
Estimated Quantities -- Letting December 10, 2021

Quantities shown are for information only and should not be used for bidding purposes. The official bid files
should be obtained from www.bidx.com

Contract ID CNV918 - BENTON ,  CARROLL, ETC.

CNV918Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: BENTON, CARROLL, CHESTER, CROCKETT,
DECATUR, DYER, FAYETTE, GIBSON,
HARDIN, HAYWOOD, HENDERSON, HENRY,
MADISON, MCNAIRY, OBION, SHELBY,
WEAKLEY

District: DBE Goal Percent:

Contract Time:

Description: The sweeping and drain cleaning on various Interstate and State Routes.

DT - 2/28/2023

NA98400-4183-04

NA98400-4184-04

Item No. Description Quantity Units

611-07.11 CLEAN DRAIN(WITH GRATE) 1,000.000 EACH

611-07.12 CLEAN DRAIN(WALL DRAIN) 700.000 EACH

611-07.13 PIPE CLEANING (<18IN DIA.) 2,200.000 L.F.

611-07.14 PIPE CLEANING (>OR=18IN DIA.) 1,000.000 L.F.

712-01.02 LANE CLOSURE 80.000 EACH

719-01.02 ROADWAY SWEEPING 1,849.000 L.M.

719-01.11 SWEEPING 15,308.000 L.M.

( ) Item will be bid as lump sum.



Contract ID CNV914 - CARTER ,  SULLIVAN, ETC.

CNV914Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: CARTER, SULLIVAN, WASHINGTON

District: DBE Goal Percent: 8.00

Contract Time:

Description: The grading, drainage and paving on S.R. 91 Ext in Carter County and on S.R. 93 in Sullivan
and Washington Counties, including a retaining wall, plus signal upgrades on U.S. 19E (S.R.
37) in Carter County.

DT - 6/30/2023

STP-M-NH-37(23)10003-3269-94

HPP/STP-91(31)10066-3205-14

STP-93(14)82010-3243-14

STP-93(14)90010-3217-14

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-01.56 REMOVAL OF STRUCTURES & OBSTRUCTIONS
(DESCRIPTION) (TRACT 14)

(1) LS

202-01.57 REMOVAL OF STRUCTURES & OBSTRUCTIONS
(DESCRIPTION) (TRACT 50)

(1) LS

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 195.000 S.Y.

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(CATCH BASIN, MANHOLES)

(1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 103,078.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 22,943.000 TON

203-04 PLACING AND SPREADING TOPSOIL 1,776.000 C.Y.

203-06 WATER 113.000 M.G.

203-07 FURNISHING & SPREADING TOPSOIL 2,505.000 C.Y.

203-40.17 ROCK DOWEL 360.000 L.F.

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 40.000 C.Y.

208-01.05 BROOMING & DEGRASSING SHOULDERS 8.000 L.M.

209-02.05 12" TEMPORARY SLOPE DRAIN 754.000 L.F.



Contract ID CNV914 - CARTER ,  SULLIVAN, ETC.

Item No. Description Quantity Units

209-03.20 FILTER SOCK (8 INCH) 450.000 L.F.

209-05 SEDIMENT REMOVAL 1,851.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 300.000 L.F.

209-08.07 ROCK CHECK DAM 175.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 5.000 EACH

209-09.40 CURB INLET PROTECTION (TYPE 1) 98.000 EACH

209-40.30 CATCH BASIN PROTECTION (TYPE A) 4.000 EACH

209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1) 4.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 13,614.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 29.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

1,327.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

2,091.000 TON

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S 8.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

309.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

203.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 82.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 79.000 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 360.000 L.F.

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 243.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 1,391.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 10,835.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

1.100 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 10,725.000 TON

604-07.01 RETAINING WALL (DESCRIPTION) (STA. 218+25 TO
220+75 LT.)

3,222.000 S.F.

607-03.30 18" PIPE CULVERT 1,546.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 121.000 L.F.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 57.000 L.F.



Contract ID CNV914 - CARTER ,  SULLIVAN, ETC.

Item No. Description Quantity UnitsL.F.

611-01.02 MANHOLES, > 4' - 8' DEPTH 4.000 EACH

611-01.03 MANHOLES, > 8' - 12' DEPTH 2.000 EACH

611-01.04 MANHOLES, > 12' - 16' DEPTH 1.000 EACH

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 2.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 93.000 LB.

611-09.03 CAPPING EXISTING CATCHBASIN 12.000 EACH

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH 2.000 EACH

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH 12.000 EACH

611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH 3.000 EACH

611-14.01 CATCH BASINS, TYPE 14, 0' - 4' DEPTH 1.000 EACH

611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH 1.000 EACH

611-25.01 CATCH BASINS, TYPE 25, 0' - 4' DEPTH 1.000 EACH

611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH 1.000 EACH

621-03.02 18" TEMPORARY DRAINAGE PIPE 118.000 L.F.

621-03.03 24" TEMPORARY DRAINAGE PIPE 1,932.000 L.F.

701-01.01 CONCRETE SIDEWALK (4 ") 19,079.000 S.F.

701-02 CONCRETE DRIVEWAY 2,303.000 S.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 3,122.000 S.F.

701-02.03 CONCRETE CURB RAMP 1,336.000 S.F.

701-99.91 RAISED CONCRETE MEDIAN (1) LS

702-03 CONCRETE COMBINED CURB & GUTTER 387.000 C.Y.

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 2,602.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 2.000 EACH

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 44.000 EACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 450.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 1,240.000 TON

709-05.09 MACHINED RIP-RAP (CLASS C) 62.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 5,252.000 L.F.



Contract ID CNV914 - CARTER ,  SULLIVAN, ETC.

Item No. Description Quantity Units

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

59.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 484.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 131.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 113.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,095.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 194.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-09.01 REMOVABLE PAVEMENT MARKING LINE 2,824.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 48.000 L.F.

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN
SUPPORTS)

0.600 C.Y.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 873.500 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 129.450 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 57.000 S.F.

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK 124.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080"
THICK)

9.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 7.000 EACH

714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40) 110.000 L.F.

714-05.04 PULL BOXES (TYPE C) 2.000 EACH

714-06.06 CABLE (1/C # 4 AWG) 500.000 L.F.

714-08.32 REMOVAL OF LIGHT STANDARD & FOUNDATION 1.000 EACH

714-09.09 LUMINAIRES (DESCRIPTION) (LED) 2.000 EACH

716-01.05 TEMPORARY RAISED PAVEMENT MARKER 70.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

721.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

530.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

35.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 607.000 L.F.



Contract ID CNV914 - CARTER ,  SULLIVAN, ETC.

Item No. Description Quantity UnitsL.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

1,168.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 1,166.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

97.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 820.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

1,218.000 L.F.

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

1.000 EACH

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 7.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 48.000 S.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 4.400 L.M.

716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION
STRIPING)

100.000 S.Y.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 500.000 L.F.

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE
ARROW)

50.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 30.000 L.M.

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 2,000.000 L.F.

716-08.04 REMOVAL OF PAVEMENT MARKING
(CHANNELIZATION STRIPING)

300.000 S.Y.

716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING
(LINE)

2.000 L.M.

716-08.32 HYDROBLAST REMOVAL OF PAVEMENT MARKING
(DESCRIPTION) (STOP LINE)

160.000 L.F.

716-08.33 HYDROBLAST REMOVAL OF PAVEMENT MARKING
(DESCRIPTION) (LANE ARROW)

13.000 EACH

716-08.34 HYDROBLAST REMOVAL OF PAVEMENT MARKING
(DESCRIPTION) (CHANNELIZATION STRIPING)

280.000 S.Y.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

23.200 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 1.200 L.M.

716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN
BARRIER LINE)

4,200.000 L.F.



Contract ID CNV914 - CARTER ,  SULLIVAN, ETC.

Item No. Description Quantity Units

717-01 MOBILIZATION (1) LS

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 4.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 12.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

2.000 EACH

730-02.30 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130 A3
WITH BACKPLATE)

7.000 EACH

730-02.31 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (140A1
WITH BACKPLATE)

1.000 EACH

730-03.12 AERIAL SPLICE ENCLOSURE 1.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 11.000 EACH

730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B) 2.000 EACH

730-03.32 FIBER OPTIC DROP CABLE 20.000 L.F.

730-03.33 FIBER OPTIC SPLICE FUSION 1.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 1.000 EACH

730-05.02 SERVICE CABLE (2 CONDUCTOR, # 8 AWG) 100.000 L.F.

730-05.04 MODIFY EXISTING ELECTRICAL SERVICE
CONNECTION

1.000 EACH

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 3,351.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 3,152.000 L.F.

730-08.40 INTERCONNECT CABLE - FIBER OPTIC
(DESCRIPTION) (12 STRAND-SM)

98.000 L.F.

730-11.01 STEEL CONDUIT RISER ASSEMBLY 1.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC) 346.000 L.F.

730-12.03 CONDUIT 3" DIAMETER (PVC) 425.000 L.F.

730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE) 790.000 L.F.

730-13.06 VEHICLE DETECTOR (OPTICALLY ACTIVATED
PRIORITY CONTROL)

4.000 EACH

730-13.08 VEHICLE DETECTOR (DESCRIPTION) (RADAR
DETECTION - STOP LINE)

8.000 EACH

730-13.09 VEHICLE DETECTOR (DESCRIPTION) (RADAR
DETECTION - ADVANCE)

6.000 EACH

730-13.10 VEHICLE DETECTOR (DESCRIPTION) (EMERGENCY
PREEMPTION)

4.000 EACH



Contract ID CNV914 - CARTER ,  SULLIVAN, ETC.

Item No. Description Quantity Units

730-15.07 CABINET (DESCRIPTION) (BATTERY BACK-UP) 1.000 EACH

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 2.000 EACH

730-16.04 CONTROLLER (ATC) 2.000 EACH

730-23.30 PEDESTAL POLE (DESCRIPTION) (10' -
PEDESTRIAN)

8.000 EACH

730-23.36 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
MAST ARM @ 38')

1.000 EACH

730-23.37 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
MAST ARM @ 44' & 1 @ 68')

1.000 EACH

730-23.39 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
MAST ARM @ 64')

1.000 EACH

730-23.96 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
@ 65')

1.000 EACH

730-23.97 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
@ 85')

1.000 EACH

730-23.98 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
@ 90')

1.000 EACH

730-23.99 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
@ 85' W/ EXT. FOR LUMINAIRES)

1.000 EACH

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH
BUTTON & 15IN SIGN

8.000 EACH

730-35.06 BATTERY BACK-UP AND POWER CONDITIONER 2.000 EACH

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 5.000 EACH

740-06.01 GEOMEMBRANE 1,200.000 S.Y.

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 857.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 4,370.000 S.Y.

740-11.01 TEMPORARY SEDIMENT TUBE 8IN 3,853.000 L.F.

740-11.03 TEMPORARY SEDIMENT TUBE 18IN 2,627.000 L.F.

801-01 SEEDING (WITH MULCH) 29.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 111.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 222.000 UNIT

801-03 WATER (SEEDING & SODDING) 30.000 M.G.

803-01 SODDING (NEW SOD) 592.000 S.Y.

805-05.03 REINFORCED SHOTCRETE FACING 900.000 S.F.



Contract ID CNV914 - CARTER ,  SULLIVAN, ETC.

Item No. Description Quantity Units

805-12.01 EROSION CONTROL BLANKET (TYPE I) 527.000 S.Y.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 28,473.000 S.Y.

806-02.03 PROJECT MOWING 4.000 CYCL

303-10.01 MINERAL AGGREGATE (SIZE 57) 3,872.000 TON

714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40) 1,630.000 L.F.

714-05.03 PULL BOXES (TYPE B) 8.000 EACH

714-06.05 CABLE (1/C # 6 AWG) 570.000 L.F.

714-06.06 CABLE (1/C # 4 AWG) 3,580.000 L.F.

714-08.09 LIGHT STANDARDS (DESCRIPTION) (45' MH) 6.000 EACH

714-08.10 LIGHT STANDARDS (DESCRIPTION) (30' MH) 2.000 EACH

714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD 8.000 EACH

714-08.32 REMOVAL OF LIGHT STANDARD & FOUNDATION 7.000 EACH

714-08.33 REMOVAL OF EXISTING COBRA HEAD LUMINAIRE 45.000 EACH

714-09.09 LUMINAIRES (DESCRIPTION) (LED OFFSET - 168
WATT)

24.000 EACH

714-09.10 LUMINAIRES (DESCRIPTION) (LED COBRA - 95 WATT
WITH 6' ARM)

5.000 EACH

725-03.36 AS-BUILT PLANS (1) LS

790-02.04 POLE 35FT CLASS 5 WOOD 4.000 EACH

790-04.03 POLE 45FT CLASS 3 WOOD 2.000 EACH

790-05.02 POLE 50FT CLASS 2 WOOD 5.000 EACH

790-25.01 3PH CROSSARM SGL 15KV 1.000 EACH

790-25.02 3PH NARROW PROFILE SGL 15KV 1.000 EACH

790-25.06 3PH CROSSARM DBL 15KV 3.000 EACH

790-25.21 3PH CROSSARM DEADEND SGL 15KV 1.000 EACH

790-25.23 3PH CROSSARM DDE 15KV 1.000 EACH

790-30.01 SECONDARY ASSEMBLIES SMALL ANGLE 1.000 EACH

790-30.03 SECONDARY ASSEMBLIES DEADEND 17.000 EACH

790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX 375.000 L.F.

790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX 215.000 L.F.

790-30.14 SECONDARY CONDUCTOR 1/0 AL TRIPLEX 120.000 L.F.



Contract ID CNV914 - CARTER ,  SULLIVAN, ETC.

Item No. Description Quantity Units

790-30.21 SECONDARY CONDUCTOR 2 AL QPLEX 170.000 L.F.

790-32.01 DOWN GUY - THROUGH BOLT TYPE 11.000 EACH

790-32.07 OH GUY - THROUGH BOLT TYPE 7.000 EACH

790-32.23 GUY GUARD 11.000 EACH

790-33.03 SCREW TYPE ANCHOR 6,000LB-8,000LB 11.000 EACH

790-40.39 OH COND 4/0 7 AAC OXLIP 660.000 L.F.

790-40.46 OH COND 556.5 19 AAC DAHLIA 1,980.000 L.F.

790-42.12 CONDUIT - POLE MTD - 2IN SCH 80 PVC 325.000 L.F.

790-52.04 15KVA 1PH OH XFORMER 7.2KV 120/240 2.000 EACH

790-52.06 25KVA 1PH OH XFORMER 7.2KV 120/240 1.000 EACH

790-68.01 POLE GROUND ROD TYPE 13.000 EACH

790-68.10 MISCELLANEOUS ASSEMBLIES 3.000 EACH

790-98.01 REMOVE WIRE 9,265.000 L.F.

790-98.02 REMOVE POLES 24.000 EACH

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS 125.000 EACH

791-03.02 2IN HDPE GAS MAIN 1,035.000 L.F.

791-04.02 HDD 2IN PE PIPE - UNCONSOLIDATED 360.000 L.F.

791-06.02 CONNECT TO 2IN EX. PE MAIN 4.000 EACH

791-06.31 CONNECT TO 2IN EX. STL MAIN W/ STOPPLE 1.000 EACH

791-06.32 CONNECT TO 4IN EX. STL MAIN W/ STOPPLE 1.000 EACH

791-07.01 2IN PE GAS VALVE ASSEMBLY 4.000 EACH

791-07.08 (__)IN PE GAS VALVE ASSEMBLY (3/4) 1.000 EACH

791-07.20 ADJUST EXISTING VALVE BOX 1.000 EACH

791-08.07 3/4IN PE SERVICE PIPE 300.000 L.F.

791-09.05 RESTORE ASPHALT 35.000 S.Y.

791-09.06 RESTORE CONCRETE 1.000 S.Y.

791-10.01 RETIRE IN PLACE 3/4IN SERV CUT & PLUG 6.000 EACH

791-10.10 RETIRE GAS MAIN (1) LS

793-01.08 POLE 35FT CLASS 5 WOOD 3.000 EACH

793-01.40 ANCHOR 3/4IN 9.000 EACH



Contract ID CNV914 - CARTER ,  SULLIVAN, ETC.

Item No. Description Quantity Units

793-02.08 GUY WIRE 10M OR 3/8IN 9.000 EACH

793-02.92 OVERHEAD GUY WIRE (DESCRIPTION) (10M OR
3/8IN)

4.000 EACH

793-03.01 25 PAIR GROUP AERIAL SPLICE 64.000 EACH

793-03.03 10M STRAND 240.000 L.F.

793-03.16 200 PAIRCABLE 30.000 L.F.

793-03.17 300 PAIR CABLE 260.000 L.F.

793-04.02 2 PAIR AERIAL DROP 480.000 L.F.

793-04.06 READY ACCESS CLOSURE 5.000 EACH

793-04.08 TRANSFER AERIAL CABLE 10.000 EACH

793-04.09 TRANSFER AERIAL DROP 2.000 EACH

793-04.12 UNDERGROUND SPLICE CLOSURE 3.000 EACH

793-11.13 BURIED RISER GUARD 6.000 EACH

793-11.17 COMPOSITE HANDHOLE 5FTX3FTX3FT 3.000 EACH

793-12.05 200 PAIR UG CABLE 535.000 L.F.

793-12.06 300 PAIR UG CABLE 90.000 L.F.

793-12.08 600 PAIR UG CABLE 285.000 L.F.

793-13.06 25 PAIR GROUP UG SPLICE 40.000 EACH

793-13.17 2 DUCT FORMATION @ 36IN DEPTH 355.000 L.F.

793-14.01 SAND ENCASEMENT PER DUCT 710.000 L.F.

793-14.12 1 1/4IN INNERDUCT 1,710.000 L.F.

793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE 600.000 L.F.

793-98.01 REMOVE  AERIAL CABLE AND WIRE 5,260.000 L.F.

793-98.04 REMOVE POLES ALL SIZES 15.000 EACH

793-98.08 REMOVE ANCHOR (ANY SIZE) 1.000 EACH

795-01.03 6IN DIP RESTRAINED JOINT WATER LINE 300.000 L.F.

795-01.04 6IN DIP SLIP JOINT WATER LINE 860.000 L.F.

795-01.08 10IN DIP SLIP JOINT WATER LINE 34.000 L.F.

795-01.12 14IN DIP SLIP JOINT WATER LINE 80.000 L.F.

795-01.15 18IN DIP RESTRAINED JOINT WATER LINE 130.000 L.F.



Contract ID CNV914 - CARTER ,  SULLIVAN, ETC.

Item No. Description Quantity Units

795-01.16 18IN DIP SLIP JOINT WATER LINE 2,645.000 L.F.

795-03.02 2IN PVC WATER LINE 240.000 L.F.

795-06.01 CONNECT TO 2IN WATER LINE 10.000 EACH

795-06.04 CONNECT TO 6IN WATER LINE 3.000 EACH

795-06.06 CONNECT TO 10IN WATER LINE 1.000 EACH

795-06.08 CONNECT TO 14IN WATER LINE 2.000 EACH

795-06.31 CUT AND CAP 2IN WATER LINE 1.000 EACH

795-08.01 2IN GATE VALVE ASSEMBLY 8.000 EACH

795-08.04 6IN GATE VALVE ASSEMBLY 9.000 EACH

795-08.06 10IN GATE VALVE ASSEMBLY 1.000 EACH

795-08.12 14IN GATE VALVE ASSEMBLY 2.000 EACH

795-08.16 18IN GATE VALVE ASSEMBLY 4.000 EACH

795-09.01 3/4IN WATER SERVICE METER ASSEMBLY 21.000 EACH

795-09.02 1IN WATER SERVICE METER ASSEMBLY 10.000 EACH

795-09.12 2IN COPPER SERVICE PIPE 125.000 L.F.

795-09.24 TI OF 2IN HDPE CASING FOR SERVICE PIPE-UNCON 200.000 L.F.

795-09.29 1IN COPPER SERVICE PIPE 500.000 L.F.

795-09.70 5/8IN WATER SERVICE METER ASSEMBLY 2.000 EACH

795-09.75 5/8IN COPPER SERVICE PIPE 150.000 L.F.

795-10.05 2IN AUTO AIR RELEASE VALVE ASSEMBLY 2.000 EACH

795-11.01 BLOW-OFF ASSEMBLY 3.000 EACH

795-11.02 FIRE HYDRANT ASSEMBLY 4.000 EACH

795-11.12 RETIRE IN PLACE EXISTING WATER MAIN 220.000 L.F.

795-12.01 REMOVE FIRE HYDRANT 2.000 EACH

795-12.02 REMOVAL OF EXISTING LINE (1) LS

797-05.02 8IN DIP GRAVITY SEWER 6FT-12FT DEPTH 2,020.000 L.F.

797-05.05 10IN DIP GRAVITY SEWER 0FT-6FT DEPTH 250.000 L.F.

797-05.14 16IN DIP GRAVITY SEWER 6FT-12FT DEPTH 60.000 L.F.

797-07.02 48IN MANHOLE 4FT-6FT DEPTH 1.000 EACH

797-07.03 48IN MANHOLE 6FT-8FT DEPTH 10.000 EACH



Contract ID CNV914 - CARTER ,  SULLIVAN, ETC.

Item No. Description Quantity Units

797-07.04 48IN MANHOLE 8FT-10FT DEPTH 2.000 EACH

797-08.05 6IN PVC PIPE FOR SERVICE LATERAL 340.000 L.F.

797-08.08 6IN CLEAN OUT ASSEMBLY 17.000 EACH

797-10.02 CONNECT 8IN SEWER TO EXIST. MANHOLE 1.000 EACH

797-10.06 CONNECT 6IN LATERAL TO SEWER LINE 17.000 EACH

797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE 2.000 EACH

797-10.10 CONNECT EX.10-18IN SEWER TO NEW MANHOLE 3.000 EACH

797-11.25 RETIREIN PLACE 48IN MANHOLE 8.000 EACH

797-11.31 RETIREIN PLACE EXISTING SEWER 8IN-14IN 2,025.000 L.F.

797-11.38 BY-PASS PUMPING (1) LS

( ) Item will be bid as lump sum.



Contract ID CNV917 - DAVIDSON ,  HUMPHREYS, ETC.

CNV917Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: DAVIDSON, HUMPHREYS, MONTGOMERY,
ROBERTSON, RUTHERFORD, SUMNER,
WILLIAMSON, WILSON

District: DBE Goal Percent:

Contract Time:

Description: The sweeping and drain cleaning on various Interstate and State Routes.

DT - 2/28/2023

NA98304-4138-04

NA98304-4139-04

Item No. Description Quantity Units

603-05.40 CONTAINMENT & DISPOSAL OF WASTE(LOCATION &
DESCRP) (DAVIDSON CO BRIDGE CLEANING)

14,000.000 GAL.

611-07.10 CLEAN DRAIN (TRENCH DRAIN) 2,500.000 L.F.

611-07.11 CLEAN DRAIN(WITH GRATE) 5,300.000 EACH

611-07.12 CLEAN DRAIN(WALL DRAIN) 2,000.000 EACH

611-07.13 PIPE CLEANING (<18IN DIA.) 4,000.000 L.F.

611-07.16 PIPE CLEANING (18IN TO 24IN) 2,000.000 L.F.

611-07.17 PIPE CLEANING (>24IN TO 36IN) 1,000.000 L.F.

611-07.18 PIPE CLEANING (>36IN TO 42IN) 100.000 L.F.

611-07.19 PIPE CLEANING (>42IN TO 60IN) 100.000 L.F.

712-01.02 LANE CLOSURE 80.000 EACH

712-01.56 MAINTENANCE OF TRAFFIC (                       ) (BRIDGE
CLEANING)

8.000 EACH

719-01 SWEEPING 22,660.000 L.M.

719-01.21 STRUCTURE AND SITE CLEANING(LOCATION) (I-
40@CHARLOTTE AVE)

(1) LS

719-01.22 STRUCTURE AND SITE CLEANING(LOCATION) (I-
40@FAIRFIELD AVENUE)

(1) LS

719-01.23 STRUCTURE AND SITE CLEANING(LOCATION) (I-
40@40TH STREET)

(1) LS



Contract ID CNV917 - DAVIDSON ,  HUMPHREYS, ETC.

Item No. Description Quantity Units

719-01.24 STRUCTURE AND SITE CLEANING(LOCATION) (I-
40@BATAVIA STREET)

(1) LS

719-01.25 STRUCTURE AND SITE CLEANING(LOCATION) (I-
40@CLIFTON STREET)

(1) LS

719-01.26 STRUCTURE AND SITE CLEANING(LOCATION) (I-
40@CLIFTON STREET #2)

(1) LS

719-01.27 STRUCTURE AND SITE CLEANING(LOCATION) (I-
40@28TH AVENUE)

(1) LS

719-01.28 STRUCTURE AND SITE CLEANING(LOCATION) (I-
40@21ST AVENUE)

(1) LS

( ) Item will be bid as lump sum.



Contract ID CNV916 - HAMILTON

CNV916Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: HAMILTON

District: DBE Goal Percent: 5.00

Contract Time:

Description: The landscaping and accent lighting on I-124 (U.S. 27, S.R. 29) from the I-24/I-124
interchange (L.M. 1.15) to south of the Tennessee River (Olgiati) Bridge (L.M. 1.95).

DT - 6/30/2023

STP-I-124-3(83)33006-3136-44

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 45.000 C.Y.

203-07 FURNISHING & SPREADING TOPSOIL 55.000 C.Y.

209-05 SEDIMENT REMOVAL 150.000 C.Y.

209-40.33 CATCH BASIN PROTECTION (TYPE D) 6.000 EACH

303-10.01 MINERAL AGGREGATE (SIZE 57) 5.000 TON

709-05.05 MACHINED RIP-RAP (CLASS A-3) 300.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 23.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 570.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

1.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 125.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 30.000 EACH

712-06 SIGNS (CONSTRUCTION) 376.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 1.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

713-16.20 SIGNS (DESCRIPTION) (DO NOT MOW) 3.000 EACH

717-01 MOBILIZATION (1) LS

721-01.07 1" DRIP CONTROL VALVE (RAIN BIRD XCZ-100-PRB-
COM)

7.000 EACH



Contract ID CNV916 - HAMILTON

Item No. Description Quantity Units

721-01.08 1-1/2" CONTROL VALVE (RAIN BIRD XCZ-150-LCDR) 9.000 EACH

721-01.09 1/2" DRIPLINE FLUSH VALVE (HUNTER PLD-BV) 30.000 EACH

721-01.10 DRIP INDICATOR (HUNTER ECO-ID) 16.000 EACH

721-01.12 1" QUICK COUPLER VALVE (RAIN BIRD 44LRC) 10.000 EACH

721-01.13 ISOLATION VALVE (CLASS 125 BRONZE) 6.000 EACH

721-01.14 1-1/2" MASTER VALVE (BUCKNER-SUPERIOR 3100) 1.000 EACH

721-01.15 1-1/2" BACKFLOW PREVENTER 1.000 EACH

721-01.16 2-WIRE DECODER CONTROLLER (RAIN BIRD
LXDIVM-LXMSS-LXMMPED)

1.000 EACH

721-01.17 FIELD DECODER (RAIN BIRD FD-101-TURF) 9.000 EACH

721-01.18 FIELD DECODER (RAIN BIRD FD-202-TURF) 2.000 EACH

721-01.19 FIELD DECODER (RAIN BIRD FD-401-TURF) 1.000 EACH

721-01.20 CELL DATA MODEM (RAIN BIRD IQ-NCC-IQ4) 1.000 EACH

721-01.21 SENSOR DECODER (RAIN BIRD SD-210-TURF) 1.000 EACH

721-01.22 WIRELESS RAIN/FREEZE SENSOR (RAIN BIRD WR2-
RFS)

1.000 EACH

721-01.23 1.5" FLOW SENSOR (CREATIVE SENSOR
TECHNOLOGY FSI-T15-001)

1.000 EACH

721-01.24 SURGE ARRESTOR AND 2-WIRE GROUNDING POINT
(RAIN BIRD LSP01)

8.000 EACH

721-01.25 1-1/2" WATER METER 1.000 EACH

721-01.26 INLINE DRIP TUBING (RAIN BIRD XFCV-06-18) 63,000.000 L.F.

721-01.28 IRRIGATION LATERAL LINE (PVC CLASS 200 SDR 21
1")

2,470.000 L.F.

721-01.29 IRRIGATION LATERAL LINE (PVC CLASS 200 SDR 21
1-1/2")

650.000 L.F.

721-01.30 IRRIGATION LATERAL LINE (PVC CLASS 200 SDR 21
2")

156.000 L.F.

721-01.33 IRRIGATION MAINLINE (PVC CLASS 200 SDR 21 1") 200.000 L.F.

721-01.34 IRRIGATION MAINLINE (PVC CLASS 200 SDR 21 1-
1/2")

890.000 L.F.

721-01.35 IRRIGATION MAINLINE (PVC CLASS 200 SDR 21 2") 970.000 L.F.

721-01.37 4" PVC SCHEDULE 40 (DIRECTIONAL BORE) 313.000 L.F.



Contract ID CNV916 - HAMILTON

Item No. Description Quantity Units

721-01.39 1-1/4" PVC SCHEDULE 40 ELECTRICAL
CONDUIT(DIRECT BURIAL)

1,747.000 L.F.

721-01.40 1-1/4" PVC SCHEDULE 40 ELECTRICAL
CONDUIT(DIRECTIONAL BORE)

313.000 L.F.

721-01.41 CONTROL WIRE CABLE (RAIN BIRD MAXI-WIRE) 2,270.000 L.F.

721-01.42 IRRIGATION DRIPLINE HEADER (RAIN BIRD XQF-1,
1")

1,470.000 L.F.

724-01.01 CONDUIT (1" PVC SCHEDULE 80) (DIRECTIONAL
BORE)

250.000 L.F.

724-01.02 CONDUIT (1-1/4" PVC SCHEDULE 80) 10.000 L.F.

724-01.03 CONDUIT (3/4" PVC SCHEDULE 80) 25.000 L.F.

724-01.04 CONDUIT (1-1/4" GALVANIZED STEEL) 20.000 L.F.

724-01.05 CONDUIT (3/4" GALVANIZED STEEL) 15.000 L.F.

724-01.06 CONDUIT(3/4" RIGID) 60.000 L.F.

724-01.07 CONDUIT (1/2" LIQUID TIGHT) 35.000 L.F.

724-01.08 CABLE (12/2 LOW VOLTAGE) 2,330.000 L.F.

724-01.09 CABLE (10/2 LOW VOLTAGE) 2,140.000 L.F.

724-01.13 CABLE (# 8 AWG STRANDED CABLE - BLACK 120V) 1,150.000 L.F.

724-01.14 CABLE (# 8 AWG STRANDED CABLE - WHITE 120V) 1,150.000 L.F.

724-01.15 CABLE (# 8 AWG STRANDED CABLE - GREEN 120V) 1,210.000 L.F.

724-01.16 WIRE (#4 AWG 600V RATED INSULATION) 165.000 L.F.

724-01.17 WIRE (#8 AWG BARE) 75.000 L.F.

724-01.18 WIRE (#12 AWG 600V RATED INSULATION) 50.000 L.F.

724-01.19 WIRE (#6 AWG BARE) 10.000 L.F.

724-01.20 RELAY WIRING (14/2 CONTROLS WIRING) 15.000 L.F.

724-01.21 LUMINAIRES (FLOOD LIGHT) 71.000 EACH

724-01.22 LUMINAIRES (ACCENT SPOT LIGHT) 23.000 EACH

724-01.23 LUMINAIRES (GRAND ACCENT SPOT LIGHT) 6.000 EACH

724-01.24 ELECTRICAL CONNECTION 1.000 EACH

724-01.25 TRANSFORMER (360W IN-GROUND) 4.000 EACH

724-01.26 TRANSFORMER (500W IN-GROUND) 1.000 EACH

724-01.27 TRANSFORMER (840W IN-GROUND) 1.000 EACH



Contract ID CNV916 - HAMILTON

Item No. Description Quantity Units

724-01.28 120V LARGE UNDERGROUND CONNECTION 1.000 EACH

724-01.29 120V MEDIUM UNDERGROUND CONNECTION 4.000 EACH

724-01.30 12V MEDIUM GREASE TUBE CONNECTOR 200.000 EACH

724-01.31 12V LARGE GREASE TUBE CONNECTOR 48.000 EACH

724-01.32 SMALL ELECTRICAL JUNCTION BOX 1.000 EACH

724-01.33 CIRCUIT BREAKERS (20A/1P 10K AIC) 12.000 EACH

724-01.34 CIRCUIT BREAKERS (60A/3P 10K AIC) 1.000 EACH

724-01.35 ENCLOSED PANELS (NEMA 3R RATED) 1.000 EACH

724-01.36 PHOTO CELL (NEMA 3R RATED) 1.000 EACH

724-01.37 LIGHTING CONTACTORS (NEMA 3R RATED) 4 POLE 1.000 EACH

724-01.38 WEATHERHEAD 1.000 EACH

724-01.39 GFI OUTLET 1.000 EACH

724-01.40 CONCRETE REINFORCED BOX (IN GRADE RATED
12X12X12)

34.000 EACH

724-01.41 WEATHERPROOF ENCLOSURE FOR RECEPTACLE 1.000 EACH

724-01.42 SOLID COPPER GROUND ROD TRIPOD SYSTEM
(3/8" ROUND)

1.000 EACH

724-01.43 ANCHOR BOLTS 200.000 EACH

724-01.44 U-CHANNEL STRUCTURAL STEEL (1-5/8") 20.000 L.F.

724-01.45 CONCRETE (3000 PSI) 100.000 C.F.

724-01.46 CONDUIT (1" PVC SCHEDULE 80) (DIRECT BURIAL) 830.000 L.F.

726-02.01  MAINTENANCE (1-YEAR) (IRRIGATION SYSTEM) (1) LS

726-02.02 MAINTENANCE (1-YEAR) (ACCENT LIGHTING
SYSTEM)

(1) LS

726-03.01 RECORD DRAWINGS (IRRIGATION SYSTEM) (1) LS

726-03.02 RECORD DRAWINGS (ACCENT LIGHTING SYSTEM) (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 520.000 S.Y.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 5,056.000 L.F.

801-01.65 TEMPORARY MULCH 185.000 UNIT

801-06.10 SHREDDED HARDWOOD MULCH(LANDSCAPING) 1,250.000 C.Y.

802-01.10 TREES (DESCRIPTION) (ACER BUERGERIANUM
'AERYN')

18.000 EACH



Contract ID CNV916 - HAMILTON

Item No. Description Quantity Units

802-01.11 TREES (DESCRIPTION) (AMELANCHIER X
GRANDIFLORA 'AUTUMN BRILLIANCE')

30.000 EACH

802-01.12 TREES (DESCRIPTION) (CEDRUS DEODARA') 11.000 EACH

802-01.13 TREES (DESCRIPTION) (CERCIS CANADENSIS
'FOREST PANSY')

22.000 EACH

802-01.14 TREES (DESCRIPTION) (CRATAEGUS VIRDIS
'WINTER KING')

31.000 EACH

802-01.15 TREES (DESCRIPTION) (CRYPTOMERIA JAPONICA) 19.000 EACH

802-01.16 TREES (DESCRIPTION) (ILEX 'NELLIE R. STEVENS') 35.000 EACH

802-01.17 TREES (DESCRIPTION) (JUNIPERUS VIRGINIANA
'BURKII')

118.000 EACH

802-01.18 TREES (DESCRIPTION) (LAGERSTROEMIA INDICA
'DYNAMITE')

26.000 EACH

802-01.19 TREES (DESCRIPTION) (LIRIODENDRON
TULIPIFERA 'ARNOLD')

5.000 EACH

802-01.20 TREES (DESCRIPTION) (MAGNOLIA GRANDIFLORA
'D.D. BLANCHARD')

6.000 EACH

802-01.21 TREES (DESCRIPTION) (MAGNOLIA X
SOULANGIANA)

24.000 EACH

802-01.22 TREES (DESCRIPTION) (NYSSA SYLVATICA 'DAVID
ODOM')

6.000 EACH

802-03.01 SHRUBS (DESCRIPTION) (CALLICARPA AMERICANA) 72.000 EACH

802-03.02 SHRUBS (DESCRIPTION) (HYDRANGEA
QUERCIFOLIA 'ALICE')

17.000 EACH

802-03.03 SHRUBS (DESCRIPTION) (ILEX GLABRA
'COMPACTA')

10.000 EACH

802-03.04 SHRUBS (DESCRIPTION) (ITEA VIRGINICA 'HENRY'S
GARNET')

27.000 EACH

802-04.70 GROUND COVER (DESCRIPTION) (AMSONIA
TABERNAEMONTANA)

1,657.000 EACH

802-04.71 GROUND COVER (DESCRIPTION) (ANDROPOGON
GERARDII 'RED OCTOBER')

1,151.000 EACH

802-04.72 GROUND COVER (DESCRIPTION) (PANICUM
VIRGATUM 'NORTHWIND')

2,755.000 EACH

802-04.73 GROUND COVER (DESCRIPTION) (PERENNIAL MIX
1)

1,656.000 EACH



Contract ID CNV916 - HAMILTON

Item No. Description Quantity Units

802-04.74 GROUND COVER (DESCRIPTION) (PERENNIAL MIX
2)

3,866.000 EACH

802-04.75 GROUND COVER (DESCRIPTION) (PERENNIAL MIX
3)

1,247.000 EACH

802-09.01 LANDSCAPE MAINTENANCE (1-YEAR) (1) LS

802-60.99 PLANTING BED (TREES, SHRUBS, PERENNIALS) 89,670.000 S.F.

802-70.99 PLANTING BED (WILDFLOWER AND PRAIRIE GRASS
SEED MIX)

70,354.000 S.F.

803-01 SODDING (NEW SOD) 330.000 S.Y.

806-02.03 PROJECT MOWING 3.000 CYCL

( ) Item will be bid as lump sum.



Contract ID CNV915 - MONTGOMERY

CNV915Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: MONTGOMERY

District: DBE Goal Percent: 8.50

Contract Time:

Description: The construction of pedestrian facilities on U.S. 41A (S.R. 12) from near Cave Street (L.M.
16.80) to the Kentucky State line (L.M. 23.78) in Clarksville.

DT - 10/31/2022

STP-EN-NH-12(57)63005-3244-14

STP-NH-12(63)63LPLM-S3-063

STP-NH-12(62)63LPLM-S3-067

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

202-01.50 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 3.000 EACH

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 2,883.000 S.Y.

202-03.01 REMOVAL OF ASPHALT PAVEMENT 3,496.000 S.Y.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 1,468.000 C.Y.

203-01.06 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) (1) LS

203-04 PLACING AND SPREADING TOPSOIL 500.000 C.Y.

203-06 WATER 470.000 M.G.

203-07 FURNISHING & SPREADING TOPSOIL 670.000 C.Y.

204-06.01 FLOWABLE FILL (GENERAL) 450.000 C.Y.

209-03.20 FILTER SOCK (8 INCH) 23,397.000 L.F.

209-05 SEDIMENT REMOVAL 1,300.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 120.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 8,700.000 L.F.

209-09.01 SANDBAGS 1,600.000 BAG

209-09.43 CURB INLET PROTECTION (TYPE 4) 105.000 EACH



Contract ID CNV915 - MONTGOMERY

Item No. Description Quantity Units

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 2,222.000 S.Y.

209-40.33 CATCH BASIN PROTECTION (TYPE D) 184.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 4,210.000 TON

303-01.09 MINERAL AGGREGATE, TYPE A BASE,GRADING D
LIMESTONE

1,420.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

950.000 TON

407-02.14 ASPHALT PAVEMENT REPAIR 2,830.000 S.Y.

407-20.05 SAW CUTTING ASPHALT PAVEMENT 2,694.000 L.F.

411-01.10 ACS MIX(PG64-22) GRADING D 800.000 TON

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) 618.000 L.F.

604-01.20 BOX TUBE SAFETY RAIL 80.000 L.F.

604-07.01 RETAINING WALL (DESCRIPTION) (GRAVITY RET.
WALL NO. 2)

800.000 S.F.

604-07.02 RETAINING WALL (DESCRIPTION) (GRAVITY RET.
WALL NO. 1)

260.000 S.F.

606-24.12 TEMPORARY SHEET PILES 1,000.000 S.F.

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 5.000 L.F.

607-37.02 18" CORRUGATED METAL PIPE CULVERT 10.000 L.F.

607-39.04 30" PIPE CULVERT (SIDE DRAIN) 64.000 L.F.

611-01.20 ADJUSTMENT OF EXISTING MANHOLE 6.000 EACH

611-02.10 JUNCTION BOX, TYPE 1 1.000 EACH

611-07.33 30IN ENDWALL (SIDE DRAIN) 1.000 EACH

611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1 1.000 EACH

611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH 2.000 EACH

611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH 1.000 EACH

630-01.16 6" CONCRETE BOLLARD/GUARD POST 9.000 EACH

680-02.01 BUILDING (DESCRIPTION) (MULTIMODAL SHELTER -
9'-0")

9.000 EACH

701-01.01 CONCRETE SIDEWALK (4 ") 111,165.000 S.F.

701-02 CONCRETE DRIVEWAY 93,120.000 S.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 525.000 S.F.



Contract ID CNV915 - MONTGOMERY

Item No. Description Quantity Units

701-02.03 CONCRETE CURB RAMP 8,796.000 S.F.

702-01 CONCRETE CURB 100.000 C.Y.

702-03 CONCRETE COMBINED CURB & GUTTER 636.000 C.Y.

705-02.02 SINGLE GUARDRAIL (TYPE 2) 40.000 L.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 325.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 156.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 300.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 20.000 EACH

712-06 SIGNS (CONSTRUCTION) 656.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

713-11.01 "U" SECTION STEEL POSTS 756.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 886.000 LB.

713-11.04 SURFACE MNT BREAKAWAY BASE FOR SIGN POST 7.000 EACH

713-11.22 U POST SLIP BASE 10.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 300.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 86.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT 20.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

713-20.30 SIGN ADJUSTMENTS 8.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 250.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

4.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

1,720.000 L.F.

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 15.000 S.F.

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) 100.000 L.F.

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 0.200 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 5.000 L.M.

717-01 MOBILIZATION (1) LS



Contract ID CNV915 - MONTGOMERY

Item No. Description Quantity Units

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 3.000 EACH

730-01.12 SOLAR PANEL & POWER SYSTEM UNIT 20.000 EACH

730-02.41 SIGNAL HEAD MODIFICATION (DESCRIPTION)
(REALIGN AND RESET)

13.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 11.000 EACH

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 3,225.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 853.000 L.F.

730-08.10 SIGNAL CABLE - (DESCRIPTION) (APS CABLE) 3,571.000 L.F.

730-09.21 SPAN WIRE ASSEMBLY (LOCATION DESCRIPTION)
(LADY MARION DR.)

210.000 L.F.

730-09.22 SPAN WIRE ASSEMBLY (LOCATION DESCRIPTION)
(JACKSON, GATE 3)

530.000 L.F.

730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER 820.000 L.F.

730-11.11 RISER ASSEMBLY (DESCRIPTION) (POLE BASE
ENTRANCE)

12.000 EACH

730-11.12 RISER ASSEMBLY (DESCRIPTION) (CABINET BASE
ENTRANCE)

7.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC) 537.000 L.F.

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE) 315.000 L.F.

730-12.30 TRENCHING 216.000 L.F.

730-13.08 VEHICLE DETECTOR (DESCRIPTION) (REMOVE &
REINSTALL VIDEO DETECTION CAMERA)

1.000 EACH

730-14.01 SHIELDED DETECTOR CABLE 1,500.000 L.F.

730-14.02 SAW SLOT 500.000 L.F.

730-14.03 LOOP WIRE 2,500.000 L.F.

730-15.11 MODIFY CABINET (DESCRIPTION) (INTEGRATE
PEDESTRIAN EQUIPMENT)

6.000 EACH

730-15.12 MODIFY CABINET (DESCRIPTION) (CONTROLLER
PROGRAMMING)

6.000 EACH

730-22.02 GUYING DEVICE (ANGLE ANCHOR) 1.000 EACH

730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT) 3.000 EACH

730-23.30 PEDESTAL POLE (DESCRIPTION) (10') 8.000 EACH

730-23.36 CANTILEVER SIGNAL SUPPORT (DESCRIPTION)
(LUMINAIRE ARM-VIDEO)

1.000 EACH



Contract ID CNV915 - MONTGOMERY

Item No. Description Quantity Units

730-24.08 FOUNDATION (DESCRIPTION) (REMOVE CONCRETE
POLE FOUNDATION)

3.000 EACH

730-26.06 PEDESTRIAN PUSHBUTTON POST 4.000 EACH

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH
BUTTON & 15IN SIGN

14.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 300.000 S.Y.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 23,400.000 L.F.

790-33.21 ANCHOR TWIN EYE POWER INSTALLED 3.000 EACH

791-09.07 RESTORE GRAVEL 141.000 S.Y.

795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY 1.000 EACH

801-01 SEEDING (WITH MULCH) 85.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 50.000 UNIT

801-03 WATER (SEEDING & SODDING) 24.000 M.G.

803-01 SODDING (NEW SOD) 8,000.000 S.Y.

806-02.03 PROJECT MOWING 2.000 CYCL

920-20.04 (DESCRIPTION) (REMOVE AND RESET MAILBOX) 2.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNV910 - SHELBY

CNV910Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: SHELBY

District: DBE Goal Percent: 6.50

Contract Time:

Description: The resurfacing on U.S. 72 (S.R. 57) from near Perkins Extended (L.M. 5.68) to the I-240
interchange (L.M. 8.05).

DT - 9/30/2022

STP-NH/HSIP-57(79)79027-3220-94

STP-NH/HSIP-57(79)79027-8220-14

Item No. Description Quantity Units

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 148.000 S.Y.

202-03.01 REMOVAL OF ASPHALT PAVEMENT 4,043.000 S.Y.

203-06 WATER 21.000 M.G.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (C OR D)

2,736.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

1,860.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 58.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 8,734.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 8,454.000 TON

611-03.04 GRAY IRON CASTINGS (CATCHBASIN) 11,250.000 LB.

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN 28.000 EACH

701-01.01 CONCRETE SIDEWALK (4 ") 1,325.000 S.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 7,089.000 S.F.

701-02.03 CONCRETE CURB RAMP 228.000 S.F.

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 2,081.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 60.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

713-02.21 SIGN POST DELINEATION ENHANCEMENT 20.000 L.F.



Contract ID CNV910 - SHELBY

Item No. Description Quantity Units

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 1.000 EACH

713-16.09 RAILROAD ADVANCE WARNING SIGN AND
SUPPORT

1.000 EACH

713-16.20 SIGNS (DESCRIPTION) (GRADE CROSSING
ADVANCE WARNING SIGN (W10-2)

1.000 EACH

713-16.21 SIGNS (DESCRIPTION) (GRADE CROSSING
ADVANCE WARNING SIGN (W10-3)

2.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 3,689.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

85.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 1,844.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

56.000 EACH

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 19.000 EACH

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR) 5.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 15.701 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

15.701 L.M.

717-01 MOBILIZATION (1) LS

730-03.20 INSTALL PULL BOX (TYPE A) 11.000 EACH

730-12.01 CONDUIT 1" DIAMETER (PVC) 290.000 L.F.

730-14.01 SHIELDED DETECTOR CABLE 200.000 L.F.

730-14.02 SAW SLOT 8,486.000 L.F.

730-14.03 LOOP WIRE 17,693.000 L.F.

730-26.14 PEDESTRIAN PUSHBUTTON ADJUSTMENT 9.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNV338 - ANDERSON ,  BLOUNT, ETC.

CNV338Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: ANDERSON, BLOUNT, CAMPBELL, CARTER,
CLAIBORNE, COCKE, GRAINGER,
HAMBLEN, HANCOCK, HAWKINS,
JEFFERSON, JOHNSON, KNOX, LOUDON,
MONROE, MORGAN, ROANE, SCOTT,
SEVIER, SULLIVAN, UNICOI, UNION,
WASHINGTON

District: DBE Goal Percent:

Contract Time:

Description: The on-call concrete pavement repair at various locations on various Interstate and State
Routes.

DT - 3/31/2023

NAR1BVAR-M3-004

Item No. Description Quantity Units

502-02 HOLES 5.000 EACH

502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY 1,750.000 C.Y.

502-03.26 PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH
EARLY

125.000 S.Y.

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) 5,800.000 L.F.

502-04.02 LOAD TRANSFER DOWELS 3,000.000 EACH

502-04.03 TRANSVERSE TIE-BARS 220.000 EACH

502-08 PRE-ROLLING 50.000 S.Y.

502-08.02 RESEALING JOINTS (SILICONE SEALANT) 1,300.000 L.F.

502-08.03 SEALING SHOULDER JOINTS 1,400.000 L.F.

502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT) 350.000 L.F.

502-10 CEMENT-FLY ASH GROUT 50.000 C.F.

502-25 SAWING CONCRETE JOINTS 1,000.000 L.F.

503-01 GRINDING CONCRETE PAVEMENT 500.000 S.Y.

503-60 RETROFIT DOWEL BAR 50.000 EACH

712-01 TRAFFIC CONTROL (1) LS



Contract ID CNV338 - ANDERSON ,  BLOUNT, ETC.

Item No. Description Quantity Units

712-01.02 LANE CLOSURE 8.000 EACH

712-01.03 LANE CLOSURE(NIGHT WORK) 2.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 80.000 EACH

712-06 SIGNS (CONSTRUCTION) 410.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 4.000 DAY

712-09.01 REMOVABLE PAVEMENT MARKING LINE 4,000.000 L.F.

716-01.10 SNOWPLOWABLE REFLECTIVE MARKER 5.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

5.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

1.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

460.000 L.F.

717-01.04 MOBILIZATION (DESCRIPTION) (WORK ORDER) 4.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNV339 - BEDFORD ,  CHEATHAM, ETC.

CNV339Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: BEDFORD, CHEATHAM, DAVIDSON,
DICKSON, GILES, HICKMAN, HOUSTON,
HUMPHREYS, LAWRENCE, LEWIS,
LINCOLN, MACON, MARSHALL, MAURY,
MONTGOMERY, MOORE, PERRY,
ROBERTSON, RUTHERFORD, SMITH,
STEWART, SUMNER, TROUSDALE, WAYNE,
WILLIAMSON, WILSON

District: DBE Goal Percent:

Contract Time:

Description: The on-call concrete pavement repair at various locations on various Interstate and State
Routes.

DT - 3/31/2023

NAR3BVAR-M3-008

Item No. Description Quantity Units

502-02 HOLES 10.000 EACH

502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY 1,750.000 C.Y.

502-03.26 PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH
EARLY

50.000 S.Y.

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) 10,900.000 L.F.

502-04.02 LOAD TRANSFER DOWELS 4,500.000 EACH

502-04.03 TRANSVERSE TIE-BARS 300.000 EACH

502-08 PRE-ROLLING 8.000 S.Y.

502-08.02 RESEALING JOINTS (SILICONE SEALANT) 9,100.000 L.F.

502-08.03 SEALING SHOULDER JOINTS 1,400.000 L.F.

502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT) 375.000 L.F.

502-10 CEMENT-FLY ASH GROUT 40.000 C.F.

502-25 SAWING CONCRETE JOINTS 2,000.000 L.F.

503-01 GRINDING CONCRETE PAVEMENT 375.000 S.Y.

503-60 RETROFIT DOWEL BAR 50.000 EACH



Contract ID CNV339 - BEDFORD ,  CHEATHAM, ETC.

Item No. Description Quantity Units

712-01 TRAFFIC CONTROL (1) LS

712-01.02 LANE CLOSURE 10.000 EACH

712-01.03 LANE CLOSURE(NIGHT WORK) 8.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 140.000 EACH

712-06 SIGNS (CONSTRUCTION) 400.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 3.000 EACH

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 15.000 DAY

712-09.01 REMOVABLE PAVEMENT MARKING LINE 4,700.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.10 SNOWPLOWABLE REFLECTIVE MARKER 5.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

8.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

1.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

250.000 L.F.

717-01.04 MOBILIZATION (DESCRIPTION) (WORK ORDER) 4.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNV340 - BENTON ,  CARROLL, ETC.

CNV340Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: BENTON, CARROLL, CHESTER, CROCKETT,
DECATUR, DYER, FAYETTE, GIBSON,
HARDEMAN, HARDIN, HAYWOOD,
HENDERSON, HENRY, LAKE, LAUDERDALE,
MADISON, MCNAIRY, OBION, SHELBY,
TIPTON, WEAKLEY

District: DBE Goal Percent:

Contract Time:

Description: The on-call concrete pavement repair at various locations on various Interstate and State
Routes.

DT - 3/31/2023

NAR4BVAR-M3-006

Item No. Description Quantity Units

502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY 1,750.000 C.Y.

502-03.26 PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH
EARLY

40.000 S.Y.

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) 10,300.000 L.F.

502-04.02 LOAD TRANSFER DOWELS 4,800.000 EACH

502-04.03 TRANSVERSE TIE-BARS 400.000 EACH

502-08.02 RESEALING JOINTS (SILICONE SEALANT) 6,800.000 L.F.

502-08.03 SEALING SHOULDER JOINTS 5,000.000 L.F.

502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT) 250.000 L.F.

502-25 SAWING CONCRETE JOINTS 1,900.000 L.F.

503-01 GRINDING CONCRETE PAVEMENT 500.000 S.Y.

503-60 RETROFIT DOWEL BAR 15.000 EACH

706-10.74 CONCRETE BARRIER WALL REPAIR 5.000 C.Y.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 265.000 EACH

712-06 SIGNS (CONSTRUCTION) 675.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH



Contract ID CNV340 - BENTON ,  CARROLL, ETC.

Item No. Description Quantity Units

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 10.000 DAY

712-09.01 REMOVABLE PAVEMENT MARKING LINE 250.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

716-01.10 SNOWPLOWABLE REFLECTIVE MARKER 5.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

5.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

2.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

400.000 L.F.

717-01.04 MOBILIZATION (DESCRIPTION) (WORK ORDER) 4.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNV341 - BLEDSOE ,  BRADLEY, ETC.

CNV341Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: BLEDSOE, BRADLEY, CANNON, CLAY,
COFFEE, CUMBERLAND, DEKALB,
FENTRESS, FRANKLIN, GRUNDY,
HAMILTON, JACKSON, MARION, MCMINN,
MEIGS, OVERTON, PICKETT, POLK,
PUTNAM, RHEA, SEQUATCHIE, VAN BUREN,
WARREN, WHITE

District: DBE Goal Percent:

Contract Time:

Description: The on-call concrete pavement repair at various locations on various Interstate and State
Routes.

DT - 3/31/2023

NAR2BVAR-M3-002

Item No. Description Quantity Units

502-02 HOLES 5.000 EACH

502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY 1,750.000 C.Y.

502-03.26 PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH
EARLY

200.000 S.Y.

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) 9,900.000 L.F.

502-04.02 LOAD TRANSFER DOWELS 4,000.000 EACH

502-04.03 TRANSVERSE TIE-BARS 1,600.000 EACH

502-08 PRE-ROLLING 5.000 S.Y.

502-08.02 RESEALING JOINTS (SILICONE SEALANT) 7,800.000 L.F.

502-08.03 SEALING SHOULDER JOINTS 2,500.000 L.F.

502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT) 425.000 L.F.

502-10 CEMENT-FLY ASH GROUT 50.000 C.F.

502-25 SAWING CONCRETE JOINTS 750.000 L.F.

503-01 GRINDING CONCRETE PAVEMENT 750.000 S.Y.

503-60 RETROFIT DOWEL BAR 25.000 EACH

712-01 TRAFFIC CONTROL (1) LS



Contract ID CNV341 - BLEDSOE ,  BRADLEY, ETC.

Item No. Description Quantity Units

712-01.02 LANE CLOSURE 6.000 EACH

712-01.03 LANE CLOSURE(NIGHT WORK) 3.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 190.000 EACH

712-06 SIGNS (CONSTRUCTION) 590.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 3.000 EACH

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 5.000 DAY

712-09.01 REMOVABLE PAVEMENT MARKING LINE 1,700.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.10 SNOWPLOWABLE REFLECTIVE MARKER 3.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

3.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

2.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

150.000 L.F.

717-01.04 MOBILIZATION (DESCRIPTION) (WORK ORDER) 6.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNV257 - CAMPBELL &  CLAIBORNE

CNV257Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: CAMPBELL, CLAIBORNE

District: DBE Goal Percent: 9.50

Contract Time:

Description: The grading, drainage, construction of a concrete box bridge and paving on S.R. 63 from near
Frontier Road/Woodson Lane (L.M. 13.04) in Campbell County to Hall Lane (L.M. 5.35) in
Claiborne County.

DT - 9/30/2025

APD-63(55)07008-3236-64

APD-63(6)13005-3221-64

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

109-10.01 TRAINEE 5,240.000 HOUR

201-01 CLEARING AND GRUBBING (1) LS

202-01.56 REMOVAL OF STRUCTURES & OBSTRUCTIONS
(DESCRIPTION) (PIPES, WINGWALLS & ENDWALLS)

(1) LS

202-01.56 REMOVAL OF STRUCTURES & OBSTRUCTIONS
(DESCRIPTION) (TRACT NO. 53)

(1) LS

202-01.57 REMOVAL OF STRUCTURES & OBSTRUCTIONS
(DESCRIPTION) (TRACT NO. 69)

(1) LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(SPRING STRUCTURE, STA.571+65.00)

(1) LS

202-04.02 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(LAND FOR SALE SIGN, TRACT NO. 50)

(1) LS

202-04.03 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(TVA SIGN, TRACT NO. 68)

(1) LS

202-04.04 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(MULTIPLE SMALL SIGNS, TRACT NOS. 79 & 82)

(1) LS

202-04.05 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(WELL SPRINGS METHODIST SIGN, TRACT NO. 88)

(1) LS

202-04.06 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(OVERLOOK BAY SIGN, TRACT NO. 107)

(1) LS



Contract ID CNV257 - CAMPBELL &  CLAIBORNE

Item No. Description Quantity Units

202-04.07 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(MISSIONARY BAPTIST CHURCH SIGN, TRACT NO.
6)

(1) LS

202-04.08 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(METAL BASKETBALL GOAL, TRACT NO. 114)

(1) LS

202-06.01 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
61)

(1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 613,802.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 48,447.000 TON

203-04 PLACING AND SPREADING TOPSOIL 97,226.000 C.Y.

203-05 UNDERCUTTING 6,125.000 C.Y.

203-06 WATER 110.000 M.G.

203-20.01 CHANNEL SUBSTRATE 1,510.000 C.Y.

204-06.02 FLOWABLE FILL (EXCAVATABLE) 200.000 C.Y.

204-08 FOUNDATION FILL MATERIAL 68.000 C.Y.

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 105.000 C.Y.

208-01.05 BROOMING & DEGRASSING SHOULDERS 16.250 L.M.

209-02.07 18" TEMPORARY SLOPE DRAIN 8,277.000 L.F.

209-03.22 FILTER SOCK (18 INCH) 340.000 L.F.

209-03.30 STREAM MITIGATION (RIVER ROCK) 1,031.000 TON

209-03.37 STREAM MITIGATION CROSS VANE STRUCTURE 27.000 EACH

209-03.55 STREAM MITIGATION (DESCRIPTION) (CLAY PLUG) 6.000 EACH

209-03.56 STREAM MITIGATION (DESCRIPTION) (TOE WOOD) 290.000 EACH

209-03.59 STREAM MITIGATION - BRUSH MATTRESS 649.000 S.Y.

209-05 SEDIMENT REMOVAL 4,166.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 40,704.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 127,197.000 L.F.

209-08.05 ENHANCED SILT FENCE CHECK (V-DITCH) 10.000 EACH

209-08.07 ROCK CHECK DAM 426.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 299.000 EACH

209-08.09 FILTER SOCK CHECK DAM 10.000 EACH

209-09.01 SANDBAGS 29,347.000 BAG



Contract ID CNV257 - CAMPBELL &  CLAIBORNE

Item No. Description Quantity UnitsBAG

209-09.03 SEDIMENT FILTER BAG (15' X 15') 17.000 EACH

209-09.04 SEDIMENT FILTER BAG(15' X 10') 47.000 EACH

209-09.43 CURB INLET PROTECTION (TYPE 4) 3.000 EACH

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 1,783.000 S.Y.

209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6) 3.000 EACH

209-65.04 TEMPORARY IN STREAM DIVERSION 595.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 341,968.000 TON

303-01.01 GRANULAR BACKFILL (ROADWAY) 3,595.364 TON

303-01.02 GRANULAR BACKFILL (BRIDGES) 3,994.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 1,329.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

67.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

2,370.000 TON

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S 21,723.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

48,425.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

61,775.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 597.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 234.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 11,181.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 3,630.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 32,611.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

16.400 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 7,829.000 TON

604-01.01 CLASS A CONCRETE (ROADWAY) 665.148 C.Y.

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY) 126,375.000 LB.

604-02.01 CLASS A CONCRETE (BOX BRIDGES) 513.000 C.Y.

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES) 86,306.000 LB.

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 774.000 L.F.
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607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 305.500 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 46.000 L.F.

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III) 145.000 L.F.

607-08.02 42" CONCRETE PIPE CULVERT (CLASS III) 34.000 L.F.

607-09.02 48" CONCRETE PIPE CULVERT (CLASS III) 4.000 L.F.

607-16.05 45"X 29" HORIZONTAL OVAL CONCRETE PIPE
CULVERT (CLASS__)

30.000 L.F.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 4,568.000 L.F.

607-39.03 24" PIPE CULVERT (SIDE DRAIN) 452.000 L.F.

607-39.04 30" PIPE CULVERT (SIDE DRAIN) 53.000 L.F.

607-39.05 36" PIPE CULVERT (SIDE DRAIN) 36.000 L.F.

611-02.02 SPRING DRAIN BOX, TYPE 2A 1.000 EACH

611-02.11 JUNCTION BOX, TYPE 2 2.000 EACH

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 82.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 3,509.000 LB.

611-07.31 18IN ENDWALL (SIDE DRAIN) 182.000 EACH

611-07.32 24IN ENDWALL (SIDE DRAIN) 15.000 EACH

611-07.33 30IN ENDWALL (SIDE DRAIN) 4.000 EACH

611-07.34 36IN ENDWALL (SIDE DRAIN) 2.000 EACH

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1 4.000 EACH

611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1 3.000 EACH

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1 19.000 EACH

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1 8.000 EACH

611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH

611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1 4.000 EACH

611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1 2.000 EACH

611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1 2.000 EACH

611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1 2.000 EACH

611-07.67 42IN ENDWALL (CROSS DRAIN) 4:1 2.000 EACH

611-07.70 48IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH
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611-28.02 CATCH BASINS, TYPE 28, > 4' - 8' DEPTH 3.000 EACH

621-03.02 18" TEMPORARY DRAINAGE PIPE 1,947.000 L.F.

621-03.05 36" TEMPORARY DRAINAGE PIPE 85.000 L.F.

621-03.06 42" TEMPORARY DRAINAGE PIPE 95.000 L.F.

621-03.07 48" TEMPORARY DRAINAGE PIPE 246.000 L.F.

621-03.08 54" TEMPORARY DRAINAGE PIPE 329.000 L.F.

621-03.09 60" TEMPORARY DRAINAGE PIPE 1,499.000 L.F.

702-03 CONCRETE COMBINED CURB & GUTTER 25.000 C.Y.

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 22,503.000 L.F.

705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST) 1,179.000 L.F.

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3 71.000 EACH

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3 63.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 36.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 19.000 EACH

706-01 GUARDRAIL REMOVED 11,377.560 L.F.

706-06.05 RADIUS RAIL LONG POST (6-9 FT) 1,886.000 L.F.

706-10.26 ROUNDED END ELEMENT 5.000 EACH

707-06.01 REMOVAL OF FENCE (DESCRIPTION) (BARBED
WIRE FENCE)

5,390.000 L.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 10,668.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 12.000 EACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 2,080.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 23,534.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 7,085.566 TON

709-05.09 MACHINED RIP-RAP (CLASS C) 580.288 TON

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 111,870.760 L.F.

710-05 LATERAL UNDERDRAIN 17,084.258 L.F.

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1) 579.000 EACH

711-05.70 32IN SINGLE SLOPE CONCRETE BARRIER WALL 400.000 L.F.

712-01 TRAFFIC CONTROL (1) LS
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712-01.51 PORTABLE BARRIER RAIL DELINEATOR (DOUBLE) 60.000 EACH

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 600.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

6.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 2,571.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 1,286.000 EACH

712-06 SIGNS (CONSTRUCTION) 614.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 5,790.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 518.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 343.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT 10.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

716-01.05 TEMPORARY RAISED PAVEMENT MARKER 3,420.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

1,399.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

1,399.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

345.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

35.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 1,321.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

75.000 EACH

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING
ARROW)

11.000 EACH

716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL
& ARROW)

6.000 EACH

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 44.000 L.M.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 2,092.000 L.F.
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716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 25.400 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

47.000 L.M.

717-01 MOBILIZATION (1) LS

722-01.02 FIELD OFFICE (TYPE 2) (1) LS

740-06.01 GEOMEMBRANE 11,269.152 S.Y.

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 23,850.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 18,049.000 S.Y.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 28,369.000 L.F.

740-11.04 TEMPORARY SEDIMENT TUBE 20IN 59,816.000 L.F.

797-11.38 BY-PASS PUMPING (1) LS

801-01 SEEDING (WITH MULCH) 76.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 14,340.000 UNIT

801-01.08 SEEDING (SPECIAL MIXTURE) WITH MULCH 141.000 UNIT

801-01.35 GRASS SEED MIX (RIPZN/FLPL) W/MULCH 222.000 UNIT

801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES 159.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 7,842.000 UNIT

801-03 WATER (SEEDING & SODDING) 936.000 M.G.

802-12.02 ACER RUBRUM (RED MAPLE SEEDLNG B.R.) 655.000 EACH

802-12.04 ACER SACCHARUM (SUGAR MAPLE SEEDLNG B.R.) 655.000 EACH

802-12.07 BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.) 655.000 EACH

802-12.12 CORNUS FLORIDA (FLOWERING DOGWOOD
SEEDLNG B.R.)

374.000 EACH

802-12.15 FAGUS GRANDIFOLIA (BEECH SEEDLNG B.R.) 281.000 EACH

802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR
SEEDLNG B.R.)

281.000 EACH

802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG
B.R.)

655.000 EACH

802-12.37 QUERCUS PALUSTRIS (PIN OAK SEEDLNG B.R.) 655.000 EACH

802-12.39 QUERCUS RUBRA (NORTHERN RED OAK SEEDLNG
B.R.)

374.000 EACH

802-16.01 SALIX NIGRA (BLACK WILLOW 3FT LIVE STAKES) 356.000 EACH
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802-16.02 PHYSOCARPUS OPULIFOLIUS (NINEBARK 3FT LIVE
STAKES)

356.000 EACH

802-16.03 CEPHALANTHUS OCCIDENTALIS (BUTTONBUSH 3FT
LIVE STAKES)

356.000 EACH

802-16.04 CORNUS AMOMUM (SILKY DOGWOOD 3FT LIVE
STAKES)

356.000 EACH

802-16.05 LINDERA BENZOIN (SPICEBUSH 3FT LIVE STAKES) 356.000 EACH

802-16.06 VIBURNUM DENTATUM (ARROWWOOD VIBURNUM
3FT LIVE STAKES)

356.000 EACH

805-01.01 TURF REINFORCEMENT MAT (CLASS I) 1,569.571 S.Y.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 768,542.000 S.Y.

805-12.08 700 GRAM COIR FIBER EROSION BLANKET 6,000.000 S.Y.

806-02.03 PROJECT MOWING 18.000 CYCL

604-02.01 CLASS A CONCRETE (BOX BRIDGES) 640.000 C.Y.

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES) 126,375.000 LB.

790-01.04 POLE 30FT CLASS 5 WOOD 1.000 EACH

790-02.04 POLE 35FT CLASS 5 WOOD 3.000 EACH

790-03.01 POLE 40FT CLASS 2 WOOD 8.000 EACH

790-03.03 POLE 40FT CLASS 4 WOOD 3.000 EACH

790-04.01 POLE 45FT CLASS 1 WOOD 5.000 EACH

790-04.03 POLE 45FT CLASS 3 WOOD 10.000 EACH

790-05.01 POLE 50FT CLASS 1 WOOD 15.000 EACH

790-06.01 POLE 55FT CLASS 1 WOOD 12.000 EACH

790-06.05 POLE 55 FT CLASS 1 METAL 1.000 EACH

790-06.08 POLE 55FT CLASS H2 METAL 1.000 EACH

790-07.01 POLE 60FT CLASS 1 WOOD 3.000 EACH

790-08.04 POLE 65FT CLASS H2 METAL 1.000 EACH

790-11.07 POLE 80FT CLASS H4 METAL 2.000 EACH

790-13.05 POLE 90FT CLASS H2 METAL 2.000 EACH

790-13.07 POLE 90FT CLASS H4 METAL 2.000 EACH

790-13.09 POLE 90FT CLASS H6 METAL 2.000 EACH

790-14.10 POLE 95FT CLASS H7 METAL 1.000 EACH
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790-15.01 POLE 100FT CLASS H4 METAL 1.000 EACH

790-20.01 POLE(SPECIFY POLE LENGTH, CLASS, AND
MATERIAL) (90FT CLASS H7 METAL)

1.000 EACH

790-20.02 POLE(SPECIFY POLE LENGTH, CLASS, AND
MATERIAL) (95FT CLASS H9 METAL)

2.000 EACH

790-21.01 1PH SGL PRIMARY SUPPORT 15KV 4.000 EACH

790-21.05 1PH DBL PRIMARY SUPPORT 15KV 3.000 EACH

790-21.07 1PH PRIMARY LG ANGLE 15KV 3.000 EACH

790-21.08 1PH DEADEND 15KV 2.000 EACH

790-21.09 1PH PRIMARY TAP 15KV 20.000 EACH

790-21.10 1PH VERTICAL DDE 15KV 5.000 EACH

790-21.11 1PH CROSSARM DEADEND 15KV 3.000 EACH

790-25.10 3PH CROSSARM DBL PRIM SUPPORT 15KV 1.000 EACH

790-25.21 3PH CROSSARM DEADEND SGL 15KV 5.000 EACH

790-25.24 3PH CROSSARM DDE LRG COND 15KV 2.000 EACH

790-26.02 3PH CROSSARM DBL LRG COND 25KV 9.000 EACH

790-26.03 3PH CROSSARM SGL LRG COND 25KV 22.000 EACH

790-26.16 3PH XARM FBRGLS LRG COND MED ANGLE 25KV 4.000 EACH

790-26.18 3PH VERTICAL SM ANGLE SUSP BKT 25KV 2.000 EACH

790-26.22 3PH VERTICAL DDE ANGLE LRG COND 25KV 2.000 EACH

790-26.24 3PH VERTICAL DEAD END LRG COND 25KV 1.000 EACH

790-26.37 3PH XARM DBL 10FT LG COND NOX SM ANG 25KV 9.000 EACH

790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX 181.000 L.F.

790-31.02 SERVICE ASSEMBLY-POLE TYPE 19.000 EACH

790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY 8.000 EACH

790-32.06 DOWN GUY - INSULATED 62.000 EACH

790-32.07 OH GUY - THROUGH BOLT TYPE 1.000 EACH

790-32.23 GUY GUARD 63.000 EACH

790-33.31 SCREW TYPE ANCHOR 23,000LB (F1-5D-P) 58.000 EACH

790-33.32 SCREW TYPE ANCHOR 36,000LB (F1-6T-P) 4.000 EACH

790-36.04 TRANSFER SERVICE 12.000 EACH
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790-36.10 TRANSFER - LIGHT ASSEMBLY 6.000 EACH

790-36.11 TRANSFER EXISTING 1PH
TRANSFORMER/RECLOSER

1.000 EACH

790-36.14 TRANSFER CONDUCTOR 1.000 EACH

790-40.03 OH COND 1/0 6/1 ACSR RAVEN 1,134.000 L.F.

790-40.05 OH COND 3/0 6/1 ACSR PIGEON 2,939.000 L.F.

790-40.13 OH COND 397.5 26/7 ACSR IBIS 7,263.000 L.F.

790-40.42 OH COND 336.4 19 AAC TULIP 807.000 L.F.

790-40.49 OH COND 795 37 AAC ARBUTUS 8,010.000 L.F.

790-40.73 OH PRI COND _____ _____ ____ ________ (#2 6/1
ACSR SPARROW)

5,822.000 L.F.

790-40.76 OH STATIC COND _____ _____ ___________ (3/8"
7STR HSS)

2,421.000 L.F.

790-46.03 1PH TRANSFORMER CONV W/XARM MTD FUSE &
LA

14.000 EACH

790-60.01 1PH FUSE CUTOUT XARM MOUNT 15KV 19.000 EACH

790-65.03 LIGHTNING ARRESTER ARM MTD 9 KV 16.000 EACH

790-68.01 POLE GROUND ROD TYPE 32.000 EACH

790-68.02 POLE GROUND PLATE TYPE 29.000 EACH

790-68.10 MISCELLANEOUS ASSEMBLIES 6.000 EACH

790-68.11 DEAD END SHOE 4.000 EACH

790-68.13 SGL PHASE MOUNTING BRACKET - FIBERGLASS 11.000 EACH

790-69.11 GROUND-GROUND ROD FOR ST POLE 15.000 EACH

790-69.22 POLE TOP PIN 6.000 EACH

790-69.31 STICK PIN 1.000 EACH

790-69.32 ARM PIN 14.000 EACH

790-69.41 EXTENSION LINK - EPOXY -8FT 19.000 EACH

790-71.20 TANGENT HOR LN POSTS 69KV MAX 5.000 EACH

790-71.21 SML ANGLE HOR LINE POSTS 69KV MAX 4.000 EACH

790-71.29 MED VERT ANG 69KV MAX 2.000 EACH

790-71.33 DDE LRG VERT ANG 69KV MAX 2.000 EACH

790-72.07 GUY FACTORY FORMED WITH THIMBLE CLEVIS 18.000 EACH
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790-72.15 MEDIUM DUTY GUYING TEE 14.000 EACH

790-98.01 REMOVE WIRE 12,085.000 L.F.

790-98.02 REMOVE POLES 75.000 EACH

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS 325.000 EACH

790-98.20 TREE AND BRUSH REMOVAL OFF ROW (1) LS

793-01.08 POLE 35FT CLASS 5 WOOD 1.000 EACH

793-01.17 POLE 45FT CLASS 3 WOOD 2.000 EACH

793-01.41 ANCHOR 1IN 35.000 EACH

793-11.19 MARKER POST 25.000 EACH

793-11.25 CONCRETE HANDHOLE 4FT X 4FT X 4FT 21.000 EACH

793-11.58 REMOVE HANDHOLE 8.000 EACH

793-12.01 DIG SPLICE PIT 80 C.F. 9.000 EACH

793-13.12 1 DUCT FORMATION @ 36IN DEPTH 3,295.000 L.F.

793-13.17 2 DUCT FORMATION @ 36IN DEPTH 24,410.000 L.F.

793-13.22 3 DUCT FORMATION @ 36IN DEPTH 850.000 L.F.

793-14.02 CONCRETE ENCASEMENT PER DUCT 2,560.000 L.F.

793-14.14 MULTI DUCT 26,020.000 L.F.

793-98.04 REMOVE POLES ALL SIZES 1.000 EACH

795-01.01 4IN DIP RESTRAINED JOINT WATER LINE 702.000 L.F.

795-01.03 6IN DIP RESTRAINED JOINT WATER LINE 2,697.000 L.F.

795-01.05 8IN DIP RESTRAINED JOINT WATER LINE 2,439.000 L.F.

795-02.01 2IN HDPE WATER LINE 415.000 L.F.

795-03.02 2IN PVC WATER LINE 1,650.000 L.F.

795-03.04 4IN PVC WATER LINE 1,950.000 L.F.

795-05.16 HDD 4IN HDPE CASING PIPE-ROCK 200.000 L.F.

795-05.60 BORE/JACK 6IN STEEL CASING PIPE-UNCON. 165.000 L.F.

795-05.62 BORE/JACK 10IN STEEL CASING PIPE-UNCON. 130.000 L.F.

795-05.75 BORE/JACK 8IN STEEL CASING PIPE-ROCK. 255.000 L.F.

795-05.77 BORE/JACK 12IN STEEL CASING PIPE-ROCK. 330.000 L.F.

795-06.01 CONNECT TO 2IN WATER LINE 4.000 EACH
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795-06.03 CONNECT TO 4IN WATER LINE 6.000 EACH

795-06.04 CONNECT TO 6IN WATER LINE 10.000 EACH

795-06.05 CONNECT TO 8IN WATER LINE 4.000 EACH

795-06.31 CUT AND CAP 2IN WATER LINE 4.000 EACH

795-06.32 CUT AND CAP 4IN WATER LINE 4.000 EACH

795-06.33 CUT AND CAP 6IN WATER LINE 9.000 EACH

795-06.34 CUT AND CAP 8IN WATER LINE 3.000 EACH

795-07.02 6IN X 4IN TAPPING SLEEVE AND VALVE 2.000 EACH

795-08.01 2IN GATE VALVE ASSEMBLY 6.000 EACH

795-08.03 4IN GATE VALVE ASSEMBLY 6.000 EACH

795-08.04 6IN GATE VALVE ASSEMBLY 9.000 EACH

795-08.05 8IN GATE VALVE ASSEMBLY 3.000 EACH

795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY 33.000 EACH

795-09.25 TI OF 2IN HDPE CASING FOR SERVICE PIPE-ROCK 964.000 L.F.

795-09.28 3/4IN COPPER SERVICE PIPE 1,800.000 L.F.

795-09.29 1IN COPPER SERVICE PIPE 592.000 L.F.

795-10.03 1IN AUTO AIR RELEASE VALVE ASSEMBLY 4.000 EACH

795-10.31 2IN BLOW-OFF ASSEMBLY 1.000 EACH

795-11.01 BLOW-OFF ASSEMBLY 4.000 EACH

795-11.02 FIRE HYDRANT ASSEMBLY 2.000 EACH

795-11.12 RETIRE IN PLACE EXISTING WATER MAIN 7,616.000 L.F.

795-12.01 REMOVE FIRE HYDRANT 2.000 EACH

795-13.01 DI FITTINGS 2,239.000 LB.

795-14.05 CONCRETE ENCASEMENT 15.000 L.F.

795-14.08 RESTORE ASPHALT 896.000 S.Y.

795-14.09 RESTORE CONCRETE 500.000 S.Y.

795-14.10 RESTORE GRAVEL 534.000 S.Y.

795-15.24 10IN STEEL CASING PIPE OPEN CUT METHOD 150.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNV343 - COCKE

CNV343Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: COCKE

District: DBE Goal Percent: 6.00

Contract Time:

Description: The resurfacing on I-40 from the Jefferson County line (L.M. 0.00) to near U.S. 321 (S.R. 32)
(L.M. 6.01).

DT - 9/30/2022

NH-I-40-8(181)15100-8106-44

Item No. Description Quantity Units

201-01 CLEARING AND GRUBBING (1) LS

208-01.05 BROOMING & DEGRASSING SHOULDERS 28.000 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 346.000 TON

307-03.09 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING C

15,201.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 166.000 TON

411-03.23 ACS MIX (PG76-22) OGFC 10,969.000 TON

411-03.28 ACS MIX (PG76-22) OGFC GRADING E SHOULDER 5,348.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

24.000 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 15,598.000 TON

502-08.01 RESEALING JOINTS (HOT POURED ELASTIC) 12,010.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 100.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 3,156.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

3.000 EACH

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 10.000 EACH
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712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 350.000 HOUR

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

895.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

440.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 35.000 L.F.

716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE) 35.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

1,685.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

3,535.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

355.000 L.F.

716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER
LINE)

990.000 L.F.

717-01 MOBILIZATION (1) LS

730-03.20 INSTALL PULL BOX (TYPE A) 2.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC) 40.000 L.F.

730-14.02 SAW SLOT 500.000 L.F.

730-14.03 LOOP WIRE 1,200.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNV300 - CUMBERLAND &  FENTRESS

CNV300Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: CUMBERLAND, FENTRESS

District: DBE Goal Percent: 8.00

Contract Time:

Description: The widening on U.S. 127 (S.R. 28) from near North Lowe Road in Cumberland County (L.M.
29.18) to north of S.R. 62 in Fentress County (L.M. 1.87), including repair of the bridge at L.M.
30.50 in Cumberland County.

DT - 8/31/2026

STP/HPP/NH-28(38)18008-3231-14

NA18008-4232-04

STP/HPP/NH-28(38)25001-3294-14

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

108-03 CPM PROJECT SCHEDULE (1) LS

109-10.01 TRAINEE 6,280.000 HOUR

201-01 CLEARING AND GRUBBING (1) LS

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

202-01.50 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 2.000 EACH

202-02.21 REMOVAL OF PIPE (DESCRIPTION) (DESCRIPTION) 134.000 L.F.

202-06.01 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
22)

(1) LS

202-06.02 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
25)

(1) LS

202-06.03 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
28)

(1) LS

202-06.04 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
36)

(1) LS

202-06.05 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
37)

(1) LS

202-06.06 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
41)

(1) LS



Contract ID CNV300 - CUMBERLAND &  FENTRESS

Item No. Description Quantity Units

202-06.07 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
42)

(1) LS

202-06.08 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
44)

(1) LS

202-06.09 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
45)

(1) LS

202-06.10 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
47)

(1) LS

202-06.11 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
49)

(1) LS

202-06.12 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
53)

(1) LS

202-06.13 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
54)

(1) LS

202-06.14 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
55)

(1) LS

202-06.15 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
70)

(1) LS

202-06.16 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
71)

(1) LS

202-06.17 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
75)

(1) LS

202-06.18 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
76)

(1) LS

202-06.19 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
80)

(1) LS

202-06.20 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
81)

(1) LS

202-06.21 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
82)

(1) LS

202-06.22 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
87)

(1) LS

202-06.23 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
88)

(1) LS

202-06.24 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
89)

(1) LS

202-06.25 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
90)

(1) LS



Contract ID CNV300 - CUMBERLAND &  FENTRESS

Item No. Description Quantity Units

202-06.26 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
95)

(1) LS

202-06.27 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
96)

(1) LS

202-06.28 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
99)

(1) LS

202-06.29 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
103)

(1) LS

202-06.30 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
105)

(1) LS

202-06.31 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
111)

(1) LS

202-06.32 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
112A)

(1) LS

202-06.33 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
387)

(1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 481,756.000 C.Y.

203-01.07 RD & DRNG EXCV (ACID PRODUCING- OFF SITE
DISPOSAL)

26.200 C.Y.

203-01.08 RD & DRNG EXCV (ACID PRODUCING- ON SITE
DISPOSAL)

102,402.000 C.Y.

203-01.11 PRESPLITTING OF ROCK EXCAVATION 14,339.000 S.Y.

203-01.13 ROAD & DRAINAGE EXCAVATION (STREAM
MITIGATION)

163.000 C.Y.

203-01.29 ROCK EXCAVATION 429,280.000 C.Y.

203-01.60 ROAD & DRAINAGE EXCAVATION (DESCRIPTION)
(HAUL ROAD SURFACE)

1,630.000 C.Y.

203-01.61 ROAD & DRAINAGE EXCAVATION (DESCRIPTION)
(HAUL ROAD EMBANKMENT)

63,219.000 C.Y.

203-01.79 EXCAVATION/BACKFILL 6,707.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 57,942.000 TON

203-03 BORROW EXCAVATION (UNCLASSIFIED) 51,131.000 C.Y.

203-04 PLACING AND SPREADING TOPSOIL 14,707.000 C.Y.

203-05 UNDERCUTTING 45,000.000 C.Y.

203-06 WATER 8,085.000 M.G.

203-07 FURNISHING & SPREADING TOPSOIL 4,940.000 C.Y.



Contract ID CNV300 - CUMBERLAND &  FENTRESS

Item No. Description Quantity UnitsC.Y.

204-08 FOUNDATION FILL MATERIAL 79.000 C.Y.

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 46.000 C.Y.

209-02.04 10" TEMPORARY SLOPE DRAIN 50.000 L.F.

209-02.05 12" TEMPORARY SLOPE DRAIN 98.000 L.F.

209-02.06 15" TEMPORARY SLOPE DRAIN 32.000 L.F.

209-02.07 18" TEMPORARY SLOPE DRAIN 425.000 L.F.

209-03.22 FILTER SOCK (18 INCH) 3,157.000 L.F.

209-03.55 STREAM MITIGATION (DESCRIPTION) (GROUND
WATER DAM)

3.000 EACH

209-03.57 STREAM MITIGATION (DESCRIPTION) (HEADWATER
TREATMENT)

1,878.000 L.F.

209-03.99 PROTECTED AREA MARKER (WHITE WITH DECAL) 67.000 EACH

209-05 SEDIMENT REMOVAL 2,721.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 22,236.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 9,418.000 L.F.

209-08.07 ROCK CHECK DAM 319.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 46.000 EACH

209-09.01 SANDBAGS 140.000 BAG

209-09.03 SEDIMENT FILTER BAG (15' X 15') 8.000 EACH

209-09.04 SEDIMENT FILTER BAG(15' X 10') 1.000 EACH

209-09.43 CURB INLET PROTECTION (TYPE 4) 83.000 EACH

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 19.000 S.Y.

209-40.32 CATCH BASIN PROTECTION (TYPE C) 1.000 EACH

209-40.33 CATCH BASIN PROTECTION (TYPE D) 4.000 EACH

209-40.34 CATCH BASIN PROTECTION (TYPE E) 1.000 EACH

209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1) 4.000 EACH

209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2) 38.000 EACH

209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3) 6.000 EACH

209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4) 4.000 EACH

209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5) 6.000 EACH

209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6) 31.000 EACH



Contract ID CNV300 - CUMBERLAND &  FENTRESS

Item No. Description Quantity Units

209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7) 4.000 EACH

209-65.01 TEMPORARY STREAM DIVERSION (DESCRIPTION)
(PUMP AROUND)

(1) LS

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 77,022.000 TON

303-01.01 GRANULAR BACKFILL (ROADWAY) 1,414.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 1,117.000 TON

303-10.02 MINERAL AGGREGATE (SIZE 2) 2,850.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

2,422.000 TON

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S 12,057.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

15,746.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

10,469.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 167.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 413.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 52.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 1,905.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 1,609.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 5,918.000 TON

604-01.01 CLASS A CONCRETE (ROADWAY) 95.160 C.Y.

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY) 19,520.000 LB.

604-02.03 EPOXY COATED REINFORCING STEEL 26,514.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 342.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 1,526.000 S.Y.

604-07.01 RETAINING WALL (DESCRIPTION) (R1) 5,100.000 S.F.

604-07.02 RETAINING WALL (DESCRIPTION) (HRW-1) 15,813.000 S.F.

604-07.03 RETAINING WALL (DESCRIPTION) (HRW-2) 936.000 S.F.

604-07.04 RETAINING WALL (DESCRIPTION) (HRW-3) 17,100.000 S.F.

604-07.05 RETAINING WALL (DESCRIPTION) (HRW-4) 4,054.000 S.F.

604-07.06 RETAINING WALL (DESCRIPTION) (HRW-5) 3,699.000 S.F.

604-07.28 RETAINING WALL EXCAVATION 1,542.000 C.Y.



Contract ID CNV300 - CUMBERLAND &  FENTRESS

Item No. Description Quantity Units

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 7,658.000 L.F.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 1,637.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 1,097.000 L.F.

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III) 448.000 L.F.

607-08.02 42" CONCRETE PIPE CULVERT (CLASS III) 221.000 L.F.

607-09.02 48" CONCRETE PIPE CULVERT (CLASS III) 322.000 L.F.

607-13.03 72" CONCRETE PIPE CULVERT (CLASS III) 237.000 L.F.

607-20.01 18" CROSSDRAIN PIPE CULVERT(COLLECTORS &
LOCAL ROADS)

450.000 L.F.

607-20.02 24" CROSSDRAIN PIPE CULVERT(COLLECTORS &
LOCAL ROADS)

80.000 L.F.

607-20.03 30" CROSSDRAIN PIPE CULVERT(COLLECTORS &
LOCAL ROADS)

174.000 L.F.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 775.000 L.F.

607-39.03 24" PIPE CULVERT (SIDE DRAIN) 129.000 L.F.

607-39.04 30" PIPE CULVERT (SIDE DRAIN) 81.000 L.F.

607-39.05 36" PIPE CULVERT (SIDE DRAIN) 28.000 L.F.

607-50.12 PRECAST CONCRETE BOX CULVERT (SIZE) (6' X 6') 122.000 L.F.

607-57.03 REINFORCED CONCRETE PIPE ARCH (36" X 23") 230.000 L.F.

610-07.03 18" PIPE DRAIN (BRIDGE DRAIN) 205.000 L.F.

611-01.02 MANHOLES, > 4' - 8' DEPTH 3.000 EACH

611-01.03 MANHOLES, > 8' - 12' DEPTH 6.000 EACH

611-01.04 MANHOLES, > 12' - 16' DEPTH 1.000 EACH

611-01.07 MANHOLES, > 24' - 28' DEPTH 1.000 EACH

611-02.11 JUNCTION BOX, TYPE 2 1.000 EACH

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 176.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 15,574.000 LB.

611-07.03 STRUCTURAL STEEL (PIPE ENDWALLS) 7,155.000 LB.

611-07.31 18IN ENDWALL (SIDE DRAIN) 38.000 EACH

611-07.32 24IN ENDWALL (SIDE DRAIN) 9.000 EACH

611-07.33 30IN ENDWALL (SIDE DRAIN) 5.000 EACH



Contract ID CNV300 - CUMBERLAND &  FENTRESS

Item No. Description Quantity Units

611-07.34 36IN ENDWALL (SIDE DRAIN) 2.000 EACH

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1 1.000 EACH

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1 7.000 EACH

611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1 1.000 EACH

611-07.62 30IN ENDWALL (CROSS DRAIN) 6:1 6.000 EACH

611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1 2.000 EACH

611-07.71 48IN ENDWALL (CROSS DRAIN) 6:1 1.000 EACH

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH 7.000 EACH

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH 62.000 EACH

611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH 11.000 EACH

611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH 7.000 EACH

611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH 4.000 EACH

611-42.04 CATCH BASINS, TYPE 42, > 12' - 16' DEPTH 3.000 EACH

621-03.01 15" TEMPORARY DRAINAGE PIPE 164.000 L.F.

621-03.02 18" TEMPORARY DRAINAGE PIPE 25.000 L.F.

621-03.03 24" TEMPORARY DRAINAGE PIPE 599.000 L.F.

621-03.04 30" TEMPORARY DRAINAGE PIPE 49.000 L.F.

701-01.01 CONCRETE SIDEWALK (4 ") 71,640.000 S.F.

701-02 CONCRETE DRIVEWAY 5,720.000 S.F.

701-02.03 CONCRETE CURB RAMP 3,312.000 S.F.

702-03 CONCRETE COMBINED CURB & GUTTER 900.000 C.Y.

705-01.01 GUARDRAIL AT BRIDGE ENDS 81.000 L.F.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 3.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 902.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 3.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 4.000 EACH

705-20.20 LOW MAINT CRASH CUSHN NARROW (MASH TL-3) 2.000 EACH

706-02.01 GUARDRAIL REMOVED AND RESET 165.000 L.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 6,876.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 190.000 EACH



Contract ID CNV300 - CUMBERLAND &  FENTRESS

Item No. Description Quantity Units

709-05.05 MACHINED RIP-RAP (CLASS A-3) 904.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 2,284.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 1,918.000 TON

709-05.09 MACHINED RIP-RAP (CLASS C) 194.000 TON

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 5,082.000 L.F.

710-04 FILTER CLOTH UNDERDRAIN (WITH PIPE) 7,135.000 L.F.

710-05 LATERAL UNDERDRAIN 75.000 L.F.

710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1) 7.000 EACH

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1) 5.000 EACH

711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL 277.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,224.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 328.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 24.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 28.000 EACH

712-06 SIGNS (CONSTRUCTION) 964.960 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 245.000 L.F.

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN
SUPPORTS)

4.000 C.Y.

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR
SIGN SUPPORTS)

451.000 LB.

713-02.04 DELINEATOR (MILE MARKER) & STEEL POST 3.000 EACH

713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR 3.000 EACH

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN
SUPPORT

627.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 3,590.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 321.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 1,947.000 S.F.

713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK) 4.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH



Contract ID CNV300 - CUMBERLAND &  FENTRESS

Item No. Description Quantity Units

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

534.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

302.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 41.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

1,214.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 561.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

40.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

337.000 L.F.

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 14.000 S.F.

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 20.270 L.M.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 1,986.000 L.F.

716-09.33 6 INCH DOTTED LINE 601.000 L.F.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 13.500 L.M.

716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN
BARRIER LINE)

1,986.000 L.F.

717-01 MOBILIZATION (1) LS

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 1.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 8.000 EACH

730-03.20 INSTALL PULL BOX (TYPE A) 6.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 12.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 1.000 EACH

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 1,835.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 2,485.000 L.F.

730-09.20 SPAN WIRE ASSEMBLY 540.000 L.F.

730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER 540.000 L.F.

730-12.01 CONDUIT 1" DIAMETER (PVC) 1,615.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 430.000 L.F.



Contract ID CNV300 - CUMBERLAND &  FENTRESS

Item No. Description Quantity Units

730-13.03 VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT) 3.000 EACH

730-14.01 SHIELDED DETECTOR CABLE 5,045.000 L.F.

730-14.02 SAW SLOT 1,192.000 L.F.

730-14.03 LOOP WIRE 3,640.000 L.F.

730-15.30 CABINET (FOUR PHASE POLE MOUNTED) 1.000 EACH

730-16.04 CONTROLLER (ATC) 1.000 EACH

730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT) 4.000 EACH

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH
BUTTON & 15IN SIGN

8.000 EACH

740-06.01 GEOMEMBRANE 435.000 S.Y.

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 106,406.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 38,822.000 S.Y.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 1,015.000 L.F.

740-11.03 TEMPORARY SEDIMENT TUBE 18IN 1,910.000 L.F.

740-11.04 TEMPORARY SEDIMENT TUBE 20IN 7,807.000 L.F.

740-11.05 TEMPORARY SEDIMENT TUBE 24IN 545.000 L.F.

801-01 SEEDING (WITH MULCH) 36.000 UNIT

801-01.02 CROWN VETCH MIXTURE (WITH MULCH) 1,008.000 UNIT

801-01.04 SEEDING (WILDFLOWER MIXTURE) 543.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 2,730.000 UNIT

801-01.30 COVER CROP SEED MIX (RIPZN/FLPL) W/MULCH 543.000 UNIT

801-01.34 GRASS SEED MIX (RIPZN/FLPL) 149.000 UNIT

801-01.35 GRASS SEED MIX (RIPZN/FLPL) W/MULCH 543.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 2,017.000 UNIT

801-03 WATER (SEEDING & SODDING) 6,566.000 M.G.

801-07 SEED (SUPPLEMENTAL APPLICATION) 62.100 LB.

802-01.10 TREES (DESCRIPTION) (QUERCUS VELUTINA) 950.000 EACH

802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH) 1,089.000 EACH

802-02.31 CUTTINGS: SALIX SERICEA (18IN-24IN) 1,089.000 EACH

802-02.32 CUTTINGS: CORNUS AMOMUM (18IN-24IN) 1,089.000 EACH
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Item No. Description Quantity Units

802-02.37 CUTTINGS: ALNUS SERRULATA (18IN-24IN) 1,089.000 EACH

802-11.02 ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN) 944.000 EACH

802-11.08 CARYA GLABRA (PIGNUT HICKORY 2-5FT CNTNR
GRWN)

345.000 EACH

802-11.12 CORNUS FLORIDA (FLOWERING DOGWOOD 2-5FT
CNTNR GRWN)

345.000 EACH

802-11.21 NYSSA SYLVATICA (BLCKGUM 2-5FT CNTNR GRWN) 345.000 EACH

802-11.28 PRUNUS SEROTINA (BLACK CHERRY 2-5FT CNTNR
GRWN)

345.000 EACH

802-11.29 QUERCUS ALBA (WHITE OAK 2-5FT CNTNR GRWN) 950.000 EACH

802-11.45 CARPINUS CAROLINIANA (AMERICAN HORNBEAM
2-5FT CONTAINER GR)

599.000 EACH

802-12.63 HAMAMELIS VIRGINIANA (AMERICAN WITCHHAZEL
SEEDLING B.R.)

533.000 EACH

802-13.15 PHYSOCARPUS OPULIFOLIUS (NINEBARK) 2-5FT
C.G.

533.000 EACH

802-13.16 CORYLUS AMERICANA (HAZELNUT) 2-5FT C.G. 540.000 EACH

802-13.63 VACCINIUM STAMINEUM (DEERBERRY SDLNG B.R.) 540.000 EACH

803-01 SODDING (NEW SOD) 28,639.000 S.Y.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 91,735.000 S.Y.

805-12.03 EROSION CONTROL BLANKET (TYPE III) 16,665.000 S.Y.

805-12.08 700 GRAM COIR FIBER EROSION BLANKET 6,280.000 S.Y.

806-02.03 PROJECT MOWING 12.000 CYCL

930-08.26 LOADING TEST (SOIL NAILS) 103.000 EACH

201-05.31 VEGETATION REMOVAL (1) LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(BR. NO. 18-SR028-30.50)

(1) LS

204-02.01 DRY EXCAVATION (BRIDGES) 522.000 C.Y.

204-05.01 CORE DRILLING AND SAMPLING 550.000 L.F.

204-06.01 FLOWABLE FILL (GENERAL) 5.000 C.Y.

204-14 CORE DRILLING FOR PILES(ROCK) 123.000 L.F.

204-15 CORE DRILLING FOR PILES(SOIL) 45.000 L.F.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 300.000 L.F.
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303-01.02 GRANULAR BACKFILL (BRIDGES) 75.000 TON

602-04.01 STEEL STRUCTURES (LOCATION & DESCRIPTION)
(WELDED PLATE GIRDER, 118" WEB)

(1) LS

604-02.03 EPOXY COATED REINFORCING STEEL 1,316,986.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 2,700.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 576,044.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 431.000 S.Y.

604-03.32 CLASS DS CONCRETE 3,665.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 6,238.000 S.Y.

604-04.03 BRIDGE END DRAINS(2'X8') 2.000 EACH

604-04.41 THREE STAR STATE EMBLEM 3.000 EACH

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 13,284.000 S.Y.

604-10.05 CONCRETE 103.000 S.F.

604-10.24 JACKING CONCRETE SPANS (1) LS

604-10.54 CONCRETE REPAIRS 262.000 S.F.

604-10.58 EPOXY INJECTION (INJECTION) 2.000 GAL.

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN
PLACE)

30.000 L.F.

604-10.83 COMPOSITE FIBER ENCASEMENT 56.000 S.F.

604-11.01 EXPANSION DEVICE (DESCRIPTION) (AT ABUTMENT
NO. 1)

83.000 L.F.

604-11.02 EXPANSION DEVICE (DESCRIPTION) (AT ABUTMENT
NO. 2)

84.000 L.F.

606-03.03 STEEL PILES (12 INCH) 3,954.000 L.F.

606-03.06 PILE TIPS (STEEL PILES, 12 INCH) 100.000 EACH

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 2,954.000 L.F.

621-05.02 TEMPORARY SHORING (1) LS

625-01.11 CAMERA INSPECTION - DRILLED SHAFT
(UNDERWATER)

8.000 EACH

625-02.01 DRILLED SHAFT-SOIL (DIA.) (10'-0" DIA.) 69.000 V.F.

625-02.13 DRILLED SHAFT-ROCK (DIA.) (9'-6" DIA./10'-0" DIA.) 321.000 V.F.

625-02.25 DRILLED SHAFT CASING-PERMANENT (DIA.) (10'-0"
INSIDE DIA.)

94.000 V.F.
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DRILLED SHAFT CASING-PERMANENT (DIA.) (10'-0"
INSIDE DIA.)

625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE 1,049.000 C.Y.

625-02.44 DRILLED SHAFT REINFORCING STEEL 201,331.000 LB.

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

262.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 68.000 L.F.

711-05.74 CONC MEDIAN BARR SING SLOPE (STD-1-3SS) 1,473.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 10.000 EACH

712-06 SIGNS (CONSTRUCTION) 144.000 S.F.

713-16.04 CHANGEABLE MESSAGE SIGN UNIT  (DESCRIPT)
(SEE PLANS)

2.000 EACH

717-01 MOBILIZATION (1) LS

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 200.000 L.F.

790-01.05 POLE 30FT CLASS 6 WOOD 1.000 EACH

790-03.03 POLE 40FT CLASS 4 WOOD 10.000 EACH

790-04.02 POLE 45FT CLASS 2 WOOD 9.000 EACH

790-04.03 POLE 45FT CLASS 3 WOOD 6.000 EACH

790-05.02 POLE 50FT CLASS 2 WOOD 8.000 EACH

790-05.03 POLE 50FT CLASS 3 WOOD 10.000 EACH

790-05.08 POLE 50FT CLASS H2 METAL 12.000 EACH

790-06.02 POLE 55FT CLASS 2 WOOD 2.000 EACH

790-06.03 POLE 55FT CLASS 3 WOOD 3.000 EACH

790-06.08 POLE 55FT CLASS H2 METAL 3.000 EACH

790-07.02 POLE 60FT CLASS 2 WOOD 2.000 EACH

790-07.08 POLE 60FT CLASS H2 METAL 1.000 EACH

790-08.01 POLE 65FT CLASS 2 WOOD 1.000 EACH

790-09.05 POLE 70FT CLASS H2 METAL 1.000 EACH

790-22.11 1PH DDE ANGLE 25KV 1.000 EACH

790-22.13 1PH DEAD END 25KV 1.000 EACH

790-22.15 1PH DEAD END TAP W/ EXTENSION 25KV 3.000 EACH

790-22.16 1PH DDE TANGENT 25KV 2.000 EACH
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790-22.18 1PH SGL DEAD END XARM 25KV 25.000 EACH

790-22.19 1PH CROSSARM DBL TANGENT 25KV 1.000 EACH

790-24.08 2PH DEAD END CROSSARM 25KV 3.000 EACH

790-24.10 2PH DDE XARM 25KV 1.000 EACH

790-26.01 3PH CROSSARM 25KV 5.000 EACH

790-26.02 3PH CROSSARM DBL LRG COND 25KV 19.000 EACH

790-26.03 3PH CROSSARM SGL LRG COND 25KV 3.000 EACH

790-26.12 3PH CROSSARM DBL SM ANGLE 25KV 1.000 EACH

790-26.15 3PH XARM DBL 10FT LRG COND SM ANGLE 25KV 8.000 EACH

790-26.25 3PH CROSSARM DDE 25KV 1.000 EACH

790-26.26 3PH CROSSARM DEAD END 25KV 17.000 EACH

790-26.28 3PH DBL 10FT XARM DDE 25KV 11.000 EACH

790-26.29 3PH DDE UNBALANCED LOAD 25KV 1.000 EACH

790-30.02 SECONDARY ASSEMBLIES LRG ANGLE 4.000 EACH

790-30.03 SECONDARY ASSEMBLIES DEADEND 4.000 EACH

790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX 624.000 L.F.

790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX 992.000 L.F.

790-31.02 SERVICE ASSEMBLY-POLE TYPE 39.000 EACH

790-31.11 SERVICE CONDUCTOR 2 AL TRIPLEX 689.000 L.F.

790-31.19 SERVICE CONDUCTOR 2 AL QPLEX 136.000 L.F.

790-32.01 DOWN GUY - THROUGH BOLT TYPE 5.000 EACH

790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY 7.000 EACH

790-32.06 DOWN GUY - INSULATED 70.000 EACH

790-32.07 OH GUY - THROUGH BOLT TYPE 1.000 EACH

790-32.08 OH GUY - THROUGH BOLT TYPE HEAVY DUTY 2.000 EACH

790-32.23 GUY GUARD 77.000 EACH

790-33.04 SCREW TYPE ANCHOR 10,000LB-12,000LB 1.000 EACH

790-33.11 SERVICE ANCHOR SCREW TYPE 1.000 EACH

790-33.18 ROCK ANCHOR GUY BOLT TYPE 70.000 EACH

790-36.02 TRANSFER CAPACITOR BANK 1.000 EACH
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790-40.03 OH COND 1/0 6/1 ACSR RAVEN 24,330.000 L.F.

790-40.42 OH COND 336.4 19 AAC TULIP 26,699.000 L.F.

790-41.13 UG PRI COND 1/0 AL 25KV 1,431.000 L.F.

790-41.47 UG SEC COND 2/0 AL TPLX 104.000 L.F.

790-41.49 UG SEC COND 4/0 AL TPLX 68.000 L.F.

790-41.58 UG SEC COND 4/0 AL QPLX 166.000 L.F.

790-43.59 SECONDARY RISER (DESCRIPTION) (FOR
SERVICES)

5.000 EACH

790-43.60 PRIMARY RISER (DESCRIPTION) (3PH W/CONDUIT) 3.000 EACH

790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE & LA 7.000 EACH

790-46.03 1PH TRANSFORMER CONV W/XARM MTD FUSE &
LA

12.000 EACH

790-47.02 2PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS 3.000 EACH

790-49.02 3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS 1.000 EACH

790-52.01 1.5KVA 1PH OH XFORMER 7.2KV 120/240 1.000 EACH

790-52.03 10KVA 1PH OH XFORMER 7.2KV 120/240 7.000 EACH

790-52.05 15KVA 1PH OH XFORMER 7.2KV DUAL VOLTAGE 12.000 EACH

790-52.08 25KVA 1PH OH XFORMER 7.2KV DUAL VOLTAGE 5.000 EACH

790-52.12 50KVA 1PH OH XFORMER 7.2KV DUAL VOLTAGE 2.000 EACH

790-61.01 1PH FUSE CUTOUT XARM MOUNT 25KV 1.000 EACH

790-61.03 1PH SECTIONALIZERS OR RECLOSER 25KV 1.000 EACH

790-61.10 3PH SECTLR OR RECL W/ BYPASS SW 25KV 1.000 EACH

790-62.03 1PH HYDR RECL 50A CONT 1250A INT 15KV 1.000 EACH

790-62.11 3PH HYDR RECL 100A CONT 2000A INT 15KV 1.000 EACH

790-64.01 SEC MTG 1PH 120/240 VOLTS 1.000 EACH

790-65.16 3PH CAPACITOR ASSEMBLY SWITCHED 15KV 1.000 EACH

790-69.09 GND-ASSY GND ROD WITH ALUMINUM 51.000 EACH

790-69.32 ARM PIN 1.000 EACH

790-70.10 FLOOD LIGHT 3.000 EACH

790-70.22 STREET LIGHT (DESCRIPTION) (70W LED) 8.000 EACH

790-98.01 REMOVE WIRE 73,163.000 L.F.
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790-98.02 REMOVE POLES 82.000 EACH

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS 600.000 EACH

791-01.04 4IN STEEL GAS MAIN 95.000 L.F.

791-01.06 8IN STEEL GAS MAIN 5,080.000 L.F.

791-01.09 (__)IN STEEL GAS MAIN (1IN) 3,020.000 L.F.

791-04.22 HDD 4IN STEEL PIPE - UNCONSOLIDATED 130.000 L.F.

791-04.24 HDD 8IN STEEL PIPE - UNCONSOLIDATED 220.000 L.F.

791-06.32 CONNECT TO 4IN EX. STL MAIN W/ STOPPLE 4.000 EACH

791-06.38 CONNECT TO __IN EX. STL MAIN W/ STOPPLE (1IN) 2.000 EACH

791-07.10 4IN STEEL GAS VALVE ASSEMBLY 2.000 EACH

791-07.12 8IN STEEL GAS VALVE ASSEMBLY 2.000 EACH

791-07.21 EXCESS FLOW VALVE (EFV) 16.000 EACH

791-08.02 3/4IN SERVICE ASSEMBLY 16.000 EACH

791-08.12 3/4IN STEEL SERVICE PIPE 565.000 L.F.

791-08.22 HDD 3/4IN STEEL SERVICE PIPE 360.000 L.F.

791-08.23 HDD 1IN STEEL SERVICE PIPE 60.000 L.F.

791-08.41 GAS MAIN REMOVAL 1,115.000 L.F.

791-10.01 RETIRE IN PLACE 3/4IN SERV CUT & PLUG 16.000 EACH

791-10.10 RETIRE GAS MAIN (1) LS

793-01.01 POLE 30FT CLASS 4 WOOD 4.000 EACH

793-01.02 POLE 30FT CLASS 5 WOOD 1.000 EACH

793-01.07 POLE 35FT CLASS 4 WOOD 2.000 EACH

793-01.12 POLE 40FT CLASS 4 WOOD 2.000 EACH

793-01.40 ANCHOR 3/4IN 34.000 EACH

793-01.99 INSTALL POLE NUMBER 17.000 EACH

793-02.08 GUY WIRE 10M OR 3/8IN 38.000 EACH

793-02.92 OVERHEAD GUY WIRE (DESCRIPTION) (3/8IN) 3.000 EACH

793-02.99 INSTALL GUY GUARD 36.000 EACH

793-03.01 25 PAIR GROUP AERIAL SPLICE 406.000 EACH

793-03.03 10M STRAND 10,344.000 L.F.
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793-03.12 50 PAIR CABLE 588.000 L.F.

793-03.14 100 PAIR CABLE 702.000 L.F.

793-03.15 150 PAIRCABLE 1,962.000 L.F.

793-03.40 INSTALL STRAND BOND 40.000 EACH

793-04.01 RELASH/DELASH CABLE 2,094.000 L.F.

793-04.06 READY ACCESS CLOSURE 7.000 EACH

793-04.07 AERIAL SPLICE CLOSURE 25.000 EACH

793-04.21 3 PAIR AERIAL DROP 956.000 L.F.

793-04.25 HOT SPLICE EXISTING CABLES 337.000 EACH

793-07.01 12 FIBER (MATERIAL ONLY) 3,826.000 L.F.

793-07.02 24 FIBER(MATERIAL ONLY) 7,090.000 L.F.

793-07.03 36 FIBER(MATERIAL ONLY) 1,650.000 L.F.

793-07.04 48 FIBER(MATERIAL ONLY) 10,412.000 L.F.

793-07.05 96 FIBER(MATERIAL ONLY) 6,172.000 L.F.

793-07.07 144 FIBER(MATERIAL ONLY) 3,372.000 L.F.

793-07.09 216 FIBER(MATERIAL ONLY) 1,750.000 L.F.

793-07.12 432 FIBER(MATERIAL ONLY) 1,304.000 L.F.

793-07.16 12-96 FIBER(INSTALLATION ONLY) 12,822.000 L.F.

793-07.17 108-144 FIBER(INSTALLATION ONLY) 658.000 L.F.

793-07.25 SINGLE FIBER OPTIC CABLE SPLICE 885.000 EACH

793-07.31 SINGLE FIBER AERIAL DROP 2,000.000 L.F.

793-07.90 INSTALL FIBER STORAGE BRACKET 6.000 EACH

793-10.02 BURIED CABLE @ 36IN DEPTH 11,538.000 L.F.

793-10.08 BURIED CABLE @___IN DEPTH 3,258.000 L.F.

793-11.08 10IN PEDESTAL 17.000 EACH

793-11.10 12IN PEDESTAL 5.000 EACH

793-11.13 BURIED RISER GUARD 42.000 EACH

793-11.24 HANDHOLE 36INX60INX36IN 2.000 EACH

793-11.36 3 PAIR BURIED DROP 420.000 L.F.

793-11.50 REARRANGE EXISTING SPLICE CASE 10.000 EACH
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793-11.51 REARRANGE WORKING FIBER SPLICE 773.000 EACH

793-12.02 REARRANGEMENT EXISTING CABLE 4.000 EACH

793-12.07 400 PAIR UG CABLE 40.000 L.F.

793-12.18 UG CABLE(DESCRIPTION) (SEBO(12) 490.000 L.F.

793-13.09 2IN SCHEDULE 40 PVC 40.000 L.F.

793-13.10 3IN SCHEDULE 40 PVC 80.000 L.F.

793-15.01 TRANSFER CABLE ATTACHMENT 24.000 EACH

793-15.02 TRANSFER DROP ATTACHMENT 25.000 EACH

793-15.04 TRANSFER DOWN GUY ATTACHMENT 1.000 EACH

793-15.06 CARRIER SITE PREPARATION 1.000 EACH

793-15.07 PAD MOUNTED CARRIER 1.000 EACH

793-16.02 DIRECTIONAL BORE 2IN/FLEX SLEEVE 6,138.000 L.F.

793-16.03 DIRECTIONAL BORE 3IN/FLEX SLEEVE 820.000 L.F.

793-98.01 REMOVE  AERIAL CABLE AND WIRE 25,171.000 L.F.

793-98.04 REMOVE POLES ALL SIZES 77.000 EACH

793-98.06 REMOVE PEDESTALS 23.000 EACH

793-98.08 REMOVE ANCHOR (ANY SIZE) 43.000 EACH

793-98.09 REMOVE DOWN GUY 62.000 EACH

793-98.21 TRIM UTILITY RIGHT-OF-WAY 450.000 L.F.

795-01.01 4IN DIP RESTRAINED JOINT WATER LINE 400.000 L.F.

795-01.03 6IN DIP RESTRAINED JOINT WATER LINE 248.000 L.F.

795-01.09 12IN DIP RESTRAINED JOINT WATER LINE 121.000 L.F.

795-03.02 2IN PVC WATER LINE 7,039.000 L.F.

795-03.04 4IN PVC WATER LINE 3,517.000 L.F.

795-03.05 6IN PVC WATER LINE 7,756.000 L.F.

795-03.08 12IN PVC WATER LINE 875.000 L.F.

795-05.63 BORE/JACK 12IN STEEL CASING PIPE-UNCON. 75.000 L.F.

795-05.77 BORE/JACK 12IN STEEL CASING PIPE-ROCK. 190.000 L.F.

795-06.03 CONNECT TO 4IN WATER LINE 6.000 EACH

795-06.04 CONNECT TO 6IN WATER LINE 10.000 EACH
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795-06.07 CONNECT TO 12IN WATER LINE 3.000 EACH

795-07.01 4IN X 4IN TAPPING SLEEVE AND VALVE 5.000 EACH

795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE 7.000 EACH

795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE 1.000 EACH

795-07.30 INSERTION VALVE (4IN) 2.000 EACH

795-07.31 INSERTION VALVE (6IN) 5.000 EACH

795-08.01 2IN GATE VALVE ASSEMBLY 8.000 EACH

795-08.03 4IN GATE VALVE ASSEMBLY 8.000 EACH

795-08.04 6IN GATE VALVE ASSEMBLY 11.000 EACH

795-08.09 12IN GATE VALVE ASSEMBLY 3.000 EACH

795-09.01 3/4IN WATER SERVICE METER ASSEMBLY 16.000 EACH

795-09.02 1IN WATER SERVICE METER ASSEMBLY 2.000 EACH

795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY 19.000 EACH

795-09.10 SAMPLE TAP 10.000 EACH

795-09.19 3/4IN PVC SERVICE PIPE 444.000 L.F.

795-09.20 1IN PVC SERVICE PIPE 1,893.000 L.F.

795-10.03 1IN AUTO AIR RELEASE VALVE ASSEMBLY 4.000 EACH

795-11.01 BLOW-OFF ASSEMBLY 6.000 EACH

795-11.02 FIRE HYDRANT ASSEMBLY 1.000 EACH

795-12.03 PIPE GROUTING (1) LS

795-13.01 DI FITTINGS 1,000.000 LB.

795-13.05 CREEK CROSSING (DESCRIPTION) (#1) (1) LS

795-13.06 CREEK CROSSING (DESCRIPTION) (#2) (1) LS

795-13.07 CREEK CROSSING (DESCRIPTION) (#3) (1) LS

795-14.08 RESTORE ASPHALT 20.000 S.Y.

795-14.09 RESTORE CONCRETE 10.000 S.Y.

795-14.10 RESTORE GRAVEL 5.000 S.Y.

795-15.01 8IN STEEL CASING PIPE OPEN CUT METHOD 265.000 L.F.

795-15.02 12IN STEEL CASING PIPE OPEN CUT METHOD 480.000 L.F.

795-15.03 14IN STEEL CASING PIPE OPEN CUT METHOD 208.000 L.F.
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795-15.05 20IN STEEL CASING PIPE OPEN CUT METHOD 108.000 L.F.

795-30.08 2IN HDPE CASING OPEN CUT 50.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNV315 - CUMBERLAND &  ROANE

CNV315Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: CUMBERLAND, ROANE

District: DBE Goal Percent: 6.00

Contract Time:

Description: The resurfacing on I-40 in Cumberland County from Ozone Road (L.M. 29.19) to the Roane
County line (L.M. 36.09) and on S.R. 299 (Westel Road in Cumberland County/ Airport Road
in Roane County) at the I-40 interchanges.

DT - 9/30/2022

NH-I-40-6(181)18I040-F8-003

STP-299(13)18S299-F8-002

STP-299(12)73S299-F8-002

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 24.800 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 5,195.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

500.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 66.200 TON

403-01.10 HIGH PERFORMANCE FOG SEALS 28,794.000 S.Y.

403-02.01 TRACKLESS TACK COAT 124.200 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 4,926.000 TON

411-03.10 ACS MIX(PG76-22) GRADING D 14,204.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

23.300 L.M.

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

0.200 L.M.

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

0.300 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 18,683.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 160.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 24.000 EACH
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712-06 SIGNS (CONSTRUCTION) 2,618.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 6.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 9.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 500.000 HOUR

713-02.11 REMOVAL OF EXISTING DELINEATORS 277.000 EACH

713-02.14 FLEXIBLE DELINEATOR (WHITE) 236.000 EACH

713-02.15 FLEXIBLE DELINEATOR (YELLOW) 41.000 EACH

713-02.21 SIGN POST DELINEATION ENHANCEMENT 84.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 6.000 EACH

713-16.20 SIGNS (DESCRIPTION) (CHEVRON, 36"x48", SIGN,
POST AND INSTALLATION )

12.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

23.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

949.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

949.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 116.000 L.F.

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 1,136.000 L.F.

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY
ARROW)

2.000 EACH

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 3,170.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 47.900 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

32.400 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

3,170.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

2,074.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNV322 - DAVIDSON

CNV322Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: DAVIDSON

District: DBE Goal Percent: 8.00

Contract Time:

Description: The intersection improvements on S.R. 155 (Briley Parkway) at the Brick Church Pike ramps
(L.M. 16.68 - L.M. 16.85), including grading, drainage, signals and paving with high friction
surface treatment (HFST).

DT - 8/31/2022

HSIP-155(28)19074-3259-94

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 284.000 C.Y.

209-05 SEDIMENT REMOVAL 30.000 C.Y.

209-08.08 ENHANCED ROCK CHECK DAM 2.000 EACH

209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4) 2.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 444.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

492.000 TON

313-03 TREATED PERMEABLE BASE 221.000 S.Y.

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 6.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 20.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

406-04.03 HIGH FRICTION SURFACE TREATMENT (SINGLE
LIFT)

4,015.000 S.Y.

407-02.13 REMOVAL & DISPOSAL OF EXISTING ASPHALT
PAVEMENT

5,000.000 S.Y.

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 252.000 TON

501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN)
10"

213.000 S.Y.

604-01.01 CLASS A CONCRETE (ROADWAY) 5.000 C.Y.



Contract ID CNV322 - DAVIDSON

Item No. Description Quantity Units

611-09.02 REWORK CATCHBASIN 1.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 1.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 73.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 1.000 EACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 40.000 TON

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 300.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 400.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

1.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 100.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 10.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 10.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,664.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-09.08 REMOVABLE PAVEMENT MARKING (6" line) 7,500.000 L.F.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 661.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 40.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 124.000 S.F.

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK 32.000 S.F.

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT 1.000 EACH

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080"
THICK)

2.000 EACH

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 8.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

714-08.32 REMOVAL OF LIGHT STANDARD & FOUNDATION 2.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

59.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

44.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 177.000 L.F.



Contract ID CNV322 - DAVIDSON

Item No. Description Quantity Units

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

4.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 415.000 L.F.

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 42.000 L.F.

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY
ARROW)

3.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 16.000 S.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

1.060 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

1,431.000 L.F.

717-01 MOBILIZATION (1) LS

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 9.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

3.000 EACH

730-03.11 INSTALL SPLICE BOX (DESCRIPTION) (FIBER
SPLICE ENCLOSURE)

2.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 8.000 EACH

730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B) 6.000 EACH

730-03.33 FIBER OPTIC SPLICE FUSION 32.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 2.000 EACH

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 394.000 L.F.

730-08.05 SIGNAL CABLE - 12 CONDUCTOR 866.000 L.F.

730-08.40 INTERCONNECT CABLE - FIBER OPTIC
(DESCRIPTION) (12 SINGLE MODE DROP CABLE)

35.000 L.F.

730-08.41 INTERCONNECT CABLE - FIBER OPTIC
(DESCRIPTION) (72 SINGLE MODE)

712.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 1,691.000 L.F.

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE) 678.000 L.F.

730-13.08 VEHICLE DETECTOR (DESCRIPTION) (RADAR -
STOP LINE)

4.000 EACH

730-13.09 VEHICLE DETECTOR (DESCRIPTION) (RADAR -
ADVANCE DETECTION)

4.000 EACH

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 2.000 EACH



Contract ID CNV322 - DAVIDSON

Item No. Description Quantity Units

730-16.04 CONTROLLER (ATC) 2.000 EACH

730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45') 1.000 EACH

730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50') 1.000 EACH

730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55') 2.000 EACH

730-25.11 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60') 1.000 EACH

730-25.14 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70') 1.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 70.000 S.Y.

740-11.01 TEMPORARY SEDIMENT TUBE 8IN 2,000.000 L.F.

793-14.09 BRIDGE CONDUIT HANGER SYSTEM (1) LS

801-01 SEEDING (WITH MULCH) 25.000 UNIT

803-01 SODDING (NEW SOD) 1,017.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNV317 - DAVIDSON

CNV317Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: DAVIDSON

District: DBE Goal Percent: 6.00

Contract Time:

Description: The resurfacing on I-40 from near U.S. 70 (S.R. 24) (L.M. 9.61) to near 46th Avenue (L.M.
13.33).

CD - 120 Days

NH-I-40-3(171)19I040-F8-002

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 15.000 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 1,771.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

1,250.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 139.000 TON

411-03.10 ACS MIX(PG76-22) GRADING D 21,239.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

14.880 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 21,039.000 TON

501-01.31 CONCRETE REPLACEMENT (FAST TRACK) 260.000 S.Y.

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) 314.000 L.F.

502-04.02 LOAD TRANSFER DOWELS 500.000 EACH

502-04.03 TRANSVERSE TIE-BARS 224.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 144.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,854.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

2.000 EACH

712-08.03 ARROW BOARD (TYPE C) 3.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 7.000 EACH



Contract ID CNV317 - DAVIDSON

Item No. Description Quantity Units

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 1,250.000 HOUR

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

713-16.20 SIGNS (DESCRIPTION) (WRONG WAY) 2.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

2,369.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

2,369.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 35.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

15.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 5,844.000 L.F.

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

500.000 L.F.

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 8.000 EACH

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) 1.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 75.000 S.F.

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

8.000 EACH

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 11,067.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 20.800 L.M.

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 19.000 L.M.

716-09.86 CONTRAST PAVEMENT MARKING 6" 3.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

21.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

21,000.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

11,000.000 L.F.

717-01 MOBILIZATION (1) LS

730-03.20 INSTALL PULL BOX (TYPE A) 30.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC) 400.000 L.F.

730-14.02 SAW SLOT 400.000 L.F.

730-14.03 LOOP WIRE 1,700.000 L.F.



Contract ID CNV317 - DAVIDSON

Item No. Description Quantity Units

730-15.07 CABINET (DESCRIPTION) (SEE PLANS) 2.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNV323 - DAVIDSON

CNV323Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: DAVIDSON

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on I-24 over Mill Creek (L.M. 23.17).

DT - 6/30/2022

NA19106-4102-04

Item No. Description Quantity Units

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 400.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 100.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 320.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 3,250.000 S.Y.

502-03.13 CONCRETE PAVEMENT REMOVAL 778.000 S.Y.

604-03.01 CLASS A CONCRETE (BRIDGES) 10.000 C.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 805.000 S.Y.

604-10.12 CONCRETE SLAB REPAIRS 246.000 C.Y.

604-10.18 REINFORCING STEEL (REPAIRS) 33,693.000 LB.

604-10.47 EXPANSION JOINT REPAIRS (TYPE H) 270.000 L.F.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 30.000 S.Y.

604-10.92 MEDIAN BARRIER REPAIR 10.000 L.F.

606-03.03 STEEL PILES (12 INCH) 1,260.000 L.F.

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 100.000 EACH

705-07.11 TRUCK MOUNTED ENERGY ATTENUATOR 2.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 400.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,720.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 531.000 EACH



Contract ID CNV323 - DAVIDSON

Item No. Description Quantity Units

712-06 SIGNS (CONSTRUCTION) 956.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 230.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 288.000 HOUR

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

16,225.000 L.F.

712-09.08 REMOVABLE PAVEMENT MARKING (6" line) 24,840.000 L.F.

713-02.14 FLEXIBLE DELINEATOR (WHITE) 124.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

132.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

4.500 L.M.

717-01 MOBILIZATION (1) LS

801-03 WATER (SEEDING & SODDING) 6.000 M.G.

803-01 SODDING (NEW SOD) 600.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNV325 - DAVIDSON

CNV325Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: DAVIDSON

District: DBE Goal Percent:

Contract Time:

Description: The installation of an overhead sign structure on U.S. 31E SB (S.R. 6, Gallatin Pike) at L.M.
16.70.

DT - 9/30/2022

NA19S006-M3-002

Item No. Description Quantity Units

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 1.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-01.03 LANE CLOSURE(NIGHT WORK) 12.000 EACH

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 400.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 250.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 40.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 100.000 HOUR

713-09.20 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)
(92+/-)

1.000 EACH

713-14 EXTRUDED ALUMINUM PANEL SIGNS 271.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 1.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNV319 - DICKSON &  WILLIAMSON

CNV319Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: DICKSON, WILLIAMSON

District: DBE Goal Percent: 6.50

Contract Time:

Description: The resurfacing on I-40 from I-840 (L.M. 13.15) in Dickson County through Williamson County
to the Cheatham County line (L.M. 3.11).

CD - 120 Days

NH-I-40-3(173)22I040-F8-002

NH-I-40-3(174)94I040-F8-002

Note:  This proposal is a cost plus time proposal.  The following sites are cost plus time sites:

Site Description Road User Cost Unit Min/Max

00 ENTIRE PROPOSAL $10,000.00 Days 60 / 120

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 31.060 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 4,112.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

1,300.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 168.000 TON

411-03.10 ACS MIX(PG76-22) GRADING D 25,698.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

31.160 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 25,449.000 TON

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 26.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 26.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 26.000 EACH

706-01 GUARDRAIL REMOVED 1,300.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 350.000 EACH

712-06 SIGNS (CONSTRUCTION) 3,292.000 S.F.



Contract ID CNV319 - DICKSON &  WILLIAMSON

Item No. Description Quantity Units

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

6.000 EACH

712-08.03 ARROW BOARD (TYPE C) 6.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 4.000 EACH

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 9.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 1,250.000 HOUR

712-08.12 QUEUE PROTECTION TRUCK 120.000 DAY

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 6.000 EACH

713-16.20 SIGNS (DESCRIPTION) (W4-2L, 48" X 48", LANE
ENDS)

1.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

1,388.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

1,388.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 70.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

2.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 514.000 L.F.

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

2.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

275.000 L.F.

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY
ARROW)

3.000 EACH

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

4.000 EACH

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 800.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 37.180 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

37.180 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

1,810.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

6,142.000 L.F.

717-01 MOBILIZATION (1) LS



Contract ID CNV319 - DICKSON &  WILLIAMSON

Item No. Description Quantity Units

730-03.20 INSTALL PULL BOX (TYPE A) 2.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC) 20.000 L.F.

730-14.02 SAW SLOT 550.000 L.F.

730-14.03 LOOP WIRE 1,600.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNV345 - HAYWOOD

CNV345Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: HAYWOOD

District: DBE Goal Percent: 5.50

Contract Time:

Description: The resurfacing on I-40 from the Fayette County line (L.M. 0.00) to west of the Douglas Road
Underpass (L.M. 2.86), including thin epoxy overlay on the bridge over Big Muddy Creek.

CD - 120 Days

NH-I-40-1(369)38I040-F8-002

NH-I-40-1(369)38I040-M3-003

Note:  This proposal is a cost plus time proposal.  The following sites are cost plus time sites:

Site Description Road User Cost Unit Min/Max

00 ENTIRE PROPOSAL $10,000.00 Days 60 / 120

Item No. Description Quantity Units

202-03.01 REMOVAL OF ASPHALT PAVEMENT 267.000 S.Y.

203-06 WATER 14.400 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 10.670 L.M.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (C OR D)

950.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

130.000 TON

403-02.01 TRACKLESS TACK COAT 89.000 TON

411-03.10 ACS MIX(PG76-22) GRADING D 1,170.000 TON

411-03.14 ACS MIX(PG76-22) THIN LIFT D ASPHALT 4,650.000 TON

411-03.23 ACS MIX (PG76-22) OGFC 5,180.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

11.000 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 14,500.000 TON

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 12.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 12.000 EACH

712-01 TRAFFIC CONTROL (1) LS



Contract ID CNV345 - HAYWOOD

Item No. Description Quantity Units

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 360.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

1.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 625.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 10.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 99.000 EACH

712-06 SIGNS (CONSTRUCTION) 2,115.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 6.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 6.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 175.000 HOUR

712-08.14 PORTABLE QUEUE WARNING SYSTEM 10.000 DAY

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

7,450.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

380.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

380.000 EACH

716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE
REFLECTIVE MARKER

21.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 120.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 13.220 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

13.220 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

2,560.000 L.F.

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE) 790.000 L.F.

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE) 275.000 L.F.

717-01 MOBILIZATION (1) LS

730-03.20 INSTALL PULL BOX (TYPE A) 2.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC) 40.000 L.F.

730-14.02 SAW SLOT 550.000 L.F.



Contract ID CNV345 - HAYWOOD

Item No. Description Quantity Units

730-14.03 LOOP WIRE 1,500.000 L.F.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 5.000 S.Y.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 1,540.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNV320 - HENDERSON &  LAWRENCE

CNV320Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: HENDERSON, LAWRENCE

District: DBE Goal Percent:

Contract Time:

Description: The signal upgrades on U.S. 43 (S.R. 6) from near East Gaines Street to near Geri Street in
Lawrenceburg and on U.S. 412 (S.R. 20) from S.R. 114 (Natchez Trace Drive) to near
Madison Avenue in Lexington.

DT - 4/30/2022

N/A39003-4284-04

N/A50001-4279-04

Item No. Description Quantity Units

712-01 TRAFFIC CONTROL (1) LS

717-01 MOBILIZATION (1) LS

730-13.02 VEHICLE DETECTOR (VIDEO) 2.000 EACH

730-16.04 CONTROLLER (ATC) 5.000 EACH

730-16.50 CONFLICT MONITOR 5.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNV344 - HICKMAN

CNV344Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: HICKMAN

District: DBE Goal Percent: 7.50

Contract Time:

Description: The construction of a concrete box beam bridge on S.R. 230 over the Piney River (L.M.
11.46), including grading, drainage and paving.

DT - 6/30/2023

BR-STP-230(17)41049-3231-94

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 557.000 C.Y.

203-03 BORROW EXCAVATION (UNCLASSIFIED) 137.000 C.Y.

203-07 FURNISHING & SPREADING TOPSOIL 127.000 C.Y.

203-50 CONSTRUCTION OF HAUL ROAD (1) LS

209-01.31 TEMPORARY MULCH FILTER BERM 170.000 C.Y.

209-05 SEDIMENT REMOVAL 98.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 3,732.000 L.F.

209-08.08 ENHANCED ROCK CHECK DAM 1.000 EACH

209-09.03 SEDIMENT FILTER BAG (15' X 15') 4.000 EACH

209-09.43 CURB INLET PROTECTION (TYPE 4) 40.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 231.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 298.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

35.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

23.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 0.300 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 1.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 0.500 TON



Contract ID CNV344 - HICKMAN

Item No. Description Quantity Units

411-01.10 ACS MIX(PG64-22) GRADING D 63.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

0.200 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 748.000 S.Y.

604-07.01 RETAINING WALL (DESCRIPTION) (R1, STA.
121+20.75 TO STA. 122+19.74 RT)

749.000 S.F.

705-04.02 GUARDRAIL TERMINAL (TYPE 12) 1.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 1.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 238.000 L.F.

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3 2.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 1.000 EACH

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 4.000 EACH

706-10.26 ROUNDED END ELEMENT 2.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 987.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 200.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 744.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 100.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 12.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 12.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,063.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 48.000 L.F.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 36.000 LB.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 26.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 9.000 EACH

713-16.41 RELOCATE SIGN (1) LS

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

12.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

12.000 EACH



Contract ID CNV344 - HICKMAN

Item No. Description Quantity Units

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.500 L.M.

717-01 MOBILIZATION (1) LS

740-07.04 GEOGRID REINFORCEMENT TYPE 2 363.000 S.Y.

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 344.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 355.000 S.Y.

740-11.04 TEMPORARY SEDIMENT TUBE 20IN 250.000 L.F.

801-01 SEEDING (WITH MULCH) 59.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 74.000 UNIT

801-01.34 GRASS SEED MIX (RIPZN/FLPL) 4.000 UNIT

801-01.35 GRASS SEED MIX (RIPZN/FLPL) W/MULCH 53.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 2.000 UNIT

801-02.08 TEMPORARY SEEDING (WITHOUT MULCH) 6.000 UNIT

801-02.15 FERTILIZER 1.000 TON

801-03 WATER (SEEDING & SODDING) 20.000 M.G.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 782.000 S.Y.

202-01.02 REMOVAL OF ASBESTOS (1) LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(PARTIAL, BR. NO. 41-SR230-11.46)

(1) LS

204-04.10 STRUCTURE EXCAVATION UNCLASSIFIED 120.000 C.Y.

204-05.01 CORE DRILLING AND SAMPLING 302.000 L.F.

303-01.02 GRANULAR BACKFILL (BRIDGES) 30.000 TON

602-10.05 BRACING REPAIRS (1) LS

604-02.03 EPOXY COATED REINFORCING STEEL 229,086.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 275.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 56,878.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 130.000 S.Y.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 647.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 2,892.000 S.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 2,321.000 S.Y.

604-10.14 REMOVE EXISTING WEARING SURFACE (1) LS



Contract ID CNV344 - HICKMAN

Item No. Description Quantity Units

606-03.03 STEEL PILES (12 INCH) 297.000 L.F.

606-03.06 PILE TIPS (STEEL PILES, 12 INCH) 18.000 EACH

615-02.19 PRESTRESSED CONCRETE BOX BEAM (24" X 36") 2,202.000 L.F.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 1,188.000 L.F.

625-02.01 DRILLED SHAFT-SOIL (DIA.) (48" DIA.) 162.000 V.F.

625-02.13 DRILLED SHAFT-ROCK (DIA.) (48" DIA.) 60.000 V.F.

625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE 111.000 C.Y.

625-02.44 DRILLED SHAFT REINFORCING STEEL 25,398.000 LB.

625-02.46 SONIC LOGGING TESTING 10.000 EACH

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

104.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 70.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNV348 - HICKMAN &  HUMPHREYS

CNV348Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: HICKMAN, HUMPHREYS

District: DBE Goal Percent:

Contract Time:

Description: The guardrail repair and installation at various locations on U.S. 70 (S.R. 1) and S.R. 230 in
Humphreys County and on S.R. 48 and S.R. 230 in Hickman County.

DT - 4/30/2022

STP-REG3(208)R3ER21-M3-018

Item No. Description Quantity Units

705-01.01 GUARDRAIL AT BRIDGE ENDS 216.000 L.F.

705-01.04 METAL BEAM GUARD FENCE 63.000 L.F.

705-01.13 ROCK DRILLING FOR GUARDRAIL POST 266.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 9.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 1,063.000 L.F.

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3 4.000 EACH

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3 4.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 9.000 EACH

706-01 GUARDRAIL REMOVED 623.000 L.F.

706-03.01 POSTS FURNISHED 1.000 EACH

706-06.03 RADIUS RAIL 88.000 L.F.

706-10.53 LANE CLOSURE 15.000 EACH

706-10.72 PULL AND REINSTALL GUARDARAIL POST FOR
VERIFICATION

1.000 EACH

706-10.74 CONCRETE BARRIER WALL REPAIR 2.000 C.Y.

712-01 TRAFFIC CONTROL (1) LS

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 10.000 DAY

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNV347 - HUMPHREYS

CNV347Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: HUMPHREYS

District: DBE Goal Percent:

Contract Time:

Description: The fence repair at various locations on U.S. 70 (S.R. 1).

DT - 6/30/2022

STP-1(457)43ER21-M3-010

Item No. Description Quantity Units

707-01.11 CHAIN LINK FENCE (6 FOOT) 15,985.000 L.F.

707-01.12 END & CORNER POST ASSEMBLY(CHAIN-LINK
FENCE 6')

31.000 EACH

707-01.55 REPAIR CHAIN LINK FENCE (6 FOOT) 553.000 L.F.

707-01.60 REPLACE LINE POST (CHAIN LINK 6 FOOT) 7.000 EACH

707-06.01 REMOVAL OF FENCE (DESCRIPTION) (CHAIN LINK 6
FOOT)

15,985.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNV342 - JACKSON &  SCOTT

CNV342Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: JACKSON, SCOTT

District: DBE Goal Percent:

Contract Time:

Description: The signal upgrades on U.S. 27 (S.R. 29) from near S.R. 297 (Industrial Lane) to near Litton
Road in Oneida and on S.R. 56 from near the Gainesboro Elementary School to near S.R. 53
in Gainesboro.

DT - 4/30/2022

N/A44003-4238-04

N/A76001-4291-04

Item No. Description Quantity Units

712-01 TRAFFIC CONTROL (1) LS

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080"
THICK)

2.000 EACH

713-15.41 SIGN REMOVAL (DESCRIPTION) (1) LS

717-01 MOBILIZATION (1) LS

730-01.05 REMOVE & RELOCATE SCHOOL SIGNAL
EQUIPMENT

(1) LS

730-01.08 SCHOOL SPEED LIMIT FLASHING SIGNAL
INSTALLED

2.000 EACH

730-02.07 SIGNAL HEAD ASSEMBLY (130) 4.000 EACH

730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED) 1.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 12.000 EACH

730-02.16 SIGNAL HEAD ASSEMBLY (150 A2H) 1.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

2.000 EACH

730-02.24 SIGNAL HEAD ASSEMBLY (260) 5.000 EACH

730-05.04 MODIFY EXISTING ELECTRICAL SERVICE
CONNECTION

1.000 EACH

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 1,779.000 L.F.

730-09.20 SPAN WIRE ASSEMBLY 85.000 L.F.



Contract ID CNV342 - JACKSON &  SCOTT

Item No. Description Quantity Units

730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER 257.000 L.F.

730-13.13 VEHICLE DETECTOR (RADAR) 1.000 EACH

730-15.11 MODIFY CABINET (DESCRIPTION) (CONTROLLER
SIGNAL PHASING AND TIMING)

1.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNV346 - LOUDON

CNV346Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: LOUDON

District: DBE Goal Percent: 5.50

Contract Time:

Description: The resurfacing on I-75 from the Tennessee River Bridge (L.M. 7.86) to near Hotchkiss Valley
Road East (L.M. 12.92).

CD - 120 Days

NH-I-75-2(46)53I075-F8-002

Note:  This proposal is a cost plus time proposal.  The following sites are cost plus time sites:

Site Description Road User Cost Unit Min/Max

00 ENTIRE PROPOSAL $10,000.00 Days 60 / 120

Item No. Description Quantity Units

201-01 CLEARING AND GRUBBING (1) LS

208-01.05 BROOMING & DEGRASSING SHOULDERS 21.000 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 339.000 TON

307-03.09 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING C

13,355.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 163.000 TON

411-03.23 ACS MIX (PG76-22) OGFC 9,836.000 TON

411-03.28 ACS MIX (PG76-22) OGFC GRADING E SHOULDER 5,219.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

21.000 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 13,965.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 262.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 131.000 EACH

712-06 SIGNS (CONSTRUCTION) 3,156.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

3.000 EACH

712-08.03 ARROW BOARD (TYPE C) 3.000 EACH



Contract ID CNV346 - LOUDON

Item No. Description Quantity Units

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 6.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 350.000 HOUR

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

813.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

813.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 1,200.000 L.F.

716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE) 24.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

24.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

2,900.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

2,010.000 L.F.

717-01 MOBILIZATION (1) LS

730-03.20 INSTALL PULL BOX (TYPE A) 4.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC) 40.000 L.F.

730-14.02 SAW SLOT 1,000.000 L.F.

730-14.03 LOOP WIRE 3,000.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNV314 - MARION

CNV314Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: MARION

District: DBE Goal Percent: 5.00

Contract Time:

Description: The resurfacing on I-24 from west of Martin Springs Road exit (L.M. 6.32) to east of Big Fiery
Gizzard Creek (L.M. 11.48).

DT - 9/30/2022

NH-I-24-2(186)58I024-F8-003

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 20.400 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 2,008.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

375.000 TON

307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS 7,441.000 TON

403-02.01 TRACKLESS TACK COAT 179.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 4,096.000 TON

411-03.10 ACS MIX(PG76-22) GRADING D 12,031.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

20.600 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 18,984.000 TON

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 1.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 25.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 1.000 EACH

706-01 GUARDRAIL REMOVED 75.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 168.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 61.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,936.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH



Contract ID CNV314 - MARION

Item No. Description Quantity Units

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 7.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 500.000 HOUR

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

751.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

751.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

85.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 153.000 L.F.

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY
ARROW)

2.000 EACH

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) 4.000 EACH

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

4.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 72.400 L.M.

716-08.32 HYDROBLAST REMOVAL OF PAVEMENT MARKING
(DESCRIPTION) (LINE)

1,250.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

31.900 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

540.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

1,083.000 L.F.

717-01 MOBILIZATION (1) LS

730-03.20 INSTALL PULL BOX (TYPE A) 2.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC) 20.000 L.F.

730-14.02 SAW SLOT 400.000 L.F.

730-14.03 LOOP WIRE 1,500.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNV307 - MARION

CNV307Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: MARION

District: DBE Goal Percent:

Contract Time:

Description: The slide repair on S.R. 27 near L.M. 26.9 and L.M. 27.9, including construction of a concrete
Bulb-Tee beam bridge and retaining wall.

DT - 8/31/2023

NA58009-3237-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-01.50 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 1.000 EACH

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 19,546.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 12,757.000 TON

203-03.01 BORROW EXCAVATION (SELECT MATERIAL) 75.000 C.Y.

203-06 WATER 94.000 M.G.

209-01.31 TEMPORARY MULCH FILTER BERM 522.000 C.Y.

209-03.21 FILTER SOCK (12 INCH) 3,086.000 L.F.

209-05 SEDIMENT REMOVAL 378.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 3,832.000 L.F.

209-08.07 ROCK CHECK DAM 37.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 14.000 EACH

209-09.01 SANDBAGS 500.000 BAG

209-09.04 SEDIMENT FILTER BAG(15' X 10') 5.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 1,234.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 60.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

384.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

352.000 TON



Contract ID CNV307 - MARION

Item No. Description Quantity Units

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 2.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 24.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 4.000 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 739.000 L.F.

411-01.10 ACS MIX(PG64-22) GRADING D 332.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

0.500 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 3,909.000 S.Y.

621-03.07 48" TEMPORARY DRAINAGE PIPE 90.000 L.F.

703-01 PORTLAND CEMENT CONCRETE DITCH PAVING 7.000 C.Y.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 3.000 EACH

705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-
DIRECTIONAL)

476.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 1,265.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 3.000 EACH

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 4.000 EACH

706-01 GUARDRAIL REMOVED 1,569.000 L.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 4,530.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 16.000 EACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 1,000.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 27.000 TON

709-05.09 MACHINED RIP-RAP (CLASS C) 4,792.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 3,600.000 L.F.

712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE
BARRIER RAIL

125.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

4.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 77.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 156.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 77.000 EACH

712-06 SIGNS (CONSTRUCTION) 899.000 S.F.



Contract ID CNV307 - MARION

Item No. Description Quantity Units

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

5,424.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 110.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 3.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

28.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

28.000 EACH

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 6,477.000 L.F.

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 560.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

1.600 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 2.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 2,379.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 2,982.000 S.Y.

740-11.01 TEMPORARY SEDIMENT TUBE 8IN 1,620.000 L.F.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 8,040.000 L.F.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 5.000 UNIT

801-01.41 HYDRAULIC EROSION CONTROL PRODUCT (HECP)
TYPE 2

3.000 UNIT

801-01.43 HYDRAULIC EROSION CONTROL PRODUCT (HECP)
TYPE 4

3.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 6.000 UNIT

801-03 WATER (SEEDING & SODDING) 2.000 M.G.

203-40.13 TIE-BACK ANCHORS (4-STRAND UNCLASSIFIED) 308.000 L.F.

203-40.14 TIE-BACK ANCHORS (5-STRAND UNCLASSIFIED) 6,274.000 L.F.

204-06.02 FLOWABLE FILL (EXCAVATABLE) 207.000 C.Y.

204-11 BRIDGE EXCAVATION (UNCLASSIFIED) 510.000 C.Y.

204-14 CORE DRILLING FOR PILES(ROCK) 1,795.000 L.F.

204-15 CORE DRILLING FOR PILES(SOIL) 3,831.000 L.F.

303-01.02 GRANULAR BACKFILL (BRIDGES) 72.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 554.000 TON



Contract ID CNV307 - MARION

Item No. Description Quantity UnitsTON

602-02.01 STRUCTURAL STEEL (LOCATION & DESCRIPTION)
(SOLDIER PILES)

429,000.000 LB.

602-02.10 STRUCTURAL STEEL (LOCATION & DESCRIPTION)
(INSTALLATION OF SOLDIER PILES)

(1) LS

604-02.03 EPOXY COATED REINFORCING STEEL 37,238.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 102.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 61,833.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 150.000 S.Y.

604-03.08 CLASS A CONCRETE (DESCRIPTION) (SOLDIER PILE
FOOTING)

380.000 C.Y.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 116.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 1,776.000 S.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 369.000 S.Y.

604-09.10 CLASS A CONCRETE (DESCRIPTION) (RETAINING
WALLS)

501.000 C.Y.

604-15.01 PORTLAND CEMENT GROUT 221.000 C.Y.

606-04.03 STEEL PILES (14 INCH) 584.000 L.F.

606-24.13 TEMPORARY SHEET PILES (1) LS

615-01.12 PRESTRESSED CONCRETE BULB TEE BEAM (6"
WEB)(BT-72)

488.000 L.F.

617-02 BRIDGE DECK CRACK SEALING 125.000 L.F.

617-05 SEALANT (DESCRIPTION) (HMWM) 1.000 GAL.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 326.000 L.F.

621-05.02 TEMPORARY SHORING (1) LS

709-05.06 MACHINED RIP-RAP (CLASS A-1) 13.000 TON

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

128.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 16.000 L.F.

740-07.04 GEOGRID REINFORCEMENT TYPE 2 1,062.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 287.000 S.Y.

930-08.28 LOADING TEST (GROUTED ANCHOR) 30.000 EACH

930-08.29 PROOF LOADING TEST (GROUTED ANCHOR) 108.000 EACH



Contract ID CNV307 - MARION

Item No. Description Quantity Units

930-08.30 EXTENDED CREEP LOADING TEST (GROUTED
ANCHOR)

2.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNV329 - MARSHALL

CNV329Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: MARSHALL

District: DBE Goal Percent: 5.50

Contract Time:

Description: The resurfacing on I-65 from north of U.S. 31A (S.R. 11) (L.M. 0.38) to the Maury County line
(L.M. 12.80).

DT - 10/31/2022

NH-I-65-1(77)59I065-F8-002

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 50.000 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 8,065.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

480.000 TON

307-03.11 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING CW

48,352.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 446.000 TON

411-03.23 ACS MIX (PG76-22) OGFC 32,235.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

49.700 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 46,601.000 TON

502-01 CLEANING AND SEALING JOINTS 5,140.000 L.F.

502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT) 1,744.000 L.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 15.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 15.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 15.000 EACH

706-01 GUARDRAIL REMOVED 750.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 170.000 EACH

712-06 SIGNS (CONSTRUCTION) 2,720.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

4.000 EACH



Contract ID CNV329 - MARSHALL

Item No. Description Quantity Units

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 12.000 EACH

712-08.12 QUEUE PROTECTION TRUCK 120.000 DAY

713-02.14 FLEXIBLE DELINEATOR (WHITE) 330.000 EACH

713-02.15 FLEXIBLE DELINEATOR (YELLOW) 62.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

1,880.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

1,880.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 154.000 L.F.

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 3,400.000 L.F.

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE) 6,260.000 L.F.

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY
ARROW)

4.000 EACH

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) 20.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 116.000 L.M.

716-09.86 CONTRAST PAVEMENT MARKING 6" 1.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

57.900 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

5,500.000 L.F.

717-01 MOBILIZATION (1) LS

730-03.20 INSTALL PULL BOX (TYPE A) 2.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC) 20.000 L.F.

730-14.02 SAW SLOT 300.000 L.F.

730-14.03 LOOP WIRE 1,200.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNV312 - MAURY

CNV312Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: MAURY

District: DBE Goal Percent:

Contract Time:

Description: The grading, drainage, lighting and paving on a S.I.A. route serving Project Night Sky in
Spring Hill.

DT - 10/31/2022

N/A60946-3457-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-02.21 REMOVAL OF PIPE (DESCRIPTION) (12 INCH) 114.000 L.F.

202-02.22 REMOVAL OF PIPE (DESCRIPTION) (30 INCH) 139.000 L.F.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 264,161.000 C.Y.

203-01.29 ROCK EXCAVATION 19,000.000 C.Y.

203-04 PLACING AND SPREADING TOPSOIL 12,773.000 C.Y.

203-06 WATER 624.000 M.G.

203-07 FURNISHING & SPREADING TOPSOIL 2,863.000 C.Y.

209-02.07 18" TEMPORARY SLOPE DRAIN 200.000 L.F.

209-05 SEDIMENT REMOVAL 1,432.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 5,256.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 7,528.000 L.F.

209-08.07 ROCK CHECK DAM 97.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 32.000 EACH

209-09.03 SEDIMENT FILTER BAG (15' X 15') 1.000 EACH

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 200.000 S.Y.

209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1) 3.000 EACH

209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2) 19.000 EACH

209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5) 2.000 EACH



Contract ID CNV312 - MAURY

Item No. Description Quantity Units

209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8) 2.000 EACH

209-65.01 TEMPORARY STREAM DIVERSION (DESCRIPTION)
(FOR STR-3 & STR-2)

(1) LS

209-65.03 TEMPORARY DIVERSION CHANNEL 1,248.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 73,470.127 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 115.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

11,559.905 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

5,764.184 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 109.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 387.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 33.000 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 185.000 L.F.

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 1,904.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 3,352.601 TON

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 2,953.400 L.F.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 142.010 L.F.

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III) 305.690 L.F.

607-09.02 48" CONCRETE PIPE CULVERT (CLASS III) 234.000 L.F.

607-12.03 66" CONCRETE PIPE CULVERT (CLASS III) 146.000 L.F.

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 24.230 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 322.000 LB.

611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1 5.000 EACH

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1 1.000 EACH

611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH

611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1 2.000 EACH

611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1 1.000 EACH

611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1 2.000 EACH

611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1 1.000 EACH

611-07.69 48IN ENDWALL (CROSS DRAIN) 3:1 2.000 EACH



Contract ID CNV312 - MAURY

Item No. Description Quantity Units

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH 4.000 EACH

611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH 8.000 EACH

611-42.03 CATCH BASINS, TYPE 42, > 8' - 12' DEPTH 2.000 EACH

611-42.04 CATCH BASINS, TYPE 42, > 12' - 16' DEPTH 1.000 EACH

611-43.04 CATCH BASINS, TYPE 43, > 12' - 16' DEPTH 2.000 EACH

705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST) 508.000 L.F.

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3 2.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 2.000 EACH

707-06.01 REMOVAL OF FENCE (DESCRIPTION) (STA. 36+80,
55+70, 64+60, 72+80)

595.000 L.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 1,801.150 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 200.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 792.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 110.509 TON

709-05.09 MACHINED RIP-RAP (CLASS C) 426.894 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 147.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 41.000 EACH

712-06 SIGNS (CONSTRUCTION) 688.250 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 252.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 203.600 L.F.

712-09.05 REMOVABLE PAVEMENT MARKING (ARROW) 12.000 EACH

713-02.21 SIGN POST DELINEATION ENHANCEMENT 80.000 L.F.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 818.580 LB.

713-11.21 P POST SLIP BASE 44.000 EACH

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 1,873.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

714-02.02 ENCASED CONDUIT (2" PVC, SCHEDULE 40) 702.000 L.F.

714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40) 15,455.000 L.F.



Contract ID CNV312 - MAURY

Item No. Description Quantity Units

714-05.04 PULL BOXES (TYPE C) 2.000 EACH

714-06.07 CABLE (1/C # 2 AWG) 32,314.000 L.F.

714-06.08 CABLE (DESCRIPTION) (1/C #8 AWG GROUND
CONDUCTOR)

16,157.000 L.F.

714-08.05 LIGHT STANDARDS (ALUMINUM) 65.000 EACH

714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD 65.000 EACH

714-09.09 LUMINAIRES (DESCRIPTION) (155W LED) 65.000 EACH

714-12.01 CONTROL CENTER (NO. 1) (1) LS

714-12.02 CONTROL CENTER (NO. 2) (1) LS

714-25.01 ELECTRICAL CONNECTION (DESCRIPTION) (TO
PROVIDER)

(1) LS

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 3,888.000 L.F.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 102.000 L.F.

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE
ARROW)

8.000 EACH

716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN
ARROW)

2.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 3.251 L.M.

716-05.51 PAINTED PAVEMENT MARKINGS(12" LINE) 131.000 L.F.

716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER
LINE)

3,888.000 L.F.

716-08.04 REMOVAL OF PAVEMENT MARKING
(CHANNELIZATION STRIPING)

182.000 S.Y.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

7.000 L.M.

717-01 MOBILIZATION (1) LS

730-03.21 INSTALL PULL BOX (TYPE B) 4.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC) 1,692.000 L.F.

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 4,760.000 S.Y.

740-11.04 TEMPORARY SEDIMENT TUBE 20IN 4,200.000 L.F.

740-11.05 TEMPORARY SEDIMENT TUBE 24IN 5,700.000 L.F.

801-01 SEEDING (WITH MULCH) 944.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 527.000 UNIT



Contract ID CNV312 - MAURY

Item No. Description Quantity Units

801-01.34 GRASS SEED MIX (RIPZN/FLPL) 14.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 109.000 UNIT

801-03 WATER (SEEDING & SODDING) 158.000 M.G.

801-07 SEED (SUPPLEMENTAL APPLICATION) 1,817.000 LB.

801-08 FERTILIZER (SUPPLEMENTAL APPLICATION) 13.000 TON

803-01 SODDING (NEW SOD) 256.000 S.Y.

805-01.01 TURF REINFORCEMENT MAT (CLASS I) 170.000 S.Y.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 12,096.761 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNV305 - MEIGS

CNV305Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: MEIGS

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on S.R. 304 over Big Sewee Creek (L.M. 4.77).

DT - 6/30/2022

NA61014-4216-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES (1) LS

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 300.000 L.F.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 120.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

0.300 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 1,800.000 S.Y.

602-10.71 STRUCTURAL STEEL WELD REPAIR 1.000 L.F.

603-02.01 REPAINTING EXISTING STEEL STRUCTURES (LOC.
& DES.) (BRIDGE NO. 61-SR304-04.77)

(1) LS

603-05.20 CONTAINMENT & DISPOSAL OF WASTE(LOCATION &
DESCRP) (BRIDGE NO. 61-SR304-04.77)

(1) LS

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

267.000 S.Y.

604-10.05 CONCRETE 67.000 S.F.

604-10.34 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(FULL DEPTH)

7.000 S.Y.

604-10.40 EXPANSION JOINT REPAIRS (TYPE D) 63.000 L.F.

604-10.54 CONCRETE REPAIRS 66.000 S.F.

604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(PARTIAL DEPTH)

24.000 S.Y.

604-10.58 EPOXY INJECTION (INJECTION) 1.000 GAL.



Contract ID CNV305 - MEIGS

Item No. Description Quantity Units

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN
PLACE)

3.000 L.F.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 870.000 S.Y.

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 20.000 EACH

709-05.06 MACHINED RIP-RAP (CLASS A-1) 32.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 200.000 L.F.

712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE
BARRIER RAIL

400.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

2.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 35.000 EACH

712-06 SIGNS (CONSTRUCTION) 962.000 S.F.

712-09.01 REMOVABLE PAVEMENT MARKING LINE 2,000.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 72.000 L.F.

712-10.02 TEMPORARY TRANSVERSE RUMBLE STRIPS 192.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 6.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

5.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

5.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.800 L.M.

717-01 MOBILIZATION (1) LS

719-01.08 CLEAN DRAIN 26.000 EACH

730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM (1) LS

( ) Item will be bid as lump sum.



Contract ID CNV330 - MONTGOMERY

CNV330Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: MONTGOMERY

District: DBE Goal Percent: 5.50

Contract Time:

Description: The resurfacing on I-24 from the Kentucky State line (L.M. 0.00) to east of U.S. 79 (S.R. 13)
(L.M. 5.00).

DT - 8/31/2022

NH-I-24-9(96)63I024-F8-002

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 20.000 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 3,970.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

523.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 104.000 TON

411-03.10 ACS MIX(PG76-22) GRADING D 15,535.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

20.000 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 15,418.000 TON

501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN)
10"

863.000 S.Y.

502-01 CLEANING AND SEALING JOINTS 1,640.000 L.F.

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) 1,472.000 L.F.

502-04.02 LOAD TRANSFER DOWELS 555.000 EACH

502-04.03 TRANSVERSE TIE-BARS 840.000 EACH

502-07 SPALL REPAIR 46.000 S.Y.

502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT) 1,610.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 200.000 EACH

712-06 SIGNS (CONSTRUCTION) 2,199.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

4.000 EACH



Contract ID CNV330 - MONTGOMERY

Item No. Description Quantity Units

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 11.000 EACH

712-08.12 QUEUE PROTECTION TRUCK 120.000 DAY

713-02.14 FLEXIBLE DELINEATOR (WHITE) 130.000 EACH

713-02.15 FLEXIBLE DELINEATOR (YELLOW) 130.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

949.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

949.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

1,700.000 S.Y.

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 4,760.000 L.F.

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY
ARROW)

2.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 27.000 L.M.

716-08.21 REMOVAL OF PAVEMENT MARKING (24IN BARRIER
LINE)

240.000 L.F.

716-09.86 CONTRAST PAVEMENT MARKING 6" 1.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

24.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

2,000.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

1,500.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNV316 - PUTNAM

CNV316Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: PUTNAM

District: DBE Goal Percent: 5.00

Contract Time:

Description: The resurfacing on I-40 from near the ramp to S.R. 136 (L.M. 19.59) to near Falling Water
River (L.M. 23.96) and on S.R. 136 from L.M. 5.28 to L.M. 5.35.

CD - 120 Days

STP-136(22)71012-8229-14

NH-I-40-6(180)71I040-F8-002

Note:  This proposal is a cost plus time proposal.  The following sites are cost plus time sites:

Site Description Road User Cost Unit Min/Max

00 ENTIRE PROPOSAL $10,000.00 Days 60 / 120

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 17.500 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 1,786.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

1,206.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 44.000 TON

403-01.10 HIGH PERFORMANCE FOG SEALS 65,514.000 S.Y.

403-02.01 TRACKLESS TACK COAT 91.000 TON

411-03.10 ACS MIX(PG76-22) GRADING D 16,691.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

17.500 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 16,532.000 TON

701-02.06 DETECTABLE WARNING SURFACE
(REHABILITATION)

40.000 S.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 322.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 190.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,690.000 S.F.



Contract ID CNV316 - PUTNAM

Item No. Description Quantity Units

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 7.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 500.000 HOUR

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

8.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

17.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

680.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

601.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 100.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

96.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 265.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

22.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 2,428.000 L.F.

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR) 5.000 EACH

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY
ARROW)

2.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 72.000 S.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 46.300 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

26.200 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

9,109.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

3,479.000 L.F.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 1,500.000 L.F.

730-14.03 LOOP WIRE 4,200.000 L.F.



Contract ID CNV316 - PUTNAM

( ) Item will be bid as lump sum.



Contract ID CNV331 - RUTHERFORD

CNV331Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: RUTHERFORD

District: DBE Goal Percent: 5.50

Contract Time:

Description: The resurfacing on I-24 from near Baker Road (L.M. 7.75) to east of Medical Center Parkway
(L.M. 13.60), including bridge expansion joint repairs.

DT - 8/31/2022

NH-I-24-1(137)75I024-F8-002

NA75I024-M3-005

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 21.200 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 2,803.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

2,000.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 220.000 TON

411-03.10 ACS MIX(PG76-22) GRADING D 33,587.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

23.400 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 33,270.000 TON

501-01.01 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN)
8"

2,605.000 S.Y.

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) 7,063.000 L.F.

502-04.02 LOAD TRANSFER DOWELS 1,883.000 EACH

502-04.03 TRANSVERSE TIE-BARS 977.000 EACH

503-01 GRINDING CONCRETE PAVEMENT 2,605.000 S.Y.

706-01 GUARDRAIL REMOVED 90.000 L.F.

706-06.03 RADIUS RAIL 90.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

1.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 200.000 EACH



Contract ID CNV331 - RUTHERFORD

Item No. Description Quantity Units

712-05.01 WARNING LIGHTS (TYPE A) 2.000 EACH

712-06 SIGNS (CONSTRUCTION) 2,181.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

4.000 EACH

712-08.03 ARROW BOARD (TYPE C) 6.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 6.000 EACH

712-08.12 QUEUE PROTECTION TRUCK 120.000 DAY

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

10,810.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 6.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

3,627.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

3,627.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 237.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

12.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 37.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

3.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 3,150.000 L.F.

716-03.09 PLASTIC WORD PAVEMENT MARKING (                      )
(EAST)

2.000 EACH

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 10.000 EACH

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) 13.000 EACH

716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND) 45.000 EACH

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

6.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 33.400 L.M.

716-09.86 CONTRAST PAVEMENT MARKING 6" 6.800 L.M.

716-09.89 CONTRAST PAVEMENT MARKING 12" 260.000 L.F.

716-10.50 PREFORMED PLASTIC PAVEMENT MARKING
(INTERSTATE SHIELD)

4.000 EACH



Contract ID CNV331 - RUTHERFORD

Item No. Description Quantity Units

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

33.400 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

2,581.000 L.F.

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE) 8,200.000 L.F.

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE) 33,400.000 L.F.

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED) 8,500.000 L.F.

717-01 MOBILIZATION (1) LS

730-03.20 INSTALL PULL BOX (TYPE A) 2.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC) 40.000 L.F.

730-14.02 SAW SLOT 750.000 L.F.

730-14.03 LOOP WIRE 3,000.000 L.F.

604-10.44 EXPANSION JOINT REPAIRS 87.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNV332 - RUTHERFORD

CNV332Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: RUTHERFORD

District: DBE Goal Percent:

Contract Time:

Description: The installation of an overhead sign structure on I-24 at L.M. 16.30.

DT - 9/30/2022

NA75I024-M3-003

Item No. Description Quantity Units

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-01.03 LANE CLOSURE(NIGHT WORK) 15.000 EACH

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 780.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 300.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 65.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 100.000 HOUR

713-09.20 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)
(92+/-)

1.000 EACH

713-14 EXTRUDED ALUMINUM PANEL SIGNS 293.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 1.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNV333 - SHELBY

CNV333Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: SHELBY

District: DBE Goal Percent: 4.00

Contract Time:

Description: The resurfacing on I-40 from west of Davies Plantation Road (L.M. 22.84) to the Fayette
County line (L.M. 30.60), including bridge deck repair.

CD - 120 Days

NH-I-40-1(368)79I040-F8-006

NH-I-40-1(368)79I040-M3-005

Note:  This proposal is a cost plus time proposal.  The following sites are cost plus time sites:

Site Description Road User Cost Unit Min/Max

00 ENTIRE PROPOSAL $10,000.00 Days 60 / 120

Item No. Description Quantity Units

202-03.01 REMOVAL OF ASPHALT PAVEMENT 578.000 S.Y.

203-06 WATER 6.000 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 15.000 L.M.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (C OR D)

4,464.000 TON

307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING A

256.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

28.000 TON

307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS 2,989.000 TON

403-02.01 TRACKLESS TACK COAT 113.000 TON

411-03.10 ACS MIX(PG76-22) GRADING D 8,761.000 TON

411-04 CRACK SEALANT 8,421.000 LB.

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

7.600 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 10,259.000 TON

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 112.000 EACH

712-01 TRAFFIC CONTROL (1) LS



Contract ID CNV333 - SHELBY

Item No. Description Quantity Units

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,120.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

2.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 1,184.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 970.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 208.000 EACH

712-06 SIGNS (CONSTRUCTION) 3,586.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

4.000 EACH

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 12.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 150.000 HOUR

712-08.14 PORTABLE QUEUE WARNING SYSTEM 6.000 DAY

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

27,302.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

1,694.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

1,636.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 5,000.000 L.F.

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) 2.000 EACH

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 1,396.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 19.900 L.M.

716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER
LINE)

10,761.000 L.F.

716-08.04 REMOVAL OF PAVEMENT MARKING
(CHANNELIZATION STRIPING)

1,111.000 S.Y.

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE
ARROW)

2.000 EACH

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 1.700 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

20.300 L.M.



Contract ID CNV333 - SHELBY

Item No. Description Quantity Units

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

9,953.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

1,655.000 L.F.

716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER
LINE)

2,358.000 L.F.

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED) 650.000 L.F.

717-01 MOBILIZATION (1) LS

730-03.20 INSTALL PULL BOX (TYPE A) 2.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC) 20.000 L.F.

730-12.17 CONDUIT (DESCRIPTION) (1.5" DIAMETER PVC) 10.000 L.F.

730-14.02 SAW SLOT 300.000 L.F.

730-14.03 LOOP WIRE 1,300.000 L.F.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 5.000 S.Y.

604-10.53 CONCRETE REPAIRS 10.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNV335 - SULLIVAN

CNV335Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: SULLIVAN

District: DBE Goal Percent: 6.50

Contract Time:

Description: The resurfacing on I-81 from near S.R. 357 (L.M. 9.38) to near S.R. 394 (L.M. 15.79),
including bridge repair work.

DT - 9/30/2022

NH-I-81-1(132)82I081-F8-002

NA82I081-M3-003

Item No. Description Quantity Units

201-01 CLEARING AND GRUBBING (1) LS

208-01.05 BROOMING & DEGRASSING SHOULDERS 25.600 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 492.000 TON

307-03.09 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING C

17,848.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 193.000 TON

411-03.10 ACS MIX(PG76-22) GRADING D 589.000 TON

411-03.23 ACS MIX (PG76-22) OGFC 11,757.000 TON

411-03.28 ACS MIX (PG76-22) OGFC GRADING E SHOULDER 5,901.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

25.600 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 18,518.000 TON

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 23.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 23.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 23.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 448.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 224.000 EACH

712-06 SIGNS (CONSTRUCTION) 4,485.000 S.F.



Contract ID CNV335 - SULLIVAN

Item No. Description Quantity Units

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

4.000 EACH

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 10.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 600.000 HOUR

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

1,062.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

1,062.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 1,470.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 33.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

33.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

4,325.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

3,755.000 L.F.

717-01 MOBILIZATION (1) LS

730-03.20 INSTALL PULL BOX (TYPE A) 4.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC) 40.000 L.F.

730-14.02 SAW SLOT 1,000.000 L.F.

730-14.03 LOOP WIRE 3,000.000 L.F.

730-15.07 CABINET (DESCRIPTION) (DESCRIPTION) 4.000 EACH

307-03.09 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING C

130.000 TON

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

308.000 S.Y.

604-10.05 CONCRETE 150.000 S.F.

604-10.22 CONCRETE PARAPET REPAIR 504.000 L.F.

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) 20.000 S.Y.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 110.000 S.Y.



Contract ID CNV335 - SULLIVAN

Item No. Description Quantity Units

604-10.54 CONCRETE REPAIRS 150.000 S.F.

617-01 BRIDGE DECK SEALANT 1,176.000 S.Y.

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 45.000 EACH

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 890.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

2.000 EACH

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

3,897.000 L.F.

712-09.30 REMOVABLE BLACK-OUT TAPE (6") 1,920.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.05 TEMPORARY RAISED PAVEMENT MARKER 49.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNV336 - WASHINGTON

CNV336Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: WASHINGTON

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridges on U.S. 11E (U.S. 19W, S.R. 34) over Boone Lake (L.M. 23.03,
L&R).

DT - 8/31/2022

NA90102-4202-04

Item No. Description Quantity Units

303-10.01 MINERAL AGGREGATE (SIZE 57) 1,400.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 44.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

0.100 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 700.000 S.Y.

602-10.19 JACKING STEEL SPANS (1) LS

602-10.60 BEARING DEVICE (DESCRIPTION) (ELASTOMERIC) 20.000 EACH

603-02.01 REPAINTING EXISTING STEEL STRUCTURES (LOC.
& DES.) (BRIDGE NO. 90-SR034-23.03 L & R)

(1) LS

603-05.20 CONTAINMENT & DISPOSAL OF WASTE(LOCATION &
DESCRP) (BR. NO. 90-SR034-23.03 L & R)

(1) LS

604-03.04 PAVEMENT @ BRIDGE ENDS 324.000 S.Y.

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

4,732.000 S.Y.

604-10.05 CONCRETE 36.000 S.F.

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) 40.000 S.Y.

604-10.32 EXPANSION JOINT REPAIRS (TYPE A) 132.000 L.F.

604-10.40 EXPANSION JOINT REPAIRS (TYPE D) 44.000 L.F.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 20.000 S.Y.

604-10.54 CONCRETE REPAIRS 40.000 S.F.

604-10.55 CONCRETE (FOUNDATION REPAIRS) 14.000 C.Y.

604-10.58 EPOXY INJECTION (INJECTION) 8.000 GAL.



Contract ID CNV336 - WASHINGTON

Item No. Description Quantity Units

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN
PLACE)

137.000 L.F.

606-24.13 TEMPORARY SHEET PILES (1) LS

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 5,752.000 S.Y.

620-09 REMOVAL & REPLACEMENT OF EXISTING BRIDGE
RAIL

59.000 L.F.

705-02.02 SINGLE GUARDRAIL (TYPE 2) 75.000 L.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 4.000 EACH

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 88.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 2.000 EACH

705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2 4.000 EACH

709-05.06 MACHINED RIP-RAP (CLASS A-1) 250.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,760.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

2.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 150.000 EACH

712-06 SIGNS (CONSTRUCTION) 630.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 50.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 60.000 DAY

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

12,320.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.600 L.M.

717-01 MOBILIZATION (1) LS

740-07.04 GEOGRID REINFORCEMENT TYPE 2 3,292.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 1,014.000 S.Y.

740-11.04 TEMPORARY SEDIMENT TUBE 20IN 180.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNV337 - WILLIAMSON

CNV337Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: WILLIAMSON

District: DBE Goal Percent: 6.00

Contract Time:

Description: The resurfacing on I-840 from near MM 8 (L.M. 2.00) to east of Liepers Creek Road overpass
(L.M. 12.50), including removal of pavement at bridge ends and expansion joint repair.

DT - 9/30/2022

NH-I-840(20)94I840-F3-004

NH-I-840(20)94I840-F8-002

NA94I840-M3-003

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(PVMT. @ BRIDGE ENDS, MULTIPLE LOCATIONS)

(1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 7,534.000 C.Y.

208-01.05 BROOMING & DEGRASSING SHOULDERS 33.300 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 3,618.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 8,363.000 TON

307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING A

672.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

5,421.000 TON

307-03.11 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING CW

13,230.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 258.000 TON

411-03.10 ACS MIX(PG76-22) GRADING D 17,037.000 TON

411-03.23 ACS MIX (PG76-22) OGFC 10,584.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

33.300 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 31,301.000 TON

501-01.13 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN)
10" FAST TRACK

445.000 S.Y.



Contract ID CNV337 - WILLIAMSON

Item No. Description Quantity Units

502-07 SPALL REPAIR 10.000 S.Y.

604-03.04 PAVEMENT @ BRIDGE ENDS 2,182.000 S.Y.

709-05.06 MACHINED RIP-RAP (CLASS A-1) 1,157.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.10 PORTABLE BARRIER RAIL  (MASH TL-3) 5,000.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

10.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 528.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 250.000 EACH

712-06 SIGNS (CONSTRUCTION) 2,438.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

4.000 EACH

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 15.000 EACH

712-08.12 QUEUE PROTECTION TRUCK 120.000 DAY

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

69,678.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

1,551.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

1,551.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 3,905.000 L.F.

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY
ARROW)

4.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 59.000 L.M.

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 20.500 L.M.

716-09.86 CONTRAST PAVEMENT MARKING 6" 5.400 L.M.

716-09.88 CONTRAST PAVEMENT MARKING 8" 1.200 L.M.

716-09.90 CONTRAST PAVEMENT MARKING 6" DOTTED 1,320.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

45.000 L.M.



Contract ID CNV337 - WILLIAMSON

Item No. Description Quantity Units

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

2,520.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

1,390.000 L.F.

717-01 MOBILIZATION (1) LS

730-03.20 INSTALL PULL BOX (TYPE A) 4.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC) 40.000 L.F.

730-14.02 SAW SLOT 1,000.000 L.F.

730-14.03 LOOP WIRE 3,400.000 L.F.

740-07.04 GEOGRID REINFORCEMENT TYPE 2 14,452.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 3,922.000 S.Y.

604-10.44 EXPANSION JOINT REPAIRS 462.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNV276 - WILLIAMSON

CNV276Contract ID:

December 10, 2021 10:00 AMLetting Date: Projects:

Counties: WILLIAMSON

District: DBE Goal Percent:

Contract Time:

Description: The replacement of a 60" corrugated metal pipe on U.S. 431 (S.R. 106) at L.M. 13.65.

DT - 4/30/2022

NA94014-4240-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-02.01 REMOVAL OF PIPE (SIZE ,STA.) (18", STA. 104+14) 20.000 L.F.

202-02.02 REMOVAL OF PIPE (SIZE ,STA.) (60", STA. 106+10) 100.000 L.F.

203-04 PLACING AND SPREADING TOPSOIL 356.000 C.Y.

203-06 WATER 32.000 M.G.

204-08 FOUNDATION FILL MATERIAL 57.000 C.Y.

209-05 SEDIMENT REMOVAL 123.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 5,065.000 L.F.

209-08.08 ENHANCED ROCK CHECK DAM 10.000 EACH

209-09.04 SEDIMENT FILTER BAG(15' X 10') 3.000 EACH

209-65.04 TEMPORARY IN STREAM DIVERSION 335.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 760.000 TON

303-01.01 GRANULAR BACKFILL (ROADWAY) 1,972.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 69.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

46.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

28.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 1.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 4.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON



Contract ID CNV276 - WILLIAMSON

Item No. Description Quantity Units

407-20.05 SAW CUTTING ASPHALT PAVEMENT 783.000 L.F.

411-02.10 ACS MIX(PG70-22) GRADING D 100.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

0.170 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 856.000 S.Y.

621-03.08 54" TEMPORARY DRAINAGE PIPE 115.000 L.F.

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT 4.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 450.000 L.F.

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 4.000 EACH

706-01 GUARDRAIL REMOVED 313.000 L.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 3,000.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 500.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 98.000 TON

709-05.09 MACHINED RIP-RAP (CLASS C) 900.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-05.01 WARNING LIGHTS (TYPE A) 8.000 EACH

712-06 SIGNS (CONSTRUCTION) 352.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 90.000 L.F.

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT 2.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

6.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.340 L.M.

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 1,450.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 635.000 S.Y.

801-01 SEEDING (WITH MULCH) 25.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 51.000 UNIT

801-03 WATER (SEEDING & SODDING) 24.000 M.G.

803-01 SODDING (NEW SOD) 1,537.000 S.Y.



Contract ID CNV276 - WILLIAMSON

Item No. Description Quantity Units

604-02.01 CLASS A CONCRETE (BOX BRIDGES) 267.000 C.Y.

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES) 53,031.000 LB.

795-01.09 12IN DIP RESTRAINED JOINT WATER LINE 587.000 L.F.

795-05.99 FLOWABLE FILL (TRENCH PLUGS) 25.000 C.Y.

795-06.07 CONNECT TO 12IN WATER LINE 2.000 EACH

795-06.30 CUT/CAP EXISTING LINES (ALL SIZES) 2.000 EACH

795-08.08 12IN BUTTERFLY VALVE ASSEMBLY 2.000 EACH

795-11.12 RETIRE IN PLACE EXISTING WATER MAIN 450.000 L.F.

795-13.01 DI FITTINGS 1,000.000 LB.

795-14.01 CLASS A CONCRETE 5.000 C.Y.

797-13.03 FIRE HYDRANT ASSEMBLY 1.000 EACH

( ) Item will be bid as lump sum.




