

November 3, 2006

The subject RFP is hereby amended as follows.

A. The following RFP Schedule of Events updates or confirms scheduled RFP dates.

	EVENT	TIME	DATE (<u>all</u> dates are state business days)	UPDATED/ CONFIRMED
1.	State Issues RFP		October 17, 2006	CONFIRMED
2.	Disability Accommodation Request Deadline		October 20, 2006	CONFIRMED
3.	Pre-proposal Conference	1:00 p.m.	October 24, 2006	CONFIRMED
4.	Notice of Intent to Propose Deadline		October 25, 2006	CONFIRMED
5.	Written Comments Deadline Related to Initial Mandatory Qualifications and Software Demonstrations		October 25, 2006	CONFIRMED
6.	State Responds to Written Comments Related to Initial Mandatory Qualifications and Software Demonstrations		October 30, 2006	CONFIRMED
7.	Initial Mandatory Qualifications Deadline	2:00 p.m.	November 1, 2006	CONFIRMED
8.	State Completes Evaluation of Initial Mandatory Qualifications and Issues Notices		November 8, 2006	UPDATED
9.	Software Demonstrations		November 13 - 17, 2006	CONFIRMED
10.	Final Written Comments Deadline		November 20, 2006	CONFIRMED
11.	State Completes Evaluation of Software Demonstration and Requirements and Issues Notices		November 27, 2006	CONFIRMED

EVENT	TIME	DATE (<u>all</u> dates are state business days)	UPDATED/ CONFIRMED
12. State Responds to Final Written Comments		November 29, 2006	CONFIRMED
13. Proposal Deadline	2:00 p.m.	December 8, 2006	CONFIRMED
14. State Completes Technical Proposal Evaluations		January 2, 2007	CONFIRMED
15. State Opens Cost Proposals and Calculates Scores	9:00 a.m.	January 3, 2007	CONFIRMED
State Issues Evaluation Notice <u>and</u> Opens RFP Files for Public Inspection	9:00 a.m.	January 5, 2007	CONFIRMED
17. Contract Signing		January 12, 2007	CONFIRMED
18. Contract Signature Deadline		January 23, 2007	CONFIRMED
19. Letter of Credit Deadline		January 25, 2007	CONFIRMED
20. Contract Start Date		January 29, 2007	CONFIRMED

Informational Notice – This amendment updates the date the "State Completes Evaluation of Initial Mandatory Qualifications and Issues Notices". As a result of this date extension, the State expects to move the subsequent schedule dates out, including the "Software Demonstrations" dates. The State will publish an amendment with those new dates as soon as they are finalized.