

AMENDMENT No. 1
DESIGN ARCHITECT SERVICES RFQ
SBC NO. 529/031-01-2007
OF THE STATE OF TENNESSEE,
FOR
NEW DATA CENTER FACILITIES

This RFQ of the State of Tennessee is hereby amended as follows:

1. Delete Section 2, RFQ Schedule of Events.
2. Replace with the revised RFQ Schedule of Events, herein attached.

END OF AMENDMENT No. 1

2 RFQ SCHEDULE OF EVENTS

The following Schedule of Events represents the Owner's best estimate of the schedule that will be followed. Unless otherwise specified, the time of day for the following events will be between 8:00 a.m. and 4:30 p.m., Central Time.

| RFQ SCHEDULE OF EVENTS | | |
|---|------------------|--|
| NOTICE: The Owner reserves the right, at its sole discretion, to adjust this schedule as it deems necessary. The Owner will communicate any adjustment to the Schedule of Events to the potential Proposers from whom the Owner has received a Notice of Intent to Propose. | | |
| EVENT | TIME | DATE (all dates are State business days) |
| 1. Owner Issues RFQ | | Wednesday 8-Aug-2007 |
| 2. Disability Accommodation Request Deadline | | Monday 13-Aug-2007 |
| 3. Pre-proposal Conference | 1:30 p.m. | Wednesday 15-Aug-2007 |
| 4. Notice of Intent to Propose Deadline | | Tuesday 21-Aug-2007 |
| 5. Written Questions and Comments Deadline | | Monday 27-Aug-2007 |
| 6. Owner Responds to Written Comments | | Friday 31-Aug-2007 |
| 7. Proposal Deadline | 2:00 p.m. | Wednesday 12-Sep-2007 |
| 8. State Building Commission Review and Action | | Thursday 8-Nov-2007 |
| 9. Owner Issues Evaluation Notice and Opens RFQ Files for Public Inspection | | Friday 9-Nov-2007 |
| 10. End of allowed seven calendar day Protest Period | | Friday 16-Nov-2007 |
| 11. Contract Signing Deadline | | Friday 23-Nov-2007 |
| 12. Conclusion of Owner Contract Signature Process | | Friday 11-Jan-2008 |
| 13. Anticipated Contract Start Date | | Tuesday 15-Jan-2008 |