

AMENDMENT 1
TO
STATE OF TENNESSEE
Department of Finance and Administration
REQUEST FOR PROPOSALS
FOR
Upper Cumberland Regional Health Facility Contracting Services
Best Value Type 2 RFP
SBC NUMBER: 408/009-01-2004

Posted July 25, 2008

This RFP of the State of Tennessee is hereby amended as follows:

1. RFP Section 2, Schedule of Events

Replace the *Schedule of Events* with the attached revised schedule.

Please note three changes, Event numbers 7, 8 and 9. The Cost Proposal (bid) is now due separately and in advance of the Credentials Proposal. This accommodates required responses in the Credentials Proposal regarding subcontractors in the *Proposal & Evaluation Guide*, Sections C.3 and C.8. The tentative date for Proposer Interviews (if required) is also changed.

See attached *Schedule of Events* following:

End of Amendment 1

2 RFP SCHEDULE OF EVENTS

The following Schedule of Events represents the Owner's best estimate of the schedule that will be followed. Unless otherwise specified, the time of day for the following events will be between 8:00 a.m. and 4:30 p.m., Central Time.

RFP SCHEDULE OF EVENTS		
NOTICE: The Owner reserves the right, at its sole discretion, to adjust this schedule as it deems necessary. The Owner will communicate any adjustment to the Schedule of Events to the potential Proposers from whom the Owner has received a Notice of Intent to Propose.		
EVENT	TIME	DATE (all dates are State business days)
1. Owner Issues RFP		Wednesday 9-Jul-2008
2. Disability Accommodation Request Deadline		Tuesday 15-Jul-2008
3. Pre-proposal Conference	1:30 p.m.	Tuesday 22-Jul-2008
4. Notice of Intent to Propose Deadline		Monday 28-Jul-2008
5. Written Comments Deadline		Friday 8-Aug-2008
6. Owner Responds to Written Comments		Friday 15-Aug-2008
7. Cost Proposal (Sealed Bid) Deadline	2:00 p.m.	Friday 29-Aug-2008
8. Credentials Proposal Deadline	2:00 p.m.	Wednesday 3-Sept-2008
9. Tentative Dates for Proposer Interviews (if necessary)		Wednesday 23 Sept 2008
10. State Building Commission Review and Approval of Proposer for Contract		Thursday 9-Oct-2008
11. Owner Issues Evaluation Notice and Opens RFP Files for Public Inspection		Friday 10-Oct-2008
12. End of seven-day review Period		Friday 17-Oct-2008
13. Contract Signing and Contract Bond Deadline		Wednesday 24-Oct-2008
14. Anticipated Contract Start Date		Monday 1-Dec-2008