

**AMENDMENT 1  
TO RFP #345.01-201**

This Request for Proposal is hereby amended as follows:

1. Delete RFP Section 2 Schedule of Events in its entirety, and insert the following in its place:

## 2 RFP SCHEDULE OF EVENTS

The following Schedule of Events represents the State's best estimate of the schedule that will be followed. Unless otherwise specified, the time of day for the following events will be between 8:00 a.m. and 4:30 p.m., Central Time.

<b>RFP SCHEDULE OF EVENTS</b>		
<b>NOTICE: The State reserves the right, at its sole discretion, to adjust this schedule as it deems necessary. The State will communicate any adjustment to the Schedule of Events to the potential Proposers from whom the State has received a Notice of Intent to Propose.</b>		
<b>EVENT</b>	<b>TIME</b>	<b>DATE</b> ( <u>all</u> dates are state business days)
1. State Issues RFP		<b>JUNE 17, 2005</b>
2. Disability Accommodation Request Deadline		<b>JUNE 24, 2005</b>
3. Pre-proposal Conference	<b>2:00 p.m.</b>	<b>JUNE 28, 2005</b>
4. Notice of Intent to Propose Deadline		<b>JUNE 30, 2005</b>
5. Written Comments Deadline		<b>JULY 15, 2005</b>
6. State Responds to Written Comments		<b>AUGUST 12, 2005</b>
7. Follow-up Written Comments Deadline		<b>AUGUST 19, 2005</b>
8. State Responds to Follow-up Comments		<b>SEPTEMBER 2, 2005</b>
9. Proposal Deadline	<b>2:00 p.m.</b>	<b>OCTOBER 20, 2005</b>
10. State Completes Technical Proposal Evaluations		<b>NOVEMBER 22, 2005</b>
11. State Opens Cost Proposals and Calculates Scores	<b>9:00 a.m.</b>	<b>NOVEMBER 23, 2005</b>
12. State Issues Evaluation Notice and Opens RFP Files for Public Inspection	<b>9:00 a.m.</b>	<b>NOVEMBER 28, 2005</b>
13. Contract Signing		<b>DECEMBER 8, 2005</b>
14. Contract Signature Deadline		<b>DECEMBER 16, 2005</b>
15. Contract Start Date		<b>JANUARY 3, 2006</b>

2. Delete RFP Attachment 6.1, *pro forma* Contract Attachment A: State's Desired Implementation Schedule in its entirety, and insert the following in its place:

**RFP ATTACHMENT 6.1, PRO FORMA CONTRACT ATTACHMENT A: STATE'S DESIRED IMPLEMENTATION SCHEDULE**

Phase	Completion Dates/Time Frames
Project Contract Start Date	January 3, 2006
Design Kick-Off Phase	January 3, 2006 – February 3, 2006
General Design Phase	February 6, 2006 – May 5, 2006
Detailed Design Phase	May 8, 2006 – November 8, 2006
Construction Phase	November 9, 2006 – August 9, 2007
Acceptance Test Phase	August 10, 2007 – March 10, 2008
Implementation Phase	March 11, 2008 – July 11, 2008
Post Implementation Support Phase	July 14, 2008 – July 14, 2009

The State's desired implementation date is July 11, 2008.

3. Delete RFP Attachment 6.3 Technical Proposal & Evaluation Guide - Section C - Technical Approach Items, C.2. Implementation Schedule in its entirety, and insert the following in its place:

TECHNICAL PROPOSAL & EVALUATION GUIDE — SECTION C				
PROPOSER NAME:				
SECTION C — TECHNICAL APPROACH - Schedule				
<p>The Proposer must address ALL Technical Approach section items and provide, in sequence, the information and documentation as required (referenced with the associated item references). A Proposal Evaluation Team, made up of three or more State employees, will independently evaluate and score the proposal's response to each item. Each evaluator will use the following whole number, raw point scale for scoring each item:</p> <p><i>0 = little value      1 = poor      2 = fair      3 = satisfactory      4 = good      5 = excellent</i></p> <p>The RFP Coordinator will multiply each item score by the assigned weight with the product being the item's raw weighted score for purposes of calculating the section score as detailed at the end of this table.</p>				
Proposal Page # (to be completed by Proposer)	Technical Approach Items	State Use ONLY		
		Score	Item Weight	Raw Weighted Score
	<p><b>C.2. Implementation Schedule.</b></p> <p>RFP 1.1.5.2 The State's desired implementation date is provided in the implementation schedule in <i>pro forma</i> contract Attachment A. The Proposer may propose an implementation date that is three to nine months greater than or three months less than the State's desired implementation date, in quarter increments. The Proposer shall propose a schedule in which the number of months that is allocated for the Acceptance Test and Implementation Phases is equal to or greater than the time frame that is allocated for these phases in the State's desired implementation schedule. The proposed implementation dates will be scored as follows:</p> <p>3 months less than the State's desired implementation date = 5 points.</p> <p>Meet the State's desired implementation date = 4 points.</p> <p>3 months greater than the State's desired implementation date = 3 points.</p> <p>6 months greater than the State's desired implementation date = 2 points.</p> <p>9 months greater than the State's desired implementation date = 1 point.</p>		5	

## TECHNICAL PROPOSAL & EVALUATION GUIDE — SECTION C

Proposal Page # (to be completed by Proposer)	Technical Approach Items	State Use ONLY		
	<p>If the Proposer proposes an implementation date that is more than 9 months greater than the State's desired implementation date or greater than 3 months less than the State's desired implementation date, this shall make the proposal non-responsive and the State shall reject it.</p> <p>The Proposer shall choose one of the following implementation dates:</p> <p>_____ April 11, 2008 (5 points)</p> <p>_____ July 11, 2008 (4 points)</p> <p>_____ October 10, 2008 (3 points)</p> <p>_____ January 9, 2008 (2 points)</p> <p>_____ April 10, 2009 (1 point)</p>			
<b>Total Raw Weighted Score:</b> <i>(sum of Raw Weighted Scores above)</i>				
<b>Total Raw Weighted Score</b> <hr style="width: 40%; margin-left: 0;"/> <b>maximum possible raw weighted score = 25</b> <i>(i.e., 5 x the sum of item weights above)</i>				
<b>X 50</b> <i>(maximum section score)</i>				
<b>= SCORE:</b>				

4. Delete RFP Section B. CONTRACT TERM: in its entirety, and insert the following in its place:
  - B.1. Contract Term. This Contract shall be effective for the period commencing on January 3, 2006 and ending on [CONTRACT END DATE]. The State shall have no obligation for services rendered by the Contractor which are not performed within the specified period.
  - B.2. Term Extension. The State reserves the right to extend this Contract for an additional period or periods of time representing increments of no more than one year and a total Contract term of no more than five (5) years, provided that the State notifies the Contractor in writing of its intention to do so at least thirty (30) days prior to the Contract expiration date. An extension of the term of this Contract shall be effected through an Amendment to the Contract. If the extension of the Contract necessitates additional funding beyond that which was included in the original Contract, the increase in the State's maximum liability shall also be effected through an Amendment to the Contract and shall be based upon rates provided for in the original Contract.

The other terms and conditions of this Request for Proposal not amended hereby shall remain in full force and effect.