

**BID TAB**

STREAM August 2018

Page 1  
of 2

Pursuant to the Invitation to Bid for...  
**Norris Dam S. P. Water Line Replacement**  
**Norris Dam State Park**  
**Rocky Top Campbell County, Tennessee**  
**SBC Project No. 126/063-01-2021**

Bids and modifications must have been received here before...  
**2:00 p.m. Wednesday, December 6, 2023**

I thus declare the bidding closed, and will now proceed to open and read the bids and modifications received.

**Bids Opened: 1:00 p.m. Thursday, December 7, 2023**

Designer represented by:

**Chase Givens**

Owner represented by:

**Ozlem Karakas**

Bid opening conducted by:

**Allen Ray, Asst. Director of Contract Administration Group**

Bids opened in: <b>WebEx</b>	Addenda issued: <b>ONE</b>
Target: <b>\$4,917,103.00</b>	Contract Time: <b>260</b>
M.A.C.C.:	Liquidated Damages: <b>\$750</b>

Bidders of Record name, city, license number	DF	C	D	A	S	Base Bid	Alt 1	Alt 2	Alt 3	Alt 4	Unit Prices				Subcontractors													
Adams & Sons, Inc.						<b>No Response</b>									Plumb													
															HVAC													
															Elect													
															Masonry													
															Geothermal													
Affordable Excavating						<b>No Response</b>									Plumb													
															HVAC													
															Elect													
															Masonry													
															Geothermal													
Merkel Bros. Construction, Inc. Greenville, TN 27663	✓	✓	✓	✓	✓	\$6,350,000.00	\$573,000.00	\$1,207,000.00	\$220,000.00	\$120,000.00	1 \$50.00 CY	5 \$125.00 CY	9 \$100.00 LF	2 \$50.00 CY	6 \$50.00 LF	10 \$20.00 LF	3 \$50.00 CY	7 \$100.00 LF	11 \$20.00 LF	4 \$50.00 CY	8 \$50.00 LF	12 \$20.00 LF	Plumb	N/R	BB + A1	\$6,923,000.00		
				N	B																			HVAC	N/R	BB + A1-A2	\$8,130,000.00	
																									Elect	N/R	BB + A1-A3	\$8,350,000.00
																									Masonry	N/R	BB + A1-A4	\$8,470,000.00
																									Geothermal	N/R		
Morgan Contracting, Inc. Knoxville, TN 40911	✓	✓	✓	✓	✓	\$7,800,000.00	\$1,300,000.00	\$2,100,000.00	\$400,000.00	\$390,000.00	1 \$10.00 CY	5 \$10.00 CY	9 \$50.00 LF	2 \$10.00 CY	6 \$50.00 LF	10 \$10.00 LF	3 \$10.00 CY	7 \$50.00 LF	11 \$10.00 LF	4 \$10.00 CY	8 \$50.00 LF	12 \$10.00 LF	Plumb	Del-Air Mechanical Contractors	BB + A1	\$9,100,000.00		
				N	B																				HVAC	N/A	BB + A1-A2	\$11,200,000.00
																									Elect	N/A	BB + A1-A3	\$11,600,000.00
																									Masonry	N/A	BB + A1-A4	\$11,990,000.00
																									Geothermal	N/A		
Norris Brothers Excavating, LLC Crossville, TN ② 48700	✓	✓	✓	✓	✓	\$4,890,000.00	\$660,000.00	\$1,299,000.00	\$440,000.00	\$390,000.00	1 \$300.00 CY	5 \$300.00 CY	9 \$200.00 LF	2 \$300.00 CY	6 \$200.00 LF	10 \$100.00 LF	3 \$300.00 CY	7 \$200.00 LF	11 \$100.00 LF	4 \$300.00 CY	8 \$200.00 LF	12 \$100.00 LF	Plumb	N/A	BB + A1	\$5,550,000.00		
				N	B																				HVAC	N/A	BB + A1-A2	\$6,849,000.00
																									Elect	N/A	BB + A1-A3	\$7,289,000.00
																									Masonry	N/A	BB + A1-A4	\$7,679,000.00
																									Geothermal	N/A		

**BID TAB**

STREAM August 2018

Page 1  
of 2

Pursuant to the Invitation to Bid for...  
**Norris Dam S. P. Water Line Replacement**  
**Norris Dam State Park**  
**Rocky Top Campbell County, Tennessee**  
**SBC Project No. 126/063-01-2021**  
 Bids and modifications must have been received here before...  
**2:00 p.m. Wednesday, December 6, 2023**  
 I thus declare the bidding closed, and will now proceed to open and read the bids and modifications received.  
**Bids Opened: 1:00 p.m. Thursday, December 7, 2023**

Designer represented by:  
**Chase Givens**  
 Owner represented by:  
**Ozlem Karakas**  
 Bid opening conducted by:  
**Allen Ray, Asst. Director of Contract Administration Group**

Bids opened in:  
**WebEx**  
 Addenda issued:  
**ONE**  
 Target:  
**\$4,917,103.00**  
 Contract Time:  
**260**  
 M.A.C.C.:  
**\$5,408,813.00**  
 Liquidated Damages:  
**\$750**

Bidders of Record name, city, license number	DF	C	D	A	S	Base Bid	Alt 1	Alt 2	Alt 3	Alt 4	Unit Prices				Subcontractors					
Precise Contracting, LLC						<b>No Response</b>									Plumb	_____				
															HVAC	_____				
															Elect	_____				
															Masonry	_____				
															Geothermal	_____				
Richland Industries, LLC						<b>No Response</b>									Plumb	_____				
															HVAC	_____				
															Elect	_____				
															Masonry	_____				
															Geothermal	_____				
Timberline Construction Group, LLC Pelham, AL  ① 73514	✓	✓	✓	✓	✓	\$3,719,000.00	\$623,700.00	\$995,000.00	\$249,380.00	\$127,125.00	1 \$254.00 CY	5 \$254.00 CY	9 \$37.50 LF	10 \$23.75 LF	11 \$23.75 LF	12 \$15.25 LF	Plumb	N/A	BB + A1	\$4,342,700.00
											2 \$254.00 CY	6 \$37.50 LF	10 \$23.75 LF				HVAC	N/A	BB + A1-A2	\$5,337,700.00
											3 \$254.00 CY	7 \$37.50 LF	11 \$23.75 LF				Elect	N/A	BB + A1-A3	\$5,587,080.00
											4 \$254.00 CY	8 \$37.50 LF	12 \$15.25 LF				Masonry	N/A	BB + A1-A4	\$5,714,205.00
																	Geothermal	N/A		
																	Plumb	_____		
																	HVAC	_____		
																	Elect	_____		
																	Masonry	_____		
																	Geothermal	_____		