

Date: 12/29/2015

Project Announcement

Post Date: 12/28/2015

Submittal Deadline: 01/10/2016

User Agency: Tennessee Department of Environment and Conservation

Project Title: ADA Upgrade

SBC #: 402/002-01-2015

Facility: J.R. Fleming Training Facility

Project Location: Murfreesboro, Rutherford County, Tennessee

Project MACC: \$ 440,000.00

Project Contact: Robert Qualey

Agency Contact: David Benton

Project Overview: Upgrades, renovations and or repairs to the JR Fleming Training Center shall be but not limited the scope identified in a 2015 report by Street Dixon Rick Architecture, (SDR) and all related work associated with that scope. It shall be the responsibility of the Designer of record to identify all non-compliant work to be done outside of the (SDR) report that may not have been identified at the time of the report. The basic scope of the project shall address Site issues concerning parking, pathways, curb cuts and access to the building from the Parking lot. Interior repairs to drinking fountains, fire extinguishers door hardware and work stations in class rooms. Blanton Auditorium, restrooms associated with this component of the building, access to the lower floor area and access to and from the auditorium. The three page report will be made available upon request.

Special Design or Submission Requirements: Designer of record shall be experienced with the 2010 ADA Standards for Accessible Design.

Special Note: All information previously made available to the Consultants by the State, and all information supplied by the Consultants to the State, relating to the subject project, will be made available to any potential respondents. Potential respondents desiring to review these documents can submit a request to STREAMDesigner.Interest@tn.gov.

State Building Commission approval date: 12/17/2015

Anticipated Executive Subcommittee Designer approval Date: 01/25/2016

Anticipated Designer Notice to Proceed (NTP) date: 02/25/2016

Anticipated Project Bid Date: 06/30/2016