



STATE OF TENNESSEE  
DEPARTMENT OF GENERAL SERVICES

**REQUEST FOR PROPOSALS # 460/000-06-2015**  
**AMENDMENT # Six**  
**FOR Power Purchase Agreement (“PPA”) RFP**

DATE: August 1, 2016

RFP SBC NUMBER 460/000-06-2015 IS AMENDED AS FOLLOWS:

1. This RFP Schedule of Events updates and confirms scheduled RFP dates.

	EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1	RFP Issued		June 15, 2016	Confirmed
2	Disability Accommodation Request Deadline		June 17, 2016	Confirmed
3	Pre-response Conference	1:30 p.m.	June 23, 2016	Confirmed
4	Notice of Intent to Respond Deadline		June 24, 2016	Confirmed
5	Site Visits		June 27 – June 30, 2016 & July 6 – July 8, 2016	Confirmed
6	Written “Questions & Comments” Deadline	2:00 p.m.	July 18, 2016	Confirmed
7	State Response to Written “Questions & Comments”		Aug 4, 2016	Updated
8	Response Deadline	2:00 p.m.	Aug 16, 2016	Confirmed
9	State Completion of Technical Response Evaluations (Part One)		Aug 23, 2016	Confirmed
10	Notification Short Listed Respondents to Interview		Aug 23, 2016	Confirmed
11	Interviews		Aug 30 – Sept 1, 2016	Confirmed
12	State Completion of Technical Response Evaluations (Part Two – Interviews) and Final Technical Score		Sept 1, 2016	Confirmed
13	State Opening & Ranking of Cost Proposals		Sept 2, 2016	Confirmed
14	Negotiations (at the State’s discretion)		Sept 6 – Sept 8, 2016	Confirmed

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
15 State determination of Respondent to recommend and Notice of Intent to Award Released and RFP Files Opened for Public Inspection		Sept 8, 2016	Confirmed
16 Executive Sub-Committee (ESC) Approval Sought		Sept 19, 2016	Confirmed
17 State Sends Contract to Contractor for Signature		Sept 19, 2016	Confirmed
18 Contractor Signature Deadline		Sept 28, 2016	Confirmed