COUNTIES BEDFORD, RUTHERFORD, WILLIAMSON, AND WILSON (Contract No. CNT907 Call 001)

98303-4127-04,98303-4128-04

THE SWATH MOWING AND LITTER REMOVAL ON VARIOUS INTERSTATE ROUTES.

PROJECT LENGTH - 57.450 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2019

TOTAL CONTRACT

Orr Contracting, Inc. \$568,725.00

| | | | | CONTRACT | CNT907 |
|-----------|--|----------------|------------|----------|--------|
| MAINTEN | IANCE CATEGORY | | UNIT PRICE | EXTE | ENSION |
| 717-10.01 | INVOLUNTARY WORK SUSPENSION (BY THE DAY) | | | | |
| | | 5.000 DAY | | | |
| | Orr Contracting, Inc. | | \$1.0000 | | \$5.00 |
| 719-02 | REMOVAL AND DISPOSAL OF LITTER | 288.000 L.M. | | | |
| | Orr Contracting, Inc. | | \$300.0000 | \$86, | 400.00 |
| 806-01 | MOWING | | | | |
| | Orr Contracting, Inc. | 3,400.000 ACRE | \$78.0000 | \$265, | 200.00 |
| 806-02.13 | SWATH MOWING | | | | |
| | | 2,714.000 ACRE | | | |

Orr Contracting, Inc.

\$80.0000

\$217,120.00

Orr Contracting, Inc. \$568,725.00

TOTAL CONTRACT

Orr Contracting, Inc. \$568,725.00

COUNTIES DAVIDSON, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON (Contract No. CNT906 Call 002)

98303-4101-04,98303-4102-04

THE DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 29, 2020

TOTAL CONTRACT

First Response a Tradebe Company Sweeping Corporation of America, Inc. \$1,205,052.74

| CONTRACT C | NT906 |
|------------|-------|
|------------|-------|

| | | | | CONTRACT | CNT906 |
|-----------|--|-----------------|-------------------------------|----------|----------------------|
| | | | UNIT PRICE | EXT | ENSION |
| MAINTEN | IANCE CATEGORY | | | | |
| | | | | | |
| 603-05.40 | CONTAINMENT & DISPOSAL OF WASTE(DAVIDSON CO BRIDE | GE CLEANING) | | | |
| | | 14,000.000 GAL. | | | |
| | First Response a Tradebe Company | | \$0.5900 | | 3,260.00 |
| | Sweeping Corporation of America, Inc. | | \$0.2500 | \$3 | 3,500.00 |
| 611-07 10 | CLEAN DRAIN (TRENCH DRAIN) | | | | |
| 011-07.10 | OLLAN BRAIN (TRENOTI BRAIN) | 3,000.000 L.F. | | | |
| | First Response a Tradebe Company | 0,000.000 E.i . | \$7.8200 | \$23 | 3,460.00 |
| | Sweeping Corporation of America, Inc. | | \$1.9500 | | 5,850.00 |
| | | | | | |
| 611-07.11 | CLEAN DRAIN(WITH GRATE) | | | | |
| | | 9,193.000 EACH | | | |
| | First Response a Tradebe Company | | \$15.9800 | | 6,904.14 |
| | Sweeping Corporation of America, Inc. | | \$33.6500 | \$30 | 9,344.45 |
| 611-07.12 | CLEAN DRAIN(WALL DRAIN) | | | | |
| | , | 1,195.000 EACH | | | |
| | First Response a Tradebe Company | ., | \$10.9400 | \$13 | 3,073.30 |
| | Sweeping Corporation of America, Inc. | | \$18.7500 | \$22 | 2,406.25 |
| | | | | | |
| 611-07.13 | PIPE CLEANING (<18IN DIA.) | | | | |
| | First Description - Tradaha Ossana | 3,400.000 L.F. | # 40.0400 | ¢o. | 7 400 00 |
| | First Response a Tradebe Company Sweeping Corporation of America, Inc. | | \$10.9400 \$2.2500 | | 7,196.00 7,650.00 |
| | Chooping Corporation of America, me. | | Ψ2.2000 | Ψ' | ,000.00 |
| 611-07.14 | PIPE CLEANING (>OR=18IN DIA.) | | | | |
| | | 150.000 L.F. | | | |
| | First Response a Tradebe Company | | \$109.4500 | | 5,417.50 |
| | Sweeping Corporation of America, Inc. | | \$5.0000 | | \$750.00 |
| 712 01 02 | LANE CLOSURE | | | | |
| 712-01.02 | LANE GLOSURE | 70.000 EACH | | | |
| | First Response a Tradebe Company | 70.000 EACH | \$1,094.0400 | \$76 | 6,582.80 |
| | Sweeping Corporation of America, Inc. | | \$315.0000 | | 2,050.00 |
| | | | | | |
| 712-01.56 | MAINTENANCE OF TRAFFIC (BRIDGE CLEANING) | | | | |
| | | 7.000 EACH | | | |
| | First Response a Tradebe Company | | \$2,711.4400 | | 3,980.08 |
| | Sweeping Corporation of America, Inc. | | \$211.0000 | \$ | 1,477.00 |
| 719-01 | SWEEPING | | | | |
| | | 20,934.000 L.M. | | | |
| | First Response a Tradebe Company | ., | \$28.3700 | \$593 | 3,897.58 |
| | Sweeping Corporation of America, Inc. | | \$40.5500 | \$848 | 3,873.70 |
| _, | | | | | |
| 719-01.21 | STRUCTURE AND SITE CLEANING(I-40@CHARLOTTE AVE) | 4.0 | | | |
| | First Despense a Tradeba Company | 1.000 LS | ¢eo eeo 0000 | фо. | 0 660 00 |
| | First Response a Tradebe Company Sweeping Corporation of America, Inc. | | \$68,662.3600 \$1,500.0000 | | 3,662.36 1,500.00 |
| | | | ψ.,σσσ.σσσσ | | |
| | | | | ۲ | AGE |

| | | | CONTRACT CNT906 |
|---|----------|---------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 719-01.23 STRUCTURE AND SITE CLEANING(I-40@40TH STREET) | | | |
| | 1.000 LS | | |
| First Response a Tradebe Company | | \$41,743.9300 | \$41,743.93 |
| Sweeping Corporation of America, Inc. | | \$1,500.0000 | \$1,500.00 |
| | | | |
| 719-01.24 STRUCTURE AND SITE CLEANING(I-40@BATAVIA STREET) | | | |
| | 1.000 LS | • | . |
| First Response a Tradebe Company | | \$43,261.9000 | \$43,261.90 |
| Sweeping Corporation of America, Inc. | | \$1,500.0000 | \$1,500.00 |
| 719-01.25 STRUCTURE AND SITE CLEANING(I-40@CLIFTON STREET) | | | |
| THE UNITED STREET AND SITE SELECTION OF THE SELECTION OF | 1.000 LS | | |
| First Pagnanca a Tradaha Campany | 1.000 L3 | \$17,321.6200 | \$17,321.62 |
| First Response a Tradebe Company Sweeping Corporation of America, Inc. | | \$1,500.0000 | \$1,500.00 |
| Sweeping Corporation of America, Inc. | | \$1,500.0000 | \$1,500.00 |
| 719-01.26 STRUCTURE AND SITE CLEANING(I-40@CLIFTON STREET #2) | | | |
| , | 1.000 LS | | |
| First Response a Tradebe Company | | \$17,321.6200 | \$17,321.62 |
| Sweeping Corporation of America, Inc. | | \$1,500.0000 | \$1,500.00 |
| 5.100pmg 500ps | | * 1,000 | * 1,00000 |
| 719-01.27 STRUCTURE AND SITE CLEANING(I-40@28TH AVENUE) | | | |
| | 1.000 LS | | |
| First Response a Tradebe Company | | \$43,261.9000 | \$43,261.90 |
| Sweeping Corporation of America, Inc. | | \$1,500.0000 | \$1,500.00 |
| | | . , | . , |

1.000 LS

\$38,708.0100

\$1,500.0000

719-01.28 STRUCTURE AND SITE CLEANING(I-40@21ST AVENUE)

First Response a Tradebe Company

Sweeping Corporation of America, Inc.

\$38,708.01

\$1,500.00

| First Response a Tradebe Company | \$1,205,052.74 |
|---------------------------------------|----------------|
| Sweeping Corporation of America, Inc. | \$1,232,401.40 |

TOTAL CONTRACT

| First Response a Tradebe Company | \$1,205,052.74 |
|---------------------------------------|----------------|
| Sweeping Corporation of America, Inc. | \$1,232,401.40 |

GIBSON COUNTY (Contract No. CNT902 Call 003)

STP/HSIP-367(9),27104-3207-94,27104-8207-14

THE RESURFACING ON U.S. 45WBR (S.R. 367) FROM U.S. 45W (S.R. 5) (L.M. 0.00) TO U.S. 45W (S.R. 5) (L.M. 4.73).

PROJECT LENGTH - 4.730 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

DBE GOAL 6.00%

TOTAL CONTRACT

Delta Contracting Company, LLC

\$1,730,601.98

| ROADWA | AY CATEGORY | | UNIT PRICE | CONTRACT CNT902 EXTENSION |
|-----------|--|-----------------|------------|---------------------------|
| 202-03.01 | REMOVAL OF ASPHALT PAVEMENT | | | |
| | Delta Contracting Company, LLC | 1,400.000 S.Y. | \$38.0000 | \$53,200.00 |
| 203-06 | WATER | | | |
| | Delta Contracting Company, LLC | 15.000 M.G. | \$5.0000 | \$75.00 |
| 303-02 | MINERAL AGGREGATE, TYPE B BASE, GRADING | | | |
| | Delta Contracting Company, LLC | 1,928.000 TON | \$34.6600 | \$66,824.48 |
| 307-01.01 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) | GRADING A | | |
| | Delta Contracting Company, LLC | 644.000 TON | \$124.0000 | \$79,856.00 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | Delta Contracting Company, LLC | 54.000 TON | \$766.2500 | \$41,377.50 |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | | | |
| | Delta Contracting Company, LLC | 7,967.000 TON | \$99.3200 | \$791,282.44 |
| 411-12.04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUO | | | |
| | Delta Contracting Company, LLC | 7.600 L.M. | \$860.0000 | \$6,536.00 |
| 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT | | | |
| | Delta Contracting Company, LLC | 79,283.000 S.Y. | \$2.4800 | \$196,621.84 |
| 607-37.02 | 18" CORRUGATED METAL PIPE CULVERT | | | |
| | Delta Contracting Company, LLC | 426.000 L.F. | \$73.0000 | \$31,098.00 |
| 607-37.03 | 24" CORRUGATED METAL PIPE CULVERT | | | |
| | Delta Contracting Company, LLC | 104.000 L.F. | \$81.0000 | \$8,424.00 |
| 607-37.04 | 30" CORRUGATED METAL PIPE CULVERT | | | |
| | Delta Contracting Company, LLC | 40.000 L.F. | \$106.0000 | \$4,240.00 |
| 607-37.05 | 36" CORRUGATED METAL PIPE CULVERT | | | |

54.000 L.F.

Delta Contracting Company, LLC

\$6,804.00

\$126.0000

| | | | UNIT PRICE | CONTRACT CNT902 EXTENSION | |
|-----------|---|----------------|---------------|------------------------------|--|
| 701-02.01 | CONCRETE CURB RAMP (RETROFIT) | | | | |
| | Delta Contracting Company, LLC | 4,705.000 S.F. | \$30.7000 | \$144,443.50 | |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | | | | |
| | Delta Contracting Company, LLC | 3.000 EACH | \$195.0000 | \$585.00 | |
| 705-04.09 | EARTH PAD FOR TYPE 38 GR END TREATMENT | | | | |
| | Delta Contracting Company, LLC | 3.000 EACH | \$1,150.0000 | \$3,450.00 | |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | | | | |
| | Delta Contracting Company, LLC | 3.000 EACH | \$2,975.0000 | \$8,925.00 | |
| 712-01 | TRAFFIC CONTROL | 4.0001.0 | | | |
| | Delta Contracting Company, LLC | 1.000 LS | \$54,270.0000 | \$54,270.00 | |
| 712-06 | SIGNS (CONSTRUCTION) | 4 500 000 0 5 | | | |
| | Delta Contracting Company, LLC | 1,536.000 S.F. | \$9.0000 | \$13,824.00 | |
| 716-01.21 | SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COL | | | | |
| | Delta Contracting Company, LLC | 370.000 EACH | \$36.0000 | \$13,320.00 | |
| 716-02.03 | PLASTIC PAVEMENT MARKING (CROSS-WALK) | 405.000 5 | | | |
| | Delta Contracting Company, LLC | 495.000 L.F. | \$11.0000 | \$5,445.00 | |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | 45 aaa 8 V | | | |
| | Delta Contracting Company, LLC | 45.000 S.Y. | \$30.0000 | \$1,350.00 | |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | | |
| | Delta Contracting Company, LLC | 549.000 L.F. | \$15.0000 | \$8,235.00 | |
| 716-02.09 | PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK) | | | | |
| | Delta Contracting Company, LLC | 636.000 L.F. | \$35.0000 | \$22,260.00 | |
| 716-03.03 | PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) | 4 000 = 4 0 | | | |
| | Delta Contracting Company, LLC | 4.000 EACH | \$485.0000 | \$1,940.00 | |

| | | | UNIT PRICE | CONTRACT CNT902 EXTENSION |
|-----------|--|----------------|--------------|---------------------------|
| 716-03.06 | PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD) | 4 000 54 011 | | |
| | Delta Contracting Company, LLC | 1.000 EACH | \$530.0000 | \$530.00 |
| 716-04.10 | PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL) | | | |
| | Delta Contracting Company, LLC | 6.000 EACH | \$135.0000 | \$810.00 |
| 716-04.12 | PLASTIC PAVEMENT MARKING (YIELD LINE) | | | |
| | Delta Contracting Company, LLC | 100.000 S.F. | \$25.0000 | \$2,500.00 |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | | | |
| | Delta Contracting Company, LLC | 17.513 L.M. | \$1,420.0000 | \$24,868.46 |
| 716-05.08 | PAINTED PAVEMENT MARKING (PARKING LINE) | | | |
| | Delta Contracting Company, LLC | 2,760.000 L.F. | \$2.4500 | \$6,762.00 |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | Delta Contracting Company, LLC | 3.766 L.M. | \$5,860.0000 | \$22,068.76 |
| 716-13.01 | SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) | 14.496 L.M. | | |
| | Delta Contracting Company, LLC | | \$3,500.0000 | \$50,736.00 |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |

Delta Contracting Company, LLC

\$57,940.00

\$57,940.0000

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC

\$1,730,601.98

TOTAL CONTRACT

Delta Contracting Company, LLC

\$1,730,601.98

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. CNT909 Call 005)

98303-4139-04,98303-4140-04

THE SWATH MOWING AND LITTER REMOVAL ON I-840.

PROJECT LENGTH - 53.990 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2019

TOTAL CONTRACT

Bill Ledford & Son, Inc.
Orr Contracting, Inc.

\$446,636.00

| MAINTEN | NANCE CATEGORY | | UNIT PRICE | EXTENSION |
|-----------|--|-------------------|------------|--------------|
| 717-10.01 | INVOLUNTARY WORK SUSPENSION (BY THE DAY) | | | |
| | | 5.000 DAY | | |
| | Bill Ledford & Son, Inc. | | \$500.0000 | \$2,500.00 |
| | Orr Contracting, Inc. | | \$1.0000 | \$5.00 |
| 719-02 | REMOVAL AND DISPOSAL OF LITTER | | | |
| | | 270.000 L.M. | | |
| | Bill Ledford & Son, Inc. | | \$500.0000 | \$135,000.00 |
| | Orr Contracting, Inc. | | \$300.0000 | \$81,000.00 |
| 806-01 | MOWING | | | |
| | | 1,245.000 ACRE | | |
| | Bill Ledford & Son, Inc. | 1,2 101000 710112 | \$60.0000 | \$74,700.00 |
| | Orr Contracting, Inc. | | \$75.0000 | \$93,375.00 |
| | | | | |
| 806-02.13 | SWATH MOWING | | | |
| | | 4,042.000 ACRE | | |
| | Bill Ledford & Son, Inc. | | \$58.0000 | \$234,436.00 |
| | Orr Contracting, Inc. | | \$78.0000 | \$315,276.00 |

 Bill Ledford & Son, Inc.
 \$446,636.00

 Orr Contracting, Inc.
 \$489,656.00

TOTAL CONTRACT

 Bill Ledford & Son, Inc.
 \$446,636.00

 Orr Contracting, Inc.
 \$489,656.00

ANDERSON COUNTY (Contract No. CNT043 Call 006)

NH/HSIP-61(47),01004-3248-94,01004-8248-14

THE RESURFACING ON S.R. 61 FROM NEAR BUFFALO ROAD (L.M. 20.52) TO NEAR U.S. 441 (S.R. 71) (L.M. 22.80).

PROJECT LENGTH - 2.280 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2019

DBE GOAL 6.50%

TOTAL CONTRACT

 Rogers Group, Inc.
 \$1,048,358.99

 Duracap Asphalt Paving Co., Inc.
 \$1,198,642.54

 APAC-Atlantic, Inc.
 \$1,319,516.00

| | | | CC | DNIRACI CNIU43 |
|-----------|---|---------------|---------------|----------------|
| | | | UNIT PRICE | EXTENSION |
| ROADW | AY CATEGORY | | | |
| 307-01.15 | 5 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS | | | |
| | , , , | 502.000 TON | | |
| | Rogers Group, Inc. | 552.555 7.511 | \$100.4600 | \$50,430.92 |
| | Duracap Asphalt Paving Co., Inc. | | \$104.3100 | \$52,363.62 |
| | APAC-Atlantic, Inc. | | \$120.0000 | \$60,240.00 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | | 41.000 TON | | |
| | Rogers Group, Inc. | | \$809.6100 | \$33,194.01 |
| | Duracap Asphalt Paving Co., Inc. | | \$1,058.0000 | \$43,378.00 |
| | APAC-Atlantic, Inc. | | \$900.0000 | \$36,900.00 |
| 411-01.07 | ACS MIX (PG64-22) GRADING E SHOULDER | | | |
| | | 396.000 TON | | |
| | Rogers Group, Inc. | | \$97.7300 | \$38,701.08 |
| | Duracap Asphalt Paving Co., Inc. | | \$105.6400 | \$41,833.44 |
| | APAC-Atlantic, Inc. | | \$125.0000 | \$49,500.00 |
| 411-02.10 | ACS MIX(PG70-22) GRADING D | | | |
| | | 5,602.000 TON | | |
| | Rogers Group, Inc. | | \$99.8600 | \$559,415.72 |
| | Duracap Asphalt Paving Co., Inc. | | \$117.8200 | \$660,027.64 |
| | APAC-Atlantic, Inc. | | \$129.0000 | \$722,658.00 |
| 411-12.02 | SCORING SHOULDERS (NON-CONTINUOUS) (16) | N WIDTH) | | |
| | | 1.000 L.M. | | |
| | Rogers Group, Inc. | | \$1,550.8900 | \$1,550.89 |
| | Duracap Asphalt Paving Co., Inc. | | \$4,500.0000 | \$4,500.00 |
| | APAC-Atlantic, Inc. | | \$1,700.0000 | \$1,700.00 |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | | | |
| | | 5,934.000 TON | | |
| | Rogers Group, Inc. | | \$17.6000 | \$104,438.40 |
| | Duracap Asphalt Paving Co., Inc. | | \$19.5100 | \$115,772.34 |
| | APAC-Atlantic, Inc. | | \$20.0000 | \$118,680.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Rogers Group, Inc. | | \$21,512.2100 | \$21,512.21 |
| | Duracap Asphalt Paving Co., Inc. | | \$65,900.0000 | \$65,900.00 |
| | APAC-Atlantic, Inc. | | \$60,000.0000 | \$60,000.00 |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | | 142.000 EACH | | |
| | Rogers Group, Inc. | | \$10.3400 | \$1,468.28 |
| | Duracap Asphalt Paving Co., Inc. | | \$11.0000 | \$1,562.00 |
| | APAC-Atlantic, Inc. | | \$12.5000 | \$1,775.00 |
| | | | | |

| | | | UNIT PRICE | EXTENSION |
|-----------|---|--------------|------------|---|
| | | | ONTTRIOL | _,,,,_,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, |
| 712-05.01 | WARNING LIGHTS (TYPE A) | | | |
| | | 71.000 EACH | | |
| | Rogers Group, Inc. | | \$5.1700 | \$367.07 |
| | Duracap Asphalt Paving Co., Inc. | | \$5.5000 | \$390.50 |
| | APAC-Atlantic, Inc. | | \$6.2500 | \$443.75 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 824.000 S.F. | | |
| | Rogers Group, Inc. | | \$5.9500 | \$4,902.80 |
| | Duracap Asphalt Paving Co., Inc. | | \$6.5000 | \$5,356.00 |
| | APAC-Atlantic, Inc. | | \$7.0000 | \$5,768.00 |
| 712-08.03 | ARROW BOARD (TYPE C) | | | |
| | | 3.000 EACH | | |
| | Rogers Group, Inc. | | \$749.5900 | \$2,248.77 |
| | Duracap Asphalt Paving Co., Inc. | | \$800.0000 | \$2,400.00 |
| | APAC-Atlantic, Inc. | | \$725.0000 | \$2,175.00 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 C | COLOR) | | |
| | | 238.000 EACH | | |
| | Rogers Group, Inc. | | \$23.7800 | \$5,659.64 |
| | Duracap Asphalt Paving Co., Inc. | | \$31.0000 | \$7,378.00 |
| | APAC-Atlantic, Inc. | | \$30.0000 | \$7,140.00 |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR) | (1 COLOR) | | |
| | | 398.000 EACH | | |
| | Rogers Group, Inc. | | \$23.7800 | \$9,464.44 |
| | Duracap Asphalt Paving Co., Inc. | | \$31.0000 | \$12,338.00 |
| | APAC-Atlantic, Inc. | | \$30.0000 | \$11,940.00 |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 | COLOR) | | |
| | | 164.000 EACH | | |
| | Rogers Group, Inc. | | \$22.7500 | \$3,731.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$57.0000 | \$9,348.00 |
| | APAC-Atlantic, Inc. | | \$31.0000 | \$5,084.00 |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING |) | | |
| | | 102.000 S.Y. | | |
| | Rogers Group, Inc. | | \$18.6100 | \$1,898.22 |
| | Duracap Asphalt Paving Co., Inc. | | \$20.0000 | \$2,040.00 |
| | APAC-Atlantic, Inc. | | \$17.2500 | \$1,759.50 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | | 434.000 L.F. | | |
| | Rogers Group, Inc. | | \$10.3400 | \$4,487.56 |
| | Duracap Asphalt Paving Co., Inc. | | \$11.0000 | \$4,774.00 |
| | APAC-Atlantic, Inc. | | \$8.5000 | \$3,689.00 |
| | | | | |

| | | cc | NTRACT CNT043 |
|---|-----------------|---------------|---------------|
| | | UNIT PRICE | EXTENSION |
| 716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | 47.000 EACH | | |
| Rogers Group, Inc. | | \$155.0900 | \$7,289.23 |
| Duracap Asphalt Paving Co., Inc. | | \$165.0000 | \$7,755.00 |
| APAC-Atlantic, Inc. | | \$125.0000 | \$5,875.00 |
| 716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) | | | |
| | 2,735.000 S.F. | | |
| Rogers Group, Inc. | | \$6.2000 | \$16,957.00 |
| Duracap Asphalt Paving Co., Inc. | | \$6.6000 | \$18,051.00 |
| APAC-Atlantic, Inc. | | \$8.2500 | \$22,563.75 |
| 716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARRO | OW) | | |
| | 1.000 EACH | | |
| Rogers Group, Inc. | | \$206.7800 | \$206.78 |
| Duracap Asphalt Paving Co., Inc. | | \$220.0000 | \$220.00 |
| APAC-Atlantic, Inc. | | \$175.0000 | \$175.00 |
| 716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE |) | | |
| | 9.000 L.M. | | |
| Rogers Group, Inc. | | \$4,290.7800 | \$38,617.02 |
| Duracap Asphalt Paving Co., Inc. | | \$4,565.0000 | \$41,085.00 |
| APAC-Atlantic, Inc. | | \$4,075.0000 | \$36,675.00 |
| 716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) | | | |
| | 4.000 L.M. | | |
| Rogers Group, Inc. | | \$2,274.6300 | \$9,098.52 |
| Duracap Asphalt Paving Co., Inc. | | \$2,420.0000 | \$9,680.00 |
| APAC-Atlantic, Inc. | | \$2,175.0000 | \$8,700.00 |
| 716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) | | | |
| | 1.000 L.M. | | |
| Rogers Group, Inc. | | \$2,791.5900 | \$2,791.59 |
| Duracap Asphalt Paving Co., Inc. | | \$2,970.0000 | \$2,970.00 |
| APAC-Atlantic, Inc. | | \$1,875.0000 | \$1,875.00 |
| 717-01 MOBILIZATION | | | |
| | 1.000 LS | | |
| Rogers Group, Inc. | | \$77,767.8400 | \$77,767.84 |
| Duracap Asphalt Paving Co., Inc. | | \$34,000.0000 | \$34,000.00 |
| APAC-Atlantic, Inc. | | \$75,000.0000 | \$75,000.00 |
| 730-14.02 SAW SLOT | | | |
| | 16,000.000 L.F. | | |
| Rogers Group, Inc. | | \$2.4800 | \$39,680.00 |
| Duracap Asphalt Paving Co., Inc. | | \$2.6500 | \$42,400.00 |
| APAC-Atlantic, Inc. | | \$3.4500 | \$55,200.00 |

| ~~! | ITD A OT | ONITO 40 |
|------|----------|----------|
| (:() | VIRAC.I | CNT043 |
| | | |

| UNIT PRICE | EXTENSION |
|------------|-----------|
| | |

730-14.03 LOOP WIRE

32,000.000 L.F.

| Rogers Group, Inc. | \$0.3900 | \$12,480.00 |
|----------------------------------|----------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$0.4100 | \$13,120.00 |
| APAC-Atlantic, Inc. | \$0.7500 | \$24,000.00 |

SUB-TOTAL ROADWAY

| Rogers Group, Inc. | \$1,048,358.99 |
|----------------------------------|----------------|
| Duracap Asphalt Paving Co., Inc. | \$1,198,642.54 |
| APAC-Atlantic, Inc. | \$1,319,516.00 |

TOTAL CONTRACT

| Rogers Group, Inc. | \$1,048,358.99 |
|----------------------------------|----------------|
| Duracap Asphalt Paving Co., Inc. | \$1,198,642.54 |
| APAC-Atlantic, Inc. | \$1,319,516.00 |

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON (Contract No. CNT054 Call 007)

98100-4123-04,98100-4124-04

THE RETRACING OF PAVEMENT MARKINGS WITH SPRAY THERMOPLASTIC AND RANDOM ON-CALL PAVEMENT MARKING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2020

TOTAL CONTRACT

Superior Pavement Marking, Inc.

Central Seal Company

\$2,515,916.13 \$2,859,915.00

| | | | _ | ONTRACT CNT054 |
|------------------------|---|------------------|--------------------------|--------------------------|
| MAINTEN | IANCE CATEGORY | | UNIT PRICE | EXTENSION |
| 411-12.01 | SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) | | | |
| | | 10.000 L.M. | | |
| | Superior Pavement Marking, Inc. Central Seal Company | | \$500.0000 \$650.0000 | \$5,000.00 \$6,500.00 |
| 411-12.02 | SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) | | | |
| | , , , | 10.000 L.M. | | |
| | Superior Pavement Marking, Inc. Central Seal Company | | \$500.0000 \$650.0000 | \$5,000.00 \$6,500.00 |
| 411-12 03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN W | IDTH) | | |
| 411 12.00 | COCKING FOR NOMBLE OF AN E (NON CONTINUESCO) (ON TO | 10.000 L.M. | | |
| | Superior Pavement Marking, Inc. Central Seal Company | | \$500.0000 \$650.0000 | \$5,000.00 \$6,500.00 |
| 411 ₋ 12 04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN W | IDTH) | | |
| 411-12.04 | SCONING FOR NOMBLE STAIL E (NON-CONTINUOUS) (4114 W | 10.000 L.M. | | |
| | Superior Pavement Marking, Inc. | 10.000 E | \$500.0000 | \$5,000.00 |
| | Central Seal Company | | \$650.0000 | \$6,500.00 |
| | | | | |
| 712-01.50 | MAINTENANCE OF TRAFFIC | 25 000 EACH | | |
| | Superior Pavement Marking, Inc. | 25.000 EACH | \$1,000.0000 | \$25,000.00 |
| | Central Seal Company | | \$750.0000 | \$18,750.00 |
| | | | | |
| 713-02.34 | DELINEATORS (ALL) | 0.000.000.54.011 | | |
| | Superior Pavement Marking, Inc. | 2,000.000 EACH | \$5.0000 | \$10,000.00 |
| | Central Seal Company | | \$5.0000 | \$10,000.00 |
| | | | | |
| 716-01.11 | RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS | | | |
| | Superior Pavement Marking, Inc. | 1,000.000 EACH | \$3.0000 | \$3,000.00 |
| | Central Seal Company | | \$5.0000 | \$5,000.00 |
| | | | | |
| 716-01.12 | RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR L | • | | |
| | Superior Pavement Marking, Inc. | 1,250.000 EACH | \$3.0000 | \$3,750.00 |
| | Central Seal Company | | \$5.0000 | \$6,250.00 |
| | | | | |
| 716-01.13 | RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS | | | |
| | Superior Pavement Marking, Inc. | 750.000 EACH | \$3.0000 | \$2,250.00 |
| | Central Seal Company | | \$5.0000 | \$3,750.00 |
| | | 201.02) | | |
| 716-01.21 | SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 0 | | | |
| | | 1,000.000 EACH | | |

Superior Pavement Marking, Inc.

Central Seal Company

\$20,000.00

\$20.0000

\$20.0000

| CONTRACT | CI | VΤ | 05 | 4 |
|----------|----|----|----|---|
|----------|----|----|----|---|

| | | | CONTR | ACI CN1034 |
|-----------|--|----------------|-----------------------|--------------------------|
| | | L | INIT PRICE | EXTENSION |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 C | OLOR) | | |
| | | 500.000 EACH | | |
| | Superior Pavement Marking, Inc. | | \$20.0000 | \$10,000.00 |
| | Central Seal Company | | \$20.0000 | \$10,000.00 |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COL | OR) | | |
| | | 100.000 EACH | | |
| | Superior Pavement Marking, Inc. | 100.000 27.011 | \$20.0000 | \$2,000.00 |
| | Central Seal Company | | \$20.0000 | \$2,000.00 |
| 716-01.40 | REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIV | E MARKER | | |
| | | 700.000 EACH | | |
| | Superior Pavement Marking, Inc. | 100.000 EAGI1 | \$4.0000 | \$2,800.00 |
| | Central Seal Company | | \$5.0000 | \$3,500.00 |
| 716-02 03 | PLASTIC PAVEMENT MARKING (CROSS-WALK) | | | |
| 710-02.03 | FLASTIC FAVEINENT MARKING (CROSS-WALK) | 450,000 5 | | |
| | Our arises Decreased Madria a lan | 150.000 L.F. | # F 0000 | #750.00 |
| | Superior Pavement Marking, Inc. Central Seal Company | | \$5.0000 \$5.0000 | \$750.00 \$750.00 |
| | Certiful Geal Company | | ψ3.0000 | Ψ130.00 |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | | | |
| | | 500.000 S.Y. | | |
| | Superior Pavement Marking, Inc. | | \$14.0000 | \$7,000.00 |
| | Central Seal Company | | \$15.0000 | \$7,500.00 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | | 900.000 L.F. | | |
| | Superior Pavement Marking, Inc. | | \$7.0000 | \$6,300.00 |
| | Central Seal Company | | \$7.0000 | \$6,300.00 |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | , | 120.000 EACH | | |
| | Superior Pavement Marking, Inc. | | \$75.0000 | \$9,000.00 |
| | Central Seal Company | | \$80.0000 | \$9,600.00 |
| 716-02 07 | PLASTIC PAVEMENT MARKING (24" BARRIER LINE) | | | |
| 110-02.01 | FLASTIC FAVEWENT WARRING (24 DARRIER LINE) | 200 000 L F | | |
| | Superior Dovement Marking Inc | 200.000 L.F. | ¢ E 7E00 | ¢4 450 00 |
| | Superior Pavement Marking, Inc. Central Seal Company | | \$5.7500 \$10.0000 | \$1,150.00 \$2,000.00 |
| | Certiful Geal Company | | Ψ10.0000 | ψ2,000.00 |
| 716-02.08 | PLASTIC PAVEMENT MARKING (8" DOTTED LINE) | | | |
| | | 400.000 L.F. | | |
| | Superior Pavement Marking, Inc. | | \$2.0000 | \$800.00 |
| | Central Seal Company | | \$3.0000 | \$1,200.00 |
| 716-02.09 | PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK) | | | |
| | (| 120.000 L.F. | | |
| | Superior Pavement Marking, Inc. | | \$15.0000 | \$1,800.00 |
| | Central Seal Company | | \$15.0000 | \$1,800.00 |
| | • • | | | |
| | | | | |

| | | | co | NTRACT CNT054 |
|------------|--|-------------|------------|---------------|
| | | | UNIT PRICE | EXTENSION |
| 716-03.01 | PLASTIC WORD PAVEMENT MARKING (ONLY) | | | |
| | | 50.000 EACH | | |
| | Superior Pavement Marking, Inc. | | \$125.0000 | \$6,250.00 |
| | Central Seal Company | | \$150.0000 | \$7,500.00 |
| 716-03.02 | PLASTIC WORD PAVEMENT MARKING (RXR) | | | |
| | | 20.000 EACH | | |
| | Superior Pavement Marking, Inc. | | \$225.0000 | \$4,500.00 |
| | Central Seal Company | | \$250.0000 | \$5,000.00 |
| 716-03.03 | PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) | | | |
| | | 5.000 EACH | | |
| | Superior Pavement Marking, Inc. | | \$200.0000 | \$1,000.00 |
| | Central Seal Company | | \$500.0000 | \$2,500.00 |
| 716-03.04 | PLASTIC WORD PAVEMENT MARKING (SCHOOL) | | | |
| | | 5.000 EACH | | |
| | Superior Pavement Marking, Inc. | | \$150.0000 | \$750.00 |
| | Central Seal Company | | \$250.0000 | \$1,250.00 |
| 716-03.05 | PLASTIC WORD PAVEMENT MARKING (BIKE LANE) | | | |
| | , | 20.000 EACH | | |
| | Superior Pavement Marking, Inc. | | \$175.0000 | \$3,500.00 |
| | Central Seal Company | | \$250.0000 | \$5,000.00 |
| 716-03.06 | PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD) | | | |
| | (| 8.000 EACH | | |
| | Superior Pavement Marking, Inc. | | \$150.0000 | \$1,200.00 |
| | Central Seal Company | | \$500.0000 | \$4,000.00 |
| 716-03.07 | PLASTIC WORD PAVEMENT MARKING (STOP) | | | |
| | | 15.000 EACH | | |
| | Superior Pavement Marking, Inc. | | \$125.0000 | \$1,875.00 |
| | Central Seal Company | | \$250.0000 | \$3,750.00 |
| 716-03.08 | PLASTIC WORD PAVEMENT MARKING (PED-XING) | | | |
| | , | 4.000 EACH | | |
| | Superior Pavement Marking, Inc. | | \$150.0000 | \$600.00 |
| | Central Seal Company | | \$250.0000 | \$1,000.00 |
| 716-04 01 | PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW) | | | |
| 710-04.01 | LAGIOT AVEINENT MARRING (GIRAGIII-TORR ARROW) | 5.000 EACH | | |
| | Superior Pavement Marking, Inc. | 0.000 = | \$125.0000 | \$625.00 |
| | Central Seal Company | | \$125.0000 | \$625.00 |
| 716-04 02 | PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW) | | | |
| . 10-04.02 | . 2.3.10 : ATEMENT MARKING (SOURCE FORMING ARRIVA) | 5.000 EACH | | |
| | Superior Pavement Marking, Inc. | | \$150.0000 | \$750.00 |
| | Central Seal Company | | \$150.0000 | \$750.00 |
| | | | | |

| | | CONTRACT CNT054 |
|--|--------------|-----------------|
| | UNIT PRICE | E EXTENSION |
| 716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER) | | |
| | 400.000 L.F. | |
| Superior Pavement Marking, Inc. | \$4.0000 | \$1,600.00 |
| Central Seal Company | \$5.0000 | \$2,000.00 |
| 716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) | | |
| · · · · · · · · · · · · · · · · · · · | 20.000 EACH | |
| Superior Pavement Marking, Inc. | \$75.0000 | \$1,500.00 |
| Central Seal Company | \$75.0000 | \$1,500.00 |
| 716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW) | | |
| | 10.000 EACH | |
| Superior Pavement Marking, Inc. | \$75.0000 | * |
| Central Seal Company | \$75.0000 | \$750.00 |
| 716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) | | |
| | 10.000 EACH | |
| Superior Pavement Marking, Inc. | \$75.0000 | |
| Central Seal Company | \$100.0000 | \$1,000.00 |

| | 10.000 EACH | |
|---------------------------------|-------------|------------|
| Superior Pavement Marking, Inc. | \$75.0000 | \$750.00 |
| Central Seal Company | \$100.0000 | \$1,000.00 |
| | | |

716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)

716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)

| | 10.000 EACH | | |
|---------------------------------|-------------|------------|------------|
| Superior Pavement Marking, Inc. | | \$75.0000 | \$750.00 |
| Central Seal Company | | \$200.0000 | \$2,000.00 |

| | 20.000 EACH | |
|--|-------------------------|--------------------------|
| Superior Pavement Marking, Inc. Central Seal Company | \$75.0000 \$200.0000 | \$1,500.00 \$4,000.00 |

| 716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL) | 716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL) | | |
|--|--|------------|----------|
| | 5.000 EACH | | |
| Superior Pavement Marking, Inc. | | \$75.0000 | \$375.00 |
| Central Seal Company | | \$150.0000 | \$750.00 |

| oupenor ravement marking, me. | Ψ7 3.0000 | ψ010.00 |
|---|------------|----------|
| Central Seal Company | \$150.0000 | \$750.00 |
| | | |
| 716-04 12 PLASTIC PAVEMENT MARKING (VIELD LINE) | | |

| Superior Pavement Marking, Inc. | \$5.0000 | \$750.00 |
|---------------------------------|----------|------------|
| Central Seal Company | \$7.0000 | \$1,050.00 |

150.000 S.F.

| 716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW) | | |
|---|------------|------------|
| 20.000 E | EACH | |
| Superior Pavement Marking, Inc. | \$75.0000 | \$1,500.00 |
| Central Seal Company | \$400.0000 | \$8,000.00 |

| 50 | 0.000 EACH | |
|---------------------------------|------------|-------------|
| Superior Pavement Marking, Inc. | \$225.0000 | \$11,250.00 |
| Central Seal Company | \$250.0000 | \$12,500.00 |
| | | |

| | | | | CONTRACT CNT054 |
|-----------|--|-----------------|------------------------------|---|
| | | | UNIT PRICE | EXTENSION |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | | | |
| | (=, | 30.000 L.M. | | |
| | Superior Pavement Marking, Inc. | | \$400.0000 | \$12,000.00 |
| | Central Seal Company | | \$400.0000 | \$12,000.00 |
| 716-05.72 | PERFORMANCE BASED RETRACING SPRAY THERMO 4IN | | | |
| | | 461.000 L.M. | | |
| | Superior Pavement Marking, Inc. | | \$846.3300 | \$390,158.13 |
| | Central Seal Company | | \$950.0000 | \$437,950.00 |
| 716-05.73 | PERFORMANCE BASED RETRACING SPRAY THERMO 6IN | | | |
| | | 1,389.000 L.M. | | |
| | Superior Pavement Marking, Inc. Central Seal Company | | \$1,148.0000 \$1,280.0000 | \$1,594,572.00 \$1,777,920.00 |
| 716-05.74 | PERFORMANCE BASED RETRACING SPRAY THERMO 8IN | | | |
| | 6 | 38,880.000 L.F. | | |
| | Superior Pavement Marking, Inc. | | \$0.2000 | \$127,776.00 |
| | Central Seal Company | | \$0.2500 | \$159,720.00 |
| 716-08.01 | REMOVAL OF PAVEMENT MARKING (LINE) | | | |
| | | 20,000.000 L.F. | | |
| | Superior Pavement Marking, Inc. | | \$0.3000 | \$6,000.00 |
| | Central Seal Company | | \$0.4000 | \$8,000.00 |
| 716-08.02 | REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE) | | | |
| | | 1,000.000 L.F. | | |
| | Superior Pavement Marking, Inc. Central Seal Company | | \$0.4500 \$1.0000 | \$450.00 \$1,000.00 |
| | Certifal Seal Company | | \$1.0000 | \$1,000.00 |
| 716-08.03 | REMOVAL OF PAVEMENT MARKING (CROSS-WALK) | | | |
| | 0 : 5 : 1 | 100.000 L.F. | #4.5000 | #450.00 |
| | Superior Pavement Marking, Inc. Central Seal Company | | \$1.5000 \$3.0000 | \$150.00 \$300.00 |
| | Contral Coal Company | | ψ0.0000 | ψοσο.σο |
| 716-08.04 | REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIP | - | | |
| | Superior Pavement Marking, Inc. | 100.000 S.Y. | \$6.0000 | \$600.00 |
| | Central Seal Company | | \$10.0000 | \$1,000.00 |
| | , , , | | • | ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, |
| 716-08.05 | REMOVAL OF PAVEMENT MARKING (STOP LINE) | | | |
| | Companies Devemont Marking Land | 360.000 L.F. | фо 5 000 | # 000.00 |
| | Superior Pavement Marking, Inc. Central Seal Company | | \$2.5000 \$3.0000 | \$900.00 \$1,080.00 |
| | Contrai Ceai Company | | ψ3.0000 | ψ1,000.00 |
| 716-08.06 | REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | Superior Devement Marking Inc | 20.000 EACH | \$20,000 | ¢400.00 |
| | Superior Pavement Marking, Inc. Central Seal Company | | \$20.0000 \$50.0000 | \$400.00 \$1,000.00 |
| | Tomas Coar Company | | ψου.υυυ | ψ1,000.00 |

| CONTRACT | CI | VΤ | 05 | 4 |
|----------|----|----|----|---|
|----------|----|----|----|---|

| | | | C | UNIKACI CN1054 |
|-----------|--|--------------|----------------------------|----------------------------|
| | | | UNIT PRICE | EXTENSION |
| 716-08.07 | REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW | /) | | |
| | | 4.000 EACH | | |
| | Superior Pavement Marking, Inc. | | \$25.0000 | \$100.00 |
| | Central Seal Company | | \$150.0000 | \$600.00 |
| 716-08.08 | REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARRO | W) | | |
| | | 2.000 EACH | | |
| | Superior Pavement Marking, Inc. | | \$25,0000 | \$50.00 |
| | Central Seal Company | | \$150.0000 | \$300.00 |
| 716-08.09 | REMOVAL OF PAVEMENT MARKING (DOTTED LINE) | | | |
| | | 100.000 L.F. | | |
| | Superior Pavement Marking, Inc. | | \$0.3500 | \$35.00 |
| | Central Seal Company | | \$1.0000 | \$100.00 |
| 716-08 10 | REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDE | D) | | |
| 710-00.10 | REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDE | | | |
| | | 100.000 L.F. | | |
| | Superior Pavement Marking, Inc. | | \$2.0000 | \$200.00 |
| | Central Seal Company | | \$2.5000 | \$250.00 |
| 716-08.11 | REMOVAL OF WORD PAVEMENT MARKING (ONLY) | | | |
| | | 5.000 EACH | | |
| | Superior Pavement Marking, Inc. | | \$50.0000 | \$250.00 |
| | Central Seal Company | | \$100.0000 | \$500.00 |
| 716-08.12 | REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD) | | | |
| | | 3.000 EACH | | |
| | Superior Pavement Marking, Inc. | | \$75.0000 | \$225.00 |
| | Central Seal Company | | \$200.0000 | \$600.00 |
| 716-08.13 | REMOVAL OF WORD PAVEMENT MARKING (SCHOOL) | | | |
| | , | 2.000 EACH | | |
| | Superior Pavement Marking, Inc. | | \$50.0000 | \$100.00 |
| | Central Seal Company | | \$200.0000 | \$400.00 |
| 716-10 50 | PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SH | IFI D) | | |
| 110 10100 | | 50.000 EACH | | |
| | Consider Development Marking Inc. | 30.000 EACH | \$4,000,000 | ФE0 000 00 |
| | Superior Pavement Marking, Inc. Central Seal Company | | \$1,000.0000 \$800.0000 | \$50,000.00 \$40,000.00 |
| | Comman Coan Company | | φοσο.σσσσ | Ψ 10,000.00 |
| 716-12.01 | ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE) | | | |
| | | 5.000 L.M. | | |
| | Superior Pavement Marking, Inc. | | \$2,200.0000 | \$11,000.00 |
| | Central Seal Company | | \$1,500.0000 | \$7,500.00 |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | | 5.000 L.M. | | |
| | Superior Pavement Marking, Inc. | | \$2,700.0000 | \$13,500.00 |
| | Central Seal Company | | \$1,750.0000 | \$8,750.00 |
| | | | | |

| CO | NTR | ACT | CNT05 | 4 |
|----|-----|-----|-------|---|
| | | | | |

| | | | CO | NIKACI CN1054 |
|------------|--|-------------------|----------------------|----------------------------|
| | | | UNIT PRICE | EXTENSION |
| 716-12.03 | ENHANCED FLATLINE THERMO PVMT MRKNG (8IN | BARRIER LINE) | | |
| | | 750.000 L.F. | | |
| | Superior Pavement Marking, Inc. | | \$1.8000 | \$1,350.00 |
| | Central Seal Company | | \$1.0000 | \$750.00 |
| 716-12.04 | ENHANCED FLATLINE THERMO PVMT MRKNG (4IN | DOTTED LINE) | | |
| | ` | , 750.000 L.F. | | |
| | Superior Davament Marking, Inc. | 700.000 E.I . | \$1.1000 | \$825.00 |
| | Superior Pavement Marking, Inc. Central Seal Company | | \$1.0000 | \$750.00 |
| | Central Seal Company | | \$1.0000 | \$750.00 |
| 716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN | • | | |
| | | 750.000 L.F. | | |
| | Superior Pavement Marking, Inc. | | \$1.1000 | \$825.00 |
| | Central Seal Company | | \$1.0000 | \$750.00 |
| 716-12.06 | ENHANCED FLAT LINE THERMO (8IN LINE) | | | |
| | | 400.000 L.F. | | |
| | Superior Pavement Marking, Inc. | | \$1.7500 | \$700.00 |
| | Central Seal Company | | \$3.0000 | \$1,200.00 |
| | osa. osam osampam, | | ******* | ¥ 1,= 3 3 1 2 3 |
| 716-12.07 | ENHANCED FLAT LINE THERMO (8IN BROKEN LN) | | | |
| | | 200.000 L.F. | | |
| | Superior Pavement Marking, Inc. | | \$1.7500 | \$350.00 |
| | Central Seal Company | | \$3.0000 | \$600.00 |
| 716-12.08 | ENHANCED FLAT LINE THERMO (12IN BARRIER LIN | E) | | |
| | • | 200.000 L.F. | | |
| | Superior Pavement Marking, Inc. | 2001000 2 | \$4.2500 | \$850.00 |
| | Central Seal Company | | \$5.0000 | \$1,000.00 |
| | Contral Coal Company | | ψο.σσσσ | ψ1,000.00 |
| 716-12.09 | ENHANCED FLAT LINE THERMO (12IN LINE) | | | |
| | | 200.000 L.F. | | |
| | Superior Pavement Marking, Inc. | | \$4.2500 | \$850.00 |
| | Central Seal Company | | \$5.0000 | \$1,000.00 |
| 716-13.06 | SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE) | | | |
| 7 10 10.00 | or text in Ettino i viiit iiittitto (40 iiii) (411 Ette) | 60.000 L.M. | | |
| | 0 : 5 : 44 :: 1 | 60.000 L.M. | #4 005 0000 | # 04 F 00 00 |
| | Superior Pavement Marking, Inc. | | \$1,025.0000 | \$61,500.00 |
| | Central Seal Company | | \$1,000.0000 | \$60,000.00 |
| 716-13.07 | SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE) | | | |
| | | 20.000 L.M. | | |
| | Superior Pavement Marking, Inc. | | \$1,275.0000 | \$25,500.00 |
| | Central Seal Company | | \$1,200.0000 | \$24,000.00 |
| 716-12 00 | SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIE | RIINE) | | |
| 110-13.00 | OF THE THE THE PARTY WITH WINNING (40 HIII) (OIN BARKIE | 5,000.000 L.F. | | |
| | Cupariar Dayament Marking Inc | 3,000.000 L.F. | #0.0000 | #4 F00 00 |
| | Superior Pavement Marking, Inc. | | \$0.3000 \$0.3000 | \$1,500.00 \$1,500.00 |
| | Central Seal Company | | \$0.3000 | \$1,500.00 |
| | | | | |

| ~~! | ITD / | \ \T | CNT054 |
|---------|---------|------|--------|
| (() (| 4 I R L | | |
| | | | |

| | | | CONTRACT CN1034 | |
|---|--------------|----------------|-----------------|--|
| | | UNIT PRICE | EXTENSION | |
| 716-13.09 SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOT | TED LINE) | | | |
| | 200.000 L.F. | | | |
| Superior Pavement Marking, Inc. | | \$0.5000 | \$100.00 | |
| Central Seal Company | | \$2.0000 | \$400.00 | |
| 716-13.10 SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOT | TED LINE) | | | |
| | 500.000 L.F. | | | |
| Superior Pavement Marking, Inc. | | \$0.7500 | \$375.00 | |
| Central Seal Company | | \$3.0000 | \$1,500.00 | |
| 716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING | ; | | | |
| | 17.000 L.M. | | | |
| Superior Pavement Marking, Inc. | | \$50.0000 | \$850.00 | |
| Central Seal Company | | \$10.0000 | \$170.00 | |
| 717-01 MOBILIZATION | | | | |
| | 1.000 LS | | | |
| Superior Pavement Marking, Inc. | | \$25,000.0000 | \$25,000.00 | |
| Central Seal Company | | \$100,000.0000 | \$100,000.00 | |
| Contract Contractly | | Ψ100,000.000 | Ψ100,000.00 | |
| 717-01.03 MOBILIZATION (PER CALL-OUT) | | | | |
| | 10.000 EACH | | | |
| Superior Pavement Marking, Inc. | | \$1,500.0000 | \$15,000.00 | |
| Central Seal Company | | \$500.0000 | \$5,000.00 | |
| 717-01.04 MOBILIZATION (PER LEVEL 1 CALL-OUT) | | | | |
| | 3.000 EACH | | | |
| Superior Pavement Marking, Inc. | | \$1,500.0000 | \$4,500.00 | |
| Central Seal Company | | \$1,000.0000 | \$3,000.00 | |
| . , | | • • | | |

| Superior Pavement Marking, Inc. | \$2,515,916.13 |
|---------------------------------|----------------|
| Central Seal Company | \$2,859,915.00 |

TOTAL CONTRACT

| TAL CONTRACT | |
|---------------------------------|----------------|
| Superior Pavement Marking, Inc. | \$2,515,916.13 |
| Central Seal Company | \$2,859,915.00 |

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON (Contract No. CNT042 Call 008)

98100-4125-04

THE RETRACING OF PAINTED PAVEMENT MARKING LINES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2019

TOTAL CONTRACT

Oglesby Construction, Inc. Central Seal Company \$1,067,449.00

\$1,070,000.00

| MAINTENANCE CATECORY | UNIT PRICE | EXTENSION |
|--|---------------|----------------|
| MAINTENANCE CATEGORY | | |
| 716-05.69 PERFORMANCE BASED RETRACING PAINTED 4IN LINE | | |
| 3,€ | 622.000 L.M. | |
| Oglesby Construction, Inc. | \$289.0000 | \$1,046,758.00 |
| Central Seal Company | \$290.0000 | \$1,050,380.00 |
| 716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING | | |
| | 5.000 L.M. | |
| Oglesby Construction, Inc. | \$50.0000 | \$250.00 |
| Central Seal Company | \$10.0000 | \$50.00 |
| 717-01 MOBILIZATION | | |
| | 1.000 LS | |
| Oglesby Construction, Inc. | \$20,441.0000 | \$20,441.00 |
| Central Seal Company | \$19,570.0000 | \$19,570.00 |

Oglesby Construction, Inc. \$1,067,449.00
Central Seal Company \$1,070,000.00

TOTAL CONTRACT

 Oglesby Construction, Inc.
 \$1,067,449.00

 Central Seal Company
 \$1,070,000.00

BEDFORD COUNTY (Contract No. CNT041 Call 009)

NH/HSIP-10(74),02002-3225-94,02002-8225-14

THE RESURFACING ON U.S. 231 (S.R. 10) FROM THE MOORE COUNTY LINE (L.M. 0.00) TO BROOKHAVEN CIRCLE (L.M. 8.31).

PROJECT LENGTH - 8.310 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2019

DBE GOAL 5.50%

TOTAL CONTRACT

Wright Paving Contractors, Inc.

\$1,219,471.58

Volunteer Paving, LLC

\$1,276,963.74

| | | | | CONTRACT CNT041 |
|-----------|---|----------------|------------|-----------------|
| ROADWA | AY CATEGORY | | UNIT PRICE | EXTENSION |
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | | | |
| | | 16.700 L.M. | | |
| | Wright Paving Contractors, Inc. | | \$473.5200 | \$7,907.78 |
| | Volunteer Paving, LLC | | \$994.0200 | \$16,600.13 |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | | | |
| | | 1,455.000 TON | | |
| | Wright Paving Contractors, Inc. | | \$19.7200 | \$28,692.60 |
| | Volunteer Paving, LLC | | \$15.1300 | \$22,014.15 |
| 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GR | ADING B-M2 | | |
| | | 869.000 TON | | |
| | Wright Paving Contractors, Inc. | | \$76.7900 | \$66,730.51 |
| | Volunteer Paving, LLC | | \$72.7400 | \$63,211.06 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | | 56.000 TON | | |
| | Wright Paving Contractors, Inc. | | \$574.3100 | \$32,161.36 |
| | Volunteer Paving, LLC | | \$651.7500 | \$36,498.00 |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | | | |
| | | 9,838.000 TON | | |
| | Wright Paving Contractors, Inc. | | \$83.1500 | \$818,029.70 |
| | Volunteer Paving, LLC | | \$84.2400 | \$828,753.12 |
| 411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS | s) (8IN WIDTH) | | |
| | | 16.700 L.M. | | |
| | Wright Paving Contractors, Inc. | | \$601.0000 | \$10,036.70 |
| | Volunteer Paving, LLC | | \$500.0000 | \$8,350.00 |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | | | |
| | | 3,708.000 TON | | |
| | Wright Paving Contractors, Inc. | | \$15.2100 | \$56,398.68 |
| | Volunteer Paving, LLC | | \$13.8700 | \$51,429.96 |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | | | |
| | | 8.000 EACH | | |
| | Wright Paving Contractors, Inc. | | \$100.0000 | \$800.00 |
| | Volunteer Paving, LLC | | \$176.0000 | \$1,408.00 |
| 705-06.01 | W BEAM GR (TYPE 2) MASH TL3 | | | |
| | | 150.000 L.F. | | |
| | Wright Paving Contractors, Inc. | | \$18.0000 | \$2,700.00 |
| | Volunteer Paving, LLC | | \$21.1500 | \$3,172.50 |
| 705-06.11 | GR TERMINAL (IN-INLINE) MASH TL3 | | | |
| | | 2.000 EACH | | |
| | Wright Paving Contractors, Inc. | | \$800.0000 | \$1,600.00 |
| | Volunteer Paving LLC | | \$770,0000 | \$1.540.00 |

Volunteer Paving, LLC

\$770.0000

| | | | | CONTRACT CNT041 |
|-----------|--|----------------|---------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | | | |
| | | 8.000 EACH | | |
| | Wright Paving Contractors, Inc. | | \$2,500.0000 | \$20,000.00 |
| | Volunteer Paving, LLC | | \$2,733.0000 | \$21,864.00 |
| 705-06.30 | GR TERMINAL (ENERGY ABSORBING) MASH TL2 | | | |
| | | 3.000 EACH | | |
| | Wright Paving Contractors, Inc. | | \$2,300.0000 | \$6,900.00 |
| | Volunteer Paving, LLC | | \$2,418.0000 | \$7,254.00 |
| 706-01 | GUARDRAIL REMOVED | | | |
| | | 475.000 L.F. | | |
| | Wright Paving Contractors, Inc. | | \$1.0000 | \$475.00 |
| | Volunteer Paving, LLC | | \$0.7500 | \$356.25 |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Wright Paving Contractors, Inc. | | \$7,000.0000 | \$7,000.00 |
| | Volunteer Paving, LLC | | \$31,500.0000 | \$31,500.00 |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | | 25.000 EACH | | |
| | Wright Paving Contractors, Inc. | | \$2.0000 | \$50.00 |
| | Volunteer Paving, LLC | | \$5.0000 | \$125.00 |
| 712-05.01 | WARNING LIGHTS (TYPE A) | | | |
| | | 4.000 EACH | | |
| | Wright Paving Contractors, Inc. | | \$2.0000 | \$8.00 |
| | Volunteer Paving, LLC | | \$2.0000 | \$8.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 1,312.000 S.F. | | |
| | Wright Paving Contractors, Inc. | | \$5.0000 | \$6,560.00 |
| | Volunteer Paving, LLC | | \$6.0000 | \$7,872.00 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVMENT MARKERS (BI- | DIR) (1 COLOR) | | |
| | | 545.000 EACH | | |
| | Wright Paving Contractors, Inc. | | \$28.2500 | \$15,396.25 |
| | Volunteer Paving, LLC | | \$20.0000 | \$10,900.00 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | | 120.000 L.F. | | |
| | Wright Paving Contractors, Inc. | | \$11.7500 | \$1,410.00 |
| | Volunteer Paving, LLC | | \$15.0000 | \$1,800.00 |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | | | |
| | | 19.700 L.M. | | |
| | Wright Paving Contractors, Inc. | | \$725.0000 | \$14,282.50 |
| | Volunteer Paving, LLC | | \$700.0000 | \$13,790.00 |

| | | | | CONTRACT CNT041 |
|-----------|--|-------------|--------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | | 13.900 L.M. | | |
| | Wright Paving Contractors, Inc. | | \$4,850.0000 | \$67,415.00 |
| | Volunteer Paving, LLC | | \$4,500.0000 | \$62,550.00 |
| 716-13.02 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) | | | |
| | | 16.700 L.M. | | |
| | Wright Paving Contractors, Inc. | | \$2,825.0000 | \$47,177.50 |
| | Volunteer Paving, LLC | | \$2,400.0000 | \$40,080.00 |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | Wright Paving Contractors, Inc. | | \$7,740.0000 | \$7,740.00 |
| | | | | |

\$45,887.5700

\$45,887.57

Volunteer Paving, LLC

SUB-TOTAL ROADWAY

| Wright Paving Contractors, Inc. | \$1,219,471.58 |
|---------------------------------|----------------|
| Volunteer Paving, LLC | \$1,276,963.74 |

| Wright Paving Contractors, Inc. | \$1,219,471.58 |
|---------------------------------|----------------|
| Volunteer Paving, LLC | \$1,276,963.74 |

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON (Contract No. CNT050 Call 010)

98303-4130-04,98303-4131-04

THE RETRACING OF PAVEMENT MARKINGS WITH SPRAY THERMOPLASTIC AND RANDOM ON-CALL PAVEMENT MARKING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2020

TOTAL CONTRACT

Volunteer Paving, LLC

\$2,911,771.00

Reynolds Sealing & Striping, Inc.

\$3,160,575.00

1,250.000 EACH

Volunteer Paving, LLC

Oglesby Construction, Inc.

Reynolds Sealing & Striping, Inc.

\$5,625.00

\$6,250.00

\$4.5000

\$5.0000

| | | UNIT PRICE | CONTRACT CNT050 EXTENSION |
|-----------|--|----------------|------------------------------|
| 716-01.13 | RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS) | | |
| | | 750.000 EACH | |
| | Volunteer Paving, LLC | \$4.5000 | \$3,375.00 |
| | Reynolds Sealing & Striping, Inc. Oglesby Construction, Inc. | \$5.0000 | \$3,750.00 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLO | DR) | |
| | | 1,000.000 EACH | |
| | Volunteer Paving, LLC | \$20.0000 | \$20,000.00 |
| | Reynolds Sealing & Striping, Inc. | \$20.0000 | \$20,000.00 |
| | Oglesby Construction, Inc. | | |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 C | OLOR) | |
| | | 700.000 EACH | |
| | Volunteer Paving, LLC | \$20.0000 | \$14,000.00 |
| | Reynolds Sealing & Striping, Inc. | \$20.0000 | \$14,000.00 |
| | Oglesby Construction, Inc. | | |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COL | OR) | |
| | | 300.000 EACH | |
| | Volunteer Paving, LLC | \$20.0000 | \$6,000.00 |
| | Reynolds Sealing & Striping, Inc. | \$20.0000 | \$6,000.00 |
| | Oglesby Construction, Inc. | | |
| 716-01.40 | REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE | E MARKER | |
| | | 1,000.000 EACH | |
| | Volunteer Paving, LLC | \$4.0000 | \$4,000.00 |
| | Reynolds Sealing & Striping, Inc. | \$4.0000 | \$4,000.00 |
| | Oglesby Construction, Inc. | | |
| 716-02.03 | PLASTIC PAVEMENT MARKING (CROSS-WALK) | | |
| | | 150.000 L.F. | |
| | Volunteer Paving, LLC | \$10.0000 | \$1,500.00 |
| | Reynolds Sealing & Striping, Inc. | \$10.0000 | \$1,500.00 |
| | Oglesby Construction, Inc. | | |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | | |
| | | 500.000 S.Y. | |
| | Volunteer Paving, LLC | \$12.0000 | \$6,000.00 |
| | Reynolds Sealing & Striping, Inc. | \$15.0000 | \$7,500.00 |
| | Oglesby Construction, Inc. | | |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | |
| | | 500.000 L.F. | |
| | VI . B . UO | #40.0000 | . |

Volunteer Paving, LLC

Oglesby Construction, Inc.

Reynolds Sealing & Striping, Inc.

\$5,000.00

\$7,500.00

\$10.0000

\$15.0000

| | | | CONTRACT CNT050 |
|--|--------------|--------------------------|--------------------------|
| | | UNIT PRICE | EXTENSION |
| 716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| 710-02.00 TEAGRIC FAVERIENT MARKING (TORN EARL ARROW) | 100.000 EACH | | |
| Volunteer Paving, LLC | | \$100.0000 | \$10,000.00 |
| Reynolds Sealing & Striping, Inc. Oglesby Construction, Inc. | | \$150.0000 | \$15,000.00 |
| 716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) | | | |
| | 120.000 L.F. | | |
| Volunteer Paving, LLC | | \$8.0000 | \$960.00 |
| Reynolds Sealing & Striping, Inc. Oglesby Construction, Inc. | | \$7.0000 | \$840.00 |
| 716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) | | | |
| | 300.000 L.F. | | |
| Volunteer Paving, LLC | | \$3.0000 | \$900.00 |
| Reynolds Sealing & Striping, Inc. Oglesby Construction, Inc. | | \$1.0000 | \$300.00 |
| 716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK) | | | |
| | 120.000 L.F. | | |
| Volunteer Paving, LLC | | \$35.0000 | \$4,200.00 |
| Reynolds Sealing & Striping, Inc. | | \$35.0000 | \$4,200.00 |
| Oglesby Construction, Inc. | | | |
| 716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) | | | |
| | 50.000 EACH | | |
| Volunteer Paving, LLC | | \$100.0000 | \$5,000.00 |
| Reynolds Sealing & Striping, Inc. | | \$100.0000 | \$5,000.00 |
| Oglesby Construction, Inc. | | | |
| 716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR) | | | |
| | 50.000 EACH | | |
| Volunteer Paving, LLC | | \$100.0000 | \$5,000.00 |
| Reynolds Sealing & Striping, Inc. Oglesby Construction, Inc. | | \$200.0000 | \$10,000.00 |
| 716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) | | | |
| Volunteer Peving III C | 10.000 EACH | 0.450 0.000 | #4 F00 00 |
| Volunteer Paving, LLC Reynolds Sealing & Striping, Inc. | | \$150.0000 \$150.0000 | \$1,500.00 \$1,500.00 |
| Oglesby Construction, Inc. | | ψ130.0000 | ψ1,500.00 |
| 716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL) | | | |
| | 5.000 EACH | | |
| Volunteer Paving, LLC | | \$125.0000 | \$625.00 |

Reynolds Sealing & Striping, Inc.

Oglesby Construction, Inc.

\$500.00

\$100.0000

| | | CO | NTRACT CNT050 |
|--|----------------------|------------|---------------|
| | | UNIT PRICE | EXTENSION |
| 716-03.05 PLASTIC WORD PAVEMENT MARKING (BIKE LANE) | | | |
| | 10.000 EACH | | |
| Volunteer Paving, LLC | | \$150.0000 | \$1,500.00 |
| Reynolds Sealing & Striping, Inc. | | \$150.0000 | \$1,500.00 |
| Oglesby Construction, Inc. | | | |
| 716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHE | EAD) | | |
| | 10.000 EACH | | |
| Volunteer Paving, LLC | | \$150.0000 | \$1,500.00 |
| Reynolds Sealing & Striping, Inc. | | \$150.0000 | \$1,500.00 |
| Oglesby Construction, Inc. | | | |
| 716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP) | | | |
| | 12.000 EACH | | |
| Volunteer Paving, LLC | | \$100.0000 | \$1,200.00 |
| Reynolds Sealing & Striping, Inc. | | \$100.0000 | \$1,200.00 |
| Oglesby Construction, Inc. | | | |
| 716-03.08 PLASTIC WORD PAVEMENT MARKING (PED-XING) | | | |
| | 5.000 EACH | | |
| Volunteer Paving, LLC | | \$150.0000 | \$750.00 |
| Reynolds Sealing & Striping, Inc. | | \$80.0000 | \$400.00 |
| Oglesby Construction, Inc. | | | |
| 716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN AI | RROW) | | |
| | 5.000 EACH | | |
| Volunteer Paving, LLC | | \$150.0000 | \$750.00 |
| Reynolds Sealing & Striping, Inc. | | \$175.0000 | \$875.00 |
| Oglesby Construction, Inc. | | | |
| 716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING A | ARROW) | | |
| | 10.000 EACH | | |
| Volunteer Paving, LLC | | \$150.0000 | \$1,500.00 |
| Reynolds Sealing & Striping, Inc. | | \$175.0000 | \$1,750.00 |
| Oglesby Construction, Inc. | | | |
| 716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHO | ULDER) | | |
| · | 400.000 L.F. | | |
| Volunteer Paving, LLC | | \$5.0000 | \$2,000.00 |
| Reynolds Sealing & Striping, Inc. | | \$6.0000 | \$2,400.00 |
| Oglesby Construction, Inc. | | | |
| 716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) |) | | |
| , | 5.000 EACH | | |
| Volunteer Paving, LLC | 5.555 2.15 1. | \$100.0000 | \$500.00 |
| Reynolds Sealing & Striping, Inc. | | \$135.0000 | \$675.00 |
| Oglesby Construction, Inc. | | | |
| | | | |

| | | СО | NTRACT CNT050 |
|---|--------------|------------|---------------|
| | | UNIT PRICE | EXTENSION |
| 716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW) | | | |
| | 10.000 EACH | | |
| Volunteer Paving, LLC | | \$125.0000 | \$1,250.00 |
| Reynolds Sealing & Striping, Inc. | | \$150.0000 | \$1,500.00 |
| Oglesby Construction, Inc. | | | |
| 716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) | | | |
| | 10.000 EACH | | |
| Volunteer Paving, LLC | | \$150.0000 | \$1,500.00 |
| Reynolds Sealing & Striping, Inc. | | \$150.0000 | \$1,500.00 |
| Oglesby Construction, Inc. | | | |
| 716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW) | | | |
| | 15.000 EACH | | |
| Volunteer Paving, LLC | | \$175.0000 | \$2,625.00 |
| Reynolds Sealing & Striping, Inc. | | \$250.0000 | \$3,750.00 |
| Oglesby Construction, Inc. | | | |
| 716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND) | | | |
| | 15.000 EACH | | |
| Volunteer Paving, LLC | | \$250.0000 | \$3,750.00 |
| Reynolds Sealing & Striping, Inc. | | \$250.0000 | \$3,750.00 |
| Oglesby Construction, Inc. | | | |
| 716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL) | | | |
| | 5.000 EACH | | |
| Volunteer Paving, LLC | | \$125.0000 | \$625.00 |
| Reynolds Sealing & Striping, Inc. | | \$100.0000 | \$500.00 |
| Oglesby Construction, Inc. | | | |
| 716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) | | | |
| | 250.000 S.F. | | |
| Volunteer Paving, LLC | | \$8.0000 | \$2,000.00 |
| Reynolds Sealing & Striping, Inc. | | \$8.0000 | \$2,000.00 |
| Oglesby Construction, Inc. | | | |
| 716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW) | | | |
| | 15.000 EACH | | |
| Volunteer Paving, LLC | | \$150.0000 | \$2,250.00 |
| Reynolds Sealing & Striping, Inc. | | \$150.0000 | \$2,250.00 |
| Oglesby Construction, Inc. | | · | |
| 716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED |) | | |
| | 30.000 EACH | | |
| Volunteer Paving, LLC | | \$250.0000 | \$7,500.00 |
| Reynolds Sealing & Striping, Inc. | | \$230.0000 | \$6,900.00 |
| Oglesby Construction, Inc. | | | • |
| | | | |

| | | | С | ONTRACT CNT050 |
|-----------|--|------------------|--------------|----------------|
| | | | UNIT PRICE | EXTENSION |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | | | |
| | | 30.000 L.M. | | |
| | Volunteer Paving, LLC | | \$450.0000 | \$13,500.00 |
| | Reynolds Sealing & Striping, Inc. | | \$500.0000 | \$15,000.00 |
| | Oglesby Construction, Inc. | | | |
| 716-05.72 | PERFORMANCE BASED RETRACING SPRAY TH | ERMO 4IN | | |
| | | 1,277.000 L.M. | | |
| | Volunteer Paving, LLC | | \$850.0000 | \$1,085,450.00 |
| | Reynolds Sealing & Striping, Inc. | | \$925.0000 | \$1,181,225.00 |
| | Oglesby Construction, Inc. | | | |
| 716-05.73 | PERFORMANCE BASED RETRACING SPRAY TH | ERMO 6IN | | |
| | | 1,026.000 L.M. | | |
| | Volunteer Paving, LLC | | \$1,145.0000 | \$1,174,770.00 |
| | Reynolds Sealing & Striping, Inc. | | \$1,280.0000 | \$1,313,280.00 |
| | Oglesby Construction, Inc. | | | |
| 716-05.74 | PERFORMANCE BASED RETRACING SPRAY TH | ERMO 8IN | | |
| | | 316,800.000 L.F. | | |
| | Volunteer Paving, LLC | | \$0.3200 | \$101,376.00 |
| | Reynolds Sealing & Striping, Inc. | | \$0.3500 | \$110,880.00 |
| | Oglesby Construction, Inc. | | | |
| 716-05.79 | PERFORMANCE BASED RETRACING SPRAY TH | ERMO 12IN | | |
| | | 10.000 L.M. | | |
| | Volunteer Paving, LLC | | \$1,000.0000 | \$10,000.00 |
| | Reynolds Sealing & Striping, Inc. | | \$1,400.0000 | \$14,000.00 |
| | Oglesby Construction, Inc. | | | |
| 716-08.01 | REMOVAL OF PAVEMENT MARKING (LINE) | | | |
| | | 20,000.000 L.F. | | |
| | Volunteer Paving, LLC | | \$0.4000 | \$8,000.00 |
| | Reynolds Sealing & Striping, Inc. | | \$0.5000 | \$10,000.00 |
| | Oglesby Construction, Inc. | | | |
| 716-08.02 | REMOVAL OF PAVEMENT MARKING (8" BARRIE | R LINE) | | |
| | | 1,000.000 L.F. | | |
| | Volunteer Paving, LLC | | \$0.7500 | \$750.00 |
| | Reynolds Sealing & Striping, Inc. | | \$0.6000 | \$600.00 |
| | Oglesby Construction, Inc. | | | |
| 716-08.03 | REMOVAL OF PAVEMENT MARKING (CROSS-WA | ALK) | | |
| | | 100.000 L.F. | | |
| | Volunteer Paving, LLC | | \$1.5000 | \$150.00 |
| | Reynolds Sealing & Striping, Inc. | | \$1.0000 | \$100.00 |
| | Oglesby Construction, Inc. | | | |
| | | | | |

| | UNIT PRICE | EXTENSION |
|--|-------------------------|--------------------------|
| 716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPIN | G) | |
| · | 100.000 S.Y. | |
| Volunteer Paving, LLC Reynolds Sealing & Striping, Inc. Oglesby Construction, Inc. | \$5.0000 \$3.5000 | \$500.00 \$350.00 |
| 716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) | | |
| | 360.000 L.F. | |
| Volunteer Paving, LLC Reynolds Sealing & Striping, Inc. Oglesby Construction, Inc. | \$4.0000 \$4.0000 | \$1,440.00 \$1,440.00 |
| 716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW) | | |
| | 20.000 EACH | |
| Volunteer Paving, LLC Reynolds Sealing & Striping, Inc. Oglesby Construction, Inc. | \$50.0000 \$25.0000 | \$1,000.00 \$500.00 |
| 716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW) | | |
| | 4.000 EACH | |
| Volunteer Paving, LLC Reynolds Sealing & Striping, Inc. Oglesby Construction, Inc. | \$75.0000 \$25.0000 | \$300.00 \$100.00 |
| 716-08.08 REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW | () | |
| | 2.000 EACH | |
| Volunteer Paving, LLC | \$75.0000 | \$150.00 |
| Reynolds Sealing & Striping, Inc. Oglesby Construction, Inc. | \$25.0000 | \$50.00 |
| 716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE) | | |
| | 100.000 L.F. | |
| Volunteer Paving, LLC | \$1.0000 \$0.3000 | \$100.00 |
| Reynolds Sealing & Striping, Inc. Oglesby Construction, Inc. | \$0.3000 | \$30.00 |
| 716-08.10 REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER) | | |
| | 100.000 L.F. | |
| Volunteer Paving, LLC | \$3.0000 | \$300.00 |
| Reynolds Sealing & Striping, Inc. Oglesby Construction, Inc. | \$1.5000 | \$150.00 |
| 716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY) | | |
| | 5.000 EACH | |
| Volunteer Paving, LLC Reynolds Sealing & Striping, Inc. Oglesby Construction, Inc. | \$100.0000 \$30.0000 | \$500.00 \$150.00 |

| CONTRACT C | 1: | V٦ | Г |)5 | 0 |
|------------|----|----|---|----|---|
|------------|----|----|---|----|---|

| | | | CO | NINACI CNIUSU |
|-----------|---|-----------------|---|---|
| | | | UNIT PRICE | EXTENSION |
| 716-08.12 | REMOVAL OF WORD PAVEMENT MARKING (STOP | AHEAD) | | |
| | | 3.000 EACH | | |
| | Volunteer Paving, LLC | | \$100.0000 | \$300.00 |
| | Reynolds Sealing & Striping, Inc. | | \$40.0000 | \$120.00 |
| | Oglesby Construction, Inc. | | | |
| 716-08.13 | REMOVAL OF WORD PAVEMENT MARKING (SCHOOL | OL) | | |
| | | 2.000 EACH | | |
| | Volunteer Paving, LLC | | \$150.0000 | \$300.00 |
| | Reynolds Sealing & Striping, Inc. | | \$30.0000 | \$60.00 |
| | Oglesby Construction, Inc. | | | |
| 716-10.50 | PREFORMED PLASTIC PAVEMENT MARKING (INTE | RSTATE SHIELD) | | |
| | | 40.000 EACH | | |
| | Volunteer Paving, LLC | | \$1,000.0000 | \$40,000.00 |
| | Reynolds Sealing & Striping, Inc. | | \$1,200.0000 | \$48,000.00 |
| | Oglesby Construction, Inc. | | | |
| 716-12.01 | ENHANCED FLATLINE THERMO PVMT MRKNG (4IN | I LINE) | | |
| | · | 5.000 L.M. | | |
| | Volunteer Paving, LLC | 0.000 | \$2,500.0000 | \$12,500.00 |
| | Reynolds Sealing & Striping, Inc. | | \$2,700.0000 | \$13,500.00 |
| | Oglesby Construction, Inc. | | , | , ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, |
| 716-12.02 | PENHANCED FLATLINE THERMO PVMT MRKNG (6IN | I LINE) | | |
| | · | 5.000 L.M. | | |
| | Volunteer Paving, LLC | | \$3,500.0000 | \$17,500.00 |
| | Reynolds Sealing & Striping, Inc. | | \$3,700.0000 | \$18,500.00 |
| | Oglesby Construction, Inc. | | . , | |
| 716-12.03 | BENHANCED FLATLINE THERMO PVMT MRKNG (8IN | I BARRIER LINE) | | |
| | · | 750.000 L.F. | | |
| | Volunteer Paving, LLC | | \$1.0000 | \$750.00 |
| | Reynolds Sealing & Striping, Inc. | | \$1.5000 | \$1,125.00 |
| | Oglesby Construction, Inc. | | | |
| 716-12.04 | ENHANCED FLATLINE THERMO PVMT MRKNG (4IN | I DOTTED LINE) | | |
| | | 750.000 L.F. | | |
| | Volunteer Paving, LLC | | \$1.0000 | \$750.00 |
| | Reynolds Sealing & Striping, Inc. | | \$1.0000 | \$750.00 |
| | Oglesby Construction, Inc. | | , | , |
| 716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN | I DOTTED LINE) | | |
| | - (- | 750.000 L.F. | | |
| | Volunteer Paving, LLC | 1001000 E.II 1 | \$1.0000 | \$750.00 |
| | Reynolds Sealing & Striping, Inc. | | \$1.5000 | \$1,125.00 |
| | Oglesby Construction, Inc. | | ÷3000 | ÷ · , · <u> </u> |
| | | | | |

200.000 L.F.

Volunteer Paving, LLC

Oglesby Construction, Inc.

Reynolds Sealing & Striping, Inc.

| PΑ | GF |
|-----|-----|
| 1 / | OL. |

\$200.00

\$200.00

\$1.0000

\$1,0000

| | | UNIT PRICE | CONTRACT CNT050 EXTENSION |
|--|----------------|----------------|------------------------------|
| 716-13.10 SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE) | | | |
| | 1,000.000 L.F. | | |
| Volunteer Paving, LLC | | \$1.5000 | \$1,500.00 |
| Reynolds Sealing & Striping, Inc. Oglesby Construction, Inc. | | \$1.5000 | \$1,500.00 |
| 716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING | | | |
| | 30.000 L.M. | | |
| Volunteer Paving, LLC | | \$25.0000 | \$750.00 |
| Reynolds Sealing & Striping, Inc. Oglesby Construction, Inc. | | \$25.0000 | \$750.00 |
| 717-01 MOBILIZATION | | | |
| | 1.000 LS | | |
| Volunteer Paving, LLC | | \$125,000.0000 | \$125,000.00 |
| Reynolds Sealing & Striping, Inc. | | \$65,000.0000 | \$65,000.00 |
| Oglesby Construction, Inc. | | | |
| 717-01.03 MOBILIZATION (PER CALL-OUT) | | | |
| | 30.000 EACH | | |
| Volunteer Paving, LLC | | \$500.0000 | \$15,000.00 |
| Reynolds Sealing & Striping, Inc. Oglesby Construction, Inc. | | \$1,500.0000 | \$45,000.00 |
| 717-01.04 MOBILIZATION (PER LEVEL 1 CALL-OUT) | | | |

Volunteer Paving, LLC

Oglesby Construction, Inc.

Reynolds Sealing & Striping, Inc.

6.000 EACH

\$1,500.0000

\$1,500.0000

\$9,000.00

\$9,000.00

Volunteer Paving, LLC \$2,911,771.00
Reynolds Sealing & Striping, Inc. \$3,160,575.00

TOTAL CONTRACT

Volunteer Paving, LLC \$2,911,771.00
Reynolds Sealing & Striping, Inc. \$3,160,575.00

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON (Contract No. CNT048 Call 011)

98303-4132-04

THE RETRACING OF PAINTED PAVEMENT MARKING LINES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2019

| | TOTAL CONTRACT |
|--|----------------|
| Marking Impressions Corp. DBA Pope Striping & American Water | \$1,002,780.00 |
| Oglesby Construction, Inc. | \$1,124,917.00 |
| Reynolds Sealing & Striping, Inc. | \$1,125,330.00 |

\$32,855.00

\$18,000.00

\$32,855.0000

\$18,000.0000

| | | UNIT PRICE | EXTENSION |
|--|--------------|---------------|----------------|
| MAINTENANCE CATEGORY | | | |
| | | | |
| 716-05.69 PERFORMANCE BASED RETRACING PAINTED 4IN LINE | | | |
| 3,5 | 317.000 L.M. | | |
| Marking Impressions Corp. DBA Pope Striping & American Water | | \$260.0000 | \$992,420.00 |
| Oglesby Construction, Inc. | | \$286.0000 | \$1,091,662.00 |
| Reynolds Sealing & Striping, Inc. | | \$290.0000 | \$1,106,930.00 |
| 716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING | | | |
| | 8.000 L.M. | | |
| Marking Impressions Corp. DBA Pope Striping & American Water | | \$45.0000 | \$360.00 |
| Oglesby Construction, Inc. | | \$50.0000 | \$400.00 |
| Reynolds Sealing & Striping, Inc. | | \$50.0000 | \$400.00 |
| 717-01 MOBILIZATION | | | |
| | 1.000 LS | | |
| Marking Impressions Corp. DBA Pope Striping & American Water | | \$10,000.0000 | \$10,000.00 |

Oglesby Construction, Inc.

Reynolds Sealing & Striping, Inc.

| Marking Impressions Corp. DBA Pope Striping & American Water | \$1,002,780.00 |
|--|----------------|
| Oglesby Construction, Inc. | \$1,124,917.00 |
| Reynolds Sealing & Striping, Inc. | \$1,125,330.00 |

| Marking Impressions Corp. DBA Pope Striping & American Water | \$1,002,780.00 |
|--|----------------|
| Oglesby Construction, Inc. | \$1,124,917.00 |
| Reynolds Sealing & Striping, Inc. | \$1,125,330.00 |

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY (Contract No. CNT053 Call 012)

98400-4109-04,98400-4110-04

THE RETRACING OF PAVEMENT MARKINGS WITH SPRAY THERMOPLASTIC AND RANDOM ON-CALL PAVEMENT MARKING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2020

TOTAL CONTRACT

Traf-Mark Industries, L.L.C.

\$1,928,440.00

STF, LLC dba Traffic Control Company

\$2,034,952.00

| | | | CONTRACT CNT053 |
|------------|---|------------------------|----------------------------|
| | | UNIT PRICE | EXTENSION |
| MAINTEN | IANCE CATEGORY | | |
| | | | |
| 411-12.01 | SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) | 10.000 L.M. | |
| | Traf-Mark Industries, L.L.C. | \$400.0000 | \$4,000.00 |
| | STF, LLC dba Traffic Control Company | \$400.0000 | \$4,000.00 |
| 411-12.02 | SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) | | |
| | , | 10.000 L.M. | |
| | Traf-Mark Industries, L.L.C. | \$400.0000 | \$4,000.00 |
| | STF, LLC dba Traffic Control Company | \$400.0000 | \$4,000.00 |
| 411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) | | |
| | | 10.000 L.M. | |
| | Traf-Mark Industries, L.L.C. | \$400.0000 | \$4,000.00 |
| | STF, LLC dba Traffic Control Company | \$400.0000 | \$4,000.00 |
| 411-12.04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) | | |
| | | 10.000 L.M. | |
| | Traf-Mark Industries, L.L.C. | \$400.0000 | \$4,000.00 |
| | STF, LLC dba Traffic Control Company | \$400.0000 | \$4,000.00 |
| 712-01.50 | MAINTENANCE OF TRAFFIC | | |
| | | 30.000 EACH | |
| | Traf-Mark Industries, L.L.C. | \$880.0000 | \$26,400.00 |
| | STF, LLC dba Traffic Control Company | \$925.0000 | \$27,750.00 |
| 713-02.34 | DELINEATORS (ALL) | | |
| | | ,000.000 EACH | |
| | Traf-Mark Industries, L.L.C. STF, LLC dba Traffic Control Company | \$5.0000 \$7.0000 | \$10,000.00 \$14,000.00 |
| | STP, LEG dba Traine Control Company | \$7.0000 | \$14,000.00 |
| 716-01.11 | RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS) | | |
| | | ,000.000 EACH | \$5,000.00 |
| | Traf-Mark Industries, L.L.C. STF, LLC dba Traffic Control Company | \$5.0000 \$6.0000 | \$5,000.00 \$6,000.00 |
| | on, 220 dad name comes company | \$0.0000 | ψο,οσο.σσ |
| 716-01.12 | RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS) | | |
| | Traf-Mark Industries, L.L.C. | ,250.000 EACH \$2.0000 | \$2,500.00 |
| | STF, LLC dba Traffic Control Company | \$1.7500 | \$2,187.50 |
| 716-01 12 | RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS) | | |
| . 10-01.13 | TO THE MARKETO (DEDITED HORAL) (2 COLOR LENG) | 750.000 EACH | |
| | Traf-Mark Industries, L.L.C. | \$5.0000 | \$3,750.00 |
| | STF, LLC dba Traffic Control Company | \$5.9500 | \$4,462.50 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLO | R) | |
| | 1 | ,000.000 EACH | |
| | Traf-Mark Industries, L.L.C. | \$25.0000 | \$25,000.00 |
| | STF, LLC dba Traffic Control Company | \$27.5000 | \$27,500.00 |

| CONTRACT CNT0 | 53 | ŝ |
|---------------|----|---|
|---------------|----|---|

| | | • | CONTRACT CN1055 |
|---|----------------|------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| 716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(| 1 COLOR) | | |
| | 600.000 EACH | | |
| Traf-Mark Industries, L.L.C. | 2001000 =7.011 | \$10.0000 | \$6,000.00 |
| STF, LLC dba Traffic Control Company | | \$11.0000 | \$6,600.00 |
| 716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 C | OLOR) | | |
| | 150.000 EACH | | |
| Traf-Mark Industries, L.L.C. | | \$25.0000 | \$3,750.00 |
| STF, LLC dba Traffic Control Company | | \$27.5000 | \$4,125.00 |
| 716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLEC | TIVE MARKER | | |
| | 600.000 EACH | | |
| Traf-Mark Industries, L.L.C. | | \$5.0000 | \$3,000.00 |
| STF, LLC dba Traffic Control Company | | \$4.9500 | \$2,970.00 |
| 716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) | | | |
| | 150.000 L.F. | | |
| Traf-Mark Industries, L.L.C. | | \$8.0000 | \$1,200.00 |
| STF, LLC dba Traffic Control Company | | \$8.5000 | \$1,275.00 |
| 716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | | | |
| | 400.000 S.Y. | | |
| Traf-Mark Industries, L.L.C. | | \$15.0000 | \$6,000.00 |
| STF, LLC dba Traffic Control Company | | \$14.5000 | \$5,800.00 |
| 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | 650.000 L.F. | | |
| Traf-Mark Industries, L.L.C. | | \$10.0000 | \$6,500.00 |
| STF, LLC dba Traffic Control Company | | \$11.0000 | \$7,150.00 |
| 716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | 100.000 EACH | | |
| Traf-Mark Industries, L.L.C. | | \$85.0000 | \$8,500.00 |
| STF, LLC dba Traffic Control Company | | \$89.0000 | \$8,900.00 |
| 716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) | | | |
| | 120.000 L.F. | | |
| Traf-Mark Industries, L.L.C. | | \$10.0000 | \$1,200.00 |
| STF, LLC dba Traffic Control Company | | \$12.0000 | \$1,440.00 |
| 716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) | | | |
| | 300.000 L.F. | | |
| Traf-Mark Industries, L.L.C. | | \$2.0000 | \$600.00 |
| STF, LLC dba Traffic Control Company | | \$2.0000 | \$600.00 |
| 716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALI | <) | | |
| | 120.000 L.F. | | |
| Traf-Mark Industries, L.L.C. | | \$27.0000 | \$3,240.00 |
| STF, LLC dba Traffic Control Company | | \$27.5000 | \$3,300.00 |
| | | | |

| | | | | CONTRACT CNT053 |
|-----------|---|-------------|-------------------------|--------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 716-03.01 | PLASTIC WORD PAVEMENT MARKING (ONLY) | | | |
| | Trof Mark Industrias I. I. C | 60.000 EACH | \$00,0000 | ΦΕ 000 00 |
| | Traf-Mark Industries, L.L.C. STF, LLC dba Traffic Control Company | | \$98.0000 \$114.0000 | \$5,880.00 \$6,840.00 |
| | - , | | , | * -,- |
| 716-03.02 | PLASTIC WORD PAVEMENT MARKING (RXR) | | | |
| | | 30.000 EACH | | |
| | Traf-Mark Industries, L.L.C. | | \$275.0000 | \$8,250.00 |
| | STF, LLC dba Traffic Control Company | | \$275.0000 | \$8,250.00 |
| 716-03.03 | PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) | | | |
| | | 12.000 EACH | | |
| | Traf-Mark Industries, L.L.C. | | \$250.0000 | \$3,000.00 |
| | STF, LLC dba Traffic Control Company | | \$260.0000 | \$3,120.00 |
| 716-03.04 | PLASTIC WORD PAVEMENT MARKING (SCHOOL) | | | |
| | , | 5.000 EACH | | |
| | Traf-Mark Industries, L.L.C. | | \$50.0000 | \$250.00 |
| | STF, LLC dba Traffic Control Company | | \$50.0000 | \$250.00 |
| 716 02 05 | DI ASTIC WORD DAVEMENT MADVING (DIVE I ANE) | | | |
| 710-03.05 | PLASTIC WORD PAVEMENT MARKING (BIKE LANE) | 10.000 EACH | | |
| | Traf-Mark Industries, L.L.C. | 10.000 EACH | \$85.0000 | \$850.00 |
| | STF, LLC dba Traffic Control Company | | \$95.0000 | \$950.00 |
| | | | | |
| 716-03.06 | PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD) | | | |
| | Trof Mark Industries 1.1.C | 15.000 EACH | \$275.0000 | \$4,125.00 |
| | Traf-Mark Industries, L.L.C. STF, LLC dba Traffic Control Company | | \$275.0000 | \$4,125.00 \$4,275.00 |
| | | | · | |
| 716-03.07 | PLASTIC WORD PAVEMENT MARKING (STOP) | | | |
| | | 20.000 EACH | | |
| | Traf-Mark Industries, L.L.C. STF, LLC dba Traffic Control Company | | \$40.0000 \$45.0000 | \$800.00 \$900.00 |
| | on, LEO and Traine Control Company | | ψ0.0000 | ψ300.00 |
| 716-03.08 | PLASTIC WORD PAVEMENT MARKING (PED-XING) | | | |
| | | 3.000 EACH | | |
| | Traf-Mark Industries, L.L.C. | | \$50.0000 | \$150.00 |
| | STF, LLC dba Traffic Control Company | | \$45.0000 | \$135.00 |
| 716-04.01 | PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW) | | | |
| | , | 7.000 EACH | | |
| | Traf-Mark Industries, L.L.C. | | \$125.0000 | \$875.00 |
| | STF, LLC dba Traffic Control Company | | \$120.0000 | \$840.00 |
| 716-04 02 | PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW) | | | |
| | | 12.000 EACH | | |
| | Traf-Mark Industries, L.L.C. | | \$120.0000 | \$1,440.00 |
| | STF, LLC dba Traffic Control Company | | \$120.0000 | \$1,440.00 |
| | | | | |

| | CON | JTR A | CT | CNT053 |
|--|-----|-------|----|---------------|
|--|-----|-------|----|---------------|

| | | | · | CONTRACT CN1055 |
|-----------|---|---------------|------------------|------------------|
| | | | UNIT PRICE | EXTENSION |
| 716-04.04 | PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER) | | | |
| | | 500.000 L.F. | | |
| | Traf-Mark Industries, L.L.C. | | \$5.0000 | \$2,500.00 |
| | STF, LLC dba Traffic Control Company | | \$5.0000 | \$2,500.00 |
| 716-04.05 | PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) | | | |
| | , —, | 5.000 EACH | | |
| | Traf-Mark Industries, L.L.C. | | \$50.0000 | \$250.00 |
| | STF, LLC dba Traffic Control Company | | \$85.0000 | \$425.00 |
| 716-04.06 | PLASTIC PAVEMENT MARKING (WRONG WAY ARROW) | | | |
| | , | 10.000 EACH | | |
| | Traf-Mark Industries, L.L.C. | 10.000 EAOH | \$10.0000 | \$100.00 |
| | STF, LLC dba Traffic Control Company | | \$9.5000 | \$95.00 |
| | | | | |
| 716-04.07 | PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) | | | |
| | | 6.000 EACH | | |
| | Traf-Mark Industries, L.L.C. | | \$180.0000 | \$1,080.00 |
| | STF, LLC dba Traffic Control Company | | \$185.0000 | \$1,110.00 |
| 716-04.08 | PLASTIC PAVEMENT MARKING (OPTION LANE ARROW) | | | |
| | | 10.000 EACH | | |
| | Traf-Mark Industries, L.L.C. | | \$225.0000 | \$2,250.00 |
| | STF, LLC dba Traffic Control Company | | \$230.0000 | \$2,300.00 |
| 716-04.09 | PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND) | | | |
| | , | 20.000 EACH | | |
| | Traf-Mark Industries, L.L.C. | 20.000 27.011 | \$50.0000 | \$1,000.00 |
| | STF, LLC dba Traffic Control Company | | \$45.0000 | \$900.00 |
| | | | | |
| 716-04.10 | PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL) | | | |
| | | 5.000 EACH | | |
| | Traf-Mark Industries, L.L.C. | | \$10.0000 | \$50.00 |
| | STF, LLC dba Traffic Control Company | | \$90.0000 | \$450.00 |
| 716-04.12 | PLASTIC PAVEMENT MARKING (YIELD LINE) | | | |
| | | 200.000 S.F. | | |
| | Traf-Mark Industries, L.L.C. | | \$6.0000 | \$1,200.00 |
| | STF, LLC dba Traffic Control Company | | \$5.5000 | \$1,100.00 |
| 716-04 14 | PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW) | | | |
| 710-04.14 | TEACHOT AVENERY MARKING (EARL REDUCTION ARROW) | 15.000 EACH | | |
| | Traf-Mark Industries, L.L.C. | 15.000 EACH | \$50.0000 | \$750.00 |
| | STF, LLC dba Traffic Control Company | | \$55.0000 | \$825.00 |
| | | _ | | |
| 716-04.15 | PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHAREI | | | |
| | Traf Mark Industrias I.I.C. | 20.000 EACH | #000 0000 | #4.000.00 |
| | Traf-Mark Industries, L.L.C. | | \$200.0000 | \$4,000.00 |
| | STF, LLC dba Traffic Control Company | | \$201.0000 | \$4,020.00 |
| | | | | |

| | | | | CONTRACT CNT053 |
|-----------|---|------------------|--------------------------|------------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | 30.000 L.M. | | |
| | Traf-Mark Industries, L.L.C. | 30.000 L.W. | \$450.0000 | \$13,500.00 |
| | STF, LLC dba Traffic Control Company | | \$465.0000 | \$13,950.00 |
| | | | | |
| 716-05.72 | PERFORMANCE BASED RETRACING SPRAY THERMO 4IN | | | |
| | | 943.000 L.M. | ^ | |
| | Traf-Mark Industries, L.L.C. STF, LLC dba Traffic Control Company | | \$875.0000 \$932.0000 | \$825,125.00 \$878,876.00 |
| | OTT, LEG duba Trainic Control Company | | ψ332.0000 | ψονο,ονο.οο |
| 716-05.73 | PERFORMANCE BASED RETRACING SPRAY THERMO 6IN | | | |
| | | 389.000 L.M. | | |
| | Traf-Mark Industries, L.L.C. | | \$1,075.0000 | \$418,175.00 |
| | STF, LLC dba Traffic Control Company | | \$1,080.0000 | \$420,120.00 |
| 716-05.74 | PERFORMANCE BASED RETRACING SPRAY THERMO 8IN | | | |
| | | 72,500.000 L.F. | | |
| | Traf-Mark Industries, L.L.C. | · | \$0.2500 | \$18,125.00 |
| | STF, LLC dba Traffic Control Company | | \$0.3000 | \$21,750.00 |
| 716-08 01 | REMOVAL OF PAVEMENT MARKING (LINE) | | | |
| 710-06.01 | REMOVAL OF PAVEMENT MARKING (LINE) | 20,000.000 L.F. | | |
| | Traf-Mark Industries, L.L.C. | 20,000.000 L.1 . | \$0.4000 | \$8,000.00 |
| | STF, LLC dba Traffic Control Company | | \$0.4000 | \$8,000.00 |
| | | | | |
| 716-08.02 | REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE) | 4 000 000 5 | | |
| | Traf-Mark Industries, L.L.C. | 1,000.000 L.F. | \$0.4000 | \$400.00 |
| | STF, LLC dba Traffic Control Company | | \$0.4000 | \$600.00 |
| | | | | |
| 716-08.03 | REMOVAL OF PAVEMENT MARKING (CROSS-WALK) | | | |
| | | 100.000 L.F. | | |
| | Traf-Mark Industries, L.L.C. STF, LLC dba Traffic Control Company | | \$1.0000 \$0.9900 | \$100.00 \$99.00 |
| | 311, LLG uba Traine Control Company | | ψ0.9900 | φ99.00 |
| 716-08.04 | REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STR | RIPING) | | |
| | | 100.000 S.Y. | | |
| | Traf-Mark Industries, L.L.C. | | \$5.0000 | \$500.00 |
| | STF, LLC dba Traffic Control Company | | \$5.0000 | \$500.00 |
| 716-08.05 | REMOVAL OF PAVEMENT MARKING (STOP LINE) | | | |
| | | 360.000 L.F. | | |
| | Traf-Mark Industries, L.L.C. | | \$4.5000 | \$1,620.00 |
| | STF, LLC dba Traffic Control Company | | \$3.9500 | \$1,422.00 |
| 740.00.00 | DEMOVAL OF DAVEMENT MARKING (TURN) AND ADDRESS | | | |
| 710-08.06 | REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW) | 20.000 EACH | | |
| | Traf-Mark Industries, L.L.C. | 20.000 EAGH | \$20.0000 | \$400.00 |
| | STF, LLC dba Traffic Control Company | | \$22.0000 | \$440.00 |
| | | | | |

| CON | NTRACT | CNT053 |
|-----|--------|--------|
| | | |

| | | | C | ONIKACI CN1055 |
|-----------|---|--------------|----------------------|--------------------|
| | | | UNIT PRICE | EXTENSION |
| 716-08.07 | REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW | n) | | |
| | | 4.000 EACH | | |
| | Traf-Mark Industries, L.L.C. | | \$20.0000 | \$80.00 |
| | STF, LLC dba Traffic Control Company | | \$24.5000 | \$98.00 |
| 716-09 09 | REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARRO | MAN. | | |
| 710-06.06 | REMOVAL OF PAVEMENT MARKING (DOUBLE TORNING ARRO | 2.000 EACH | | |
| | Traf-Mark Industries, L.L.C. | Ziooo Zitoii | \$20.0000 | \$40.00 |
| | STF, LLC dba Traffic Control Company | | \$24.5000 | \$49.00 |
| 740 00 00 | DEMOVAL OF DAVEMENT MARKING (DOTTED LINE) | | | |
| 716-08.09 | REMOVAL OF PAVEMENT MARKING (DOTTED LINE) | 400 000 L E | | |
| | Trust Marile la desatrica I. I. C. | 100.000 L.F. | \$0.5000 | ФEО ОО |
| | Traf-Mark Industries, L.L.C. STF, LLC dba Traffic Control Company | | \$0.5000 \$0.5500 | \$50.00 \$55.00 |
| | on, 220 and rame control company | | ψ0.0000 | ψ00.00 |
| 716-08.10 | REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDE | R) | | |
| | | 100.000 L.F. | | |
| | Traf-Mark Industries, L.L.C. | | \$2.0000 | \$200.00 |
| | STF, LLC dba Traffic Control Company | | \$2.2500 | \$225.00 |
| 716-08.11 | REMOVAL OF WORD PAVEMENT MARKING (ONLY) | | | |
| | , | 5.000 EACH | | |
| | Traf-Mark Industries, L.L.C. | | \$30.0000 | \$150.00 |
| | STF, LLC dba Traffic Control Company | | \$30.0000 | \$150.00 |
| 716-08.12 | REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD) | | | |
| | | 3.000 EACH | | |
| | Traf-Mark Industries, L.L.C. | | \$40.0000 | \$120.00 |
| | STF, LLC dba Traffic Control Company | | \$29.0000 | \$87.00 |
| 740.00.40 | DEMOVAL OF WORD DAVEMENT MARKING (COLLOCK) | | | |
| 716-08.13 | REMOVAL OF WORD PAVEMENT MARKING (SCHOOL) | 2 000 EACH | | |
| | Traf-Mark Industries, L.L.C. | 2.000 EACH | \$10.0000 | \$20.00 |
| | STF, LLC dba Traffic Control Company | | \$25.0000 | \$20.00 \$50.00 |
| | , | | V =0.000 | ******* |
| 716-10.50 | PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SH | IELD) | | |
| | | 30.000 EACH | | |
| | Traf-Mark Industries, L.L.C. | | \$1,000.0000 | \$30,000.00 |
| | STF, LLC dba Traffic Control Company | | \$995.0000 | \$29,850.00 |
| 716-12.01 | ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE) | | | |
| | | 5.000 L.M. | | |
| | Traf-Mark Industries, L.L.C. | | \$2,900.0000 | \$14,500.00 |
| | STF, LLC dba Traffic Control Company | | \$2,500.0000 | \$12,500.00 |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | (ON LINE) | 5.000 L.M. | | |
| | Traf-Mark Industries, L.L.C. | 0.000 Eiiiii | \$3,600.0000 | \$18,000.00 |
| | STF, LLC dba Traffic Control Company | | \$3,600.0000 | \$18,000.00 |
| | | | | |
| | | | | |

| CON | JTR/ | \CT | CNT | 053 |
|-------|---------|-------------|-----|-----------------------|
| - COI | 4 I I \ | ~~ i | | $\boldsymbol{\sigma}$ |

| | | | UNIT PRICE | EXTENSION |
|-----------|---|-------------------|------------------------------|----------------------------|
| | | | UNIT PRICE | EXTENSION |
| 716-12.03 | ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRII | ER LINE) | | |
| | ` | , 750.000 L.F. | | |
| | Traf-Mark Industries, L.L.C. | | \$1.0000 | \$750.00 |
| | STF, LLC dba Traffic Control Company | | \$1.2500 | \$937.50 |
| | | | | |
| 716-12.04 | ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTE | D LINE) | | |
| | | 750.000 L.F. | | |
| | Traf-Mark Industries, L.L.C. | | \$0.8500 | \$637.50 |
| | STF, LLC dba Traffic Control Company | | \$1.2500 | \$937.50 |
| 716-12 05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTE | D LINE) | | |
| 710-12.03 | ENTANCED LEATENE MENIO I VIII MININO (ON DOTTE | 750.000 L.F. | | |
| | Traf-Mark Industries, L.L.C. | 730.000 L.I . | \$0.8500 | \$637.50 |
| | STF, LLC dba Traffic Control Company | | \$1.2600 | \$945.00 |
| | | | | |
| 716-12.06 | ENHANCED FLAT LINE THERMO (8IN LINE) | | | |
| | | 400.000 L.F. | | |
| | Traf-Mark Industries, L.L.C. | | \$0.9500 | \$380.00 |
| | STF, LLC dba Traffic Control Company | | \$0.9500 | \$380.00 |
| 746 40 07 | FAULANCED EL AT LINE THERMO (OIN PROVENTA) | | | |
| /16-12.0/ | ENHANCED FLAT LINE THERMO (8IN BROKEN LN) | 000 000 1 5 | | |
| | Traf-Mark Industries, L.L.C. | 200.000 L.F. | \$0.9500 | \$190.00 |
| | STF, LLC dba Traffic Control Company | | \$2.9000 | \$580.00 |
| | | | | |
| 716-12.08 | ENHANCED FLAT LINE THERMO (12IN BARRIER LINE) | | | |
| | | 200.000 L.F. | | |
| | Traf-Mark Industries, L.L.C. | | \$8.5000 | \$1,700.00 |
| | STF, LLC dba Traffic Control Company | | \$8.0000 | \$1,600.00 |
| 740 40 00 | ENHANCED ELAT LINE THERMO (40IN LINE) | | | |
| 716-12.09 | ENHANCED FLAT LINE THERMO (12IN LINE) | 000 000 1 5 | | |
| | Traf-Mark Industries, L.L.C. | 200.000 L.F. | \$8.2500 | \$1,650.00 |
| | STF, LLC dba Traffic Control Company | | \$8.5000 | \$1,700.00 |
| | , | | ******* | , , |
| 716-13.06 | SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE) | | | |
| | | 330.000 L.M. | | |
| | Traf-Mark Industries, L.L.C. | | \$850.0000 | \$280,500.00 |
| | STF, LLC dba Traffic Control Company | | \$880.0000 | \$290,400.00 |
| | | | | |
| 716-13.07 | SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE) | | | |
| | Traf Mark Indicatrias I. I. C | 20.000 L.M. | ¢4.005.0000 | ¢24.000.00 |
| | Traf-Mark Industries, L.L.C. STF, LLC dba Traffic Control Company | | \$1,095.0000 \$1,125.0000 | \$21,900.00 \$22,500.00 |
| | , asa riame control company | | ψ1,120.0000 | Ψ <u>2</u> 2,000.00 |
| 716-13.08 | SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE) |) | | |
| | | 20,000.000 L.F. | | |
| | Traf-Mark Industries, L.L.C. | | \$0.2500 | \$5,000.00 |
| | STF, LLC dba Traffic Control Company | | \$0.2400 | \$4,800.00 |
| | | | | |

| | | UNIT PRICE | CONTRACT CNT053 EXTENSION |
|--|--------------|---------------|---------------------------|
| 716-13.09 SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE) | | | |
| | 200.000 L.F. | | |
| Traf-Mark Industries, L.L.C. | | \$0.2500 | \$50.00 |
| STF, LLC dba Traffic Control Company | | \$0.2000 | \$40.00 |
| 716-13.10 SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE) | | | |
| | 600.000 L.F. | | |
| Traf-Mark Industries, L.L.C. | | \$0.2500 | \$150.00 |
| STF, LLC dba Traffic Control Company | | \$0.2100 | \$126.00 |
| 716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING | 18.000 L.M. | | |
| Traf-Mark Industries, L.L.C. | 101000 = | \$50.0000 | \$900.00 |
| STF, LLC dba Traffic Control Company | | \$200.0000 | \$3,600.00 |
| | | | |
| 717-01 MOBILIZATION | | | |
| | 1.000 LS | | |
| Traf-Mark Industries, L.L.C. | | \$75,000.0000 | \$75,000.00 |
| STF, LLC dba Traffic Control Company | | \$90,000.0000 | \$90,000.00 |
| 717-01.03 MOBILIZATION (PER CALL-OUT) | | | |
| | 20.000 EACH | | |
| Traf-Mark Industries, L.L.C. | | \$950.0000 | \$19,000.00 |
| STF, LLC dba Traffic Control Company | | \$1,095.0000 | \$21,900.00 |
| | | | |

3.000 EACH

\$1,150.0000

\$2,300.0000

717-01.04 MOBILIZATION (PER LEVEL 1 CALL-OUT)

STF, LLC dba Traffic Control Company

Traf-Mark Industries, L.L.C.

\$3,450.00 \$6,900.00

| Traf-Mark Industries, L.L.C. | \$1,928,440.00 |
|--------------------------------------|----------------|
| STF, LLC dba Traffic Control Company | \$2,034,952.00 |

| Traf-Mark Industries, L.L.C. | \$1,928,440.00 |
|--------------------------------------|----------------|
| STF, LLC dba Traffic Control Company | \$2,034,952.00 |

COUNTIES BENTON, CARROLL, DYER, GIBSON, HENRY, LAKE, OBION, AND WEAKLEY (Contract No. CNT051 Call 013)

98400-4111-04

THE RETRACING OF PAINTED PAVEMENT MARKING LINES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2019

TOTAL CONTRACT

Traf-Mark Industries, L.L.C.

\$1,005,245.00

Oglesby Construction, Inc.

\$1,104,141.00

\$27,500.00

\$24,931.00

\$27,500.0000

\$24,931.0000

| | | CONTRACT CNT051 |
|--|------------|-----------------|
| | UNIT PRICE | EXTENSION |
| MAINTENANCE CATEGORY | | |
| | | |
| 716-05.69 PERFORMANCE BASED RETRACING PAINTED 4IN LINE | | |
| 3,595.000 L.M. | | |
| Traf-Mark Industries, L.L.C. | \$271.0000 | \$974,245.00 |
| Oglesby Construction, Inc. | \$298.0000 | \$1,071,310.00 |
| 716-05.71 PERFORMANCE BASED RETRACING PAINTED 8IN LINE | | |
| 15,000.000 L.F. | | |
| Traf-Mark Industries, L.L.C. | \$0.1000 | \$1,500.00 |
| Oglesby Construction, Inc. | \$0.5000 | \$7,500.00 |
| 716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING | | |
| 8.000 L.M. | | |
| Traf-Mark Industries, L.L.C. | \$250.0000 | \$2,000.00 |
| Oglesby Construction, Inc. | \$50.0000 | \$400.00 |
| 717-01 MOBILIZATION | | |
| 1.000 LS | | |

Traf-Mark Industries, L.L.C.

Oglesby Construction, Inc.

| Traf-Mark Industries, L.L.C. | \$1,005,245.00 |
|------------------------------|----------------|
| Oglesby Construction, Inc. | \$1,104,141.00 |

| Traf-Mark Industries, L.L.C. | \$1,005,245.00 |
|------------------------------|----------------|
| Oglesby Construction, Inc. | \$1,104,141.00 |

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No. CNT047 Call 014)

98200-4109-04,98200-4110-04

THE RETRACING OF PAVEMENT MARKINGS WITH SPRAY THERMOPLASTIC AND RANDOM ON-CALL PAVEMENT MARKING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2020

TOTAL CONTRACT

Central Seal Company

\$2,332,594.00

| MAINTENANCE CATEGORY | UNIT PRICE | CONTRACT CNT047 EXTENSION |
|--|--------------|---------------------------|
| 411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) | | |
| Central Seal Company Oglesby Construction, Inc. | \$650.0000 | \$6,500.00 |
| 411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) 10.000 L.M. | | |
| Central Seal Company Oglesby Construction, Inc. | \$650.0000 | \$6,500.00 |
| 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) 10.000 L.M. | | |
| Central Seal Company Oglesby Construction, Inc. | \$650.0000 | \$6,500.00 |
| 411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) 10.000 L.M. | | |
| Central Seal Company Oglesby Construction, Inc. | \$650.0000 | \$6,500.00 |
| 712-01.50 MAINTENANCE OF TRAFFIC 20.000 EACH | | |
| Central Seal Company Oglesby Construction, Inc. | \$1,500.0000 | \$30,000.00 |
| 712-06 SIGNS (CONSTRUCTION) 32.000 S.F. | | |
| Central Seal Company Oglesby Construction, Inc. | \$5.0000 | \$160.00 |
| 713-02.34 DELINEATORS (ALL) 2,000.000 EACH | | |
| Central Seal Company Oglesby Construction, Inc. | \$10.0000 | \$20,000.00 |
| 716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS) 1,000.000 EACH | | |
| Central Seal Company Oglesby Construction, Inc. | \$5.0000 | \$5,000.00 |
| 716-01.12 RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS) 1,250.000 EACH | | |
| Central Seal Company Oglesby Construction, Inc. | \$5.0000 | \$6,250.00 |
| 716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS) | | |
| 750.000 EACH Central Seal Company Oglesby Construction, Inc. | \$5.0000 | \$3,750.00 |
| | | PAGE 2 |

| | | | UNIT PRICE | CONTRACT CNT047 EXTENSION | |
|-----------|--|----------------|------------------|---------------------------|--|
| 716-01.21 | SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLO | PR) | | | |
| | | 1,000.000 EACH | # 40,0000 | # 40,000,00 | |
| | Central Seal Company Oglesby Construction, Inc. | | \$18.0000 | \$18,000.00 | |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 C | OLOR) | | | |
| | | 500.000 EACH | | | |
| | Central Seal Company | | \$18.0000 | \$9,000.00 | |
| | Oglesby Construction, Inc. | | | | |
| 716-01.23 | 716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR) | | | | |
| | Central Seal Company | 200.000 EACH | \$18.0000 | \$3,600.00 | |
| | Oglesby Construction, Inc. | | φ18.0000 | φ3,000.00 | |
| 716-01.40 | REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIV | | | | |
| | | 500.000 EACH | | | |
| | Central Seal Company | | \$5.0000 | \$2,500.00 | |
| | Oglesby Construction, Inc. | | | | |
| 716-02.03 | PLASTIC PAVEMENT MARKING (CROSS-WALK) | | | | |
| | | 150.000 L.F. | | | |
| | Central Seal Company Oglesby Construction, Inc. | | \$5.0000 | \$750.00 | |
| | Cgrossy Concursing me. | | | | |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | O V | | | |
| | Central Seal Company | 500.000 S.Y. | \$15.0000 | \$7,500.00 | |
| | Oglesby Construction, Inc. | | ψ.σ.σσσσ | ψ.,σσσ.σσ | |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | | |
| | | 960.000 L.F. | | | |
| | Central Seal Company | | \$7.0000 | \$6,720.00 | |
| | Oglesby Construction, Inc. | | | | |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | | |
| | Control Sool Company | 150.000 EACH | \$80.0000 | ¢42,000,00 | |
| | Central Seal Company Oglesby Construction, Inc. | | φου.υυυυ | \$12,000.00 | |
| 740.00.07 | DI ACTIO DAVIGNENT MADIUNG (CAI DADDIED LINE) | | | | |
| /16-02.07 | PLASTIC PAVEMENT MARKING (24" BARRIER LINE) | 150.000 L.F. | | | |
| | Central Seal Company | | \$10.0000 | \$1,500.00 | |
| | Oglesby Construction, Inc. | | | | |
| 716-02.08 | PLASTIC PAVEMENT MARKING (8" DOTTED LINE) | | | | |

200.000 L.F.

Central Seal Company

Oglesby Construction, Inc.

\$400.00

\$2.0000

| | | | UNIT PRICE | CONTRACT CNT047 EXTENSION |
|-----------|--|--------------|------------|---------------------------|
| 716-02.09 | PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 100.000 L.F. | \$15.0000 | \$1,500.00 |
| 716-03.01 | PLASTIC WORD PAVEMENT MARKING (ONLY) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 60.000 EACH | \$150.0000 | \$9,000.00 |
| 716-03.02 | PLASTIC WORD PAVEMENT MARKING (RXR) | 40.000 EACH | | |
| | Central Seal Company Oglesby Construction, Inc. | | \$250.0000 | \$10,000.00 |
| 716-03.03 | PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 5.000 EACH | \$250.0000 | \$1,250.00 |
| 716-03.04 | PLASTIC WORD PAVEMENT MARKING (SCHOOL) | 5.000 EACH | | |
| | Central Seal Company Oglesby Construction, Inc. | | \$250.0000 | \$1,250.00 |
| 716-03.05 | PLASTIC WORD PAVEMENT MARKING (BIKE LANE) | 10.000 EACH | | |
| | Central Seal Company Oglesby Construction, Inc. | | \$250.0000 | \$2,500.00 |
| 716-03.06 | PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 15.000 EACH | \$250.0000 | \$3,750.00 |
| 716-03.07 | PLASTIC WORD PAVEMENT MARKING (STOP) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 15.000 EACH | \$250.0000 | \$3,750.00 |
| 716-03.08 | PLASTIC WORD PAVEMENT MARKING (PED-XING) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 3.000 EACH | \$250.0000 | \$750.00 |
| 716-03.13 | PLASTIC PVMT MARKING (NO TRUCKS THIS LANE) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 3.000 EACH | \$500.0000 | \$1,500.00 |

| | | | UNIT PRICE | CONTRACT CNT047 EXTENSION |
|-----------|---|--------------|------------|----------------------------|
| 716-04.01 | PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 5.000 EACH | \$125.0000 | \$625.00 |
| 716-04.02 | PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 5.000 EACH | \$150.0000 | \$750.00 |
| 716-04.04 | PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER) | 400.000 L.F. | | |
| | Central Seal Company Oglesby Construction, Inc. | | \$5.0000 | \$2,000.00 |
| 716-04.05 | PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 12.000 EACH | \$75.0000 | \$900.00 |
| 716-04.06 | PLASTIC PAVEMENT MARKING (WRONG WAY ARROW) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 15.000 EACH | \$75.0000 | \$1,125.00 |
| 716-04.07 | PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 10.000 EACH | \$100.0000 | \$1,000.00 |
| 716-04.08 | PLASTIC PAVEMENT MARKING (OPTION LANE ARROW) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 10.000 EACH | \$200.0000 | \$2,000.00 |
| 716-04.09 | PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 5.000 EACH | \$100.0000 | \$500.00 |
| 716-04.10 | PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 5.000 EACH | \$150.0000 | \$750.00 |
| 716-04.12 | PLASTIC PAVEMENT MARKING (YIELD LINE) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 200.000 S.F. | \$5.0000 | \$1,000.00 |

| | | | UNIT PRICE | CONTRACT CNT047 EXTENSION |
|---|---|-----------------|--------------|---------------------------|
| 716-04.14 PLAST | IC PAVEMENT MARKING (LANE REDUCTION ARE | ROW) | | |
| | I Seal Company by Construction, Inc. | 20.000 EACH | \$200.0000 | \$4,000.00 |
| 716-04.15 PLAST | IC PAVEMENT MARKING-BIKE SYMBOL/ARROW | | | |
| | I Seal Company by Construction, Inc. | 20.000 EACH | \$250.0000 | \$5,000.00 |
| 716-05.01 PAINTE | ED PAVEMENT MARKING (4" LINE) | | | |
| | I Seal Company by Construction, Inc. | 30.000 L.M. | \$400.0000 | \$12,000.00 |
| 716-05.73 PERFO | RMANCE BASED RETRACING SPRAY THERMO (| 6IN | | |
| | I Seal Company by Construction, Inc. | 1,490.000 L.M. | \$1,280.0000 | \$1,907,200.00 |
| 716-05.74 PERFO | RMANCE BASED RETRACING SPRAY THERMO 8 | BIN | | |
| | I Seal Company by Construction, Inc. | 71,615.000 L.F. | \$0.4000 | \$28,646.00 |
| 716-05.75 PERFO | RMANCE BASED RETRACING SPRAY THERMO | 6IN DOTTED | | |
| | I Seal Company y Construction, Inc. | 17,976.000 L.F. | \$0.5000 | \$8,988.00 |
| 716-08.01 REMO\ | /AL OF PAVEMENT MARKING (LINE) | | | |
| | I Seal Company by Construction, Inc. | 20,000.000 L.F. | \$0.4000 | \$8,000.00 |
| 716-08.02 REMO\ | /AL OF PAVEMENT MARKING (8" BARRIER LINE) |) | | |
| | I Seal Company by Construction, Inc. | 1,000.000 L.F. | \$1.0000 | \$1,000.00 |
| 716-08.03 REMO\ | /AL OF PAVEMENT MARKING (CROSS-WALK) | | | |
| | I Seal Company by Construction, Inc. | 100.000 L.F. | \$3.0000 | \$300.00 |
| 716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING) | | | | |
| | l Seal Company y Construction, Inc. | 100.000 S.Y. | \$10.0000 | \$1,000.00 |

| | | | UNIT PRICE | CONTRACT CNT047 EXTENSION |
|-----------|---|--------------|------------|---------------------------|
| 716-08.05 | REMOVAL OF PAVEMENT MARKING (STOP LINE) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 360.000 L.F. | \$3.0000 | \$1,080.00 |
| 716-08.06 | REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 20.000 EACH | \$50.0000 | \$1,000.00 |
| 716-08.07 | REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 4.000 EACH | \$150.0000 | \$600.00 |
| 716-08.08 | REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW | ') | | |
| | Central Seal Company Oglesby Construction, Inc. | 2.000 EACH | \$150.0000 | \$300.00 |
| 716-08.09 | REMOVAL OF PAVEMENT MARKING (DOTTED LINE) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 100.000 L.F. | \$1.0000 | \$100.00 |
| 716-08.10 | REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 100.000 L.F. | \$2.5000 | \$250.00 |
| 716-08.11 | REMOVAL OF WORD PAVEMENT MARKING (ONLY) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 5.000 EACH | \$100.0000 | \$500.00 |
| 716-08.12 | REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 3.000 EACH | \$200.0000 | \$600.00 |
| 716-08.13 | REMOVAL OF WORD PAVEMENT MARKING (SCHOOL) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 2.000 EACH | \$200.0000 | \$400.00 |

3.000 EACH

716-08.14 REMOVAL OF WORD PAVEMENT MARKING (WRONG WAY ARROW)

Central Seal Company

Oglesby Construction, Inc.

\$600.00

\$200.0000

| | | | UNIT PRICE | CONTRACT CNT047 EXTENSION |
|-----------|---|-----------------------------|----------------|---------------------------|
| 716-08.15 | REMOVAL OF WORD PAVEMENT MARKING (EXIT ONLY ARROW) | | | |
| | | 3.000 EACH | | |
| | Central Seal Company Oglesby Construction, Inc. | | \$200.0000 | \$600.00 |
| | ogioca, concuranci, ma | | | |
| 716-08.16 | REMOVAL OF WORD PAVEMENT MARKING (OPTION LANE ARROV | | | |
| | Central Seal Company | 3.000 EACH | \$200.0000 | \$600.00 |
| | Oglesby Construction, Inc. | | Ψ200.0000 | φοσο.σο |
| 716-08.17 | REMOVAL OF WORD PAVEMENT MARKING (NO TRUCKS THIS LAN | IE) | | |
| | | 3.000 EACH | | |
| | Central Seal Company | | \$500.0000 | \$1,500.00 |
| | Oglesby Construction, Inc. | | | |
| 716-10.15 | PREFORMED PLASTIC PAVEMENT MARKING (NO TRUCKS THIS LA | ANE) | | |
| | | 3.000 EACH | | |
| | Central Seal Company Oglesby Construction, Inc. | | \$1,500.0000 | \$4,500.00 |
| | | _, | | |
| 716-10.50 | PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELI | ^{D)} 4.000 EACH | | |
| | Central Seal Company | 4.000 EAOH | \$1,800.0000 | \$7,200.00 |
| | Oglesby Construction, Inc. | | . , | |
| 716-12.01 | ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE) | | | |
| | | 5.000 L.M. | | |
| | Central Seal Company | | \$2,000.0000 | \$10,000.00 |
| | Oglesby Construction, Inc. | | | |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | Control Soci Company | 5.000 L.M. | ¢2 500 0000 | ¢42 500 00 |
| | Central Seal Company Oglesby Construction, Inc. | | \$2,500.0000 | \$12,500.00 |
| | | | | |
| 716-12.03 | ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE | :) 750.000 L.F. | | |
| | Central Seal Company | 700.000 2.1 1 | \$1.0000 | \$750.00 |
| | Oglesby Construction, Inc. | | | |
| 716-12.04 | ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE) | 1 | | |
| | | 750.000 L.F. | | |
| | Central Seal Company | | \$1.0000 | \$750.00 |
| | Oglesby Construction, Inc. | | | |
| 716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) | | | |
| | | 750.000 L.F. | 64 0000 | \$750.00 |
| | Central Seal Company Oglesby Construction, Inc. | | \$1.0000 | \$750.00 |
| | O y y - | | | |

| | | | UNIT PRICE | CONTRACT CNT047 EXTENSION |
|------------|---|-----------------|--------------|---------------------------|
| 716-12.06 | ENHANCED FLAT LINE THERMO (8IN LINE) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 400.000 L.F. | \$3.0000 | \$1,200.00 |
| | egioosy conduction, inc. | | | |
| 716-12.07 | ENHANCED FLAT LINE THERMO (8IN BROKEN LN) | 000 000 1 5 | | |
| | Central Seal Company Oglesby Construction, Inc. | 200.000 L.F. | \$3.0000 | \$600.00 |
| 716-12.08 | ENHANCED FLAT LINE THERMO (12IN BARRIER LINE) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 200.000 L.F. | \$5.0000 | \$1,000.00 |
| 716-12.09 | ENHANCED FLAT LINE THERMO (12IN LINE) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 200.000 L.F. | \$5.0000 | \$1,000.00 |
| 716-13.06 | SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 20.000 L.M. | \$1,000.0000 | \$20,000.00 |
| 716-13.07 | SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 20.000 L.M. | \$1,200.0000 | \$24,000.00 |
| 716-13.08 | SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE) | | | |
| . 10 10100 | Central Seal Company Oglesby Construction, Inc. | 20,000.000 L.F. | \$0.3000 | \$6,000.00 |
| 716-13.09 | SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 200.000 L.F. | \$2.0000 | \$400.00 |
| 716-13.10 | SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE) | | | |
| | Central Seal Company Oglesby Construction, Inc. | 500.000 L.F. | \$3.0000 | \$1,500.00 |
| 716-50.01 | ROADWAY CLEANING FOR PAVEMENT MARKING | | | |
| | Central Seal Company Oglesby Construction, Inc. | 15.000 L.M. | \$10.0000 | \$150.00 |

| | | | • | CONTRACT CNT047 |
|-----------|-------------------------------------|------------|---------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | Central Seal Company | | \$50,000.0000 | \$50,000.00 |
| | Oglesby Construction, Inc. | | | |
| 717-01.03 | MOBILIZATION (PER CALL-OUT) | | | |
| | , | 8.000 EACH | | |
| | Central Seal Company | | \$500.0000 | \$4,000.00 |
| | Oglesby Construction, Inc. | | | |
| 717-01.04 | MOBILIZATION (PER LEVEL 1 CALL-OUT) | | | |
| | | 3.000 EACH | | |

\$1,000.0000

\$3,000.00

Central Seal Company Oglesby Construction, Inc.

Central Seal Company \$2,332,594.00

TOTAL CONTRACT

Central Seal Company \$2,332,594.00

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No. CNT045 Call 015)

98200-4111-04

THE RETRACING OF PAINTED PAVEMENT MARKING LINES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2019

TOTAL CONTRACT

Reynolds Sealing & Striping, Inc.

\$632,205.00

Oglesby Construction, Inc. \$656,209.00

| CONTRACT CNT045 |
|-----------------|
|-----------------|

| | | | CC | MIRACI CN1045 |
|-----------|--|----------------|---------------|-------------------------|
| MAINITE | NAMES CATEGORY | | UNIT PRICE | EXTENSION |
| WAINTE | NANCE CATEGORY | | | |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 32.000 S.F. | | |
| | Reynolds Sealing & Striping, Inc. | | \$10.0000 | \$320.00 |
| | Oglesby Construction, Inc. | | \$10.0000 | \$320.00 |
| 716-05.69 | PERFORMANCE BASED RETRACING PAINTED 4IN LINE | | | |
| | | 2,012.000 L.M. | | |
| | Reynolds Sealing & Striping, Inc. | | \$300.0000 | \$603,600.00 |
| | Oglesby Construction, Inc. | | \$307.0000 | \$617,684.00 |
| | | | | |
| 716-05.71 | PERFORMANCE BASED RETRACING PAINTED 8IN LINE | | | |
| | | 2,450.000 L.F. | | |
| | Reynolds Sealing & Striping, Inc. | | \$1.0000 | \$2,450.00 |
| | Oglesby Construction, Inc. | | \$1.0000 | \$2,450.00 |
| 716-05.77 | PERFORMANCE BASED RETRACING PAINTED 6IN DOTTED | LINE | | |
| | | 3,085.000 L.F. | | |
| | Reynolds Sealing & Striping, Inc. | | \$1.0000 | \$3,085.00 |
| | Oglesby Construction, Inc. | | \$1.0000 | \$3,085.00 |
| | | | | |
| 716-50.01 | ROADWAY CLEANING FOR PAVEMENT MARKING | | | |
| | | 15.000 L.M. | | |
| | Reynolds Sealing & Striping, Inc. | | \$50.0000 | \$750.00 |
| | Oglesby Construction, Inc. | | \$50.0000 | \$750.00 |
| | | | | |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | Reynolds Sealing & Striping, Inc. | | \$22,000.0000 | \$22,000.00 |
| | Oglesby Construction, Inc. | | \$31,920.0000 | \$31,920.00 |
| | - 9 7 | | +, | + , - = 0 |

| Reynolds Sealing & Striping, Inc. | \$632,205.00 |
|-----------------------------------|--------------|
| Oglesby Construction, Inc. | \$656,209.00 |

TOTAL CONTRACT

| Reynolds Sealing & Striping, Inc. | \$632,205.00 |
|-----------------------------------|--------------|
| Oglesby Construction, Inc. | \$656,209.00 |

COUNTIES BLOUNT, CAMPBELL, CARTER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, SULLIVAN, UNICOI, AND WASHINGTON (Contract No. CNT044 Call 016)

98100-4126-04

THE RELENSING OF SNOWPLOWABLE PAVEMENT MARKERS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2019

TOTAL CONTRACT

 A & A Safety, Inc.
 \$224,999.80

 W L Markers, Inc.
 \$234,387.36

 Central Seal Company
 \$270,000.00

UNIT PRICE

EXTENSION

| MAINTEN | NANCE CATEGORY | | | |
|-----------|---------------------------------|-----------------------------|--|--------------|
| | | | | |
| 705-07.11 | TRUCK MOUNTED ENERGY ATTENUATO | OR | | |
| | | 2.000 EACH | | |
| | A & A Safety, Inc. | 2.000 EAGIT | \$4,000.0000 | \$8,000.00 |
| | W L Markers, Inc. | | \$18,000.0000 | \$36,000.00 |
| | Central Seal Company | | \$10,000.0000 | \$20,000.00 |
| | | | * · · · , · · · · · · · · · · · · · · · | |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | A & A Safety, Inc. | 11000 E5 | \$20,350.0000 | \$20,350.00 |
| | W L Markers, Inc. | | \$29,000.0000 | \$29,000.00 |
| | Central Seal Company | | \$20,000.0000 | \$20,000.00 |
| | Comman Coan Company | | Ψ20,000.0000 | Ψ20,000.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | , | 128.000 S.F. | | |
| | A & A Safety, Inc. | 120.000 3.1 . | \$6.6500 | \$851.20 |
| | W L Markers, Inc. | | \$1.0000 | \$128.00 |
| | Central Seal Company | | \$5.0000 | \$640.00 |
| | Central Seal Company | | ψο.σσσσ | φο-το.σσ |
| 712-08.03 | ARROW BOARD (TYPE C) | | | |
| | , | 2.000 EACH | | |
| | A & A Safety, Inc. | 2,000 2,101. | \$900.0000 | \$1,800.00 |
| | W L Markers, Inc. | | \$50.0000 | \$100.00 |
| | Central Seal Company | | \$100.0000 | \$200.00 |
| | , , | | · | |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT | MARKERS (BI-DIR)(2 COLOR) | | |
| | | 1,200.000 EACH | | |
| | A & A Safety, Inc. | | \$16.5000 | \$19,800.00 |
| | W L Markers, Inc. | | \$16.0000 | \$19,200.00 |
| | Central Seal Company | | \$20.0000 | \$24,000.00 |
| | | | | |
| 716-01.40 | REMOVE AND REPLACE LENS ON SNOV | WPLOWABLE REFLECTIVE MARKER | | |
| | | 44,378.000 EACH | | |
| | A & A Safety, Inc. | | \$3.7000 | \$164,198.60 |
| | W L Markers, Inc. | | \$3.1200 | \$138,459.36 |
| | Central Seal Company | | \$4.5000 | \$199,701.00 |
| | | | | |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | A & A Safety, Inc. | | \$10,000.0000 | \$10,000.00 |
| | W L Markers, Inc. | | \$11,500.0000 | \$11,500.00 |
| | Central Seal Company | | \$5,459.0000 | \$5,459.00 |
| | | | | |

| A & A Safety, Inc. | \$224,999.80 |
|----------------------|--------------|
| W L Markers, Inc. | \$234,387.36 |
| Central Seal Company | \$270,000.00 |

TOTAL CONTRACT

| A & A Safety, Inc. | \$224,999.80 |
|----------------------|--------------|
| W L Markers, Inc. | \$234,387.36 |
| Central Seal Company | \$270,000.00 |

COUNTIES BRADLEY, MCMINN, AND MEIGS (Contract No. CNT033 Call 017)

STP-305(14),54016-8225-14,STP-306(14),06015-8216-14,STP-306(15),61016-8202-14,STP-308(9),06017-8212-14

THE RESURFACING (MICROSURFACING) ON S.R. 306 AND S.R. 308 IN BRADLEY COUNTY, ON S.R. 305 IN MCMINN COUNTY AND ON S.R. 306 IN MEIGS COUNTY.

PROJECT LENGTH - 16.870 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2019

DBE GOAL 4.00%

TOTAL CONTRACT

Hudson Construction Company

\$1,771,256.18

| ROADWAY CATEGORY | | UNIT PRICE | CONTRACT CNT033 EXTENSION |
|-------------------------------------|-----------------------------------|---------------|---------------------------|
| 411-12.03 SCORING FOR RUMBLE STRIP | PE (NON-CONTINUOUS) (8IN WIDTH) | | |
| Hudson Construction Compan | 6.200 L.M. | \$310.0000 | \$1,922.00 |
| 411-12.04 SCORING FOR RUMBLE STRIP | | | |
| Hudson Construction Company | 8.900 L.M. y | \$310.0000 | \$2,759.00 |
| 414-03.01 EMULSIFIED ASPHALT FOR MI | | | |
| Hudson Construction Company | 386.000 TON y | \$985.6800 | \$380,472.48 |
| 414-03.02 AGGREGATE FOR MICRO SUR | | | |
| Hudson Construction Company | 3,206.000 TON y | \$118.6800 | \$380,488.08 |
| 414-04.03 ASPHALT EMULSION (SCRUB | | | |
| Hudson Construction Company | 333.000 TON y | \$866.6000 | \$288,577.80 |
| 414-04.04 MINERAL AGGREGATE (SCRU | | | |
| Hudson Construction Company | 2,754.000 TON y | \$104.7800 | \$288,564.12 |
| 712-01 TRAFFIC CONTROL | 4 000 1 0 | | |
| Hudson Construction Company | 1.000 LS y | \$71,600.0000 | \$71,600.00 |
| 712-06 SIGNS (CONSTRUCTION) | 4.54.55.5 | | |
| Hudson Construction Company | 1,542.000 S.F. y | \$5.8500 | \$9,020.70 |
| 716-01.22 SNOWPLOWABLE RAISED PA | VMENT MARKERS (MONO-DIR)(1 COLOR) | | |
| Hudson Construction Company | 1,172.000 EACH y | \$24.0000 | \$28,128.00 |
| 716-01.30 REMOVAL OF SNOWPLOWAB | | | |
| Hudson Construction Company | 1,172.000 EACH y | \$12.0000 | \$14,064.00 |
| 716-02.05 PLASTIC PAVEMENT MARKING | | | |
| Hudson Construction Company | 634.000 L.F. y | \$8.7500 | \$5,547.50 |
| 716-03.03 PLASTIC WORD PAVEMENT M | | | |
| Hudson Construction Company | 2.000 EACH y | \$225.0000 | \$450.00 |

| | | UNIT PRICE | CONTRACT CNT033 EXTENSION |
|--|-------------|--------------|----------------------------|
| 716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) | 00 000 0 5 | | |
| Hudson Construction Company | 30.000 S.F. | \$15.0000 | \$450.00 |
| 716-05.01 PAINTED PAVEMENT MARKING (4" LINE) | | | |
| Hudson Construction Company | 18.900 L.M. | \$575.0000 | \$10,867.50 |
| 716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) | | | |
| Hudson Construction Company | 46.100 L.M. | \$750.0000 | \$34,575.00 |
| 716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| Hudson Construction Company | 42.200 L.M. | \$3,750.0000 | \$158,250.00 |
| 716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) | | | |
| Hudson Construction Company | 11.100 L.M. | \$1,800.0000 | \$19,980.00 |
| 716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) | | | |
| Hudson Construction Company | 7.800 L.M. | \$2,200.0000 | \$17,160.00 |

1.000 LS

\$58,380.0000

717-01

MOBILIZATION

Hudson Construction Company

\$58,380.00

SUB-TOTAL ROADWAY

Hudson Construction Company

\$1,771,256.18

TOTAL CONTRACT

Hudson Construction Company

\$1,771,256.18

CARROLL AND HENDERSON COUNTIES (Contract No. CNT061 Call 018)

NH-I-40-2(100),09001-8113-44,39001-8177-44

THE RESURFACING ON I-40 FROM M.M. 115.31 (L.M. 20.31) IN HENDERSON COUNTY TO M.M. 120.31 (L.M. 0.66) IN CARROLL COUNTY.

PROJECT LENGTH - 4.990 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

DBE GOAL 5.00%

TOTAL CONTRACT

Delta Contracting Company, LLC

\$4,104,516.61

| ROADW/ | AY CATEGORY | | UNIT PRICE | CONTRACT CNT061 EXTENSION |
|-----------|--|----------------|---------------|----------------------------|
| 202-03.01 | REMOVAL OF ASPHALT PAVEMENT | | | |
| | Delta Contracting Company, LLC | 167.000 S.Y. | \$48.0000 | \$8,016.00 |
| 203-06 | WATER | | | |
| | Delta Contracting Company, LLC | 22.000 M.G. | \$5.0000 | \$110.00 |
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | 40.000 4.00 | | |
| | Delta Contracting Company, LLC | 19.960 L.M. | \$1,435.0000 | \$28,642.60 |
| 303-02 | MINERAL AGGREGATE, TYPE B BASE, GRADING (GRADING | | | |
| | Delta Contracting Company, LLC | 2,953.000 TON | \$22.0000 | \$64,966.00 |
| 307-01.01 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A | | | |
| | Delta Contracting Company, LLC | 77.000 TON | \$142.0000 | \$10,934.00 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 474 000 TON | | |
| | Delta Contracting Company, LLC | 171.000 TON | \$885.0000 | \$151,335.00 |
| 407-07.01 | INTELLIGENT COMPACTION EQUIPMENT | 4 000 1 0 | | |
| | Delta Contracting Company, LLC | 1.000 LS | \$75,000.0000 | \$75,000.00 |
| 411-03.10 | ACS MIX(PG76-22) GRADING D | 0.40.000 TON | | |
| | Delta Contracting Company, LLC | 646.000 TON | \$113.8600 | \$73,553.56 |
| 411-03.23 | ACS MIX (PG76-22) OGFC | 40 CO2 000 TON | | |
| | Delta Contracting Company, LLC | 10,693.000 TON | \$123.5500 | \$1,321,120.15 |
| 411-03.24 | ACS MIX(PG64-22) THIN LIFT E ASPHALT | 0 775 000 TON | | |
| | Delta Contracting Company, LLC | 2,775.000 TON | \$102.4100 | \$284,187.75 |
| 411-03.27 | ACS MIX(PG76-22) THIN LIFT E ASPHALT | 7 0 40 000 TON | | |
| | Delta Contracting Company, LLC | 7,340.000 TON | \$105.3600 | \$773,342.40 |
| 411-12.01 | SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) | 40.000 84 | | |
| | Delta Contracting Company, LLC | 19.960 L.M. | \$733.0000 | \$14,630.68 |

| | | | UNIT PRICE | CONTRACT CNT061 EXTENSION |
|-----------|--|------------------|----------------|----------------------------|
| 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT | | | |
| | Delta Contracting Company, LLC | 248,066.000 S.Y. | \$2.1700 | \$538,303.22 |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | | | |
| | Delta Contracting Company, LLC | 26.000 EACH | \$175.0000 | \$4,550.00 |
| 705-04.09 | EARTH PAD FOR TYPE 38 GR END TREATMENT | | | |
| | Delta Contracting Company, LLC | 16.000 EACH | \$1,100.0000 | \$17,600.00 |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | | | |
| | Delta Contracting Company, LLC | 26.000 EACH | \$3,400.0000 | \$88,400.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| | Delta Contracting Company, LLC | 1.000 LS | \$124,800.0000 | \$124,800.00 |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | Delta Contracting Company, LLC | 306.000 EACH | \$30.0000 | \$9,180.00 |
| 712-05.03 | WARNING LIGHTS (TYPE C) | | | |
| | Delta Contracting Company, LLC | 180.000 EACH | \$30.0000 | \$5,400.00 |
| 712-06 | SIGNS (CONSTRUCTION) | 4.000.000.00 | | |
| | Delta Contracting Company, LLC | 1,670.000 S.F. | \$8.7500 | \$14,612.50 |
| 712-08.03 | ARROW BOARD (TYPE C) | | | |
| | Delta Contracting Company, LLC | 4.000 EACH | \$4,700.0000 | \$18,800.00 |
| 712-08.10 | MOBILE MESSAGE SIGN UNIT W/ATTENUATOR | | | |
| | Delta Contracting Company, LLC | 360.000 HOUR | \$112.0000 | \$40,320.00 |
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | | | |
| | Delta Contracting Company, LLC | 2.000 EACH | \$7,900.0000 | \$15,800.00 |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DII | | | |
| | Delta Contracting Company, LLC | 715.000 EACH | \$40.0000 | \$28,600.00 |

| | | | UNIT PRICE | CONTRACT CNT061 EXTENSION |
|-----------|--|----------------|----------------|----------------------------|
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | | |
| 1 | Delta Contracting Company, LLC | 708.000 EACH | \$13.0000 | \$9,204.00 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | Delta Contracting Company, LLC | 106.000 L.F. | \$26.0000 | \$2,756.00 |
| 716-02.07 | PLASTIC PAVEMENT MARKING (24" BARRIER LINE) | | | |
| 1 | Delta Contracting Company, LLC | 388.000 L.F. | \$26.0000 | \$10,088.00 |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | | | |
| ı | Delta Contracting Company, LLC | 46.150 L.M. | \$1,700.0000 | \$78,455.00 |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | Delta Contracting Company, LLC | 23.695 L.M. | \$5,900.0000 | \$139,800.50 |
| 716-12.03 | ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER I | | | |
| J | Delta Contracting Company, LLC | 1,405.000 L.F. | \$4.2500 | \$5,971.25 |
| 716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED L | | | |
| J | Delta Contracting Company, LLC | 422.000 L.F. | \$4.0000 | \$1,688.00 |
| 717-01 | MOBILIZATION | | | |
| J | Delta Contracting Company, LLC | 1.000 LS | \$128,350.0000 | \$128,350.00 |
| 730-03.20 | INSTALL PULL BOX (TYPE A) | | | |
| I | Delta Contracting Company, LLC | 4.000 EACH | \$900.0000 | \$3,600.00 |
| 730-12.02 | CONDUIT 2" DIAMETER (PVC) | | | |
| ! | Delta Contracting Company, LLC | 40.000 L.F. | \$40.0000 | \$1,600.00 |
| 730-14.02 | SAW SLOT | | | |
| 1 | Delta Contracting Company, LLC | 1,000.000 L.F. | \$6.0000 | \$6,000.00 |
| 730-14.03 | LOOP WIRE | | | |
| ı | Delta Contracting Company, LLC | 2,400.000 L.F. | \$2.0000 | \$4,800.00 |

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC

\$4,104,516.61

TOTAL CONTRACT

Delta Contracting Company, LLC

\$4,104,516.61

COUNTIES CHEATHAM, DAVIDSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MARSHALL, MAURY, MONTGOMERY, MOORE, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON (Contract No. CNT049 Call 019)

98303-4133-04

THE RELENSING OF SNOWPLOWABLE PAVEMENT MARKERS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2019

TOTAL CONTRACT

 A & A Safety, Inc.
 \$329,807.75

 W L Markers, Inc.
 \$345,577.75

 Reynolds Sealing & Striping, Inc.
 \$382,763.60

| | | | | ORY |
|--|--|--|--|-----|
| | | | | |

| MAINTEN | IANCE CATEGORY | | | |
|-----------|-----------------------------------|--------------------------|---------------|--------------|
| 705-07.11 | TRUCK MOUNTED ENERGY ATTENUATOR | | | |
| | | 2.000 EACH | | |
| | A & A Safety, Inc. | | \$4,000.0000 | \$8,000.00 |
| | W L Markers, Inc. | | \$32,000.0000 | \$64,000.00 |
| | Reynolds Sealing & Striping, Inc. | | \$10,000.0000 | \$20,000.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | A & A Safety, Inc. | | \$65,585.0000 | \$65,585.00 |
| | W L Markers, Inc. | | \$39,000.0000 | \$39,000.00 |
| | Reynolds Sealing & Striping, Inc. | | \$45,000.0000 | \$45,000.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 128.000 S.F. | | |
| | A & A Safety, Inc. | | \$6.6500 | \$851.20 |
| | W L Markers, Inc. | | \$1.0000 | \$128.00 |
| | Reynolds Sealing & Striping, Inc. | | \$2.0000 | \$256.00 |
| 712-08.03 | ARROW BOARD (TYPE C) | | | |
| | | 2.000 EACH | | |
| | A & A Safety, Inc. | | \$900.0000 | \$1,800.00 |
| | W L Markers, Inc. | | \$50.0000 | \$100.00 |
| | Reynolds Sealing & Striping, Inc. | | \$100.0000 | \$200.00 |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MAR | RKERS (BI-DIR)(2 COLOR) | | |
| | | 1,876.000 EACH | | |
| | A & A Safety, Inc. | | \$16.5000 | \$30,954.00 |
| | W L Markers, Inc. | | \$18.0000 | \$33,768.00 |
| | Reynolds Sealing & Striping, Inc. | | \$20.0000 | \$37,520.00 |
| 716-01.40 | REMOVE AND REPLACE LENS ON SNOWPL | OWABLE REFLECTIVE MARKER | | |
| | | 60,179.000 EACH | | |
| | A & A Safety, Inc. | | \$3.4500 | \$207,617.55 |
| | W L Markers, Inc. | | \$3.2500 | \$195,581.75 |
| | Reynolds Sealing & Striping, Inc. | | \$4.4000 | \$264,787.60 |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | A & A Safety, Inc. | | \$15,000.0000 | \$15,000.00 |
| | W L Markers, Inc. | | \$13,000.0000 | \$13,000.00 |
| | Reynolds Sealing & Striping, Inc. | | \$15,000.0000 | \$15,000.00 |

| A & A Safety, Inc. | \$329,807.75 |
|-----------------------------------|--------------|
| W L Markers, Inc. | \$345,577.75 |
| Reynolds Sealing & Striping, Inc. | \$382,763.60 |

TOTAL CONTRACT

| A & A Safety, Inc. | \$329,807.75 |
|-----------------------------------|--------------|
| W L Markers, Inc. | \$345,577.75 |
| Reynolds Sealing & Striping, Inc. | \$382,763.60 |

CLAIBORNE COUNTY (Contract No. CNT035 Call 020)

NH/HSIP-32(94),13001-3235-94,13001-8235-14

THE RESURFACING ON U.S. 25E (S.R. 32) FROM NEAR WELCH DRIVE (L.M. 9.72) TO NEAR M.M. 12 (L.M. 11.95).

PROJECT LENGTH - 2.230 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2019

DBE GOAL 4.50%

TOTAL CONTRACT

Rogers Group, Inc.

\$1,246,970.15

| | | | co | NTRACT CNT035 |
|-----------|---|---------------|----------------|---------------|
| ROADW | AY CATEGORY | | UNIT PRICE | EXTENSION |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | Rogers Group, Inc. | 42.000 TON | \$880.0000 | \$36,960.00 |
| 407-07.01 | INTELLIGENT COMPACTION EQUIPMENT | | | |
| | Rogers Group, Inc. | 1.000 LS | \$106,410.0000 | \$106,410.00 |
| 411-02.10 | ACS MIX(PG70-22) GRADING D | 0 400 000 TON | | |
| | Rogers Group, Inc. | 6,430.000 TON | \$110.4000 | \$709,872.00 |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | C 272 000 TON | | |
| | Rogers Group, Inc. | 6,373.000 TON | \$17.8500 | \$113,758.05 |
| 611-03.04 | GRAY IRON CASTINGS (CATCHBASIN) | 4 050 000 LB | | |
| | Rogers Group, Inc. | 1,250.000 LB. | \$9.2500 | \$11,562.50 |
| 611-12.02 | CATCH BASINS, TYPE 12, > 4' - 8' DEPTH | 2 000 54 CH | | |
| | Rogers Group, Inc. | 2.000 EACH | \$8,683.0000 | \$17,366.00 |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | 4 000 54 011 | | |
| | Rogers Group, Inc. | 1.000 EACH | \$210.0000 | \$210.00 |
| 705-04.09 | EARTH PAD FOR TYPE 38 GR END TREATMENT | 1.000 EACH | | |
| | Rogers Group, Inc. | 1.000 EACH | \$2,860.0000 | \$2,860.00 |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | 1.000 EACH | | |
| | Rogers Group, Inc. | 1.000 EACH | \$4,940.0000 | \$4,940.00 |
| 712-01 | TRAFFIC CONTROL | 4 000 L C | | |
| | Rogers Group, Inc. | 1.000 LS | \$49,306.0000 | \$49,306.00 |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 200.000 EACH | | |
| | Rogers Group, Inc. | 200.000 EACH | \$35.0000 | \$7,000.00 |
| 712-05.01 | WARNING LIGHTS (TYPE A) | 100.000 EACH | | |
| | Rogers Group, Inc. | 100.000 EACH | \$35.0000 | \$3,500.00 |

| | | | UNIT PRICE | CONTRACT CNT035 EXTENSION |
|-----------|--|--------------|--------------|---------------------------|
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | Rogers Group, Inc. | 466.000 S.F. | \$18.3000 | \$8,527.80 |
| 712-08.03 | ARROW BOARD (TYPE C) | | | |
| | Rogers Group, Inc. | 2.000 EACH | \$2,246.0000 | \$4,492.00 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLO | | | |
| | Rogers Group, Inc. | 295.000 EACH | \$31.3000 | \$9,233.50 |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 C | OLOR) | | |
| | Rogers Group, Inc. | 295.000 EACH | \$31.3000 | \$9,233.50 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | Rogers Group, Inc. | 132.000 L.F. | \$12.4500 | \$1,643.40 |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | Rogers Group, Inc. | 20.000 EACH | \$178.0000 | \$3,560.00 |
| 716-04.04 | PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER) | | | |
| | Rogers Group, Inc. | 242.000 L.F. | \$8.2000 | \$1,984.40 |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | | | |
| | Rogers Group, Inc. | 22.000 L.M. | \$747.0000 | \$16,434.00 |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | | 11.000 L.M. | | |

1.000 LS

Rogers Group, Inc.

Rogers Group, Inc.

MOBILIZATION

717-01

\$53,856.00

\$74,261.00

\$4,896.0000

\$74,261.0000

SUB-TOTAL ROADWAY

Rogers Group, Inc. \$1,246,970.15

TOTAL CONTRACT

Rogers Group, Inc. \$1,246,970.15

COUNTIES CLAY, CUMBERLAND, DEKALB, FENTRESS, JACKSON, OVERTON, PICKETT, PUTNAM, AND WHITE (Contract No. CNT046 Call 021)

98200-4112-04

THE RELENSING OF SNOWPLOWABLE PAVEMENT MARKERS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2019

TOTAL CONTRACT

 A & A Safety, Inc.
 \$392,466.75

 W L Markers, Inc.
 \$425,880.90

 Reynolds Sealing & Striping, Inc.
 \$452,846.80

EXTENSION

| UNIT | DDIC | `⊏ |
|-------|---------|------------|
| UIVII | T K I L | , <u> </u> |

MAINTENANCE CATEGORY

| MAINTEN | IANCE CATEGORY | | | |
|-----------|--------------------------------------|------------------------|----------------------|----------------------|
| | | | | |
| 705-07.11 | TRUCK MOUNTED ENERGY ATTENUATOR | | | |
| | | 2.000 EACH | | |
| | A & A Safety, Inc. | | \$4,000.0000 | \$8,000.00 |
| | W L Markers, Inc. | | \$24,000.0000 | \$48,000.00 |
| | Reynolds Sealing & Striping, Inc. | | \$10,000.0000 | \$20,000.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | A & A Safety, Inc. | | \$45,110.0000 | \$45,110.00 |
| | W L Markers, Inc. | | \$45,000.0000 | \$45,000.00 |
| | Reynolds Sealing & Striping, Inc. | | \$45,000.0000 | \$45,000.00 |
| 712.06 | SIGNIS (CONSTRUCTION) | | | |
| 712-06 | SIGNS (CONSTRUCTION) | 400 000 0 5 | | |
| | A Q A Osfata las | 128.000 S.F. | Ф0.0500 | #054.00 |
| | A & A Safety, Inc. W L Markers, Inc. | | \$6.6500 \$2.2500 | \$851.20 |
| | • | | \$2.2500 \$1.0000 | \$288.00 \$128.00 |
| | Reynolds Sealing & Striping, Inc. | | \$1.0000 | φ126.00 |
| 712-08.03 | ARROW BOARD (TYPE C) | | | |
| | | 2.000 EACH | | |
| | A & A Safety, Inc. | | \$900.0000 | \$1,800.00 |
| | W L Markers, Inc. | | \$50.0000 | \$100.00 |
| | Reynolds Sealing & Striping, Inc. | | \$100.0000 | \$200.00 |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MARKER | S (BI-DIR)(2 COLOR) | | |
| | | 1,221.000 EACH | | |
| | A & A Safety, Inc. | | \$15.8000 | \$19,291.80 |
| | W L Markers, Inc. | | \$18.0000 | \$21,978.00 |
| | Reynolds Sealing & Striping, Inc. | | \$20.0000 | \$24,420.00 |
| 716-01.40 | REMOVE AND REPLACE LENS ON SNOWPLOWA | ABLE REFLECTIVE MARKER | | |
| | | 77,977.000 EACH | | |
| | A & A Safety, Inc. | , | \$3.7500 | \$292,413.75 |
| | W L Markers, Inc. | | \$3.7000 | \$288,514.90 |
| | Reynolds Sealing & Striping, Inc. | | \$4.4000 | \$343,098.80 |
| | | | ¥ 11.000 | 4 0.10,000.00 |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | A & A Safety, Inc. | | \$25,000.0000 | \$25,000.00 |
| | W L Markers, Inc. | | \$22,000.0000 | \$22,000.00 |
| | Reynolds Sealing & Striping, Inc. | | \$20,000.0000 | \$20,000.00 |

| A & A Safety, Inc. | \$392,466.75 |
|-----------------------------------|--------------|
| W L Markers, Inc. | \$425,880.90 |
| Reynolds Sealing & Striping, Inc. | \$452,846.80 |

TOTAL CONTRACT

| A & A Safety, Inc. | \$392,466.75 |
|-----------------------------------|--------------|
| W L Markers, Inc. | \$425,880.90 |
| Reynolds Sealing & Striping, Inc. | \$452,846.80 |

CLAY AND OVERTON COUNTIES (Contract No. CNT026 Call 022)

NH-111(106),67001-8292-14,NH-52(88),14004-8222-14

THE RESURFACING (MICROSURFACING) ON S.R. 111 IN OVERTON COUNTY FROM THE PUTNAM COUNTY LINE TO NORTH OF S.R. 293 AND ON S.R. 52 FROM WEST OF POOR HOUSE ROAD IN CLAY COUNTY TO WEST OF ROBBINS LANE IN OVERTON COUNTY.

PROJECT LENGTH - 6.630 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2019

DBE GOAL 7.00%

TOTAL CONTRACT

Hudson Construction Company

\$982,844.81

| ROADWA | AY CATEGORY | | UNIT PRICE | CONTRACT CNT026 EXTENSION |
|-----------|--|--|---------------|---------------------------|
| 403-01.01 | 03-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING) | | | |
| | Hudson Construction Company | 28.000 TON | \$440.9800 | \$12,347.44 |
| 403-01.10 | High Performance Fog Seals | 407.0F0.000.0 V | | |
| | Hudson Construction Company | 107,853.000 S.Y. | \$0.3000 | \$32,355.90 |
| 414-03.01 | EMULSIFIED ASPHALT FOR MICRO-SURFACING | 248.000 TON | | |
| | Hudson Construction Company | 246.000 TON | \$1,077.6400 | \$267,254.72 |
| 414-03.02 | AGGREGATE FOR MICRO SURFACING | 2,053.000 TON | | |
| | Hudson Construction Company | 2,033.000 TON | \$165.0000 | \$338,745.00 |
| 712-01 | TRAFFIC CONTROL | 1.000 LS | | |
| | Hudson Construction Company | | \$51,000.0000 | \$51,000.00 |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 364.000 EACH | | |
| | Hudson Construction Company | 304.000 EACH | \$10.0000 | \$3,640.00 |
| 712-05.03 | WARNING LIGHTS (TYPE C) | 240.000 EACH | | |
| | Hudson Construction Company | 240.000 EACH | \$5.0000 | \$1,200.00 |
| 712-06 | SIGNS (CONSTRUCTION) | 1,027.000 S.F. | | |
| | Hudson Construction Company | 1,027.000 3.1 . | \$6.2500 | \$6,418.75 |
| 712-08.03 | ARROW BOARD (TYPE C) | 4.000 EACH | | |
| | Hudson Construction Company | 4.000 EAGIT | \$800.0000 | \$3,200.00 |
| 713-02.15 | FLEXIBLE DELINEATOR (YELLOW) | 26 000 EACH | | |
| | Hudson Construction Company | 26.000 EACH | \$35.0000 | \$910.00 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DI | MENT MARKERS (BI-DIR) (1 COLOR) 126.000 EACH | | |
| | Hudson Construction Company | 120.000 EAGI1 | \$23.0000 | \$2,898.00 |
| 716-01.23 | 01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR) | | | |
| | Hudson Construction Company | 1,237.000 EACH | \$23.0000 | \$28,451.00 |

| | | | UNIT PRICE | CONTRACT CNT026 EXTENSION |
|-----------|---|----------------|--------------|----------------------------|
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | | |
| | Hudson Construction Company | 1,363.000 EACH | \$12.0000 | \$16,356.00 |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | | | |
| | Hudson Construction Company | 256.000 S.Y. | \$18.0000 | \$4,608.00 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 005 000 1 5 | | |
| | Hudson Construction Company | 685.000 L.F. | \$10.0000 | \$6,850.00 |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | Hudson Construction Company | 31.000 EACH | \$150.0000 | \$4,650.00 |
| 716-08.04 | REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPIN | | | |
| | Hudson Construction Company | 256.000 S.Y. | \$15.0000 | \$3,840.00 |
| 716-08.06 | REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | Hudson Construction Company | 31.000 EACH | \$50.0000 | \$1,550.00 |
| 716-08.20 | REMOVAL OF PAVEMENT MARKING (LINE) | | | |
| | Hudson Construction Company | 4.200 L.M. | \$750.0000 | \$3,150.00 |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | 32.600 L.M. | | |
| | Hudson Construction Company | | \$4,600.0000 | \$149,960.00 |
| 716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LIN | IE) | | |

460.000 L.F.

1.000 LS

Hudson Construction Company

Hudson Construction Company

MOBILIZATION

717-01

\$460.00

\$43,000.00

\$1.0000

\$43,000.0000

SUB-TOTAL ROADWAY

Hudson Construction Company

\$982,844.81

TOTAL CONTRACT

Hudson Construction Company

\$982,844.81

DAVIDSON COUNTY (Contract No. CNT060 Call 023)

19046-4219-04, HSIP-112(41), 19046-3219-94

THE RESURFACING ON U.S. 41A (S.R. 112) FROM SOUTH OF OLD HICKORY BOULEVARD (L.M. 6.61) TO THE CHEATHAM COUNTY LINE (L.M. 12.04).

PROJECT LENGTH - 5.430 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2019

DBE GOAL 4.50%

UNIT PRICE **EXTENSION**

| ROADWAY CATEGORY | UNIT PRICE | EXTENSION |
|--|--------------|--------------|
| No.2001. | | |
| 208-01.05 BROOMING & DEGRASSING SHOULDERS | | |
| 10.900 L.M. | | |
| Eubank Asphalt Paving & Sealing | \$500.0000 | \$5,450.00 |
| Rogers Group, Inc. | \$2,000.0000 | \$21,800.00 |
| Vulcan Construction Materials, LLC | \$1,500.0000 | \$16,350.00 |
| 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D | | |
| 1,454.000 TON | | |
| Eubank Asphalt Paving & Sealing | \$18.0000 | \$26,172.00 |
| Rogers Group, Inc. | \$30.0000 | \$43,620.00 |
| Vulcan Construction Materials, LLC | \$27.0000 | \$39,258.00 |
| 307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS | | |
| 500.000 TON | | |
| Eubank Asphalt Paving & Sealing | \$95.0000 | \$47,500.00 |
| Rogers Group, Inc. | \$120.0000 | \$60,000.00 |
| Vulcan Construction Materials, LLC | \$135.0000 | \$67,500.00 |
| 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) | | |
| 54.000 TON | | |
| Eubank Asphalt Paving & Sealing | \$450.0000 | \$24,300.00 |
| Rogers Group, Inc. | \$800.0000 | \$43,200.00 |
| Vulcan Construction Materials, LLC | \$825.0000 | \$44,550.00 |
| 411-01.10 ACS MIX(PG64-22) GRADING D | | |
| 8,333.000 TON | | |
| Eubank Asphalt Paving & Sealing | \$90.0000 | \$749,970.00 |
| Rogers Group, Inc. | \$102.0000 | \$849,966.00 |
| Vulcan Construction Materials, LLC | \$115.0000 | \$958,295.00 |
| 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) | | |
| 7.800 L.M. | | |
| Eubank Asphalt Paving & Sealing | \$500.0000 | \$3,900.00 |
| Rogers Group, Inc. | \$595.0000 | \$4,641.00 |
| Vulcan Construction Materials, LLC | \$605.0000 | \$4,719.00 |
| 415-01.01 COLD PLANING BITUMINOUS PAVEMENT | | |
| 8,255.000 TON | | |
| Eubank Asphalt Paving & Sealing | \$22.0000 | \$181,610.00 |
| Rogers Group, Inc. | \$19.3000 | \$159,321.50 |
| Vulcan Construction Materials, LLC | \$31.0000 | \$255,905.00 |
| 611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN | | |
| 2.000 EACH | | |
| Eubank Asphalt Paving & Sealing | \$500.0000 | \$1,000.00 |
| Rogers Group, Inc. | \$725.0000 | \$1,450.00 |
| Vulcan Construction Materials, LLC | \$735.0000 | \$1,470.00 |
| | | |

| | | | | CONTRACT CITTOO |
|-----------|--|-----------------------|------------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| 712-01 | TRAFFIC CONTROL | | | |
| 712-01 | TRAITIC CONTROL | 1.000 LS | | |
| | Eubank Asphalt Paving & Sealing | | \$10,000.0000 | \$10,000.00 |
| | · · · · · · · · · · · · · · · · · · · | | \$68,000.0000 | \$68,000.00 |
| | Rogers Group, Inc. | | | |
| | Vulcan Construction Materials, LLC | | \$60,000.0000 | \$60,000.00 |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | | 25.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | | \$10.0000 | \$250.00 |
| | Rogers Group, Inc. | | \$13.3000 | \$332.50 |
| | Vulcan Construction Materials, LLC | | \$5.0000 | \$125.00 |
| | vuican construction materials, LLC | | ψ3.0000 | ψ123.00 |
| 712-05.01 | WARNING LIGHTS (TYPE A) | | | |
| | | 4.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | | \$5.0000 | \$20.00 |
| | Rogers Group, Inc. | | \$13.3000 | \$53.20 |
| | Vulcan Construction Materials, LLC | | \$5.0000 | \$20.00 |
| | valoan conditation materials, 220 | | ψο.σσσσ | Ψ20.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 1,848.000 S.F. | | |
| | Eubank Asphalt Paving & Sealing | • | \$9.0000 | \$16,632.00 |
| | Rogers Group, Inc. | | \$6.8000 | \$12,566.40 |
| | Vulcan Construction Materials, LLC | | \$9.5000 | \$17,556.00 |
| | valcan construction materials, LEC | | ψ9.5000 | ψ17,030.00 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVMENT MARKER | S (BI-DIR) (1 COLOR) | | |
| | | 456.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | | \$25.0000 | \$11,400.00 |
| | Rogers Group, Inc. | | \$25.8000 | \$11,764.80 |
| | Vulcan Construction Materials, LLC | | \$26.5000 | \$12,084.00 |
| | vulcan Constituction Materials, LLC | | φ20.5000 | \$12,004.00 |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKER | S (MONO-DIR)(1 COLOR) | | |
| | | 89.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | | \$25.0000 | \$2,225.00 |
| | Rogers Group, Inc. | | \$25.8000 | \$2,296.20 |
| | Vulcan Construction Materials, LLC | | \$26.5000 | \$2,358.50 |
| | | | | |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | | 133.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing | | \$15.0000 | \$1,995.00 |
| | Rogers Group, Inc. | | \$15.5000 | \$2,061.50 |
| | Vulcan Construction Materials, LLC | | \$16.0000 | \$2,128.00 |
| 716 00 00 | DI ACTIC DAVEMENT MADIZINO (TUDNI LANGA) | PPOW) | | |
| 710-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE AI | | | |
| | Fuhank Anhalt Parities 9 Oc. " | 4.000 EACH | #450 0000 | # 000 00 |
| | Eubank Asphalt Paving & Sealing | | \$150.0000 | \$600.00 |
| | Rogers Group, Inc. | | \$155.0000 | \$620.00 |
| | Vulcan Construction Materials, LLC | | \$158.0000 | \$632.00 |
| | | | | |

| | | | | CONTRACT CNT060 |
|-----------|--|--------------|---------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| 716-02.11 | PLASTIC PAVEMENT MARKING (6" DOTTED LINE) | | | |
| 02 | | 185.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing | 1001000 = | \$2.0000 | \$370.00 |
| | Rogers Group, Inc. | | \$2.0800 | \$384.80 |
| | Vulcan Construction Materials, LLC | | \$2.5000 | \$462.50 |
| 716-04.01 | PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW) | | | |
| | | 4.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | | \$300.0000 | \$1,200.00 |
| | Rogers Group, Inc. | | \$310.0000 | \$1,240.00 |
| | Vulcan Construction Materials, LLC | | \$315.0000 | \$1,260.00 |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | | | |
| | | 22.500 L.M. | | |
| | Eubank Asphalt Paving & Sealing | | \$750.0000 | \$16,875.00 |
| | Rogers Group, Inc. | | \$775.0000 | \$17,437.50 |
| | Vulcan Construction Materials, LLC | | \$787.5000 | \$17,718.75 |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | | 11.600 L.M. | | |
| | Eubank Asphalt Paving & Sealing | | \$5,000.0000 | \$58,000.00 |
| | Rogers Group, Inc. | | \$5,160.0000 | \$59,856.00 |
| | Vulcan Construction Materials, LLC | | \$5,250.0000 | \$60,900.00 |
| 716-13.02 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) | | | |
| | | 10.900 L.M. | | |
| | Eubank Asphalt Paving & Sealing | | \$2,800.0000 | \$30,520.00 |
| | Rogers Group, Inc. | | \$2,900.0000 | \$31,610.00 |
| | Vulcan Construction Materials, LLC | | \$2,940.0000 | \$32,046.00 |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | Eubank Asphalt Paving & Sealing | | \$45,000.0000 | \$45,000.00 |
| | Rogers Group, Inc. | | \$67,000.0000 | \$67,000.00 |
| | Vulcan Construction Materials, LLC | | \$40,000.0000 | \$40,000.00 |
| 730-14.02 | SAW SLOT | | | |
| | | 802.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing | | \$6.0000 | \$4,812.00 |
| | Rogers Group, Inc. | | \$3.7000 | \$2,967.40 |
| | Vulcan Construction Materials, LLC | | \$3.7500 | \$3,007.50 |
| | | | | |

1,804.000 L.F.

730-14.03 LOOP WIRE

Eubank Asphalt Paving & Sealing

Vulcan Construction Materials, LLC

Rogers Group, Inc.

\$3,608.00

\$956.12

\$992.20

\$2.0000

\$0.5300

\$0.5500

SUB-TOTAL ROADWAY

| Eubank Asphalt Paving & Sealing | \$1,243,409.00 |
|------------------------------------|----------------|
| Rogers Group, Inc. | \$1,463,144.92 |
| Vulcan Construction Materials, LLC | \$1,639,337.45 |

TOTAL CONTRACT

| Eubank Asphalt Paving & Sealing | \$1,243,409.00 |
|------------------------------------|----------------|
| Rogers Group, Inc. | \$1,463,144.92 |
| Vulcan Construction Materials, LLC | \$1,639,337.45 |

DAVIDSON COUNTY (Contract No. CNT001 Call 024)

19948-4107-04

THE REPAIR OF THE BRIDGES ON ARLINGTON AVENUE OVER I-40 (L.M. 0.12 AND L.M. 0.17) AND ON U.S. 41 (U.S. 70S, S.R. 1) OVER MILL CREEK (L.M. 21.99).

PROJECT LENGTH - 0.130 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

TOTAL CONTRACT

Bell & Associates Construction, LP \$537,500.00

Mid-State Construction Company, Inc. \$760,657.86

Kiewit Infrastructure South Co. \$770,595.04

| | CONTRACT | CNT001 |
|------------|----------|--------|
| UNIT PRICE | EXTE | ENSION |
| | | |

| | | | UNIT PRICE | EXTENSION |
|-----------|--|--------------|---------------|--------------------|
| ROADWA | AY CATEGORY | | | |
| | | | | |
| | | | | |
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | | | |
| | | 1.000 LS | | |
| | Bell & Associates Construction, LP | | \$2,000.0000 | \$2,000.00 |
| | Mid-State Construction Company, Inc. | | \$2,534.2000 | \$2,534.20 |
| | Kiewit Infrastructure South Co. | | \$5,000.0000 | \$5,000.00 |
| | New i i i i de | | ψ5,000.0000 | ψο,000.00 |
| | | | | |
| 203-30.01 | ROADWAY APPROACHES | | | |
| | | 1.000 LS | | |
| | Bell & Associates Construction, LP | | \$5,000.0000 | \$5,000.00 |
| | Mid-State Construction Company, Inc. | | \$19,006.5000 | \$19,006.50 |
| | Kiewit Infrastructure South Co. | | \$40,000.0000 | \$40,000.00 |
| | Now i i i i do | | ψ 10,000.0000 | Ψ10,000.00 |
| 000.05 | OFDIMENT DEMOVAL | | | |
| 209-05 | SEDIMENT REMOVAL | | | |
| | | 5.000 C.Y. | | |
| | Bell & Associates Construction, LP | | \$5.0000 | \$25.00 |
| | Mid-State Construction Company, Inc. | | \$126.7200 | \$633.60 |
| | Kiewit Infrastructure South Co. | | \$100.0000 | \$500.00 |
| | | | | |
| 209-08 02 | TEMPORARY SILT FENCE (WITH BACKING) | | | |
| 200 00.02 | TEIM GRART GIET LINGE (WITT BAGRING) | 400 000 1 = | | |
| | | 430.000 L.F. | | |
| | Bell & Associates Construction, LP | | \$5.0000 | \$2,150.00 |
| | Mid-State Construction Company, Inc. | | \$3.8000 | \$1,634.00 |
| | Kiewit Infrastructure South Co. | | \$12.0000 | \$5,160.00 |
| | | | | |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | , | 1.000 TON | | |
| | | 1.000 TON | * | A . |
| | Bell & Associates Construction, LP | | \$1,725.0000 | \$1,725.00 |
| | Mid-State Construction Company, Inc. | | \$1,900.6500 | \$1,900.65 |
| | Kiewit Infrastructure South Co. | | \$1,800.0000 | \$1,800.00 |
| | | | | |
| 411-02.10 | ACS MIX(PG70-22) GRADING D | | | |
| | | 58.000 TON | | |
| | Bell & Associates Construction, LP | 33.333 . 3.1 | \$350.0000 | \$20,300.00 |
| | Mid-State Construction Company, Inc. | | | |
| | | | \$364.9200 | \$21,165.36 |
| | Kiewit Infrastructure South Co. | | \$360.0000 | \$20,880.00 |
| | | | | |
| 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT | | | |
| | | 868.000 S.Y. | | |
| | Bell & Associates Construction, LP | | \$20.0000 | \$17,360.00 |
| | Mid-State Construction Company, Inc. | | \$22.1700 | \$19,243.56 |
| | Kiewit Infrastructure South Co. | | \$18.0000 | \$15,624.00 |
| | Table Initiation Count Co. | | ψ10.0000 | Ψ10,024.00 |
| 701_01_02 | CONCRETE SIDEWALK (& ") | | | |
| 101-01.02 | CONCRETE SIDEWALK (6 ") | | | |
| | | 75.000 S.F. | | |
| | Bell & Associates Construction, LP | | \$30.0000 | \$2,250.00 |
| | Mid-State Construction Company, Inc. | | \$63.3600 | \$4,752.00 |
| | Kiewit Infrastructure South Co. | | \$50.0000 | \$3,750.00 |
| | | | | • |
| | | | | |

| | | | cc | NTRACT CNT001 |
|-----------|--|--------------|---------------|---------------|
| | | | UNIT PRICE | EXTENSION |
| 705-08.11 | PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 | | | |
| | | 1.000 EACH | | |
| | Bell & Associates Construction, LP | | \$4,500.0000 | \$4,500.00 |
| | Mid-State Construction Company, Inc. | | \$5,258.4700 | \$5,258.47 |
| | Kiewit Infrastructure South Co. | | \$6,500.0000 | \$6,500.00 |
| 707-01.11 | CHAIN LINK FENCE (6 FOOT) | | | |
| | | 285.000 L.F. | | |
| | Bell & Associates Construction, LP | | \$15.0000 | \$4,275.00 |
| | Mid-State Construction Company, Inc. | | \$17.1100 | \$4,876.35 |
| | Kiewit Infrastructure South Co. | | \$20.0000 | \$5,700.00 |
| 707-01.13 | GATE - CHAIN-LINK FENCE-6 FOOT (6' X 4' SINGLE GATE) | | | |
| | | 2.000 EACH | | |
| | Bell & Associates Construction, LP | | \$1,025.0000 | \$2,050.00 |
| | Mid-State Construction Company, Inc. | | \$1,140.3900 | \$2,280.78 |
| | Kiewit Infrastructure South Co. | | \$1,000.0000 | \$2,000.00 |
| 707-01.14 | GATE - CHAIN-LINK FENCE-6 FOOT (6' x 8' DOUBLE GATE) | | | |
| | | 1.000 EACH | | |
| | Bell & Associates Construction, LP | | \$1,100.0000 | \$1,100.00 |
| | Mid-State Construction Company, Inc. | | \$1,203.7500 | \$1,203.75 |
| | Kiewit Infrastructure South Co. | | \$1,000.0000 | \$1,000.00 |
| 707-06.01 | REMOVAL OF FENCE (SEE PLANS) | | | |
| | | 285.000 L.F. | | |
| | Bell & Associates Construction, LP | | \$5.7500 | \$1,638.75 |
| | Mid-State Construction Company, Inc. | | \$6.3400 | \$1,806.90 |
| | Kiewit Infrastructure South Co. | | \$6.0000 | \$1,710.00 |
| 709-05.05 | MACHINED RIP-RAP (CLASS A-3) | | | |
| | | 50.000 TON | | |
| | Bell & Associates Construction, LP | | \$29.0000 | \$1,450.00 |
| | Mid-State Construction Company, Inc. | | \$60.5100 | \$3,025.50 |
| | Kiewit Infrastructure South Co. | | \$200.0000 | \$10,000.00 |
| 709-05.06 | MACHINED RIP-RAP (CLASS A-1) | | | |
| | | 50.000 TON | | |
| | Bell & Associates Construction, LP | | \$50.0000 | \$2,500.00 |
| | Mid-State Construction Company, Inc. | | \$60.5600 | \$3,028.00 |
| | Kiewit Infrastructure South Co. | | \$200.0000 | \$10,000.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Bell & Associates Construction, LP | | \$21,686.4500 | \$21,686.45 |
| | Mid-State Construction Company, Inc. | | \$59,492.2700 | \$59,492.27 |
| | Kiewit Infrastructure South Co. | | \$50,000.0000 | \$50,000.00 |
| | | | | |

| | UNIT PRICE | EXTENSION |
|--|--------------|-------------|
| 712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL | | |
| 150.000 |) L.F. | |
| Bell & Associates Construction, LP | \$40.0000 | \$6,000.00 |
| Mid-State Construction Company, Inc. | \$64.7100 | \$9,706.50 |
| Kiewit Infrastructure South Co. | \$90.0000 | \$13,500.00 |
| 712-04.01 FLEXIBLE DRUMS (CHANNELIZING) | | |
| 177.000 |) EACH | |
| Bell & Associates Construction, LP | \$37.0000 | \$6,549.00 |
| Mid-State Construction Company, Inc. | \$40.5500 | \$7,177.35 |
| Kiewit Infrastructure South Co. | \$38.0000 | \$6,726.00 |
| 712-06 SIGNS (CONSTRUCTION) | | |
| 1,184.000 |) S.F. | |
| Bell & Associates Construction, LP | \$7.0000 | \$8,288.00 |
| Mid-State Construction Company, Inc. | \$7.6000 | \$8,998.40 |
| Kiewit Infrastructure South Co. | \$7.2000 | \$8,524.80 |
| 712-07.03 TEMPORARY BARRICADES (TYPE III) | | |
| 144.000 |) L.F. | |
| Bell & Associates Construction, LP | \$35.0000 | \$5,040.00 |
| Mid-State Construction Company, Inc. | \$38.0100 | \$5,473.44 |
| Kiewit Infrastructure South Co. | \$36.0000 | \$5,184.00 |
| 712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE) | | |
| 3,960.000 |) L.F. | |
| Bell & Associates Construction, LP | \$3.0000 | \$11,880.00 |
| Mid-State Construction Company, Inc. | \$3.8000 | \$15,048.00 |
| Kiewit Infrastructure South Co. | \$3.6000 | \$14,256.00 |
| 712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR | | |
| 150.000 |) HOUR | |
| Bell & Associates Construction, LP | \$115.0000 | \$17,250.00 |
| Mid-State Construction Company, Inc. | \$124.8100 | \$18,721.50 |
| Kiewit Infrastructure South Co. | \$120.0000 | \$18,000.00 |
| 713-02.14 FLEXIBLE DELINEATOR (WHITE) | | |
| 15.000 | D EACH | |
| Bell & Associates Construction, LP | \$40.0000 | \$600.00 |
| Mid-State Construction Company, Inc. | \$44.3500 | \$665.25 |
| Kiewit Infrastructure South Co. | \$38.0000 | \$570.00 |
| 713-16.01 CHANGEABLE MESSAGE SIGN UNIT | | |
| 3.000 | 0 EACH | |
| Bell & Associates Construction, LP | \$6,300.0000 | \$18,900.00 |
| Mid-State Construction Company, Inc. | \$6,969.0500 | \$20,907.15 |
| Kiewit Infrastructure South Co. | \$6,047.7500 | \$18,143.25 |
| | | |

| | | | CONTRACT CNT001 |
|--|-------------|---------------|------------------|
| | | UNIT PRICE | EXTENSION |
| 716-05.01 PAINTED PAVEMENT MARKING (4" LINE) | | | |
| 710-05.01 TAINTED TAVEINENT INAMMO (4 LINE) | 2.000 L.M. | | |
| Dall 9 Accesisted Construction I D | 2.000 L.W. | ¢4 705 0000 | #2.450.00 |
| Bell & Associates Construction, LP | | \$1,725.0000 | \$3,450.00 |
| Mid-State Construction Company, Inc. Kiewit Infrastructure South Co. | | \$1,900.6500 | \$3,801.30 |
| Klewit Infrastructure South Co. | | \$1,682.0400 | \$3,364.08 |
| 716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) | | | |
| | 1.000 L.M. | | |
| Bell & Associates Construction, LP | | \$8,600.0000 | \$8,600.00 |
| Mid-State Construction Company, Inc. | | \$9,503.2500 | \$9,503.25 |
| Kiewit Infrastructure South Co. | | \$8,410.2700 | \$8,410.27 |
| 717-01 MOBILIZATION | | | |
| | 1.000 LS | | |
| Bell & Associates Construction, LP | | \$25,000.0000 | \$25,000.00 |
| Mid-State Construction Company, Inc. | | \$75,858.3100 | \$75,858.31 |
| Kiewit Infrastructure South Co. | | \$38,000.0000 | \$38,000.00 |
| 740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) | | | |
| | 86.000 S.Y. | | |
| Bell & Associates Construction, LP | | \$2.3000 | \$197.80 |
| Mid-State Construction Company, Inc. | | \$19.0100 | \$1,634.86 |
| Kiewit Infrastructure South Co. | | \$2.2400 | \$192.64 |
| 712-08.03 ARROW BOARD (TYPE C) | | | |
| | 6.000 EACH | | |
| Bell & Associates Construction, LP | | \$1,000.0000 | \$6,000.00 |

Mid-State Construction Company, Inc.

Kiewit Infrastructure South Co.

\$6,462.24

\$6,000.00

\$1,077.0400

\$1,000.0000

| | | co | NTRACT CNT001 |
|--|----------------|------------------------------|-----------------------------|
| | | UNIT PRICE | EXTENSION |
| BRIDGE CATEGORY | | | |
| 604-10.42 CONCRETE REPAIRS | | | |
| | 17.000 C.F. | | |
| Bell & Associates Construction, LP | | \$750.0000 | \$12,750.00 |
| Mid-State Construction Company, Inc. | | \$1,242.0500 | \$21,114.85 |
| Kiewit Infrastructure South Co. | | \$800.0000 | \$13,600.00 |
| 604-10.44 EXPANSION JOINT REPAIRS | | | |
| | 170.000 L.F. | | |
| Bell & Associates Construction, LP | | \$17.0000 | \$2,890.00 |
| Mid-State Construction Company, Inc. | | \$153.7600 | \$26,139.20 |
| Kiewit Infrastructure South Co. | | \$20.0000 | \$3,400.00 |
| 604-10.05 CONCRETE | | | |
| | 6.000 S.F. | | |
| Bell & Associates Construction, LP | | \$360.0000 | \$2,160.00 |
| Mid-State Construction Company, Inc. | | \$408.0400 | \$2,448.24 |
| Kiewit Infrastructure South Co. | | \$500.0000 | \$3,000.00 |
| 604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) | | | |
| | 140.000 S.Y. | | |
| Bell & Associates Construction, LP | | \$275.0000 | \$38,500.00 |
| Mid-State Construction Company, Inc. | | \$223.9200 | \$31,348.80 |
| Kiewit Infrastructure South Co. | | \$500.0000 | \$70,000.00 |
| 604-10.54 CONCRETE REPAIRS | | | |
| | 1,156.000 S.F. | | |
| Bell & Associates Construction, LP | | \$80.0000 | \$92,480.00 |
| Mid-State Construction Company, Inc. | | \$136.4700 | \$157,759.32 \$92,480.00 |
| Kiewit Infrastructure South Co. | | \$80.0000 | \$92,460.00 |
| 604-10.69 PRESTRESSING STRAND SPLICE | | | |
| | 7.000 EACH | | |
| Bell & Associates Construction, LP | | \$860.0000 | \$6,020.00 |
| Mid-State Construction Company, Inc. Kiewit Infrastructure South Co. | | \$1,639.1600 \$1,500,0000 | \$11,474.12 |
| Klewit Inirastructure South Co. | | \$1,500.0000 | \$10,500.00 |
| 604-10.83 COMPOSITE FIBER ENCASEMENT | | | |
| | 1,260.000 S.F. | | |
| Bell & Associates Construction, LP | | \$28.0000 | \$35,280.00 |
| Mid-State Construction Company, Inc. | | \$32.9400 | \$41,504.40 |
| Kiewit Infrastructure South Co. | | \$42.0000 | \$52,920.00 |
| | | | |

1.000 LS

604-10.90 MISCELLANEOUS BRIDGE ITEMS

Bell & Associates Construction, LP

Kiewit Infrastructure South Co.

Mid-State Construction Company, Inc.

\$6,800.00

\$34,053.44 \$100,000.00

\$6,800.0000

\$34,053.4400

\$100,000.0000

| | CNT001 | |
|--|--------|--|
| | | |

| UNIT PRICE | EXTENSION |
|------------|-----------|
|------------|-----------|

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

2,605.000 S.Y.

| Bell & Associates Construction, LP | \$51.0000 | \$132,855.00 |
|--------------------------------------|-----------|--------------|
| Mid-State Construction Company, Inc. | \$38.0100 | \$99,016.05 |
| Kiewit Infrastructure South Co. | \$40.0000 | \$104,200.00 |

SUB-TOTAL ROADWAY

| Bell & Associates Construction, LP | \$207,765.00 |
|--------------------------------------|--------------|
| Mid-State Construction Company, Inc. | \$335,799.44 |
| Kiewit Infrastructure South Co. | \$320,495.04 |
| | |
| | |

SUB-TOTAL BRIDGE

| Bell & Associates Construction, LP | \$329,735.00 |
|--------------------------------------|--------------|
| Mid-State Construction Company, Inc. | \$424,858.42 |
| Kiewit Infrastructure South Co. | \$450,100.00 |

TOTAL CONTRACT

| Bell & Associates Construction, LP | \$537,500.00 |
|--------------------------------------|--------------|
| Mid-State Construction Company, Inc. | \$760,657.86 |
| Kiewit Infrastructure South Co. | \$770,595.04 |

DEKALB AND WHITE COUNTIES (Contract No. CNT024 Call 025)

21001-4278-04,93002-4217-04,HSIP-26(72),21001-3278-94,HSIP-26(73),93002-3217-94

THE RESURFACING (MICROSURFACE OR THIN MIX OVERLAY) ON U.S. 70 (S.R. 26) FROM WEST OF BRENT TAYLOR ROAD (L.M. 20.26) IN DEKALB COUNTY TO EAST OF CREEKSIDE PLACE (L.M. 9.82) IN WHITE COUNTY.

PROJECT LENGTH - 17.830 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2019

DBE GOAL 3.50%

Rogers Group, Inc. \$1,435,424.33
Tinsley Asphalt, LLC \$1,567,450.49
Hudson Construction Company \$1,677,177.09

| | | CONTRACT CNT024 |
|--|-------------------------------|-----------------|
| | UNIT PRICE | EXTENSION |
| ROADWAY CATEGORY | | |
| 411-12.03 SCORING FOR RUMBLE STRIPE (N | ON-CONTINUOUS) (8IN WIDTH) | |
| | 28.700 L.M. | |
| Rogers Group, Inc. | \$313.2900 | \$8,991.42 |
| Tinsley Asphalt, LLC | \$300.0000 | \$8,610.00 |
| Hudson Construction Company | \$400.0000 | \$11,480.00 |
| 712-01 TRAFFIC CONTROL | | |
| | 1.000 LS | |
| Rogers Group, Inc. | \$16,595.9700 | \$16,595.97 |
| Tinsley Asphalt, LLC | \$73,000.0000 | \$73,000.00 |
| Hudson Construction Company | \$84,700.0000 | \$84,700.00 |
| 712-06 SIGNS (CONSTRUCTION) | | |
| | 929.000 S.F. | |
| Rogers Group, Inc. | \$5.9800 | \$5,555.42 |
| Tinsley Asphalt, LLC | \$6.7500 | \$6,270.75 |
| Hudson Construction Company | \$6.0000 | \$5,574.00 |
| 716-01.21 SNOWPLOWABLE RAISED PAVME | NT MARKERS (BI-DIR) (1 COLOR) | |
| | 1,324.000 EACH | |
| Rogers Group, Inc. | \$23.6700 | \$31,339.08 |
| Tinsley Asphalt, LLC | \$23.0000 | \$30,452.00 |
| Hudson Construction Company | \$23.0000 | \$30,452.00 |
| 716-01.23 SNOWPLOWABLE RAISED PAVEM | ENT MARKERS (BI-DIR)(2 COLOR) | |
| | 28.000 EACH | |
| Rogers Group, Inc. | \$23.6700 | \$662.76 |
| Tinsley Asphalt, LLC | \$23.0000 | \$644.00 |
| Hudson Construction Company | \$23.0000 | \$644.00 |
| 716-01.30 REMOVAL OF SNOWPLOWABLE R | EFLECTIVE MARKER | |
| | 1,355.000 EACH | |
| Rogers Group, Inc. | \$6.5400 | \$8,861.70 |
| Tinsley Asphalt, LLC | \$4.0000 | \$5,420.00 |
| Hudson Construction Company | \$12.0000 | \$16,260.00 |
| 716-02.04 PLASTIC PAVEMENT MARKING(CH | ANNELIZATION STRIPING) | |
| | 84.000 S.Y. | |
| Rogers Group, Inc. | \$18.5200 | \$1,555.68 |
| Tinsley Asphalt, LLC | \$18.0000 | \$1,512.00 |
| Hudson Construction Company | \$18.0000 | \$1,512.00 |
| 716-02.05 PLASTIC PAVEMENT MARKING (ST | TOP LINE) | |

824.000 L.F.

Rogers Group, Inc.

Tinsley Asphalt, LLC

Hudson Construction Company

\$7,630.24

\$7,416.00

\$7,416.00

\$9.2600

\$9.0000

\$9.0000

| | | O. | SMINACI CN1024 |
|--|--------------|--------------|----------------|
| | | UNIT PRICE | EXTENSION |
| 716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | 6.000 EACH | | |
| Rogers Group, Inc. | | \$154.3300 | \$925.98 |
| Tinsley Asphalt, LLC | | \$150.0000 | \$900.00 |
| Hudson Construction Company | | \$150.0000 | \$900.00 |
| 716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER) | | | |
| 710-04.04 FLASTIC FAVEMENT MARKING (TRANSVERSE SHOOLDER) | 262.000 L.F. | | |
| Rogers Group, Inc. | 202.000 2 | \$8.2300 | \$2,156.26 |
| Tinsley Asphalt, LLC | | \$8.0000 | \$2,096.00 |
| Hudson Construction Company | | \$8.0000 | \$2,096.00 |
| Tradeon Contraction Company | | ψ0.0000 | Ψ2,000.00 |
| 716-05.01 PAINTED PAVEMENT MARKING (4" LINE) | | | |
| | 35.700 L.M. | | |
| Rogers Group, Inc. | | \$540.1600 | \$19,283.71 |
| Tinsley Asphalt, LLC | | \$525.0000 | \$18,742.50 |
| Hudson Construction Company | | \$525.0000 | \$18,742.50 |
| 716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRI | PING) | | |
| · | 84.000 S.Y. | | |
| Rogers Group, Inc. | 0 11000 0111 | \$11.5800 | \$972.72 |
| Tinsley Asphalt, LLC | | \$5.0000 | \$420.00 |
| Hudson Construction Company | | \$15.0000 | \$1,260.00 |
| | | | |
| 716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | 6.000 EACH | . | |
| Rogers Group, Inc. | | \$69.4700 | \$416.82 |
| Tinsley Asphalt, LLC | | \$100.0000 | \$600.00 |
| Hudson Construction Company | | \$50.0000 | \$300.00 |
| 716-08.10 REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULD | ER) | | |
| | 262.000 L.F. | | |
| Rogers Group, Inc. | | \$4.2400 | \$1,110.88 |
| Tinsley Asphalt, LLC | | \$5.0000 | \$1,310.00 |
| Hudson Construction Company | | \$2.0000 | \$524.00 |
| 716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) | | | |
| , | 60.400 L.M. | | |
| Rogers Group, Inc. | 00.400 E.M. | \$460.0700 | \$27,788.23 |
| Tinsley Asphalt, LLC | | \$331.0000 | \$19,992.40 |
| Hudson Construction Company | | \$750.0000 | \$45,300.00 |
| Tradsoft Construction Company | | Ψ/30.0000 | ψ-3,300.00 |
| 716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) | | | |
| | 60.400 L.M. | | |
| Rogers Group, Inc. | | \$2,675.0900 | \$161,575.44 |
| Tinsley Asphalt, LLC | | \$2,600.0000 | \$157,040.00 |
| Hudson Construction Company | | \$2,600.0000 | \$157,040.00 |
| | | | |

| | | | CONTRACT CNT024 |
|-----------|---|----------------------------|--------------------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 717-01 | MOBILIZATION | | |
| | | 1.000 LS | |
| | Rogers Group, Inc. | \$45,726.2000 | \$45,726.20 |
| | Tinsley Asphalt, LLC | \$70,800.0000 | \$70,800.00 |
| | Hudson Construction Company | \$25,400.0000 | \$25,400.00 |
| 730-03 21 | INSTALL PULL BOX (TYPE B) | | |
| 750-05.21 | MOTALL FOLL BOX (FFF L B) | 2.000 EACH | |
| | Danier Orașie Inc | | #4.040.40 |
| | Rogers Group, Inc. Tinsley Asphalt, LLC | \$524.7300 \$1,000.0000 | \$1,049.46 \$2,000.00 |
| | Hudson Construction Company | \$500.0000 | \$1,000.00 |
| | Tradsort Construction Company | \$550.0000 | ψ1,000.00 |
| 730-12.02 | CONDUIT 2" DIAMETER (PVC) | | |
| | | 50.000 L.F. | |
| | Rogers Group, Inc. | \$18.8900 | \$944.50 |
| | Tinsley Asphalt, LLC | \$18.0000 | \$900.00 |
| | Hudson Construction Company | \$18.0000 | \$900.00 |
| 730-14.02 | SAW SLOT | | |
| | | 150.000 L.F. | |
| | Rogers Group, Inc. | \$3.9400 | \$591.00 |
| | Tinsley Asphalt, LLC | \$3.7500 | \$562.50 |
| | Hudson Construction Company | \$3.7500 | \$562.50 |
| | . , | | • |
| 730-14.03 | LOOP WIRE | | |

780.000 L.F.

\$0.5200

\$0.5000

\$0.5000

Rogers Group, Inc.

Tinsley Asphalt, LLC

Hudson Construction Company

\$405.60

\$390.00

\$390.00

UNIT PRICE EXTENSION

ROADWAY ALTERNATE AA1 CATEGORY

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

48.000 TON

Hudson Construction Company \$451.1500 \$21,655.20

Rogers Group, Inc. Tinsley Asphalt, LLC

414-03.03 MICRO SURFACING

335,059.000 S.Y.

Hudson Construction Company \$3.7100 \$1,243,068.89

Rogers Group, Inc. Tinsley Asphalt, LLC

| | | | | CONTRACT CNT024 |
|-----------|--|------------------|------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| ROADW | AY ALTERNATE AA2 CATEGORY | | | |
| | | | | |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | | 112.000 TON | | |
| | Rogers Group, Inc. | | \$350.0000 | \$39,200.00 |
| | Tinsley Asphalt, LLC | | \$590.0000 | \$66,080.00 |
| | Hudson Construction Company | | | |
| 411-03.05 | 5 ACS MIX(PG64-22) THIN LIFT ASPHALT | | | |
| | | 335,059.000 S.Y. | | |
| | Rogers Group, Inc. | | \$3.1400 | \$1,052,085.26 |

Tinsley Asphalt, LLC

Hudson Construction Company

\$3.2600

\$1,092,292.34

SUB-TOTAL ROADWAY

| Rogers Group, Inc. Tinsley Asphalt, LLC Hudson Construction Company | \$344,139.07 \$409,078.15 \$412,453.00 |
|---|--|
| SUB-TOTAL ROADWAY ALTERNATE AA1 | |
| Hudson Construction Company | \$1,264,724.09 |
| SUB-TOTAL ROADWAY ALTERNATE AA2 | |
| Rogers Group, Inc. | \$1,091,285.26 |
| Tinsley Asphalt, LLC | \$1,158,372.34 |
| | |
| TOTAL CONTRACT | |
| Rogers Group, Inc. | \$1,435,424.33 |
| Tinsley Asphalt, LLC | \$1,567,450.49 |
| Hudson Construction Company | \$1,677,177.09 |

DICKSON COUNTY (Contract No. CNT057 Call 026)

22006-4227-04, HSIP-47(11), 22006-3227-94

THE RESURFACING ON S.R. 47 FROM U.S. 70 (S.R. 1) (L.M. 10.19) TO NORTH OF S.R. 250 (L.M. 12.47).

PROJECT LENGTH - 2.280 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2019

DBE GOAL 4.00%

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing Jones Bros. Contractors, LLC

\$526,090.00 \$613,186.20

| | | | | CONTRACT CNT057 |
|-----------|---|---------------|--------------------------|------------------------------|
| ROADWA | AY CATEGORY | | UNIT PRICE | EXTENSION |
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | | | |
| | | 4.600 L.M. | | |
| | Eubank Asphalt Paving & Sealing Jones Bros. Contractors, LLC | | \$400.0000 \$950.0000 | \$1,840.00 \$4,370.00 |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | | | |
| | | 503.000 TON | | |
| | Eubank Asphalt Paving & Sealing Jones Bros. Contractors, LLC | | \$18.0000 \$22.5000 | \$9,054.00 \$11,317.50 |
| 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B | -M2 | | |
| | | 200.000 TON | | |
| | Eubank Asphalt Paving & Sealing Jones Bros. Contractors, LLC | | \$75.0000 \$65.0000 | \$15,000.00 \$13,000.00 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | | 27.000 TON | | |
| | Eubank Asphalt Paving & Sealing Jones Bros. Contractors, LLC | | \$400.0000 \$400.0000 | \$10,800.00 \$10,800.00 |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | | | |
| | | 4,061.000 TON | *** | |
| | Eubank Asphalt Paving & Sealing Jones Bros. Contractors, LLC | | \$80.0000 \$93.5000 | \$324,880.00 \$379,703.50 |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | | | |
| | | 4,014.000 TON | * | |
| | Eubank Asphalt Paving & Sealing Jones Bros. Contractors, LLC | | \$17.0000 \$19.5500 | \$68,238.00 \$78,473.70 |
| 701-01.01 | CONCRETE SIDEWALK (4 ") | | | |
| | | 200.000 S.F. | A45 0000 | # 0.000.00 |
| | Eubank Asphalt Paving & Sealing Jones Bros. Contractors, LLC | | \$15.0000 \$15.0000 | \$3,000.00 \$3,000.00 |
| 701-02.01 | CONCRETE CURB RAMP (RETROFIT) | | | |
| | Fuharit Asshalt Baring 9 Casling | 390.000 S.F. | ¢20,0000 | \$45.040.00 |
| | Eubank Asphalt Paving & Sealing Jones Bros. Contractors, LLC | | \$39.0000 \$38.5500 | \$15,210.00 \$15,034.50 |
| 701-02.03 | CONCRETE CURB RAMP | 000 000 0 5 | | |
| | Eubank Asphalt Paving & Sealing | 260.000 S.F. | \$23.0000 | \$5,980.00 |
| | Jones Bros. Contractors, LLC | | \$23.0000 | \$5,980.00 \$5,850.00 |
| 712-01 | TRAFFIC CONTROL | 1.000 LS | | |
| | Fish and Applied Device 9. Or alice | 1.000 L3 | #0.000.0000 | #0.000.00 |

Eubank Asphalt Paving & Sealing

Jones Bros. Contractors, LLC

\$2,000.00

\$2,000.0000

\$14,500.0000

| | | | | CONTRACT CNT057 |
|-----------|--|-----------------------|--------------------------|--------------------------|
| | | | UNIT PRICE | EXTENSION |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | | 50.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | | \$5.0000 | \$250.00 |
| | Jones Bros. Contractors, LLC | | \$5.0000 | \$250.00 |
| 712-05.01 | WARNING LIGHTS (TYPE A) | | | |
| | | 4.000 EACH | | |
| | Eubank Asphalt Paving & Sealing Jones Bros. Contractors, LLC | | \$5.0000 \$5.0000 | \$20.00 \$20.00 |
| | Conca Bros. Contractors, EEC | | ψ3.0000 | Ψ20.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | Fuhank Asahak Pavina 9 Caslina | 898.000 S.F. | Ф 7 0000 | ФС 20C 00 |
| | Eubank Asphalt Paving & Sealing Jones Bros. Contractors, LLC | | \$7.0000 \$6.5000 | \$6,286.00 \$5,837.00 |
| | | | | |
| 716-01.21 | SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COL | - | | |
| | Eubank Asphalt Paving & Sealing | 177.000 EACH | \$30.0000 | \$5,310.00 |
| | Jones Bros. Contractors, LLC | | \$30.0000 | \$5,310.00 |
| | | | | |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 | COLOR) 70.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | 70.000 EACH | \$30.0000 | \$2,100.00 |
| | Jones Bros. Contractors, LLC | | \$30.0000 | \$2,100.00 |
| 716 02 02 | DI ASTIC DAVEMENT MADKING (CDOSS WALK) | | | |
| 710-02.03 | PLASTIC PAVEMENT MARKING (CROSS-WALK) | 130.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing | | \$6.0000 | \$780.00 |
| | Jones Bros. Contractors, LLC | | \$6.0000 | \$780.00 |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | | | |
| | , | 270.000 S.Y. | | |
| | Eubank Asphalt Paving & Sealing | | \$30.0000 | \$8,100.00 |
| | Jones Bros. Contractors, LLC | | \$30.0000 | \$8,100.00 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | | 32.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing | | \$20.0000 | \$640.00 |
| | Jones Bros. Contractors, LLC | | \$20.0000 | \$640.00 |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | | 9.000 EACH | | |
| | Eubank Asphalt Paving & Sealing Jones Bros. Contractors, LLC | | \$200.0000 \$200.0000 | \$1,800.00 \$1,800.00 |
| | 2.00. 20 | | Ψ200.0000 | ψ.,σσσ.σσ |
| | | | | |

9.000 L.M.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

Jones Bros. Contractors, LLC

Eubank Asphalt Paving & Sealing

\$7,200.00

\$7,200.00

\$800.0000

\$800.0000

| | | UNIT PRICE | CONTRACT CNT057 EXTENSION |
|---|--------------|--------------------------------|----------------------------|
| 716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) | | | |
| | 300.000 L.F. | | |
| Eubank Asphalt Paving & Sealing Jones Bros. Contractors, LLC | | \$1.0000 \$1.0000 | \$300.00 \$300.00 |
| 716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) | | | |
| | 9.000 L.M. | | |
| Eubank Asphalt Paving & Sealing Jones Bros. Contractors, LLC | | \$2,200.0000 \$2,200.0000 | \$19,800.00 \$19,800.00 |
| 716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE) | | | |
| | 300.000 L.F. | | |
| Eubank Asphalt Paving & Sealing Jones Bros. Contractors, LLC | | \$2.0000 \$2.0000 | \$600.00 \$600.00 |
| 716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE) | | | |
| | 215.000 L.F. | | |
| Eubank Asphalt Paving & Sealing Jones Bros. Contractors, LLC | | \$2.0000 \$2.0000 | \$430.00 \$430.00 |
| 717-01 MOBILIZATION | | | |
| | 1.000 LS | | |
| Eubank Asphalt Paving & Sealing Jones Bros. Contractors, LLC | | \$14,000.0000 \$22,500.0000 | \$14,000.00 \$22,500.00 |
| 730-14.02 SAW SLOT | | | |
| | 284.000 L.F. | | |
| Eubank Asphalt Paving & Sealing Jones Bros. Contractors, LLC | | \$4.0000 \$4.0000 | \$1,136.00 \$1,136.00 |
| 730-14.03 LOOP WIRE | | | |
| | 668.000 L.F. | | |

Eubank Asphalt Paving & Sealing

Jones Bros. Contractors, LLC

\$1,336.00

\$334.00

\$2.0000

\$0.5000

SUB-TOTAL ROADWAY

| Eubank Asphalt Paving & Sealing | \$526,090.00 |
|---------------------------------|--------------|
| Jones Bros. Contractors, LLC | \$613,186.20 |

TOTAL CONTRACT

| Eubank Asphalt Paving & Sealing | \$526,090.00 |
|---------------------------------|--------------|
| Jones Bros. Contractors, LLC | \$613,186.20 |

COUNTIES FAYETTE, HARDEMAN, HARDIN, MCNAIRY, AND SHELBY (Contract No. CNT052 Call 027)

98400-4112-04

THE RELENSING OF SNOWPLOWABLE PAVEMENT MARKERS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2019

TOTAL CONTRACT

 A & A Safety, Inc.
 \$219,002.30

 W L Markers, Inc.
 \$234,991.00

 Reynolds Sealing & Striping, Inc.
 \$289,762.40

EXTENSION

| INIT | PRICE | |
|------|-------|--|
| | | |

| MAINTEN | NANCE CATEGORY | | ONITTRIOL | EXTENSION |
|-----------|---|-----------------|--------------------------------|------------------------------|
| 705-07.11 | TRUCK MOUNTED ENERGY ATTENUATOR | | | |
| | | 2.000 EACH | | |
| | A & A Safety, Inc. | | \$4,000.0000 | \$8,000.00 |
| | W L Markers, Inc. | | \$16,000.0000 | \$32,000.00 |
| | Reynolds Sealing & Striping, Inc. | | \$10,000.0000 | \$20,000.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | A & A Safety, Inc. | | \$33,005.0000 | \$33,005.00 |
| | W L Markers, Inc. | | \$41,000.0000 | \$41,000.00 |
| | Reynolds Sealing & Striping, Inc. | | \$45,000.0000 | \$45,000.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 128.000 S.F. | # 0.0500 | *** |
| | A & A Safety, Inc. | | \$6.6500 | \$851.20 |
| | W L Markers, Inc. Reynolds Sealing & Striping, Inc. | | \$1.0000 \$1.0000 | \$128.00 \$128.00 |
| | Reynolds Sealing & Surping, Inc. | | φ1.0000 | \$126.00 |
| 712-08.03 | ARROW BOARD (TYPE C) | | | |
| | | 2.000 EACH | 4000 0000 | 44.000.00 |
| | A & A Safety, Inc. | | \$900.0000 | \$1,800.00 |
| | W L Markers, Inc. Reynolds Sealing & Striping, Inc. | | \$50.0000 \$100.0000 | \$100.00 \$200.00 |
| | Reynolds dealing & Striping, inc. | | φ100.0000 | Ψ200.00 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 | - | | |
| | | 765.000 EACH | * 40 = 000 | * 40.000 5 0 |
| | A & A Safety, Inc. | | \$16.5000 | \$12,622.50 |
| | W L Markers, Inc. Reynolds Sealing & Striping, Inc. | | \$19.0000 \$20.0000 | \$14,535.00 \$15,300.00 |
| | Reynolds Sealing & Surping, Inc. | | φ20.0000 | \$15,300.00 |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 | | | |
| | | 500.000 EACH | * 40 = 000 | 40.050.00 |
| | A & A Safety, Inc. | | \$16.5000 \$40.0000 | \$8,250.00 |
| | W L Markers, Inc. Reynolds Sealing & Striping, Inc. | | \$19.0000 \$20.0000 | \$9,500.00 \$10,000.00 |
| | Reynolds dealing & diffping, inc. | | Ψ20.0000 | ψ10,000.00 |
| 716-01.40 | REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLI | | | |
| | | 39,576.000 EACH | Фо оооо | 0.1.10.170.00 |
| | A & A Safety, Inc. | | \$3.6000 | \$142,473.60 |
| | W L Markers, Inc. Reynolds Sealing & Striping, Inc. | | \$3.0000 \$4.4000 | \$118,728.00 \$174,134.40 |
| | Reynolds Sealing & Striping, inc. | | \$4.4000 | φ174,134.40 |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | A. | . |
| | A & A Safety, Inc. | | \$12,000.0000 | \$12,000.00 |
| | W L Markers, Inc. | | \$19,000.0000 \$35,000.0000 | \$19,000.00 |
| | Reynolds Sealing & Striping, Inc. | | \$25,000.0000 | \$25,000.00 |

SUB-TOTAL MAINTENANCE

| A & A Safety, Inc. | \$219,002.30 |
|-----------------------------------|--------------|
| W L Markers, Inc. | \$234,991.00 |
| Reynolds Sealing & Striping, Inc. | \$289,762.40 |

TOTAL CONTRACT

| A & A Safety, Inc. | \$219,002.30 |
|-----------------------------------|--------------|
| W L Markers, Inc. | \$234,991.00 |
| Reynolds Sealing & Striping, Inc. | \$289,762.40 |

FENTRESS COUNTY (Contract No. CNT028 Call 028)

NH-28(69),25043-8214-14,NH-28(70),25043-8215-14,NH-28(71),25043-8216-14

THE RESURFACING (MICROSURFACING) ON U.S. 127 (S.R. 28) FROM SOUTH OF DAVIS ROAD TO NORTH OF S.R. 52 AND FROM NORTH OF LACY ROAD TO NORTH OF MUSTANG LANE.

PROJECT LENGTH - 9.350 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2019

DBE GOAL 6.50%

TOTAL CONTRACT

Hudson Construction Company

\$1,318,411.83

| ROADWAY | CATEGORY | | UNIT PRICE | CONTRACT CNT028 EXTENSION |
|-------------|--|------------------|---------------|----------------------------|
| 403-01.01 B | SITUMINOUS MATERIAL FOR TACK COAT (MICRO-SUI | RFACING) | | |
| н | ludson Construction Company | 18.000 TON | \$450.2400 | \$8,104.32 |
| 403-01.10 H | ligh Performance Fog Seals | 406 609 000 S V | | |
| Н | ludson Construction Company | 106,608.000 S.Y. | \$0.3000 | \$31,982.40 |
| 414-03.01 E | MULSIFIED ASPHALT FOR MICRO-SURFACING | | | |
| Н | ludson Construction Company | 278.000 TON | \$1,182.8100 | \$328,821.18 |
| 414-03.02 A | GGREGATE FOR MICRO SURFACING | 2 206 000 TON | | |
| Н | ludson Construction Company | 2,296.000 TON | \$143.2100 | \$328,810.16 |
| 414-04.03 A | SPHALT EMULSION (SCRUB SEAL) | 105.000 TON | | |
| Н | ludson Construction Company | 105.000 TON | \$969.9500 | \$101,844.75 |
| 414-04.04 M | IINERAL AGGREGATE (SCRUB SEAL) | | | |
| Н | ludson Construction Company | 864.000 TON | \$117.8800 | \$101,848.32 |
| 611-09.01 A | DJUSTMENT OF EXISTING CATCHBASIN | 5 000 FACU | | |
| Н | ludson Construction Company | 5.000 EACH | \$925.0000 | \$4,625.00 |
| 712-01 T | RAFFIC CONTROL | 4 000 1 0 | | |
| Н | ludson Construction Company | 1.000 LS | \$55,400.0000 | \$55,400.00 |
| 712-04.01 F | LEXIBLE DRUMS (CHANNELIZING) | 224 000 EACH | | |
| Н | ludson Construction Company | 231.000 EACH | \$5.0000 | \$1,155.00 |
| 712-05.03 W | VARNING LIGHTS (TYPE C) | 400 000 54 011 | | |
| Н | ludson Construction Company | 180.000 EACH | \$2.0000 | \$360.00 |
| 712-06 S | IGNS (CONSTRUCTION) | 4 400 000 0 5 | | |
| Н | ludson Construction Company | 1,196.000 S.F. | \$6.2500 | \$7,475.00 |
| 712-08.03 A | RROW BOARD (TYPE C) | 4 000 5 1 5 1 | | |
| н | ludson Construction Company | 4.000 EACH | \$750.0000 | \$3,000.00 |

| | | | UNIT PRICE | CONTRACT CNT028 EXTENSION |
|-----------|---|----------------|------------|----------------------------|
| 716-01.21 | SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COL | LOR) | | |
| | Hudson Construction Company | 311.000 EACH | \$23.0000 | \$7,153.00 |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 CO | LOR) | | |
| | Hudson Construction Company | 1,054.000 EACH | \$23.0000 | \$24,242.00 |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | | |
| | Hudson Construction Company | 1,365.000 EACH | \$12.0000 | \$16,380.00 |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | | | |
| | Hudson Construction Company | 762.000 S.Y. | \$18.0000 | \$13,716.00 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | Hudson Construction Company | 615.000 L.F. | \$9.0000 | \$5,535.00 |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | Hudson Construction Company | 26.000 EACH | \$150.0000 | \$3,900.00 |
| 716-04.05 | PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) | | | |
| | Hudson Construction Company | 1.000 EACH | \$125.0000 | \$125.00 |
| 716-04.12 | PLASTIC PAVEMENT MARKING (YIELD LINE) | | | |
| | Hudson Construction Company | 35.000 S.F. | \$10.0000 | \$350.00 |
| 716-04.14 | PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW) | | | |
| | Hudson Construction Company | 2.000 EACH | \$200.0000 | \$400.00 |
| 716-08.01 | REMOVAL OF PAVEMENT MARKING (LINE) | | | |
| | Hudson Construction Company | 2.700 L.F. | \$1.0000 | \$2.70 |
| 716-08.04 | REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPE | | | |
| | Hudson Construction Company | 762.000 S.Y. | \$15.0000 | \$11,430.00 |
| 716-08.06 | REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | Hudson Construction Company | 26.000 EACH | \$50.0000 | \$1,300.00 |

| | | | UNIT PRICE | CONTRACT CNT028 EXTENSION |
|-----------|---|----------------|--------------|---------------------------|
| 716-08.20 | REMOVAL OF PAVEMENT MARKING (LINE) | | | |
| | Hudson Construction Company | 12.600 L.M. | \$750.0000 | \$9,450.00 |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | Hudson Construction Company | 44.600 L.M. | \$4,600.0000 | \$205,160.00 |
| 716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED L | | | |
| | Hudson Construction Company | 406.000 L.F. | \$1.0000 | \$406.00 |
| 716-12.06 | ENHANCED FLAT LINE THERMO (8IN LINE) | | | |
| | Hudson Construction Company | 3,118.000 L.F. | \$2.0000 | \$6,236.00 |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |

Hudson Construction Company

\$39,200.00

\$39,200.0000

SUB-TOTAL ROADWAY

Hudson Construction Company \$1,318,411.83

TOTAL CONTRACT

Hudson Construction Company \$1,318,411.83

GILES COUNTY (Contract No. CNT037 Call 029)

28010-4223-04,28011-4215-04,HSIP-273(15),28010-3223-94

THE RESURFACING ON S.R. 273 FROM WEST OF PIERSON LANE (L.M. 8.00) TO THE LINCOLN COUNTY LINE (L.M. 15.84), INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 7.840 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2019

DBE GOAL 7.00%

TOTAL CONTRACT

Rogers Group, Inc. \$941,982.00
Volunteer Paving, LLC \$979,414.19
Wright Paving Contractors, Inc. \$1,122,277.89

| | | | CO | NTRACT CNT037 |
|-----------|--|---------------|---------------|---------------|
| D D | .v.o=====v | | UNIT PRICE | EXTENSION |
| ROADW | AY CATEGORY | | | |
| 208-01.0 | 5 BROOMING & DEGRASSING SHOULDERS | | | |
| | | 15.700 L.M. | | |
| | Rogers Group, Inc. | | \$850.0000 | \$13,345.00 |
| | Volunteer Paving, LLC | | \$1,057.3400 | \$16,600.24 |
| | Wright Paving Contractors, Inc. | | \$1,327.3100 | \$20,838.77 |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | | | |
| | | 2,375.000 TON | | |
| | Rogers Group, Inc. | | \$19.0000 | \$45,125.00 |
| | Volunteer Paving, LLC | | \$16.6300 | \$39,496.25 |
| | Wright Paving Contractors, Inc. | | \$33.7100 | \$80,061.25 |
| 307-01.0 | 3 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING | G B-M2 | | |
| | | 500.000 TON | | |
| | Rogers Group, Inc. | | \$83.0000 | \$41,500.00 |
| | Volunteer Paving, LLC | | \$75.3500 | \$37,675.00 |
| | Wright Paving Contractors, Inc. | | \$97.2600 | \$48,630.00 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | | 45.000 TON | | |
| | Rogers Group, Inc. | | \$680.0000 | \$30,600.00 |
| | Volunteer Paving, LLC | | \$658.2200 | \$29,619.90 |
| | Wright Paving Contractors, Inc. | | \$721.4800 | \$32,466.60 |
| 407-07.0 | INTELLIGENT COMPACTION EQUIPMENT | | | |
| | | 1.000 LS | | |
| | Rogers Group, Inc. | | \$20,000.0000 | \$20,000.00 |
| | Volunteer Paving, LLC | | \$25,000.0000 | \$25,000.00 |
| | Wright Paving Contractors, Inc. | | \$30,000.0000 | \$30,000.00 |
| 411-03.12 | 2 ACS MIX(PG64-22) THIN LIFT D ASPHALT | | | |
| | | 5,792.000 TON | | |
| | Rogers Group, Inc. | | \$87.0000 | \$503,904.00 |
| | Volunteer Paving, LLC | | \$92.4000 | \$535,180.80 |
| | Wright Paving Contractors, Inc. | | \$104.2000 | \$603,526.40 |
| 411-12.0 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN | WIDTH) | | |
| | | 12.600 L.M. | | |
| | Rogers Group, Inc. | | \$510.0000 | \$6,426.00 |
| | Volunteer Paving, LLC | | \$500.0000 | \$6,300.00 |
| | Wright Paving Contractors, Inc. | | \$711.2300 | \$8,961.50 |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | | | |
| | | 12.000 EACH | | |
| | Rogers Group, Inc. | | \$110.0000 | \$1,320.00 |
| | Volunteer Paving, LLC | | \$176.0000 | \$2,112.00 |
| | Wright Paving Contractors, Inc. | | \$105.0000 | \$1,260.00 |
| | | | | |

| | | | | CONTRACT CNT037 | |
|-----------|--|----------------|----------------------|----------------------------|--|
| | | | UNIT PRICE | EXTENSION | |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | . | | | |
| | | 12.000 EACH | | | |
| | Rogers Group, Inc. | 1-1000 - 1001 | \$2,900.0000 | \$34,800.00 | |
| | Volunteer Paving, LLC | | \$2,733.0000 | \$32,796.00 | |
| | Wright Paving Contractors, Inc. | | \$2,415.0000 | \$28,980.00 | |
| 706-01 | GUARDRAIL REMOVED | | | | |
| | 05/1101011211101120 | 600.000 L.F. | | | |
| | Rogers Group, Inc. | | \$0.6000 | \$360.00 | |
| | Volunteer Paving, LLC | | \$0.7500 | \$450.00 | |
| | Wright Paving Contractors, Inc. | | \$1.0500 | \$630.00 | |
| 712-01 | TRAFFIC CONTROL | | | | |
| | | 1.000 LS | | | |
| | Rogers Group, Inc. | | \$17,944.0000 | \$17,944.00 | |
| | Volunteer Paving, LLC | | \$31,000.0000 | \$31,000.00 | |
| | Wright Paving Contractors, Inc. | | \$33,670.0000 | \$33,670.00 | |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | | |
| | | 25.000 EACH | | | |
| | Rogers Group, Inc. | | \$11.0000 | \$275.00 | |
| | Volunteer Paving, LLC | | \$10.0000 | \$250.00 | |
| | Wright Paving Contractors, Inc. | | \$19.3800 | \$484.50 | |
| 712-05.01 | WARNING LIGHTS (TYPE A) | | | | |
| | , , | 4.000 EACH | | | |
| | Rogers Group, Inc. | | \$6.0000 | \$24.00 | |
| | Volunteer Paving, LLC | | \$5.0000 | \$20.00 | |
| | Wright Paving Contractors, Inc. | | \$12.5000 | \$50.00 | |
| 712-06 | SIGNS (CONSTRUCTION) | | | | |
| 712-00 | SIGNS (CONSTRUCTION) | 4 204 000 8 5 | | | |
| | Degrava Crayer, Inc. | 1,384.000 S.F. | #0.000 | ¢44.070.00 | |
| | Rogers Group, Inc. Volunteer Paving, LLC | | \$8.0000 \$7.5000 | \$11,072.00 \$10,380.00 | |
| | Wright Paving Contractors, Inc. | | \$9.3800 | \$10,380.00 \$12,981.92 | |
| | wingitt aving contractors, inc. | | ψ9.3000 | Ψ12,901.92 | |
| 716-01.21 | SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR) | | | | |
| | | 520.000 EACH | | | |
| | Rogers Group, Inc. | | \$31.0000 | \$16,120.00 | |
| | Volunteer Paving, LLC | | \$20.0000 | \$10,400.00 | |
| | Wright Paving Contractors, Inc. | | \$29.9300 | \$15,563.60 | |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | | |
| | | 290.000 L.F. | | | |
| | D 0 1 | | 040.0000 | # 4.040.00 | |

Rogers Group, Inc.

Volunteer Paving, LLC

Wright Paving Contractors, Inc.

\$4,640.00

\$4,350.00

\$3,578.60

\$16.0000

\$15.0000

\$12.3400

| | | | | CONTRACT CNT037 |
|-----------|--|--------------|---------------|------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 716-03.03 | PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) | | | |
| | , | 3.000 EACH | | |
| | Rogers Group, Inc. | 0.000 E/1011 | \$760.0000 | \$2,280.00 |
| | Volunteer Paving, LLC | | \$500.0000 | \$1,500.00 |
| | Wright Paving Contractors, Inc. | | \$498.7500 | \$1,496.25 |
| | wright r aving contractors, inc. | | ψ+30.7300 | ψ1, 4 30.23 |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | | | |
| | | 1.400 L.M. | | |
| | Rogers Group, Inc. | | \$1,550.0000 | \$2,170.00 |
| | Volunteer Paving, LLC | | \$850.0000 | \$1,190.00 |
| | Wright Paving Contractors, Inc. | | \$1,207.5000 | \$1,690.50 |
| 740 40 00 | S ENUANGED ELATINE TUEDNO DIVIT NOVA (ANTINE) | | | |
| /16-12.02 | 2 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | | 13.700 L.M. | | |
| | Rogers Group, Inc. | | \$5,100.0000 | \$69,870.00 |
| | Volunteer Paving, LLC | | \$5,000.0000 | \$68,500.00 |
| | Wright Paving Contractors, Inc. | | \$5,197.5000 | \$71,205.75 |
| 716-13.02 | 2 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) | | | |
| | , ,, | 15.700 L.M. | | |
| | Rogers Group, Inc. | | \$3,100.0000 | \$48,670.00 |
| | Volunteer Paving, LLC | | \$2,750.0000 | \$43,175.00 |
| | Wright Paving Contractors, Inc. | | \$2,992.5000 | \$46,982.25 |
| 717-01 | MOBILIZATION | | | |
| 717-01 | MODILIZATION | 1.000 LS | | |
| | Rogers Group, Inc. | | \$29,717.0000 | \$29,717.00 |
| | Volunteer Paving, LLC | | \$47,642.4000 | \$47,642.40 |
| | | | . , | |

Wright Paving Contractors, Inc.

\$36,170.00

\$36,170.0000

| CONTRACT | CNT037 |
|----------|--------|

UNIT PRICE EXTENSION

BRIDGE CATEGORY

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

820.000 S.Y.

| Rogers Group, Inc. | \$51.0000 | \$41,820.00 |
|---------------------------------|-----------|-------------|
| Volunteer Paving, LLC | \$43.6300 | \$35,776.60 |
| Wright Paving Contractors, Inc. | \$52.5000 | \$43,050.00 |

SUB-TOTAL ROADWAY

| Rogers Group, Inc. | \$900,162.00 |
|---------------------------------|----------------|
| Volunteer Paving, LLC | \$943,637.59 |
| Wright Paving Contractors, Inc. | \$1,079,227.89 |

SUB-TOTAL BRIDGE

| Rogers Group, Inc. | \$41,820.00 |
|---------------------------------|-------------|
| Volunteer Paving, LLC | \$35,776.60 |
| Wright Paving Contractors, Inc. | \$43,050.00 |

TOTAL CONTRACT

| Rogers Group, Inc. | \$941,982.00 |
|---------------------------------|----------------|
| Volunteer Paving, LLC | \$979,414.19 |
| Wright Paving Contractors, Inc. | \$1,122,277.89 |

GILES COUNTY (Contract No. CNT071 Call 030)

28001-4182-04

THE REPAIR OF THE BRIDGES ON I-65 OVER SINKING CREEK (L.M. 2.76).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2019

TOTAL CONTRACT

Bell & Associates Construction, LP Proshot Concrete, Inc.

\$554,549.00

\$766,868.00

| CONTRACT | CNT071 |
|----------|--------|
|----------|--------|

| | | | CC | NTRACT CNT071 |
|-----------|---|-------------------|--------------------------------|----------------------------|
| BRIDGE | CATEGORY | | UNIT PRICE | EXTENSION |
| 201-05.31 | VEGETATION REMOVAL | | | |
| | | 1.000 LS | | |
| | Bell & Associates Construction, LP Proshot Concrete, Inc. | | \$12,000.0000 \$4,000.0000 | \$12,000.00 \$4,000.00 |
| 202-04.01 | REMOVAL OF STRUCTURES (BRIDGE NOS. 28-100 | | | |
| | | 1.000 LS | . | |
| | Bell & Associates Construction, LP Proshot Concrete, Inc. | | \$27,000.0000 \$40,000.0000 | \$27,000.00 \$40,000.00 |
| 204-06.01 | FLOWABLE FILL (GENERAL) | | | |
| | D. II. O | 3.000 C.Y. | A 4 4 2 2 2 2 2 2 | 44.000.00 |
| | Bell & Associates Construction, LP Proshot Concrete, Inc. | | \$442.0000 \$1,000.0000 | \$1,326.00 \$3,000.00 |
| 303-01.02 | GRANULAR BACKFILL (BRIDGES) | | | |
| | Dall 9 Accordate Construction I D | 20.000 TON | £440,0000 | # 2 200 00 |
| | Bell & Associates Construction, LP Proshot Concrete, Inc. | | \$110.0000 \$1,000.0000 | \$2,200.00 \$20,000.00 |
| 604-03.01 | CLASS A CONCRETE (BRIDGES) | 32.000 C.Y. | | |
| | Bell & Associates Construction, LP Proshot Concrete, Inc. | 32.000 0.11 | \$975.0000 \$2,000.0000 | \$31,200.00 \$64,000.00 |
| 604-10.05 | CONCRETE | | | |
| | | 118.000 S.F. | . | |
| | Bell & Associates Construction, LP Proshot Concrete, Inc. | | \$230.0000 \$330.0000 | \$27,140.00 \$38,940.00 |
| 604-10.42 | CONCRETE REPAIRS | 63.000 C.F. | | |
| | Bell & Associates Construction, LP | 03.000 C.F. | \$698.0000 | \$43,974.00 |
| | Proshot Concrete, Inc. | | \$800.0000 | \$50,400.00 |
| 604-10.54 | CONCRETE REPAIRS | 18.000 S.F. | | |
| | Bell & Associates Construction, LP | 16.000 S.F. | \$348.0000 | \$6,264.00 |
| | Proshot Concrete, Inc. | | \$1,000.0000 | \$18,000.00 |
| 604-10.83 | COMPOSITE FIBER ENCASEMENT | 1 750 000 S E | | |
| | Bell & Associates Construction, LP | 1,750.000 S.F. | \$70.0000 | \$122,500.00 |
| | Proshot Concrete, Inc. | | \$75.0000 | \$131,250.00 |
| 604-10.89 | MISCELLANEOUS BRIDGE ITEMS (CONCRETE FL | UMES) 1.000 LS | | |
| | Bell & Associates Construction, LP | 1.000 L3 | \$10,210.0000 | \$10,210.00 |
| | Proshot Concrete, Inc. | | \$8,000.0000 | \$8,000.00 |
| | | | | PAGE |

| | | | | CONTRACT CNT071 |
|-----------|---|----------------|-------------------------------|----------------------------|
| | | | UNIT PRICE | EXTENSION |
| 604-10 90 | MISCELLANEOUS BRIDGE ITEMS | | | |
| 004-10.90 | MIGGELLANEOUS BRIDGE IT LING | 1.000 LS | | |
| | Bell & Associates Construction, LP | | \$11,400.0000 | \$11,400.00 |
| | Proshot Concrete, Inc. | | \$2,500.0000 | \$2,500.00 |
| 622-01.05 | SHOTCRETE 6 IN THICKNESS | | | |
| 022 01.00 | SHOTOKETE SIK THOMESS | 6,700.000 S.F. | | |
| | Bell & Associates Construction, LP | -, | \$21.5000 | \$144,050.00 |
| | Proshot Concrete, Inc. | | \$30.0000 | \$201,000.00 |
| 705-04 50 | PORTABLE BARRIER RAIL DELINEATOR | | | |
| 703-04.30 | TONTABLE BARRIER RAIL BELINEATOR | 22.000 EACH | | |
| | Bell & Associates Construction, LP | ELIOUS ENOTI | \$14.0000 | \$308.00 |
| | Proshot Concrete, Inc. | | \$16.0000 | \$352.00 |
| 70E 00 11 | PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 | | | |
| 705-06.11 | PORTABLE IMPACT ATTENUATOR NUMEROSSU IL-S | 2.000 EACH | | |
| | Bell & Associates Construction, LP | 2.000 LACI1 | \$4,000.0000 | \$8,000.00 |
| | Proshot Concrete, Inc. | | \$5,400.0000 | \$10,800.00 |
| | | | | |
| 709-05.06 | MACHINED RIP-RAP (CLASS A-1) | 00 000 TON | | |
| | Bell & Associates Construction, LP | 92.000 TON | \$110.0000 | \$10,120.00 |
| | Proshot Concrete, Inc. | | \$400.0000 | \$36,800.00 |
| | | | | |
| 712-01 | TRAFFIC CONTROL | | | |
| | Dall 9. Associates Construction J. D. | 1.000 LS | #44 500 0000 | #44.500.00 |
| | Bell & Associates Construction, LP Proshot Concrete, Inc. | | \$11,500.0000 \$1,350.0000 | \$11,500.00 \$1,350.00 |
| | , | | . , | . , |
| 712-02.02 | INTERCONNECTED PORTABLE BARRIER RAIL | | | |
| | Dell 9 Accesiates Construction LD | 800.000 L.F. | £47,0000 | #42.000.00 |
| | Bell & Associates Construction, LP Proshot Concrete, Inc. | | \$17.0000 \$46.0000 | \$13,600.00 \$36,800.00 |
| | | | , | , , |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | | 52.000 EACH | | |
| | Bell & Associates Construction, LP Proshot Concrete, Inc. | | \$38.0000 \$43.0000 | \$1,976.00 \$2,236.00 |
| | Troshot Gonorete, inc. | | ψ+0.0000 | Ψ2,230.00 |
| 712-05.01 | WARNING LIGHTS (TYPE A) | | | |
| | | 52.000 EACH | | |
| | Bell & Associates Construction, LP | | \$5.8000 \$6.7500 | \$301.60 \$351.00 |
| | Proshot Concrete, Inc. | | \$6.7500 | \$351.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |

466.000 S.F.

Bell & Associates Construction, LP

Proshot Concrete, Inc.

\$4,147.40

\$4,893.00

\$8.9000

\$10.5000

| 712-08.03 ARROW BOARD (TYPE C) 2.000 EACH Bell & Associates Construction, LP Proshot Concrete, Inc. 712-09.01 REMOVABLE PAVEMENT MARKING LINE 8,300.000 L.F. Bell & Associates Construction, LP \$988.0000 \$1,976.00 \$1,148.0000 \$2,296.00 |
|--|
| 2.000 EACH Bell & Associates Construction, LP \$988.0000 \$1,976.00 Proshot Concrete, Inc. \$1,148.0000 \$2,296.00 712-09.01 REMOVABLE PAVEMENT MARKING LINE 8,300.000 L.F. |
| 2.000 EACH Bell & Associates Construction, LP \$988.0000 \$1,976.00 Proshot Concrete, Inc. \$1,148.0000 \$2,296.00 712-09.01 REMOVABLE PAVEMENT MARKING LINE 8,300.000 L.F. |
| Bell & Associates Construction, LP \$988.0000 \$1,976.00 Proshot Concrete, Inc. \$1,148.0000 \$2,296.00 712-09.01 REMOVABLE PAVEMENT MARKING LINE 8,300.000 L.F. |
| Proshot Concrete, Inc. \$1,148.0000 \$2,296.00 712-09.01 REMOVABLE PAVEMENT MARKING LINE 8,300.000 L.F. |
| 8,300.000 L.F. |
| 8,300.000 L.F. |
| |
| |
| Proshot Concrete, Inc. \$8.0000 \$66,400.00 |
| |
| 713-16.01 CHANGEABLE MESSAGE SIGN UNIT |
| 2.000 EACH |
| Bell & Associates Construction, LP \$5,810.0000 \$11,620.00 |
| Proshot Concrete, Inc. \$6,750.0000 \$13,500.00 |
| 717-01 MOBILIZATION |
| 1.000 LS |
| Bell & Associates Construction, LP \$27,500.0000 \$27,500.000 |
| Proshot Concrete, Inc. \$10,000.0000 \$10,000.000 |

SUB-TOTAL BRIDGE

| Bell & Associates Construction, LP | \$554,549.00 |
|------------------------------------|--------------|
| Proshot Concrete, Inc. | \$766,868.00 |

TOTAL CONTRACT

| Bell & Associates Construction, LP | \$554,549.00 |
|------------------------------------|--------------|
| Proshot Concrete, Inc. | \$766,868.00 |

GRAINGER COUNTY (Contract No. CNT040 Call 031)

NH/HSIP-32(95),29004-3244-94,29004-8244-14

THE RESURFACING ON U.S. 25E (S.R. 32) FROM NEAR THE HOLSTON RIVER BRIDGE (L.M. 0.27) TO NEAR U.S. 11W (S.R. 1) (L.M. 5.80).

PROJECT LENGTH - 5.530 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2019

DBE GOAL 5.50%

TOTAL CONTRACT

APAC-Atlantic, Inc.

\$2,609,668.80

Duracap Asphalt Paving Co., Inc.

\$2,792,870.15

| | | | | CONTRACT CNT040 |
|-----------|---|----------------|----------------------------|-----------------------------|
| ROADW/ | AY CATEGORY | | UNIT PRICE | EXTENSION |
| KOADWA | AT CATEGORY | | | |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | | | |
| | | 3,027.000 TON | | |
| | APAC-Atlantic, Inc. Duracap Asphalt Paving Co., Inc. | | \$32.2500 \$34.3300 | \$97,620.75 \$103,916.91 |
| | Duracap Aspirant Laving Co., Inc. | | ψ34.3300 | \$105,910.91 |
| 307-01.15 | ASC MIX (PG64-22) (BPMLC-HM) GRADING CS | | | |
| | APAC-Atlantic, Inc. | 1,106.000 TON | \$135.0000 | \$149,310.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$103.8500 | \$149,310.00 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| 400 01 | BITOMINGGO MATERIAL FOR FACIL GOAT (10) | 84.000 TON | | |
| | APAC-Atlantic, Inc. | 0.11000 | \$500.0000 | \$42,000.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$1,115.0000 | \$93,660.00 |
| 411-01.07 | ACS MIX (PG64-22) GRADING E SHOULDER | | | |
| | | 6,267.000 TON | | |
| | APAC-Atlantic, Inc. | | \$93.4000 | \$585,337.80 |
| | Duracap Asphalt Paving Co., Inc. | | \$103.8200 | \$650,639.94 |
| 411-02.10 | ACS MIX(PG70-22) GRADING D | | | |
| | | 11,908.000 TON | | |
| | APAC-Atlantic, Inc. | | \$113.0000 \$117.7000 | \$1,345,604.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$117.7000 | \$1,401,571.60 |
| 411-12.01 | SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) | | | |
| | ADAC Atlantia Inc | 11.100 L.M. | \$705,0000 | #0.047.50 |
| | APAC-Atlantic, Inc. Duracap Asphalt Paving Co., Inc. | | \$725.0000 \$700.0000 | \$8,047.50 \$7,770.00 |
| | Zurasap / opriant / aving eo., mo. | | ψ. σσ.σσσσ | ψ.,σ.σ |
| 411-12.02 | SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) | 8.800 L.M. | | |
| | APAC-Atlantic, Inc. | 0.000 E.M. | \$800.0000 | \$7,040.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$700.0000 | \$6,160.00 |
| 701-03 | CONCRETE MEDIAN PAVEMENT | | | |
| | | 3.000 C.Y. | | |
| | APAC-Atlantic, Inc. | | \$2,600.0000 | \$7,800.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$2,500.0000 | \$7,500.00 |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | | | |
| | | 10.000 EACH | | |
| | APAC-Atlantic, Inc. | | \$217.0000 | \$2,170.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$220.0000 | \$2,200.00 |
| 705-04.09 | EARTH PAD FOR TYPE 38 GR END TREATMENT | | | |
| | | 10.000 EACH | | _ |
| | APAC-Atlantic, Inc. Duracap Asphalt Paving Co., Inc. | | \$550.0000 \$1,540.0000 | \$5,500.00 \$15,400.00 |
| | Duracap Aspriant i avilly Co., Illo. | | φ1,5 4 0.0000 | φ10,400.00 |

| | | | | CONTRACT CNT040 |
|-----------|---|----------------|------------------------|--------------------------|
| | | | UNIT PRICE | EXTENSION |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | | | |
| | | 10.000 EACH | | |
| | APAC-Atlantic, Inc. | | \$2,800.0000 | \$28,000.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$2,970.0000 | \$29,700.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | APAC-Atlantic, Inc. | | \$65,000.0000 | \$65,000.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$100,419.0000 | \$100,419.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 1,252.000 S.F. | | |
| | APAC-Atlantic, Inc. | | \$6.2500 | \$7,825.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$6.0000 | \$7,512.00 |
| 712-08.03 | ARROW BOARD (TYPE C) | | | |
| | | 2.000 EACH | | |
| | APAC-Atlantic, Inc. | | \$700.0000 | \$1,400.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$715.0000 | \$1,430.00 |
| 713-02.14 | FLEXIBLE DELINEATOR (WHITE) | | | |
| | | 15.000 EACH | | |
| | APAC-Atlantic, Inc. | | \$37.0000 | \$555.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$37.0000 | \$555.00 |
| 713-02.21 | SIGN POST DELINEATION ENHANCEMENT | | | |
| | | 108.000 L.F. | | |
| | APAC-Atlantic, Inc. | | \$6.0000 | \$648.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$6.0000 | \$648.00 |
| 713-02.30 | FLEXIBLE TUBULAR DELINEATOR | | | |
| | | 6.000 EACH | | |
| | APAC-Atlantic, Inc. Duracap Asphalt Paving Co., Inc. | | \$41.0000 \$41.0000 | \$246.00 \$246.00 |
| | Duracap Aspirali Faving Co., Inc. | | φ41.0000 | φ240.00 |
| 713-11.01 | "U" SECTION STEEL POSTS | | | |
| | | 104.000 LB. | | |
| | APAC-Atlantic, Inc. | | \$3.7500 \$4.0000 | \$390.00 \$416.00 |
| | Duracap Asphalt Paving Co., Inc. | | φ4.0000 | φ410.00 |
| 713-11.02 | PERFORATED/KNOCKOUT SQUARE TUBE POST | | | |
| | | 683.000 LB. | | |
| | APAC-Atlantic, Inc. Duracap Asphalt Paving Co., Inc. | | \$3.5000 \$3.5000 | \$2,390.50 \$2,390.50 |
| | Duracap Aspriant I aving Co., Inc. | | φ3.3000 | ψ2,390.30 |
| 713-11.21 | P POST SLIP BASE | | | |

2.000 EACH

APAC-Atlantic, Inc.

Duracap Asphalt Paving Co., Inc.

\$600.00

\$600.00

\$300.0000

\$300.0000

| | | | | CONTRACT CNT040 |
|-----------|---|----------------|--------------------------|--------------------------|
| | | | UNIT PRICE | EXTENSION |
| 713-13 02 | FLAT SHEET ALUMINUM SIGNS (0.080" THICK) | | | |
| 710 10.02 | TEAT CHEET AECUMICATION COME (C.000 THION) | 34.000 S.F. | | |
| | APAC-Atlantic, Inc. | | \$13.0000 | \$442.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$14.0000 | \$476.00 |
| 713-13.03 | FLAT SHEET ALUMINUM SIGNS (0.100" THICK) | | | |
| | | 150.000 S.F. | | |
| | APAC-Atlantic, Inc. | | \$15.0000 | \$2,250.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$15.0000 | \$2,250.00 |
| 713-15.36 | REMOVE SIGN, SUPPORT & FOOTING | | | |
| | | 15.000 EACH | | |
| | APAC-Atlantic, Inc. | | \$10.0000 | \$150.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$11.0000 | \$165.00 |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 C | OLOR) | | |
| | | 1,127.000 EACH | | |
| | APAC-Atlantic, Inc. | | \$22.0000 | \$24,794.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$26.0000 | \$29,302.00 |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | | |
| | | 1,007.000 EACH | | |
| | APAC-Atlantic, Inc. | | \$6.0000 | \$6,042.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$6.6000 | \$6,646.20 |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | | | |
| | | 870.000 S.Y. | | |
| | APAC-Atlantic, Inc. | | \$14.7500 \$16.3500 | \$12,832.50 |
| | Duracap Asphalt Paving Co., Inc. | | \$16.2500 | \$14,137.50 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | ADAO AN AN AN | 300.000 L.F. | 40.7500 | Φο οοπ οο |
| | APAC-Atlantic, Inc. Duracap Asphalt Paving Co., Inc. | | \$8.7500 \$10.0000 | \$2,625.00 \$3,000.00 |
| | Duracap Aspirant Faving Co., Inc. | | \$10.0000 | ψ3,000.00 |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | ADAC Allegie Inc | 25.000 EACH | # 400,0000 | #0.050.00 |
| | APAC-Atlantic, Inc. Duracap Asphalt Paving Co., Inc. | | \$130.0000 \$143.0000 | \$3,250.00 \$3,575.00 |
| | Duracap Aspirate aving 66., inc. | | ψ143.0000 | ψ3,373.00 |
| 716-04.04 | PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER) | 4.005.000 : 5 | | |
| | ADAC Atlantia Inc | 1,295.000 L.F. | \$5.2500 | ¢c 700 75 |
| | APAC-Atlantic, Inc. Duracap Asphalt Paving Co., Inc. | | \$6.3200 | \$6,798.75 \$8,184.40 |
| | Zarasap / opriate i aving OO., inc. | | ψ0.0200 | ψο, ιοτ.το |
| 716-04.12 | PLASTIC PAVEMENT MARKING (YIELD LINE) | 400 000 0 = | | |
| | APAC-Atlantic, Inc. | 400.000 S.F. | \$7.5000 | \$3,000.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$7.5000 \$8.2500 | \$3,300.00 |
| | | | 43.2000 | 45,555.55 |

| | | | UNIT PRICE | EXTENSION |
|-----------|---|----------------|---------------|--------------|
| 716-04.14 | PLASTIC PAVEMENT MARKING (LANE REDUCTION AR | ROW) | | |
| | | 4.000 EACH | | |
| | APAC-Atlantic, Inc. | | \$175.0000 | \$700.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$247.0000 | \$988.00 |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | | | |
| | | 7.000 L.M. | | |
| | APAC-Atlantic, Inc. | | \$525.0000 | \$3,675.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$852.0000 | \$5,964.00 |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LI | NE) | | |
| | | 27.000 L.M. | | |
| | APAC-Atlantic, Inc. | | \$3,775.0000 | \$101,925.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$4,152.0000 | \$112,104.00 |
| 716-12.04 | ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DO | OTTED LINE) | | |
| | | 440.000 L.F. | | |
| | APAC-Atlantic, Inc. | | \$1.0000 | \$440.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$1.1000 | \$484.00 |
| 716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DO | OTTED LINE) | | |
| | | 1,260.000 L.F. | | |
| | APAC-Atlantic, Inc. | • | \$1.0000 | \$1,260.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$1.3500 | \$1,701.00 |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | APAC-Atlantic, Inc. | | \$82,000.0000 | \$82,000.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$53,000.0000 | \$53,000.00 |
| | | | | |

SUB-TOTAL ROADWAY

 APAC-Atlantic, Inc.
 \$2,609,668.80

 Duracap Asphalt Paving Co., Inc.
 \$2,792,870.15

TOTAL CONTRACT

 APAC-Atlantic, Inc.
 \$2,609,668.80

 Duracap Asphalt Paving Co., Inc.
 \$2,792,870.15

HARDEMAN COUNTY (Contract No. CNT063 Call 032)

STP/HSIP-18(33),35003-3232-94,35003-8232-14

THE RESURFACING ON S.R. 18 FROM U.S. 64 (S.R. 15) (L.M. 17.39) TO THE MADISON COUNTY LINE (L.M. 30.98).

PROJECT LENGTH - 13.590 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

DBE GOAL 5.00%

TOTAL CONTRACT

Standard Construction Company, Inc.

\$3,043,079.33

| ROADWA | AY CATEGORY | | UNIT PRICE | CONTRACT CNT063 EXTENSION |
|-----------|--|----------------|---------------|---------------------------|
| 202-03.01 | REMOVAL OF ASPHALT PAVEMENT | | | |
| | Standard Construction Company, Inc. | 871.000 S.Y. | \$26.5000 | \$23,081.50 |
| 203-06 | WATER | | | |
| | Standard Construction Company, Inc. | 25.000 M.G. | \$20.0000 | \$500.00 |
| 303-02 | MINERAL AGGREGATE, TYPE B BASE, GRADING | • • | | |
| | Standard Construction Company, Inc. | 3,305.000 TON | \$37.3000 | \$123,276.50 |
| 307-01.01 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) | | | |
| | Standard Construction Company, Inc. | 301.000 TON | \$130.0000 | \$39,130.00 |
| 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) | | | |
| | Standard Construction Company, Inc. | 99.000 TON | \$130.0000 | \$12,870.00 |
| 403-02.01 | TRACKLESS TACK COAT | | | |
| | Standard Construction Company, Inc. | 46.000 TON | \$982.5000 | \$45,195.00 |
| 407-07.01 | INTELLIGENT COMPACTION EQUIPMENT | | | |
| | Standard Construction Company, Inc. | 1.000 LS | \$38,500.0000 | \$38,500.00 |
| 411-03.12 | ACS MIX(PG64-22) THIN LIFT D ASPHALT | | | |
| | Standard Construction Company, Inc. | 12,543.000 TON | \$103.5000 | \$1,298,200.50 |
| 411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINU | | | |
| | Standard Construction Company, Inc. | 20.490 L.M. | \$710.0000 | \$14,547.90 |
| 414-04.03 | ASPHALT EMULSION (SCRUB SEAL) | | | |
| | Standard Construction Company, Inc. | 283.000 TON | \$1,315.0000 | \$372,145.00 |
| 414-04.04 | MINERAL AGGREGATE (SCRUB SEAL) | | | |
| | Standard Construction Company, Inc. | 2,341.000 TON | \$59.2500 | \$138,704.25 |
| 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT | | | |

37,147.000 S.Y.

Standard Construction Company, Inc.

\$118,870.40

\$3.2000

| | | | UNIT PRICE | CONTRACT CNT063 EXTENSION |
|-----------|--|----------------|---------------|------------------------------|
| 701-02.01 | CONCRETE CURB RAMP (RETROFIT) | | | |
| | Standard Construction Company, Inc. | 720.000 S.F. | \$35.0000 | \$25,200.00 |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | | | |
| | Standard Construction Company, Inc. | 20.000 EACH | \$125.0000 | \$2,500.00 |
| 705-04.09 | EARTH PAD FOR TYPE 38 GR END TREATMENT | | | |
| | Standard Construction Company, Inc. | 13.000 EACH | \$937.5000 | \$12,187.50 |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | | | |
| | Standard Construction Company, Inc. | 20.000 EACH | \$2,737.5000 | \$54,750.00 |
| 712-01 | TRAFFIC CONTROL | 4 000 1 0 | | |
| | Standard Construction Company, Inc. | 1.000 LS | \$57,500.0000 | \$57,500.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | Standard Construction Company, Inc. | 2,240.000 S.F. | \$5.5000 | \$12,320.00 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (| · | | |
| | Standard Construction Company, Inc. | 1,040.000 EACH | \$37.8000 | \$39,312.00 |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) | | | |
| | Standard Construction Company, Inc. | 90.000 EACH | \$37.8000 | \$3,402.00 |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | | |
| | Standard Construction Company, Inc. | 652.000 EACH | \$16.5000 | \$10,758.00 |
| 716-02.03 | PLASTIC PAVEMENT MARKING (CROSS-WALK) | | | |
| | Standard Construction Company, Inc. | 454.000 L.F. | \$12.6000 | \$5,720.40 |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPI | | | |
| | Standard Construction Company, Inc. | 86.000 S.Y. | \$29.4000 | \$2,528.40 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 000 000 1 5 | | |
| | Standard Construction Company, Inc. | 968.000 L.F. | \$15.7500 | \$15,246.00 |

| | | | UNIT PRICE | CONTRACT CNT063 EXTENSION |
|-----------|---|------------------|---------------|------------------------------|
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | Standard Construction Company, Inc. | 11.000 EACH | \$210.0000 | \$2,310.00 |
| 716-02.09 | PLASTIC PAVEMENT MARKING (LONGITUDINAL CROS | | | |
| | Standard Construction Company, Inc. | 68.000 L.F. | \$42.0000 | \$2,856.00 |
| 716-04.01 | PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARE | | | |
| | Standard Construction Company, Inc. | 5.000 EACH | \$294.0000 | \$1,470.00 |
| 716-04.04 | PLASTIC PAVEMENT MARKING (TRANSVERSE SHOUL | | | |
| | Standard Construction Company, Inc. | 355.000 L.F. | \$10.5000 | \$3,727.50 |
| 716-04.10 | PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL) | | | |
| | Standard Construction Company, Inc. | 7.000 EACH | \$210.0000 | \$1,470.00 |
| 716-04.12 | PLASTIC PAVEMENT MARKING (YIELD LINE) | | | |
| | Standard Construction Company, Inc. | 34.000 S.F. | \$31.5000 | \$1,071.00 |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | | | |
| | Standard Construction Company, Inc. | 96.072 L.M. | \$1,365.0000 | \$131,138.28 |
| 716-05.08 | PAINTED PAVEMENT MARKING (PARKING LINE) | | | |
| | Standard Construction Company, Inc. | 1,588.000 L.F. | \$3.1500 | \$5,002.20 |
| 716-08.01 | REMOVAL OF PAVEMENT MARKING (LINE) | | | |
| | Standard Construction Company, Inc. | 187,440.000 L.F. | \$0.4500 | \$84,348.00 |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LI | | | |
| | Standard Construction Company, Inc. | 46.036 L.M. | \$5,775.0000 | \$265,857.90 |
| 716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN D | | | |
| | Standard Construction Company, Inc. | 1,126.000 L.F. | \$2.6500 | \$2,983.90 |
| 717-01 | MOBILIZATION | | | |
| | Standard Construction Company, Inc. | 1.000 LS | \$68,500.0000 | \$68,500.00 |

| | | | UNIT PRICE | CONTRACT CNT063 EXTENSION |
|-----------|-------------------------------------|--------------|------------|----------------------------|
| 730-12.01 | CONDUIT 1" DIAMETER (PVC) | | | |
| | Standard Construction Company, Inc. | 50.000 L.F. | \$21.6000 | \$1,080.00 |
| 730-14.01 | SHIELDED DETECTOR CABLE | | | |
| | Standard Construction Company, Inc. | 50.000 L.F. | \$2.4000 | \$120.00 |
| 730-14.02 | SAW SLOT | 712.000 L.F. | | |
| | Standard Construction Company, Inc. | 712.000 L.F. | \$5.4000 | \$3,844.80 |
| 730-14.03 | LOOP WIRE | | | |

Standard Construction Company, Inc.

1,424.000 L.F.

\$0.6000

\$854.40

SUB-TOTAL ROADWAY

Standard Construction Company, Inc.

\$3,043,079.33

TOTAL CONTRACT

Standard Construction Company, Inc.

\$3,043,079.33

HENDERSON COUNTY (Contract No. CNT064 Call 033)

STP/HSIP-104(42),39010-3226-94,39010-8226-14

THE RESURFACING ON S.R. 104 FROM ROCK MILAM ROAD (L.M. 7.50) TO U.S. 412 (S.R. 20) (L.M. 16.70).

PROJECT LENGTH - 9.200 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2019

DBE GOAL 4.50%

TOTAL CONTRACT

Delta Contracting Company, LLC

\$2,109,517.93

| | | CONTRACT CNT064 |
|--|---------------------------------|-----------------|
| ROADWAY CATEGORY | UNIT PRICE | EXTENSION |
| 202-03.01 REMOVAL OF ASPHALT PAVEMENT | | |
| | 11.000 S.Y. \$46.0000 | \$51,106.00 |
| 203-06 WATER | \$ 10.0000 | φο1,100.00 |
| Delta Contracting Company, LLC | 17.000 M.G. \$5.0000 | \$85.00 |
| 208-01.05 BROOMING & DEGRASSING SHOULDERS | | |
| Delta Contracting Company, LLC | 18.200 L.M. \$1,285.0000 | \$23,387.00 |
| 303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D) | | |
| Delta Contracting Company, LLC | 99.000 TON \$28.3000 | \$65,061.70 |
| 307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A | 0.4.000 TON | |
| Delta Contracting Company, LLC | 84.000 TON \$129.0000 | \$49,536.00 |
| 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 | | |
| Delta Contracting Company, LLC | 26.000 TON \$129.0000 | \$16,254.00 |
| 403-02.01 TRACKLESS TACK COAT | | |
| Delta Contracting Company, LLC | 35.000 TON \$1,068.0000 | \$37,380.00 |
| 407-07.01 INTELLIGENT COMPACTION EQUIPMENT | | |
| Delta Contracting Company, LLC | 1.000 LS \$75,000.0000 | \$75,000.00 |
| 411-01.10 ACS MIX(PG64-22) GRADING D | | |
| Delta Contracting Company, LLC | 30.000 TON \$98.8600 | \$961,907.80 |
| 411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) | | |
| Delta Contracting Company, LLC | 14.700 L.M. \$695.0000 | \$10,216.50 |
| 414-04.03 ASPHALT EMULSION (SCRUB SEAL) | | |
| Delta Contracting Company, LLC | 48.000 TON \$1,380.0000 | \$204,240.00 |
| 414-04.04 MINERAL AGGREGATE (SCRUB SEAL) | | |
| 1,24 Delta Contracting Company, LLC | 47.000 TON \$77.0000 | \$96,019.00 |
| | | |

| | | | UNIT PRICE | CONTRACT CNT064 EXTENSION |
|-----------|---|----------------|---------------|----------------------------|
| 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT | | | |
| | Delta Contracting Company, LLC | 7,520.000 S.Y. | \$4.4100 | \$33,163.20 |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | | | |
| | Delta Contracting Company, LLC | 9.000 EACH | \$175.0000 | \$1,575.00 |
| 705-04.09 | EARTH PAD FOR TYPE 38 GR END TREATMENT | | | |
| | Delta Contracting Company, LLC | 12.000 EACH | \$1,075.0000 | \$12,900.00 |
| 705-06.01 | W BEAM GR (TYPE 2) MASH TL3 | | | |
| | Delta Contracting Company, LLC | 37.500 L.F. | \$35.5000 | \$1,331.25 |
| 705-06.11 | GR TERMINAL (IN-INLINE) MASH TL3 | | | |
| | Delta Contracting Company, LLC | 1.000 EACH | \$1,425.0000 | \$1,425.00 |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | | | |
| | Delta Contracting Company, LLC | 9.000 EACH | \$2,910.0000 | \$26,190.00 |
| 706-10.26 | ROUNDED END ELEMENT | | | |
| | Delta Contracting Company, LLC | 1.000 EACH | \$275.0000 | \$275.00 |
| 712-01 | TRAFFIC CONTROL | 4 000 1 0 | | |
| | Delta Contracting Company, LLC | 1.000 LS | \$41,665.0000 | \$41,665.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | Delta Contracting Company, LLC | 1,520.000 S.F. | \$9.0000 | \$13,680.00 |
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | | | |
| | Delta Contracting Company, LLC | 2.000 EACH | \$5,500.0000 | \$11,000.00 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 | | | |
| | Delta Contracting Company, LLC | 760.000 EACH | \$38.0000 | \$28,880.00 |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | FF. 400 T. C. | | |
| | Delta Contracting Company, LLC | 554.000 EACH | \$8.0000 | \$4,432.00 |

| | | | UNIT PRICE | CONTRACT CNT064 EXTENSION |
|-----------|--|--------------|--------------|----------------------------|
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | | | |
| | Delta Contracting Company, LLC | 36.000 S.Y. | \$38.0000 | \$1,368.00 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | Delta Contracting Company, LLC | 398.000 L.F. | \$15.0000 | \$5,970.00 |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | | | |
| | Delta Contracting Company, LLC | 36.800 L.M. | \$1,400.0000 | \$51,520.00 |
| 716-08.05 | REMOVAL OF PAVEMENT MARKING (STOP LINE) | | | |
| | Delta Contracting Company, LLC | 187.000 L.F. | \$5.1000 | \$953.70 |
| 716-08.20 | REMOVAL OF PAVEMENT MARKING (LINE) | | | |
| | Delta Contracting Company, LLC | 35.115 L.M. | \$885.0000 | \$31,076.78 |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | Delta Contracting Company, LLC | 36.800 L.M. | \$5,500.0000 | \$202,400.00 |
| 716-13.09 | SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE) | | | |
| | Delta Contracting Company, LLC | 400.000 L.F. | \$3.0000 | \$1,200.00 |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |

Delta Contracting Company, LLC

\$48,320.00

\$48,320.0000

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC

\$2,109,517.93

TOTAL CONTRACT

Delta Contracting Company, LLC

\$2,109,517.93

HOUSTON AND STEWART COUNTIES (Contract No. CNT039 Call 034)

42010-4211-04,81016-4219-04,81016-4220-04,HSIP-232(17),42010-3212-94

THE RESURFACING ON S.R. 232 FROM S.R. 147 (L.M. 0.00) IN HOUSTON COUNTY TO LEATHERWOOD CREEK (L.M. 3.74) IN STEWART COUNTY, INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 6.090 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2019

DBE GOAL 5.00%

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing Jones Bros. Contractors, LLC

\$668,362.00

\$799,999.99

| | | | CONTRACT CNT039 |
|-----------|---|---------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| ROADW | AY CATEGORY | | |
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | | |
| | | 12.200 L.M. | |
| | Eubank Asphalt Paving & Sealing | \$500.0000 | \$6,100.00 |
| | Jones Bros. Contractors, LLC | \$850.0000 | \$10,370.00 |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | | |
| | | 1,662.000 TON | |
| | Eubank Asphalt Paving & Sealing | \$18.0000 | \$29,916.00 |
| | Jones Bros. Contractors, LLC | \$25.0000 | \$41,550.00 |
| 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 | | |
| | | 400.000 TON | |
| | Eubank Asphalt Paving & Sealing | \$80.0000 | \$32,000.00 |
| | Jones Bros. Contractors, LLC | \$100.0000 | \$40,000.00 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | |
| | | 38.000 TON | |
| | Eubank Asphalt Paving & Sealing | \$450.0000 | \$17,100.00 |
| | Jones Bros. Contractors, LLC | \$500.0000 | \$19,000.00 |
| 411-03.12 | ACS MIX(PG64-22) THIN LIFT D ASPHALT | | |
| | | 3,520.000 TON | |
| | Eubank Asphalt Paving & Sealing | \$92.0000 | \$323,840.00 |
| | Jones Bros. Contractors, LLC | \$109.0000 | \$383,680.00 |
| 411-12.04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH | 1) | |
| | | 9.600 L.M. | |
| | Eubank Asphalt Paving & Sealing | \$500.0000 | \$4,800.00 |
| | Jones Bros. Contractors, LLC | \$550.0000 | \$5,280.00 |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | | |
| | | 3,198.000 TON | |
| | Eubank Asphalt Paving & Sealing | \$22.0000 | \$70,356.00 |
| | Jones Bros. Contractors, LLC | \$34.7500 | \$111,130.50 |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | | |
| | | 2.000 EACH | |
| | Eubank Asphalt Paving & Sealing | \$1,500.0000 | \$3,000.00 |
| | Jones Bros. Contractors, LLC | \$204.0000 | \$408.00 |
| 705-06.30 | GR TERMINAL (ENERGY ABSORBING) MASH TL2 | | |
| | | 2.000 EACH | |
| | Eubank Asphalt Paving & Sealing | \$3,000.0000 | \$6,000.00 |
| | Jones Bros. Contractors, LLC | \$607.0000 | \$1,214.00 |
| 706-01 | GUARDRAIL REMOVED | | |
| | | 100 000 L E | |

100.000 L.F.

Eubank Asphalt Paving & Sealing

Jones Bros. Contractors, LLC

\$100.00

\$1.0000

\$8.3300

| CONTRACT | CNT039 |
|----------|--------|
|----------|--------|

| | | | | MIRACI CN1039 |
|------------|--|----------------|------------------------|----------------------------|
| | | | UNIT PRICE | EXTENSION |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Eubank Asphalt Paving & Sealing | | \$5,000.0000 | \$5,000.00 |
| | Jones Bros. Contractors, LLC | | \$21,555.5000 | \$21,555.50 |
| | Jones Bios. Contractors, LLC | | φ21,555.5000 | φ21,555.50 |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | | 50.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | | \$10.0000 | \$500.00 |
| | Jones Bros. Contractors, LLC | | \$5.5000 | \$275.00 |
| 712-05 01 | WARNING LIGHTS (TYPE A) | | | |
| 7 12-03.01 | WARRING EIGHTS (TTT E A) | | | |
| | | 8.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | | \$5.0000 | \$40.00 |
| | Jones Bros. Contractors, LLC | | \$2.2000 | \$17.60 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| •• | | 4 000 000 0 5 | | |
| | | 1,900.000 S.F. | | • |
| | Eubank Asphalt Paving & Sealing | | \$8.0000 | \$15,200.00 |
| | Jones Bros. Contractors, LLC | | \$7.0000 | \$13,300.00 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 | COLOR) | | |
| | , ,, | 403.000 EACH | | |
| | Fuhank Aanhalt Daving & Caaling | 403.000 EAGI1 | ¢20,0000 | £42,000,00 |
| | Eubank Asphalt Paving & Sealing Jones Bros. Contractors, LLC | | \$30.0000 \$33.3300 | \$12,090.00 \$13,434.00 |
| | Jones Bios. Contractors, LLC | | φ33.3300 | \$13,431.99 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | | 13.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing | | \$20.0000 | \$260.00 |
| | Jones Bros. Contractors, LLC | | \$22.0000 | \$286.00 |
| | , | | • | • |
| 716-03.03 | PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) | | | |
| | | 1.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | | \$800.0000 | \$800.00 |
| | Jones Bros. Contractors, LLC | | \$88.9500 | \$88.95 |
| | | | | |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | | | |
| | | 24.400 L.M. | | |
| | Eubank Asphalt Paving & Sealing | | \$850.0000 | \$20,740.00 |
| | Jones Bros. Contractors, LLC | | \$940.0000 | \$22,936.00 |
| 716-13 01 | SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) | | | |
| 710-13.01 | SPRAT THERMO FYMT MIRRING (00 HIII) (4IN LINE) | 24.400 L.M. | | |
| | Fuhank Apphalt Daving 9 Capling | ∠7.4UU L.I∜I. | ¢2 200 0000 | ¢EC 400 00 |
| | Eubank Asphalt Paving & Sealing | | \$2,300.0000 | \$56,120.00 |
| | Jones Bros. Contractors, LLC | | \$2,555.0000 | \$62,342.00 |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | Eubank Asphalt Paving & Sealing | | \$35,000.0000 | \$35,000.00 |
| | Jones Bros. Contractors, LLC | | \$16,781.4500 | \$16,781.45 |
| | JUNES DIUS. CUITIACIUIS, LLC | | φ10,101.4000 | φ10,701. 4 3 |
| | | | | |

| | | CONTRACT CNT039 |
|---|--------------|-----------------|
| | UNIT PRICE | EXTENSION |
| BRIDGE CATEGORY | | |
| | | |
| 604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) | | |
| | 20.000 S.Y. | |
| Eubank Asphalt Paving & Sealing | \$350.0000 | \$7,000.00 |
| Jones Bros. Contractors, LLC | \$488.0000 | \$9,760.00 |
| 617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) | | |
| on one in a rimital oxi overeal (all oxi otternate) | Too ooo 0 V | |
| | 560.000 S.Y. | |

Eubank Asphalt Paving & Sealing

Jones Bros. Contractors, LLC

\$22,400.00

\$25,760.00

\$40.0000

\$46.0000

SUB-TOTAL ROADWAY

| Eubank Asphalt Paving & Sealing | \$638,962.00 |
|---------------------------------|--------------|
| Jones Bros. Contractors, LLC | \$764,479.99 |
| | |
| | |

SUB-TOTAL BRIDGE

| Eubank Asphalt Paving & Sealing | \$29,400.00 |
|---------------------------------|-------------|
| Jones Bros. Contractors, LLC | \$35,520.00 |

TOTAL CONTRACT

| Eubank Asphalt Paving & Sealing | \$668,362.00 |
|---------------------------------|--------------|
| Jones Bros. Contractors, LLC | \$799,999.99 |

HUMPHREYS COUNTY (Contract No. CNT007 Call 035)

R-PHSIP-1(330),43004-3224-94

THE IMPROVEMENT OF VARIOUS INTERSECTIONS ON U.S. 70 (S.R. 1) AND RAILROAD STREET IN WAVERLY, INCLUDING GRADING, DRAINAGE, SIGNALS AND PAVING.

PROJECT LENGTH - 0.301 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2019

DBE GOAL 12.50%

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing Sessions Paving Company J. M. Duncan, INC. \$937,506.50 \$1,035,982.30 \$1,690,801.50

UNIT PRICE **EXTENSION**

| ROADW | AY CATEGORY | | UNIT PRICE | EXTENSION |
|-----------|---|----------------|-------------------------|---|
| NOADW | AT OATEOOKT | | | |
| 405.04 | CONSTRUCTION STAKES LINES AND SDARES | | | |
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | 4 000 1 0 | | |
| | | 1.000 LS | 440,000,000 | # 40.000.00 |
| | Eubank Asphalt Paving & Sealing | | \$18,000.0000 | \$18,000.00 |
| | Sessions Paving Company | | \$12,500.0000 | \$12,500.00 |
| | J. M. Duncan, INC. | | \$35,000.0000 | \$35,000.00 |
| 201-01 | CLEARING AND GRUBBING | | | |
| 201 01 | GELAKING AND GROSSING | 1.000 LS | | |
| | Eubank Asphalt Paving & Sealing | 1.000 LS | \$5,000.0000 | \$5,000.00 |
| | Sessions Paving Company | | \$16,000.0000 | \$16,000.00 |
| | J. M. Duncan, INC. | | \$35,000.0000 | \$35,000.00 |
| | | | +, | *************************************** |
| 202-08.15 | REMOVAL OF CURB AND GUTTER (INTERSECTIONS) | | | |
| | | 220.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing | | \$20.0000 | \$4,400.00 |
| | Sessions Paving Company | | \$10.0000 | \$2,200.00 |
| | J. M. Duncan, INC. | | \$30.0000 | \$6,600.00 |
| | | | | |
| 203-01 | ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) | | | |
| | | 750.000 C.Y. | | |
| | Eubank Asphalt Paving & Sealing | | \$30.0000 | \$22,500.00 |
| | Sessions Paving Company | | \$40.0000 | \$30,000.00 |
| | J. M. Duncan, INC. | | \$40.0000 | \$30,000.00 |
| | | | | |
| 203-04 | PLACING AND SPREADING TOPSOIL | | | |
| | | 200.000 C.Y. | | |
| | Eubank Asphalt Paving & Sealing | | \$50.0000 | \$10,000.00 |
| | Sessions Paving Company | | \$20.0000 | \$4,000.00 |
| | J. M. Duncan, INC. | | \$40.0000 | \$8,000.00 |
| 203-06 | WATER | | | |
| 205-00 | WATER | 4.000 M.G. | | |
| | Eubank Apphalt Daving & Sociena | 4.000 IVI.G. | ¢150,0000 | \$600.00 |
| | Eubank Asphalt Paving & Sealing Sessions Paving Company | | \$150.0000 \$20.0000 | \$80.00 |
| | J. M. Duncan, INC. | | \$60.0000 | \$240.00 |
| | | | φσσ.σσσσ | Ψ= .0.00 |
| 209-03.21 | FILTER SOCK (12 INCH) | | | |
| | | 3,750.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing | 5, | \$3.0000 | \$11,250.00 |
| | Sessions Paving Company | | \$12.0000 | \$45,000.00 |
| | J. M. Duncan, INC. | | \$8.0000 | \$30,000.00 |
| | | | | |
| 209-05 | SEDIMENT REMOVAL | | | |
| | | 500.000 C.Y. | | |
| | Eubank Asphalt Paving & Sealing | | \$2.0000 | \$1,000.00 |
| | Sessions Paving Company | | \$5.0000 | \$2,500.00 |
| | J. M. Duncan, INC. | | \$40.0000 | \$20,000.00 |
| | | | | |

| | | | UNIT PRICE | EXTENSION |
|-----------|---|---------------|--------------|--------------|
| | TEMPORARY OUT FENOR (MITH RADIONA) | | | |
| 209-08.02 | TEMPORARY SILT FENCE (WITH BACKING) | 900 000 1 5 | | |
| | | 800.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing | | \$5.0000 | \$4,000.00 |
| | Sessions Paving Company | | \$7.5000 | \$6,000.00 |
| | J. M. Duncan, INC. | | \$8.0000 | \$6,400.00 |
| 209-40.33 | CATCH BASIN PROTECTION (TYPE D) | | | |
| | · | 5.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | | \$200.0000 | \$1,000.00 |
| | Sessions Paving Company | | \$300.0000 | \$1,500.00 |
| | J. M. Duncan, INC. | | \$500.0000 | \$2,500.00 |
| 200 40 44 | CATCH BASIN FILTER ASSEMBLY(TYPE 1) | | | |
| 209-40.41 | CATCH BASIN FILTER ASSEMBLT(TTPLT) | 3.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | 0.000 = 1.0.1 | \$250.0000 | \$750.00 |
| | Sessions Paving Company | | \$750.0000 | \$2,250.00 |
| | J. M. Duncan, INC. | | \$900.0000 | \$2,700.00 |
| | o. W. Burlouri, irvo. | | ψ300.0000 | Ψ2,7 00.00 |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | | | |
| | | 260.000 TON | | |
| | Eubank Asphalt Paving & Sealing | | \$40.0000 | \$10,400.00 |
| | Sessions Paving Company | | \$40.0000 | \$10,400.00 |
| | J. M. Duncan, INC. | | \$55.0000 | \$14,300.00 |
| 303-10 01 | MINERAL AGGREGATE (SIZE 57) | | | |
| 303-10.01 | MINERAL AGGREGATE (GIZE ST) | 800.000 TON | | |
| | Eubank Asphalt Paving & Sealing | | \$30.0000 | \$24,000.00 |
| | Sessions Paving Company | | \$46.0000 | \$36,800.00 |
| | J. M. Duncan, INC. | | \$60.0000 | \$48,000.00 |
| | | | | |
| 307-01.01 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A | | | |
| | | 300.000 TON | | |
| | Eubank Asphalt Paving & Sealing | | \$100.0000 | \$30,000.00 |
| | Sessions Paving Company | | \$183.0000 | \$54,900.00 |
| | J. M. Duncan, INC. | | \$350.0000 | \$105,000.00 |
| 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M: | 2 | | |
| | | 180.000 TON | | |
| | Eubank Asphalt Paving & Sealing | | \$120.0000 | \$21,600.00 |
| | Sessions Paving Company | | \$188.0000 | \$33,840.00 |
| | J. M. Duncan, INC. | | \$350.0000 | \$63,000.00 |
| 402-01 | BITUMINOUS MATERIAL FOR PRIME COAT (PC) | | | |
| 402-01 | BITOMINOUS MATERIAL FOR FRIME COAT (FO) | 1.000 TON | | |
| | Eubank Asphalt Paving & Sealing | 1.000 1014 | \$300.0000 | \$300.00 |
| | Sessions Paving Company | | \$1,000.0000 | \$1,000.00 |
| | J. M. Duncan, INC. | | \$1,000.0000 | \$1,150.00 |
| | o. M. Danoan, nvo. | | ψ1,100.0000 | ψ1,130.00 |
| | | | | |

| | | | | CONTRACT CNT007 |
|-----------|---|----------------|--------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| 402-02 | AGGREGATE FOR COVER MATERIAL (PC) | | | |
| 402-02 | AGGREGATE FOR GOVER MATERIAL (FG) | 2.000 TON | | |
| | Eubank Asphalt Paving & Sealing | 2.000 1014 | \$10.0000 | \$20.00 |
| | Sessions Paving Company | | \$50.0000 | \$100.00 |
| | J. M. Duncan, INC. | | \$115.0000 | \$230.00 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| .00 0 1 | | 3.000 TON | | |
| | Eubank Asphalt Paving & Sealing | 3.300 1014 | \$1,000.0000 | \$3,000.00 |
| | Sessions Paving Company | | \$1,000.0000 | \$3,000.00 |
| | J. M. Duncan, INC. | | \$1,150.0000 | \$3,450.00 |
| 403-02 | ASPHALT CEMENT FOR TACK COAT (TC) | | | |
| 403-02 | ANTIALI CLIMENTI ON TACK COAT (10) | 1.000 TON | | |
| | Eubank Asphalt Paving & Sealing | 1.000 TON | \$300.0000 | \$300.00 |
| | Sessions Paving Company | | \$1,000.0000 | \$1,000.00 |
| | J. M. Duncan, INC. | | \$1,150.0000 | \$1,150.00 |
| 411-01 1 | 0 ACS MIX(PG64-22) GRADING D | | | |
| 711-01.10 | O AGG MIA(I GG+22) GRADING D | 310.000 TON | | |
| | Fuhank Asphalt Daving & Scaling | 310.000 TON | \$130.0000 | \$40,300.00 |
| | Eubank Asphalt Paving & Sealing Sessions Paving Company | | \$195.0000 | \$60,450.00 |
| | J. M. Duncan, INC. | | \$350.0000 | \$108,500.00 |
| | o. m. Barloan, inter | | ψοσο.σσσσ | φ100,000.00 |
| 415-01.0 | 2 COLD PLANING BITUMINOUS PAVEMENT | | | |
| | | 3,750.000 S.Y. | | |
| | Eubank Asphalt Paving & Sealing | | \$4.0000 | \$15,000.00 |
| | Sessions Paving Company | | \$6.0000 | \$22,500.00 |
| | J. M. Duncan, INC. | | \$15.0000 | \$56,250.00 |
| 604-36 | SCARIFYING | | | |
| | | 110.000 S.Y. | | |
| | Eubank Asphalt Paving & Sealing | | \$10.0000 | \$1,100.00 |
| | Sessions Paving Company | | \$15.0000 | \$1,650.00 |
| | J. M. Duncan, INC. | | \$100.0000 | \$11,000.00 |
| 607-02.02 | 2 15" CONCRETE PIPE CULVERT(CLASS III) | | | |
| | | 10.000 L.F. | | |
| | | | ^ | |

18.000 L.F.

Eubank Asphalt Paving & Sealing

Eubank Asphalt Paving & Sealing

Sessions Paving Company

Sessions Paving Company

J. M. Duncan, INC.

J. M. Duncan, INC.

607-03.30 18" PIPE CULVERT

| PAGE | |
|------|--|
| | |

\$2,000.00

\$2,000.00

\$1,100.00

\$3,600.00

\$3,600.00

\$1,980.00

\$200.0000

\$200.0000

\$110.0000

\$200.0000

\$200.0000

\$110.0000

| | | | | CONTRACT CNT007 |
|-----------|--|-------------|------------------------------|--------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 611-02.10 | JUNCTION BOX, TYPE 1 | | | |
| | | 1.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | | \$2,000.0000 | \$2,000.00 |
| | Sessions Paving Company J. M. Duncan, INC. | | \$5,000.0000 \$4,000.0000 | \$5,000.00 \$4,000.00 |
| | J. IVI. Durican, INC. | | φ4,000.0000 | Φ4,000.00 |
| 611-03.04 | GRAY IRON CASTINGS (CATCHBASIN) | | | |
| | | 670.000 LB. | | |
| | Eubank Asphalt Paving & Sealing | | \$6.0000 | \$4,020.00 |
| | Sessions Paving Company | | \$3.0000 | \$2,010.00 |
| | J. M. Duncan, INC. | | \$5.0000 | \$3,350.00 |
| 611-07.01 | CLASS A CONCRETE (PIPE ENDWALLS) | | | |
| | | 1.500 C.Y. | | |
| | Eubank Asphalt Paving & Sealing | | \$2,000.0000 | \$3,000.00 |
| | Sessions Paving Company | | \$1,500.0000 | \$2,250.00 |
| | J. M. Duncan, INC. | | \$1,650.0000 | \$2,475.00 |
| 611_07.02 | STEEL BAR REINFORCEMENT (PIPE ENDWALLS) | | | |
| 011-07.02 | STEEL BAR REINFORGEMENT (FIFE ENDWALES) | 70.000 LB. | | |
| | Eubank Asphalt Paving & Sealing | 70.000 LB. | \$8.0000 | \$560.00 |
| | Sessions Paving Company | | \$5.0000 | \$350.00 |
| | J. M. Duncan, INC. | | \$5.0000 | \$350.00 |
| | | | | |
| 611-09.01 | ADJUSTMENT OF EXISTING CATCHBASIN | | | |
| | | 1.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | | \$1,000.0000 | \$1,000.00 |
| | Sessions Paving Company | | \$1,000.0000 | \$1,000.00 |
| | J. M. Duncan, INC. | | \$2,500.0000 | \$2,500.00 |
| 611-09.03 | CAPPING EXISTING CATCHBASIN | | | |
| | | 1.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | | \$1,000.0000 | \$1,000.00 |
| | Sessions Paving Company | | \$1,000.0000 | \$1,000.00 |
| | J. M. Duncan, INC. | | \$2,500.0000 | \$2,500.00 |
| 611-12.01 | CATCH BASINS, TYPE 12, 0' - 4' DEPTH | | | |
| | | 1.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | 1.000 EAGIT | \$5,000.0000 | \$5,000.00 |
| | Sessions Paving Company | | \$4,750.0000 | \$4,750.00 |
| | J. M. Duncan, INC. | | \$5,250.0000 | \$5,250.00 |
| 702-03 | CONCRETE COMBINED CURB & GUTTER | | | |
| - | | 65.000 C.Y. | | |
| | Eubank Asphalt Paving & Sealing | | \$380.0000 | \$24,700.00 |
| | Sessions Paving Company | | \$425.0000 | \$27,625.00 |
| | J. M. Duncan, INC. | | \$620.0000 | \$40,300.00 |

610.000 LB.

Eubank Asphalt Paving & Sealing

Sessions Paving Company

J. M. Duncan, INC.

\$2,135.00

\$2,440.00

\$3,355.00

\$3.5000

\$4,0000

\$5.5000

| | | | | CONTRACT CNT007 |
|-----------|---|--------------|-----------------|------------------|
| | | | UNIT PRICE | EXTENSION |
| 713-11.21 | P POST SLIP BASE | | | |
| | | 12.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | | \$260.0000 | \$3,120.00 |
| | Sessions Paving Company | | \$275.0000 | \$3,300.00 |
| | J. M. Duncan, INC. | | \$500.0000 | \$6,000.00 |
| 713-13.02 | P FLAT SHEET ALUMINUM SIGNS (0.080" THICK) | | | |
| | | 25.000 S.F. | | |
| | Eubank Asphalt Paving & Sealing | | \$14.0000 | \$350.00 |
| | Sessions Paving Company | | \$16.0000 | \$400.00 |
| | J. M. Duncan, INC. | | \$16.0000 | \$400.00 |
| 713-13.03 | FLAT SHEET ALUMINUM SIGNS (0.100" THICK) | | | |
| | | 62.000 S.F. | | |
| | Eubank Asphalt Paving & Sealing | | \$15.0000 | \$930.00 |
| | Sessions Paving Company | | \$17.0000 | \$1,054.00 |
| | J. M. Duncan, INC. | | \$17.0000 | \$1,054.00 |
| 713-14.22 | STREET NAME SIGN (SUSPENDED 0.100IN THICK) | | | |
| | | 78.000 S.F. | | |
| | Eubank Asphalt Paving & Sealing | | \$25.0000 | \$1,950.00 |
| | Sessions Paving Company | | \$65.0000 | \$5,070.00 |
| | J. M. Duncan, INC. | | \$34.0000 | \$2,652.00 |
| 713-15 | REMOVAL OF SIGNS, POSTS AND FOOTINGS | | | |
| | | 1.000 LS | | |
| | Eubank Asphalt Paving & Sealing | | \$300.0000 | \$300.00 |
| | Sessions Paving Company | | \$400.0000 | \$400.00 |
| | J. M. Duncan, INC. | | \$115.0000 | \$115.00 |
| 713-15.02 | REMOVAL & RELOCATION OF SIGN & SUPPORT | | | |
| | | 6.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | | \$200.0000 | \$1,200.00 |
| | Sessions Paving Company | | \$175.0000 | \$1,050.00 |
| | J. M. Duncan, INC. | | \$100.0000 | \$600.00 |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | | | |
| | | 10.000 S.Y. | | |
| | Eubank Asphalt Paving & Sealing | | \$30.0000 | \$300.00 |
| | Sessions Paving Company | | \$30.0000 | \$300.00 |
| | J. M. Duncan, INC. | | \$35.0000 | \$350.00 |
| 716-02.05 | 5 PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | . , | 110.000 L.F. | | |
| | Fuhank Asahalt Daving 9 Casling | - | # 00,000 | #2 200 00 |

Eubank Asphalt Paving & Sealing

Sessions Paving Company

J. M. Duncan, INC.

\$2,200.00

\$2,200.00

\$2,530.00

\$20.0000

\$20.0000

\$23.0000

| | | | CONTRACT CNT007 |
|-----------|---|--------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| 716-03.02 | PLASTIC WORD PAVEMENT MARKING (RXR) | | |
| | 7.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | \$800.0000 | \$5,600.00 |
| | Sessions Paving Company | \$800.0000 | \$5,600.00 |
| | J. M. Duncan, INC. | \$916.0000 | \$6,412.00 |
| 716-05.06 | PAINTED PAVEMENT MARKING (TURN LANE ARROW) | | |
| | 4.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | \$100.0000 | \$400.00 |
| | Sessions Paving Company | \$100.0000 | \$400.00 |
| | J. M. Duncan, INC. | \$115.0000 | \$460.00 |
| 716-05.09 | PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW) | | |
| | 3.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | \$150.0000 | \$450.00 |
| | Sessions Paving Company | \$150.0000 | \$450.00 |
| | J. M. Duncan, INC. | \$175.0000 | \$525.00 |
| 716-08.01 | REMOVAL OF PAVEMENT MARKING (LINE) | | |
| | 6,000.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing | \$1.0000 | \$6,000.00 |
| | Sessions Paving Company | \$1.0000 | \$6,000.00 |
| | J. M. Duncan, INC. | \$1.1500 | \$6,900.00 |
| 716-08.05 | REMOVAL OF PAVEMENT MARKING (STOP LINE) | | |
| | 175.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing | \$10.0000 | \$1,750.00 |
| | Sessions Paving Company | \$10.0000 | \$1,750.00 |
| | J. M. Duncan, INC. | \$11.5000 | \$2,012.50 |
| 716-12.01 | ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE) | | |
| | 0.800 L.M. | | |
| | Eubank Asphalt Paving & Sealing | \$5,000.0000 | \$4,000.00 |
| | Sessions Paving Company | \$5,000.0000 | \$4,000.00 |
| | J. M. Duncan, INC. | \$5,725.0000 | \$4,580.00 |
| 716-12.04 | ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE) | | |
| | 150.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing | \$2.0000 | \$300.00 |
| | Sessions Paving Company | \$2.0000 | \$300.00 |
| | J. M. Duncan, INC. | \$2.3000 | \$345.00 |
| 717-01 | MOBILIZATION | | |

1.000 LS

Eubank Asphalt Paving & Sealing

Sessions Paving Company

J. M. Duncan, INC.

| PΑ | GΕ |
|----|----|

\$70,000.00

\$35,000.00 \$185,000.00

\$70,000.0000

\$35,000.0000

\$185,000.0000

| | | | co | NTRACT CNT007 |
|-----------|---|----------------|--------------|---------------|
| | | | UNIT PRICE | EXTENSION |
| 730-01.02 | REMOVAL OF SIGNAL EQUIPMENT | | | |
| | | 3.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | | \$1,950.0000 | \$5,850.00 |
| | Sessions Paving Company | | \$1,100.0000 | \$3,300.00 |
| | J. M. Duncan, INC. | | \$2,230.0000 | \$6,690.00 |
| 730-02.09 | SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) | | | |
| | | 32.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | | \$820.0000 | \$26,240.00 |
| | Sessions Paving Company | | \$1,035.0000 | \$33,120.00 |
| | J. M. Duncan, INC. | | \$940.0000 | \$30,080.00 |
| 730-02.17 | SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE) | | | |
| | | 6.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | | \$1,185.0000 | \$7,110.00 |
| | Sessions Paving Company | | \$1,270.0000 | \$7,620.00 |
| | J. M. Duncan, INC. | | \$1,360.0000 | \$8,160.00 |
| 730-02.30 | SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE) | | | |
| | | 4.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | | \$890.0000 | \$3,560.00 |
| | Sessions Paving Company | | \$3,220.0000 | \$12,880.00 |
| | J. M. Duncan, INC. | | \$1,020.0000 | \$4,080.00 |
| 730-03.21 | INSTALL PULL BOX (TYPE B) | | | |
| | | 20.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | | \$500.0000 | \$10,000.00 |
| | Sessions Paving Company | | \$385.0000 | \$7,700.00 |
| | J. M. Duncan, INC. | | \$575.0000 | \$11,500.00 |
| 730-05.01 | ELECTRICAL SERVICE CONNECTION | | | |
| | | 3.000 EACH | | |
| | Eubank Asphalt Paving & Sealing | | \$1,325.0000 | \$3,975.00 |
| | Sessions Paving Company | | \$2,750.0000 | \$8,250.00 |
| | J. M. Duncan, INC. | | \$2,500.0000 | \$7,500.00 |
| 730-05.03 | SERVICE CABLE (2 CONDUCTOR, # 6 AWG) | | | |
| | | 100.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing | | \$1.5000 | \$150.00 |
| | Sessions Paving Company | | \$3.6000 | \$360.00 |
| | J. M. Duncan, INC. | | \$1.7500 | \$175.00 |
| 730-08.03 | SIGNAL CABLE - 7 CONDUCTOR | | | |
| | | 5,900.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing | | \$1.3000 | \$7,670.00 |
| | Sessions Paving Company | | \$1.6500 | \$9,735.00 |
| | J. M. Duncan, INC. | | \$1.5000 | \$8,850.00 |
| | | | | |

| | CONTRACT | CNT007 |
|------------|----------|--------|
| UNIT PRICE | EXTE | NSION |
| | | |

| | | UNIT PRICE | EXTENSION |
|--|------------------|--------------|-------------|
| 730-11.01 STEEL CONDUIT RISER ASSEMBLY | | | |
| | 3.000 EACH | | |
| Eubank Asphalt Paving & Sealing | | \$1,235.0000 | \$3,705.00 |
| Sessions Paving Company | | \$330.0000 | \$990.00 |
| J. M. Duncan, INC. | | \$1,415.0000 | \$4,245.00 |
| 730-12.02 CONDUIT 2" DIAMETER (PVC) | | | |
| | 500.000 L.F. | | |
| Eubank Asphalt Paving & Sealing | | \$13.9000 | \$6,950.00 |
| Sessions Paving Company | | \$8.8000 | \$4,400.00 |
| J. M. Duncan, INC. | | \$16.0000 | \$8,000.00 |
| 730-12.03 CONDUIT 3" DIAMETER (PVC) | | | |
| | 400.000 L.F. | | |
| Eubank Asphalt Paving & Sealing | | \$15.9000 | \$6,360.00 |
| Sessions Paving Company | | \$11.0000 | \$4,400.00 |
| J. M. Duncan, INC. | | \$18.2000 | \$7,280.00 |
| 730-12.07 CONDUIT 1" DIAMETER (RGS) | | | |
| () | 100.000 L.F. | | |
| Eubank Asphalt Paving & Sealing | | \$15.0000 | \$1,500.00 |
| Sessions Paving Company | | \$20.0000 | \$2,000.00 |
| J. M. Duncan, INC. | | \$17.2000 | \$1,720.00 |
| 730-13.03 VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT) | | | |
| 100 10100 12111022 221201011 (1 011/1111122), 101011 III | 12.000 EACH | | |
| Eubank Asphalt Paving & Sealing | 12.000 27.011 | \$290.0000 | \$3,480.00 |
| Sessions Paving Company | | \$3.6500 | \$43.80 |
| J. M. Duncan, INC. | | \$335.0000 | \$4,020.00 |
| 730-14.01 SHIELDED DETECTOR CABLE | | | |
| 730-14.01 SHILLDED DETECTOR GABLE | 6,210.000 L.F. | | |
| Eubank Asphalt Paving & Sealing | -, | \$1.0000 | \$6,210.00 |
| Sessions Paving Company | | \$1.1000 | \$6,831.00 |
| J. M. Duncan, INC. | | \$1.1500 | \$7,141.50 |
| 730-14.02 SAW SLOT | | | |
| | 3,570.000 L.F. | | |
| Eubank Asphalt Paving & Sealing | -, - | \$4.9500 | \$17,671.50 |
| Sessions Paving Company | | \$3.8500 | \$13,744.50 |
| J. M. Duncan, INC. | | \$5.7000 | \$20,349.00 |
| 730-14.03 LOOP WIRE | | | |
| | 6,380.000 L.F. | | |
| Eubank Asphalt Paving & Sealing | • • • • • | \$0.8000 | \$5,104.00 |
| Sessions Paving Company | | \$0.5500 | \$3,509.00 |
| J. M. Duncan, INC. | | \$1.0000 | \$6,380.00 |
| | | | |

| | | | CONTRACT CNT007 |
|--|---------------|----------------------|--------------------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) | | | |
| | 3.000 EACH | | |
| Eubank Asphalt Paving & Sealing | | \$14,600.0000 | \$43,800.00 |
| Sessions Paving Company | | \$13,460.0000 | \$40,380.00 |
| J. M. Duncan, INC. | | \$16,710.0000 | \$50,130.00 |
| 730-16.02 EIGHT PHASE ACTUATED CONTROLLER | | | |
| | 3.000 EACH | | |
| Eubank Asphalt Paving & Sealing | | \$3,710.0000 | \$11,130.00 |
| Sessions Paving Company | | \$4,260.0000 | \$12,780.00 |
| J. M. Duncan, INC. | | \$4,250.0000 | \$12,750.00 |
| 730-23.36 CANTILEVER SIGNAL SUPPORT (2 @ 35' & 55') | | | |
| | 1.000 EACH | | |
| Eubank Asphalt Paving & Sealing | | \$25,130.0000 | \$25,130.00 |
| Sessions Paving Company | | \$22,600.0000 | \$22,600.00 |
| J. M. Duncan, INC. | | \$28,760.0000 | \$28,760.00 |
| TOO OO OT OANTH FIVED CLONAL CURPORT (O. O. O. I. O. O.) | | | |
| 730-23.37 CANTILEVER SIGNAL SUPPORT (2 @ 35' & 60') | 4 000 = 4 011 | | |
| | 1.000 EACH | A 00 477 0000 | A 00.475.00 |
| Eubank Asphalt Paving & Sealing | | \$28,475.0000 | \$28,475.00 |
| Sessions Paving Company J. M. Duncan, INC. | | \$23,350.0000 | \$23,350.00 |
| J. M. Duncan, INC. | | \$32,600.0000 | \$32,600.00 |
| 730-23.38 CANTILEVER SIGNAL SUPPORT (2 @ 50' & 55') | | | |
| | 1.000 EACH | | |
| Eubank Asphalt Paving & Sealing | | \$27,100.0000 | \$27,100.00 |
| Sessions Paving Company | | \$22,630.0000 | \$22,630.00 |
| J. M. Duncan, INC. | | \$31,015.0000 | \$31,015.00 |
| 730-23.39 CANTILEVER SIGNAL SUPPORT (2 @ 30' & 55') | | | |
| , | 1.000 EACH | | |
| Eubank Asphalt Paving & Sealing | | \$25,000.0000 | \$25,000.00 |
| Sessions Paving Company | | \$22,565.0000 | \$22,565.00 |
| J. M. Duncan, INC. | | \$28,615.0000 | \$28,615.00 |
| 730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45') | | | |
| 730-23.00 CANTILLVER SIGNAL SOLT ORT (LAKIN & 43) | 1.000 EACH | | |
| Eubank Asphalt Paving & Sealing | 1.000 LAOII | \$16,000.0000 | \$16,000.00 |
| Sessions Paving Company | | \$12,850.0000 | \$12,850.00 |
| J. M. Duncan, INC. | | \$18,315.0000 | \$18,315.00 |
| 740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) | | | |
| 7-70-10.00 GEOTEATIEE (TIFE III)(ENOSION GONTROL) | 500 000 S V | | |
| Fuhank Asphalt Daving & Saaling | 500.000 S.Y. | \$3.0000 | \$1,500.00 |
| Eubank Asphalt Paving & Sealing Sessions Paving Company | | \$3.0000 \$6.5000 | \$1,500.00 \$3,250.00 |
| J. M. Duncan, INC. | | \$4.6500 | \$2,325.00 |
| o. m. Danoan, mo. | | ψ-1.0000 | Ψ2,020.00 |

| | | | | CONTRACT | CNT007 |
|------------------------|----------------------------------|--------------|------------|------------|---------|
| | | | UNIT PRICE | EXTE | ENSION |
| 801 ₋ 01 07 | TEMPORARY SEEDING (WITH MULCH) | | | | |
| 001-01.07 | TEMI ORARI GEEDING (WITH MOEGH) | 05 000 UNIT | | | |
| | | 65.000 UNIT | | | |
| | Eubank Asphalt Paving & Sealing | | \$110.0000 | \$7, | ,150.00 |
| | Sessions Paving Company | | \$65.0000 | \$4 | ,225.00 |
| | J. M. Duncan, INC. | | \$115.0000 | \$7 | ,475.00 |
| 801-03 | WATER (SEEDING & SODDING) | | | | |
| | | 25.000 M.G. | | | |
| | Eubank Asphalt Paving & Sealing | | \$50.0000 | \$1. | ,250.00 |
| | Sessions Paving Company | | \$22.0000 | | 5550.00 |
| | J. M. Duncan, INC. | | \$60.0000 | \$1, | ,500.00 |
| 803-01 | SODDING (NEW SOD) | | | | |
| | , | 250.000 S.Y. | | | |
| | Eubank Asphalt Paving & Sealing | 200.000 0.11 | \$10.0000 | ¢ 2 | ,500.00 |
| | Sessions Paving Company | | \$8.2500 | | ,062.50 |
| | J. M. Duncan, INC. | | \$5.7500 | | ,437.50 |
| | J. W. Duncan, INC. | | φ5.7500 | ΨI | ,437.30 |
| 805-12.01 | EROSION CONTROL BLANKET (TYPE I) | | | | |
| | | 850.000 S.Y. | | | |
| | Eubank Asphalt Paving & Sealing | | \$3.0000 | \$2, | ,550.00 |
| | Sessions Paving Company | | \$2.2500 | \$1, | ,912.50 |

J. M. Duncan, INC.

\$1,275.00

\$1.5000

| | | | CONTRACT CNT007 |
|--|--------------|-------------------------------|----------------------------|
| | | UNIT PRICE | EXTENSION |
| UTILITY CATEGORY | | | |
| 791-01.04 4IN STEEL GAS MAIN | | | |
| | 300.000 L.F. | | |
| Eubank Asphalt Paving & Sealing | | \$140.0000 | \$42,000.00 |
| Sessions Paving Company J. M. Duncan, INC. | | \$175.0000 \$275.0000 | \$52,500.00 \$82,500.00 |
| 791-04.22 HDD 4IN STEEL PIPE - UNCONSOLIDATED | | | |
| | 255.000 L.F. | | |
| Eubank Asphalt Paving & Sealing | | \$210.0000 | \$53,550.00 |
| Sessions Paving Company | | \$175.0000 | \$44,625.00 |
| J. M. Duncan, INC. | | \$325.0000 | \$82,875.00 |
| 791-06.32 CONNECT TO 4IN EX. STL MAIN W/ STOPPLE | | | |
| | 4.000 EACH | | |
| Eubank Asphalt Paving & Sealing | | \$9,500.0000 | \$38,000.00 |
| Sessions Paving Company J. M. Duncan, INC. | | \$4,500.0000 \$15,000.0000 | \$18,000.00 \$60,000.00 |
| J. W. Duncan, INC. | | \$13,000.0000 | \$00,000.00 |
| 791-10.05 RETIRE IN PLACE 4IN SERV CUT & PLUG | | | |
| | 4.000 EACH | | |
| Eubank Asphalt Paving & Sealing | | \$1,000.0000 | \$4,000.00 |
| Sessions Paving Company J. M. Duncan, INC. | | \$3,000.0000 \$10,000.0000 | \$12,000.00 \$40,000.00 |
| 795-03.05 6IN PVC WATER LINE | | | |
| | 160.000 L.F. | | |
| Eubank Asphalt Paving & Sealing | | \$85.0000 | \$13,600.00 |
| Sessions Paving Company | | \$100.0000 | \$16,000.00 |
| J. M. Duncan, INC. | | \$75.0000 | \$12,000.00 |
| 795-06.34 CUT AND CAP 8IN WATERLINE | | | |
| | 2.000 EACH | • | |
| Eubank Asphalt Paving & Sealing | | \$1,500.0000 | \$3,000.00 |
| Sessions Paving Company J. M. Duncan, INC. | | \$1,500.0000 \$1,200.0000 | \$3,000.00 \$2,400.00 |
| · | | \$1,200.0000 | \$2,400.00 |
| 795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE | | | |
| Eubank Asphalt Paving & Sealing | 2.000 EACH | \$5,000.0000 | \$10,000.00 |
| Sessions Paving Company | | \$10,000.0000 | \$20,000.00 |
| J. M. Duncan, INC. | | \$7,500.0000 | \$15,000.00 |
| 795-09.28 3/4IN COPPER SERVICE PIPE | | | |
| | 4.000 L.F. | | |
| Eubank Asphalt Paving & Sealing | | \$140.0000 | \$560.00 |
| Sessions Paving Company | | \$20.0000 | \$80.00 |
| I M Duncan INC | | \$500 0000 | ሲስ ሰብስ ድ ቃ |

J. M. Duncan, INC.

\$2,000.00

\$500.0000

| | | | ONTRACT CNT007 |
|---|-------------|--------------|----------------|
| | | UNIT PRICE | EXTENSION |
| 795-11.04 RELOCATE FIRE HYDRANT | | | |
| | 1.000 EACH | | |
| Eubank Asphalt Paving & Sealing | | \$3,000.0000 | \$3,000.00 |
| Sessions Paving Company | | \$2,000.0000 | \$2,000.00 |
| J. M. Duncan, INC. | | \$5,000.0000 | \$5,000.00 |
| 795-13.01 DI FITTINGS | | | |
| | 320.000 LB. | | |
| Eubank Asphalt Paving & Sealing | | \$13.5000 | \$4,320.00 |
| Sessions Paving Company | | \$8.0000 | \$2,560.00 |
| J. M. Duncan, INC. | | \$15.0000 | \$4,800.00 |
| 795-14.08 RESTORE ASPHALT | | | |
| | 10.000 S.Y. | | |
| Eubank Asphalt Paving & Sealing | | \$100.0000 | \$1,000.00 |
| Sessions Paving Company | | \$200.0000 | \$2,000.00 |
| J. M. Duncan, INC. | | \$500.0000 | \$5,000.00 |
| 797-08.04 4IN PVC PIPE FOR SERVICE LATERAL | | | |
| | 75.000 L.F. | | |
| Eubank Asphalt Paving & Sealing | | \$50.0000 | \$3,750.00 |
| Sessions Paving Company | | \$75.0000 | \$5,625.00 |
| J. M. Duncan, INC. | | \$75.0000 | \$5,625.00 |
| 797-08.07 4IN CLEAN OUT ASSEMBLY | | | |
| | 3.000 EACH | | |
| Eubank Asphalt Paving & Sealing | | \$550.0000 | \$1,650.00 |
| Sessions Paving Company | | \$250.0000 | \$750.00 |
| J. M. Duncan, INC. | | \$1,000.0000 | \$3,000.00 |
| 797-10.05 CONNECT 4IN LATERAL TO SEWER LINE | | | |
| | 2.000 EACH | | |
| Eubank Asphalt Paving & Sealing | | \$550.0000 | \$1,100.00 |
| Sessions Paving Company | | \$350.0000 | \$700.00 |
| I M Duncan INC | | \$1,000,0000 | \$2,000,00 |

J. M. Duncan, INC.

\$2,000.00

\$1,000.0000

| Eubank Asphalt Paving & Sealing | \$757,976.50 |
|---------------------------------|----------------|
| Sessions Paving Company | \$856,142.30 |
| J. M. Duncan, INC. | \$1,368,601.50 |

SUB-TOTAL UTILITY

| Eubank Asphalt Paving & Sealing | \$179,530.00 |
|---------------------------------|--------------|
| Sessions Paving Company | \$179,840.00 |
| J. M. Duncan, INC. | \$322,200.00 |

TOTAL CONTRACT

| Eubank Asphalt Paving & Sealing | \$937,506.50 |
|---------------------------------|----------------|
| Sessions Paving Company | \$1,035,982.30 |
| J. M. Duncan, INC. | \$1,690,801.50 |

JACKSON AND PUTNAM COUNTIES (Contract No. CNT029 Call 036)

STP/HSIP-53(53),44002-3229-94,44002-8229-14,STP-56(88),71007-8224-14,STP-56(89),44003-8237-14

THE RESURFACING (MICROSURFACING) ON S.R. 53 IN JACKSON COUNTY FROM NORTH OF S.R. 135 TO THE CLAY COUNTY LINE AND ON S.R. 56 FROM NORTH OF U.S. 70N (S.R. 24) IN PUTNAM COUNTY TO NORTH OF OLD CREEK ROAD IN JACKSON COUNTY.

PROJECT LENGTH - 22.790 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2019

DBE GOAL 3.50%

TOTAL CONTRACT

Hudson Construction Company

\$1,595,314.81

Whitaker Contracting Corp.

\$1,600,739.07

| CONTRACT | CNT029 |
|----------|---------------|
|----------|---------------|

| | | | CONTRACT CNT029 |
|-----------|---|---------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| ROADWA | AY CATEGORY | | |
| 403-01.01 | BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING) | | |
| | 49.000 T | ON | |
| | Hudson Construction Company | \$482.6300 | \$23,648.87 |
| | Whitaker Contracting Corp. | \$365.0000 | \$17,885.00 |
| 403-01.10 | High Performance Fog Seals | | |
| | 258,486.000 S | S.Y. | |
| | Hudson Construction Company | \$0.2900 | \$74,960.94 |
| | Whitaker Contracting Corp. | \$0.4200 | \$108,564.12 |
| 414-03.01 | EMULSIFIED ASPHALT FOR MICRO-SURFACING | | |
| | 466.000 T | TON | |
| | Hudson Construction Company | \$987.5000 | \$460,175.00 |
| | Whitaker Contracting Corp. | \$808.1500 | \$376,597.90 |
| 414-03.02 | AGGREGATE FOR MICRO SURFACING | | |
| | 3,908.000 T | TON | |
| | Hudson Construction Company | \$117.7500 | \$460,167.00 |
| | Whitaker Contracting Corp. | \$105.3500 | \$411,707.80 |
| 712-01 | TRAFFIC CONTROL | | |
| | 1.000 L | .S | |
| | Hudson Construction Company | \$56,200.0000 | \$56,200.00 |
| | Whitaker Contracting Corp. | \$20,401.6500 | \$20,401.65 |
| 712-06 | SIGNS (CONSTRUCTION) | | |
| | 1,531.000 S | S.F. | |
| | Hudson Construction Company | \$6.0000 | \$9,186.00 |
| | Whitaker Contracting Corp. | \$11.8600 | \$18,157.66 |
| 712-08.03 | ARROW BOARD (TYPE C) | | |
| | 1.000 E | EACH | |
| | Hudson Construction Company | \$500.0000 | \$500.00 |
| | Whitaker Contracting Corp. | \$1,873.3300 | \$1,873.33 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR) | | |
| | 1,008.000 E | EACH | |
| | Hudson Construction Company | \$23.0000 | \$23,184.00 |
| | Whitaker Contracting Corp. | \$28.7200 | \$28,949.76 |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR) | | |
| | 99.000 E | EACH | |
| | Hudson Construction Company | \$23.0000 | \$2,277.00 |
| | Whitaker Contracting Corp. | \$28.7200 | \$2,843.28 |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR) | | |
| | 952.000 E | EACH | |
| | Hudson Construction Company | \$23.0000 | \$21,896.00 |
| | Whitaker Contracting Corp. | \$28.7200 | \$27,341.44 |
| | | | PAGE |

| | | | | CONTRACT CNT029 |
|------------|--|-------------------|-----------------|------------------|
| | | | UNIT PRICE | EXTENSION |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | | |
| 7 10 01.00 | REMOVAL OF SKOW LOWABLE REFERENCE MARKER | 1,142.000 EACH | | |
| | Hudson Construction Company | 1,1 121000 271011 | \$12.0000 | \$13,704.00 |
| | Whitaker Contracting Corp. | | \$12.4900 | \$14,263.58 |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING | | | |
| | | 247.000 S.Y. | | |
| | Hudson Construction Company | | \$18.0000 | \$4,446.00 |
| | Whitaker Contracting Corp. | | \$22.4800 | \$5,552.56 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | | 1,365.000 L.F. | | |
| | Hudson Construction Company | | \$9.0000 | \$12,285.00 |
| | Whitaker Contracting Corp. | | \$11.2400 | \$15,342.60 |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | | 30.000 EACH | | |
| | Hudson Construction Company | | \$150.0000 | \$4,500.00 |
| | Whitaker Contracting Corp. | | \$187.3300 | \$5,619.90 |
| 716-03.01 | PLASTIC WORD PAVEMENT MARKING (ONLY) | | | |
| | | 4.000 EACH | | |
| | Hudson Construction Company | | \$125.0000 | \$500.00 |
| | Whitaker Contracting Corp. | | \$156.1100 | \$624.44 |
| 716-03.03 | PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) | | | |
| | | 1.000 EACH | | |
| | Hudson Construction Company | | \$450.0000 | \$450.00 |
| | Whitaker Contracting Corp. | | \$562.0000 | \$562.00 |
| 716-03.07 | PLASTIC WORD PAVEMENT MARKING (STOP) | | | |
| | | 2.000 EACH | | |
| | Hudson Construction Company | | \$125.0000 | \$250.00 |
| | Whitaker Contracting Corp. | | \$156.1200 | \$312.24 |
| 716-04.05 | PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) | | | |
| | | 4.000 EACH | | |
| | Hudson Construction Company | | \$125.0000 | \$500.00 |
| | Whitaker Contracting Corp. | | \$156.1100 | \$624.44 |
| 716-04.16 | PLASTIC PAVEMENT MARKING (NOISE STRIP) | | | |
| | | 72.000 L.F. | | |
| | Hudson Construction Company | | \$10.0000 | \$720.00 |
| | Whitaker Contracting Corp. | | \$12.4900 | \$899.28 |
| 716-08.04 | REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STR | PING) | | |
| | | 247.000 S.Y. | | |
| | Herden Construction Consumers | | MAF 0000 | #0.705.00 |

Hudson Construction Company

Whitaker Contracting Corp.

\$3,705.00

\$6,170.06

\$15.0000

\$24.9800

| CON | JTR A | \CT | CNT | .U20 |
|-----|-------|------------|-----|------|
| COL | | 701 | | UZJ |

| | | | CONTRACT CNT029 |
|-----------|--|-----------------------------|-----------------------------|
| | | UNIT PR | RICE EXTENSION |
| 716-08.06 | REMOVAL OF PAVEMENT MARKI | G (TURN LANE ARROW) | |
| | | 30.000 EACH | |
| | Hudson Construction Company | \$50.0 | 000 \$1,500.00 |
| | Whitaker Contracting Corp. | \$187.3 | |
| | | | |
| 716-08.11 | REMOVAL OF WORD PAVEMENT | IARKING (STOP AHEAD) | |
| | | 1.000 EACH | |
| | Hudson Construction Company | \$70.0 | 000 \$70.00 |
| | Whitaker Contracting Corp. | \$1,248.8 | 800 \$1,248.88 |
| 740.00.40 | DEMOVAL OF WORD DAVEMENT | ALDIANO (ONLY) | |
| 716-08.12 | REMOVAL OF WORD PAVEMENT | | |
| | | 4.000 EACH | |
| | Hudson Construction Company Whitaker Contracting Corp. | \$150.0 | |
| | whitaker Contracting Corp. | \$1,248.8 | 900 \$ 4 ,995.56 |
| 716-08.12 | REMOVAL OF WORD PAVEMENT | IARKING (STOP) | |
| | | 2.000 EACH | |
| | Hudson Construction Company | \$150.0 | 000 \$300.00 |
| | Whitaker Contracting Corp. | \$1,248.8 | |
| | ÿ . | . , | . , |
| 716-08.20 | REMOVAL OF PAVEMENT MARKI | G (LINE) | |
| | | 33.500 L.M. | |
| | Hudson Construction Company | \$750.0 | 000 \$25,125.00 |
| | Whitaker Contracting Corp. | \$655.6 | 700 \$21,964.95 |
| | | | |
| 716-12.02 | ENHANCED FLATLINE THERMO | | |
| | | 79.000 L.M. | |
| | Hudson Construction Company | \$4,600.0 | |
| | Whitaker Contracting Corp. | \$5,744.8 | 800 \$453,845.52 |
| 716-12.05 | ENHANCED FLATLINE THERMO | /MT MRKNG (6IN DOTTED LINE) | |
| | | 80.000 L.F. | |
| | Hudson Construction Company | \$1.0 | 000 \$80.00 |
| | Whitaker Contracting Corp. | \$1.2 | |
| | ÿ . | | |
| 716-12.06 | ENHANCED FLAT LINE THERMO | IN LINE) | |
| | | 530.000 L.F. | |
| | Hudson Construction Company | \$2.0 | 000 \$1,060.00 |
| | Whitaker Contracting Corp. | \$2.5 | 000 \$1,325.00 |
| | | | |
| 717-01 | MOBILIZATION | | |
| | | 1.000 LS | |
| | Hudson Construction Company | \$29,925.0 | |
| | Whitaker Contracting Corp. | \$44,848.4 | 400 \$44,848.44 |
| | | | |

Hudson Construction Company\$1,595,314.81Whitaker Contracting Corp.\$1,600,739.07

TOTAL CONTRACT

Hudson Construction Company\$1,595,314.81Whitaker Contracting Corp.\$1,600,739.07

LAWRENCE COUNTY (Contract No. CNT058 Call 037)

STP/HSIP-242(173),50009-3226-94,50009-8226-14

THE RESURFACING ON S.R. 242 FROM NORTH HOLLY CREEK ROAD (L.M. 4.40) TO BAILEY SPRINGS ROAD (L.M. 16.21).

PROJECT LENGTH - 11.810 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2019

DBE GOAL 4.50%

TOTAL CONTRACT

Rogers Group, Inc. Volunteer Paving, LLC \$1,167,582.00

\$1,226,403.64

| | | | UNIT PRICE | CONTRACT CNT058 EXTENSION |
|---------|---|--------------------|--------------------------|----------------------------|
| ROAD | NAY CATEGORY | | ONIT FRICE | EXTENSION |
| 208-01 | 05 BROOMING & DEGRASSING SHOULDERS | | | |
| 200 01. | Dreaming a promote an objective | 23.700 L.M. | | |
| | Rogers Group, Inc. | | \$850.0000 | \$20,145.00 |
| | Volunteer Paving, LLC | | \$1,050.6400 | \$24,900.17 |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING | S D | | |
| | | 3,072.000 TON | | |
| | Rogers Group, Inc. | | \$19.0000 | \$58,368.00 |
| | Volunteer Paving, LLC | | \$20.1300 | \$61,839.36 |
| 307-01. | 08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) | GRADING B-M2 | | |
| | | 1,130.000 TON | | |
| | Rogers Group, Inc. | | \$84.0000 | \$94,920.00 |
| | Volunteer Paving, LLC | | \$77.4500 | \$87,518.50 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | | 59.000 TON | | |
| | Rogers Group, Inc. Volunteer Paving, LLC | | \$700.0000 \$629.0500 | \$41,300.00 \$37,113.95 |
| | volunteer Faving, LLC | | φ029.0300 | φ37,113.93 |
| 411-01. | 10 ACS MIX(PG64-22) GRADING D | | | |
| | | 7,613.000 TON | | |
| | Rogers Group, Inc. | | \$84.0000 | \$639,492.00 |
| | Volunteer Paving, LLC | | \$91.7000 | \$698,112.10 |
| 411-12. | 03 SCORING FOR RUMBLE STRIPE (NON-CONTINUO | OUS) (8IN WIDTH) | | |
| | | 17.800 L.M. | | |
| | Rogers Group, Inc. | | \$550.0000 | \$9,790.00 |
| | Volunteer Paving, LLC | | \$525.0000 | \$9,345.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Rogers Group, Inc. | | \$24,444.0000 | \$24,444.00 |
| | Volunteer Paving, LLC | | \$28,900.0000 | \$28,900.00 |
| 712-04. | 01 FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | | 25.000 EACH | | |
| | Rogers Group, Inc. | | \$6.0000 | \$150.00 |
| | Volunteer Paving, LLC | | \$5.0000 | \$125.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 2,440.000 S.F. | | |
| | Rogers Group, Inc. | | \$8.0000 | \$19,520.00 |
| | Volunteer Paving, LLC | | \$7.5000 | \$18,300.00 |
| 716-01. | 21 SNOWPLOWABLE RAISED PAVMENT MARKERS | (BI-DIR) (1 COLOR) | | |
| | | 780.000 EACH | | |
| | | | | |

Rogers Group, Inc. Volunteer Paving, LLC

\$24,180.00

\$31.0000

\$20.0000

| | | | UNIT PRICE | CONTRACT CNT058 EXTENSION |
|------------|---|--------------|---------------|---------------------------|
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | | |
| | | 780.000 EACH | | |
| | Rogers Group, Inc. | | \$11.0000 | \$8,580.00 |
| | Volunteer Paving, LLC | | \$10.0000 | \$7,800.00 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | | 288.000 L.F. | | |
| | Rogers Group, Inc. | | \$16.0000 | \$4,608.00 |
| | Volunteer Paving, LLC | | \$15.0000 | \$4,320.00 |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | | | |
| | | 2.000 L.M. | | |
| | Rogers Group, Inc. | | \$1,600.0000 | \$3,200.00 |
| | Volunteer Paving, LLC | | \$850.0000 | \$1,700.00 |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | , | 22.400 L.M. | | |
| | Rogers Group, Inc. | | \$5,100.0000 | \$114,240.00 |
| | Volunteer Paving, LLC | | \$5,000.0000 | \$112,000.00 |
| 716-13.02 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) | | | |
| 7 10 10.02 | or that metallo to the matter (or this) (on the control | 23.700 L.M. | | |
| | Rogers Group, Inc. | 25.7 00 L.M. | \$3,100.0000 | \$73,470.00 |
| | Volunteer Paving, LLC | | \$2,750.0000 | \$65,175.00 |
| | | | | |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | Rogers Group, Inc. | | \$31,175.0000 | \$31,175.00 |
| | Volunteer Paving, LLC | | \$53,654.5600 | \$53,654.56 |

| Rogers Group, Inc. | \$1,167,582.00 |
|-----------------------|----------------|
| Volunteer Paving, LLC | \$1,226,403.64 |

TOTAL CONTRACT

| Rogers Group, Inc. | \$1,167,582.00 |
|-----------------------|----------------|
| Volunteer Paving, LLC | \$1,226,403.64 |

MACON COUNTY (Contract No. CNT077 Call 038)

HSIP-52(84),56003-3263-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 52 FROM S.R. 141 (L.M. 3.06) TO OLD HIGHWAY 52 (L.M. 3.39).

PROJECT LENGTH - 0.330 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2019

DBE GOAL 3.50%

| | TOTAL CONTRACT |
|------------------------------------|----------------|
| Charles Deweese Construction, Inc | \$291,207.61 |
| Sessions Paving Company | \$363,417.14 |
| Rogers Group, Inc. | \$371,310.19 |
| Vulcan Construction Materials, LLC | \$448,997.07 |

| | | | CC | ONTRACT CNT077 |
|----------|--|-------------|--------------|----------------|
| | | | UNIT PRICE | EXTENSION |
| ROADW | 'AY CATEGORY | | | |
| 307-01.0 | 7 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADI | NG B-M | | |
| | , ,, | 965.000 TON | | |
| | Charles Deweese Construction, Inc | | \$92.5500 | \$89,310.75 |
| | Sessions Paving Company | | \$126.0000 | \$121,590.00 |
| | Rogers Group, Inc. | | \$110.0000 | \$106,150.00 |
| | Vulcan Construction Materials, LLC | | \$145.0000 | \$139,925.00 |
| 402-01 | BITUMINOUS MATERIAL FOR PRIME COAT (PC) | | | |
| | | 1.000 TON | | |
| | Charles Deweese Construction, Inc | | \$2,000.0000 | \$2,000.00 |
| | Sessions Paving Company | | \$1,000.0000 | \$1,000.00 |
| | Rogers Group, Inc. | | \$2,100.0000 | \$2,100.00 |
| | Vulcan Construction Materials, LLC | | \$2,500.0000 | \$2,500.00 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | | 1.000 TON | | |
| | Charles Deweese Construction, Inc | | \$1,450.0000 | \$1,450.00 |
| | Sessions Paving Company | | \$1,500.0000 | \$1,500.00 |
| | Rogers Group, Inc. | | \$850.0000 | \$850.00 |
| | Vulcan Construction Materials, LLC | | \$1,000.0000 | \$1,000.00 |
| 411-02.1 | 0 ACS MIX(PG70-22) GRADING D | | | |
| | | 469.000 TON | | |
| | Charles Deweese Construction, Inc | | \$140.2700 | \$65,786.63 |
| | Sessions Paving Company | | \$162.0000 | \$75,978.00 |
| | Rogers Group, Inc. | | \$155.0000 | \$72,695.00 |
| | Vulcan Construction Materials, LLC | | \$190.0000 | \$89,110.00 |
| 411-02.1 | 1 ACS MIX(PG70-22) GRADING E RDWY | | | |
| | | 376.000 TON | | |
| | Charles Deweese Construction, Inc | | \$118.3200 | \$44,488.32 |
| | Sessions Paving Company | | \$162.0000 | \$60,912.00 |
| | Rogers Group, Inc. | | \$140.0000 | \$52,640.00 |
| | Vulcan Construction Materials, LLC | | \$190.0000 | \$71,440.00 |
| 411-12.0 | 3 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8 | IN WIDTH) | | |
| | · · · · · · · · · · · · · · · · · · · | 0.750 L.M. | | |
| | Charles Deweese Construction, Inc | | \$4,860.0000 | \$3,645.00 |
| | Sessions Paving Company | | \$5,000.0000 | \$3,750.00 |
| | Rogers Group, Inc. | | \$3,700.0000 | \$2,775.00 |
| | Vulgan Canatrustian Materials III C | | ¢40,000,0000 | ¢7 500 00 |

489.000 C.Y.

Vulcan Construction Materials, LLC

Charles Deweese Construction, Inc

Vulcan Construction Materials, LLC

415-01.03 COLD PLANING BITUMINOUS PAVEMENT

Sessions Paving Company

Rogers Group, Inc.

\$7,500.00

\$24,806.97

\$39,120.00

\$37,164.00

\$48,900.00

\$10,000.0000

\$50.7300

\$80.0000

\$76.0000

\$100.0000

| | | | | CONTRACT CNT077 |
|------------|--|---------------|--------------------------------|----------------------------|
| | | | UNIT PRICE | EXTENSION |
| 712-01 | TRAFFIC CONTROL | | | |
| / 12-01 | TRAFFIC CONTROL | 4 000 1 0 | | |
| | | 1.000 LS | #44.500.0000 | 044 500 00 |
| | Charles Deweese Construction, Inc | | \$14,580.0000 | \$14,580.00 |
| | Sessions Paving Company Rogers Group, Inc. | | \$22,500.0000 \$35,000.0000 | \$22,500.00 \$35,000.00 |
| | Vulcan Construction Materials, LLC | | \$37,500.0000 | \$37,500.00 |
| | Vulcan Constituction Materials, LLC | | ψ37,300.0000 | ψ37,300.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 250.000 S.F. | | |
| | Charles Deweese Construction, Inc | | \$7.4300 | \$1,857.50 |
| | Sessions Paving Company | | \$9.0000 | \$2,250.00 |
| | Rogers Group, Inc. | | \$7.6500 | \$1,912.50 |
| | Vulcan Construction Materials, LLC | | \$9.5000 | \$2,375.00 |
| 713-02.21 | I SIGN POST DELINEATION ENHANCEMENT | | | |
| | | 36.000 L.F. | | |
| | Charles Deweese Construction, Inc | | \$7.1800 | \$258.48 |
| | Sessions Paving Company | | \$7.5000 | \$270.00 |
| | Rogers Group, Inc. | | \$6.8000 | \$244.80 |
| | Vulcan Construction Materials, LLC | | \$7.0000 | \$252.00 |
| 713-11.01 | I "U" SECTION STEEL POSTS | | | |
| | | 98.000 LB. | | |
| | Charles Deweese Construction, Inc | | \$4.6100 | \$451.78 |
| | Sessions Paving Company | | \$4.5000 | \$441.00 |
| | Rogers Group, Inc. | | \$4.0000 | \$392.00 |
| | Vulcan Construction Materials, LLC | | \$3.1500 | \$308.70 |
| 713-11.02 | PERFORATED/KNOCKOUT SQUARE TUBE POST | | | |
| | | 309.000 LB. | | |
| | Charles Deweese Construction, Inc | | \$3.5900 | \$1,109.31 |
| | Sessions Paving Company | | \$4.2000 | \$1,297.80 |
| | Rogers Group, Inc. | | \$3.7000 | \$1,143.30 |
| | Vulcan Construction Materials, LLC | | \$3.6500 | \$1,127.85 |
| 713-13 03 | 2 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) | | | |
| 7 10-10.02 | The state of the s | 34.190 S.F. | | |
| | | J-1.130 J.1 . | | |

| 712-01 | TRAFFIC CONTROL | | | |
|-----------|--|--------------|---------------|--------------------------|
| | | 1.000 LS | | |
| | Charles Deweese Construction, Inc | | \$14,580.0000 | \$14,580.00 |
| | Sessions Paving Company | | \$22,500.0000 | \$22,500.00 |
| | Rogers Group, Inc. | | \$35,000.0000 | \$35,000.00 |
| | Vulcan Construction Materials, LLC | | \$37,500.0000 | \$37,500.00 |
| | | | | |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 250.000 S.F. | | |
| | Charles Deweese Construction, Inc | | \$7.4300 | \$1,857.50 |
| | Sessions Paving Company | | \$9.0000 | \$2,250.00 |
| | Rogers Group, Inc. | | \$7.6500 | \$1,912.50 |
| | Vulcan Construction Materials, LLC | | \$9.5000 | \$2,375.00 |
| 713-02.21 | SIGN POST DELINEATION ENHANCEMENT | | | |
| | | 36.000 L.F. | | |
| | Charles Deweese Construction, Inc | | \$7.1800 | \$258.48 |
| | Sessions Paving Company | | \$7.5000 | \$270.00 |
| | Rogers Group, Inc. | | \$6.8000 | \$244.80 |
| | Vulcan Construction Materials, LLC | | \$7.0000 | \$252.00 |
| | | | | |
| 713-11.01 | "U" SECTION STEEL POSTS | | | |
| | | 98.000 LB. | | |
| | Charles Deweese Construction, Inc | | \$4.6100 | \$451.78 |
| | Sessions Paving Company | | \$4.5000 | \$441.00 |
| | Rogers Group, Inc. | | \$4.0000 | \$392.00 |
| | Vulcan Construction Materials, LLC | | \$3.1500 | \$308.70 |
| 712-11 02 | PERFORATED/KNOCKOUT SQUARE TUBE POST | | | |
| 113-11.02 | PERFORATED/RNOCKOUT SQUARE TUBE FOST | 000 000 I B | | |
| | | 309.000 LB. | | |
| | Charles Deweese Construction, Inc | | \$3.5900 | \$1,109.31 |
| | Sessions Paving Company | | \$4.2000 | \$1,297.80 |
| | Rogers Group, Inc. | | \$3.7000 | \$1,143.30 \$1,127.95 |
| | Vulcan Construction Materials, LLC | | \$3.6500 | \$1,127.85 |
| 713-13.02 | FLAT SHEET ALUMINUM SIGNS (0.080" THICK) | | | |
| | | 34.190 S.F. | | |
| | Charles Deweese Construction, Inc | | \$15.3800 | \$525.84 |
| | Sessions Paving Company | | \$16.2500 | \$555.59 |
| | Rogers Group, Inc. | | \$14.7000 | \$502.59 |
| | Vulcan Construction Materials, LLC | | \$13.2500 | \$453.02 |
| | | | | |
| 713-13.03 | FLAT SHEET ALUMINUM SIGNS (0.100" THICK) | | | |
| | | 107.000 S.F. | | |
| | Charles Deweese Construction, Inc | | \$18.4500 | \$1,974.15 |
| | Sessions Paving Company | | \$17.0000 | \$1,819.00 |
| | Rogers Group, Inc. | | \$15.5000 | \$1,658.50 |
| | Vulcan Construction Materials, LLC | | \$13.5000 | \$1,444.50 |
| | | | | |

| CC | TM | PΔ | CT | CN | TU. | 77 |
|----|--------|-----|------------|-----|-----|----|
| C | /I W I | 117 | U I | CIV | 10 | |

| | UNIT PRICE | EXTENSION |
|--|----------------------------|------------|
| | | |
| 713-15.36 REMOVE SIGN, SUPPORT & FOOTING | 12.000 EACH | |
| | | |
| Charles Deweese Construction, Inc | \$10.2500 | \$123.00 |
| Sessions Paving Company | \$25.0000 | \$300.00 |
| Rogers Group, Inc. | \$11.0000 | \$132.00 |
| Vulcan Construction Materials, LLC | \$175.0000 | \$2,100.00 |
| 716-01.21 SNOWPLOWABLE RAISED PAVMENT MA | ARKERS (BI-DIR) (1 COLOR) | |
| | 108.000 EACH | |
| Charles Deweese Construction, Inc | \$32.4000 | \$3,499.20 |
| Sessions Paving Company | \$35.0000 | \$3,780.00 |
| | · | |
| Rogers Group, Inc. | \$32.0000 | \$3,456.00 |
| Vulcan Construction Materials, LLC | \$30.0000 | \$3,240.00 |
| 716-01.22 SNOWPLOWABLE RAISED PAVMENT MA | ARKERS (MONO-DIR)(1 COLOR) | |
| | 7.000 EACH | |
| Charles Deweese Construction, Inc | \$32.4000 | \$226.80 |
| Sessions Paving Company | \$35.0000 | \$245.00 |
| Rogers Group, Inc. | \$32.0000 | \$224.00 |
| Vulcan Construction Materials, LLC | \$30.0000 | \$210.00 |
| valoan constitution Materials, ELC | φου | Ψ210.00 |
| 716-02.04 PLASTIC PAVEMENT MARKING(CHANNE | ELIZATION STRIPING) | |
| | 26.000 S.Y. | |
| Charles Deweese Construction, Inc | \$21.6000 | \$561.60 |
| Sessions Paving Company | \$25.0000 | \$650.00 |
| Rogers Group, Inc. | \$21.0000 | \$546.00 |
| | | |
| Vulcan Construction Materials, LLC | \$20.0000 | \$520.00 |
| 716-02.05 PLASTIC PAVEMENT MARKING (STOP L | INE) | |
| | 50.000 L.F. | |
| Charles Deweese Construction, Inc | \$16.2000 | \$810.00 |
| Sessions Paving Company | \$20.0000 | \$1,000.00 |
| Rogers Group, Inc. | \$16.0000 | \$800.00 |
| | | |
| Vulcan Construction Materials, LLC | \$15.0000 | \$750.00 |
| 716-02.06 PLASTIC PAVEMENT MARKING (TURN L | ANE ARROW) | |
| | 1.000 EACH | |
| Charles Deweese Construction, Inc | \$162.0000 | \$162.00 |
| Sessions Paving Company | \$175.0000 | \$175.00 |
| Rogers Group, Inc. | \$158.0000 | \$158.00 |
| Vulcan Construction Materials, LLC | \$150.0000 | \$150.00 |
| vulcan construction Materials, LLC | \$150.0000 | \$150.00 |
| 716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (| 4IN LINE) | |
| | 2.820 L.M. | |
| Charles Deweese Construction, Inc | \$1,944.0000 | \$5,482.08 |
| Sessions Paving Company | \$2,000.0000 | \$5,640.00 |
| Rogers Group, Inc. | \$2,000.0000 | \$5,640.00 |
| Vulcan Construction Materials, LLC | \$1,800.0000 | \$5,076.00 |
| Godin Conditional Materials, ELO | ψ1,000.0000 | ψο,στο.σσ |
| | | |

| | | | CONTRACT CNT077 |
|-----------|--|---------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| 716-13.04 | SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE) | | |
| | | 115.000 L.F. | |
| | Charles Deweese Construction, Inc | \$1.0800 | \$124.20 |
| | Sessions Paving Company | \$1.2500 | \$143.75 |
| | Rogers Group, Inc. | \$1.1000 | \$126.50 |
| | Vulcan Construction Materials, LLC | \$1.0000 | \$115.00 |
| 717-01 | MOBILIZATION | | |
| | | 1.000 LS | |
| | Charles Deweese Construction, Inc | \$24,950.0000 | \$24,950.00 |
| | Sessions Paving Company | \$15,000.0000 | \$15,000.00 |
| | Rogers Group, Inc. | \$42,000.0000 | \$42,000.00 |
| | Vulcan Construction Materials, LLC | \$30,000.0000 | \$30,000.00 |
| 730-01.08 | SCHOOL SPEED LIMIT FLASHING SIGNAL INSTALLED | | |
| | | 2.000 EACH | |
| | Charles Deweese Construction, Inc | \$1,512.0000 | \$3,024.00 |
| | Sessions Paving Company | \$1,750.0000 | \$3,500.00 |
| | Rogers Group, Inc. | \$1,500.0000 | \$3,000.00 |
| | | | |

Vulcan Construction Materials, LLC

\$3,000.00

\$1,500.0000

| Charles Deweese Construction, Inc | \$291,207.61 |
|------------------------------------|--------------|
| Sessions Paving Company | \$363,417.14 |
| Rogers Group, Inc. | \$371,310.19 |
| Vulcan Construction Materials, LLC | \$448,997.07 |

TOTAL CONTRACT

| Charles Deweese Construction, Inc | \$291,207.61 |
|------------------------------------|--------------|
| Sessions Paving Company | \$363,417.14 |
| Rogers Group, Inc. | \$371,310.19 |
| Vulcan Construction Materials, LLC | \$448,997.07 |

MADISON COUNTY (Contract No. CNT070 Call 039)

57023-4235-04

THE CONSTRUCTION OF A CONCRETE BOX BEAM BRIDGE ON S.R. 198 OVER BEAR CREEK (L.M. 8.65), INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 0.104 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2020

| TOTAL CONTRACT | |
|----------------|--|
| \$2,142,686.67 | |
| \$2,335,153.51 | |
| \$2,407,014.43 | |
| \$2,470,758.30 | |
| \$2,490,729.20 | |
| \$2,526,256.24 | |
| | \$2,142,686.67 \$2,335,153.51 \$2,407,014.43 \$2,470,758.30 \$2,490,729.20 |

UNIT PRICE EXTENSION

BRIDGE CATEGORY

| 5.11.501 | | | | |
|-----------|--|--------------|-----------------|------------------|
| | | | | |
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | | | |
| | | 1.000 LS | | |
| | Dement Construction Company, LLC | | \$50,000.0000 | \$50,000.00 |
| | Bell & Associates Construction, LP | | \$15,619.2200 | \$15,619.22 |
| | Ford Construction Company | | \$120,510.0000 | \$120,510.00 |
| | Volunteer Bridge Construction, Inc. | | \$20,000.0000 | \$20,000.00 |
| | Thomson & Thomson, Inc. | | \$25,000.0000 | \$25,000.00 |
| | Jones Bros. Contractors, LLC | | \$26,000.0000 | \$26,000.00 |
| 201-01 | CLEARING AND GRUBBING | | | |
| | | 1.000 LS | | |
| | Dement Construction Company, LLC | | \$75,000.0000 | \$75,000.00 |
| | Bell & Associates Construction, LP | | \$114,500.4900 | \$114,500.49 |
| | Ford Construction Company | | \$20,510.0000 | \$20,510.00 |
| | Volunteer Bridge Construction, Inc. | | \$20,000.0000 | \$20,000.00 |
| | Thomson & Thomson, Inc. | | \$12,000.0000 | \$12,000.00 |
| | Jones Bros. Contractors, LLC | | \$100,000.0000 | \$100,000.00 |
| 202-04.01 | REMOVAL OF STRUCTURES (EXT. BR. NO. 57-SR198-8.65) | | | |
| | | 1.000 LS | | |
| | Dement Construction Company, LLC | | \$69,200.0000 | \$69,200.00 |
| | Bell & Associates Construction, LP | | \$144,190.9900 | \$144,190.99 |
| | Ford Construction Company | | \$18,173.0000 | \$18,173.00 |
| | Volunteer Bridge Construction, Inc. | | \$60,000.0000 | \$60,000.00 |
| | Thomson & Thomson, Inc. | | \$60,000.0000 | \$60,000.00 |
| | Jones Bros. Contractors, LLC | | \$94,500.0000 | \$94,500.00 |
| 203-01 | ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) | | | |
| 203-01 | NOAD & BILAINAGE EXCAVATION (CNOCACCII IED) | 026 000 C V | | |
| | | 926.000 C.Y. | # 0.0000 | AF 550 00 |
| | Dement Construction Company, LLC | | \$6.0000 | \$5,556.00 |
| | Bell & Associates Construction, LP | | \$13.4700 | \$12,473.22 |
| | Ford Construction Company | | \$7.0000 | \$6,482.00 |
| | Volunteer Bridge Construction, Inc. | | \$8.0000 | \$7,408.00 |
| | Thomson & Thomson, Inc. | | \$12.0000 | \$11,112.00 |
| | Jones Bros. Contractors, LLC | | \$17.0000 | \$15,742.00 |
| 203-03 | BORROW EXCAVATION (UNCLASSIFIED) | | | |
| | | 979.000 C.Y. | | |
| | Dement Construction Company, LLC | | \$8.0000 | \$7,832.00 |
| | Bell & Associates Construction, LP | | \$14.3200 | \$14,019.28 |
| | Ford Construction Company | | \$12.0000 | \$11,748.00 |
| | Volunteer Bridge Construction, Inc. | | \$16.0000 | \$15,664.00 |
| | Thomson & Thomson, Inc. | | \$22.0000 | \$21,538.00 |
| | Jones Bros. Contractors, LLC | | \$16.3100 | \$15,967.49 |
| | | | | |

| | | | CO | NIRACI CN10/0 |
|-----------|---|----------------|------------------------|----------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 203-06 | WATER | | | |
| | | 10.000 M.G. | | |
| | Dement Construction Company, LLC | | \$10.0000 | \$100.00 |
| | Bell & Associates Construction, LP | | \$12.3700 | \$123.70 |
| | Ford Construction Company | | \$12.0000 | \$120.00 |
| | Volunteer Bridge Construction, Inc. | | \$20.0000 | \$200.00 |
| | Thomson & Thomson, Inc. | | \$20.0000 | \$200.00 |
| | Jones Bros. Contractors, LLC | | \$54.3800 | \$543.80 |
| 204-02.01 | DRY EXCAVATION (BRIDGES) | | | |
| | , , | 100.000 C.Y. | | |
| | Dement Construction Company, LLC | | \$25.0000 | \$2,500.00 |
| | Bell & Associates Construction, LP | | \$27.7700 | \$2,777.00 |
| | Ford Construction Company | | \$12.0000 | \$1,200.00 |
| | Volunteer Bridge Construction, Inc. | | \$12.0000 | \$1,200.00 |
| | Thomson & Thomson, Inc. | | \$9.7500 | \$975.00 |
| | Jones Bros. Contractors, LLC | | \$19.0000 | \$1,900.00 |
| 209-05 | SEDIMENT REMOVAL | | | |
| 209-05 | SEDIMENT REMOVAL | 10.000 C.Y. | | |
| | Domant Construction Company 11 C | 10.000 C. 1. | \$ E0,0000 | \$ 500.00 |
| | Dement Construction Company, LLC Bell & Associates Construction, LP | | \$50.0000 \$14.7900 | \$500.00 \$147.90 |
| | Ford Construction Company | | \$3.6000 | \$147.90 \$36.00 |
| | Volunteer Bridge Construction, Inc. | | \$2.0000 | \$20.00 |
| | Thomson & Thomson, Inc. | | \$20.000 | \$20.00 |
| | Jones Bros. Contractors, LLC | | \$20.0000 \$58.6100 | \$200.00 \$586.10 |
| | Jones Bios. Contractors, LLC | | φ36.0100 | φ300.10 |
| 209-08.02 | 2 TEMPORARY SILT FENCE (WITH BACKING) | | | |
| | | 1,483.000 L.F. | | |
| | Dement Construction Company, LLC | | \$4.6000 | \$6,821.80 |
| | Bell & Associates Construction, LP | | \$7.2500 | \$10,751.75 |
| | Ford Construction Company | | \$5.0000 | \$7,415.00 |
| | Volunteer Bridge Construction, Inc. | | \$8.5000 | \$12,605.50 |
| | Thomson & Thomson, Inc. | | \$6.5000 | \$9,639.50 |
| | Jones Bros. Contractors, LLC | | \$7.0700 | \$10,484.81 |
| 209-08.03 | TEMPORARY SILT FENCE (WITHOUT BACKING) | | | |
| | | 500.000 L.F. | | |
| | Dement Construction Company, LLC | | \$1.8000 | \$900.00 |
| | Bell & Associates Construction, LP | | \$3.3500 | \$1,675.00 |
| | Ford Construction Company | | \$2.0000 | \$1,000.00 |
| | Volunteer Bridge Construction, Inc. | | \$5.0000 | \$2,500.00 |
| | Thomson & Thomson, Inc. | | \$5.0000 | \$2,500.00 |
| | Jones Bros. Contractors, LLC | | \$3.2600 | \$1,630.00 |
| 209-09-04 | SEDIMENT FILTER BAG(15' X 10') | | | |
| 200 00.0 | | 2.000 EACH | | |
| | Dement Construction Company, LLC | | \$450.0000 | \$900.00 |
| | Bell & Associates Construction, LP | | \$415.3300 | \$830.66 |
| | Ford Construction Company | | \$100.0000 | \$200.00 |
| | Volunteer Bridge Construction, Inc. | | \$500.0000 | \$1,000.00 |
| | Thomson & Thomson, Inc. | | \$500.0000 | \$1,000.00 |
| | Jones Bros. Contractors, LLC | | \$1,087.6000 | \$2,175.20 |
| | 33.133 Bros. Gorinacioro, ELO | | ψ1,007.0000 | |
| | | | | PAGE 3 |

| | | | CONTRACT CN10/0 |
|-------------------------------------|------------------------------|------------------------|--------------------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 209-65.04 TEMPORARY IN STREAM DIVE | RSION | | |
| | 210 | 0.000 L.F. | |
| Dement Construction Company | , LLC | \$20.0000 | \$4,200.00 |
| Bell & Associates Construction, | LP | \$43.5400 | \$9,143.40 |
| Ford Construction Company | | \$20.0000 | \$4,200.00 |
| Volunteer Bridge Construction, | Inc. | \$200.0000 | \$42,000.00 |
| Thomson & Thomson, Inc. | | \$28.0000 | \$5,880.00 |
| Jones Bros. Contractors, LLC | | \$30.9600 | \$6,501.60 |
| 303-01 MINERAL AGGREGATE, TYPE A | A BASE, GRADING D | | |
| | 65 ⁻ | 7.000 TON | |
| Dement Construction Company | LLC | \$30.0000 | \$19,710.00 |
| Bell & Associates Construction, | | \$30.1500 | \$19,808.55 |
| Ford Construction Company | | \$28.0000 | \$18,396.00 |
| Volunteer Bridge Construction, | Inc. | \$28.0000 | \$18,396.00 |
| Thomson & Thomson, Inc. | | \$34.0000 | \$22,338.00 |
| Jones Bros. Contractors, LLC | | \$34.8000 | \$22,863.60 |
| 303-01.02 GRANULAR BACKFILL (BRIDG | ES) | | |
| , | | 8.000 TON | |
| Dement Construction Company | | \$50.0000 | \$2,400.00 |
| Bell & Associates Construction, | | \$40.7000 | \$2,400.00 \$1,953.60 |
| Ford Construction Company | LF | \$34.000 | \$1,933.00 \$1,632.00 |
| Volunteer Bridge Construction, | Ina | \$25.0000 | |
| Thomson & Thomson, Inc. | inc. | | \$1,200.00 |
| | | \$60.0000 \$33.8400 | \$2,880.00 \$4,634.33 |
| Jones Bros. Contractors, LLC | | \$33.8400 | \$1,624.32 |
| 303-10.01 MINERAL AGGREGATE (SIZE 5 | 7) | | |
| | 1' | 1.000 TON | |
| Dement Construction Company | , LLC | \$50.0000 | \$550.00 |
| Bell & Associates Construction, | | \$50.9700 | \$560.67 |
| Ford Construction Company | | \$36.0000 | \$396.00 |
| Volunteer Bridge Construction, | Inc. | \$50.0000 | \$550.00 |
| Thomson & Thomson, Inc. | | \$50.0000 | \$550.00 |
| Jones Bros. Contractors, LLC | | \$37.5400 | \$412.94 |
| 207 04 04 ASPHALT CONCRETE MIX (DC4 | (4 22) (PDMP UM) CDADING A | | |
| 307-01.01 ASPHALT CONCRETE MIX (PG6 | | 6.000 TON | |
| Domant Canatavatian Cana | | | 640.204.00 |
| Dement Construction Company | | \$94.0000 | \$19,364.00 |
| Bell & Associates Construction, | LP | \$104.8700 | \$21,603.22 |
| Ford Construction Company | | \$130.0000 | \$26,780.00 |
| Volunteer Bridge Construction, | Inc. | \$108.0000 | \$22,248.00 |
| Thomson & Thomson, Inc. | | \$94.0000 | \$19,364.00 |
| Jones Bros. Contractors, LLC | | \$102.2300 | \$21,059.38 |
| 307-01.08 ASPHALT CONCRETE MIX (PG6 | 4-22) (BPMB-HM) GRADING B-M2 | | |
| | | 7.000 TON | |
| Dement Construction Company | | \$96.0000 | \$18,912.00 |
| Bell & Associates Construction, | LP | \$107.1000 | \$21,098.70 |
| Ford Construction Company | | \$140.0000 | \$27,580.00 |
| Volunteer Bridge Construction, | Inc. | \$110.0000 | \$21,670.00 |
| Thomson & Thomson, Inc. | | \$96.0000 | \$18,912.00 |
| Jones Bros. Contractors, LLC | | \$104.4100 | \$20,568.77 |
| | | | PAGE 4 |

| | | | CC | DNIRACI CN10/0 |
|----------|---|----------------|--------------------------|--------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 402-01 | BITUMINOUS MATERIAL FOR PRIME COAT (PC) | 3.000 TON | | |
| | Demont Construction Company 11 C | 5.000 1014 | ¢600,0000 | £4 000 00 |
| | Dement Construction Company, LLC Bell & Associates Construction, LP | | \$600.0000 \$669.3900 | \$1,800.00 \$2,008.17 |
| | Ford Construction Company | | \$100.0000 | \$300.00 |
| | Volunteer Bridge Construction, Inc. | | \$700.0000 | \$2,100.00 |
| | Thomson & Thomson, Inc. | | \$600.0000 | \$1,800.00 |
| | Jones Bros. Contractors, LLC | | \$652.5600 | \$1,957.68 |
| 402.02 | ACCRECATE FOR COVER MATERIAL (RC) | | | |
| 402-02 | AGGREGATE FOR COVER MATERIAL (PC) | 11.000 TON | | |
| | Dement Construction Company, LLC | | \$24.0000 | \$264.00 |
| | Bell & Associates Construction, LP | | \$26.7800 | \$294.58 |
| | Ford Construction Company | | \$5.0000 | \$55.00 |
| | Volunteer Bridge Construction, Inc. | | \$30.0000 | \$330.00 |
| | Thomson & Thomson, Inc. | | \$24.0000 | \$264.00 |
| | Jones Bros. Contractors, LLC | | \$26.1000 | \$287.10 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | , | 1.000 TON | | |
| | Dement Construction Company, LLC | | \$600.0000 | \$600.00 |
| | Bell & Associates Construction, LP | | \$669.3900 | \$669.39 |
| | Ford Construction Company | | \$100.0000 | \$100.00 |
| | Volunteer Bridge Construction, Inc. | | \$700.0000 | \$700.00 |
| | Thomson & Thomson, Inc. | | \$600.0000 | \$600.00 |
| | Jones Bros. Contractors, LLC | | \$652.5600 | \$652.56 |
| 411-01.1 | 0 ACS MIX(PG64-22) GRADING D | | | |
| | | 113.000 TON | | |
| | Dement Construction Company, LLC | | \$114.0000 | \$12,882.00 |
| | Bell & Associates Construction, LP | | \$117.3000 | \$13,254.90 |
| | Ford Construction Company | | \$175.0000 | \$19,775.00 |
| | Volunteer Bridge Construction, Inc. | | \$125.0000 | \$14,125.00 |
| | Thomson & Thomson, Inc. | | \$170.0000 | \$19,210.00 |
| | Jones Bros. Contractors, LLC | | \$123.9900 | \$14,010.87 |
| 415-01.0 | 2 COLD PLANING BITUMINOUS PAVEMENT | | | |
| | | 655.000 S.Y. | | |
| | Dement Construction Company, LLC | | \$14.0000 | \$9,170.00 |
| | Bell & Associates Construction, LP | | \$15.6200 | \$10,231.10 |
| | Ford Construction Company | | \$22.0000 | \$14,410.00 |
| | Volunteer Bridge Construction, Inc. | | \$32.0000 | \$20,960.00 |
| | Thomson & Thomson, Inc. | | \$20.0000 | \$13,100.00 |
| | Jones Bros. Contractors, LLC | | \$14.0000 | \$9,170.00 |
| 604-02.0 | 3 EPOXY COATED REINFORCING STEEL | | | |
| | | 37,303.000 LB. | | |
| | Dement Construction Company, LLC | | \$0.9500 | \$35,437.85 |
| | Bell & Associates Construction, LP | | \$1.2500 | \$46,628.75 |
| | Ford Construction Company | | \$1.3700 | \$51,105.11 |
| | Volunteer Bridge Construction, Inc. | | \$1.1000 | \$41,033.30 |
| | Thomson & Thomson, Inc. | | \$1.2000 | \$44,763.60 |
| | Jones Bros. Contractors, LLC | | \$1.5000 | \$55,954.50 |
| | | | | PAGE |

| | | | CC | MIRACI CN1070 |
|-----------|---|----------------|-------------------|-----------------------------|
| | | | UNIT PRICE | EXTENSION |
| 224 22 24 | 01 400 4 00N0DETE (DDD0ED) | | | |
| 604-03.01 | CLASS A CONCRETE (BRIDGES) | 138.000 C.Y. | | |
| | Demonst Construction Construction | 136.000 C. F. | # 050 0000 | #00 700 00 |
| | Dement Construction Company, LLC | | \$650.0000 | \$89,700.00 |
| | Bell & Associates Construction, LP | | \$710.3600 | \$98,029.68 |
| | Ford Construction Company | | \$627.0000 | \$86,526.00 |
| | Volunteer Bridge Construction, Inc. | | \$600.0000 | \$82,800.00 |
| | Thomson & Thomson, Inc. | | \$650.0000 | \$89,700.00 |
| | Jones Bros. Contractors, LLC | | \$728.2500 | \$100,498.50 |
| 604-03.02 | STEEL BAR REINFORCEMENT (BRIDGES) | | | |
| | | 16,908.000 LB. | | |
| | Dement Construction Company, LLC | | \$0.8300 | \$14,033.64 |
| | Bell & Associates Construction, LP | | \$0.9900 | \$16,738.92 |
| | Ford Construction Company | | \$1.3600 | \$22,994.88 |
| | Volunteer Bridge Construction, Inc. | | \$1.0000 | \$16,908.00 |
| | Thomson & Thomson, Inc. | | \$1.4500 | \$24,516.60 |
| | Jones Bros. Contractors, LLC | | \$1.3400 | \$22,656.72 |
| 204.00.04 | DAVEMENT & DDIDGE FAIDS | | | |
| 604-03.04 | PAVEMENT @ BRIDGE ENDS | 210.000 S.Y. | | |
| | Demant Construction Common LLC | 210.000 3.1. | #250 0000 | Ф Г О Г ОО ОО |
| | Dement Construction Company, LLC | | \$250.0000 | \$52,500.00 |
| | Bell & Associates Construction, LP | | \$211.1000 | \$44,331.00 |
| | Ford Construction Company | | \$285.0000 | \$59,850.00 |
| | Volunteer Bridge Construction, Inc. | | \$215.0000 | \$45,150.00 |
| | Thomson & Thomson, Inc. | | \$275.0000 | \$57,750.00 |
| | Jones Bros. Contractors, LLC | | \$363.0100 | \$76,232.10 |
| 604-03.09 | CLASS D CONCRETE (BRIDGE DECK) | | | |
| | | 130.000 C.Y. | | |
| | Dement Construction Company, LLC | | \$1,000.0000 | \$130,000.00 |
| | Bell & Associates Construction, LP | | \$750.8200 | \$97,606.60 |
| | Ford Construction Company | | \$665.0000 | \$86,450.00 |
| | Volunteer Bridge Construction, Inc. | | \$800.0000 | \$104,000.00 |
| | Thomson & Thomson, Inc. | | \$665.0000 | \$86,450.00 |
| | Jones Bros. Contractors, LLC | | \$772.9300 | \$100,480.90 |
| | | | | |
| 604-04.01 | APPLIED TEXTURE FINISH (NEW STRUCTURES) | 100.000 S.Y. | | |
| | Domant Construction Company 11.0 | 100.000 0.1. | ¢ 0 0500 | ¢ ዕስ <u></u> |
| | Dement Construction Company, LLC | | \$8.9500 | \$895.00 |
| | Bell & Associates Construction, LP | | \$10.3500 | \$1,035.00 |
| | Ford Construction Company | | \$8.0000 | \$800.00 |
| | Volunteer Bridge Construction, Inc. | | \$12.0000 | \$1,200.00 |
| | Thomson & Thomson, Inc. | | \$9.0000 | \$900.00 |
| | Jones Bros. Contractors, LLC | | \$12.4400 | \$1,244.00 |
| 604-04.03 | BRIDGE END DRAINS(2'X8') | | | |
| | | 4.000 EACH | | |
| | Dement Construction Company, LLC | | \$5,000.0000 | \$20,000.00 |
| | Bell & Associates Construction, LP | | \$3,733.9600 | \$14,935.84 |
| | Ford Construction Company | | \$1,000.0000 | \$4,000.00 |
| | Volunteer Bridge Construction, Inc. | | \$4,500.0000 | \$18,000.00 |
| | Thomson & Thomson, Inc. | | \$3,800.0000 | \$15,200.00 |
| | Jones Bros. Contractors, LLC | | \$7,610.0800 | \$30,440.32 |
| | CONTROL DIOG. CONTRACTORS, LEO | | Ψ1,010.0000 | |
| | | | | DAGE 6 |

| | | | CO | NTRACT CNT070 |
|-----------|--|--------------|--------------|---------------|
| | | | UNIT PRICE | EXTENSION |
| 604-05.31 | BRIDGE DECK GROOVING (MECHANICAL) | | | |
| | | 660.000 S.Y. | | |
| | Dement Construction Company, LLC | | \$10.4500 | \$6,897.00 |
| | Bell & Associates Construction, LP | | \$9.8100 | \$6,474.60 |
| | Ford Construction Company | | \$7.0000 | \$4,620.00 |
| | Volunteer Bridge Construction, Inc. | | \$15.0000 | \$9,900.00 |
| | Thomson & Thomson, Inc. | | \$15.0000 | \$9,900.00 |
| | Jones Bros. Contractors, LLC | | \$13.1500 | \$8,679.00 |
| 606-04.01 | TEST PILES (STEEL PILES, 14 INCH) | | | |
| | | 96.000 L.F. | | |
| | Dement Construction Company, LLC | | \$100.0000 | \$9,600.00 |
| | Bell & Associates Construction, LP | | \$83.8200 | \$8,046.72 |
| | Ford Construction Company | | \$70.0000 | \$6,720.00 |
| | Volunteer Bridge Construction, Inc. | | \$80.0000 | \$7,680.00 |
| | Thomson & Thomson, Inc. | | \$150.0000 | \$14,400.00 |
| | Jones Bros. Contractors, LLC | | \$100.0000 | \$9,600.00 |
| 606-04.02 | LOADING TEST (STEEL PILES, 14 INCH) | | | |
| | | 2.000 EACH | | |
| | Dement Construction Company, LLC | | \$2,500.0000 | \$5,000.00 |
| | Bell & Associates Construction, LP | | \$6,459.9100 | \$12,919.82 |
| | Ford Construction Company | | \$5,500.0000 | \$11,000.00 |
| | Volunteer Bridge Construction, Inc. | | \$600.0000 | \$1,200.00 |
| | Thomson & Thomson, Inc. | | \$7,800.0000 | \$15,600.00 |
| | Jones Bros. Contractors, LLC | | \$6,622.8000 | \$13,245.60 |
| 606-04.03 | STEEL PILES (14 INCH) | | | |
| | | 456.000 L.F. | | |
| | Dement Construction Company, LLC | | \$85.0000 | \$38,760.00 |
| | Bell & Associates Construction, LP | | \$68.6500 | \$31,304.40 |
| | Ford Construction Company | | \$65.0000 | \$29,640.00 |
| | Volunteer Bridge Construction, Inc. | | \$55.0000 | \$25,080.00 |
| | Thomson & Thomson, Inc. | | \$75.0000 | \$34,200.00 |
| | Jones Bros. Contractors, LLC | | \$70.1900 | \$32,006.64 |
| 606-04.06 | PILE TIPS (STEEL PILES, 14 INCH) | | | |
| | | 14.000 EACH | | |
| | Dement Construction Company, LLC | | \$300.0000 | \$4,200.00 |
| | Bell & Associates Construction, LP | | \$149.7200 | \$2,096.08 |
| | Ford Construction Company | | \$215.0000 | \$3,010.00 |
| | Volunteer Bridge Construction, Inc. | | \$100.0000 | \$1,400.00 |
| | Thomson & Thomson, Inc. | | \$250.0000 | \$3,500.00 |
| | Jones Bros. Contractors, LLC | | \$139.8000 | \$1,957.20 |
| 606-20.01 | TEST PILES (STEEL PIPE PILES, 18-INCH) | | | |
| | | 140.000 L.F. | | |
| | Dement Construction Company, LLC | | \$160.0000 | \$22,400.00 |
| | Bell & Associates Construction, LP | | \$114.2500 | \$15,995.00 |
| | Ford Construction Company | | \$99.0000 | \$13,860.00 |
| | Volunteer Bridge Construction, Inc. | | \$100.0000 | \$14,000.00 |
| | Thomson & Thomson, Inc. | | \$155.0000 | \$21,700.00 |
| | Jones Bros. Contractors, LLC | | \$100.0000 | \$14,000.00 |
| | | | | PAGE 7 |

| CON | JTR A | CT | CNT070 |
|-----|-------|----|---------------|
| CON | NINA | | |

| | | | C | ONTRACT CNT070 |) |
|-----------|---|-----------------|------------------|------------------|---|
| | | | UNIT PRICE | EXTENSION | |
| 606-20.02 | LOADING TEST (STEEL PIPE PILES, 18-INCH) | | | | |
| | | 1.000 EACH | | | |
| | Dement Construction Company, LLC | | \$2,500.0000 | \$2,500.00 | |
| | Bell & Associates Construction, LP | | \$5,073.2700 | \$5,073.27 | |
| | Ford Construction Company | | \$5,500.0000 | \$5,500.00 | |
| | Volunteer Bridge Construction, Inc. | | \$8,000.0000 | \$8,000.00 | |
| | Thomson & Thomson, Inc. | | \$9,000.0000 | \$9,000.00 | |
| | Jones Bros. Contractors, LLC | | \$5,000.0000 | \$5,000.00 | |
| 606-20.03 | STEEL PIPE PILES (18-INCH) | | | | |
| | | 798.000 L.F. | | | |
| | Dement Construction Company, LLC | | \$145.0000 | \$115,710.00 | |
| | Bell & Associates Construction, LP | | \$115.3600 | \$92,057.28 | |
| | Ford Construction Company | | \$98.0000 | \$78,204.00 | |
| | Volunteer Bridge Construction, Inc. | | \$150.0000 | \$119,700.00 | |
| | Thomson & Thomson, Inc. | | \$145.0000 | \$115,710.00 | |
| | Jones Bros. Contractors, LLC | | \$148.7500 | \$118,702.50 | |
| 606-20.06 | PILE TIPS (STEEL PIPE PILES, 18-INCH) | | | | |
| | | 16.000 EACH | | | |
| | Dement Construction Company, LLC | | \$563.6800 | \$9,018.88 | |
| | Bell & Associates Construction, LP | | \$479.4000 | \$7,670.40 | |
| | Ford Construction Company | | \$450.0000 | \$7,200.00 | |
| | Volunteer Bridge Construction, Inc. | | \$450.0000 | \$7,200.00 | |
| | Thomson & Thomson, Inc. | | \$500.0000 | \$8,000.00 | |
| | Jones Bros. Contractors, LLC | | \$352.1200 | \$5,633.92 | |
| 606-24.10 | SHEET PILES | | | | |
| | | 21,500.000 S.F. | | | |
| | Dement Construction Company, LLC | | \$35.0000 | \$752,500.00 | |
| | Bell & Associates Construction, LP | | \$38.5800 | \$829,470.00 | |
| | Ford Construction Company | | \$50.0000 | \$1,075,000.00 | |
| | Volunteer Bridge Construction, Inc. | | \$55.0000 | \$1,182,500.00 | |
| | Thomson & Thomson, Inc. | | \$54.0000 | \$1,161,000.00 | |
| | Jones Bros. Contractors, LLC | | \$42.7800 | \$919,770.00 | |
| 607-03.02 | 18" CONCRETE PIPE CULVERT (CLASS III) | | | | |
| | | 25.000 L.F. | A == 0000 | 44.075.00 | |
| | Dement Construction Company, LLC | | \$55.0000 | \$1,375.00 | |
| | Bell & Associates Construction, LP | | \$95.0800 | \$2,377.00 | |
| | Ford Construction Company | | \$67.0000 | \$1,675.00 | |
| | Volunteer Bridge Construction, Inc. | | \$65.0000 | \$1,625.00 | |
| | Thomson & Thomson, Inc. | | \$95.0000 | \$2,375.00 | |
| | Jones Bros. Contractors, LLC | | \$108.7600 | \$2,719.00 | |
| 615-02.19 | PRESTRESSED CONCRETE BOX BEAM (24" X 36") | | | | |
| | B 10 1 1 0 1 1 5 | 494.000 L.F. | ^ | | |
| | Dement Construction Company, LLC | | \$300.0000 | \$148,200.00 | |
| | Bell & Associates Construction, LP | | \$311.6600 | \$153,960.04 | |
| | Ford Construction Company | | \$270.0000 | \$133,380.00 | |
| | Volunteer Bridge Construction, Inc. | | \$250.0000 | \$123,500.00 | |
| | Thomson & Thomson, Inc. | | \$275.0000 | \$135,850.00 | |
| | Jones Bros. Contractors, LLC | | \$275.2000 | \$135,948.80 | |
| | | | | PAGE | 8 |

| | | | CC | NIRACI CN1070 |
|------------|---------------------------------------|----------------|------------------------|----------------------|
| | | | UNIT PRICE | EXTENSION |
| 617-02 | BRIDGE DECK CRACK SEALING | | | |
| | | 153.000 L.F. | | |
| | Dement Construction Company, LLC | | \$5.0000 | \$765.00 |
| | Bell & Associates Construction, LP | | \$0.9800 | \$149.94 |
| | Ford Construction Company | | \$3.5000 | \$535.50 |
| | Volunteer Bridge Construction, Inc. | | \$10.0000 | \$1,530.00 |
| | Thomson & Thomson, Inc. | | \$2.3000 | \$351.90 |
| | Jones Bros. Contractors, LLC | | \$5.6400 | \$862.92 |
| | | | | |
| 617-05 | SEALANT (HMWM) | | | |
| | | 2.000 GAL. | ^ | |
| | Dement Construction Company, LLC | | \$250.0000 | \$500.00 |
| | Bell & Associates Construction, LP | | \$306.6600 | \$613.32 |
| | Ford Construction Company | | \$150.0000 | \$300.00 |
| | Volunteer Bridge Construction, Inc. | | \$300.0000 | \$600.00 |
| | Thomson & Thomson, Inc. | | \$130.0000 | \$260.00 |
| | Jones Bros. Contractors, LLC | | \$298.4100 | \$596.82 |
| 620-05.01 | CONC PARAPET SINGLE SLOPE (STD-1-1SS) | | | |
| | | 268.000 L.F. | | |
| | Dement Construction Company, LLC | | \$130.0000 | \$34,840.00 |
| | Bell & Associates Construction, LP | | \$104.9400 | \$28,123.92 |
| | Ford Construction Company | | \$113.0000 | \$30,284.00 |
| | Volunteer Bridge Construction, Inc. | | \$90.0000 | \$24,120.00 |
| | Thomson & Thomson, Inc. | | \$130.0000 | \$34,840.00 |
| | Jones Bros. Contractors, LLC | | \$116.4200 | \$31,200.56 |
| | | | ***** | ¥ 01,=01101 |
| 621-05.01 | TEMPORARY SHORING | | | |
| | | 7,000.000 S.F. | | |
| | Dement Construction Company, LLC | | \$1.0000 | \$7,000.00 |
| | Bell & Associates Construction, LP | | \$9.4300 | \$66,010.00 |
| | Ford Construction Company | | \$18.0000 | \$126,000.00 |
| | Volunteer Bridge Construction, Inc. | | \$10.0000 | \$70,000.00 |
| | Thomson & Thomson, Inc. | | \$8.0000 | \$56,000.00 |
| | Jones Bros. Contractors, LLC | | \$28.0000 | \$196,000.00 |
| 705-01.01 | GUARDRAIL AT BRIDGE ENDS | | | |
| | | 108.000 L.F. | | |
| | Dement Construction Company, LLC | | \$58.0000 | \$6,264.00 |
| | Bell & Associates Construction, LP | | \$66.7100 | \$7,204.68 |
| | Ford Construction Company | | \$70.2500 | \$7,587.00 |
| | Volunteer Bridge Construction, Inc. | | \$95.0000 | \$10,260.00 |
| | Thomson & Thomson, Inc. | | \$58.0000 | \$6,264.00 |
| | Jones Bros. Contractors, LLC | | \$76.4000 | \$8,251.20 |
| 705-04 50 | PORTABLE BARRIER RAIL DELINEATOR | | | |
| 7 00-04.30 | , , CATABLE BARNER RAIL BELINEATOR | 44.000 EACH | | |
| | Dement Construction Company, LLC | | \$15.0000 | \$660.00 |
| | Bell & Associates Construction, LP | | \$13.3900 | \$589.16 |
| | Ford Construction Company | | \$10.0000 | \$440.00 |
| | Volunteer Bridge Construction, Inc. | | \$10.0000 | \$440.00 \$440.00 |
| | Thomson & Thomson, Inc. | | \$10.0000 | \$528.00 |
| | Jones Bros. Contractors, LLC | | \$12.0000 \$13.0500 | \$526.00 \$574.20 |
| | JOHES DIUS. CUITIACIUIS, LLC | | φ13.0300 | |
| | | | | PAGE 9 |

| | | | С | ONTRACT CNT070 |
|-----------|---|--------------|--------------|----------------|
| | | | UNIT PRICE | EXTENSION |
| 705-06.01 | W BEAM GR (TYPE 2) MASH TL3 | | | |
| | | 159.000 L.F. | | |
| | Dement Construction Company, LLC | | \$17.0000 | \$2,703.00 |
| | Bell & Associates Construction, LP | | \$19.5500 | \$3,108.45 |
| | Ford Construction Company | | \$19.5000 | \$3,100.50 |
| | Volunteer Bridge Construction, Inc. | | \$95.0000 | \$15,105.00 |
| | Thomson & Thomson, Inc. | | \$17.0000 | \$2,703.00 |
| | Jones Bros. Contractors, LLC | | \$21.2100 | \$3,372.39 |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | | | |
| | | 4.000 EACH | | |
| | Dement Construction Company, LLC | | \$2,100.0000 | \$8,400.00 |
| | Bell & Associates Construction, LP | | \$2,415.3400 | \$9,661.36 |
| | Ford Construction Company | | \$2,975.0000 | \$11,900.00 |
| | Volunteer Bridge Construction, Inc. | | \$3,500.0000 | \$14,000.00 |
| | Thomson & Thomson, Inc. | | \$2,100.0000 | \$8,400.00 |
| | Jones Bros. Contractors, LLC | | \$3,235.6100 | \$12,942.44 |
| 705-08.51 | PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 | | | |
| | | 2.000 EACH | | |
| | Dement Construction Company, LLC | | \$4,885.0000 | \$9,770.00 |
| | Bell & Associates Construction, LP | | \$5,020.4700 | \$10,040.94 |
| | Ford Construction Company | | \$4,885.0000 | \$9,770.00 |
| | Volunteer Bridge Construction, Inc. | | \$5,500.0000 | \$11,000.00 |
| | Thomson & Thomson, Inc. | | \$3,800.0000 | \$7,600.00 |
| | Jones Bros. Contractors, LLC | | \$5,312.9300 | \$10,625.86 |
| 709-05.08 | MACHINED RIP-RAP (CLASS B) | | | |
| | | 575.000 TON | | |
| | Dement Construction Company, LLC | | \$45.0000 | \$25,875.00 |
| | Bell & Associates Construction, LP | | \$63.7300 | \$36,644.75 |
| | Ford Construction Company | | \$38.0000 | \$21,850.00 |
| | Volunteer Bridge Construction, Inc. | | \$45.0000 | \$25,875.00 |
| | Thomson & Thomson, Inc. | | \$38.0000 | \$21,850.00 |
| | Jones Bros. Contractors, LLC | | \$45.6800 | \$26,266.00 |
| 710-09.01 | 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM | | | |
| | | 134.000 L.F. | | |
| | Dement Construction Company, LLC | | \$35.0000 | \$4,690.00 |
| | Bell & Associates Construction, LP | | \$16.9100 | \$2,265.94 |
| | Ford Construction Company | | \$17.0000 | \$2,278.00 |
| | Volunteer Bridge Construction, Inc. | | \$15.0000 | \$2,010.00 |
| | Thomson & Thomson, Inc. | | \$18.0000 | \$2,412.00 |
| | Jones Bros. Contractors, LLC | | \$32.3600 | \$4,336.24 |
| 710-09.02 | 6" PIPE UNDERDRAIN | | | |
| | | 48.000 L.F. | | |
| | Dement Construction Company, LLC | | \$12.0000 | \$576.00 |
| | Bell & Associates Construction, LP | | \$24.0000 | \$1,152.00 |
| | Ford Construction Company | | \$15.0000 | \$720.00 |
| | Volunteer Bridge Construction, Inc. | | \$30.0000 | \$1,440.00 |
| | Thomson & Thomson, Inc. | | \$14.0000 | \$672.00 |
| | Jones Bros. Contractors, LLC | | \$13.1000 | \$628.80 |
| | 2323 2100. 301.1140.1010, EEO | | ψ10.1000 | |
| | | | | PAGE 10 |

| CONTRACT CNT070 |
|-----------------|
|-----------------|

| | | | CC | NTRACT CNT070 |
|----------|--|----------------|------------------------|---------------|
| | | | UNIT PRICE | EXTENSION |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Dement Construction Company, LLC | | \$50,750.0000 | \$50,750.00 |
| | Bell & Associates Construction, LP | | \$26,921.4300 | \$26,921.43 |
| | Ford Construction Company | | \$12,500.0000 | \$12,500.00 |
| | Volunteer Bridge Construction, Inc. | | \$20,000.0000 | \$20,000.00 |
| | Thomson & Thomson, Inc. | | \$20,000.0000 | \$20,000.00 |
| | Jones Bros. Contractors, LLC | | \$1,688.1100 | \$1,688.11 |
| 712-02.0 | 2 INTERCONNECTED PORTABLE BARRIER RAIL | | | |
| | | 560.000 L.F. | | |
| | Dement Construction Company, LLC | | \$50.0000 | \$28,000.00 |
| | Bell & Associates Construction, LP | | \$44.5000 | \$24,920.00 |
| | Ford Construction Company | | \$51.3000 | \$28,728.00 |
| | Volunteer Bridge Construction, Inc. | | \$25.0000 | \$14,000.00 |
| | Thomson & Thomson, Inc. | | \$34.0000 | \$19,040.00 |
| | Jones Bros. Contractors, LLC | | \$30.0000 | \$16,800.00 |
| 712-04.0 | 1 FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | | 17.000 EACH | | |
| | Dement Construction Company, LLC | | \$25.0000 | \$425.00 |
| | Bell & Associates Construction, LP | | \$27.8900 | \$474.13 |
| | Ford Construction Company | | \$25.0000 | \$425.00 |
| | Volunteer Bridge Construction, Inc. | | \$35.0000 | \$595.00 |
| | Thomson & Thomson, Inc. | | \$25.0000 | \$425.00 |
| | Jones Bros. Contractors, LLC | | \$27.1900 | \$462.23 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 427.000 S.F. | | |
| | Dement Construction Company, LLC | | \$6.5000 | \$2,775.50 |
| | Bell & Associates Construction, LP | | \$7.5900 | \$3,240.93 |
| | Ford Construction Company | | \$6.5000 | \$2,775.50 |
| | Volunteer Bridge Construction, Inc. | | \$8.5000 | \$3,629.50 |
| | Thomson & Thomson, Inc. | | \$6.8000 | \$2,903.60 |
| | Jones Bros. Contractors, LLC | | \$7.0700 | \$3,018.89 |
| 712-07.0 | 3 TEMPORARY BARRICADES (TYPE III) | | | |
| | | 10.000 L.F. | | |
| | Dement Construction Company, LLC | | \$10.0000 | \$100.00 |
| | Bell & Associates Construction, LP | | \$16.7400 | \$167.40 |
| | Ford Construction Company | | \$10.0000 | \$100.00 |
| | Volunteer Bridge Construction, Inc. | | \$12.0000 | \$120.00 |
| | Thomson & Thomson, Inc. | | \$15.0000 \$10.8800 | \$150.00 |
| | Jones Bros. Contractors, LLC | | \$10.8800 | \$108.80 |
| 712-09.0 | 1 REMOVABLE PAVEMENT MARKING LINE | | | |
| | | 1,800.000 L.F. | | A |
| | Dement Construction Company, LLC | | \$3.1000 | \$5,580.00 |
| | Bell & Associates Construction, LP | | \$3.4600 | \$6,228.00 |
| | Ford Construction Company | | \$3.1000 | \$5,580.00 |
| | Volunteer Bridge Construction, Inc. | | \$3.5000 | \$6,300.00 |
| | Thomson & Thomson, Inc. | | \$3.9000 | \$7,020.00 |
| | Jones Bros. Contractors, LLC | | \$3.3700 | \$6,066.00 |
| | | | | PAGE 11 |

| | | | C | ONTRACT CNT070 | |
|-----------------|--|--------------|----------------|----------------|----|
| | | | UNIT PRICE | EXTENSION | |
| 712-09.04 REMO | VABLE PAVEMENT MARKING (STOP LINE) | | | | |
| | | 24.000 L.F. | | | |
| Demei | nt Construction Company, LLC | | \$20.0000 | \$480.00 | |
| | Associates Construction, LP | | \$22.3100 | \$535.44 | |
| Ford C | Construction Company | | \$20.0000 | \$480.00 | |
| Volunt | eer Bridge Construction, Inc. | | \$25.0000 | \$600.00 | |
| Thoms | son & Thomson, Inc. | | \$20.0000 | \$480.00 | |
| Jones | Bros. Contractors, LLC | | \$21.7500 | \$522.00 | |
| 713-16.01 CHAN | GEABLE MESSAGE SIGN UNIT | | | | |
| | | 2.000 EACH | | | |
| Demei | nt Construction Company, LLC | | \$5,900.0000 | \$11,800.00 | |
| Bell & | Associates Construction, LP | | \$7,084.4400 | \$14,168.88 | |
| Ford C | Construction Company | | \$5,400.0000 | \$10,800.00 | |
| Volunt | eer Bridge Construction, Inc. | | \$6,900.0000 | \$13,800.00 | |
| Thoms | son & Thomson, Inc. | | \$6,350.0000 | \$12,700.00 | |
| Jones | Bros. Contractors, LLC | | \$6,416.8400 | \$12,833.68 | |
| 716-12.02 ENHAI | NCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | | |
| | | 0.500 L.M. | | | |
| Demei | nt Construction Company, LLC | | \$11,000.0000 | \$5,500.00 | |
| | Associates Construction, LP | | \$12,272.2400 | \$6,136.12 | |
| Ford C | Construction Company | | \$11,000.0000 | \$5,500.00 | |
| Volunt | eer Bridge Construction, Inc. | | \$12,000.0000 | \$6,000.00 | |
| Thoms | son & Thomson, Inc. | | \$11,000.0000 | \$5,500.00 | |
| Jones | Bros. Contractors, LLC | | \$11,963.6000 | \$5,981.80 | |
| 717-01 MOBIL | IZATION | | | | |
| | | 1.000 LS | | | |
| Demei | nt Construction Company, LLC | | \$105,000.0000 | \$105,000.00 | |
| Bell & | Associates Construction, LP | | \$116,057.1200 | \$116,057.12 | |
| Ford C | Construction Company | | \$112,480.0000 | \$112,480.00 | |
| Volunt | eer Bridge Construction, Inc. | | \$90,000.0000 | \$90,000.00 | |
| Thoms | son & Thomson, Inc. | | \$140,000.0000 | \$140,000.00 | |
| Jones | Bros. Contractors, LLC | | \$126,000.0000 | \$126,000.00 | |
| 730-40 TEMP | ORARY TRAFFIC SIGNAL SYSTEM | | | | |
| | | 1.000 EACH | | | |
| Demei | nt Construction Company, LLC | | \$47,250.0000 | \$47,250.00 | |
| Bell & | Associates Construction, LP | | \$49,646.8100 | \$49,646.81 | |
| Ford C | Construction Company | | \$16,000.0000 | \$16,000.00 | |
| Volunt | eer Bridge Construction, Inc. | | \$20,000.0000 | \$20,000.00 | |
| Thoms | son & Thomson, Inc. | | \$25,000.0000 | \$25,000.00 | |
| Jones | Bros. Contractors, LLC | | \$17,401.6000 | \$17,401.60 | |
| 740-10.03 GEOTI | EXTILE (TYPE III)(EROSION CONTROL) | | | | |
| | | 146.000 S.Y. | | | |
| Deme | nt Construction Company, LLC | | \$4.0000 | \$584.00 | |
| | Associates Construction, LP | | \$3.5900 | \$524.14 | |
| Ford C | Construction Company | | \$3.8900 | \$567.94 | |
| | eer Bridge Construction, Inc. | | \$10.0000 | \$1,460.00 | |
| | son & Thomson, Inc. | | \$7.0000 | \$1,022.00 | |
| Jones | Bros. Contractors, LLC | | \$4.3500 | \$635.10 | |
| | | | | PAGE | 12 |

| | | | CC | NIRACI CN1070 |
|------------------|-----------------------------|----------------|------------|---------------|
| | | | UNIT PRICE | EXTENSION |
| 740-11.03 TEMPOR | ARY SEDIMENT TUBE 18IN | | | |
| | | 1,700.000 L.F. | | |
| Dement C | Construction Company, LLC | | \$4.7500 | \$8,075.00 |
| | sociates Construction, LP | | \$5.5800 | \$9,486.00 |
| Ford Con | struction Company | | \$4.5000 | \$7,650.00 |
| Volunteer | Bridge Construction, Inc. | | \$8.0000 | \$13,600.00 |
| Thomson | & Thomson, Inc. | | \$3.0000 | \$5,100.00 |
| Jones Bro | os. Contractors, LLC | | \$5.4400 | \$9,248.00 |
| 801-01.07 TEMPOR | ARY SEEDING (WITH MULCH) | | | |
| | | 20.000 UNIT | | |
| Dement C | Construction Company, LLC | | \$60.0000 | \$1,200.00 |
| Bell & Ass | sociates Construction, LP | | \$83.6700 | \$1,673.40 |
| Ford Con | struction Company | | \$50.0000 | \$1,000.00 |
| Volunteer | Bridge Construction, Inc. | | \$85.0000 | \$1,700.00 |
| Thomson | & Thomson, Inc. | | \$38.0000 | \$760.00 |
| Jones Bro | os. Contractors, LLC | | \$81.5700 | \$1,631.40 |
| 801-02.08 TEMPOR | ARY SEEDING (WITHOUT MULCH) | | | |
| | | 20.000 UNIT | | |
| Dement C | Construction Company, LLC | | \$50.0000 | \$1,000.00 |
| Bell & Ass | sociates Construction, LP | | \$55.7800 | \$1,115.60 |
| Ford Con | struction Company | | \$30.0000 | \$600.00 |
| Volunteer | Bridge Construction, Inc. | | \$60.0000 | \$1,200.00 |
| Thomson | & Thomson, Inc. | | \$35.0000 | \$700.00 |
| Jones Bro | os. Contractors, LLC | | \$54.3800 | \$1,087.60 |
| 801-03 WATER (\$ | SEEDING & SODDING) | | | |
| | | 11.000 M.G. | | |
| Dement C | Construction Company, LLC | | \$35.0000 | \$385.00 |
| Bell & Ass | sociates Construction, LP | | \$11.1600 | \$122.76 |
| Ford Con | struction Company | | \$10.0000 | \$110.00 |
| Volunteer | Bridge Construction, Inc. | | \$11.0000 | \$121.00 |
| Thomson | & Thomson, Inc. | | \$20.0000 | \$220.00 |
| Jones Bro | os. Contractors, LLC | | \$10.8800 | \$119.68 |
| 803-01 SODDING | (NEW SOD) | | | |
| | | 1,100.000 S.Y. | | |
| Dement C | Construction Company, LLC | | \$3.5000 | \$3,850.00 |
| Bell & Ass | sociates Construction, LP | | \$3.3500 | \$3,685.00 |
| Ford Con | struction Company | | \$4.0000 | \$4,400.00 |
| | Bridge Construction, Inc. | | \$5.0000 | \$5,500.00 |
| | & Thomson, Inc. | | \$7.5000 | \$8,250.00 |
| Jones Bro | os. Contractors, LLC | | \$3.2600 | \$3,586.00 |
| | | | | |

SUB-TOTAL BRIDGE

| Dement Construction Company, LLC | \$2,142,686.67 |
|-------------------------------------|----------------|
| Bell & Associates Construction, LP | \$2,335,153.51 |
| Ford Construction Company | \$2,407,014.43 |
| Volunteer Bridge Construction, Inc. | \$2,470,758.30 |
| Thomson & Thomson, Inc. | \$2,490,729.20 |
| Jones Bros. Contractors, LLC | \$2,526,256.24 |

| Dement Construction Company, LLC | \$2,142,686.67 |
|-------------------------------------|----------------|
| Bell & Associates Construction, LP | \$2,335,153.51 |
| Ford Construction Company | \$2,407,014.43 |
| Volunteer Bridge Construction, Inc. | \$2,470,758.30 |
| Thomson & Thomson, Inc. | \$2,490,729.20 |
| Jones Bros. Contractors, LLC | \$2,526,256.24 |

MCMINN COUNTY (Contract No. CNT027 Call 040)

STP/HSIP-2(263),54002-3247-94,54002-8247-14

THE RESURFACING ON U.S. 11 (S.R. 2) FROM SOUTH OF ROCKY MOUNT ROAD (L.M. 12.18) TO NORTH OF HAINES ROAD (L.M. 14.80).

PROJECT LENGTH - 2.620 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

DBE GOAL 6.00%

TOTAL CONTRACT

Wright Brothers Construction Company, Inc.

\$1,677,417.30

Rogers Group, Inc.

\$1,845,434.59

| | | | co | ONTRACT CNT027 |
|-----------|---|---------------|----------------------------|------------------------------|
| | | | UNIT PRICE | EXTENSION |
| ROADWA | AY CATEGORY | | | |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | | | |
| | | 1,255.000 TON | | |
| | Wright Brothers Construction Company, Inc. Rogers Group, Inc. | | \$35.5000 \$35.5600 | \$44,552.50 \$44,627.80 |
| 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADIN | G B-M2 | | |
| | | 290.000 TON | | |
| | Wright Brothers Construction Company, Inc. Rogers Group, Inc. | | \$131.0000 \$134.3000 | \$37,990.00 \$38,947.00 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | | 67.000 TON | | |
| | Wright Brothers Construction Company, Inc. Rogers Group, Inc. | | \$620.0000 \$829.9200 | \$41,540.00 \$55,604.64 |
| 411-01.07 | ACS MIX (PG64-22) GRADING E SHOULDER | | | |
| | | 2,055.000 TON | | |
| | Wright Brothers Construction Company, Inc. Rogers Group, Inc. | | \$91.0000 \$88.6400 | \$187,005.00 \$182,155.20 |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | | | |
| | | 7,710.000 TON | | |
| | Wright Brothers Construction Company, Inc. Rogers Group, Inc. | | \$108.7500 \$116.6800 | \$838,462.50 \$899,602.80 |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | | | |
| | | 9,962.000 TON | | |
| | Wright Brothers Construction Company, Inc. Rogers Group, Inc. | | \$21.8000 \$29.7500 | \$217,171.60 \$296,369.50 |
| 611-03.04 | GRAY IRON CASTINGS (CATCHBASIN) | | | |
| | | 5,250.000 LB. | • | • |
| | Wright Brothers Construction Company, Inc. Rogers Group, Inc. | | \$2.7500 \$2.0100 | \$14,437.50 \$10,552.50 |
| 611-09.01 | ADJUSTMENT OF EXISTING CATCHBASIN | | | |
| | Will be a long of the second | 7.000 EACH | # 040.0000 | 40.070.00 |
| | Wright Brothers Construction Company, Inc. Rogers Group, Inc. | | \$910.0000 \$1,315.2800 | \$6,370.00 \$9,206.96 |
| 701-01.01 | CONCRETE SIDEWALK (4 ") | | | |
| | | 500.000 S.F. | | |
| | Wright Brothers Construction Company, Inc. Rogers Group, Inc. | | \$10.6000 \$10.6900 | \$5,300.00 \$5,345.00 |
| 701-02.03 | CONCRETE CURB RAMP | | | |
| | Weight Doubless Construction Const | 100.000 S.F. | #04.0000 | #0.400.00 |
| | Wright Brothers Construction Company, Inc. Rogers Group, Inc. | | \$34.9000 \$88.7700 | \$3,490.00 \$8,877.00 |
| | | | | |

| | | | | CONTRACT CNT027 |
|-----------|---|------------------|----------------------|----------------------------|
| | | | UNIT PRICE | EXTENSION |
| 702-03 | CONCRETE COMBINED CURB & GUTTER | | | |
| 702-03 | CONCRETE COMBINED CORB & GOTTER | 4.000 C.Y. | | |
| | Wright Brothers Construction Company, Inc. | 4.000 0.11 | \$630.0000 | \$2,520.00 |
| | Rogers Group, Inc. | | \$1,187.5300 | \$4,750.12 |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Wright Brothers Construction Company, Inc. | | \$58,000.0000 | \$58,000.00 |
| | Rogers Group, Inc. | | \$56,313.4200 | \$56,313.42 |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | | 93.000 EACH | | |
| | Wright Brothers Construction Company, Inc. | | \$5.3000 | \$492.90 |
| | Rogers Group, Inc. | | \$5.2800 | \$491.04 |
| 712-05.03 | WARNING LIGHTS (TYPE C) | | | |
| | W: 1.5 d | 60.000 EACH | A 0.4000 | # 400.00 |
| | Wright Brothers Construction Company, Inc. Rogers Group, Inc. | | \$2.1000 \$2.1100 | \$126.00 \$126.60 |
| | Rogers Group, Inc. | | Ψ2.1100 | Ψ120.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 576.000 S.F. | | |
| | Wright Brothers Construction Company, Inc. | | \$6.3000 | \$3,628.80 |
| | Rogers Group, Inc. | | \$6.3400 | \$3,651.84 |
| 712-08.03 | ARROW BOARD (TYPE C) | | | |
| | | 2.000 EACH | | |
| | Wright Brothers Construction Company, Inc. | | \$790.0000 | \$1,580.00 |
| | Rogers Group, Inc. | | \$791.8600 | \$1,583.72 |
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | | | |
| | | 2.000 EACH | | |
| | Wright Brothers Construction Company, Inc. | | \$4,525.0000 | \$9,050.00 |
| | Rogers Group, Inc. | | \$4,540.0000 | \$9,080.00 |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKERS (MOI | NO-DIR)(1 COLOR) | | |
| | | 35.000 EACH | | |
| | Wright Brothers Construction Company, Inc. | | \$23.0000 | \$805.00 |
| | Rogers Group, Inc. | | \$22.9200 | \$802.20 |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI- | -DIR)(2 COLOR) | | |
| | | 543.000 EACH | | |
| | Wright Brothers Construction Company, Inc. | | \$23.0000 | \$12,489.00 \$12,445.56 |
| | Rogers Group, Inc. | | \$22.9200 | \$12,445.56 |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKE | | | |
| | Wild Bull On the Control | 578.000 EACH | * | * |
| | Wright Brothers Construction Company, Inc. Rogers Group, Inc. | | \$6.3000 \$6.2500 | \$3,641.40 \$3,612.50 |
| | Nogora Group, mo. | | ψυ.Ζυυυ | ψυ,012.00 |

| | | | UNIT PRICE | CONTRACT CNT027 EXTENSION |
|-----------|--|----------------|--------------------------|----------------------------|
| | | | | |
| 716-02.03 | PLASTIC PAVEMENT MARKING (CROSS-WALK) | 411.000 L.F. | | |
| | Wright Brothers Construction Company, Inc. Rogers Group, Inc. | 411.000 E.I . | \$7.1000 \$7.0300 | \$2,918.10 \$2,889.33 |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | | | |
| | Wright Brothers Construction Company, Inc. Rogers Group, Inc. | 261.000 S.Y. | \$15.5000 \$15.3700 | \$4,045.50 \$4,011.57 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | Wright Brothers Construction Company, Inc. Rogers Group, Inc. | 2,000.000 L.F. | \$8.1500 \$8.0700 | \$16,300.00 \$16,140.00 |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | Wright Drothers Construction Company, Inc. | 40.000 EACH | £424 0000 | ¢5 240 00 |
| | Wright Brothers Construction Company, Inc. Rogers Group, Inc. | | \$131.0000 \$130.2300 | \$5,240.00 \$5,209.20 |
| 716-03.01 | PLASTIC WORD PAVEMENT MARKING (ONLY) | 2.000 EACH | | |
| | Wright Brothers Construction Company, Inc. Rogers Group, Inc. | | \$157.0000 \$156.2800 | \$314.00 \$312.56 |
| 716-04.01 | PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW) | | | |
| | Wright Broth are Construction Comment. In a | 4.000 EACH | \$457,0000 | ФС20, 00 |
| | Wright Brothers Construction Company, Inc. Rogers Group, Inc. | | \$157.0000 \$156.2800 | \$628.00 \$625.12 |
| 716-04.12 | PLASTIC PAVEMENT MARKING (YIELD LINE) | | | |
| | | 150.000 S.F. | | |
| | Wright Brothers Construction Company, Inc. Rogers Group, Inc. | | \$12.6000 \$12.5000 | \$1,890.00 \$1,875.00 |
| 716-04.14 | PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW) | | | |
| | Wright Brothers Construction Company, Inc. Rogers Group, Inc. | 3.000 EACH | \$157.0000 \$156.2800 | \$471.00 \$468.84 |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | | | |
| | Wright Brothers Construction Company, Inc. Rogers Group, Inc. | 18.500 L.M. | \$550.0000 \$546.9400 | \$10,175.00 \$10,118.39 |
| 716-05.05 | PAINTED PAVEMENT MARKING (STOP LINE) | | | |
| | Wright Brothers Construction Company, Inc. Rogers Group, Inc. | 2,000.000 L.F. | \$4.2000 \$4.1700 | \$8,400.00 \$8,340.00 |

| | | | CO | NTRACT CNT027 |
|-----------|---|-----------------|---------------|---------------|
| | | | UNIT PRICE | EXTENSION |
| 716-10.30 | TRUNCATED DOME DETECTABLE WARNING MAT | | | |
| | | 8.000 S.F. | | |
| | Wright Brothers Construction Company, Inc. | | \$50.0000 | \$400.00 |
| | Rogers Group, Inc. | | \$199.9800 | \$1,599.84 |
| 716-12.02 | PENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | | 14.500 L.M. | | |
| | Wright Brothers Construction Company, Inc. | | \$4,025.0000 | \$58,362.50 |
| | Rogers Group, Inc. | | \$3,985.0200 | \$57,782.79 |
| 716-12.03 | B ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARR | IER LINE) | | |
| | | 80.000 L.F. | | |
| | Wright Brothers Construction Company, Inc. | | \$1.0500 | \$84.00 |
| | Rogers Group, Inc. | | \$1.0400 | \$83.20 |
| 716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTT | ED LINE) | | |
| | | 1,300.000 L.F. | | |
| | Wright Brothers Construction Company, Inc. | | \$1.0500 | \$1,365.00 |
| | Rogers Group, Inc. | | \$1.0400 | \$1,352.00 |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | Wright Brothers Construction Company, Inc. | | \$42,520.0000 | \$42,520.00 |
| | Rogers Group, Inc. | | \$55,455.4500 | \$55,455.45 |
| 730-14.02 | 2 SAW SLOT | | | |
| | | 7,950.000 L.F. | | |
| | Wright Brothers Construction Company, Inc. | , | \$2.9000 | \$23,055.00 |
| | Rogers Group, Inc. | | \$2.8700 | \$22,816.50 |
| 730-14.03 | LOOP WIRE | | | |
| | | 19,380.000 L.F. | | |
| | Wright Brothers Construction Company, Inc. | , - | \$0.6500 | \$12,597.00 |
| | Rogers Group, Inc. | | \$0.6300 | \$12,209.40 |
| | | | | |

SUB-TOTAL ROADWAY

| Wright Brothers Construction Company, Inc. | \$1,677,417.30 |
|--|----------------|
| Rogers Group, Inc. | \$1,845,434.59 |

| Wright Brothers Construction Company, Inc. | \$1,677,417.30 |
|--|----------------|
| Rogers Group, Inc. | \$1,845,434.59 |

OBION COUNTY (Contract No. CNT067 Call 041)

66004-4227-04

THE REPAIR OF 6 BRIDGES ON VARIOUS ROUTES OVER U.S. 45W (U.S. 51, S.R. 3).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2019

| | TOTAL CONTRACT |
|--------------------------------------|----------------|
| Jamison Construction, LLC | \$1,145,186.40 |
| Ford Construction Company | \$1,175,254.80 |
| Harold Coffey Construction Co., Inc. | \$1,395,975.00 |
| Dement Construction Company, LLC | \$2,092,316.10 |

| UNIT PRICE | EXTENSION |
|------------|-----------|

| BRIDGE CATEGORY | S | |
|--|------------------------|----------------------------|
| | | |
| 202-01.02 REMOVAL OF ASBESTOS | | |
| | 1.000 LS | |
| Jamison Construction, LLC | \$45,000.0000 | \$45,000.00 |
| Ford Construction Company | \$79,000.0000 | \$79,000.00 |
| Harold Coffey Construction Co., Inc. | \$60,000.0000 | \$60,000.00 |
| Dement Construction Company, LLC | \$467,300.0000 | \$467,300.00 |
| 203-10 EMBANKMENT (COMPACTED IN PLACE) | | |
| | 646.000 C.Y. | |
| Jamison Construction, LLC | \$35.0000 | \$22,610.00 |
| Ford Construction Company | \$40.0000 | \$25,840.00 |
| Harold Coffey Construction Co., Inc. | \$42.0000 | \$27,132.00 |
| Dement Construction Company, LLC | \$30.0000 | \$19,380.00 |
| 209-08.02 TEMPORARY SILT FENCE (WITH BACKING) | | |
| , | 875.000 L.F. | |
| Jamison Construction, LLC | \$6.0000 | \$5,250.00 |
| Ford Construction Company | \$6.0000 | \$5,250.00 |
| Harold Coffey Construction Co., Inc. | \$5.5000 | \$4,812.50 |
| Dement Construction Company, LLC | \$10.0000 | \$8,750.00 |
| | | |
| 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) | | |
| | 2.450 TON | |
| Jamison Construction, LLC | \$112.0000 | \$274.40 |
| Ford Construction Company | \$100.0000 | \$245.00 |
| Harold Coffey Construction Co., Inc. | \$100.0000 | \$245.00 |
| Dement Construction Company, LLC | \$100.0000 | \$245.00 |
| 411-01.10 ACS MIX(PG64-22) GRADING D | | |
| | 382.000 TON | |
| Jamison Construction, LLC | \$230.0000 | \$87,860.00 |
| Ford Construction Company | \$205.0000 | \$78,310.00 |
| Harold Coffey Construction Co., Inc. | \$225.0000 | \$85,950.00 |
| Dement Construction Company, LLC | \$205.0000 | \$78,310.00 |
| 411-01.11 ACS MIX(PG64-22) GRADING E RDWY | | |
| | 499.000 TON | |
| Jamison Construction, LLC | \$250.0000 | \$124,750.00 |
| Ford Construction Company | \$220.0000 | \$109,780.00 |
| Harold Coffey Construction Co., Inc. | \$235.0000 | \$117,265.00 |
| Dement Construction Company, LLC | \$220.0000 | \$109,780.00 |
| | | |
| 415-01.02 COLD PLANING BITUMINOUS PAVEMENT | 004 000 O V | |
| Jami'r an Ornata (i 110 | 804.000 S.Y. | #0.040.05 |
| Jamison Construction, LLC | \$10.0000 | \$8,040.00 |
| Ford Construction Company | \$28.0500 \$24.0000 | \$22,552.20 |
| Harold Coffey Construction Co., Inc. Dement Construction Company, LLC | \$24.0000 \$31.0000 | \$19,296.00 \$24,024.00 |
| Dement Construction Company, LLC | φ31.0000 | \$24,924.00 |

| | | UNIT PRICE | EXTENSION |
|--|----------------|----------------|---------------|
| | | | |
| 502-08.02 RESEALING JOINTS (SILICONE SEALANT) | | | |
| | 24.000 L.F. | | |
| Jamison Construction, LLC | | \$40.0000 | \$960.00 |
| Ford Construction Company | | \$67.5000 | \$1,620.00 |
| Harold Coffey Construction Co., Inc. | | \$125.0000 | \$3,000.00 |
| Dement Construction Company, LLC | | \$250.0000 | \$6,000.00 |
| | | | |
| 603-02.20 SPOT PAINTING EXISTING STEEL STRUCTURES | | | |
| | 1,350.000 S.F. | | |
| Jamison Construction, LLC | -, | \$16.0000 | \$21,600.00 |
| Ford Construction Company | | \$27.0000 | \$36,450.00 |
| Harold Coffey Construction Co., Inc. | | \$12.7500 | \$17,212.50 |
| Dement Construction Company, LLC | | \$20.0000 | \$27,000.00 |
| ,, | | + | , |
| 604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES) | | | |
| , | 3,723.000 S.Y. | | |
| laminan Canatrustian II C | 3,723.000 3.1. | 0000 | ¢22 F07 00 |
| Jamison Construction, LLC | | \$9.0000 | \$33,507.00 |
| Ford Construction Company | | \$6.0000 | \$22,338.00 |
| Harold Coffey Construction Co., Inc. | | \$18.8000 | \$69,992.40 |
| Dement Construction Company, LLC | | \$6.0000 | \$22,338.00 |
| 604-10.14 REMOVE EXISTING WEARING SURFACE | | | |
| 004-10.14 REMOVE EXISTING WEARING SURFACE | | | |
| | 1.000 LS | | |
| Jamison Construction, LLC | | \$45,000.0000 | \$45,000.00 |
| Ford Construction Company | | \$53,226.0000 | \$53,226.00 |
| Harold Coffey Construction Co., Inc. | | \$120,000.0000 | \$120,000.00 |
| Dement Construction Company, LLC | | \$37,200.0000 | \$37,200.00 |
| | | | |
| 604-10.46 EXPANSION JOINT REPAIRS (TYPE G) | | | |
| | 423.000 L.F. | | |
| Jamison Construction, LLC | | \$610.0000 | \$258,030.00 |
| Ford Construction Company | | \$850.0000 | \$359,550.00 |
| Harold Coffey Construction Co., Inc. | | \$1,060.0000 | \$448,380.00 |
| Dement Construction Company, LLC | | \$1,500.0000 | \$634,500.00 |
| | | | |
| 604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) | | | |
| | 481.000 S.Y. | | |
| Jamison Construction, LLC | | \$285.0000 | \$137,085.00 |
| Ford Construction Company | | \$180.0000 | \$86,580.00 |
| Harold Coffey Construction Co., Inc. | | \$176.5000 | \$84,896.50 |
| Dement Construction Company, LLC | | \$400.0000 | \$192,400.00 |
| | | | |
| 610-07.01 12" PIPE DRAIN (BRIDGE DRAIN) | | | |
| | 285.000 L.F. | | |
| Jamison Construction, LLC | | \$42.0000 | \$11,970.00 |
| Ford Construction Company | | \$45.0000 | \$12,825.00 |
| Harold Coffey Construction Co., Inc. | | \$85.0000 | \$24,225.00 |
| Dement Construction Company, LLC | | \$60.0000 | \$17,100.00 |
| | | | • |

| | | | | CONTRACT CNT067 |
|-----------|---|---|------------------------|----------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | ONTTRIOL | 2/(12/(0/0/) |
| 617-01 | BRIDGE DECK SEALANT | | | |
| | | 4,690.000 S.Y. | | |
| | Jamison Construction, LLC | ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, | \$24.0000 | \$112,560.00 |
| | Ford Construction Company | | \$11.0000 | \$51,590.00 |
| | Harold Coffey Construction Co., Inc. | | \$24.5000 | \$114,905.00 |
| | Dement Construction Company, LLC | | \$19.7500 | \$92,627.50 |
| 705.00.04 | W DEAM OR /TVDE 2) MACUTE 2 | | | |
| 705-06.01 | W BEAM GR (TYPE 2) MASH TL3 | 50 000 L F | | |
| | laminan Canatavatian II C | 50.000 L.F. | #24.0000 | £4.050.00 |
| | Jamison Construction, LLC Ford Construction Company | | \$21.0000 \$26.2000 | \$1,050.00 \$1,310.00 |
| | Harold Coffey Construction Co., Inc. | | \$18.0000 | \$900.00 |
| | Dement Construction Company, LLC | | \$26.2000 | \$1,310.00 |
| | Demont Constitution Company, LLC | | Ψ20.2000 | ψ1,010.00 |
| 705-06.30 | GR TERMINAL (ENERGY ABSORBING) MASH TL2 | | | |
| | | 22.000 EACH | | |
| | Jamison Construction, LLC | | \$2,200.0000 | \$48,400.00 |
| | Ford Construction Company | | \$2,850.0000 | \$62,700.00 |
| | Harold Coffey Construction Co., Inc. | | \$2,000.0000 | \$44,000.00 |
| | Dement Construction Company, LLC | | \$2,850.0000 | \$62,700.00 |
| 709-05.07 | MACHINED RIP-RAP (CLASS A-2) | | | |
| | (************************************** | 235.000 TON | | |
| | Jamison Construction, LLC | | \$48.0000 | \$11,280.00 |
| | Ford Construction Company | | \$50.0000 | \$11,750.00 |
| | Harold Coffey Construction Co., Inc. | | \$85.0000 | \$19,975.00 |
| | Dement Construction Company, LLC | | \$100.0000 | \$23,500.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| 712-01 | TRAFFIC CONTROL | 1.000 LS | | |
| | Jamison Construction, LLC | 1.000 LS | \$28,000.0000 | \$28,000.00 |
| | Ford Construction Company | | \$31,887.000 | \$28,000.00 \$31,887.00 |
| | Harold Coffey Construction Co., Inc. | | \$15,500.0000 | \$31,887.00 \$15,500.00 |
| | Dement Construction Company, LLC | | \$120,000.0000 | \$120,000.00 |
| | Dement Construction Company, LLC | | ψ120,000.0000 | Ψ120,000.00 |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | | 324.000 EACH | | |
| | Jamison Construction, LLC | | \$35.0000 | \$11,340.00 |
| | Ford Construction Company | | \$22.0000 | \$7,128.00 |
| | Harold Coffey Construction Co., Inc. | | \$22.0000 | \$7,128.00 |
| | Dement Construction Company, LLC | | \$22.0000 | \$7,128.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | • | | | |

4,046.000 S.F.

Jamison Construction, LLC

Ford Construction Company

Harold Coffey Construction Co., Inc.

Dement Construction Company, LLC

\$40,460.00

\$26,703.60

\$26,703.60

\$26,703.60

\$10.0000

\$6.6000

\$6.6000

\$6.6000

| | CNT067 |
|--|--------|
| | |

| | | 00 | MINAGI CHIOO |
|---|-------------|---------------|--------------|
| | | UNIT PRICE | EXTENSION |
| 712-07.03 TEMPORARY BARRICADES (TYPE III) | | | |
| | 96.000 L.F. | | |
| Jamison Construction, LLC | | \$16.0000 | \$1,536.00 |
| Ford Construction Company | | \$10.0000 | \$960.00 |
| Harold Coffey Construction Co., Inc. | | \$10.0000 | \$960.00 |
| Dement Construction Company, LLC | | \$10.0000 | \$960.00 |
| 712-08.03 ARROW BOARD (TYPE C) | | | |
| | 12.000 EACH | | |
| Jamison Construction, LLC | | \$1,000.0000 | \$12,000.00 |
| Ford Construction Company | | \$595.0000 | \$7,140.00 |
| Harold Coffey Construction Co., Inc. | | \$595.0000 | \$7,140.00 |
| Dement Construction Company, LLC | | \$595.0000 | \$7,140.00 |
| 716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) | | | |
| | 1.380 L.M. | | |
| Jamison Construction, LLC | | \$4,800.0000 | \$6,624.00 |
| Ford Construction Company | | \$4,000.0000 | \$5,520.00 |
| Harold Coffey Construction Co., Inc. | | \$5,000.0000 | \$6,900.00 |
| Dement Construction Company, LLC | | \$4,000.0000 | \$5,520.00 |
| 717-01 MOBILIZATION | | | |
| | 1.000 LS | | |
| Jamison Construction, LLC | | \$70,000.0000 | \$70,000.00 |
| Ford Construction Company | | \$75,000.0000 | \$75,000.00 |
| Harold Coffey Construction Co., Inc. | | \$69,456.5000 | \$69,456.50 |
| Dement Construction Company, LLC | | \$99,500.0000 | \$99,500.00 |
| • • • | | • | • |

SUB-TOTAL BRIDGE

| Jamison Construction, LLC | \$1,145,186.40 |
|--------------------------------------|----------------|
| Ford Construction Company | \$1,175,254.80 |
| Harold Coffey Construction Co., Inc. | \$1,395,975.00 |
| Dement Construction Company, LLC | \$2,092,316.10 |

| Jamison Construction, LLC | \$1,145,186.40 |
|--------------------------------------|----------------|
| Ford Construction Company | \$1,175,254.80 |
| Harold Coffey Construction Co., Inc. | \$1,395,975.00 |
| Dement Construction Company, LLC | \$2,092,316.10 |

POLK COUNTY (Contract No. CNT062 Call 042)

70005-4211-04

THE REPAIR OF BRIDGES ON U.S. 64 (S.R. 40) OVER NORTH POTATO CREEK (L.M. 26.93).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2020

| | TOTAL CONTRACT |
|--|----------------|
| Jones Bros. Contractors, LLC | \$2,377,643.51 |
| Jamison Construction, LLC | \$2,377,720.80 |
| Mid-State Construction Company, Inc. | \$2,544,132.66 |
| Summers-Taylor, Inc. | \$2,809,398.26 |
| Wright Brothers Construction Company, Inc. | \$3,198,298.26 |

| | | | Co | ONTRACT CNT062 |
|-----------|---|----------|----------------|----------------|
| | | | UNIT PRICE | EXTENSION |
| BRIDGE | CATEGORY | | | |
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | | | |
| 105-01 | OCHOTROGICK GTARES, EIREG AND GRADES | 1.000 LS | | |
| | Jones Bros. Contractors, LLC | 1.000 20 | \$7,500.0000 | \$7,500.00 |
| | Jamison Construction, LLC | | \$16,500.0000 | \$16,500.00 |
| | Mid-State Construction Company, Inc. | | \$14,462.4000 | \$14,462.40 |
| | Summers-Taylor, Inc. | | \$18,000.0000 | \$18,000.00 |
| | Wright Brothers Construction Company, Inc. | | \$17,266.0000 | \$17,266.00 |
| 201-01 | CLEARING AND GRUBBING | | | |
| | | 1.000 LS | | |
| | Jones Bros. Contractors, LLC | | \$10,000.0000 | \$10,000.00 |
| | Jamison Construction, LLC | | \$10,000.0000 | \$10,000.00 |
| | Mid-State Construction Company, Inc. | | \$12,493.5900 | \$12,493.59 |
| | Summers-Taylor, Inc. | | \$16,300.0000 | \$16,300.00 |
| | Wright Brothers Construction Company, Inc. | | \$5,400.0000 | \$5,400.00 |
| 201-05.31 | VEGETATION REMOVAL | | | |
| | | 1.000 LS | | |
| | Jones Bros. Contractors, LLC | | \$10,000.0000 | \$10,000.00 |
| | Jamison Construction, LLC | | \$3,500.0000 | \$3,500.00 |
| | Mid-State Construction Company, Inc. | | \$12,686.7800 | \$12,686.78 |
| | Summers-Taylor, Inc. | | \$10,000.0000 | \$10,000.00 |
| | Wright Brothers Construction Company, Inc. | | \$8,900.0000 | \$8,900.00 |
| 202-04.01 | REMOVAL OF STRUCTURES (BR. NO. 70-SR040-26.93R) | | | |
| | | 1.000 LS | | |
| | Jones Bros. Contractors, LLC | | \$250,000.0000 | \$250,000.00 |
| | Jamison Construction, LLC | | \$150,000.0000 | \$150,000.00 |
| | Mid-State Construction Company, Inc. | | \$164,548.6100 | \$164,548.61 |
| | Summers-Taylor, Inc. | | \$332,800.0000 | \$332,800.00 |
| | Wright Brothers Construction Company, Inc. | | \$407,000.0000 | \$407,000.00 |
| 202-04.02 | REMOVAL OF STRUCTURES (BR. NO. 70-SR040-26.93L) | | | |
| | | 1.000 LS | | |
| | Jones Bros. Contractors, LLC | | \$125,000.0000 | \$125,000.00 |
| | Jamison Construction, LLC | | \$60,000.0000 | \$60,000.00 |
| | Mid-State Construction Company, Inc. | | \$31,425.7100 | \$31,425.71 |

100.000 TON

Summers-Taylor, Inc.

Jones Bros. Contractors, LLC

Mid-State Construction Company, Inc.

Wright Brothers Construction Company, Inc.

Jamison Construction, LLC

Summers-Taylor, Inc.

303-01

Wright Brothers Construction Company, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

\$255,100.00

\$150,000.00

\$4,000.00

\$4,500.00

\$5,062.00

\$3,400.00

\$5,438.00

\$255,100.0000

\$150,000.0000

\$40.0000

\$45.0000

\$50.6200

\$34.0000

\$54.3800

| | | • | |
|---|-------------|------------------|--------------------------|
| | | UNIT PRICE | EXTENSION |
| 303-01.02 GRANULAR BACKFILL (BRIDGES) | | | |
| SOUTH STATE STATE (STABSES) | 370.000 TON | | |
| Jones Bros. Contractors, LLC | | \$45.0000 | \$16,650.00 |
| | | • | |
| Jamison Construction, LLC | | \$50.0000 | \$18,500.00 |
| Mid-State Construction Company, Inc. | | \$30.1300 | \$11,148.10 |
| Summers-Taylor, Inc. | | \$3.2000 | \$1,184.00 |
| Wright Brothers Construction Company, Inc. | | \$56.5500 | \$20,923.50 |
| 307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A | | | |
| | 62.000 TON | | |
| Jones Bros. Contractors, LLC | | \$300.0000 | \$18,600.00 |
| Jamison Construction, LLC | | \$330.0000 | \$20,460.00 |
| Mid-State Construction Company, Inc. | | \$361.5600 | \$22,416.72 |
| Summers-Taylor, Inc. | | \$320.0000 | \$19,840.00 |
| Wright Brothers Construction Company, Inc. | | \$327.6900 | \$20,316.78 |
| 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B- | M2 | | |
| 307-01.00 AOI HALT GONORETE MIX (1 304-22) (BI MIB-IMI) GRADING B | 368.000 TON | | |
| Lawrence Description of the LLIC | 300.000 TON | #470 0000 | \$00.500.00 |
| Jones Bros. Contractors, LLC | | \$170.0000 | \$62,560.00 |
| Jamison Construction, LLC | | \$200.0000 | \$73,600.00 |
| Mid-State Construction Company, Inc. | | \$204.8800 | \$75,395.84 |
| Summers-Taylor, Inc. | | \$182.0000 | \$66,976.00 |
| Wright Brothers Construction Company, Inc. | | \$185.6900 | \$68,333.92 |
| 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | 12.000 TON | | |
| Jones Bros. Contractors, LLC | | \$900.0000 | \$10,800.00 |
| Jamison Construction, LLC | | \$1,000.0000 | \$12,000.00 |
| Mid-State Construction Company, Inc. | | \$1,084.6800 | \$13,016.16 |
| Summers-Taylor, Inc. | | \$961.0000 | \$11,532.00 |
| Wright Brothers Construction Company, Inc. | | · | |
| wright brothers Construction Company, inc. | | \$983.0700 | \$11,796.84 |
| 411-01.10 ACS MIX(PG64-22) GRADING D | | | |
| | 470.000 TON | | |
| Jones Bros. Contractors, LLC | | \$185.0000 | \$86,950.00 |
| Jamison Construction, LLC | | \$210.0000 | \$98,700.00 |
| Mid-State Construction Company, Inc. | | \$222.9600 | \$104,791.20 |
| Summers-Taylor, Inc. | | \$198.0000 | \$93,060.00 |
| Wright Brothers Construction Company, Inc. | | \$202.0800 | \$94,977.60 |
| 411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) | | | |
| | 0.200 L.M. | | |
| Jones Bros. Contractors, LLC | | \$7,800.0000 | \$1,560.00 |
| Jamison Construction, LLC | | \$18,000.0000 | \$3,600.00 |
| | | | \$3,000.00 \$1,470.34 |
| Mid-State Construction Company, Inc. | | \$7,351.7200 | |
| Summers-Taylor, Inc. | | \$40,000.0000 | \$8,000.00 |
| Wright Brothers Construction Company, Inc. | | \$2,675.1000 | \$535.02 |

| | | · · | |
|--|--|--------------------------------------|------------------------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 415-01.02 COLD PLANING BITUMINOUS | PAVEMENT | | |
| | 5,334.000 S.Y. | | |
| Jones Bros. Contractors, LLC | · | \$4.4500 | \$23,736.30 |
| Jamison Construction, LLC | | \$6.0000 | \$32,004.00 |
| Mid-State Construction Comp | nany Inc | \$5.3600 | \$28,590.24 |
| Summers-Taylor, Inc. | arry, mo. | \$4.8500 | \$25,869.90 |
| Wright Brothers Construction | Company Inc | \$4.8600 | \$25,923.24 |
| wright Brothers Constitution | Company, mo. | Ψ1.0000 | Ψ20,020.21 |
| 602-10.20 BOLTS | | | |
| 301 10:10 10:10 | 36,000 EACH | | |
| Janes Bres Contractors II C | | \$4.75.0000 | #C 200 00 |
| Jones Bros. Contractors, LLC | • | \$175.0000 | \$6,300.00 |
| Jamison Construction, LLC | anu lan | \$21.0000 | \$756.00 |
| Mid-State Construction Comp | any, inc. | \$157.0700 \$4.45,0000 | \$5,654.52 |
| Summers-Taylor, Inc. | Commony Inc | \$145.0000 | \$5,220.00 |
| Wright Brothers Construction | Company, Inc. | \$13.1200 | \$472.32 |
| 200 40 55 070110711041 07551 050415 | O(DECODIDEION) | | |
| 602-10.55 STRUCTURAL STEEL REPAIR | | | |
| | 1.000 EACH | | |
| Jones Bros. Contractors, LLC | ; | \$30,000.0000 | \$30,000.00 |
| Jamison Construction, LLC | | \$10,000.0000 | \$10,000.00 |
| Mid-State Construction Comp | eany, Inc. | \$11,248.1000 | \$11,248.10 |
| Summers-Taylor, Inc. | | \$4,761.0000 | \$4,761.00 |
| Wright Brothers Construction | Company, Inc. | \$7,104.6700 | \$7,104.67 |
| | | | |
| 603-02.01 REPAINTING EXISTING STEE | L STRUCTURES (BR NO. 70-SR040-26.93 R. L.) | | |
| | 1.000 LS | | |
| Jones Bros. Contractors, LLC | ; | \$153,000.0000 | \$153,000.00 |
| Jamison Construction, LLC | | \$170,000.0000 | \$170,000.00 |
| Mid-State Construction Comp | pany, Inc. | \$184,395.6000 | \$184,395.60 |
| Summers-Taylor, Inc. | • | \$183,100.0000 | \$183,100.00 |
| Wright Brothers Construction | Company, Inc. | \$168,826.8600 | \$168,826.86 |
| | | | |
| 603-05.20 CONTAINMENT & DISPOSAL | OF WASTE(BR NO. 70-SR040-26.93 R. L.) | | |
| | 1.000 LS | | |
| Jones Bros. Contractors, LLC | <u>:</u> | \$66,000.0000 | \$66,000.00 |
| Jamison Construction, LLC | | \$78,000.0000 | \$78,000.00 |
| Mid-State Construction Comp | pany Inc | \$79,543.2000 | \$79,543.20 |
| Summers-Taylor, Inc. | arry, mo. | \$87,500.0000 | \$87,500.00 |
| Wright Brothers Construction | Company, Inc. | \$72,827.2800 | \$72,827.28 |
| | Company, mo. | ψ. <u>-</u> ,e <u>-</u> <u>-</u> eee | Ψ. Ξ,σΞΞσ |
| 604-02.03 EPOXY COATED REINFORCIN | NG STEFI | | |
| TO THE PROPERTY OF THE PROPERT | | | |
| Iones Bres Contractors 11.0 | 121,728.000 LB. | #4 0000 | 0450 040 40 |
| Jones Bros. Contractors, LLC | , | \$1.3000 | \$158,246.40 |
| Jamison Construction, LLC | and the | \$1.1000 | \$133,900.80 |
| Mid-State Construction Comp | any, inc. | \$1.9200 | \$233,717.76 |
| Summers-Taylor, Inc. | Company Inc | \$1.1200 \$2.2600 | \$136,335.36 \$375,405,38 |
| Wright Brothers Construction | Company, Inc. | \$2.2600 | \$275,105.28 |
| | | | |

| | | | MINACI CHIOOZ |
|--|----------------|----------------------|---------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 604-03.01 CLASS A CONCRETE (BRIDGES) | | | |
| | 25.000 C.Y. | | |
| Jones Bros. Contractors, LLC | | \$900.0000 | \$22,500.00 |
| Jamison Construction, LLC | | \$1,100.0000 | \$27,500.00 |
| Mid-State Construction Company, Inc. | | \$1,677.7200 | \$41,943.00 |
| Summers-Taylor, Inc. | | \$1,884.0000 | \$47,100.00 |
| Wright Brothers Construction Company, Inc. | | \$1,158.2600 | \$28,956.50 |
| COA 02 02 STEEL DAD DEINEODCEMENT (DDIDCES) | | | |
| 604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) | 770.000 LB. | | |
| Jones Bros. Contractors, LLC | 770.000 EB. | \$7.5500 | \$5,813.50 |
| Jamison Construction, LLC | | \$2.0000 | \$1,540.00 |
| Mid-State Construction Company, Inc. | | \$2.4700 | \$1,901.90 |
| Summers-Taylor, Inc. | | \$2.5000 | \$1,925.00 |
| Wright Brothers Construction Company, Inc. | | \$5.0000 \$5.0000 | \$3,850.00 |
| wright brothers construction company, inc. | | φ3.0000 | φ3,630.00 |
| 604-03.04 PAVEMENT @ BRIDGE ENDS | | | |
| | 428.000 S.Y. | | |
| Jones Bros. Contractors, LLC | | \$300.0000 | \$128,400.00 |
| Jamison Construction, LLC | | \$330.0000 | \$141,240.00 |
| Mid-State Construction Company, Inc. | | \$367.9400 | \$157,478.32 |
| Summers-Taylor, Inc. | | \$269.0000 | \$115,132.00 |
| Wright Brothers Construction Company, Inc. | | \$268.9700 | \$115,119.16 |
| 604-03.32 CLASS DS CONCRETE | | | |
| | 340.000 C.Y. | | |
| Jones Bros. Contractors, LLC | 0.0.000 0 | \$850.0000 | \$289,000.00 |
| Jamison Construction, LLC | | \$950.0000 | \$323,000.00 |
| Mid-State Construction Company, Inc. | | \$1,005.8300 | \$341,982.20 |
| Summers-Taylor, Inc. | | \$1,194.0000 | \$405,960.00 |
| Wright Brothers Construction Company, Inc. | | \$1,488.6600 | \$506,144.40 |
| wingin biothers construction company, inc. | | φ1,400.0000 | \$300,144.40 |
| 604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) | | | |
| | 1,417.000 S.Y. | | |
| Jones Bros. Contractors, LLC | | \$7.0000 | \$9,919.00 |
| Jamison Construction, LLC | | \$8.0000 | \$11,336.00 |
| Mid-State Construction Company, Inc. | | \$8.4400 | \$11,959.48 |
| Summers-Taylor, Inc. | | \$8.5000 | \$12,044.50 |
| Wright Brothers Construction Company, Inc. | | \$7.7200 | \$10,939.24 |
| 604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES) | | | |
| , | 1,370.000 S.Y. | | |
| Jones Bros. Contractors, LLC | | \$7.0000 | \$9,590.00 |
| Jamison Construction, LLC | | \$8.0000 | \$10,960.00 |
| Mid-State Construction Company, Inc. | | \$8.4400 | \$11,562.80 |
| Summers-Taylor, Inc. | | \$8.5000 | \$11,645.00 |
| Wright Brothers Construction Company, Inc. | | \$7.7200 | \$10,576.40 |
| | | | , , |

| | | | DIVINACT CIVIOUZ |
|---|----------------|---------------|------------------|
| | | UNIT PRICE | EXTENSION |
| 604-04.03 BRIDGE END DRAINS(2'X8') | | | |
| | 4.000 EACH | | |
| Jones Bros. Contractors, LLC | | \$2,000.0000 | \$8,000.00 |
| Jamison Construction, LLC | | \$4,200.0000 | \$16,800.00 |
| Mid-State Construction Company, Inc. | | \$6,553.1100 | \$26,212.44 |
| Summers-Taylor, Inc. | | \$6,130.0000 | \$24,520.00 |
| Wright Brothers Construction Company, Inc. | | \$8,471.0900 | \$33,884.36 |
| 604-04.41 THREE STAR STATE EMBLEM | | | |
| | 4.000 EACH | | |
| Jones Bros. Contractors, LLC | | \$750.0000 | \$3,000.00 |
| Jamison Construction, LLC | | \$1,800.0000 | \$7,200.00 |
| Mid-State Construction Company, Inc. | | \$1,351.0100 | \$5,404.04 |
| Summers-Taylor, Inc. | | \$780.0000 | \$3,120.00 |
| Wright Brothers Construction Company, Inc. | | \$1,671.1400 | \$6,684.56 |
| 604-05.31 BRIDGE DECK GROOVING (MECHANICAL) | | | |
| | 2,121.000 S.Y. | | |
| Jones Bros. Contractors, LLC | | \$4.5100 | \$9,565.71 |
| Jamison Construction, LLC | | \$5.0000 | \$10,605.00 |
| Mid-State Construction Company, Inc. | | \$3.8600 | \$8,187.06 |
| Summers-Taylor, Inc. | | \$4.5000 | \$9,544.50 |
| Wright Brothers Construction Company, Inc. | | \$5.4400 | \$11,538.24 |
| 604-10.05 CONCRETE | | | |
| | 332.000 S.F. | | |
| Jones Bros. Contractors, LLC | | \$200.0000 | \$66,400.00 |
| Jamison Construction, LLC | | \$210.0000 | \$69,720.00 |
| Mid-State Construction Company, Inc. | | \$129.8800 | \$43,120.16 |
| Summers-Taylor, Inc. | | \$189.0000 | \$62,748.00 |
| Wright Brothers Construction Company, Inc. | | \$173.8300 | \$57,711.56 |
| 604-10.14 REMOVE EXISTING WEARING SURFACE | | | |
| | 1.000 LS | | |
| Jones Bros. Contractors, LLC | | \$6,000.0000 | \$6,000.00 |
| Jamison Construction, LLC | | \$20,000.0000 | \$20,000.00 |
| Mid-State Construction Company, Inc. | | \$45,797.6000 | \$45,797.60 |
| Summers-Taylor, Inc. | | \$29,600.0000 | \$29,600.00 |
| Wright Brothers Construction Company, Inc. | | \$36,653.7200 | \$36,653.72 |
| 604-10.20 HYDRODEMOLITION | | | |
| | 887.000 S.Y. | | |
| Jones Bros. Contractors, LLC | | \$50.0000 | \$44,350.00 |
| Jamison Construction, LLC | | \$62.0000 | \$54,994.00 |
| Mid-State Construction Company, Inc. | | \$54.2300 | \$48,102.01 |
| Summers-Taylor, Inc. | | \$55.0000 | \$48,785.00 |
| Wright Brothers Construction Company, Inc. | | \$53.4400 | \$47,401.28 |
| | | | |

| | | C. | SMINACI CN1002 |
|--|--------------|---------------|----------------|
| | | UNIT PRICE | EXTENSION |
| 604-10.26 BRACING | | | |
| | 1.000 EACH | | |
| Jones Bros. Contractors, LLC | | \$25,000.0000 | \$25,000.00 |
| Jamison Construction, LLC | | \$12,500.0000 | \$12,500.00 |
| Mid-State Construction Company, Inc. | | \$12,854.2000 | \$12,854.20 |
| Summers-Taylor, Inc. | | \$3,750.0000 | \$3,750.00 |
| Wright Brothers Construction Company, Inc. | | \$8,936.8500 | \$8,936.85 |
| 604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) | | | |
| | 25.000 S.Y. | | |
| Jones Bros. Contractors, LLC | | \$470.0000 | \$11,750.00 |
| Jamison Construction, LLC | | \$440.0000 | \$11,000.00 |
| Mid-State Construction Company, Inc. | | \$485.2500 | \$12,131.25 |
| Summers-Taylor, Inc. | | \$450.0000 | \$11,250.00 |
| Wright Brothers Construction Company, Inc. | | \$520.0000 | \$13,000.00 |
| 604-10.32 EXPANSION JOINT REPAIRS (TYPE A) | | | |
| | 98.000 L.F. | | |
| Jones Bros. Contractors, LLC | | \$1,200.0000 | \$117,600.00 |
| Jamison Construction, LLC | | \$680.0000 | \$66,640.00 |
| Mid-State Construction Company, Inc. | | \$669.1300 | \$65,574.74 |
| Summers-Taylor, Inc. | | \$540.0000 | \$52,920.00 |
| Wright Brothers Construction Company, Inc. | | \$820.0000 | \$80,360.00 |
| 604-10.47 EXPANSION JOINT REPAIRS (TYPE H) | | | |
| | 42.000 L.F. | | |
| Jones Bros. Contractors, LLC | | \$1,200.0000 | \$50,400.00 |
| Jamison Construction, LLC | | \$660.0000 | \$27,720.00 |
| Mid-State Construction Company, Inc. | | \$777.3800 | \$32,649.96 |
| Summers-Taylor, Inc. | | \$615.0000 | \$25,830.00 |
| Wright Brothers Construction Company, Inc. | | \$726.0000 | \$30,492.00 |
| 604-10.54 CONCRETE REPAIRS | | | |
| | 148.000 S.F. | | |
| Jones Bros. Contractors, LLC | | \$200.0000 | \$29,600.00 |
| Jamison Construction, LLC | | \$210.0000 | \$31,080.00 |
| Mid-State Construction Company, Inc. | | \$130.0200 | \$19,242.96 |
| Summers-Taylor, Inc. | | \$195.0000 | \$28,860.00 |
| Wright Brothers Construction Company, Inc. | | \$129.2500 | \$19,129.00 |
| 604-10.97 CLASS "DS" CONCRETE (OVERLAY) | | | |
| | 143.000 C.Y. | | |
| Jones Bros. Contractors, LLC | | \$650.0000 | \$92,950.00 |
| Jamison Construction, LLC | | \$900.0000 | \$128,700.00 |
| Mid-State Construction Company, Inc. | | \$719.3700 | \$102,869.91 |
| Summers-Taylor, Inc. | | \$919.0000 | \$131,417.00 |
| Wright Brothers Construction Company, Inc. | | \$1,561.1700 | \$223,247.31 |

| | | | • | CHINACI CHIO02 |
|-------------|--|----------------|--------------|----------------|
| | | | UNIT PRICE | EXTENSION |
| 610-07.03 1 | 8" PIPE DRAIN (BRIDGE DRAIN) | | | |
| | | 120.000 L.F. | | |
| Jo | ones Bros. Contractors, LLC | | \$50.0000 | \$6,000.00 |
| | amison Construction, LLC | | \$50.0000 | \$6,000.00 |
| N | lid-State Construction Company, Inc. | | \$70.0800 | \$8,409.60 |
| S | summers-Taylor, Inc. | | \$38.0000 | \$4,560.00 |
| W | Vright Brothers Construction Company, Inc. | | \$80.6000 | \$9,672.00 |
| 620-05.01 C | ONC PARAPET SINGLE SLOPE (STD-1-1SS) | | | |
| | | 1,116.000 L.F. | | |
| Jo | ones Bros. Contractors, LLC | | \$100.0000 | \$111,600.00 |
| Ja | amison Construction, LLC | | \$105.0000 | \$117,180.00 |
| M | 1id-State Construction Company, Inc. | | \$96.6300 | \$107,839.08 |
| S | ummers-Taylor, Inc. | | \$94.0000 | \$104,904.00 |
| W | Vright Brothers Construction Company, Inc. | | \$100.0000 | \$111,600.00 |
| 705-01.01 G | GUARDRAIL AT BRIDGE ENDS | | | |
| | | 108.000 L.F. | | |
| Jo | ones Bros. Contractors, LLC | | \$92.5000 | \$9,990.00 |
| Ja | amison Construction, LLC | | \$100.0000 | \$10,800.00 |
| | lid-State Construction Company, Inc. | | \$84.3600 | \$9,110.88 |
| | ummers-Taylor, Inc. | | \$100.0000 | \$10,800.00 |
| W | Vright Brothers Construction Company, Inc. | | \$100.0000 | \$10,800.00 |
| 705-08.11 P | ORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 | | | |
| | | 4.000 EACH | | |
| Jo | ones Bros. Contractors, LLC | | \$4,000.0000 | \$16,000.00 |
| Ja | amison Construction, LLC | | \$3,800.0000 | \$15,200.00 |
| | lid-State Construction Company, Inc. | | \$4,579.7600 | \$18,319.04 |
| | ummers-Taylor, Inc. | | \$5,500.0000 | \$22,000.00 |
| W | Vright Brothers Construction Company, Inc. | | \$4,750.0000 | \$19,000.00 |
| 706-01 G | SUARDRAIL REMOVED | | | |
| | | 108.000 L.F. | | |
| | ones Bros. Contractors, LLC | | \$2.0000 | \$216.00 |
| | amison Construction, LLC | | \$2.0000 | \$216.00 |
| | lid-State Construction Company, Inc. | | \$1.2100 | \$130.68 |
| | ummers-Taylor, Inc. | | \$2.5000 | \$270.00 |
| W | Vright Brothers Construction Company, Inc. | | \$5.0000 | \$540.00 |
| 709-05.06 M | IACHINED RIP-RAP (CLASS A-1) | | | |
| | | 70.000 TON | | |
| | ones Bros. Contractors, LLC | | \$45.0000 | \$3,150.00 |
| | amison Construction, LLC | | \$44.0000 | \$3,080.00 |
| | lid-State Construction Company, Inc. | | \$73.1300 | \$5,119.10 |
| | ummers-Taylor, Inc. | | \$50.0000 | \$3,500.00 |
| W | Vright Brothers Construction Company, Inc. | | \$60.7700 | \$4,253.90 |

| | | | | MINACI CHIOOZ |
|-----------|---|----------------|------------------------|--------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Jones Bros. Contractors, LLC | | \$3,000.0000 | \$3,000.00 |
| | Jamison Construction, LLC | | \$50,000.0000 | \$50,000.00 |
| | Mid-State Construction Company, Inc. | | \$47,578.7700 | \$47,578.77 |
| | Summers-Taylor, Inc. | | \$30,400.0000 | \$30,400.00 |
| | Wright Brothers Construction Company, Inc. | | \$62,000.0000 | \$62,000.00 |
| 712-02.02 | 2 INTERCONNECTED PORTABLE BARRIER RAIL | | | |
| | | 2,560.000 L.F. | | |
| | Jones Bros. Contractors, LLC | | \$30.0000 | \$76,800.00 |
| | Jamison Construction, LLC | | \$33.0000 | \$84,480.00 |
| | Mid-State Construction Company, Inc. | | \$36.7100 | \$93,977.60 |
| | Summers-Taylor, Inc. | | \$49.0000 | \$125,440.00 |
| | Wright Brothers Construction Company, Inc. | | \$55.1400 | \$141,158.40 |
| 712-02.47 | 7 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARR | RIER RAIL | | |
| | | 403.000 L.F. | | |
| | Jones Bros. Contractors, LLC | | \$75.0000 | \$30,225.00 |
| | Jamison Construction, LLC | | \$92.0000 | \$37,076.00 |
| | Mid-State Construction Company, Inc. | | \$82.1600 | \$33,110.48 |
| | Summers-Taylor, Inc. | | \$59.0000 | \$23,777.00 |
| | Wright Brothers Construction Company, Inc. | | \$85.2400 | \$34,351.72 |
| 712-04.01 | I FLEXIBLE DRUMS (CHANNELIZING) | | | |
| • • | (| 50.000 EACH | | |
| | Janes Bros. Contractors II C | 30.000 EACH | \$23,0000 | £4.4E0.00 |
| | Jones Bros. Contractors, LLC | | \$23.0000 \$40.0000 | \$1,150.00 \$2,000.00 |
| | Jamison Construction, LLC | | \$40.0000 \$27.7200 | \$2,000.00 \$1,386.00 |
| | Mid-State Construction Company, Inc. Summers-Taylor, Inc. | | \$27.7200 \$25.0000 | \$1,250.00 |
| | | | \$25.0000 \$25.1200 | \$1,256.00 \$1,256.00 |
| | Wright Brothers Construction Company, Inc. | | φ25.1200 | \$1,256.00 |
| 712-04.50 | BARRIER RAIL DELINEATOR | | | |
| | | 144.000 EACH | | |
| | Jones Bros. Contractors, LLC | | \$12.0000 | \$1,728.00 |
| | Jamison Construction, LLC | | \$12.0000 | \$1,728.00 |
| | Mid-State Construction Company, Inc. | | \$14.4600 | \$2,082.24 |
| | Summers-Taylor, Inc. | | \$13.0000 | \$1,872.00 |
| | Wright Brothers Construction Company, Inc. | | \$13.1100 | \$1,887.84 |
| 712-05.03 | WARNING LIGHTS (TYPE C) | | | |
| | | 4.000 EACH | | |
| | Jones Bros. Contractors, LLC | | \$30.0000 | \$120.00 |
| | Jamison Construction, LLC | | \$40.0000 | \$160.00 |
| | Mid-State Construction Company, Inc. | | \$36.1600 | \$144.64 |
| | Summers-Taylor, Inc. | | \$35.0000 | \$140.00 |
| | Wright Brothers Construction Company, Inc. | | \$32.7700 | \$131.08 |
| | | | | |

| | | | UNIT PRICE | EXTENSION |
|---|--|--------------|---|----------------------|
| | | | | |
| 712-06 SIG | GNS (CONSTRUCTION) | | | |
| | | 608.000 S.F. | | |
| Joi | nes Bros. Contractors, LLC | | \$6.2000 | \$3,769.60 |
| | mison Construction, LLC | | \$10.0000 | \$6,080.00 |
| | d-State Construction Company, Inc. | | \$7.4700 | \$4,541.76 |
| | immers-Taylor, Inc. | | \$7.0000 | \$4,256.00 |
| | right Brothers Construction Company, Inc. | | \$6.7700 | \$4,116.16 |
| • | | | ψο | ψ.,σ |
| 712-08.03 AR | RROW BOARD (TYPE C) | | | |
| 7.12 00:00 7.11 | | 2.000 EACH | | |
| 1 | and Breeze Occidentations III O | 2.000 EACH | #4 000 0000 | #0 000 00 |
| | nes Bros. Contractors, LLC | | \$1,000.0000 | \$2,000.00 |
| | mison Construction, LLC | | \$1,500.0000 | \$3,000.00 |
| | d-State Construction Company, Inc. | | \$1,265.4600 | \$2,530.92 |
| | immers-Taylor, Inc. | | \$1,150.0000 | \$2,300.00 |
| VVr | right Brothers Construction Company, Inc. | | \$1,146.9200 | \$2,293.84 |
| | | | | |
| 713-16.01 CH | HANGEABLE MESSAGE SIGN UNIT | | | |
| | | 2.000 EACH | | |
| Joi | nes Bros. Contractors, LLC | | \$6,000.0000 | \$12,000.00 |
| Jai | mison Construction, LLC | | \$6,800.0000 | \$13,600.00 |
| Mie | d-State Construction Company, Inc. | | \$7,653.0200 | \$15,306.04 |
| Su | ımmers-Taylor, Inc. | | \$7,000.0000 | \$14,000.00 |
| Wr | right Brothers Construction Company, Inc. | | \$6,936.0900 | \$13,872.18 |
| | | | | |
| 716-01.23 SN | IOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 | COLOR) | | |
| | | 25.000 EACH | | |
| Joi | nes Bros. Contractors, LLC | | \$75.0000 | \$1,875.00 |
| | mison Construction, LLC | | \$90,0000 | \$2,250.00 |
| | d-State Construction Company, Inc. | | \$90.3900 | \$2,259.75 |
| | immers-Taylor, Inc. | | \$82,0000 | \$2,050.00 |
| | right Brothers Construction Company, Inc. | | \$81.1000 | \$2,027.50 |
| | .g.,, , ,, | | *************************************** | , |
| 716-01.30 RE | MOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | | |
| | | 25.000 EACH | | |
| lo | nes Bros. Contractors, LLC | 23.000 LAGI1 | \$25.0000 | \$625.00 |
| | | | • | \$875.00 |
| | mison Construction, LLC | | \$35.0000 | |
| | d-State Construction Company, Inc. | | \$30.1300 | \$753.25 \$700.00 |
| | Immers-Taylor, Inc. | | \$28.0000 | |
| VVI | right Brothers Construction Company, Inc. | | \$27.0300 | \$675.75 |
| 74.0 OF 04 DA | UNITED DAVEMENT MADIZING (ALL LINE) | | | |
| /16-05.01 PA | NINTED PAVEMENT MARKING (4" LINE) | | | |
| | | 2.000 L.M. | | |
| | nes Bros. Contractors, LLC | | \$1,750.0000 | \$3,500.00 |
| | mison Construction, LLC | | \$2,200.0000 | \$4,400.00 |
| | d-State Construction Company, Inc. | | \$2,109.1000 | \$4,218.20 |
| | ımmers-Taylor, Inc. | | \$1,905.0000 | \$3,810.00 |
| Wr | right Brothers Construction Company, Inc. | | \$1,892.0000 | \$3,784.00 |
| | | | | |

| | | | | CONTRACT CNT062 |
|-----------|---|--------------|----------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 716-13.02 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) | | | |
| | | 2.000 L.M. | | |
| | Jones Bros. Contractors, LLC | | \$2,500.0000 | \$5,000.00 |
| | Jamison Construction, LLC | | \$3,000.0000 | \$6,000.00 |
| | Mid-State Construction Company, Inc. | | \$3,013.0000 | \$6,026.00 |
| | Summers-Taylor, Inc. | | \$2,720.0000 | \$5,440.00 |
| | Wright Brothers Construction Company, Inc. | | \$2,703.0000 | \$5,406.00 |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | Jones Bros. Contractors, LLC | | \$115,000.0000 | \$115,000.00 |
| | Jamison Construction, LLC | | \$142,000.0000 | \$142,000.00 |
| | Mid-State Construction Company, Inc. | | \$176,447.7300 | \$176,447.73 |
| | Summers-Taylor, Inc. | | \$139,000.0000 | \$139,000.00 |
| | Wright Brothers Construction Company, Inc. | | \$159,900.0000 | \$159,900.00 |
| 740-11.02 | TEMPORARY SEDIMENT TUBE 12IN | | | |
| | | 760.000 L.F. | | |
| | Jones Bros. Contractors, LLC | | \$4.1500 | \$3,154.00 |
| | Jamison Construction, LLC | | \$4.0000 | \$3,040.00 |
| | | | | _ |

Mid-State Construction Company, Inc.

Wright Brothers Construction Company, Inc.

Summers-Taylor, Inc.

\$5.0000

\$5.0000

\$5.0000

\$3,800.00

\$3,800.00

\$3,800.00

SUB-TOTAL BRIDGE

| Jones Bros. Contractors, LLC | \$2,377,643.51 |
|--|----------------|
| Jamison Construction, LLC | \$2,377,720.80 |
| Mid-State Construction Company, Inc. | \$2,544,132.66 |
| Summers-Taylor, Inc. | \$2,809,398.26 |
| Wright Brothers Construction Company, Inc. | \$3,198,298.26 |

| Jones Bros. Contractors, LLC | \$2,377,643.51 |
|--|----------------|
| Jamison Construction, LLC | \$2,377,720.80 |
| Mid-State Construction Company, Inc. | \$2,544,132.66 |
| Summers-Taylor, Inc. | \$2,809,398.26 |
| Wright Brothers Construction Company, Inc. | \$3,198,298.26 |

PUTNAM AND WHITE COUNTIES (Contract No. CNT034 Call 043)

71003-4238-04, STP/HSIP-84(15), 93004-3224-94, 93004-8224-14

THE RESURFACING (EITHER MICROSURFACE OR THIN MIX OVERLAY) ON S.R. 24 IN PUTNAM COUNTY FROM MILL CREEK ROAD TO BEE ROCK ROAD AND ON S.R. 84 IN WHITE COUNTY FROM SOUTH OF EAST COLLEGE STREET TO THE PUTNAM COUNTY LINE.

PROJECT LENGTH - 17.250 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2019

DBE GOAL 4.50%

| | TOTAL CONTRACT |
|-----------------------------|----------------|
| Rogers Group, Inc. | \$1,329,384.98 |
| Tinsley Asphalt, LLC | \$1,447,076.45 |
| Hudson Construction Company | \$1,752,181.48 |

| | CONTRACT | CIVIUS |
|---------|----------|--------|
| T PRICE | EXTE | ENSION |

| ROADWAY CATEGORY | UNIT PRICE | EXTENSION |
|--|---|---|
| NOND WATER ON THE SOUTH | | |
| 701-01.01 CONCRETE SIDEWALK (4 ") | | |
| | 0.000 S.F. | |
| Rogers Group, Inc. | \$24.5300 | \$18,642.80 |
| Tinsley Asphalt, LLC | \$10.0000 | \$7,600.00 |
| Hudson Construction Company | \$23.0000 | \$17,480.00 |
| | | |
| 701-02.01 CONCRETE CURB RAMP (RETROFIT) | | |
| | 5.000 S.F. | #05.004.00 |
| Rogers Group, Inc. | \$38.4000 | \$35,904.00 |
| Tinsley Asphalt, LLC Hudson Construction Company | \$38.5500 \$27.0000 | \$36,044.25 \$25,245.00 |
| riddson construction company | \$27.0000 | φ23,243.00 |
| 702-01 CONCRETE CURB | | |
| 1 | 0.000 C.Y. | |
| Rogers Group, Inc. | \$1,031.4600 | \$10,314.60 |
| Tinsley Asphalt, LLC | \$962.0000 | \$9,620.00 |
| Hudson Construction Company | \$690.0000 | \$6,900.00 |
| TARRA TRAFFIC CONTROL | | |
| 712-01 TRAFFIC CONTROL | 4 000 1 0 | |
| | 1.000 LS | P40 470 40 |
| Rogers Group, Inc. Tinsley Asphalt, LLC | \$16,478.1800 \$45,725.0000 | \$16,478.18 \$45,725.00 |
| Hudson Construction Company | \$111,450.000 | \$111,450.00 |
| ,,,, | , | , |
| 712-06 SIGNS (CONSTRUCTION) | | |
| 1,02 | 6.000 S.F. | |
| Rogers Group, Inc. | \$5.9400 | \$6,094.44 |
| Tinsley Asphalt, LLC | \$6.7500 | \$6,925.50 |
| Hudson Construction Company | \$11.0000 | \$11,286.00 |
| 716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR) | | |
| | 2.000 EACH | |
| Rogers Group, Inc. | \$25.5900 | \$29,223.78 |
| Tinsley Asphalt, LLC | \$24.0000 | \$27,408.00 |
| Hudson Construction Company | \$24.7500 | \$28,264.50 |
| | | |
| 716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | |
| | 2.000 EACH | |
| Rogers Group, Inc. | \$6.5100 | \$7,434.42 |
| Tinsley Asphalt, LLC | \$4.0000 | \$4,568.00 |
| Hudson Construction Company | \$12.0000 | \$13,704.00 |
| 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) | | |
| 47 | 8.000 L.F. | |
| Rogers Group, Inc. | \$10.8600 | \$5,191.08 |
| Tinsley Asphalt, LLC | \$10.0000 | \$4,780.00 |
| Hudson Construction Company | \$10.5000 | \$5,019.00 |

| | | | | CONTRACT CNT034 |
|------------|--|-------------|---------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| 746 00 00 | DEMOVAL OF DAVEMENT MADIZING (LINE) | | | |
| / 10-00.20 | REMOVAL OF PAVEMENT MARKING (LINE) | | | |
| | | 66.700 L.M. | | |
| | Rogers Group, Inc. | | \$455.9400 | \$30,411.20 |
| | Tinsley Asphalt, LLC | | \$331.0000 | \$22,077.70 |
| | Hudson Construction Company | | \$750.0000 | \$50,025.00 |
| 716-12.01 | ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE) | | | |
| | • | 23.200 L.M. | | |
| | Rogers Group, Inc. | | \$2,636.3600 | \$61,163.55 |
| | Tinsley Asphalt, LLC | | \$2,900.0000 | \$67,280.00 |
| | Hudson Construction Company | | \$2,550.0000 | \$59,160.00 |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | | 43.500 L.M. | | |
| | Rogers Group, Inc. | | \$4,290.5500 | \$186,638.93 |
| | Tinsley Asphalt, LLC | | \$4,600.0000 | \$200,100.00 |
| | Hudson Construction Company | | \$4,150.0000 | \$180,525.00 |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | Rogers Group, Inc. | | \$33,081.0000 | \$33,081.00 |
| | Tinsley Asphalt, LLC | | \$52,500.0000 | \$52,500.00 |
| | | | . , | . , |

Hudson Construction Company

\$47,200.00

\$47,200.0000

CONTRACT CNT034

UNIT PRICE EXTENSION

ROADWAY ALTERNATE AA1 CATEGORY

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

38.000 TON

Hudson Construction Company \$477.7100 \$18,152.98

Rogers Group, Inc. Tinsley Asphalt, LLC

414-03.03 MICRO SURFACING

273,900.000 S.Y.

Hudson Construction Company \$4.3000 \$1,177,770.00

Rogers Group, Inc. Tinsley Asphalt, LLC

| | | | | CONTRACT CNT034 |
|-----------|--|------------------|------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| ROADW | AY ALTERNATE AA2 CATEGORY | | | |
| | | | | |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | | 90.000 TON | | |
| | Rogers Group, Inc. | | \$350.0000 | \$31,500.00 |
| | Tinsley Asphalt, LLC | | \$590.0000 | \$53,100.00 |
| | Hudson Construction Company | | | |
| 411-03.05 | 5 ACS MIX(PG64-22) THIN LIFT ASPHALT | | | |
| | | 273,900.000 S.Y. | | |
| | Rogers Group, Inc. | | \$3.1300 | \$857,307.00 |

Tinsley Asphalt, LLC

Hudson Construction Company

\$3.3200

\$909,348.00

SUB-TOTAL ROADWAY

| Rogers Group, Inc. | \$440,577.98 |
|---------------------------------|----------------|
| Tinsley Asphalt, LLC | \$484,628.45 |
| Hudson Construction Company | \$556,258.50 |
| SUB-TOTAL ROADWAY ALTERNATE AA1 | |
| Hudson Construction Company | \$1,195,922.98 |
| SUB-TOTAL ROADWAY ALTERNATE AA2 | |
| Rogers Group, Inc. | \$888,807.00 |
| Tinsley Asphalt, LLC | \$962,448.00 |
| | |
| TOTAL CONTRACT | |
| Rogers Group, Inc. | \$1,329,384.98 |
| Tinsley Asphalt, LLC | \$1,447,076.45 |
| Hudson Construction Company | \$1,752,181.48 |

RHEA COUNTY (Contract No. CNT075 Call 044)

HSIP-30(66),72004-3231-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 30 FROM NEAR S.R. 443 (L.M. 4.10) TO MAPLE CREEK DRIVE (L.M. 7.75).

PROJECT LENGTH - 3.650 MILES

COMPLETION TIME - ON OR BEFORE JULY 30, 2019

DBE GOAL 8.50%

TOTAL CONTRACT

Superior Traffic Control, LLC \$91,140.79
Tennessee Guardrail, Inc. \$94,886.55
Superior Pavement Marking, Inc. \$101,584.71

| | | | CC | ONTRACT CNT075 |
|-----------|--|-----------------|--------------|----------------|
| | | | UNIT PRICE | EXTENSION |
| ROADW | AY CATEGORY | | | |
| 705-02.01 | SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2) | | | |
| | | 769.000 L.F. | | |
| | Superior Traffic Control, LLC | | \$24.5000 | \$18,840.50 |
| | Tennessee Guardrail, Inc. | | \$27.0000 | \$20,763.00 |
| | Superior Pavement Marking, Inc. | | \$25.8500 | \$19,878.65 |
| 705-04.09 | EARTH PAD FOR TYPE 38 GR END TREATMENT | | | |
| | | 1.000 EACH | | |
| | Superior Traffic Control, LLC | | \$1,100.0000 | \$1,100.00 |
| | Tennessee Guardrail, Inc. | | \$2,050.0000 | \$2,050.00 |
| | Superior Pavement Marking, Inc. | | \$1,100.0000 | \$1,100.00 |
| 705-04.21 | GUARDRAIL DELINEATION ENHANCEMENT | | | |
| | | 13,182.000 L.F. | | |
| | Superior Traffic Control, LLC | | \$2.4500 | \$32,295.90 |
| | Tennessee Guardrail, Inc. | | \$2.2500 | \$29,659.50 |
| | Superior Pavement Marking, Inc. | | \$2.5000 | \$32,955.00 |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL- | 3 | | |
| | | 1.000 EACH | | |
| | Superior Traffic Control, LLC | | \$2,800.0000 | \$2,800.00 |
| | Tennessee Guardrail, Inc. | | \$2,850.0000 | \$2,850.00 |
| | Superior Pavement Marking, Inc. | | \$2,860.0000 | \$2,860.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Superior Traffic Control, LLC | | \$3,500.0000 | \$3,500.00 |
| | Tennessee Guardrail, Inc. | | \$5,000.0000 | \$5,000.00 |
| | Superior Pavement Marking, Inc. | | \$2,500.0000 | \$2,500.00 |
| 713-02.21 | SIGN POST DELINEATION ENHANCEMENT | | | |
| | | 204.000 L.F. | | |
| | Superior Traffic Control, LLC | | \$5.0000 | \$1,020.00 |
| | Tennessee Guardrail, Inc. | | \$6.0000 | \$1,224.00 |
| | Superior Pavement Marking, Inc. | | \$7.7000 | \$1,570.80 |
| 713-11.01 | "U" SECTION STEEL POSTS | | | |
| | | 673.150 LB. | | |
| | Superior Traffic Control, LLC | | \$3.3000 | \$2,221.40 |
| | Tennessee Guardrail, Inc. | | \$3.4500 | \$2,322.37 |
| | Superior Pavement Marking, Inc. | | \$4.4000 | \$2,961.86 |
| 713-11.02 | PERFORATED/KNOCKOUT SQUARE TUBE POST | | | |
| | | 1,415.488 LB. | | |
| | | | 00.4500 | A |

Superior Traffic Control, LLC

Superior Pavement Marking, Inc.

Tennessee Guardrail, Inc.

\$4,458.79 \$4,883.43

\$6,228.15

\$3.1500

\$3.4500

\$4.4000

| | UNIT PRICE | EXTENSION |
|---|------------|------------|
| 713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) | | |
| 174.250 S.F. | | |
| Superior Traffic Control, LLC | \$12.8000 | \$2,230.40 |
| Tennessee Guardrail, Inc. | \$13.0000 | \$2,265.25 |
| Superior Pavement Marking, Inc. | \$15.4000 | \$2,683.45 |
| 713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) | | |
| 348.000 S.F. | | |
| Superior Traffic Control, LLC | \$13.6000 | \$4,732.80 |
| Tennessee Guardrail, Inc. | \$15.0000 | \$5,220.00 |
| Superior Pavement Marking, Inc. | \$17.6000 | \$6,124.80 |
| 713-15.36 REMOVE SIGN, SUPPORT & FOOTING | | |
| 52.000 EACH | | |
| Superior Traffic Control, LLC | \$10.0000 | \$520.00 |
| Tennessee Guardrail, Inc. | \$7.0000 | \$364.00 |
| Superior Pavement Marking, Inc. | \$11.0000 | \$572.00 |
| 716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR) | | |
| 119.000 EACH | | |
| Superior Traffic Control, LLC | \$31.5000 | \$3,748.50 |
| Tennessee Guardrail, Inc. | \$30.0000 | \$3,570.00 |
| Superior Pavement Marking, Inc. | \$30.0000 | \$3,570.00 |
| 716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR) | | |
| 121.000 EACH | | |
| Superior Traffic Control, LLC | \$31.5000 | \$3,811.50 |
| Tennessee Guardrail, Inc. | \$30.0000 | \$3,630.00 |
| Superior Pavement Marking, Inc. | \$30.0000 | \$3,630.00 |
| 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) | | |
| 12.000 L.F. | | |
| Superior Traffic Control, LLC | \$21.0000 | \$252.00 |
| Tennessee Guardrail, Inc. | \$15.0000 | \$180.00 |
| Superior Pavement Marking, Inc. | \$15.0000 | \$180.00 |
| 716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | |
| 2.000 EACH | | |
| Superior Traffic Control, LLC | \$157.5000 | \$315.00 |
| Tennessee Guardrail, Inc. | \$225.0000 | \$450.00 |
| Superior Pavement Marking, Inc. | \$225.0000 | \$450.00 |
| 716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) | | |
| 200.000 L.F. | | |
| Superior Traffic Control, LLC | \$3.1500 | \$630.00 |
| Tennessee Guardrail, Inc. | \$1.7500 | \$350.00 |
| Superior Pavement Marking, Inc. | \$1.7500 | \$350.00 |

| | | | CONTRACT CNT075 |
|---|---------------|--------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) | | | |
| | 4.000 EACH | | |
| Superior Traffic Control, LLC | | \$210.0000 | \$840.00 |
| Tennessee Guardrail, Inc. | | \$275.0000 | \$1,100.00 |
| Superior Pavement Marking, Inc. | | \$275.0000 | \$1,100.00 |
| | | | |
| 716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) | | | |
| | 2.000 EACH | | |
| Superior Traffic Control, LLC | | \$210.0000 | \$420.00 |
| Tennessee Guardrail, Inc. | | \$225.0000 | \$450.00 |
| Superior Pavement Marking, Inc. | | \$225.0000 | \$450.00 |
| 716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) | | | |
| · · · · · · · · · · · · · · · · · · · | 0.379 L.M. | | |
| Superior Traffic Control, LLC | 0.37 9 L.IVI. | \$6,000.0000 | \$2,274.00 |
| Tennessee Guardrail, Inc. | | \$5,000.0000 | \$1,895.00 |
| Superior Pavement Marking, Inc. | | \$5,000.0000 | \$1,895.00 |
| Superior Lavernett Marking, Inc. | | ψ5,000.0000 | ψ1,033.00 |
| 716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE) | | | |
| | 300.000 L.F. | | |
| Superior Traffic Control, LLC | | \$2.1000 | \$630.00 |
| Tennessee Guardrail, Inc. | | \$1.7500 | \$525.00 |
| Superior Pavement Marking, Inc. | | \$1.7500 | \$525.00 |
| | | | |
| 717-01 MOBILIZATION | | | |

Superior Traffic Control, LLC

Tennessee Guardrail, Inc. Superior Pavement Marking, Inc. 1.000 LS

\$4,500.0000

\$6,135.0000

\$10,000.0000

\$4,500.00

\$6,135.00

\$10,000.00

SUB-TOTAL ROADWAY

| Superior Traffic Control, LLC | \$91,140.79 |
|---------------------------------|--------------|
| Tennessee Guardrail, Inc. | \$94,886.55 |
| Superior Pavement Marking, Inc. | \$101,584.71 |

| Superior Traffic Control, LLC | \$91,140.79 |
|---------------------------------|--------------|
| Tennessee Guardrail, Inc. | \$94,886.55 |
| Superior Pavement Marking, Inc. | \$101,584.71 |

SHELBY COUNTY (Contract No. CNT066 Call 046)

79020-4249-04

THE REPAIR OF THE BRIDGE ON U.S. 78 (S.R 4) OVER JOHNS CREEK (L.M. 2.23).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2019

| | TOTAL CONTRACT |
|------------------------------------|----------------|
| Chris-Hill Construction Co., LLC | \$431,921.53 |
| Bell & Associates Construction, LP | \$451,308.70 |
| Dement Construction Company, LLC | \$496,704.30 |
| Century Construction Group, Inc. | \$697,508.60 |
| Kiewit Infrastructure South Co. | \$785,674.50 |

| | | co | NTRACT CNT066 |
|--|---------------|------------------|---------------|
| | | UNIT PRICE | EXTENSION |
| BRIDGE CATEGORY | | | |
| 209-08.02 TEMPORARY SILT FENCE (WITH BACKING) | | | |
| | 430.000 L.F. | | |
| Chris-Hill Construction Co., LLC | 1001000 =11 1 | \$7.5000 | \$3,225.00 |
| Bell & Associates Construction, LP | | \$4.0000 | \$1,720.00 |
| Dement Construction Company, LLC | | \$7.0000 | \$3,010.00 |
| Century Construction Group, Inc. | | \$4.9000 | \$2,107.00 |
| Kiewit Infrastructure South Co. | | \$8.0000 | \$3,440.00 |
| 303-01.09 MINERAL AGGREGATE, TYPE A BASE, GRADING D LIMESTOI | NE | | |
| | 195.400 TON | | |
| Chris-Hill Construction Co., LLC | | \$48.9500 | \$9,564.83 |
| Bell & Associates Construction, LP | | \$60.0000 | \$11,724.00 |
| Dement Construction Company, LLC | | \$135.0000 | \$26,379.00 |
| Century Construction Group, Inc. | | \$125.2900 | \$24,481.67 |
| Kiewit Infrastructure South Co. | | \$70.0000 | \$13,678.00 |
| 307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B | -M2 | | |
| | 29.000 TON | | |
| Chris-Hill Construction Co., LLC | | \$409.5000 | \$11,875.50 |
| Bell & Associates Construction, LP | | \$410.0000 | \$11,890.00 |
| Dement Construction Company, LLC | | \$390.0000 | \$11,310.00 |
| Century Construction Group, Inc. | | \$484.2100 | \$14,042.09 |
| Kiewit Infrastructure South Co. | | \$700.0000 | \$20,300.00 |
| 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | 0.340 TON | | |
| Chris-Hill Construction Co., LLC | | \$6,930.0000 | \$2,356.20 |
| Bell & Associates Construction, LP | | \$6,600.0000 | \$2,244.00 |
| Dement Construction Company, LLC | | \$6,600.0000 | \$2,244.00 |
| Century Construction Group, Inc. | | \$8,194.3000 | \$2,786.06 |
| Kiewit Infrastructure South Co. | | \$10,000.0000 | \$3,400.00 |
| 411-02.10 ACS MIX(PG70-22) GRADING D | | | |
| | 56.000 TON | | |
| Chris-Hill Construction Co., LLC | | \$535.5000 | \$29,988.00 |
| Bell & Associates Construction, LP | | \$640.0000 | \$35,840.00 |
| Dement Construction Company, LLC | | \$510.0000 | \$28,560.00 |
| Century Construction Group, Inc. | | \$633.1900 | \$35,458.64 |
| Kiewit Infrastructure South Co. | | \$900.0000 | \$50,400.00 |
| 415-01.02 COLD PLANING BITUMINOUS PAVEMENT | | | |
| | 497.000 S.Y. | | |
| Chris-Hill Construction Co., LLC | | \$52.6500 | \$26,167.05 |
| Poll & Associatos Construction I D | | ¢ EO 0000 | \$24 OED DD |

Bell & Associates Construction, LP

Century Construction Group, Inc.

Kiewit Infrastructure South Co.

Dement Construction Company, LLC

\$24,850.00

\$19,258.75

\$23,910.67

\$25,844.00

\$50.0000

\$38.7500

\$48.1100

\$52.0000

| CONTRACT | CNT066 |
|----------|---------|
| ••••• | 0.1.000 |

| | | | MINACI CN1000 |
|--|---------------|--------------------------|-------------------------|
| | | UNIT PRICE | EXTENSION |
| 604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES) | | | |
| (2.10.11.0.12.) | 185.000 S.Y. | | |
| Chris-Hill Construction Co., LLC | | \$11.5500 | \$2,136.75 |
| Bell & Associates Construction, LP | | \$14.0000 | \$2,590.00 |
| Dement Construction Company, LLC | | \$14.0000 \$12.0000 | \$2,220.00 |
| Century Construction Group, Inc. | | \$12.0000 | \$2,756.50 |
| Kiewit Infrastructure South Co. | | \$17.0000 | \$3,145.00 |
| Riewit Illitastructure South Co. | | φ17.0000 | Ф 3,143.00 |
| 604-10.02 CONCRETE REPAIRS | | | |
| | 43.000 C.Y. | | |
| Chris-Hill Construction Co., LLC | | \$2,100.0000 | \$90,300.00 |
| Bell & Associates Construction, LP | | \$1,700.0000 | \$73,100.00 |
| Dement Construction Company, LLC | | \$1,945.0000 | \$83,635.00 |
| Century Construction Group, Inc. | | \$3,537.7200 | \$152,121.96 |
| Kiewit Infrastructure South Co. | | \$2,625.0000 | \$112,875.00 |
| 604-10.04 DEMOLITION WORK | | | |
| 004-10.04 DEMOLITION WORK | 1.000 LS | | |
| Chris-Hill Construction Co., LLC | | \$41,240.0000 | \$41,240.00 |
| Bell & Associates Construction, LP | | \$47,000.0000 | \$47,000.00 |
| Dement Construction Company, LLC | | \$142,625.0000 | \$142,625.00 |
| Century Construction Group, Inc. | | \$111,578.0700 | \$111,578.07 |
| Kiewit Infrastructure South Co. | | \$220,000.0000 | \$220,000.00 |
| Newit imastructure douti do. | | Ψ220,000.0000 | Ψ220,000.00 |
| 604-10.18 REINFORCING STEEL (REPAIRS) | | | |
| | 8,723.000 LB. | | |
| Chris-Hill Construction Co., LLC | | \$2.0000 | \$17,446.00 |
| Bell & Associates Construction, LP | | \$2.0000 | \$17,446.00 |
| Dement Construction Company, LLC | | \$1.9500 | \$17,009.85 |
| Century Construction Group, Inc. | | \$3.9200 | \$34,194.16 |
| Kiewit Infrastructure South Co. | | \$3.5000 | \$30,530.50 |
| 604-10.42 CONCRETE REPAIRS | | | |
| | 11.000 C.F. | | |
| Chris-Hill Construction Co., LLC | | \$700.0000 | \$7,700.00 |
| Bell & Associates Construction, LP | | \$700.0000 | \$7,700.00 |
| Dement Construction Company, LLC | | \$965.0000 | \$10,615.00 |
| Century Construction Group, Inc. | | \$2,096.3900 | \$23,060.29 |
| Kiewit Infrastructure South Co. | | \$340.0000 | \$3,740.00 |
| 615-01-01 DDESTDESSED CONCDETE LDEAM /TVDE I\ | | | |
| 615-01.01 PRESTRESSED CONCRETE I-BEAM (TYPE I) | 238.330 L.F. | | |
| Chris-Hill Construction Co., LLC | | \$215.0000 | \$51,240.95 |
| Bell & Associates Construction, LP | | \$430.0000 | \$102,481.90 |
| Dement Construction Company, LLC | | \$225.0000 | \$53,624.25 |
| Century Construction Group, Inc. | | \$225.0000 \$246.1500 | \$58,664.93 |
| Kiewit Infrastructure South Co. | | \$300.0000 | \$71,499.00 |
| Mewit iiii asii uotule ooutil oo. | | φουσ.υσσυ | Ψ11, 4 33.00 |

| | | | C. | SINTRACT CINTOU |
|------------|--|--------------|---------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 620-03 | CONCRETE PARAPET (STD-1-1) | | | |
| | | 122.500 L.F. | | |
| | Chris-Hill Construction Co., LLC | | \$150.0000 | \$18,375.00 |
| | Bell & Associates Construction, LP | | \$130.0000 | \$15,925.00 |
| | Dement Construction Company, LLC | | \$135.0000 | \$16,537.50 |
| | Century Construction Group, Inc. | | \$131.6600 | \$16,128.35 |
| | Kiewit Infrastructure South Co. | | \$150.0000 | \$18,375.00 |
| 705-01.01 | GUARDRAIL AT BRIDGE ENDS | | | |
| | | 54.000 L.F. | | |
| | Chris-Hill Construction Co., LLC | | \$81.2000 | \$4,384.80 |
| | Bell & Associates Construction, LP | | \$90.0000 | \$4,860.00 |
| | Dement Construction Company, LLC | | \$75.0000 | \$4,050.00 |
| | Century Construction Group, Inc. | | \$93.1200 | \$5,028.48 |
| | Kiewit Infrastructure South Co. | | \$160.0000 | \$8,640.00 |
| 705-20 25 | TEMPORARY CRASH CUSHION (MASH TL-3) | | | |
| . 00 20.20 | , ram on an ordinary (mr. s. r. r. a. s. r. a. s | 1.000 EACH | | |
| | Chris-Hill Construction Co., LLC | | \$4,885.0000 | \$4,885.00 |
| | Bell & Associates Construction, LP | | \$6,000.0000 | \$6,000.00 |
| | Dement Construction Company, LLC | | \$4,650.0000 | \$4,650.00 |
| | Century Construction Group, Inc. | | \$5,773.2300 | \$5,773.23 |
| | Kiewit Infrastructure South Co. | | \$5,600.0000 | \$5,600.00 |
| | Now I made dotaro coun co. | | ψο,σσσ.σσσσ | ψο,οσο.οσ |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Chris-Hill Construction Co., LLC | | \$24,490.0000 | \$24,490.00 |
| | Bell & Associates Construction, LP | | \$15,800.0000 | \$15,800.00 |
| | Dement Construction Company, LLC | | \$8,000.0000 | \$8,000.00 |
| | Century Construction Group, Inc. | | \$86,421.3200 | \$86,421.32 |
| | Kiewit Infrastructure South Co. | | \$50,000.0000 | \$50,000.00 |
| 712-02 02 | 2 INTERCONNECTED PORTABLE BARRIER RAIL | | | |
| 712-02.02 | INTERCONNECTED FORTABLE BARRIER RAIL | 181.000 L.F. | | |
| | Chris-Hill Construction Co., LLC | | \$39.3000 | \$7,113.30 |
| | Bell & Associates Construction, LP | | \$45.0000 | \$8,145.00 |
| | Dement Construction Company, LLC | | \$40.0000 | \$7,240.00 |
| | Century Construction Group, Inc. | | \$79.8100 | \$14,445.61 |
| | Kiewit Infrastructure South Co. | | \$90.0000 | \$16,290.00 |
| 712-02 47 | BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIE | D DAII | | |
| 712-02.47 | BRIDGE MOUNTED INTERCONNECTED FORTABLE BARRIE | 232.000 L.F. | | |
| | Chris-Hill Construction Co., LLC | | \$150.0000 | \$34,800.00 |
| | Bell & Associates Construction, LP | | \$66.0000 | \$15,312.00 |
| | Dement Construction Company, LLC | | \$40.0000 | \$9,280.00 |
| | Century Construction Group, Inc. | | \$129.5900 | \$30,064.88 |
| | Kiewit Infrastructure South Co. | | \$150.0000 | \$34,800.00 |
| | The state of the s | | ψ.00.0000 | ψο 1,000.00 |

38.000 EACH

Chris-Hill Construction Co., LLC

Bell & Associates Construction, LP

Century Construction Group, Inc.

Kiewit Infrastructure South Co.

Dement Construction Company, LLC

\$718.20

\$760.00

\$684.00

\$848.92

\$1,140.00

\$18.9000

\$20.0000

\$18,0000

\$22.3400

\$30.0000

| CONI | | CNITOCC | |
|-------|-----------|---------|--|
| (.C)N | I R Al. I | CNT066 | |

| | | | UNIT PRICE | EXTENSION |
|-----------|---|----------------|---------------|-------------|
| 716-05.02 | PAINTED PAVEMENT MARKING (8" BARRIER LINE) | | | |
| | | 9,239.000 L.F. | | |
| | Chris-Hill Construction Co., LLC | | \$1.1000 | \$10,162.90 |
| | Bell & Associates Construction, LP | | \$1.2000 | \$11,086.80 |
| | Dement Construction Company, LLC | | \$1.0500 | \$9,700.95 |
| | Century Construction Group, Inc. | | \$1.3000 | \$12,010.70 |
| | Kiewit Infrastructure South Co. | | \$4.0000 | \$36,956.00 |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE | Ξ) | | |
| | | 0.500 L.M. | | |
| | Chris-Hill Construction Co., LLC | | \$11,550.0000 | \$5,775.00 |
| | Bell & Associates Construction, LP | | \$12,700.0000 | \$6,350.00 |
| | Dement Construction Company, LLC | | \$11,000.0000 | \$5,500.00 |
| | Century Construction Group, Inc. | | \$13,657.0900 | \$6,828.55 |
| | Kiewit Infrastructure South Co. | | \$17,000.0000 | \$8,500.00 |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | Chris-Hill Construction Co., LLC | | \$21,595.0000 | \$21,595.00 |
| | Bell & Associates Construction, LP | | \$21,500.0000 | \$21,500.00 |
| | Dement Construction Company, LLC | | \$24,500.0000 | \$24,500.00 |
| | Century Construction Group, Inc. | | \$27,259.4000 | \$27,259.40 |
| | Kiewit Infrastructure South Co. | | \$39,000.0000 | \$39,000.00 |

SUB-TOTAL BRIDGE

| Chris-Hill Construction Co., LLC | \$431,921.53 |
|------------------------------------|--------------|
| Bell & Associates Construction, LP | \$451,308.70 |
| Dement Construction Company, LLC | \$496,704.30 |
| Century Construction Group, Inc. | \$697,508.60 |
| Kiewit Infrastructure South Co. | \$785,674.50 |

TOTAL CONTRACT

| Chris-Hill Construction Co., LLC | \$431,921.53 |
|------------------------------------|--------------|
| Bell & Associates Construction, LP | \$451,308.70 |
| Dement Construction Company, LLC | \$496,704.30 |
| Century Construction Group, Inc. | \$697,508.60 |
| Kiewit Infrastructure South Co. | \$785,674.50 |

SULLIVAN COUNTY (Contract No. CNT069 Call 047)

82010-4241-04,NH/HSIP-93(22),82010-3241-94,82010-8241-14,STP/HSIP-126(24),82085-3240-94,82085-8240-14

THE RESURFACING ON S.R. 126 FROM NEAR FALL CREEK ROAD (L.M. 9.10) TO NEAR S.R. 75 (L.M. 15.44) AND ON S.R. 93 FROM NEAR S.R. 347 (L.M. 3.17) TO NEAR GAYLEMONT DRIVE (L.M. 5.08), INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 8.250 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

DBE GOAL 5.00%

TOTAL CONTRACT

Summers-Taylor, Inc.

\$1,903,147.90

W-L Construction & Paving, Inc.

\$2,057,595.21

| | | | | CONTRACT CNT069 |
|-----------|--|----------------|--------------------------|----------------------------|
| | | | UNIT PRICE | EXTENSION |
| ROADWA | AY CATEGORY | | | |
| 307-01.15 | ASC MIX (PG64-22) (BPMLC-HM) GRADING CS | | | |
| | | 380.000 TON | | |
| | Summers-Taylor, Inc. W-L Construction & Paving, Inc. | | \$122.0000 \$108.7100 | \$46,360.00 \$41,309.80 |
| | W-L Construction & Laving, Inc. | | \$100.7100 | ψ41,309.00 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | | 114.000 TON | | |
| | Summers-Taylor, Inc. | | \$930.0000 | \$106,020.00 |
| | W-L Construction & Paving, Inc. | | \$550.8900 | \$62,801.46 |
| 411-01.07 | ACS MIX (PG64-22) GRADING E SHOULDER | | | |
| | | 1,302.000 TON | | |
| | Summers-Taylor, Inc. | | \$97.6500 | \$127,140.30 |
| | W-L Construction & Paving, Inc. | | \$89.1300 | \$116,047.26 |
| 411-02.10 | ACS MIX(PG70-22) GRADING D | | | |
| 0 | | 4,265.000 TON | | |
| | Summers-Taylor, Inc. | ., | \$100.5000 | \$428,632.50 |
| | W-L Construction & Paving, Inc. | | \$98.3100 | \$419,292.15 |
| 444 02 42 | ACS MIX(PG70-22) THIN LIFT D ASPHALT | | | |
| 411-03.13 | ACS MIX(FG70-22) THIN LIFT D'ASPHALT | 4,997.000 TON | | |
| | Summers-Taylor, Inc. | 4,007.000 1010 | \$104.2500 | \$520,937.25 |
| | W-L Construction & Paving, Inc. | | \$104.2800 | \$521,087.16 |
| 411-12 02 | SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDT | ГН\ | | |
| 411-12.02 | COOKING CHOOLDLIKE (NON-CONTINECCO) (TON WID) | 3.100 L.M. | | |
| | Summers-Taylor, Inc. | | \$675.0000 | \$2,092.50 |
| | W-L Construction & Paving, Inc. | | \$378.7000 | \$1,173.97 |
| 411-12 03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8 | RIN WIDTH) | | |
| 411-12.00 | COOKING FOR ROMBLE OTHER E (NON-CONTINUOUS) (C | 3.500 L.M. | | |
| | Summers-Taylor, Inc. | | \$640.0000 | \$2,240.00 |
| | W-L Construction & Paving, Inc. | | \$378.7000 | \$1,325.45 |
| 411 12 04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4 | IIN WIDTU\ | | |
| 411-12.04 | SCORING FOR RUMBLE STRIFE (NON-CONTINUOUS) (4 | 8.900 L.M. | | |
| | Summers-Taylor, Inc. | 0.300 E.M. | \$450.0000 | \$4,005.00 |
| | W-L Construction & Paving, Inc. | | \$378.7000 | \$3,370.43 |
| 445 04 04 | COLD DI ANIMO DITUMINOLIO DAVEMENT | | | |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | 5,437.000 TON | | |
| | Summers-Taylor, Inc. | J,437.000 TON | \$13.9500 | \$75,846.15 |
| | W-L Construction & Paving, Inc. | | \$19.9800 | \$108,631.26 |
| | | | | |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | 0.000 54.011 | | |
| | Summers-Taylor, Inc. | 9.000 EACH | \$51.0000 | \$459.00 |
| | W-L Construction & Paving, Inc. | | \$216.4000 | \$459.00 \$1,947.60 |
| | | | += : :: | Ţ ·, · · · · · · · |

| | | | | CONTRACT CNT069 |
|-----------|--|----------------|----------------------------|---------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 705-04.09 | EARTH PAD FOR TYPE 38 GR END TREATMENT | 9.000 EACH | | |
| | Summers-Taylor, Inc. | 9.000 EACH | \$1,400.0000 | \$12,600.00 |
| | W-L Construction & Paving, Inc. | | \$1,947.6000 | \$17,528.40 |
| | | | | |
| 705-06.01 | W BEAM GR (TYPE 2) MASH TL3 | 162.500 L.F. | | |
| | Summers-Taylor, Inc. | 102.300 L.F. | \$19.0000 | \$3,087.50 |
| | W-L Construction & Paving, Inc. | | \$25.9700 | \$4,220.13 |
| | | | | |
| 705-06.10 | GR TERMINALTRAILING END (TYPE 13) MASH TL3 | | | |
| | 0 | 3.000 EACH | #040.000 | Фо 400 00 |
| | Summers-Taylor, Inc. W-L Construction & Paving, Inc. | | \$810.0000 \$1,271.3500 | \$2,430.00 \$3,814.05 |
| | TV E CONDUCTION OF A VINING, INC. | | ψ1,271.0000 | ψο,ο τ τ.οο |
| 705-06.11 | GR TERMINAL (IN-INLINE) MASH TL3 | | | |
| | | 3.000 EACH | | |
| | Summers-Taylor, Inc. | | \$625.0000 | \$1,875.00 |
| | W-L Construction & Paving, Inc. | | \$865.6000 | \$2,596.80 |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | | | |
| | | 9.000 EACH | | |
| | Summers-Taylor, Inc. | | \$2,965.0000 | \$26,685.00 |
| | W-L Construction & Paving, Inc. | | \$2,975.5000 | \$26,779.50 |
| 712-01 | TRAFFIC CONTROL | | | |
| 71201 | THAT IS SOME INCL | 1.000 LS | | |
| | Summers-Taylor, Inc. | | \$29,880.0000 | \$29,880.00 |
| | W-L Construction & Paving, Inc. | | \$63,621.6000 | \$63,621.60 |
| 712 04 01 | ELEVIDLE DOLLME (CHANNELIZING) | | | |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 151.000 EACH | | |
| | Summers-Taylor, Inc. | 101.000 E/(011 | \$20.0000 | \$3,020.00 |
| | W-L Construction & Paving, Inc. | | \$10.8200 | \$1,633.82 |
| 740.05.04 | WARNING LIGHTS (TYPE A) | | | |
| 712-05.01 | WARNING LIGHTS (TYPE A) | 76 000 EACH | | |
| | Summers-Taylor, Inc. | 76.000 EACH | \$20.0000 | \$1,520.00 |
| | W-L Construction & Paving, Inc. | | \$22.7200 | \$1,726.72 |
| | | | | |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 1,259.000 S.F. | 4 | ** |
| | Summers-Taylor, Inc. W-L Construction & Paving, Inc. | | \$7.5000 \$11.9000 | \$9,442.50 \$14,982.10 |
| | vv E constitution a r aving, inc. | | ψ11.3000 | Ψ14,002.10 |
| 712-08.03 | ARROW BOARD (TYPE C) | | | |
| | | 4.000 EACH | | |
| | Summers-Taylor, Inc. | | \$375.0000 | \$1,500.00 |
| | W-L Construction & Paving, Inc. | | \$1,514.8000 | \$6,059.20 |

| | | | CONTRACT CNT069 |
|-----------|--|--------------|-----------------|
| | | UNIT PRI | CE EXTENSION |
| 716-01.21 | SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLO | OR) | |
| | | 676.000 EACH | |
| | Summers-Taylor, Inc. | \$25.00 | |
| | W-L Construction & Paving, Inc. | \$23.80 | 00 \$16,088.80 |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 C | COLOR) | |
| | | 342.000 EACH | |
| | Summers-Taylor, Inc. | \$25.00 | |
| | W-L Construction & Paving, Inc. | \$23.80 | 00 \$8,139.60 |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COL | .OR) | |
| | | 77.000 EACH | |
| | Summers-Taylor, Inc. | \$25.00 | |
| | W-L Construction & Paving, Inc. | \$23.80 | 00 \$1,832.60 |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | |
| | | 279.000 EACH | |
| | Summers-Taylor, Inc. | \$7.50 | |
| | W-L Construction & Paving, Inc. | \$8.12 | 00 \$2,265.48 |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | | |
| | | 134.000 S.Y. | |
| | Summers-Taylor, Inc. | \$14.00 | |
| | W-L Construction & Paving, Inc. | \$16.50 | 00 \$2,211.00 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | |
| | | 132.000 L.F. | |
| | Summers-Taylor, Inc. | \$8.15 | |
| | W-L Construction & Paving, Inc. | \$9.74 | 00 \$1,285.68 |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | |
| | | 19.000 EACH | |
| | Summers-Taylor, Inc. | \$125.00 | |
| | W-L Construction & Paving, Inc. | \$135.25 | 00 \$2,569.75 |
| 716-02.11 | PLASTIC PAVEMENT MARKING (6" DOTTED LINE) | | |
| | | 154.000 L.F. | |
| | Summers-Taylor, Inc. | \$1.15 | |
| | W-L Construction & Paving, Inc. | \$1.35 | 00 \$207.90 |
| 716-03.04 | PLASTIC WORD PAVEMENT MARKING (SCHOOL) | | |
| | | 2.000 EACH | |
| | Summers-Taylor, Inc. | \$215.00 | |
| | W-L Construction & Paving, Inc. | \$243.45 | 00 \$486.90 |
| 716-04.04 | PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER) | | |

1,294.000 L.F.

Summers-Taylor, Inc.

W-L Construction & Paving, Inc.

\$6,728.80

\$7,349.92

\$5.2000

\$5.6800

| | | | CONTRACT CNT069 |
|-----------|---|---------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| 716-04.14 | PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW) | | |
| | , | 1.000 EACH | |
| | Summers-Taylor, Inc. | \$160.0000 | \$160.00 |
| | W-L Construction & Paving, Inc. | \$189.3500 | \$189.35 |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | | |
| | · · · · · · · · · · · · · · · · · · · | 17.000 L.M. | |
| | Summers-Taylor, Inc. | \$520.0000 | \$8,840.00 |
| | W-L Construction & Paving, Inc. | \$568.0500 | \$9,656.85 |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | |
| | , | 36.000 L.M. | |
| | Summers-Taylor, Inc. | \$3,650.0000 | \$131,400.00 |
| | W-L Construction & Paving, Inc. | \$4,111.6000 | \$148,017.60 |
| 717-01 | MOBILIZATION | | |
| | | 1.000 LS | |
| | Summers-Taylor, Inc. | \$39,225.0000 | \$39,225.00 |

W-L Construction & Paving, Inc.

\$45,552.7200

\$45,552.72

| | | | CONTRACT CNT069 |
|---|----------------|------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| BRIDGE CATEGORY | | | |
| | | | |
| 604-10.44 EXPANSION JOINT REPAIRS | | | |
| | 376.000 L.F. | | |
| Summers-Taylor, Inc. | | \$145.0000 | \$54,520.00 |
| W-L Construction & Paving, Inc. | | \$405.7500 | \$152,562.00 |
| 617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) | | | |
| , and the same of | 7,370.000 S.Y. | | |
| Summers-Taylor, Inc. | | \$30.0000 | \$221,100.00 |

W-L Construction & Paving, Inc.

\$239,230.20

\$32.4600

SUB-TOTAL ROADWAY

| Summers-Taylor, Inc. | \$1,627,527.90 |
|---------------------------------|----------------|
| W-L Construction & Paving, Inc. | \$1,665,803.01 |
| | |

SUB-TOTAL BRIDGE

| Summers-Taylor, Inc. | \$275,620.00 |
|---------------------------------|--------------|
| W-L Construction & Paving, Inc. | \$391,792.20 |

TOTAL CONTRACT

| Summers-Taylor, Inc. | \$1,903,147.90 |
|---------------------------------|----------------|
| W-L Construction & Paving, Inc. | \$2,057,595.21 |

SULLIVAN COUNTY (Contract No. CNT036 Call 048)

82002-4285-04

THE REPAIR OF THE BRIDGE ON U.S. 11W (S.R. 1) OVER REEDY CREEK (L.M. 9.77) IN KINGSPORT.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2019

TOTAL CONTRACT

Summers-Taylor, Inc.\$155,299.32Southern Constructors, Inc.\$182,954.00Mid-State Construction Company, Inc.\$238,709.56

| | | | СО | NTRACT CNT036 |
|-----------|---|---------------|---------------|---------------|
| | | | UNIT PRICE | EXTENSION |
| BRIDGE (| CATEGORY | | | |
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | | | |
| .00 01 | | 1.000 LS | | |
| | Summers-Taylor, Inc. | | \$6,500.0000 | \$6,500.00 |
| | Southern Constructors, Inc. | | \$12,000.0000 | \$12,000.00 |
| | Mid-State Construction Company, Inc. | | \$10,423.0000 | \$10,423.00 |
| 202-01 02 | REMOVAL OF ASBESTOS | | | |
| 202 01.02 | NEMOTAL OF ADDITION | 1.000 LS | | |
| | Summers-Taylor, Inc. | | \$6,500.0000 | \$6,500.00 |
| | Southern Constructors, Inc. | | \$15,000.0000 | \$15,000.00 |
| | Mid-State Construction Company, Inc. | | \$7,221.6500 | \$7,221.65 |
| 202-04.01 | REMOVAL OF STRUCTURES (BR. NO. 82-SR001-0 | 9.77 LEFT) | | |
| | (| 1.000 LS | | |
| | Summers-Taylor, Inc. | | \$18,000.0000 | \$18,000.00 |
| | Southern Constructors, Inc. | | \$30,000.0000 | \$30,000.00 |
| | Mid-State Construction Company, Inc. | | \$17,720.8900 | \$17,720.89 |
| 307-02.08 | ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) | GRADING B-M2 | | |
| | | 16.000 TON | | |
| | Summers-Taylor, Inc. | | \$335.0000 | \$5,360.00 |
| | Southern Constructors, Inc. | | \$350.0000 | \$5,600.00 |
| | Mid-State Construction Company, Inc. | | \$498.8200 | \$7,981.12 |
| 411-02.10 | ACS MIX(PG70-22) GRADING D | | | |
| | | 3.000 TON | | |
| | Summers-Taylor, Inc. | | \$780.0000 | \$2,340.00 |
| | Southern Constructors, Inc. | | \$850.0000 | \$2,550.00 |
| | Mid-State Construction Company, Inc. | | \$1,161.4200 | \$3,484.26 |
| 604-02.03 | EPOXY COATED REINFORCING STEEL | | | |
| | | 3,503.000 LB. | | |
| | Summers-Taylor, Inc. | | \$4.0000 | \$14,012.00 |
| | Southern Constructors, Inc. | | \$5.0000 | \$17,515.00 |
| | Mid-State Construction Company, Inc. | | \$5.0700 | \$17,760.21 |
| 604-04.01 | APPLIED TEXTURE FINISH (NEW STRUCTURES) | | | |
| | | 138.000 S.Y. | | |
| | Summers-Taylor, Inc. | | \$10.0000 | \$1,380.00 |
| | Southern Constructors, Inc. | | \$10.0000 | \$1,380.00 |
| | Mid-State Construction Company, Inc. | | \$27.5500 | \$3,801.90 |

13.000 C.Y.

604-10.09 CONCRETE

Summers-Taylor, Inc.

Southern Constructors, Inc.

Mid-State Construction Company, Inc.

\$29,900.00

\$23,400.00 \$31,661.37

\$2,300.0000

\$1,800.0000

\$2,435.4900

| CONTRACT CNT036 | COL | NTRACT | CNT036 |
|-----------------|-----|--------|--------|
|-----------------|-----|--------|--------|

| | | | O. | NITRACT CHIOSO |
|-----------|--|--------------|---------------|----------------|
| | | | UNIT PRICE | EXTENSION |
| 604-10.14 | REMOVE EXISTING WEARING SURFACE | | | |
| | | 1.000 LS | | |
| | Summers-Taylor, Inc. | | \$4,650.0000 | \$4,650.00 |
| | Southern Constructors, Inc. | | \$8,000.0000 | \$8,000.00 |
| | Mid-State Construction Company, Inc. | | \$6,923.8500 | \$6,923.85 |
| 620-05.01 | CONC PARAPET SINGLE SLOPE (STD-1-1SS) | | | |
| | | 85.500 L.F. | | |
| | Summers-Taylor, Inc. | | \$237.4300 | \$20,300.27 |
| | Southern Constructors, Inc. | | \$140.0000 | \$11,970.00 |
| | Mid-State Construction Company, Inc. | | \$184.3300 | \$15,760.22 |
| 705-01.01 | GUARDRAIL AT BRIDGE ENDS | | | |
| | | 54.000 L.F. | | |
| | Summers-Taylor, Inc. | | \$125.1100 | \$6,755.94 |
| | Southern Constructors, Inc. | | \$95.0000 | \$5,130.00 |
| | Mid-State Construction Company, Inc. | | \$132.5200 | \$7,156.08 |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | | | |
| | | 2.000 EACH | | |
| | Summers-Taylor, Inc. | | \$259.3000 | \$518.60 |
| | Southern Constructors, Inc. | | \$60.0000 | \$120.00 |
| | Mid-State Construction Company, Inc. | | \$74.4500 | \$148.90 |
| 705-20.25 | TEMPORARY CRASH CUSHION (MASH TL-3) | | | |
| | | 1.000 EACH | | |
| | Summers-Taylor, Inc. | | \$3,241.2200 | \$3,241.22 |
| | Southern Constructors, Inc. | | \$5,000.0000 | \$5,000.00 |
| | Mid-State Construction Company, Inc. | | \$6,402.7000 | \$6,402.70 |
| 706-01 | GUARDRAIL REMOVED | | | |
| | | 110.000 L.F. | | |
| | Summers-Taylor, Inc. | | \$1.3000 | \$143.00 |
| | Southern Constructors, Inc. | | \$2.0000 | \$220.00 |
| | Mid-State Construction Company, Inc. | | \$1.4900 | \$163.90 |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Summers-Taylor, Inc. | | \$5,285.6900 | \$5,285.69 |
| | Southern Constructors, Inc. | | \$10,000.0000 | \$10,000.00 |
| | Mid-State Construction Company, Inc. | | \$24,947.6000 | \$24,947.60 |
| 712-02.02 | 2 INTERCONNECTED PORTABLE BARRIER RAIL | | | |
| | | 175.000 L.F. | | |
| | Summers-Taylor, Inc. | | \$30.9200 | \$5,411.00 |
| | Southern Constructors, Inc. | | \$32.0000 | \$5,600.00 |
| | Mid-State Construction Company, Inc. | | \$70.9800 | \$12,421.50 |
| | | | | |

| | | | C | ONTRACT CNT036 |
|-----------|--|----------------|---------------|----------------|
| | | | UNIT PRICE | EXTENSION |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | | 150.000 EACH | | |
| | Summers-Taylor, Inc. | | \$20.6200 | \$3,093.00 |
| | Southern Constructors, Inc. | | \$30.0000 | \$4,500.00 |
| | Mid-State Construction Company, Inc. | | \$41.6900 | \$6,253.50 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 272.000 S.F. | | |
| | Summers-Taylor, Inc. | | \$8.2500 | \$2,244.00 |
| | Southern Constructors, Inc. | | \$15.0000 | \$4,080.00 |
| | Mid-State Construction Company, Inc. | | \$10.9400 | \$2,975.68 |
| 712-08.03 | 3 ARROW BOARD (TYPE C) | | | |
| | | 1.000 EACH | | |
| | Summers-Taylor, Inc. | | \$481.0400 | \$481.04 |
| | Southern Constructors, Inc. | | \$2,800.0000 | \$2,800.00 |
| | Mid-State Construction Company, Inc. | | \$1,191.2000 | \$1,191.20 |
| 712-09.02 | 2 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE) | | | |
| | | 1,400.000 L.F. | | |
| | Summers-Taylor, Inc. | | \$2.4400 | \$3,416.00 |
| | Southern Constructors, Inc. | | \$3.5000 | \$4,900.00 |
| | Mid-State Construction Company, Inc. | | \$5.2100 | \$7,294.00 |
| 713-02.26 | CONCRETE BARRIER/PARAPET DELINEATOR | | | |
| | | 9.000 EACH | | |
| | Summers-Taylor, Inc. | | \$14.6700 | \$132.03 |
| | Southern Constructors, Inc. | | \$21.0000 | \$189.00 |
| | Mid-State Construction Company, Inc. | | \$22.3400 | \$201.06 |
| 716-12.02 | 2 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | | 0.100 L.M. | | |
| | Summers-Taylor, Inc. | | \$6,355.3000 | \$635.53 |
| | Southern Constructors, Inc. | | \$30,000.0000 | \$3,000.00 |
| | | | <u> </u> | <u>.</u> |

1.000 LS

MOBILIZATION

Summers-Taylor, Inc.

Southern Constructors, Inc.

717-01

Mid-State Construction Company, Inc.

Mid-State Construction Company, Inc.

\$4,094.75

\$15,000.00

\$10,000.00

\$42,720.22

\$40,947.5000

\$15,000.0000 \$10,000.0000

\$42,720.2200

SUB-TOTAL BRIDGE

| Summers-Taylor, Inc. | \$155,299.32 |
|--------------------------------------|--------------|
| Southern Constructors, Inc. | \$182,954.00 |
| Mid-State Construction Company, Inc. | \$238,709.56 |

TOTAL CONTRACT

| Summers-Taylor, Inc. | \$155,299.32 |
|--------------------------------------|--------------|
| Southern Constructors, Inc. | \$182,954.00 |
| Mid-State Construction Company, Inc. | \$238,709.56 |

TIPTON COUNTY (Contract No. CNT076 Call 049)

HSIP-8400(82),84946-3402-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 9.940 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

DBE GOAL 10.00%

TOTAL CONTRACT

Superior Traffic Control, LLC

\$248,805.90

| ROADWAY CATEGORY | | UNIT PRICE | CONTRACT CNT076 EXTENSION |
|---|----------------|---------------|----------------------------|
| 411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN W | IDTH) | | |
| Superior Traffic Control, LLC | 20.000 L.M. | \$445.0000 | \$8,900.00 |
| 705-01.01 GUARDRAIL AT BRIDGE ENDS | | | |
| Superior Traffic Control, LLC | 108.000 L.F. | \$70.0000 | \$7,560.00 |
| 705-01.04 METAL BEAM GUARD FENCE | | | |
| Superior Traffic Control, LLC | 95.000 L.F. | \$120.0000 | \$11,400.00 |
| 705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT | | | |
| Superior Traffic Control, LLC | 2.000 EACH | \$1,500.0000 | \$3,000.00 |
| 705-04.21 GUARDRAIL DELINEATION ENHANCEMENT | | | |
| Superior Traffic Control, LLC | 821.000 L.F. | \$2.8500 | \$2,339.85 |
| 705-06.01 W BEAM GR (TYPE 2) MASH TL3 | | | |
| Superior Traffic Control, LLC | 524.000 L.F. | \$22.0000 | \$11,528.00 |
| 705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 | | | |
| Superior Traffic Control, LLC | 2.000 EACH | \$2,750.0000 | \$5,500.00 |
| 706-01 GUARDRAIL REMOVED | | | |
| Superior Traffic Control, LLC | 673.000 L.F. | \$4.0000 | \$2,692.00 |
| 712-01 TRAFFIC CONTROL | | | |
| Superior Traffic Control, LLC | 1.000 LS | \$14,500.0000 | \$14,500.00 |
| 713-02.11 REMOVAL OF EXISTING DELINEATORS | | | |
| Superior Traffic Control, LLC | 8.000 EACH | \$15.0000 | \$120.00 |
| 713-02.21 SIGN POST DELINEATION ENHANCEMENT | | | |
| Superior Traffic Control, LLC | 1,158.000 L.F. | \$6.0000 | \$6,948.00 |
| 713-11.01 "U" SECTION STEEL POSTS | | | |
| Superior Traffic Control, LLC | 2,561.000 LB. | \$3.6000 | \$9,219.60 |

| | | | UNIT PRICE | CONTRACT CNT076 EXTENSION |
|-----------|--|----------------|--------------|----------------------------|
| 713-11.02 | PERFORATED/KNOCKOUT SQUARE TUBE POST | 2 704 000 LB | | |
| | Superior Traffic Control, LLC | 2,791.000 LB. | \$3.3000 | \$9,210.30 |
| 713-11.21 | P POST SLIP BASE | | | |
| | Superior Traffic Control, LLC | 25.000 EACH | \$275.0000 | \$6,875.00 |
| 713-13.02 | FLAT SHEET ALUMINUM SIGNS (0.080" THICK) | | | |
| | Superior Traffic Control, LLC | 557.000 S.F. | \$12.8000 | \$7,129.60 |
| 713-13.03 | FLAT SHEET ALUMINUM SIGNS (0.100" THICK) | | | |
| | Superior Traffic Control, LLC | 538.000 S.F. | \$13.2000 | \$7,101.60 |
| 713-15.36 | REMOVE SIGN, SUPPORT & FOOTING | | | |
| | Superior Traffic Control, LLC | 68.000 EACH | \$10.0000 | \$680.00 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 C | | | |
| | Superior Traffic Control, LLC | 805.000 EACH | \$32.0000 | \$25,760.00 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | Superior Traffic Control, LLC | 274.000 L.F. | \$13.0000 | \$3,562.00 |
| 716-13.01 | SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) | | | |
| | Superior Traffic Control, LLC | 40.000 L.M. | \$2,250.0000 | \$90,000.00 |
| 716-13.04 | SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE) | | | |
| | | 1,293.000 L.F. | | |

1.000 LS

Superior Traffic Control, LLC

Superior Traffic Control, LLC

MOBILIZATION

717-01

\$2,779.95

\$12,000.00

\$2.1500

\$12,000.0000

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC

\$248,805.90

TOTAL CONTRACT

Superior Traffic Control, LLC

\$248,805.90

WASHINGTON COUNTY (Contract No. CNT021 Call 050)

90953-3533-04

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE SERVING CLINICAL MANAGEMENT CONCEPTS IN JOHNSON CITY.

PROJECT LENGTH - 0.406 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2020

TOTAL CONTRACT

Summers-Taylor, Inc.

\$3,065,070.75

Baker's Construction Services, Inc.

\$3,588,048.11

| CONTRACT | CNT021 |
|----------|--------|
|----------|--------|

| | | | CC | NTRACT CNT021 |
|-----------|--|-----------------|--------------------------------|------------------------------|
| 100% PA | RTICIPATING ROADWAY CATEGORY | | UNIT PRICE | EXTENSION |
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | | | |
| | | 1.000 LS | | |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | | \$30,000.0000 \$32,000.0000 | \$30,000.00 \$32,000.00 |
| 201-01 | CLEARING AND GRUBBING | | | |
| | | 1.000 LS | | |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | | \$19,800.0000 \$62,000.0000 | \$19,800.00 \$62,000.00 |
| 202-01 | REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | | |
| | | 1.000 LS | | |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | | \$60,700.0000 \$71,000.0000 | \$60,700.00 \$71,000.00 |
| 203-01 | ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) | | | |
| | 0 7 1 1 | 35,776.000 C.Y. | # 40 5 000 | #075.040.00 |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | | \$10.5000 \$12.3000 | \$375,648.00 \$440,044.80 |
| 203-04 | PLACING AND SPREADING TOPSOIL | 4 907 000 C V | | |
| | Summers-Taylor, Inc. | 1,897.000 C.Y. | \$12.5000 | \$23,712.50 |
| | Baker's Construction Services, Inc. | | \$15.3000 | \$29,024.10 |
| 203-06 | WATER | 105.000 M.G. | | |
| | Summers-Taylor, Inc. | 103.000 W.G. | \$6.6000 | \$693.00 |
| | Baker's Construction Services, Inc. | | \$15.2000 | \$1,596.00 |
| 209-05 | SEDIMENT REMOVAL | 279.000 C.Y. | | |
| | Summers-Taylor, Inc. | 213.000 C.1. | \$11.5000 | \$3,208.50 |
| | Baker's Construction Services, Inc. | | \$10.4700 | \$2,921.13 |
| 209-08.02 | TEMPORARY SILT FENCE (WITH BACKING) | 1,090.000 L.F. | | |
| | Summers-Taylor, Inc. | 1,030.000 E.I . | \$4.9500 | \$5,395.50 |
| | Baker's Construction Services, Inc. | | \$5.7200 | \$6,234.80 |
| 209-08.03 | TEMPORARY SILT FENCE (WITHOUT BACKING) | 697.000 L.F. | | |
| | Summers-Taylor, Inc. | 031.000 L.F. | \$2.0000 | \$1,394.00 |
| | Baker's Construction Services, Inc. | | \$3.6000 | \$2,509.20 |
| 209-08.06 | ENHANCED SILT FENCE CHECK (TRAPEZOIDAL) | 1.000 EACH | | |
| | Summers-Taylor, Inc. | 1.000 LAOII | \$727.0000 | \$727.00 |
| | Baker's Construction Services, Inc. | | \$884.0900 | \$884.09 |
| | | | | PAGE |

| | | | | CONTRACT CNT021 |
|-----------|--|--------------|--------------------------|--------------------------|
| | | | UNIT PRICE | EXTENSION |
| 209-08.07 | ROCK CHECK DAM PER | | | |
| 203-00.07 | NOON ONEON DAM'TEN | 41.000 EACH | | |
| | Summers-Taylor, Inc. | | \$462.0000 | \$18,942.00 |
| | Baker's Construction Services, Inc. | | \$478.0000 | \$19,598.00 |
| 209-08.08 | ENHANCED ROCK CHECK DAM | | | |
| | | 7.000 EACH | | |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | | \$695.0000 \$870.2600 | \$4,865.00 \$6,091.82 |
| | Baker's Construction Services, Inc. | | ψο/ 0.2000 | ψ0,091.02 |
| 209-09.41 | CURB INLET PROTECTION (TYPE 2) | | | |
| | Summara Taylar Inc | 3.000 EACH | ¢244.0000 | ¢622.00 |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | | \$211.0000 \$232.4000 | \$633.00 \$697.20 |
| | | | | |
| 209-09.43 | CURB INLET PROTECTION (TYPE 4) | 4 000 54 011 | | |
| | Summers-Taylor, Inc. | 4.000 EACH | \$211.0000 | \$844.00 |
| | Baker's Construction Services, Inc. | | \$188.0400 | \$752.16 |
| 200 40 22 | CATCH BASIN BROTECTION (TYPE D) | | | |
| 209-40.33 | CATCH BASIN PROTECTION (TYPE D) | 1.000 EACH | | |
| | Summers-Taylor, Inc. | | \$181.0000 | \$181.00 |
| | Baker's Construction Services, Inc. | | \$258.4400 | \$258.44 |
| 209-40.34 | CATCH BASIN PROTECTION (TYPE E) | | | |
| | , | 3.000 EACH | | |
| | Summers-Taylor, Inc. | | \$120.0000 | \$360.00 |
| | Baker's Construction Services, Inc. | | \$283.8700 | \$851.61 |
| 209-40.41 | CATCH BASIN FILTER ASSEMBLY(TYPE 1) | | | |
| | | 2.000 EACH | | |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | | \$722.0000 \$470.6300 | \$1,444.00 \$941.26 |
| | Ballot o Goriottadion Gorvicos, mo. | | ψ17 0.0000 | ψο 11.20 |
| 209-40.42 | CATCH BASIN FILTER ASSEMBLY(TYPE 2) | | | |
| | Summers-Taylor, Inc. | 10.000 EACH | ¢722.0000 | \$7,220.00 |
| | Baker's Construction Services, Inc. | | \$722.0000 \$593.6500 | \$5,936.50 |
| | | | | |
| 209-40.43 | CATCH BASIN FILTER ASSEMBLY(TYPE 3) | 4 000 FACH | | |
| | Summers-Taylor, Inc. | 1.000 EACH | \$782.0000 | \$782.00 |
| | Baker's Construction Services, Inc. | | \$590.9600 | \$590.96 |
| 200-40 44 | CATCH BASIN FILTER ASSEMBLY(TYPE 4) | | | |
| 203-40.44 | OATOH BASIN FILTER ASSEMBLI (TTFE 4) | 2.000 EACH | | |
| | Summers-Taylor, Inc. | | \$692.0000 | \$1,384.00 |
| | Baker's Construction Services, Inc. | | \$776.4800 | \$1,552.96 |

| | | | CO | ONTRACT CNT021 |
|-----------|---|----------------|------------|----------------|
| | | | UNIT PRICE | EXTENSION |
| 209-40.45 | CATCH BASIN FILTER ASSEMBLY(TYPE 5) | | | |
| | , , | 3.000 EACH | | |
| | Summers-Taylor, Inc. | | \$752.0000 | \$2,256.00 |
| | Baker's Construction Services, Inc. | | \$876.1600 | \$2,628.48 |
| 209-40.47 | CATCH BASIN FILTER ASSEMBLY(TYPE 7) | | | |
| | · · | 3.000 EACH | | |
| | Summers-Taylor, Inc. | | \$903.0000 | \$2,709.00 |
| | Baker's Construction Services, Inc. | | \$732.4000 | \$2,197.20 |
| 209-40.48 | CATCH BASIN FILTER ASSEMBLY(TYPE 8) | | | |
| | | 1.000 EACH | | |
| | Summers-Taylor, Inc. | | \$843.0000 | \$843.00 |
| | Baker's Construction Services, Inc. | | \$846.8800 | \$846.88 |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | | | |
| | 1 | 11,430.000 TON | | |
| | Summers-Taylor, Inc. | | \$28.5000 | \$325,755.00 |
| | Baker's Construction Services, Inc. | | \$28.2200 | \$322,554.60 |
| 303-01.03 | GRANULAR BACKFILL (RETAINING WALLS) | | | |
| | | 35.000 TON | | |
| | Summers-Taylor, Inc. | | \$50.0000 | \$1,750.00 |
| | Baker's Construction Services, Inc. | | \$57.9000 | \$2,026.50 |
| 303-10.01 | MINERAL AGGREGATE (SIZE 57) | | | |
| | | 23.000 TON | | |
| | Summers-Taylor, Inc. | | \$51.5000 | \$1,184.50 |
| | Baker's Construction Services, Inc. | | \$59.3500 | \$1,365.05 |
| 303-10.05 | MINERAL AGGREGATE (SIZE) | | | |
| | | 7.000 TON | | |
| | Summers-Taylor, Inc. | | \$56.0000 | \$392.00 |
| | Baker's Construction Services, Inc. | | \$57.9000 | \$405.30 |
| 307-01.01 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A | | | |
| | | 1,360.000 TON | | |
| | Summers-Taylor, Inc. | | \$89.0000 | \$121,040.00 |
| | Baker's Construction Services, Inc. | | \$90.7800 | \$123,460.80 |
| 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 | 2 | | |
| | | 1,694.000 TON | | |
| | Summers-Taylor, Inc. | | \$111.6500 | \$189,135.10 |
| | Baker's Construction Services, Inc. | | \$113.8800 | \$192,912.72 |
| 307-01.09 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C | | | |
| | | 59.000 TON | | |
| | Summers-Taylor, Inc. | | \$159.0000 | \$9,381.00 |
| | Baker's Construction Services, Inc. | | \$162.1800 | \$9,568.62 |

| | | | | CONTRACT CNT021 |
|-----------|--|-------------|--------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| 307-03.02 | PERF. GRADE ASPH. CEMENT(PG76-22)GRADING AS | | | |
| | | 6.000 TON | | |
| | Summers-Taylor, Inc. | | \$995.0000 | \$5,970.00 |
| | Baker's Construction Services, Inc. | | \$1,014.9000 | \$6,089.40 |
| 307-03.03 | AGGREGATE(BPMB-HM) GRADING AS | | | |
| | | 162.000 TON | | |
| | Summers-Taylor, Inc. | | \$124.0000 | \$20,088.00 |
| | Baker's Construction Services, Inc. | | \$126.4800 | \$20,489.76 |
| 307-03.06 | ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING | 3 | | |
| | | 240.000 TON | | |
| | Summers-Taylor, Inc. | | \$129.0000 | \$30,960.00 |
| | Baker's Construction Services, Inc. | | \$131.5800 | \$31,579.20 |
| 307-03.08 | ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING I | 3-M2 | | |
| | | 75.000 TON | | |
| | Summers-Taylor, Inc. | | \$156.0000 | \$11,700.00 |
| | Baker's Construction Services, Inc. | | \$159.1200 | \$11,934.00 |
| 402-01 | BITUMINOUS MATERIAL FOR PRIME COAT (PC) | | | |
| | | 14.000 TON | | |
| | Summers-Taylor, Inc. | | \$600.0000 | \$8,400.00 |
| | Baker's Construction Services, Inc. | | \$612.0000 | \$8,568.00 |
| 402-02 | AGGREGATE FOR COVER MATERIAL (PC) | | | |
| | | 55.000 TON | | |
| | Summers-Taylor, Inc. | | \$21.0000 | \$1,155.00 |
| | Baker's Construction Services, Inc. | | \$21.4200 | \$1,178.10 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | | 6.000 TON | | |
| | Summers-Taylor, Inc. | | \$965.0000 | \$5,790.00 |
| | Baker's Construction Services, Inc. | | \$984.3000 | \$5,905.80 |
| 407-20.05 | SAW CUTTING ASPHALT PAVEMENT | | | |
| | | 80.000 L.F. | | |
| | Summers-Taylor, Inc. | | \$3.0000 | \$240.00 |
| | Baker's Construction Services, Inc. | | \$4.7000 | \$376.00 |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | | | |
| | | 531.000 TON | | |
| | Summers-Taylor, Inc. | | \$134.5000 | \$71,419.50 |
| | Baker's Construction Services, Inc. | | \$137.1900 | \$72,847.89 |
| 411-01.11 | ACS MIX(PG64-22) GRADING E RDWY | | | |
| | | 364.000 TON | | |
| | Summers-Taylor, Inc. | | \$182.0000 | \$66,248.00 |
| | Baker's Construction Services, Inc. | | \$185.6400 | \$67,572.96 |

| | | | | CONTRACT CNT021 |
|------------------------|---------------------------------------|--------------|------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| /11 ₋ 03 10 | ACS MIX(PG76-22) GRADING D | | | |
| 411-03.10 | ACS MIX(PG70-22) GRADING D | 71.000 TON | | |
| | Summers-Taylor, Inc. | | \$248.5000 | \$17,643.50 |
| | Baker's Construction Services, Inc. | | \$253.4700 | \$17,996.37 |
| 415-01.03 | COLD PLANING BITUMINOUS PAVEMENT | | | |
| | | 31.000 C.Y. | | |
| | Summers-Taylor, Inc. | | \$135.0000 | \$4,185.00 |
| | Baker's Construction Services, Inc. | | \$152.6900 | \$4,733.39 |
| 604-01.04 | 1-1/2" STEEL PIPE HANDRAIL | | | |
| | | 45.000 L.F. | | |
| | Summers-Taylor, Inc. | | \$110.0000 | \$4,950.00 |
| | Baker's Construction Services, Inc. | | \$166.2800 | \$7,482.60 |
| 604-07.01 | RETAINING WALL (DESCRIPTION) | | | |
| | | 208.000 S.F. | | |
| | Summers-Taylor, Inc. | | \$146.0000 | \$30,368.00 |
| | Baker's Construction Services, Inc. | | \$120.0000 | \$24,960.00 |
| 604-07.02 | RETAINING WALL (DESCRIPTION) | | | |
| | | 156.000 S.F. | | |
| | Summers-Taylor, Inc. | | \$65.0000 | \$10,140.00 |
| | Baker's Construction Services, Inc. | | \$45.0000 | \$7,020.00 |
| 607-02.30 | 15IN PIPE CULVERT | | | |
| | | 60.000 L.F. | | |
| | Summers-Taylor, Inc. | | \$40.5000 | \$2,430.00 |
| | Baker's Construction Services, Inc. | | \$90.0000 | \$5,400.00 |
| 607-03.02 | 18" CONCRETE PIPE CULVERT (CLASS III) | | | |
| | | 638.000 L.F. | | |
| | Summers-Taylor, Inc. | | \$72.0000 | \$45,936.00 |
| | Baker's Construction Services, Inc. | | \$89.0000 | \$56,782.00 |
| 607-03.30 | 18" PIPE CULVERT | | | |
| | | 191.000 L.F. | | |
| | Summers-Taylor, Inc. | | \$112.0000 | \$21,392.00 |
| | Baker's Construction Services, Inc. | | \$74.0000 | \$14,134.00 |
| 607-05.02 | 24" CONCRETE PIPE CULVERT (CLASS III) | | | |
| | | 386.000 L.F. | | |
| | Summers-Taylor, Inc. | | \$77.5000 | \$29,915.00 |
| | Baker's Construction Services, Inc. | | \$92.0000 | \$35,512.00 |
| 607-06.02 | 30" CONCRETE PIPE CULVERT (CLASS III) | | | |
| | | 400.000 L.F. | | |
| | Summers-Taylor, Inc. | | \$142.0000 | \$56,800.00 |
| | Baker's Construction Services, Inc. | | \$127.0000 | \$50,800.00 |

| | | | | CONTRACT CNT021 |
|-----------|---|---------------|--------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 607-07.02 | 36" CONCRETE PIPE CULVERT (CLASS III) | 257.000 L.F. | | |
| | Summers-Taylor, Inc. | 237.000 L.F. | \$172.0000 | \$44,204.00 |
| | Baker's Construction Services, Inc. | | \$185.0000 | \$47,545.00 |
| | | | | |
| 607-07.30 | 36" PIPE CULVERT | 347.000 L.F. | | |
| | Summers-Taylor, Inc. | 347.000 L.I . | \$203.0000 | \$70,441.00 |
| | Baker's Construction Services, Inc. | | \$116.5600 | \$40,446.32 |
| 611-01 01 | MANHOLES, 0' - 4' DEPTH | | | |
| 011-01.01 | MANIOLES, 0 - 4 DEI III | 1.000 EACH | | |
| | Summers-Taylor, Inc. | | \$2,730.0000 | \$2,730.00 |
| | Baker's Construction Services, Inc. | | \$5,373.0000 | \$5,373.00 |
| 611-01.02 | MANHOLES, > 4' - 8' DEPTH | | | |
| | | 5.000 EACH | | |
| | Summers-Taylor, Inc. | | \$4,070.0000 | \$20,350.00 |
| | Baker's Construction Services, Inc. | | \$6,469.3700 | \$32,346.85 |
| 611-01.03 | MANHOLES, > 8' - 12' DEPTH | | | |
| | | 1.000 EACH | | |
| | Summers-Taylor, Inc. | | \$3,530.0000 | \$3,530.00 |
| | Baker's Construction Services, Inc. | | \$8,662.5600 | \$8,662.56 |
| 611-05.01 | TRENCH DRAINS | | | |
| | | 56.000 L.F. | | |
| | Summers-Taylor, Inc. | | \$273.0000 | \$15,288.00 |
| | Baker's Construction Services, Inc. | | \$95.0000 | \$5,320.00 |
| 611-05.02 | 12IN PVC PIPE FOR TRENCH DRAINS | | | |
| | | 20.000 L.F. | | |
| | Summers-Taylor, Inc. | | \$62.5000 | \$1,250.00 |
| | Baker's Construction Services, Inc. | | \$50.0000 | \$1,000.00 |
| 611-07.01 | CLASS A CONCRETE (PIPE ENDWALLS) | | | |
| | | 11.000 C.Y. | | |
| | Summers-Taylor, Inc. | | \$606.0000 | \$6,666.00 |
| | Baker's Construction Services, Inc. | | \$1,350.0000 | \$14,850.00 |
| 611-07.02 | STEEL BAR REINFORCEMENT (PIPE ENDWALLS) | | | |
| | | 397.000 LB. | | |
| | Summers-Taylor, Inc. | | \$4.0000 | \$1,588.00 |
| | Baker's Construction Services, Inc. | | \$2.6300 | \$1,044.11 |
| 611-09.04 | CATCHBASIN RETROFIT | | | |
| | | 2.000 EACH | _ | |
| | Summers-Taylor, Inc. | | \$1,030.0000 | \$2,060.00 |
| | Baker's Construction Services, Inc. | | \$3,050.0000 | \$6,100.00 |

| | | C | ONTRACT CNT021 |
|--|------------|------------------------------|----------------------------|
| | | UNIT PRICE | EXTENSION |
| 611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH | | | |
| | 6.000 EACH | | |
| Summers-Taylor, Inc. Baker's Construction Services, Inc. | | \$2,930.0000 \$4,426.5300 | \$17,580.00 \$26,559.18 |
| baker's Constituction Services, Inc. | | φ4,420.3300 | φ20,559.16 |
| 611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH | | | |
| | 2.000 EACH | | |
| Summers-Taylor, Inc. | | \$9,600.0000 | \$19,200.00 \$30,571,46 |
| Baker's Construction Services, Inc. | | \$10,285.7300 | \$20,571.46 |
| 611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH | | | |
| | 3.000 EACH | | |
| Summers-Taylor, Inc. | | \$6,560.0000 | \$19,680.00 |
| Baker's Construction Services, Inc. | | \$7,007.6200 | \$21,022.86 |
| 611-14.03 CATCH BASINS, TYPE 14, > 8' - 12' DEPTH | | | |
| | 1.000 EACH | | |
| Summers-Taylor, Inc. | | \$7,760.0000 | \$7,760.00 |
| Baker's Construction Services, Inc. | | \$10,556.5500 | \$10,556.55 |
| 611-14.04 CATCH BASINS, TYPE 14, > 12' - 16' DEPTH | | | |
| | 1.000 EACH | | |
| Summers-Taylor, Inc. | | \$12,800.0000 | \$12,800.00 |
| Baker's Construction Services, Inc. | | \$16,800.0600 | \$16,800.06 |
| 611-16.02 CATCH BASINS, TYPE 16, > 4' - 8' DEPTH | | | |
| | 3.000 EACH | | |
| Summers-Taylor, Inc. | | \$7,360.0000 | \$22,080.00 |
| Baker's Construction Services, Inc. | | \$6,769.6900 | \$20,309.07 |
| 611-16.03 CATCH BASINS, TYPE 16, > 8' - 12' DEPTH | | | |
| | 1.000 EACH | | |
| Summers-Taylor, Inc. | | \$9,980.0000 | \$9,980.00 |
| Baker's Construction Services, Inc. | | \$9,347.0400 | \$9,347.04 |
| 611-17.05 CATCH BASINS, TYPE 17, > 16' - 20' DEPTH | | | |
| | 1.000 EACH | | |
| Summers-Taylor, Inc. | | \$18,300.0000 | \$18,300.00 |
| Baker's Construction Services, Inc. | | \$21,379.3200 | \$21,379.32 |
| 611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH | | | |
| | 3.000 EACH | | |
| Summers-Taylor, Inc. | | \$3,290.0000 | \$9,870.00 |
| Baker's Construction Services, Inc. | | \$3,258.3100 | \$9,774.93 |
| 611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH | | | |
| | 2.000 EACH | | |
| Summers-Taylor, Inc. | | \$6,100.0000 | \$12,200.00 |
| Baker's Construction Services, Inc. | | \$6,194.5100 | \$12,389.02 |

| JNIT | DDI | \cap | F |
|---------|-----|--------|---|
| 11/11/1 | PRI | · . — | |

| | | | 0. | SITTINAOT ONTOZI |
|-----------|--|-----------------|--------------------------|----------------------------|
| | | | UNIT PRICE | EXTENSION |
| 611-42.04 | CATCH BASINS, TYPE 42, > 12' - 16' DEPTH | | | |
| | | 1.000 EACH | | |
| | Summers-Taylor, Inc. | | \$9,980.0000 | \$9,980.00 |
| | Baker's Construction Services, Inc. | | \$14,500.0000 | \$14,500.00 |
| | | | | |
| 701-01.01 | CONCRETE SIDEWALK (4 ") | | | |
| | | 18,944.000 S.F. | | |
| | Summers-Taylor, Inc. | | \$4.7000 | \$89,036.80 |
| | Baker's Construction Services, Inc. | | \$6.9500 | \$131,660.80 |
| | | | | |
| 701-01.04 | CAST-IN-PLACE TACTILE WARNING SYSTEM | | | |
| | | 4.000 EACH | | |
| | Summers-Taylor, Inc. | | \$868.0000 | \$3,472.00 |
| | Baker's Construction Services, Inc. | | \$450.0000 | \$1,800.00 |
| | | | | |
| 701-02 | CONCRETE DRIVEWAY | | | |
| | | 2,897.000 S.F. | | |
| | Summers-Taylor, Inc. | | \$11.0000 | \$31,867.00 |
| | Baker's Construction Services, Inc. | | \$10.9400 | \$31,693.18 |
| | | | | |
| 701-02.02 | CONCRETE DRIVEWAY (8") | | | |
| | | 746.000 S.F. | | |
| | Summers-Taylor, Inc. | | \$13.0000 | \$9,698.00 |
| | Baker's Construction Services, Inc. | | \$13.0200 | \$9,712.92 |
| 700.04 | OONODETE OUDD | | | |
| 702-01 | CONCRETE CURB | | | |
| | | 29.000 C.Y. | . | • |
| | Summers-Taylor, Inc. | | \$504.0000 \$470.0700 | \$14,616.00 |
| | Baker's Construction Services, Inc. | | \$478.9700 | \$13,890.13 |
| 702-03 | CONCRETE COMBINED CURB & GUTTER | | | |
| 702-03 | CONCINETE COMBINED COND & COTTEN | 474.000.C.V | | |
| | Summere Toylor, Inc. | 174.000 C.Y. | \$306.0000 | \$53,244.00 |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | | \$422.0000 | \$73,428.00 \$73,428.00 |
| | baker 3 Construction Convices, Inc. | | Ψ+22.0000 | Ψ7 0, 420.00 |
| 707-01.01 | CHAIN-LINK FENCE (4-FOOT) | | | |
| | , | 423.000 L.F. | | |
| | Summers-Taylor, Inc. | 1201000 2 1 | \$17.0000 | \$7,191.00 |
| | Baker's Construction Services, Inc. | | \$20.4500 | \$8,650.35 |
| | , | | · | . , |
| 707-01.02 | END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 4') | | | |
| | | 5.000 EACH | | |
| | Summers-Taylor, Inc. | - | \$313.0000 | \$1,565.00 |
| | Baker's Construction Services, Inc. | | \$345.5500 | \$1,727.75 |
| | | | | |
| 707-01.03 | GATE - CHAIN-LINK FENCE-4 FOOT (DESCRIPTION) | | | |
| | | 1.000 EACH | | |
| | Summers-Taylor, Inc. | | \$993.0000 | \$993.00 |
| | Baker's Construction Services, Inc. | | \$975.7600 | \$975.76 |
| | | | | |

| | | | | CONTRACT CNT021 |
|-----------|--|----------------|------------------------------|--------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 707-08.02 | GATE (DESCRIPTION) | | | |
| | Curana ara Taudan Ina | 1.000 EACH | £4.040.0000 | #4.040.00 |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | | \$1,610.0000 \$2,237.4000 | \$1,610.00 \$2,237.40 |
| | Baker's Construction Convices, Inc. | | Ψ2,207.4000 | Ψ2,207.40 |
| 707-08.11 | HIGH-VISIBILITY CONSTRUCTION FENCE | | | |
| | | 1,017.000 L.F. | | |
| | Summers-Taylor, Inc. | | \$2.6400 | \$2,684.88 |
| | Baker's Construction Services, Inc. | | \$3.9000 | \$3,966.30 |
| 707-10.08 | WIRE MESH (DESCRIPTION) | | | |
| | | 83.000 S.Y. | | |
| | Summers-Taylor, Inc. | | \$4.8500 | \$402.55 |
| | Baker's Construction Services, Inc. | | \$100.0000 | \$8,300.00 |
| 708-02 01 | MARKERS (CONCRETE R.O.W. POSTS) | | | |
| 700 02.01 | manuelle (content l'alliant l'acto) | 13.000 EACH | | |
| | Summers-Taylor, Inc. | | \$343.0000 | \$4,459.00 |
| | Baker's Construction Services, Inc. | | \$262.3200 | \$3,410.16 |
| | | | | |
| 709-02.01 | RUBBLE STONE RIP-RAP (GROUTED) | 74 000 O V | | |
| | Summers-Taylor, Inc. | 71.000 C.Y. | \$105.0000 | \$7,455.00 |
| | Baker's Construction Services, Inc. | | \$247.8300 | \$17,595.93 |
| | | | * = | ***,******* |
| 709-05.05 | MACHINED RIP-RAP (CLASS A-3) | | | |
| | | 676.000 TON | | |
| | Summers-Taylor, Inc. | | \$45.0000 | \$30,420.00 |
| | Baker's Construction Services, Inc. | | \$48.0000 | \$32,448.00 |
| 709-05.06 | MACHINED RIP-RAP (CLASS A-1) | | | |
| | | 181.000 TON | | |
| | Summers-Taylor, Inc. | | \$48.0000 | \$8,688.00 |
| | Baker's Construction Services, Inc. | | \$52.0000 | \$9,412.00 |
| 710-09 01 | 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM | | | |
| 710 00.01 | O LEN GRALESTILE WITH VERNIGAE BRAIN GTOLEM | 78.000 L.F. | | |
| | Summers-Taylor, Inc. | 10.000 Ell 1 | \$24.0000 | \$1,872.00 |
| | Baker's Construction Services, Inc. | | \$34.7000 | \$2,706.60 |
| | | | | |
| 710-10.01 | 4" PERFORATED PLASTIC PIPE | | | |
| | Currences Toules Inc | 86.000 L.F. | #45 0000 | Φ4 000 0C |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | | \$15.0000 \$11.1600 | \$1,290.00 \$959.76 |
| | Dance 3 Constituction Oct vices, IIIc. | | ψ11.1000 | ψουσ./ υ |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Summers-Taylor, Inc. | | \$39,750.0000 | \$39,750.00 |
| | Baker's Construction Services, Inc. | | \$35,000.0000 | \$35,000.00 |

| | | | | CONTRACT CNT021 |
|-----------|--|--------------|------------------------|------------------------|
| | | | UNIT PRICE | EXTENSION |
| 740.00.00 | INTERCONNECTED DODTARI E DARRIED DAII | | | |
| /12-02.02 | INTERCONNECTED PORTABLE BARRIER RAIL | 20.0001 5 | | |
| | Summero Toylor Inc | 20.000 L.F. | \$43.0000 | \$860.00 |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | | \$45.0000 \$45.0000 | \$900.00 |
| | Baker o Constituentin Convicce, me. | | ψ 10.0000 | φοσο.σσ |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | | 68.000 EACH | | |
| | Summers-Taylor, Inc. | | \$39.5000 | \$2,686.00 |
| | Baker's Construction Services, Inc. | | \$35.0000 | \$2,380.00 |
| | | | | |
| 712-05.01 | WARNING LIGHTS (TYPE A) | | | |
| | | 8.000 EACH | | |
| | Summers-Taylor, Inc. | | \$33.0000 | \$264.00 |
| | Baker's Construction Services, Inc. | | \$40.0000 | \$320.00 |
| 712-05.03 | WARNING LIGHTS (TYPE C) | | | |
| | | 68.000 EACH | | |
| | Summers-Taylor, Inc. | 00.000 EAGI1 | \$59.5000 | \$4,046.00 |
| | Baker's Construction Services, Inc. | | \$32.9600 | \$2,241.28 |
| | | | | |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 617.000 S.F. | | |
| | Summers-Taylor, Inc. | | \$10.5000 | \$6,478.50 |
| | Baker's Construction Services, Inc. | | \$8.2000 | \$5,059.40 |
| 712 07 02 | TEMPORARY BARRICADES (TYPE III) | | | |
| 112-01.03 | TEMPORARY BARRICADES (TTPE III) | 96.000 L.F. | | |
| | Summers-Taylor, Inc. | 96.000 L.F. | \$20.0000 | \$1,920.00 |
| | Baker's Construction Services, Inc. | | \$23.9400 | \$2,298.24 |
| | | | • | ¥ , == |
| 712-08.03 | ARROW BOARD (TYPE C) | | | |
| | | 3.000 EACH | | |
| | Summers-Taylor, Inc. | | \$462.0000 | \$1,386.00 |
| | Baker's Construction Services, Inc. | | \$1,441.2400 | \$4,323.72 |
| | | | | |
| 713-11.02 | PERFORATED/KNOCKOUT SQUARE TUBE POST | | | |
| | Ourse Taylor Inc | 217.000 LB. | #0.000 | Ф4 000 00 |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | | \$6.0000 \$3.3400 | \$1,302.00 \$724.78 |
| | Danci 3 Constituction Octaloca, Illo. | | ψ3.3400 | ψ1 24.10 |
| 713-11.21 | P POST SLIP BASE | | | |
| | | 9.000 EACH | | |
| | Summers-Taylor, Inc. | | \$451.0000 | \$4,059.00 |
| | Pakarla Canatruction Carviago Inc | | \$336.7400 | ¢2,040,20 |

10.000 S.F.

Baker's Construction Services, Inc.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Baker's Construction Services, Inc.

Summers-Taylor, Inc.

| PAGE | |
|------|--|
| | |

\$2,940.39

\$215.00

\$132.40

\$326.7100

\$21.5000

\$13.2400

| | | | | CONTRACT CNT021 |
|-----------|--|----------------|----------------------------------|------------------------------|
| | | | UNIT PRICE | EXTENSION |
| 713_13 03 | FLAT SHEET ALUMINUM SIGNS (0.100" THICK) | | | |
| 713-13.03 | FLAT SHEET ALUMINUM SIGNS (0.100 THICK) | 56.000 S.F. | | |
| | Summers-Taylor, Inc. | 00.000 0.1 1 | \$23.0000 | \$1,288.00 |
| | Baker's Construction Services, Inc. | | \$14.2000 | \$795.20 |
| 716-02.03 | PLASTIC PAVEMENT MARKING (CROSS-WALK) | | | |
| | | 434.000 L.F. | | |
| | Summers-Taylor, Inc. | | \$10.5000 | \$4,557.00 |
| | Baker's Construction Services, Inc. | | \$8.3900 | \$3,641.26 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | | 99.000 L.F. | | |
| | Summers-Taylor, Inc. | | \$11.5000 | \$1,138.50 |
| | Baker's Construction Services, Inc. | | \$13.9800 | \$1,384.02 |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | | 8.000 EACH | | |
| | Summers-Taylor, Inc. | | \$175.0000 | \$1,400.00 |
| | Baker's Construction Services, Inc. | | \$167.8100 | \$1,342.48 |
| 716-03.01 | PLASTIC WORD PAVEMENT MARKING (ONLY) | | | |
| | | 3.000 EACH | | |
| | Summers-Taylor, Inc. | | \$223.0000 | \$669.00 |
| | Baker's Construction Services, Inc. | | \$279.6800 | \$839.04 |
| 716-04.03 | PLASTIC PAVEMENT MARKING (4" DOTTED LINE) | | | |
| | | 345.000 L.F. | | * |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | | \$1.2500 \$1.8700 | \$431.25 \$645.15 |
| | baker's Construction Services, Inc. | | \$1.6700 | Ф 043.13 |
| 716-04.10 | PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL) | | | |
| | Summera Taylor Inc | 3.000 EACH | ¢271 0000 | \$813.00 |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | | \$271.0000 \$366.6900 | \$1,100.07 |
| | Zanor o Conomaction Connece, mo. | | ψοσο.σσσσ | ψ1,100.01 |
| 716-05.08 | PAINTED PAVEMENT MARKING (PARKING LINE) | | | |
| | | 1,430.000 L.F. | 4 | ^ |
| | Summers-Taylor, Inc. | | \$0.5000 | \$715.00 \$073.40 |
| | Baker's Construction Services, Inc. | | \$0.6800 | \$972.40 |
| 716-12.01 | ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE) | | | |
| | | 1.000 L.M. | A O | A |
| | Summers-Taylor, Inc. | | \$9,030.0000 \$6,315,0000 | \$9,030.00 \$6,315.00 |
| | Baker's Construction Services, Inc. | | \$6,215.0000 | \$6,215.00 |
| 717-01 | MOBILIZATION | | | |
| | Ourse Trades Inc | 1.000 LS | #405.000.000 | # 405.000.00 |
| | Summers-Taylor, Inc. | | \$125,000.0000 \$173,000,0000 | \$125,000.00 \$173,000.00 |

Baker's Construction Services, Inc.

\$172,000.00

\$172,000.0000

| | | | | CONTRACT CNT021 |
|-----------|--|-----------------------------------|------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| 740 40 00 | | | | |
| 740-10.03 | GEOTEXTILE (TYPE III)(EROSION CONTROL) | 1,170.000 S.Y. | | |
| | Summers-Taylor, Inc. | 1,170.000 3.1. | \$3.8500 | \$4,504.50 |
| | Baker's Construction Services, Inc. | | \$2.6200 | \$3,065.40 |
| 740 44 04 | TEMPORARY CERIMENT TURE COIN | | | |
| 740-11.04 | TEMPORARY SEDIMENT TUBE 20IN | 770.000 L.F. | | |
| | Summers-Taylor, Inc. | 770.000 E.11 . | \$3.9000 | \$3,003.00 |
| | Baker's Construction Services, Inc. | | \$7.2000 | \$5,544.00 |
| 797-05 52 | 8IN PVC GRAVITY SEWER 6FT-12FT DEPTH | | | |
| 707 00.02 | SINT VO SNAVIT SEVERSIT IZIT BEL III | 42.000 L.F. | | |
| | Summers-Taylor, Inc. | 42.000 Lii i | \$58.0000 | \$2,436.00 |
| | Baker's Construction Services, Inc. | | \$250.0000 | \$10,500.00 |
| 797-05 56 | 10IN PVC GRAVITY SEWER 6FT-12FT DEPTH | | | |
| 707 00.00 | ION TO GRAVIT SEVERGIT IET BEI III | 42.000 L.F. | | |
| | Summers-Taylor, Inc. | 1 -1000 -11 | \$61.5000 | \$2,583.00 |
| | Baker's Construction Services, Inc. | | \$275.0000 | \$11,550.00 |
| 801-01 | SEEDING (WITH MULCH) | | | |
| | , | 52.000 UNIT | | |
| | Summers-Taylor, Inc. | | \$42.0000 | \$2,184.00 |
| | Baker's Construction Services, Inc. | | \$25.5400 | \$1,328.08 |
| 801-01.07 | TEMPORARY SEEDING (WITH MULCH) | | | |
| | , | 40.000 UNIT | | |
| | Summers-Taylor, Inc. | | \$32.4500 | \$1,298.00 |
| | Baker's Construction Services, Inc. | | \$20.0200 | \$800.80 |
| 801-02 | SEEDING (WITHOUT MULCH) | | | |
| | | 145.000 UNIT | | |
| | Summers-Taylor, Inc. | | \$30.0000 | \$4,350.00 |
| | Baker's Construction Services, Inc. | | \$14.4900 | \$2,101.05 |
| 801-03 | WATER (SEEDING & SODDING) | | | |
| | | 40.000 M.G. | | |
| | Summers-Taylor, Inc. | | \$45.5000 | \$1,820.00 |
| | Baker's Construction Services, Inc. | | \$22.9500 | \$918.00 |
| 801-07 | SEED (SUPPLEMENTAL APPLICATION) | | | |
| | | 52.000 LB. | | |
| | Summers-Taylor, Inc. | | \$6.0000 | \$312.00 |
| | Baker's Construction Services, Inc. | | \$4.3500 | \$226.20 |
| 801-08 | FERTILIZER (SUPPLEMENTAL APPLICATION) | | | |
| | | 0.400 TON | | |
| | Summers-Taylor, Inc. | | \$961.4300 | \$384.57 |
| | Baker's Construction Services, Inc. | | \$416.1900 | \$166.48 |

| | | | | CONTRACT CNT021 |
|--------------|------------------------------------|-----------------|------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| 905 04 04 TI | URF REINFORCEMENT MAT (CLASS I) | | | |
| 003-01.01 10 | ORF REINFORCEMENT MAT (CLASS I) | | | |
| | | 711.000 S.Y. | | |
| St | ummers-Taylor, Inc. | | \$6.6000 | \$4,692.60 |
| Ва | aker's Construction Services, Inc. | | \$3.8300 | \$2,723.13 |
| 805-12.01 EF | ROSION CONTROL BLANKET (TYPE I) | | | |
| | | 15,320.000 S.Y. | | |
| Sı | ummers-Taylor, Inc. | | \$1.1500 | \$17,618.00 |
| | aker's Construction Services, Inc. | | \$1.7000 | \$26,044.00 |
| 805-12.02 EF | ROSION CONTROL BLANKET (TYPE II) | | | |
| | | 41.000 S.Y. | | |
| Sı | ummers-Taylor, Inc. | | \$2.4000 | \$98.40 |

Baker's Construction Services, Inc.

\$1.9500

\$79.95

| | CONTRACT | CNT021 |
|-------------|----------|--------|
| LINIT DDICE | EXTE | NOION |

| | CATEGORY | | UNIT PRICE | EXTENSION |
|-----------|---|--------------|--------------------------------|----------------------------|
| UTILITY | CATEGORY | | | |
| 790-06.06 | POLE 55 FT CLASS 2 METAL | | | |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | 3.000 EACH | \$11,000.0000 \$12,467.2900 | \$33,000.00 \$37,401.87 |
| 790-25.01 | 3PH CROSSARM SGL 15KV | | | |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | 9.000 EACH | \$1,380.0000 \$1,653.1900 | \$12,420.00 \$14,878.71 |
| 790-25.21 | 3PH CROSSARM DEADEND SGL 15KV | | | |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | 3.000 EACH | \$2,260.0000 \$3,070.2100 | \$6,780.00 \$9,210.63 |
| 790-32.01 | DOWN GUY - THROUGH BOLT TYPE | | | |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | 12.000 EACH | \$636.9500 \$497.2000 | \$7,643.40 \$5,966.40 |
| 790-32.25 | ANCHOR (ANY) | | | |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | 8.000 EACH | \$1,020.0000 \$1,572.4000 | \$8,160.00 \$12,579.20 |
| 790-43.60 | PRIMARY RISER (RP1) | | | |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | 1.000 EACH | \$2,840.0000 \$11,137.2800 | \$2,840.00 \$11,137.28 |
| 790-69.28 | EXTENSION LINK - EPOXY -6FT | | | |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | 20.000 EACH | \$235.0000 \$248.6000 | \$4,700.00 \$4,972.00 |
| 790-98.01 | REMOVE WIRE | | | |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | 163.000 L.F. | \$2.4000 \$3.6000 | \$391.20 \$586.80 |
| 790-98.02 | REMOVE POLES | | | |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | 4.000 EACH | \$542.0000 \$1,392.1600 | \$2,168.00 \$5,568.64 |
| 790-98.03 | REMOVE FRAMING/ASSOCIATED APPARATUS | | | |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | 40.000 EACH | \$692.0000 \$795.5200 | \$27,680.00 \$31,820.80 |

| | | | | CONTRACT CNT021 |
|-----------|--|----------------|---------------|------------------------------|
| | | | UNIT PRICE | EXTENSION |
| 705 04 02 | CIN DID DECTRAINED JOINT WATER LINE | | | |
| 795-01.03 | 6IN DIP RESTRAINED JOINT WATER LINE | 181.000 L.F. | | |
| | Summers-Taylor, Inc. | 101.000 E.I . | \$62.5000 | \$11,312.50 |
| | Baker's Construction Services, Inc. | | \$185.0000 | \$33,485.00 |
| | | | | |
| 795-01.09 | 12IN DIP RESTRAINED JOINT WATER LINE | 170.000 L.F. | | |
| | Summers-Taylor, Inc. | 170.000 L.F. | \$98.0000 | \$16,660.00 |
| | Baker's Construction Services, Inc. | | \$190.0000 | \$32,300.00 |
| | | | | |
| 795-01.10 | 12IN DIP SLIP JOINT WATER LINE | 0.400.0001.5 | | |
| | Cummara Taylar Ina | 2,490.000 L.F. | \$63.0000 | ¢456 970 00 |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | | \$92.0000 | \$156,870.00 \$229,080.00 |
| | | | | |
| 795-06.30 | CUT/CAP EXISTING LINES (ALL SIZES) | 2.000 EACH | | |
| | Summers-Taylor, Inc. | 2.000 EAGI1 | \$1,220.0000 | \$2,440.00 |
| | Baker's Construction Services, Inc. | | \$1,500.0000 | \$3,000.00 |
| 705-07 06 | 8IN X 8IN TAPPING SLEEVE AND VALVE | | | |
| 733-07.00 | ON A ON TAIT ING SELEVE AND VALVE | 1.000 EACH | | |
| | Summers-Taylor, Inc. | 1.000 LACIT | \$6,880.0000 | \$6,880.00 |
| | Baker's Construction Services, Inc. | | \$5,677.8400 | \$5,677.84 |
| 705-07 15 | 12IN X 12IN TAPPING SLEEVE AND VALVE | | | |
| 793-07.13 | 12IN A 12IN TAFFING SELEVE AND VALVE | 1.000 EACH | | |
| | Summers-Taylor, Inc. | | \$9,650.0000 | \$9,650.00 |
| | Baker's Construction Services, Inc. | | \$9,082.8500 | \$9,082.85 |
| 795-07.32 | INSERTION VALVE (8IN) | | | |
| | | 1.000 EACH | | |
| | Summers-Taylor, Inc. | | \$13,600.0000 | \$13,600.00 |
| | Baker's Construction Services, Inc. | | \$10,990.5200 | \$10,990.52 |
| 795-08.04 | 6IN GATE VALVE ASSEMBLY | | | |
| | | 9.000 EACH | | |
| | Summers-Taylor, Inc. | | \$964.0000 | \$8,676.00 |
| | Baker's Construction Services, Inc. | | \$2,600.0000 | \$23,400.00 |
| 795-08.09 | 12IN GATE VALVE ASSEMBLY | | | |
| | | 3.000 EACH | | |
| | Summers-Taylor, Inc. | | \$2,720.0000 | \$8,160.00 |
| | Baker's Construction Services, Inc. | | \$4,200.0000 | \$12,600.00 |
| 795-09.09 | RELOCATE/RECONNECT SERVICE ASSEMBLY | | | |
| | | 4.000 EACH | | |
| | Summers-Taylor, Inc. | | \$1,300.0000 | \$5,200.00 |
| | Baker's Construction Services, Inc. | | \$827.5700 | \$3,310.28 |

| | | | | CONTRACT CNT021 |
|-----------|--|---------------|----------------------------|--------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 795-09.12 | 2IN COPPER SERVICE PIPE | 163.000 L.F. | | |
| | Summers-Taylor, Inc. | 163.000 L.F. | \$35.5000 | \$5,786.50 |
| | Baker's Construction Services, Inc. | | \$31.7400 | \$5,780.30 \$5,173.62 |
| | | | | |
| 795-09.28 | 3/4IN COPPER SERVICE PIPE | | | |
| | | 64.000 L.F. | | |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | | \$49.5000 \$20.0000 | \$3,168.00 \$1,280.00 |
| | Baker's Construction Services, Inc. | | Ψ20.0000 | φ1,200.00 |
| 795-10.03 | 1IN AUTO AIR RELEASE VALVE ASSEMBLY | | | |
| | | 4.000 EACH | | |
| | Summers-Taylor, Inc. | | \$3,160.0000 | \$12,640.00 |
| | Baker's Construction Services, Inc. | | \$3,001.8400 | \$12,007.36 |
| 795-11.02 | FIRE HYDRANT ASSEMBLY | | | |
| | | 9.000 EACH | | |
| | Summers-Taylor, Inc. | | \$5,060.0000 | \$45,540.00 |
| | Baker's Construction Services, Inc. | | \$4,625.5800 | \$41,630.22 |
| 705-12 02 | REMOVAL OF EXISTING LINE | | | |
| 700 12.02 | REMOVAE OF EXISTING EINE | 1.000 LS | | |
| | Summers-Taylor, Inc. | 1.000 20 | \$3,150.0000 | \$3,150.00 |
| | Baker's Construction Services, Inc. | | \$21,896.5500 | \$21,896.55 |
| 705 40 04 | DI FITTINGO | | | |
| 795-13.01 | DI FITTINGS | 5,000.000 LB. | | |
| | Summers-Taylor, Inc. | 3,000.000 LB. | \$6.8000 | \$34,000.00 |
| | Baker's Construction Services, Inc. | | \$5.1600 | \$25,800.00 |
| | | | | |
| 795-21.02 | RETIRE WATER VALVES AND HYDRANTS | | | |
| | Summero Toylor Inc | 1.000 LS | ¢4 570 0000 | ¢4 570 00 |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | | \$1,570.0000 \$850.0000 | \$1,570.00 \$850.00 |
| | | | , | • |
| 797-05.51 | 8IN PVC GRAVITY SEWER 0FT-6FT DEPTH | | | |
| | | 78.000 L.F. | | _ |
| | Summers-Taylor, Inc. Baker's Construction Services, Inc. | | \$60.0000 \$82.0000 | \$4,680.00 \$6,396.00 |
| | baker's Construction Services, Inc. | | φο2.0000 | φο,590.00 |
| 797-05.52 | 8IN PVC GRAVITY SEWER 6FT-12FT DEPTH | | | |
| | | 601.000 L.F. | | |
| | Summers-Taylor, Inc. | | \$78.5000 | \$47,178.50 |
| | Baker's Construction Services, Inc. | | \$94.0000 | \$56,494.00 |
| 797-05.53 | 8IN PVC GRAVITY SEWER 12FT-18FT DEPTH | | | |
| | | 109.000 L.F. | | |
| | Summers-Taylor, Inc. | | \$95.0000 | \$10,355.00 |
| | Baker's Construction Services, Inc. | | \$172.0000 | \$18,748.00 |

| | | | | CONTRACT CNT021 |
|-----------|---|-------------|--------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| 707.07.04 | 4011 14 14 15 15 15 15 15 15 15 15 15 15 15 15 15 | | | |
| 797-07.01 | 48IN MANHOLE 0FT-4FT DEPTH | 1.000 EACH | | |
| | Summers-Taylor, Inc. | 1.000 EACH | \$3,110.0000 | \$3,110.00 |
| | Baker's Construction Services, Inc. | | \$3,850.0000 | \$3,850.00 |
| 707.07.00 | 40N MANUAL E OFT OFT DEDTIL | | | |
| 797-07.03 | 48IN MANHOLE 6FT-8FT DEPTH | 2.000 EACH | | |
| | Summers-Taylor, Inc. | 2.000 EAGI1 | \$3,480.0000 | \$6,960.00 |
| | Baker's Construction Services, Inc. | | \$4,590.7000 | \$9,181.40 |
| 707-07 05 | 48IN MANHOLE 10FT-12FT DEPTH | | | |
| 191-01.03 | 40IN MANIFOLE TOP1-12FT DEFTI | 2.000 EACH | | |
| | Summers-Taylor, Inc. | | \$3,480.0000 | \$6,960.00 |
| | Baker's Construction Services, Inc. | | \$6,924.8400 | \$13,849.68 |
| 797-07.56 | MANHOLE DROP CONNECTION ASSEMBLY | | | |
| | | 2.000 EACH | | |
| | Summers-Taylor, Inc. | | \$3,140.0000 | \$6,280.00 |
| | Baker's Construction Services, Inc. | | \$3,953.2400 | \$7,906.48 |
| 797-07.80 | REMOVE SEWER MANHOLE | | | |
| | | 2.000 EACH | | |
| | Summers-Taylor, Inc. | | \$1,020.0000 | \$2,040.00 |
| | Baker's Construction Services, Inc. | | \$972.6100 | \$1,945.22 |
| 797-08.05 | 6IN PVC PIPE FOR SERVICE LATERAL | | | |
| | | 80.000 L.F. | | |
| | Summers-Taylor, Inc. | | \$50.5000 | \$4,040.00 |
| | Baker's Construction Services, Inc. | | \$67.1300 | \$5,370.40 |
| 797-08.08 | 6IN CLEAN OUT ASSEMBLY | | | |
| | | 5.000 EACH | | |
| | Summers-Taylor, Inc. | | \$203.0000 | \$1,015.00 |
| | Baker's Construction Services, Inc. | | \$650.0000 | \$3,250.00 |
| 797-09.40 | CUT AND CAP (ALL LINES) | | | |
| | | 2.000 EACH | | |
| | Summers-Taylor, Inc. | | \$971.0000 | \$1,942.00 |
| | Baker's Construction Services, Inc. | | \$1,877.6300 | \$3,755.26 |
| 797-10.09 | CONNECT EX. 8IN SEWER TO NEW MANHOLE | | | |
| | | 1.000 EACH | | |
| | Summers-Taylor, Inc. | | \$629.0000 | \$629.00 |
| | Baker's Construction Services, Inc. | | \$2,083.1400 | \$2,083.14 |
| 797-11.25 | RETIREIN PLACE 48IN MANHOLE | | | |
| | | 2.000 EACH | | |
| | Summers-Taylor, Inc. | | \$1,260.0000 | \$2,520.00 |
| | Baker's Construction Services, Inc. | | \$987.5100 | \$1,975.02 |

| | | | | CONTRACT CNT021 |
|-----------|-------------------------------------|--------------|------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| 797-11.34 | REMOVE EXISTING SEWER <8IN | | | |
| | | 268.000 L.F. | | |
| | Summers-Taylor, Inc. | | \$15.5000 | \$4,154.00 |
| | Baker's Construction Services, Inc. | | \$45.0000 | \$12,060.00 |
| 797-11.35 | REMOVE EXISTING SEWER 8IN-14IN | | | |
| | | 98.000 L.F. | | |
| | Summers-Taylor, Inc. | | \$21.0000 | \$2,058.00 |
| | Baker's Construction Services, Inc. | | \$45.0000 | \$4,410.00 |
| 798-05.27 | COMMUNICATION ASSEMBLY (BOND) | | | |
| | | 3.000 EACH | | |
| | Summers-Taylor, Inc. | | \$187.0000 | \$561.00 |
| | | | * | * |

Baker's Construction Services, Inc.

\$8,500.0000

\$25,500.00

SUB-TOTAL 100% PARTICIPATING ROADWAY

| Summers-Taylor, Inc. | \$2,509,502.65 |
|-------------------------------------|----------------|
| Baker's Construction Services, Inc. | \$2,805,586.94 |

SUB-TOTAL UTILITY

| Summers-Taylor, Inc. | \$555,568.10 |
|-------------------------------------|--------------|
| Baker's Construction Services, Inc. | \$782,461.17 |

TOTAL CONTRACT

| Summers-Taylor, Inc. | \$3,065,070.75 |
|-------------------------------------|----------------|
| Baker's Construction Services, Inc. | \$3,588,048.11 |

WAYNE COUNTY (Contract No. CNT059 Call 051)

91001-4232-04,91027-4209-04,HSIP-13(79),91001-3232-94,STP/HSIP-13(78),91002-3233-94,91002-8233-14,STP/HSIP-228(22),91027-3209-94,91027-8209-14

THE RESURFACING ON S.R. 228 FROM S.R. 128 TO BEECH CREEK ROAD, AND ON S.R. 13 FROM S.R. 203 TO CHALK CREEK ROAD AND FROM HILL STREET TO SOUTH OF VALLEY ROAD, INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 18.590 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2019

DBE GOAL 4.50%

TOTAL CONTRACT

Delta Contracting Company, LLC

\$2,821,247.70

Rogers Group, Inc.

\$3,040,682.00

| | | | C UNIT PRICE | ONTRACT CNT059 |
|-----------|--|-----------------|--------------------------|-----------------------------|
| ROADWA | AY CATEGORY | | | |
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | | | |
| | Delta Contracting Company, LLC Rogers Group, Inc. | 37.300 L.M. | \$605.0000 \$800.0000 | \$22,566.50 \$29,840.00 |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING I | | | |
| | Polto Contracting Company II C | 6,441.000 TON | ¢44,0000 | ¢70.054.00 |
| | Delta Contracting Company, LLC Rogers Group, Inc. | | \$11.0000 \$19.0000 | \$70,851.00 \$122,379.00 |
| 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) G | RADING B-M2 | | |
| | Dalta Cantus etinas Cananani. II C | 900.000 TON | #04.0000 | Ф 7 Б 000 00 |
| | Delta Contracting Company, LLC Rogers Group, Inc. | | \$84.0000 \$85.0000 | \$75,600.00 \$76,500.00 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | | 126.000 TON | 4 | *** |
| | Delta Contracting Company, LLC Rogers Group, Inc. | | \$700.0000 \$700.0000 | \$88,200.00 \$88,200.00 |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | | | |
| | Delta Contracting Company, LLC | 18,128.000 TON | \$81.3300 | \$1,474,350.24 |
| | Rogers Group, Inc. | | \$85.0000 | \$1,540,880.00 |
| 411-03.12 | ACS MIX(PG64-22) THIN LIFT D ASPHALT | | | |
| | Delta Contracting Company, LLC | 2,984.000 TON | \$86.9500 | \$259,458.80 |
| | Rogers Group, Inc. | | \$88.0000 | \$262,592.00 |
| 411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOL | JS) (8IN WIDTH) | | |
| | Delta Contracting Company, LLC | 19.700 L.M. | \$700.0000 | \$13,790.00 |
| | Rogers Group, Inc. | | \$550.0000 | \$10,835.00 |
| 411-12.04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOL | JS) (4IN WIDTH) | | |
| | Delta Contracting Company, LLC | 8.400 L.M. | \$700.0000 | \$5,880.00 |
| | Rogers Group, Inc. | | \$550.0000 | \$4,620.00 |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | | | |
| | Polta Contracting Company, LLC | 11,478.000 TON | \$14.7200 | \$168,956.16 |
| | Delta Contracting Company, LLC Rogers Group, Inc. | | \$16.0000 | \$183,648.00 |
| 701-02.01 | CONCRETE CURB RAMP (RETROFIT) | | | |
| | Polta Contracting Company, LLC | 1,430.000 S.F. | ¢22,0000 | ¢45 760 00 |
| | Delta Contracting Company, LLC Rogers Group, Inc. | | \$32.0000 \$36.0000 | \$45,760.00 \$51,480.00 |
| | | | | |

| | | | co | NTRACT CNT059 |
|-----------|---|----------------|--------------------------------|----------------------------|
| | | | UNIT PRICE | EXTENSION |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | | | |
| | | 14.000 EACH | | |
| | Delta Contracting Company, LLC Rogers Group, Inc. | | \$100.0000 \$130.0000 | \$1,400.00 \$1,820.00 |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | | | |
| | | 14.000 EACH | | |
| | Delta Contracting Company, LLC Rogers Group, Inc. | | \$2,750.0000 \$3,300.0000 | \$38,500.00 \$46,200.00 |
| 706-01 | GUARDRAIL REMOVED | | | |
| | | 700.000 L.F. | | |
| | Delta Contracting Company, LLC Rogers Group, Inc. | | \$1.0000 \$1.4000 | \$700.00 \$980.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Delta Contracting Company, LLC Rogers Group, Inc. | | \$39,000.0000 \$59,982.0000 | \$39,000.00 \$59,982.00 |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | | 100.000 EACH | | |
| | Delta Contracting Company, LLC Rogers Group, Inc. | | \$28.0000 \$6.0000 | \$2,800.00 \$600.00 |
| 712-05.01 | WARNING LIGHTS (TYPE A) | | | |
| | | 4.000 EACH | | |
| | Delta Contracting Company, LLC Rogers Group, Inc. | | \$12.0000 \$6.0000 | \$48.00 \$24.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 3,890.000 S.F. | | |
| | Delta Contracting Company, LLC Rogers Group, Inc. | | \$5.0000 \$7.5000 | \$19,450.00 \$29,175.00 |
| 712-08.03 | ARROW BOARD (TYPE C) | | | |
| | | 2.000 EACH | | |
| | Delta Contracting Company, LLC Rogers Group, Inc. | | \$600.0000 \$750.0000 | \$1,200.00 \$1,500.00 |
| 713-16.20 | SIGNS (OM3-L, TYPE 3 OBECT MARKER) | | | |
| | | 2.000 EACH | | |
| | Delta Contracting Company, LLC Rogers Group, Inc. | | \$110.0000 \$225.0000 | \$220.00 \$450.00 |
| 713-16.21 | SIGNS (OM3-R, TYPE 3 OBECT MARKER) | | | |
| | | 2.000 EACH | | |
| | Delta Contracting Company, LLC Rogers Group, Inc. | | \$110.0000 \$225.0000 | \$220.00 \$450.00 |

| | | С | ONTRACT CNT059 |
|------------|---|------------------------------|----------------------------|
| | | UNIT PRICE | EXTENSION |
| 713-16.22 | SIGNS (W1-8, CHEVRON) | | |
| | 3.00 | 0 EACH | |
| | Delta Contracting Company, LLC Rogers Group, Inc. | \$220.0000 \$250.0000 | \$660.00 \$750.00 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR) | | |
| | 1,289.00 | O FACH | |
| | Delta Contracting Company, LLC | \$30.0000 | \$38,670.00 |
| | Rogers Group, Inc. | \$32.0000 | \$41,248.00 |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR) | | |
| | 5.00 | 0 EACH | |
| | Delta Contracting Company, LLC | \$30.0000 | \$150.00 |
| | Rogers Group, Inc. | \$32.0000 | \$160.00 |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | |
| | 332.00 | 0 EACH | |
| | Delta Contracting Company, LLC | \$10.0000 | \$3,320.00 |
| | Rogers Group, Inc. | \$11.0000 | \$3,652.00 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | |
| | 900.00 | | |
| | Delta Contracting Company, LLC Rogers Group, Inc. | \$15.0000 \$16.0000 | \$13,500.00 \$14,400.00 |
| 716-02 06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | |
| 710 02.00 | | 0 EACH | |
| | Delta Contracting Company, LLC | \$150.0000 | \$150.00 |
| | Rogers Group, Inc. | \$160.0000 | \$160.00 |
| 716-02.09 | PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK) | | |
| | 288.00 | 0 L.F. | |
| | Delta Contracting Company, LLC | \$35.0000 | \$10,080.00 |
| | Rogers Group, Inc. | \$36.0000 | \$10,368.00 |
| 716-04.01 | PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW) | | |
| | | 0 EACH | |
| | Delta Contracting Company, LLC | \$200.0000 | \$1,000.00 |
| | Rogers Group, Inc. | \$210.0000 | \$1,050.00 |
| 716-04.10 | PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL) | | |
| | | 0 EACH | |
| | Delta Contracting Company, LLC Rogers Group, Inc. | \$400.0000 \$405.0000 | \$1,600.00 \$1,620.00 |
| 716-05 04 | PAINTED PAVEMENT MARKING (4" LINE) | | |
| . 10-03.01 | | 0 L.M. | |
| | Delta Contracting Company, LLC | \$1,200.0000 | \$43,080.00 |
| | Rogers Group Inc | \$1,230.0000 \$1,230.0000 | \$43,798.00 |

Rogers Group, Inc.

\$43,798.00

\$1,220.0000

| | | UNIT PRICE | CONTRACT CNT059 EXTENSION |
|---|----------------|--------------------------------|------------------------------|
| 716-10.30 TRUNCATED DOME DETECTABLE WARNING MAT | | | |
| Delta Contracting Company, LLC Rogers Group, Inc. | 64.000 S.F. | \$40.0000 \$41.0000 | \$2,560.00 \$2,624.00 |
| 716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE | ≣) | | |
| | 33.300 L.M. | | |
| Delta Contracting Company, LLC Rogers Group, Inc. | | \$5,200.0000 \$5,300.0000 | \$173,160.00 \$176,490.00 |
| 716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) | | | |
| | 10.100 L.M. | | |
| Delta Contracting Company, LLC Rogers Group, Inc. | | \$2,300.0000 \$2,400.0000 | \$23,230.00 \$24,240.00 |
| 716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) | | | |
| Delta Contracting Company, LLC Rogers Group, Inc. | 27.400 L.M. | \$3,000.0000 \$3,100.0000 | \$82,200.00 \$84,940.00 |
| 717-01 MOBILIZATION | | | |
| Delta Contracting Company, LLC Rogers Group, Inc. | 1.000 LS | \$53,000.0000 \$62,443.0000 | \$53,000.00 \$62,443.00 |
| 730-14.02 SAW SLOT | | | |
| Delta Contracting Company, LLC Rogers Group, Inc. | 1,100.000 L.F. | \$3.7500 \$6.0000 | \$4,125.00 \$6,600.00 |
| 730-14.03 LOOP WIRE | | | |
| Delta Contracting Company, LLC Rogers Group, Inc. | 2,400.000 L.F. | \$0.5000 \$1.0000 | \$1,200.00 \$2,400.00 |

| | | CONTRACT | CNT059 |
|---|------------|----------|---------|
| | UNIT PRICE | EXTI | ENSION |
| BRIDGE CATEGORY | | | |
| | | | |
| 604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) | | | |
| 5.000 S.Y. | | | |
| Delta Contracting Company, LLC | \$398.0000 | \$1 | ,990.00 |
| Rogers Group, Inc. | \$520.0000 | \$2 | ,600.00 |
| 617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) | | | |
| 942.000 S.Y. | | | |
| Delta Contracting Company, LLC | \$41.0000 | \$38 | ,622.00 |

Rogers Group, Inc.

\$52.0000

\$48,984.00

SUB-TOTAL ROADWAY

| Delta Contracting Company, LLC | \$2,780,635.70 |
|--------------------------------|----------------|
| Rogers Group, Inc. | \$2,989,098.00 |

SUB-TOTAL BRIDGE

| Delta Contracting Company, LLC | \$40,612.00 |
|--------------------------------|-------------|
| Rogers Group, Inc. | \$51,584.00 |

TOTAL CONTRACT

| Delta Contracting Company, LLC | \$2,821,247.70 |
|--------------------------------|----------------|
| Rogers Group, Inc. | \$3,040,682.00 |

WEAKLEY COUNTY (Contract No. CNT056 Call 052)

NH/HSIP-43(43),92003-3272-94,92003-8272-14

THE RESURFACING ON U.S. 45E (S.R. 43) FROM S.R. 22 (L.M. 17.40) TO THE OBION COUNTY LINE (L.M. 20.94).

PROJECT LENGTH - 3.540 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2019

DBE GOAL 6.00%

TOTAL CONTRACT

Ford Construction Company

\$1,606,667.81

| ROADW <i>A</i> | AY CATEGORY | | UNIT PRICE | CONTRACT CNT056 EXTENSION |
|----------------|--|-----------------------|---------------|---------------------------|
| 202-03.01 | REMOVAL OF ASPHALT PAVEMENT | | | |
| | Ford Construction Company | 350.000 S.Y. | \$20.0000 | \$7,000.00 |
| 203-06 | WATER | | | |
| | Ford Construction Company | 16.000 M.G. | \$1.0000 | \$16.00 |
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | | | |
| | Ford Construction Company | 8.420 L.M. | \$950.0000 | \$7,999.00 |
| 303-02 | MINERAL AGGREGATE, TYPE B BASE, GRADING (GRADING | | | |
| | Ford Construction Company | 2,111.000 TON | \$28.0000 | \$59,108.00 |
| 307-01.01 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A | | | |
| | Ford Construction Company | 161.000 TON | \$135.0000 | \$21,735.00 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | Ford Construction Company | 49.000 TON | \$510.0000 | \$24,990.00 |
| 407-07.01 | INTELLIGENT COMPACTION EQUIPMENT | | | |
| | Ford Construction Company | 1.000 LS | \$81,000.0000 | \$81,000.00 |
| 411-01.07 | ACS MIX (PG64-22) GRADING E SHOULDER | 0 000 000 TO N | | |
| | Ford Construction Company | 2,363.000 TON | \$102.1000 | \$241,262.30 |
| 411-02.10 | ACS MIX(PG70-22) GRADING D | 5 550 000 T ON | | |
| | Ford Construction Company | 5,556.000 TON | \$109.3000 | \$607,270.80 |
| 411-12.01 | SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) | | | |
| | Ford Construction Company | 1.340 L.M. | \$1,260.0000 | \$1,688.40 |
| 411-12.02 | SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) | | | |
| | Ford Construction Company | 7.980 L.M. | \$1,000.0000 | \$7,980.00 |
| 445.04.00 | COLD DI ANIMO DITUMBNOLO DAVEMENT | | | |

112,023.000 S.Y.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

Ford Construction Company

\$246,450.60

\$2.2000

| | | | UNIT PRICE | CONTRACT CNT056 EXTENSION |
|-----------|---|----------------|---------------|----------------------------|
| | | | UNIT FRICE | EXTENSION |
| 607-39.02 | 18" PIPE CULVERT (SIDE DRAIN) | | | |
| | Ford Construction Company | 272.000 L.F. | \$44.0000 | \$11,968.00 |
| 607-39.03 | 24" PIPE CULVERT (SIDE DRAIN) | | | |
| | Ford Construction Company | 90.000 L.F. | \$59.0000 | \$5,310.00 |
| 607-39.04 | 30" PIPE CULVERT (SIDE DRAIN) | | | |
| | Ford Construction Company | 40.000 L.F. | \$69.0000 | \$2,760.00 |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | | | |
| | Ford Construction Company | 6.000 EACH | \$3,100.0000 | \$18,600.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| | Ford Construction Company | 1.000 LS | \$29,700.0000 | \$29,700.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | Ford Construction Company | 1,440.000 S.F. | \$8.0000 | \$11,520.00 |
| 712-08.03 | ARROW BOARD (TYPE C) | | | |
| | Ford Construction Company | 4.000 EACH | \$630.0000 | \$2,520.00 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (| 1 COLOR) | | |
| | Ford Construction Company | 340.000 EACH | \$40.0000 | \$13,600.00 |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) | (2 COLOR) | | |
| | Ford Construction Company | 233.000 EACH | \$40.0000 | \$9,320.00 |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPIN | NG) | | |
| | Ford Construction Company | 220.000 S.Y. | \$24.0000 | \$5,280.00 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | Ford Construction Company | 200.000 L.F. | \$16.0000 | \$3,200.00 |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | Ford Construction Company | 15.000 EACH | \$210.0000 | \$3,150.00 |

| | | UNIT PRICE | EXTENSION |
|--|--------------|---------------|-------------|
| 716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD | | | |
| Ford Construction Company | 1.000 EACH | \$575.0000 | \$575.00 |
| 716-05.20 PAINTED PAVEMENT MARKING (6" LINE) | | | |
| Ford Construction Company | 20.827 L.M. | \$1,575.0000 | \$32,802.53 |
| 716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN L | INE) | | |
| Ford Construction Company | 14.277 L.M. | \$5,775.0000 | \$82,449.68 |
| 716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE) | | | |
| Ford Construction Company | 325.000 L.F. | \$10.5000 | \$3,412.50 |
| 717-01 MOBILIZATION | | | |
| Ford Construction Company | 1.000 LS | \$64,000.0000 | \$64,000.00 |

SUB-TOTAL ROADWAY

Ford Construction Company \$1,606,667.81

TOTAL CONTRACT

Ford Construction Company \$1,606,667.81

WEAKLEY COUNTY (Contract No. CNT068 Call 053)

92002-4231-04

THE REPAIR OF BRIDGES ON S.R. 22 OVER MUD CREEK (L.M. 15.71) AND CHESTNUT BRANCH (L.M. 15.75).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

| | TOTAL CONTRACT |
|----------------------------------|----------------|
| Thomson & Thomson, Inc. | \$789,304.20 |
| Ford Construction Company | \$806,391.80 |
| Dement Construction Company, LLC | \$887,278.10 |
| Jamison Construction, LLC | \$950,989.30 |

| | UNIT PRICE | EXTENSION |
|---|----------------------|--------------------------|
| BRIDGE CATEGORY | | |
| | | |
| 209-08.02 TEMPORARY SILT FENCE (WITH BACKING) | 623.000 L.F. | |
| | | 40 700 00 |
| Thomson & Thomson, Inc. | \$6.0000 | \$3,738.00 |
| Ford Construction Company | \$6.0000 | \$3,738.00 |
| Dement Construction Company, LLC Jamison Construction, LLC | \$5.5000 \$6.0000 | \$3,426.50 \$3,738.00 |
| Jamison Constituction, LLC | φο.υυυ | φ3,736.00 |
| 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) | | |
| | 0.200 TON | |
| Thomson & Thomson, Inc. | \$100.0000 | \$20.00 |
| Ford Construction Company | \$100.0000 | \$20.00 |
| Dement Construction Company, LLC | \$100.0000 | \$20.00 |
| Jamison Construction, LLC | \$110.0000 | \$22.00 |
| 411-02.10 ACS MIX(PG70-22) GRADING D | | |
| | 29.800 TON | |
| Thomson & Thomson, Inc. | \$320.0000 | \$9,536.00 |
| Ford Construction Company | \$320.0000 | \$9,536.00 |
| Dement Construction Company, LLC | \$320.0000 | \$9,536.00 |
| Jamison Construction, LLC | \$360.0000 | \$10,728.00 |
| 415-01.02 COLD PLANING BITUMINOUS PAVEMENT | | |
| | 450.000 S.Y. | |
| Thomson & Thomson, Inc. | \$20.0000 | \$9,000.00 |
| Ford Construction Company | \$16.0000 | \$7,200.00 |
| Dement Construction Company, LLC | \$25.0000 | \$11,250.00 |
| Jamison Construction, LLC | \$20.0000 | \$9,000.00 |
| 604-03.04 PAVEMENT @ BRIDGE ENDS | | |
| - | 472.000 S.Y. | |
| Thomson & Thomson, Inc. | \$315.0000 | \$148,680.00 |
| Ford Construction Company | \$344.0000 | \$162,368.00 |
| Dement Construction Company, LLC | \$376.0000 | \$177,472.00 |
| Jamison Construction, LLC | \$480.0000 | \$226,560.00 |
| 604-10.44 EXPANSION JOINT REPAIRS | | |
| | | |
| | 195.540 L.F. | |
| Thomson & Thomson, Inc. | \$650.0000 | \$127,101.00 |
| Ford Construction Company | \$540.0000 | \$105,591.60 |
| Dement Construction Company, LLC | \$985.0000 | \$192,606.90 |
| Jamison Construction, LLC | \$515.0000 | \$100,703.10 |
| 604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) | | |
| | 40.000 S.Y. | |
| Thomson & Thomson, Inc. | \$240.0000 | \$9,600.00 |
| Ford Construction Company | \$200.0000 | \$8,000.00 |
| Dement Construction Company, LLC | \$325.0000 | \$13,000.00 |
| Jamison Construction, LLC | \$300.0000 | \$12,000.00 |

| | | | | CONTRACT CNT068 |
|-----------|--|----------------|--------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 604-10.54 | CONCRETE REPAIRS | | | |
| | | 500.600 S.F. | | |
| | Thomson & Thomson, Inc. | | \$140.0000 | \$70,084.00 |
| | Ford Construction Company | | \$105.0000 | \$52,563.00 |
| | Dement Construction Company, LLC | | \$85.0000 | \$42,551.00 |
| | Jamison Construction, LLC | | \$180.0000 | \$90,108.00 |
| 604-10.83 | COMPOSITE FIBER ENCASEMENT | | | |
| | | 860.000 S.F. | | |
| | Thomson & Thomson, Inc. | | \$35.0000 | \$30,100.00 |
| | Ford Construction Company | | \$50.0000 | \$43,000.00 |
| | Dement Construction Company, LLC | | \$43.0000 | \$36,980.00 |
| | Jamison Construction, LLC | | \$52.0000 | \$44,720.00 |
| | | | | |
| 606-03.03 | STEEL PILES (12 INCH) | | | |
| | | 1,080.000 L.F. | _ | |
| | Thomson & Thomson, Inc. | | \$55.0000 | \$59,400.00 |
| | Ford Construction Company | | \$80.0000 | \$86,400.00 |
| | Dement Construction Company, LLC | | \$84.2500 | \$90,990.00 |
| | Jamison Construction, LLC | | \$68.0000 | \$73,440.00 |
| 617-04.01 | TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) | | | |
| | | 2,310.000 S.Y. | | |
| | Thomson & Thomson, Inc. | | \$35.0000 | \$80,850.00 |
| | Ford Construction Company | | \$36.0000 | \$83,160.00 |
| | Dement Construction Company, LLC | | \$31.8500 | \$73,573.50 |
| | Jamison Construction, LLC | | \$45.0000 | \$103,950.00 |
| 705 10 20 | GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST | | | |
| 703-10.30 | GOARDRAIE ATTACHMENT TO SECTE TAGE ENDITOR | 231.000 L.F. | | |
| | Thomson & Thomson, Inc. | 231.000 L.I . | \$125.0000 | \$28,875.00 |
| | Ford Construction Company | | \$138.0000 | \$31,878.00 |
| | Dement Construction Company, LLC | | \$125.0000 | \$28,875.00 |
| | Jamison Construction, LLC | | \$150.0000 | \$34,650.00 |
| | | | | |
| 705-20.25 | TEMPORARY CRASH CUSHION (MASH TL-3) | | | |
| | | 2.000 EACH | | |
| | Thomson & Thomson, Inc. | | \$4,200.0000 | \$8,400.00 |
| | Ford Construction Company | | \$6,645.0000 | \$13,290.00 |
| | Dement Construction Company, LLC | | \$4,500.0000 | \$9,000.00 |
| | Jamison Construction, LLC | | \$3,800.0000 | \$7,600.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | | | | |

Thomson & Thomson, Inc.

Ford Construction Company

Jamison Construction, LLC

Dement Construction Company, LLC

\$7,500.00

\$14,800.00

\$21,343.00 \$35,000.00

\$7,500.0000

\$14,800.0000

\$21,343.0000

\$35,000.0000

| TRACT | CNT06 | |
|-------|-------|--|
| | | |

| | | | | EVEL COLOR |
|-----------|--------------------------------------|-----------------|---|----------------------------|
| | | | UNIT PRICE | EXTENSION |
| 740.00.00 | WITEDOONNESTED DOOTADLE DADDIED DAW | | | |
| /12-02.02 | INTERCONNECTED PORTABLE BARRIER RAIL | 4.550.0001.5 | | |
| | | 1,556.000 L.F. | * | • |
| | Thomson & Thomson, Inc. | | \$32.0000 | \$49,792.00 |
| | Ford Construction Company | | \$32.0000 | \$49,792.00 |
| | Dement Construction Company, LLC | | \$26.0000 | \$40,456.00 |
| | Jamison Construction, LLC | | \$32.0000 | \$49,792.00 |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | ,, | 104.000 EACH | | |
| | Thomson & Thomson, Inc. | | \$32.0000 | \$3,328.00 |
| | Ford Construction Company | | \$26.0000 | \$2,704.00 |
| | Dement Construction Company, LLC | | \$32.0000 | \$3,328.00 |
| | Jamison Construction, LLC | | \$35.0000 | \$3,640.00 |
| | | | *************************************** | 40,0 10100 |
| 712-04.50 | BARRIER RAIL DELINEATOR | | | |
| | | 52.000 EACH | | |
| | Thomson & Thomson, Inc. | | \$12.0000 | \$624.00 |
| | Ford Construction Company | | \$8.0000 | \$416.00 |
| | Dement Construction Company, LLC | | \$12.0000 | \$624.00 |
| | Jamison Construction, LLC | | \$12.0000 | \$624.00 |
| | | | | |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 480.000 S.F. | | |
| | Thomson & Thomson, Inc. | | \$6.5000 | \$3,120.00 |
| | Ford Construction Company | | \$6.8000 | \$3,264.00 |
| | Dement Construction Company, LLC | | \$6.5000 | \$3,120.00 |
| | Jamison Construction, LLC | | \$10.0000 | \$4,800.00 |
| 712-07 03 | TEMPORARY BARRICADES (TYPE III) | | | |
| 712-07.03 | TEIN ONANT BANNOABES (TTTE III) | 160.000 L.F. | | |
| | Thomson & Thomson, Inc. | 100.000 L.1 . | \$13.5000 | \$2.160.00 |
| | Ford Construction Company | | \$10.0000 | \$2,160.00 \$1,600.00 |
| | Dement Construction Company, LLC | | \$13.5000 | \$2,160.00 |
| | Jamison Construction, LLC | | \$20.0000 | \$3,200.00 |
| | Jamison Construction, ELC | | Ψ20.0000 | ψ3,200.00 |
| 712-08.03 | ARROW BOARD (TYPE C) | | | |
| | | 4.000 EACH | | |
| | Thomson & Thomson, Inc. | | \$1,000.0000 | \$4,000.00 |
| | Ford Construction Company | | \$650.0000 | \$2,600.00 |
| | Dement Construction Company, LLC | | \$1,000.0000 | \$4,000.00 |
| | Jamison Construction, LLC | | \$1,000.0000 | \$4,000.00 |
| 740 00 04 | DEMOVADI E DAVEMENT MADIZINO LINE | | | |
| 712-09.01 | REMOVABLE PAVEMENT MARKING LINE | 24 602 000 5 | | |
| | Thomas 9 Thomas Inc | 21,602.000 L.F. | CO 4000 | # 00 000 00 |
| | Thomson & Thomson, Inc. | | \$3.1000 | \$66,966.20 |
| | Ford Construction Company | | \$3.1000 | \$66,966.20 |
| | Dement Construction Company, LLC | | \$3.1000 \$3.1000 | \$66,966.20 \$45,364,30 |
| | Jamison Construction, LLC | | \$2.1000 | \$45,364.20 |
| | | | | |

| | | | | CONTRACT CNT068 |
|-----------|--|-------------|---------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 CO | LOR) | | |
| | | 15.000 EACH | | |
| | Thomson & Thomson, Inc. | | \$100.0000 | \$1,500.00 |
| | Ford Construction Company | | \$100.0000 | \$1,500.00 |
| | Dement Construction Company, LLC | | \$100.0000 | \$1,500.00 |
| | Jamison Construction, LLC | | \$125.0000 | \$1,875.00 |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | | |
| | | 15.000 EACH | | |
| | Thomson & Thomson, Inc. | | \$12.0000 | \$180.00 |
| | Ford Construction Company | | \$17.0000 | \$255.00 |
| | Dement Construction Company, LLC | | \$50.0000 | \$750.00 |
| | Jamison Construction, LLC | | \$25.0000 | \$375.00 |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | | 1.500 L.M. | | |
| | Thomson & Thomson, Inc. | | \$6,500.0000 | \$9,750.00 |
| | Ford Construction Company | | \$6,500.0000 | \$9,750.00 |
| | Dement Construction Company, LLC | | \$6,500.0000 | \$9,750.00 |
| | Jamison Construction, LLC | | \$7,000.0000 | \$10,500.00 |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | Thomson & Thomson, Inc. | | \$55,000.0000 | \$55,000.00 |
| | Ford Construction Company | | \$46,000.0000 | \$46,000.00 |
| | Dement Construction Company, LLC | | \$44,000.0000 | \$44,000.00 |
| | Jamison Construction, LLC | | \$74,600.0000 | \$74,600.00 |
| | · | | • • | • • |

SUB-TOTAL BRIDGE

| Thomson & Thomson, Inc. | \$789,304.20 |
|----------------------------------|--------------|
| Ford Construction Company | \$806,391.80 |
| Dement Construction Company, LLC | \$887,278.10 |
| Jamison Construction, LLC | \$950,989.30 |

TOTAL CONTRACT

| Thomson & Thomson, Inc. | \$789,304.20 |
|----------------------------------|--------------|
| Ford Construction Company | \$806,391.80 |
| Dement Construction Company, LLC | \$887,278.10 |
| Jamison Construction, LLC | \$950,989.30 |

WILSON COUNTY (Contract No. CNT078 Call 054)

HSIP-26(70),95009-3214-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 70 (S.R. 26) FROM NEAR I-40 (L.M. 5.23) TO NEAR MADDOX SIMPSON PARKWAY (L.M. 5.42).

PROJECT LENGTH - 0.190 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

DBE GOAL 7.50%

TOTAL CONTRACT

Superior Traffic Control, LLC

\$54,527.80

Vulcan Construction Materials, LLC

\$80,000.00

| | | | UNIT PRICE | CONTRACT CNT078 EXTENSION |
|-----------|---|--------------|------------------------------|----------------------------|
| ROADW | AY CATEGORY | | | |
| 202-03.01 | REMOVAL OF ASPHALT PAVEMENT | | | |
| | Superior Traffic Control, LLC Vulcan Construction Materials, LLC | 180.000 S.Y. | \$52.5000 \$23.5000 | \$9,450.00 \$4,230.00 |
| 203-07 | FURNISHING & SPREADING TOPSOIL | | | |
| | Superior Traffic Control, LLC Vulcan Construction Materials, LLC | 10.000 C.Y. | \$52.5000 \$80.0000 | \$525.00 \$800.00 |
| 702-01.02 | CONCRETE CURB | | | |
| | Superior Traffic Control, LLC Vulcan Construction Materials, LLC | 185.000 L.F. | \$42.0000 \$75.0000 | \$7,770.00 \$13,875.00 |
| 702-01.03 | MODULAR CURB W/DELINEATOR | | | |
| | Superior Traffic Control, LLC Vulcan Construction Materials, LLC | 160.000 L.F. | \$63.0000 \$52.0000 | \$10,080.00 \$8,320.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| | Superior Traffic Control, LLC Vulcan Construction Materials, LLC | 1.000 LS | \$2,000.0000 \$8,836.6500 | \$2,000.00 \$8,836.65 |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | Superior Traffic Control, LLC Vulcan Construction Materials, LLC | 30.000 EACH | \$22.0000 \$10.0000 | \$660.00 \$300.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | Superior Traffic Control, LLC Vulcan Construction Materials, LLC | 250.000 S.F. | \$6.6000 \$8.5000 | \$1,650.00 \$2,125.00 |
| 713-01.01 | CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS) | | | |
| | Superior Traffic Control, LLC Vulcan Construction Materials, LLC | 0.720 C.Y. | \$825.0000 \$525.0000 | \$594.00 \$378.00 |
| 713-01.02 | STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPO | RTS) | | |
| | Superior Traffic Control, LLC Vulcan Construction Materials, LLC | 200.000 LB. | \$4.4000 \$2.8000 | \$880.00 \$560.00 |

| | 200.000 LB. | | |
|---|-------------|----------|----------|
| Superior Traffic Control, LLC | | \$4.4000 | \$880.00 |
| Vulcan Construction Materials, LLC | | \$2.8000 | \$560.00 |
| 713-02.21 SIGN POST DELINEATION ENHANCEMENT | | | |
| | 6.000 L.F. | | |
| Superior Traffic Control, LLC | | \$8.8000 | \$52.80 |
| Vulcan Construction Materials, LLC | | \$6.7500 | \$40.50 |
| | | | PAGE |
| | | | |

| CONTRACT | CNT078 |
|----------|---------------|
|----------|---------------|

| | | | CO | NIRACI CN1078 |
|-----------|--|-------------|------------|---------------|
| | | | UNIT PRICE | EXTENSION |
| 713-06 | STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT | | | |
| | | 342.000 LB. | | |
| | Superior Traffic Control, LLC | | \$6.0500 | \$2,069.10 |
| | Vulcan Construction Materials, LLC | | \$3.9500 | \$1,350.90 |
| 713-11.01 | "U" SECTION STEEL POSTS | | | |
| | | 33.000 LB. | | |
| | Superior Traffic Control, LLC | | \$5.5000 | \$181.50 |
| | Vulcan Construction Materials, LLC | | \$3.1500 | \$103.95 |
| 713-11.02 | PERFORATED/KNOCKOUT SQUARE TUBE POST | | | |
| | | 56.000 LB. | | |
| | Superior Traffic Control, LLC | | \$4.9500 | \$277.20 |
| | Vulcan Construction Materials, LLC | | \$3.7000 | \$207.20 |
| 713-11.21 | P POST SLIP BASE | | | |
| | | 2.000 EACH | | |
| | Superior Traffic Control, LLC | | \$357.5000 | \$715.00 |
| | Vulcan Construction Materials, LLC | | \$425.0000 | \$850.00 |
| 713-13.02 | FLAT SHEET ALUMINUM SIGNS (0.080" THICK) | | | |
| | | 16.000 S.F. | | |
| | Superior Traffic Control, LLC | | \$15.4000 | \$246.40 |
| | Vulcan Construction Materials, LLC | | \$16.5000 | \$264.00 |
| 713-13.03 | FLAT SHEET ALUMINUM SIGNS (0.100" THICK) | | | |
| | | 9.000 S.F. | | |
| | Superior Traffic Control, LLC | | \$16.5000 | \$148.50 |
| | Vulcan Construction Materials, LLC | | \$16.7500 | \$150.75 |
| 713-14 | EXTRUDED ALUMINUM PANEL SIGNS | | | |
| | | 48.500 S.F. | | |
| | Superior Traffic Control, LLC | | \$38.5000 | \$1,867.25 |
| | Vulcan Construction Materials, LLC | | \$22.0000 | \$1,067.00 |
| 713-15.36 | REMOVE SIGN, SUPPORT & FOOTING | | | |
| | | 8.000 EACH | | |
| | Superior Traffic Control, LLC | | \$165.0000 | \$1,320.00 |
| | Vulcan Construction Materials, LLC | | \$150.0000 | \$1,200.00 |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | | 3.000 EACH | | |
| | Superior Traffic Control, LLC | | \$157.5000 | \$472.50 |
| | Vulcan Construction Materials, LLC | | \$157.5000 | \$472.50 |
| 716-03.09 | PLASTIC WORD PAVEMENT MARKING (EAST/WEST) | | | |
| | | 2.000 EACH | | |
| | Superior Traffic Control, LLC | | \$840.0000 | \$1,680.00 |
| | Vulcan Construction Materials, LLC | | \$840.0000 | \$1,680.00 |
| | | | | |

| | | | UNIT PRICE | CONTRACT CNT078 EXTENSION |
|-----------|---|--------------|---------------|----------------------------|
| 716-04.05 | PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) | | | |
| | | 4.000 EACH | | |
| | Superior Traffic Control, LLC | | \$157.5000 | \$630.00 |
| | Vulcan Construction Materials, LLC | | \$157.5000 | \$630.00 |
| 716-10.50 | PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIE | ELD) | | |
| | | 3.000 EACH | | |
| | Superior Traffic Control, LLC | | \$1,470.0000 | \$4,410.00 |
| | Vulcan Construction Materials, LLC | | \$1,470.0000 | \$4,410.00 |
| 716-13.01 | SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) | | | |
| | | 1.130 L.M. | | |
| | Superior Traffic Control, LLC | | \$2,205.0000 | \$2,491.65 |
| | Vulcan Construction Materials, LLC | | \$2,205.0000 | \$2,491.65 |
| 716-13.02 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) | | | |
| | | 0.390 L.M. | | |
| | Superior Traffic Control, LLC | | \$3,360.0000 | \$1,310.40 |
| | Vulcan Construction Materials, LLC | | \$3,360.0000 | \$1,310.40 |
| 716-13.04 | SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE) | | | |
| | | 330.000 L.F. | | |
| | Superior Traffic Control, LLC | | \$1.0500 | \$346.50 |
| | Vulcan Construction Materials, LLC | | \$1.0500 | \$346.50 |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | Superior Traffic Control, LLC | | \$2,700.0000 | \$2,700.00 |
| | Vulcan Construction Materials, LLC | | \$24,000.0000 | \$24,000.00 |
| | | | | |

SUB-TOTAL ROADWAY

| Superior Traffic Control, LLC | \$54,527.80 |
|------------------------------------|-------------|
| Vulcan Construction Materials, LLC | \$80,000.00 |

TOTAL CONTRACT

| Superior Traffic Control, LLC | \$54,527.80 |
|------------------------------------|-------------|
| Vulcan Construction Materials, LLC | \$80,000.00 |

JACKSON COUNTY (Contract No. CNT031 Call 055)

44001-4234-04, STP-53(54), 44001-8235-14

THE RESURFACING (EITHER MICROSURFACE OR THIN MIX OVERLAY) ON S.R. 53 FROM THE SMITH COUNTY LINE (L.M. 0.00) TO NORTH OF NEW SALEM ROAD (L.M. 9.02), INCLUDING REPAIR OF THE BRIDGE OVER FLYNN'S CREEK (L.M. 7.84).

PROJECT LENGTH - 9.020 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2019

DBE GOAL 6.50%

TOTAL CONTRACT

Rogers Group, Inc.

\$964,046.50

| CONTRACT CNT031 | CO | NTRACT | CNT031 |
|-----------------|----|--------|--------|
|-----------------|----|--------|--------|

| | | | | CONTRACT CNT031 |
|-----------|--|--------------|---------------|-----------------|
| ROADW | AY CATEGORY | | UNIT PRICE | EXTENSION |
| 712-01 | TRAFFIC CONTROL | | | |
| | Rogers Group, Inc. | 1.000 LS | \$24,737.8200 | \$24,737.82 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | Rogers Group, Inc. | 525.000 S.F. | \$7.6100 | \$3,995.25 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 CO | LOR) | | |
| | Rogers Group, Inc. | 297.000 EACH | \$26.6500 | \$7,915.05 |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | | |
| | Rogers Group, Inc. | 297.000 EACH | \$6.7200 | \$1,995.84 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | Rogers Group, Inc. | 100.000 L.F. | \$11.5900 | \$1,159.00 |
| 716-08.20 | REMOVAL OF PAVEMENT MARKING (LINE) | | | |
| | Rogers Group, Inc. | 33.000 L.M. | \$521.4700 | \$17,208.51 |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | Rogers Group, Inc. | 17.100 L.M. | \$5,328.9900 | \$91,125.73 |
| 716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED L | INE) | | |
| | Rogers Group, Inc. | 600.000 L.F. | \$1.1600 | \$696.00 |
| 716-13.01 | SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) | | | |
| | Rogers Group, Inc. | 18.100 L.M. | \$2,432.8000 | \$44,033.68 |
| 717-01 | MOBILIZATION | | | |
| | Rogers Group, Inc. | 1.000 LS | \$39,665.0000 | \$39,665.00 |

| BRIDGE CATEGORY | | UNIT PRICE | CONTRACT CNT031 EXTENSION | | |
|---------------------------------------|---|---------------|----------------------------|--|--|
| BRIDGE CATEGORT | | | | | |
| 307-01.08 ASPHALT CONCRETE M | MIX (PG64-22) (BPMB-HM) GRADING B-M2 153.000 TON | | | | |
| Rogers Group, Inc. | 133.300 TON | \$181.4000 | \$27,754.20 | | |
| 403-01 BITUMINOUS MATERIA | | | | | |
| Rogers Group, Inc. | 4.000 TON | \$350.0000 | \$1,400.00 | | |
| 411-01.10 ACS MIX(PG64-22) GRA | | | | | |
| Rogers Group, Inc. | 195.000 TON | \$206.7000 | \$40,306.50 | | |
| 415-01.02 COLD PLANING BITUMI | NOUS PAVEMENT | | | | |
| Rogers Group, Inc. | 2,222.000 S.Y. | \$12.9400 | \$28,752.68 | | |
| 604-03.02 STEEL BAR REINFORC | 04-03.02 STEEL BAR REINFORCEMENT (BRIDGES) | | | | |
| Rogers Group, Inc. | 200.000 LB. | \$10.4300 | \$2,086.00 | | |
| 604-10.05 CONCRETE | | | | | |
| Rogers Group, Inc. | 74.000 S.F. | \$261.0100 | \$19,314.74 | | |
| 604-10.14 REMOVE EXISTING WE | ARING SURFACE | | | | |
| Rogers Group, Inc. | 1.000 LS | \$16,323.8100 | \$16,323.81 | | |
| 604-10.30 BRIDGE DECK REPAIRS | | | | | |
| Rogers Group, Inc. | 10.000 S.Y. | \$706.6700 | \$7,066.70 | | |
| 604-10.43 PENETRATING WATER | | | | | |
| Rogers Group, Inc. | 228.000 S.Y. | \$39.4400 | \$8,992.32 | | |
| 604-10.50 BRIDGE DECK REPAIRS | S (PARTIAL DEPTH OF SLAB) | | | | |
| Rogers Group, Inc. | 110.000 S.Y. | \$352.1700 | \$38,738.70 | | |
| 604-10.54 CONCRETE REPAIRS | | | | | |
| Rogers Group, Inc. | 167.000 S.F. | \$259.8500 | \$43,394.95 | | |
| 604-10.58 EPOXY INJECTION (INJECTION) | | | | | |
| Rogers Group, Inc. | 8.000 GAL. | \$133.4100 | \$1,067.28 | | |

| | | | UNIT PRICE | CONTRACT CNT031 EXTENSION |
|--|--|--------------|--------------|----------------------------|
| 604-10.62 | EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE) | | | |
| | Rogers Group, Inc. | 211.000 L.F. | \$63.8000 | \$13,461.80 |
| 617-01 | BRIDGE DECK SEALANT | | | |
| | Rogers Group, Inc. | 464.000 S.Y. | \$22.0100 | \$10,212.64 |
| 712-04.01 | 712-04.01 FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | Rogers Group, Inc. | 25.000 EACH | \$29.2500 | \$731.25 |
| 712-05.01 | WARNING LIGHTS (TYPE A) | | | |
| | Rogers Group, Inc. | 4.000 EACH | \$37.4400 | \$149.76 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | Rogers Group, Inc. | 403.000 S.F. | \$7.6100 | \$3,066.83 |
| 712-07.03 | 12-07.03 TEMPORARY BARRICADES (TYPE III) | | | |
| | Rogers Group, Inc. | 60.000 L.F. | \$16.3800 | \$982.80 |
| 713-16.50 REMOVE AND REPLACE SIGN ("FLYNN'S CREEK") | | | | |
| | Rogers Group, Inc. | 2.000 EACH | \$292.5100 | \$585.02 |
| 713-16.51 | REMOVE AND REPLACE SIGN (OBJECT MARKER 2L) | PL) | | |
| | Rogers Group, Inc. | 2.000 EACH | \$292.5100 | \$585.02 |
| 713-16.52 | REMOVE AND REPLACE SIGN (OBJECT MARKER 2R) | | | |
| | Rogers Group, Inc. | 2.000 EACH | \$292.5100 | \$585.02 |
| 713-16.01 | 01 CHANGEABLE MESSAGE SIGN UNIT | | | |
| | Rogers Group, Inc. | 4.000 EACH | \$7,254.3700 | \$29,017.48 |
| 716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR) | | | | |
| | Rogers Group, Inc. | 10.000 EACH | \$26.6500 | \$266.50 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | Rogers Group, Inc. | 24.000 L.F. | \$11.5900 | \$278.16 |

| | | | UNIT PRICE | CONTRACT CNT031 EXTENSION |
|------------------|---------------------------------------|----------------|--------------|---------------------------|
| 716-05.01 PAINTE | ED PAVEMENT MARKING (4" LINE) | | | |
| Rogers | s Group, Inc. | 0.830 L.M. | \$868.8600 | \$721.15 |
| 716-05.05 PAINTE | ED PAVEMENT MARKING (STOP LINE) | | | |
| Rogers | s Group, Inc. | 48.000 L.F. | \$5.7900 | \$277.92 |
| 716-05.50 PAINTE | ED PAVEMENT MARKINGS(8" LINE) | | | |
| Rogers | s Group, Inc. | 1,450.000 L.F. | \$0.3500 | \$507.50 |
| 716-13.01 SPRAY | THERMO PVMT MRKNG (60 mil) (4IN LINE) | | | |
| Rogers | s Group, Inc. | 0.750 L.M. | \$2,432.8000 | \$1,824.60 |
| 719-01.08 CLEAN | DRAIN | | | |
| Rogers | s Group, Inc. | 59.000 EACH | \$213.1600 | \$12,576.44 |

UNIT PRICE

EXTENSION

ROADWAY ALTERNATE AA1 CATEGORY

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

15.000 TON

Rogers Group, Inc.

414-03.03 MICRO SURFACING

102,315.000 S.Y.

Rogers Group, Inc.

| | | | | CONTRACT CNT031 |
|-----------|--|-------------|------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| ROADW | AY ALTERNATE AA2 CATEGORY | | | |
| | | | | |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | Rogers Group, Inc. | 35.000 TON | \$350.0000 | \$12,250.00 |
| | | | ψοσο.σσσσ | ψ.2,200.00 |
| 411-03.05 | 5 ACS MIX(PG64-22) THIN LIFT ASPHALT | | | |

Rogers Group, Inc.

102,315.000 S.Y.

\$3.9900

\$408,236.85

SUB-TOTAL ROADWAY

Rogers Group, Inc. \$232,531.88

SUB-TOTAL BRIDGE

Rogers Group, Inc. \$311,027.77

SUB-TOTAL ROADWAY ALTERNATE AA1

SUB-TOTAL ROADWAY ALTERNATE AA2

Rogers Group, Inc. \$420,486.85

TOTAL CONTRACT

Rogers Group, Inc. \$964,046.50