
Estimated Quantities -- Letting June 26, 2020

Quantities shown are for information only and should not be used for bidding purposes. The official bid files
should be obtained from www.bidx.com

Contract ID CNU261 - ANDERSON

CNU261Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: ANDERSON

District: DBE Goal Percent: 4.00

Contract Time:

Description: The resurfacing using either Thin Lift (TL) or Thin Lift D (TLD) on S.R. 61 from near the U.S.
441 (S.R. 71) ramp to the Union County line and on U.S. 441 (S.R. 71) from S.R. 61 to the
Norris Dam bridge.

DT - 10/31/2020

N/A01005-4241-04

STP-71(42)01009-8210-14

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 21.200 L.M.

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 1,237.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 134.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

9.000 L.M.

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

8.000 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 718.000 S.Y.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 1.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 1.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 1.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 30.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 15.000 EACH

712-06 SIGNS (CONSTRUCTION) 569.333 S.F.



Contract ID CNU261 - ANDERSON

Item No. Description Quantity Units

712-08.03 ARROW BOARD (TYPE C) 3.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

700.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

8.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

708.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

76.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 135.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

3.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

2,477.828 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 10.600 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 42.500 L.M.

716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN
BARRIER LINE)

10.000 L.F.

717-01 MOBILIZATION (1) LS

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT 3,281.000 TON

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 2,862.000 TON

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT 2,862.000 TON

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 3,281.000 TON

( ) Item will be bid as lump sum.



Contract ID CNU226 - ANDERSON &  KNOX

CNU226Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: ANDERSON, KNOX

District: DBE Goal Percent: 8.50

Contract Time:

Description: The resurfacing using either Thin Lift (TL) or Thin Lift D (TLD) on S.R. 170 from S.R. 62 (L.M.
0.00) in Anderson County to Heiskell Road (L.M. 2.27) in Knox County.

DT - 10/31/2020

HSIP-170(15)01024-3223-94

HSIP-170(15)01024-4223-04

STP-170(14)47043-8213-14

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 20.400 L.M.

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 1,918.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 176.000 TON

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT 1,643.000 TON

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 1,643.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

13.000 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 4,848.000 S.Y.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 16.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 16.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 142.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 71.000 EACH

712-06 SIGNS (CONSTRUCTION) 844.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

696.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

696.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 295.000 L.F.



Contract ID CNU226 - ANDERSON &  KNOX

Item No. Description Quantity Units

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

66.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

3.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

741.000 L.F.

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 5.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 50.000 S.F.

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

4.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 10.800 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

9.100 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 33.200 L.M.

716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN
BARRIER LINE)

1,650.000 L.F.

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED
LINE)

255.000 L.F.

717-01 MOBILIZATION (1) LS

411-03.08 ACS MIX(PG70-22) THIN LIFT ASPHALT 7,947.000 TON

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT 7,947.000 TON

( ) Item will be bid as lump sum.



Contract ID CNU230 - BEDFORD

CNU230Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: BEDFORD

District: DBE Goal Percent: 6.00

Contract Time:

Description: The miscellaneous safety improvements on various local roads.

DT - 10/31/2020

HSIP-200(38)02946-3406-94

Item No. Description Quantity Units

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT 1,122.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

713-02.21 SIGN POST DELINEATION ENHANCEMENT 427.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 2,856.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 3,066.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 349.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 804.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 46.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

1,129.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 134.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 50.220 L.M.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

3,927.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNU271 - BEDFORD

CNU271Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: BEDFORD

District: DBE Goal Percent: 8.50

Contract Time:

Description: The miscellaneous safety improvements on S.R. 64 from Potts Road (L.M. 23.85) to Clyde
Gleaves Road (L.M. 26.10).

DT - 10/31/2020

HSIP-64(25)02009-3243-94

Item No. Description Quantity Units

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 7.000 EACH

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT 3,455.000 L.F.

705-06.01 W BEAM GR (TYPE 2) MASH TL3 1,310.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 7.000 EACH

712-01 TRAFFIC CONTROL (1) LS

713-02.20 ROADSIDE OBSTACLE DELINEATION 6.000 S.F.

713-02.21 SIGN POST DELINEATION ENHANCEMENT 258.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 52.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 969.470 LB.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 313.630 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 19.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 55.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 9.000 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNU227 - BRADLEY

CNU227Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: BRADLEY

District: DBE Goal Percent:

Contract Time:

Description: The construction of small drainage structures on S.R. 60 (L.M. 15.85 and L.M. 15.90).

DT - 4/30/2021

N/A06009-4250-04

Item No. Description Quantity Units

201-01 CLEARING AND GRUBBING (1) LS

202-02.21 REMOVAL OF PIPE (DESCRIPTION) (60" CMP) 248.000 L.F.

203-08 CHANNEL EXCAVATION (UNCLASSIFIED) 99.000 C.Y.

204-01 CULVERT EXCAVATION (UNCLASSIFIED) 93.000 C.Y.

204-08 FOUNDATION FILL MATERIAL 27.000 C.Y.

209-09.04 SEDIMENT FILTER BAG(15' X 10') 1.000 EACH

209-65.01 TEMPORARY STREAM DIVERSION (DESCRIPTION)
(ALL DRIVEWAYS)

(1) LS

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 58.400 TON

303-01.01 GRANULAR BACKFILL (ROADWAY) 269.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 23.200 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

24.700 TON

411-01.10 ACS MIX(PG64-22) GRADING D 16.300 TON

604-02.01 CLASS A CONCRETE (BOX BRIDGES) 211.160 C.Y.

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES) 34,236.000 LB.

709-05.08 MACHINED RIP-RAP (CLASS B) 98.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 63.000 EACH

712-06 SIGNS (CONSTRUCTION) 100.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 3.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 46.000 L.F.



Contract ID CNU227 - BRADLEY

Item No. Description Quantity Units

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

2.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

3.000 EACH

717-01 MOBILIZATION (1) LS

740-11.03 TEMPORARY SEDIMENT TUBE 18IN 1,252.000 L.F.

801-01 SEEDING (WITH MULCH) 3.000 UNIT

803-01 SODDING (NEW SOD) 256.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNU057 - CAMPBELL

CNU057Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: CAMPBELL

District: DBE Goal Percent: 9.00

Contract Time:

Description: The grading, drainage and paving on S.R. 63 from near Myers Lane (L.M. 8.18) to Frontier
Road/Woodson Lane (L.M. 13.10), including signals.

DT - 5/31/2023

APD-63(54)07008-3235-64

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

109-10.01 TRAINEE 4,520.000 HOUR

201-01 CLEARING AND GRUBBING (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 226,358.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 837.000 TON

203-04 PLACING AND SPREADING TOPSOIL 38,554.000 C.Y.

203-07 FURNISHING & SPREADING TOPSOIL 618.000 C.Y.

204-08 FOUNDATION FILL MATERIAL 36.000 C.Y.

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 8.000 C.Y.

209-02.07 18" TEMPORARY SLOPE DRAIN 2,437.000 L.F.

209-05 SEDIMENT REMOVAL 2,240.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 1,264.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 37,686.000 L.F.

209-08.07 ROCK CHECK DAM PER 90.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 70.000 EACH

209-09.03 SEDIMENT FILTER BAG (15' X 15') 22.000 EACH

209-40.30 CATCH BASIN PROTECTION (TYPE A) 9.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 148,314.000 TON

303-01.01 GRANULAR BACKFILL (ROADWAY) 1,509.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 821.000 TON



Contract ID CNU057 - CAMPBELL

Item No. Description Quantity Units

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

766.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

1,932.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

21,910.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

10,765.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 261.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 142.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 5,229.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 1,229.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 19,704.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

10.000 L.M.

604-01.01 CLASS A CONCRETE (ROADWAY) 99.000 C.Y.

604-02.01 CLASS A CONCRETE (BOX BRIDGES) 353.000 C.Y.

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES) 67,895.000 LB.

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 160.000 L.F.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 24.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 21.000 L.F.

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III) 25.000 L.F.

607-08.02 42" CONCRETE PIPE CULVERT (CLASS III) 55.000 L.F.

607-10.02 54" CONCRETE PIPE CULVERT (CLASS III) 45.000 L.F.

607-37.01 15" CORRUGATED METAL PIPE CULVERT 15.000 L.F.

607-37.02 18" CORRUGATED METAL PIPE CULVERT 2,191.000 L.F.

607-37.03 24" CORRUGATED METAL PIPE CULVERT 298.000 L.F.

607-37.04 30" CORRUGATED METAL PIPE CULVERT 47.000 L.F.

607-37.05 36" CORRUGATED METAL PIPE CULVERT 95.000 L.F.

607-37.09 60" CORRUGATED METAL PIPE CULVERT 30.000 L.F.

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 25.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 1,141.000 LB.



Contract ID CNU057 - CAMPBELL

Item No. Description Quantity Units

611-07.31 18IN ENDWALL (SIDE DRAIN) 81.000 EACH

611-07.32 24IN ENDWALL (SIDE DRAIN) 6.000 EACH

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1 1.000 EACH

611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1 1.000 EACH

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH 1.000 EACH

611-14.03 CATCH BASINS, TYPE 14, > 8' - 12' DEPTH 1.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL3 11,173.000 L.F.

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL3 24.000 EACH

705-06.11 GR TERMINAL (IN-INLINE) MASH TL3 36.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 29.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2 14.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 3,500.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 500.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 4,078.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-01.51 PORTABLE BARRIER RAIL DELINEATOR (DOUBLE) 28.000 EACH

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 280.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 1,200.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 600.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,320.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK 94.000 S.F.

713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK) 134.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080"
THICK)

10.000 EACH

713-16.20 SIGNS (DESCRIPTION) (R1-1) 18.000 EACH

716-01.05 TEMPORARY RAISED PAVEMENT MARKER 5,080.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

650.000 EACH



Contract ID CNU057 - CAMPBELL

Item No. Description Quantity Units

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

650.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

33.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 507.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 10.000 L.M.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 199,700.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

25.000 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 3.000 L.M.

717-01 MOBILIZATION (1) LS

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 1.000 EACH

730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED) 1.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 13.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

9.000 EACH

730-02.30 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130 A3
WITH BACKPLATE)

1.000 EACH

730-02.31 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (140A1
WITH BACKPLATE)

1.000 EACH

730-03.20 INSTALL PULL BOX (TYPE A) 18.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 15.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 3.000 EACH

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 224.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 2,573.000 L.F.

730-09.20 SPAN WIRE ASSEMBLY 1,034.000 L.F.

730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER 1,034.000 L.F.

730-12.01 CONDUIT 1" DIAMETER (PVC) 2,832.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 714.000 L.F.

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE) 424.000 L.F.

730-13.03 VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT) 8.000 EACH

730-14.01 SHIELDED DETECTOR CABLE 7,963.000 L.F.

730-14.02 SAW SLOT 4,135.000 L.F.



Contract ID CNU057 - CAMPBELL

Item No. Description Quantity UnitsL.F.

730-14.03 LOOP WIRE 11,882.000 L.F.

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 3.000 EACH

730-16.04 CONTROLLER (ATC) 3.000 EACH

730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT) 8.000 EACH

730-23.36 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 50' )

1.000 EACH

730-23.37 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 70' )

1.000 EACH

730-23.38 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 75' )

1.000 EACH

730-23.39 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 88' )

1.000 EACH

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 9,999.000 S.Y.

801-01 SEEDING (WITH MULCH) 1,016.000 UNIT

801-01.02 CROWN VETCH MIXTURE (WITH MULCH) 1,016.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 1,016.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 2,033.000 UNIT

801-03 WATER (SEEDING & SODDING) 305.000 M.G.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 268,439.000 S.Y.

790-01.04 POLE 30FT CLASS 5 WOOD 4.000 EACH

790-03.02 POLE 40FT CLASS 3 WOOD 1.000 EACH

790-03.03 POLE 40FT CLASS 4 WOOD 2.000 EACH

790-03.06 POLE 40FT CLASS 2 METAL 1.000 EACH

790-04.02 POLE 45FT CLASS 2 WOOD 1.000 EACH

790-04.03 POLE 45FT CLASS 3 WOOD 5.000 EACH

790-04.06 POLE 45FT CLASS 1 METAL 2.000 EACH

790-05.01 POLE 50FT CLASS 1 WOOD 1.000 EACH

790-05.02 POLE 50FT CLASS 2 WOOD 6.000 EACH

790-05.05 POLE 50FT CLASS 1 METAL 1.000 EACH

790-05.08 POLE 50FT CLASS H2 METAL 1.000 EACH

790-06.01 POLE 55FT CLASS 1 WOOD 4.000 EACH



Contract ID CNU057 - CAMPBELL

Item No. Description Quantity Units

790-06.02 POLE 55FT CLASS 2 WOOD 1.000 EACH

790-07.01 POLE 60FT CLASS 1 WOOD 1.000 EACH

790-07.05 POLE 60FT CLASS 1 METAL 5.000 EACH

790-07.07 POLE 60FT CLASS H1 METAL 10.000 EACH

790-07.08 POLE 60FT CLASS H2 METAL 3.000 EACH

790-08.14 POLE 65FT CLASS H1 METAL 2.000 EACH

790-09.05 POLE 70FT CLASS H2 METAL 1.000 EACH

790-21.04 1PH SGL SUPPORT 15KV 2.000 EACH

790-21.08 1PH DEADEND 15KV 1.000 EACH

790-21.09 1PH PRIMARY TAP 15KV 9.000 EACH

790-21.12 1PH CROSSARM DDE 15KV 1.000 EACH

790-23.07 2PH CROSSARM CONST DEADEND (SGL) 15KV 2.000 EACH

790-23.08 2PH CROSSARM CONST DEADEND (DBL) 15KV 1.000 EACH

790-25.06 3PH CROSSARM DBL 15KV 2.000 EACH

790-25.07 3PH CROSSARM DBL LRG COND 15KV 9.000 EACH

790-25.11 3PH CROSSARM DBL PRIM SUP LRG COND 15KV 10.000 EACH

790-25.21 3PH CROSSARM DEADEND SGL 15KV 11.000 EACH

790-25.24 3PH CROSSARM DDE LRG COND 15KV 8.000 EACH

790-25.30 3PH CROSSARM DBL 10FT LRG COND 15KV 22.000 EACH

790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX 373.000 L.F.

790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX 278.000 L.F.

790-31.02 SERVICE ASSEMBLY-POLE TYPE 17.000 EACH

790-32.01 DOWN GUY - THROUGH BOLT TYPE 44.000 EACH

790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY 18.000 EACH

790-32.08 OH GUY - THROUGH BOLT TYPE HEAVY DUTY 14.000 EACH

790-32.23 GUY GUARD 37.000 EACH

790-33.31 SCREW TYPE ANCHOR 23,000LB (F1-5D-P) 32.000 EACH

790-33.32 SCREW TYPE ANCHOR 36,000LB (F1-6T-P) 6.000 EACH

790-36.02 TRANSFER CAPACITOR BANK 1.000 EACH

790-36.07 TRANSFER 3-PHASE ASSEMBLY 4.000 EACH



Contract ID CNU057 - CAMPBELL

Item No. Description Quantity Units

790-36.10 TRANSFER - LIGHT ASSEMBLY 9.000 EACH

790-36.14 TRANSFER CONDUCTOR 13.000 EACH

790-40.02 OH COND 2 7/1 ACSR SPARATE 6,527.000 L.F.

790-40.03 OH COND 1/0 6/1 ACSR RAVEN 1,317.000 L.F.

790-40.05 OH COND 3/0 6/1 ACSR PIGEON 5,401.000 L.F.

790-40.42 OH COND 336.4 19 AAC TULIP 16,068.000 L.F.

790-40.49 OH COND 795 37 AAC ARBUTUS 8,565.000 L.F.

790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE & LA 9.000 EACH

790-49.02 3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS 1.000 EACH

790-58.06 GOAB SWITCH 15KV 2.000 EACH

790-60.01 1PH FUSE CUTOUT XARM MOUNT 15KV 20.000 EACH

790-68.01 POLE GROUND ROD TYPE 12.000 EACH

790-68.02 POLE GROUND PLATE TYPE 13.000 EACH

790-68.07 POLE GROUND FOR AIR BREAK SWITCH 2.000 EACH

790-68.13 SGL PHASE MOUNTING BRACKET - FIBERGLASS 1.000 EACH

790-69.11 GROUND-GROUND ROD FOR ST POLE 24.000 EACH

790-69.22 POLE TOP PIN 40.000 EACH

790-69.41 EXTENSION LINK - EPOXY -8FT 13.000 EACH

790-71.29 MED VERT ANG 69KV MAX 1.000 EACH

790-72.07 GUY FACTORY FORMED WITH THIMBLE CLEVIS 3.000 EACH

790-98.01 REMOVE WIRE 11,329.000 L.F.

790-98.02 REMOVE POLES 27.000 EACH

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS 247.000 EACH

790-98.20 TREE AND BRUSH REMOVAL OFF ROW (1) LS

793-01.08 POLE 35FT CLASS 5 WOOD 37.000 EACH

793-01.12 POLE 40FT CLASS 4 WOOD 8.000 EACH

793-01.17 POLE 45FT CLASS 3 WOOD 6.000 EACH

793-01.42 ANCHOR 1 1/4IN 110.000 EACH

793-13.12 1 DUCT FORMATION @ 36IN DEPTH 1,935.000 L.F.

793-14.14 MULTI DUCT 885.000 L.F.



Contract ID CNU057 - CAMPBELL

Item No. Description Quantity Units

793-98.04 REMOVE POLES ALL SIZES 14.000 EACH

795-01.02 4IN DIP SLIP JOINT WATER LINE 288.000 L.F.

795-01.03 6IN DIP RESTRAINED JOINT WATER LINE 25.000 L.F.

795-01.04 6IN DIP SLIP JOINT WATER LINE 789.000 L.F.

795-01.10 12IN DIP SLIP JOINT WATER LINE 3,996.000 L.F.

795-02.04 6IN HDPE WATER LINE 500.000 L.F.

795-03.02 2IN PVC WATER LINE 150.000 L.F.

795-05.06 HDD 12IN HDPE CASING PIPE-UNCON 525.000 L.F.

795-06.01 CONNECT TO 2IN WATER LINE 3.000 EACH

795-06.03 CONNECT TO 4IN WATER LINE 4.000 EACH

795-06.04 CONNECT TO 6IN WATER LINE 12.000 EACH

795-06.31 CUT AND CAP 2IN WATER LINE 3.000 EACH

795-06.32 CUT AND CAP 4IN WATER LINE 4.000 EACH

795-06.33 CUT AND CAP 6IN WATER LINE 12.000 EACH

795-08.01 2IN GATE VALVE ASSEMBLY 1.000 EACH

795-08.04 6IN GATE VALVE ASSEMBLY 9.000 EACH

795-08.09 12IN GATE VALVE ASSEMBLY 4.000 EACH

795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY 14.000 EACH

795-09.19 3/4IN PVC SERVICE PIPE 65.000 L.F.

795-09.28 3/4IN COPPER SERVICE PIPE 360.000 L.F.

795-10.05 2IN AUTO AIR RELEASE VALVE ASSEMBLY 4.000 EACH

795-11.04 RELOCATE FIRE HYDRANT 2.000 EACH

795-13.01 DI FITTINGS 4,100.000 LB.

795-14.08 RESTORE ASPHALT 38.000 S.Y.

795-14.09 RESTORE CONCRETE 4.000 S.Y.

797-02.04 2IN HDPE FORCE MAIN 120.000 L.F.

797-02.07 6IN HDPE FORCE MAIN 335.000 L.F.

797-03.04 2IN PVC FORCE MAIN 310.000 L.F.

797-03.08 6IN PVC FORCE MAIN 3,097.000 L.F.

797-05.01 8IN DIP GRAVITY SEWER 0FT-6FT DEPTH 110.000 L.F.



Contract ID CNU057 - CAMPBELL

Item No. Description Quantity Units

797-05.02 8IN DIP GRAVITY SEWER 6FT-12FT DEPTH 255.000 L.F.

797-06.03 HDD 6IN HDPE CARRIER PIPE-UNCON 140.000 L.F.

797-07.03 48IN MANHOLE 6FT-8FT DEPTH 1.000 EACH

797-07.04 48IN MANHOLE 8FT-10FT DEPTH 1.000 EACH

797-08.04 4IN PVC PIPE FOR SERVICE LATERAL 30.000 L.F.

797-08.07 4IN CLEAN OUT ASSEMBLY 3.000 EACH

797-09.01 1IN BALL VALVE 1.000 EACH

797-09.04 2IN PVC BALL VALVE 4.000 EACH

797-09.07 6IN PLUG VALVE ASSEMBLY 4.000 EACH

797-09.20 2IN COMBO AIR RELEASE VALVE ASSEMBLY 4.000 EACH

797-09.41 CUT AND CAP 2IN FORCE MAIN 4.000 EACH

797-09.44 CUT AND CAP 8IN GRAVITY 2.000 EACH

797-09.46 CUT AND CAP 6IN FORCE MAIN 8.000 EACH

797-10.01 CONNECT 6IN SEWER TO EXIST. MANHOLE 1.000 EACH

797-10.02 CONNECT 8IN SEWER TO EXIST. MANHOLE 1.000 EACH

797-10.05 CONNECT 4IN LATERAL TO SEWER LINE 3.000 EACH

797-10.14 CONNECT TO 2IN FORCE MAIN 5.000 EACH

797-10.17 CONNECT TO 6IN FORCE MAIN 9.000 EACH

797-10.26 CONNECT PUMP STATION TO FORCE MAIN 2.000 EACH

797-10.31 RESIDENTIAL GRINDER PUMP STATION 1.000 EACH

797-11.25 RETIREIN PLACE 48IN MANHOLE 1.000 EACH

797-11.40 RESTORE ASPHALT 28.000 S.Y.

797-11.41 RESTORE CONCRETE 4.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNU262 - CARTER

CNU262Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: CARTER

District: DBE Goal Percent: 7.00

Contract Time:

Description: The resurfacing using either Thin Lift (TL) or Thin Lift D (TLD) on U.S. 321 (S.R. 67) from near
U.S. 19E (S.R. 37) (L.M. 7.45) to near the Watauga River bridge (L.M. 17.61).

DT - 10/31/2020

HSIP-67(35)10007-3238-94

HSIP-67(35)10007-4238-04

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 21.000 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 150.000 TON

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 1,485.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 126.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

16.000 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 1,000.000 S.Y.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 3.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 3.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 3.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 350.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 175.000 EACH

712-06 SIGNS (CONSTRUCTION) 714.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

671.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

8.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

671.000 EACH



Contract ID CNU262 - CARTER

Item No. Description Quantity Units

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

610.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 24.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

9.000 EACH

716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL) 2.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

11,706.000 L.F.

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

3.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 41.000 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 41.000 L.M.

717-01 MOBILIZATION (1) LS

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT 8,220.000 TON

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 8,220.000 TON

( ) Item will be bid as lump sum.



Contract ID CNU203 - CARTER

CNU203Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: CARTER

District: DBE Goal Percent: 8.00

Contract Time:

Description: The repair of the bridge on Elk Avenue over the Doe River (L.M. 0.11).

DT - 4/30/2021

STP-M-9103(17)10951-3567-94

Item No. Description Quantity Units

204-10.01 FOUNDATION PREPARATION(PR NO.  ,STA          )
(PIER NO. 2)

(1) LS

407-20.05 SAW CUTTING ASPHALT PAVEMENT 226.000 L.F.

411-01.10 ACS MIX(PG64-22) GRADING D 76.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 1,142.000 S.Y.

603-05.20 CONTAINMENT & DISPOSAL OF WASTE(LOCATION &
DESCRP) (WASTEWATER FROM PRESSURE
WASHING)

(1) LS

604-03.01 CLASS A CONCRETE (BRIDGES) 3.000 C.Y.

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

3,910.000 S.Y.

604-10.05 CONCRETE 120.000 S.F.

604-10.11 CONCRETE SLAB REPAIRS 31.000 S.Y.

604-10.17 NON-PENETRATING CONCRETE SEAL 606.000 S.Y.

604-10.22 CONCRETE PARAPET REPAIR 63.000 L.F.

604-10.34 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(FULL DEPTH)

24.000 S.Y.

604-10.54 CONCRETE REPAIRS 120.000 S.F.

604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(PARTIAL DEPTH)

20.000 S.Y.

604-10.58 EPOXY INJECTION (INJECTION) 32.000 GAL.

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN
PLACE)

1,140.000 L.F.

604-10.63 CONCRETE REPAIRS (CRACKS) 95.000 L.F.



Contract ID CNU203 - CARTER

Item No. Description Quantity Units

612-05 RUSTIC STONE MASONRY 1.000 S.F.

617-02 BRIDGE DECK CRACK SEALING 1,160.000 L.F.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 1,405.000 S.Y.

617-05 SEALANT (DESCRIPTION) (HMWM) 17.000 GAL.

620-09 REMOVAL & REPLACEMENT OF EXISTING BRIDGE
RAIL

74.000 L.F.

707-11.01 PEDESTRIAN CONSTRUCTION BARRIER FENCE 280.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 50.000 EACH

712-06 SIGNS (CONSTRUCTION) 188.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 86.000 L.F.

712-09.01 REMOVABLE PAVEMENT MARKING LINE 1,510.000 L.F.

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

1,660.000 L.F.

712-09.05 REMOVABLE PAVEMENT MARKING (ARROW) 2.000 EACH

713-02.33 FLEXIBLE DELINEATOR (RED) 17.000 EACH

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT 1.000 EACH

714-01 STRUCTURAL LIGHTING (1) LS

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 141.000 L.F.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 47.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

2.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

96.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 0.100 L.M.

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

795.000 L.F.

716-05.52 PAINTED PAVEMENT MARKING(AREA) 300.000 S.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.300 L.M.

717-01 MOBILIZATION (1) LS

920-10.04 (DESCRIPTION) (DECORATIVE CONCRETE
SPINDLE)

23.000 EACH



Contract ID CNU203 - CARTER

( ) Item will be bid as lump sum.



Contract ID CNU228 - CLAIBORNE

CNU228Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: CLAIBORNE

District: DBE Goal Percent: 7.00

Contract Time:

Description: The resurfacing using either Thin Lift (TL) or Thin Lift D (TLD) on S.R. 63 from near Murphey
Lane (L.M. 30.10) to the Hancock County line (L.M. 38.65).

DT - 10/31/2020

STP-63(68)13005-8235-14

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 18.000 L.M.

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 1,133.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 93.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

14.000 L.M.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 2.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 2.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 2.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 524.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

565.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

565.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 9.000 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 35.000 L.M.

717-01 MOBILIZATION (1) LS

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 6,059.000 TON

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT 6,059.000 TON

( ) Item will be bid as lump sum.



Contract ID CNU229 - COCKE

CNU229Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: COCKE

District: DBE Goal Percent: 11.00

Contract Time:

Description: The resurfacing on U.S. 321 (S.R. 32) from near the Walmart entrance (L.M. 23.10) to U.S. 25
(U.S. 70, S.R. 9) (L.M. 25.04).

DT - 10/31/2020

HSIP-32(99)15005-3265-94

HSIP-32(99)15005-4265-04

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 4.440 L.M.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 32.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 139.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 4,726.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

0.400 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 4,850.000 TON

701-02.01 CONCRETE CURB RAMP (RETROFIT) 2,525.000 S.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 306.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 153.000 EACH

712-06 SIGNS (CONSTRUCTION) 677.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 3.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 631.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

43.000 EACH

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 3.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

2.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 19.100 L.M.



Contract ID CNU229 - COCKE

Item No. Description Quantity Units

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

9.600 L.M.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 11,000.000 L.F.

730-14.03 LOOP WIRE 22,000.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNU231 - CROCKETT

CNU231Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: CROCKETT

District: DBE Goal Percent: 8.00

Contract Time:

Description: The miscellaneous safety improvements on U.S. 412 (S.R. 20) from near the S.R. 54 ramp
(L.M. 10.40) to Old S.R. 20 (South Cavalier Drive) (L.M. 12.80).

DT - 10/31/2020

HSIP-20(74)17001-3227-94

Item No. Description Quantity Units

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT 1,055.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

713-02.21 SIGN POST DELINEATION ENHANCEMENT 204.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 371.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 1,266.000 LB.

713-11.21 P POST SLIP BASE 2.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 21.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 392.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 49.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

480.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

480.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 52.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

15.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 548.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

11.200 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

2,233.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.200 L.M.



Contract ID CNU231 - CROCKETT

Item No. Description Quantity Units

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNU232 - DAVIDSON

CNU232Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: DAVIDSON

District: DBE Goal Percent: 10.00

Contract Time:

Description: The installation of an overhead sign structure on I-24 WB at L.M. 14.3 (Exit 47) and at L.M.
14.5.

DT - 1/31/2021

NH-I-24-1(126)19010-4170-04

NH-I-24-1(127)19010-4171-04

Item No. Description Quantity Units

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-01.03 LANE CLOSURE(NIGHT WORK) 16.000 EACH

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 780.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 240.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 25.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 160.000 HOUR

713-09.20 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)
(SPAN 79'+/-)

1.000 EACH

713-09.21 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)
(SPAN 70' +/-)

1.000 EACH

713-14 EXTRUDED ALUMINUM PANEL SIGNS 872.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 2.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNU267 - DICKSON

CNU267Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: DICKSON

District: DBE Goal Percent: 6.00

Contract Time:

Description: The resurfacing on S.R. 49 from Timber Ridge Road (L.M. 21.73) to the Cheatham County
line (L.M. 28.53).

DT - 10/31/2020

STP/HSIP-49(55)22010-3221-94

STP/HSIP-49(55)22010-8221-14

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 13.600 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 1,800.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

500.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 51.000 TON

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 4,705.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

10.900 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 4,162.000 TON

705-06.01 W BEAM GR (TYPE 2) MASH TL3 50.000 L.F.

705-06.11 GR TERMINAL (IN-INLINE) MASH TL3 2.000 EACH

706-06.03 RADIUS RAIL 25.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 50.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,636.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

449.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 27.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

27.000 L.M.

717-01 MOBILIZATION (1) LS



Contract ID CNU267 - DICKSON

( ) Item will be bid as lump sum.



Contract ID CNU263 - DYER ,  LAKE, ETC.

CNU263Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: DYER, LAKE, OBION

District: DBE Goal Percent: 6.00

Contract Time:

Description: The resurfacing on S.R. 78 from S.R. 103 (L.M. 9.52) in Dyer County, through Obion County
to south of S.R. 79 in Lake County (L.M. 0.35).

DT - 11/30/2020

HSIP-78(25)23011-3243-94

HSIP-78(25)23011-4243-04

HSIP-78(26)66014-3209-94

HSIP-78(26)66014-4209-04

HSIP-78(26)66014-4210-04

Item No. Description Quantity Units

202-03.01 REMOVAL OF ASPHALT PAVEMENT 450.000 S.Y.

203-06 WATER 13.000 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 9.792 L.M.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (C OR D)

1,719.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

207.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

1,404.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 46.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 6,976.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

2.129 L.M.

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

5.704 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 7,221.000 TON

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 5.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 4.000 EACH



Contract ID CNU263 - DYER ,  LAKE, ETC.

Item No. Description Quantity Units

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 5.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 1,521.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

353.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

68.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 174.000 L.F.

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

6,924.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 12.693 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

1.913 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 10.840 L.M.

717-01 MOBILIZATION (1) LS

604-10.53 CONCRETE REPAIRS 10.000 S.Y.

604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(PARTIAL DEPTH)

5.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNU233 - FAYETTE

CNU233Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: FAYETTE

District: DBE Goal Percent: 5.00

Contract Time:

Description: The miscellaneous safety improvements on S.R. 57 from Bethlehem Road (L.M. 10.90) to
Somerville Street (L.M. 14.03).

DT - 5/31/2021

HSIP-57(76)24006-3250-94

Item No. Description Quantity Units

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

6.260 L.M.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 4.000 EACH

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT 272.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 4.000 EACH

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 4.000 EACH

706-01 GUARDRAIL REMOVED 260.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

713-02.14 FLEXIBLE DELINEATOR (WHITE) 91.000 EACH

713-02.21 SIGN POST DELINEATION ENHANCEMENT 108.000 L.F.

713-02.22 BARRIER WALL DELINEATION ENHANCEMENT 2,950.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 136.500 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 1,455.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 55.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 267.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 27.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

207.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

38.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 189.000 L.F.



Contract ID CNU233 - FAYETTE

Item No. Description Quantity Units

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

2.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 7.000 S.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

12.300 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.800 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNU011 - HAMILTON

CNU011Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: HAMILTON

District: DBE Goal Percent: 12.00

Contract Time:

Description: The grading, drainage, bridges, retaining walls and paving on I-24 at the interchanges of U.S.
11 (U.S. 41, U.S. 72, S.R. 2, Broad Street) and S.R. 58 (Market Street) in Chattanooga,
including signals and lighting.

DT - 8/31/2023

NH-I-24-3(90)33002-3169-44

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

109-10.01 TRAINEE 4,960.000 HOUR

201-01 CLEARING AND GRUBBING (1) LS

202-01.57 REMOVAL OF STRUCTURES & OBSTRUCTIONS
(DESCRIPTION) (CB, MH & WINGWALL)

(1) LS

202-01.58 REMOVAL OF STRUCTURES & OBSTRUCTIONS
(DESCRIPTION) (PIPES)

(1) LS

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 8,306.000 S.Y.

202-03.01 REMOVAL OF ASPHALT PAVEMENT 4,738.000 S.Y.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 43,874.000 C.Y.

203-01.60 ROAD & DRAINAGE EXCAVATION (DESCRIPTION)
(FOUNDRY SAND)

22,632.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 8,300.000 TON

203-03 BORROW EXCAVATION (UNCLASSIFIED) 93,343.000 C.Y.

203-06 WATER 1,245.000 M.G.

203-07 FURNISHING & SPREADING TOPSOIL 7,514.000 C.Y.

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 54.000 C.Y.

209-02.05 12" TEMPORARY SLOPE DRAIN 1,681.000 L.F.

209-05 SEDIMENT REMOVAL 1,038.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 2,088.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 19,744.000 L.F.



Contract ID CNU011 - HAMILTON

Item No. Description Quantity Units

209-08.07 ROCK CHECK DAM PER 41.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 20.000 EACH

209-09.01 SANDBAGS 12.000 BAG

209-09.03 SEDIMENT FILTER BAG (15' X 15') 4.000 EACH

209-09.41 CURB INLET PROTECTION (TYPE 2) 108.000 EACH

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 50.000 S.Y.

209-40.30 CATCH BASIN PROTECTION (TYPE A) 13.000 EACH

209-40.33 CATCH BASIN PROTECTION (TYPE D) 43.000 EACH

209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1) 7.000 EACH

209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2) 3.000 EACH

209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6) 68.000 EACH

209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7) 4.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 26,760.000 TON

303-01.01 GRANULAR BACKFILL (ROADWAY) 57.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 139.000 TON

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S 1,342.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

2,336.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

1,414.000 TON

313-03 TREATED PERMEABLE BASE 30,024.000 S.Y.

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 60.030 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 215.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 30.000 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 5,210.000 L.F.

411-02.10 ACS MIX(PG70-22) GRADING D 3,569.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

1.000 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 3,656.000 TON

501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN)
10"

28,774.000 S.Y.

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) 780.000 L.F.



Contract ID CNU011 - HAMILTON

Item No. Description Quantity Units

604-07.01 RETAINING WALL (DESCRIPTION) (WALL 1) 1,463.000 S.F.

604-07.02 RETAINING WALL (DESCRIPTION) (WALL 2) 1,225.000 S.F.

604-07.03 RETAINING WALL (DESCRIPTION) (WALL 2A) 442.000 S.F.

604-07.04 RETAINING WALL (DESCRIPTION) (WALL 2B) 5,450.000 S.F.

604-07.05 RETAINING WALL (DESCRIPTION) (WALL 3) 5,732.000 S.F.

604-07.06 RETAINING WALL (DESCRIPTION) (WALL 4) 1,143.000 S.F.

604-07.07 RETAINING WALL (DESCRIPTION) (WALL 5) 106.000 S.F.

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 4,940.000 L.F.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 1,220.000 L.F.

607-05.05 24" CONCRETE PIPE CULVERT(CLASS IV)JACKED-
IN-PLACE

586.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 662.000 L.F.

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III) 22.000 L.F.

610-07.03 18" PIPE DRAIN (BRIDGE DRAIN) 40.000 L.F.

611-01.20 ADJUSTMENT OF EXISTING MANHOLE 3.000 EACH

611-02.10 JUNCTION BOX, TYPE 1 3.000 EACH

611-02.11 JUNCTION BOX, TYPE 2 2.000 EACH

611-05.01 TRENCH DRAINS 103.000 L.F.

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 15.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 663.000 LB.

611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1 3.000 EACH

611-09.03 CAPPING EXISTING CATCHBASIN 9.000 EACH

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH 20.000 EACH

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH 25.000 EACH

611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH 4.000 EACH

611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH 1.000 EACH

611-41.01 CATCH BASINS, TYPE 41, 0' - 4' DEPTH 9.000 EACH

611-41.02 CATCH BASINS, TYPE 41, > 4' - 8' DEPTH 9.000 EACH

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH 3.000 EACH

611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH 4.000 EACH



Contract ID CNU011 - HAMILTON

Item No. Description Quantity Units

611-42.04 CATCH BASINS, TYPE 42, > 12' - 16' DEPTH 1.000 EACH

611-45.02 CATCH BASINS, TYPE 45, > 4' - 8' DEPTH 1.000 EACH

701-01.01 CONCRETE SIDEWALK (4 ") 36,936.000 S.F.

701-02.03 CONCRETE CURB RAMP 3,876.000 S.F.

701-03 CONCRETE MEDIAN PAVEMENT 138.000 C.Y.

702-01 CONCRETE CURB 16.000 C.Y.

702-03 CONCRETE COMBINED CURB & GUTTER 535.000 C.Y.

703-01 PORTLAND CEMENT CONCRETE DITCH PAVING 33.000 C.Y.

705-06.01 W BEAM GR (TYPE 2) MASH TL3 3,863.000 L.F.

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL3 5.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 7.000 EACH

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 6.000 EACH

705-08.13 PERMANENT IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3) 20.000 EACH

706-01 GUARDRAIL REMOVED 4,483.000 L.F.

706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE 5.000 EACH

707-01.11 CHAIN LINK FENCE (6 FOOT) 5,748.000 L.F.

707-01.12 END & CORNER POST ASSEMBLY(CHAIN-LINK
FENCE 6')

44.000 EACH

707-01.13 GATE - CHAIN-LINK FENCE-6 FOOT (DESCRIPTION)
(6 FT WIDTH)

2.000 EACH

707-01.14 GATE - CHAIN-LINK FENCE-6 FOOT (DESCRIPTION)
(12 FT WIDTH)

4.000 EACH

707-06.01 REMOVAL OF FENCE (DESCRIPTION) (6' CHAIN
LINK)

7,291.000 L.F.

707-06.02 REMOVAL OF GATE (DESCRIPTION) (CHAIN LINK
FENCE 6')

6.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 2,000.000 L.F.

707-11.01 PEDESTRIAN CONSTRUCTION BARRIER FENCE 345.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 13.000 EACH

709-01.01 RUBBLE STONE RIP-RAP 3.000 C.Y.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 778.000 TON



Contract ID CNU011 - HAMILTON

Item No. Description Quantity Units

709-05.06 MACHINED RIP-RAP (CLASS A-1) 459.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 343.000 TON

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 10,053.000 L.F.

710-05 LATERAL UNDERDRAIN 1,100.000 L.F.

710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1) 15.000 EACH

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1) 3.000 EACH

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1) 17.000 EACH

711-05.70 32IN SINGLE SLOPE CONCRETE BARRIER WALL 3,962.000 L.F.

711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL 210.000 L.F.

711-05.72 SINGLE SLOPE HALF CONCRETE BARRIER WALL 1,301.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 15,545.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 100.000 EACH

712-04.10 TEMPORARY FLEXIBLE TUBULAR DELINEATOR 32.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 18.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,573.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 727.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 8.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 3,000.000 HOUR

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

1,075.000 L.F.

712-09.03 REMOVABLE PAVEMENT MARKING(CHANNELIZING
STRIPING)

16.000 S.Y.

712-09.08 REMOVABLE PAVEMENT MARKING (6" line) 4,190.000 L.F.

712-12.10 TEMPORARY CURB W/FLEXIBLE DELINEATOR 4,550.000 L.F.

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN
SUPPORTS)

3.000 C.Y.

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR
SIGN SUPPORTS)

902.000 LB.

713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR 120.000 EACH

713-02.40 MEDIAN BARRIER MILEPOST 3.000 EACH



Contract ID CNU011 - HAMILTON

Item No. Description Quantity Units

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN
SUPPORT

2,226.000 LB.

713-09.01 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)
(SPAN 60'-0")

1.000 EACH

713-09.02 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)
(SPAN 58'-6")

1.000 EACH

713-09.03 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)
(SPAN 77'-1")

1.000 EACH

713-09.04 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)
(SPAN 78'-10")

1.000 EACH

713-09.05 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)
(SPAN 98'-6")

1.000 EACH

713-09.06 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)
(SPAN 70'-1")

1.000 EACH

713-09.07 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)
(SPAN 46'-0")

1.000 EACH

713-09.08 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)
(SPAN 46'-0")

1.000 EACH

713-09.09 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)
(SPAN 75'-9")

1.000 EACH

713-09.10 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)
(SPAN 66'-10")

1.000 EACH

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 4,478.000 LB.

713-11.21 P POST SLIP BASE 11.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 233.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 434.000 S.F.

713-14 EXTRUDED ALUMINUM PANEL SIGNS 4,051.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.35 METAL BARRICADE (TYPE III) 2.000 EACH

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 8.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 8.000 EACH

713-16.07 END OF ROADWAY SIGN AND SUPPORT 2.000 EACH

713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER
PANEL

14.000 EACH

714-01 STRUCTURAL LIGHTING (1) LS



Contract ID CNU011 - HAMILTON

Item No. Description Quantity Units

714-01.65 EXTERIOR LIGHTING COMPLETE (______________)
(REMOVE & REINSTALL TENNESSEE RIVERWALK
LIGHTING)

(1) LS

714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40) 6,961.000 L.F.

714-03.03 DIRECT BURIAL CONDUIT (DESCRIPTION) (2" PVC,
SCHEDULE 80)

1,272.000 L.F.

714-04.02 CONDUIT (STRUCTURES - 2" RGS) 140.000 L.F.

714-04.03 CONDUIT (DESCRIPTION) (2" PVC, JACKED OR
BORED)

1,007.000 L.F.

714-05.03 PULL BOXES (TYPE B) 52.000 EACH

714-05.05 PULL BOXES (DESCRIPTION) (ATTACHED TO
BRIDGE)

2.000 EACH

714-05.45 REMOVE & RELOCATE UTILITY POLE (1) LS

714-06.05 CABLE (1/C # 6 AWG) 3,268.000 L.F.

714-06.06 CABLE (1/C # 4 AWG) 15,254.000 L.F.

714-06.07 CABLE (1/C # 2 AWG) 5,450.000 L.F.

714-06.08 CABLE (DESCRIPTION) (#4 AWG GROUND WIRE
INSULATED SOLID COPPER)

4,920.000 L.F.

714-06.09 CABLE (DESCRIPTION) (#6 AWG GROUND WIRE
INSULATED SOLID COPPER)

9,580.000 L.F.

714-08.06 LIGHT STANDARDS (STEEL) 19.000 EACH

714-08.09 LIGHT STANDARDS (DESCRIPTION) (HIGH-MAST,
100 FT)

3.000 EACH

714-08.10 LIGHT STANDARDS (DESCRIPTION) (STEEL
LIGHTING POLE BRIDGE MOUNTED)

1.000 EACH

714-08.11 LIGHT STANDARDS (DESCRIPTION) (STEEL
LIGHTING POLE WALL MOUNTED)

3.000 EACH

714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD 19.000 EACH

714-08.34 REMOVAL OF LIGHT STANDARD 20.000 EACH

714-08.46 FOUNDATION (ONLY) FOR HIGH MAST LIGHT
STANDARD

3.000 EACH

714-09.09 LUMINAIRES (DESCRIPTION) (210 WATT LED) 24.000 EACH

714-09.10 LUMINAIRES (DESCRIPTION) (252 WATT LED - HIGH
MAST)

24.000 EACH

714-09.11 LUMINAIRES (DESCRIPTION) (376 WATT LED) 5.000 EACH



Contract ID CNU011 - HAMILTON

Item No. Description Quantity Units

714-09.12 LUMINAIRES (DESCRIPTION) (39 WATT LED -
UNDERPASS)

4.000 EACH

714-12.01 CONTROL CENTER (NO. 1) (1) LS

714-12.02 CONTROL CENTER (NO. 2) (1) LS

714-25 ELECTRICAL CONNECTION 2.000 EACH

716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE 1,337.000 EACH

716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW 612.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

21.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

88.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

407.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 877.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

104.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 453.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

31.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 408.000 L.F.

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE) 2,763.000 L.F.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 14.000 EACH

716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL
& ARROW)

12.000 EACH

716-04.15 PLASTIC PAVEMENT MARKING-BIKE
SYMBOL/ARROW SHARED

1.000 EACH

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 45,044.000 L.F.

716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION
STRIPING)

57.000 S.Y.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 236.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 3.000 L.M.

716-05.22 PAINTED PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

76.000 L.F.

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 41,460.000 L.F.



Contract ID CNU011 - HAMILTON

Item No. Description Quantity Units

716-08.04 REMOVAL OF PAVEMENT MARKING
(CHANNELIZATION STRIPING)

309.000 S.Y.

716-08.32 HYDROBLAST REMOVAL OF PAVEMENT MARKING
(DESCRIPTION) (LINE)

32,180.000 L.F.

716-08.34 HYDROBLAST REMOVAL OF PAVEMENT MARKING
(DESCRIPTION) (CHANNELIZATION)

410.000 S.Y.

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN
LINE)

0.250 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

8.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

4,437.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

2,330.000 L.F.

717-01 MOBILIZATION (1) LS

725-20.43 PULL BOX (TYPE C) 2.000 EACH

725-20.44 PULL BOX (TYPE D) 24.000 EACH

725-20.45 PULL BOX (TYPE E) 8.000 EACH

725-20.54 CABLE (1/C #8 AWG.) 102.000 L.F.

725-20.56 CABLE (1/C #4 AWG.) 120.000 L.F.

725-20.71 ELECTRICAL CONNECTION (1) LS

725-20.96 CCTV CAMERA SYSTEM REMOVE AND RELOCATE 1.000 EACH

725-21.43 DEMARCATION SITE (OVERHEAD POWER) 1.000 EACH

725-22.22 CONDUIT BANK (TYPE 2) 99.000 L.F.

725-22.24 CONDUIT BANK (TYPE 4) 6,831.000 L.F.

725-22.34 CONDUIT BANK BORED (TYPE 4) 1,343.000 L.F.

725-23.01 ITS CABLE MARKER 34.000 EACH

725-23.12 FIBER OPTIC CABLE (48 F) 9,912.000 L.F.

725-23.21 FIBER OPTIC DROP CABLE (12 F) 551.000 L.F.

725-23.26 FIBER OPTIC CLOSURE (12 F) 1.000 EACH

725-23.27 FIBER OPTIC CLOSURE (DESCRIPTION) (48 F) 1.000 EACH

725-23.28 FIBER OPTIC SPLICE FUSION 200.000 EACH

725-23.31 FIBER OPTIC DROP PANEL ( 12 F ) 2.000 EACH



Contract ID CNU011 - HAMILTON

Item No. Description Quantity Units

725-24.21 PREVENTIVE MAINTENANCE FOR SYSTEM (1) LS

725-24.41 BURN-IN PERIOD (1) LS

725-24.51 SYSTEM INTEGRATION (1) LS

725-24.55 AS-BUILT PLANS (1) LS

730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED) 3.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 17.000 EACH

730-02.30 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130 A3
WITH BACKPLATE)

3.000 EACH

730-02.31 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (140 A1
WITH BACKPLATE)

3.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 21.000 EACH

730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A) 5.000 EACH

730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B) 3.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 3.000 EACH

730-08.01 SIGNAL CABLE - 3 CONDUCTOR 2,085.000 L.F.

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 2,930.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 3,100.000 L.F.

730-08.40 INTERCONNECT CABLE - FIBER OPTIC
(DESCRIPTION) (24 SINGLE MODE)

1,900.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 1,975.000 L.F.

730-12.03 CONDUIT 3" DIAMETER (PVC) 260.000 L.F.

730-12.08 CONDUIT 2" DIAMETER (RGS) 670.000 L.F.

730-12.09 CONDUIT 3" DIAMETER (RGS) 570.000 L.F.

730-13.02 VEHICLE DETECTOR (VIDEO) 3.000 EACH

730-13.07 VEHICLE DETECTOR (SIREN ACTIVATED PRIORITY
CONTROL)

9.000 EACH

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 3.000 EACH

730-16.02 EIGHT PHASE ACTUATED CONTROLLER 3.000 EACH

730-23.30 PEDESTAL POLE (DESCRIPTION) (10 FEET) 12.000 EACH

730-23.31 PEDESTAL POLE (DESCRIPTION) (16 FEET) 3.000 EACH

730-23.36 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (2
@ 64' & 53')

1.000 EACH



Contract ID CNU011 - HAMILTON

Item No. Description Quantity Units

730-23.37 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (2
@ 40' & 52')

1.000 EACH

730-23.38 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (2
@ 62' & 58')

1.000 EACH

730-23.39 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 57')

1.000 EACH

730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45') 1.000 EACH

730-23.96 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 78')

1.000 EACH

730-26.05 COUNTDOWN PEDESTRIAN SIGNAL 4.000 EACH

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH
BUTTON & 15IN SIGN

18.000 EACH

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 3.000 EACH

740-06.01 GEOMEMBRANE 435.000 S.Y.

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 2,562.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 1,560.000 S.Y.

740-11.03 TEMPORARY SEDIMENT TUBE 18IN 60.000 L.F.

740-11.04 TEMPORARY SEDIMENT TUBE 20IN 18,822.000 L.F.

740-11.06 TEMPORARY SEDIMENT TUBE CHECK DAM 28.000 EACH

793-16.21 ADJUST MANHOLE LID 12.000 EACH

795-51.01 BOLLARD 8.000 EACH

801-01 SEEDING (WITH MULCH) 22.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 603.000 UNIT

801-03 WATER (SEEDING & SODDING) 698.000 M.G.

801-06.10 SHREDDED HARDWOOD MULCH(LANDSCAPING) 409.000 C.Y.

803-01 SODDING (NEW SOD) 63,978.000 S.Y.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 21,700.000 S.Y.

202-04.02 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(BR. LOC. NO. 33-I24-7.60)

(1) LS

203-10.05 SETTLEMENT PLATE / MONITORING DEVICE 6.000 EACH

204-02.01 DRY EXCAVATION (BRIDGES) 1,974.000 C.Y.

303-01.02 GRANULAR BACKFILL (BRIDGES) 2,115.000 TON

604-02.03 EPOXY COATED REINFORCING STEEL 228,957.000 LB.



Contract ID CNU011 - HAMILTON

Item No. Description Quantity UnitsLB.

604-03.01 CLASS A CONCRETE (BRIDGES) 1,117.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 113,608.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 489.000 S.Y.

604-03.32 CLASS DS CONCRETE 457.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 3,021.000 S.Y.

604-04.41 THREE STAR STATE EMBLEM 10.000 EACH

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 1,735.000 S.Y.

606-03.03 STEEL PILES (12 INCH) 3,443.000 L.F.

606-03.06 PILE TIPS (STEEL PILES, 12 INCH) 87.000 EACH

606-04.03 STEEL PILES (14 INCH) 5,212.000 L.F.

606-04.06 PILE TIPS (STEEL PILES, 14 INCH) 41.000 EACH

606-24.10 SHEET PILES 7,500.000 S.F.

615-01.03 PRESTRESSED CONCRETE I-BEAM (TYPE III) 958.000 L.F.

615-01.11 PRESTRESSED CONCRETE BULB TEE BEAM (6"
WEB)(BT-63)

830.000 L.F.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 889.000 L.F.

707-07.01 CHAIN-LINK FENCE (BRIDGES) 1,509.000 S.F.

709-04 REINFORCED CONCRETE SLOPE PAVEMENT 26.000 C.Y.

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

317.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 131.000 L.F.

790-02.30 POLE 35FT CLASS 1 WOOD 1.000 EACH

790-04.09 POLE 45FT CLASS H2 METAL 1.000 EACH

790-06.08 POLE 55FT CLASS H2 METAL 1.000 EACH

790-07.08 POLE 60FT CLASS H2 METAL 2.000 EACH

790-08.06 POLE 65FT CLASS H4 METAL 1.000 EACH

790-09.07 POLE 70FT CLASS H4 METAL 6.000 EACH

790-10.07 POLE 75FT CLASS H4 METAL 3.000 EACH

790-12.07 POLE 85FT CLASS H4 METAL 1.000 EACH

790-21.01 1PH SGL PRIMARY SUPPORT 15KV 1.000 EACH

790-21.08 1PH DEADEND 15KV 1.000 EACH



Contract ID CNU011 - HAMILTON

Item No. Description Quantity Units

790-25.08 3PH CROSSARM SGL LRG COND 15KV 5.000 EACH

790-25.21 3PH CROSSARM DEADEND SGL 15KV 12.000 EACH

790-25.29 3PH CROSSARM SGL 10FT LRG COND 15KV 4.000 EACH

790-30.04 SECONDARY ASSEMBLIES MISC 12.000 EACH

790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX 429.000 L.F.

790-32.29 DOWN GUY HEAVY CONSTRUCTION - PREFORM 22.000 EACH

790-33.26 SCREW TYPE ANCHOR 28,000LB 14.000 EACH

790-36.01 SWITCH-900A-UNDERSLUNG 4.000 EACH

790-36.04 TRANSFER SERVICE 3.000 EACH

790-40.77 OH COND 1033.5 37/1 BLUEBELL 8,376.000 L.F.

790-41.11 UG PRI COND 1000MCM AL 15KV 19,650.000 L.F.

790-41.43 UG PRI COND ____ __ __ ____ ________ (1000MCM
AL 46KV)

24,336.000 L.F.

790-41.46 UG SEC COND 1/0 AL TPLX 12.000 L.F.

790-41.65 UG PRI COND 1/0 AL TPX 15KV (SEE PLANS) 373.000 L.F.

790-42.21 8 DUCT BANK @ 36IN-48IN DEPTH 1,084.000 L.F.

790-42.25 16 DUCT BANK @ 36IN-48IN DEPTH 3,168.000 L.F.

790-42.26 __ DUCT BANK @ __IN-__IN DEPTH (17) DUCT BANK
@ (36IN-48IN) DEPTH

351.000 L.F.

790-43.13 DEADBREAK ELBOW 600A 15KV 18.000 EACH

790-43.14 SPLICE 600A 15KV 42.000 EACH

790-43.45 FIBERGLASS VAULT-TRANS PAD-SMALL 1.000 EACH

790-43.47 PRIMARY PULLBOX 12.000 EACH

790-43.51 SECONDARY RISER W/ 3IN CONDUIT 1.000 EACH

790-43.53 1PH PRIMARY RISER W/ 3IN CONDUIT 1.000 EACH

790-43.58 3PH PRIMARY RISER W/ 6IN CONDUIT 1.000 EACH

790-43.59 SECONDARY RISER (DESCRIPTION) (12 KV RISER) 2.000 EACH

790-43.60 PRIMARY RISER (DESCRIPTION) (3Ø)  (46 KV) 5.000 EACH

790-43.64 URD SPLICE 46KV 66.000 EACH

790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE & LA 5.000 EACH

790-60.01 1PH FUSE CUTOUT XARM MOUNT 15KV 6.000 EACH



Contract ID CNU011 - HAMILTON

Item No. Description Quantity Units

790-62.19 3PH ELECTR RECL 800ACONT 16000A INT 15KV 1.000 EACH

790-65.04 LIGHTNING ARRESTER POLE MTD 9 KV 6.000 EACH

790-68.01 POLE GROUND ROD TYPE 16.000 EACH

790-71.08 DBL ARM LINE POST INS 46KV MAX 2.000 EACH

790-98.01 REMOVE WIRE 31,168.000 L.F.

790-98.02 REMOVE POLES 29.000 EACH

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS 169.000 EACH

790-98.20 TREE AND BRUSH REMOVAL OFF ROW (1) LS

793-13.19 2 DUCT FORMATION @ 60IN DEPTH 1,660.000 L.F.

793-13.32 6 DUCT FORMATION @ 36IN DEPTH 1,300.000 L.F.

793-14.03 MH PRECAST 6-FT W X 12-FT L X 7-FT H 3.000 EACH

793-14.11 1IN INNERDUCT 1,300.000 L.F.

793-14.12 1 1/4IN INNERDUCT 5,200.000 L.F.

793-14.13 1 1/2IN INNERDUCT 1,300.000 L.F.

793-14.20 PLACE MANHOLE OVER EXISTING CABLE 1.000 EACH

793-14.21 ROD DUCTS 7,800.000 L.F.

793-16.01 MH(RETIRE/REMOVE/GRAVEL BACKFILL) 2.000 EACH

793-16.10 BORE/JACK 24IN CASING - UNCONSOLIDATED 400.000 L.F.

793-98.05 RETIRE BURIED FACILITIES IN PLACE 1,300.000 L.F.

798-02.05 CONDUIT - PVC (DESCRIPTION) 16,300.000 L.F.

798-03.17 4 DUCT FORMATION @ 36IN DEPTH 4,075.000 L.F.

798-05.03 FIBER OPTIC CABLE SPLICE 2.000 EACH

798-05.59 5/16" HS STEEL STRAND 513.000 L.F.

798-06.32 12-96 FIBER OPTIC CABLE (INSTALL ONLY) 6,123.000 L.F.

798-06.35 288-432 FIBER OPTIC CABLE (INSTALL ONLY) 679.000 L.F.

798-06.36 FIBER OPTIC SERVICE DROP CABLE 521.000 L.F.

798-06.56 FIBER OPTIC CABLE ENCLOSURE (INSTALLATION
ONLY)

5.000 EACH

798-06.57 FIBER OPTIC STORAGE LOOP(INSTALLATION ONLY) 12.000 EACH

798-08.05 TRANSFER FEEDER CABLE 1.000 EACH



Contract ID CNU011 - HAMILTON

Item No. Description Quantity Units

798-08.06 TRANSFER FIBEROPTIC CABLE 16.000 EACH

798-08.07 TRANSFER SVC DROP 2.000 EACH

798-09.01 REMOVE STEEL STRAND 4,870.000 L.F.

798-09.06 REMOVE RISER 1.000 EACH

798-09.07 REMOVE FIBER OPTIC CABLE 5,968.000 L.F.

798-09.08 REMOVE STRAND POLE FRAMING 47.000 EACH

798-12.01 RISER POLE ASSEMBLY 7.000 EACH

798-13.01 STRAND BOND ASSEMBLY 23.000 EACH

798-13.03 STRAND TANGENT ASSEMBLY 7.000 EACH

798-13.04 STRAND ANGLE ASSEMBLY 1.000 EACH

798-13.07 STRAND DOUBLE DEADEND ASSEMBLY 8.000 EACH

798-13.08 STRAND DEADEND ASSEMBLY 9.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNU237 - HARDEMAN

CNU237Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: HARDEMAN

District: DBE Goal Percent:

Contract Time:

Description: The miscellaneous safety improvements on various local roads.

DT - 5/31/2021

HSIP-3500(45)35946-3411-94

Item No. Description Quantity Units

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT 559.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

713-02.21 SIGN POST DELINEATION ENHANCEMENT 768.000 L.F.

713-02.22 BARRIER WALL DELINEATION ENHANCEMENT 300.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 722.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 3,420.000 LB.

713-11.21 P POST SLIP BASE 24.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 485.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 485.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 60.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

14.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 333.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 50.710 L.M.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

3,105.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNU236 - HARDIN

CNU236Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: HARDIN

District: DBE Goal Percent: 7.00

Contract Time:

Description: The miscellaneous safety improvements including high friction surface treatment (HFST) on
S.R. 142 from near Kimberly Lane (L.M. 5.94) to the Mississippi State line (L.M. 10.44).

DT - 6/30/2021

HSIP-142(18)36013-3205-94

Item No. Description Quantity Units

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 1,432.000 TON

406-04.03 HIGH FRICTION SURFACE TREATMENT (SINGLE
LIFT)

9,850.000 S.Y.

411-12.05 SCORING FOR CENTERLINE RUMBLE (4IN WIDTH-
24IN SPACING)

2.000 L.M.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 4.000 EACH

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT 300.000 L.F.

705-06.02 W BEAM GR (TYPE 2) MASH TL3 (LONG POST) 100.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 4.000 EACH

712-01 TRAFFIC CONTROL (1) LS

713-02.21 SIGN POST DELINEATION ENHANCEMENT 390.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 52.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 1,892.000 LB.

713-11.21 P POST SLIP BASE 10.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 322.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 260.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 57.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

375.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

264.000 EACH



Contract ID CNU236 - HARDIN

Item No. Description Quantity Units

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

14.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 110.000 L.F.

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP
AHEAD)

1.000 EACH

716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP) 144.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

17.700 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

810.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.300 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNU238 - HENRY

CNU238Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: HENRY

District: DBE Goal Percent: 5.00

Contract Time:

Description: The miscellaneous safety improvements on S.R. 69 from near Hagler Ridge Road (L.M. 0.70)
to Beasley Creek (L.M. 5.70).

DT - 5/31/2021

HSIP-69(99)40008-3229-94

Item No. Description Quantity Units

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT 680.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

713-02.21 SIGN POST DELINEATION ENHANCEMENT 390.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 247.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 2,325.000 LB.

713-11.21 P POST SLIP BASE 3.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 322.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 385.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 66.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

74.000 EACH

716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE
REFLECTIVE MARKER

328.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 113.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

19.800 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

465.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.700 L.M.

717-01 MOBILIZATION (1) LS

730-26.08 FLASHING WARNING BEACON (DESCRIPTION)
(AMBER)

1.000 EACH



Contract ID CNU238 - HENRY

( ) Item will be bid as lump sum.



Contract ID CNU239 - KNOX

CNU239Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: KNOX

District: DBE Goal Percent:

Contract Time:

Description: The installation of an overhead sign structure on I-40 WB (L.M. 24.2).

DT - 1/31/2021

NA47004-4160-04

Item No. Description Quantity Units

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-01.03 LANE CLOSURE(NIGHT WORK) 10.000 EACH

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 780.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 100.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 50.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 100.000 HOUR

713-09.20 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)
(SPAN 94'+/-)

1.000 EACH

713-14 EXTRUDED ALUMINUM PANEL SIGNS 523.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 1.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNU265 - LAWRENCE &  LEWIS

CNU265Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: LAWRENCE, LEWIS

District: DBE Goal Percent: 7.00

Contract Time:

Description: The resurfacing on S.R. 241 from S.R. 240 (L.M. 5.16) in Lawrence County to the Natchez
Trace Parkway in Lewis County (L.M. 1.20).

CD - 50

STP-241(124)50020-8211-14

STP-241(125)51010-8229-14

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 13.300 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 1,987.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

1,000.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 36.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 9,849.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

10.700 L.M.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 50.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 6.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,014.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

438.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

358.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 300.000 L.F.

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP
AHEAD)

2.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

19.300 L.M.

717-01 MOBILIZATION (1) LS



Contract ID CNU265 - LAWRENCE &  LEWIS

( ) Item will be bid as lump sum.



Contract ID CNU216 - MADISON

CNU216Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: MADISON

District: DBE Goal Percent: 8.00

Contract Time:

Description: The resurfacing on U.S. 45BP (S.R. 186) from Channing Way (L.M. 4.40) to Passmore Lane
Overpass (L.M. 8.18), including bridge expansion joint repair and thin epoxy overlay.

DT - 11/30/2020

NH/HSIP-186(18)57009-3267-94

NH/HSIP-186(18)57009-4267-04

NH/HSIP-186(18)57009-8267-14

Item No. Description Quantity Units

202-03.01 REMOVAL OF ASPHALT PAVEMENT 500.000 S.Y.

203-06 WATER 12.450 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 13.400 L.M.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (C OR D)

1,934.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

230.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 76.000 TON

403-01.10 High Performance Fog Seals 29.000 S.Y.

411-01.21 LONGITUDINAL JOINT SEALANT 31.000 L.M.

411-02.10 ACS MIX(PG70-22) GRADING D 13,541.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

12.440 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 13,110.000 TON

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 3.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 3.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 2,312.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH



Contract ID CNU216 - MADISON

Item No. Description Quantity Units

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

1,010.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

372.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

97.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 839.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

67.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 425.000 L.F.

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 1,527.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 1.090 L.M.

716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL
AHEAD)

21.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 156.000 S.F.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 1,112.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 20.510 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

20.910 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

1,420.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

649.000 L.F.

717-01 MOBILIZATION (1) LS

730-03.20 INSTALL PULL BOX (TYPE A) 2.000 EACH

730-12.01 CONDUIT 1" DIAMETER (PVC) 50.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 40.000 L.F.

730-14.01 SHIELDED DETECTOR CABLE 50.000 L.F.

730-14.02 SAW SLOT 5,802.000 L.F.

730-14.03 LOOP WIRE 12,804.000 L.F.

604-10.44 EXPANSION JOINT REPAIRS 300.000 L.F.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 1,861.000 S.Y.



Contract ID CNU216 - MADISON

( ) Item will be bid as lump sum.



Contract ID CNU049 - MAURY

CNU049Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: MAURY

District: DBE Goal Percent:

Contract Time:

Description: The repair of bridges on I-65 over Rutherford Creek (L.M. 16.48) and on S.R. 396 over I-65 (I-
65 L.M. 17.63).

DT - 5/15/2021

NA60001-4155-04

Item No. Description Quantity Units

202-01.02 REMOVAL OF ASBESTOS (1) LS

411-03.10 ACS MIX(PG76-22) GRADING D 9.000 TON

602-10.32 STRUCTURAL STEEL (REPAIRS) 8.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 19.000 C.Y.

604-10.05 CONCRETE 792.000 S.F.

604-10.44 EXPANSION JOINT REPAIRS 64.000 L.F.

604-10.51 SCARIFYING 155.000 S.Y.

604-10.54 CONCRETE REPAIRS 790.000 S.F.

604-10.83 COMPOSITE FIBER ENCASEMENT 1,902.000 S.F.

606-03.03 STEEL PILES (12 INCH) 360.000 L.F.

606-03.06 PILE TIPS (STEEL PILES, 12 INCH) 12.000 EACH

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 893.000 S.Y.

705-02.02 SINGLE GUARDRAIL (TYPE 2) 75.000 L.F.

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 77.000 EACH

705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 7.000 EACH

706-01 GUARDRAIL REMOVED 75.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 2,450.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 105.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 105.000 EACH



Contract ID CNU049 - MAURY

Item No. Description Quantity Units

712-06 SIGNS (CONSTRUCTION) 1,060.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 7.000 EACH

712-09.01 REMOVABLE PAVEMENT MARKING LINE 18,600.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 3.000 EACH

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNU242 - MCMINN

CNU242Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: MCMINN

District: DBE Goal Percent: 7.50

Contract Time:

Description: The resurfacing (microsurfacing) on S.R. 310 from near U.S. 411 (S.R. 30) (L.M. 0.10) to S.R.
39 (L.M. 6.38), including bridge repair.

DT - 10/31/2020

STP/HSIP-310(4)54014-3221-94

STP/HSIP-310(4)54014-4221-04

STP/HSIP-310(4)54014-8221-14

Item No. Description Quantity Units

403-01.10 High Performance Fog Seals 32,572.000 S.Y.

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

4.400 L.M.

414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING 131.000 TON

414-03.02 AGGREGATE FOR MICRO SURFACING 1,093.000 TON

414-04.03 ASPHALT EMULSION (SCRUB SEAL) 119.000 TON

414-04.04 MINERAL AGGREGATE (SCRUB SEAL) 980.000 TON

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 2.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 2.000 EACH

705-04.20 GUARDRAIL DELINEATION ENHANCEMENT 1,576.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 2.000 EACH

706-01 GUARDRAIL REMOVED 150.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 356.000 S.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 3.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

424.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

3.000 EACH



Contract ID CNU242 - MCMINN

Item No. Description Quantity Units

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

241.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 335.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

1.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

1.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 53.400 L.M.

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 23.900 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

18.400 L.M.

716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE) 5.600 L.M.

717-01 MOBILIZATION (1) LS

502-08.02 RESEALING JOINTS (SILICONE SEALANT) 85.000 L.F.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 938.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNU243 - MCNAIRY

CNU243Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: MCNAIRY

District: DBE Goal Percent: 5.00

Contract Time:

Description: The resurfacing with hot in-place recycling on S.R. 57 from the Ramer City limits (L.M. 12.00)
to the Hardin County line (L.M. 24.67), including bridge expansion joint repair.

DT - 11/30/2020

STP/HSIP-57(81)55008-3246-94

STP/HSIP-57(81)55008-4247-04

STP/HSIP-57(81)55008-8246-14

Item No. Description Quantity Units

202-03.01 REMOVAL OF ASPHALT PAVEMENT 200.000 S.Y.

203-06 WATER 15.000 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 24.970 L.M.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (D)

1,810.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

70.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

23.000 TON

311-03.04 HOT IN PLACE RECYCLING OF ASPHALT PAVEMENT
(2.00IN)

189,973.000 S.Y.

311-03.10 ASPHALT REJUVENATING AGENT 75,989.000 GAL.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 69.000 TON

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 9,714.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

19.970 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 2,400.000 S.Y.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 16.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 12.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2 4.000 EACH



Contract ID CNU243 - MCNAIRY

Item No. Description Quantity Units

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 1,402.000 S.F.

713-02.11 REMOVAL OF EXISTING DELINEATORS 8.000 EACH

713-02.14 FLEXIBLE DELINEATOR (WHITE) 8.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

836.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

17.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 417.000 L.F.

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP
AHEAD)

2.000 EACH

716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL
AHEAD)

2.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 34.300 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

34.300 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

150.000 L.F.

717-01 MOBILIZATION (1) LS

604-10.44 EXPANSION JOINT REPAIRS 88.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNU169 - OVERTON

CNU169Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: OVERTON

District: DBE Goal Percent: 9.00

Contract Time:

Description: The miscellaneous safety improvements on various local roads.

DT - 5/31/2021

HSIP-6700(34)67945-3475-94

Item No. Description Quantity Units

705-02.02 SINGLE GUARDRAIL (TYPE 2) 110.000 L.F.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 6.000 EACH

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT 890.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 6.000 EACH

706-01 GUARDRAIL REMOVED 110.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

713-02.20 ROADSIDE OBSTACLE DELINEATION 64.000 S.F.

713-02.21 SIGN POST DELINEATION ENHANCEMENT 588.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 2,444.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 2,531.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 382.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 917.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 32.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

549.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 353.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 41.200 L.M.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

885.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNU244 - PERRY

CNU244Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: PERRY

District: DBE Goal Percent: 7.50

Contract Time:

Description: The miscellaneous safety improvements on various local roads.

DT - 5/31/2021

HSIP-6800(28)68945-3475-94

Item No. Description Quantity Units

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT 2.000 EACH

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT 218.000 L.F.

705-06.01 W BEAM GR (TYPE 2) MASH TL3 200.000 L.F.

705-06.11 GR TERMINAL (IN-INLINE) MASH TL3 2.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2 2.000 EACH

706-10.26 ROUNDED END ELEMENT 2.000 EACH

712-01 TRAFFIC CONTROL (1) LS

713-02.21 SIGN POST DELINEATION ENHANCEMENT 233.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 2,800.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 2,081.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 348.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 545.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 23.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 118.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 44.868 L.M.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

1,569.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNU245 - ROANE

CNU245Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: ROANE

District: DBE Goal Percent: 11.00

Contract Time:

Description: The resurfacing using either Thin Lift (TL) or Thin Lift D (TLD) on S.R. 58 from near S.R. 72
(L.M. 7.15) to near I-40 (L.M. 13.82), and on S.R. 326 from U.S. 70 (S.R. 1) (L.M. 0.00) to
near I-40 (L.M. 1.32).

DT - 10/31/2020

HSIP-58(55)73010-3242-94

HSIP-58(55)73010-4242-04

HSIP-58(55)73010-4243-04

HSIP-326(3)73012-3204-94

HSIP-326(3)73012-4204-04

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 15.000 L.M.

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 1,636.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 146.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

9.400 L.M.

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

3.000 L.M.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 2,925.000 S.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 4.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 2.000 EACH

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT 2.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 2.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2 2.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 1,909.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 5.000 EACH



Contract ID CNU245 - ROANE

Item No. Description Quantity Units

713-16.20 SIGNS (DESCRIPTION) (R3-7) 3.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

680.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

204.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

7.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

486.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

824.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 675.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

3.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 1,150.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

270.000 L.F.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 3.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

1.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

1,578.000 L.F.

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 90.000 S.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 8.600 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 34.200 L.M.

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED
LINE)

5,900.000 L.F.

717-01 MOBILIZATION (1) LS

604-10.44 EXPANSION JOINT REPAIRS 47.000 L.F.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 6,833.000 S.Y.

411-03.08 ACS MIX(PG70-22) THIN LIFT ASPHALT 7,016.000 TON

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 1,165.000 TON

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT 1,165.000 TON

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT 7,016.000 TON



Contract ID CNU245 - ROANE

( ) Item will be bid as lump sum.



Contract ID CNU250 - SHELBY

CNU250Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: SHELBY

District: DBE Goal Percent: 5.00

Contract Time:

Description: The resurfacing on S.R. 205 from S.R. 14 (L.M. 0.00) to Armour Road (L.M. 2.20).

DT - 10/31/2020

HSIP-205(32)79092-3203-94

HSIP-205(32)79092-4203-04

Item No. Description Quantity Units

202-03.01 REMOVAL OF ASPHALT PAVEMENT 74.000 S.Y.

203-06 WATER 5.000 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 4.400 L.M.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (C OR D)

624.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

26.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

9.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 9.000 TON

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 1,628.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

3.280 L.M.

414-04.03 ASPHALT EMULSION (SCRUB SEAL) 25.000 TON

414-04.04 MINERAL AGGREGATE (SCRUB SEAL) 199.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 3,180.000 S.Y.

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 551.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

146.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

146.000 EACH



Contract ID CNU250 - SHELBY

Item No. Description Quantity Units

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 44.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

1.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 100.000 L.F.

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP
AHEAD)

1.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 90.000 S.F.

716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP) 150.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 7.172 L.M.

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) 146.000 L.F.

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE
ARROW)

44.000 EACH

716-08.11 REMOVAL OF WORD PAVEMENT MARKING
(DESCRIPTION) (STOP AHEAD)

1.000 EACH

716-08.19 REMOVAL OF PAVEMENT MARKING (YIELD LINE) 90.000 S.F.

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 7.172 L.M.

716-08.21 REMOVAL OF PAVEMENT MARKING (24IN BARRIER
LINE)

100.000 L.F.

716-08.22 REMOVAL OF PAVEMENT MARKING (NOISE STRIP) 150.000 L.F.

716-09.80 THERMOPLST PVMT MARK PROFILE LINE(6") 4.400 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

2.772 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNU052 - SHELBY

CNU052Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: SHELBY

District: DBE Goal Percent: 9.00

Contract Time:

Description: The installation of signals on Ridgeway Road from Mt. Moriah Road to Quince Road in
Memphis, including grading, drainage and paving.

CD - 120

HSIP-2828(4)79947-3530-94

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 1,195.000 S.Y.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 310.000 C.Y.

203-07 FURNISHING & SPREADING TOPSOIL 56.000 C.Y.

209-03.21 FILTER SOCK (12 INCH) 1,360.000 L.F.

209-09.43 CURB INLET PROTECTION (TYPE 4) 15.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 98.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

40.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

20.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 0.250 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 0.900 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 2.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 232.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 3,330.000 S.Y.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 45.000 L.F.

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH 1.000 EACH

611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH 1.000 EACH

701-01.01 CONCRETE SIDEWALK (4 ") 3,050.000 S.F.



Contract ID CNU052 - SHELBY

Item No. Description Quantity Units

701-02.01 CONCRETE CURB RAMP (RETROFIT) 5,851.000 S.F.

701-02.03 CONCRETE CURB RAMP 470.000 S.F.

702-01 CONCRETE CURB 0.200 C.Y.

702-03 CONCRETE COMBINED CURB & GUTTER 92.000 C.Y.

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 1,110.000 S.F.

713-02.15 FLEXIBLE DELINEATOR (YELLOW) 6.000 EACH

713-11.01 "U" SECTION STEEL POSTS 685.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 1,502.000 LB.

713-13.01 FLAT SHEET ALUMINUM SIGNS (0.064" THICK) 6.000 S.F.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 182.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 458.000 S.F.

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK 68.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 68.000 EACH

714-09.04 LUMINAIRES (400 WATT) 1.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 331.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

6.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

348.000 L.F.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 4.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 0.500 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.600 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 0.020 L.M.

717-01 MOBILIZATION (1) LS

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 2.000 EACH

730-01.03 MODIFICATION OF EXISTING TRAFFIC SIGNAL
EQUIPMENT

2.000 EACH

730-01.05 REMOVE & RELOCATE SCHOOL SIGNAL
EQUIPMENT

(1) LS

730-01.08 SCHOOL SPEED LIMIT FLASHING SIGNAL
INSTALLED

2.000 EACH



Contract ID CNU052 - SHELBY

Item No. Description Quantity Units

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 6.000 EACH

730-02.10 SIGNAL HEAD ASSEMBLY (130 A2) 2.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

4.000 EACH

730-02.18 SIGNAL HEAD ASSEMBLY (150 A2V) 4.000 EACH

730-02.30 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130A2
WITH BACKPLATE)

2.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 8.000 EACH

730-08.01 SIGNAL CABLE - 3 CONDUCTOR 1,110.000 L.F.

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 2,440.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 1,810.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 390.000 L.F.

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE) 1,960.000 L.F.

730-13.08 VEHICLE DETECTOR (DESCRIPTION) (HYBRID
VIDEO/RADAR DETECTION)

4.000 EACH

730-13.09 VEHICLE DETECTOR (DESCRIPTION) (EMERGENCY
VEHICLE PRE-EMPTION DETECTION)

4.000 EACH

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 1.000 EACH

730-16.04 CONTROLLER (ATC) 1.000 EACH

730-23.30 PEDESTAL POLE (DESCRIPTION) (15') 4.000 EACH

730-23.31 PEDESTAL POLE (DESCRIPTION) (TYPE A) 8.000 EACH

730-23.96 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
@ 50')

1.000 EACH

730-23.97 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) 1 @
60')

1.000 EACH

730-23.98 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
@ 65')

2.000 EACH

730-26.08 FLASHING WARNING BEACON (DESCRIPTION) 2.000 EACH

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH
BUTTON & 15IN SIGN

8.000 EACH

801-01 SEEDING (WITH MULCH) 8.000 UNIT

801-03 WATER (SEEDING & SODDING) 0.600 M.G.



Contract ID CNU052 - SHELBY

( ) Item will be bid as lump sum.



Contract ID CNU249 - SHELBY

CNU249Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: SHELBY

District: DBE Goal Percent: 8.00

Contract Time:

Description: The grading, drainage and paving on the I-40 EB exit ramp to Whitten Road (L.M. 17.15, Exit
14).

CD - 180

R-HSIP-I-40-1(344)79903-3118-44

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 68.000 S.Y.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 283.000 C.Y.

203-03 BORROW EXCAVATION (UNCLASSIFIED) 394.000 C.Y.

203-06 WATER 16.000 M.G.

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 1.750 C.Y.

209-05 SEDIMENT REMOVAL 12.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 346.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 464.000 L.F.

209-09.01 SANDBAGS 25.000 BAG

209-09.41 CURB INLET PROTECTION (TYPE 2) 1.000 EACH

209-40.30 CATCH BASIN PROTECTION (TYPE A) 1.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 329.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 100.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

0.760 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

0.250 TON

313-03 TREATED PERMEABLE BASE 592.000 S.Y.



Contract ID CNU249 - SHELBY

Item No. Description Quantity Units

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 0.820 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 3.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 199.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 2,990.000 S.Y.

501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN)
10"

578.000 S.Y.

501-05.90 REMOVE EXISTING BITUMINOUS MATERIAL (1) LS

502-08.02 RESEALING JOINTS (SILICONE SEALANT) 765.000 L.F.

604-10.07 CONCRETE REMOVAL (1) LS

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 7.000 L.F.

611-01.02 MANHOLES, > 4' - 8' DEPTH 1.000 EACH

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH 1.000 EACH

621-03.02 18" TEMPORARY DRAINAGE PIPE 18.000 L.F.

701-01.01 CONCRETE SIDEWALK (4 ") 629.000 S.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 734.000 S.F.

701-02.03 CONCRETE CURB RAMP 55.000 S.F.

702-03 CONCRETE COMBINED CURB & GUTTER 2.640 C.Y.

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 50.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 51.000 TON

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 410.000 L.F.

710-05 LATERAL UNDERDRAIN 45.000 L.F.

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1) 1.000 EACH

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1) 1.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 444.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 211.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 20.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 160.000 EACH



Contract ID CNU249 - SHELBY

Item No. Description Quantity Units

712-05.03 WARNING LIGHTS (TYPE C) 120.000 EACH

712-06 SIGNS (CONSTRUCTION) 748.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 30.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 8.000 EACH

712-09.01 REMOVABLE PAVEMENT MARKING LINE 47.000 L.F.

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN
SUPPORTS)

1.080 C.Y.

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR
SIGN SUPPORTS)

301.000 LB.

713-02.21 SIGN POST DELINEATION ENHANCEMENT 84.000 L.F.

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN
SUPPORT

1,220.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 78.000 S.F.

713-14 EXTRUDED ALUMINUM PANEL SIGNS 192.000 S.F.

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK 14.000 S.F.

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080"
THICK)

4.000 EACH

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 8.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

713-16.20 SIGNS (DESCRIPTION) (WRONG WAY, R5-1A) 2.000 EACH

713-16.21 SIGNS (DESCRIPTION) (YIELD, R1-2) 1.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

274.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

471.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

62.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

57.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 122.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

17.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 44.000 L.F.



Contract ID CNU249 - SHELBY

Item No. Description Quantity Units

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

221.000 L.F.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 8.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 96.000 S.F.

716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL
& ARROW)

1.000 EACH

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 3,200.000 L.F.

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE
ARROW)

3.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 0.380 L.M.

716-06.01 PAINTED WORD PVMT MARK (           ) 1.000 EACH

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 9,334.000 L.F.

716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK) 221.000 L.F.

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE
ARROW)

5.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.914 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

401.000 L.F.

717-01 MOBILIZATION (1) LS

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 1.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 6.000 EACH

730-02.30 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130 A3
WITH BACKPLATE)

4.000 EACH

730-02.31 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130 A3
POLE MOUNTED)

2.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 6.000 EACH

730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A) 8.000 EACH

730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B) 5.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 1.000 EACH

730-08.01 SIGNAL CABLE - 3 CONDUCTOR 265.000 L.F.

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 1,136.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 1,160.000 L.F.



Contract ID CNU249 - SHELBY

Item No. Description Quantity Units

730-08.40 INTERCONNECT CABLE - FIBER OPTIC
(DESCRIPTION) (36 STRAND SM)

4,310.000 L.F.

730-08.41 INTERCONNECT CABLE - FIBER OPTIC
(DESCRIPTION) (6 STRAND SM)

153.000 L.F.

730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER 93.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 343.000 L.F.

730-12.03 CONDUIT 3" DIAMETER (PVC) 151.000 L.F.

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE) 7,840.000 L.F.

730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE) 481.000 L.F.

730-12.42 CURB MARKER (DESCRIPTION) (CONDUIT) 30.000 EACH

730-13.08 VEHICLE DETECTOR (DESCRIPTION) (VIDEO
IMAGING AND RADAR SYSTEM)

3.000 EACH

730-13.09 VEHICLE DETECTOR (DESCRIPTION) (EMERGENCY
PREEMPTION)

3.000 EACH

730-15.10 MODIFY CABINET ( INSTALL COORDINATION UNIT) 4.000 EACH

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 1.000 EACH

730-16.04 CONTROLLER (ATC) 1.000 EACH

730-18.01 MASTER CONTROLLER 1.000 EACH

730-23.30 PEDESTAL POLE (DESCRIPTION) (10' PEDESTRIAN
POLE)

3.000 EACH

730-23.31 PEDESTAL POLE (DESCRIPTION) (17' PEDESTRIAN
POLE)

1.000 EACH

730-23.36 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 56')

1.000 EACH

730-23.37 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 62')

1.000 EACH

730-23.38 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 70')

1.000 EACH

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH
BUTTON & 15IN SIGN

6.000 EACH

730-35.06 BATTERY BACK-UP AND POWER CONDITIONER 1.000 EACH

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 86.000 S.Y.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 12.000 UNIT



Contract ID CNU249 - SHELBY

Item No. Description Quantity Units

801-03 WATER (SEEDING & SODDING) 15.000 M.G.

803-01 SODDING (NEW SOD) 1,321.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNU247 - SHELBY

CNU247Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: SHELBY

District: DBE Goal Percent:

Contract Time:

Description: The repair of the Ramp C bridge over S.R. 14 (L.M. 20.23).

DT - 11/30/2020

NA79224-4211-04

Item No. Description Quantity Units

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 500.000 L.F.

603-02.15 REPAINT EXISTING BEARINGS (1) LS

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

100.000 S.Y.

604-10.05 CONCRETE 5.000 S.F.

604-10.54 CONCRETE REPAIRS 53.000 S.F.

604-10.83 COMPOSITE FIBER ENCASEMENT 195.000 S.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 500.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 50.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 31.000 EACH

712-06 SIGNS (CONSTRUCTION) 91.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 1.000 EACH

712-09.01 REMOVABLE PAVEMENT MARKING LINE 200.000 L.F.

717-01 MOBILIZATION (1) LS

719-01.07 BRIDGE CLEANING 1.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 86.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNU251 - STEWART

CNU251Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: STEWART

District: DBE Goal Percent: 4.50

Contract Time:

Description: The miscellaneous safety improvements on various local roads.

DT - 5/31/2021

HSIP-8100(14)81945-3481-94

Item No. Description Quantity Units

712-01 TRAFFIC CONTROL (1) LS

713-02.21 SIGN POST DELINEATION ENHANCEMENT 342.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 3,120.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 2,699.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 424.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 682.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 46.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

1,651.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 56.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 53.620 L.M.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

3,351.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNU252 - SULLIVAN

CNU252Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: SULLIVAN

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridges on I-81 over the C.S.X. Railroad (L.M. 5.41) in Kingsport.

DT - 5/31/2021

N/A82001-4185-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

202-01.02 REMOVAL OF ASBESTOS (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 128.000 C.Y.

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 6.000 C.Y.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 108.000 L.F.

209-40.33 CATCH BASIN PROTECTION (TYPE D) 2.000 EACH

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

472.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 263.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 2,181.000 S.Y.

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

654.000 S.Y.

604-10.05 CONCRETE 6.000 S.F.

604-10.14 REMOVE EXISTING WEARING SURFACE (1) LS

604-10.22 CONCRETE PARAPET REPAIR 696.000 L.F.

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) 20.000 S.Y.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 200.000 S.Y.

604-10.54 CONCRETE REPAIRS 6.000 S.F.

604-10.55 CONCRETE (FOUNDATION REPAIRS) 3.000 C.Y.

604-10.58 EPOXY INJECTION (INJECTION) 9.000 GAL.

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN
PLACE)

29.000 L.F.



Contract ID CNU252 - SULLIVAN

Item No. Description Quantity Units

617-01 BRIDGE DECK SEALANT 1,994.000 S.Y.

705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3) 4.000 EACH

707-07.01 CHAIN-LINK FENCE (BRIDGES) 1,172.000 S.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 2,043.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 200.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 103.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,116.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 3.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 360.000 HOUR

712-08.12 QUEUE PROTECTION TRUCK 100.000 DAY

712-08.14 PORTABLE QUEUE WARNING SYSTEM 100.000 DAY

712-09.01 REMOVABLE PAVEMENT MARKING LINE 44,728.000 L.F.

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

3,823.000 L.F.

712-09.05 REMOVABLE PAVEMENT MARKING (ARROW) 3.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.400 L.M.

717-01 MOBILIZATION (1) LS

801-02 SEEDING (WITHOUT MULCH) 3.000 UNIT

801-03 WATER (SEEDING & SODDING) 1.000 M.G.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 129.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNU258 - TROUSDALE

CNU258Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: TROUSDALE

District: DBE Goal Percent: 7.50

Contract Time:

Description: The resurfacing on S.R. 10 from S.R. 25 (L.M. 6.25) to S.R. 25 (L.M. 14.95), including bridge
expansion joint repair.

DT - 10/31/2020

STP-10(83)85001-4228-04

STP-10(83)85001-8228-14

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 17.400 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 352.000 TON

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 1,000.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 57.000 TON

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT 7,425.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

12.200 L.M.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 50.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 2,222.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

773.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

95.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

868.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

1,001.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 236.000 L.F.



Contract ID CNU258 - TROUSDALE

Item No. Description Quantity Units

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

12.000 EACH

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP
AHEAD)

1.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

36.000 L.M.

717-01 MOBILIZATION (1) LS

604-10.44 EXPANSION JOINT REPAIRS 41.000 L.F.

604-10.53 CONCRETE REPAIRS 2.000 S.Y.

604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(PARTIAL DEPTH)

5.000 S.Y.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 570.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNU257 - WEAKLEY

CNU257Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: WEAKLEY

District: DBE Goal Percent: 6.00

Contract Time:

Description: The miscellaneous safety improvements on S.R. 22 from north of Latta Drive (L.M. 16.88) to
near Industrial Park Drive (L.M. 21.40).

DT - 5/31/2021

HSIP-22(90)92002-3232-94

Item No. Description Quantity Units

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT 2,985.000 L.F.

705-80.01 LONGITUDINAL CABLE BARRIER 9,700.000 L.F.

705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL)
TL-3

20.000 EACH

712-01 TRAFFIC CONTROL (1) LS

713-02.21 SIGN POST DELINEATION ENHANCEMENT 504.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 520.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 2,938.000 LB.

713-11.21 P POST SLIP BASE 8.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 40.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 791.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 100.000 EACH

716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE
REFLECTIVE MARKER

200.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

335.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 196.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

16.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

21.000 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

2,950.000 L.F.



Contract ID CNU257 - WEAKLEY

Item No. Description Quantity Units

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 1.000 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNU032 - WILLIAMSON

CNU032Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: WILLIAMSON

District: DBE Goal Percent:

Contract Time:

Description: The grading, drainage, construction of bridges, paving and signals on S.R. 96 from east of
Arno Road (L.M. 14.72) to S.R. 252 (Wilson Pike) (L.M. 20.62).

DT - 6/30/2024

N/A94011-3255-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-02.01 REMOVAL OF PIPE (SIZE ,STA.) (24" RCP, STA.
103+19)

65.000 L.F.

202-02.02 REMOVAL OF PIPE (SIZE ,STA.) (18" RCP, STA. 8+65
OXFORD GLEN)

60.000 L.F.

202-02.03 REMOVAL OF PIPE (SIZE ,STA.) (18" RCP,
STA.138+38)

44.000 L.F.

202-02.04 REMOVAL OF PIPE (SIZE ,STA.) (18" RCP, STA.
143+74)

62.000 L.F.

202-02.05 REMOVAL OF PIPE (SIZE ,STA.) (18" RCP, STA.
150+14)

41.000 L.F.

202-02.06 REMOVAL OF PIPE (SIZE ,STA.) (18" CMP, STA. 9+48
N CHAPEL RD LT)

32.000 L.F.

202-02.07 REMOVAL OF PIPE (SIZE ,STA.) (18" CMP, STA. 12+52
N CHAPEL RD RT)

24.000 L.F.

202-02.08 REMOVAL OF PIPE (SIZE ,STA.) (36" RCP ,STA.
165+83)

53.000 L.F.

202-02.09 REMOVAL OF PIPE (SIZE ,STA.) (18" RCP, STA.
175+59)

47.000 L.F.

202-02.10 REMOVAL OF PIPE (SIZE ,STA.) (30" RCP, STA.
206+09)

42.000 L.F.

202-02.11 REMOVAL OF PIPE (SIZE ,STA.) (18" RCP, STA.
258+33)

49.000 L.F.



Contract ID CNU032 - WILLIAMSON

Item No. Description Quantity Units

202-02.12 REMOVAL OF PIPE (SIZE ,STA.) (18" RCP, STA.
269+62)

60.000 L.F.

202-02.13 REMOVAL OF PIPE (SIZE ,STA.) (30" RCP, STA.
288+92)

60.000 L.F.

202-02.14 REMOVAL OF PIPE (SIZE ,STA.) (18" RCP, STA.
297+57)

40.000 L.F.

202-02.15 REMOVAL OF PIPE (SIZE ,STA.) (18" CMP, STA.
298+42)

57.000 L.F.

202-02.17 REMOVAL OF PIPE (SIZE ,STA.) (15" CMP, STA. 18+09
LAMPKINS BRIDGE RD)

33.000 L.F.

202-02.18 REMOVAL OF PIPE (SIZE ,STA.) (18" RCP, STA.
327+01)

46.000 L.F.

202-02.20 REMOVAL OF PIPE (SIZE ,STA.) 61.000 L.F.

202-02.21 REMOVAL OF PIPE (DESCRIPTION) (18" STORM,
STA. 384+13)

151.000 L.F.

202-02.22 REMOVAL OF PIPE (DESCRIPTION) (18" STORM,
STA. 385+66)

133.000 L.F.

202-02.23 REMOVAL OF PIPE (DESCRIPTION) (18" STORM,
STA. 387+02)

80.000 L.F.

202-02.24 REMOVAL OF PIPE (DESCRIPTION) (24" RCP, STA.
394+32)

104.000 L.F.

202-04.57 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(3'X3' RCBC, STA. 111+57)

(1) LS

202-04.58 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(3'X3' RCBC, STA. 120+21)

(1) LS

202-04.59 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(3'X3' RCBC, STA. 232+87)

(1) LS

202-04.60 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(5'X4' RCBC, STA. 304+51)

(1) LS

202-04.61 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(3'X3' RCBC, STA. 347+10)

(1) LS

202-04.62 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(2@10'X5' RCBC, STA. 382+01)

(1) LS

202-06.01 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
106)

(1) LS

202-12 CONSTRUCTION & REMOVAL OF TEMPORARY
RUNAROUND

(1) LS

202-13 WATER WELL ABANDONMENT 6.000 EACH



Contract ID CNU032 - WILLIAMSON

Item No. Description Quantity Units

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 798,807.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 73,850.000 TON

203-04 PLACING AND SPREADING TOPSOIL 48,690.000 C.Y.

203-05 UNDERCUTTING 2,185.000 C.Y.

203-10.15 WASTE MATERIAL 154,757.000 C.Y.

203-50 CONSTRUCTION OF HAUL ROAD (1) LS

204-08 FOUNDATION FILL MATERIAL 845.000 C.Y.

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 240.000 C.Y.

209-02.07 18" TEMPORARY SLOPE DRAIN 1,431.000 L.F.

209-03.22 FILTER SOCK (18 INCH) 497.000 L.F.

209-03.23 FILTER SOCK (24 INCH) 51.000 L.F.

209-03.31 STREAM MITIGATION-COCONUT FIBER ROLLS 223.000 L.F.

209-03.42 STREAM MITIGATION - LIVE BRUSH LAYERING 2,272.000 L.F.

209-03.47 STREAM MITIGATION - LONGITUDINAL STONE TOE
(DESCRIP)

195.000 C.Y.

209-03.67 STREAM MITIGATION – WOOD TOE W/REINFORCED
EARTH

323.000 L.F.

209-05 SEDIMENT REMOVAL 5,328.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 48,390.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 14,415.000 L.F.

209-08.07 ROCK CHECK DAM PER 531.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 134.000 EACH

209-09.01 SANDBAGS 6,454.000 BAG

209-09.03 SEDIMENT FILTER BAG (15' X 15') 6.000 EACH

209-09.22 POLYACRYLAMIDE POWDER 300.000 LB.

209-09.24 JUTE MESH FABRIC 2,250.000 S.Y.

209-09.43 CURB INLET PROTECTION (TYPE 4) 84.000 EACH

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 238.000 S.Y.

209-20.04 POLYETHYLENE SHEETING (10 MIL.) 312.000 S.Y.

209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1) 2.000 EACH

209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3) 5.000 EACH



Contract ID CNU032 - WILLIAMSON

Item No. Description Quantity Units

209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4) 2.000 EACH

209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5) 4.000 EACH

209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6) 65.000 EACH

209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7) 6.000 EACH

209-65.03 TEMPORARY DIVERSION CHANNEL 1,360.000 L.F.

209-65.04 TEMPORARY IN STREAM DIVERSION 391.000 L.F.

303-01.01 GRANULAR BACKFILL (ROADWAY) 19,313.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 278.000 TON

303-10.03 MINERAL AGGREGATE (SIZE 68) 1,118.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

8.000 L.M.

604-01.01 CLASS A CONCRETE (ROADWAY) 1,186.000 C.Y.

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY) 232,211.000 LB.

604-15.01 PORTLAND CEMENT GROUT 17.000 C.Y.

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 8,269.000 L.F.

607-03.03 18" CONCRETE PIPE CULVERT (CLASS IV) 170.000 L.F.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 1,122.000 L.F.

607-05.06 24" PIPE CULVERT (JACKED-IN-PLACE) 142.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 1,197.000 L.F.

607-06.07 36" PIPE CULVERT (JACKED-IN-PLACE) 58.000 L.F.

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III) 429.000 L.F.

607-08.02 42" CONCRETE PIPE CULVERT (CLASS III) 182.000 L.F.

607-08.05 42" CONCRETE PIPE CULVERT(CLASS IV)JACKED-
IN-PLACE

110.000 L.F.

607-09.02 48" CONCRETE PIPE CULVERT (CLASS III) 362.000 L.F.

607-10.02 54" CONCRETE PIPE CULVERT (CLASS III) 92.000 L.F.

607-10.05 54" CONCRETE PIPE CULVERT(CLASS IV)JACKED-
IN-PLACE

100.000 L.F.

607-37.01 15" CORRUGATED METAL PIPE CULVERT 30.000 L.F.

607-37.02 18" CORRUGATED METAL PIPE CULVERT 10.000 L.F.

607-37.03 24" CORRUGATED METAL PIPE CULVERT 20.000 L.F.



Contract ID CNU032 - WILLIAMSON

Item No. Description Quantity Units

607-37.30 12IN CORRUGATED METAL PIPE CULVERT 30.000 L.F.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 1,843.000 L.F.

607-39.03 24" PIPE CULVERT (SIDE DRAIN) 1,725.000 L.F.

607-39.04 30" PIPE CULVERT (SIDE DRAIN) 200.000 L.F.

607-39.05 36" PIPE CULVERT (SIDE DRAIN) 244.000 L.F.

607-39.06 42" PIPE CULVERT (SIDE DRAIN) 72.000 L.F.

607-39.09 60" PIPE CULVERT (SIDE DRAIN) 78.000 L.F.

610-07.03 18" PIPE DRAIN (BRIDGE DRAIN) 241.000 L.F.

611-02.01 SPRING DRAIN BOX, TYPE 1 3.000 EACH

611-02.10 JUNCTION BOX, TYPE 1 2.000 EACH

611-02.11 JUNCTION BOX, TYPE 2 1.000 EACH

611-02.12 JUNCTION BOX, TYPE 3 1.000 EACH

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 118.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 2,263.000 LB.

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1 5.000 EACH

611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1 2.000 EACH

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1 2.000 EACH

611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH

611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1 1.000 EACH

611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1 17.000 EACH

611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1 4.000 EACH

611-07.62 30IN ENDWALL (CROSS DRAIN) 6:1 2.000 EACH

611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1 15.000 EACH

611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1 2.000 EACH

611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1 4.000 EACH

611-07.66 42IN ENDWALL (CROSS DRAIN) 3:1 1.000 EACH

611-07.67 42IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH

611-07.70 48IN ENDWALL (CROSS DRAIN) 4:1 2.000 EACH

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH 24.000 EACH

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH 40.000 EACH



Contract ID CNU032 - WILLIAMSON

Item No. Description Quantity Units

611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH 4.000 EACH

611-12.04 CATCH BASINS, TYPE 12, > 12' - 16' DEPTH 2.000 EACH

611-12.05 CATCH BASINS, TYPE 12, > 16' - 20' DEPTH 1.000 EACH

611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH 13.000 EACH

611-14.03 CATCH BASINS, TYPE 14, > 8' - 12' DEPTH 1.000 EACH

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH 2.000 EACH

621-03.02 18" TEMPORARY DRAINAGE PIPE 342.000 L.F.

621-03.05 36" TEMPORARY DRAINAGE PIPE 288.000 L.F.

621-03.06 42" TEMPORARY DRAINAGE PIPE 84.000 L.F.

621-03.07 48" TEMPORARY DRAINAGE PIPE 54.000 L.F.

621-05.01 TEMPORARY SHORING 400.000 S.F.

702-03 CONCRETE COMBINED CURB & GUTTER 1,083.000 C.Y.

703-01 PORTLAND CEMENT CONCRETE DITCH PAVING 24.000 C.Y.

705-01.01 GUARDRAIL AT BRIDGE ENDS 215.000 L.F.

705-01.04 METAL BEAM GUARD FENCE 50.000 L.F.

705-06.01 W BEAM GR (TYPE 2) MASH TL3 16,500.000 L.F.

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL3 35.000 EACH

705-06.11 GR TERMINAL (IN-INLINE) MASH TL3 41.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 36.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2 7.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 76.000 EACH

706-01 GUARDRAIL REMOVED 2,750.000 L.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 11,236.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 337.000 EACH

709-01.01 RUBBLE STONE RIP-RAP 11.000 C.Y.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 700.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 33,013.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 8,910.000 TON

709-05.09 MACHINED RIP-RAP (CLASS C) 4,420.000 TON

709-05.81 ROCK RIFFLES (1) LS



Contract ID CNU032 - WILLIAMSON

Item No. Description Quantity Units

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 62,400.000 L.F.

710-05 LATERAL UNDERDRAIN 12,159.000 L.F.

710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1) 6.000 EACH

710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1) 55.000 EACH

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1) 31.000 EACH

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1) 184.000 EACH

710-10.02 6" PERFORATED PLASTIC PIPE 933.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 27,383.000 L.F.

712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL 40,121.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 1,422.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 56.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 24.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,756.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 1,045.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 8.000 EACH

713-02.04 DELINEATOR (MILE MARKER) & STEEL POST 14.000 EACH

713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR 2,740.000 EACH

713-02.30 FLEXIBLE TUBULAR DELINEATOR 62.000 EACH

713-11.01 "U" SECTION STEEL POSTS 547.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 2,860.000 LB.

713-11.21 P POST SLIP BASE 95.000 EACH

713-11.22 U POST SLIP BASE 14.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 462.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 337.000 S.F.

713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK) 92.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080"
THICK)

1.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 8.000 EACH



Contract ID CNU032 - WILLIAMSON

Item No. Description Quantity Units

713-16.20 SIGNS (DESCRIPTION) (PROTECTED AREA) 10.000 EACH

716-01.05 TEMPORARY RAISED PAVEMENT MARKER 42.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

900.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

830.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

33.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

6,803.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 602.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

123.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 1,772.000 L.F.

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

1,820.000 L.F.

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 3.000 L.M.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 26,798.000 L.F.

716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION
STRIPING)

4,694.000 S.Y.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 780.000 L.F.

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE
ARROW)

14.000 EACH

716-05.11 PAINTED PAVEMENT MARKING(STRAIGHT ARROW) 158.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 52.000 L.M.

716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE) 150.000 L.F.

716-08.33 HYDROBLAST REMOVAL OF PAVEMENT MARKING
(DESCRIPTION) (ARROW)

3.000 EACH

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN
LINE)

4.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

46.000 L.M.

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE) 2,198.000 L.F.



Contract ID CNU032 - WILLIAMSON

Item No. Description Quantity Units

717-01 MOBILIZATION (1) LS

730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED) 1.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 8.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

2.000 EACH

730-02.31 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (140 A1
WITH BACKPLATE)

2.000 EACH

730-02.32 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (150 A4H
WITH BACKPLATE)

1.000 EACH

730-02.33 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130 A2
WITH BACKPLATE)

1.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 1.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 2.000 EACH

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 115.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 1,310.000 L.F.

730-08.30 INTERCONNECT CABLE (COPPER-TWISTED PAIR) 535.000 L.F.

730-09.20 SPAN WIRE ASSEMBLY 835.000 L.F.

730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER 835.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 600.000 L.F.

730-13.08 VEHICLE DETECTOR (DESCRIPTION) (RADAR- STOP
LINE)

7.000 EACH

730-13.09 VEHICLE DETECTOR (DESCRIPTION) (RADAR-
ADVANCE)

6.000 EACH

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 2.000 EACH

730-16.04 CONTROLLER (ATC) 2.000 EACH

740-06.01 GEOMEMBRANE 275.000 S.Y.

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 18,242.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 34,593.000 S.Y.

740-11.04 TEMPORARY SEDIMENT TUBE 20IN 18,321.000 L.F.

801-01 SEEDING (WITH MULCH) 1,092.000 UNIT

801-01.02 CROWN VETCH MIXTURE (WITH MULCH) 11.000 UNIT

801-01.06 SEEDING (SPECIAL MIXTURE) 26.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 3,030.000 UNIT



Contract ID CNU032 - WILLIAMSON

Item No. Description Quantity UnitsUNIT

801-01.30 COVER CROP SEED MIX (RIPZN/FLPL) W/MULCH 14.000 UNIT

801-01.65 TEMPORARY MULCH 6,000.000 UNIT

801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH) 95.000 UNIT

801-02.15 FERTILIZER 78.000 TON

801-03 WATER (SEEDING & SODDING) 2,098.000 M.G.

801-07 SEED (SUPPLEMENTAL APPLICATION) 1,884.000 LB.

801-07.01 CROWN VETCH SEED (SUPPLEMENTAL
APPLICATION)

19.000 LB.

801-08 FERTILIZER (SUPPLEMENTAL APPLICATION) 15.000 TON

802-11.01 ACER NEGUNDO (BOX ELDER 2-5FT CNTNR GRWN) 120.000 EACH

802-11.03 ACER SACCHARINUM (SILVER MAPLE 2-5FT CNTNR
GRWN)

44.000 EACH

802-11.04 ACER SACCHARUM (SUGAR MAPLE 2-5FT CNTNR
GRWN)

120.000 EACH

802-11.15 FAGUS GRANDIFOLIA (BEECH 2-5FT CNTNR GRWN) 67.000 EACH

802-11.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR 2-5FT
CNTNR GRWN)

20.000 EACH

802-11.26 PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT
CNTNR GRWN)

106.000 EACH

802-11.27 POPULUS DELTOIDES (COTTONWOOD 2-5FT
CNTNR GRWN)

97.000 EACH

802-11.37 QUERCUS PALUSTRIS (PIN OAK 2-5FT CNTNR
GRWN)

86.000 EACH

802-11.39 QUERCUS RUBRA (NORTHERN RED OAK 2-5FT
CNTNR GRWN)

111.000 EACH

802-12.12 CORNUS FLORIDA (FLOWERING DOGWOOD
SEEDLNG B.R.)

55.000 EACH

802-12.40 SALIX NIGRA (BLACK WILLOW SEEDLNG B.R.) 417.000 EACH

802-13.14 CALLICARPA AMERICANA (AMRCN BEAUTYBERRY)
2-5FT C.G.

55.000 EACH

803-01 SODDING (NEW SOD) 96,816.000 S.Y.

805-12.01 EROSION CONTROL BLANKET (TYPE I) 6,188.000 S.Y.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 2,685.000 S.Y.

805-12.08 700 GRAM COIR FIBER EROSION BLANKET 1,541.000 S.Y.



Contract ID CNU032 - WILLIAMSON

Item No. Description Quantity Units

806-02.03 PROJECT MOWING 22.000 CYCL

202-04.50 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(BRIDGE, STA. 189+02)

(1) LS

202-04.51 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(10'X6' RCBC, STA. 196+64)

(1) LS

202-04.52 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(3'X3' RCBC, STA. 246+48)

(1) LS

202-04.53 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(8'X6' RCBC, STA. 246+91)

(1) LS

202-04.54 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(BRIDGE, STA. 312+83)

(1) LS

202-04.55 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(4'X3' RCBC, STA. 355+39)

(1) LS

202-04.56 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(5'X4' RCBC, STA. 402+78)

(1) LS

203-08 CHANNEL EXCAVATION (UNCLASSIFIED) 533.000 C.Y.

604-02.01 CLASS A CONCRETE (BOX BRIDGES) 3,742.000 C.Y.

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES) 733,042.000 LB.

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EXIST. BR. NO. 94-SR096-16.76)

(1) LS

202-04.02 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EXIST. BR. NO. 94-SR096-19.46)

(1) LS

204-02.01 DRY EXCAVATION (BRIDGES) 1,142.000 C.Y.

204-03.01 WET EXCAVATION (BRIDGES) 168.000 C.Y.

204-04.01 ROCK EXCAVATION (BRIDGES) 74.000 C.Y.

204-05 ROCK DRILLING (BRIDGES) 180.000 L.F.

204-10.01 FOUNDATION PREPARATION(PR NO.  ,STA          )
(PIER NO. 1, STA. 191+02.87)

(1) LS

204-10.02 FOUNDATION PREPARATION(PR NO.  ,STA          )
(PIER NO. 2, STA. 191+42.28)

(1) LS

303-01.02 GRANULAR BACKFILL (BRIDGES) 116.000 TON

604-02.03 EPOXY COATED REINFORCING STEEL 229,382.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 1,009.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 152,277.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 878.000 S.Y.



Contract ID CNU032 - WILLIAMSON

Item No. Description Quantity Units

604-03.32 CLASS DS CONCRETE 951.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 2,952.000 S.Y.

604-04.41 THREE STAR STATE EMBLEM 4.000 EACH

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 4,082.000 S.Y.

606-02.03 STEEL PILES (10 INCH) 1,375.000 L.F.

606-02.06 PILE TIPS (STEEL PILES, 10 INCH) 64.000 EACH

610-10.04 DRAINAGE SYSTEM - BRIDGE DECK(DESCRIPTION)
(CLOSED SYSTEM OVER RAILROAD)

(1) LS

610-10.45 DECK DRAINS (DESCRIPTION) (GRATE INLET) 10.000 EACH

615-01.10 PRESTRESSED CONCRETE BULB TEE BEAM (6"
WEB)(BT-54)

2,068.000 L.F.

615-02.19 PRESTRESSED CONCRETE BOX BEAM (24" X 36") 910.000 L.F.

617-02 BRIDGE DECK CRACK SEALING 456.000 L.F.

617-05 SEALANT (DESCRIPTION) (HMWM) 3.000 GAL.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 832.000 L.F.

707-07.01 CHAIN-LINK FENCE (BRIDGES) 3,035.000 S.F.

709-04 REINFORCED CONCRETE SLOPE PAVEMENT 268.000 C.Y.

710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1) 2.000 EACH

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

481.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 61.000 L.F.

790-02.01 POLE 35FT CLASS 2 WOOD 2.000 EACH

790-03.01 POLE 40FT CLASS 2 WOOD 6.000 EACH

790-03.03 POLE 40FT CLASS 4 WOOD 1.000 EACH

790-04.02 POLE 45FT CLASS 2 WOOD 14.000 EACH

790-04.04 POLE 45FT CLASS 4 WOOD 1.000 EACH

790-05.02 POLE 50FT CLASS 2 WOOD 4.000 EACH

790-05.09 POLE 50FT CLASS H3 METAL 75.000 EACH

790-05.17 POLE 50FT CLASS H4 METAL 1.000 EACH

790-06.02 POLE 55FT CLASS 2 WOOD 1.000 EACH

790-06.08 POLE 55FT CLASS H2 METAL 1.000 EACH



Contract ID CNU032 - WILLIAMSON

Item No. Description Quantity Units

790-06.09 POLE 55FT CLASS H3 METAL 15.000 EACH

790-07.09 POLE 60FT CLASS H3 METAL 6.000 EACH

790-08.05 POLE 65FT CLASS H3 METAL 4.000 EACH

790-08.06 POLE 65FT CLASS H4 METAL 2.000 EACH

790-09.07 POLE 70FT CLASS H4 METAL 2.000 EACH

790-22.01 1PH SGL PRIMARY SUPPORT 25KV 8.000 EACH

790-22.07 1PH DBL PTS ANGLE 25KV 3.000 EACH

790-22.11 1PH DDE ANGLE 25KV 5.000 EACH

790-22.13 1PH DEAD END 25KV 10.000 EACH

790-22.14 1PH DEAD END TAP 25KV 1.000 EACH

790-22.15 1PH DEAD END TAP W/ EXTENSION 25KV 36.000 EACH

790-22.16 1PH DDE TANGENT 25KV 1.000 EACH

790-26.02 3PH CROSSARM DBL LRG COND 25KV 1.000 EACH

790-26.06 3PH CROSSARM SGL FBRGLS DBL PRIM SUP 25KV 7.000 EACH

790-26.16 3PH XARM FBRGLS LRG COND MED ANGLE 25KV 23.000 EACH

790-26.20 3PH VERTICAL ANGLE LRG COND 25KV 7.000 EACH

790-26.22 3PH VERTICAL DDE ANGLE LRG COND 25KV 4.000 EACH

790-26.24 3PH VERTICAL DEAD END LRG COND 25KV 10.000 EACH

790-26.26 3PH CROSSARM DEAD END 25KV 2.000 EACH

790-26.28 3PH DBL 10FT XARM DDE 25KV 1.000 EACH

790-26.37 3PH XARM DBL 10FT LG COND NOX SM ANG 25KV 5.000 EACH

790-30.03 SECONDARY ASSEMBLIES DEADEND 2.000 EACH

790-30.04 SECONDARY ASSEMBLIES MISC 4.000 EACH

790-31.02 SERVICE ASSEMBLY-POLE TYPE 27.000 EACH

790-31.11 SERVICE CONDUCTOR 2 AL TRIPLEX 275.000 L.F.

790-31.12 SERVICE CONDUCTOR 1/0 AL TRIPLEX 830.000 L.F.

790-31.15 SERVICE CONDUCTOR 4/0 AL TRIPLEX 100.000 L.F.

790-31.23 SERVICE CONDUCTOR 4/0 AL QPLEX 145.000 L.F.

790-32.01 DOWN GUY - THROUGH BOLT TYPE 34.000 EACH

790-32.07 OH GUY - THROUGH BOLT TYPE 9.000 EACH
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Item No. Description Quantity Units

790-32.19 DN GUY HVY CONST - 1 PREFORM 8.000 EACH

790-33.16 ROCK ANCHOR TRIPLE EYE 3.000 EACH

790-33.19 ROCK ANCHOR TRIPLE EYE 53IN EXPANDING 2.000 EACH

790-33.20 ANCHOR TRIPLE EYE POWER INSTALLED 5.000 EACH

790-33.21 ANCHOR TWIN EYE POWER INSTALLED 101.000 EACH

790-36.13 TRANSFER STREET LIGHT 1.000 EACH

790-40.03 OH COND 1/0 6/1 ACSR RAVEN 900.000 L.F.

790-40.05 OH COND 3/0 6/1 ACSR PIGEON 22,785.000 L.F.

790-40.09 OH COND 336.4 18/1 ACSR MERLIN 2,460.000 L.F.

790-40.49 OH COND 795 37 AAC ARBUTUS 65,895.000 L.F.

790-40.73 OH PRI COND _____ _____ ____ ________ (2 6/1
ACSR SPARROW)

11,508.000 L.F.

790-41.12 UG PRI COND 1 AL 25KV 290.000 L.F.

790-41.46 UG SEC COND 1/0 AL TPLX 110.000 L.F.

790-41.51 UG SEC COND 350 AL TPLX 50.000 L.F.

790-43.17 LOADBREAK ELBOW 200A 25KV 1.000 EACH

790-43.26 SPLICE 200A 25KV 5.000 EACH

790-43.27 OUTDOOR TERMINATOR URD 25KV 1.000 EACH

790-43.46 SECONDARY PULLBOX LARGE 2.000 EACH

790-43.47 PRIMARY PULLBOX 3.000 EACH

790-43.50 SECONDARY RISER W/ 2IN CONDUIT 1.000 EACH

790-43.51 SECONDARY RISER W/ 3IN CONDUIT 9.000 EACH

790-43.60 PRIMARY RISER (DESCRIPTION) (4IN CONDUIT) 1.000 EACH

790-49.02 3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS 1.000 EACH

790-59.03 CUTOUT KNIFE SWITCH-SNGL LOADBREAK 25KV 18.000 EACH

790-59.05 GOLB SWITCH 25KV 1.000 EACH

790-61.02 1PH FUSE CUTOUT BRKT MOUNT 25KV 6.000 EACH

790-61.10 3PH SECTLR OR RECL W/ BYPASS SW 25KV 1.000 EACH

790-63.17 3PH TYPE SDR ELECTRONIC RECLOSER 25KV 1.000 EACH

790-65.05 LIGHTNING ARRESTER ARM MTD 18 KV 24.000 EACH
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790-65.07 LIGHTNING ARRESTOR 18KV INTERMEDIATE 7.000 EACH

790-68.13 SGL PHASE MOUNTING BRACKET - FIBERGLASS 16.000 EACH

790-69.03 10FT DBL CROSSARM 2.000 EACH

790-69.06 HARDWARE FOR SGL PH CONV TRANS 2.000 EACH

790-69.08 GROUND-GROUND ROD 19.000 EACH

790-69.12 GROUND ASSEMBLY GROUND PLATE TYPE 104.000 EACH

790-69.22 POLE TOP PIN 5.000 EACH

790-69.26 EXTENSION LINK - EPOXY -1FT 3.000 EACH

790-69.27 EXTENSION LINK - EPOXY -4FT 10.000 EACH

790-69.28 EXTENSION LINK - EPOXY -6FT 38.000 EACH

790-69.31 STICK PIN 3.000 EACH

790-69.32 ARM PIN 8.000 EACH

790-69.33 DEADEND ASSEMBLY 1.000 EACH

790-70.11 STREET LIGHT - HPS  (DESCRIPTION) (M29-250) 3.000 EACH

790-70.20 STREET LIGHT (DESCRIPTION) (M26-400) 1.000 EACH

790-70.22 STREET LIGHT (DESCRIPTION) (M29-75-LED) 1.000 EACH

790-98.01 REMOVE WIRE 114,562.000 L.F.

790-98.02 REMOVE POLES 120.000 EACH

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS 744.000 EACH

790-98.20 TREE AND BRUSH REMOVAL OFF ROW (1) LS

791-01.04 4IN STEEL GAS MAIN 6,400.000 L.F.

791-03.04 4IN HDPE GAS MAIN 410.000 L.F.

791-04.04 HDD 4IN PE PIPE - UNCONSOLIDATED 300.000 L.F.

791-05.10 BORE/JACK 8IN - STEEL CASING PIPE - UNCON. 180.000 L.F.

791-06.03 CONNECT TO 4IN EX. PE MAIN 1.000 EACH

791-06.32 CONNECT TO 4IN EX. STL MAIN W/ STOPPLE 6.000 EACH

791-07.10 4IN STEEL GAS VALVE ASSEMBLY 8.000 EACH

791-08.02 3/4IN SERVICE ASSEMBLY 1.000 EACH

791-08.07 3/4IN PE SERVICE PIPE 358.000 L.F.

791-08.12 3/4IN STEEL SERVICE PIPE 50.000 L.F.
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791-08.17 HDD 3/4IN PE SERVICE PIPE 358.000 L.F.

791-09.04 REGULATOR STATION 1.000 EACH

791-09.05 RESTORE ASPHALT 5.000 S.Y.

791-09.06 RESTORE CONCRETE 10.000 S.Y.

791-10.01 RETIRE IN PLACE 3/4IN SERV CUT & PLUG 1.000 EACH

791-10.05 RETIRE IN PLACE 4IN SERV CUT & PLUG 6.000 EACH

793-01.08 POLE 35FT CLASS 5 WOOD 13.000 EACH

793-01.41 ANCHOR 1IN 70.000 EACH

793-11.17 COMPOSITE HANDHOLE 5FTX3FTX3FT 1.000 EACH

793-13.07 4IN SCHEDULE 40 PVC 1,837.000 L.F.

793-13.11 1 DUCT FORMATION @ 24IN DEPTH 301.000 L.F.

793-13.12 1 DUCT FORMATION @ 36IN DEPTH 88.000 L.F.

793-13.17 2 DUCT FORMATION @ 36IN DEPTH 724.000 L.F.

793-14.19 4IN SCH 80 ORANGE FLEXPIPE 836.000 L.F.

793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE 836.000 L.F.

793-98.04 REMOVE POLES ALL SIZES 31.000 EACH

795-01.05 8IN DIP RESTRAINED JOINT WATER LINE 910.000 L.F.

795-01.09 12IN DIP RESTRAINED JOINT WATER LINE 279.000 L.F.

795-01.13 16IN DIP RESTRAINED JOINT WATER LINE 2,133.000 L.F.

795-01.15 18IN DIP RESTRAINED JOINT WATER LINE 1,032.000 L.F.

795-01.19 24IN DIP RESTRAINED JOINT WATER LINE 358.000 L.F.

795-06.05 CONNECT TO 8IN WATER LINE 10.000 EACH

795-06.09 CONNECT TO 16IN WATER LINE 4.000 EACH

795-06.10 CONNECT TO 18IN WATER LINE 11.000 EACH

795-06.34 CUT AND CAP 8IN WATER LINE 2.000 EACH

795-08.04 6IN GATE VALVE ASSEMBLY 1.000 EACH

795-08.05 8IN GATE VALVE ASSEMBLY 1.000 EACH

795-08.14 16IN GATE VALVE ASSEMBLY 6.000 EACH

795-08.16 18IN GATE VALVE ASSEMBLY 4.000 EACH

795-08.20 24IN GATE VALVE ASSEMBLY 1.000 EACH
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795-09.01 3/4IN WATER SERVICE METER ASSEMBLY 81.000 EACH

795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY 81.000 EACH

795-09.35 (TI) OF 3IN PVC CASING FOR SERVICE PIPE-UNCON 11,988.000 L.F.

795-09.37 3/4IN SERVICE PIPE 15,263.000 L.F.

795-11.04 RELOCATE FIRE HYDRANT 1.000 EACH

795-11.12 RETIRE IN PLACE EXISTING WATER MAIN 4,367.000 L.F.

795-12.08 REMOVE WATER METER 81.000 EACH

795-13.01 DI FITTINGS 9,500.000 LB.

795-15.05 20IN STEEL CASING PIPE OPEN CUT METHOD 720.000 L.F.

795-15.07 24IN STEEL CASING PIPE OPEN CUT METHOD 225.000 L.F.

795-15.10 30IN STEEL CASING PIPE OPEN CUT METHOD 249.000 L.F.

795-15.11 36IN STEEL CASING PIPE OPEN CUT METHOD 198.000 L.F.

203-06 WATER 7,667.000 M.G.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 254,852.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

700.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

2,302.000 TON

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S 31,872.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

40,489.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

26,369.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 446.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 1,563.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 167.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 4,440.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 2,837.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 14,697.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 996.000 S.Y.

701-02 CONCRETE DRIVEWAY 19,949.000 S.F.

203-06 WATER 7,690.000 M.G.
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303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 190,832.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

700.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

2,302.000 TON

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S 31,872.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

40,489.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

26,369.000 TON

309-01.01 MINERAL AGGREGATE (A-CBC) 62,595.000 TON

309-01.02 PORTLAND CEMENT (A-CBC) 2,417.000 TON

309-02 BITUMINOUS MATERIAL (A-CBC) 202.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 449.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 1,574.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 167.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 4,440.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 2,837.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 14,697.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 996.000 S.Y.

701-02 CONCRETE DRIVEWAY 19,949.000 S.F.

( ) Item will be bid as lump sum.



Contract ID CNU272 - WILLIAMSON

CNU272Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: WILLIAMSON

District: DBE Goal Percent:

Contract Time:

Description: The installation of an overhead sign structure on I-65 SB at L.M. 8.8 (Exit 61).

DT - 1/31/2021

NA94096-4102-04

Item No. Description Quantity Units

712-01 TRAFFIC CONTROL (1) LS

712-01.03 LANE CLOSURE(NIGHT WORK) 10.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 180.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 100.000 HOUR

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 1.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

713-17.80 RELOCATE EXISTING OVERHEAD SIGN
STRUCTURE (SN     ) (94I065S0873)

(1) LS

713-30.01 ERECT OVERHEAD SIGN TRUSS 1.000 EACH

713-30.03 OVERHEAD SIGN SUPPORT FOOTING 23.000 C.Y.

713-30.04 VERTICAL OVERHEAD SIGN SUPPORT 24.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNU259 - WILSON

CNU259Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: WILSON

District: DBE Goal Percent: 7.50

Contract Time:

Description: The installation of an overhead sign structure on I-840 WB at L.M. 10.99 (Exit 76B).

DT - 1/31/2021

NH-I-840(17)95840-4117-04

Item No. Description Quantity Units

712-01 TRAFFIC CONTROL (1) LS

712-01.03 LANE CLOSURE(NIGHT WORK) 10.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 180.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 100.000 HOUR

713-09.20 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)
(SPAN 94'+/-)

1.000 EACH

713-14 EXTRUDED ALUMINUM PANEL SIGNS 175.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 1.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNU266 - WILSON

CNU266Contract ID:

June 26, 2020 10:00 AMLetting Date: Projects:

Counties: WILSON

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridges on I-40 over Spring Creek (L.M. 18.61).

DT - 2/28/2021

NA95100-4114-04

Item No. Description Quantity Units

203-50 CONSTRUCTION OF HAUL ROAD (1) LS

204-04.01 ROCK EXCAVATION (BRIDGES) 8.000 C.Y.

204-05 ROCK DRILLING (BRIDGES) 48.000 L.F.

204-11 BRIDGE EXCAVATION (UNCLASSIFIED) 60.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 570.000 L.F.

209-09.04 SEDIMENT FILTER BAG(15' X 10') 4.000 EACH

209-65.04 TEMPORARY IN STREAM DIVERSION 400.000 L.F.

303-10.01 MINERAL AGGREGATE (SIZE 57) 12.000 TON

604-03.01 CLASS A CONCRETE (BRIDGES) 56.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 11,801.000 LB.

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

150.000 S.Y.

604-10.05 CONCRETE 123.000 S.F.

604-10.26 BRACING 16.000 EACH

604-10.54 CONCRETE REPAIRS 50.000 S.F.

604-10.58 EPOXY INJECTION (INJECTION) 1.000 GAL.

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN
PLACE)

15.000 L.F.

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 450.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 925.000 L.F.



Contract ID CNU266 - WILSON

Item No. Description Quantity Units

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 26.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 32.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 26.000 EACH

712-06 SIGNS (CONSTRUCTION) 288.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

2,500.000 L.F.

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 255.000 S.Y.

( ) Item will be bid as lump sum.




