
Estimated Quantities -- Letting August 20, 2021

Quantities shown are for information only and should not be used for bidding purposes. The official bid files
should be obtained from www.bidx.com

Contract ID CNV908 - CARTER

CNV908Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: CARTER

District: DBE Goal Percent: 8.00

Contract Time:

Description: The reconstruction on S.R. 91 Ext from U.S. 321 (S.R. 67) (L.M. 3.39) to U.S. 19E (S.R. 37)
(L.M. 7.39), and signal upgrades on U.S. 19E (S.R. 37) at the intersection of U.S. 321 (S.R.
67, S.R. 91) (L.M. 22.00).

DT - 10/31/2022

STP-M-NH-37(23)10003-3269-94

HPP/STP-91(31)10066-3205-14

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-01.01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

202-01.02 REMOVAL OF ASBESTOS (1) LS

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 195.000 S.Y.

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(CATCH BASIN, MANHOLES)

(1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 6,241.000 C.Y.

203-06 WATER 34.000 M.G.

203-07 FURNISHING & SPREADING TOPSOIL 165.000 C.Y.

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 40.000 C.Y.

208-01.05 BROOMING & DEGRASSING SHOULDERS 8.000 L.M.

209-03.20 FILTER SOCK (8 INCH) 450.000 L.F.

209-05 SEDIMENT REMOVAL 1,540.000 C.Y.

209-09.40 CURB INLET PROTECTION (TYPE 1) 98.000 EACH



Contract ID CNV908 - CARTER

Item No. Description Quantity Units

209-40.30 CATCH BASIN PROTECTION (TYPE A) 4.000 EACH

209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1) 4.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 2,045.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 4.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

27.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

247.000 TON

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S 8.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

309.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

203.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 52.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 71.000 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 360.000 L.F.

411-01.10 ACS MIX(PG64-22) GRADING D 267.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 10,835.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 10,725.000 TON

607-03.30 18" PIPE CULVERT 1,546.000 L.F.

611-01.02 MANHOLES, > 4' - 8' DEPTH 4.000 EACH

611-01.03 MANHOLES, > 8' - 12' DEPTH 2.000 EACH

611-09.03 CAPPING EXISTING CATCHBASIN 12.000 EACH

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH 2.000 EACH

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH 12.000 EACH

611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH 3.000 EACH

611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH 1.000 EACH

611-25.01 CATCH BASINS, TYPE 25, 0' - 4' DEPTH 1.000 EACH

701-01.01 CONCRETE SIDEWALK (4 ") 19,079.000 S.F.

701-02 CONCRETE DRIVEWAY 2,303.000 S.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 3,122.000 S.F.

701-02.03 CONCRETE CURB RAMP 1,336.000 S.F.



Contract ID CNV908 - CARTER

Item No. Description Quantity Units

701-99.91 RAISED CONCRETE MEDIAN (1) LS

702-03 CONCRETE COMBINED CURB & GUTTER 387.000 C.Y.

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 55.000 EACH

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 29.000 EACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 150.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 23.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 2,650.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 258.000 EACH

712-06 SIGNS (CONSTRUCTION) 881.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 108.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 761.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 105.700 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 57.000 S.F.

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK 124.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080"
THICK)

9.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 5.000 EACH

714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40) 110.000 L.F.

714-05.04 PULL BOXES (TYPE C) 2.000 EACH

714-06.06 CABLE (1/C # 4 AWG) 500.000 L.F.

714-08.32 REMOVAL OF LIGHT STANDARD & FOUNDATION 1.000 EACH

714-09.09 LUMINAIRES (DESCRIPTION) (LED) 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

686.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

530.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 607.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

1,168.000 S.Y.



Contract ID CNV908 - CARTER

Item No. Description Quantity Units

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 1,166.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

97.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 820.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

1,218.000 L.F.

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

1.000 EACH

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 7.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 48.000 S.F.

716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION
STRIPING)

100.000 S.Y.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 500.000 L.F.

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE
ARROW)

50.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 30.000 L.M.

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 2,000.000 L.F.

716-08.04 REMOVAL OF PAVEMENT MARKING
(CHANNELIZATION STRIPING)

300.000 S.Y.

716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING
(LINE)

2.000 L.M.

716-08.32 HYDROBLAST REMOVAL OF PAVEMENT MARKING
(DESCRIPTION) (STOP LINE)

160.000 L.F.

716-08.33 HYDROBLAST REMOVAL OF PAVEMENT MARKING
(DESCRIPTION) (LANE ARROW)

13.000 EACH

716-08.34 HYDROBLAST REMOVAL OF PAVEMENT MARKING
(DESCRIPTION) (CHANNELIZATION STRIPING)

280.000 S.Y.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

21.000 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 1.200 L.M.

716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN
BARRIER LINE)

4,200.000 L.F.

717-01 MOBILIZATION (1) LS

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 4.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 12.000 EACH



Contract ID CNV908 - CARTER

Item No. Description Quantity Units

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

2.000 EACH

730-02.30 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130 A3
WITH BACKPLATE)

7.000 EACH

730-02.31 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (140A1
WITH BACKPLATE)

1.000 EACH

730-03.12 AERIAL SPLICE ENCLOSURE 1.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 11.000 EACH

730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B) 2.000 EACH

730-03.32 FIBER OPTIC DROP CABLE 20.000 L.F.

730-03.33 FIBER OPTIC SPLICE FUSION 1.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 1.000 EACH

730-05.02 SERVICE CABLE (2 CONDUCTOR, # 8 AWG) 100.000 L.F.

730-05.04 MODIFY EXISTING ELECTRICAL SERVICE
CONNECTION

1.000 EACH

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 3,351.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 3,152.000 L.F.

730-08.40 INTERCONNECT CABLE - FIBER OPTIC
(DESCRIPTION) (12 STRAND-SM)

98.000 L.F.

730-11.01 STEEL CONDUIT RISER ASSEMBLY 1.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC) 346.000 L.F.

730-12.03 CONDUIT 3" DIAMETER (PVC) 425.000 L.F.

730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE) 790.000 L.F.

730-13.06 VEHICLE DETECTOR (OPTICALLY ACTIVATED
PRIORITY CONTROL)

4.000 EACH

730-13.08 VEHICLE DETECTOR (DESCRIPTION) (RADAR
DETECTION - STOP LINE)

8.000 EACH

730-13.09 VEHICLE DETECTOR (DESCRIPTION) (RADAR
DETECTION - ADVANCE)

6.000 EACH

730-13.10 VEHICLE DETECTOR (DESCRIPTION) (EMERGENCY
PREEMPTION)

4.000 EACH

730-15.07 CABINET (DESCRIPTION) (BATTERY BACK-UP) 1.000 EACH

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 2.000 EACH

730-16.04 CONTROLLER (ATC) 2.000 EACH



Contract ID CNV908 - CARTER

Item No. Description Quantity Units

730-23.30 PEDESTAL POLE (DESCRIPTION) (10' -
PEDESTRIAN)

8.000 EACH

730-23.36 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
MAST ARM @ 38')

1.000 EACH

730-23.37 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
MAST ARM @ 44' & 1 @ 68')

1.000 EACH

730-23.39 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
MAST ARM @ 64')

1.000 EACH

730-23.96 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
@ 65')

1.000 EACH

730-23.97 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
@ 85')

1.000 EACH

730-23.98 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
@ 90')

1.000 EACH

730-23.99 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
@ 85' W/ EXT. FOR LUMINAIRES)

1.000 EACH

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH
BUTTON & 15IN SIGN

8.000 EACH

730-35.06 BATTERY BACK-UP AND POWER CONDITIONER 2.000 EACH

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 5.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 311.000 S.Y.

740-11.01 TEMPORARY SEDIMENT TUBE 8IN 3,853.000 L.F.

801-01 SEEDING (WITH MULCH) 10.000 UNIT

801-03 WATER (SEEDING & SODDING) 6.000 M.G.

803-01 SODDING (NEW SOD) 592.000 S.Y.

805-12.01 EROSION CONTROL BLANKET (TYPE I) 527.000 S.Y.

806-02.03 PROJECT MOWING 4.000 CYCL

303-10.01 MINERAL AGGREGATE (SIZE 57) 3,872.000 TON

714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40) 1,630.000 L.F.

714-05.03 PULL BOXES (TYPE B) 8.000 EACH

714-06.05 CABLE (1/C # 6 AWG) 570.000 L.F.

714-06.06 CABLE (1/C # 4 AWG) 3,580.000 L.F.

714-08.09 LIGHT STANDARDS (DESCRIPTION) (45' MH) 6.000 EACH

714-08.10 LIGHT STANDARDS (DESCRIPTION) (30' MH) 2.000 EACH



Contract ID CNV908 - CARTER

Item No. Description Quantity Units

714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD 8.000 EACH

714-08.32 REMOVAL OF LIGHT STANDARD & FOUNDATION 7.000 EACH

714-08.33 REMOVAL OF EXISTING COBRA HEAD LUMINAIRE 45.000 EACH

714-09.09 LUMINAIRES (DESCRIPTION) (LED OFFSET - 168
WATT)

24.000 EACH

714-09.10 LUMINAIRES (DESCRIPTION) (LED COBRA - 95 WATT
WITH 6' ARM)

5.000 EACH

725-03.36 AS-BUILT PLANS (1) LS

725-03.38 DYNAMIC MESSAGE SIGN 1.000 EACH

790-02.04 POLE 35FT CLASS 5 WOOD 4.000 EACH

790-04.03 POLE 45FT CLASS 3 WOOD 2.000 EACH

790-05.02 POLE 50FT CLASS 2 WOOD 5.000 EACH

790-25.01 3PH CROSSARM SGL 15KV 1.000 EACH

790-25.02 3PH NARROW PROFILE SGL 15KV 1.000 EACH

790-25.06 3PH CROSSARM DBL 15KV 3.000 EACH

790-25.21 3PH CROSSARM DEADEND SGL 15KV 1.000 EACH

790-25.23 3PH CROSSARM DDE 15KV 1.000 EACH

790-30.01 SECONDARY ASSEMBLIES SMALL ANGLE 1.000 EACH

790-30.03 SECONDARY ASSEMBLIES DEADEND 17.000 EACH

790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX 375.000 L.F.

790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX 215.000 L.F.

790-30.14 SECONDARY CONDUCTOR 1/0 AL TRIPLEX 120.000 L.F.

790-30.21 SECONDARY CONDUCTOR 2 AL QPLEX 170.000 L.F.

790-32.01 DOWN GUY - THROUGH BOLT TYPE 11.000 EACH

790-32.07 OH GUY - THROUGH BOLT TYPE 7.000 EACH

790-32.23 GUY GUARD 11.000 EACH

790-33.03 SCREW TYPE ANCHOR 6,000LB-8,000LB 11.000 EACH

790-40.39 OH COND 4/0 7 AAC OXLIP 660.000 L.F.

790-40.46 OH COND 556.5 19 AAC DAHLIA 1,980.000 L.F.

790-42.12 CONDUIT - POLE MTD - 2IN SCH 80 PVC 325.000 L.F.

790-52.04 15KVA 1PH OH XFORMER 7.2KV 120/240 2.000 EACH



Contract ID CNV908 - CARTER

Item No. Description Quantity Units

790-52.06 25KVA 1PH OH XFORMER 7.2KV 120/240 1.000 EACH

790-68.01 POLE GROUND ROD TYPE 13.000 EACH

790-68.10 MISCELLANEOUS ASSEMBLIES 3.000 EACH

790-98.01 REMOVE WIRE 9,265.000 L.F.

790-98.02 REMOVE POLES 24.000 EACH

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS 125.000 EACH

791-03.02 2IN HDPE GAS MAIN 1,035.000 L.F.

791-04.02 HDD 2IN PE PIPE - UNCONSOLIDATED 360.000 L.F.

791-06.02 CONNECT TO 2IN EX. PE MAIN 4.000 EACH

791-06.31 CONNECT TO 2IN EX. STL MAIN W/ STOPPLE 1.000 EACH

791-06.32 CONNECT TO 4IN EX. STL MAIN W/ STOPPLE 1.000 EACH

791-07.01 2IN PE GAS VALVE ASSEMBLY 4.000 EACH

791-07.08 (__)IN PE GAS VALVE ASSEMBLY (3/4) 1.000 EACH

791-07.20 ADJUST EXISTING VALVE BOX 1.000 EACH

791-08.07 3/4IN PE SERVICE PIPE 300.000 L.F.

791-09.05 RESTORE ASPHALT 35.000 S.Y.

791-09.06 RESTORE CONCRETE 1.000 S.Y.

791-10.01 RETIRE IN PLACE 3/4IN SERV CUT & PLUG 6.000 EACH

791-10.10 RETIRE GAS MAIN (1) LS

793-01.08 POLE 35FT CLASS 5 WOOD 3.000 EACH

793-01.40 ANCHOR 3/4IN 9.000 EACH

793-02.08 GUY WIRE 10M OR 3/8IN 9.000 EACH

793-02.92 OVERHEAD GUY WIRE (DESCRIPTION) (10M OR
3/8IN)

4.000 EACH

793-03.01 25 PAIR GROUP AERIAL SPLICE 64.000 EACH

793-03.03 10M STRAND 240.000 L.F.

793-03.16 200 PAIRCABLE 30.000 L.F.

793-03.17 300 PAIR CABLE 260.000 L.F.

793-04.02 2 PAIR AERIAL DROP 480.000 L.F.

793-04.06 READY ACCESS CLOSURE 5.000 EACH



Contract ID CNV908 - CARTER

Item No. Description Quantity Units

793-04.08 TRANSFER AERIAL CABLE 10.000 EACH

793-04.09 TRANSFER AERIAL DROP 2.000 EACH

793-04.12 UNDERGROUND SPLICE CLOSURE 3.000 EACH

793-11.13 BURIED RISER GUARD 6.000 EACH

793-11.17 COMPOSITE HANDHOLE 5FTX3FTX3FT 3.000 EACH

793-12.05 200 PAIR UG CABLE 535.000 L.F.

793-12.06 300 PAIR UG CABLE 90.000 L.F.

793-12.08 600 PAIR UG CABLE 285.000 L.F.

793-13.06 25 PAIR GROUP UG SPLICE 40.000 EACH

793-13.17 2 DUCT FORMATION @ 36IN DEPTH 355.000 L.F.

793-14.01 SAND ENCASEMENT PER DUCT 710.000 L.F.

793-14.12 1 1/4IN INNERDUCT 1,710.000 L.F.

793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE 600.000 L.F.

793-98.01 REMOVE  AERIAL CABLE AND WIRE 5,260.000 L.F.

793-98.04 REMOVE POLES ALL SIZES 15.000 EACH

793-98.08 REMOVE ANCHOR (ANY SIZE) 1.000 EACH

795-01.03 6IN DIP RESTRAINED JOINT WATER LINE 300.000 L.F.

795-01.04 6IN DIP SLIP JOINT WATER LINE 860.000 L.F.

795-01.08 10IN DIP SLIP JOINT WATER LINE 34.000 L.F.

795-01.12 14IN DIP SLIP JOINT WATER LINE 80.000 L.F.

795-01.15 18IN DIP RESTRAINED JOINT WATER LINE 130.000 L.F.

795-01.16 18IN DIP SLIP JOINT WATER LINE 2,645.000 L.F.

795-06.01 CONNECT TO 2IN WATER LINE 9.000 EACH

795-06.04 CONNECT TO 6IN WATER LINE 3.000 EACH

795-06.06 CONNECT TO 10IN WATER LINE 1.000 EACH

795-06.08 CONNECT TO 14IN WATER LINE 2.000 EACH

795-08.01 2IN GATE VALVE ASSEMBLY 8.000 EACH

795-08.04 6IN GATE VALVE ASSEMBLY 9.000 EACH

795-08.06 10IN GATE VALVE ASSEMBLY 1.000 EACH

795-08.12 14IN GATE VALVE ASSEMBLY 2.000 EACH



Contract ID CNV908 - CARTER

Item No. Description Quantity Units

795-08.16 18IN GATE VALVE ASSEMBLY 4.000 EACH

795-09.01 3/4IN WATER SERVICE METER ASSEMBLY 21.000 EACH

795-09.02 1IN WATER SERVICE METER ASSEMBLY 10.000 EACH

795-09.12 2IN COPPER SERVICE PIPE 125.000 L.F.

795-09.24 TI OF 2IN HDPE CASING FOR SERVICE PIPE-UNCON 200.000 L.F.

795-09.29 1IN COPPER SERVICE PIPE 500.000 L.F.

795-10.05 2IN AUTO AIR RELEASE VALVE ASSEMBLY 2.000 EACH

795-11.01 BLOW-OFF ASSEMBLY 2.000 EACH

795-11.02 FIRE HYDRANT ASSEMBLY 4.000 EACH

795-12.01 REMOVE FIRE HYDRANT 2.000 EACH

795-12.02 REMOVAL OF EXISTING LINE (1) LS

797-05.02 8IN DIP GRAVITY SEWER 6FT-12FT DEPTH 2,020.000 L.F.

797-05.05 10IN DIP GRAVITY SEWER 0FT-6FT DEPTH 250.000 L.F.

797-05.14 16IN DIP GRAVITY SEWER 6FT-12FT DEPTH 60.000 L.F.

797-07.02 48IN MANHOLE 4FT-6FT DEPTH 1.000 EACH

797-07.03 48IN MANHOLE 6FT-8FT DEPTH 10.000 EACH

797-07.04 48IN MANHOLE 8FT-10FT DEPTH 2.000 EACH

797-08.05 6IN PVC PIPE FOR SERVICE LATERAL 340.000 L.F.

797-08.08 6IN CLEAN OUT ASSEMBLY 17.000 EACH

797-10.02 CONNECT 8IN SEWER TO EXIST. MANHOLE 1.000 EACH

797-10.06 CONNECT 6IN LATERAL TO SEWER LINE 17.000 EACH

797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE 2.000 EACH

797-10.10 CONNECT EX.10-18IN SEWER TO NEW MANHOLE 3.000 EACH

797-11.25 RETIREIN PLACE 48IN MANHOLE 8.000 EACH

797-11.31 RETIREIN PLACE EXISTING SEWER 8IN-14IN 2,025.000 L.F.

797-11.38 BY-PASS PUMPING (1) LS

( ) Item will be bid as lump sum.



Contract ID CNV909 - HAMILTON

CNV909Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: HAMILTON

District: DBE Goal Percent:

Contract Time:

Description: The concrete repair using hot applied fiber reinforced polymer patching material on S.R. 2
from west of Cowart Street (L.M. 7.4) to Rossville Boulevard (L.M. 8.5).

DT - 12/31/2021

NA33010-4235-04

Item No. Description Quantity Units

502-03.05 HOT APPLIED FIBER-POLYMER PATCHING
MATERIAL

61,500.000 LB.

712-01 TRAFFIC CONTROL (1) LS

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-08.12 QUEUE PROTECTION TRUCK 30.000 DAY

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 30.000 DAY

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 6.000 EACH

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNV271 - ANDERSON ,  BLOUNT, ETC.

CNV271Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: ANDERSON, BLOUNT, CAMPBELL, CARTER,
CLAIBORNE, COCKE, GRAINGER, GREENE,
HAMBLEN, HANCOCK, JEFFERSON,
JOHNSON, KNOX, LOUDON, MONROE,
MORGAN, ROANE, SCOTT, SEVIER,
SULLIVAN, UNICOI, UNION, WASHINGTON

District: DBE Goal Percent:

Contract Time:

Description: The random on-call cable barrier repair on various Interstate and State Routes.

DT - 12/31/2022

NA98101-4115-04

Item No. Description Quantity Units

705-06.40 CABLE BARRIER (MASH TL-3) 100.000 L.F.

705-06.41 CABLE BARRIER ANCHOR (MASH TL-3) 2.000 EACH

705-80.01 LONGITUDINAL CABLE BARRIER 520.000 L.F.

705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL)
TL-3

3.000 EACH

705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES 2,900.000 EACH

705-80.06 TERMINAL POST W/ALL ACCESSORIES 170.000 EACH

705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES 40.000 EACH

705-80.10 LINE POST W/FTNG & ALL ACC. 110.000 EACH

705-80.12 CHECK CABLE TENSION (1) LS

705-80.14 END TERMINAL HARDWARE FOR ATTACHING
SINGLE CABLE

108.000 EACH

705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER
REPAIR

200.000 EACH

705-80.17 LONGITUDINAL CABLE BARRIER TRAINING 1.000 EACH

705-80.19 HARDWARE FOR ATTACHING ALL CABLES TO A
SINGLE POST

1,600.000 EACH

705-80.20 LONGITUDINAL CABLE BARRIER SPLICE
(TORPEDO, TURNBUCKLE)

25.000 EACH



Contract ID CNV271 - ANDERSON ,  BLOUNT, ETC.

Item No. Description Quantity Units

705-80.21 LONGITUDINAL CABLE BARRIER CABLE 1,000.000 L.F.

705-80.22 TERMINAL POST W/FOOTING AND ALL
ACCESSORIES

10.000 EACH

705-80.23 LONGITUDINAL CABLE BARRIER (END TERMINAL)
TL-4

1.000 EACH

705-80.24 CONCRETE MONOLITHIC BLOCK FOR CABLE END
TERMINAL FOUNDATION

3.000 EACH

706-80.18 CABLE BARRIER TERMINAL (REMOVAL) 5.000 EACH

712-01.02 LANE CLOSURE 10.000 EACH

712-01.03 LANE CLOSURE(NIGHT WORK) 10.000 EACH

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 10.000 DAY

717-01.03 MOBILIZATION (PER CALL-OUT) 20.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNV274 - BENTON ,  CROCKETT, ETC.

CNV274Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: BENTON, CROCKETT, DECATUR, DYER,
FAYETTE, HAYWOOD, HENDERSON,
MADISON, OBION, SHELBY, TIPTON

District: DBE Goal Percent:

Contract Time:

Description: The random on-call cable barrier repair on various Interstate and State Routes.

DT - 12/31/2022

NA98400-4182-04

Item No. Description Quantity Units

705-06.40 CABLE BARRIER (MASH TL-3) 100.000 L.F.

705-06.41 CABLE BARRIER ANCHOR (MASH TL-3) 2.000 EACH

705-80.01 LONGITUDINAL CABLE BARRIER 250.000 L.F.

705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL)
TL-3

3.000 EACH

705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES 2,000.000 EACH

705-80.06 TERMINAL POST W/ALL ACCESSORIES 70.000 EACH

705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES 15.000 EACH

705-80.09 DRIVEN SOCKETED LINE POST W/ALL
ACCESSORIES

115.000 EACH

705-80.10 LINE POST W/FTNG & ALL ACC. 10.000 EACH

705-80.12 CHECK CABLE TENSION (1) LS

705-80.14 END TERMINAL HARDWARE FOR ATTACHING
SINGLE CABLE

15.000 EACH

705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER
REPAIR

50.000 EACH

705-80.17 LONGITUDINAL CABLE BARRIER TRAINING 1.000 EACH

705-80.19 HARDWARE FOR ATTACHING ALL CABLES TO A
SINGLE POST

500.000 EACH

705-80.20 LONGITUDINAL CABLE BARRIER SPLICE
(TORPEDO, TURNBUCKLE)

20.000 EACH

705-80.21 LONGITUDINAL CABLE BARRIER CABLE 100.000 L.F.



Contract ID CNV274 - BENTON ,  CROCKETT, ETC.

Item No. Description Quantity Units

705-80.22 TERMINAL POST W/FOOTING AND ALL
ACCESSORIES

5.000 EACH

705-80.23 LONGITUDINAL CABLE BARRIER (END TERMINAL)
TL-4

1.000 EACH

706-80.18 CABLE BARRIER TERMINAL (REMOVAL) 5.000 EACH

712-01.02 LANE CLOSURE 10.000 EACH

712-01.03 LANE CLOSURE(NIGHT WORK) 10.000 EACH

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 10.000 DAY

717-01.03 MOBILIZATION (PER CALL-OUT) 35.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNV272 - BRADLEY ,  COFFEE, ETC.

CNV272Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: BRADLEY, COFFEE, CUMBERLAND,
GRUNDY, HAMILTON, MARION, PUTNAM,
SEQUATCHIE

District: DBE Goal Percent:

Contract Time:

Description: The random on-call cable barrier repair on various Interstate and State Routes.

DT - 12/31/2022

NA98200-4179-04

Item No. Description Quantity Units

705-06.40 CABLE BARRIER (MASH TL-3) 100.000 L.F.

705-06.41 CABLE BARRIER ANCHOR (MASH TL-3) 2.000 EACH

705-80.01 LONGITUDINAL CABLE BARRIER 1,000.000 L.F.

705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL)
TL-3

5.000 EACH

705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES 1,700.000 EACH

705-80.06 TERMINAL POST W/ALL ACCESSORIES 70.000 EACH

705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES 20.000 EACH

705-80.10 LINE POST W/FTNG & ALL ACC. 20.000 EACH

705-80.12 CHECK CABLE TENSION (1) LS

705-80.14 END TERMINAL HARDWARE FOR ATTACHING
SINGLE CABLE

20.000 EACH

705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER
REPAIR

150.000 EACH

705-80.17 LONGITUDINAL CABLE BARRIER TRAINING 1.000 EACH

705-80.19 HARDWARE FOR ATTACHING ALL CABLES TO A
SINGLE POST

500.000 EACH

705-80.20 LONGITUDINAL CABLE BARRIER SPLICE
(TORPEDO, TURNBUCKLE)

35.000 EACH

705-80.21 LONGITUDINAL CABLE BARRIER CABLE 500.000 L.F.

705-80.22 TERMINAL POST W/FOOTING AND ALL
ACCESSORIES

20.000 EACH



Contract ID CNV272 - BRADLEY ,  COFFEE, ETC.

Item No. Description Quantity Units

705-80.23 LONGITUDINAL CABLE BARRIER (END TERMINAL)
TL-4

2.000 EACH

705-80.24 CONCRETE MONOLITHIC BLOCK FOR CABLE END
TERMINAL FOUNDATION

1.000 EACH

706-80.18 CABLE BARRIER TERMINAL (REMOVAL) 8.000 EACH

712-01.02 LANE CLOSURE 10.000 EACH

712-01.03 LANE CLOSURE(NIGHT WORK) 10.000 EACH

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 10.000 DAY

717-01.03 MOBILIZATION (PER CALL-OUT) 20.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNV249 - CARROLL

CNV249Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: CARROLL

District: DBE Goal Percent:

Contract Time:

Description: The miscellaneous safety improvements on U.S. 79 (S.R. 76) from south of Wingo Chapel
Cemetery Lane (L.M. 8.60) to south of Sydnor Road (L.M. 12.40).

DT - 4/30/2022

HSIP-76(112)09009-3238-94

Item No. Description Quantity Units

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT 5,270.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

713-02.14 FLEXIBLE DELINEATOR (WHITE) 64.000 EACH

713-02.21 SIGN POST DELINEATION ENHANCEMENT 159.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 1,110.500 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 818.700 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 112.400 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 196.500 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.35 METAL BARRICADE (TYPE III) 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

220.000 EACH

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 9.400 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNV273 - CHEATHAM ,  DAVIDSON, ETC.

CNV273Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: CHEATHAM, DAVIDSON, DICKSON, GILES,
HICKMAN, HUMPHREYS, LAWRENCE,
MARSHALL, MAURY, MONTGOMERY,
ROBERTSON, RUTHERFORD, SMITH,
SUMNER, WILLIAMSON, WILSON

District: DBE Goal Percent:

Contract Time:

Description: The random on-call cable barrier repair on various Interstate and State Routes.

DT - 12/31/2022

NA98304-4135-04

Item No. Description Quantity Units

705-06.40 CABLE BARRIER (MASH TL-3) 100.000 L.F.

705-06.41 CABLE BARRIER ANCHOR (MASH TL-3) 2.000 EACH

705-80.01 LONGITUDINAL CABLE BARRIER 200.000 L.F.

705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL)
TL-3

3.000 EACH

705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES 2,000.000 EACH

705-80.06 TERMINAL POST W/ALL ACCESSORIES 100.000 EACH

705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES 30.000 EACH

705-80.10 LINE POST W/FTNG & ALL ACC. 25.000 EACH

705-80.12 CHECK CABLE TENSION (1) LS

705-80.14 END TERMINAL HARDWARE FOR ATTACHING
SINGLE CABLE

25.000 EACH

705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER
REPAIR

100.000 EACH

705-80.17 LONGITUDINAL CABLE BARRIER TRAINING 1.000 EACH

705-80.19 HARDWARE FOR ATTACHING ALL CABLES TO A
SINGLE POST

300.000 EACH

705-80.20 LONGITUDINAL CABLE BARRIER SPLICE
(TORPEDO, TURNBUCKLE)

25.000 EACH

705-80.21 LONGITUDINAL CABLE BARRIER CABLE 100.000 L.F.



Contract ID CNV273 - CHEATHAM ,  DAVIDSON, ETC.

Item No. Description Quantity Units

705-80.22 TERMINAL POST W/FOOTING AND ALL
ACCESSORIES

10.000 EACH

705-80.23 LONGITUDINAL CABLE BARRIER (END TERMINAL)
TL-4

1.000 EACH

705-80.24 CONCRETE MONOLITHIC BLOCK FOR CABLE END
TERMINAL FOUNDATION

1.000 EACH

706-80.18 CABLE BARRIER TERMINAL (REMOVAL) 8.000 EACH

712-01.02 LANE CLOSURE 10.000 EACH

712-01.03 LANE CLOSURE(NIGHT WORK) 10.000 EACH

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 10.000 DAY

717-01.03 MOBILIZATION (PER CALL-OUT) 50.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNV125 - CLAIBORNE

CNV125Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: CLAIBORNE

District: DBE Goal Percent:

Contract Time:

Description: The miscellaneous safety improvements on various local roads.

DT - 5/31/2022

HSIP-1300(29)13945-3485-94

Item No. Description Quantity Units

712-01 TRAFFIC CONTROL (1) LS

713-02.20 ROADSIDE OBSTACLE DELINEATION 65.000 S.F.

713-02.21 SIGN POST DELINEATION ENHANCEMENT 852.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 1,131.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 3,818.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 598.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 594.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 37.000 EACH

713-16.05 RAILROAD CROSS-BUCK SIGN & SUPPORT 6.000 EACH

713-16.09 RAILROAD ADVANCE WARNING SIGN AND
SUPPORT

1.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

32.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 654.000 L.F.

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR) 5.000 EACH

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 82.000 L.M.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

1,220.000 L.F.

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED
LINE)

1,745.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNV125 - CLAIBORNE



Contract ID CNV250 - COCKE

CNV250Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: COCKE

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on U.S. 321 (S.R. 73) over Greenbrier Creek (L.M. 2.02).

DT - 10/31/2022

NA15010-4207-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-05.31 VEGETATION REMOVAL (1) LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(BR. NO. 15-SR73-2.02)

(1) LS

204-04.10 STRUCTURE EXCAVATION UNCLASSIFIED 132.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 300.000 L.F.

209-09.03 SEDIMENT FILTER BAG (15' X 15') 2.000 EACH

209-65.04 TEMPORARY IN STREAM DIVERSION 200.000 L.F.

303-10.01 MINERAL AGGREGATE (SIZE 57) 40.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

7.400 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 0.100 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.100 TON

411-01.10 ACS MIX(PG64-22) GRADING D 160.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 2,420.000 S.Y.

604-02.03 EPOXY COATED REINFORCING STEEL 31,211.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 10.000 C.Y.

604-03.04 PAVEMENT @ BRIDGE ENDS 81.000 S.Y.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 89.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 500.000 S.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 444.000 S.Y.

604-10.05 CONCRETE 69.000 S.F.



Contract ID CNV250 - COCKE

Item No. Description Quantity Units

604-10.14 REMOVE EXISTING WEARING SURFACE (1) LS

604-10.54 CONCRETE REPAIRS 69.000 S.F.

604-10.63 CONCRETE REPAIRS (CRACKS) 18.000 L.F.

615-02.52 PRESTRESSED CONCRETE BOX BEAM (--" X --") (15"
X 24")

324.000 L.F.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 171.000 L.F.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 4.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 157.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 4.000 EACH

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 4.000 EACH

706-01 GUARDRAIL REMOVED 460.000 L.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 200.000 L.F.

709-05.06 MACHINED RIP-RAP (CLASS A-1) 45.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION
(MASH TL-3)

380.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

2.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 15.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 11.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,280.000 S.F.

712-09.01 REMOVABLE PAVEMENT MARKING LINE 4,000.000 L.F.

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

2,400.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 24.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

12.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

1.000 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 160.000 S.Y.



Contract ID CNV250 - COCKE

Item No. Description Quantity UnitsS.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 63.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNV145 - COFFEE

CNV145Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: COFFEE

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on U.S. 41 (S.R. 2) over Blue Spring Creek (L.M. 21.03).

DT - 9/30/2022

N/A16002-4217-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES (1) LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(BRIDGE NO. 16-SR002-21.03)

(1) LS

204-02.01 DRY EXCAVATION (BRIDGES) 615.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 665.000 L.F.

303-10.01 MINERAL AGGREGATE (SIZE 57) 840.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

56.700 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

75.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 120.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

0.300 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 1,800.000 S.Y.

604-02.03 EPOXY COATED REINFORCING STEEL 48,705.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 32.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 1,648.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 197.000 S.Y.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 165.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 507.000 S.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 722.000 S.Y.



Contract ID CNV145 - COFFEE

Item No. Description Quantity UnitsS.Y.

604-10.05 CONCRETE 55.000 S.F.

604-10.18 REINFORCING STEEL (REPAIRS) 2,650.000 LB.

604-10.54 CONCRETE REPAIRS 56.000 S.F.

604-10.58 EPOXY INJECTION (INJECTION) 2.000 GAL.

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN
PLACE)

35.000 L.F.

615-02.19 PRESTRESSED CONCRETE BOX BEAM (24" X 36") 693.000 L.F.

617-02 BRIDGE DECK CRACK SEALING 192.000 L.F.

617-05 SEALANT (DESCRIPTION) (HMWM) 2.000 GAL.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 336.000 L.F.

621-05.02 TEMPORARY SHORING (1) LS

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 100.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 4.000 EACH

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 4.000 EACH

706-01 GUARDRAIL REMOVED 318.000 L.F.

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

75.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 90.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.10 PORTABLE BARRIER RAIL  (MASH TL-3) 400.000 L.F.

712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION
(MASH TL-3)

260.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

4.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 30.000 EACH

712-06 SIGNS (CONSTRUCTION) 360.000 S.F.

712-09.01 REMOVABLE PAVEMENT MARKING LINE 5,490.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 24.000 L.F.

712-10.02 TEMPORARY TRANSVERSE RUMBLE STRIPS 96.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

5.000 EACH



Contract ID CNV145 - COFFEE

Item No. Description Quantity Units

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

5.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.350 L.M.

717-01 MOBILIZATION (1) LS

730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM (1) LS

740-07.04 GEOGRID REINFORCEMENT TYPE 2 1,585.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 510.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNV262 - DAVIDSON

CNV262Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: DAVIDSON

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on I-40 WB over the C.S.X. Railroad (L.M. 18.59).

DT - 11/30/2021

NA19006-4124-04

Item No. Description Quantity Units

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 200.000 L.F.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 95.000 TON

411-01.11 ACS MIX(PG64-22) GRADING E RDWY 26.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 1,016.000 S.Y.

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

110.000 S.Y.

604-10.09 CONCRETE 55.000 C.Y.

604-10.13 CONCRETE SLAB REMOVAL (1) LS

604-10.14 REMOVE EXISTING WEARING SURFACE (1) LS

604-10.18 REINFORCING STEEL (REPAIRS) 29,800.000 LB.

604-10.89 MISCELLANEOUS BRIDGE ITEMS (Description)
(FALSEWORK)

(1) LS

604-10.90 MISCELLANEOUS BRIDGE ITEMS (1) LS

617-01 BRIDGE DECK SEALANT 240.000 S.Y.

620-10.01 CONCRETE PARAPET (BRIDGERAIL REPLACEMENT) 140.000 L.F.

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 82.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

707-07.01 CHAIN-LINK FENCE (BRIDGES) 515.000 S.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,510.000 L.F.



Contract ID CNV262 - DAVIDSON

Item No. Description Quantity Units

712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE
BARRIER RAIL

205.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 172.000 EACH

712-06 SIGNS (CONSTRUCTION) 2,405.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 240.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 230.000 HOUR

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

713-16.20 SIGNS (DESCRIPTION) (COVER OVERHEAD SIGN) 8.000 EACH

714-02.02 ENCASED CONDUIT (2" PVC, SCHEDULE 40) 140.000 L.F.

714-06.07 CABLE (1/C # 2 AWG) 420.000 L.F.

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

10.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 275.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.100 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

310.000 L.F.

717-01 MOBILIZATION (1) LS

740-11.03 TEMPORARY SEDIMENT TUBE 18IN 50.000 L.F.

801-03 WATER (SEEDING & SODDING) 6.000 M.G.

803-01 SODDING (NEW SOD) 600.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNV217 - DAVIDSON

CNV217Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: DAVIDSON

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on U.S. 70S (S.R. 1, Harding Pike) over Sugartree Creek (L.M.
12.95).

DT - 4/30/2022

NA19018-4222-04

Item No. Description Quantity Units

202-04.02 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(CONCRETE WALL)

(1) LS

209-65.01 TEMPORARY STREAM DIVERSION (DESCRIPTION)
(CULVERT)

(1) LS

602-02.01 STRUCTURAL STEEL (LOCATION & DESCRIPTION)
(WINGWALL BRACKET)

2,438.000 LB.

602-02.10 STRUCTURAL STEEL (LOCATION & DESCRIPTION)
(INSTALLATION OF WINGWALL BRACKET)

(1) LS

602-10.05 BRACING REPAIRS (1) LS

604-01.20 BOX TUBE SAFETY RAIL 15.000 L.F.

604-10.54 CONCRETE REPAIRS 2,636.000 S.F.

606-24.10 SHEET PILES 63.000 S.F.

607-37.30 12IN CORRUGATED METAL PIPE CULVERT 2.000 L.F.

701-01.10 CONCRETE SIDEWALK (DESCRIPTION) 85.000 S.F.

701-02.03 CONCRETE CURB RAMP 60.000 S.F.

702-01 CONCRETE CURB 1.000 C.Y.

709-05.06 MACHINED RIP-RAP (CLASS A-1) 10.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 150.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 13.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 10.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 5.000 EACH



Contract ID CNV217 - DAVIDSON

Item No. Description Quantity Units

712-06 SIGNS (CONSTRUCTION) 232.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 40.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 1.000 EACH

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

345.000 L.F.

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT 1.000 EACH

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

1.000 EACH

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 3.000 EACH

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 345.000 L.F.

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE
ARROW)

4.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.090 L.M.

717-01 MOBILIZATION (1) LS

740-11.03 TEMPORARY SEDIMENT TUBE 18IN 400.000 L.F.

801-01 SEEDING (WITH MULCH) 1.000 UNIT

( ) Item will be bid as lump sum.



Contract ID CNV229 - GILES

CNV229Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: GILES

District: DBE Goal Percent: 9.00

Contract Time:

Description: The miscellaneous safety improvements on U.S. 31 (S.R. 7) from south of Old Campbellsville
Road (L.M. 24.94) to north of Ella West Circle (L.M. 35.08).

DT - 4/30/2022

HSIP-7(38)28003-3228-94

Item No. Description Quantity Units

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

10.340 L.M.

705-02.02 SINGLE GUARDRAIL (TYPE 2) 60.000 L.F.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 21.000 EACH

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT 5,185.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 21.000 EACH

712-01 TRAFFIC CONTROL (1) LS

713-02.04 DELINEATOR (MILE MARKER) & STEEL POST 10.000 EACH

713-02.11 REMOVAL OF EXISTING DELINEATORS 28.000 EACH

713-02.20 ROADSIDE OBSTACLE DELINEATION 122.000 S.F.

713-02.21 SIGN POST DELINEATION ENHANCEMENT 582.000 L.F.

713-02.22 BARRIER WALL DELINEATION ENHANCEMENT 1,350.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 2,126.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 5,091.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 505.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 1,034.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 189.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

386.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

24.000 S.Y.



Contract ID CNV229 - GILES

Item No. Description Quantity Units

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 333.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

4.000 EACH

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE
ARROW)

4.000 EACH

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 20.680 L.M.

716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN
BARRIER LINE)

730.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNV265 - HENDERSON

CNV265Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: HENDERSON

District: DBE Goal Percent: 8.00

Contract Time:

Description: The construction of turn lanes on S.R. 100 at the intersection of S.R. 104 (L.M. 5.82),
including grading, drainage, signals and paving.

CD - 90

PHSIP-100(69)39007-3216-94

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-01.13 REMOVAL OF PIPE (SIZE ,STA.) (18"
CMP ,102+79.70.)

4.300 L.F.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 1,287.000 C.Y.

203-03 BORROW EXCAVATION (UNCLASSIFIED) 142.000 C.Y.

203-06 WATER 5.000 M.G.

209-05 SEDIMENT REMOVAL 45.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 1,047.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 628.000 L.F.

209-08.07 ROCK CHECK DAM 5.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 8.000 EACH

209-09.01 SANDBAGS 320.000 BAG

209-09.03 SEDIMENT FILTER BAG (15' X 15') 1.000 EACH

209-20.04 POLYETHYLENE SHEETING (10 MIL.) 200.000 S.Y.

209-40.33 CATCH BASIN PROTECTION (TYPE D) 3.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 1,146.000 TON

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (C OR D)

100.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 105.000 TON



Contract ID CNV265 - HENDERSON

Item No. Description Quantity Units

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

380.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

238.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 3.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 10.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 3.000 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 1,200.000 L.F.

411-01.10 ACS MIX(PG64-22) GRADING D 445.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 4,708.000 S.Y.

604-03.07 CLASS A CONCRETE (DESCRIPTION) (CONCRETE
ISLAND)

35.000 C.Y.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 32.000 L.F.

607-37.02 18" CORRUGATED METAL PIPE CULVERT 8.000 L.F.

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1 2.000 EACH

611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1 2.000 EACH

621-03.02 18" TEMPORARY DRAINAGE PIPE 36.000 L.F.

621-03.03 24" TEMPORARY DRAINAGE PIPE 177.000 L.F.

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 12.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 200.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 12.000 EACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 100.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 25.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 144.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,212.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 12.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 61.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 20.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 10.000 EACH

712-06 SIGNS (CONSTRUCTION) 136.000 S.F.



Contract ID CNV265 - HENDERSON

Item No. Description Quantity Units

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 20.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 12.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

713-16.20 SIGNS (DESCRIPTION) (R1-1) 2.000 EACH

713-16.21 SIGNS (DESCRIPTION) (M6-4, TN-6b) 2.000 EACH

713-16.22 SIGNS (DESCRIPTION) (SPEC. NO PARKING) 2.000 EACH

713-16.23 SIGNS (DESCRIPTION) (M3-2, TN-6e) 1.000 EACH

713-16.24 SIGNS (DESCRIPTION) (M3-4, TN-6e) 1.000 EACH

713-16.25 SIGNS (DESCRIPTION) (D1-3) 1.000 EACH

713-16.26 SIGNS (DESCRIPTION) (D1-3) 1.000 EACH

713-16.27 SIGNS (DESCRIPTION) (D2-3) 1.000 EACH

713-16.30 SIGNS (DESCRIPTION) (M3-4, TN-6b) 1.000 EACH

713-16.31 SIGNS (DESCRIPTION) (M3-2, TN-6b) 1.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

64.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

15.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

25.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 37.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

2.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 95.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 0.050 L.M.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 1.400 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.526 L.M.

717-01 MOBILIZATION (1) LS

730-02.21 SIGNAL HEAD ASSEMBLY (220) 2.000 EACH

730-02.27 SIGNAL HEAD ASSEMBLY (440) 1.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 1.000 EACH



Contract ID CNV265 - HENDERSON

Item No. Description Quantity Units

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 120.000 L.F.

730-09.20 SPAN WIRE ASSEMBLY 148.000 L.F.

730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER 148.000 L.F.

730-15.07 CABINET (DESCRIPTION) (NEMA TYPE 3R FLASHING
SIGNAL)

1.000 EACH

730-16.03 CONTROLLER (FLASHING BEACON) 1.000 EACH

730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT) 2.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 324.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 100.000 S.Y.

740-11.04 TEMPORARY SEDIMENT TUBE 20IN 762.000 L.F.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 72.000 UNIT

801-02.08 TEMPORARY SEEDING (WITHOUT MULCH) 10.000 UNIT

801-03 WATER (SEEDING & SODDING) 71.000 M.G.

803-01 SODDING (NEW SOD) 6,041.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNV263 - HENDERSON

CNV263Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: HENDERSON

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on Wildersville Road over I-40 (L.M. 14.01).

DT - 5/31/2022

NA39001-4180-04

Item No. Description Quantity Units

202-01.56 REMOVAL OF STRUCTURES & OBSTRUCTIONS
(DESCRIPTION) (TEMPORARY CROSSING)

(1) LS

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 200.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 6,500.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

1,900.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

1,750.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 11.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 5.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 10.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 147.000 S.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 900.000 S.Y.

604-10.05 CONCRETE 20.000 S.F.

604-10.06 CONCRETE HANDRAIL REPAIR 85.000 L.F.

604-10.12 CONCRETE SLAB REPAIRS 11.000 C.Y.

604-10.18 REINFORCING STEEL (REPAIRS) 1,606.000 LB.

604-10.20 HYDRODEMOLITION 807.000 S.Y.

604-10.22 CONCRETE PARAPET REPAIR 85.000 L.F.

604-10.26 BRACING 5.000 EACH

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) 200.000 S.Y.



Contract ID CNV263 - HENDERSON

Item No. Description Quantity Units

604-10.54 CONCRETE REPAIRS 93.000 S.F.

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN
PLACE)

7.000 L.F.

604-10.67 CONCRETE REPAIRS (DESCRIPTION) (SAW
CUTTING)

575.000 L.F.

604-10.83 COMPOSITE FIBER ENCASEMENT 32.000 S.F.

607-37.01 15" CORRUGATED METAL PIPE CULVERT 2,840.000 L.F.

619-01 BRIDGE DECK OVERLAY (PMC) 800.000 S.Y.

619-01.35 BRIDGE DECK OVERLAY (PMC) 25.000 C.Y.

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 242.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 4.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 5,360.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 667.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,272.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 240.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 240.000 HOUR

712-08.14 PORTABLE QUEUE WARNING SYSTEM 96.000 DAY

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

24,660.000 L.F.

712-09.08 REMOVABLE PAVEMENT MARKING (6" line) 13,480.000 L.F.

713-02.14 FLEXIBLE DELINEATOR (WHITE) 206.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

717-01 MOBILIZATION (1) LS

801-03 WATER (SEEDING & SODDING) 78.000 M.G.

803-01 SODDING (NEW SOD) 7,800.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNV251 - HICKMAN

CNV251Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: HICKMAN

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on S.R. 230 over the Piney River (L.M. 11.46).

DT - 7/31/2022

NA41049-4232-04

Item No. Description Quantity Units

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(PARTIAL BRIDGE NO. 41-SR230-11.46)

(1) LS

208-01.05 BROOMING & DEGRASSING SHOULDERS 1.000 L.M.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 840.000 L.F.

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

3.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 2.000 TON

601-10.05 TREATED TIMBER PILE REPAIRS (SIZE) (10" X 10") 44.000 EACH

604-02.03 EPOXY COATED REINFORCING STEEL 2,446.000 LB.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 6,444.000 LB.

604-03.74 CLASS X CONCRETE 23.000 C.Y.

615-02.52 PRESTRESSED CONCRETE BOX BEAM (--" X --") (15"
X 36")

27.000 L.F.

617-02 BRIDGE DECK CRACK SEALING 51.000 L.F.

617-05 SEALANT (DESCRIPTION) (HMWM) 1.000 GAL.

620-03 CONCRETE PARAPET (DESCRIPTION) (STANDARD
CONCRETE HANDRAIL)

28.500 L.F.

705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3) 2.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 860.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 29.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 31.000 EACH



Contract ID CNV251 - HICKMAN

Item No. Description Quantity UnitsEACH

712-05.01 WARNING LIGHTS (TYPE A) 2.000 EACH

712-06 SIGNS (CONSTRUCTION) 517.750 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 24.000 L.F.

712-09.01 REMOVABLE PAVEMENT MARKING LINE 2,000.000 L.F.

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

1,177.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 2,000.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 12.000 EACH

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN
LINE)

1.000 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

801-01 SEEDING (WITH MULCH) 2.000 UNIT

( ) Item will be bid as lump sum.



Contract ID CNV234 - MARION

CNV234Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: MARION

District: DBE Goal Percent: 4.50

Contract Time:

Description: The rockfall mitigation in four locations on I-24 (U.S 64) westbound (near M.M. 136.2, M.M.
137.1, M.M. 137.8 and M.M. 140.3).

DT - 8/31/2022

NH-I-24-2(167)58100-3176-14

NH-I-24-2(168)58100-3177-14

NH-I-24-2(171)58100-3178-14

NH-I-24-2(169)58100-3181-14

Item No. Description Quantity Units

201-01 CLEARING AND GRUBBING (1) LS

202-08.28 REMOVAL OF MEDIAN BARRIER (DESCRIPTION)
(EXIST. PORTABLE BARRIER WALL)

1,310.000 L.F.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 33,483.000 C.Y.

203-01.09 ACID PRODUCING MATERIAL HAUL & TIP FEE 6,563.000 TON

203-01.11 PRESPLITTING OF ROCK EXCAVATION 2,756.000 S.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 19,400.000 TON

203-11 SCALING AND TRIMMING 33,996.000 S.Y.

209-05 SEDIMENT REMOVAL 173.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 212.000 L.F.

209-08.07 ROCK CHECK DAM 80.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 43.000 EACH

209-40.33 CATCH BASIN PROTECTION (TYPE D) 2.000 EACH

303-10.01 MINERAL AGGREGATE (SIZE 57) 83.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

2,171.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 60.000 TON

406-04.02 HIGH FRICTION SURFACE TREATMENT 8,228.000 S.Y.



Contract ID CNV234 - MARION

Item No. Description Quantity Units

411-03.10 ACS MIX(PG76-22) GRADING D 7,631.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

5.600 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 8,315.000 TON

610-12.01 HORIZONTAL DRAINS AND CASING 2,664.000 L.F.

621-03.03 24" TEMPORARY DRAINAGE PIPE 416.000 L.F.

622-01.01 SHOTCRETE BUTTRESS 632.000 C.Y.

705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-
DIRECTIONAL)

529.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 1.000 EACH

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 1.000 EACH

705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3) 3.000 EACH

707-02.43 ROCK ANCHOR, TYPE I 965.000 L.F.

707-02.44 ROCK ANCHOR, TYPE II 550.000 L.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 225.000 L.F.

707-10.03 ROCKFALL FENCE (TYPE III) 700.000 L.F.

707-10.07 ROCKFALL DRAPE (TYPE III) 15,111.000 S.Y.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 400.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 600.000 TON

711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL 900.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 9,060.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 777.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 428.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 777.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,021.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 6.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 800.000 HOUR

713-02.14 FLEXIBLE DELINEATOR (WHITE) 68.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 6.000 EACH

716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE 1,182.000 EACH



Contract ID CNV234 - MARION

Item No. Description Quantity Units

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

1,108.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

1,108.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

1,156.000 L.F.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 26,275.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 8.900 L.M.

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 1,980.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

7.200 L.M.

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 1,266.000 S.Y.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 180.000 L.F.

801-01 SEEDING (WITH MULCH) 222.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 222.000 UNIT

801-01.16 BONDED FIBER MATRIX HYDROMULCH
(W/PERMANENT SEED)

65.000 UNIT

801-03 WATER (SEEDING & SODDING) 51.000 M.G.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 24,477.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNV071 - MCMINN

CNV071Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: MCMINN

District: DBE Goal Percent:

Contract Time:

Description: The highway-rail grade crossing improvements on S.R. 39 (Englewood Avenue) at the C.S.X.
Railroad (L.M. 15.13) in Englewood.

DT - 7/31/2022

HSIP-R-39(15)54010-3519-94

Item No. Description Quantity Units

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 12.000 S.Y.

209-99.91 EROSION CONTROL (1) LS

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 193.000 S.F.

713-02.21 SIGN POST DELINEATION ENHANCEMENT 30.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 26.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 31.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 8.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 10.000 S.F.

713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK) 60.000 S.F.

713-15.08 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.100"
THICK)

6.000 EACH

713-15.41 SIGN REMOVAL (DESCRIPTION) (1) LS

713-16.09 RAILROAD ADVANCE WARNING SIGN AND
SUPPORT

2.000 EACH

713-16.20 SIGNS (DESCRIPTION) (LED BLANKOUT) 2.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 203.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

9.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

288.000 L.F.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 2.000 EACH



Contract ID CNV071 - MCMINN

Item No. Description Quantity Units

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR) 4.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

1.000 EACH

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 2.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.800 L.M.

717-01 MOBILIZATION (1) LS

725-03.28 RAILROAD FLAGMAN 1.000 DAY

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 1.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 5.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

6.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 8.000 EACH

730-05.04 MODIFY EXISTING ELECTRICAL SERVICE
CONNECTION

1.000 EACH

730-08.01 SIGNAL CABLE - 3 CONDUCTOR 540.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 910.000 L.F.

730-08.04 SIGNAL CABLE - 9 CONDUCTOR 733.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 45.000 L.F.

730-12.03 CONDUIT 3" DIAMETER (PVC) 15.000 L.F.

730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE) 295.000 L.F.

730-13.03 VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT) 1.000 EACH

730-13.05 VEHICLE DETECTOR (EXT. CALL - DELAY CALL) 1.000 EACH

730-13.13 VEHICLE DETECTOR (RADAR) 1.000 EACH

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 1.000 EACH

730-23.30 PEDESTAL POLE (DESCRIPTION) (PEDESTRIAN) 2.000 EACH

730-23.80 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40') 2.000 EACH

730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45') 2.000 EACH

730-24.02 FOUNDATION (TRAFFIC SIGNAL CONTROLLER) 1.000 EACH

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH
BUTTON & 15IN SIGN

8.000 EACH



Contract ID CNV071 - MCMINN

( ) Item will be bid as lump sum.



Contract ID CNV253 - MCNAIRY

CNV253Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: MCNAIRY

District: DBE Goal Percent:

Contract Time:

Description: The miscellaneous safety improvements on U.S. 45 (S.R. 5) from near Muddy Creek (L.M.
3.75) to near Autumn Lane (L.M. 5.50).

DT - 5/31/2022

HSIP-5(111)55001-3241-94

Item No. Description Quantity Units

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

2.300 L.M.

712-01 TRAFFIC CONTROL (1) LS

713-02.21 SIGN POST DELINEATION ENHANCEMENT 24.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 70.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 251.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 12.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 99.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 8.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

238.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

238.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 72.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

16.000 EACH

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) 72.000 L.F.

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN
LINE)

9.300 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNV278 - MONTGOMERY

CNV278Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: MONTGOMERY

District: DBE Goal Percent:

Contract Time:

Description: The resurfacing on S.R. 374 from S.R. 112 (Madison Street) (L.M. 0.00) to River Run (L.M.
2.60).

DT - 11/15/2021

HSIP-374(20)63374-3228-94

HSIP-374(20)63374-4228-04

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 5.200 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 516.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

477.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

823.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 33.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 5,096.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

1.800 L.M.

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

2.700 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 5,484.000 TON

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 11.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 11.000 EACH

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT 5.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 11.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 5.000 EACH

706-01 GUARDRAIL REMOVED 675.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 60.000 EACH



Contract ID CNV278 - MONTGOMERY

Item No. Description Quantity Units

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 944.000 S.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 3.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

302.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

50.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

70.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 84.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

32.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 500.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

110.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 0.500 L.M.

716-02.15 PLASTIC PAVEMENT MARKING (U TURN ARROW) 2.000 EACH

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 5.000 EACH

716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL) 1.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

2.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 11.800 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

11.800 L.M.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 1,119.000 L.F.

730-14.03 LOOP WIRE 2,838.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNV223 - OBION

CNV223Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: OBION

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridges on U.S. 51N (S.R. 3) over Troy Creek (L.M. 10.38) and Davidson
Creek (L.M. 12.54).

DT - 7/31/2022

NA66001-4287-04

Item No. Description Quantity Units

202-01.02 REMOVAL OF ASBESTOS (1) LS

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 1,600.000 L.F.

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

7.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

2.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 1.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 282.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 4,256.000 S.Y.

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

672.000 S.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 560.000 S.Y.

604-09.10 CLASS A CONCRETE (DESCRIPTION) (FLOWABLE
FILL)

10.000 C.Y.

604-10.05 CONCRETE 100.000 S.F.

604-10.09 CONCRETE 105.000 C.Y.

604-10.13 CONCRETE SLAB REMOVAL (1) LS

604-10.14 REMOVE EXISTING WEARING SURFACE (1) LS

604-10.18 REINFORCING STEEL (REPAIRS) 31,231.000 LB.

604-10.26 BRACING 18.000 EACH

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) 20.000 S.Y.



Contract ID CNV223 - OBION

Item No. Description Quantity Units

604-10.42 CONCRETE REPAIRS 104.000 C.F.

604-10.44 EXPANSION JOINT REPAIRS 244.000 L.F.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 77.000 S.Y.

604-10.51 SCARIFYING 466.000 S.Y.

604-10.54 CONCRETE REPAIRS 97.000 S.F.

604-10.83 COMPOSITE FIBER ENCASEMENT 404.000 S.F.

606-03.03 STEEL PILES (12 INCH) 1,440.000 L.F.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 600.000 S.Y.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 436.000 L.F.

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 104.000 EACH

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 4.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 4.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 503.000 L.F.

709-05.08 MACHINED RIP-RAP (CLASS B) 2,335.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,920.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 477.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,546.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 310.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

19,170.000 L.F.

712-09.08 REMOVABLE PAVEMENT MARKING (6" line) 17,455.000 L.F.

713-02.14 FLEXIBLE DELINEATOR (WHITE) 139.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

4.700 L.M.

717-01 MOBILIZATION (1) LS

801-03 WATER (SEEDING & SODDING) 67.000 M.G.

803-01 SODDING (NEW SOD) 6,667.000 S.Y.



Contract ID CNV223 - OBION

( ) Item will be bid as lump sum.



Contract ID CNV072 - PUTNAM

CNV072Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: PUTNAM

District: DBE Goal Percent: 4.00

Contract Time:

Description: The highway-rail crossing improvements on S.R. 164 (South Chestnut Street) (L.M. 0.31) and
on S.R. 84 (South Holly Street) (L.M. 9.65) at the intersection of East Commercial Avenue in
Monterey.

DT - 8/31/2022

HSIP-R-84(17)71009-3522-94

HSIP-R-164(8)71018-3514-94

Item No. Description Quantity Units

209-99.91 EROSION CONTROL (1) LS

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 4.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 473.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 469.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 403.000 S.F.

713-02.21 SIGN POST DELINEATION ENHANCEMENT 108.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 126.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 55.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 36.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 38.000 S.F.

713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK) 116.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.08 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.100"
THICK)

2.000 EACH

713-16.05 RAILROAD CROSS-BUCK SIGN & SUPPORT 4.000 EACH

713-16.09 RAILROAD ADVANCE WARNING SIGN AND
SUPPORT

4.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 222.000 L.F.



Contract ID CNV072 - PUTNAM

Item No. Description Quantity Units

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

424.000 L.F.

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR) 4.000 EACH

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

1.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 2.400 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

1.170 L.M.

717-01 MOBILIZATION (1) LS

725-03.28 RAILROAD FLAGMAN 4.000 DAY

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 2.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 18.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 8.000 EACH

730-05.04 MODIFY EXISTING ELECTRICAL SERVICE
CONNECTION

2.000 EACH

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 1,889.000 L.F.

730-08.04 SIGNAL CABLE - 9 CONDUCTOR 725.000 L.F.

730-08.30 INTERCONNECT CABLE (COPPER-TWISTED PAIR) 430.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 100.000 L.F.

730-12.03 CONDUIT 3" DIAMETER (PVC) 30.000 L.F.

730-12.09 CONDUIT 3" DIAMETER (RGS) 150.000 L.F.

730-13.03 VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT) 2.000 EACH

730-13.05 VEHICLE DETECTOR (EXT. CALL - DELAY CALL) 1.000 EACH

730-13.13 VEHICLE DETECTOR (RADAR) 2.000 EACH

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 2.000 EACH

730-23.30 PEDESTAL POLE (DESCRIPTION) (PEDESTRIAN) 5.000 EACH

730-23.72 CANTILEVER SIGNAL SUPPORT (1 ARM @ 35') 2.000 EACH

730-23.80 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40') 1.000 EACH

730-23.96 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 55')

1.000 EACH

730-23.96 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (2
@ 35' AND 55')

1.000 EACH



Contract ID CNV072 - PUTNAM

Item No. Description Quantity Units

730-23.97 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (2
@ 25' AND 55')

1.000 EACH

730-24.02 FOUNDATION (TRAFFIC SIGNAL CONTROLLER) 2.000 EACH

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH
BUTTON & 15IN SIGN

16.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNV284 - PUTNAM

CNV284Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: PUTNAM

District: DBE Goal Percent: 9.00

Contract Time:

Description: The grading, drainage, construction of concrete box bridges and a retaining wall, signals and
paving on S.R. 136 from north of the S.R. 111 interchange to south of the I-40 interchange.

DT - 8/31/2024

STP/NHFP-136(8)71012-3231-14

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

109-10.01 TRAINEE 5,240.000 HOUR

201-01 CLEARING AND GRUBBING (1) LS

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 1,080.000 S.Y.

202-03.01 REMOVAL OF ASPHALT PAVEMENT 8,187.000 S.Y.

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(65 LF 4'x4' CONC. BOX CULV., STA. 75+38.)

(1) LS

202-06.01 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
8)

(1) LS

202-06.02 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
17)

(1) LS

202-06.03 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
47)

(1) LS

202-06.04 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
52)

(1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 18,574.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 16,000.000 TON

203-03 BORROW EXCAVATION (UNCLASSIFIED) 20,842.000 C.Y.

203-05 UNDERCUTTING 820.000 C.Y.

203-06 WATER 5,058.000 M.G.

203-07 FURNISHING & SPREADING TOPSOIL 14,582.000 C.Y.



Contract ID CNV284 - PUTNAM

Item No. Description Quantity Units

203-08 CHANNEL EXCAVATION (UNCLASSIFIED) 2,350.000 C.Y.

203-20.01 CHANNEL SUBSTRATE 1,450.000 C.Y.

204-06.01 FLOWABLE FILL (GENERAL) 20.000 C.Y.

204-08 FOUNDATION FILL MATERIAL 549.000 C.Y.

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 155.000 C.Y.

209-02.05 12" TEMPORARY SLOPE DRAIN 57.000 L.F.

209-02.07 18" TEMPORARY SLOPE DRAIN 280.000 L.F.

209-03.36 STREAM MITIGATION-STEP POOL 49.000 EACH

209-03.41 STREAM MITIGATION - BOULDER RIFFLE 220.000 L.F.

209-03.42 STREAM MITIGATION - LIVE BRUSH LAYERING 475.000 L.F.

209-03.47 STREAM MITIGATION - LONGITUDINAL STONE TOE
(DESCRIP)

10.000 C.Y.

209-05 SEDIMENT REMOVAL 935.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 42,963.000 L.F.

209-08.07 ROCK CHECK DAM 151.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 31.000 EACH

209-08.09 FILTER SOCK CHECK DAM 40.000 EACH

209-09.01 SANDBAGS 500.000 BAG

209-09.04 SEDIMENT FILTER BAG(15' X 10') 2.000 EACH

209-09.22 POLYACRYLAMIDE POWDER 451.000 LB.

209-09.43 CURB INLET PROTECTION (TYPE 4) 130.000 EACH

209-10.01 TEMPORARY DEWATERING STRUCTURE 596.000 C.Y.

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 1,250.000 S.Y.

209-40.30 CATCH BASIN PROTECTION (TYPE A) 7.000 EACH

209-40.33 CATCH BASIN PROTECTION (TYPE D) 48.000 EACH

209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1) 106.000 EACH

209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7) 9.000 EACH

209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8) 1.000 EACH

209-65.04 TEMPORARY IN STREAM DIVERSION 620.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 73,299.000 TON



Contract ID CNV284 - PUTNAM

Item No. Description Quantity Units

303-01.01 GRANULAR BACKFILL (ROADWAY) 13,121.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 4,203.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

109.000 TON

307-01.07 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M

1,272.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

2,252.000 TON

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S 11,857.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

15,450.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

11,761.000 TON

313-03 TREATED PERMEABLE BASE 9,051.000 S.Y.

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 154.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 547.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 87.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 450.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 2,452.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 6,177.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 5,574.000 S.Y.

501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN)
10"

9,051.000 S.Y.

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) 90.000 L.F.

604-02.01 CLASS A CONCRETE (BOX BRIDGES) 1,466.500 C.Y.

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES) 350,362.000 LB.

604-07.01 RETAINING WALL (DESCRIPTION) (PIGEON ROOST
CREEK)

1,202.000 S.F.

606-24.13 TEMPORARY SHEET PILES (1) LS

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 11,443.000 L.F.

607-03.05 18" CONCRETE PIPE CULVERT(CLASS IV)JACKED-
IN-PLACE

440.000 L.F.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 1,874.000 L.F.
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607-05.05 24" CONCRETE PIPE CULVERT(CLASS IV)JACKED-
IN-PLACE

250.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 893.000 L.F.

607-06.05 30" CONCRETE PIPE CULVERT(CLASS IV)JACKED-
IN-PLACE

64.000 L.F.

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III) 291.000 L.F.

607-07.05 36" CONCRETE PIPE CULVERT(CLASS IV)JACKED-
IN-PLACE

66.000 L.F.

607-08.02 42" CONCRETE PIPE CULVERT (CLASS III) 12.000 L.F.

607-37.02 18" CORRUGATED METAL PIPE CULVERT 300.000 L.F.

607-37.03 24" CORRUGATED METAL PIPE CULVERT 150.000 L.F.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 371.000 L.F.

607-39.03 24" PIPE CULVERT (SIDE DRAIN) 40.000 L.F.

607-39.04 30" PIPE CULVERT (SIDE DRAIN) 92.000 L.F.

607-50.12 PRECAST CONCRETE BOX CULVERT (SIZE) (SIZE) 417.000 L.F.

611-01.02 MANHOLES, > 4' - 8' DEPTH 5.000 EACH

611-01.03 MANHOLES, > 8' - 12' DEPTH 3.000 EACH

611-01.20 ADJUSTMENT OF EXISTING MANHOLE 1.000 EACH

611-02.02 SPRING DRAIN BOX, TYPE 2A 1.000 EACH

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 29.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 1,584.000 LB.

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1 10.000 EACH

611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1 2.000 EACH

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1 1.000 EACH

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1 4.000 EACH

611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1 4.000 EACH

611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1 2.000 EACH

611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1 2.000 EACH

611-09.04 CATCHBASIN RETROFIT 4.000 EACH

611-10.01 CATCH BASINS, TYPE 10, 0' - 4' DEPTH 2.000 EACH

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH 40.000 EACH
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611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH 55.000 EACH

611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH 8.000 EACH

611-12.04 CATCH BASINS, TYPE 12, > 12' - 16' DEPTH 2.000 EACH

611-14.01 CATCH BASINS, TYPE 14, 0' - 4' DEPTH 1.000 EACH

611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH 8.000 EACH

611-16.02 CATCH BASINS, TYPE 16, > 4' - 8' DEPTH 1.000 EACH

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH 7.000 EACH

611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH 5.000 EACH

611-42.03 CATCH BASINS, TYPE 42, > 8' - 12' DEPTH 1.000 EACH

701-01.01 CONCRETE SIDEWALK (4 ") 97,175.000 S.F.

701-02 CONCRETE DRIVEWAY 888.000 S.F.

701-02.03 CONCRETE CURB RAMP 3,151.000 S.F.

702-01.02 CONCRETE CURB 250.000 L.F.

702-03 CONCRETE COMBINED CURB & GUTTER 1,628.000 C.Y.

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 2,262.000 L.F.

705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST) 1,147.000 L.F.

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3 3.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 5.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 4.000 EACH

705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3) 76.000 EACH

706-01 GUARDRAIL REMOVED 2,361.000 L.F.

707-03.01 STOCK FENCE 1,821.000 L.F.

707-03.02 END, BRACED LINE, CORNER POST
ASSEMBLY(STOCK FENCE)

13.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 3,648.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 64.000 EACH

709-05.06 MACHINED RIP-RAP (CLASS A-1) 2,958.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 2,195.000 TON

709-05.09 MACHINED RIP-RAP (CLASS C) 1,610.000 TON

709-05.81 ROCK RIFFLES (1) LS
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710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 23,800.000 L.F.

710-05 LATERAL UNDERDRAIN 184.000 L.F.

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1) 4.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 13,605.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 350.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 8.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 300.000 EACH

712-06 SIGNS (CONSTRUCTION) 3,060.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 10.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 3.000 EACH

713-11.01 "U" SECTION STEEL POSTS 1,870.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 1,070.000 LB.

713-11.21 P POST SLIP BASE 27.000 EACH

713-11.22 U POST SLIP BASE 46.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 494.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 34.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 3.000 EACH

713-16.20 SIGNS (DESCRIPTION) (DESCRIPTION) 111.000 EACH

714-08.09 LIGHT STANDARDS (DESCRIPTION) (ALUMINUM,
ROUND TAPERED, 35' M.H.)

12.000 EACH

714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD 12.000 EACH

714-09.09 LUMINAIRES (DESCRIPTION) (T2) 64.000 EACH

714-09.10 LUMINAIRES (DESCRIPTION) (T4W) 9.000 EACH

714-09.11 LUMINAIRES (DESCRIPTION) (T4FT) 3.000 EACH

714-10.01 OVERHEAD CONDUCTORS (GAUGE & TYPE) (4AWG
AL TRIPLEX)

12,756.000 L.F.

714-25 ELECTRICAL CONNECTION 5.000 EACH

716-01.05 TEMPORARY RAISED PAVEMENT MARKER 300.000 EACH
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716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

343.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

372.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

2,354.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 827.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

58.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 1,065.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

810.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 1.000 L.M.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 2.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

3.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 36.000 S.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 10.000 L.M.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 12,000.000 L.F.

716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION
STRIPING)

25.000 S.Y.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 250.000 L.F.

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE
ARROW)

20.000 EACH

716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE) 325.000 L.F.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 14.000 L.M.

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED
LINE)

400.000 L.F.

717-01 MOBILIZATION (1) LS

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 4.000 EACH

730-01.05 REMOVE & RELOCATE SCHOOL SIGNAL
EQUIPMENT

(1) LS

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 26.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

4.000 EACH
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730-02.30 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130 A3
WITH BACKPLATE)

6.000 EACH

730-03.20 INSTALL PULL BOX (TYPE A) 5.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 19.000 EACH

730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A) 4.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 1.000 EACH

730-08.01 SIGNAL CABLE - 3 CONDUCTOR 1,515.000 L.F.

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 2,540.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 3,170.000 L.F.

730-08.40 INTERCONNECT CABLE - FIBER OPTIC
(DESCRIPTION) (24 FIBER MULTI-MODE)

9,000.000 L.F.

730-11.01 STEEL CONDUIT RISER ASSEMBLY 4.000 EACH

730-12.01 CONDUIT 1" DIAMETER (PVC) 1,485.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 290.000 L.F.

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE) 1,840.000 L.F.

730-13.03 VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT) 6.000 EACH

730-13.06 VEHICLE DETECTOR (OPTICALLY ACTIVATED
PRIORITY CONTROL)

4.000 EACH

730-14.01 SHIELDED DETECTOR CABLE 6,965.000 L.F.

730-14.02 SAW SLOT 2,760.000 L.F.

730-14.03 LOOP WIRE 2,900.000 L.F.

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 4.000 EACH

730-15.41 EIGHT PH ACTUATED CONTROLLER (FIBER) 4.000 EACH

730-23.20 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 50')

2.000 EACH

730-23.36 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 60')

2.000 EACH

730-23.37 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 65')

2.000 EACH

730-23.38 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 70')

2.000 EACH

730-23.39 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 75')

1.000 EACH
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730-23.80 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40') 1.000 EACH

730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45') 5.000 EACH

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH
BUTTON & 15IN SIGN

12.000 EACH

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 4.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 12,973.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 9,258.000 S.Y.

740-11.01 TEMPORARY SEDIMENT TUBE 8IN 280.000 L.F.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 57.000 L.F.

801-01.08 SEEDING (SPECIAL MIXTURE) WITH MULCH 450.000 UNIT

801-01.65 TEMPORARY MULCH 1,900.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 508.000 UNIT

801-03 WATER (SEEDING & SODDING) 634.000 M.G.

802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH) 335.000 EACH

802-02.31 CUTTINGS: SALIX SERICEA (18IN-24IN) 335.000 EACH

802-02.32 CUTTINGS: CORNUS AMOMUM (18IN-24IN) 335.000 EACH

802-02.33 CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN) 335.000 EACH

802-12.07 BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.) 239.000 EACH

802-12.11 CERCIS CANADENSIS (REDBUD SEEDLNG B.R.) 48.000 EACH

802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR
SEEDLNG B.R.)

72.000 EACH

802-12.21 NYSSA SYLVATICA (BLCKGUM SEEDLNG B.R.) 72.000 EACH

802-12.22 OSTRYA VIRGINIANA (IRONWOOD SEEDLNG B.R.) 48.000 EACH

802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG
B.R.)

239.000 EACH

802-12.33 QUERCUS MICHAUXII (SWMP CHSTNT OAK
SEEDLNG B.R.)

239.000 EACH

802-12.38 QUERCUS PHELLOS (WILLOW OAK SEEDLNG B.R.) 239.000 EACH

802-12.51 CORNUS AMOMUM (SILKY DOGWOOD SEEDLING
B.R.)

398.000 EACH

802-13.59 LINDERA BENZOIN (SPICEBUSH SDLNG BARE
ROOT)

398.000 EACH
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802-13.62 ILEX VERTICILLATA (CMMN WINTERBERRY SDLNG
B.R.)

398.000 EACH

803-01 SODDING (NEW SOD) 74,000.000 S.Y.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 29,000.000 S.Y.

805-12.08 700 GRAM COIR FIBER EROSION BLANKET 2,100.000 S.Y.

806-02.03 PROJECT MOWING 8.000 CYCL

202-04.50 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(103 LF 3 X 10'X10' CONC. BOX BRIDGE, STA. 26+00.)

(1) LS

202-04.51 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(100 LF 3 X 5'X5' CONC. BOX CULV., STA. 26+67.)

(1) LS

604-02.01 CLASS A CONCRETE (BOX BRIDGES) 1,466.500 C.Y.

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES) 350,362.000 LB.

790-01.04 POLE 30FT CLASS 5 WOOD 4.000 EACH

790-02.04 POLE 35FT CLASS 5 WOOD 3.000 EACH

790-03.03 POLE 40FT CLASS 4 WOOD 8.000 EACH

790-03.31 POLE 40FT CLASS 3 METAL 1.000 EACH

790-04.03 POLE 45FT CLASS 3 WOOD 5.000 EACH

790-05.01 POLE 50FT CLASS 1 WOOD 1.000 EACH

790-05.02 POLE 50FT CLASS 2 WOOD 3.000 EACH

790-05.05 POLE 50FT CLASS 1 METAL 7.000 EACH

790-05.07 POLE 50FT CLASS H1 METAL 1.000 EACH

790-06.02 POLE 55FT CLASS 2 WOOD 1.000 EACH

790-06.05 POLE 55 FT CLASS 1 METAL 34.000 EACH

790-06.07 POLE 55FT CLASS H1 METAL 14.000 EACH

790-07.01 POLE 60FT CLASS 1 WOOD 1.000 EACH

790-07.05 POLE 60FT CLASS 1 METAL 3.000 EACH

790-07.07 POLE 60FT CLASS H1 METAL 5.000 EACH

790-08.14 POLE 65FT CLASS H1 METAL 1.000 EACH

790-08.32 POLE 65FT CLASS 1 METAL 1.000 EACH

790-09.05 POLE 70FT CLASS H2 METAL 1.000 EACH

790-21.01 1PH SGL PRIMARY SUPPORT 15KV 2.000 EACH
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790-21.05 1PH DBL PRIMARY SUPPORT 15KV 1.000 EACH

790-21.07 1PH PRIMARY LG ANGLE 15KV 2.000 EACH

790-21.08 1PH DEADEND 15KV 2.000 EACH

790-21.09 1PH PRIMARY TAP 15KV 15.000 EACH

790-21.10 1PH VERTICAL DDE 15KV 1.000 EACH

790-23.08 2PH CROSSARM CONST DEADEND (DBL) 15KV 1.000 EACH

790-25.01 3PH CROSSARM SGL 15KV 32.000 EACH

790-25.21 3PH CROSSARM DEADEND SGL 15KV 2.000 EACH

790-25.37 3PH 8FT FIBERGLASS CROSSARM DEADEND 15kV 26.000 EACH

790-25.39 3PH 8FT FIBERGLASS DOUBLE DEADEND 15kV 15.000 EACH

790-25.41 3PH FIBERGLASS 8FT CROSSARM DOUBLE
SUPPORT

10.000 EACH

790-25.42 3PH CROSSARM DOUBLE SMALL ANGLE 15kV 2.000 EACH

790-25.43 3PH FIBERGLASS DOUBLE 10FT LARGE
CONDUCTOR 15kV

3.000 EACH

790-25.44 3PH FIBERGLASS DOUBLE DEADEND 15kV 2.000 EACH

790-25.46 3PH FIBERGLASS WITH NEUTRAL ON ARM 2.000 EACH

790-25.62 3PH FIBERGLASS DEADEND TRIPLE ARM 15kV 9.000 EACH

790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX 800.000 L.F.

790-30.12 SECONDARY CONDUCTOR 4 AL TRIPLEX 120.000 L.F.

790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX 120.000 L.F.

790-30.14 SECONDARY CONDUCTOR 1/0 AL TRIPLEX 100.000 L.F.

790-30.22 SECONDARY CONDUCTOR 1/0 AL QPLEX 180.000 L.F.

790-31.02 SERVICE ASSEMBLY-POLE TYPE 51.000 EACH

790-32.01 DOWN GUY - THROUGH BOLT TYPE 44.000 EACH

790-32.04 DOWN GUY - WRAP TYPE 68.000 EACH

790-32.07 OH GUY - THROUGH BOLT TYPE 11.000 EACH

790-32.23 GUY GUARD 55.000 EACH

790-33.25 SCREW TYPE ANCHOR 15,000LB 3.000 EACH

790-33.26 SCREW TYPE ANCHOR 28,000LB 37.000 EACH

790-33.27 SCREW TYPE ANCHOR 32,000LB 18.000 EACH
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790-36.01 SWITCH-900A-UNDERSLUNG 3.000 EACH

790-36.04 TRANSFER SERVICE 20.000 EACH

790-36.06 TRANSFER LIGHT 11.000 EACH

790-36.14 TRANSFER CONDUCTOR 50.000 EACH

790-40.42 OH COND 336.4 19 AAC TULIP 5,200.000 L.F.

790-40.49 OH COND 795 37 AAC ARBUTUS 45,000.000 L.F.

790-40.81 OVERHEAD CONDUCTOR 2 7 AAAC AMES 12,000.000 L.F.

790-41.03 UG PRI COND 1/0 AL 15KV 1,000.000 L.F.

790-42.09 3IN DIA PVC PIPE 1,184.000 L.F.

790-42.19 4 DUCT BANK @ 36IN-48IN DEPTH 296.000 L.F.

790-43.01 LOADBREAK ELBOW 200A 15KV 6.000 EACH

790-43.06 LOADBREAK JUNCTION 4 PT 200A 15KV 3.000 EACH

790-43.50 SECONDARY RISER W/ 2IN CONDUIT 6.000 EACH

790-43.57 3PH PRIMARY RISER W/ 3IN CONDUIT 8.000 EACH

790-46.01 1PH TRANSFORMER 26.000 EACH

790-49.02 3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS 7.000 EACH

790-58.04 HOOK STICK SWITH LINE TENSION, SNGL 15KV 9.000 EACH

790-60.01 1PH FUSE CUTOUT XARM MOUNT 15KV 24.000 EACH

790-60.14 3PH SECTIONALIZING CABINET 15KV 1.000 EACH

790-65.04 LIGHTNING ARRESTER POLE MTD 9 KV 16.000 EACH

790-65.16 3PH CAPACITOR ASSEMBLY SWITCHED 15KV 1.000 EACH

790-69.11 GROUND-GROUND ROD FOR ST POLE 76.000 EACH

790-69.12 GROUND ASSEMBLY GROUND PLATE TYPE 18.000 EACH

790-69.27 EXTENSION LINK - EPOXY -4FT 7.000 EACH

790-69.30 POLE TOP PIN FOR ST POLE 8.000 EACH

790-69.32 ARM PIN 68.000 EACH

790-98.01 REMOVE WIRE 80,400.000 L.F.

790-98.02 REMOVE POLES 108.000 EACH

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS 646.000 EACH

791-01.02 2IN STEEL GAS MAIN 5,010.000 L.F.



Contract ID CNV284 - PUTNAM

Item No. Description Quantity Units

791-01.04 4IN STEEL GAS MAIN 9,115.000 L.F.

791-01.06 8IN STEEL GAS MAIN 1,680.000 L.F.

791-04.20 HDD 2IN STEEL PIPE - UNCONSOLIDATED 830.000 L.F.

791-04.22 HDD 4IN STEEL PIPE - UNCONSOLIDATED 1,050.000 L.F.

791-04.24 HDD 8IN STEEL PIPE - UNCONSOLIDATED 450.000 L.F.

791-04.29 HDD 2IN STEEL PIPE - ROCK 200.000 L.F.

791-04.31 HDD 4IN STEEL PIPE - ROCK 200.000 L.F.

791-04.33 HDD 8IN STEEL PIPE - ROCK 100.000 L.F.

791-06.09 CONNECT TO __IN EX. PE MAIN (1) 2.000 EACH

791-06.10 CONNECT TO 2IN EX. STL MAIN 1.000 EACH

791-06.17 CONNECT TO __IN EX. STL MAIN (1) 4.000 EACH

791-06.31 CONNECT TO 2IN EX. STL MAIN W/ STOPPLE 16.000 EACH

791-06.32 CONNECT TO 4IN EX. STL MAIN W/ STOPPLE 3.000 EACH

791-06.34 CONNECT TO 8IN EX. STL MAIN W/ STOPPLE 2.000 EACH

791-06.47 CONNECT TO 3/4IN EX. PE MAIN 12.000 EACH

791-06.48 CONNECT TO 3/4IN EX. STEEL MAIN 29.000 EACH

791-07.09 2IN STEEL GAS VALVE ASSEMBLY 12.000 EACH

791-07.10 4IN STEEL GAS VALVE ASSEMBLY 5.000 EACH

791-07.16 (__)IN STEEL GAS VALVE ASSEMBLY (1) 4.000 EACH

791-07.21 EXCESS FLOW VALVE (EFV) 28.000 EACH

791-07.25 1IN PE GAS VALVE ASSEMBLY 4.000 EACH

791-08.02 3/4IN SERVICE ASSEMBLY 23.000 EACH

791-08.03 1IN SERVICE ASSEMBLY 2.000 EACH

791-08.07 3/4IN PE SERVICE PIPE 315.000 L.F.

791-08.08 1IN PE SERVICE PIPE 145.000 L.F.

791-08.12 3/4IN STEEL SERVICE PIPE 315.000 L.F.

791-08.13 1IN STEEL SERVICE PIPE 90.000 L.F.

791-08.18 HDD 1IN PE SERVICE PIPE 240.000 L.F.

791-08.22 HDD 3/4IN STEEL SERVICE PIPE 190.000 L.F.

791-08.23 HDD 1IN STEEL SERVICE PIPE 770.000 L.F.



Contract ID CNV284 - PUTNAM

Item No. Description Quantity Units

791-08.41 GAS MAIN REMOVAL 5,565.000 L.F.

791-09.05 RESTORE ASPHALT 200.000 S.Y.

791-09.06 RESTORE CONCRETE 200.000 S.Y.

791-09.07 RESTORE GRAVEL 200.000 S.Y.

791-09.09 REGULATOR STATION TIE-IN ONLY 1.000 EACH

791-10.01 RETIRE IN PLACE 3/4IN SERV CUT & PLUG 41.000 EACH

791-10.02 RETIRE IN PLACE 1IN SERV CUT & PLUG 6.000 EACH

791-10.04 RETIRE IN PLACE 2IN SERV CUT & PLUG 9.000 EACH

791-10.05 RETIRE IN PLACE 4IN SERV CUT & PLUG 7.000 EACH

791-10.10 RETIRE GAS MAIN (1) LS

793-01.40 ANCHOR 3/4IN 20.000 EACH

793-02.08 GUY WIRE 10M OR 3/8IN 21.000 EACH

793-02.92 OVERHEAD GUY WIRE (DESCRIPTION) (3/8IN) 3.000 EACH

793-02.99 INSTALL GUY GUARD 20.000 EACH

793-03.03 10M STRAND 12,706.000 L.F.

793-03.40 INSTALL STRAND BOND 57.000 EACH

793-04.01 RELASH/DELASH CABLE 1,150.000 L.F.

793-04.07 AERIAL SPLICE CLOSURE 25.000 EACH

793-07.01 12 FIBER (MATERIAL ONLY) 3,254.000 L.F.

793-07.04 48 FIBER(MATERIAL ONLY) 10,988.000 L.F.

793-07.05 96 FIBER(MATERIAL ONLY) 4,876.000 L.F.

793-07.16 12-96 FIBER(INSTALLATION ONLY) 24,220.000 L.F.

793-07.25 SINGLE FIBER OPTIC CABLE SPLICE 252.000 EACH

793-07.31 SINGLE FIBER AERIAL DROP 530.000 L.F.

793-07.41 HOT SPLICE EXISTING FIBER CABLES 594.000 EACH

793-07.51 72 FIBER (MATERIAL ONLY) 5,622.000 L.F.

793-07.91 REARRANGE EXISTING FIBER STORAGE BRACKET 1.000 EACH

793-10.02 BURIED CABLE @ 36IN DEPTH 520.000 L.F.

793-10.08 BURIED CABLE @___IN DEPTH 650.000 L.F.

793-10.20 EXPOSE EXISTING CABLE/CONDUIT (ALL DEPTHS) 10.000 L.F.



Contract ID CNV284 - PUTNAM

Item No. Description Quantity Units

793-11.13 BURIED RISER GUARD 7.000 EACH

793-11.50 REARRANGE EXISTING SPLICE CASE 1.000 EACH

793-15.01 TRANSFER CABLE ATTACHMENT 6.000 EACH

793-15.02 TRANSFER DROP ATTACHMENT 9.000 EACH

793-15.03 TRANSFER OH GUY ATTACHMENT 1.000 EACH

793-98.01 REMOVE  AERIAL CABLE AND WIRE 12,112.000 L.F.

793-98.04 REMOVE POLES ALL SIZES 6.000 EACH

793-98.08 REMOVE ANCHOR (ANY SIZE) 18.000 EACH

793-98.09 REMOVE DOWN GUY 20.000 EACH

795-01.01 4IN DIP RESTRAINED JOINT WATER LINE 130.000 L.F.

795-01.03 6IN DIP RESTRAINED JOINT WATER LINE 860.000 L.F.

795-01.04 6IN DIP SLIP JOINT WATER LINE 4,340.000 L.F.

795-01.05 8IN DIP RESTRAINED JOINT WATER LINE 100.000 L.F.

795-01.06 8IN DIP SLIP JOINT WATER LINE 1,025.000 L.F.

795-01.07 10IN DIP RESTRAINED JOINT WATER LINE 820.000 L.F.

795-01.08 10IN DIP SLIP JOINT WATER LINE 10,770.000 L.F.

795-01.19 24IN DIP RESTRAINED JOINT WATER LINE 110.000 L.F.

795-01.20 24IN DIP SLIP JOINT WATER LINE 925.000 L.F.

795-02.34 8IN HDPE WATER LINE (HDD) 235.000 L.F.

795-03.02 2IN PVC WATER LINE 410.000 L.F.

795-05.14 HDD __IN HDPE CASING PIPE-UNCON (2) 1,680.000 L.F.

795-05.63 BORE/JACK 12IN STEEL CASING PIPE-UNCON. 530.000 L.F.

795-05.66 BORE/JACK 18IN STEEL CASING PIPE-UNCON. 650.000 L.F.

795-05.70 BORE/JACK 36IN STEEL CASING PIPE-UNCON. 80.000 L.F.

795-06.01 CONNECT TO 2IN WATER LINE 6.000 EACH

795-06.02 CONNECT TO 3IN WATER LINE 3.000 EACH

795-06.03 CONNECT TO 4IN WATER LINE 3.000 EACH

795-06.04 CONNECT TO 6IN WATER LINE 16.000 EACH

795-06.05 CONNECT TO 8IN WATER LINE 6.000 EACH

795-06.06 CONNECT TO 10IN WATER LINE 3.000 EACH



Contract ID CNV284 - PUTNAM

Item No. Description Quantity Units

795-06.12 CONNECT TO 24IN WATER LINE 2.000 EACH

795-07.10 10IN X 10IN TAPPING SLEEVE AND VALVE 1.000 EACH

795-08.01 2IN GATE VALVE ASSEMBLY 4.000 EACH

795-08.03 4IN GATE VALVE ASSEMBLY 6.000 EACH

795-08.04 6IN GATE VALVE ASSEMBLY 30.000 EACH

795-08.05 8IN GATE VALVE ASSEMBLY 10.000 EACH

795-08.06 10IN GATE VALVE ASSEMBLY 20.000 EACH

795-08.19 24IN BUTTERFLY VALVE ASSEMBLY 2.000 EACH

795-08.31 WATER VALVE EXTENSION ROD 40.000 L.F.

795-09.01 3/4IN WATER SERVICE METER ASSEMBLY 44.000 EACH

795-09.02 1IN WATER SERVICE METER ASSEMBLY 17.000 EACH

795-09.04 2IN WATER SERVICE METER ASSEMBLY 7.000 EACH

795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY 1.000 EACH

795-09.22 2IN PVC SERVICE PIPE 150.000 L.F.

795-09.51 RECONNECT SERVICE ASSEMBLY 82.000 EACH

795-09.62 1IN PEX SERVICE PIPE 2,520.000 L.F.

795-10.03 1IN AUTO AIR RELEASE VALVE ASSEMBLY 2.000 EACH

795-10.09 4IN AUTO AIR RELEASE VALVE ASSEMBLY 1.000 EACH

795-10.31 2IN BLOW-OFF ASSEMBLY 2.000 EACH

795-11.02 FIRE HYDRANT ASSEMBLY 19.000 EACH

795-11.12 RETIRE IN PLACE EXISTING WATER MAIN 5,485.000 L.F.

795-12.01 REMOVE FIRE HYDRANT 12.000 EACH

795-12.02 REMOVAL OF EXISTING LINE (1) LS

795-13.01 DI FITTINGS 86,000.000 LB.

795-13.05 CREEK CROSSING (DESCRIPTION) (# 1) (1) LS

795-14.01 CLASS A CONCRETE 25.000 C.Y.

795-14.05 CONCRETE ENCASEMENT 30.000 L.F.

795-14.08 RESTORE ASPHALT 200.000 S.Y.

795-14.09 RESTORE CONCRETE 100.000 S.Y.

795-14.10 RESTORE GRAVEL 400.000 S.Y.



Contract ID CNV284 - PUTNAM

Item No. Description Quantity Units

795-15.02 12IN STEEL CASING PIPE OPEN CUT METHOD 160.000 L.F.

795-15.04 18IN STEEL CASING PIPE OPEN CUT METHOD 160.000 L.F.

795-15.11 36IN STEEL CASING PIPE OPEN CUT METHOD 20.000 L.F.

795-21.01 RETIRE WATER METER ASSEMBLIES (1) LS

795-70.01 POLYETHYLENE PIPE PROTECT - 8" 200.000 L.F.

795-70.02 POLYETHYLENE PIPE PROTECT - 12" 4,450.000 L.F.

797-01.18 16IN EPOXY COATED DIP FORCE MAIN 480.000 L.F.

797-03.08 6IN PVC FORCE MAIN 710.000 L.F.

797-05.01 8IN DIP GRAVITY SEWER 0FT-6FT DEPTH 60.000 L.F.

797-05.02 8IN DIP GRAVITY SEWER 6FT-12FT DEPTH 250.000 L.F.

797-05.03 8IN DIP GRAVITY SEWER 12FT-18FT DEPTH 40.000 L.F.

797-05.51 8IN PVC GRAVITY SEWER 0FT-6FT DEPTH 760.000 L.F.

797-05.52 8IN PVC GRAVITY SEWER 6FT-12FT DEPTH 4,630.000 L.F.

797-05.53 8IN PVC GRAVITY SEWER 12FT-18FT DEPTH 1,480.000 L.F.

797-06.62 BORE/JACK 12IN STEEL CASING PIPE-UNCON. 120.000 L.F.

797-06.65 BORE/JACK 18IN STEEL CASING PIPE-UNCON. 345.000 L.F.

797-06.67 BORE/JACK 24IN STEEL CASING PIPE-UNCON. 190.000 L.F.

797-06.91 OPEN CUT 18IN STEEL CASING PIPE 230.000 L.F.

797-06.93 OPEN CUT 24IN STEEL CASING PIPE 85.000 L.F.

797-07.02 48IN MANHOLE 4FT-6FT DEPTH 3.000 EACH

797-07.03 48IN MANHOLE 6FT-8FT DEPTH 7.000 EACH

797-07.04 48IN MANHOLE 8FT-10FT DEPTH 12.000 EACH

797-07.05 48IN MANHOLE 10FT-12FT DEPTH 12.000 EACH

797-07.06 48IN MANHOLE 12FT-14FT DEPTH 8.000 EACH

797-07.07 48IN MANHOLE 14FT-16FT DEPTH 2.000 EACH

797-07.08 48IN MANHOLE 16FT-20FT DEPTH 5.000 EACH

797-07.18 60IN MANHOLE 14FT-16FT DEPTH 1.000 EACH

797-07.56 MANHOLE DROP CONNECTION ASSEMBLY 1.000 EACH

797-07.80 REMOVE SEWER MANHOLE 4.000 EACH

797-08.01 DI FITTINGS 5,300.000 LB.



Contract ID CNV284 - PUTNAM

Item No. Description Quantity Units

797-08.02 PVC FITTINGS 600.000 LB.

797-08.04 4IN PVC PIPE FOR SERVICE LATERAL 200.000 L.F.

797-08.05 6IN PVC PIPE FOR SERVICE LATERAL 570.000 L.F.

797-08.08 6IN CLEAN OUT ASSEMBLY 38.000 EACH

797-08.62 6IN GATE VALVE ASSEMBLY 2.000 EACH

797-08.67 16IN GATE VALVE ASSEMBLY 2.000 EACH

797-10.02 CONNECT 8IN SEWER TO EXIST. MANHOLE 5.000 EACH

797-10.06 CONNECT 6IN LATERAL TO SEWER LINE 40.000 EACH

797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE 14.000 EACH

797-10.10 CONNECT EX.10-18IN SEWER TO NEW MANHOLE 3.000 EACH

797-10.17 CONNECT TO 6IN FORCE MAIN 2.000 EACH

797-10.21 CONNECT TO 16IN FORCE MAIN 2.000 EACH

797-11.15 48IN MH ADJUSTMENT INCREASE HEIGHT 34.000 V.F.

797-11.20 48IN MH ADJUSTMENT DECREASE HEIGHT 12.000 V.F.

797-11.25 RETIREIN PLACE 48IN MANHOLE 32.000 EACH

797-11.30 RETIREIN PLACE EXISTING SEWER <8IN 600.000 L.F.

797-11.31 RETIREIN PLACE EXISTING SEWER 8IN-14IN 5,390.000 L.F.

797-11.32 RETIREIN PLACE EXISTING SEWER 15IN-24IN 100.000 L.F.

797-11.34 REMOVE EXISTING SEWER <8IN 920.000 L.F.

797-11.35 REMOVE EXISTING SEWER 8IN-14IN 1,505.000 L.F.

797-11.36 REMOVE EXISTING SEWER 15IN-24IN 370.000 L.F.

797-11.38 BY-PASS PUMPING (1) LS

797-11.40 RESTORE ASPHALT 100.000 S.Y.

797-11.41 RESTORE CONCRETE 100.000 S.Y.

797-11.42 RESTORE GRAVEL 200.000 S.Y.

797-40.01 CONCRETE ENCASEMENT 120.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNV098 - PUTNAM

CNV098Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: PUTNAM

District: DBE Goal Percent: 6.50

Contract Time:

Description: The grading, drainage, signals and paving on U.S. 70N (S.R. 24) at the intersection of S.R. 56
(L.M. 11.64) in Baxter.

DT - 8/31/2022

STP-SIP-24(72)71002-3225-94

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-01.13 REMOVAL OF PIPE (SIZE ,STA.) (24" CMP ,STA.
216+36 S.R. 56)

67.000 L.F.

202-01.50 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 1.000 EACH

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 4,150.000 C.Y.

203-04 PLACING AND SPREADING TOPSOIL 550.000 C.Y.

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 6.000 C.Y.

209-05 SEDIMENT REMOVAL 264.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 369.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 6,400.000 L.F.

209-08.07 ROCK CHECK DAM 23.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 5.000 EACH

209-40.33 CATCH BASIN PROTECTION (TYPE D) 4.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 3,461.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 9.000 TON

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S 1,025.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

1,325.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

858.000 TON



Contract ID CNV098 - PUTNAM

Item No. Description Quantity Units

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 11.200 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 38.500 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 7.000 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 4,263.000 L.F.

411-02.10 ACS MIX(PG70-22) GRADING D 1,219.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

0.970 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 10,985.000 S.Y.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 36.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 132.000 L.F.

611-09.04 CATCHBASIN RETROFIT 2.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 196.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 201.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 46.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 15.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 241.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 14.000 EACH

712-06 SIGNS (CONSTRUCTION) 398.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 84.000 L.F.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 1,550.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 315.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 80.000 S.F.

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK 48.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT 6.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

149.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

82.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

150.000 EACH



Contract ID CNV098 - PUTNAM

Item No. Description Quantity Units

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

58.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 180.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

19.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 120.000 L.F.

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 1,010.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 0.330 L.M.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 2.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 30.000 S.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 4.000 L.M.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 180.000 L.F.

716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE) 1,010.000 L.F.

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 180.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

2.750 L.M.

717-01 MOBILIZATION (1) LS

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 1.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 4.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

4.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 18.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 1.000 EACH

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 990.000 L.F.

730-12.01 CONDUIT 1" DIAMETER (PVC) 1,690.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 125.000 L.F.

730-12.12 CONDUIT 1" DIAMETER (JACK AND BORE) 165.000 L.F.

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE) 765.000 L.F.

730-13.01 VEHICLE LOOP DETECTOR (SHELF MOUNT) 15.000 EACH

730-14.01 SHIELDED DETECTOR CABLE 3,600.000 L.F.

730-14.02 SAW SLOT 1,450.000 L.F.

730-14.03 LOOP WIRE 3,500.000 L.F.
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Item No. Description Quantity Units

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 1.000 EACH

730-16.04 CONTROLLER (ATC) 1.000 EACH

730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45') 1.000 EACH

730-25.05 CANTILEVER SIGNAL SUPPORT (2 @ 50' & 65') 1.000 EACH

730-25.13 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65') 1.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 451.000 S.Y.

740-11.01 TEMPORARY SEDIMENT TUBE 8IN 34.000 L.F.

801-01 SEEDING (WITH MULCH) 75.000 UNIT

801-01.36 SPECIAL WETLAND SEED MIXTURE 0.400 UNIT

801-01.65 TEMPORARY MULCH 0.400 UNIT

801-03 WATER (SEEDING & SODDING) 10.000 M.G.

805-12.01 EROSION CONTROL BLANKET (TYPE I) 793.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNV279 - PUTNAM

CNV279Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: PUTNAM

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on S.R. 56 over I-40 (L.M. 0.54).

DT - 11/30/2021

NA71S056-M3-002

Item No. Description Quantity Units

202-01.02 REMOVAL OF ASBESTOS (1) LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(71-SR056-00.54)

(1) LS

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 0.500 TON

411-01.10 ACS MIX(PG64-22) GRADING D 72.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 113.000 TON

604-02.03 EPOXY COATED REINFORCING STEEL 3,612.000 LB.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 80.000 LB.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 15.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 135.000 S.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 50.000 S.Y.

604-10.54 CONCRETE REPAIRS 12.000 S.F.

615-01.03 PRESTRESSED CONCRETE I-BEAM (TYPE III) 46.000 L.F.

617-02 BRIDGE DECK CRACK SEALING 59.000 L.F.

617-05 SEALANT (DESCRIPTION) (HMWM) 1.000 GAL.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 48.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION
(MASH TL-3)

550.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

3.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 20.000 EACH



Contract ID CNV279 - PUTNAM

Item No. Description Quantity Units

712-04.50 BARRIER RAIL DELINEATOR 25.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 6.000 EACH

712-06 SIGNS (CONSTRUCTION) 787.000 S.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 200.000 L.F.

712-09.08 REMOVABLE PAVEMENT MARKING (6" line) 4,000.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 200.000 L.F.

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR) 2.000 EACH

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 550.000 L.F.

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 475.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

1.000 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 100.000 L.F.

801-01 SEEDING (WITH MULCH) 1.000 UNIT

908-21.01 BEARINGS (DESCRIPTION) (Bent No. 1) 1.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNV247 - ROANE

CNV247Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: ROANE

District: DBE Goal Percent:

Contract Time:

Description: The miscellaneous safety improvements on various local roads.

DT - 4/30/2022

HSIP-7300(35)73946-3411-94

Item No. Description Quantity Units

706-10.26 ROUNDED END ELEMENT 1.000 EACH

712-01 TRAFFIC CONTROL (1) LS

713-02.14 FLEXIBLE DELINEATOR (WHITE) 17.000 EACH

713-02.20 ROADSIDE OBSTACLE DELINEATION 753.000 S.F.

713-02.21 SIGN POST DELINEATION ENHANCEMENT 870.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 2,516.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 6,631.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 622.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 1,349.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 107.000 EACH

713-16.05 RAILROAD CROSS-BUCK SIGN & SUPPORT 2.000 EACH

713-16.09 RAILROAD ADVANCE WARNING SIGN AND
SUPPORT

2.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

60.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 756.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

3.000 EACH

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR) 2.000 EACH

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 53.000 L.M.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

1,200.000 L.F.



Contract ID CNV247 - ROANE

Item No. Description Quantity Units

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED
LINE)

1,380.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNV281 - ROBERTSON

CNV281Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: ROBERTSON

District: DBE Goal Percent: 8.00

Contract Time:

Description: The grading, drainage, construction of bridges and retaining walls, ITS and paving on I-65
from near S.R. 25 (Main Street) (L.M. 7.46) to near S.R. 109 (L.M. 17.12).

CD - 1567 Days

NH-I-65-3(128)74003-3174-44

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

109-10.01 TRAINEE 6,740.000 HOUR

201-01.02 CLEARING 9.000 ACRE

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 20,936.000 S.Y.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 578,776.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 742,359.000 TON

203-03 BORROW EXCAVATION (UNCLASSIFIED) 103,560.000 C.Y.

203-04 PLACING AND SPREADING TOPSOIL 43,699.000 C.Y.

203-05 UNDERCUTTING 362,363.000 C.Y.

203-06 WATER 5,384.000 M.G.

203-08 CHANNEL EXCAVATION (UNCLASSIFIED) 14.000 C.Y.

204-01 CULVERT EXCAVATION (UNCLASSIFIED) 40.000 C.Y.

204-08 FOUNDATION FILL MATERIAL 46.000 C.Y.

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 5,820.000 C.Y.

209-03.23 FILTER SOCK (24 INCH) 3,649.000 L.F.

209-03.99 PROTECTED AREA MARKER (WHITE WITH DECAL) 69.000 EACH

209-05 SEDIMENT REMOVAL 4,250.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 118,350.000 L.F.

209-08.07 ROCK CHECK DAM 1,034.000 EACH



Contract ID CNV281 - ROBERTSON

Item No. Description Quantity Units

209-08.08 ENHANCED ROCK CHECK DAM 584.000 EACH

209-09.01 SANDBAGS 4,890.000 BAG

209-09.04 SEDIMENT FILTER BAG(15' X 10') 15.000 EACH

209-09.43 CURB INLET PROTECTION (TYPE 4) 180.000 EACH

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 339.000 S.Y.

209-40.30 CATCH BASIN PROTECTION (TYPE A) 103.000 EACH

209-40.33 CATCH BASIN PROTECTION (TYPE D) 48.000 EACH

209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1) 3.000 EACH

209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3) 10.000 EACH

209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4) 84.000 EACH

209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5) 3.000 EACH

209-65.04 TEMPORARY IN STREAM DIVERSION 1,318.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 652,493.000 TON

303-01.01 GRANULAR BACKFILL (ROADWAY) 453.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 14,017.000 TON

303-20.02 RIVER GRAVEL 662.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

52,955.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

31,678.000 TON

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S 1,637.000 TON

307-01.22 ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S 55,796.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

2,066.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

60.000 TON

307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING A

171,131.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

47,222.000 TON

307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS 3,000.000 TON

313-03 TREATED PERMEABLE BASE 34,090.000 S.Y.

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 1,068.000 TON



Contract ID CNV281 - ROBERTSON

Item No. Description Quantity UnitsTON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 3,795.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 406.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 1,821.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 1,479.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 745.000 TON

411-03.10 ACS MIX(PG76-22) GRADING D 43,928.000 TON

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 5,892.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

39.500 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 5,418.000 TON

501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN)
10"

11,953.000 S.Y.

501-01.06 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN)
13"

19,118.000 S.Y.

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) 250.000 L.F.

607-02.02 15" CONCRETE PIPE CULVERT(CLASS III) 51.000 L.F.

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 14,995.000 L.F.

607-03.05 18" CONCRETE PIPE CULVERT(CLASS IV)JACKED-
IN-PLACE

1,860.000 L.F.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 2,123.000 L.F.

607-05.05 24" CONCRETE PIPE CULVERT(CLASS IV)JACKED-
IN-PLACE

454.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 200.000 L.F.

607-06.05 30" CONCRETE PIPE CULVERT(CLASS IV)JACKED-
IN-PLACE

150.000 L.F.

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III) 104.000 L.F.

607-07.05 36" CONCRETE PIPE CULVERT(CLASS IV)JACKED-
IN-PLACE

104.000 L.F.

607-08.02 42" CONCRETE PIPE CULVERT (CLASS III) 8.000 L.F.

611-01.02 MANHOLES, > 4' - 8' DEPTH 1.000 EACH

611-01.03 MANHOLES, > 8' - 12' DEPTH 2.000 EACH

611-01.04 MANHOLES, > 12' - 16' DEPTH 1.000 EACH

611-02.10 JUNCTION BOX, TYPE 1 12.000 EACH



Contract ID CNV281 - ROBERTSON

Item No. Description Quantity Units

611-02.11 JUNCTION BOX, TYPE 2 7.000 EACH

611-02.12 JUNCTION BOX, TYPE 3 4.000 EACH

611-02.13 JUNCTION BOX, TYPE 4 1.000 EACH

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 33.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 1,247.000 LB.

611-07.31 18IN ENDWALL (SIDE DRAIN) 8.000 EACH

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1 18.000 EACH

611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1 10.000 EACH

611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1 2.000 EACH

611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1 2.000 EACH

611-07.68 42IN ENDWALL (CROSS DRAIN) 6:1 1.000 EACH

611-07.73 18IN ENDWALL (MEDIAN DRAIN) 5.000 EACH

611-31.02 CATCH BASINS, TYPE 31, > 4' - 8' DEPTH 74.000 EACH

611-31.03 CATCH BASINS, TYPE 31, > 8' - 12' DEPTH 7.000 EACH

611-31.04 CATCH BASINS, TYPE 31, > 12' - 16' DEPTH 2.000 EACH

611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH 2.000 EACH

611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH 5.000 EACH

611-38.03 CATCH BASINS, TYPE 38, > 8' - 12' DEPTH 5.000 EACH

611-38.04 CATCH BASINS, TYPE 38, > 12' - 16' DEPTH 2.000 EACH

611-39.01 CATCH BASINS, TYPE 39, 0' - 4' DEPTH 2.000 EACH

611-39.02 CATCH BASINS, TYPE 39, > 4' - 8' DEPTH 2.000 EACH

611-39.03 CATCH BASINS, TYPE 39, > 8' - 12' DEPTH 6.000 EACH

611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH 3.000 EACH

611-43.02 CATCH BASINS, TYPE 43, > 4' - 8' DEPTH 2.000 EACH

611-46.02 CATCH BASINS, TYPE 46, > 4' - 8' DEPTH 2.000 EACH

611-51.02 CATCH BASINS, TYPE 51, > 4' - 8' DEPTH 8.000 EACH

611-51.03 CATCH BASINS, TYPE 51, > 8' - 12' DEPTH 1.000 EACH

621-03.01 15" TEMPORARY DRAINAGE PIPE 50.000 L.F.

621-03.02 18" TEMPORARY DRAINAGE PIPE 16,260.000 L.F.

621-03.03 24" TEMPORARY DRAINAGE PIPE 715.000 L.F.
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Item No. Description Quantity Units

621-03.04 30" TEMPORARY DRAINAGE PIPE 1,360.000 L.F.

621-03.05 36" TEMPORARY DRAINAGE PIPE 301.000 L.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 12.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 20,274.000 L.F.

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3 38.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 64.000 EACH

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 42.000 EACH

706-01 GUARDRAIL REMOVED 19,470.000 L.F.

706-05 GUARDRAIL ADJUSTMENT 8,203.000 L.F.

707-01.11 CHAIN LINK FENCE (6 FOOT) 98,434.000 L.F.

707-01.12 END & CORNER POST ASSEMBLY(CHAIN-LINK
FENCE 6')

351.000 EACH

707-06.01 REMOVAL OF FENCE (DESCRIPTION) (EXISTING CA
FENCE)

98,434.000 L.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 33,297.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 9,580.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 3,144.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 6,011.000 TON

709-05.09 MACHINED RIP-RAP (CLASS C) 362.000 TON

709-05.81 ROCK RIFFLES (1) LS

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 131,294.000 L.F.

710-05 LATERAL UNDERDRAIN 18,235.000 L.F.

710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1) 7.000 EACH

710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1) 35.000 EACH

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1) 51.000 EACH

710-06.14 LATERAL UNDERDRAIN ENDWALL (5:1) 69.000 EACH

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1) 359.000 EACH

711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL 23,885.000 L.F.

711-05.72 SINGLE SLOPE HALF CONCRETE BARRIER WALL 1,587.000 L.F.

711-05.77 FLARED S/S CONCRETE MEDIAN BARRIER WALL 580.000 L.F.

712-01 TRAFFIC CONTROL (1) LS
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Item No. Description Quantity Units

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 198,661.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

75.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 2,159.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 3,291.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 8.000 EACH

712-06 SIGNS (CONSTRUCTION) 10,554.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 400.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 10.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 2,000.000 HOUR

712-08.13 QUEUE PROTECTION TRUCK (EMERGENCY CALL
OUT)

30.000 DAY

712-09.08 REMOVABLE PAVEMENT MARKING (6" line) 58,001.000 L.F.

712-10.02 TEMPORARY TRANSVERSE RUMBLE STRIPS 384.000 L.F.

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN
SUPPORTS)

21.000 C.Y.

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR
SIGN SUPPORTS)

5,927.000 LB.

713-02.04 DELINEATOR (MILE MARKER) & STEEL POST 74.000 EACH

713-02.14 FLEXIBLE DELINEATOR (WHITE) 796.000 EACH

713-02.15 FLEXIBLE DELINEATOR (YELLOW) 485.000 EACH

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN
SUPPORT

47,809.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 5,877.000 LB.

713-11.05 SQUARE TUBE SIGN SUPPORT 2,677.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 1,173.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 1,408.000 S.F.

713-14 EXTRUDED ALUMINUM PANEL SIGNS 5,953.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 20.000 EACH

713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER
PANEL

4.000 EACH

713-30.09 BARRIER MOUNTED SIGN SUPPORT (SEE PLANS) 47.000 EACH
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Item No. Description Quantity UnitsEACH

713-30.10 BARRIER MOUNTED SIGN SUPPORT
(PERF/KNOCKOUT) (PERF/KNOCKOUT)

1.000 EACH

714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40) 4,740.000 L.F.

714-05.04 PULL BOXES (TYPE C) 2.000 EACH

714-06.04 CABLE (1/C # 8 AWG) 3,790.000 L.F.

714-06.06 CABLE (1/C # 4 AWG) 5,674.000 L.F.

714-06.07 CABLE (1/C # 2 AWG) 540.000 L.F.

714-06.08 CABLE (DESCRIPTION) (#8 INSULATED, GROUND) 1,858.000 L.F.

714-06.09 CABLE (DESCRIPTION) (#6 INSULATED, GROUND) 2,837.000 L.F.

714-08.09 LIGHT STANDARDS (DESCRIPTION) (40 MPH) 18.000 EACH

714-08.16 LIGHT STANDARDS (DESCRIPTION) (35' POLE
HEIGHT)

3.000 EACH

714-08.23 FOUNDATION (ONLY) FOR LIGHT STANDARDS 18.000 EACH

714-09.09 LUMINAIRES (DESCRIPTION) (122W LED) 18.000 EACH

714-12 CONTROL CENTER (1) LS

714-25 ELECTRICAL CONNECTION 1.000 EACH

716-01.05 TEMPORARY RAISED PAVEMENT MARKER 5,000.000 EACH

716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1
COLOR LENS)

169.000 EACH

716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2
COLOR LENS)

5,301.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

3,978.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

3,150.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

2,200.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

130.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 480.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

12.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 10,280.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 2.200 L.M.
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716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY
ARROW)

4.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 300.000 S.F.

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

2.000 EACH

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 253,930.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 39.000 L.M.

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 180,000.000 L.F.

716-09.32 EXIT ONLY ARROW 4.000 EACH

716-09.86 CONTRAST PAVEMENT MARKING 6" 4.000 L.M.

716-09.90 CONTRAST PAVEMENT MARKING 6" DOTTED 32.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

53.000 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

1,900.000 L.F.

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE) 7,584.000 L.F.

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED) 1,472.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.430 L.M.

717-01 MOBILIZATION (1) LS

725-20.02 CCTV POLE & FOUNDATION (80FT POLE W/LWRNG
DVICE)

11.000 EACH

725-20.03 LOWERING TOOL FOR CAMERA LOWERING DEVICE 1.000 EACH

725-20.06 CCTV MAINTENANCE WORKPAD 14.000 EACH

725-20.23 STEEL OVERHEAD SIGN STRUCTURE (SPANS 71FT
TO 90FT) (SPANS 71 FT TO 90 FT)

1.000 EACH

725-20.43 PULL BOX (TYPE C) 61.000 EACH

725-20.44 PULL BOX (TYPE D) 95.000 EACH

725-20.45 PULL BOX (TYPE E) 12.000 EACH

725-20.55 CABLE (1/C #6 AWG.) 4,690.000 L.F.

725-20.56 CABLE (1/C #4 AWG.) 46,670.000 L.F.

725-20.71 ELECTRICAL CONNECTION (1) LS

725-20.81 RADIO & ANTENNA (TYPE A) 2.000 EACH

725-20.82 RADIO & ANTENNA (TYPE B) 2.000 EACH
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725-20.91 CCTV CAMERA SYSTEM (PAN TILT & ZOOM) 12.000 EACH

725-21.01 DYNAMIC MESSAGE SIGN 1.000 EACH

725-21.07 PORTABLE SMART WORK ZONE SYSTEM 1,460.000 DAY

725-21.11 NETWORK SWITCH (TYPE A) 14.000 EACH

725-21.12 NETWORK SWITCH (TYPE B) 2.000 EACH

725-21.18 DMS COMM CABLE 200.000 L.F.

725-21.19 DMS POWER CABLE 400.000 L.F.

725-21.20 DMS CONDUIT BANK (STRUCTURE MOUNTED) 70.000 L.F.

725-21.43 DEMARCATION SITE (OVERHEAD POWER) 9.000 EACH

725-21.91 RADAR DETECTION SYSTEM 13.000 EACH

725-21.96 RDS COMM CABLE 625.000 L.F.

725-21.97 SOLAR POWER FOR RDS 1.000 EACH

725-22.22 CONDUIT BANK (TYPE 2) 2,415.000 L.F.

725-22.24 CONDUIT BANK (TYPE 4) 50,350.000 L.F.

725-22.32 CONDUIT BANK BORED (TYPE 2) 580.000 L.F.

725-22.34 CONDUIT BANK BORED (TYPE 4) 835.000 L.F.

725-22.50 DMS CONDUIT BANK 120.000 L.F.

725-22.62 STRUCTURE CONDUIT BANK (TYPE 2) 430.000 L.F.

725-22.64 STRUCTURE CONDUIT BANK (TYPE 4) 2,875.000 L.F.

725-22.71 2IN CONDUIT 3,260.000 L.F.

725-22.74 2IN CONDUIT W/BANK 9,455.000 L.F.

725-22.75 2IN CONDUIT BORED W/BANK 280.000 L.F.

725-22.76 2IN CONDUIT STRUCTURE W/BANK 795.000 L.F.

725-23.01 ITS CABLE MARKER 150.000 EACH

725-23.16 FIBER OPTIC CABLE (144F) 64,865.000 L.F.

725-23.21 FIBER OPTIC DROP CABLE (12 F) 6,010.000 L.F.

725-23.26 FIBER OPTIC CLOSURE (12 F) 14.000 EACH

725-23.27 FIBER OPTIC CLOSURE (DESCRIPTION) (144 F) 10.000 EACH

725-23.28 FIBER OPTIC SPLICE FUSION 1,756.000 EACH

725-23.29 FIBER OPTIC TERMINATION CABINET 1.000 EACH
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725-23.31 FIBER OPTIC DROP PANEL ( 12 F ) 14.000 EACH

725-24.01 CABINET (TYPE A) 2.000 EACH

725-24.02 CABINET (TYPE B) 11.000 EACH

725-24.03 CABINET (TYPE C) 1.000 EACH

725-24.11 ITS COMMUNICATIONS HUB (DESCRIPTION) (FIELD
HUB)

1.000 EACH

725-24.25 UNSCHEDULED MAINTENANCE LABOR 50.000 HOUR

725-24.31 SPARE PARTS (1) LS

725-24.41 BURN-IN PERIOD (1) LS

725-24.51 SYSTEM INTEGRATION (1) LS

725-24.55 AS-BUILT PLANS (1) LS

725-24.61 TRAINING (1) LS

725-24.72 DEMARCATION TRANSFORMER (240V TO 480V 1PH
7.5KVA)

9.000 EACH

730-03.20 INSTALL PULL BOX (TYPE A) 4.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC) 80.000 L.F.

730-14.02 SAW SLOT 1,310.000 L.F.

730-14.03 LOOP WIRE 4,200.000 L.F.

740-07.04 GEOGRID REINFORCEMENT TYPE 2 16,788.000 S.Y.

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 9,823.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 917,486.000 S.Y.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 2,000.000 L.F.

740-11.05 TEMPORARY SEDIMENT TUBE 24IN 63,850.000 L.F.

797-11.46 CONCRETE CAP 28.000 C.Y.

801-01 SEEDING (WITH MULCH) 3,850.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 11,550.000 UNIT

801-01.34 GRASS SEED MIX (RIPZN/FLPL) 53.000 UNIT

801-01.36 SPECIAL WETLAND SEED MIXTURE 22.000 UNIT

801-01.40 HYDRAULIC EROSION CONTROL PRODUCT (HECP)
TYPE 1

5,007.000 UNIT

801-01.41 HYDRAULIC EROSION CONTROL PRODUCT (HECP)
TYPE 2

7,327.000 UNIT
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801-01.42 HYDRAULIC EROSION CONTROL PRODUCT (HECP)
TYPE 3

1,844.000 UNIT

801-01.43 HYDRAULIC EROSION CONTROL PRODUCT (HECP)
TYPE 4

961.000 UNIT

801-01.44 HYDRAULIC EROSION CONTROL PRODUCT (HECP)
TYPE 5

797.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 4,384.000 UNIT

801-03 WATER (SEEDING & SODDING) 1,594.000 M.G.

802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH) 112.000 EACH

802-12.01 ACER NEGUNDO (BOX ELDER SEEDLNG B.R.) 53.000 EACH

802-12.02 ACER RUBRUM (RED MAPLE SEEDLNG B.R.) 53.000 EACH

802-12.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM
SEEDLNG B.R.)

53.000 EACH

802-12.40 SALIX NIGRA (BLACK WILLOW SEEDLNG B.R.) 2.000 EACH

802-12.44 ULMUS AMERICANA (AMERICAN ELM SEEDLNG
B.R.)

53.000 EACH

802-13.53 CEPHALANTHUS OCCIDENTALIS (BUTTONBUSH
SDLNG BARE ROOT)

48.000 EACH

802-13.54 CORNUS AMOMUM (SILKY DOGWOOD SDLNG BARE
ROOT)

48.000 EACH

802-13.59 LINDERA BENZOIN (SPICEBUSH SDLNG BARE
ROOT)

48.000 EACH

803-01 SODDING (NEW SOD) 2,830.000 S.Y.

805-12.03 EROSION CONTROL BLANKET (TYPE III) 59,315.000 S.Y.

806-02.03 PROJECT MOWING 6.000 CYCL

604-02.01 CLASS A CONCRETE (BOX BRIDGES) 159.000 C.Y.

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES) 26,672.000 LB.

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EX. BR. NO. 74-I0065-7.56, RL & LL)

(1) LS

202-04.02 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EX. BR. NO. 74-SR025-17.04)

(1) LS

202-04.03 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EX. BR. NO. 74-I0065-9.37, RL & LL)

(1) LS

202-04.04 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EX. BR. NO. 74-I0065-10.32, RL & LL)

(1) LS



Contract ID CNV281 - ROBERTSON

Item No. Description Quantity Units

202-04.05 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EX. BR. NO. 74-I0065-11.09, RL & LL)

(1) LS

202-04.06 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EX. BR. NO. 74-I0065-13.00, RL & LL)

(1) LS

202-04.07 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EX. BR. NO. 74-SR052-6.76)

(1) LS

202-04.08 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EX. BR. NO. 74-A156-2.56)

(1) LS

202-04.09 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EX. BR. NO. 74-A151-2.23)

(1) LS

204-02.01 DRY EXCAVATION (BRIDGES) 6,641.000 C.Y.

204-03.01 WET EXCAVATION (BRIDGES) 2,069.000 C.Y.

204-04.01 ROCK EXCAVATION (BRIDGES) 2,018.000 C.Y.

204-05 ROCK DRILLING (BRIDGES) 312.000 L.F.

204-10.01 FOUNDATION PREPARATION(PR NO.  ,STA          )
(BENT NO.1 - STA. 526+79.51 )

(1) LS

204-10.02 FOUNDATION PREPARATION(PR NO.  ,STA          )
(BENT NO.2 - STA. 527+54.76 )

(1) LS

204-10.03 FOUNDATION PREPARATION(PR NO.  ,STA          )
(BENT NO.1 - STA. 718+57.35 (LL)

(1) LS

204-10.04 FOUNDATION PREPARATION(PR NO.  ,STA          )
(BENT NO.1 - STA. 718+73.53 (RL)

(1) LS

204-10.05 FOUNDATION PREPARATION(PR NO.  ,STA          )
(BENT NO.2 - STA. 719+47.35 (LL)

(1) LS

204-10.06 FOUNDATION PREPARATION(PR NO.  ,STA          )
(BENT NO.2 - STA. 719+63.53 (RL)

(1) LS

303-01.02 GRANULAR BACKFILL (BRIDGES) 1,539.000 TON

602-04.01 STEEL STRUCTURES (LOCATION & DESCRIPTION)
(BRIDGE NO. 7)

(1) LS

602-04.02 STEEL STRUCTURES (LOCATION & DESCRIPTION)
(BRIDGE NO. 8)

(1) LS

602-10.05 BRACING REPAIRS (1) LS

604-02.03 EPOXY COATED REINFORCING STEEL 1,076,388.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 1,862.030 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 465,071.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 4,258.000 S.Y.



Contract ID CNV281 - ROBERTSON

Item No. Description Quantity UnitsS.Y.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 1,183.000 C.Y.

604-03.32 CLASS DS CONCRETE 2,491.000 C.Y.

604-03.74 CLASS X CONCRETE 984.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 17,233.000 S.Y.

604-04.41 THREE STAR STATE EMBLEM 6.000 EACH

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 17,099.733 S.Y.

604-07.01 RETAINING WALL (DESCRIPTION) (WALL NO.1) 3,340.000 S.F.

604-07.02 RETAINING WALL (DESCRIPTION) (WALL NO. 2) 2,860.000 S.F.

604-07.03 RETAINING WALL (DESCRIPTION) (WALL NO. 3) 2,956.000 S.F.

604-07.04 RETAINING WALL (DESCRIPTION) (WALL NO. 4) 3,039.000 S.F.

604-07.05 RETAINING WALL (DESCRIPTION) (WALL NO. 5) 3,196.000 S.F.

604-07.06 RETAINING WALL (DESCRIPTION) (WALL NO. 6) 3,306.000 S.F.

604-07.07 RETAINING WALL (DESCRIPTION) (WALL NO. 7) 2,652.000 S.F.

604-07.08 RETAINING WALL (DESCRIPTION) (WALL NO. 8) 2,954.000 S.F.

604-07.09 RETAINING WALL (DESCRIPTION) (WALL NO. 9) 2,144.000 S.F.

604-07.10 RETAINING WALL (DESCRIPTION) (WALL NO. 10) 2,073.000 S.F.

604-07.11 RETAINING WALL (DESCRIPTION) (WALL NO. 11) 366.000 S.F.

604-07.12 RETAINING WALL (DESCRIPTION) (WALL NO. 12) 2,438.000 S.F.

604-07.13 RETAINING WALL (DESCRIPTION) (WALL NO. 13) 2,334.000 S.F.

604-07.14 RETAINING WALL (DESCRIPTION) (WALL NO. 14) 3,065.000 S.F.

604-07.15 RETAINING WALL (DESCRIPTION) (WALL NO. 15) 4,264.000 S.F.

604-07.16 RETAINING WALL (DESCRIPTION) (WALL NO. 16) 725.000 S.F.

604-07.17 RETAINING WALL (DESCRIPTION) (WALL NO. 17) 3,487.000 S.F.

606-02.03 STEEL PILES (10 INCH) 14,788.120 L.F.

606-02.06 PILE TIPS (STEEL PILES, 10 INCH) 432.000 EACH

615-01.02 PRESTRESSED CONCRETE I-BEAM (TYPE II) 2,866.000 L.F.

615-01.03 PRESTRESSED CONCRETE I-BEAM (TYPE III) 3,044.000 L.F.

615-02.10 PRESTRESSED CONCRETE BOX BEAM (27" X 48") 680.000 L.F.

615-02.11 PRESTRESSED CONCRETE BOX BEAM (33" X 48") 732.000 L.F.

615-02.17 PRESTRESSED CONCRETE BOX BEAM (36" X 36") 679.000 L.F.



Contract ID CNV281 - ROBERTSON

Item No. Description Quantity Units

615-02.18 PRESTRESSED CONCRETE BOX BEAM (36" X 48") 2,870.000 L.F.

615-02.20 PRESTRESSED CONCRETE BOX BEAM (45" X 36") 797.000 L.F.

615-02.21 PRESTRESSED CONCRETE BOX BEAM (39" X 36") 994.000 L.F.

617-02 BRIDGE DECK CRACK SEALING 2,595.000 L.F.

617-05 SEALANT (DESCRIPTION) (HMWM) 20.000 GAL.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 4,516.000 L.F.

621-05.02 TEMPORARY SHORING (1) LS

621-05.03 TEMPORARY SHORING (1) LS

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

2,462.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 520.000 L.F.

711-05.74 CONC MEDIAN BARR SING SLOPE (STD-1-3SS) 362.000 L.F.

712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE
BARRIER RAIL

4,577.000 L.F.

790-03.03 POLE 40FT CLASS 4 WOOD 1.000 EACH

790-04.03 POLE 45FT CLASS 3 WOOD 1.000 EACH

790-04.06 POLE 45FT CLASS 1 METAL 1.000 EACH

790-05.05 POLE 50FT CLASS 1 METAL 5.000 EACH

790-22.13 1PH DEAD END 25KV 1.000 EACH

790-22.15 1PH DEAD END TAP W/ EXTENSION 25KV 3.000 EACH

790-24.10 2PH DDE XARM 25KV 1.000 EACH

790-26.12 3PH CROSSARM DBL SM ANGLE 25KV 2.000 EACH

790-26.25 3PH CROSSARM DDE 25KV 3.000 EACH

790-26.32 3PH CROSSARM 10FT FBRGLS X-ARM DDE 25KV 4.000 EACH

790-30.03 SECONDARY ASSEMBLIES DEADEND 16.000 EACH

790-30.04 SECONDARY ASSEMBLIES MISC 2.000 EACH

790-31.02 SERVICE ASSEMBLY-POLE TYPE 7.000 EACH

790-31.04 SERVICE CONDUCTOR 6 AL DUPLEX 751.000 L.F.

790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY 21.000 EACH

790-32.08 OH GUY - THROUGH BOLT TYPE HEAVY DUTY 2.000 EACH

790-32.23 GUY GUARD 15.000 EACH



Contract ID CNV281 - ROBERTSON

Item No. Description Quantity Units

790-33.31 SCREW TYPE ANCHOR 23,000LB (F1-5D-P) 21.000 EACH

790-36.13 TRANSFER STREET LIGHT 3.000 EACH

790-36.14 TRANSFER CONDUCTOR 11.000 EACH

790-40.02 OH COND 2 7/1 ACSR SPARATE 786.000 L.F.

790-40.03 OH COND 1/0 6/1 ACSR RAVEN 408.000 L.F.

790-40.05 OH COND 3/0 6/1 ACSR PIGEON 2,158.000 L.F.

790-40.09 OH COND 336.4 18/1 ACSR MERLIN 2,802.000 L.F.

790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE & LA 2.000 EACH

790-60.01 1PH FUSE CUTOUT XARM MOUNT 15KV 7.000 EACH

790-65.06 LIGHTNING ARRESTER POLE MTD 18 KV 6.000 EACH

790-68.10 MISCELLANEOUS ASSEMBLIES 6.000 EACH

790-68.13 SGL PHASE MOUNTING BRACKET - FIBERGLASS 1.000 EACH

790-69.09 GND-ASSY GND ROD WITH ALUMINUM 2.000 EACH

790-69.11 GROUND-GROUND ROD FOR ST POLE 5.000 EACH

790-69.32 ARM PIN 28.000 EACH

790-69.41 EXTENSION LINK - EPOXY -8FT 12.000 EACH

790-70.11 STREET LIGHT - HPS  (DESCRIPTION) (250 W, 2 FT
ARM)

3.000 EACH

790-98.01 REMOVE WIRE 6,500.000 L.F.

790-98.02 REMOVE POLES 8.000 EACH

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS 103.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNV275 - SCOTT

CNV275Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: SCOTT

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on U.S. 27 (S.R. 29) over Roaring Paunch Creek (L.M. 25.79).

DT - 6/30/2022

NA76001-4290-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES (1) LS

204-02.01 DRY EXCAVATION (BRIDGES) 595.000 C.Y.

208-01.05 BROOMING & DEGRASSING SHOULDERS 0.500 L.M.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 500.000 L.F.

209-08.07 ROCK CHECK DAM 2.000 EACH

303-10.01 MINERAL AGGREGATE (SIZE 57) 762.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

56.700 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

75.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 2.300 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 149.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

0.400 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 100.000 TON

604-02.03 EPOXY COATED REINFORCING STEEL 322.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 12.000 C.Y.

604-03.04 PAVEMENT @ BRIDGE ENDS 172.000 S.Y.

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

161.000 S.Y.

604-10.05 CONCRETE 48.000 S.F.



Contract ID CNV275 - SCOTT

Item No. Description Quantity UnitsS.F.

604-10.18 REINFORCING STEEL (REPAIRS) 1,736.000 LB.

604-10.34 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(FULL DEPTH)

82.000 S.Y.

604-10.54 CONCRETE REPAIRS 26.000 S.F.

604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(PARTIAL DEPTH)

52.000 S.Y.

604-10.58 EPOXY INJECTION (INJECTION) 3.000 GAL.

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN
PLACE)

52.000 L.F.

604-10.90 MISCELLANEOUS BRIDGE ITEMS (1) LS

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 781.000 S.Y.

621-05.02 TEMPORARY SHORING (1) LS

709-05.06 MACHINED RIP-RAP (CLASS A-1) 110.000 TON

710-09.02 6" PIPE UNDERDRAIN 100.000 L.F.

710-10.02 6" PERFORATED PLASTIC PIPE 120.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.10 PORTABLE BARRIER RAIL  (MASH TL-3) 400.000 L.F.

712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION
(MASH TL-3)

600.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

4.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 40.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 30.000 EACH

712-06 SIGNS (CONSTRUCTION) 460.000 S.F.

712-09.01 REMOVABLE PAVEMENT MARKING LINE 5,490.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 24.000 L.F.

713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR 26.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

10.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

10.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.350 L.M.



Contract ID CNV275 - SCOTT

Item No. Description Quantity Units

717-01 MOBILIZATION (1) LS

730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM (1) LS

740-07.04 GEOGRID REINFORCEMENT TYPE 2 1,134.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 373.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNV259 - SHELBY

CNV259Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: SHELBY

District: DBE Goal Percent: 4.50

Contract Time:

Description: The miscellaneous safety improvements including resurfacing and signals on S.R. 177 at the
I-40 interchange in Memphis (L.M. 9.92 - L.M. 10.45).

CD - 90

HSIP-177(34)79052-3227-94

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 13.000 S.Y.

202-08.10 REMOVAL OF CURB (DESCRIPTION) (CONCRETE) 21.000 L.F.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 23.000 C.Y.

203-06 WATER 1.000 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 0.088 L.M.

209-05 SEDIMENT REMOVAL 2.000 C.Y.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 435.000 L.F.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 4.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 75.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 672.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 723.000 TON

701-01.01 CONCRETE SIDEWALK (4 ") 1,531.000 S.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 456.000 S.F.

701-02.03 CONCRETE CURB RAMP 506.000 S.F.

702-03 CONCRETE COMBINED CURB & GUTTER 18.000 C.Y.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 50.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 4.000 EACH

712-01 TRAFFIC CONTROL (1) LS



Contract ID CNV259 - SHELBY

Item No. Description Quantity Units

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 130.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 81.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 48.000 EACH

712-06 SIGNS (CONSTRUCTION) 562.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 30.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 5.000 EACH

713-02.21 SIGN POST DELINEATION ENHANCEMENT 154.000 L.F.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 532.000 LB.

713-11.21 P POST SLIP BASE 10.000 EACH

713-11.22 U POST SLIP BASE 5.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 311.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 118.000 S.F.

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK 144.000 S.F.

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080"
THICK)

8.000 EACH

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 2.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 3.000 EACH

713-16.20 SIGNS (DESCRIPTION) (R1-2) 1.000 EACH

713-16.21 SIGNS (DESCRIPTION) (R3-5R) 2.000 EACH

713-16.22 SIGNS (DESCRIPTION) (R4-7, OM1-1) 2.000 EACH

713-16.23 SIGNS (DESCRIPTION) (R4-7C, OM1-1) 3.000 EACH

713-16.24 SIGNS (DESCRIPTION) (W3-1) 1.000 EACH

713-16.25 SIGNS (DESCRIPTION) (W3-2) 1.000 EACH

713-16.26 SIGNS (DESCRIPTION) (W4-3R) 2.000 EACH

713-16.27 SIGNS (DESCRIPTION) (M3-2, M1-1, M6-3) 1.000 EACH

713-16.28 SIGNS (DESCRIPTION) (M3-2, M1-1, M5-2R) 1.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

16.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

278.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

30.000 S.Y.



Contract ID CNV259 - SHELBY

Item No. Description Quantity Units

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 668.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

27.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 443.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

1,027.000 L.F.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 7.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

2.000 EACH

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 1.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 21.000 S.F.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 579.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 3.740 L.M.

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 16,043.000 L.F.

716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER
LINE)

784.000 L.F.

716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK) 514.000 L.F.

716-08.04 REMOVAL OF PAVEMENT MARKING
(CHANNELIZATION STRIPING)

29.000 S.Y.

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) 891.000 L.F.

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE
ARROW)

20.000 EACH

716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-
TURN ARROW)

2.000 EACH

716-08.11 REMOVAL OF WORD PAVEMENT MARKING
(DESCRIPTION) (ONLY)

10.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

3.740 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

232.000 L.F.

717-01 MOBILIZATION (1) LS

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 1.000 EACH

730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED) 1.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 7.000 EACH
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Item No. Description Quantity Units

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

2.000 EACH

730-02.30 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130-A3
WITH BACKPLATE)

6.000 EACH

730-02.31 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130-A3
POLE MOUNTED)

4.000 EACH

730-02.32 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (140-A1
WITH BACKPLATE)

2.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 6.000 EACH

730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B) 1.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 1.000 EACH

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 2,730.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 2,690.000 L.F.

730-08.04 SIGNAL CABLE - 9 CONDUCTOR 900.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 132.000 L.F.

730-12.03 CONDUIT 3" DIAMETER (PVC) 294.000 L.F.

730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE) 815.000 L.F.

730-13.08 VEHICLE DETECTOR (DESCRIPTION)
(VIDEO/RADAR DETECTION)

2.000 EACH

730-13.09 VEHICLE DETECTOR (DESCRIPTION) (VIDEO
WITHOUT RADAR DETECTION)

2.000 EACH

730-13.10 VEHICLE DETECTOR (DESCRIPTION) (EMERGENCY
VEHICLE DETECTOR)

4.000 EACH

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 1.000 EACH

730-16.04 CONTROLLER (ATC) 1.000 EACH

730-23.02 STEEL STRAIN POLE (DESCRIPTION) (35' CCTV
POLE)

1.000 EACH

730-23.30 PEDESTAL POLE (DESCRIPTION) (10 FT.
PEDESTRIAN)

3.000 EACH

730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50') 1.000 EACH

730-25.15 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75') 1.000 EACH

730-25.16 CANTILEVER SIGNAL SUPPORT (1 ARM @ 80') 1.000 EACH

730-25.18 CANTILEVER SIGNAL SUPPORT (1 ARM @ 90') 1.000 EACH



Contract ID CNV259 - SHELBY

Item No. Description Quantity Units

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH
BUTTON & 15IN SIGN

10.000 EACH

730-35.06 BATTERY BACK-UP AND POWER CONDITIONER 1.000 EACH

740-11.04 TEMPORARY SEDIMENT TUBE 20IN 100.000 L.F.

801-03 WATER (SEEDING & SODDING) 1.000 M.G.

803-01 SODDING (NEW SOD) 104.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNV260 - SHELBY

CNV260Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: SHELBY

District: DBE Goal Percent: 5.00

Contract Time:

Description: The miscellaneous safety improvements and installation of signals on Sycamore View Road
from near Shelby Oaks Drive to U.S. 70 (S.R. 1, Summer Avenue) in Memphis.

CD - 60

HSIP-2875(4)79961-3529-94

Item No. Description Quantity Units

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 45.000 S.Y.

209-05 SEDIMENT REMOVAL 1.000 C.Y.

209-09.43 CURB INLET PROTECTION (TYPE 4) 4.000 EACH

407-20.05 SAW CUTTING ASPHALT PAVEMENT 235.000 L.F.

604-04.20 PAINTING CONCRETE SURFACES 185.000 S.F.

701-01.01 CONCRETE SIDEWALK (4 ") 400.000 S.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 700.000 S.F.

705-02.02 SINGLE GUARDRAIL (TYPE 2) 10.000 L.F.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 1.000 EACH

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT 120.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 1.000 EACH

706-01 GUARDRAIL REMOVED 60.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 25.000 EACH

712-06 SIGNS (CONSTRUCTION) 395.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 72.000 L.F.

713-02.21 SIGN POST DELINEATION ENHANCEMENT 35.000 L.F.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 158.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 167.000 S.F.

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK 48.000 S.F.



Contract ID CNV260 - SHELBY

Item No. Description Quantity Units

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080"
THICK)

8.000 EACH

713-16.50 REMOVE AND REPLACE SIGN (DESCRIPTION)
(VARIOUS)

29.000 EACH

716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1
COLOR LENS)

22.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

95.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

165.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 180.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

13.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

352.000 L.F.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 7.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 13.000 S.F.

716-04.15 PLASTIC PAVEMENT MARKING-BIKE
SYMBOL/ARROW SHARED

4.000 EACH

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN
LINE)

3.600 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

1,900.000 L.F.

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE) 250.000 L.F.

717-01 MOBILIZATION (1) LS

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 1.000 EACH

730-01.04 MODIFICATION OF EXISTING TRAFFIC SIGNAL
EQUIPMENT

(1) LS

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 8.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

2.000 EACH

730-02.18 SIGNAL HEAD ASSEMBLY (150 A2V) 2.000 EACH

730-02.30 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130 A2
WITH BACKPLATE)

2.000 EACH

730-02.31 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130 A2) 2.000 EACH



Contract ID CNV260 - SHELBY

Item No. Description Quantity UnitsEACH

730-03.21 INSTALL PULL BOX (TYPE B) 4.000 EACH

730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B) 1.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 1.000 EACH

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 565.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 1,865.000 L.F.

730-08.04 SIGNAL CABLE - 9 CONDUCTOR 780.000 L.F.

730-12.03 CONDUIT 3" DIAMETER (PVC) 220.000 L.F.

730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE) 575.000 L.F.

730-13.08 VEHICLE DETECTOR (DESCRIPTION)
(VIDEO/RADAR)

2.000 EACH

730-13.09 VEHICLE DETECTOR (DESCRIPTION) (VIDEO) 2.000 EACH

730-13.10 VEHICLE DETECTOR (DESCRIPTION) (OPTICALLY
ACTIVATED PREEMPTION)

4.000 EACH

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 1.000 EACH

730-16.04 CONTROLLER (ATC) 1.000 EACH

730-23.30 PEDESTAL POLE (DESCRIPTION) (10' TYPE A
PEDESTRIAN)

3.000 EACH

730-23.31 PEDESTAL POLE (DESCRIPTION) (PUSHBUTTON
POST)

1.000 EACH

730-25.11 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60') 1.000 EACH

730-25.13 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65') 1.000 EACH

730-25.14 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70') 1.000 EACH

730-25.17 CANTILEVER SIGNAL SUPPORT (1 ARM @ 85') 1.000 EACH

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH
BUTTON & 15IN SIGN

8.000 EACH

730-35.06 BATTERY BACK-UP AND POWER CONDITIONER 1.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNV266 - SHELBY

CNV266Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: SHELBY

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on I-40 over the Wolf River (L.M. 9.42).

DT - 12/15/2021

NA79007-4181-04

Item No. Description Quantity Units

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 700.000 L.F.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 2.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 30.000 S.Y.

602-10.32 STRUCTURAL STEEL (REPAIRS) 180.000 LB.

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

665.000 S.Y.

604-10.05 CONCRETE 10.000 S.F.

604-10.18 REINFORCING STEEL (REPAIRS) 1,250.000 LB.

604-10.42 CONCRETE REPAIRS 300.000 C.F.

604-10.46 EXPANSION JOINT REPAIRS (TYPE G) 125.000 L.F.

604-10.54 CONCRETE REPAIRS 2.000 S.F.

604-10.90 MISCELLANEOUS BRIDGE ITEMS (1) LS

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 184.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 76.000 L.F.

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE 1.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 300.000 L.F.

709-05.08 MACHINED RIP-RAP (CLASS B) 175.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 2,430.000 L.F.



Contract ID CNV266 - SHELBY

Item No. Description Quantity Units

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 115.000 EACH

712-06 SIGNS (CONSTRUCTION) 784.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 160.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 3.000 EACH

712-09.01 REMOVABLE PAVEMENT MARKING LINE 4,890.000 L.F.

713-02.14 FLEXIBLE DELINEATOR (WHITE) 132.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 8.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

89.000 EACH

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN
LINE)

0.100 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.100 L.M.

717-01 MOBILIZATION (1) LS

801-03 WATER (SEEDING & SODDING) 12.000 M.G.

803-01 SODDING (NEW SOD) 1,200.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNV283 - SHELBY

CNV283Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: SHELBY

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on S.R. 23 over the CSX and CNIC Railroad (L.M. 2.61).

DT - 2/15/2022

NA79026-4224-04

Item No. Description Quantity Units

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 50.000 L.F.

602-10.06 STRUCTURAL STEEL 13,110.000 LB.

602-10.60 BEARING DEVICE (DESCRIPTION) (DESCRIPTION) 4.000 EACH

603-01 PAINT STEEL STRUCTURE (1) LS

603-02.20 SPOT PAINTING EXISTING STEEL STRUCTURES 20.000 S.F.

604-03.60 BRIDGE JOINT SEISMIC MODIFICATION
(DESCRIPTION) (LONGITUDINAL)

7.000 EACH

604-10.05 CONCRETE 50.000 S.F.

604-10.45 EXPANSION JOINT REPAIRS (TYPE F) 20.000 L.F.

604-10.54 CONCRETE REPAIRS 37.000 S.F.

604-10.83 COMPOSITE FIBER ENCASEMENT 212.000 S.F.

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 40.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNV256 - SUMNER

CNV256Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: SUMNER

District: DBE Goal Percent: 4.00

Contract Time:

Description: The installation of signals on Center Point Road at the intersection of S.R. 386 EB (L.M. 0.17).

DT - 6/30/2022

STP-SIP-386(24)83076-3255-94

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-05.31 VEGETATION REMOVAL (1) LS

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 10.000 EACH

712-06 SIGNS (CONSTRUCTION) 177.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 1.000 EACH

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 70.000 LB.

713-11.21 P POST SLIP BASE 2.000 EACH

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 16.000 S.F.

713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK) 15.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.41 SIGN REMOVAL (DESCRIPTION) (1) LS

713-16.20 SIGNS (DESCRIPTION) (R3-1) 1.000 EACH

713-16.21 SIGNS (DESCRIPTION) (R3-2) 1.000 EACH

713-16.22 SIGNS (DESCRIPTION) (R3-5L) 1.000 EACH

713-16.23 SIGNS (DESCRIPTION) (R3-5R) 1.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

20.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

55.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 120.000 L.F.



Contract ID CNV256 - SUMNER

Item No. Description Quantity Units

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

3.000 EACH

716-02.32 RETRACING PAVEMENT MARKINGS - PLASTIC (6"
LINE)

0.030 L.M.

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) 90.000 L.F.

716-08.31 HYDROBLAST REMOVAL OF PAVEMENT MARKING
(DESCRIPTION) (LINE & 8" BARRIER LINE)

0.180 L.M.

716-08.33 HYDROBLAST REMOVAL OF PAVEMENT MARKING
(DESCRIPTION) (TURN LANE ARROW)

3.000 EACH

716-08.34 HYDROBLAST REMOVAL OF PAVEMENT MARKING
(DESCRIPTION) (CHANNELIZATION STRIPING)

15.000 S.Y.

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE) 85.000 L.F.

716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER
LINE)

75.000 L.F.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 0.160 L.M.

717-01 MOBILIZATION (1) LS

725-03.60 CABLE MARKER 5.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 6.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 3.000 EACH

730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A) 2.000 EACH

730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B) 3.000 EACH

730-03.33 FIBER OPTIC SPLICE FUSION 6.000 EACH

730-03.35 FIBER OPTIC TERMINATION SPLICE UNIT 2.000 EACH

730-03.36 FIBER SPLICE ENCLOSURE (DESCRIPTION)
(UNDERGROUND)

3.000 EACH

730-03.54 FIBER OPTIC DROP CABLE (12F) 200.000 L.F.

730-05.01 ELECTRICAL SERVICE CONNECTION 1.000 EACH

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 520.000 L.F.

730-08.10 SIGNAL CABLE - (DESCRIPTION) (STOP BAR) 485.000 L.F.

730-08.11 SIGNAL CABLE - (DESCRIPTION) (ADVANCED) 340.000 L.F.

730-08.40 INTERCONNECT CABLE - FIBER OPTIC
(DESCRIPTION) (36 FIBER SINGLE-MODE)

1,020.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 80.000 L.F.



Contract ID CNV256 - SUMNER

Item No. Description Quantity Units

730-12.16 CONDUIT (DESCRIPTION) (JACK AND BORE, SCH.
80)

310.000 L.F.

730-12.17 CONDUIT (DESCRIPTION) (2" DIAMETER TRENCHED
FOR F.O., SCH. 80)

950.000 L.F.

730-12.18 CONDUIT (DESCRIPTION) (2" DIAMETER BORED
FOR F.O., SCH. 80)

980.000 L.F.

730-13.08 VEHICLE DETECTOR (DESCRIPTION) (STOP BAR
RADAR)

3.000 EACH

730-13.09 VEHICLE DETECTOR (DESCRIPTION) (ADVANCED
RADAR)

2.000 EACH

730-15.11 MODIFY CABINET (DESCRIPTION) (INTEGRATE
FIBER & INSTALL 8-PH. ACT. FIBER CONTROLLER)

1.000 EACH

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 1.000 EACH

730-16.04 CONTROLLER (ATC) 2.000 EACH

730-23.71 CANTILEVER SIGNAL SUPPORT (2 @ 30' & 45') 1.000 EACH

730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55') 1.000 EACH

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 550.000 L.F.

801-01.65 TEMPORARY MULCH 1.000 UNIT

803-01 SODDING (NEW SOD) 80.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNV280 - WARREN

CNV280Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: WARREN

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on S.R. 287 over the Collins River (L.M. 39.48).

DT - 10/31/2022

NA89016-4217-04

Item No. Description Quantity Units

201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES (1) LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(BRIDGE NO. 89-SR287-39.48)

(1) LS

204-09.01 COFFERDAM (PIER NO. ,STA.) (PIER NO. 2) (1) LS

204-09.02 COFFERDAM (PIER NO. ,STA.) (PIER NO. 3) (1) LS

209-03.21 FILTER SOCK (12 INCH) 100.000 L.F.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 300.000 L.F.

209-08.07 ROCK CHECK DAM 3.000 EACH

411-01.10 ACS MIX(PG64-22) GRADING D 171.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 2,543.000 S.Y.

602-10.01 STRUCTURAL STEEL REPAIRS (1) LS

602-10.19 JACKING STEEL SPANS (1) LS

602-10.20 BOLTS 3.000 EACH

603-01.01 PAINTING STEEL STRUCTURES (LOCATION &
DESCRIPTION) (BRIDGE NO. 89-SR287-39.48)

(1) LS

603-05.20 CONTAINMENT & DISPOSAL OF WASTE(LOCATION &
DESCRP) (BRIDGE NO. 89-SR287-39.48)

(1) LS

604-03.25 CLASS S CONCRETE (FOUNDATION SEAL) 1,090.000 C.Y.

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

2,186.000 S.Y.

604-10.05 CONCRETE 7.000 S.F.

604-10.17 NON-PENETRATING CONCRETE SEAL 2.000 S.Y.

604-10.18 REINFORCING STEEL (REPAIRS) 45.000 LB.



Contract ID CNV280 - WARREN

Item No. Description Quantity UnitsLB.

604-10.40 EXPANSION JOINT REPAIRS (TYPE D) 64.000 L.F.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 46.000 S.Y.

604-10.54 CONCRETE REPAIRS 6.000 S.F.

604-10.58 EPOXY INJECTION (INJECTION) 1.000 GAL.

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN
PLACE)

16.000 L.F.

604-10.78 RISER BLOCK REPAIR 1.000 EACH

617-02 BRIDGE DECK CRACK SEALING 126.000 L.F.

617-05 SEALANT (DESCRIPTION) (HMWM) 2.000 GAL.

620-10.11 BEARING DEVICE 1.000 EACH

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 99.000 EACH

705-07.01 CONC BARRIER CRASH CUSHION(NCHRP350-TL2) 1.000 EACH

706-01 GUARDRAIL REMOVED 10.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION
(MASH TL-3)

1,980.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

3.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 62.000 EACH

712-06 SIGNS (CONSTRUCTION) 316.000 S.F.

712-07.02 TEMPORARY BARRICADES (TYPE II) 12.000 L.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 24.000 L.F.

712-09.01 REMOVABLE PAVEMENT MARKING LINE 1,425.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 24.000 L.F.

716-01.14 RAISED PAVEMENT MARKER REMOVAL 11.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

11.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

1.210 L.M.

717-01 MOBILIZATION (1) LS

730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM (1) LS

801-01 SEEDING (WITH MULCH) 0.150 UNIT



Contract ID CNV280 - WARREN

( ) Item will be bid as lump sum.



Contract ID CNV192 - WEAKLEY

CNV192Contract ID:

August 20, 2021 10:00 AMLetting Date: Projects:

Counties: WEAKLEY

District: DBE Goal Percent: 4.00

Contract Time:

Description: The resurfacing on S.R. 431 from S.R. 22 (L.M. 0.00) to near Broadway Street (L.M. 2.97).

DT - 12/15/2021

STP/HSIP-431(17)92001-3234-94

STP/HSIP-431(17)92001-8234-14

Item No. Description Quantity Units

202-03.01 REMOVAL OF ASPHALT PAVEMENT 250.000 S.Y.

203-06 WATER 7.000 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 5.180 L.M.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (C OR D)

861.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

115.000 TON

403-02.01 TRACKLESS TACK COAT 29.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 4,876.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

1.290 L.M.

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

3.460 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 4,358.000 TON

701-02.01 CONCRETE CURB RAMP (RETROFIT) 720.000 S.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 1.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 1.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 1,232.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 30.000 L.F.

713-02.21 SIGN POST DELINEATION ENHANCEMENT 140.000 L.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS



Contract ID CNV192 - WEAKLEY

Item No. Description Quantity UnitsLS

713-16.05 RAILROAD CROSS-BUCK SIGN & SUPPORT 4.000 EACH

713-16.23 SIGNS (DESCRIPTION) (I-13) 4.000 EACH

713-16.24 SIGNS (DESCRIPTION) (W10-1) 2.000 EACH

713-16.25 SIGNS (DESCRIPTION) (W10-2) 3.000 EACH

713-16.26 SIGNS (DESCRIPTION) (W10-3) 2.000 EACH

713-16.27 SIGNS (DESCRIPTION) (W10-4) 1.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

156.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

96.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 60.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

56.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 469.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

10.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

250.000 L.F.

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR) 4.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 11.383 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

11.383 L.M.

717-01 MOBILIZATION (1) LS

730-12.01 CONDUIT 1" DIAMETER (PVC) 25.000 L.F.

730-14.01 SHIELDED DETECTOR CABLE 25.000 L.F.

730-14.02 SAW SLOT 802.000 L.F.

730-14.03 LOOP WIRE 1,604.000 L.F.

( ) Item will be bid as lump sum.




