

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

HAMILTON COUNTY (Contract No. CNV909 Call 002)

33010-4235-04

THE CONCRETE REPAIR USING HOT APPLIED FIBER REINFORCED POLYMER PATCHING MATERIAL ON S.R. 2 FROM WEST OF COWART STREET (L.M. 7.4) TO ROSSVILLE BOULEVARD (L.M. 8.5).

PROJECT LENGTH - 1.100 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2022

---

	TOTAL CONTRACT
Parking Lot Maintenance, LLC	\$312,325.00
Applied Polymerics, Inc.	\$450,110.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>502-03.05 HOT APPLIED FIBER-POLYMER PATCHING MATERIAL</b>		
	<b>61,500.000 LB.</b>	
Parking Lot Maintenance, LLC Applied Polymerics, Inc.	\$3.5500	\$218,325.00
	\$3.5800	\$220,170.00
<b>712-01 TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>	
Parking Lot Maintenance, LLC Applied Polymerics, Inc.	\$40,000.0000	\$40,000.00
	\$7,820.0000	\$7,820.00
<b>712-01.02 LANE CLOSURE</b>		
	<b>40.000 EACH</b>	
Parking Lot Maintenance, LLC Applied Polymerics, Inc.	\$750.0000	\$30,000.00
	\$2,100.0000	\$84,000.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>		
	<b>4.000 EACH</b>	
Parking Lot Maintenance, LLC Applied Polymerics, Inc.	\$500.0000	\$2,000.00
	\$1,092.5000	\$4,370.00
<b>712-08.12 QUEUE PROTECTION TRUCK</b>		
	<b>30.000 DAY</b>	
Parking Lot Maintenance, LLC Applied Polymerics, Inc.	\$100.0000	\$3,000.00
	\$1,380.0000	\$41,400.00
<b>712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD</b>		
	<b>30.000 DAY</b>	
Parking Lot Maintenance, LLC Applied Polymerics, Inc.	\$100.0000	\$3,000.00
	\$1,380.0000	\$41,400.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>6.000 EACH</b>	
Parking Lot Maintenance, LLC Applied Polymerics, Inc.	\$1,250.0000	\$7,500.00
	\$6,325.0000	\$37,950.00
<b>717-01 MOBILIZATION</b>		
	<b>1.000 LS</b>	
Parking Lot Maintenance, LLC Applied Polymerics, Inc.	\$8,500.0000	\$8,500.00
	\$13,000.0000	\$13,000.00

**SUB-TOTAL MAINTENANCE**

Parking Lot Maintenance, LLC  
Applied Polymerics, Inc.

\$312,325.00  
\$450,110.00

**TOTAL CONTRACT**

Parking Lot Maintenance, LLC  
Applied Polymerics, Inc.

\$312,325.00  
\$450,110.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON (Contract No. CNV271 Call 003)

98101-4115-04

THE RANDOM ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2022

---

	TOTAL CONTRACT
LU, Inc.	\$721,473.70
Tennessee Guardrail, Inc.	\$768,636.31
RMD Holdings, LTD DBA Nationwide Construction Group	\$911,555.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
<b>705-06.40 CABLE BARRIER (MASH TL-3)</b>			
	<b>100.000 L.F.</b>		
LU, Inc.		\$15.5000	\$1,550.00
Tennessee Guardrail, Inc.		\$27.8800	\$2,788.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$40.0000	\$4,000.00
<b>705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)</b>			
	<b>2.000 EACH</b>		
LU, Inc.		\$1,250.0000	\$2,500.00
Tennessee Guardrail, Inc.		\$4,000.0000	\$8,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$4,000.0000	\$8,000.00
<b>705-80.01 LONGITUDINAL CABLE BARRIER</b>			
	<b>520.000 L.F.</b>		
LU, Inc.		\$13.6500	\$7,098.00
Tennessee Guardrail, Inc.		\$13.0000	\$6,760.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$30.0000	\$15,600.00
<b>705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3</b>			
	<b>3.000 EACH</b>		
LU, Inc.		\$2,073.7500	\$6,221.25
Tennessee Guardrail, Inc.		\$1,975.0000	\$5,925.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$4,000.0000	\$12,000.00
<b>705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES</b>			
	<b>2,900.000 EACH</b>		
LU, Inc.		\$177.0000	\$513,300.00
Tennessee Guardrail, Inc.		\$178.2800	\$517,012.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$188.0000	\$545,200.00
<b>705-80.06 TERMINAL POST W/ALL ACCESSORIES</b>			
	<b>170.000 EACH</b>		
LU, Inc.		\$143.5200	\$24,398.40
Tennessee Guardrail, Inc.		\$156.9200	\$26,676.40
RMD Holdings, LTD DBA Nationwide Construction Group		\$200.0000	\$34,000.00
<b>705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES</b>			
	<b>40.000 EACH</b>		
LU, Inc.		\$355.2000	\$14,208.00
Tennessee Guardrail, Inc.		\$370.0000	\$14,800.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$400.0000	\$16,000.00
<b>705-80.10 LINE POST W/FTNG &amp; ALL ACC.</b>			
	<b>110.000 EACH</b>		
LU, Inc.		\$156.9800	\$17,267.80
Tennessee Guardrail, Inc.		\$156.9200	\$17,261.20
RMD Holdings, LTD DBA Nationwide Construction Group		\$220.0000	\$24,200.00

		UNIT PRICE	EXTENSION
<b>705-80.12 CHECK CABLE TENSION</b>			
	<b>1.000 LS</b>		
LU, Inc.		\$10,274.2500	\$10,274.25
Tennessee Guardrail, Inc.		\$9,785.0000	\$9,785.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$10,000.0000	\$10,000.00
<b>705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE</b>			
	<b>108.000 EACH</b>		
LU, Inc.		\$48.0000	\$5,184.00
Tennessee Guardrail, Inc.		\$57.8700	\$6,249.96
RMD Holdings, LTD DBA Nationwide Construction Group		\$270.0000	\$29,160.00
<b>705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR</b>			
	<b>200.000 EACH</b>		
LU, Inc.		\$23.9500	\$4,790.00
Tennessee Guardrail, Inc.		\$24.9500	\$4,990.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$70.0000	\$14,000.00
<b>705-80.17 LONGITUDINAL CABLE BARRIER TRAINING</b>			
	<b>1.000 EACH</b>		
LU, Inc.		\$210.0000	\$210.00
Tennessee Guardrail, Inc.		\$200.0000	\$200.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$670.0000	\$670.00
<b>705-80.19 HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST</b>			
	<b>1,600.000 EACH</b>		
LU, Inc.		\$66.1900	\$105,904.00
Tennessee Guardrail, Inc.		\$70.0000	\$112,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$73.0000	\$116,800.00
<b>705-80.20 LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)</b>			
	<b>25.000 EACH</b>		
LU, Inc.		\$71.7600	\$1,794.00
Tennessee Guardrail, Inc.		\$74.7500	\$1,868.75
RMD Holdings, LTD DBA Nationwide Construction Group		\$200.0000	\$5,000.00
<b>705-80.21 LONGITUDINAL CABLE BARRIER CABLE</b>			
	<b>1,000.000 L.F.</b>		
LU, Inc.		\$0.9600	\$960.00
Tennessee Guardrail, Inc.		\$1.0000	\$1,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$2.5000	\$2,500.00
<b>705-80.22 TERMINAL POST W/FOOTING AND ALL ACCESSORIES</b>			
	<b>10.000 EACH</b>		
LU, Inc.		\$24.0000	\$240.00
Tennessee Guardrail, Inc.		\$25.0000	\$250.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$230.0000	\$2,300.00

		UNIT PRICE	EXTENSION
<b>705-80.23 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4</b>			
	<b>1.000 EACH</b>		
LU, Inc.		\$1,896.0000	\$1,896.00
Tennessee Guardrail, Inc.		\$1,975.0000	\$1,975.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$4,000.0000	\$4,000.00
<b>705-80.24 CONCRETE MONOLITHIC BLOCK FOR CABLE END TERMINAL FOUNDATION</b>			
	<b>3.000 EACH</b>		
LU, Inc.		\$650.0000	\$1,950.00
Tennessee Guardrail, Inc.		\$9,765.0000	\$29,295.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$10,000.0000	\$30,000.00
<b>706-80.18 CABLE BARRIER TERMINAL (REMOVAL)</b>			
	<b>5.000 EACH</b>		
LU, Inc.		\$11.5200	\$57.60
Tennessee Guardrail, Inc.		\$12.0000	\$60.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$625.0000	\$3,125.00
<b>712-01.02 LANE CLOSURE</b>			
	<b>10.000 EACH</b>		
LU, Inc.		\$11.5200	\$115.20
Tennessee Guardrail, Inc.		\$12.0000	\$120.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$330.0000	\$3,300.00
<b>712-01.03 LANE CLOSURE(NIGHT WORK)</b>			
	<b>10.000 EACH</b>		
LU, Inc.		\$11.5200	\$115.20
Tennessee Guardrail, Inc.		\$12.0000	\$120.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$800.0000	\$8,000.00
<b>712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD</b>			
	<b>10.000 DAY</b>		
LU, Inc.		\$96.0000	\$960.00
Tennessee Guardrail, Inc.		\$100.0000	\$1,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$470.0000	\$4,700.00
<b>717-01.03 MOBILIZATION (PER CALL-OUT)</b>			
	<b>20.000 EACH</b>		
LU, Inc.		\$24.0000	\$480.00
Tennessee Guardrail, Inc.		\$25.0000	\$500.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$950.0000	\$19,000.00

**SUB-TOTAL MAINTENANCE**

LU, Inc.	\$721,473.70
Tennessee Guardrail, Inc.	\$768,636.31
RMD Holdings, LTD DBA Nationwide Construction Group	\$911,555.00

**TOTAL CONTRACT**

LU, Inc.	\$721,473.70
Tennessee Guardrail, Inc.	\$768,636.31
RMD Holdings, LTD DBA Nationwide Construction Group	\$911,555.00



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

COUNTIES BENTON, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND TIPTON (Contract No. CNV274 Call 004)

98400-4182-04

THE RANDOM ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2022

---

	TOTAL CONTRACT
LU, Inc.	\$457,446.50
RMD Holdings, LTD DBA Nationwide Construction Group	\$604,395.00
Tri-State Guardrail & Sign Co., Inc.	\$707,325.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
<b>705-06.40 CABLE BARRIER (MASH TL-3)</b>			
	<b>100.000 L.F.</b>		
LU, Inc.		\$15.5000	\$1,550.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$40.0000	\$4,000.00
Tri-State Guardrail & Sign Co., Inc.		\$10.0000	\$1,000.00
<b>705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)</b>			
	<b>2.000 EACH</b>		
LU, Inc.		\$1,250.0000	\$2,500.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$4,000.0000	\$8,000.00
Tri-State Guardrail & Sign Co., Inc.		\$1,500.0000	\$3,000.00
<b>705-80.01 LONGITUDINAL CABLE BARRIER</b>			
	<b>250.000 L.F.</b>		
LU, Inc.		\$1.9800	\$495.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$30.0000	\$7,500.00
Tri-State Guardrail & Sign Co., Inc.		\$10.0000	\$2,500.00
<b>705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3</b>			
	<b>3.000 EACH</b>		
LU, Inc.		\$544.5000	\$1,633.50
RMD Holdings, LTD DBA Nationwide Construction Group		\$4,000.0000	\$12,000.00
Tri-State Guardrail & Sign Co., Inc.		\$1,500.0000	\$4,500.00
<b>705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES</b>			
	<b>2,000.000 EACH</b>		
LU, Inc.		\$180.0000	\$360,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$188.0000	\$376,000.00
Tri-State Guardrail & Sign Co., Inc.		\$275.0000	\$550,000.00
<b>705-80.06 TERMINAL POST W/ALL ACCESSORIES</b>			
	<b>70.000 EACH</b>		
LU, Inc.		\$183.1500	\$12,820.50
RMD Holdings, LTD DBA Nationwide Construction Group		\$200.0000	\$14,000.00
Tri-State Guardrail & Sign Co., Inc.		\$300.0000	\$21,000.00
<b>705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES</b>			
	<b>15.000 EACH</b>		
LU, Inc.		\$192.0000	\$2,880.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$400.0000	\$6,000.00
Tri-State Guardrail & Sign Co., Inc.		\$700.0000	\$10,500.00
<b>705-80.09 DRIVEN SOCKETED LINE POST W/ALL ACCESSORIES</b>			
	<b>115.000 EACH</b>		
LU, Inc.		\$193.0500	\$22,200.75
RMD Holdings, LTD DBA Nationwide Construction Group		\$430.0000	\$49,450.00
Tri-State Guardrail & Sign Co., Inc.		\$350.0000	\$40,250.00

		UNIT PRICE	EXTENSION
<b>705-80.10 LINE POST W/FTNG &amp; ALL ACC.</b>			
	<b>10.000 EACH</b>		
LU, Inc.		\$144.0000	\$1,440.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$220.0000	\$2,200.00
Tri-State Guardrail & Sign Co., Inc.		\$250.0000	\$2,500.00
<b>705-80.12 CHECK CABLE TENSION</b>			
	<b>1.000 LS</b>		
LU, Inc.		\$5,000.0000	\$5,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$10,000.0000	\$10,000.00
Tri-State Guardrail & Sign Co., Inc.		\$10,000.0000	\$10,000.00
<b>705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE</b>			
	<b>15.000 EACH</b>		
LU, Inc.		\$74.2500	\$1,113.75
RMD Holdings, LTD DBA Nationwide Construction Group		\$270.0000	\$4,050.00
Tri-State Guardrail & Sign Co., Inc.		\$85.0000	\$1,275.00
<b>705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR</b>			
	<b>50.000 EACH</b>		
LU, Inc.		\$49.5000	\$2,475.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$70.0000	\$3,500.00
Tri-State Guardrail & Sign Co., Inc.		\$100.0000	\$5,000.00
<b>705-80.17 LONGITUDINAL CABLE BARRIER TRAINING</b>			
	<b>1.000 EACH</b>		
LU, Inc.		\$480.0000	\$480.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$670.0000	\$670.00
Tri-State Guardrail & Sign Co., Inc.		\$1,000.0000	\$1,000.00
<b>705-80.19 HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST</b>			
	<b>500.000 EACH</b>		
LU, Inc.		\$69.3000	\$34,650.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$73.0000	\$36,500.00
Tri-State Guardrail & Sign Co., Inc.		\$85.0000	\$42,500.00
<b>705-80.20 LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)</b>			
	<b>20.000 EACH</b>		
LU, Inc.		\$192.0000	\$3,840.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$200.0000	\$4,000.00
Tri-State Guardrail & Sign Co., Inc.		\$250.0000	\$5,000.00
<b>705-80.21 LONGITUDINAL CABLE BARRIER CABLE</b>			
	<b>100.000 L.F.</b>		
LU, Inc.		\$2.8800	\$288.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$2.5000	\$250.00
Tri-State Guardrail & Sign Co., Inc.		\$3.0000	\$300.00

		UNIT PRICE	EXTENSION
<b>705-80.22 TERMINAL POST W/FOOTING AND ALL ACCESSORIES</b>			
	<b>5.000 EACH</b>		
LU, Inc.		\$72.0000	\$360.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$230.0000	\$1,150.00
Tri-State Guardrail & Sign Co., Inc.		\$200.0000	\$1,000.00
<b>705-80.23 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4</b>			
	<b>1.000 EACH</b>		
LU, Inc.		\$1,920.0000	\$1,920.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$4,000.0000	\$4,000.00
Tri-State Guardrail & Sign Co., Inc.		\$1,500.0000	\$1,500.00
<b>706-80.18 CABLE BARRIER TERMINAL (REMOVAL)</b>			
	<b>5.000 EACH</b>		
LU, Inc.		\$9.6000	\$48.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$625.0000	\$3,125.00
Tri-State Guardrail & Sign Co., Inc.		\$10.0000	\$50.00
<b>712-01.02 LANE CLOSURE</b>			
	<b>10.000 EACH</b>		
LU, Inc.		\$9.6000	\$96.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$330.0000	\$3,300.00
Tri-State Guardrail & Sign Co., Inc.		\$10.0000	\$100.00
<b>712-01.03 LANE CLOSURE(NIGHT WORK)</b>			
	<b>10.000 EACH</b>		
LU, Inc.		\$9.6000	\$96.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$800.0000	\$8,000.00
Tri-State Guardrail & Sign Co., Inc.		\$10.0000	\$100.00
<b>712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD</b>			
	<b>10.000 DAY</b>		
LU, Inc.		\$72.0000	\$720.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$470.0000	\$4,700.00
Tri-State Guardrail & Sign Co., Inc.		\$75.0000	\$750.00
<b>717-01.03 MOBILIZATION (PER CALL-OUT)</b>			
	<b>35.000 EACH</b>		
LU, Inc.		\$24.0000	\$840.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$1,200.0000	\$42,000.00
Tri-State Guardrail & Sign Co., Inc.		\$100.0000	\$3,500.00

**SUB-TOTAL MAINTENANCE**

LU, Inc.	\$457,446.50
RMD Holdings, LTD DBA Nationwide Construction Group	\$604,395.00
Tri-State Guardrail & Sign Co., Inc.	\$707,325.00

**TOTAL CONTRACT**

LU, Inc.	\$457,446.50
RMD Holdings, LTD DBA Nationwide Construction Group	\$604,395.00
Tri-State Guardrail & Sign Co., Inc.	\$707,325.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

COUNTIES BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE (Contract No. CNV272 Call 005)

98200-4179-04

THE RANDOM ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2022

---

	TOTAL CONTRACT
LU, Inc.	\$425,182.20

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
705-06.40 CABLE BARRIER (MASH TL-3)		
LU, Inc.	100.000 L.F.	\$15.5000
		\$1,550.00
705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)		
LU, Inc.	2.000 EACH	\$1,250.0000
		\$2,500.00
705-80.01 LONGITUDINAL CABLE BARRIER		
LU, Inc.	1,000.000 L.F.	\$13.3800
		\$13,380.00
705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3		
LU, Inc.	5.000 EACH	\$1,043.2500
		\$5,216.25
705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES		
LU, Inc.	1,700.000 EACH	\$190.0000
		\$323,000.00
705-80.06 TERMINAL POST W/ALL ACCESSORIES		
LU, Inc.	70.000 EACH	\$181.9000
		\$12,733.00
705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES		
LU, Inc.	20.000 EACH	\$147.0000
		\$2,940.00
705-80.10 LINE POST W/FTNG & ALL ACC.		
LU, Inc.	20.000 EACH	\$181.9000
		\$3,638.00
705-80.12 CHECK CABLE TENSION		
LU, Inc.	1.000 LS	\$9,000.0000
		\$9,000.00
705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE		
LU, Inc.	20.000 EACH	\$49.0000
		\$980.00
705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR		
LU, Inc.	150.000 EACH	\$31.0700
		\$4,660.50
705-80.17 LONGITUDINAL CABLE BARRIER TRAINING		
LU, Inc.	1.000 EACH	\$245.0000
		\$245.00

		UNIT PRICE	EXTENSION
<b>705-80.19</b>	<b>HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST</b>		
	<b>500.000 EACH</b>		
LU, Inc.		\$73.5000	\$36,750.00
<b>705-80.20</b>	<b>LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)</b>		
	<b>35.000 EACH</b>		
LU, Inc.		\$51.0700	\$1,787.45
<b>705-80.21</b>	<b>LONGITUDINAL CABLE BARRIER CABLE</b>		
	<b>500.000 L.F.</b>		
LU, Inc.		\$0.7400	\$370.00
<b>705-80.22</b>	<b>TERMINAL POST W/FOOTING AND ALL ACCESSORIES</b>		
	<b>20.000 EACH</b>		
LU, Inc.		\$24.5000	\$490.00
<b>705-80.23</b>	<b>LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4</b>		
	<b>2.000 EACH</b>		
LU, Inc.		\$1,715.0000	\$3,430.00
<b>705-80.24</b>	<b>CONCRETE MONOLITHIC BLOCK FOR CABLE END TERMINAL FOUNDATION</b>		
	<b>1.000 EACH</b>		
LU, Inc.		\$650.0000	\$650.00
<b>706-80.18</b>	<b>CABLE BARRIER TERMINAL (REMOVAL)</b>		
	<b>8.000 EACH</b>		
LU, Inc.		\$49.0000	\$392.00
<b>712-01.02</b>	<b>LANE CLOSURE</b>		
	<b>10.000 EACH</b>		
LU, Inc.		\$12.2500	\$122.50
<b>712-01.03</b>	<b>LANE CLOSURE(NIGHT WORK)</b>		
	<b>10.000 EACH</b>		
LU, Inc.		\$12.2500	\$122.50
<b>712-08.20</b>	<b>TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD</b>		
	<b>10.000 DAY</b>		
LU, Inc.		\$98.0000	\$980.00
<b>717-01.03</b>	<b>MOBILIZATION (PER CALL-OUT)</b>		
	<b>20.000 EACH</b>		
LU, Inc.		\$12.2500	\$245.00



**SUB-TOTAL MAINTENANCE**

LU, Inc.

\$425,182.20

**TOTAL CONTRACT**

LU, Inc.

\$425,182.20

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

CARROLL COUNTY (Contract No. CNV249 Call 006)

HSIP-76(112),09009-3238-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 79 (S.R. 76) FROM SOUTH OF WINGO CHAPEL CEMETERY LANE (L.M. 8.60) TO SOUTH OF SYDNOR ROAD (L.M. 12.40).

PROJECT LENGTH - 3.800 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2022

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$60,978.82
LU, Inc.	\$63,615.45
Volunteer Paving, LLC	\$75,963.73

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>5,270.000 L.F.</b>		
Superior Traffic Control, LLC		\$2.9500	\$15,546.50
LU, Inc.		\$2.8600	\$15,072.20
Volunteer Paving, LLC		\$2.9100	\$15,335.70
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$5,500.0000	\$5,500.00
LU, Inc.		\$2,750.0000	\$2,750.00
Volunteer Paving, LLC		\$5,000.0000	\$5,000.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>64.000 EACH</b>		
Superior Traffic Control, LLC		\$34.0000	\$2,176.00
LU, Inc.		\$49.8100	\$3,187.84
Volunteer Paving, LLC		\$53.3400	\$3,413.76
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>159.000 L.F.</b>		
Superior Traffic Control, LLC		\$5.0000	\$795.00
LU, Inc.		\$5.0500	\$802.95
Volunteer Paving, LLC		\$5.4200	\$861.78
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>1,110.500 LB.</b>		
Superior Traffic Control, LLC		\$4.3500	\$4,830.68
LU, Inc.		\$3.1200	\$3,464.76
Volunteer Paving, LLC		\$3.2800	\$3,642.44
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>818.700 LB.</b>		
Superior Traffic Control, LLC		\$4.5500	\$3,725.09
LU, Inc.		\$3.5800	\$2,930.95
Volunteer Paving, LLC		\$3.7800	\$3,094.69
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>112.400 S.F.</b>		
Superior Traffic Control, LLC		\$14.5000	\$1,629.80
LU, Inc.		\$10.0800	\$1,132.99
Volunteer Paving, LLC		\$10.7900	\$1,212.80
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>196.500 S.F.</b>		
Superior Traffic Control, LLC		\$15.5000	\$3,045.75
LU, Inc.		\$10.7800	\$2,118.27
Volunteer Paving, LLC		\$11.5600	\$2,271.54

		UNIT PRICE	EXTENSION
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$750.0000	\$750.00
LU, Inc.		\$1,032.7500	\$1,032.75
Volunteer Paving, LLC		\$1,050.2600	\$1,050.26
<b>713-15.35 METAL BARRICADE (TYPE III)</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$850.0000	\$1,700.00
LU, Inc.		\$531.3700	\$1,062.74
Volunteer Paving, LLC		\$540.3800	\$1,080.76
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>220.000 EACH</b>		
Superior Traffic Control, LLC		\$25.0000	\$5,500.00
LU, Inc.		\$28.0000	\$6,160.00
Volunteer Paving, LLC		\$25.0000	\$5,500.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>9.400 L.M.</b>		
Superior Traffic Control, LLC		\$1,200.0000	\$11,280.00
LU, Inc.		\$2,250.0000	\$21,150.00
Volunteer Paving, LLC		\$2,500.0000	\$23,500.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$4,500.0000	\$4,500.00
LU, Inc.		\$2,750.0000	\$2,750.00
Volunteer Paving, LLC		\$10,000.0000	\$10,000.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC	\$60,978.82
LU, Inc.	\$63,615.45
Volunteer Paving, LLC	\$75,963.73

**TOTAL CONTRACT**

Superior Traffic Control, LLC	\$60,978.82
LU, Inc.	\$63,615.45
Volunteer Paving, LLC	\$75,963.73

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

COUNTIES CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON (Contract No. CNV273 Call 007)

98304-4135-04

THE RANDOM ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2022

---

	TOTAL CONTRACT	
LU, Inc.	\$435,436.45	

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
705-06.40 CABLE BARRIER (MASH TL-3)		
LU, Inc.	100.000 L.F.	\$14.5000
		\$1,450.00
705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)		
LU, Inc.	2.000 EACH	\$1,250.0000
		\$2,500.00
705-80.01 LONGITUDINAL CABLE BARRIER		
LU, Inc.	200.000 L.F.	\$10.5000
		\$2,100.00
705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3		
LU, Inc.	3.000 EACH	\$1,023.7500
		\$3,071.25
705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES		
LU, Inc.	2,000.000 EACH	\$178.0000
		\$356,000.00
705-80.06 TERMINAL POST W/ALL ACCESSORIES		
LU, Inc.	100.000 EACH	\$178.0000
		\$17,800.00
705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES		
LU, Inc.	30.000 EACH	\$144.0000
		\$4,320.00
705-80.10 LINE POST W/FTNG & ALL ACC.		
LU, Inc.	25.000 EACH	\$165.1200
		\$4,128.00
705-80.12 CHECK CABLE TENSION		
LU, Inc.	1.000 LS	\$8,000.0000
		\$8,000.00
705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE		
LU, Inc.	25.000 EACH	\$43.2000
		\$1,080.00
705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR		
LU, Inc.	100.000 EACH	\$72.0000
		\$7,200.00
705-80.17 LONGITUDINAL CABLE BARRIER TRAINING		
LU, Inc.	1.000 EACH	\$960.0000
		\$960.00

		UNIT PRICE	EXTENSION
<b>705-80.19</b>	<b>HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST</b>		
	<b>300.000 EACH</b>		
LU, Inc.		\$67.6800	\$20,304.00
<b>705-80.20</b>	<b>LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)</b>		
	<b>25.000 EACH</b>		
LU, Inc.		\$43.2000	\$1,080.00
<b>705-80.21</b>	<b>LONGITUDINAL CABLE BARRIER CABLE</b>		
	<b>100.000 L.F.</b>		
LU, Inc.		\$1.2000	\$120.00
<b>705-80.22</b>	<b>TERMINAL POST W/FOOTING AND ALL ACCESSORIES</b>		
	<b>10.000 EACH</b>		
LU, Inc.		\$26.4000	\$264.00
<b>705-80.23</b>	<b>LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4</b>		
	<b>1.000 EACH</b>		
LU, Inc.		\$1,680.0000	\$1,680.00
<b>705-80.24</b>	<b>CONCRETE MONOLITHIC BLOCK FOR CABLE END TERMINAL FOUNDATION</b>		
	<b>1.000 EACH</b>		
LU, Inc.		\$624.0000	\$624.00
<b>706-80.18</b>	<b>CABLE BARRIER TERMINAL (REMOVAL)</b>		
	<b>8.000 EACH</b>		
LU, Inc.		\$26.4000	\$211.20
<b>712-01.02</b>	<b>LANE CLOSURE</b>		
	<b>10.000 EACH</b>		
LU, Inc.		\$13.2000	\$132.00
<b>712-01.03</b>	<b>LANE CLOSURE(NIGHT WORK)</b>		
	<b>10.000 EACH</b>		
LU, Inc.		\$13.2000	\$132.00
<b>712-08.20</b>	<b>TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD</b>		
	<b>10.000 DAY</b>		
LU, Inc.		\$96.0000	\$960.00
<b>717-01.03</b>	<b>MOBILIZATION (PER CALL-OUT)</b>		
	<b>50.000 EACH</b>		
LU, Inc.		\$26.4000	\$1,320.00



**SUB-TOTAL MAINTENANCE**

LU, Inc.

\$435,436.45

**TOTAL CONTRACT**

LU, Inc.

\$435,436.45

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

CLAIBORNE COUNTY (Contract No. CNV125 Call 008)

HSIP-1300(29),13945-3485-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2022

---

	TOTAL CONTRACT
LU, Inc.	\$169,725.97
Superior Traffic Control, LLC	\$170,924.20
Superior Pavement Marking, Inc.	\$171,424.20
Highway Markings, Inc.	\$194,790.89
Tennessee Guardrail, Inc.	\$236,920.90

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
LU, Inc.		\$2,000.0000	\$2,000.00
Superior Traffic Control, LLC		\$5,000.0000	\$5,000.00
Superior Pavement Marking, Inc.		\$6,500.0000	\$6,500.00
Highway Markings, Inc.		\$7,500.0000	\$7,500.00
Tennessee Guardrail, Inc.		\$12,500.0000	\$12,500.00
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>65.000 S.F.</b>		
LU, Inc.		\$19.2100	\$1,248.65
Superior Traffic Control, LLC		\$15.2500	\$991.25
Superior Pavement Marking, Inc.		\$15.2500	\$991.25
Highway Markings, Inc.		\$9.2500	\$601.25
Tennessee Guardrail, Inc.		\$64.5000	\$4,192.50
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>852.000 L.F.</b>		
LU, Inc.		\$5.4800	\$4,668.96
Superior Traffic Control, LLC		\$5.2500	\$4,473.00
Superior Pavement Marking, Inc.		\$5.2500	\$4,473.00
Highway Markings, Inc.		\$5.7500	\$4,899.00
Tennessee Guardrail, Inc.		\$8.7000	\$7,412.40
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>1,131.000 LB.</b>		
LU, Inc.		\$5.0800	\$5,745.48
Superior Traffic Control, LLC		\$4.2500	\$4,806.75
Superior Pavement Marking, Inc.		\$4.2500	\$4,806.75
Highway Markings, Inc.		\$3.8800	\$4,388.28
Tennessee Guardrail, Inc.		\$7.8500	\$8,878.35
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>3,818.000 LB.</b>		
LU, Inc.		\$5.5300	\$21,113.54
Superior Traffic Control, LLC		\$4.5000	\$17,181.00
Superior Pavement Marking, Inc.		\$4.5000	\$17,181.00
Highway Markings, Inc.		\$3.9700	\$15,157.46
Tennessee Guardrail, Inc.		\$4.6500	\$17,753.70
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>598.000 S.F.</b>		
LU, Inc.		\$11.3400	\$6,781.32
Superior Traffic Control, LLC		\$13.4500	\$8,043.10
Superior Pavement Marking, Inc.		\$13.4500	\$8,043.10
Highway Markings, Inc.		\$15.0500	\$8,999.90
Tennessee Guardrail, Inc.		\$16.2500	\$9,717.50

		UNIT PRICE	EXTENSION
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>594.000 S.F.</b>		
LU, Inc.		\$12.0500	\$7,157.70
Superior Traffic Control, LLC		\$14.8500	\$8,820.90
Superior Pavement Marking, Inc.		\$14.8500	\$8,820.90
Highway Markings, Inc.		\$15.7500	\$9,355.50
Tennessee Guardrail, Inc.		\$22.6000	\$13,424.40
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>37.000 EACH</b>		
LU, Inc.		\$30.0700	\$1,112.59
Superior Traffic Control, LLC		\$50.0000	\$1,850.00
Superior Pavement Marking, Inc.		\$50.0000	\$1,850.00
Highway Markings, Inc.		\$20.0000	\$740.00
Tennessee Guardrail, Inc.		\$20.0000	\$740.00
<b>713-16.05 RAILROAD CROSS-BUCK SIGN &amp; SUPPORT</b>			
	<b>6.000 EACH</b>		
LU, Inc.		\$406.0700	\$2,436.42
Superior Traffic Control, LLC		\$400.0000	\$2,400.00
Superior Pavement Marking, Inc.		\$400.0000	\$2,400.00
Highway Markings, Inc.		\$375.0000	\$2,250.00
Tennessee Guardrail, Inc.		\$914.5500	\$5,487.30
<b>713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT</b>			
	<b>1.000 EACH</b>		
LU, Inc.		\$406.0700	\$406.07
Superior Traffic Control, LLC		\$425.0000	\$425.00
Superior Pavement Marking, Inc.		\$425.0000	\$425.00
Highway Markings, Inc.		\$375.0000	\$375.00
Tennessee Guardrail, Inc.		\$914.5500	\$914.55
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>32.000 S.Y.</b>		
LU, Inc.		\$21.2100	\$678.72
Superior Traffic Control, LLC		\$21.0000	\$672.00
Superior Pavement Marking, Inc.		\$21.0000	\$672.00
Highway Markings, Inc.		\$30.0000	\$960.00
Tennessee Guardrail, Inc.		\$117.5000	\$3,760.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>654.000 L.F.</b>		
LU, Inc.		\$8.3300	\$5,447.82
Superior Traffic Control, LLC		\$8.2500	\$5,395.50
Superior Pavement Marking, Inc.		\$8.2500	\$5,395.50
Highway Markings, Inc.		\$11.7500	\$7,684.50
Tennessee Guardrail, Inc.		\$16.0500	\$10,496.70

		UNIT PRICE	EXTENSION
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
	<b>5.000 EACH</b>		
LU, Inc.		\$353.5000	\$1,767.50
Superior Traffic Control, LLC		\$350.0000	\$1,750.00
Superior Pavement Marking, Inc.		\$350.0000	\$1,750.00
Highway Markings, Inc.		\$400.0000	\$2,000.00
Tennessee Guardrail, Inc.		\$962.5000	\$4,812.50
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>82.000 L.M.</b>		
LU, Inc.		\$1,287.7500	\$105,595.50
Superior Traffic Control, LLC		\$1,275.0000	\$104,550.00
Superior Pavement Marking, Inc.		\$1,275.0000	\$104,550.00
Highway Markings, Inc.		\$1,465.0000	\$120,130.00
Tennessee Guardrail, Inc.		\$1,500.0000	\$123,000.00
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>1,220.000 L.F.</b>		
LU, Inc.		\$0.3300	\$402.60
Superior Traffic Control, LLC		\$0.3300	\$402.60
Superior Pavement Marking, Inc.		\$0.3300	\$402.60
Highway Markings, Inc.		\$0.7000	\$854.00
Tennessee Guardrail, Inc.		\$2.7000	\$3,294.00
<b>716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)</b>			
	<b>1,745.000 L.F.</b>		
LU, Inc.		\$0.3800	\$663.10
Superior Traffic Control, LLC		\$0.3800	\$663.10
Superior Pavement Marking, Inc.		\$0.3800	\$663.10
Highway Markings, Inc.		\$0.8000	\$1,396.00
Tennessee Guardrail, Inc.		\$2.6000	\$4,537.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
LU, Inc.		\$2,500.0000	\$2,500.00
Superior Traffic Control, LLC		\$3,500.0000	\$3,500.00
Superior Pavement Marking, Inc.		\$2,500.0000	\$2,500.00
Highway Markings, Inc.		\$7,500.0000	\$7,500.00
Tennessee Guardrail, Inc.		\$6,000.0000	\$6,000.00

**SUB-TOTAL ROADWAY**

LU, Inc.	\$169,725.97
Superior Traffic Control, LLC	\$170,924.20
Superior Pavement Marking, Inc.	\$171,424.20
Highway Markings, Inc.	\$194,790.89
Tennessee Guardrail, Inc.	\$236,920.90

**TOTAL CONTRACT**

LU, Inc.	\$169,725.97
Superior Traffic Control, LLC	\$170,924.20
Superior Pavement Marking, Inc.	\$171,424.20
Highway Markings, Inc.	\$194,790.89
Tennessee Guardrail, Inc.	\$236,920.90

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

COCKE COUNTY (Contract No. CNV250 Call 009)

15010-4207-04

THE REPAIR OF THE BRIDGE ON U.S. 321 (S.R. 73) OVER GREENBRIER CREEK (L.M. 2.02).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

---

	TOTAL CONTRACT
Whaley Construction, LLC	\$1,003,449.50
Southern Constructors, Inc.	\$1,043,143.75
Mid-State Construction Company, Inc.	\$1,062,408.69
Charles Blalock & Sons, Inc.	\$1,084,669.71
Jones Bros. Contractors, LLC	\$1,127,907.09
Summers-Taylor, Inc.	\$1,194,032.60

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>105-01 CONSTRUCTION STAKES, LINES AND GRADES</b>			
	<b>1.000 LS</b>		
Whaley Construction, LLC		\$35,000.0000	\$35,000.00
Southern Constructors, Inc.		\$30,000.0000	\$30,000.00
Mid-State Construction Company, Inc.		\$25,869.9000	\$25,869.90
Charles Blalock & Sons, Inc.		\$28,399.0300	\$28,399.03
Jones Bros. Contractors, LLC		\$20,000.0000	\$20,000.00
Summers-Taylor, Inc.		\$16,500.0000	\$16,500.00
<b>201-05.31 VEGETATION REMOVAL</b>			
	<b>1.000 LS</b>		
Whaley Construction, LLC		\$30,000.0000	\$30,000.00
Southern Constructors, Inc.		\$20,000.0000	\$20,000.00
Mid-State Construction Company, Inc.		\$10,186.9500	\$10,186.95
Charles Blalock & Sons, Inc.		\$60,000.0000	\$60,000.00
Jones Bros. Contractors, LLC		\$55,000.0000	\$55,000.00
Summers-Taylor, Inc.		\$6,800.0000	\$6,800.00
<b>202-04.01 REMOVAL OF STRUCTURES (BR. NO. 15-SR73-2.02)</b>			
	<b>1.000 LS</b>		
Whaley Construction, LLC		\$75,000.0000	\$75,000.00
Southern Constructors, Inc.		\$80,000.0000	\$80,000.00
Mid-State Construction Company, Inc.		\$65,344.7900	\$65,344.79
Charles Blalock & Sons, Inc.		\$75,000.0000	\$75,000.00
Jones Bros. Contractors, LLC		\$150,000.0000	\$150,000.00
Summers-Taylor, Inc.		\$175,000.0000	\$175,000.00
<b>204-04.10 STRUCTURE EXCAVATION UNCLASSIFIED</b>			
	<b>132.000 C.Y.</b>		
Whaley Construction, LLC		\$50.0000	\$6,600.00
Southern Constructors, Inc.		\$50.0000	\$6,600.00
Mid-State Construction Company, Inc.		\$56.5300	\$7,461.96
Charles Blalock & Sons, Inc.		\$30.0000	\$3,960.00
Jones Bros. Contractors, LLC		\$35.0000	\$4,620.00
Summers-Taylor, Inc.		\$46.0000	\$6,072.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>300.000 L.F.</b>		
Whaley Construction, LLC		\$5.0000	\$1,500.00
Southern Constructors, Inc.		\$12.0000	\$3,600.00
Mid-State Construction Company, Inc.		\$7.0800	\$2,124.00
Charles Blalock & Sons, Inc.		\$10.8000	\$3,240.00
Jones Bros. Contractors, LLC		\$6.0000	\$1,800.00
Summers-Taylor, Inc.		\$6.0000	\$1,800.00



		UNIT PRICE	EXTENSION
<b>209-09.03 SEDIMENT FILTER BAG (15' X 15')</b>	<b>2.000 EACH</b>		
Whaley Construction, LLC		\$1,500.0000	\$3,000.00
Southern Constructors, Inc.		\$1,100.0000	\$2,200.00
Mid-State Construction Company, Inc.		\$859.2600	\$1,718.52
Charles Blalock & Sons, Inc.		\$20.0000	\$40.00
Jones Bros. Contractors, LLC		\$700.0000	\$1,400.00
Summers-Taylor, Inc.		\$1,100.0000	\$2,200.00
<b>209-65.04 TEMPORARY IN STREAM DIVERSION</b>	<b>200.000 L.F.</b>		
Whaley Construction, LLC		\$150.0000	\$30,000.00
Southern Constructors, Inc.		\$200.0000	\$40,000.00
Mid-State Construction Company, Inc.		\$90.1400	\$18,028.00
Charles Blalock & Sons, Inc.		\$10.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$125.0000	\$25,000.00
Summers-Taylor, Inc.		\$55.0000	\$11,000.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>	<b>40.000 TON</b>		
Whaley Construction, LLC		\$50.0000	\$2,000.00
Southern Constructors, Inc.		\$45.0000	\$1,800.00
Mid-State Construction Company, Inc.		\$48.8100	\$1,952.40
Charles Blalock & Sons, Inc.		\$50.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$45.0000	\$1,800.00
Summers-Taylor, Inc.		\$50.0000	\$2,000.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>	<b>7.400 TON</b>		
Whaley Construction, LLC		\$385.0000	\$2,849.00
Southern Constructors, Inc.		\$400.0000	\$2,960.00
Mid-State Construction Company, Inc.		\$431.1600	\$3,190.58
Charles Blalock & Sons, Inc.		\$350.0000	\$2,590.00
Jones Bros. Contractors, LLC		\$350.0000	\$2,590.00
Summers-Taylor, Inc.		\$370.0000	\$2,738.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>	<b>0.100 TON</b>		
Whaley Construction, LLC		\$2,200.0000	\$220.00
Southern Constructors, Inc.		\$2,100.0000	\$210.00
Mid-State Construction Company, Inc.		\$2,463.8000	\$246.38
Charles Blalock & Sons, Inc.		\$200.0000	\$20.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$200.00
Summers-Taylor, Inc.		\$2,100.0000	\$210.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>	<b>1.100 TON</b>		
Whaley Construction, LLC		\$2,200.0000	\$2,420.00
Southern Constructors, Inc.		\$2,100.0000	\$2,310.00
Mid-State Construction Company, Inc.		\$2,463.8000	\$2,710.18
Charles Blalock & Sons, Inc.		\$2,000.0000	\$2,200.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$2,200.00
Summers-Taylor, Inc.		\$2,100.0000	\$2,310.00

		UNIT PRICE	EXTENSION
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>160.000 TON</b>		
Whaley Construction, LLC		\$303.0000	\$48,480.00
Southern Constructors, Inc.		\$300.0000	\$48,000.00
Mid-State Construction Company, Inc.		\$338.7700	\$54,203.20
Charles Blalock & Sons, Inc.		\$275.0000	\$44,000.00
Jones Bros. Contractors, LLC		\$275.0000	\$44,000.00
Summers-Taylor, Inc.		\$291.0000	\$46,560.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>2,420.000 S.Y.</b>		
Whaley Construction, LLC		\$7.0000	\$16,940.00
Southern Constructors, Inc.		\$15.0000	\$36,300.00
Mid-State Construction Company, Inc.		\$14.1700	\$34,291.40
Charles Blalock & Sons, Inc.		\$11.5000	\$27,830.00
Jones Bros. Contractors, LLC		\$6.0000	\$14,520.00
Summers-Taylor, Inc.		\$12.2500	\$29,645.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>31,211.000 LB.</b>		
Whaley Construction, LLC		\$1.5000	\$46,816.50
Southern Constructors, Inc.		\$2.2500	\$70,224.75
Mid-State Construction Company, Inc.		\$1.9600	\$61,173.56
Charles Blalock & Sons, Inc.		\$2.2400	\$69,912.64
Jones Bros. Contractors, LLC		\$2.5000	\$78,027.50
Summers-Taylor, Inc.		\$2.3500	\$73,345.85
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>10.000 C.Y.</b>		
Whaley Construction, LLC		\$1,465.0000	\$14,650.00
Southern Constructors, Inc.		\$1,300.0000	\$13,000.00
Mid-State Construction Company, Inc.		\$4,388.8000	\$43,888.00
Charles Blalock & Sons, Inc.		\$5,500.0000	\$55,000.00
Jones Bros. Contractors, LLC		\$2,400.0000	\$24,000.00
Summers-Taylor, Inc.		\$5,150.0000	\$51,500.00
<b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>			
	<b>162.000 S.Y.</b>		
Whaley Construction, LLC		\$255.0000	\$41,310.00
Southern Constructors, Inc.		\$500.0000	\$81,000.00
Mid-State Construction Company, Inc.		\$359.2300	\$58,195.26
Charles Blalock & Sons, Inc.		\$485.0000	\$78,570.00
Jones Bros. Contractors, LLC		\$350.0000	\$56,700.00
Summers-Taylor, Inc.		\$434.0000	\$70,308.00
<b>604-03.09 CLASS D CONCRETE (BRIDGE DECK)</b>			
	<b>89.000 C.Y.</b>		
Whaley Construction, LLC		\$935.0000	\$83,215.00
Southern Constructors, Inc.		\$1,200.0000	\$106,800.00
Mid-State Construction Company, Inc.		\$1,242.9300	\$110,620.77
Charles Blalock & Sons, Inc.		\$2,350.0000	\$209,150.00
Jones Bros. Contractors, LLC		\$1,450.0000	\$129,050.00
Summers-Taylor, Inc.		\$2,380.0000	\$211,820.00

		UNIT PRICE	EXTENSION
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>	<b>500.000 S.Y.</b>		
Whaley Construction, LLC		\$14.0000	\$7,000.00
Southern Constructors, Inc.		\$15.0000	\$7,500.00
Mid-State Construction Company, Inc.		\$14.7800	\$7,390.00
Charles Blalock & Sons, Inc.		\$13.2200	\$6,610.00
Jones Bros. Contractors, LLC		\$12.0000	\$6,000.00
Summers-Taylor, Inc.		\$13.0000	\$6,500.00
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>	<b>444.000 S.Y.</b>		
Whaley Construction, LLC		\$18.5000	\$8,214.00
Southern Constructors, Inc.		\$20.0000	\$8,880.00
Mid-State Construction Company, Inc.		\$22.7900	\$10,118.76
Charles Blalock & Sons, Inc.		\$18.0000	\$7,992.00
Jones Bros. Contractors, LLC		\$16.3600	\$7,263.84
Summers-Taylor, Inc.		\$19.0000	\$8,436.00
<b>604-10.05 CONCRETE</b>	<b>69.000 S.F.</b>		
Whaley Construction, LLC		\$296.0000	\$20,424.00
Southern Constructors, Inc.		\$225.0000	\$15,525.00
Mid-State Construction Company, Inc.		\$162.4400	\$11,208.36
Charles Blalock & Sons, Inc.		\$290.0000	\$20,010.00
Jones Bros. Contractors, LLC		\$210.0000	\$14,490.00
Summers-Taylor, Inc.		\$270.0000	\$18,630.00
<b>604-10.14 REMOVE EXISTING WEARING SURFACE</b>	<b>1.000 LS</b>		
Whaley Construction, LLC		\$35,000.0000	\$35,000.00
Southern Constructors, Inc.		\$20,000.0000	\$20,000.00
Mid-State Construction Company, Inc.		\$13,181.3300	\$13,181.33
Charles Blalock & Sons, Inc.		\$10,000.0000	\$10,000.00
Jones Bros. Contractors, LLC		\$30,000.0000	\$30,000.00
Summers-Taylor, Inc.		\$12,500.0000	\$12,500.00
<b>604-10.54 CONCRETE REPAIRS</b>	<b>69.000 S.F.</b>		
Whaley Construction, LLC		\$296.0000	\$20,424.00
Southern Constructors, Inc.		\$225.0000	\$15,525.00
Mid-State Construction Company, Inc.		\$164.7800	\$11,369.82
Charles Blalock & Sons, Inc.		\$250.0000	\$17,250.00
Jones Bros. Contractors, LLC		\$200.0000	\$13,800.00
Summers-Taylor, Inc.		\$240.0000	\$16,560.00
<b>604-10.63 CONCRETE REPAIRS (CRACKS)</b>	<b>18.000 L.F.</b>		
Whaley Construction, LLC		\$250.0000	\$4,500.00
Southern Constructors, Inc.		\$100.0000	\$1,800.00
Mid-State Construction Company, Inc.		\$307.9800	\$5,543.64
Charles Blalock & Sons, Inc.		\$540.0000	\$9,720.00
Jones Bros. Contractors, LLC		\$60.0000	\$1,080.00
Summers-Taylor, Inc.		\$175.0000	\$3,150.00

**615-02.52 PRESTRESSED CONCRETE BOX BEAM (15" X 24")**

**324.000 L.F.**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$369.0000	\$119,556.00
Southern Constructors, Inc.	\$350.0000	\$113,400.00
Mid-State Construction Company, Inc.	\$325.1100	\$105,335.64
Charles Blalock & Sons, Inc.	\$360.0000	\$116,640.00
Jones Bros. Contractors, LLC	\$415.0000	\$134,460.00
Summers-Taylor, Inc.	\$385.0000	\$124,740.00

**620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)**

**171.000 L.F.**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$250.0000	\$42,750.00
Southern Constructors, Inc.	\$150.0000	\$25,650.00
Mid-State Construction Company, Inc.	\$201.1200	\$34,391.52
Charles Blalock & Sons, Inc.	\$115.0000	\$19,665.00
Jones Bros. Contractors, LLC	\$150.0000	\$25,650.00
Summers-Taylor, Inc.	\$194.0000	\$33,174.00

**705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT**

**4.000 EACH**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$1,650.0000	\$6,600.00
Southern Constructors, Inc.	\$2,000.0000	\$8,000.00
Mid-State Construction Company, Inc.	\$1,847.8500	\$7,391.40
Charles Blalock & Sons, Inc.	\$1,620.0000	\$6,480.00
Jones Bros. Contractors, LLC	\$1,460.0000	\$5,840.00
Summers-Taylor, Inc.	\$1,600.0000	\$6,400.00

**705-06.01 W BEAM GR (TYPE 2) MASH TL-3**

**157.000 L.F.**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$38.0000	\$5,966.00
Southern Constructors, Inc.	\$35.0000	\$5,495.00
Mid-State Construction Company, Inc.	\$42.5000	\$6,672.50
Charles Blalock & Sons, Inc.	\$36.7200	\$5,765.04
Jones Bros. Contractors, LLC	\$32.2500	\$5,063.25
Summers-Taylor, Inc.	\$37.0000	\$5,809.00

**705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3**

**4.000 EACH**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$3,355.0000	\$13,420.00
Southern Constructors, Inc.	\$3,200.0000	\$12,800.00
Mid-State Construction Company, Inc.	\$3,757.3000	\$15,029.20
Charles Blalock & Sons, Inc.	\$3,300.0000	\$13,200.00
Jones Bros. Contractors, LLC	\$3,000.0000	\$12,000.00
Summers-Taylor, Inc.	\$3,225.0000	\$12,900.00

**705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3**

**4.000 EACH**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$2,448.0000	\$9,792.00
Southern Constructors, Inc.	\$3,000.0000	\$12,000.00
Mid-State Construction Company, Inc.	\$2,740.9800	\$10,963.92
Charles Blalock & Sons, Inc.	\$2,400.0000	\$9,600.00
Jones Bros. Contractors, LLC	\$2,750.0000	\$11,000.00
Summers-Taylor, Inc.	\$2,350.0000	\$9,400.00

		UNIT PRICE	EXTENSION
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>460.000 L.F.</b>		
Whaley Construction, LLC		\$3.0000	\$1,380.00
Southern Constructors, Inc.		\$2.0000	\$920.00
Mid-State Construction Company, Inc.		\$2.4600	\$1,131.60
Charles Blalock & Sons, Inc.		\$2.0000	\$920.00
Jones Bros. Contractors, LLC		\$1.0000	\$460.00
Summers-Taylor, Inc.		\$1.0000	\$460.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>200.000 L.F.</b>		
Whaley Construction, LLC		\$6.0000	\$1,200.00
Southern Constructors, Inc.		\$22.0000	\$4,400.00
Mid-State Construction Company, Inc.		\$4.5200	\$904.00
Charles Blalock & Sons, Inc.		\$5.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$5.0000	\$1,000.00
Summers-Taylor, Inc.		\$2.5000	\$500.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>45.000 TON</b>		
Whaley Construction, LLC		\$50.0000	\$2,250.00
Southern Constructors, Inc.		\$85.0000	\$3,825.00
Mid-State Construction Company, Inc.		\$61.5500	\$2,769.75
Charles Blalock & Sons, Inc.		\$65.0000	\$2,925.00
Jones Bros. Contractors, LLC		\$55.0000	\$2,475.00
Summers-Taylor, Inc.		\$88.0000	\$3,960.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Whaley Construction, LLC		\$56,000.0000	\$56,000.00
Southern Constructors, Inc.		\$40,000.0000	\$40,000.00
Mid-State Construction Company, Inc.		\$60,206.7700	\$60,206.77
Charles Blalock & Sons, Inc.		\$19,500.0000	\$19,500.00
Jones Bros. Contractors, LLC		\$38,000.0000	\$38,000.00
Summers-Taylor, Inc.		\$14,500.0000	\$14,500.00
<b>712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)</b>			
	<b>380.000 L.F.</b>		
Whaley Construction, LLC		\$85.0000	\$32,300.00
Southern Constructors, Inc.		\$90.0000	\$34,200.00
Mid-State Construction Company, Inc.		\$79.7800	\$30,316.40
Charles Blalock & Sons, Inc.		\$38.4500	\$14,611.00
Jones Bros. Contractors, LLC		\$90.0000	\$34,200.00
Summers-Taylor, Inc.		\$175.0000	\$66,500.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>2.000 EACH</b>		
Whaley Construction, LLC		\$5,803.0000	\$11,606.00
Southern Constructors, Inc.		\$8,500.0000	\$17,000.00
Mid-State Construction Company, Inc.		\$7,760.9700	\$15,521.94
Charles Blalock & Sons, Inc.		\$5,697.0000	\$11,394.00
Jones Bros. Contractors, LLC		\$8,500.0000	\$17,000.00
Summers-Taylor, Inc.		\$5,600.0000	\$11,200.00

		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>15.000 EACH</b>		
Whaley Construction, LLC		\$42.0000	\$630.00
Southern Constructors, Inc.		\$45.0000	\$675.00
Mid-State Construction Company, Inc.		\$43.1200	\$646.80
Charles Blalock & Sons, Inc.		\$37.8000	\$567.00
Jones Bros. Contractors, LLC		\$35.0000	\$525.00
Summers-Taylor, Inc.		\$55.0000	\$825.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>11.000 EACH</b>		
Whaley Construction, LLC		\$19.0000	\$209.00
Southern Constructors, Inc.		\$20.0000	\$220.00
Mid-State Construction Company, Inc.		\$18.4800	\$203.28
Charles Blalock & Sons, Inc.		\$16.2000	\$178.20
Jones Bros. Contractors, LLC		\$15.0000	\$165.00
Summers-Taylor, Inc.		\$16.0000	\$176.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,280.000 S.F.</b>		
Whaley Construction, LLC		\$9.0000	\$11,520.00
Southern Constructors, Inc.		\$15.0000	\$19,200.00
Mid-State Construction Company, Inc.		\$9.2400	\$11,827.20
Charles Blalock & Sons, Inc.		\$9.0000	\$11,520.00
Jones Bros. Contractors, LLC		\$7.5000	\$9,600.00
Summers-Taylor, Inc.		\$8.0000	\$10,240.00
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>4,000.000 L.F.</b>		
Whaley Construction, LLC		\$2.7500	\$11,000.00
Southern Constructors, Inc.		\$3.0000	\$12,000.00
Mid-State Construction Company, Inc.		\$3.0800	\$12,320.00
Charles Blalock & Sons, Inc.		\$2.5100	\$10,040.00
Jones Bros. Contractors, LLC		\$2.5000	\$10,000.00
Summers-Taylor, Inc.		\$2.5000	\$10,000.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>2,400.000 L.F.</b>		
Whaley Construction, LLC		\$3.7000	\$8,880.00
Southern Constructors, Inc.		\$4.0000	\$9,600.00
Mid-State Construction Company, Inc.		\$4.0000	\$9,600.00
Charles Blalock & Sons, Inc.		\$3.4800	\$8,352.00
Jones Bros. Contractors, LLC		\$3.2500	\$7,800.00
Summers-Taylor, Inc.		\$3.5000	\$8,400.00
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>24.000 L.F.</b>		
Whaley Construction, LLC		\$17.0000	\$408.00
Southern Constructors, Inc.		\$20.0000	\$480.00
Mid-State Construction Company, Inc.		\$18.4800	\$443.52
Charles Blalock & Sons, Inc.		\$29.7000	\$712.80
Jones Bros. Contractors, LLC		\$15.0000	\$360.00
Summers-Taylor, Inc.		\$29.0000	\$696.00

		UNIT PRICE	EXTENSION
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Whaley Construction, LLC		\$9,625.0000	\$19,250.00
Southern Constructors, Inc.		\$9,000.0000	\$18,000.00
Mid-State Construction Company, Inc.		\$5,851.5300	\$11,703.06
Charles Blalock & Sons, Inc.		\$5,130.0000	\$10,260.00
Jones Bros. Contractors, LLC		\$4,750.0000	\$9,500.00
Summers-Taylor, Inc.		\$5,100.0000	\$10,200.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>12.000 EACH</b>		
Whaley Construction, LLC		\$165.0000	\$1,980.00
Southern Constructors, Inc.		\$160.0000	\$1,920.00
Mid-State Construction Company, Inc.		\$184.7900	\$2,217.48
Charles Blalock & Sons, Inc.		\$81.0000	\$972.00
Jones Bros. Contractors, LLC		\$150.0000	\$1,800.00
Summers-Taylor, Inc.		\$80.0000	\$960.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>1.000 L.M.</b>		
Whaley Construction, LLC		\$6,325.0000	\$6,325.00
Southern Constructors, Inc.		\$7,500.0000	\$7,500.00
Mid-State Construction Company, Inc.		\$7,083.4300	\$7,083.43
Charles Blalock & Sons, Inc.		\$6,500.0000	\$6,500.00
Jones Bros. Contractors, LLC		\$5,750.0000	\$5,750.00
Summers-Taylor, Inc.		\$6,340.0000	\$6,340.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Whaley Construction, LLC		\$80,000.0000	\$80,000.00
Southern Constructors, Inc.		\$55,000.0000	\$55,000.00
Mid-State Construction Company, Inc.		\$118,503.6300	\$118,503.63
Charles Blalock & Sons, Inc.		\$50,000.0000	\$50,000.00
Jones Bros. Contractors, LLC		\$56,000.0000	\$56,000.00
Summers-Taylor, Inc.		\$59,500.0000	\$59,500.00
<b>730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM</b>			
	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$22,800.0000	\$22,800.00
Southern Constructors, Inc.		\$25,000.0000	\$25,000.00
Mid-State Construction Company, Inc.		\$35,725.1000	\$35,725.10
Charles Blalock & Sons, Inc.		\$25,000.0000	\$25,000.00
Jones Bros. Contractors, LLC		\$55,000.0000	\$55,000.00
Summers-Taylor, Inc.		\$20,500.0000	\$20,500.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>160.000 S.Y.</b>		
Whaley Construction, LLC		\$7.0000	\$1,120.00
Southern Constructors, Inc.		\$7.0000	\$1,120.00
Mid-State Construction Company, Inc.		\$6.4600	\$1,033.60
Charles Blalock & Sons, Inc.		\$14.0000	\$2,240.00
Jones Bros. Contractors, LLC		\$3.5000	\$560.00
Summers-Taylor, Inc.		\$5.0000	\$800.00

UNIT PRICE EXTENSION

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

63.000 S.Y.

Whaley Construction, LLC	\$15.0000	\$945.00
Southern Constructors, Inc.	\$8.0000	\$504.00
Mid-State Construction Company, Inc.	\$7.1300	\$449.19
Charles Blalock & Sons, Inc.	\$18.0000	\$1,134.00
Jones Bros. Contractors, LLC	\$2.5000	\$157.50
Summers-Taylor, Inc.	\$4.2500	\$267.75



**SUB-TOTAL BRIDGE**

Whaley Construction, LLC	\$1,003,449.50
Southern Constructors, Inc.	\$1,043,143.75
Mid-State Construction Company, Inc.	\$1,062,408.69
Charles Blalock & Sons, Inc.	\$1,084,669.71
Jones Bros. Contractors, LLC	\$1,127,907.09
Summers-Taylor, Inc.	\$1,194,032.60

**TOTAL CONTRACT**

Whaley Construction, LLC	\$1,003,449.50
Southern Constructors, Inc.	\$1,043,143.75
Mid-State Construction Company, Inc.	\$1,062,408.69
Charles Blalock & Sons, Inc.	\$1,084,669.71
Jones Bros. Contractors, LLC	\$1,127,907.09
Summers-Taylor, Inc.	\$1,194,032.60

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

COFFEE COUNTY (Contract No. CNV145 Call 010)

16002-4217-04

THE REPAIR OF THE BRIDGE ON U.S. 41 (S.R. 2) OVER BLUE SPRING CREEK (L.M. 21.03).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

---

	TOTAL CONTRACT
Mid-State Construction Company, Inc.	\$1,322,657.65
Dement Construction Company, LLC	\$1,351,977.85
Bell & Associates Construction, LLC	\$1,529,173.60

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>105-01 CONSTRUCTION STAKES, LINES AND GRADES</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$25,329.1500	\$25,329.15
Dement Construction Company, LLC		\$20,000.0000	\$20,000.00
Bell & Associates Construction, LLC		\$19,000.0000	\$19,000.00
<b>201-07.01 REMOVAL AND DISPOSAL OF BRUSH &amp; TREES</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$1,923.7200	\$1,923.72
Dement Construction Company, LLC		\$70,000.0000	\$70,000.00
Bell & Associates Construction, LLC		\$3,000.0000	\$3,000.00
<b>202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 16-SR002-21.03)</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$138,436.8800	\$138,436.88
Dement Construction Company, LLC		\$95,000.0000	\$95,000.00
Bell & Associates Construction, LLC		\$205,000.0000	\$205,000.00
<b>204-02.01 DRY EXCAVATION (BRIDGES)</b>			
	<b>615.000 C.Y.</b>		
Mid-State Construction Company, Inc.		\$23.2100	\$14,274.15
Dement Construction Company, LLC		\$8.0000	\$4,920.00
Bell & Associates Construction, LLC		\$38.0000	\$23,370.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>665.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$7.8000	\$5,187.00
Dement Construction Company, LLC		\$5.2500	\$3,491.25
Bell & Associates Construction, LLC		\$6.0000	\$3,990.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>840.000 TON</b>		
Mid-State Construction Company, Inc.		\$37.0600	\$31,130.40
Dement Construction Company, LLC		\$60.0000	\$50,400.00
Bell & Associates Construction, LLC		\$45.0000	\$37,800.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>56.700 TON</b>		
Mid-State Construction Company, Inc.		\$226.2000	\$12,825.54
Dement Construction Company, LLC		\$291.2000	\$16,511.04
Bell & Associates Construction, LLC		\$222.0000	\$12,587.40
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>75.000 TON</b>		
Mid-State Construction Company, Inc.		\$230.9100	\$17,318.25
Dement Construction Company, LLC		\$242.1500	\$18,161.25
Bell & Associates Construction, LLC		\$227.0000	\$17,025.00

		UNIT PRICE	EXTENSION
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>1.000 TON</b>		
Mid-State Construction Company, Inc.		\$1,178.1000	\$1,178.10
Dement Construction Company, LLC		\$789.6100	\$789.61
Bell & Associates Construction, LLC		\$1,155.0000	\$1,155.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>120.000 TON</b>		
Mid-State Construction Company, Inc.		\$261.5400	\$31,384.80
Dement Construction Company, LLC		\$196.4800	\$23,577.60
Bell & Associates Construction, LLC		\$257.0000	\$30,840.00
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>0.300 L.M.</b>		
Mid-State Construction Company, Inc.		\$12,546.7700	\$3,764.03
Dement Construction Company, LLC		\$13,750.0000	\$4,125.00
Bell & Associates Construction, LLC		\$5,000.0000	\$1,500.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>1,800.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$14.0200	\$25,236.00
Dement Construction Company, LLC		\$6.0000	\$10,800.00
Bell & Associates Construction, LLC		\$14.0000	\$25,200.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>48,705.000 LB.</b>		
Mid-State Construction Company, Inc.		\$1.9300	\$94,000.65
Dement Construction Company, LLC		\$1.2000	\$58,446.00
Bell & Associates Construction, LLC		\$2.0000	\$97,410.00
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>32.000 C.Y.</b>		
Mid-State Construction Company, Inc.		\$2,185.0600	\$69,921.92
Dement Construction Company, LLC		\$800.0000	\$25,600.00
Bell & Associates Construction, LLC		\$2,113.0000	\$67,616.00
<b>604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)</b>			
	<b>1,648.000 LB.</b>		
Mid-State Construction Company, Inc.		\$1.9900	\$3,279.52
Dement Construction Company, LLC		\$1.2000	\$1,977.60
Bell & Associates Construction, LLC		\$2.3000	\$3,790.40
<b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>			
	<b>197.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$335.7400	\$66,140.78
Dement Construction Company, LLC		\$400.0000	\$78,800.00
Bell & Associates Construction, LLC		\$560.0000	\$110,320.00

		UNIT PRICE	EXTENSION
<b>604-03.09 CLASS D CONCRETE (BRIDGE DECK)</b>			
	<b>165.000 C.Y.</b>		
Mid-State Construction Company, Inc.		\$984.0800	\$162,373.20
Dement Construction Company, LLC		\$1,500.0000	\$247,500.00
Bell & Associates Construction, LLC		\$1,150.0000	\$189,750.00
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>			
	<b>507.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$14.1400	\$7,168.98
Dement Construction Company, LLC		\$12.0000	\$6,084.00
Bell & Associates Construction, LLC		\$13.0000	\$6,591.00
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>			
	<b>722.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$10.6000	\$7,653.20
Dement Construction Company, LLC		\$8.0000	\$5,776.00
Bell & Associates Construction, LLC		\$11.5000	\$8,303.00
<b>604-10.05 CONCRETE</b>			
	<b>55.000 S.F.</b>		
Mid-State Construction Company, Inc.		\$112.6300	\$6,194.65
Dement Construction Company, LLC		\$180.0000	\$9,900.00
Bell & Associates Construction, LLC		\$190.0000	\$10,450.00
<b>604-10.18 REINFORCING STEEL (REPAIRS)</b>			
	<b>2,650.000 LB.</b>		
Mid-State Construction Company, Inc.		\$1.8600	\$4,929.00
Dement Construction Company, LLC		\$1.2500	\$3,312.50
Bell & Associates Construction, LLC		\$4.9000	\$12,985.00
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>56.000 S.F.</b>		
Mid-State Construction Company, Inc.		\$111.8800	\$6,265.28
Dement Construction Company, LLC		\$150.0000	\$8,400.00
Bell & Associates Construction, LLC		\$161.0000	\$9,016.00
<b>604-10.58 EPOXY INJECTION (INJECTION)</b>			
	<b>2.000 GAL.</b>		
Mid-State Construction Company, Inc.		\$353.4300	\$706.86
Dement Construction Company, LLC		\$200.0000	\$400.00
Bell & Associates Construction, LLC		\$894.0000	\$1,788.00
<b>604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)</b>			
	<b>35.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$347.5400	\$12,163.90
Dement Construction Company, LLC		\$80.0000	\$2,800.00
Bell & Associates Construction, LLC		\$256.0000	\$8,960.00

		UNIT PRICE	EXTENSION
<b>615-02.19 PRESTRESSED CONCRETE BOX BEAM (24" X 36")</b>	<b>693.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$331.1300	\$229,473.09
Dement Construction Company, LLC		\$400.0000	\$277,200.00
Bell & Associates Construction, LLC		\$300.0000	\$207,900.00
<b>617-02 BRIDGE DECK CRACK SEALING</b>	<b>192.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$2.8900	\$554.88
Dement Construction Company, LLC		\$2.0000	\$384.00
Bell & Associates Construction, LLC		\$5.4000	\$1,036.80
<b>617-05 SEALANT (HMWM)</b>	<b>2.000 GAL.</b>		
Mid-State Construction Company, Inc.		\$322.5100	\$645.02
Dement Construction Company, LLC		\$300.0000	\$600.00
Bell & Associates Construction, LLC		\$322.0000	\$644.00
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>	<b>336.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$134.1000	\$45,057.60
Dement Construction Company, LLC		\$175.0000	\$58,800.00
Bell & Associates Construction, LLC		\$199.0000	\$66,864.00
<b>621-05.02 TEMPORARY SHORING</b>	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$27,144.1500	\$27,144.15
Dement Construction Company, LLC		\$8,000.0000	\$8,000.00
Bell & Associates Construction, LLC		\$10,050.0000	\$10,050.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>	<b>100.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$38.1000	\$3,810.00
Dement Construction Company, LLC		\$32.3400	\$3,234.00
Bell & Associates Construction, LLC		\$37.0000	\$3,700.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>	<b>4.000 EACH</b>		
Mid-State Construction Company, Inc.		\$3,621.4800	\$14,485.92
Dement Construction Company, LLC		\$3,074.0000	\$12,296.00
Bell & Associates Construction, LLC		\$3,550.0000	\$14,200.00
<b>705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>	<b>4.000 EACH</b>		
Mid-State Construction Company, Inc.		\$2,431.6000	\$9,726.40
Dement Construction Company, LLC		\$2,064.0000	\$8,256.00
Bell & Associates Construction, LLC		\$1,790.0000	\$7,160.00

		UNIT PRICE	EXTENSION
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>318.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$2.0600	\$655.08
Dement Construction Company, LLC		\$1.7500	\$556.50
Bell & Associates Construction, LLC		\$2.0000	\$636.00
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>			
	<b>75.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$50.2400	\$3,768.00
Dement Construction Company, LLC		\$50.0000	\$3,750.00
Bell & Associates Construction, LLC		\$56.0000	\$4,200.00
<b>710-09.02 6" PIPE UNDERDRAIN</b>			
	<b>90.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$41.7400	\$3,756.60
Dement Construction Company, LLC		\$5.0000	\$450.00
Bell & Associates Construction, LLC		\$24.0000	\$2,160.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$31,677.8100	\$31,677.81
Dement Construction Company, LLC		\$25,000.0000	\$25,000.00
Bell & Associates Construction, LLC		\$5,000.0000	\$5,000.00
<b>712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)</b>			
	<b>400.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$40.4200	\$16,168.00
Dement Construction Company, LLC		\$20.0000	\$8,000.00
Bell & Associates Construction, LLC		\$40.0000	\$16,000.00
<b>712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)</b>			
	<b>260.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$81.4800	\$21,184.80
Dement Construction Company, LLC		\$40.0000	\$10,400.00
Bell & Associates Construction, LLC		\$300.0000	\$78,000.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>4.000 EACH</b>		
Mid-State Construction Company, Inc.		\$4,712.4000	\$18,849.60
Dement Construction Company, LLC		\$5,600.0000	\$22,400.00
Bell & Associates Construction, LLC		\$8,670.0000	\$34,680.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>30.000 EACH</b>		
Mid-State Construction Company, Inc.		\$17.6700	\$530.10
Dement Construction Company, LLC		\$30.0000	\$900.00
Bell & Associates Construction, LLC		\$46.0000	\$1,380.00

		UNIT PRICE	EXTENSION
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>360.000 S.F.</b>		
Mid-State Construction Company, Inc.		\$7.0700	\$2,545.20
Dement Construction Company, LLC		\$7.1500	\$2,574.00
Bell & Associates Construction, LLC		\$8.2500	\$2,970.00
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>5,490.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$3.5300	\$19,379.70
Dement Construction Company, LLC		\$3.0000	\$16,470.00
Bell & Associates Construction, LLC		\$5.7000	\$31,293.00
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>24.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$25.9200	\$622.08
Dement Construction Company, LLC		\$22.0000	\$528.00
Bell & Associates Construction, LLC		\$46.0000	\$1,104.00
<b>712-10.02 TEMPORARY TRANSVERSE RUMBLE STRIPS</b>			
	<b>96.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$70.6800	\$6,785.28
Dement Construction Company, LLC		\$30.0000	\$2,880.00
Bell & Associates Construction, LLC		\$17.0000	\$1,632.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Mid-State Construction Company, Inc.		\$6,479.5500	\$12,959.10
Dement Construction Company, LLC		\$7,800.0000	\$15,600.00
Bell & Associates Construction, LLC		\$8,320.0000	\$16,640.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>5.000 EACH</b>		
Mid-State Construction Company, Inc.		\$117.8100	\$589.05
Dement Construction Company, LLC		\$100.0000	\$500.00
Bell & Associates Construction, LLC		\$86.0000	\$430.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>5.000 EACH</b>		
Mid-State Construction Company, Inc.		\$58.9100	\$294.55
Dement Construction Company, LLC		\$50.0000	\$250.00
Bell & Associates Construction, LLC		\$23.0000	\$115.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.350 L.M.</b>		
Mid-State Construction Company, Inc.		\$9,424.8000	\$3,298.68
Dement Construction Company, LLC		\$8,000.0000	\$2,800.00
Bell & Associates Construction, LLC		\$17,330.0000	\$6,065.50



		UNIT PRICE	EXTENSION
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$57,289.7500	\$57,289.75
Dement Construction Company, LLC		\$66,300.0000	\$66,300.00
Bell & Associates Construction, LLC		\$75,000.0000	\$75,000.00
<b>730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$32,397.7500	\$32,397.75
Dement Construction Company, LLC		\$30,000.0000	\$30,000.00
Bell & Associates Construction, LLC		\$24,000.0000	\$24,000.00
<b>740-07.04 GEOGRID REINFORCEMENT TYPE 2</b>			
	<b>1,585.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$4.6000	\$7,291.00
Dement Construction Company, LLC		\$3.5000	\$5,547.50
Bell & Associates Construction, LLC		\$4.5000	\$7,132.50
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>510.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$5.7500	\$2,932.50
Dement Construction Company, LLC		\$3.0000	\$1,530.00
Bell & Associates Construction, LLC		\$3.4000	\$1,734.00

**SUB-TOTAL BRIDGE**

Mid-State Construction Company, Inc.	\$1,322,657.65
Dement Construction Company, LLC	\$1,351,977.85
Bell & Associates Construction, LLC	\$1,529,173.60

**TOTAL CONTRACT**

Mid-State Construction Company, Inc.	\$1,322,657.65
Dement Construction Company, LLC	\$1,351,977.85
Bell & Associates Construction, LLC	\$1,529,173.60

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

DAVIDSON COUNTY (Contract No. CNV262 Call 011)

19006-4124-04

THE REPAIR OF THE BRIDGE ON I-40 WB OVER THE C.S.X. RAILROAD (L.M. 18.59).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2021

---

	TOTAL CONTRACT
Bell & Associates Construction, LLC	\$1,320,151.25
Kiewit Infrastructure South Co.	\$1,591,285.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>200.000 L.F.</b>		
Bell & Associates Construction, LLC		\$6.5000	\$1,300.00
Kiewit Infrastructure South Co.		\$7.0000	\$1,400.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>1.000 TON</b>		
Bell & Associates Construction, LLC		\$1,244.0000	\$1,244.00
Kiewit Infrastructure South Co.		\$1,500.0000	\$1,500.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>95.000 TON</b>		
Bell & Associates Construction, LLC		\$356.0000	\$33,820.00
Kiewit Infrastructure South Co.		\$415.0000	\$39,425.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>1,016.000 S.Y.</b>		
Bell & Associates Construction, LLC		\$21.7500	\$22,098.00
Kiewit Infrastructure South Co.		\$22.0000	\$22,352.00
<b>604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)</b>			
	<b>110.000 S.Y.</b>		
Bell & Associates Construction, LLC		\$15.0000	\$1,650.00
Kiewit Infrastructure South Co.		\$15.0000	\$1,650.00
<b>604-10.09 CONCRETE</b>			
	<b>55.000 C.Y.</b>		
Bell & Associates Construction, LLC		\$2,750.0000	\$151,250.00
Kiewit Infrastructure South Co.		\$3,200.0000	\$176,000.00
<b>604-10.13 CONCRETE SLAB REMOVAL</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LLC		\$145,000.0000	\$145,000.00
Kiewit Infrastructure South Co.		\$210,000.0000	\$210,000.00
<b>604-10.14 REMOVE EXISTING WEARING SURFACE</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LLC		\$35,000.0000	\$35,000.00
Kiewit Infrastructure South Co.		\$70,000.0000	\$70,000.00
<b>604-10.18 REINFORCING STEEL (REPAIRS)</b>			
	<b>29,800.000 LB.</b>		
Bell & Associates Construction, LLC		\$5.0000	\$149,000.00
Kiewit Infrastructure South Co.		\$4.5000	\$134,100.00
<b>604-10.89 MISCELLANEOUS BRIDGE ITEMS (FALSEWORK)</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LLC		\$87,000.0000	\$87,000.00
Kiewit Infrastructure South Co.		\$160,000.0000	\$160,000.00

		UNIT PRICE	EXTENSION
<b>604-10.90 MISCELLANEOUS BRIDGE ITEMS</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LLC		\$45,000.0000	\$45,000.00
Kiewit Infrastructure South Co.		\$65,000.0000	\$65,000.00
<b>620-10.01 CONCRETE PARAPET (BRIDGERAIL REPLACEMENT)</b>			
	<b>140.000 L.F.</b>		
Bell & Associates Construction, LLC		\$385.0000	\$53,900.00
Kiewit Infrastructure South Co.		\$450.0000	\$63,000.00
<b>705-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>82.000 EACH</b>		
Bell & Associates Construction, LLC		\$15.0000	\$1,230.00
Kiewit Infrastructure South Co.		\$14.0000	\$1,148.00
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LLC		\$8,200.0000	\$16,400.00
Kiewit Infrastructure South Co.		\$8,000.0000	\$16,000.00
<b>707-07.01 CHAIN-LINK FENCE (BRIDGES)</b>			
	<b>515.000 S.F.</b>		
Bell & Associates Construction, LLC		\$32.5000	\$16,737.50
Kiewit Infrastructure South Co.		\$30.0000	\$15,450.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LLC		\$89,000.0000	\$89,000.00
Kiewit Infrastructure South Co.		\$170,000.0000	\$170,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>1,510.000 L.F.</b>		
Bell & Associates Construction, LLC		\$75.0000	\$113,250.00
Kiewit Infrastructure South Co.		\$60.0000	\$90,600.00
<b>712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>205.000 L.F.</b>		
Bell & Associates Construction, LLC		\$105.0000	\$21,525.00
Kiewit Infrastructure South Co.		\$90.0000	\$18,450.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>172.000 EACH</b>		
Bell & Associates Construction, LLC		\$42.7500	\$7,353.00
Kiewit Infrastructure South Co.		\$40.0000	\$6,880.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>2,405.000 S.F.</b>		
Bell & Associates Construction, LLC		\$16.2500	\$39,081.25
Kiewit Infrastructure South Co.		\$15.0000	\$36,075.00

		UNIT PRICE	EXTENSION
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>240.000 L.F.</b>		
Bell & Associates Construction, LLC		\$18.2500	\$4,380.00
Kiewit Infrastructure South Co.		\$16.0000	\$3,840.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>4.000 EACH</b>		
Bell & Associates Construction, LLC		\$1,200.0000	\$4,800.00
Kiewit Infrastructure South Co.		\$1,100.0000	\$4,400.00
<b>712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>			
	<b>230.000 HOUR</b>		
Bell & Associates Construction, LLC		\$150.0000	\$34,500.00
Kiewit Infrastructure South Co.		\$125.0000	\$28,750.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LLC		\$8,200.0000	\$16,400.00
Kiewit Infrastructure South Co.		\$7,500.0000	\$15,000.00
<b>713-16.20 SIGNS (COVER OVERHEAD SIGN)</b>			
	<b>8.000 EACH</b>		
Bell & Associates Construction, LLC		\$10,000.0000	\$80,000.00
Kiewit Infrastructure South Co.		\$14,000.0000	\$112,000.00
<b>714-02.02 ENCASED CONDUIT (2" PVC, SCHEDULE 40)</b>			
	<b>140.000 L.F.</b>		
Bell & Associates Construction, LLC		\$40.0000	\$5,600.00
Kiewit Infrastructure South Co.		\$47.0000	\$6,580.00
<b>714-06.07 CABLE (1/C # 2 AWG)</b>			
	<b>420.000 L.F.</b>		
Bell & Associates Construction, LLC		\$5.5000	\$2,310.00
Kiewit Infrastructure South Co.		\$11.0000	\$4,620.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>10.000 EACH</b>		
Bell & Associates Construction, LLC		\$250.0000	\$2,500.00
Kiewit Infrastructure South Co.		\$450.0000	\$4,500.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>275.000 L.F.</b>		
Bell & Associates Construction, LLC		\$19.0000	\$5,225.00
Kiewit Infrastructure South Co.		\$34.0000	\$9,350.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.100 L.M.</b>		
Bell & Associates Construction, LLC		\$31,150.0000	\$3,115.00
Kiewit Infrastructure South Co.		\$56,000.0000	\$5,600.00

		UNIT PRICE	EXTENSION
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>	<b>310.000 L.F.</b>		
Bell & Associates Construction, LLC		\$6.2500	\$1,937.50
Kiewit Infrastructure South Co.		\$11.0000	\$3,410.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Bell & Associates Construction, LLC		\$113,500.0000	\$113,500.00
Kiewit Infrastructure South Co.		\$77,000.0000	\$77,000.00
<b>740-11.03 TEMPORARY SEDIMENT TUBE 18IN</b>	<b>50.000 L.F.</b>		
Bell & Associates Construction, LLC		\$5.0000	\$250.00
Kiewit Infrastructure South Co.		\$5.0000	\$250.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>	<b>6.000 M.G.</b>		
Bell & Associates Construction, LLC		\$125.0000	\$750.00
Kiewit Infrastructure South Co.		\$120.0000	\$720.00
<b>803-01 SODDING (NEW SOD)</b>	<b>600.000 S.Y.</b>		
Bell & Associates Construction, LLC		\$6.2500	\$3,750.00
Kiewit Infrastructure South Co.		\$7.0000	\$4,200.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>	<b>29.000 TON</b>		
Bell & Associates Construction, LLC		\$355.0000	\$10,295.00
Kiewit Infrastructure South Co.		\$415.0000	\$12,035.00

**SUB-TOTAL BRIDGE**

Bell & Associates Construction, LLC  
Kiewit Infrastructure South Co.

\$1,320,151.25  
\$1,591,285.00

**TOTAL CONTRACT**

Bell & Associates Construction, LLC  
Kiewit Infrastructure South Co.

\$1,320,151.25  
\$1,591,285.00



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

GILES COUNTY (Contract No. CNV229 Call 013)

HSIP-7(38),28003-3228-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 31 (S.R. 7) FROM SOUTH OF OLD CAMPBELLSVILLE ROAD (L.M. 24.94) TO NORTH OF ELLA WEST CIRCLE (L.M. 35.08).

PROJECT LENGTH - 10.14 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2022

DBE GOAL 9.00%

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$266,181.50
Volunteer Paving, LLC	\$289,949.06

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>10.340 L.M.</b>		
Superior Traffic Control, LLC		\$225.0000	\$2,326.50
Volunteer Paving, LLC		\$650.0000	\$6,721.00
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>60.000 L.F.</b>		
Superior Traffic Control, LLC		\$75.0000	\$4,500.00
Volunteer Paving, LLC		\$75.0000	\$4,500.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>21.000 EACH</b>		
Superior Traffic Control, LLC		\$1,200.0000	\$25,200.00
Volunteer Paving, LLC		\$1,200.0000	\$25,200.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>5,185.000 L.F.</b>		
Superior Traffic Control, LLC		\$2.9500	\$15,295.75
Volunteer Paving, LLC		\$4.2500	\$22,036.25
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>21.000 EACH</b>		
Superior Traffic Control, LLC		\$3,675.0000	\$77,175.00
Volunteer Paving, LLC		\$3,675.0000	\$77,175.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$6,500.0000	\$6,500.00
Volunteer Paving, LLC		\$5,000.0000	\$5,000.00
<b>713-02.04 DELINEATOR (MILE MARKER) &amp; STEEL POST</b>			
	<b>10.000 EACH</b>		
Superior Traffic Control, LLC		\$220.0000	\$2,200.00
Volunteer Paving, LLC		\$187.0000	\$1,870.00
<b>713-02.11 REMOVAL OF EXISTING DELINEATORS</b>			
	<b>28.000 EACH</b>		
Superior Traffic Control, LLC		\$10.0000	\$280.00
Volunteer Paving, LLC		\$7.0000	\$196.00
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>122.000 S.F.</b>		
Superior Traffic Control, LLC		\$15.0000	\$1,830.00
Volunteer Paving, LLC		\$11.7200	\$1,429.84
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>582.000 L.F.</b>		
Superior Traffic Control, LLC		\$5.0000	\$2,910.00
Volunteer Paving, LLC		\$5.4500	\$3,171.90

		UNIT PRICE	EXTENSION
<b>713-02.22 BARRIER WALL DELINEATION ENHANCEMENT</b>			
	<b>1,350.000 L.F.</b>		
Superior Traffic Control, LLC		\$4.9500	\$6,682.50
Volunteer Paving, LLC		\$5.6900	\$7,681.50
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>2,126.000 LB.</b>		
Superior Traffic Control, LLC		\$4.2500	\$9,035.50
Volunteer Paving, LLC		\$4.2200	\$8,971.72
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>5,091.000 LB.</b>		
Superior Traffic Control, LLC		\$4.5000	\$22,909.50
Volunteer Paving, LLC		\$4.7200	\$24,029.52
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>505.000 S.F.</b>		
Superior Traffic Control, LLC		\$13.2500	\$6,691.25
Volunteer Paving, LLC		\$11.3500	\$5,731.75
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>1,034.000 S.F.</b>		
Superior Traffic Control, LLC		\$14.2500	\$14,734.50
Volunteer Paving, LLC		\$12.1200	\$12,532.08
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>189.000 EACH</b>		
Superior Traffic Control, LLC		\$10.0000	\$1,890.00
Volunteer Paving, LLC		\$30.0000	\$5,670.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>386.000 EACH</b>		
Superior Traffic Control, LLC		\$26.0000	\$10,036.00
Volunteer Paving, LLC		\$25.0000	\$9,650.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>24.000 S.Y.</b>		
Superior Traffic Control, LLC		\$25.0000	\$600.00
Volunteer Paving, LLC		\$10.0000	\$240.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>333.000 L.F.</b>		
Superior Traffic Control, LLC		\$14.0000	\$4,662.00
Volunteer Paving, LLC		\$15.0000	\$4,995.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>4.000 EACH</b>		
Superior Traffic Control, LLC		\$200.0000	\$800.00
Volunteer Paving, LLC		\$150.0000	\$600.00

		UNIT PRICE	EXTENSION
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>4.000 EACH</b>		
Superior Traffic Control, LLC		\$100.0000	\$400.00
Volunteer Paving, LLC		\$75.0000	\$300.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>20.680 L.M.</b>		
Superior Traffic Control, LLC		\$2,100.0000	\$43,428.00
Volunteer Paving, LLC		\$2,500.0000	\$51,700.00
<b>716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)</b>			
	<b>730.000 L.F.</b>		
Superior Traffic Control, LLC		\$1.5000	\$1,095.00
Volunteer Paving, LLC		\$0.7500	\$547.50
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$5,000.0000	\$5,000.00
Volunteer Paving, LLC		\$10,000.0000	\$10,000.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC

\$266,181.50

Volunteer Paving, LLC

\$289,949.06

**TOTAL CONTRACT**

Superior Traffic Control, LLC

\$266,181.50

Volunteer Paving, LLC

\$289,949.06

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

HENDERSON COUNTY (Contract No. CNV265 Call 014)

PHSIP-100(69),39007-3216-94

THE CONSTRUCTION OF TURN LANES ON S.R. 100 AT THE INTERSECTION OF S.R. 104 (L.M. 5.82), INCLUDING GRADING, DRAINAGE, SIGNALS AND PAVING.

PROJECT LENGTH - 0.225 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

DBE GOAL 8.00%

---

	TOTAL CONTRACT
Volunteer Bridge Construction, Inc.	\$722,245.85
Delta Contracting Company, LLC	\$722,892.46
J. M. Duncan, Inc.	\$948,270.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
			<b>1.000 LS</b>
	Volunteer Bridge Construction, Inc.	\$15,000.0000	\$15,000.00
	Delta Contracting Company, LLC	\$13,000.0000	\$13,000.00
	J. M. Duncan, Inc.	\$25,000.0000	\$25,000.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
			<b>1.000 LS</b>
	Volunteer Bridge Construction, Inc.	\$20,000.0000	\$20,000.00
	Delta Contracting Company, LLC	\$177,345.0000	\$177,345.00
	J. M. Duncan, Inc.	\$30,000.0000	\$30,000.00
<b>202-01.13</b>	<b>REMOVAL OF PIPE (18" CMP ,102+79.70.)</b>		
			<b>4.300 L.F.</b>
	Volunteer Bridge Construction, Inc.	\$30.0000	\$129.00
	Delta Contracting Company, LLC	\$94.0000	\$404.20
	J. M. Duncan, Inc.	\$100.0000	\$430.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
			<b>1,287.000 C.Y.</b>
	Volunteer Bridge Construction, Inc.	\$4.0000	\$5,148.00
	Delta Contracting Company, LLC	\$40.0000	\$51,480.00
	J. M. Duncan, Inc.	\$30.0000	\$38,610.00
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
			<b>142.000 C.Y.</b>
	Volunteer Bridge Construction, Inc.	\$10.0000	\$1,420.00
	Delta Contracting Company, LLC	\$60.0000	\$8,520.00
	J. M. Duncan, Inc.	\$30.0000	\$4,260.00
<b>203-06</b>	<b>WATER</b>		
			<b>5.000 M.G.</b>
	Volunteer Bridge Construction, Inc.	\$4.0000	\$20.00
	Delta Contracting Company, LLC	\$90.0000	\$450.00
	J. M. Duncan, Inc.	\$60.0000	\$300.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
			<b>45.000 C.Y.</b>
	Volunteer Bridge Construction, Inc.	\$4.0000	\$180.00
	Delta Contracting Company, LLC	\$36.0000	\$1,620.00
	J. M. Duncan, Inc.	\$50.0000	\$2,250.00
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
			<b>1,047.000 L.F.</b>
	Volunteer Bridge Construction, Inc.	\$8.5000	\$8,899.50
	Delta Contracting Company, LLC	\$7.5000	\$7,852.50
	J. M. Duncan, Inc.	\$8.5000	\$8,899.50

		UNIT PRICE	EXTENSION
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>628.000 L.F.</b>		
Volunteer Bridge Construction, Inc.		\$6.0000	\$3,768.00
Delta Contracting Company, LLC		\$5.0000	\$3,140.00
J. M. Duncan, Inc.		\$6.1000	\$3,830.80
<b>209-08.07 ROCK CHECK DAM</b>			
	<b>5.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$500.0000	\$2,500.00
Delta Contracting Company, LLC		\$1,300.0000	\$6,500.00
J. M. Duncan, Inc.		\$1,500.0000	\$7,500.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>8.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$1,500.0000	\$12,000.00
Delta Contracting Company, LLC		\$1,500.0000	\$12,000.00
J. M. Duncan, Inc.		\$2,000.0000	\$16,000.00
<b>209-09.01 SANDBAGS</b>			
	<b>320.000 BAG</b>		
Volunteer Bridge Construction, Inc.		\$5.0000	\$1,600.00
Delta Contracting Company, LLC		\$5.0000	\$1,600.00
J. M. Duncan, Inc.		\$20.0000	\$6,400.00
<b>209-09.03 SEDIMENT FILTER BAG (15' X 15')</b>			
	<b>1.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$300.0000	\$300.00
Delta Contracting Company, LLC		\$300.0000	\$300.00
J. M. Duncan, Inc.		\$1,000.0000	\$1,000.00
<b>209-20.04 POLYETHYLENE SHEETING (10 MIL.)</b>			
	<b>200.000 S.Y.</b>		
Volunteer Bridge Construction, Inc.		\$4.0000	\$800.00
Delta Contracting Company, LLC		\$5.0000	\$1,000.00
J. M. Duncan, Inc.		\$5.0000	\$1,000.00
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>3.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$500.0000	\$1,500.00
Delta Contracting Company, LLC		\$600.0000	\$1,800.00
J. M. Duncan, Inc.		\$500.0000	\$1,500.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>1,146.000 TON</b>		
Volunteer Bridge Construction, Inc.		\$21.0000	\$24,066.00
Delta Contracting Company, LLC		\$30.0000	\$34,380.00
J. M. Duncan, Inc.		\$55.0000	\$63,030.00



		UNIT PRICE	EXTENSION
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)</b>			
	<b>100.000 TON</b>		
Volunteer Bridge Construction, Inc.		\$21.0000	\$2,100.00
Delta Contracting Company, LLC		\$32.0000	\$3,200.00
J. M. Duncan, Inc.		\$60.0000	\$6,000.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>105.000 TON</b>		
Volunteer Bridge Construction, Inc.		\$30.0000	\$3,150.00
Delta Contracting Company, LLC		\$45.0000	\$4,725.00
J. M. Duncan, Inc.		\$65.0000	\$6,825.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>380.000 TON</b>		
Volunteer Bridge Construction, Inc.		\$95.0000	\$36,100.00
Delta Contracting Company, LLC		\$94.0000	\$35,720.00
J. M. Duncan, Inc.		\$110.0000	\$41,800.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>238.000 TON</b>		
Volunteer Bridge Construction, Inc.		\$101.0000	\$24,038.00
Delta Contracting Company, LLC		\$97.0000	\$23,086.00
J. M. Duncan, Inc.		\$120.0000	\$28,560.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>3.000 TON</b>		
Volunteer Bridge Construction, Inc.		\$400.0000	\$1,200.00
Delta Contracting Company, LLC		\$350.0000	\$1,050.00
J. M. Duncan, Inc.		\$370.0000	\$1,110.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>10.000 TON</b>		
Volunteer Bridge Construction, Inc.		\$22.0000	\$220.00
Delta Contracting Company, LLC		\$25.0000	\$250.00
J. M. Duncan, Inc.		\$25.0000	\$250.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>3.000 TON</b>		
Volunteer Bridge Construction, Inc.		\$700.0000	\$2,100.00
Delta Contracting Company, LLC		\$750.0000	\$2,250.00
J. M. Duncan, Inc.		\$805.0000	\$2,415.00
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>1,200.000 L.F.</b>		
Volunteer Bridge Construction, Inc.		\$8.0000	\$9,600.00
Delta Contracting Company, LLC		\$7.0000	\$8,400.00
J. M. Duncan, Inc.		\$10.0000	\$12,000.00

		UNIT PRICE	EXTENSION
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>445.000 TON</b>		
Volunteer Bridge Construction, Inc.		\$109.6300	\$48,785.35
Delta Contracting Company, LLC		\$102.0000	\$45,390.00
J. M. Duncan, Inc.		\$130.0000	\$57,850.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>4,708.000 S.Y.</b>		
Volunteer Bridge Construction, Inc.		\$8.0000	\$37,664.00
Delta Contracting Company, LLC		\$3.0600	\$14,406.48
J. M. Duncan, Inc.		\$5.0000	\$23,540.00
<b>604-03.07 CLASS A CONCRETE (CONCRETE ISLAND)</b>			
	<b>35.000 C.Y.</b>		
Volunteer Bridge Construction, Inc.		\$700.0000	\$24,500.00
Delta Contracting Company, LLC		\$650.0000	\$22,750.00
J. M. Duncan, Inc.		\$750.0000	\$26,250.00
<b>607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>32.000 L.F.</b>		
Volunteer Bridge Construction, Inc.		\$90.0000	\$2,880.00
Delta Contracting Company, LLC		\$130.0000	\$4,160.00
J. M. Duncan, Inc.		\$180.0000	\$5,760.00
<b>607-37.02 18" CORRUGATED METAL PIPE CULVERT</b>			
	<b>8.000 L.F.</b>		
Volunteer Bridge Construction, Inc.		\$150.0000	\$1,200.00
Delta Contracting Company, LLC		\$167.2100	\$1,337.68
J. M. Duncan, Inc.		\$180.0000	\$1,440.00
<b>611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$4,500.0000	\$9,000.00
Delta Contracting Company, LLC		\$2,800.0000	\$5,600.00
J. M. Duncan, Inc.		\$4,000.0000	\$8,000.00
<b>611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$8,000.0000	\$16,000.00
Delta Contracting Company, LLC		\$7,600.0000	\$15,200.00
J. M. Duncan, Inc.		\$9,325.0000	\$18,650.00
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>			
	<b>36.000 L.F.</b>		
Volunteer Bridge Construction, Inc.		\$40.0000	\$1,440.00
Delta Contracting Company, LLC		\$70.0000	\$2,520.00
J. M. Duncan, Inc.		\$90.0000	\$3,240.00

		UNIT PRICE	EXTENSION
<b>621-03.03 24" TEMPORARY DRAINAGE PIPE</b>	<b>177.000 L.F.</b>		
Volunteer Bridge Construction, Inc.		\$60.0000	\$10,620.00
Delta Contracting Company, LLC		\$84.0000	\$14,868.00
J. M. Duncan, Inc.		\$100.0000	\$17,700.00
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>	<b>12.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$6,500.0000	\$78,000.00
Delta Contracting Company, LLC		\$1.0000	\$12.00
J. M. Duncan, Inc.		\$11,500.0000	\$138,000.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>	<b>200.000 L.F.</b>		
Volunteer Bridge Construction, Inc.		\$6.0000	\$1,200.00
Delta Contracting Company, LLC		\$5.0000	\$1,000.00
J. M. Duncan, Inc.		\$6.0000	\$1,200.00
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>	<b>12.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$300.0000	\$3,600.00
Delta Contracting Company, LLC		\$290.0000	\$3,480.00
J. M. Duncan, Inc.		\$330.0000	\$3,960.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>	<b>100.000 TON</b>		
Volunteer Bridge Construction, Inc.		\$40.0000	\$4,000.00
Delta Contracting Company, LLC		\$40.0000	\$4,000.00
J. M. Duncan, Inc.		\$55.0000	\$5,500.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>	<b>25.000 TON</b>		
Volunteer Bridge Construction, Inc.		\$40.0000	\$1,000.00
Delta Contracting Company, LLC		\$40.0000	\$1,000.00
J. M. Duncan, Inc.		\$55.0000	\$1,375.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>	<b>144.000 TON</b>		
Volunteer Bridge Construction, Inc.		\$45.0000	\$6,480.00
Delta Contracting Company, LLC		\$40.0000	\$5,760.00
J. M. Duncan, Inc.		\$55.0000	\$7,920.00
<b>712-01 TRAFFIC CONTROL</b>	<b>1.000 LS</b>		
Volunteer Bridge Construction, Inc.		\$25,000.0000	\$25,000.00
Delta Contracting Company, LLC		\$15,800.0000	\$15,800.00
J. M. Duncan, Inc.		\$35,000.0000	\$35,000.00

		UNIT PRICE	EXTENSION
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>	<b>1,212.000 L.F.</b>		
Volunteer Bridge Construction, Inc.		\$42.0000	\$50,904.00
Delta Contracting Company, LLC		\$1.0000	\$1,212.00
J. M. Duncan, Inc.		\$50.0000	\$60,600.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>	<b>12.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$35.0000	\$420.00
Delta Contracting Company, LLC		\$30.0000	\$360.00
J. M. Duncan, Inc.		\$37.0000	\$444.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>	<b>61.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$15.0000	\$915.00
Delta Contracting Company, LLC		\$10.0000	\$610.00
J. M. Duncan, Inc.		\$12.5000	\$762.50
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>	<b>20.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$30.0000	\$600.00
Delta Contracting Company, LLC		\$25.0000	\$500.00
J. M. Duncan, Inc.		\$30.5000	\$610.00
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>	<b>10.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$30.0000	\$300.00
Delta Contracting Company, LLC		\$25.0000	\$250.00
J. M. Duncan, Inc.		\$30.5000	\$305.00
<b>712-06 SIGNS (CONSTRUCTION)</b>	<b>136.000 S.F.</b>		
Volunteer Bridge Construction, Inc.		\$9.1000	\$1,237.60
Delta Contracting Company, LLC		\$7.1000	\$965.60
J. M. Duncan, Inc.		\$9.0000	\$1,224.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>	<b>2.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$1,250.0000	\$2,500.00
Delta Contracting Company, LLC		\$900.0000	\$1,800.00
J. M. Duncan, Inc.		\$1,050.0000	\$2,100.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>	<b>20.000 S.F.</b>		
Volunteer Bridge Construction, Inc.		\$15.0000	\$300.00
Delta Contracting Company, LLC		\$13.0000	\$260.00
J. M. Duncan, Inc.		\$16.0000	\$320.00

		UNIT PRICE	EXTENSION
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>12.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$100.0000	\$1,200.00
Delta Contracting Company, LLC		\$20.0000	\$240.00
J. M. Duncan, Inc.		\$30.5000	\$366.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$6,200.0000	\$12,400.00
Delta Contracting Company, LLC		\$6,000.0000	\$12,000.00
J. M. Duncan, Inc.		\$7,200.0000	\$14,400.00
<b>713-16.20 SIGNS (R1-1)</b>			
	<b>2.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$250.0000	\$500.00
Delta Contracting Company, LLC		\$195.0000	\$390.00
J. M. Duncan, Inc.		\$240.0000	\$480.00
<b>713-16.21 SIGNS (M6-4, TN-6b)</b>			
	<b>2.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$250.0000	\$500.00
Delta Contracting Company, LLC		\$210.0000	\$420.00
J. M. Duncan, Inc.		\$260.0000	\$520.00
<b>713-16.22 SIGNS (SPEC. NO PARKING)</b>			
	<b>2.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$250.0000	\$500.00
Delta Contracting Company, LLC		\$165.0000	\$330.00
J. M. Duncan, Inc.		\$205.0000	\$410.00
<b>713-16.23 SIGNS (M3-2, TN-6e)</b>			
	<b>1.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$250.0000	\$250.00
Delta Contracting Company, LLC		\$210.0000	\$210.00
J. M. Duncan, Inc.		\$260.0000	\$260.00
<b>713-16.24 SIGNS (M3-4, TN-6e)</b>			
	<b>1.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$250.0000	\$250.00
Delta Contracting Company, LLC		\$210.0000	\$210.00
J. M. Duncan, Inc.		\$260.0000	\$260.00
<b>713-16.25 SIGNS (D1-3)</b>			
	<b>1.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$450.0000	\$450.00
Delta Contracting Company, LLC		\$395.0000	\$395.00
J. M. Duncan, Inc.		\$485.0000	\$485.00

		UNIT PRICE	EXTENSION
<b>713-16.26 SIGNS (D1-3)</b>			
	<b>1.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$450.0000	\$450.00
Delta Contracting Company, LLC		\$395.0000	\$395.00
J. M. Duncan, Inc.		\$485.0000	\$485.00
<b>713-16.27 SIGNS (D2-3)</b>			
	<b>1.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$425.0000	\$425.00
Delta Contracting Company, LLC		\$375.0000	\$375.00
J. M. Duncan, Inc.		\$460.0000	\$460.00
<b>713-16.30 SIGNS (M3-4, TN-6b)</b>			
	<b>1.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$250.0000	\$250.00
Delta Contracting Company, LLC		\$210.0000	\$210.00
J. M. Duncan, Inc.		\$260.0000	\$260.00
<b>713-16.31 SIGNS (M3-2, TN-6b)</b>			
	<b>1.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$250.0000	\$250.00
Delta Contracting Company, LLC		\$210.0000	\$210.00
J. M. Duncan, Inc.		\$260.0000	\$260.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>64.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$45.0000	\$2,880.00
Delta Contracting Company, LLC		\$39.0000	\$2,496.00
J. M. Duncan, Inc.		\$50.0000	\$3,200.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>15.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$45.0000	\$675.00
Delta Contracting Company, LLC		\$39.0000	\$585.00
J. M. Duncan, Inc.		\$50.0000	\$750.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>25.000 S.Y.</b>		
Volunteer Bridge Construction, Inc.		\$38.0000	\$950.00
Delta Contracting Company, LLC		\$35.0000	\$875.00
J. M. Duncan, Inc.		\$45.0000	\$1,125.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>37.000 L.F.</b>		
Volunteer Bridge Construction, Inc.		\$25.0000	\$925.00
Delta Contracting Company, LLC		\$20.0000	\$740.00
J. M. Duncan, Inc.		\$25.0000	\$925.00

		UNIT PRICE	EXTENSION
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>2.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$250.0000	\$500.00
Delta Contracting Company, LLC		\$210.0000	\$420.00
J. M. Duncan, Inc.		\$260.0000	\$520.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>	<b>95.000 L.F.</b>		
Volunteer Bridge Construction, Inc.		\$5.0000	\$475.00
Delta Contracting Company, LLC		\$3.0000	\$285.00
J. M. Duncan, Inc.		\$4.0000	\$380.00
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>	<b>0.050 L.M.</b>		
Volunteer Bridge Construction, Inc.		\$20,000.0000	\$1,000.00
Delta Contracting Company, LLC		\$15,840.0000	\$792.00
J. M. Duncan, Inc.		\$20,000.0000	\$1,000.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>	<b>1.400 L.M.</b>		
Volunteer Bridge Construction, Inc.		\$4,000.0000	\$5,600.00
Delta Contracting Company, LLC		\$3,800.0000	\$5,320.00
J. M. Duncan, Inc.		\$4,650.0000	\$6,510.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>0.526 L.M.</b>		
Volunteer Bridge Construction, Inc.		\$12,000.0000	\$6,312.00
Delta Contracting Company, LLC		\$11,000.0000	\$5,786.00
J. M. Duncan, Inc.		\$13,500.0000	\$7,101.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Volunteer Bridge Construction, Inc.		\$75,000.0000	\$75,000.00
Delta Contracting Company, LLC		\$35,500.0000	\$35,500.00
J. M. Duncan, Inc.		\$60,000.0000	\$60,000.00
<b>730-02.21 SIGNAL HEAD ASSEMBLY (220)</b>	<b>2.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$1,000.0000	\$2,000.00
Delta Contracting Company, LLC		\$1,250.0000	\$2,500.00
J. M. Duncan, Inc.		\$1,465.0000	\$2,930.00
<b>730-02.27 SIGNAL HEAD ASSEMBLY (440)</b>	<b>1.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$2,000.0000	\$2,000.00
Delta Contracting Company, LLC		\$1,500.0000	\$1,500.00
J. M. Duncan, Inc.		\$1,710.0000	\$1,710.00

		UNIT PRICE	EXTENSION
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>1.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$2,500.0000	\$2,500.00
Delta Contracting Company, LLC		\$3,500.0000	\$3,500.00
J. M. Duncan, Inc.		\$2,135.0000	\$2,135.00
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>120.000 L.F.</b>		
Volunteer Bridge Construction, Inc.		\$3.6000	\$432.00
Delta Contracting Company, LLC		\$2.0000	\$240.00
J. M. Duncan, Inc.		\$6.1000	\$732.00
<b>730-09.20 SPAN WIRE ASSEMBLY</b>			
	<b>148.000 L.F.</b>		
Volunteer Bridge Construction, Inc.		\$4.2500	\$629.00
Delta Contracting Company, LLC		\$5.0000	\$740.00
J. M. Duncan, Inc.		\$8.5500	\$1,265.40
<b>730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER</b>			
	<b>148.000 L.F.</b>		
Volunteer Bridge Construction, Inc.		\$3.8000	\$562.40
Delta Contracting Company, LLC		\$2.0000	\$296.00
J. M. Duncan, Inc.		\$6.1000	\$902.80
<b>730-15.07 CABINET (NEMA TYPE 3R FLASHING SIGNAL)</b>			
	<b>1.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$2,200.0000	\$2,200.00
Delta Contracting Company, LLC		\$2,400.0000	\$2,400.00
J. M. Duncan, Inc.		\$1,465.0000	\$1,465.00
<b>730-16.03 CONTROLLER (FLASHING BEACON)</b>			
	<b>1.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$2,000.0000	\$2,000.00
Delta Contracting Company, LLC		\$1,200.0000	\$1,200.00
J. M. Duncan, Inc.		\$610.0000	\$610.00
<b>730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)</b>			
	<b>2.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$16,800.0000	\$33,600.00
Delta Contracting Company, LLC		\$14,500.0000	\$29,000.00
J. M. Duncan, Inc.		\$21,640.0000	\$43,280.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>324.000 S.Y.</b>		
Volunteer Bridge Construction, Inc.		\$10.0000	\$3,240.00
Delta Contracting Company, LLC		\$4.0000	\$1,296.00
J. M. Duncan, Inc.		\$5.0000	\$1,620.00



		UNIT PRICE	EXTENSION
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>100.000 S.Y.</b>		
Volunteer Bridge Construction, Inc.		\$15.0000	\$1,500.00
Delta Contracting Company, LLC		\$6.0000	\$600.00
J. M. Duncan, Inc.		\$5.0000	\$500.00
<b>740-11.04 TEMPORARY SEDIMENT TUBE 20IN</b>			
	<b>762.000 L.F.</b>		
Volunteer Bridge Construction, Inc.		\$9.0000	\$6,858.00
Delta Contracting Company, LLC		\$8.0000	\$6,096.00
J. M. Duncan, Inc.		\$10.0000	\$7,620.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>72.000 UNIT</b>		
Volunteer Bridge Construction, Inc.		\$60.0000	\$4,320.00
Delta Contracting Company, LLC		\$55.0000	\$3,960.00
J. M. Duncan, Inc.		\$70.0000	\$5,040.00
<b>801-02.08 TEMPORARY SEEDING (WITHOUT MULCH)</b>			
	<b>10.000 UNIT</b>		
Volunteer Bridge Construction, Inc.		\$50.0000	\$500.00
Delta Contracting Company, LLC		\$40.0000	\$400.00
J. M. Duncan, Inc.		\$50.0000	\$500.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>71.000 M.G.</b>		
Volunteer Bridge Construction, Inc.		\$21.0000	\$1,491.00
Delta Contracting Company, LLC		\$20.0000	\$1,420.00
J. M. Duncan, Inc.		\$25.0000	\$1,775.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>6,041.000 S.Y.</b>		
Volunteer Bridge Construction, Inc.		\$7.0000	\$42,287.00
Delta Contracting Company, LLC		\$6.0000	\$36,246.00
J. M. Duncan, Inc.		\$7.5000	\$45,307.50

**SUB-TOTAL ROADWAY**

Volunteer Bridge Construction, Inc.	\$722,245.85
Delta Contracting Company, LLC	\$722,892.46
J. M. Duncan, Inc.	\$948,270.50

**TOTAL CONTRACT**

Volunteer Bridge Construction, Inc.	\$722,245.85
Delta Contracting Company, LLC	\$722,892.46
J. M. Duncan, Inc.	\$948,270.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

HENDERSON COUNTY (Contract No. CNV263 Call 015)

39001-4180-04

THE REPAIR OF THE BRIDGE ON WILDERSVILLE ROAD OVER I-40 (L.M. 14.01).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2022

---

	TOTAL CONTRACT
Dement Construction Company, LLC	\$2,207,566.00
Kiewit Infrastructure South Co.	\$3,716,955.60

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>202-01.56 REMOVAL OF STRUCTURES &amp; OBSTRUCTIONS (TEMPORARY CROSSING)</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$265,900.0000	\$265,900.00
Kiewit Infrastructure South Co.		\$300,000.0000	\$300,000.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>200.000 L.F.</b>		
Dement Construction Company, LLC		\$5.0000	\$1,000.00
Kiewit Infrastructure South Co.		\$7.2500	\$1,450.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>6,500.000 TON</b>		
Dement Construction Company, LLC		\$26.0000	\$169,000.00
Kiewit Infrastructure South Co.		\$45.0000	\$292,500.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>1,900.000 TON</b>		
Dement Construction Company, LLC		\$80.0000	\$152,000.00
Kiewit Infrastructure South Co.		\$99.0000	\$188,100.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>1,750.000 TON</b>		
Dement Construction Company, LLC		\$80.0000	\$140,000.00
Kiewit Infrastructure South Co.		\$99.0000	\$173,250.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>11.000 TON</b>		
Dement Construction Company, LLC		\$200.0000	\$2,200.00
Kiewit Infrastructure South Co.		\$800.0000	\$8,800.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>5.000 TON</b>		
Dement Construction Company, LLC		\$20.0000	\$100.00
Kiewit Infrastructure South Co.		\$23.0000	\$115.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>1.000 TON</b>		
Dement Construction Company, LLC		\$660.0000	\$660.00
Kiewit Infrastructure South Co.		\$800.0000	\$800.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>10.000 TON</b>		
Dement Construction Company, LLC		\$225.0000	\$2,250.00
Kiewit Infrastructure South Co.		\$268.0000	\$2,680.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>147.000 S.Y.</b>		
Dement Construction Company, LLC		\$30.0000	\$4,410.00
Kiewit Infrastructure South Co.		\$36.0000	\$5,292.00

		UNIT PRICE	EXTENSION
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>			
	<b>900.000 S.Y.</b>		
Dement Construction Company, LLC		\$8.2600	\$7,434.00
Kiewit Infrastructure South Co.		\$12.7500	\$11,475.00
<b>604-10.05 CONCRETE</b>			
	<b>20.000 S.F.</b>		
Dement Construction Company, LLC		\$500.0000	\$10,000.00
Kiewit Infrastructure South Co.		\$250.0000	\$5,000.00
<b>604-10.06 CONCRETE HANDRAIL REPAIR</b>			
	<b>85.000 L.F.</b>		
Dement Construction Company, LLC		\$750.0000	\$63,750.00
Kiewit Infrastructure South Co.		\$450.0000	\$38,250.00
<b>604-10.12 CONCRETE SLAB REPAIRS</b>			
	<b>11.000 C.Y.</b>		
Dement Construction Company, LLC		\$3,000.0000	\$33,000.00
Kiewit Infrastructure South Co.		\$3,000.0000	\$33,000.00
<b>604-10.18 REINFORCING STEEL (REPAIRS)</b>			
	<b>1,606.000 LB.</b>		
Dement Construction Company, LLC		\$3.0000	\$4,818.00
Kiewit Infrastructure South Co.		\$4.0000	\$6,424.00
<b>604-10.20 HYDRODEMOLITION</b>			
	<b>807.000 S.Y.</b>		
Dement Construction Company, LLC		\$51.0000	\$41,157.00
Kiewit Infrastructure South Co.		\$250.0000	\$201,750.00
<b>604-10.22 CONCRETE PARAPET REPAIR</b>			
	<b>85.000 L.F.</b>		
Dement Construction Company, LLC		\$1,000.0000	\$85,000.00
Kiewit Infrastructure South Co.		\$450.0000	\$38,250.00
<b>604-10.26 BRACING</b>			
	<b>5.000 EACH</b>		
Dement Construction Company, LLC		\$2,000.0000	\$10,000.00
Kiewit Infrastructure South Co.		\$8,900.0000	\$44,500.00
<b>604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)</b>			
	<b>200.000 S.Y.</b>		
Dement Construction Company, LLC		\$250.0000	\$50,000.00
Kiewit Infrastructure South Co.		\$650.0000	\$130,000.00
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>93.000 S.F.</b>		
Dement Construction Company, LLC		\$175.0000	\$16,275.00
Kiewit Infrastructure South Co.		\$50.0000	\$4,650.00

		UNIT PRICE	EXTENSION
<b>604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)</b>			
	<b>7.000 L.F.</b>		
Dement Construction Company, LLC		\$500.0000	\$3,500.00
Kiewit Infrastructure South Co.		\$1,500.0000	\$10,500.00
<b>604-10.67 CONCRETE REPAIRS (SAW CUTTING)</b>			
	<b>575.000 L.F.</b>		
Dement Construction Company, LLC		\$10.0000	\$5,750.00
Kiewit Infrastructure South Co.		\$7.0000	\$4,025.00
<b>604-10.83 COMPOSITE FIBER ENCASEMENT</b>			
	<b>32.000 S.F.</b>		
Dement Construction Company, LLC		\$50.0000	\$1,600.00
Kiewit Infrastructure South Co.		\$125.0000	\$4,000.00
<b>607-37.01 15" CORRUGATED METAL PIPE CULVERT</b>			
	<b>2,840.000 L.F.</b>		
Dement Construction Company, LLC		\$35.0000	\$99,400.00
Kiewit Infrastructure South Co.		\$70.0000	\$198,800.00
<b>619-01 BRIDGE DECK OVERLAY (PMC)</b>			
	<b>800.000 S.Y.</b>		
Dement Construction Company, LLC		\$45.0000	\$36,000.00
Kiewit Infrastructure South Co.		\$122.0000	\$97,600.00
<b>619-01.35 BRIDGE DECK OVERLAY (PMC)</b>			
	<b>25.000 C.Y.</b>		
Dement Construction Company, LLC		\$1,500.0000	\$37,500.00
Kiewit Infrastructure South Co.		\$2,000.0000	\$50,000.00
<b>705-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>242.000 EACH</b>		
Dement Construction Company, LLC		\$12.0000	\$2,904.00
Kiewit Infrastructure South Co.		\$13.5000	\$3,267.00
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$8,500.0000	\$34,000.00
Kiewit Infrastructure South Co.		\$9,350.0000	\$37,400.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$75,000.0000	\$75,000.00
Kiewit Infrastructure South Co.		\$400,000.0000	\$400,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>5,360.000 L.F.</b>		
Dement Construction Company, LLC		\$50.0000	\$268,000.00
Kiewit Infrastructure South Co.		\$79.0000	\$423,440.00

		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>643.000 EACH</b>		
Dement Construction Company, LLC		\$34.0000	\$21,862.00
Kiewit Infrastructure South Co.		\$40.0000	\$25,720.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,148.000 S.F.</b>		
Dement Construction Company, LLC		\$7.0000	\$8,036.00
Kiewit Infrastructure South Co.		\$8.0000	\$9,184.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>240.000 L.F.</b>		
Dement Construction Company, LLC		\$13.5000	\$3,240.00
Kiewit Infrastructure South Co.		\$16.0000	\$3,840.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$875.0000	\$1,750.00
Kiewit Infrastructure South Co.		\$1,350.0000	\$2,700.00
<b>712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>			
	<b>1,152.000 HOUR</b>		
Dement Construction Company, LLC		\$50.0000	\$57,600.00
Kiewit Infrastructure South Co.		\$110.0000	\$126,720.00
<b>712-08.14 PORTABLE QUEUE WARNING SYSTEM</b>			
	<b>96.000 DAY</b>		
Dement Construction Company, LLC		\$815.0000	\$78,240.00
Kiewit Infrastructure South Co.		\$1,300.0000	\$124,800.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>23,974.000 L.F.</b>		
Dement Construction Company, LLC		\$5.0000	\$119,870.00
Kiewit Infrastructure South Co.		\$5.9000	\$141,446.60
<b>712-09.08 REMOVABLE PAVEMENT MARKING (6" line)</b>			
	<b>13,480.000 L.F.</b>		
Dement Construction Company, LLC		\$3.5000	\$47,180.00
Kiewit Infrastructure South Co.		\$5.5000	\$74,140.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>206.000 EACH</b>		
Dement Construction Company, LLC		\$35.0000	\$7,210.00
Kiewit Infrastructure South Co.		\$39.5000	\$8,137.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$7,850.0000	\$23,550.00
Kiewit Infrastructure South Co.		\$8,580.0000	\$25,740.00

		UNIT PRICE	EXTENSION
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$110,000.0000	\$110,000.00
Kiewit Infrastructure South Co.		\$250,000.0000	\$250,000.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>78.000 M.G.</b>		
Dement Construction Company, LLC		\$50.0000	\$3,900.00
Kiewit Infrastructure South Co.		\$200.0000	\$15,600.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>7,800.000 S.Y.</b>		
Dement Construction Company, LLC		\$6.0000	\$46,800.00
Kiewit Infrastructure South Co.		\$5.4500	\$42,510.00
<b>203-01 ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
	<b>1,290.000 C.Y.</b>		
Dement Construction Company, LLC		\$8.0000	\$10,320.00
Kiewit Infrastructure South Co.		\$40.0000	\$51,600.00
<b>203-03 BORROW EXCAVATION (UNCLASSIFIED)</b>			
	<b>1,290.000 C.Y.</b>		
Dement Construction Company, LLC		\$10.0000	\$12,900.00
Kiewit Infrastructure South Co.		\$50.0000	\$64,500.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>5.000 L.M.</b>		
Dement Construction Company, LLC		\$6,500.0000	\$32,500.00
Kiewit Infrastructure South Co.		\$7,000.0000	\$35,000.00



**SUB-TOTAL BRIDGE**

Dement Construction Company, LLC  
Kiewit Infrastructure South Co.

\$2,207,566.00  
\$3,716,955.60

**TOTAL CONTRACT**

Dement Construction Company, LLC  
Kiewit Infrastructure South Co.

\$2,207,566.00  
\$3,716,955.60

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

HICKMAN COUNTY (Contract No. CNV251 Call 016)

41049-4232-04

THE REPAIR OF THE BRIDGE ON S.R. 230 OVER THE PINEY RIVER (L.M. 11.46).

PROJECT LENGTH - 0.106 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2022

---

	TOTAL CONTRACT
Concrete Structures, Inc.	\$471,855.70
Thomson & Thomson, Inc.	\$513,649.85
Jamison Construction, LLC	\$549,602.00
Mid-State Construction Company, Inc.	\$609,144.50
Dement Construction Company, LLC	\$682,901.69

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>202-04.01 REMOVAL OF STRUCTURES (PARTIAL BRIDGE NO. 41-SR230-11.46)</b>			
	<b>1.000 LS</b>		
Concrete Structures, Inc.		\$35,000.0000	\$35,000.00
Thomson & Thomson, Inc.		\$10,000.0000	\$10,000.00
Jamison Construction, LLC		\$25,000.0000	\$25,000.00
Mid-State Construction Company, Inc.		\$26,318.6300	\$26,318.63
Dement Construction Company, LLC		\$50,000.0000	\$50,000.00
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>1.000 L.M.</b>		
Concrete Structures, Inc.		\$2,700.0000	\$2,700.00
Thomson & Thomson, Inc.		\$2,000.0000	\$2,000.00
Jamison Construction, LLC		\$2,000.0000	\$2,000.00
Mid-State Construction Company, Inc.		\$4,314.4500	\$4,314.45
Dement Construction Company, LLC		\$1,000.0000	\$1,000.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>840.000 L.F.</b>		
Concrete Structures, Inc.		\$5.7000	\$4,788.00
Thomson & Thomson, Inc.		\$7.0000	\$5,880.00
Jamison Construction, LLC		\$7.0000	\$5,880.00
Mid-State Construction Company, Inc.		\$5.8600	\$4,922.40
Dement Construction Company, LLC		\$5.2500	\$4,410.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>3.000 TON</b>		
Concrete Structures, Inc.		\$300.0000	\$900.00
Thomson & Thomson, Inc.		\$350.0000	\$1,050.00
Jamison Construction, LLC		\$385.0000	\$1,155.00
Mid-State Construction Company, Inc.		\$1,479.2400	\$4,437.72
Dement Construction Company, LLC		\$348.0000	\$1,044.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>1.000 TON</b>		
Concrete Structures, Inc.		\$2,200.0000	\$2,200.00
Thomson & Thomson, Inc.		\$1,000.0000	\$1,000.00
Jamison Construction, LLC		\$1,200.0000	\$1,200.00
Mid-State Construction Company, Inc.		\$3,081.7500	\$3,081.75
Dement Construction Company, LLC		\$1,000.0000	\$1,000.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>2.000 TON</b>		
Concrete Structures, Inc.		\$350.0000	\$700.00
Thomson & Thomson, Inc.		\$380.0000	\$760.00
Jamison Construction, LLC		\$420.0000	\$840.00
Mid-State Construction Company, Inc.		\$1,479.2400	\$2,958.48
Dement Construction Company, LLC		\$375.0000	\$750.00

		UNIT PRICE	EXTENSION
<b>601-10.05 TREATED TIMBER PILE REPAIRS (10" X 10")</b>			
	<b>44.000 EACH</b>		
Concrete Structures, Inc.		\$2,900.0000	\$127,600.00
Thomson & Thomson, Inc.		\$3,500.0000	\$154,000.00
Jamison Construction, LLC		\$3,164.0000	\$139,216.00
Mid-State Construction Company, Inc.		\$3,964.1900	\$174,424.36
Dement Construction Company, LLC		\$6,000.0000	\$264,000.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>2,446.000 LB.</b>		
Concrete Structures, Inc.		\$2.6000	\$6,359.60
Thomson & Thomson, Inc.		\$1.9000	\$4,647.40
Jamison Construction, LLC		\$4.0000	\$9,784.00
Mid-State Construction Company, Inc.		\$2.2000	\$5,381.20
Dement Construction Company, LLC		\$2.0000	\$4,892.00
<b>604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)</b>			
	<b>6,444.000 LB.</b>		
Concrete Structures, Inc.		\$2.0000	\$12,888.00
Thomson & Thomson, Inc.		\$1.8000	\$11,599.20
Jamison Construction, LLC		\$3.5000	\$22,554.00
Mid-State Construction Company, Inc.		\$1.6000	\$10,310.40
Dement Construction Company, LLC		\$2.0000	\$12,888.00
<b>604-03.74 CLASS X CONCRETE</b>			
	<b>23.000 C.Y.</b>		
Concrete Structures, Inc.		\$2,500.0000	\$57,500.00
Thomson & Thomson, Inc.		\$1,200.0000	\$27,600.00
Jamison Construction, LLC		\$2,100.0000	\$48,300.00
Mid-State Construction Company, Inc.		\$1,977.8300	\$45,490.09
Dement Construction Company, LLC		\$2,350.0000	\$54,050.00
<b>615-02.52 PRESTRESSED CONCRETE BOX BEAM (15" X 36")</b>			
	<b>27.000 L.F.</b>		
Concrete Structures, Inc.		\$840.0000	\$22,680.00
Thomson & Thomson, Inc.		\$465.0000	\$12,555.00
Jamison Construction, LLC		\$994.0000	\$26,838.00
Mid-State Construction Company, Inc.		\$482.1800	\$13,018.86
Dement Construction Company, LLC		\$500.0000	\$13,500.00
<b>617-02 BRIDGE DECK CRACK SEALING</b>			
	<b>51.000 L.F.</b>		
Concrete Structures, Inc.		\$17.0000	\$867.00
Thomson & Thomson, Inc.		\$4.0000	\$204.00
Jamison Construction, LLC		\$4.0000	\$204.00
Mid-State Construction Company, Inc.		\$3.0200	\$154.02
Dement Construction Company, LLC		\$10.0000	\$510.00

		UNIT PRICE	EXTENSION
<b>617-05 SEALANT (HMWM)</b>			
	<b>1.000 GAL.</b>		
Concrete Structures, Inc.		\$1,100.0000	\$1,100.00
Thomson & Thomson, Inc.		\$205.0000	\$205.00
Jamison Construction, LLC		\$250.0000	\$250.00
Mid-State Construction Company, Inc.		\$269.9700	\$269.97
Dement Construction Company, LLC		\$350.0000	\$350.00
<b>620-03 CONCRETE PARAPET (STANDARD CONCRETE HANDRAIL)</b>			
	<b>28.500 L.F.</b>		
Concrete Structures, Inc.		\$270.0000	\$7,695.00
Thomson & Thomson, Inc.		\$180.0000	\$5,130.00
Jamison Construction, LLC		\$150.0000	\$4,275.00
Mid-State Construction Company, Inc.		\$205.9300	\$5,869.01
Dement Construction Company, LLC		\$850.0000	\$24,225.00
<b>705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)</b>			
	<b>2.000 EACH</b>		
Concrete Structures, Inc.		\$6,100.0000	\$12,200.00
Thomson & Thomson, Inc.		\$6,000.0000	\$12,000.00
Jamison Construction, LLC		\$5,500.0000	\$11,000.00
Mid-State Construction Company, Inc.		\$6,903.1200	\$13,806.24
Dement Construction Company, LLC		\$7,000.0000	\$14,000.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Concrete Structures, Inc.		\$7,500.0000	\$7,500.00
Thomson & Thomson, Inc.		\$12,000.0000	\$12,000.00
Jamison Construction, LLC		\$20,000.0000	\$20,000.00
Mid-State Construction Company, Inc.		\$28,444.3100	\$28,444.31
Dement Construction Company, LLC		\$50,900.0000	\$50,900.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>860.000 L.F.</b>		
Concrete Structures, Inc.		\$29.0000	\$24,940.00
Thomson & Thomson, Inc.		\$34.0000	\$29,240.00
Jamison Construction, LLC		\$60.0000	\$51,600.00
Mid-State Construction Company, Inc.		\$33.2300	\$28,577.80
Dement Construction Company, LLC		\$30.0000	\$25,800.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>29.000 EACH</b>		
Concrete Structures, Inc.		\$38.0000	\$1,102.00
Thomson & Thomson, Inc.		\$34.0000	\$986.00
Jamison Construction, LLC		\$40.0000	\$1,160.00
Mid-State Construction Company, Inc.		\$43.1400	\$1,251.06
Dement Construction Company, LLC		\$35.0000	\$1,015.00

		UNIT PRICE	EXTENSION
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>31.000 EACH</b>		
Concrete Structures, Inc.		\$11.0000	\$341.00
Thomson & Thomson, Inc.		\$13.0000	\$403.00
Jamison Construction, LLC		\$18.0000	\$558.00
Mid-State Construction Company, Inc.		\$12.3300	\$382.23
Dement Construction Company, LLC		\$10.0000	\$310.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>2.000 EACH</b>		
Concrete Structures, Inc.		\$16.0000	\$32.00
Thomson & Thomson, Inc.		\$35.0000	\$70.00
Jamison Construction, LLC		\$40.0000	\$80.00
Mid-State Construction Company, Inc.		\$18.4900	\$36.98
Dement Construction Company, LLC		\$15.0000	\$30.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>517.750 S.F.</b>		
Concrete Structures, Inc.		\$8.0000	\$4,142.00
Thomson & Thomson, Inc.		\$7.0000	\$3,624.25
Jamison Construction, LLC		\$12.0000	\$6,213.00
Mid-State Construction Company, Inc.		\$8.9400	\$4,628.69
Dement Construction Company, LLC		\$7.2500	\$3,753.69
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>24.000 L.F.</b>		
Concrete Structures, Inc.		\$13.0000	\$312.00
Thomson & Thomson, Inc.		\$13.5000	\$324.00
Jamison Construction, LLC		\$20.0000	\$480.00
Mid-State Construction Company, Inc.		\$14.7900	\$354.96
Dement Construction Company, LLC		\$12.0000	\$288.00
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>2,000.000 L.F.</b>		
Concrete Structures, Inc.		\$3.2000	\$6,400.00
Thomson & Thomson, Inc.		\$3.0000	\$6,000.00
Jamison Construction, LLC		\$2.6000	\$5,200.00
Mid-State Construction Company, Inc.		\$3.7000	\$7,400.00
Dement Construction Company, LLC		\$3.0000	\$6,000.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>1,177.000 L.F.</b>		
Concrete Structures, Inc.		\$4.3000	\$5,061.10
Thomson & Thomson, Inc.		\$4.0000	\$4,708.00
Jamison Construction, LLC		\$5.0000	\$5,885.00
Mid-State Construction Company, Inc.		\$4.9300	\$5,802.61
Dement Construction Company, LLC		\$4.0000	\$4,708.00

		UNIT PRICE	EXTENSION
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>24.000 L.F.</b>		
Concrete Structures, Inc.		\$27.0000	\$648.00
Thomson & Thomson, Inc.		\$25.0000	\$600.00
Jamison Construction, LLC		\$20.0000	\$480.00
Mid-State Construction Company, Inc.		\$30.8200	\$739.68
Dement Construction Company, LLC		\$25.0000	\$600.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>12.000 EACH</b>		
Concrete Structures, Inc.		\$6,400.0000	\$76,800.00
Thomson & Thomson, Inc.		\$8,250.0000	\$99,000.00
Jamison Construction, LLC		\$6,500.0000	\$78,000.00
Mid-State Construction Company, Inc.		\$7,272.9300	\$87,275.16
Dement Construction Company, LLC		\$5,900.0000	\$70,800.00
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>			
	<b>1.000 L.M.</b>		
Concrete Structures, Inc.		\$4,300.0000	\$4,300.00
Thomson & Thomson, Inc.		\$4,000.0000	\$4,000.00
Jamison Construction, LLC		\$8,200.0000	\$8,200.00
Mid-State Construction Company, Inc.		\$4,930.8000	\$4,930.80
Dement Construction Company, LLC		\$4,000.0000	\$4,000.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Concrete Structures, Inc.		\$21,000.0000	\$21,000.00
Thomson & Thomson, Inc.		\$78,000.0000	\$78,000.00
Jamison Construction, LLC		\$42,500.0000	\$42,500.00
Mid-State Construction Company, Inc.		\$59,575.3100	\$59,575.31
Dement Construction Company, LLC		\$34,000.0000	\$34,000.00
<b>730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM</b>			
	<b>1.000 EACH</b>		
Concrete Structures, Inc.		\$22,000.0000	\$22,000.00
Thomson & Thomson, Inc.		\$20,000.0000	\$20,000.00
Jamison Construction, LLC		\$24,000.0000	\$24,000.00
Mid-State Construction Company, Inc.		\$33,676.7500	\$33,676.75
Dement Construction Company, LLC		\$31,000.0000	\$31,000.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>2.000 UNIT</b>		
Concrete Structures, Inc.		\$50.0000	\$100.00
Thomson & Thomson, Inc.		\$32.0000	\$64.00
Jamison Construction, LLC		\$125.0000	\$250.00
Mid-State Construction Company, Inc.		\$246.5400	\$493.08
Dement Construction Company, LLC		\$39.0000	\$78.00

UNIT PRICE                      EXTENSION

**202-01.02 REMOVAL OF ASBESTOS**

**1.000 LS**

Concrete Structures, Inc.	\$2,000.0000	\$2,000.00
Thomson & Thomson, Inc.	\$6,000.0000	\$6,000.00
Jamison Construction, LLC	\$6,500.0000	\$6,500.00
Mid-State Construction Company, Inc.	\$30,817.5000	\$30,817.50
Dement Construction Company, LLC	\$3,000.0000	\$3,000.00



**SUB-TOTAL BRIDGE**

Concrete Structures, Inc.	\$471,855.70
Thomson & Thomson, Inc.	\$513,649.85
Jamison Construction, LLC	\$549,602.00
Mid-State Construction Company, Inc.	\$609,144.50
Dement Construction Company, LLC	\$682,901.69

**TOTAL CONTRACT**

Concrete Structures, Inc.	\$471,855.70
Thomson & Thomson, Inc.	\$513,649.85
Jamison Construction, LLC	\$549,602.00
Mid-State Construction Company, Inc.	\$609,144.50
Dement Construction Company, LLC	\$682,901.69

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

MCMINN COUNTY (Contract No. CNV071 Call 018)

HSIP-R-39(15),54010-3519-94

THE HIGHWAY-RAIL GRADE CROSSING IMPROVEMENTS ON S.R. 39 (ENGLEWOOD AVENUE) AT THE C.S.X. RAILROAD (L.M. 15.13) IN ENGLEWOOD.

PROJECT LENGTH - 0.098 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2022

---

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$271,905.40
NABCO Electric Company, Inc.	\$339,651.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-03</b>	<b>REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.</b>		
			<b>12.000 S.Y.</b>
	Stansell Electric Company, Inc.	\$332.0000	\$3,984.00
	NABCO Electric Company, Inc.	\$495.0000	\$5,940.00
<b>209-99.91</b>	<b>EROSION CONTROL</b>		
			<b>1.000 LS</b>
	Stansell Electric Company, Inc.	\$2,386.0000	\$2,386.00
	NABCO Electric Company, Inc.	\$4,500.0000	\$4,500.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
			<b>1.000 LS</b>
	Stansell Electric Company, Inc.	\$10,345.0000	\$10,345.00
	NABCO Electric Company, Inc.	\$21,000.0000	\$21,000.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
			<b>193.000 S.F.</b>
	Stansell Electric Company, Inc.	\$8.8000	\$1,698.40
	NABCO Electric Company, Inc.	\$26.9000	\$5,191.70
<b>713-02.21</b>	<b>SIGN POST DELINEATION ENHANCEMENT</b>		
			<b>30.000 L.F.</b>
	Stansell Electric Company, Inc.	\$7.2000	\$216.00
	NABCO Electric Company, Inc.	\$7.2500	\$217.50
<b>713-11.01</b>	<b>"U" SECTION STEEL POSTS</b>		
			<b>26.000 LB.</b>
	Stansell Electric Company, Inc.	\$5.1000	\$132.60
	NABCO Electric Company, Inc.	\$5.2500	\$136.50
<b>713-11.02</b>	<b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b>		
			<b>31.000 LB.</b>
	Stansell Electric Company, Inc.	\$5.1000	\$158.10
	NABCO Electric Company, Inc.	\$5.2500	\$162.75
<b>713-13.02</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>		
			<b>8.000 S.F.</b>
	Stansell Electric Company, Inc.	\$16.9000	\$135.20
	NABCO Electric Company, Inc.	\$48.0000	\$384.00
<b>713-13.03</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>		
			<b>10.000 S.F.</b>
	Stansell Electric Company, Inc.	\$19.3000	\$193.00
	NABCO Electric Company, Inc.	\$44.5000	\$445.00
<b>713-14.22</b>	<b>STREET NAME SIGN (SUSPENDED 0.100IN THICK)</b>		
			<b>60.000 S.F.</b>
	Stansell Electric Company, Inc.	\$41.0000	\$2,460.00
	NABCO Electric Company, Inc.	\$56.4000	\$3,384.00

		UNIT PRICE	EXTENSION
<b>713-15.08 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.100" THICK)</b>			
	<b>6.000 EACH</b>		
Stansell Electric Company, Inc.		\$181.0000	\$1,086.00
NABCO Electric Company, Inc.		\$367.0000	\$2,202.00
<b>713-15.41 SIGN REMOVAL (DESCRIPTION)</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$603.0000	\$603.00
NABCO Electric Company, Inc.		\$605.0000	\$605.00
<b>713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$543.0000	\$1,086.00
NABCO Electric Company, Inc.		\$545.0000	\$1,090.00
<b>713-16.20 SIGNS (LED BLANKOUT)</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$988.0000	\$1,976.00
NABCO Electric Company, Inc.		\$5,145.0000	\$10,290.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>203.000 L.F.</b>		
Stansell Electric Company, Inc.		\$12.1000	\$2,456.30
NABCO Electric Company, Inc.		\$12.1500	\$2,466.45
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>9.000 EACH</b>		
Stansell Electric Company, Inc.		\$181.0000	\$1,629.00
NABCO Electric Company, Inc.		\$185.0000	\$1,665.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>288.000 L.F.</b>		
Stansell Electric Company, Inc.		\$26.6000	\$7,660.80
NABCO Electric Company, Inc.		\$25.4000	\$7,315.20
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$151.0000	\$302.00
NABCO Electric Company, Inc.		\$272.0000	\$544.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
	<b>4.000 EACH</b>		
Stansell Electric Company, Inc.		\$422.0000	\$1,688.00
NABCO Electric Company, Inc.		\$525.0000	\$2,100.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$302.0000	\$302.00
NABCO Electric Company, Inc.		\$215.0000	\$215.00

		UNIT PRICE	EXTENSION
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$121.0000	\$242.00
NABCO Electric Company, Inc.		\$185.0000	\$370.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.800 L.M.</b>		
Stansell Electric Company, Inc.		\$7,242.0000	\$5,793.60
NABCO Electric Company, Inc.		\$7,850.0000	\$6,280.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$24,724.0000	\$24,724.00
NABCO Electric Company, Inc.		\$34,750.0000	\$34,750.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$5,623.0000	\$5,623.00
NABCO Electric Company, Inc.		\$8,500.0000	\$8,500.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>5.000 EACH</b>		
Stansell Electric Company, Inc.		\$933.0000	\$4,665.00
NABCO Electric Company, Inc.		\$946.0000	\$4,730.00
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>			
	<b>6.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,302.0000	\$7,812.00
NABCO Electric Company, Inc.		\$1,590.0000	\$9,540.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>8.000 EACH</b>		
Stansell Electric Company, Inc.		\$487.0000	\$3,896.00
NABCO Electric Company, Inc.		\$475.0000	\$3,800.00
<b>730-05.04 MODIFY EXISTING ELECTRICAL SERVICE CONNECTION</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$2,241.0000	\$2,241.00
NABCO Electric Company, Inc.		\$2,800.0000	\$2,800.00
<b>730-08.01 SIGNAL CABLE - 3 CONDUCTOR</b>			
	<b>540.000 L.F.</b>		
Stansell Electric Company, Inc.		\$1.1000	\$594.00
NABCO Electric Company, Inc.		\$1.8500	\$999.00
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>910.000 L.F.</b>		
Stansell Electric Company, Inc.		\$1.7000	\$1,547.00
NABCO Electric Company, Inc.		\$2.0500	\$1,865.50

		UNIT PRICE	EXTENSION
<b>730-08.04 SIGNAL CABLE - 9 CONDUCTOR</b>			
	<b>733.000 L.F.</b>		
Stansell Electric Company, Inc.		\$1.8000	\$1,319.40
NABCO Electric Company, Inc.		\$2.3000	\$1,685.90
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>45.000 L.F.</b>		
Stansell Electric Company, Inc.		\$18.7000	\$841.50
NABCO Electric Company, Inc.		\$12.5000	\$562.50
<b>730-12.03 CONDUIT 3" DIAMETER (PVC)</b>			
	<b>15.000 L.F.</b>		
Stansell Electric Company, Inc.		\$26.5000	\$397.50
NABCO Electric Company, Inc.		\$19.5000	\$292.50
<b>730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE)</b>			
	<b>295.000 L.F.</b>		
Stansell Electric Company, Inc.		\$35.2000	\$10,384.00
NABCO Electric Company, Inc.		\$32.5000	\$9,587.50
<b>730-13.03 VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$368.0000	\$368.00
NABCO Electric Company, Inc.		\$550.0000	\$550.00
<b>730-13.05 VEHICLE DETECTOR (EXT. CALL - DELAY CALL)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$255.0000	\$255.00
NABCO Electric Company, Inc.		\$550.0000	\$550.00
<b>730-13.13 VEHICLE DETECTOR (RADAR)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$30,888.0000	\$30,888.00
NABCO Electric Company, Inc.		\$52,400.0000	\$52,400.00
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$12,479.0000	\$12,479.00
NABCO Electric Company, Inc.		\$15,375.0000	\$15,375.00
<b>730-16.04 CONTROLLER (ATC)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$4,545.0000	\$4,545.00
NABCO Electric Company, Inc.		\$4,885.0000	\$4,885.00
<b>730-23.30 PEDESTAL POLE (PEDESTRIAN)</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,843.0000	\$3,686.00
NABCO Electric Company, Inc.		\$1,905.0000	\$3,810.00

		UNIT PRICE	EXTENSION
<b>730-23.80 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40')</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$22,977.0000	\$45,954.00
NABCO Electric Company, Inc.		\$21,466.0000	\$42,932.00
<b>730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$25,351.0000	\$50,702.00
NABCO Electric Company, Inc.		\$21,730.0000	\$43,460.00
<b>730-24.02 FOUNDATION (TRAFFIC SIGNAL CONTROLLER)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,939.0000	\$1,939.00
NABCO Electric Company, Inc.		\$1,400.0000	\$1,400.00
<b>730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON &amp; 15IN SIGN</b>			
	<b>8.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,314.0000	\$10,512.00
NABCO Electric Company, Inc.		\$2,334.0000	\$18,672.00

**SUB-TOTAL ROADWAY**

Stansell Electric Company, Inc.

\$271,905.40

NABCO Electric Company, Inc.

\$339,651.00

**TOTAL CONTRACT**

Stansell Electric Company, Inc.

\$271,905.40

NABCO Electric Company, Inc.

\$339,651.00



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

MCNAIRY COUNTY (Contract No. CNV253 Call 019)

HSIP-5(111),55001-3241-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 45 (S.R. 5) FROM NEAR MUDDY CREEK (L.M. 3.75) TO NEAR AUTUMN LANE (L.M. 5.50).

PROJECT LENGTH - 1.750 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2022

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$57,423.30
Volunteer Paving, LLC	\$65,141.79

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>2.300 L.M.</b>		
Superior Traffic Control, LLC		\$800.0000	\$1,840.00
Volunteer Paving, LLC		\$1,150.0000	\$2,645.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$1,400.0000	\$1,400.00
Volunteer Paving, LLC		\$5,000.0000	\$5,000.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>24.000 L.F.</b>		
Superior Traffic Control, LLC		\$5.2500	\$126.00
Volunteer Paving, LLC		\$6.8400	\$164.16
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>70.000 LB.</b>		
Superior Traffic Control, LLC		\$5.0000	\$350.00
Volunteer Paving, LLC		\$3.6500	\$255.50
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>251.000 LB.</b>		
Superior Traffic Control, LLC		\$5.2500	\$1,317.75
Volunteer Paving, LLC		\$4.1800	\$1,049.18
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>12.000 S.F.</b>		
Superior Traffic Control, LLC		\$14.5000	\$174.00
Volunteer Paving, LLC		\$15.2500	\$183.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>99.000 S.F.</b>		
Superior Traffic Control, LLC		\$15.5000	\$1,534.50
Volunteer Paving, LLC		\$16.0500	\$1,588.95
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>8.000 EACH</b>		
Superior Traffic Control, LLC		\$50.0000	\$400.00
Volunteer Paving, LLC		\$32.0000	\$256.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>238.000 EACH</b>		
Superior Traffic Control, LLC		\$26.2500	\$6,247.50
Volunteer Paving, LLC		\$25.0000	\$5,950.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>238.000 EACH</b>		
Superior Traffic Control, LLC		\$26.2500	\$6,247.50
Volunteer Paving, LLC		\$25.0000	\$5,950.00

		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>72.000 L.F.</b>		
Superior Traffic Control, LLC		\$12.6000	\$907.20
Volunteer Paving, LLC		\$15.0000	\$1,080.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>16.000 EACH</b>		
Superior Traffic Control, LLC		\$155.4000	\$2,486.40
Volunteer Paving, LLC		\$150.0000	\$2,400.00
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>72.000 L.F.</b>		
Superior Traffic Control, LLC		\$12.6000	\$907.20
Volunteer Paving, LLC		\$10.0000	\$720.00
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>			
	<b>9.300 L.M.</b>		
Superior Traffic Control, LLC		\$2,992.5000	\$27,830.25
Volunteer Paving, LLC		\$3,000.0000	\$27,900.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$5,655.0000	\$5,655.00
Volunteer Paving, LLC		\$10,000.0000	\$10,000.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC

\$57,423.30

Volunteer Paving, LLC

\$65,141.79

**TOTAL CONTRACT**

Superior Traffic Control, LLC

\$57,423.30

Volunteer Paving, LLC

\$65,141.79

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

MONTGOMERY COUNTY (Contract No. CNV278 Call 020)

HSIP-374(20),63374-3228-94,63374-4228-04

THE RESURFACING ON S.R. 374 FROM S.R. 112 (MADISON STREET) (L.M. 0.00) TO RIVER RUN (L.M. 2.60).

PROJECT LENGTH - 2.600 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2021

---

TOTAL CONTRACT	
Eubank Asphalt Paving & Sealing, LLC	\$986,285.00
Vulcan Construction Materials, LLC	\$1,093,422.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>5.200 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$700.0000	\$3,640.00
Vulcan Construction Materials, LLC		\$1,200.0000	\$6,240.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>516.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$25.0000	\$12,900.00
Vulcan Construction Materials, LLC		\$32.0000	\$16,512.00
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>477.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$70.0000	\$33,390.00
Vulcan Construction Materials, LLC		\$82.0000	\$39,114.00
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>823.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$85.0000	\$69,955.00
Vulcan Construction Materials, LLC		\$91.0000	\$74,893.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>33.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$450.0000	\$14,850.00
Vulcan Construction Materials, LLC		\$750.0000	\$24,750.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>5,096.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$91.0000	\$463,736.00
Vulcan Construction Materials, LLC		\$102.0000	\$519,792.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>1.800 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$700.0000	\$1,260.00
Vulcan Construction Materials, LLC		\$780.0000	\$1,404.00
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>2.700 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$700.0000	\$1,890.00
Vulcan Construction Materials, LLC		\$780.0000	\$2,106.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>5,484.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$19.0000	\$104,196.00
Vulcan Construction Materials, LLC		\$22.0000	\$120,648.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>11.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$300.0000	\$3,300.00
Vulcan Construction Materials, LLC		\$100.0000	\$1,100.00

		UNIT PRICE	EXTENSION
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>11.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$500.0000	\$5,500.00
Vulcan Construction Materials, LLC		\$1,300.0000	\$14,300.00
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>5.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$500.0000	\$2,500.00
Vulcan Construction Materials, LLC		\$1,200.0000	\$6,000.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>11.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$4,000.0000	\$44,000.00
Vulcan Construction Materials, LLC		\$2,825.0000	\$31,075.00
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>5.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$3,500.0000	\$17,500.00
Vulcan Construction Materials, LLC		\$2,785.0000	\$13,925.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>675.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$2.0000	\$1,350.00
Vulcan Construction Materials, LLC		\$2.0000	\$1,350.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Eubank Asphalt Paving & Sealing, LLC		\$22,000.0000	\$22,000.00
Vulcan Construction Materials, LLC		\$36,000.0000	\$36,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>60.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$50.0000	\$3,000.00
Vulcan Construction Materials, LLC		\$20.0000	\$1,200.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>4.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$20.00
Vulcan Construction Materials, LLC		\$27.0000	\$108.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>944.000 S.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$9.0000	\$8,496.00
Vulcan Construction Materials, LLC		\$9.2500	\$8,732.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>3.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$8,000.0000	\$24,000.00
Vulcan Construction Materials, LLC		\$8,500.0000	\$25,500.00

		UNIT PRICE	EXTENSION
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>302.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$32.0000	\$9,664.00
Vulcan Construction Materials, LLC		\$30.0000	\$9,060.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>50.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$32.0000	\$1,600.00
Vulcan Construction Materials, LLC		\$30.0000	\$1,500.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>70.000 S.Y.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$20.0000	\$1,400.00
Vulcan Construction Materials, LLC		\$30.0000	\$2,100.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>84.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$15.0000	\$1,260.00
Vulcan Construction Materials, LLC		\$20.0000	\$1,680.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>32.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$170.0000	\$5,440.00
Vulcan Construction Materials, LLC		\$200.0000	\$6,400.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>500.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$2.5000	\$1,250.00
Vulcan Construction Materials, LLC		\$4.0000	\$2,000.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>110.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$35.0000	\$3,850.00
Vulcan Construction Materials, LLC		\$30.0000	\$3,300.00
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>0.500 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$8,000.0000	\$4,000.00
Vulcan Construction Materials, LLC		\$21,120.0000	\$10,560.00
<b>716-02.15 PLASTIC PAVEMENT MARKING (U TURN ARROW)</b>			
	<b>2.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$200.0000	\$400.00
Vulcan Construction Materials, LLC		\$250.0000	\$500.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>5.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$300.0000	\$1,500.00
Vulcan Construction Materials, LLC		\$500.0000	\$2,500.00



		UNIT PRICE	EXTENSION
<b>716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)</b>			
	<b>1.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$450.0000	\$450.00
Vulcan Construction Materials, LLC		\$500.0000	\$500.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>2.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$225.0000	\$450.00
Vulcan Construction Materials, LLC		\$400.0000	\$800.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>11.800 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$875.0000	\$10,325.00
Vulcan Construction Materials, LLC		\$1,100.0000	\$12,980.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>11.800 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$5,100.0000	\$60,180.00
Vulcan Construction Materials, LLC		\$5,200.0000	\$61,360.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Eubank Asphalt Paving & Sealing, LLC		\$38,000.0000	\$38,000.00
Vulcan Construction Materials, LLC		\$25,000.0000	\$25,000.00
<b>730-14.02 SAW SLOT</b>			
	<b>1,119.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$3.0000	\$3,357.00
Vulcan Construction Materials, LLC		\$5.0000	\$5,595.00
<b>730-14.03 LOOP WIRE</b>			
	<b>2,838.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$2.0000	\$5,676.00
Vulcan Construction Materials, LLC		\$1.0000	\$2,838.00

**SUB-TOTAL ROADWAY**

Eubank Asphalt Paving & Sealing, LLC

\$986,285.00

Vulcan Construction Materials, LLC

\$1,093,422.00

**TOTAL CONTRACT**

Eubank Asphalt Paving & Sealing, LLC

\$986,285.00

Vulcan Construction Materials, LLC

\$1,093,422.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

OBION COUNTY (Contract No. CNV223 Call 021)

66001-4287-04

THE REPAIR OF THE BRIDGES ON U.S. 51N (S.R. 3) OVER TROY CREEK (L.M. 10.38) AND DAVIDSON CREEK (L.M. 12.54).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2022

---

	TOTAL CONTRACT
Ford Construction Company	\$1,648,923.18
Thomson & Thomson, Inc.	\$1,725,826.40
Harold Coffey Construction Co., Inc.	\$1,838,551.75
Dement Construction Company, LLC	\$1,988,991.33

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>202-01.02 REMOVAL OF ASBESTOS</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$5,000.0000	\$5,000.00
Thomson & Thomson, Inc.		\$27,000.0000	\$27,000.00
Harold Coffey Construction Co., Inc.		\$25,500.0000	\$25,500.00
Dement Construction Company, LLC		\$31,200.0000	\$31,200.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>1,600.000 L.F.</b>		
Ford Construction Company		\$7.5000	\$12,000.00
Thomson & Thomson, Inc.		\$7.0000	\$11,200.00
Harold Coffey Construction Co., Inc.		\$4.0000	\$6,400.00
Dement Construction Company, LLC		\$7.5000	\$12,000.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>7.000 TON</b>		
Ford Construction Company		\$395.0000	\$2,765.00
Thomson & Thomson, Inc.		\$395.0000	\$2,765.00
Harold Coffey Construction Co., Inc.		\$495.0000	\$3,465.00
Dement Construction Company, LLC		\$395.0000	\$2,765.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>2.000 TON</b>		
Ford Construction Company		\$450.0000	\$900.00
Thomson & Thomson, Inc.		\$450.0000	\$900.00
Harold Coffey Construction Co., Inc.		\$550.0000	\$1,100.00
Dement Construction Company, LLC		\$450.0000	\$900.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>1.000 TON</b>		
Ford Construction Company		\$100.0000	\$100.00
Thomson & Thomson, Inc.		\$100.0000	\$100.00
Harold Coffey Construction Co., Inc.		\$100.0000	\$100.00
Dement Construction Company, LLC		\$100.0000	\$100.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>1.000 TON</b>		
Ford Construction Company		\$100.0000	\$100.00
Thomson & Thomson, Inc.		\$100.0000	\$100.00
Harold Coffey Construction Co., Inc.		\$100.0000	\$100.00
Dement Construction Company, LLC		\$100.0000	\$100.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>282.000 TON</b>		
Ford Construction Company		\$240.0000	\$67,680.00
Thomson & Thomson, Inc.		\$240.0000	\$67,680.00
Harold Coffey Construction Co., Inc.		\$275.0000	\$77,550.00
Dement Construction Company, LLC		\$240.0000	\$67,680.00

		UNIT PRICE	EXTENSION
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>4,256.000 S.Y.</b>		
Ford Construction Company		\$5.9500	\$25,323.20
Thomson & Thomson, Inc.		\$12.0000	\$51,072.00
Harold Coffey Construction Co., Inc.		\$5.9500	\$25,323.20
Dement Construction Company, LLC		\$6.0000	\$25,536.00
<b>604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)</b>			
	<b>672.000 S.Y.</b>		
Ford Construction Company		\$11.9900	\$8,057.28
Thomson & Thomson, Inc.		\$10.0000	\$6,720.00
Harold Coffey Construction Co., Inc.		\$14.0000	\$9,408.00
Dement Construction Company, LLC		\$13.2400	\$8,897.28
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>			
	<b>560.000 S.Y.</b>		
Ford Construction Company		\$13.5800	\$7,604.80
Thomson & Thomson, Inc.		\$18.0000	\$10,080.00
Harold Coffey Construction Co., Inc.		\$14.0000	\$7,840.00
Dement Construction Company, LLC		\$13.5800	\$7,604.80
<b>604-09.10 CLASS A CONCRETE (FLOWABLE FILL)</b>			
	<b>10.000 C.Y.</b>		
Ford Construction Company		\$728.0000	\$7,280.00
Thomson & Thomson, Inc.		\$650.0000	\$6,500.00
Harold Coffey Construction Co., Inc.		\$185.0000	\$1,850.00
Dement Construction Company, LLC		\$650.0000	\$6,500.00
<b>604-10.05 CONCRETE</b>			
	<b>100.000 S.F.</b>		
Ford Construction Company		\$125.0000	\$12,500.00
Thomson & Thomson, Inc.		\$150.0000	\$15,000.00
Harold Coffey Construction Co., Inc.		\$150.0000	\$15,000.00
Dement Construction Company, LLC		\$320.0000	\$32,000.00
<b>604-10.09 CONCRETE</b>			
	<b>105.000 C.Y.</b>		
Ford Construction Company		\$950.0000	\$99,750.00
Thomson & Thomson, Inc.		\$900.0000	\$94,500.00
Harold Coffey Construction Co., Inc.		\$1,920.0000	\$201,600.00
Dement Construction Company, LLC		\$1,100.0000	\$115,500.00
<b>604-10.13 CONCRETE SLAB REMOVAL</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$44,000.0000	\$44,000.00
Thomson & Thomson, Inc.		\$40,000.0000	\$40,000.00
Harold Coffey Construction Co., Inc.		\$125,000.0000	\$125,000.00
Dement Construction Company, LLC		\$195,750.0000	\$195,750.00

		UNIT PRICE	EXTENSION
<b>604-10.14 REMOVE EXISTING WEARING SURFACE</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$20,000.0000	\$20,000.00
Thomson & Thomson, Inc.		\$10,000.0000	\$10,000.00
Harold Coffey Construction Co., Inc.		\$28,000.0000	\$28,000.00
Dement Construction Company, LLC		\$67,800.0000	\$67,800.00
<b>604-10.18 REINFORCING STEEL (REPAIRS)</b>			
	<b>31,231.000 LB.</b>		
Ford Construction Company		\$2.0000	\$62,462.00
Thomson & Thomson, Inc.		\$1.9000	\$59,338.90
Harold Coffey Construction Co., Inc.		\$2.6500	\$82,762.15
Dement Construction Company, LLC		\$1.7500	\$54,654.25
<b>604-10.26 BRACING</b>			
	<b>18.000 EACH</b>		
Ford Construction Company		\$3,800.0000	\$68,400.00
Thomson & Thomson, Inc.		\$2,900.0000	\$52,200.00
Harold Coffey Construction Co., Inc.		\$3,500.0000	\$63,000.00
Dement Construction Company, LLC		\$3,500.0000	\$63,000.00
<b>604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)</b>			
	<b>20.000 S.Y.</b>		
Ford Construction Company		\$350.0000	\$7,000.00
Thomson & Thomson, Inc.		\$550.0000	\$11,000.00
Harold Coffey Construction Co., Inc.		\$135.0000	\$2,700.00
Dement Construction Company, LLC		\$450.0000	\$9,000.00
<b>604-10.42 CONCRETE REPAIRS</b>			
	<b>104.000 C.F.</b>		
Ford Construction Company		\$250.0000	\$26,000.00
Thomson & Thomson, Inc.		\$150.0000	\$15,600.00
Harold Coffey Construction Co., Inc.		\$325.0000	\$33,800.00
Dement Construction Company, LLC		\$350.0000	\$36,400.00
<b>604-10.44 EXPANSION JOINT REPAIRS</b>			
	<b>244.000 L.F.</b>		
Ford Construction Company		\$905.0000	\$220,820.00
Thomson & Thomson, Inc.		\$1,100.0000	\$268,400.00
Harold Coffey Construction Co., Inc.		\$935.0000	\$228,140.00
Dement Construction Company, LLC		\$910.0000	\$222,040.00
<b>604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)</b>			
	<b>77.000 S.Y.</b>		
Ford Construction Company		\$300.0000	\$23,100.00
Thomson & Thomson, Inc.		\$300.0000	\$23,100.00
Harold Coffey Construction Co., Inc.		\$50.0000	\$3,850.00
Dement Construction Company, LLC		\$400.0000	\$30,800.00

		UNIT PRICE	EXTENSION
<b>604-10.51 SCARIFYING</b>			
	<b>466.000 S.Y.</b>		
Ford Construction Company		\$7.4000	\$3,448.40
Thomson & Thomson, Inc.		\$15.0000	\$6,990.00
Harold Coffey Construction Co., Inc.		\$7.4000	\$3,448.40
Dement Construction Company, LLC		\$35.0000	\$16,310.00
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>97.000 S.F.</b>		
Ford Construction Company		\$120.0000	\$11,640.00
Thomson & Thomson, Inc.		\$130.0000	\$12,610.00
Harold Coffey Construction Co., Inc.		\$200.0000	\$19,400.00
Dement Construction Company, LLC		\$450.0000	\$43,650.00
<b>604-10.83 COMPOSITE FIBER ENCASEMENT</b>			
	<b>404.000 S.F.</b>		
Ford Construction Company		\$60.0000	\$24,240.00
Thomson & Thomson, Inc.		\$48.0000	\$19,392.00
Harold Coffey Construction Co., Inc.		\$65.0000	\$26,260.00
Dement Construction Company, LLC		\$42.0000	\$16,968.00
<b>606-03.03 STEEL PILES (12 INCH)</b>			
	<b>1,440.000 L.F.</b>		
Ford Construction Company		\$100.0000	\$144,000.00
Thomson & Thomson, Inc.		\$72.0000	\$103,680.00
Harold Coffey Construction Co., Inc.		\$85.0000	\$122,400.00
Dement Construction Company, LLC		\$67.5000	\$97,200.00
<b>617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)</b>			
	<b>600.000 S.Y.</b>		
Ford Construction Company		\$120.0000	\$72,000.00
Thomson & Thomson, Inc.		\$68.0000	\$40,800.00
Harold Coffey Construction Co., Inc.		\$85.0000	\$51,000.00
Dement Construction Company, LLC		\$91.8800	\$55,128.00
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>			
	<b>436.000 L.F.</b>		
Ford Construction Company		\$214.0000	\$93,304.00
Thomson & Thomson, Inc.		\$130.0000	\$56,680.00
Harold Coffey Construction Co., Inc.		\$110.0000	\$47,960.00
Dement Construction Company, LLC		\$244.0000	\$106,384.00
<b>705-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>104.000 EACH</b>		
Ford Construction Company		\$10.0000	\$1,040.00
Thomson & Thomson, Inc.		\$12.5000	\$1,300.00
Harold Coffey Construction Co., Inc.		\$10.0000	\$1,040.00
Dement Construction Company, LLC		\$10.0000	\$1,040.00

		UNIT PRICE	EXTENSION
<b>705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$3,500.0000	\$14,000.00
Thomson & Thomson, Inc.		\$3,500.0000	\$14,000.00
Harold Coffey Construction Co., Inc.		\$3,500.0000	\$14,000.00
Dement Construction Company, LLC		\$3,500.0000	\$14,000.00
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$6,000.0000	\$24,000.00
Thomson & Thomson, Inc.		\$728.0000	\$2,912.00
Harold Coffey Construction Co., Inc.		\$6,000.0000	\$24,000.00
Dement Construction Company, LLC		\$6,000.0000	\$24,000.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>503.000 L.F.</b>		
Ford Construction Company		\$3.5000	\$1,760.50
Thomson & Thomson, Inc.		\$3.0000	\$1,509.00
Harold Coffey Construction Co., Inc.		\$3.0000	\$1,509.00
Dement Construction Company, LLC		\$5.0000	\$2,515.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>2,335.000 TON</b>		
Ford Construction Company		\$41.0000	\$95,735.00
Thomson & Thomson, Inc.		\$62.0000	\$144,770.00
Harold Coffey Construction Co., Inc.		\$35.0000	\$81,725.00
Dement Construction Company, LLC		\$56.0000	\$130,760.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$33,000.0000	\$33,000.00
Thomson & Thomson, Inc.		\$9,500.0000	\$9,500.00
Harold Coffey Construction Co., Inc.		\$42,000.0000	\$42,000.00
Dement Construction Company, LLC		\$2,800.0000	\$2,800.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>1,920.000 L.F.</b>		
Ford Construction Company		\$31.0000	\$59,520.00
Thomson & Thomson, Inc.		\$30.0000	\$57,600.00
Harold Coffey Construction Co., Inc.		\$39.0000	\$74,880.00
Dement Construction Company, LLC		\$45.0000	\$86,400.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>477.000 EACH</b>		
Ford Construction Company		\$30.0000	\$14,310.00
Thomson & Thomson, Inc.		\$32.0000	\$15,264.00
Harold Coffey Construction Co., Inc.		\$30.0000	\$14,310.00
Dement Construction Company, LLC		\$30.0000	\$14,310.00



		UNIT PRICE	EXTENSION
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,546.000 S.F.</b>		
Ford Construction Company		\$7.0000	\$10,822.00
Thomson & Thomson, Inc.		\$7.2500	\$11,208.50
Harold Coffey Construction Co., Inc.		\$7.0000	\$10,822.00
Dement Construction Company, LLC		\$7.0000	\$10,822.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>310.000 L.F.</b>		
Ford Construction Company		\$11.0000	\$3,410.00
Thomson & Thomson, Inc.		\$13.7500	\$4,262.50
Harold Coffey Construction Co., Inc.		\$11.0000	\$3,410.00
Dement Construction Company, LLC		\$11.0000	\$3,410.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$800.0000	\$3,200.00
Thomson & Thomson, Inc.		\$950.0000	\$3,800.00
Harold Coffey Construction Co., Inc.		\$800.0000	\$3,200.00
Dement Construction Company, LLC		\$800.0000	\$3,200.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>19,170.000 L.F.</b>		
Ford Construction Company		\$1.0000	\$19,170.00
Thomson & Thomson, Inc.		\$6.0000	\$115,020.00
Harold Coffey Construction Co., Inc.		\$6.0000	\$115,020.00
Dement Construction Company, LLC		\$6.0000	\$115,020.00
<b>712-09.08 REMOVABLE PAVEMENT MARKING (6" line)</b>			
	<b>17,455.000 L.F.</b>		
Ford Construction Company		\$1.0000	\$17,455.00
Thomson & Thomson, Inc.		\$4.0000	\$69,820.00
Harold Coffey Construction Co., Inc.		\$4.0000	\$69,820.00
Dement Construction Company, LLC		\$4.0000	\$69,820.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>139.000 EACH</b>		
Ford Construction Company		\$35.0000	\$4,865.00
Thomson & Thomson, Inc.		\$36.0000	\$5,004.00
Harold Coffey Construction Co., Inc.		\$35.0000	\$4,865.00
Dement Construction Company, LLC		\$35.0000	\$4,865.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$6,000.0000	\$24,000.00
Thomson & Thomson, Inc.		\$7,850.0000	\$31,400.00
Harold Coffey Construction Co., Inc.		\$5,500.0000	\$22,000.00
Dement Construction Company, LLC		\$5,500.0000	\$22,000.00

		UNIT PRICE	EXTENSION
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>4.700 L.M.</b>		
Ford Construction Company		\$6,000.0000	\$28,200.00
Thomson & Thomson, Inc.		\$6,000.0000	\$28,200.00
Harold Coffey Construction Co., Inc.		\$6,000.0000	\$28,200.00
Dement Construction Company, LLC		\$6,000.0000	\$28,200.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$170,000.0000	\$170,000.00
Thomson & Thomson, Inc.		\$120,000.0000	\$120,000.00
Harold Coffey Construction Co., Inc.		\$85,000.0000	\$85,000.00
Dement Construction Company, LLC		\$55,000.0000	\$55,000.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>67.000 M.G.</b>		
Ford Construction Company		\$20.0000	\$1,340.00
Thomson & Thomson, Inc.		\$40.0000	\$2,680.00
Harold Coffey Construction Co., Inc.		\$1.0000	\$67.00
Dement Construction Company, LLC		\$20.0000	\$1,340.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>6,667.000 S.Y.</b>		
Ford Construction Company		\$3.0000	\$20,001.00
Thomson & Thomson, Inc.		\$5.5000	\$36,668.50
Harold Coffey Construction Co., Inc.		\$1.0000	\$6,667.00
Dement Construction Company, LLC		\$6.0000	\$40,002.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>5.000 L.M.</b>		
Ford Construction Company		\$2,500.0000	\$12,500.00
Thomson & Thomson, Inc.		\$2,500.0000	\$12,500.00
Harold Coffey Construction Co., Inc.		\$2,500.0000	\$12,500.00
Dement Construction Company, LLC		\$2,500.0000	\$12,500.00
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>5.000 L.M.</b>		
Ford Construction Company		\$4,224.0000	\$21,120.00
Thomson & Thomson, Inc.		\$5,000.0000	\$25,000.00
Harold Coffey Construction Co., Inc.		\$2,112.0000	\$10,560.00
Dement Construction Company, LLC		\$4,224.0000	\$21,120.00

**SUB-TOTAL BRIDGE**

Ford Construction Company	\$1,648,923.18
Thomson & Thomson, Inc.	\$1,725,826.40
Harold Coffey Construction Co., Inc.	\$1,838,551.75
Dement Construction Company, LLC	\$1,988,991.33

**TOTAL CONTRACT**

Ford Construction Company	\$1,648,923.18
Thomson & Thomson, Inc.	\$1,725,826.40
Harold Coffey Construction Co., Inc.	\$1,838,551.75
Dement Construction Company, LLC	\$1,988,991.33

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

PUTNAM COUNTY (Contract No. CNV072 Call 022)

HSIP-R-164(8),71018-3514-94,HSIP-R-84(17),71009-3522-94

THE HIGHWAY-RAIL CROSSING IMPROVEMENTS ON S.R. 164 (SOUTH CHESTNUT STREET) (L.M. 0.31) AND ON S.R. 84 (SOUTH HOLLY STREET) (L.M. 9.65) AT THE INTERSECTION OF EAST COMMERCIAL AVENUE IN MONTEREY.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2022

DBE GOAL 4.00%

---

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$656,850.78
Davis H. Elliot Construction Company, Inc.	\$689,180.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>209-99.91 EROSION CONTROL</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$3,000.0000	\$3,000.00
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$10,000.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>4.000 TON</b>		
Stansell Electric Company, Inc.		\$1,350.0000	\$5,400.00
Davis H. Elliot Construction Company, Inc.		\$1,000.0000	\$4,000.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>473.000 TON</b>		
Stansell Electric Company, Inc.		\$202.0000	\$95,546.00
Davis H. Elliot Construction Company, Inc.		\$150.0000	\$70,950.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>469.000 TON</b>		
Stansell Electric Company, Inc.		\$33.7000	\$15,805.30
Davis H. Elliot Construction Company, Inc.		\$25.0000	\$11,725.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$59,740.0000	\$59,740.00
Davis H. Elliot Construction Company, Inc.		\$81,515.4000	\$81,515.40
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>403.000 S.F.</b>		
Stansell Electric Company, Inc.		\$9.0000	\$3,627.00
Davis H. Elliot Construction Company, Inc.		\$14.5000	\$5,843.50
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>108.000 L.F.</b>		
Stansell Electric Company, Inc.		\$8.7000	\$939.60
Davis H. Elliot Construction Company, Inc.		\$6.5000	\$702.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>126.000 LB.</b>		
Stansell Electric Company, Inc.		\$6.7000	\$844.20
Davis H. Elliot Construction Company, Inc.		\$10.0000	\$1,260.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>55.000 LB.</b>		
Stansell Electric Company, Inc.		\$6.7000	\$368.50
Davis H. Elliot Construction Company, Inc.		\$10.0000	\$550.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>36.000 S.F.</b>		
Stansell Electric Company, Inc.		\$24.7000	\$889.20
Davis H. Elliot Construction Company, Inc.		\$20.0000	\$720.00

		UNIT PRICE	EXTENSION
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>38.000 S.F.</b>		
Stansell Electric Company, Inc.		\$27.4000	\$1,041.20
Davis H. Elliot Construction Company, Inc.		\$22.0000	\$836.00
<b>713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK)</b>			
	<b>116.000 S.F.</b>		
Stansell Electric Company, Inc.		\$41.9000	\$4,860.40
Davis H. Elliot Construction Company, Inc.		\$35.0000	\$4,060.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$501.0000	\$501.00
Davis H. Elliot Construction Company, Inc.		\$375.0000	\$375.00
<b>713-15.08 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.100" THICK)</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,628.0000	\$3,256.00
Davis H. Elliot Construction Company, Inc.		\$500.0000	\$1,000.00
<b>713-16.05 RAILROAD CROSS-BUCK SIGN &amp; SUPPORT</b>			
	<b>4.000 EACH</b>		
Stansell Electric Company, Inc.		\$501.0000	\$2,004.00
Davis H. Elliot Construction Company, Inc.		\$500.0000	\$2,000.00
<b>713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT</b>			
	<b>4.000 EACH</b>		
Stansell Electric Company, Inc.		\$368.0000	\$1,472.00
Davis H. Elliot Construction Company, Inc.		\$500.0000	\$2,000.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>222.000 L.F.</b>		
Stansell Electric Company, Inc.		\$13.4000	\$2,974.80
Davis H. Elliot Construction Company, Inc.		\$10.0000	\$2,220.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>424.000 L.F.</b>		
Stansell Electric Company, Inc.		\$29.4000	\$12,465.60
Davis H. Elliot Construction Company, Inc.		\$22.0000	\$9,328.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
	<b>4.000 EACH</b>		
Stansell Electric Company, Inc.		\$601.0000	\$2,404.00
Davis H. Elliot Construction Company, Inc.		\$450.0000	\$1,800.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$267.0000	\$267.00
Davis H. Elliot Construction Company, Inc.		\$200.0000	\$200.00

		UNIT PRICE	EXTENSION
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>2.400 L.M.</b>		
Stansell Electric Company, Inc.		\$1,604.0000	\$3,849.60
Davis H. Elliot Construction Company, Inc.		\$1,200.0000	\$2,880.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>1.170 L.M.</b>		
Stansell Electric Company, Inc.		\$9,354.0000	\$10,944.18
Davis H. Elliot Construction Company, Inc.		\$7,000.0000	\$8,190.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$33,500.0000	\$33,500.00
Davis H. Elliot Construction Company, Inc.		\$34,033.5000	\$34,033.50
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$5,306.0000	\$10,612.00
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$20,000.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>18.000 EACH</b>		
Stansell Electric Company, Inc.		\$964.0000	\$17,352.00
Davis H. Elliot Construction Company, Inc.		\$900.0000	\$16,200.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>8.000 EACH</b>		
Stansell Electric Company, Inc.		\$685.0000	\$5,480.00
Davis H. Elliot Construction Company, Inc.		\$1,500.0000	\$12,000.00
<b>730-05.04 MODIFY EXISTING ELECTRICAL SERVICE CONNECTION</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,710.0000	\$3,420.00
Davis H. Elliot Construction Company, Inc.		\$2,500.0000	\$5,000.00
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>1,889.000 L.F.</b>		
Stansell Electric Company, Inc.		\$1.8000	\$3,400.20
Davis H. Elliot Construction Company, Inc.		\$4.0000	\$7,556.00
<b>730-08.04 SIGNAL CABLE - 9 CONDUCTOR</b>			
	<b>725.000 L.F.</b>		
Stansell Electric Company, Inc.		\$2.0000	\$1,450.00
Davis H. Elliot Construction Company, Inc.		\$4.3560	\$3,158.10
<b>730-08.30 INTERCONNECT CABLE (COPPER-TWISTED PAIR)</b>			
	<b>430.000 L.F.</b>		
Stansell Electric Company, Inc.		\$3.1000	\$1,333.00
Davis H. Elliot Construction Company, Inc.		\$5.0000	\$2,150.00

		UNIT PRICE	EXTENSION
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>100.000 L.F.</b>		
Stansell Electric Company, Inc.		\$22.0000	\$2,200.00
Davis H. Elliot Construction Company, Inc.		\$12.0000	\$1,200.00
<b>730-12.03 CONDUIT 3" DIAMETER (PVC)</b>			
	<b>30.000 L.F.</b>		
Stansell Electric Company, Inc.		\$31.0000	\$930.00
Davis H. Elliot Construction Company, Inc.		\$15.0000	\$450.00
<b>730-12.09 CONDUIT 3" DIAMETER (RGS)</b>			
	<b>150.000 L.F.</b>		
Stansell Electric Company, Inc.		\$53.0000	\$7,950.00
Davis H. Elliot Construction Company, Inc.		\$128.8500	\$19,327.50
<b>730-13.03 VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT)</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$586.0000	\$1,172.00
Davis H. Elliot Construction Company, Inc.		\$500.0000	\$1,000.00
<b>730-13.05 VEHICLE DETECTOR (EXT. CALL - DELAY CALL)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$243.0000	\$243.00
Davis H. Elliot Construction Company, Inc.		\$500.0000	\$500.00
<b>730-13.13 VEHICLE DETECTOR (RADAR)</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$35,454.0000	\$70,908.00
Davis H. Elliot Construction Company, Inc.		\$30,000.0000	\$60,000.00
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$23,012.0000	\$46,024.00
Davis H. Elliot Construction Company, Inc.		\$22,000.0000	\$44,000.00
<b>730-23.30 PEDESTAL POLE (PEDESTRIAN)</b>			
	<b>5.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,734.0000	\$8,670.00
Davis H. Elliot Construction Company, Inc.		\$5,000.0000	\$25,000.00
<b>730-23.72 CANTILEVER SIGNAL SUPPORT (1 ARM @ 35')</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$22,968.0000	\$45,936.00
Davis H. Elliot Construction Company, Inc.		\$28,000.0000	\$56,000.00
<b>730-23.80 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40')</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$23,121.0000	\$23,121.00
Davis H. Elliot Construction Company, Inc.		\$28,000.0000	\$28,000.00



		UNIT PRICE	EXTENSION
<b>730-23.96 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$29,720.0000	\$29,720.00
Davis H. Elliot Construction Company, Inc.		\$32,500.0000	\$32,500.00
<b>730-23.96 CANTILEVER SIGNAL SUPPORT (2 @ 35' AND 55')</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$38,309.0000	\$38,309.00
Davis H. Elliot Construction Company, Inc.		\$35,000.0000	\$35,000.00
<b>730-23.97 CANTILEVER SIGNAL SUPPORT (2 @ 25' AND 55')</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$37,623.0000	\$37,623.00
Davis H. Elliot Construction Company, Inc.		\$34,750.0000	\$34,750.00
<b>730-24.02 FOUNDATION (TRAFFIC SIGNAL CONTROLLER)</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$3,633.0000	\$7,266.00
Davis H. Elliot Construction Company, Inc.		\$5,000.0000	\$10,000.00
<b>730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON &amp; 15IN SIGN</b>			
	<b>16.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,752.0000	\$28,032.00
Davis H. Elliot Construction Company, Inc.		\$1,200.0000	\$19,200.00

**SUB-TOTAL ROADWAY**

Stansell Electric Company, Inc.

\$656,850.78

Davis H. Elliot Construction Company, Inc.

\$689,180.00

**TOTAL CONTRACT**

Stansell Electric Company, Inc.

\$656,850.78

Davis H. Elliot Construction Company, Inc.

\$689,180.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

PUTNAM COUNTY (Contract No. CNV098 Call 024)

STP-SIP-24(72),71002-3225-94

THE GRADING, DRAINAGE, SIGNALS AND PAVING ON U.S. 70N (S.R. 24) AT THE INTERSECTION OF S.R. 56 (L.M. 11.64) IN BAXTER.

PROJECT LENGTH - 0.231 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2022

DBE GOAL 6.50%

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$1,167,486.70
Mack Construction, LLC	\$1,310,893.50
Vulcan Construction Materials, LLC	\$1,420,000.00
Civil Constructors, LLC	\$1,541,132.70
Adams Contracting, LLC	\$1,693,680.87

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
		<b>1.000 LS</b>	
	Rogers Group, Inc.	\$30,150.7500	\$30,150.75
	Mack Construction, LLC	\$17,000.0000	\$17,000.00
	Vulcan Construction Materials, LLC	\$50,000.0000	\$50,000.00
	Civil Constructors, LLC	\$34,700.0000	\$34,700.00
	Adams Contracting, LLC	\$28,875.0000	\$28,875.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
		<b>1.000 LS</b>	
	Rogers Group, Inc.	\$4,320.5500	\$4,320.55
	Mack Construction, LLC	\$19,000.0000	\$19,000.00
	Vulcan Construction Materials, LLC	\$12,000.0000	\$12,000.00
	Civil Constructors, LLC	\$12,500.0000	\$12,500.00
	Adams Contracting, LLC	\$17,906.9800	\$17,906.98
<b>202-01.13</b>	<b>REMOVAL OF PIPE (24" CMP ,STA. 216+36 S.R. 56)</b>		
		<b>67.000 L.F.</b>	
	Rogers Group, Inc.	\$19.3500	\$1,296.45
	Mack Construction, LLC	\$11.0000	\$737.00
	Vulcan Construction Materials, LLC	\$20.0000	\$1,340.00
	Civil Constructors, LLC	\$32.0000	\$2,144.00
	Adams Contracting, LLC	\$20.4000	\$1,366.80
<b>202-01.50</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>		
		<b>1.000 EACH</b>	
	Rogers Group, Inc.	\$3,213.9300	\$3,213.93
	Mack Construction, LLC	\$1,100.0000	\$1,100.00
	Vulcan Construction Materials, LLC	\$1,500.0000	\$1,500.00
	Civil Constructors, LLC	\$6,500.0000	\$6,500.00
	Adams Contracting, LLC	\$13,746.9800	\$13,746.98
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
		<b>6,047.000 C.Y.</b>	
	Rogers Group, Inc.	\$15.8400	\$95,784.48
	Mack Construction, LLC	\$17.0000	\$102,799.00
	Vulcan Construction Materials, LLC	\$26.5000	\$160,245.50
	Civil Constructors, LLC	\$35.0000	\$211,645.00
	Adams Contracting, LLC	\$30.1300	\$182,196.11
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
		<b>550.000 C.Y.</b>	
	Rogers Group, Inc.	\$25.3400	\$13,937.00
	Mack Construction, LLC	\$24.0000	\$13,200.00
	Vulcan Construction Materials, LLC	\$15.0000	\$8,250.00
	Civil Constructors, LLC	\$24.8000	\$13,640.00
	Adams Contracting, LLC	\$14.0700	\$7,738.50

		UNIT PRICE	EXTENSION
<b>204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)</b>			
	<b>6.000 C.Y.</b>		
Rogers Group, Inc.		\$902.2300	\$5,413.38
Mack Construction, LLC		\$390.0000	\$2,340.00
Vulcan Construction Materials, LLC		\$320.0000	\$1,920.00
Civil Constructors, LLC		\$761.0000	\$4,566.00
Adams Contracting, LLC		\$231.0000	\$1,386.00
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>264.000 C.Y.</b>		
Rogers Group, Inc.		\$13.0600	\$3,447.84
Mack Construction, LLC		\$15.0000	\$3,960.00
Vulcan Construction Materials, LLC		\$5.0000	\$1,320.00
Civil Constructors, LLC		\$18.7000	\$4,936.80
Adams Contracting, LLC		\$20.2500	\$5,346.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>369.000 L.F.</b>		
Rogers Group, Inc.		\$4.7500	\$1,752.75
Mack Construction, LLC		\$5.0000	\$1,845.00
Vulcan Construction Materials, LLC		\$4.2500	\$1,568.25
Civil Constructors, LLC		\$4.4500	\$1,642.05
Adams Contracting, LLC		\$4.9900	\$1,841.31
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>6,400.000 L.F.</b>		
Rogers Group, Inc.		\$1.5500	\$9,920.00
Mack Construction, LLC		\$1.6000	\$10,240.00
Vulcan Construction Materials, LLC		\$1.7500	\$11,200.00
Civil Constructors, LLC		\$1.8500	\$11,840.00
Adams Contracting, LLC		\$1.6300	\$10,432.00
<b>209-08.07 ROCK CHECK DAM</b>			
	<b>23.000 EACH</b>		
Rogers Group, Inc.		\$388.8900	\$8,944.47
Mack Construction, LLC		\$420.0000	\$9,660.00
Vulcan Construction Materials, LLC		\$350.0000	\$8,050.00
Civil Constructors, LLC		\$366.0000	\$8,418.00
Adams Contracting, LLC		\$247.5000	\$5,692.50
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>5.000 EACH</b>		
Rogers Group, Inc.		\$444.4400	\$2,222.20
Mack Construction, LLC		\$525.0000	\$2,625.00
Vulcan Construction Materials, LLC		\$375.0000	\$1,875.00
Civil Constructors, LLC		\$393.0000	\$1,965.00
Adams Contracting, LLC		\$615.0000	\$3,075.00

		UNIT PRICE	EXTENSION
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$375.0000	\$1,500.00
Mack Construction, LLC		\$400.0000	\$1,600.00
Vulcan Construction Materials, LLC		\$300.0000	\$1,200.00
Civil Constructors, LLC		\$314.0000	\$1,256.00
Adams Contracting, LLC		\$176.2500	\$705.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>3,461.000 TON</b>		
Rogers Group, Inc.		\$23.7700	\$82,267.97
Mack Construction, LLC		\$26.0000	\$89,986.00
Vulcan Construction Materials, LLC		\$30.5000	\$105,560.50
Civil Constructors, LLC		\$29.5000	\$102,099.50
Adams Contracting, LLC		\$26.2500	\$90,851.25
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>9.000 TON</b>		
Rogers Group, Inc.		\$38.6600	\$347.94
Mack Construction, LLC		\$80.0000	\$720.00
Vulcan Construction Materials, LLC		\$47.0000	\$423.00
Civil Constructors, LLC		\$121.0000	\$1,089.00
Adams Contracting, LLC		\$38.8400	\$349.56
<b>307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S</b>			
	<b>1,025.000 TON</b>		
Rogers Group, Inc.		\$99.7500	\$102,243.75
Mack Construction, LLC		\$105.0000	\$107,625.00
Vulcan Construction Materials, LLC		\$97.5000	\$99,937.50
Civil Constructors, LLC		\$104.0000	\$106,600.00
Adams Contracting, LLC		\$104.7400	\$107,358.50
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>1,325.000 TON</b>		
Rogers Group, Inc.		\$89.0000	\$117,925.00
Mack Construction, LLC		\$93.5000	\$123,887.50
Vulcan Construction Materials, LLC		\$92.0000	\$121,900.00
Civil Constructors, LLC		\$93.0000	\$123,225.00
Adams Contracting, LLC		\$93.4500	\$123,821.25
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>858.000 TON</b>		
Rogers Group, Inc.		\$103.0000	\$88,374.00
Mack Construction, LLC		\$108.0000	\$92,664.00
Vulcan Construction Materials, LLC		\$115.0000	\$98,670.00
Civil Constructors, LLC		\$108.0000	\$92,664.00
Adams Contracting, LLC		\$108.1500	\$92,792.70

		UNIT PRICE	EXTENSION
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>11.200 TON</b>		
Rogers Group, Inc.		\$1,000.0000	\$11,200.00
Mack Construction, LLC		\$1,050.0000	\$11,760.00
Vulcan Construction Materials, LLC		\$900.0000	\$10,080.00
Civil Constructors, LLC		\$1,050.0000	\$11,760.00
Adams Contracting, LLC		\$1,050.0000	\$11,760.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>38.500 TON</b>		
Rogers Group, Inc.		\$72.0000	\$2,772.00
Mack Construction, LLC		\$75.0000	\$2,887.50
Vulcan Construction Materials, LLC		\$75.0000	\$2,887.50
Civil Constructors, LLC		\$75.5000	\$2,906.75
Adams Contracting, LLC		\$75.6000	\$2,910.60
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>7.000 TON</b>		
Rogers Group, Inc.		\$750.0000	\$5,250.00
Mack Construction, LLC		\$780.0000	\$5,460.00
Vulcan Construction Materials, LLC		\$850.0000	\$5,950.00
Civil Constructors, LLC		\$785.0000	\$5,495.00
Adams Contracting, LLC		\$787.5000	\$5,512.50
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>4,263.000 L.F.</b>		
Rogers Group, Inc.		\$2.3100	\$9,847.53
Mack Construction, LLC		\$2.0000	\$8,526.00
Vulcan Construction Materials, LLC		\$1.0000	\$4,263.00
Civil Constructors, LLC		\$3.2500	\$13,854.75
Adams Contracting, LLC		\$2.1000	\$8,952.30
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>1,219.000 TON</b>		
Rogers Group, Inc.		\$113.0000	\$137,747.00
Mack Construction, LLC		\$115.0000	\$140,185.00
Vulcan Construction Materials, LLC		\$135.0000	\$164,565.00
Civil Constructors, LLC		\$118.0000	\$143,842.00
Adams Contracting, LLC		\$118.6500	\$144,634.35
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>0.970 L.M.</b>		
Rogers Group, Inc.		\$350.0000	\$339.50
Mack Construction, LLC		\$3,600.0000	\$3,492.00
Vulcan Construction Materials, LLC		\$3,450.0000	\$3,346.50
Civil Constructors, LLC		\$4,380.0000	\$4,248.60
Adams Contracting, LLC		\$5,250.0000	\$5,092.50

		UNIT PRICE	EXTENSION
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>10,985.000 S.Y.</b>		
Rogers Group, Inc.		\$2.0000	\$21,970.00
Mack Construction, LLC		\$2.4000	\$26,364.00
Vulcan Construction Materials, LLC		\$3.0000	\$32,955.00
Civil Constructors, LLC		\$3.1500	\$34,602.75
Adams Contracting, LLC		\$3.1500	\$34,602.75
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>36.000 L.F.</b>		
Rogers Group, Inc.		\$91.5800	\$3,296.88
Mack Construction, LLC		\$110.0000	\$3,960.00
Vulcan Construction Materials, LLC		\$120.0000	\$4,320.00
Civil Constructors, LLC		\$185.0000	\$6,660.00
Adams Contracting, LLC		\$151.8800	\$5,467.68
<b>607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>132.000 L.F.</b>		
Rogers Group, Inc.		\$117.2700	\$15,479.64
Mack Construction, LLC		\$140.0000	\$18,480.00
Vulcan Construction Materials, LLC		\$200.0000	\$26,400.00
Civil Constructors, LLC		\$268.0000	\$35,376.00
Adams Contracting, LLC		\$193.6400	\$25,560.48
<b>611-09.04 CATCHBASIN RETROFIT</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$1,494.9700	\$2,989.94
Mack Construction, LLC		\$4,600.0000	\$9,200.00
Vulcan Construction Materials, LLC		\$2,008.0000	\$4,016.00
Civil Constructors, LLC		\$2,190.0000	\$4,380.00
Adams Contracting, LLC		\$2,518.3900	\$5,036.78
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>196.000 L.F.</b>		
Rogers Group, Inc.		\$2.0000	\$392.00
Mack Construction, LLC		\$2.1000	\$411.60
Vulcan Construction Materials, LLC		\$2.0000	\$392.00
Civil Constructors, LLC		\$2.1000	\$411.60
Adams Contracting, LLC		\$2.1000	\$411.60
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>201.000 TON</b>		
Rogers Group, Inc.		\$36.9700	\$7,430.97
Mack Construction, LLC		\$42.0000	\$8,442.00
Vulcan Construction Materials, LLC		\$42.0000	\$8,442.00
Civil Constructors, LLC		\$43.5000	\$8,743.50
Adams Contracting, LLC		\$43.0000	\$8,643.00



		UNIT PRICE	EXTENSION
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>46.000 TON</b>		
Rogers Group, Inc.		\$36.8500	\$1,695.10
Mack Construction, LLC		\$45.0000	\$2,070.00
Vulcan Construction Materials, LLC		\$48.0000	\$2,208.00
Civil Constructors, LLC		\$65.5000	\$3,013.00
Adams Contracting, LLC		\$43.7100	\$2,010.66
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>15.000 TON</b>		
Rogers Group, Inc.		\$39.0800	\$586.20
Mack Construction, LLC		\$49.0000	\$735.00
Vulcan Construction Materials, LLC		\$48.0000	\$720.00
Civil Constructors, LLC		\$95.0000	\$1,425.00
Adams Contracting, LLC		\$64.8000	\$972.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$29,811.1100	\$29,811.11
Mack Construction, LLC		\$62,000.0000	\$62,000.00
Vulcan Construction Materials, LLC		\$70,000.0000	\$70,000.00
Civil Constructors, LLC		\$64,650.0000	\$64,650.00
Adams Contracting, LLC		\$300,000.0000	\$300,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>241.000 EACH</b>		
Rogers Group, Inc.		\$20.0000	\$4,820.00
Mack Construction, LLC		\$31.5000	\$7,591.50
Vulcan Construction Materials, LLC		\$35.0000	\$8,435.00
Civil Constructors, LLC		\$31.0000	\$7,471.00
Adams Contracting, LLC		\$31.5000	\$7,591.50
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>14.000 EACH</b>		
Rogers Group, Inc.		\$20.0000	\$280.00
Mack Construction, LLC		\$36.7500	\$514.50
Vulcan Construction Materials, LLC		\$30.0000	\$420.00
Civil Constructors, LLC		\$36.5000	\$511.00
Adams Contracting, LLC		\$36.7500	\$514.50
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>398.000 S.F.</b>		
Rogers Group, Inc.		\$6.0000	\$2,388.00
Mack Construction, LLC		\$7.3500	\$2,925.30
Vulcan Construction Materials, LLC		\$9.5000	\$3,781.00
Civil Constructors, LLC		\$7.3000	\$2,905.40
Adams Contracting, LLC		\$7.3500	\$2,925.30

		UNIT PRICE	EXTENSION
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>84.000 L.F.</b>		
Rogers Group, Inc.		\$25.0000	\$2,100.00
Mack Construction, LLC		\$14.0000	\$1,176.00
Vulcan Construction Materials, LLC		\$47.0000	\$3,948.00
Civil Constructors, LLC		\$14.0000	\$1,176.00
Adams Contracting, LLC		\$14.1800	\$1,191.12
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>1,550.000 LB.</b>		
Rogers Group, Inc.		\$4.0000	\$6,200.00
Mack Construction, LLC		\$4.5000	\$6,975.00
Vulcan Construction Materials, LLC		\$4.4500	\$6,897.50
Civil Constructors, LLC		\$4.4000	\$6,820.00
Adams Contracting, LLC		\$4.4600	\$6,913.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>315.000 S.F.</b>		
Rogers Group, Inc.		\$12.5000	\$3,937.50
Mack Construction, LLC		\$14.0000	\$4,410.00
Vulcan Construction Materials, LLC		\$14.5000	\$4,567.50
Civil Constructors, LLC		\$14.0000	\$4,410.00
Adams Contracting, LLC		\$14.1800	\$4,466.70
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>80.000 S.F.</b>		
Rogers Group, Inc.		\$12.5000	\$1,000.00
Mack Construction, LLC		\$15.0000	\$1,200.00
Vulcan Construction Materials, LLC		\$16.0000	\$1,280.00
Civil Constructors, LLC		\$15.0000	\$1,200.00
Adams Contracting, LLC		\$15.2300	\$1,218.40
<b>713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)</b>			
	<b>48.000 S.F.</b>		
Rogers Group, Inc.		\$12.5000	\$600.00
Mack Construction, LLC		\$36.0000	\$1,728.00
Vulcan Construction Materials, LLC		\$24.9500	\$1,197.60
Civil Constructors, LLC		\$35.5000	\$1,704.00
Adams Contracting, LLC		\$35.7000	\$1,713.60
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$100.0000	\$100.00
Mack Construction, LLC		\$1,575.0000	\$1,575.00
Vulcan Construction Materials, LLC		\$350.0000	\$350.00
Civil Constructors, LLC		\$1,550.0000	\$1,550.00
Adams Contracting, LLC		\$1,575.0000	\$1,575.00

		UNIT PRICE	EXTENSION
<b>713-15.02 REMOVAL &amp; RELOCATION OF SIGN &amp; SUPPORT</b>			
	<b>6.000 EACH</b>		
Rogers Group, Inc.		\$100.0000	\$600.00
Mack Construction, LLC		\$575.0000	\$3,450.00
Vulcan Construction Materials, LLC		\$350.0000	\$2,100.00
Civil Constructors, LLC		\$570.0000	\$3,420.00
Adams Contracting, LLC		\$577.5000	\$3,465.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>149.000 EACH</b>		
Rogers Group, Inc.		\$45.0000	\$6,705.00
Mack Construction, LLC		\$36.0000	\$5,364.00
Vulcan Construction Materials, LLC		\$36.2500	\$5,401.25
Civil Constructors, LLC		\$38.0000	\$5,662.00
Adams Contracting, LLC		\$38.0600	\$5,670.94
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>82.000 EACH</b>		
Rogers Group, Inc.		\$45.0000	\$3,690.00
Mack Construction, LLC		\$36.0000	\$2,952.00
Vulcan Construction Materials, LLC		\$36.2500	\$2,972.50
Civil Constructors, LLC		\$38.0000	\$3,116.00
Adams Contracting, LLC		\$38.0600	\$3,120.92
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>150.000 EACH</b>		
Rogers Group, Inc.		\$9.0000	\$1,350.00
Mack Construction, LLC		\$9.5000	\$1,425.00
Vulcan Construction Materials, LLC		\$9.7500	\$1,462.50
Civil Constructors, LLC		\$10.2000	\$1,530.00
Adams Contracting, LLC		\$10.2400	\$1,536.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>58.000 S.Y.</b>		
Rogers Group, Inc.		\$20.0000	\$1,160.00
Mack Construction, LLC		\$21.0000	\$1,218.00
Vulcan Construction Materials, LLC		\$23.5000	\$1,363.00
Civil Constructors, LLC		\$24.6000	\$1,426.80
Adams Contracting, LLC		\$24.6800	\$1,431.44
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>180.000 L.F.</b>		
Rogers Group, Inc.		\$12.0000	\$2,160.00
Mack Construction, LLC		\$12.6000	\$2,268.00
Vulcan Construction Materials, LLC		\$12.5000	\$2,250.00
Civil Constructors, LLC		\$13.1000	\$2,358.00
Adams Contracting, LLC		\$13.1300	\$2,363.40

		UNIT PRICE	EXTENSION
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>19.000 EACH</b>		
Rogers Group, Inc.		\$200.0000	\$3,800.00
Mack Construction, LLC		\$210.0000	\$3,990.00
Vulcan Construction Materials, LLC		\$165.0000	\$3,135.00
Civil Constructors, LLC		\$173.0000	\$3,287.00
Adams Contracting, LLC		\$173.2500	\$3,291.75
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>120.000 L.F.</b>		
Rogers Group, Inc.		\$6.0000	\$720.00
Mack Construction, LLC		\$6.3000	\$756.00
Vulcan Construction Materials, LLC		\$10.2500	\$1,230.00
Civil Constructors, LLC		\$10.7000	\$1,284.00
Adams Contracting, LLC		\$10.7600	\$1,291.20
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>1,010.000 L.F.</b>		
Rogers Group, Inc.		\$2.0000	\$2,020.00
Mack Construction, LLC		\$1.6000	\$1,616.00
Vulcan Construction Materials, LLC		\$1.4500	\$1,464.50
Civil Constructors, LLC		\$1.5000	\$1,515.00
Adams Contracting, LLC		\$1.5200	\$1,535.20
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>0.330 L.M.</b>		
Rogers Group, Inc.		\$9,800.0000	\$3,234.00
Mack Construction, LLC		\$9,660.0000	\$3,187.80
Vulcan Construction Materials, LLC		\$8,250.0000	\$2,722.50
Civil Constructors, LLC		\$8,640.0000	\$2,851.20
Adams Contracting, LLC		\$8,662.5000	\$2,858.63
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$150.0000	\$300.00
Mack Construction, LLC		\$160.0000	\$320.00
Vulcan Construction Materials, LLC		\$225.0000	\$450.00
Civil Constructors, LLC		\$236.0000	\$472.00
Adams Contracting, LLC		\$236.2500	\$472.50
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>30.000 S.F.</b>		
Rogers Group, Inc.		\$12.0000	\$360.00
Mack Construction, LLC		\$12.6000	\$378.00
Vulcan Construction Materials, LLC		\$15.0000	\$450.00
Civil Constructors, LLC		\$15.7000	\$471.00
Adams Contracting, LLC		\$15.7500	\$472.50

		UNIT PRICE	EXTENSION
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>4.000 L.M.</b>		
Rogers Group, Inc.		\$950.0000	\$3,800.00
Mack Construction, LLC		\$1,000.0000	\$4,000.00
Vulcan Construction Materials, LLC		\$825.0000	\$3,300.00
Civil Constructors, LLC		\$864.0000	\$3,456.00
Adams Contracting, LLC		\$866.2500	\$3,465.00
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>			
	<b>180.000 L.F.</b>		
Rogers Group, Inc.		\$6.0000	\$1,080.00
Mack Construction, LLC		\$5.2500	\$945.00
Vulcan Construction Materials, LLC		\$6.7500	\$1,215.00
Civil Constructors, LLC		\$7.1000	\$1,278.00
Adams Contracting, LLC		\$7.0900	\$1,276.20
<b>716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)</b>			
	<b>1,010.000 L.F.</b>		
Rogers Group, Inc.		\$0.2500	\$252.50
Mack Construction, LLC		\$0.2500	\$252.50
Vulcan Construction Materials, LLC		\$0.7500	\$757.50
Civil Constructors, LLC		\$0.8000	\$808.00
Adams Contracting, LLC		\$0.7900	\$797.90
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>180.000 L.F.</b>		
Rogers Group, Inc.		\$0.7500	\$135.00
Mack Construction, LLC		\$1.0000	\$180.00
Vulcan Construction Materials, LLC		\$0.9500	\$171.00
Civil Constructors, LLC		\$1.0000	\$180.00
Adams Contracting, LLC		\$1.0000	\$180.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>2.750 L.M.</b>		
Rogers Group, Inc.		\$7,500.0000	\$20,625.00
Mack Construction, LLC		\$6,825.0000	\$18,768.75
Vulcan Construction Materials, LLC		\$6,200.0000	\$17,050.00
Civil Constructors, LLC		\$6,490.0000	\$17,847.50
Adams Contracting, LLC		\$6,510.0000	\$17,902.50
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$37,193.2900	\$37,193.29
Mack Construction, LLC		\$65,500.0000	\$65,500.00
Vulcan Construction Materials, LLC		\$60,000.0000	\$60,000.00
Civil Constructors, LLC		\$117,195.0000	\$117,195.00
Adams Contracting, LLC		\$83,000.0000	\$83,000.00

		UNIT PRICE	EXTENSION
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$1,515.0000	\$1,515.00
Mack Construction, LLC		\$1,575.0000	\$1,575.00
Vulcan Construction Materials, LLC		\$1,500.0000	\$1,500.00
Civil Constructors, LLC		\$1,570.0000	\$1,570.00
Adams Contracting, LLC		\$1,575.0000	\$1,575.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$1,010.0000	\$4,040.00
Mack Construction, LLC		\$1,050.0000	\$4,200.00
Vulcan Construction Materials, LLC		\$1,000.0000	\$4,000.00
Civil Constructors, LLC		\$886.0000	\$3,544.00
Adams Contracting, LLC		\$1,050.0000	\$4,200.00
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$1,515.0000	\$6,060.00
Mack Construction, LLC		\$1,575.0000	\$6,300.00
Vulcan Construction Materials, LLC		\$1,500.0000	\$6,000.00
Civil Constructors, LLC		\$1,320.0000	\$5,280.00
Adams Contracting, LLC		\$1,575.0000	\$6,300.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>18.000 EACH</b>		
Rogers Group, Inc.		\$656.5000	\$11,817.00
Mack Construction, LLC		\$680.0000	\$12,240.00
Vulcan Construction Materials, LLC		\$650.0000	\$11,700.00
Civil Constructors, LLC		\$733.0000	\$13,194.00
Adams Contracting, LLC		\$682.5000	\$12,285.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$2,222.0000	\$2,222.00
Mack Construction, LLC		\$2,310.0000	\$2,310.00
Vulcan Construction Materials, LLC		\$2,200.0000	\$2,200.00
Civil Constructors, LLC		\$4,400.0000	\$4,400.00
Adams Contracting, LLC		\$2,310.0000	\$2,310.00
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>990.000 L.F.</b>		
Rogers Group, Inc.		\$2.0200	\$1,999.80
Mack Construction, LLC		\$2.1000	\$2,079.00
Vulcan Construction Materials, LLC		\$2.0000	\$1,980.00
Civil Constructors, LLC		\$2.1000	\$2,079.00
Adams Contracting, LLC		\$2.1000	\$2,079.00

		UNIT PRICE	EXTENSION
<b>730-12.01 CONDUIT 1" DIAMETER (PVC)</b>			
	<b>1,690.000 L.F.</b>		
Rogers Group, Inc.		\$9.0900	\$15,362.10
Mack Construction, LLC		\$9.5000	\$16,055.00
Vulcan Construction Materials, LLC		\$9.0000	\$15,210.00
Civil Constructors, LLC		\$12.6000	\$21,294.00
Adams Contracting, LLC		\$9.4500	\$15,970.50
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>125.000 L.F.</b>		
Rogers Group, Inc.		\$15.9100	\$1,988.75
Mack Construction, LLC		\$16.5000	\$2,062.50
Vulcan Construction Materials, LLC		\$15.7500	\$1,968.75
Civil Constructors, LLC		\$14.7000	\$1,837.50
Adams Contracting, LLC		\$16.5400	\$2,067.50
<b>730-12.12 CONDUIT 1" DIAMETER (JACK AND BORE)</b>			
	<b>165.000 L.F.</b>		
Rogers Group, Inc.		\$18.1800	\$2,999.70
Mack Construction, LLC		\$19.0000	\$3,135.00
Vulcan Construction Materials, LLC		\$18.0000	\$2,970.00
Civil Constructors, LLC		\$31.5000	\$5,197.50
Adams Contracting, LLC		\$18.9000	\$3,118.50
<b>730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)</b>			
	<b>765.000 L.F.</b>		
Rogers Group, Inc.		\$23.2300	\$17,770.95
Mack Construction, LLC		\$24.0000	\$18,360.00
Vulcan Construction Materials, LLC		\$23.0000	\$17,595.00
Civil Constructors, LLC		\$37.5000	\$28,687.50
Adams Contracting, LLC		\$24.1500	\$18,474.75
<b>730-13.01 VEHICLE LOOP DETECTOR (SHELF MOUNT)</b>			
	<b>15.000 EACH</b>		
Rogers Group, Inc.		\$303.0000	\$4,545.00
Mack Construction, LLC		\$315.0000	\$4,725.00
Vulcan Construction Materials, LLC		\$300.0000	\$4,500.00
Civil Constructors, LLC		\$241.0000	\$3,615.00
Adams Contracting, LLC		\$315.0000	\$4,725.00
<b>730-14.01 SHIELDED DETECTOR CABLE</b>			
	<b>3,600.000 L.F.</b>		
Rogers Group, Inc.		\$1.5200	\$5,472.00
Mack Construction, LLC		\$1.6000	\$5,760.00
Vulcan Construction Materials, LLC		\$1.5000	\$5,400.00
Civil Constructors, LLC		\$1.3000	\$4,680.00
Adams Contracting, LLC		\$1.5800	\$5,688.00

		UNIT PRICE	EXTENSION
<b>730-14.02 SAW SLOT</b>			
	<b>1,450.000 L.F.</b>		
Rogers Group, Inc.		\$4.2400	\$6,148.00
Mack Construction, LLC		\$4.4000	\$6,380.00
Vulcan Construction Materials, LLC		\$4.2000	\$6,090.00
Civil Constructors, LLC		\$4.7000	\$6,815.00
Adams Contracting, LLC		\$4.4100	\$6,394.50
<b>730-14.03 LOOP WIRE</b>			
	<b>3,500.000 L.F.</b>		
Rogers Group, Inc.		\$0.6900	\$2,415.00
Mack Construction, LLC		\$0.7000	\$2,450.00
Vulcan Construction Materials, LLC		\$0.6800	\$2,380.00
Civil Constructors, LLC		\$1.0500	\$3,675.00
Adams Contracting, LLC		\$0.7100	\$2,485.00
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$22,220.0000	\$22,220.00
Mack Construction, LLC		\$23,100.0000	\$23,100.00
Vulcan Construction Materials, LLC		\$22,000.0000	\$22,000.00
Civil Constructors, LLC		\$15,470.0000	\$15,470.00
Adams Contracting, LLC		\$23,100.0000	\$23,100.00
<b>730-16.04 CONTROLLER (ATC)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$6,565.0000	\$6,565.00
Mack Construction, LLC		\$6,825.0000	\$6,825.00
Vulcan Construction Materials, LLC		\$6,500.0000	\$6,500.00
Civil Constructors, LLC		\$4,620.0000	\$4,620.00
Adams Contracting, LLC		\$6,825.0000	\$6,825.00
<b>730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$23,230.0000	\$23,230.00
Mack Construction, LLC		\$24,150.0000	\$24,150.00
Vulcan Construction Materials, LLC		\$23,000.0000	\$23,000.00
Civil Constructors, LLC		\$21,390.0000	\$21,390.00
Adams Contracting, LLC		\$24,150.0000	\$24,150.00
<b>730-25.05 CANTILEVER SIGNAL SUPPORT (2 @ 50' &amp; 65')</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$40,299.0000	\$40,299.00
Mack Construction, LLC		\$41,900.0000	\$41,900.00
Vulcan Construction Materials, LLC		\$39,900.0000	\$39,900.00
Civil Constructors, LLC		\$40,550.0000	\$40,550.00
Adams Contracting, LLC		\$41,895.0000	\$41,895.00



		UNIT PRICE	EXTENSION
<b>730-25.13 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')</b>	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$30,300.0000	\$30,300.00
Mack Construction, LLC		\$31,500.0000	\$31,500.00
Vulcan Construction Materials, LLC		\$30,000.0000	\$30,000.00
Civil Constructors, LLC		\$31,540.0000	\$31,540.00
Adams Contracting, LLC		\$31,500.0000	\$31,500.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>	<b>451.000 S.Y.</b>		
Rogers Group, Inc.		\$2.7000	\$1,217.70
Mack Construction, LLC		\$5.0000	\$2,255.00
Vulcan Construction Materials, LLC		\$3.2500	\$1,465.75
Civil Constructors, LLC		\$3.4000	\$1,533.40
Adams Contracting, LLC		\$2.1800	\$983.18
<b>740-11.01 TEMPORARY SEDIMENT TUBE 8IN</b>	<b>34.000 L.F.</b>		
Rogers Group, Inc.		\$14.5000	\$493.00
Mack Construction, LLC		\$20.0000	\$680.00
Vulcan Construction Materials, LLC		\$3.5000	\$119.00
Civil Constructors, LLC		\$3.6500	\$124.10
Adams Contracting, LLC		\$15.2300	\$517.82
<b>801-01 SEEDING (WITH MULCH)</b>	<b>60.000 UNIT</b>		
Rogers Group, Inc.		\$40.0000	\$2,400.00
Mack Construction, LLC		\$42.0000	\$2,520.00
Vulcan Construction Materials, LLC		\$40.0000	\$2,400.00
Civil Constructors, LLC		\$42.0000	\$2,520.00
Adams Contracting, LLC		\$42.0000	\$2,520.00
<b>801-01.36 SPECIAL WETLAND SEED MIXTURE</b>	<b>0.400 UNIT</b>		
Rogers Group, Inc.		\$90.0000	\$36.00
Mack Construction, LLC		\$100.0000	\$40.00
Vulcan Construction Materials, LLC		\$90.0000	\$36.00
Civil Constructors, LLC		\$94.0000	\$37.60
Adams Contracting, LLC		\$945.0000	\$378.00
<b>801-01.65 TEMPORARY MULCH</b>	<b>0.400 UNIT</b>		
Rogers Group, Inc.		\$26.0000	\$10.40
Mack Construction, LLC		\$50.0000	\$20.00
Vulcan Construction Materials, LLC		\$26.0000	\$10.40
Civil Constructors, LLC		\$42.0000	\$16.80
Adams Contracting, LLC		\$27.3000	\$10.92

		UNIT PRICE	EXTENSION
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>28.000 M.G.</b>		
Rogers Group, Inc.		\$16.0000	\$448.00
Mack Construction, LLC		\$16.5000	\$462.00
Vulcan Construction Materials, LLC		\$16.0000	\$448.00
Civil Constructors, LLC		\$1.0500	\$29.40
Adams Contracting, LLC		\$105.0000	\$2,940.00
<b>805-12.01 EROSION CONTROL BLANKET (TYPE I)</b>			
	<b>793.000 S.Y.</b>		
Rogers Group, Inc.		\$2.0000	\$1,586.00
Mack Construction, LLC		\$2.1000	\$1,665.30
Vulcan Construction Materials, LLC		\$2.0000	\$1,586.00
Civil Constructors, LLC		\$2.1000	\$1,665.30
Adams Contracting, LLC		\$2.1000	\$1,665.30
<b>202-01.14 REMOVAL OF PIPE (24" ST., STA. 105+49 S.R. 24 )</b>			
	<b>82.000 L.F.</b>		
Rogers Group, Inc.		\$23.3700	\$1,916.34
Mack Construction, LLC		\$20.0000	\$1,640.00
Vulcan Construction Materials, LLC		\$20.0000	\$1,640.00
Civil Constructors, LLC		\$29.9000	\$2,451.80
Adams Contracting, LLC		\$31.2800	\$2,564.96
<b>202-01.15 REMOVAL OF PIPE (24" ST., STA. 212+45 S.R. 56)</b>			
	<b>58.000 L.F.</b>		
Rogers Group, Inc.		\$24.5100	\$1,421.58
Mack Construction, LLC		\$11.0000	\$638.00
Vulcan Construction Materials, LLC		\$20.0000	\$1,160.00
Civil Constructors, LLC		\$30.0000	\$1,740.00
Adams Contracting, LLC		\$35.5200	\$2,060.16
<b>203-03 BORROW EXCAVATION (UNCLASSIFIED)</b>			
	<b>919.000 C.Y.</b>		
Rogers Group, Inc.		\$9.0400	\$8,307.76
Mack Construction, LLC		\$30.0000	\$27,570.00
Vulcan Construction Materials, LLC		\$35.0000	\$32,165.00
Civil Constructors, LLC		\$26.4000	\$24,261.60
Adams Contracting, LLC		\$40.2600	\$36,998.94
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>50.000 UNIT</b>		
Rogers Group, Inc.		\$30.0000	\$1,500.00
Mack Construction, LLC		\$31.0000	\$1,550.00
Vulcan Construction Materials, LLC		\$30.0000	\$1,500.00
Civil Constructors, LLC		\$31.5000	\$1,575.00
Adams Contracting, LLC		\$31.5000	\$1,575.00

803-01 SODDING (NEW SOD)

1,675.000 S.Y.

UNIT PRICE	EXTENSION
\$4.0000	\$6,700.00
\$4.2500	\$7,118.75
\$4.0000	\$6,700.00
\$4.2000	\$7,035.00
\$4.2000	\$7,035.00

Rogers Group, Inc.  
 Mack Construction, LLC  
 Vulcan Construction Materials, LLC  
 Civil Constructors, LLC  
 Adams Contracting, LLC

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$1,167,486.70
Mack Construction, LLC	\$1,310,893.50
Vulcan Construction Materials, LLC	\$1,420,000.00
Civil Constructors, LLC	\$1,541,132.70
Adams Contracting, LLC	\$1,693,680.87

**TOTAL CONTRACT**

Rogers Group, Inc.	\$1,167,486.70
Mack Construction, LLC	\$1,310,893.50
Vulcan Construction Materials, LLC	\$1,420,000.00
Civil Constructors, LLC	\$1,541,132.70
Adams Contracting, LLC	\$1,693,680.87

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

PUTNAM COUNTY (Contract No. CNV279 Call 025)

71S056-M3-002

THE REPAIR OF THE BRIDGE ON S.R. 56 OVER I-40 (L.M. 0.54).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2021

---

	TOTAL CONTRACT
Mid-State Construction Company, Inc.	\$441,968.05
Southern Constructors, Inc.	\$494,276.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>202-01.02 REMOVAL OF ASBESTOS</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$10,000.0000	\$10,000.00
Southern Constructors, Inc.		\$7,500.0000	\$7,500.00
<b>202-04.01 REMOVAL OF STRUCTURES (71-SR056-00.54)</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$35,000.0000	\$35,000.00
Southern Constructors, Inc.		\$65,000.0000	\$65,000.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>1.400 TON</b>		
Mid-State Construction Company, Inc.		\$1,300.0000	\$1,820.00
Southern Constructors, Inc.		\$1,200.0000	\$1,680.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>151.000 TON</b>		
Mid-State Construction Company, Inc.		\$335.7900	\$50,704.29
Southern Constructors, Inc.		\$270.0000	\$40,770.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>150.000 TON</b>		
Mid-State Construction Company, Inc.		\$188.5000	\$28,275.00
Southern Constructors, Inc.		\$90.0000	\$13,500.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>3,612.000 LB.</b>		
Mid-State Construction Company, Inc.		\$3.8800	\$14,014.56
Southern Constructors, Inc.		\$4.5000	\$16,254.00
<b>604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)</b>			
	<b>80.000 LB.</b>		
Mid-State Construction Company, Inc.		\$3.1600	\$252.80
Southern Constructors, Inc.		\$3.0000	\$240.00
<b>604-03.09 CLASS D CONCRETE (BRIDGE DECK)</b>			
	<b>15.000 C.Y.</b>		
Mid-State Construction Company, Inc.		\$1,946.2200	\$29,193.30
Southern Constructors, Inc.		\$2,350.0000	\$35,250.00
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>			
	<b>135.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$15.6000	\$2,106.00
Southern Constructors, Inc.		\$18.0000	\$2,430.00
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>			
	<b>50.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$171.6000	\$8,580.00
Southern Constructors, Inc.		\$125.0000	\$6,250.00

		UNIT PRICE	EXTENSION
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>12.000 S.F.</b>		
Mid-State Construction Company, Inc.		\$543.0600	\$6,516.72
Southern Constructors, Inc.		\$270.0000	\$3,240.00
<b>615-01.03 PRESTRESSED CONCRETE I-BEAM (TYPE III)</b>			
	<b>46.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$776.8500	\$35,735.10
Southern Constructors, Inc.		\$910.0000	\$41,860.00
<b>617-02 BRIDGE DECK CRACK SEALING</b>			
	<b>59.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$10.7900	\$636.61
Southern Constructors, Inc.		\$25.0000	\$1,475.00
<b>617-05 SEALANT (HMWM)</b>			
	<b>1.000 GAL.</b>		
Mid-State Construction Company, Inc.		\$854.1000	\$854.10
Southern Constructors, Inc.		\$260.0000	\$260.00
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>			
	<b>48.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$220.8300	\$10,599.84
Southern Constructors, Inc.		\$230.0000	\$11,040.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$35,000.0000	\$35,000.00
Southern Constructors, Inc.		\$40,000.0000	\$40,000.00
<b>712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)</b>			
	<b>550.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$31.2400	\$17,182.00
Southern Constructors, Inc.		\$75.0000	\$41,250.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>3.000 EACH</b>		
Mid-State Construction Company, Inc.		\$6,500.0000	\$19,500.00
Southern Constructors, Inc.		\$7,500.0000	\$22,500.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>20.000 EACH</b>		
Mid-State Construction Company, Inc.		\$32.5000	\$650.00
Southern Constructors, Inc.		\$50.0000	\$1,000.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>25.000 EACH</b>		
Mid-State Construction Company, Inc.		\$15.6000	\$390.00
Southern Constructors, Inc.		\$30.0000	\$750.00

		UNIT PRICE	EXTENSION
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>6.000 EACH</b>		
Mid-State Construction Company, Inc.		\$39.0000	\$234.00
Southern Constructors, Inc.		\$56.0000	\$336.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>787.000 S.F.</b>		
Mid-State Construction Company, Inc.		\$8.6500	\$6,807.55
Southern Constructors, Inc.		\$13.0000	\$10,231.00
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>200.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$37.0500	\$7,410.00
Southern Constructors, Inc.		\$20.0000	\$4,000.00
<b>712-09.08 REMOVABLE PAVEMENT MARKING (6" line)</b>			
	<b>4,000.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$3.6700	\$14,680.00
Southern Constructors, Inc.		\$4.0000	\$16,000.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>3.000 EACH</b>		
Mid-State Construction Company, Inc.		\$5,525.0000	\$16,575.00
Southern Constructors, Inc.		\$6,500.0000	\$19,500.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>200.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$17.5500	\$3,510.00
Southern Constructors, Inc.		\$18.0000	\$3,600.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
	<b>2.000 EACH</b>		
Mid-State Construction Company, Inc.		\$585.0000	\$1,170.00
Southern Constructors, Inc.		\$600.0000	\$1,200.00
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>475.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$1.3000	\$617.50
Southern Constructors, Inc.		\$2.0000	\$950.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>1.000 L.M.</b>		
Mid-State Construction Company, Inc.		\$9,360.0000	\$9,360.00
Southern Constructors, Inc.		\$11,000.0000	\$11,000.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$35,000.0000	\$35,000.00
Southern Constructors, Inc.		\$24,000.0000	\$24,000.00



		UNIT PRICE	EXTENSION
<b>730-40</b>	<b>TEMPORARY TRAFFIC SIGNAL SYSTEM</b>		
			<b>1.000 EACH</b>
	Mid-State Construction Company, Inc.	\$30,000.0000	\$30,000.00
	Southern Constructors, Inc.	\$33,000.0000	\$33,000.00
<b>740-11.02</b>	<b>TEMPORARY SEDIMENT TUBE 12IN</b>		
			<b>100.000 L.F.</b>
	Mid-State Construction Company, Inc.	\$10.2900	\$1,029.00
	Southern Constructors, Inc.	\$50.0000	\$5,000.00
<b>801-01</b>	<b>SEEDING (WITH MULCH)</b>		
			<b>1.000 UNIT</b>
	Mid-State Construction Company, Inc.	\$325.0000	\$325.00
	Southern Constructors, Inc.	\$550.0000	\$550.00
<b>908-21.01</b>	<b>BEARINGS (Bent No. 1)</b>		
			<b>1.000 EACH</b>
	Mid-State Construction Company, Inc.	\$3,202.6800	\$3,202.68
	Southern Constructors, Inc.	\$7,500.0000	\$7,500.00
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
			<b>1.000 EACH</b>
	Mid-State Construction Company, Inc.	\$1,267.5000	\$1,267.50
	Southern Constructors, Inc.	\$2,000.0000	\$2,000.00
<b>712-09.02</b>	<b>REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>		
			<b>550.000 L.F.</b>
	Mid-State Construction Company, Inc.	\$4.4900	\$2,469.50
	Southern Constructors, Inc.	\$4.0000	\$2,200.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
			<b>8.000 EACH</b>
	Mid-State Construction Company, Inc.	\$162.5000	\$1,300.00
	Southern Constructors, Inc.	\$120.0000	\$960.00

**SUB-TOTAL BRIDGE**

Mid-State Construction Company, Inc.

\$441,968.05

Southern Constructors, Inc.

\$494,276.00

**TOTAL CONTRACT**

Mid-State Construction Company, Inc.

\$441,968.05

Southern Constructors, Inc.

\$494,276.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

ROANE COUNTY (Contract No. CNV247 Call 026)

HSIP-7300(35),73946-3411-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2022

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$183,215.65
Highway Markings, Inc.	\$189,095.54
Superior Pavement Marking, Inc.	\$197,108.06
Tennessee Guardrail, Inc.	\$230,420.24

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>706-10.26 ROUNDED END ELEMENT</b>			
	<b>1.000 EACH</b>		
Superior Traffic Control, LLC		\$650.0000	\$650.00
Highway Markings, Inc.		\$100.0000	\$100.00
Superior Pavement Marking, Inc.		\$1,250.0000	\$1,250.00
Tennessee Guardrail, Inc.		\$50.0000	\$50.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$8,500.0000	\$8,500.00
Highway Markings, Inc.		\$7,500.0000	\$7,500.00
Superior Pavement Marking, Inc.		\$10,000.0000	\$10,000.00
Tennessee Guardrail, Inc.		\$12,500.0000	\$12,500.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>17.000 EACH</b>		
Superior Traffic Control, LLC		\$35.0000	\$595.00
Highway Markings, Inc.		\$45.0000	\$765.00
Superior Pavement Marking, Inc.		\$56.0700	\$953.19
Tennessee Guardrail, Inc.		\$105.0000	\$1,785.00
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>753.000 S.F.</b>		
Superior Traffic Control, LLC		\$15.2500	\$11,483.25
Highway Markings, Inc.		\$9.2500	\$6,965.25
Superior Pavement Marking, Inc.		\$22.7500	\$17,130.75
Tennessee Guardrail, Inc.		\$26.8000	\$20,180.40
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>870.000 L.F.</b>		
Superior Traffic Control, LLC		\$5.0000	\$4,350.00
Highway Markings, Inc.		\$5.7500	\$5,002.50
Superior Pavement Marking, Inc.		\$5.7500	\$5,002.50
Tennessee Guardrail, Inc.		\$8.6500	\$7,525.50
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>2,516.000 LB.</b>		
Superior Traffic Control, LLC		\$4.4500	\$11,196.20
Highway Markings, Inc.		\$3.8200	\$9,611.12
Superior Pavement Marking, Inc.		\$4.7000	\$11,825.20
Tennessee Guardrail, Inc.		\$5.2000	\$13,083.20
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>6,631.000 LB.</b>		
Superior Traffic Control, LLC		\$4.6500	\$30,834.15
Highway Markings, Inc.		\$3.9700	\$26,325.07
Superior Pavement Marking, Inc.		\$5.2200	\$34,613.82
Tennessee Guardrail, Inc.		\$4.8500	\$32,160.35

		UNIT PRICE	EXTENSION
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>622.000 S.F.</b>		
Superior Traffic Control, LLC		\$13.6500	\$8,490.30
Highway Markings, Inc.		\$14.6500	\$9,112.30
Superior Pavement Marking, Inc.		\$12.1800	\$7,575.96
Tennessee Guardrail, Inc.		\$17.8500	\$11,102.70
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>1,349.000 S.F.</b>		
Superior Traffic Control, LLC		\$14.7500	\$19,897.75
Highway Markings, Inc.		\$15.7000	\$21,179.30
Superior Pavement Marking, Inc.		\$12.9900	\$17,523.51
Tennessee Guardrail, Inc.		\$16.6500	\$22,460.85
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>107.000 EACH</b>		
Superior Traffic Control, LLC		\$10.0000	\$1,070.00
Highway Markings, Inc.		\$15.0000	\$1,605.00
Superior Pavement Marking, Inc.		\$31.8300	\$3,405.81
Tennessee Guardrail, Inc.		\$20.0000	\$2,140.00
<b>713-16.05 RAILROAD CROSS-BUCK SIGN &amp; SUPPORT</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$400.0000	\$800.00
Highway Markings, Inc.		\$350.0000	\$700.00
Superior Pavement Marking, Inc.		\$457.0800	\$914.16
Tennessee Guardrail, Inc.		\$885.0000	\$1,770.00
<b>713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$425.0000	\$850.00
Highway Markings, Inc.		\$350.0000	\$700.00
Superior Pavement Marking, Inc.		\$457.0800	\$914.16
Tennessee Guardrail, Inc.		\$885.0000	\$1,770.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>60.000 S.Y.</b>		
Superior Traffic Control, LLC		\$22.0000	\$1,320.00
Highway Markings, Inc.		\$30.0000	\$1,800.00
Superior Pavement Marking, Inc.		\$22.0000	\$1,320.00
Tennessee Guardrail, Inc.		\$41.5800	\$2,494.80
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>756.000 L.F.</b>		
Superior Traffic Control, LLC		\$9.5000	\$7,182.00
Highway Markings, Inc.		\$11.0000	\$8,316.00
Superior Pavement Marking, Inc.		\$9.5000	\$7,182.00
Tennessee Guardrail, Inc.		\$11.9200	\$9,011.52

		UNIT PRICE	EXTENSION
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>3.000 EACH</b>		
Superior Traffic Control, LLC		\$150.0000	\$450.00
Highway Markings, Inc.		\$155.0000	\$465.00
Superior Pavement Marking, Inc.		\$150.0000	\$450.00
Tennessee Guardrail, Inc.		\$386.7600	\$1,160.28
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$425.0000	\$850.00
Highway Markings, Inc.		\$400.0000	\$800.00
Superior Pavement Marking, Inc.		\$425.0000	\$850.00
Tennessee Guardrail, Inc.		\$747.6400	\$1,495.28
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>53.000 L.M.</b>		
Superior Traffic Control, LLC		\$1,325.0000	\$70,225.00
Highway Markings, Inc.		\$1,485.0000	\$78,705.00
Superior Pavement Marking, Inc.		\$1,325.0000	\$70,225.00
Tennessee Guardrail, Inc.		\$1,498.1200	\$79,400.36
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>1,200.000 L.F.</b>		
Superior Traffic Control, LLC		\$0.3500	\$420.00
Highway Markings, Inc.		\$0.7000	\$840.00
Superior Pavement Marking, Inc.		\$0.3500	\$420.00
Tennessee Guardrail, Inc.		\$1.2800	\$1,536.00
<b>716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)</b>			
	<b>1,380.000 L.F.</b>		
Superior Traffic Control, LLC		\$0.4000	\$552.00
Highway Markings, Inc.		\$0.8000	\$1,104.00
Superior Pavement Marking, Inc.		\$0.4000	\$552.00
Tennessee Guardrail, Inc.		\$1.3000	\$1,794.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$3,500.0000	\$3,500.00
Highway Markings, Inc.		\$7,500.0000	\$7,500.00
Superior Pavement Marking, Inc.		\$5,000.0000	\$5,000.00
Tennessee Guardrail, Inc.		\$7,000.0000	\$7,000.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC	\$183,215.65
Highway Markings, Inc.	\$189,095.54
Superior Pavement Marking, Inc.	\$197,108.06
Tennessee Guardrail, Inc.	\$230,420.24

**TOTAL CONTRACT**

Superior Traffic Control, LLC	\$183,215.65
Highway Markings, Inc.	\$189,095.54
Superior Pavement Marking, Inc.	\$197,108.06
Tennessee Guardrail, Inc.	\$230,420.24

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

ROBERTSON COUNTY (Contract No. CNV281 Call 027)

NH-I-65-3(128),74003-3174-44

THE GRADING, DRAINAGE, CONSTRUCTION OF BRIDGES AND RETAINING WALLS, ITS AND PAVING ON I-65 FROM NEAR S.R. 25 (MAIN STREET) (L.M. 7.46) TO NEAR S.R. 109 (L.M. 17.12).

PROJECT LENGTH - 9.660 MILES

COMPLETION TIME - A + B BIDDING

DBE GOAL 8.00%

---

	COST(A)	TIME(B)	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$160,226,914.61	\$38,760,000.00 (1292 CD)	\$198,986,914.61
Rogers Group, Inc.	\$160,643,611.07	\$46,980,000.00 (1566 CD)	\$207,623,611.07
Scotty's Contracting & Stone, LLC	\$164,769,640.87	\$44,280,000.00 (1476 CD)	\$209,049,640.87
Superior Construction Company Southeast, LLC	\$176,300,387.97	\$41,100,000.00 (1370 CD)	\$217,400,387.97



ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
	<b>1.000 LS</b>		
	Jones Bros. Contractors, LLC	\$2,000,000.0000	\$2,000,000.00
	Rogers Group, Inc.	\$1,600,000.0000	\$1,600,000.00
	Scotty's Contracting & Stone, LLC	\$615,435.0000	\$615,435.00
	Superior Construction Company Southeast, LLC	\$3,975,212.0000	\$3,975,212.00
<b>109-10.01</b>	<b>TRAINEE</b>		
	<b>6,740.000 HOUR</b>		
	Jones Bros. Contractors, LLC	\$0.8000	\$5,392.00
	Rogers Group, Inc.	\$0.8000	\$5,392.00
	Scotty's Contracting & Stone, LLC	\$0.8000	\$5,392.00
	Superior Construction Company Southeast, LLC	\$0.8000	\$5,392.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
	<b>1.000 LS</b>		
	Jones Bros. Contractors, LLC	\$7,150,000.0000	\$7,150,000.00
	Rogers Group, Inc.	\$1,375,000.0000	\$1,375,000.00
	Scotty's Contracting & Stone, LLC	\$388,565.5800	\$388,565.58
	Superior Construction Company Southeast, LLC	\$4,685,290.0000	\$4,685,290.00
<b>201-01.02</b>	<b>CLEARING</b>		
	<b>9.000 ACRE</b>		
	Jones Bros. Contractors, LLC	\$11,000.0000	\$99,000.00
	Rogers Group, Inc.	\$35,000.0000	\$315,000.00
	Scotty's Contracting & Stone, LLC	\$9,302.0100	\$83,718.09
	Superior Construction Company Southeast, LLC	\$50,000.0000	\$450,000.00
<b>202-01</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>		
	<b>1.000 LS</b>		
	Jones Bros. Contractors, LLC	\$150,000.0000	\$150,000.00
	Rogers Group, Inc.	\$165,000.0000	\$165,000.00
	Scotty's Contracting & Stone, LLC	\$109,313.9400	\$109,313.94
	Superior Construction Company Southeast, LLC	\$1,000,000.0000	\$1,000,000.00
<b>202-03</b>	<b>REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.</b>		
	<b>20,936.000 S.Y.</b>		
	Jones Bros. Contractors, LLC	\$6.0000	\$125,616.00
	Rogers Group, Inc.	\$9.6000	\$200,985.60
	Scotty's Contracting & Stone, LLC	\$11.9100	\$249,347.76
	Superior Construction Company Southeast, LLC	\$30.0000	\$628,080.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
	<b>578,776.000 C.Y.</b>		
	Jones Bros. Contractors, LLC	\$8.0000	\$4,630,208.00
	Rogers Group, Inc.	\$14.2500	\$8,247,558.00
	Scotty's Contracting & Stone, LLC	\$19.6800	\$11,390,311.68
	Superior Construction Company Southeast, LLC	\$12.2500	\$7,090,006.00

		UNIT PRICE	EXTENSION
<b>203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)</b>			
	<b>742,359.000 TON</b>		
Jones Bros. Contractors, LLC		\$18.0000	\$13,362,462.00
Rogers Group, Inc.		\$20.0000	\$14,847,180.00
Scotty's Contracting & Stone, LLC		\$21.9100	\$16,265,085.69
Superior Construction Company Southeast, LLC		\$23.0000	\$17,074,257.00
<b>203-03 BORROW EXCAVATION (UNCLASSIFIED)</b>			
	<b>103,560.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$1.0000	\$103,560.00
Rogers Group, Inc.		\$15.7500	\$1,631,070.00
Scotty's Contracting & Stone, LLC		\$17.4600	\$1,808,157.60
Superior Construction Company Southeast, LLC		\$7.5000	\$776,700.00
<b>203-04 PLACING AND SPREADING TOPSOIL</b>			
	<b>43,699.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$6.0000	\$262,194.00
Rogers Group, Inc.		\$9.6000	\$419,510.40
Scotty's Contracting & Stone, LLC		\$10.5300	\$460,150.47
Superior Construction Company Southeast, LLC		\$15.0000	\$655,485.00
<b>203-05 UNDERCUTTING</b>			
	<b>362,363.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$8.0000	\$2,898,904.00
Rogers Group, Inc.		\$14.0000	\$5,073,082.00
Scotty's Contracting & Stone, LLC		\$21.7900	\$7,895,889.77
Superior Construction Company Southeast, LLC		\$13.0000	\$4,710,719.00
<b>203-06 WATER</b>			
	<b>5,384.000 M.G.</b>		
Jones Bros. Contractors, LLC		\$5.0000	\$26,920.00
Rogers Group, Inc.		\$22.3000	\$120,063.20
Scotty's Contracting & Stone, LLC		\$12.3400	\$66,438.56
Superior Construction Company Southeast, LLC		\$50.0000	\$269,200.00
<b>203-08 CHANNEL EXCAVATION (UNCLASSIFIED)</b>			
	<b>14.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$60.0000	\$840.00
Rogers Group, Inc.		\$115.0000	\$1,610.00
Scotty's Contracting & Stone, LLC		\$52.5000	\$735.00
Superior Construction Company Southeast, LLC		\$60.0000	\$840.00
<b>204-01 CULVERT EXCAVATION (UNCLASSIFIED)</b>			
	<b>40.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$40.0000	\$1,600.00
Rogers Group, Inc.		\$100.0000	\$4,000.00
Scotty's Contracting & Stone, LLC		\$42.0000	\$1,680.00
Superior Construction Company Southeast, LLC		\$60.0000	\$2,400.00

		UNIT PRICE	EXTENSION
<b>204-08 FOUNDATION FILL MATERIAL</b>			
	<b>46.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$95.0000	\$4,370.00
Rogers Group, Inc.		\$87.5000	\$4,025.00
Scotty's Contracting & Stone, LLC		\$51.0000	\$2,346.00
Superior Construction Company Southeast, LLC		\$55.0000	\$2,530.00
<b>204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)</b>			
	<b>216.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$350.0000	\$75,600.00
Rogers Group, Inc.		\$300.0000	\$64,800.00
Scotty's Contracting & Stone, LLC		\$173.5300	\$37,482.48
Superior Construction Company Southeast, LLC		\$300.0000	\$64,800.00
<b>209-03.23 FILTER SOCK (24 INCH)</b>			
	<b>3,649.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$15.0000	\$54,735.00
Rogers Group, Inc.		\$9.0000	\$32,841.00
Scotty's Contracting & Stone, LLC		\$11.9000	\$43,423.10
Superior Construction Company Southeast, LLC		\$15.5000	\$56,559.50
<b>209-03.99 PROTECTED AREA MARKER (WHITE WITH DECAL)</b>			
	<b>69.000 EACH</b>		
Jones Bros. Contractors, LLC		\$100.0000	\$6,900.00
Rogers Group, Inc.		\$280.0000	\$19,320.00
Scotty's Contracting & Stone, LLC		\$482.6400	\$33,302.16
Superior Construction Company Southeast, LLC		\$200.0000	\$13,800.00
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>4,250.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$4.0000	\$17,000.00
Rogers Group, Inc.		\$15.0000	\$63,750.00
Scotty's Contracting & Stone, LLC		\$17.8200	\$75,735.00
Superior Construction Company Southeast, LLC		\$23.5000	\$99,875.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>118,350.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$3.6000	\$426,060.00
Rogers Group, Inc.		\$4.3500	\$514,822.50
Scotty's Contracting & Stone, LLC		\$3.7600	\$444,996.00
Superior Construction Company Southeast, LLC		\$6.5000	\$769,275.00
<b>209-08.07 ROCK CHECK DAM</b>			
	<b>1,034.000 EACH</b>		
Jones Bros. Contractors, LLC		\$310.0000	\$320,540.00
Rogers Group, Inc.		\$330.0000	\$341,220.00
Scotty's Contracting & Stone, LLC		\$437.1500	\$452,013.10
Superior Construction Company Southeast, LLC		\$500.0000	\$517,000.00

		UNIT PRICE	EXTENSION
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>584.000 EACH</b>		
Jones Bros. Contractors, LLC		\$400.0000	\$233,600.00
Rogers Group, Inc.		\$420.0000	\$245,280.00
Scotty's Contracting & Stone, LLC		\$901.2600	\$526,335.84
Superior Construction Company Southeast, LLC		\$750.0000	\$438,000.00
<b>209-09.01 SANDBAGS</b>			
	<b>4,890.000 BAG</b>		
Jones Bros. Contractors, LLC		\$5.0000	\$24,450.00
Rogers Group, Inc.		\$5.0000	\$24,450.00
Scotty's Contracting & Stone, LLC		\$5.0400	\$24,645.60
Superior Construction Company Southeast, LLC		\$6.3000	\$30,807.00
<b>209-09.04 SEDIMENT FILTER BAG(15' X 10')</b>			
	<b>15.000 EACH</b>		
Jones Bros. Contractors, LLC		\$900.0000	\$13,500.00
Rogers Group, Inc.		\$425.0000	\$6,375.00
Scotty's Contracting & Stone, LLC		\$941.0800	\$14,116.20
Superior Construction Company Southeast, LLC		\$600.0000	\$9,000.00
<b>209-09.43 CURB INLET PROTECTION (TYPE 4)</b>			
	<b>180.000 EACH</b>		
Jones Bros. Contractors, LLC		\$125.0000	\$22,500.00
Rogers Group, Inc.		\$225.0000	\$40,500.00
Scotty's Contracting & Stone, LLC		\$235.4100	\$42,373.80
Superior Construction Company Southeast, LLC		\$400.0000	\$72,000.00
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>			
	<b>339.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$5.0000	\$1,695.00
Rogers Group, Inc.		\$4.1500	\$1,406.85
Scotty's Contracting & Stone, LLC		\$9.1300	\$3,095.07
Superior Construction Company Southeast, LLC		\$10.0000	\$3,390.00
<b>209-40.30 CATCH BASIN PROTECTION (TYPE A)</b>			
	<b>103.000 EACH</b>		
Jones Bros. Contractors, LLC		\$750.0000	\$77,250.00
Rogers Group, Inc.		\$500.0000	\$51,500.00
Scotty's Contracting & Stone, LLC		\$875.3700	\$90,163.11
Superior Construction Company Southeast, LLC		\$850.0000	\$87,550.00
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>48.000 EACH</b>		
Jones Bros. Contractors, LLC		\$250.0000	\$12,000.00
Rogers Group, Inc.		\$250.0000	\$12,000.00
Scotty's Contracting & Stone, LLC		\$354.8700	\$17,033.76
Superior Construction Company Southeast, LLC		\$310.0000	\$14,880.00

		UNIT PRICE	EXTENSION
<b>209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$875.0000	\$2,625.00
Rogers Group, Inc.		\$565.0000	\$1,695.00
Scotty's Contracting & Stone, LLC		\$892.5000	\$2,677.50
Superior Construction Company Southeast, LLC		\$575.0000	\$1,725.00
<b>209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)</b>			
	<b>10.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,400.0000	\$14,000.00
Rogers Group, Inc.		\$600.0000	\$6,000.00
Scotty's Contracting & Stone, LLC		\$1,428.0000	\$14,280.00
Superior Construction Company Southeast, LLC		\$575.0000	\$5,750.00
<b>209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)</b>			
	<b>84.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,600.0000	\$134,400.00
Rogers Group, Inc.		\$500.0000	\$42,000.00
Scotty's Contracting & Stone, LLC		\$1,632.0000	\$137,088.00
Superior Construction Company Southeast, LLC		\$575.0000	\$48,300.00
<b>209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,000.0000	\$6,000.00
Rogers Group, Inc.		\$725.0000	\$2,175.00
Scotty's Contracting & Stone, LLC		\$2,040.0000	\$6,120.00
Superior Construction Company Southeast, LLC		\$1,650.0000	\$4,950.00
<b>209-65.04 TEMPORARY IN STREAM DIVERSION</b>			
	<b>1,318.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$51.0000	\$67,218.00
Rogers Group, Inc.		\$55.0000	\$72,490.00
Scotty's Contracting & Stone, LLC		\$93.1500	\$122,771.70
Superior Construction Company Southeast, LLC		\$79.5000	\$104,781.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>652,493.000 TON</b>		
Jones Bros. Contractors, LLC		\$29.3000	\$19,118,044.90
Rogers Group, Inc.		\$22.0000	\$14,354,846.00
Scotty's Contracting & Stone, LLC		\$24.0300	\$15,679,406.79
Superior Construction Company Southeast, LLC		\$24.0000	\$15,659,832.00
<b>303-01.01 GRANULAR BACKFILL (ROADWAY)</b>			
	<b>453.000 TON</b>		
Jones Bros. Contractors, LLC		\$43.0000	\$19,479.00
Rogers Group, Inc.		\$37.5000	\$16,987.50
Scotty's Contracting & Stone, LLC		\$77.6300	\$35,166.39
Superior Construction Company Southeast, LLC		\$38.5000	\$17,440.50

		UNIT PRICE	EXTENSION
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>14,017.000 TON</b>		
Jones Bros. Contractors, LLC		\$35.0000	\$490,595.00
Rogers Group, Inc.		\$46.5000	\$651,790.50
Scotty's Contracting & Stone, LLC		\$30.0200	\$420,790.34
Superior Construction Company Southeast, LLC		\$31.5000	\$441,535.50
<b>303-20.02 RIVER GRAVEL</b>			
	<b>662.000 TON</b>		
Jones Bros. Contractors, LLC		\$60.0000	\$39,720.00
Rogers Group, Inc.		\$50.0000	\$33,100.00
Scotty's Contracting & Stone, LLC		\$251.7500	\$166,658.50
Superior Construction Company Southeast, LLC		\$60.0000	\$39,720.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>52,955.000 TON</b>		
Jones Bros. Contractors, LLC		\$61.1100	\$3,236,080.05
Rogers Group, Inc.		\$65.0000	\$3,442,075.00
Scotty's Contracting & Stone, LLC		\$65.0000	\$3,442,075.00
Superior Construction Company Southeast, LLC		\$70.0000	\$3,706,850.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>31,678.000 TON</b>		
Jones Bros. Contractors, LLC		\$78.0000	\$2,470,884.00
Rogers Group, Inc.		\$69.7500	\$2,209,540.50
Scotty's Contracting & Stone, LLC		\$69.7500	\$2,209,540.50
Superior Construction Company Southeast, LLC		\$74.7500	\$2,367,930.50
<b>307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S</b>			
	<b>1,637.000 TON</b>		
Jones Bros. Contractors, LLC		\$82.0000	\$134,234.00
Rogers Group, Inc.		\$75.5000	\$123,593.50
Scotty's Contracting & Stone, LLC		\$75.5000	\$123,593.50
Superior Construction Company Southeast, LLC		\$80.5000	\$131,778.50
<b>307-01.22 ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S</b>			
	<b>55,796.000 TON</b>		
Jones Bros. Contractors, LLC		\$52.0000	\$2,901,392.00
Rogers Group, Inc.		\$69.2500	\$3,863,873.00
Scotty's Contracting & Stone, LLC		\$69.2500	\$3,863,873.00
Superior Construction Company Southeast, LLC		\$74.2500	\$4,142,853.00
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>2,066.000 TON</b>		
Jones Bros. Contractors, LLC		\$75.0000	\$154,950.00
Rogers Group, Inc.		\$71.5000	\$147,719.00
Scotty's Contracting & Stone, LLC		\$71.5000	\$147,719.00
Superior Construction Company Southeast, LLC		\$76.5000	\$158,049.00

		UNIT PRICE	EXTENSION
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>60.000 TON</b>		
Jones Bros. Contractors, LLC		\$165.0000	\$9,900.00
Rogers Group, Inc.		\$175.0000	\$10,500.00
Scotty's Contracting & Stone, LLC		\$175.0000	\$10,500.00
Superior Construction Company Southeast, LLC		\$180.0000	\$10,800.00
<b>307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A</b>			
	<b>171,131.000 TON</b>		
Jones Bros. Contractors, LLC		\$69.0000	\$11,808,039.00
Rogers Group, Inc.		\$63.7500	\$10,909,601.25
Scotty's Contracting & Stone, LLC		\$63.7500	\$10,909,601.25
Superior Construction Company Southeast, LLC		\$68.7500	\$11,765,256.25
<b>307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>			
	<b>47,222.000 TON</b>		
Jones Bros. Contractors, LLC		\$77.0000	\$3,636,094.00
Rogers Group, Inc.		\$70.5000	\$3,329,151.00
Scotty's Contracting & Stone, LLC		\$70.7500	\$3,340,956.50
Superior Construction Company Southeast, LLC		\$75.5000	\$3,565,261.00
<b>307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS</b>			
	<b>3,000.000 TON</b>		
Jones Bros. Contractors, LLC		\$100.0000	\$300,000.00
Rogers Group, Inc.		\$90.5000	\$271,500.00
Scotty's Contracting & Stone, LLC		\$90.5000	\$271,500.00
Superior Construction Company Southeast, LLC		\$95.5000	\$286,500.00
<b>313-03 TREATED PERMEABLE BASE</b>			
	<b>34,090.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$15.0000	\$511,350.00
Rogers Group, Inc.		\$15.7500	\$536,917.50
Scotty's Contracting & Stone, LLC		\$15.7500	\$536,917.50
Superior Construction Company Southeast, LLC		\$16.2500	\$553,962.50
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>1,068.000 TON</b>		
Jones Bros. Contractors, LLC		\$850.0000	\$907,800.00
Rogers Group, Inc.		\$725.0000	\$774,300.00
Scotty's Contracting & Stone, LLC		\$725.0000	\$774,300.00
Superior Construction Company Southeast, LLC		\$750.0000	\$801,000.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>3,795.000 TON</b>		
Jones Bros. Contractors, LLC		\$45.0000	\$170,775.00
Rogers Group, Inc.		\$30.0000	\$113,850.00
Scotty's Contracting & Stone, LLC		\$30.0000	\$113,850.00
Superior Construction Company Southeast, LLC		\$32.0000	\$121,440.00

		UNIT PRICE	EXTENSION
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>406.000 TON</b>		
Jones Bros. Contractors, LLC		\$825.0000	\$334,950.00
Rogers Group, Inc.		\$650.0000	\$263,900.00
Scotty's Contracting & Stone, LLC		\$650.0000	\$263,900.00
Superior Construction Company Southeast, LLC		\$700.0000	\$284,200.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>1,821.000 TON</b>		
Jones Bros. Contractors, LLC		\$131.0000	\$238,551.00
Rogers Group, Inc.		\$100.0000	\$182,100.00
Scotty's Contracting & Stone, LLC		\$100.0000	\$182,100.00
Superior Construction Company Southeast, LLC		\$105.0000	\$191,205.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>1,479.000 TON</b>		
Jones Bros. Contractors, LLC		\$153.0000	\$226,287.00
Rogers Group, Inc.		\$98.0000	\$144,942.00
Scotty's Contracting & Stone, LLC		\$98.0000	\$144,942.00
Superior Construction Company Southeast, LLC		\$103.0000	\$152,337.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>745.000 TON</b>		
Jones Bros. Contractors, LLC		\$127.0000	\$94,615.00
Rogers Group, Inc.		\$95.0000	\$70,775.00
Scotty's Contracting & Stone, LLC		\$95.0000	\$70,775.00
Superior Construction Company Southeast, LLC		\$100.0000	\$74,500.00
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>			
	<b>43,928.000 TON</b>		
Jones Bros. Contractors, LLC		\$109.0000	\$4,788,152.00
Rogers Group, Inc.		\$85.5000	\$3,755,844.00
Scotty's Contracting & Stone, LLC		\$85.5000	\$3,755,844.00
Superior Construction Company Southeast, LLC		\$90.5000	\$3,975,484.00
<b>411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT</b>			
	<b>5,892.000 TON</b>		
Jones Bros. Contractors, LLC		\$110.0000	\$648,120.00
Rogers Group, Inc.		\$77.7500	\$458,103.00
Scotty's Contracting & Stone, LLC		\$77.7500	\$458,103.00
Superior Construction Company Southeast, LLC		\$9.7500	\$57,447.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>39.500 L.M.</b>		
Jones Bros. Contractors, LLC		\$510.0000	\$20,145.00
Rogers Group, Inc.		\$450.0000	\$17,775.00
Scotty's Contracting & Stone, LLC		\$746.7500	\$29,496.63
Superior Construction Company Southeast, LLC		\$386.0000	\$15,247.00



		UNIT PRICE	EXTENSION
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>65,017.000 TON</b>		
Jones Bros. Contractors, LLC		\$18.5000	\$1,202,814.50
Rogers Group, Inc.		\$18.7500	\$1,219,068.75
Scotty's Contracting & Stone, LLC		\$32.1900	\$2,092,897.23
Superior Construction Company Southeast, LLC		\$12.5000	\$812,712.50
<b>501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"</b>			
	<b>11,898.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$129.0000	\$1,534,842.00
Rogers Group, Inc.		\$185.0000	\$2,201,130.00
Scotty's Contracting & Stone, LLC		\$87.2300	\$1,037,862.54
Superior Construction Company Southeast, LLC		\$140.0000	\$1,665,720.00
<b>501-01.06 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 13"</b>			
	<b>19,118.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$155.0000	\$2,963,290.00
Rogers Group, Inc.		\$180.0000	\$3,441,240.00
Scotty's Contracting & Stone, LLC		\$118.4500	\$2,264,527.10
Superior Construction Company Southeast, LLC		\$145.0000	\$2,772,110.00
<b>502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)</b>			
	<b>3,339.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$6.0000	\$20,034.00
Rogers Group, Inc.		\$12.8500	\$42,906.15
Scotty's Contracting & Stone, LLC		\$0.8200	\$2,737.98
Superior Construction Company Southeast, LLC		\$11.0000	\$36,729.00
<b>607-02.02 15" CONCRETE PIPE CULVERT(CLASS III)</b>			
	<b>51.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$84.0000	\$4,284.00
Rogers Group, Inc.		\$78.9100	\$4,024.41
Scotty's Contracting & Stone, LLC		\$165.4000	\$8,435.40
Superior Construction Company Southeast, LLC		\$92.0000	\$4,692.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>14,995.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$78.0000	\$1,169,610.00
Rogers Group, Inc.		\$66.3900	\$995,518.05
Scotty's Contracting & Stone, LLC		\$99.2400	\$1,488,103.80
Superior Construction Company Southeast, LLC		\$75.7500	\$1,135,871.25
<b>607-03.05 18" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE</b>			
	<b>1,860.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$710.0000	\$1,320,600.00
Rogers Group, Inc.		\$733.3500	\$1,364,031.00
Scotty's Contracting & Stone, LLC		\$680.9800	\$1,266,622.80
Superior Construction Company Southeast, LLC		\$335.0000	\$623,100.00

		UNIT PRICE	EXTENSION
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>2,123.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$105.0000	\$222,915.00
Rogers Group, Inc.		\$86.8000	\$184,276.40
Scotty's Contracting & Stone, LLC		\$114.0700	\$242,170.61
Superior Construction Company Southeast, LLC		\$85.2500	\$180,985.75
<b>607-05.05 24" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE</b>			
	<b>454.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$860.0000	\$390,440.00
Rogers Group, Inc.		\$843.8300	\$383,098.82
Scotty's Contracting & Stone, LLC		\$813.9100	\$369,515.14
Superior Construction Company Southeast, LLC		\$435.0000	\$197,490.00
<b>607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>200.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$110.0000	\$22,000.00
Rogers Group, Inc.		\$126.2600	\$25,252.00
Scotty's Contracting & Stone, LLC		\$189.5200	\$37,904.00
Superior Construction Company Southeast, LLC		\$140.0000	\$28,000.00
<b>607-06.05 30" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE</b>			
	<b>150.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$1,210.0000	\$181,500.00
Rogers Group, Inc.		\$1,038.4800	\$155,772.00
Scotty's Contracting & Stone, LLC		\$999.8200	\$149,973.00
Superior Construction Company Southeast, LLC		\$605.0000	\$90,750.00
<b>607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>104.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$185.0000	\$19,240.00
Rogers Group, Inc.		\$173.6100	\$18,055.44
Scotty's Contracting & Stone, LLC		\$222.5800	\$23,148.32
Superior Construction Company Southeast, LLC		\$173.5000	\$18,044.00
<b>607-07.05 36" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE</b>			
	<b>104.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$1,300.0000	\$135,200.00
Rogers Group, Inc.		\$1,262.5900	\$131,309.36
Scotty's Contracting & Stone, LLC		\$1,242.3300	\$129,202.32
Superior Construction Company Southeast, LLC		\$710.0000	\$73,840.00
<b>607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>8.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$300.0000	\$2,400.00
Rogers Group, Inc.		\$509.2400	\$4,073.92
Scotty's Contracting & Stone, LLC		\$1,275.7600	\$10,206.08
Superior Construction Company Southeast, LLC		\$237.0000	\$1,896.00

		UNIT PRICE	EXTENSION
<b>611-01.02 MANHOLES, &gt; 4' - 8' DEPTH</b>	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$6,000.0000	\$6,000.00
Rogers Group, Inc.		\$7,112.5600	\$7,112.56
Scotty's Contracting & Stone, LLC		\$9,027.9500	\$9,027.95
Superior Construction Company Southeast, LLC		\$6,915.0000	\$6,915.00
<b>611-01.03 MANHOLES, &gt; 8' - 12' DEPTH</b>	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$8,300.0000	\$16,600.00
Rogers Group, Inc.		\$10,237.4600	\$20,474.92
Scotty's Contracting & Stone, LLC		\$14,677.5000	\$29,355.00
Superior Construction Company Southeast, LLC		\$11,100.0000	\$22,200.00
<b>611-01.04 MANHOLES, &gt; 12' - 16' DEPTH</b>	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$8,500.0000	\$8,500.00
Rogers Group, Inc.		\$12,110.3000	\$12,110.30
Scotty's Contracting & Stone, LLC		\$15,084.3500	\$15,084.35
Superior Construction Company Southeast, LLC		\$13,000.0000	\$13,000.00
<b>611-02.10 JUNCTION BOX, TYPE 1</b>	<b>12.000 EACH</b>		
Jones Bros. Contractors, LLC		\$6,700.0000	\$80,400.00
Rogers Group, Inc.		\$6,554.9200	\$78,659.04
Scotty's Contracting & Stone, LLC		\$8,064.9000	\$96,778.80
Superior Construction Company Southeast, LLC		\$6,430.0000	\$77,160.00
<b>611-02.11 JUNCTION BOX, TYPE 2</b>	<b>7.000 EACH</b>		
Jones Bros. Contractors, LLC		\$10,700.0000	\$74,900.00
Rogers Group, Inc.		\$11,016.0600	\$77,112.42
Scotty's Contracting & Stone, LLC		\$12,921.3500	\$90,449.45
Superior Construction Company Southeast, LLC		\$10,760.0000	\$75,320.00
<b>611-02.12 JUNCTION BOX, TYPE 3</b>	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$10,700.0000	\$42,800.00
Rogers Group, Inc.		\$13,667.4900	\$54,669.96
Scotty's Contracting & Stone, LLC		\$14,234.6000	\$56,938.40
Superior Construction Company Southeast, LLC		\$11,970.0000	\$47,880.00
<b>611-02.13 JUNCTION BOX, TYPE 4</b>	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$20,400.0000	\$20,400.00
Rogers Group, Inc.		\$23,336.7800	\$23,336.78
Scotty's Contracting & Stone, LLC		\$30,493.1500	\$30,493.15
Superior Construction Company Southeast, LLC		\$15,585.0000	\$15,585.00

		UNIT PRICE	EXTENSION
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>33.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$2,000.0000	\$66,000.00
Rogers Group, Inc.		\$1,515.1000	\$49,998.30
Scotty's Contracting & Stone, LLC		\$442.9000	\$14,615.70
Superior Construction Company Southeast, LLC		\$1,525.0000	\$50,325.00
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>1,247.000 LB.</b>		
Jones Bros. Contractors, LLC		\$2.0000	\$2,494.00
Rogers Group, Inc.		\$11.8900	\$14,826.83
Scotty's Contracting & Stone, LLC		\$3.0900	\$3,853.23
Superior Construction Company Southeast, LLC		\$1.0000	\$1,247.00
<b>611-07.31 18IN ENDWALL (SIDE DRAIN)</b>			
	<b>8.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,400.0000	\$27,200.00
Rogers Group, Inc.		\$3,966.6200	\$31,732.96
Scotty's Contracting & Stone, LLC		\$3,635.9000	\$29,087.20
Superior Construction Company Southeast, LLC		\$4,925.0000	\$39,400.00
<b>611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>18.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,800.0000	\$50,400.00
Rogers Group, Inc.		\$4,366.4400	\$78,595.92
Scotty's Contracting & Stone, LLC		\$3,635.9000	\$65,446.20
Superior Construction Company Southeast, LLC		\$3,980.0000	\$71,640.00
<b>611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>10.000 EACH</b>		
Jones Bros. Contractors, LLC		\$4,200.0000	\$42,000.00
Rogers Group, Inc.		\$6,291.8800	\$62,918.80
Scotty's Contracting & Stone, LLC		\$5,453.8500	\$54,538.50
Superior Construction Company Southeast, LLC		\$6,175.0000	\$61,750.00
<b>611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$6,100.0000	\$12,200.00
Rogers Group, Inc.		\$8,817.0500	\$17,634.10
Scotty's Contracting & Stone, LLC		\$7,158.5000	\$14,317.00
Superior Construction Company Southeast, LLC		\$7,940.0000	\$15,880.00
<b>611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$9,100.0000	\$18,200.00
Rogers Group, Inc.		\$11,868.3000	\$23,736.60
Scotty's Contracting & Stone, LLC		\$10,269.1000	\$20,538.20
Superior Construction Company Southeast, LLC		\$10,550.0000	\$21,100.00

		UNIT PRICE	EXTENSION
<b>611-07.68 42IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$15,000.0000	\$15,000.00
Rogers Group, Inc.		\$12,194.4700	\$12,194.47
Scotty's Contracting & Stone, LLC		\$21,053.2000	\$21,053.20
Superior Construction Company Southeast, LLC		\$11,925.0000	\$11,925.00
<b>611-07.73 18IN ENDWALL (MEDIAN DRAIN)</b>			
	<b>5.000 EACH</b>		
Jones Bros. Contractors, LLC		\$6,500.0000	\$32,500.00
Rogers Group, Inc.		\$9,437.8200	\$47,189.10
Scotty's Contracting & Stone, LLC		\$3,635.9000	\$18,179.50
Superior Construction Company Southeast, LLC		\$9,460.0000	\$47,300.00
<b>611-31.02 CATCH BASINS, TYPE 31, &gt; 4' - 8' DEPTH</b>			
	<b>74.000 EACH</b>		
Jones Bros. Contractors, LLC		\$17,800.0000	\$1,317,200.00
Rogers Group, Inc.		\$22,021.5900	\$1,629,597.66
Scotty's Contracting & Stone, LLC		\$24,103.4000	\$1,783,651.60
Superior Construction Company Southeast, LLC		\$17,333.0000	\$1,282,642.00
<b>611-31.03 CATCH BASINS, TYPE 31, &gt; 8' - 12' DEPTH</b>			
	<b>7.000 EACH</b>		
Jones Bros. Contractors, LLC		\$23,000.0000	\$161,000.00
Rogers Group, Inc.		\$27,640.1000	\$193,480.70
Scotty's Contracting & Stone, LLC		\$35,006.8000	\$245,047.60
Superior Construction Company Southeast, LLC		\$23,575.0000	\$165,025.00
<b>611-31.04 CATCH BASINS, TYPE 31, &gt; 12' - 16' DEPTH</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$27,700.0000	\$55,400.00
Rogers Group, Inc.		\$33,689.9800	\$67,379.96
Scotty's Contracting & Stone, LLC		\$37,430.6900	\$74,861.38
Superior Construction Company Southeast, LLC		\$28,225.0000	\$56,450.00
<b>611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$6,800.0000	\$13,600.00
Rogers Group, Inc.		\$8,248.8900	\$16,497.78
Scotty's Contracting & Stone, LLC		\$9,120.6500	\$18,241.30
Superior Construction Company Southeast, LLC		\$6,895.0000	\$13,790.00
<b>611-38.02 CATCH BASINS, TYPE 38, &gt; 4' - 8' DEPTH</b>			
	<b>5.000 EACH</b>		
Jones Bros. Contractors, LLC		\$6,900.0000	\$34,500.00
Rogers Group, Inc.		\$8,554.0200	\$42,770.10
Scotty's Contracting & Stone, LLC		\$11,391.8000	\$56,959.00
Superior Construction Company Southeast, LLC		\$8,075.0000	\$40,375.00

		UNIT PRICE	EXTENSION
<b>611-38.03 CATCH BASINS, TYPE 38, &gt; 8' - 12' DEPTH</b>	<b>5.000 EACH</b>		
Jones Bros. Contractors, LLC		\$7,000.0000	\$35,000.00
Rogers Group, Inc.		\$9,374.7000	\$46,873.50
Scotty's Contracting & Stone, LLC		\$10,979.8000	\$54,899.00
Superior Construction Company Southeast, LLC		\$9,270.0000	\$46,350.00
<b>611-38.04 CATCH BASINS, TYPE 38, &gt; 12' - 16' DEPTH</b>	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$8,100.0000	\$16,200.00
Rogers Group, Inc.		\$11,426.4000	\$22,852.80
Scotty's Contracting & Stone, LLC		\$11,474.2000	\$22,948.40
Superior Construction Company Southeast, LLC		\$10,500.0000	\$21,000.00
<b>611-39.01 CATCH BASINS, TYPE 39, 0' - 4' DEPTH</b>	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$8,600.0000	\$17,200.00
Rogers Group, Inc.		\$10,153.2900	\$20,306.58
Scotty's Contracting & Stone, LLC		\$11,932.5500	\$23,865.10
Superior Construction Company Southeast, LLC		\$8,585.0000	\$17,170.00
<b>611-39.02 CATCH BASINS, TYPE 39, &gt; 4' - 8' DEPTH</b>	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$9,700.0000	\$19,400.00
Rogers Group, Inc.		\$11,615.7800	\$23,231.56
Scotty's Contracting & Stone, LLC		\$12,802.9000	\$25,605.80
Superior Construction Company Southeast, LLC		\$9,865.0000	\$19,730.00
<b>611-39.03 CATCH BASINS, TYPE 39, &gt; 8' - 12' DEPTH</b>	<b>6.000 EACH</b>		
Jones Bros. Contractors, LLC		\$12,100.0000	\$72,600.00
Rogers Group, Inc.		\$15,172.0700	\$91,032.42
Scotty's Contracting & Stone, LLC		\$15,676.6000	\$94,059.60
Superior Construction Company Southeast, LLC		\$13,400.0000	\$80,400.00
<b>611-42.02 CATCH BASINS, TYPE 42, &gt; 4' - 8' DEPTH</b>	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$6,000.0000	\$18,000.00
Rogers Group, Inc.		\$7,638.6400	\$22,915.92
Scotty's Contracting & Stone, LLC		\$7,400.5500	\$22,201.65
Superior Construction Company Southeast, LLC		\$6,100.0000	\$18,300.00
<b>611-43.02 CATCH BASINS, TYPE 43, &gt; 4' - 8' DEPTH</b>	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$12,200.0000	\$24,400.00
Rogers Group, Inc.		\$15,035.2900	\$30,070.58
Scotty's Contracting & Stone, LLC		\$18,179.5000	\$36,359.00
Superior Construction Company Southeast, LLC		\$11,700.0000	\$23,400.00

		UNIT PRICE	EXTENSION
<b>611-46.02 CATCH BASINS, TYPE 46, &gt; 4' - 8' DEPTH</b>	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$29,000.0000	\$58,000.00
Rogers Group, Inc.		\$36,793.8400	\$73,587.68
Scotty's Contracting & Stone, LLC		\$38,831.0000	\$77,662.00
Superior Construction Company Southeast, LLC		\$28,500.0000	\$57,000.00
<b>611-51.02 CATCH BASINS, TYPE 51, &gt; 4' - 8' DEPTH</b>	<b>8.000 EACH</b>		
Jones Bros. Contractors, LLC		\$10,700.0000	\$85,600.00
Rogers Group, Inc.		\$13,614.8800	\$108,919.04
Scotty's Contracting & Stone, LLC		\$15,753.8500	\$126,030.80
Superior Construction Company Southeast, LLC		\$13,400.0000	\$107,200.00
<b>611-51.03 CATCH BASINS, TYPE 51, &gt; 8' - 12' DEPTH</b>	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$13,900.0000	\$13,900.00
Rogers Group, Inc.		\$16,992.2900	\$16,992.29
Scotty's Contracting & Stone, LLC		\$23,035.9500	\$23,035.95
Superior Construction Company Southeast, LLC		\$15,800.0000	\$15,800.00
<b>621-03.01 15" TEMPORARY DRAINAGE PIPE</b>	<b>50.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$40.0000	\$2,000.00
Rogers Group, Inc.		\$25.2500	\$1,262.50
Scotty's Contracting & Stone, LLC		\$48.9700	\$2,448.50
Superior Construction Company Southeast, LLC		\$68.5000	\$3,425.00
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>	<b>16,260.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$30.0000	\$487,800.00
Rogers Group, Inc.		\$32.6200	\$530,401.20
Scotty's Contracting & Stone, LLC		\$22.8700	\$371,866.20
Superior Construction Company Southeast, LLC		\$63.5000	\$1,032,510.00
<b>621-03.03 24" TEMPORARY DRAINAGE PIPE</b>	<b>715.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$45.0000	\$32,175.00
Rogers Group, Inc.		\$42.0900	\$30,094.35
Scotty's Contracting & Stone, LLC		\$35.8100	\$25,604.15
Superior Construction Company Southeast, LLC		\$62.0000	\$44,330.00
<b>621-03.04 30" TEMPORARY DRAINAGE PIPE</b>	<b>1,360.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$65.0000	\$88,400.00
Rogers Group, Inc.		\$61.0200	\$82,987.20
Scotty's Contracting & Stone, LLC		\$54.3400	\$73,902.40
Superior Construction Company Southeast, LLC		\$105.0000	\$142,800.00

		UNIT PRICE	EXTENSION
<b>621-03.05 36" TEMPORARY DRAINAGE PIPE</b>			
	<b>301.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$80.0000	\$24,080.00
Rogers Group, Inc.		\$78.9100	\$23,751.91
Scotty's Contracting & Stone, LLC		\$67.8400	\$20,419.84
Superior Construction Company Southeast, LLC		\$120.0000	\$36,120.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>12.000 EACH</b>		
Jones Bros. Contractors, LLC		\$50.0000	\$600.00
Rogers Group, Inc.		\$55.2700	\$663.24
Scotty's Contracting & Stone, LLC		\$184.0000	\$2,208.00
Superior Construction Company Southeast, LLC		\$186.0000	\$2,232.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>20,274.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$30.5000	\$618,357.00
Rogers Group, Inc.		\$33.7200	\$683,639.28
Scotty's Contracting & Stone, LLC		\$29.4600	\$597,272.04
Superior Construction Company Southeast, LLC		\$29.7500	\$603,151.50
<b>705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3</b>			
	<b>38.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,100.0000	\$41,800.00
Rogers Group, Inc.		\$1,216.0300	\$46,209.14
Scotty's Contracting & Stone, LLC		\$1,403.0000	\$53,314.00
Superior Construction Company Southeast, LLC		\$1,415.0000	\$53,770.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>64.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,795.0000	\$178,880.00
Rogers Group, Inc.		\$3,089.8300	\$197,749.12
Scotty's Contracting & Stone, LLC		\$2,901.0000	\$185,664.00
Superior Construction Company Southeast, LLC		\$2,930.0000	\$187,520.00
<b>705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>			
	<b>42.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,750.0000	\$115,500.00
Rogers Group, Inc.		\$3,040.0900	\$127,683.78
Scotty's Contracting & Stone, LLC		\$1,976.0000	\$82,992.00
Superior Construction Company Southeast, LLC		\$2,000.0000	\$84,000.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>19,470.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$0.2500	\$4,867.50
Rogers Group, Inc.		\$0.2800	\$5,451.60
Scotty's Contracting & Stone, LLC		\$1.0000	\$19,470.00
Superior Construction Company Southeast, LLC		\$1.0500	\$20,443.50



		UNIT PRICE	EXTENSION
<b>706-05 GUARDRAIL ADJUSTMENT</b>			
	<b>8,203.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$8.7500	\$71,776.25
Rogers Group, Inc.		\$9.6700	\$79,323.01
Scotty's Contracting & Stone, LLC		\$7.7500	\$63,573.25
Superior Construction Company Southeast, LLC		\$7.8500	\$64,393.55
<b>707-01.11 CHAIN LINK FENCE (6 FOOT)</b>			
	<b>98,434.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$18.0000	\$1,771,812.00
Rogers Group, Inc.		\$21.4100	\$2,107,471.94
Scotty's Contracting & Stone, LLC		\$18.0000	\$1,771,812.00
Superior Construction Company Southeast, LLC		\$18.0000	\$1,771,812.00
<b>707-01.12 END &amp; CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')</b>			
	<b>351.000 EACH</b>		
Jones Bros. Contractors, LLC		\$300.0000	\$105,300.00
Rogers Group, Inc.		\$356.6800	\$125,194.68
Scotty's Contracting & Stone, LLC		\$185.0000	\$64,935.00
Superior Construction Company Southeast, LLC		\$300.0000	\$105,300.00
<b>707-06.01 REMOVAL OF FENCE (EXISTING CA FENCE)</b>			
	<b>98,434.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.0000	\$196,868.00
Rogers Group, Inc.		\$5.9400	\$584,697.96
Scotty's Contracting & Stone, LLC		\$5.0000	\$492,170.00
Superior Construction Company Southeast, LLC		\$5.0000	\$492,170.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>33,297.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$1.9000	\$63,264.30
Rogers Group, Inc.		\$1.7400	\$57,936.78
Scotty's Contracting & Stone, LLC		\$1.9400	\$64,596.18
Superior Construction Company Southeast, LLC		\$3.0000	\$99,891.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>9,580.000 TON</b>		
Jones Bros. Contractors, LLC		\$38.0000	\$364,040.00
Rogers Group, Inc.		\$29.7800	\$285,292.40
Scotty's Contracting & Stone, LLC		\$37.4700	\$358,962.60
Superior Construction Company Southeast, LLC		\$44.5000	\$426,310.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>3,144.000 TON</b>		
Jones Bros. Contractors, LLC		\$52.0000	\$163,488.00
Rogers Group, Inc.		\$34.7200	\$109,159.68
Scotty's Contracting & Stone, LLC		\$37.0500	\$116,485.20
Superior Construction Company Southeast, LLC		\$44.5000	\$139,908.00

		UNIT PRICE	EXTENSION
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>6,011.000 TON</b>		
Jones Bros. Contractors, LLC		\$46.0000	\$276,506.00
Rogers Group, Inc.		\$33.1400	\$199,204.54
Scotty's Contracting & Stone, LLC		\$42.3500	\$254,565.85
Superior Construction Company Southeast, LLC		\$44.5000	\$267,489.50
<b>709-05.09 MACHINED RIP-RAP (CLASS C)</b>			
	<b>362.000 TON</b>		
Jones Bros. Contractors, LLC		\$46.0000	\$16,652.00
Rogers Group, Inc.		\$61.5500	\$22,281.10
Scotty's Contracting & Stone, LLC		\$42.9700	\$15,555.14
Superior Construction Company Southeast, LLC		\$46.0000	\$16,652.00
<b>709-05.81 ROCK RIFFLES</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$60,000.0000	\$60,000.00
Rogers Group, Inc.		\$21,043.0900	\$21,043.09
Scotty's Contracting & Stone, LLC		\$3,473.0800	\$3,473.08
Superior Construction Company Southeast, LLC		\$90,000.0000	\$90,000.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>131,294.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$5.9000	\$774,634.60
Rogers Group, Inc.		\$11.0500	\$1,450,798.70
Scotty's Contracting & Stone, LLC		\$5.9000	\$774,634.60
Superior Construction Company Southeast, LLC		\$6.2500	\$820,587.50
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>18,235.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$15.3500	\$279,907.25
Rogers Group, Inc.		\$7.3700	\$134,391.95
Scotty's Contracting & Stone, LLC		\$15.3500	\$279,907.25
Superior Construction Company Southeast, LLC		\$16.0000	\$291,760.00
<b>710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)</b>			
	<b>7.000 EACH</b>		
Jones Bros. Contractors, LLC		\$450.0000	\$3,150.00
Rogers Group, Inc.		\$921.2400	\$6,448.68
Scotty's Contracting & Stone, LLC		\$472.5000	\$3,307.50
Superior Construction Company Southeast, LLC		\$465.0000	\$3,255.00
<b>710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)</b>			
	<b>35.000 EACH</b>		
Jones Bros. Contractors, LLC		\$475.0000	\$16,625.00
Rogers Group, Inc.		\$921.2400	\$32,243.40
Scotty's Contracting & Stone, LLC		\$498.7500	\$17,456.25
Superior Construction Company Southeast, LLC		\$500.0000	\$17,500.00

		UNIT PRICE	EXTENSION
<b>710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)</b>			
	<b>51.000 EACH</b>		
Jones Bros. Contractors, LLC		\$475.0000	\$24,225.00
Rogers Group, Inc.		\$921.2400	\$46,983.24
Scotty's Contracting & Stone, LLC		\$498.7500	\$25,436.25
Superior Construction Company Southeast, LLC		\$500.0000	\$25,500.00
<b>710-06.14 LATERAL UNDERDRAIN ENDWALL (5:1)</b>			
	<b>69.000 EACH</b>		
Jones Bros. Contractors, LLC		\$495.0000	\$34,155.00
Rogers Group, Inc.		\$921.2400	\$63,565.56
Scotty's Contracting & Stone, LLC		\$519.7500	\$35,862.75
Superior Construction Company Southeast, LLC		\$515.0000	\$35,535.00
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>359.000 EACH</b>		
Jones Bros. Contractors, LLC		\$500.0000	\$179,500.00
Rogers Group, Inc.		\$921.2400	\$330,725.16
Scotty's Contracting & Stone, LLC		\$525.0000	\$188,475.00
Superior Construction Company Southeast, LLC		\$515.0000	\$184,885.00
<b>711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL</b>			
	<b>23,885.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$130.0000	\$3,105,050.00
Rogers Group, Inc.		\$157.4900	\$3,761,648.65
Scotty's Contracting & Stone, LLC		\$145.8600	\$3,483,866.10
Superior Construction Company Southeast, LLC		\$115.0000	\$2,746,775.00
<b>711-05.72 SINGLE SLOPE HALF CONCRETE BARRIER WALL</b>			
	<b>1,587.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$148.0000	\$234,876.00
Rogers Group, Inc.		\$140.5100	\$222,989.37
Scotty's Contracting & Stone, LLC		\$127.0000	\$201,549.00
Superior Construction Company Southeast, LLC		\$170.0000	\$269,790.00
<b>711-05.77 FLARED S/S CONCRETE MEDIAN BARRIER WALL</b>			
	<b>580.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$390.0000	\$226,200.00
Rogers Group, Inc.		\$384.6000	\$223,068.00
Scotty's Contracting & Stone, LLC		\$357.0000	\$207,060.00
Superior Construction Company Southeast, LLC		\$313.0000	\$181,540.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$950,000.0000	\$950,000.00
Rogers Group, Inc.		\$3,430,000.0000	\$3,430,000.00
Scotty's Contracting & Stone, LLC		\$1,484,014.9600	\$1,484,014.96
Superior Construction Company Southeast, LLC		\$2,500,000.0000	\$2,500,000.00

		UNIT PRICE	EXTENSION
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>109,535.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$54.0000	\$5,914,890.00
Rogers Group, Inc.		\$47.7500	\$5,230,296.25
Scotty's Contracting & Stone, LLC		\$18.1500	\$1,988,060.25
Superior Construction Company Southeast, LLC		\$28.5000	\$3,121,747.50
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>41.000 EACH</b>		
Jones Bros. Contractors, LLC		\$12,500.0000	\$512,500.00
Rogers Group, Inc.		\$13,292.1600	\$544,978.56
Scotty's Contracting & Stone, LLC		\$22,865.8500	\$937,499.85
Superior Construction Company Southeast, LLC		\$10,500.0000	\$430,500.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>2,159.000 EACH</b>		
Jones Bros. Contractors, LLC		\$42.0000	\$90,678.00
Rogers Group, Inc.		\$44.6600	\$96,420.94
Scotty's Contracting & Stone, LLC		\$42.7000	\$92,189.30
Superior Construction Company Southeast, LLC		\$42.0000	\$90,678.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>1,826.000 EACH</b>		
Jones Bros. Contractors, LLC		\$10.0000	\$18,260.00
Rogers Group, Inc.		\$10.6300	\$19,410.38
Scotty's Contracting & Stone, LLC		\$18.6400	\$34,036.64
Superior Construction Company Southeast, LLC		\$10.0000	\$18,260.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>8.000 EACH</b>		
Jones Bros. Contractors, LLC		\$45.0000	\$360.00
Rogers Group, Inc.		\$47.8500	\$382.80
Scotty's Contracting & Stone, LLC		\$54.4100	\$435.28
Superior Construction Company Southeast, LLC		\$45.0000	\$360.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>10,330.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$7.5000	\$77,475.00
Rogers Group, Inc.		\$8.5100	\$87,908.30
Scotty's Contracting & Stone, LLC		\$11.0600	\$114,249.80
Superior Construction Company Southeast, LLC		\$7.5000	\$77,475.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>400.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$14.0000	\$5,600.00
Rogers Group, Inc.		\$14.8900	\$5,956.00
Scotty's Contracting & Stone, LLC		\$15.8800	\$6,352.00
Superior Construction Company Southeast, LLC		\$14.0000	\$5,600.00

		UNIT PRICE	EXTENSION
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>10.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,750.0000	\$17,500.00
Rogers Group, Inc.		\$1,860.9000	\$18,609.00
Scotty's Contracting & Stone, LLC		\$1,825.2900	\$18,252.90
Superior Construction Company Southeast, LLC		\$1,750.0000	\$17,500.00
<b>712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>			
	<b>2,000.000 HOUR</b>		
Jones Bros. Contractors, LLC		\$140.0000	\$280,000.00
Rogers Group, Inc.		\$111.6500	\$223,300.00
Scotty's Contracting & Stone, LLC		\$105.0000	\$210,000.00
Superior Construction Company Southeast, LLC		\$105.0000	\$210,000.00
<b>712-08.13 QUEUE PROTECTION TRUCK (EMERGENCY CALL OUT)</b>			
	<b>30.000 DAY</b>		
Jones Bros. Contractors, LLC		\$2,500.0000	\$75,000.00
Rogers Group, Inc.		\$1,488.7200	\$44,661.60
Scotty's Contracting & Stone, LLC		\$1,400.0000	\$42,000.00
Superior Construction Company Southeast, LLC		\$1,400.0000	\$42,000.00
<b>712-09.08 REMOVABLE PAVEMENT MARKING (6" line)</b>			
	<b>58,001.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.0000	\$116,002.00
Rogers Group, Inc.		\$2.1100	\$122,382.11
Scotty's Contracting & Stone, LLC		\$2.0000	\$116,002.00
Superior Construction Company Southeast, LLC		\$2.5000	\$145,002.50
<b>712-10.02 TEMPORARY TRANSVERSE RUMBLE STRIPS</b>			
	<b>384.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$9,600.00
Rogers Group, Inc.		\$26.3200	\$10,106.88
Scotty's Contracting & Stone, LLC		\$25.0000	\$9,600.00
Superior Construction Company Southeast, LLC		\$25.0000	\$9,600.00
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>21.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$875.0000	\$18,375.00
Rogers Group, Inc.		\$930.4500	\$19,539.45
Scotty's Contracting & Stone, LLC		\$630.0000	\$13,230.00
Superior Construction Company Southeast, LLC		\$650.0000	\$13,650.00
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>5,927.000 LB.</b>		
Jones Bros. Contractors, LLC		\$2.9500	\$17,484.65
Rogers Group, Inc.		\$3.1400	\$18,610.78
Scotty's Contracting & Stone, LLC		\$3.0000	\$17,781.00
Superior Construction Company Southeast, LLC		\$3.0000	\$17,781.00

		UNIT PRICE	EXTENSION
<b>713-02.04 DELINEATOR (MILE MARKER) &amp; STEEL POST</b>			
	<b>74.000 EACH</b>		
Jones Bros. Contractors, LLC		\$210.0000	\$15,540.00
Rogers Group, Inc.		\$223.3100	\$16,524.94
Scotty's Contracting & Stone, LLC		\$246.5000	\$18,241.00
Superior Construction Company Southeast, LLC		\$250.0000	\$18,500.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>796.000 EACH</b>		
Jones Bros. Contractors, LLC		\$34.0000	\$27,064.00
Rogers Group, Inc.		\$36.1500	\$28,775.40
Scotty's Contracting & Stone, LLC		\$42.5500	\$33,869.80
Superior Construction Company Southeast, LLC		\$43.0000	\$34,228.00
<b>713-02.15 FLEXIBLE DELINEATOR (YELLOW)</b>			
	<b>485.000 EACH</b>		
Jones Bros. Contractors, LLC		\$34.0000	\$16,490.00
Rogers Group, Inc.		\$36.1500	\$17,532.75
Scotty's Contracting & Stone, LLC		\$42.5500	\$20,636.75
Superior Construction Company Southeast, LLC		\$43.0000	\$20,855.00
<b>713-06 STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>			
	<b>47,809.000 LB.</b>		
Jones Bros. Contractors, LLC		\$4.8500	\$231,873.65
Rogers Group, Inc.		\$5.1600	\$246,694.44
Scotty's Contracting & Stone, LLC		\$5.1500	\$246,216.35
Superior Construction Company Southeast, LLC		\$5.2500	\$250,997.25
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>5,877.000 LB.</b>		
Jones Bros. Contractors, LLC		\$3.9500	\$23,214.15
Rogers Group, Inc.		\$4.2000	\$24,683.40
Scotty's Contracting & Stone, LLC		\$4.5000	\$26,446.50
Superior Construction Company Southeast, LLC		\$4.5600	\$26,799.12
<b>713-11.05 SQUARE TUBE SIGN SUPPORT</b>			
	<b>2,677.000 LB.</b>		
Jones Bros. Contractors, LLC		\$4.8500	\$12,983.45
Rogers Group, Inc.		\$5.1600	\$13,813.32
Scotty's Contracting & Stone, LLC		\$5.1500	\$13,786.55
Superior Construction Company Southeast, LLC		\$5.2200	\$13,973.94
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>1,173.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$13.5000	\$15,835.50
Rogers Group, Inc.		\$14.3600	\$16,844.28
Scotty's Contracting & Stone, LLC		\$15.7500	\$18,474.75
Superior Construction Company Southeast, LLC		\$15.0000	\$17,595.00

		UNIT PRICE	EXTENSION
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>1,408.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$14.5000	\$20,416.00
Rogers Group, Inc.		\$15.4200	\$21,711.36
Scotty's Contracting & Stone, LLC		\$17.1500	\$24,147.20
Superior Construction Company Southeast, LLC		\$17.0000	\$23,936.00
<b>713-14 EXTRUDED ALUMINUM PANEL SIGNS</b>			
	<b>5,953.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$24.0000	\$142,872.00
Rogers Group, Inc.		\$25.5200	\$151,920.56
Scotty's Contracting & Stone, LLC		\$25.2500	\$150,313.25
Superior Construction Company Southeast, LLC		\$25.0000	\$148,825.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$31,000.0000	\$31,000.00
Rogers Group, Inc.		\$32,964.5500	\$32,964.55
Scotty's Contracting & Stone, LLC		\$20,810.6600	\$20,810.66
Superior Construction Company Southeast, LLC		\$21,000.0000	\$21,000.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>20.000 EACH</b>		
Jones Bros. Contractors, LLC		\$13,250.0000	\$265,000.00
Rogers Group, Inc.		\$14,089.6900	\$281,793.80
Scotty's Contracting & Stone, LLC		\$13,250.0000	\$265,000.00
Superior Construction Company Southeast, LLC		\$14,000.0000	\$280,000.00
<b>713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL</b>			
	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$95.0000	\$380.00
Rogers Group, Inc.		\$101.0200	\$404.08
Scotty's Contracting & Stone, LLC		\$280.0000	\$1,120.00
Superior Construction Company Southeast, LLC		\$90.0000	\$360.00
<b>713-30.09 BARRIER MOUNTED SIGN SUPPORT (SEE PLANS)</b>			
	<b>47.000 EACH</b>		
Jones Bros. Contractors, LLC		\$175.0000	\$8,225.00
Rogers Group, Inc.		\$186.0900	\$8,746.23
Scotty's Contracting & Stone, LLC		\$450.0000	\$21,150.00
Superior Construction Company Southeast, LLC		\$180.0000	\$8,460.00
<b>713-30.10 BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT)</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$250.0000	\$250.00
Rogers Group, Inc.		\$265.8400	\$265.84
Scotty's Contracting & Stone, LLC		\$425.0000	\$425.00
Superior Construction Company Southeast, LLC		\$250.0000	\$250.00

		UNIT PRICE	EXTENSION
<b>714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)</b>			
	<b>4,740.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$10.1200	\$47,968.80
Rogers Group, Inc.		\$13.1600	\$62,378.40
Scotty's Contracting & Stone, LLC		\$10.1200	\$47,968.80
Superior Construction Company Southeast, LLC		\$10.2500	\$48,585.00
<b>714-05.04 PULL BOXES (TYPE C)</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,500.0000	\$3,000.00
Rogers Group, Inc.		\$679.0800	\$1,358.16
Scotty's Contracting & Stone, LLC		\$1,500.0000	\$3,000.00
Superior Construction Company Southeast, LLC		\$1,500.0000	\$3,000.00
<b>714-06.04 CABLE (1/C # 8 AWG)</b>			
	<b>3,790.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$0.7600	\$2,880.40
Rogers Group, Inc.		\$2.5300	\$9,588.70
Scotty's Contracting & Stone, LLC		\$0.7600	\$2,880.40
Superior Construction Company Southeast, LLC		\$0.8000	\$3,032.00
<b>714-06.06 CABLE (1/C # 4 AWG)</b>			
	<b>5,674.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$1.8000	\$10,213.20
Rogers Group, Inc.		\$4.4200	\$25,079.08
Scotty's Contracting & Stone, LLC		\$1.8000	\$10,213.20
Superior Construction Company Southeast, LLC		\$1.8000	\$10,213.20
<b>714-06.07 CABLE (1/C # 2 AWG)</b>			
	<b>540.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.8200	\$1,522.80
Rogers Group, Inc.		\$6.7400	\$3,639.60
Scotty's Contracting & Stone, LLC		\$2.8200	\$1,522.80
Superior Construction Company Southeast, LLC		\$2.8200	\$1,522.80
<b>714-06.08 CABLE (#8 INSULATED, GROUND)</b>			
	<b>1,858.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$0.7600	\$1,412.08
Rogers Group, Inc.		\$2.5300	\$4,700.74
Scotty's Contracting & Stone, LLC		\$0.7600	\$1,412.08
Superior Construction Company Southeast, LLC		\$0.7600	\$1,412.08
<b>714-06.09 CABLE (#6 INSULATED, GROUND)</b>			
	<b>2,837.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$1.1700	\$3,319.29
Rogers Group, Inc.		\$3.2600	\$9,248.62
Scotty's Contracting & Stone, LLC		\$1.1700	\$3,319.29
Superior Construction Company Southeast, LLC		\$1.1700	\$3,319.29



		UNIT PRICE	EXTENSION
<b>714-08.09 LIGHT STANDARDS (40 MPH)</b>			
	<b>18.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,500.0000	\$27,000.00
Rogers Group, Inc.		\$2,799.5100	\$50,391.18
Scotty's Contracting & Stone, LLC		\$1,500.0000	\$27,000.00
Superior Construction Company Southeast, LLC		\$1,500.0000	\$27,000.00
<b>714-08.16 LIGHT STANDARDS (35' POLE HEIGHT)</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,500.0000	\$4,500.00
Rogers Group, Inc.		\$6,577.1200	\$19,731.36
Scotty's Contracting & Stone, LLC		\$1,500.0000	\$4,500.00
Superior Construction Company Southeast, LLC		\$1,500.0000	\$4,500.00
<b>714-08.23 FOUNDATION (ONLY) FOR LIGHT STANDARDS</b>			
	<b>18.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,500.0000	\$45,000.00
Rogers Group, Inc.		\$1,463.4500	\$26,342.10
Scotty's Contracting & Stone, LLC		\$2,500.0000	\$45,000.00
Superior Construction Company Southeast, LLC		\$2,450.0000	\$44,100.00
<b>714-09.09 LUMINAIRES (122W LED)</b>			
	<b>18.000 EACH</b>		
Jones Bros. Contractors, LLC		\$750.0000	\$13,500.00
Rogers Group, Inc.		\$778.0500	\$14,004.90
Scotty's Contracting & Stone, LLC		\$750.0000	\$13,500.00
Superior Construction Company Southeast, LLC		\$750.0000	\$13,500.00
<b>714-12 CONTROL CENTER</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$15,000.0000	\$15,000.00
Rogers Group, Inc.		\$9,953.5900	\$9,953.59
Scotty's Contracting & Stone, LLC		\$15,000.0000	\$15,000.00
Superior Construction Company Southeast, LLC		\$15,000.0000	\$15,000.00
<b>714-25 ELECTRICAL CONNECTION</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
Rogers Group, Inc.		\$4,079.7700	\$4,079.77
Scotty's Contracting & Stone, LLC		\$2,500.0000	\$2,500.00
Superior Construction Company Southeast, LLC		\$2,500.0000	\$2,500.00
<b>716-01.05 TEMPORARY RAISED PAVEMENT MARKER</b>			
	<b>5,000.000 EACH</b>		
Jones Bros. Contractors, LLC		\$8.0000	\$40,000.00
Rogers Group, Inc.		\$8.4200	\$42,100.00
Scotty's Contracting & Stone, LLC		\$8.0000	\$40,000.00
Superior Construction Company Southeast, LLC		\$8.0000	\$40,000.00

		UNIT PRICE	EXTENSION
<b>716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)</b>			
	<b>169.000 EACH</b>		
Jones Bros. Contractors, LLC		\$8.0000	\$1,352.00
Rogers Group, Inc.		\$8.4200	\$1,422.98
Scotty's Contracting & Stone, LLC		\$8.0000	\$1,352.00
Superior Construction Company Southeast, LLC		\$8.0000	\$1,352.00
<b>716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)</b>			
	<b>5,301.000 EACH</b>		
Jones Bros. Contractors, LLC		\$8.0000	\$42,408.00
Rogers Group, Inc.		\$8.4200	\$44,634.42
Scotty's Contracting & Stone, LLC		\$8.0000	\$42,408.00
Superior Construction Company Southeast, LLC		\$8.0000	\$42,408.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>3,978.000 EACH</b>		
Jones Bros. Contractors, LLC		\$30.0000	\$119,340.00
Rogers Group, Inc.		\$31.5900	\$125,665.02
Scotty's Contracting & Stone, LLC		\$30.0000	\$119,340.00
Superior Construction Company Southeast, LLC		\$30.0000	\$119,340.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>3,150.000 EACH</b>		
Jones Bros. Contractors, LLC		\$30.0000	\$94,500.00
Rogers Group, Inc.		\$31.5900	\$99,508.50
Scotty's Contracting & Stone, LLC		\$30.0000	\$94,500.00
Superior Construction Company Southeast, LLC		\$30.0000	\$94,500.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>2,200.000 EACH</b>		
Jones Bros. Contractors, LLC		\$8.0000	\$17,600.00
Rogers Group, Inc.		\$8.4200	\$18,524.00
Scotty's Contracting & Stone, LLC		\$8.0000	\$17,600.00
Superior Construction Company Southeast, LLC		\$8.0000	\$17,600.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>130.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$3,250.00
Rogers Group, Inc.		\$26.3200	\$3,421.60
Scotty's Contracting & Stone, LLC		\$25.0000	\$3,250.00
Superior Construction Company Southeast, LLC		\$25.0000	\$3,250.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>480.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$15.0000	\$7,200.00
Rogers Group, Inc.		\$15.7900	\$7,579.20
Scotty's Contracting & Stone, LLC		\$15.0000	\$7,200.00
Superior Construction Company Southeast, LLC		\$15.0000	\$7,200.00

		UNIT PRICE	EXTENSION
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>12.000 EACH</b>		
Jones Bros. Contractors, LLC		\$200.0000	\$2,400.00
Rogers Group, Inc.		\$210.5700	\$2,526.84
Scotty's Contracting & Stone, LLC		\$200.0000	\$2,400.00
Superior Construction Company Southeast, LLC		\$200.0000	\$2,400.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>10,280.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$5.0000	\$51,400.00
Rogers Group, Inc.		\$5.2600	\$54,072.80
Scotty's Contracting & Stone, LLC		\$5.0000	\$51,400.00
Superior Construction Company Southeast, LLC		\$5.0000	\$51,400.00
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>2.200 L.M.</b>		
Jones Bros. Contractors, LLC		\$9,500.0000	\$20,900.00
Rogers Group, Inc.		\$10,002.0200	\$22,004.44
Scotty's Contracting & Stone, LLC		\$9,500.0000	\$20,900.00
Superior Construction Company Southeast, LLC		\$9,500.0000	\$20,900.00
<b>716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)</b>			
	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$400.0000	\$1,600.00
Rogers Group, Inc.		\$421.1400	\$1,684.56
Scotty's Contracting & Stone, LLC		\$400.0000	\$1,600.00
Superior Construction Company Southeast, LLC		\$400.0000	\$1,600.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>300.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$30.0000	\$9,000.00
Rogers Group, Inc.		\$31.5900	\$9,477.00
Scotty's Contracting & Stone, LLC		\$30.0000	\$9,000.00
Superior Construction Company Southeast, LLC		\$30.0000	\$9,000.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$400.0000	\$800.00
Rogers Group, Inc.		\$421.1400	\$842.28
Scotty's Contracting & Stone, LLC		\$400.0000	\$800.00
Superior Construction Company Southeast, LLC		\$400.0000	\$800.00
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>253,930.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$0.3000	\$76,179.00
Rogers Group, Inc.		\$0.3200	\$81,257.60
Scotty's Contracting & Stone, LLC		\$0.3000	\$76,179.00
Superior Construction Company Southeast, LLC		\$0.3000	\$76,179.00

		UNIT PRICE	EXTENSION
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>39.000 L.M.</b>		
Jones Bros. Contractors, LLC		\$1,300.0000	\$50,700.00
Rogers Group, Inc.		\$1,368.7000	\$53,379.30
Scotty's Contracting & Stone, LLC		\$1,300.0000	\$50,700.00
Superior Construction Company Southeast, LLC		\$1,300.0000	\$50,700.00
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>180,000.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$0.5000	\$90,000.00
Rogers Group, Inc.		\$0.5300	\$95,400.00
Scotty's Contracting & Stone, LLC		\$0.5000	\$90,000.00
Superior Construction Company Southeast, LLC		\$0.5000	\$90,000.00
<b>716-09.32 EXIT ONLY ARROW</b>			
	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$250.0000	\$1,000.00
Rogers Group, Inc.		\$263.2100	\$1,052.84
Scotty's Contracting & Stone, LLC		\$250.0000	\$1,000.00
Superior Construction Company Southeast, LLC		\$250.0000	\$1,000.00
<b>716-09.86 CONTRAST PAVEMENT MARKING 6"</b>			
	<b>4.000 L.M.</b>		
Jones Bros. Contractors, LLC		\$16,000.0000	\$64,000.00
Rogers Group, Inc.		\$16,845.5100	\$67,382.04
Scotty's Contracting & Stone, LLC		\$16,000.0000	\$64,000.00
Superior Construction Company Southeast, LLC		\$16,000.0000	\$64,000.00
<b>716-09.90 CONTRAST PAVEMENT MARKING 6" DOTTED</b>			
	<b>32.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$10.0000	\$320.00
Rogers Group, Inc.		\$10.5300	\$336.96
Scotty's Contracting & Stone, LLC		\$10.0000	\$320.00
Superior Construction Company Southeast, LLC		\$10.0000	\$320.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>53.000 L.M.</b>		
Jones Bros. Contractors, LLC		\$5,400.0000	\$286,200.00
Rogers Group, Inc.		\$5,685.3600	\$301,324.08
Scotty's Contracting & Stone, LLC		\$5,400.0000	\$286,200.00
Superior Construction Company Southeast, LLC		\$5,400.0000	\$286,200.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>1,900.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$3.0000	\$5,700.00
Rogers Group, Inc.		\$3.1600	\$6,004.00
Scotty's Contracting & Stone, LLC		\$3.0000	\$5,700.00
Superior Construction Company Southeast, LLC		\$3.0000	\$5,700.00

		UNIT PRICE	EXTENSION
<b>716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)</b>	<b>7,584.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$5.0000	\$37,920.00
Rogers Group, Inc.		\$5.2600	\$39,891.84
Scotty's Contracting & Stone, LLC		\$5.0000	\$37,920.00
Superior Construction Company Southeast, LLC		\$5.0000	\$37,920.00
<b>716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)</b>	<b>1,472.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$5.0000	\$7,360.00
Rogers Group, Inc.		\$5.2600	\$7,742.72
Scotty's Contracting & Stone, LLC		\$5.0000	\$7,360.00
Superior Construction Company Southeast, LLC		\$5.0000	\$7,360.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>	<b>0.430 L.M.</b>		
Jones Bros. Contractors, LLC		\$5,400.0000	\$2,322.00
Rogers Group, Inc.		\$5,685.3600	\$2,444.70
Scotty's Contracting & Stone, LLC		\$5,400.0000	\$2,322.00
Superior Construction Company Southeast, LLC		\$5,400.0000	\$2,322.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$8,000,000.0000	\$8,000,000.00
Rogers Group, Inc.		\$5,000,000.0000	\$5,000,000.00
Scotty's Contracting & Stone, LLC		\$7,986,981.3200	\$7,986,981.32
Superior Construction Company Southeast, LLC		\$8,700,000.0000	\$8,700,000.00
<b>725-20.02 CCTV POLE &amp; FOUNDATION (80FT POLE W/LWRNG DVICE)</b>	<b>11.000 EACH</b>		
Jones Bros. Contractors, LLC		\$50,000.0000	\$550,000.00
Rogers Group, Inc.		\$40,123.8900	\$441,362.79
Scotty's Contracting & Stone, LLC		\$50,000.0000	\$550,000.00
Superior Construction Company Southeast, LLC		\$50,000.0000	\$550,000.00
<b>725-20.03 LOWERING TOOL FOR CAMERA LOWERING DEVICE</b>	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00
Rogers Group, Inc.		\$3,209.0700	\$3,209.07
Scotty's Contracting & Stone, LLC		\$5,000.0000	\$5,000.00
Superior Construction Company Southeast, LLC		\$5,000.0000	\$5,000.00
<b>725-20.06 CCTV MAINTENANCE WORKPAD</b>	<b>14.000 EACH</b>		
Jones Bros. Contractors, LLC		\$5,000.0000	\$70,000.00
Rogers Group, Inc.		\$1,658.2300	\$23,215.22
Scotty's Contracting & Stone, LLC		\$5,000.0000	\$70,000.00
Superior Construction Company Southeast, LLC		\$5,000.0000	\$70,000.00

		UNIT PRICE	EXTENSION
<b>725-20.23 STEEL OVERHEAD SIGN STRUCTURE (SPANS 71 FT TO 90 FT)</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$115,000.0000	\$115,000.00
Rogers Group, Inc.		\$121,796.4900	\$121,796.49
Scotty's Contracting & Stone, LLC		\$253,500.0000	\$253,500.00
Superior Construction Company Southeast, LLC		\$104,970.3100	\$104,970.31
<b>725-20.43 PULL BOX (TYPE C)</b>			
	<b>61.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,500.0000	\$91,500.00
Rogers Group, Inc.		\$1,600.3200	\$97,619.52
Scotty's Contracting & Stone, LLC		\$1,500.0000	\$91,500.00
Superior Construction Company Southeast, LLC		\$1,500.0000	\$91,500.00
<b>725-20.44 PULL BOX (TYPE D)</b>			
	<b>95.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,500.0000	\$237,500.00
Rogers Group, Inc.		\$3,053.2500	\$290,058.75
Scotty's Contracting & Stone, LLC		\$2,500.0000	\$237,500.00
Superior Construction Company Southeast, LLC		\$2,500.0000	\$237,500.00
<b>725-20.45 PULL BOX (TYPE E)</b>			
	<b>12.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,500.0000	\$42,000.00
Rogers Group, Inc.		\$4,188.2100	\$50,258.52
Scotty's Contracting & Stone, LLC		\$3,500.0000	\$42,000.00
Superior Construction Company Southeast, LLC		\$3,500.0000	\$42,000.00
<b>725-20.55 CABLE (1/C #6 AWG.)</b>			
	<b>4,690.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$1.1700	\$5,487.30
Rogers Group, Inc.		\$2.8400	\$13,319.60
Scotty's Contracting & Stone, LLC		\$1.1700	\$5,487.30
Superior Construction Company Southeast, LLC		\$1.1700	\$5,487.30
<b>725-20.56 CABLE (1/C #4 AWG.)</b>			
	<b>46,670.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$1.8000	\$84,006.00
Rogers Group, Inc.		\$3.7900	\$176,879.30
Scotty's Contracting & Stone, LLC		\$1.8000	\$84,006.00
Superior Construction Company Southeast, LLC		\$1.8000	\$84,006.00
<b>725-20.71 ELECTRICAL CONNECTION</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
Rogers Group, Inc.		\$93,358.8500	\$93,358.85
Scotty's Contracting & Stone, LLC		\$100,000.0000	\$100,000.00
Superior Construction Company Southeast, LLC		\$100,000.0000	\$100,000.00

		UNIT PRICE	EXTENSION
<b>725-20.81 RADIO &amp; ANTENNA (TYPE A)</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,500.0000	\$5,000.00
Rogers Group, Inc.		\$9,341.8900	\$18,683.78
Scotty's Contracting & Stone, LLC		\$2,500.0000	\$5,000.00
Superior Construction Company Southeast, LLC		\$2,500.0000	\$5,000.00
<b>725-20.82 RADIO &amp; ANTENNA (TYPE B)</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,500.0000	\$5,000.00
Rogers Group, Inc.		\$9,341.8900	\$18,683.78
Scotty's Contracting & Stone, LLC		\$2,500.0000	\$5,000.00
Superior Construction Company Southeast, LLC		\$2,500.0000	\$5,000.00
<b>725-20.91 CCTV CAMERA SYSTEM (PAN TILT &amp; ZOOM)</b>			
	<b>12.000 EACH</b>		
Jones Bros. Contractors, LLC		\$5,000.0000	\$60,000.00
Rogers Group, Inc.		\$5,327.3900	\$63,928.68
Scotty's Contracting & Stone, LLC		\$5,000.0000	\$60,000.00
Superior Construction Company Southeast, LLC		\$5,000.0000	\$60,000.00
<b>725-21.07 PORTABLE SMART WORK ZONE SYSTEM</b>			
	<b>1,460.000 DAY</b>		
Jones Bros. Contractors, LLC		\$400.0000	\$584,000.00
Rogers Group, Inc.		\$715.3800	\$1,044,454.80
Scotty's Contracting & Stone, LLC		\$672.7500	\$982,215.00
Superior Construction Company Southeast, LLC		\$125.0000	\$182,500.00
<b>725-21.11 NETWORK SWITCH (TYPE A)</b>			
	<b>14.000 EACH</b>		
Jones Bros. Contractors, LLC		\$15,000.0000	\$210,000.00
Rogers Group, Inc.		\$18,732.2000	\$262,250.80
Scotty's Contracting & Stone, LLC		\$15,000.0000	\$210,000.00
Superior Construction Company Southeast, LLC		\$15,000.0000	\$210,000.00
<b>725-21.12 NETWORK SWITCH (TYPE B)</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25,000.0000	\$50,000.00
Rogers Group, Inc.		\$43,104.4900	\$86,208.98
Scotty's Contracting & Stone, LLC		\$25,000.0000	\$50,000.00
Superior Construction Company Southeast, LLC		\$25,000.0000	\$50,000.00
<b>725-21.18 DMS COMM CABLE</b>			
	<b>200.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$100.0000	\$20,000.00
Rogers Group, Inc.		\$4.3200	\$864.00
Scotty's Contracting & Stone, LLC		\$100.0000	\$20,000.00
Superior Construction Company Southeast, LLC		\$100.0000	\$20,000.00

		UNIT PRICE	EXTENSION
<b>725-21.19 DMS POWER CABLE</b>			
	<b>400.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.5000	\$1,000.00
Rogers Group, Inc.		\$0.8900	\$356.00
Scotty's Contracting & Stone, LLC		\$2.5000	\$1,000.00
Superior Construction Company Southeast, LLC		\$2.5000	\$1,000.00
<b>725-21.20 DMS CONDUIT BANK (STRUCTURE MOUNTED)</b>			
	<b>70.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$15.0000	\$1,050.00
Rogers Group, Inc.		\$43.1400	\$3,019.80
Scotty's Contracting & Stone, LLC		\$15.0000	\$1,050.00
Superior Construction Company Southeast, LLC		\$15.0000	\$1,050.00
<b>725-21.43 DEMARCATION SITE (OVERHEAD POWER)</b>			
	<b>9.000 EACH</b>		
Jones Bros. Contractors, LLC		\$5,000.0000	\$45,000.00
Rogers Group, Inc.		\$8,924.3700	\$80,319.33
Scotty's Contracting & Stone, LLC		\$5,000.0000	\$45,000.00
Superior Construction Company Southeast, LLC		\$5,000.0000	\$45,000.00
<b>725-21.91 RADAR DETECTION SYSTEM</b>			
	<b>13.000 EACH</b>		
Jones Bros. Contractors, LLC		\$10,000.0000	\$130,000.00
Rogers Group, Inc.		\$12,100.8300	\$157,310.79
Scotty's Contracting & Stone, LLC		\$10,000.0000	\$130,000.00
Superior Construction Company Southeast, LLC		\$10,000.0000	\$130,000.00
<b>725-21.96 RDS COMM CABLE</b>			
	<b>625.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$1.5000	\$937.50
Rogers Group, Inc.		\$5.1600	\$3,225.00
Scotty's Contracting & Stone, LLC		\$1.5000	\$937.50
Superior Construction Company Southeast, LLC		\$1.5000	\$937.50
<b>725-21.97 SOLAR POWER FOR RDS</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00
Rogers Group, Inc.		\$4,896.7300	\$4,896.73
Scotty's Contracting & Stone, LLC		\$5,000.0000	\$5,000.00
Superior Construction Company Southeast, LLC		\$5,000.0000	\$5,000.00
<b>725-22.22 CONDUIT BANK (TYPE 2)</b>			
	<b>2,415.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$15.0000	\$36,225.00
Rogers Group, Inc.		\$7.8900	\$19,054.35
Scotty's Contracting & Stone, LLC		\$15.0000	\$36,225.00
Superior Construction Company Southeast, LLC		\$15.0000	\$36,225.00



		UNIT PRICE	EXTENSION
<b>725-22.24 CONDUIT BANK (TYPE 4)</b>			
	<b>50,350.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$15.0000	\$755,250.00
Rogers Group, Inc.		\$10.0000	\$503,500.00
Scotty's Contracting & Stone, LLC		\$15.0000	\$755,250.00
Superior Construction Company Southeast, LLC		\$15.0000	\$755,250.00
<b>725-22.32 CONDUIT BANK BORED (TYPE 2)</b>			
	<b>580.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$61.2500	\$35,525.00
Rogers Group, Inc.		\$68.8500	\$39,933.00
Scotty's Contracting & Stone, LLC		\$61.2500	\$35,525.00
Superior Construction Company Southeast, LLC		\$61.2500	\$35,525.00
<b>725-22.34 CONDUIT BANK BORED (TYPE 4)</b>			
	<b>835.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$61.2500	\$51,143.75
Rogers Group, Inc.		\$95.9100	\$80,084.85
Scotty's Contracting & Stone, LLC		\$61.2500	\$51,143.75
Superior Construction Company Southeast, LLC		\$61.2500	\$51,143.75
<b>725-22.50 DMS CONDUIT BANK</b>			
	<b>120.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$6.5000	\$780.00
Rogers Group, Inc.		\$18.2000	\$2,184.00
Scotty's Contracting & Stone, LLC		\$6.5000	\$780.00
Superior Construction Company Southeast, LLC		\$6.5000	\$780.00
<b>725-22.62 STRUCTURE CONDUIT BANK (TYPE 2)</b>			
	<b>430.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$52.2500	\$22,467.50
Rogers Group, Inc.		\$75.7600	\$32,576.80
Scotty's Contracting & Stone, LLC		\$52.2500	\$22,467.50
Superior Construction Company Southeast, LLC		\$52.2500	\$22,467.50
<b>725-22.64 STRUCTURE CONDUIT BANK (TYPE 4)</b>			
	<b>2,875.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$52.2500	\$150,218.75
Rogers Group, Inc.		\$106.2700	\$305,526.25
Scotty's Contracting & Stone, LLC		\$52.2500	\$150,218.75
Superior Construction Company Southeast, LLC		\$52.2500	\$150,218.75
<b>725-22.71 2IN CONDUIT</b>			
	<b>3,260.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$12.0300	\$39,217.80
Rogers Group, Inc.		\$9.1500	\$29,829.00
Scotty's Contracting & Stone, LLC		\$12.0300	\$39,217.80
Superior Construction Company Southeast, LLC		\$12.0300	\$39,217.80

		UNIT PRICE	EXTENSION
<b>725-22.74 2IN CONDUIT W/BANK</b>	<b>9,455.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$1.5000	\$14,182.50
Rogers Group, Inc.		\$3.1600	\$29,877.80
Scotty's Contracting & Stone, LLC		\$1.5000	\$14,182.50
Superior Construction Company Southeast, LLC		\$1.5000	\$14,182.50
<b>725-22.75 2IN CONDUIT BORED W/BANK</b>	<b>280.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$10.0000	\$2,800.00
Rogers Group, Inc.		\$39.1400	\$10,959.20
Scotty's Contracting & Stone, LLC		\$10.0000	\$2,800.00
Superior Construction Company Southeast, LLC		\$10.0000	\$2,800.00
<b>725-22.76 2IN CONDUIT STRUCTURE W/BANK</b>	<b>795.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$15.0000	\$11,925.00
Rogers Group, Inc.		\$44.1900	\$35,131.05
Scotty's Contracting & Stone, LLC		\$15.0000	\$11,925.00
Superior Construction Company Southeast, LLC		\$15.0000	\$11,925.00
<b>725-23.01 ITS CABLE MARKER</b>	<b>150.000 EACH</b>		
Jones Bros. Contractors, LLC		\$375.0000	\$56,250.00
Rogers Group, Inc.		\$64.3900	\$9,658.50
Scotty's Contracting & Stone, LLC		\$375.0000	\$56,250.00
Superior Construction Company Southeast, LLC		\$375.0000	\$56,250.00
<b>725-23.16 FIBER OPTIC CABLE (144F)</b>	<b>64,865.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.5000	\$162,162.50
Rogers Group, Inc.		\$3.8900	\$252,324.85
Scotty's Contracting & Stone, LLC		\$2.5000	\$162,162.50
Superior Construction Company Southeast, LLC		\$2.5000	\$162,162.50
<b>725-23.21 FIBER OPTIC DROP CABLE (12 F)</b>	<b>6,010.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$1.7500	\$10,517.50
Rogers Group, Inc.		\$4.1000	\$24,641.00
Scotty's Contracting & Stone, LLC		\$1.7500	\$10,517.50
Superior Construction Company Southeast, LLC		\$1.7500	\$10,517.50
<b>725-23.26 FIBER OPTIC CLOSURE (12 F)</b>	<b>14.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,500.0000	\$21,000.00
Rogers Group, Inc.		\$1,401.4700	\$19,620.58
Scotty's Contracting & Stone, LLC		\$1,500.0000	\$21,000.00
Superior Construction Company Southeast, LLC		\$1,500.0000	\$21,000.00

		UNIT PRICE	EXTENSION
<b>725-23.27 FIBER OPTIC CLOSURE (144 F)</b>			
	<b>10.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,500.0000	\$15,000.00
Rogers Group, Inc.		\$1,542.4600	\$15,424.60
Scotty's Contracting & Stone, LLC		\$1,500.0000	\$15,000.00
Superior Construction Company Southeast, LLC		\$1,500.0000	\$15,000.00
<b>725-23.28 FIBER OPTIC SPLICE FUSION</b>			
	<b>1,756.000 EACH</b>		
Jones Bros. Contractors, LLC		\$100.0000	\$175,600.00
Rogers Group, Inc.		\$59.4500	\$104,394.20
Scotty's Contracting & Stone, LLC		\$100.0000	\$175,600.00
Superior Construction Company Southeast, LLC		\$100.0000	\$175,600.00
<b>725-23.29 FIBER OPTIC TERMINATION CABINET</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$20,000.0000	\$20,000.00
Rogers Group, Inc.		\$18,411.6500	\$18,411.65
Scotty's Contracting & Stone, LLC		\$20,000.0000	\$20,000.00
Superior Construction Company Southeast, LLC		\$20,000.0000	\$20,000.00
<b>725-23.31 FIBER OPTIC DROP PANEL ( 12 F )</b>			
	<b>14.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,500.0000	\$35,000.00
Rogers Group, Inc.		\$729.1400	\$10,207.96
Scotty's Contracting & Stone, LLC		\$2,500.0000	\$35,000.00
Superior Construction Company Southeast, LLC		\$2,500.0000	\$35,000.00
<b>725-24.01 CABINET (TYPE A)</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,500.0000	\$5,000.00
Rogers Group, Inc.		\$2,049.6000	\$4,099.20
Scotty's Contracting & Stone, LLC		\$2,500.0000	\$5,000.00
Superior Construction Company Southeast, LLC		\$2,500.0000	\$5,000.00
<b>725-24.02 CABINET (TYPE B)</b>			
	<b>11.000 EACH</b>		
Jones Bros. Contractors, LLC		\$5,000.0000	\$55,000.00
Rogers Group, Inc.		\$5,370.2000	\$59,072.20
Scotty's Contracting & Stone, LLC		\$5,000.0000	\$55,000.00
Superior Construction Company Southeast, LLC		\$5,000.0000	\$55,000.00
<b>725-24.03 CABINET (TYPE C)</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$7,500.0000	\$7,500.00
Rogers Group, Inc.		\$10,240.6200	\$10,240.62
Scotty's Contracting & Stone, LLC		\$7,500.0000	\$7,500.00
Superior Construction Company Southeast, LLC		\$7,500.0000	\$7,500.00

		UNIT PRICE	EXTENSION
<b>725-24.11 ITS COMMUNICATIONS HUB (FIELD HUB)</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$250,000.0000	\$250,000.00
Rogers Group, Inc.		\$297,288.4000	\$297,288.40
Scotty's Contracting & Stone, LLC		\$250,000.0000	\$250,000.00
Superior Construction Company Southeast, LLC		\$250,000.0000	\$250,000.00
<b>725-24.25 UNSCHEDULED MAINTENANCE LABOR</b>			
	<b>50.000 HOUR</b>		
Jones Bros. Contractors, LLC		\$210.0000	\$10,500.00
Rogers Group, Inc.		\$110.4800	\$5,524.00
Scotty's Contracting & Stone, LLC		\$210.0000	\$10,500.00
Superior Construction Company Southeast, LLC		\$210.0000	\$10,500.00
<b>725-24.31 SPARE PARTS</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
Rogers Group, Inc.		\$86,460.7900	\$86,460.79
Scotty's Contracting & Stone, LLC		\$100,000.0000	\$100,000.00
Superior Construction Company Southeast, LLC		\$100,000.0000	\$100,000.00
<b>725-24.41 BURN-IN PERIOD</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$75,000.0000	\$75,000.00
Rogers Group, Inc.		\$79,786.9700	\$79,786.97
Scotty's Contracting & Stone, LLC		\$75,000.0000	\$75,000.00
Superior Construction Company Southeast, LLC		\$75,000.0000	\$75,000.00
<b>725-24.51 SYSTEM INTEGRATION</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$200,000.0000	\$200,000.00
Rogers Group, Inc.		\$150,388.6300	\$150,388.63
Scotty's Contracting & Stone, LLC		\$200,000.0000	\$200,000.00
Superior Construction Company Southeast, LLC		\$200,000.0000	\$200,000.00
<b>725-24.55 AS-BUILT PLANS</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$50,000.0000	\$50,000.00
Rogers Group, Inc.		\$25,020.2300	\$25,020.23
Scotty's Contracting & Stone, LLC		\$50,000.0000	\$50,000.00
Superior Construction Company Southeast, LLC		\$50,000.0000	\$50,000.00
<b>725-24.61 TRAINING</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$90,300.0000	\$90,300.00
Rogers Group, Inc.		\$20,870.5300	\$20,870.53
Scotty's Contracting & Stone, LLC		\$90,265.0300	\$90,265.03
Superior Construction Company Southeast, LLC		\$90,265.0300	\$90,265.03

		UNIT PRICE	EXTENSION
<b>725-24.72 DEMARCATION TRANSFORMER (240V TO 480V 1PH 7.5KVA)</b>			
	<b>9.000 EACH</b>		
Jones Bros. Contractors, LLC		\$7,500.0000	\$67,500.00
Rogers Group, Inc.		\$1,128.9600	\$10,160.64
Scotty's Contracting & Stone, LLC		\$7,500.0000	\$67,500.00
Superior Construction Company Southeast, LLC		\$7,500.0000	\$67,500.00
<b>730-03.20 INSTALL PULL BOX (TYPE A)</b>			
	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,000.0000	\$4,000.00
Rogers Group, Inc.		\$545.0200	\$2,180.08
Scotty's Contracting & Stone, LLC		\$1,000.0000	\$4,000.00
Superior Construction Company Southeast, LLC		\$1,000.0000	\$4,000.00
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>80.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$12.0600	\$964.80
Rogers Group, Inc.		\$17.3600	\$1,388.80
Scotty's Contracting & Stone, LLC		\$12.0600	\$964.80
Superior Construction Company Southeast, LLC		\$12.0600	\$964.80
<b>730-14.02 SAW SLOT</b>			
	<b>1,310.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$10.0000	\$13,100.00
Rogers Group, Inc.		\$5.3700	\$7,034.70
Scotty's Contracting & Stone, LLC		\$10.0000	\$13,100.00
Superior Construction Company Southeast, LLC		\$10.0000	\$13,100.00
<b>730-14.03 LOOP WIRE</b>			
	<b>4,200.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$0.1500	\$630.00
Rogers Group, Inc.		\$0.7900	\$3,318.00
Scotty's Contracting & Stone, LLC		\$0.1500	\$630.00
Superior Construction Company Southeast, LLC		\$0.1500	\$630.00
<b>740-07.04 GEOGRID REINFORCEMENT TYPE 2</b>			
	<b>16,788.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$3.5000	\$58,758.00
Rogers Group, Inc.		\$4.4700	\$75,042.36
Scotty's Contracting & Stone, LLC		\$3.9200	\$65,808.96
Superior Construction Company Southeast, LLC		\$2.9200	\$49,020.96
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>9,823.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$2.5000	\$24,557.50
Rogers Group, Inc.		\$3.4200	\$33,594.66
Scotty's Contracting & Stone, LLC		\$2.0700	\$20,333.61
Superior Construction Company Southeast, LLC		\$3.6500	\$35,853.95

		UNIT PRICE	EXTENSION
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>917,486.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$1.2000	\$1,100,983.20
Rogers Group, Inc.		\$1.7400	\$1,596,425.64
Scotty's Contracting & Stone, LLC		\$1.8600	\$1,706,523.96
Superior Construction Company Southeast, LLC		\$1.5100	\$1,385,403.86
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>2,000.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$3.4000	\$6,800.00
Rogers Group, Inc.		\$2.3100	\$4,620.00
Scotty's Contracting & Stone, LLC		\$4.7300	\$9,460.00
Superior Construction Company Southeast, LLC		\$4.3700	\$8,740.00
<b>797-11.46 CONCRETE CAP</b>			
	<b>28.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$900.0000	\$25,200.00
Rogers Group, Inc.		\$368.2500	\$10,311.00
Scotty's Contracting & Stone, LLC		\$1,079.2100	\$30,217.88
Superior Construction Company Southeast, LLC		\$391.1400	\$10,951.92
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>3,850.000 UNIT</b>		
Jones Bros. Contractors, LLC		\$29.0000	\$111,650.00
Rogers Group, Inc.		\$29.4600	\$113,421.00
Scotty's Contracting & Stone, LLC		\$29.0000	\$111,650.00
Superior Construction Company Southeast, LLC		\$29.5000	\$113,575.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>11,550.000 UNIT</b>		
Jones Bros. Contractors, LLC		\$21.0000	\$242,550.00
Rogers Group, Inc.		\$29.4600	\$340,263.00
Scotty's Contracting & Stone, LLC		\$21.0000	\$242,550.00
Superior Construction Company Southeast, LLC		\$28.0000	\$323,400.00
<b>801-01.34 GRASS SEED MIX (RIPZN/FLPL)</b>			
	<b>53.000 UNIT</b>		
Jones Bros. Contractors, LLC		\$95.9000	\$5,082.70
Rogers Group, Inc.		\$52.6100	\$2,788.33
Scotty's Contracting & Stone, LLC		\$95.9000	\$5,082.70
Superior Construction Company Southeast, LLC		\$186.1600	\$9,866.48
<b>801-01.36 SPECIAL WETLAND SEED MIXTURE</b>			
	<b>22.000 UNIT</b>		
Jones Bros. Contractors, LLC		\$95.9000	\$2,109.80
Rogers Group, Inc.		\$82.0700	\$1,805.54
Scotty's Contracting & Stone, LLC		\$95.9000	\$2,109.80
Superior Construction Company Southeast, LLC		\$406.0300	\$8,932.66

		UNIT PRICE	EXTENSION
<b>801-01.40 HYDRAULIC EROSION CONTROL PRODUCT (HECP) TYPE 1</b>			
	<b>5,007.000 UNIT</b>		
Jones Bros. Contractors, LLC		\$75.0000	\$375,525.00
Rogers Group, Inc.		\$68.7500	\$344,231.25
Scotty's Contracting & Stone, LLC		\$75.0000	\$375,525.00
Superior Construction Company Southeast, LLC		\$65.3400	\$327,157.38
<b>801-01.41 HYDRAULIC EROSION CONTROL PRODUCT (HECP) TYPE 2</b>			
	<b>7,327.000 UNIT</b>		
Jones Bros. Contractors, LLC		\$105.0000	\$769,335.00
Rogers Group, Inc.		\$88.3400	\$647,267.18
Scotty's Contracting & Stone, LLC		\$105.0000	\$769,335.00
Superior Construction Company Southeast, LLC		\$83.9600	\$615,174.92
<b>801-01.42 HYDRAULIC EROSION CONTROL PRODUCT (HECP) TYPE 3</b>			
	<b>1,844.000 UNIT</b>		
Jones Bros. Contractors, LLC		\$125.0000	\$230,500.00
Rogers Group, Inc.		\$98.1300	\$180,951.72
Scotty's Contracting & Stone, LLC		\$125.0000	\$230,500.00
Superior Construction Company Southeast, LLC		\$93.2700	\$171,989.88
<b>801-01.43 HYDRAULIC EROSION CONTROL PRODUCT (HECP) TYPE 4</b>			
	<b>961.000 UNIT</b>		
Jones Bros. Contractors, LLC		\$185.0000	\$177,785.00
Rogers Group, Inc.		\$107.9300	\$103,720.73
Scotty's Contracting & Stone, LLC		\$185.0000	\$177,785.00
Superior Construction Company Southeast, LLC		\$102.5800	\$98,579.38
<b>801-01.44 HYDRAULIC EROSION CONTROL PRODUCT (HECP) TYPE 5</b>			
	<b>797.000 UNIT</b>		
Jones Bros. Contractors, LLC		\$198.0000	\$157,806.00
Rogers Group, Inc.		\$117.7400	\$93,838.78
Scotty's Contracting & Stone, LLC		\$198.0000	\$157,806.00
Superior Construction Company Southeast, LLC		\$111.9000	\$89,184.30
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>4,384.000 UNIT</b>		
Jones Bros. Contractors, LLC		\$23.0000	\$100,832.00
Rogers Group, Inc.		\$7.3700	\$32,310.08
Scotty's Contracting & Stone, LLC		\$23.0000	\$100,832.00
Superior Construction Company Southeast, LLC		\$33.2300	\$145,680.32
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>1,594.000 M.G.</b>		
Jones Bros. Contractors, LLC		\$50.0000	\$79,700.00
Rogers Group, Inc.		\$22.1000	\$35,227.40
Scotty's Contracting & Stone, LLC		\$50.0000	\$79,700.00
Superior Construction Company Southeast, LLC		\$148.7700	\$237,139.38

		UNIT PRICE	EXTENSION
<b>802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)</b>			
	<b>112.000 EACH</b>		
Jones Bros. Contractors, LLC		\$15.0000	\$1,680.00
Rogers Group, Inc.		\$15.7800	\$1,767.36
Scotty's Contracting & Stone, LLC		\$15.0000	\$1,680.00
Superior Construction Company Southeast, LLC		\$15.0000	\$1,680.00
<b>802-12.01 ACER NEGUNDO (BOX ELDER SEEDLNG B.R.)</b>			
	<b>53.000 EACH</b>		
Jones Bros. Contractors, LLC		\$20.0000	\$1,060.00
Rogers Group, Inc.		\$21.0400	\$1,115.12
Scotty's Contracting & Stone, LLC		\$20.0000	\$1,060.00
Superior Construction Company Southeast, LLC		\$20.0000	\$1,060.00
<b>802-12.02 ACER RUBRUM (RED MAPLE SEEDLNG B.R.)</b>			
	<b>53.000 EACH</b>		
Jones Bros. Contractors, LLC		\$20.0000	\$1,060.00
Rogers Group, Inc.		\$21.0400	\$1,115.12
Scotty's Contracting & Stone, LLC		\$20.0000	\$1,060.00
Superior Construction Company Southeast, LLC		\$20.0000	\$1,060.00
<b>802-12.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM SEEDLNG B.R.)</b>			
	<b>53.000 EACH</b>		
Jones Bros. Contractors, LLC		\$20.0000	\$1,060.00
Rogers Group, Inc.		\$21.0400	\$1,115.12
Scotty's Contracting & Stone, LLC		\$20.0000	\$1,060.00
Superior Construction Company Southeast, LLC		\$20.0000	\$1,060.00
<b>802-12.40 SALIX NIGRA (BLACK WILLOW SEEDLNG B.R.)</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$20.0000	\$40.00
Rogers Group, Inc.		\$21.0400	\$42.08
Scotty's Contracting & Stone, LLC		\$20.0000	\$40.00
Superior Construction Company Southeast, LLC		\$20.0000	\$40.00
<b>802-12.44 ULMUS AMERICANA (AMERICAN ELM SEEDLNG B.R.)</b>			
	<b>53.000 EACH</b>		
Jones Bros. Contractors, LLC		\$20.0000	\$1,060.00
Rogers Group, Inc.		\$21.0400	\$1,115.12
Scotty's Contracting & Stone, LLC		\$20.0000	\$1,060.00
Superior Construction Company Southeast, LLC		\$20.0000	\$1,060.00
<b>802-13.53 CEPHALANTHUS OCCIDENTALIS (BUTTONBUSH SDLNG BARE ROOT)</b>			
	<b>48.000 EACH</b>		
Jones Bros. Contractors, LLC		\$20.0000	\$960.00
Rogers Group, Inc.		\$21.0400	\$1,009.92
Scotty's Contracting & Stone, LLC		\$20.0000	\$960.00
Superior Construction Company Southeast, LLC		\$20.0000	\$960.00



		UNIT PRICE	EXTENSION
<b>802-13.54 CORNUS AMOMUM (SILKY DOGWOOD SDLNG BARE ROOT)</b>			
	<b>48.000 EACH</b>		
Jones Bros. Contractors, LLC		\$20.0000	\$960.00
Rogers Group, Inc.		\$21.0400	\$1,009.92
Scotty's Contracting & Stone, LLC		\$20.0000	\$960.00
Superior Construction Company Southeast, LLC		\$20.0000	\$960.00
<b>802-13.59 LINDERA BENZOIN (SPICEBUSH SDLNG BARE ROOT)</b>			
	<b>48.000 EACH</b>		
Jones Bros. Contractors, LLC		\$20.0000	\$960.00
Rogers Group, Inc.		\$21.0400	\$1,009.92
Scotty's Contracting & Stone, LLC		\$20.0000	\$960.00
Superior Construction Company Southeast, LLC		\$20.0000	\$960.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>2,830.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$5.9000	\$16,697.00
Rogers Group, Inc.		\$8.1000	\$22,923.00
Scotty's Contracting & Stone, LLC		\$5.9000	\$16,697.00
Superior Construction Company Southeast, LLC		\$10.3500	\$29,290.50
<b>805-12.03 EROSION CONTROL BLANKET (TYPE III)</b>			
	<b>59,315.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$1.1000	\$65,246.50
Rogers Group, Inc.		\$1.3200	\$78,295.80
Scotty's Contracting & Stone, LLC		\$1.1000	\$65,246.50
Superior Construction Company Southeast, LLC		\$1.1400	\$67,619.10
<b>806-02.03 PROJECT MOWING</b>			
	<b>6.000 CYCL</b>		
Jones Bros. Contractors, LLC		\$10,000.0000	\$60,000.00
Rogers Group, Inc.		\$3,682.5400	\$22,095.24
Scotty's Contracting & Stone, LLC		\$8,000.0000	\$48,000.00
Superior Construction Company Southeast, LLC		\$8,000.0000	\$48,000.00
<b>725-21.02 DYNAMIC MESSAGE SIGN (SEE PLANS)</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$300,000.0000	\$300,000.00
Rogers Group, Inc.		\$168,228.9600	\$168,228.96
Scotty's Contracting & Stone, LLC		\$150,000.0000	\$150,000.00
Superior Construction Company Southeast, LLC		\$155,000.0000	\$155,000.00
<b>740-11.04 TEMPORARY SEDIMENT TUBE 20IN</b>			
	<b>63,850.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$3.9000	\$249,015.00
Rogers Group, Inc.		\$3.2600	\$208,151.00
Scotty's Contracting & Stone, LLC		\$4.9800	\$317,973.00
Superior Construction Company Southeast, LLC		\$4.9300	\$314,780.50

UNIT PRICE                      EXTENSION

**502-04.02 LOAD TRANSFER DOWELS**

**1,590.000 EACH**

Jones Bros. Contractors, LLC	\$20.0000	\$31,800.00
Rogers Group, Inc.	\$23.8800	\$37,969.20
Scotty's Contracting & Stone, LLC	\$21.2000	\$33,708.00
Superior Construction Company Southeast, LLC	\$20.0000	\$31,800.00

**BOX BRIDGE CATEGORY**

UNIT PRICE                      EXTENSION

**604-02.01 CLASS A CONCRETE (BOX BRIDGES)**

**159.000 C.Y.**

Jones Bros. Contractors, LLC	\$950.0000	\$151,050.00
Rogers Group, Inc.	\$1,045.6300	\$166,255.17
Scotty's Contracting & Stone, LLC	\$920.8200	\$146,410.38
Superior Construction Company Southeast, LLC	\$2,000.0000	\$318,000.00

**604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)**

**26,672.000 LB.**

Jones Bros. Contractors, LLC	\$1.3200	\$35,207.04
Rogers Group, Inc.	\$1.1500	\$30,672.80
Scotty's Contracting & Stone, LLC	\$2.2000	\$58,678.40
Superior Construction Company Southeast, LLC	\$1.5000	\$40,008.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>202-04.01 REMOVAL OF STRUCTURES (EX. BR. NO. 74-I0065-7.56, RL &amp; LL)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$325,000.0000	\$325,000.00
Rogers Group, Inc.		\$105,215.4400	\$105,215.44
Scotty's Contracting & Stone, LLC		\$110,000.0000	\$110,000.00
Superior Construction Company Southeast, LLC		\$750,000.0000	\$750,000.00
<b>202-04.02 REMOVAL OF STRUCTURES (EX. BR. NO. 74-SR025-17.04)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$325,000.0000	\$325,000.00
Rogers Group, Inc.		\$105,215.4400	\$105,215.44
Scotty's Contracting & Stone, LLC		\$266,200.0000	\$266,200.00
Superior Construction Company Southeast, LLC		\$750,000.0000	\$750,000.00
<b>202-04.03 REMOVAL OF STRUCTURES (EX. BR. NO. 74-I0065-9.37, RL &amp; LL)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$325,000.0000	\$325,000.00
Rogers Group, Inc.		\$315,646.3100	\$315,646.31
Scotty's Contracting & Stone, LLC		\$333,300.0000	\$333,300.00
Superior Construction Company Southeast, LLC		\$750,000.0000	\$750,000.00
<b>202-04.04 REMOVAL OF STRUCTURES (EX. BR. NO. 74-I0065-10.32, RL &amp; LL)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$325,000.0000	\$325,000.00
Rogers Group, Inc.		\$97,850.3600	\$97,850.36
Scotty's Contracting & Stone, LLC		\$302,500.0000	\$302,500.00
Superior Construction Company Southeast, LLC		\$750,000.0000	\$750,000.00
<b>202-04.05 REMOVAL OF STRUCTURES (EX. BR. NO. 74-I0065-11.09, RL &amp; LL)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$325,000.0000	\$325,000.00
Rogers Group, Inc.		\$94,693.8900	\$94,693.89
Scotty's Contracting & Stone, LLC		\$110,000.0000	\$110,000.00
Superior Construction Company Southeast, LLC		\$750,000.0000	\$750,000.00
<b>202-04.06 REMOVAL OF STRUCTURES (EX. BR. NO. 74-I0065-13.00, RL &amp; LL)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$325,000.0000	\$325,000.00
Rogers Group, Inc.		\$357,732.4900	\$357,732.49
Scotty's Contracting & Stone, LLC		\$290,279.0000	\$290,279.00
Superior Construction Company Southeast, LLC		\$750,000.0000	\$750,000.00
<b>202-04.07 REMOVAL OF STRUCTURES (EX. BR. NO. 74-SR052-6.76)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$350,000.0000	\$350,000.00
Rogers Group, Inc.		\$210,430.8700	\$210,430.87
Scotty's Contracting & Stone, LLC		\$683,089.0000	\$683,089.00
Superior Construction Company Southeast, LLC		\$700,000.0000	\$700,000.00

		UNIT PRICE	EXTENSION
<b>202-04.08 REMOVAL OF STRUCTURES (EX. BR. NO. 74-A156-2.56)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$325,000.0000	\$325,000.00
Rogers Group, Inc.		\$94,693.8900	\$94,693.89
Scotty's Contracting & Stone, LLC		\$134,200.0000	\$134,200.00
Superior Construction Company Southeast, LLC		\$750,000.0000	\$750,000.00
<b>202-04.09 REMOVAL OF STRUCTURES (EX. BR. NO. 74-A151-2.23)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$325,000.0000	\$325,000.00
Rogers Group, Inc.		\$93,641.7400	\$93,641.74
Scotty's Contracting & Stone, LLC		\$144,320.0000	\$144,320.00
Superior Construction Company Southeast, LLC		\$750,000.0000	\$750,000.00
<b>204-02.01 DRY EXCAVATION (BRIDGES)</b>			
	<b>6,641.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$21.0000	\$139,461.00
Rogers Group, Inc.		\$12.5300	\$83,211.73
Scotty's Contracting & Stone, LLC		\$16.8400	\$111,834.44
Superior Construction Company Southeast, LLC		\$30.0000	\$199,230.00
<b>204-03.01 WET EXCAVATION (BRIDGES)</b>			
	<b>2,069.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$23.0000	\$47,587.00
Rogers Group, Inc.		\$12.6300	\$26,131.47
Scotty's Contracting & Stone, LLC		\$13.2000	\$27,310.80
Superior Construction Company Southeast, LLC		\$30.0000	\$62,070.00
<b>204-04.01 ROCK EXCAVATION (BRIDGES)</b>			
	<b>2,018.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$50.0000	\$100,900.00
Rogers Group, Inc.		\$141.0700	\$284,679.26
Scotty's Contracting & Stone, LLC		\$142.3500	\$287,262.30
Superior Construction Company Southeast, LLC		\$90.0000	\$181,620.00
<b>204-05 ROCK DRILLING (BRIDGES)</b>			
	<b>312.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$24.0000	\$7,488.00
Rogers Group, Inc.		\$61.2200	\$19,100.64
Scotty's Contracting & Stone, LLC		\$48.4000	\$15,100.80
Superior Construction Company Southeast, LLC		\$45.0000	\$14,040.00
<b>204-10.01 FOUNDATION PREPARATION(BENT NO.1 - STA. 526+79.51 )</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$150,000.0000	\$150,000.00
Rogers Group, Inc.		\$8,800.2200	\$8,800.22
Scotty's Contracting & Stone, LLC		\$5,500.0000	\$5,500.00
Superior Construction Company Southeast, LLC		\$25,000.0000	\$25,000.00

		UNIT PRICE	EXTENSION
<b>204-10.02 FOUNDATION PREPARATION(BENT NO.2 - STA. 527+54.76 )</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$150,000.0000	\$150,000.00
Rogers Group, Inc.		\$46,536.7900	\$46,536.79
Scotty's Contracting & Stone, LLC		\$11,000.0000	\$11,000.00
Superior Construction Company Southeast, LLC		\$25,000.0000	\$25,000.00
<b>204-10.03 FOUNDATION PREPARATION(BENT NO.1 - STA. 718+57.35 (LL)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$150,000.0000	\$150,000.00
Rogers Group, Inc.		\$2,946.0300	\$2,946.03
Scotty's Contracting & Stone, LLC		\$3,080.0000	\$3,080.00
Superior Construction Company Southeast, LLC		\$25,000.0000	\$25,000.00
<b>204-10.04 FOUNDATION PREPARATION(BENT NO.1 - STA. 718+73.53 (RL)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$150,000.0000	\$150,000.00
Rogers Group, Inc.		\$2,946.0300	\$2,946.03
Scotty's Contracting & Stone, LLC		\$3,080.0000	\$3,080.00
Superior Construction Company Southeast, LLC		\$25,000.0000	\$25,000.00
<b>204-10.05 FOUNDATION PREPARATION(BENT NO.2 - STA. 719+47.35 (LL)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$150,000.0000	\$150,000.00
Rogers Group, Inc.		\$2,946.0300	\$2,946.03
Scotty's Contracting & Stone, LLC		\$3,080.0000	\$3,080.00
Superior Construction Company Southeast, LLC		\$25,000.0000	\$25,000.00
<b>204-10.06 FOUNDATION PREPARATION(BENT NO.2 - STA. 719+63.53 (RL)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$150,000.0000	\$150,000.00
Rogers Group, Inc.		\$2,946.0300	\$2,946.03
Scotty's Contracting & Stone, LLC		\$3,080.0000	\$3,080.00
Superior Construction Company Southeast, LLC		\$25,000.0000	\$25,000.00
<b>303-01.02 GRANULAR BACKFILL (BRIDGES)</b>			
	<b>1,539.000 TON</b>		
Jones Bros. Contractors, LLC		\$60.0000	\$92,340.00
Rogers Group, Inc.		\$62.4900	\$96,172.11
Scotty's Contracting & Stone, LLC		\$41.8100	\$64,345.59
Superior Construction Company Southeast, LLC		\$26.0000	\$40,014.00
<b>602-04.01 STEEL STRUCTURES (BRIDGE NO. 7)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$827,000.0000	\$827,000.00
Rogers Group, Inc.		\$848,153.2100	\$848,153.21
Scotty's Contracting & Stone, LLC		\$886,722.1000	\$886,722.10
Superior Construction Company Southeast, LLC		\$2,000,000.0000	\$2,000,000.00

		UNIT PRICE	EXTENSION
<b>602-04.02 STEEL STRUCTURES (BRIDGE NO. 8)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$827,000.0000	\$827,000.00
Rogers Group, Inc.		\$848,153.2100	\$848,153.21
Scotty's Contracting & Stone, LLC		\$886,722.1000	\$886,722.10
Superior Construction Company Southeast, LLC		\$2,000,000.0000	\$2,000,000.00
<b>602-10.05 BRACING REPAIRS</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$78,000.0000	\$78,000.00
Rogers Group, Inc.		\$21,195.6500	\$21,195.65
Scotty's Contracting & Stone, LLC		\$13,200.0000	\$13,200.00
Superior Construction Company Southeast, LLC		\$75,000.0000	\$75,000.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>1,076,388. LB. 000</b>		
Jones Bros. Contractors, LLC		\$1.6700	\$1,797,567.96
Rogers Group, Inc.		\$1.7900	\$1,926,734.52
Scotty's Contracting & Stone, LLC		\$1.7500	\$1,883,679.00
Superior Construction Company Southeast, LLC		\$1.7500	\$1,883,679.00
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>1,862.030 C.Y.</b>		
Jones Bros. Contractors, LLC		\$812.0000	\$1,511,968.36
Rogers Group, Inc.		\$750.4400	\$1,397,341.79
Scotty's Contracting & Stone, LLC		\$814.5500	\$1,516,716.54
Superior Construction Company Southeast, LLC		\$1,000.0000	\$1,862,030.00
<b>604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)</b>			
	<b>465,071.000 LB.</b>		
Jones Bros. Contractors, LLC		\$1.4400	\$669,702.24
Rogers Group, Inc.		\$1.2400	\$576,688.04
Scotty's Contracting & Stone, LLC		\$1.3700	\$637,147.27
Superior Construction Company Southeast, LLC		\$1.7500	\$813,874.25
<b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>			
	<b>4,258.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$320.0000	\$1,362,560.00
Rogers Group, Inc.		\$414.7000	\$1,765,792.60
Scotty's Contracting & Stone, LLC		\$416.0400	\$1,771,498.32
Superior Construction Company Southeast, LLC		\$300.0000	\$1,277,400.00
<b>604-03.09 CLASS D CONCRETE (BRIDGE DECK)</b>			
	<b>1,183.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$873.0000	\$1,032,759.00
Rogers Group, Inc.		\$1,456.3100	\$1,722,814.73
Scotty's Contracting & Stone, LLC		\$1,384.0300	\$1,637,307.49
Superior Construction Company Southeast, LLC		\$1,100.0000	\$1,301,300.00

		UNIT PRICE	EXTENSION
<b>604-03.32 CLASS DS CONCRETE</b>			
	<b>2,491.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$890.0000	\$2,216,990.00
Rogers Group, Inc.		\$1,241.9900	\$3,093,797.09
Scotty's Contracting & Stone, LLC		\$1,218.7200	\$3,035,831.52
Superior Construction Company Southeast, LLC		\$1,100.0000	\$2,740,100.00
<b>604-03.74 CLASS X CONCRETE</b>			
	<b>984.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$750.0000	\$738,000.00
Rogers Group, Inc.		\$980.9400	\$965,244.96
Scotty's Contracting & Stone, LLC		\$915.4400	\$900,792.96
Superior Construction Company Southeast, LLC		\$1,100.0000	\$1,082,400.00
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>			
	<b>17,233.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$6.7500	\$116,322.75
Rogers Group, Inc.		\$7.3700	\$127,007.21
Scotty's Contracting & Stone, LLC		\$10.0700	\$173,536.31
Superior Construction Company Southeast, LLC		\$12.0000	\$206,796.00
<b>604-04.41 THREE STAR STATE EMBLEM</b>			
	<b>6.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,100.0000	\$18,600.00
Rogers Group, Inc.		\$600.1600	\$3,600.96
Scotty's Contracting & Stone, LLC		\$2,610.3000	\$15,661.80
Superior Construction Company Southeast, LLC		\$1,500.0000	\$9,000.00
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>			
	<b>17,099.733 S.Y.</b>		
Jones Bros. Contractors, LLC		\$3.8200	\$65,320.98
Rogers Group, Inc.		\$5.2600	\$89,944.60
Scotty's Contracting & Stone, LLC		\$5.1900	\$88,747.61
Superior Construction Company Southeast, LLC		\$3.0000	\$51,299.20
<b>604-07.01 RETAINING WALL (WALL NO.1)</b>			
	<b>3,340.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$70.0000	\$233,800.00
Rogers Group, Inc.		\$65.2100	\$217,801.40
Scotty's Contracting & Stone, LLC		\$78.1000	\$260,854.00
Superior Construction Company Southeast, LLC		\$110.0000	\$367,400.00
<b>604-07.02 RETAINING WALL (WALL NO. 2)</b>			
	<b>2,860.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$70.0000	\$200,200.00
Rogers Group, Inc.		\$65.0500	\$186,043.00
Scotty's Contracting & Stone, LLC		\$78.1000	\$223,366.00
Superior Construction Company Southeast, LLC		\$110.0000	\$314,600.00



		UNIT PRICE	EXTENSION
<b>604-07.03 RETAINING WALL (WALL NO. 3)</b>			
	<b>2,956.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$70.0000	\$206,920.00
Rogers Group, Inc.		\$65.7100	\$194,238.76
Scotty's Contracting & Stone, LLC		\$66.0000	\$195,096.00
Superior Construction Company Southeast, LLC		\$110.0000	\$325,160.00
<b>604-07.04 RETAINING WALL (WALL NO. 4)</b>			
	<b>3,039.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$70.0000	\$212,730.00
Rogers Group, Inc.		\$65.0000	\$197,535.00
Scotty's Contracting & Stone, LLC		\$66.0000	\$200,574.00
Superior Construction Company Southeast, LLC		\$110.0000	\$334,290.00
<b>604-07.05 RETAINING WALL (WALL NO. 5)</b>			
	<b>3,196.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$70.0000	\$223,720.00
Rogers Group, Inc.		\$65.6300	\$209,753.48
Scotty's Contracting & Stone, LLC		\$66.0000	\$210,936.00
Superior Construction Company Southeast, LLC		\$110.0000	\$351,560.00
<b>604-07.06 RETAINING WALL (WALL NO. 6)</b>			
	<b>3,306.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$70.0000	\$231,420.00
Rogers Group, Inc.		\$65.5800	\$216,807.48
Scotty's Contracting & Stone, LLC		\$66.0000	\$218,196.00
Superior Construction Company Southeast, LLC		\$110.0000	\$363,660.00
<b>604-07.07 RETAINING WALL (WALL NO. 7)</b>			
	<b>2,652.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$70.0000	\$185,640.00
Rogers Group, Inc.		\$64.6900	\$171,557.88
Scotty's Contracting & Stone, LLC		\$66.0000	\$175,032.00
Superior Construction Company Southeast, LLC		\$110.0000	\$291,720.00
<b>604-07.08 RETAINING WALL (WALL NO. 8)</b>			
	<b>2,954.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$70.0000	\$206,780.00
Rogers Group, Inc.		\$65.1100	\$192,334.94
Scotty's Contracting & Stone, LLC		\$66.0000	\$194,964.00
Superior Construction Company Southeast, LLC		\$110.0000	\$324,940.00
<b>604-07.09 RETAINING WALL (WALL NO. 9)</b>			
	<b>2,144.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$70.0000	\$150,080.00
Rogers Group, Inc.		\$64.4200	\$138,116.48
Scotty's Contracting & Stone, LLC		\$66.0000	\$141,504.00
Superior Construction Company Southeast, LLC		\$110.0000	\$235,840.00

		UNIT PRICE	EXTENSION
<b>604-07.10 RETAINING WALL (WALL NO. 10)</b>			
	<b>2,073.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$70.0000	\$145,110.00
Rogers Group, Inc.		\$65.9500	\$136,714.35
Scotty's Contracting & Stone, LLC		\$66.0000	\$136,818.00
Superior Construction Company Southeast, LLC		\$110.0000	\$228,030.00
<b>604-07.11 RETAINING WALL (WALL NO. 11)</b>			
	<b>366.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$143.0000	\$52,338.00
Rogers Group, Inc.		\$116.7700	\$42,737.82
Scotty's Contracting & Stone, LLC		\$118.8000	\$43,480.80
Superior Construction Company Southeast, LLC		\$225.0000	\$82,350.00
<b>604-07.12 RETAINING WALL (WALL NO. 12)</b>			
	<b>2,438.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$70.0000	\$170,660.00
Rogers Group, Inc.		\$66.6900	\$162,590.22
Scotty's Contracting & Stone, LLC		\$88.0000	\$214,544.00
Superior Construction Company Southeast, LLC		\$110.0000	\$268,180.00
<b>604-07.13 RETAINING WALL (WALL NO. 13)</b>			
	<b>2,334.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$70.0000	\$163,380.00
Rogers Group, Inc.		\$66.5300	\$155,281.02
Scotty's Contracting & Stone, LLC		\$88.0000	\$205,392.00
Superior Construction Company Southeast, LLC		\$110.0000	\$256,740.00
<b>604-07.14 RETAINING WALL (WALL NO. 14)</b>			
	<b>3,065.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$70.0000	\$214,550.00
Rogers Group, Inc.		\$66.2100	\$202,933.65
Scotty's Contracting & Stone, LLC		\$75.9000	\$232,633.50
Superior Construction Company Southeast, LLC		\$110.0000	\$337,150.00
<b>604-07.15 RETAINING WALL (WALL NO. 15)</b>			
	<b>4,264.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$70.0000	\$298,480.00
Rogers Group, Inc.		\$65.5800	\$279,633.12
Scotty's Contracting & Stone, LLC		\$75.9000	\$323,637.60
Superior Construction Company Southeast, LLC		\$110.0000	\$469,040.00
<b>604-07.16 RETAINING WALL (WALL NO. 16)</b>			
	<b>725.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$70.0000	\$50,750.00
Rogers Group, Inc.		\$74.8400	\$54,259.00
Scotty's Contracting & Stone, LLC		\$83.9700	\$60,878.25
Superior Construction Company Southeast, LLC		\$110.0000	\$79,750.00

		UNIT PRICE	EXTENSION
<b>604-07.17 RETAINING WALL (WALL NO. 17)</b>	<b>3,487.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$70.0000	\$244,090.00
Rogers Group, Inc.		\$66.1100	\$230,525.57
Scotty's Contracting & Stone, LLC		\$78.9800	\$275,403.26
Superior Construction Company Southeast, LLC		\$110.0000	\$383,570.00
<b>606-02.03 STEEL PILES (10 INCH)</b>	<b>14,788.120 L.F.</b>		
Jones Bros. Contractors, LLC		\$62.0000	\$916,863.44
Rogers Group, Inc.		\$93.2700	\$1,379,287.95
Scotty's Contracting & Stone, LLC		\$84.6000	\$1,251,074.95
Superior Construction Company Southeast, LLC		\$90.0000	\$1,330,930.80
<b>606-02.06 PILE TIPS (STEEL PILES, 10 INCH)</b>	<b>432.000 EACH</b>		
Jones Bros. Contractors, LLC		\$150.0000	\$64,800.00
Rogers Group, Inc.		\$138.8800	\$59,996.16
Scotty's Contracting & Stone, LLC		\$145.6900	\$62,938.08
Superior Construction Company Southeast, LLC		\$110.0000	\$47,520.00
<b>615-01.02 PRESTRESSED CONCRETE I-BEAM (TYPE II)</b>	<b>2,866.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$259.0000	\$742,294.00
Rogers Group, Inc.		\$299.8600	\$859,398.76
Scotty's Contracting & Stone, LLC		\$275.0000	\$788,150.00
Superior Construction Company Southeast, LLC		\$300.0000	\$859,800.00
<b>615-01.03 PRESTRESSED CONCRETE I-BEAM (TYPE III)</b>	<b>3,044.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$320.0000	\$974,080.00
Rogers Group, Inc.		\$376.6700	\$1,146,583.48
Scotty's Contracting & Stone, LLC		\$393.8000	\$1,198,727.20
Superior Construction Company Southeast, LLC		\$350.0000	\$1,065,400.00
<b>615-02.10 PRESTRESSED CONCRETE BOX BEAM (27" X 48")</b>	<b>680.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$471.0000	\$320,280.00
Rogers Group, Inc.		\$580.7900	\$394,937.20
Scotty's Contracting & Stone, LLC		\$605.0000	\$411,400.00
Superior Construction Company Southeast, LLC		\$450.0000	\$306,000.00
<b>615-02.11 PRESTRESSED CONCRETE BOX BEAM (33" X 48")</b>	<b>732.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$498.0000	\$364,536.00
Rogers Group, Inc.		\$596.5700	\$436,689.24
Scotty's Contracting & Stone, LLC		\$619.3000	\$453,327.60
Superior Construction Company Southeast, LLC		\$500.0000	\$366,000.00

		UNIT PRICE	EXTENSION
<b>615-02.17 PRESTRESSED CONCRETE BOX BEAM (36" X 36")</b>	<b>679.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$427.0000	\$289,933.00
Rogers Group, Inc.		\$499.7700	\$339,343.83
Scotty's Contracting & Stone, LLC		\$522.5000	\$354,777.50
Superior Construction Company Southeast, LLC		\$450.0000	\$305,550.00
<b>615-02.18 PRESTRESSED CONCRETE BOX BEAM (36" X 48")</b>	<b>2,870.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$493.0000	\$1,414,910.00
Rogers Group, Inc.		\$593.2300	\$1,702,570.10
Scotty's Contracting & Stone, LLC		\$564.1600	\$1,619,139.20
Superior Construction Company Southeast, LLC		\$500.0000	\$1,435,000.00
<b>615-02.20 PRESTRESSED CONCRETE BOX BEAM (45" X 36")</b>	<b>797.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$511.0000	\$407,267.00
Rogers Group, Inc.		\$620.7700	\$494,753.69
Scotty's Contracting & Stone, LLC		\$649.0000	\$517,253.00
Superior Construction Company Southeast, LLC		\$500.0000	\$398,500.00
<b>615-02.21 PRESTRESSED CONCRETE BOX BEAM (39" X 36")</b>	<b>994.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$455.0000	\$452,270.00
Rogers Group, Inc.		\$537.6500	\$534,424.10
Scotty's Contracting & Stone, LLC		\$489.5000	\$486,563.00
Superior Construction Company Southeast, LLC		\$475.0000	\$472,150.00
<b>617-02 BRIDGE DECK CRACK SEALING</b>	<b>2,595.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$5.0000	\$12,975.00
Rogers Group, Inc.		\$6.3100	\$16,374.45
Scotty's Contracting & Stone, LLC		\$6.2900	\$16,322.55
Superior Construction Company Southeast, LLC		\$75.0000	\$194,625.00
<b>617-05 SEALANT (HMWM)</b>	<b>20.000 GAL.</b>		
Jones Bros. Contractors, LLC		\$200.0000	\$4,000.00
Rogers Group, Inc.		\$289.9200	\$5,798.40
Scotty's Contracting & Stone, LLC		\$305.2500	\$6,105.00
Superior Construction Company Southeast, LLC		\$200.0000	\$4,000.00
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>	<b>4,516.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$130.0000	\$587,080.00
Rogers Group, Inc.		\$138.3700	\$624,878.92
Scotty's Contracting & Stone, LLC		\$160.5800	\$725,179.28
Superior Construction Company Southeast, LLC		\$125.0000	\$564,500.00

		UNIT PRICE	EXTENSION
<b>621-05.02 TEMPORARY SHORING</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$1,000,000.0000	\$1,000,000.00
Rogers Group, Inc.		\$465,048.9000	\$465,048.90
Scotty's Contracting & Stone, LLC		\$198,351.3200	\$198,351.32
Superior Construction Company Southeast, LLC		\$1,000,000.0000	\$1,000,000.00
<b>621-05.03 TEMPORARY SHORING</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00
Rogers Group, Inc.		\$242,717.2800	\$242,717.28
Scotty's Contracting & Stone, LLC		\$190,315.9500	\$190,315.95
Superior Construction Company Southeast, LLC		\$500,000.0000	\$500,000.00
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>			
	<b>2,462.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$34.0000	\$83,708.00
Rogers Group, Inc.		\$19.4400	\$47,861.28
Scotty's Contracting & Stone, LLC		\$33.3900	\$82,206.18
Superior Construction Company Southeast, LLC		\$15.0000	\$36,930.00
<b>710-09.02 6" PIPE UNDERDRAIN</b>			
	<b>520.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$7.0000	\$3,640.00
Rogers Group, Inc.		\$12.2600	\$6,375.20
Scotty's Contracting & Stone, LLC		\$17.1800	\$8,933.60
Superior Construction Company Southeast, LLC		\$20.0000	\$10,400.00
<b>711-05.74 CONC MEDIAN BARR SING SLOPE (STD-1-3SS)</b>			
	<b>362.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$180.0000	\$65,160.00
Rogers Group, Inc.		\$185.8400	\$67,274.08
Scotty's Contracting & Stone, LLC		\$315.7100	\$114,287.02
Superior Construction Company Southeast, LLC		\$120.0000	\$43,440.00
<b>712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>4,577.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$75.0000	\$343,275.00
Rogers Group, Inc.		\$73.9900	\$338,652.23
Scotty's Contracting & Stone, LLC		\$49.4600	\$226,378.42
Superior Construction Company Southeast, LLC		\$44.1700	\$202,166.09

UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>790-03.03 POLE 40FT CLASS 4 WOOD</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,000.0000	\$1,000.00
Rogers Group, Inc.		\$1,226.8100	\$1,226.81
Scotty's Contracting & Stone, LLC		\$1,060.0000	\$1,060.00
Superior Construction Company Southeast, LLC		\$1,000.0000	\$1,000.00
<b>790-04.03 POLE 45FT CLASS 3 WOOD</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,250.0000	\$1,250.00
Rogers Group, Inc.		\$1,363.5900	\$1,363.59
Scotty's Contracting & Stone, LLC		\$1,325.0000	\$1,325.00
Superior Construction Company Southeast, LLC		\$1,250.0000	\$1,250.00
<b>790-04.06 POLE 45FT CLASS 1 METAL</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,500.0000	\$1,500.00
Rogers Group, Inc.		\$1,499.3200	\$1,499.32
Scotty's Contracting & Stone, LLC		\$1,590.0000	\$1,590.00
Superior Construction Company Southeast, LLC		\$1,500.0000	\$1,500.00
<b>790-05.05 POLE 50FT CLASS 1 METAL</b>			
	<b>5.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,000.0000	\$10,000.00
Rogers Group, Inc.		\$1,430.9300	\$7,154.65
Scotty's Contracting & Stone, LLC		\$2,120.0000	\$10,600.00
Superior Construction Company Southeast, LLC		\$2,000.0000	\$10,000.00
<b>790-22.13 1PH DEAD END 25KV</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$854.0000	\$854.00
Rogers Group, Inc.		\$920.6400	\$920.64
Scotty's Contracting & Stone, LLC		\$905.2400	\$905.24
Superior Construction Company Southeast, LLC		\$854.0000	\$854.00
<b>790-22.15 1PH DEAD END TAP W/ EXTENSION 25KV</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$743.0000	\$2,229.00
Rogers Group, Inc.		\$627.0800	\$1,881.24
Scotty's Contracting & Stone, LLC		\$787.5800	\$2,362.74
Superior Construction Company Southeast, LLC		\$743.0000	\$2,229.00
<b>790-24.10 2PH DDE XARM 25KV</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,548.0000	\$1,548.00
Rogers Group, Inc.		\$1,475.1200	\$1,475.12
Scotty's Contracting & Stone, LLC		\$1,640.8800	\$1,640.88
Superior Construction Company Southeast, LLC		\$1,548.0000	\$1,548.00

		UNIT PRICE	EXTENSION
<b>790-26.12 3PH CROSSARM DBL SM ANGLE 25KV</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,642.0000	\$5,284.00
Rogers Group, Inc.		\$2,979.7000	\$5,959.40
Scotty's Contracting & Stone, LLC		\$2,800.5200	\$5,601.04
Superior Construction Company Southeast, LLC		\$2,642.0000	\$5,284.00
<b>790-26.25 3PH CROSSARM DDE 25KV</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,510.0000	\$7,530.00
Rogers Group, Inc.		\$1,988.5700	\$5,965.71
Scotty's Contracting & Stone, LLC		\$2,660.6000	\$7,981.80
Superior Construction Company Southeast, LLC		\$2,510.0000	\$7,530.00
<b>790-26.32 3PH CROSSARM 10FT FBRGLS X-ARM DDE 25KV</b>			
	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,480.0000	\$13,920.00
Rogers Group, Inc.		\$4,132.8600	\$16,531.44
Scotty's Contracting & Stone, LLC		\$3,688.8000	\$14,755.20
Superior Construction Company Southeast, LLC		\$3,480.0000	\$13,920.00
<b>790-30.03 SECONDARY ASSEMBLIES DEADEND</b>			
	<b>16.000 EACH</b>		
Jones Bros. Contractors, LLC		\$148.0000	\$2,368.00
Rogers Group, Inc.		\$165.1900	\$2,643.04
Scotty's Contracting & Stone, LLC		\$156.8800	\$2,510.08
Superior Construction Company Southeast, LLC		\$148.0000	\$2,368.00
<b>790-30.04 SECONDARY ASSEMBLIES MISC</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$126.4000	\$252.80
Rogers Group, Inc.		\$133.6200	\$267.24
Scotty's Contracting & Stone, LLC		\$132.7200	\$265.44
Superior Construction Company Southeast, LLC		\$126.4000	\$252.80
<b>790-31.02 SERVICE ASSEMBLY-POLE TYPE</b>			
	<b>7.000 EACH</b>		
Jones Bros. Contractors, LLC		\$138.4000	\$968.80
Rogers Group, Inc.		\$150.4600	\$1,053.22
Scotty's Contracting & Stone, LLC		\$146.7000	\$1,026.90
Superior Construction Company Southeast, LLC		\$138.4000	\$968.80
<b>790-31.04 SERVICE CONDUCTOR 6 AL DUPLEX</b>			
	<b>751.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$1.6400	\$1,231.64
Rogers Group, Inc.		\$3.0500	\$2,290.55
Scotty's Contracting & Stone, LLC		\$1.7400	\$1,306.74
Superior Construction Company Southeast, LLC		\$1.6400	\$1,231.64

		UNIT PRICE	EXTENSION
<b>790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY</b>	<b>21.000 EACH</b>		
Jones Bros. Contractors, LLC		\$406.0000	\$8,526.00
Rogers Group, Inc.		\$614.4600	\$12,903.66
Scotty's Contracting & Stone, LLC		\$430.3600	\$9,037.56
Superior Construction Company Southeast, LLC		\$406.0000	\$8,526.00
<b>790-32.08 OH GUY - THROUGH BOLT TYPE HEAVY DUTY</b>	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$472.8000	\$945.60
Rogers Group, Inc.		\$768.0700	\$1,536.14
Scotty's Contracting & Stone, LLC		\$501.1700	\$1,002.34
Superior Construction Company Southeast, LLC		\$472.8000	\$945.60
<b>790-32.23 GUY GUARD</b>	<b>15.000 EACH</b>		
Jones Bros. Contractors, LLC		\$56.0000	\$840.00
Rogers Group, Inc.		\$22.3100	\$334.65
Scotty's Contracting & Stone, LLC		\$59.3600	\$890.40
Superior Construction Company Southeast, LLC		\$56.0000	\$840.00
<b>790-33.31 SCREW TYPE ANCHOR 23,000LB (F1-5D-P)</b>	<b>21.000 EACH</b>		
Jones Bros. Contractors, LLC		\$498.0000	\$10,458.00
Rogers Group, Inc.		\$803.8500	\$16,880.85
Scotty's Contracting & Stone, LLC		\$527.8800	\$11,085.48
Superior Construction Company Southeast, LLC		\$498.0000	\$10,458.00
<b>790-36.13 TRANSFER STREET LIGHT</b>	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$716.0000	\$2,148.00
Rogers Group, Inc.		\$870.1300	\$2,610.39
Scotty's Contracting & Stone, LLC		\$758.9600	\$2,276.88
Superior Construction Company Southeast, LLC		\$716.0000	\$2,148.00
<b>790-36.14 TRANSFER CONDUCTOR</b>	<b>11.000 EACH</b>		
Jones Bros. Contractors, LLC		\$490.0000	\$5,390.00
Rogers Group, Inc.		\$266.2000	\$2,928.20
Scotty's Contracting & Stone, LLC		\$519.4000	\$5,713.40
Superior Construction Company Southeast, LLC		\$490.0000	\$5,390.00
<b>790-40.02 OH COND 2 7/1 ACSR SPARATE</b>	<b>786.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.2400	\$1,760.64
Rogers Group, Inc.		\$3.4700	\$2,727.42
Scotty's Contracting & Stone, LLC		\$2.3700	\$1,862.82
Superior Construction Company Southeast, LLC		\$2.2400	\$1,760.64



		UNIT PRICE	EXTENSION
<b>790-40.03 OH COND 1/0 6/1 ACSR RAVEN</b>			
	<b>408.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.9600	\$1,207.68
Rogers Group, Inc.		\$4.4200	\$1,803.36
Scotty's Contracting & Stone, LLC		\$3.1400	\$1,281.12
Superior Construction Company Southeast, LLC		\$2.9600	\$1,207.68
<b>790-40.05 OH COND 3/0 6/1 ACSR PIGEON</b>			
	<b>2,158.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$3.8800	\$8,373.04
Rogers Group, Inc.		\$5.3700	\$11,588.46
Scotty's Contracting & Stone, LLC		\$4.1100	\$8,869.38
Superior Construction Company Southeast, LLC		\$3.8800	\$8,373.04
<b>790-40.09 OH COND 336.4 18/1 ACSR MERLIN</b>			
	<b>2,802.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$4.8600	\$13,617.72
Rogers Group, Inc.		\$6.5200	\$18,269.04
Scotty's Contracting & Stone, LLC		\$5.1500	\$14,430.30
Superior Construction Company Southeast, LLC		\$4.8600	\$13,617.72
<b>790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE &amp; LA</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$828.0000	\$1,656.00
Rogers Group, Inc.		\$1,329.9200	\$2,659.84
Scotty's Contracting & Stone, LLC		\$877.6800	\$1,755.36
Superior Construction Company Southeast, LLC		\$828.0000	\$1,656.00
<b>790-60.01 1PH FUSE CUTOUT XARM MOUNT 15KV</b>			
	<b>7.000 EACH</b>		
Jones Bros. Contractors, LLC		\$498.0000	\$3,486.00
Rogers Group, Inc.		\$694.4200	\$4,860.94
Scotty's Contracting & Stone, LLC		\$527.8800	\$3,695.16
Superior Construction Company Southeast, LLC		\$498.0000	\$3,486.00
<b>790-65.06 LIGHTNING ARRESTER POLE MTD 18 KV</b>			
	<b>6.000 EACH</b>		
Jones Bros. Contractors, LLC		\$359.0000	\$2,154.00
Rogers Group, Inc.		\$535.5500	\$3,213.30
Scotty's Contracting & Stone, LLC		\$380.5400	\$2,283.24
Superior Construction Company Southeast, LLC		\$359.0000	\$2,154.00
<b>790-68.10 MISCELLANEOUS ASSEMBLIES</b>			
	<b>6.000 EACH</b>		
Jones Bros. Contractors, LLC		\$310.0000	\$1,860.00
Rogers Group, Inc.		\$412.4400	\$2,474.64
Scotty's Contracting & Stone, LLC		\$328.6000	\$1,971.60
Superior Construction Company Southeast, LLC		\$310.0000	\$1,860.00

		UNIT PRICE	EXTENSION
<b>790-68.13 SGL PHASE MOUNTING BRACKET - FIBERGLASS</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$214.0000	\$214.00
Rogers Group, Inc.		\$369.3100	\$369.31
Scotty's Contracting & Stone, LLC		\$226.8400	\$226.84
Superior Construction Company Southeast, LLC		\$214.0000	\$214.00
<b>790-69.09 GND-ASSY GND ROD WITH ALUMINUM</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$244.0000	\$488.00
Rogers Group, Inc.		\$412.4400	\$824.88
Scotty's Contracting & Stone, LLC		\$258.6400	\$517.28
Superior Construction Company Southeast, LLC		\$244.0000	\$488.00
<b>790-69.11 GROUND-GROUND ROD FOR ST POLE</b>			
	<b>5.000 EACH</b>		
Jones Bros. Contractors, LLC		\$250.0000	\$1,250.00
Rogers Group, Inc.		\$394.5600	\$1,972.80
Scotty's Contracting & Stone, LLC		\$265.0000	\$1,325.00
Superior Construction Company Southeast, LLC		\$250.0000	\$1,250.00
<b>790-69.32 ARM PIN</b>			
	<b>28.000 EACH</b>		
Jones Bros. Contractors, LLC		\$123.0000	\$3,444.00
Rogers Group, Inc.		\$171.5000	\$4,802.00
Scotty's Contracting & Stone, LLC		\$130.3800	\$3,650.64
Superior Construction Company Southeast, LLC		\$123.0000	\$3,444.00
<b>790-69.41 EXTENSION LINK - EPOXY -8FT</b>			
	<b>12.000 EACH</b>		
Jones Bros. Contractors, LLC		\$135.0000	\$1,620.00
Rogers Group, Inc.		\$189.3900	\$2,272.68
Scotty's Contracting & Stone, LLC		\$143.1000	\$1,717.20
Superior Construction Company Southeast, LLC		\$135.0000	\$1,620.00
<b>790-70.11 STREET LIGHT - HPS (250 W, 2 FT ARM)</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,966.0000	\$5,898.00
Rogers Group, Inc.		\$2,570.4100	\$7,711.23
Scotty's Contracting & Stone, LLC		\$2,083.9600	\$6,251.88
Superior Construction Company Southeast, LLC		\$1,966.0000	\$5,898.00
<b>790-98.01 REMOVE WIRE</b>			
	<b>6,500.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$1.5000	\$9,750.00
Rogers Group, Inc.		\$2.7400	\$17,810.00
Scotty's Contracting & Stone, LLC		\$1.5900	\$10,335.00
Superior Construction Company Southeast, LLC		\$1.5000	\$9,750.00

**790-98.02 REMOVE POLES**

**8.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$600.0000	\$4,800.00
Rogers Group, Inc.	\$613.4100	\$4,907.28
Scotty's Contracting & Stone, LLC	\$636.0000	\$5,088.00
Superior Construction Company Southeast, LLC	\$600.0000	\$4,800.00

**790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS**

**103.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$450.0000	\$46,350.00
Rogers Group, Inc.	\$715.4600	\$73,692.38
Scotty's Contracting & Stone, LLC	\$477.0000	\$49,131.00
Superior Construction Company Southeast, LLC	\$450.0000	\$46,350.00

**SUB-TOTAL ROADWAY**

Jones Bros. Contractors, LLC	\$133,112,197.92
Rogers Group, Inc.	\$132,607,463.92
Scotty's Contracting & Stone, LLC	\$135,986,358.94
Superior Construction Company Southeast, LLC	\$138,949,462.71

**SUB-TOTAL BOX BRIDGE**

Jones Bros. Contractors, LLC	\$186,257.04
Rogers Group, Inc.	\$196,927.97
Scotty's Contracting & Stone, LLC	\$205,088.78
Superior Construction Company Southeast, LLC	\$358,008.00

**SUB-TOTAL BRIDGE**

Jones Bros. Contractors, LLC	\$26,742,286.73
Rogers Group, Inc.	\$27,589,833.76
Scotty's Contracting & Stone, LLC	\$28,380,864.21
Superior Construction Company Southeast, LLC	\$36,806,744.34

**SUB-TOTAL UTILITY**

Jones Bros. Contractors, LLC	\$186,172.92
Rogers Group, Inc.	\$249,385.42
Scotty's Contracting & Stone, LLC	\$197,328.94
Superior Construction Company Southeast, LLC	\$186,172.92

**TOTAL CONTRACT**

	COST(A)	TIME(B)	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$160,226,914.61	\$38,760,000.00 (1292 CD)	\$198,986,914.61
Rogers Group, Inc.	\$160,643,611.07	\$46,980,000.00 (1566 CD)	\$207,623,611.07
Scotty's Contracting & Stone, LLC	\$164,769,640.87	\$44,280,000.00 (1476 CD)	\$209,049,640.87
Superior Construction Company Southeast, LLC	\$176,300,387.97	\$41,100,000.00 (1370 CD)	\$217,400,387.97

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

SCOTT COUNTY (Contract No. CNV275 Call 028)

76001-4290-04

THE REPAIR OF THE BRIDGE ON U.S. 27 (S.R. 29) OVER ROARING PAUNCH CREEK (L.M. 25.79).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

---

	TOTAL CONTRACT
Mid-State Construction Company, Inc.	\$823,426.12
Southern Constructors, Inc.	\$1,040,492.00
Twin K Construction, Inc.	\$1,064,916.62

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>105-01 CONSTRUCTION STAKES, LINES AND GRADES</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$3,244.1600	\$3,244.16
Southern Constructors, Inc.		\$25,000.0000	\$25,000.00
Twin K Construction, Inc.		\$12,055.9500	\$12,055.95
<b>201-07.01 REMOVAL AND DISPOSAL OF BRUSH &amp; TREES</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$3,717.6900	\$3,717.69
Southern Constructors, Inc.		\$35,000.0000	\$35,000.00
Twin K Construction, Inc.		\$35,000.0000	\$35,000.00
<b>204-02.01 DRY EXCAVATION (BRIDGES)</b>			
	<b>595.000 C.Y.</b>		
Mid-State Construction Company, Inc.		\$28.1200	\$16,731.40
Southern Constructors, Inc.		\$50.0000	\$29,750.00
Twin K Construction, Inc.		\$44.4900	\$26,471.55
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>0.500 L.M.</b>		
Mid-State Construction Company, Inc.		\$3,984.0600	\$1,992.03
Southern Constructors, Inc.		\$2,000.0000	\$1,000.00
Twin K Construction, Inc.		\$4,057.9100	\$2,028.96
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>500.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$5.4100	\$2,705.00
Southern Constructors, Inc.		\$12.0000	\$6,000.00
Twin K Construction, Inc.		\$5.5800	\$2,790.00
<b>209-08.07 ROCK CHECK DAM</b>			
	<b>2.000 EACH</b>		
Mid-State Construction Company, Inc.		\$980.2900	\$1,960.58
Southern Constructors, Inc.		\$2,400.0000	\$4,800.00
Twin K Construction, Inc.		\$405.8200	\$811.64
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>762.000 TON</b>		
Mid-State Construction Company, Inc.		\$35.1900	\$26,814.78
Southern Constructors, Inc.		\$45.0000	\$34,290.00
Twin K Construction, Inc.		\$34.0200	\$25,923.24
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>56.700 TON</b>		
Mid-State Construction Company, Inc.		\$267.5000	\$15,167.25
Southern Constructors, Inc.		\$250.0000	\$14,175.00
Twin K Construction, Inc.		\$249.5400	\$14,148.92

		UNIT PRICE	EXTENSION
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>75.000 TON</b>		
Mid-State Construction Company, Inc.		\$239.0400	\$17,928.00
Southern Constructors, Inc.		\$235.0000	\$17,625.00
Twin K Construction, Inc.		\$223.0000	\$16,725.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>2.300 TON</b>		
Mid-State Construction Company, Inc.		\$1,024.4700	\$2,356.28
Southern Constructors, Inc.		\$1,000.0000	\$2,300.00
Twin K Construction, Inc.		\$955.6900	\$2,198.09
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>1.000 TON</b>		
Mid-State Construction Company, Inc.		\$796.8100	\$796.81
Southern Constructors, Inc.		\$800.0000	\$800.00
Twin K Construction, Inc.		\$743.3200	\$743.32
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>149.000 TON</b>		
Mid-State Construction Company, Inc.		\$267.5000	\$39,857.50
Southern Constructors, Inc.		\$250.0000	\$37,250.00
Twin K Construction, Inc.		\$249.5400	\$37,181.46
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>0.400 L.M.</b>		
Mid-State Construction Company, Inc.		\$1,138.3000	\$455.32
Southern Constructors, Inc.		\$2,000.0000	\$800.00
Twin K Construction, Inc.		\$1,061.8800	\$424.75
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>100.000 TON</b>		
Mid-State Construction Company, Inc.		\$220.8300	\$22,083.00
Southern Constructors, Inc.		\$210.0000	\$21,000.00
Twin K Construction, Inc.		\$206.0100	\$20,601.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>322.000 LB.</b>		
Mid-State Construction Company, Inc.		\$2.9600	\$953.12
Southern Constructors, Inc.		\$3.0000	\$966.00
Twin K Construction, Inc.		\$2.6000	\$837.20
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>12.000 C.Y.</b>		
Mid-State Construction Company, Inc.		\$3,017.6400	\$36,211.68
Southern Constructors, Inc.		\$3,000.0000	\$36,000.00
Twin K Construction, Inc.		\$3,934.2100	\$47,210.52

		UNIT PRICE	EXTENSION
<b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>			
	<b>172.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$347.3200	\$59,739.04
Southern Constructors, Inc.		\$600.0000	\$103,200.00
Twin K Construction, Inc.		\$329.7500	\$56,717.00
<b>604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)</b>			
	<b>161.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$13.6600	\$2,199.26
Southern Constructors, Inc.		\$15.0000	\$2,415.00
Twin K Construction, Inc.		\$17.5900	\$2,831.99
<b>604-10.05 CONCRETE</b>			
	<b>48.000 S.F.</b>		
Mid-State Construction Company, Inc.		\$150.6800	\$7,232.64
Southern Constructors, Inc.		\$225.0000	\$10,800.00
Twin K Construction, Inc.		\$140.3900	\$6,738.72
<b>604-10.18 REINFORCING STEEL (REPAIRS)</b>			
	<b>1,736.000 LB.</b>		
Mid-State Construction Company, Inc.		\$2.7700	\$4,808.72
Southern Constructors, Inc.		\$7.0000	\$12,152.00
Twin K Construction, Inc.		\$1.9700	\$3,419.92
<b>604-10.34 CONCRETE OVERLAYED BRIDGE DECK REPAIR (FULL DEPTH)</b>			
	<b>82.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$525.4200	\$43,084.44
Southern Constructors, Inc.		\$1,000.0000	\$82,000.00
Twin K Construction, Inc.		\$419.1400	\$34,369.48
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>26.000 S.F.</b>		
Mid-State Construction Company, Inc.		\$151.7800	\$3,946.28
Southern Constructors, Inc.		\$300.0000	\$7,800.00
Twin K Construction, Inc.		\$881.1600	\$22,910.16
<b>604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)</b>			
	<b>52.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$379.4400	\$19,730.88
Southern Constructors, Inc.		\$750.0000	\$39,000.00
Twin K Construction, Inc.		\$271.9300	\$14,140.36
<b>604-10.58 EPOXY INJECTION (INJECTION)</b>			
	<b>3.000 GAL.</b>		
Mid-State Construction Company, Inc.		\$227.6600	\$682.98
Southern Constructors, Inc.		\$275.0000	\$825.00
Twin K Construction, Inc.		\$365.8400	\$1,097.52



		UNIT PRICE	EXTENSION
<b>604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)</b>	<b>52.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$170.7500	\$8,879.00
Southern Constructors, Inc.		\$300.0000	\$15,600.00
Twin K Construction, Inc.		\$213.4100	\$11,097.32
<b>604-10.90 MISCELLANEOUS BRIDGE ITEMS</b>	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$38,475.9400	\$38,475.94
Southern Constructors, Inc.		\$40,000.0000	\$40,000.00
Twin K Construction, Inc.		\$35,962.1600	\$35,962.16
<b>617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)</b>	<b>781.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$68.3000	\$53,342.30
Southern Constructors, Inc.		\$70.0000	\$54,670.00
Twin K Construction, Inc.		\$106.7200	\$83,348.32
<b>621-05.02 TEMPORARY SHORING</b>	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$27,241.2500	\$27,241.25
Southern Constructors, Inc.		\$40,000.0000	\$40,000.00
Twin K Construction, Inc.		\$38,494.0700	\$38,494.07
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>	<b>110.000 TON</b>		
Mid-State Construction Company, Inc.		\$138.4700	\$15,231.70
Southern Constructors, Inc.		\$180.0000	\$19,800.00
Twin K Construction, Inc.		\$1,199.2700	\$131,919.70
<b>710-09.02 6" PIPE UNDERDRAIN</b>	<b>100.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$40.2700	\$4,027.00
Southern Constructors, Inc.		\$22.0000	\$2,200.00
Twin K Construction, Inc.		\$25.2100	\$2,521.00
<b>710-10.02 6" PERFORATED PLASTIC PIPE</b>	<b>120.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$48.2700	\$5,792.40
Southern Constructors, Inc.		\$30.0000	\$3,600.00
Twin K Construction, Inc.		\$50.8200	\$6,098.40
<b>712-01 TRAFFIC CONTROL</b>	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$45,302.9700	\$45,302.97
Southern Constructors, Inc.		\$65,000.0000	\$65,000.00
Twin K Construction, Inc.		\$45,000.0000	\$45,000.00

		UNIT PRICE	EXTENSION
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>2.000 EACH</b>		
Mid-State Construction Company, Inc.		\$7,683.5300	\$15,367.06
Southern Constructors, Inc.		\$7,500.0000	\$15,000.00
Twin K Construction, Inc.		\$9,026.0100	\$18,052.02
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>40.000 EACH</b>		
Mid-State Construction Company, Inc.		\$38.7000	\$1,548.00
Southern Constructors, Inc.		\$40.0000	\$1,600.00
Twin K Construction, Inc.		\$36.1000	\$1,444.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>30.000 EACH</b>		
Mid-State Construction Company, Inc.		\$14.2300	\$426.90
Southern Constructors, Inc.		\$20.0000	\$600.00
Twin K Construction, Inc.		\$13.2700	\$398.10
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>2,309.000 S.F.</b>		
Mid-State Construction Company, Inc.		\$8.2500	\$19,049.25
Southern Constructors, Inc.		\$12.0000	\$27,708.00
Twin K Construction, Inc.		\$7.7000	\$17,779.30
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>5,490.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$3.4100	\$18,720.90
Southern Constructors, Inc.		\$3.5000	\$19,215.00
Twin K Construction, Inc.		\$3.1900	\$17,513.10
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>24.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$22.7700	\$546.48
Southern Constructors, Inc.		\$25.0000	\$600.00
Twin K Construction, Inc.		\$21.2400	\$509.76
<b>713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR</b>			
	<b>26.000 EACH</b>		
Mid-State Construction Company, Inc.		\$14.2300	\$369.98
Southern Constructors, Inc.		\$20.0000	\$520.00
Twin K Construction, Inc.		\$13.2700	\$345.02
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>10.000 EACH</b>		
Mid-State Construction Company, Inc.		\$113.8300	\$1,138.30
Southern Constructors, Inc.		\$120.0000	\$1,200.00
Twin K Construction, Inc.		\$106.1900	\$1,061.90

		UNIT PRICE	EXTENSION
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>10.000 EACH</b>		
Mid-State Construction Company, Inc.		\$11.3800	\$113.80
Southern Constructors, Inc.		\$12.0000	\$120.00
Twin K Construction, Inc.		\$10.6200	\$106.20
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.350 L.M.</b>		
Mid-State Construction Company, Inc.		\$7,968.1100	\$2,788.84
Southern Constructors, Inc.		\$7,500.0000	\$2,625.00
Twin K Construction, Inc.		\$7,433.1800	\$2,601.61
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$86,622.3400	\$86,622.34
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
Twin K Construction, Inc.		\$117,098.8500	\$117,098.85
<b>730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$26,180.9000	\$26,180.90
Southern Constructors, Inc.		\$35,000.0000	\$35,000.00
Twin K Construction, Inc.		\$13,698.2900	\$13,698.29
<b>740-07.04 GEOGRID REINFORCEMENT TYPE 2</b>			
	<b>1,134.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$4.7800	\$5,420.52
Southern Constructors, Inc.		\$15.0000	\$17,010.00
Twin K Construction, Inc.		\$4.6100	\$5,227.74
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>373.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$5.5500	\$2,070.15
Southern Constructors, Inc.		\$12.0000	\$4,476.00
Twin K Construction, Inc.		\$3.1500	\$1,174.95
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>6.000 EACH</b>		
Mid-State Construction Company, Inc.		\$9,675.5500	\$58,053.30
Southern Constructors, Inc.		\$5,500.0000	\$33,000.00
Twin K Construction, Inc.		\$9,026.0100	\$54,156.06
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>400.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$46.5700	\$18,628.00
Southern Constructors, Inc.		\$42.0000	\$16,800.00
Twin K Construction, Inc.		\$66.4900	\$26,596.00

UNIT PRICE EXTENSION

712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL

600.000 L.F.

Mid-State Construction Company, Inc.	\$56.1500	\$33,690.00
Southern Constructors, Inc.	\$82.0000	\$49,200.00
Twin K Construction, Inc.	\$75.5600	\$45,336.00

**SUB-TOTAL BRIDGE**

Mid-State Construction Company, Inc.	\$823,426.12
Southern Constructors, Inc.	\$1,040,492.00
Twin K Construction, Inc.	\$1,064,916.62

**TOTAL CONTRACT**

Mid-State Construction Company, Inc.	\$823,426.12
Southern Constructors, Inc.	\$1,040,492.00
Twin K Construction, Inc.	\$1,064,916.62

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

SHELBY COUNTY (Contract No. CNV259 Call 029)

HSIP-177(34),79052-3227-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS INCLUDING RESURFACING AND SIGNALS ON S.R. 177 AT THE I-40 INTERCHANGE IN MEMPHIS (L.M. 9.92 - L.M. 10.45).

PROJECT LENGTH - 0.555 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

DBE GOAL 4.50%

---

	TOTAL CONTRACT
Standard Construction Company, Inc.	\$1,328,131.90
Perry Pavement Company, LLC	\$1,571,510.38

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>			
		<b>1.000 LS</b>		
	Standard Construction Company, Inc.		\$10,250.0000	\$10,250.00
	Perry Pavement Company, LLC		\$25,250.0000	\$25,250.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>			
		<b>1.000 LS</b>		
	Standard Construction Company, Inc.		\$2,640.0000	\$2,640.00
	Perry Pavement Company, LLC		\$10,100.0000	\$10,100.00
<b>202-03</b>	<b>REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.</b>			
		<b>13.000 S.Y.</b>		
	Standard Construction Company, Inc.		\$400.0000	\$5,200.00
	Perry Pavement Company, LLC		\$252.5000	\$3,282.50
<b>202-08.10</b>	<b>REMOVAL OF CURB (CONCRETE)</b>			
		<b>21.000 L.F.</b>		
	Standard Construction Company, Inc.		\$85.0000	\$1,785.00
	Perry Pavement Company, LLC		\$75.7500	\$1,590.75
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
		<b>23.000 C.Y.</b>		
	Standard Construction Company, Inc.		\$150.0000	\$3,450.00
	Perry Pavement Company, LLC		\$126.2500	\$2,903.75
<b>203-06</b>	<b>WATER</b>			
		<b>1.000 M.G.</b>		
	Standard Construction Company, Inc.		\$60.0000	\$60.00
	Perry Pavement Company, LLC		\$1,175.0000	\$1,175.00
<b>208-01.05</b>	<b>BROOMING &amp; DEGRASSING SHOULDERS</b>			
		<b>0.088 L.M.</b>		
	Standard Construction Company, Inc.		\$18,500.0000	\$1,628.00
	Perry Pavement Company, LLC		\$5,100.0000	\$448.80
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>			
		<b>2.000 C.Y.</b>		
	Standard Construction Company, Inc.		\$55.0000	\$110.00
	Perry Pavement Company, LLC		\$10.2500	\$20.50
<b>209-08.03</b>	<b>TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
		<b>435.000 L.F.</b>		
	Standard Construction Company, Inc.		\$13.8000	\$6,003.00
	Perry Pavement Company, LLC		\$5.6500	\$2,457.75
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
		<b>4.000 TON</b>		
	Standard Construction Company, Inc.		\$1,850.0000	\$7,400.00
	Perry Pavement Company, LLC		\$1,010.0000	\$4,040.00

		UNIT PRICE	EXTENSION
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>75.000 TON</b>		
Standard Construction Company, Inc.		\$210.0000	\$15,750.00
Perry Pavement Company, LLC		\$531.2500	\$39,843.75
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>672.000 TON</b>		
Standard Construction Company, Inc.		\$193.5000	\$130,032.00
Perry Pavement Company, LLC		\$278.9500	\$187,454.40
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>723.000 TON</b>		
Standard Construction Company, Inc.		\$49.5000	\$35,788.50
Perry Pavement Company, LLC		\$106.9500	\$77,324.85
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
	<b>1,531.000 S.F.</b>		
Standard Construction Company, Inc.		\$15.4000	\$23,577.40
Perry Pavement Company, LLC		\$14.1500	\$21,663.65
<b>701-02.01 CONCRETE CURB RAMP (RETROFIT)</b>			
	<b>456.000 S.F.</b>		
Standard Construction Company, Inc.		\$53.0000	\$24,168.00
Perry Pavement Company, LLC		\$48.5000	\$22,116.00
<b>701-02.03 CONCRETE CURB RAMP</b>			
	<b>506.000 S.F.</b>		
Standard Construction Company, Inc.		\$53.0000	\$26,818.00
Perry Pavement Company, LLC		\$48.5000	\$24,541.00
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>18.000 C.Y.</b>		
Standard Construction Company, Inc.		\$1,073.0000	\$19,314.00
Perry Pavement Company, LLC		\$984.7500	\$17,725.50
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>50.000 L.F.</b>		
Standard Construction Company, Inc.		\$13.8000	\$690.00
Perry Pavement Company, LLC		\$5.1500	\$257.50
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>4.000 EACH</b>		
Standard Construction Company, Inc.		\$500.0000	\$2,000.00
Perry Pavement Company, LLC		\$510.0000	\$2,040.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Standard Construction Company, Inc.		\$153,200.0000	\$153,200.00
Perry Pavement Company, LLC		\$185,415.0000	\$185,415.00



		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>130.000 EACH</b>		
Standard Construction Company, Inc.		\$37.0000	\$4,810.00
Perry Pavement Company, LLC		\$34.3500	\$4,465.50
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>81.000 EACH</b>		
Standard Construction Company, Inc.		\$39.0000	\$3,159.00
Perry Pavement Company, LLC		\$35.3500	\$2,863.35
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>48.000 EACH</b>		
Standard Construction Company, Inc.		\$39.0000	\$1,872.00
Perry Pavement Company, LLC		\$35.3500	\$1,696.80
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>562.000 S.F.</b>		
Standard Construction Company, Inc.		\$7.5000	\$4,215.00
Perry Pavement Company, LLC		\$6.9500	\$3,905.90
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>30.000 L.F.</b>		
Standard Construction Company, Inc.		\$14.6000	\$438.00
Perry Pavement Company, LLC		\$13.4000	\$402.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>5.000 EACH</b>		
Standard Construction Company, Inc.		\$1,320.0000	\$6,600.00
Perry Pavement Company, LLC		\$1,212.0000	\$6,060.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>154.000 L.F.</b>		
Standard Construction Company, Inc.		\$6.1000	\$939.40
Perry Pavement Company, LLC		\$5.6000	\$862.40
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>532.000 LB.</b>		
Standard Construction Company, Inc.		\$5.0000	\$2,660.00
Perry Pavement Company, LLC		\$4.5500	\$2,420.60
<b>713-11.21 P POST SLIP BASE</b>			
	<b>10.000 EACH</b>		
Standard Construction Company, Inc.		\$440.0000	\$4,400.00
Perry Pavement Company, LLC		\$404.0000	\$4,040.00
<b>713-11.22 U POST SLIP BASE</b>			
	<b>5.000 EACH</b>		
Standard Construction Company, Inc.		\$314.0000	\$1,570.00
Perry Pavement Company, LLC		\$287.8500	\$1,439.25

		UNIT PRICE	EXTENSION
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>	<b>311.000 S.F.</b>		
Standard Construction Company, Inc.		\$17.1000	\$5,318.10
Perry Pavement Company, LLC		\$15.6500	\$4,867.15
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>	<b>118.000 S.F.</b>		
Standard Construction Company, Inc.		\$19.3000	\$2,277.40
Perry Pavement Company, LLC		\$17.7000	\$2,088.60
<b>713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)</b>	<b>144.000 S.F.</b>		
Standard Construction Company, Inc.		\$37.0000	\$5,328.00
Perry Pavement Company, LLC		\$40.8000	\$5,875.20
<b>713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)</b>	<b>8.000 EACH</b>		
Standard Construction Company, Inc.		\$605.0000	\$4,840.00
Perry Pavement Company, LLC		\$805.8000	\$6,446.40
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>	<b>2.000 EACH</b>		
Standard Construction Company, Inc.		\$55.0000	\$110.00
Perry Pavement Company, LLC		\$50.5000	\$101.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>	<b>3.000 EACH</b>		
Standard Construction Company, Inc.		\$7,540.0000	\$22,620.00
Perry Pavement Company, LLC		\$6,918.5000	\$20,755.50
<b>713-16.20 SIGNS (R1-2)</b>	<b>1.000 EACH</b>		
Standard Construction Company, Inc.		\$275.0000	\$275.00
Perry Pavement Company, LLC		\$252.5000	\$252.50
<b>713-16.21 SIGNS (R3-5R)</b>	<b>2.000 EACH</b>		
Standard Construction Company, Inc.		\$132.0000	\$264.00
Perry Pavement Company, LLC		\$121.2000	\$242.40
<b>713-16.22 SIGNS (R4-7, OM1-1)</b>	<b>2.000 EACH</b>		
Standard Construction Company, Inc.		\$303.0000	\$606.00
Perry Pavement Company, LLC		\$277.7500	\$555.50
<b>713-16.23 SIGNS (R4-7C, OM1-1)</b>	<b>3.000 EACH</b>		
Standard Construction Company, Inc.		\$303.0000	\$909.00
Perry Pavement Company, LLC		\$277.7500	\$833.25

		UNIT PRICE	EXTENSION
<b>713-16.24 SIGNS (W3-1)</b>			
	<b>1.000 EACH</b>		
Standard Construction Company, Inc.		\$330.0000	\$330.00
Perry Pavement Company, LLC		\$303.0000	\$303.00
<b>713-16.25 SIGNS (W3-2)</b>			
	<b>1.000 EACH</b>		
Standard Construction Company, Inc.		\$330.0000	\$330.00
Perry Pavement Company, LLC		\$303.0000	\$303.00
<b>713-16.26 SIGNS (W4-3R)</b>			
	<b>2.000 EACH</b>		
Standard Construction Company, Inc.		\$330.0000	\$660.00
Perry Pavement Company, LLC		\$303.0000	\$606.00
<b>713-16.27 SIGNS (M3-2, M1-1, M6-3)</b>			
	<b>1.000 EACH</b>		
Standard Construction Company, Inc.		\$275.0000	\$275.00
Perry Pavement Company, LLC		\$252.5000	\$252.50
<b>713-16.28 SIGNS (M3-2, M1-1, M5-2R)</b>			
	<b>1.000 EACH</b>		
Standard Construction Company, Inc.		\$275.0000	\$275.00
Perry Pavement Company, LLC		\$252.5000	\$252.50
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>16.000 EACH</b>		
Standard Construction Company, Inc.		\$43.0000	\$688.00
Perry Pavement Company, LLC		\$39.4000	\$630.40
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>278.000 EACH</b>		
Standard Construction Company, Inc.		\$43.0000	\$11,954.00
Perry Pavement Company, LLC		\$39.4000	\$10,953.20
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>30.000 S.Y.</b>		
Standard Construction Company, Inc.		\$34.0000	\$1,020.00
Perry Pavement Company, LLC		\$31.3000	\$939.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>668.000 L.F.</b>		
Standard Construction Company, Inc.		\$22.0000	\$14,696.00
Perry Pavement Company, LLC		\$20.2000	\$13,493.60
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>27.000 EACH</b>		
Standard Construction Company, Inc.		\$231.0000	\$6,237.00
Perry Pavement Company, LLC		\$212.1000	\$5,726.70

		UNIT PRICE	EXTENSION
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>443.000 L.F.</b>		
Standard Construction Company, Inc.		\$3.3000	\$1,461.90
Perry Pavement Company, LLC		\$3.0500	\$1,351.15
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>1,027.000 L.F.</b>		
Standard Construction Company, Inc.		\$43.0000	\$44,161.00
Perry Pavement Company, LLC		\$39.4000	\$40,463.80
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>7.000 EACH</b>		
Standard Construction Company, Inc.		\$220.0000	\$1,540.00
Perry Pavement Company, LLC		\$202.0000	\$1,414.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>2.000 EACH</b>		
Standard Construction Company, Inc.		\$440.0000	\$880.00
Perry Pavement Company, LLC		\$404.0000	\$808.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>1.000 EACH</b>		
Standard Construction Company, Inc.		\$220.0000	\$220.00
Perry Pavement Company, LLC		\$202.0000	\$202.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>21.000 S.F.</b>		
Standard Construction Company, Inc.		\$27.5000	\$577.50
Perry Pavement Company, LLC		\$25.2500	\$530.25
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>579.000 L.F.</b>		
Standard Construction Company, Inc.		\$1.2000	\$694.80
Perry Pavement Company, LLC		\$1.1000	\$636.90
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>3.740 L.M.</b>		
Standard Construction Company, Inc.		\$2,310.0000	\$8,639.40
Perry Pavement Company, LLC		\$2,121.0000	\$7,932.54
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>16,043.000 L.F.</b>		
Standard Construction Company, Inc.		\$0.9000	\$14,438.70
Perry Pavement Company, LLC		\$0.8000	\$12,834.40
<b>716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>784.000 L.F.</b>		
Standard Construction Company, Inc.		\$1.8000	\$1,411.20
Perry Pavement Company, LLC		\$1.6500	\$1,293.60

		UNIT PRICE	EXTENSION
<b>716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>514.000 L.F.</b>		
Standard Construction Company, Inc.		\$3.9000	\$2,004.60
Perry Pavement Company, LLC		\$3.5500	\$1,824.70
<b>716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)</b>			
	<b>29.000 S.Y.</b>		
Standard Construction Company, Inc.		\$16.5000	\$478.50
Perry Pavement Company, LLC		\$15.1500	\$439.35
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>891.000 L.F.</b>		
Standard Construction Company, Inc.		\$5.5000	\$4,900.50
Perry Pavement Company, LLC		\$5.0500	\$4,499.55
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>20.000 EACH</b>		
Standard Construction Company, Inc.		\$220.0000	\$4,400.00
Perry Pavement Company, LLC		\$202.0000	\$4,040.00
<b>716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>2.000 EACH</b>		
Standard Construction Company, Inc.		\$325.0000	\$650.00
Perry Pavement Company, LLC		\$297.9500	\$595.90
<b>716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)</b>			
	<b>10.000 EACH</b>		
Standard Construction Company, Inc.		\$325.0000	\$3,250.00
Perry Pavement Company, LLC		\$297.9500	\$2,979.50
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>3.740 L.M.</b>		
Standard Construction Company, Inc.		\$6,710.0000	\$25,095.40
Perry Pavement Company, LLC		\$6,161.0000	\$23,042.14
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>232.000 L.F.</b>		
Standard Construction Company, Inc.		\$3.3000	\$765.60
Perry Pavement Company, LLC		\$3.0500	\$707.60
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Standard Construction Company, Inc.		\$105,000.0000	\$105,000.00
Perry Pavement Company, LLC		\$269,575.0000	\$269,575.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>1.000 EACH</b>		
Standard Construction Company, Inc.		\$13,200.0000	\$13,200.00
Perry Pavement Company, LLC		\$11,220.0000	\$11,220.00

		UNIT PRICE	EXTENSION
<b>730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)</b>			
	<b>1.000 EACH</b>		
Standard Construction Company, Inc.		\$1,210.0000	\$1,210.00
Perry Pavement Company, LLC		\$851.7000	\$851.70
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>7.000 EACH</b>		
Standard Construction Company, Inc.		\$1,210.0000	\$8,470.00
Perry Pavement Company, LLC		\$1,081.2000	\$7,568.40
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>			
	<b>2.000 EACH</b>		
Standard Construction Company, Inc.		\$1,870.0000	\$3,740.00
Perry Pavement Company, LLC		\$1,734.0000	\$3,468.00
<b>730-02.30 SIGNAL HEAD ASSEMBLY (130-A3 WITH BACKPLATE)</b>			
	<b>6.000 EACH</b>		
Standard Construction Company, Inc.		\$1,210.0000	\$7,260.00
Perry Pavement Company, LLC		\$1,596.3000	\$9,577.80
<b>730-02.31 SIGNAL HEAD ASSEMBLY (130-A3 POLE MOUNTED)</b>			
	<b>4.000 EACH</b>		
Standard Construction Company, Inc.		\$1,210.0000	\$4,840.00
Perry Pavement Company, LLC		\$1,688.1000	\$6,752.40
<b>730-02.32 SIGNAL HEAD ASSEMBLY (140-A1 WITH BACKPLATE)</b>			
	<b>2.000 EACH</b>		
Standard Construction Company, Inc.		\$1,930.0000	\$3,860.00
Perry Pavement Company, LLC		\$1,744.2000	\$3,488.40
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>6.000 EACH</b>		
Standard Construction Company, Inc.		\$935.0000	\$5,610.00
Perry Pavement Company, LLC		\$1,377.0000	\$8,262.00
<b>730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)</b>			
	<b>1.000 EACH</b>		
Standard Construction Company, Inc.		\$2,700.0000	\$2,700.00
Perry Pavement Company, LLC		\$1,927.8000	\$1,927.80
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>1.000 EACH</b>		
Standard Construction Company, Inc.		\$13,750.0000	\$13,750.00
Perry Pavement Company, LLC		\$6,630.0000	\$6,630.00
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>2,730.000 L.F.</b>		
Standard Construction Company, Inc.		\$2.2000	\$6,006.00
Perry Pavement Company, LLC		\$2.2000	\$6,006.00

		UNIT PRICE	EXTENSION
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>2,690.000 L.F.</b>		
Standard Construction Company, Inc.		\$3.3000	\$8,877.00
Perry Pavement Company, LLC		\$2.3500	\$6,321.50
<b>730-08.04 SIGNAL CABLE - 9 CONDUCTOR</b>			
	<b>900.000 L.F.</b>		
Standard Construction Company, Inc.		\$4.4000	\$3,960.00
Perry Pavement Company, LLC		\$2.9500	\$2,655.00
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>132.000 L.F.</b>		
Standard Construction Company, Inc.		\$27.5000	\$3,630.00
Perry Pavement Company, LLC		\$13.2500	\$1,749.00
<b>730-12.03 CONDUIT 3" DIAMETER (PVC)</b>			
	<b>294.000 L.F.</b>		
Standard Construction Company, Inc.		\$35.0000	\$10,290.00
Perry Pavement Company, LLC		\$14.8000	\$4,351.20
<b>730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE)</b>			
	<b>815.000 L.F.</b>		
Standard Construction Company, Inc.		\$35.0000	\$28,525.00
Perry Pavement Company, LLC		\$24.5000	\$19,967.50
<b>730-13.08 VEHICLE DETECTOR (VIDEO/RADAR DETECTION)</b>			
	<b>2.000 EACH</b>		
Standard Construction Company, Inc.		\$13,750.0000	\$27,500.00
Perry Pavement Company, LLC		\$13,158.0000	\$26,316.00
<b>730-13.09 VEHICLE DETECTOR (VIDEO WITHOUT RADAR DETECTION)</b>			
	<b>2.000 EACH</b>		
Standard Construction Company, Inc.		\$11,000.0000	\$22,000.00
Perry Pavement Company, LLC		\$8,772.0000	\$17,544.00
<b>730-13.10 VEHICLE DETECTOR (EMERGENCY VEHICLE DETECTOR)</b>			
	<b>4.000 EACH</b>		
Standard Construction Company, Inc.		\$4,950.0000	\$19,800.00
Perry Pavement Company, LLC		\$4,182.0000	\$16,728.00
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>1.000 EACH</b>		
Standard Construction Company, Inc.		\$39,600.0000	\$39,600.00
Perry Pavement Company, LLC		\$36,618.0000	\$36,618.00
<b>730-16.04 CONTROLLER (ATC)</b>			
	<b>1.000 EACH</b>		
Standard Construction Company, Inc.		\$4,680.0000	\$4,680.00
Perry Pavement Company, LLC		\$4,998.0000	\$4,998.00

		UNIT PRICE	EXTENSION
<b>730-23.02 STEEL STRAIN POLE (35' CCTV POLE)</b>			
	<b>1.000 EACH</b>		
Standard Construction Company, Inc.		\$18,150.0000	\$18,150.00
Perry Pavement Company, LLC		\$14,790.0000	\$14,790.00
<b>730-23.30 PEDESTAL POLE (10 FT. PEDESTRIAN)</b>			
	<b>3.000 EACH</b>		
Standard Construction Company, Inc.		\$3,850.0000	\$11,550.00
Perry Pavement Company, LLC		\$2,397.0000	\$7,191.00
<b>730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')</b>			
	<b>1.000 EACH</b>		
Standard Construction Company, Inc.		\$42,350.0000	\$42,350.00
Perry Pavement Company, LLC		\$33,150.0000	\$33,150.00
<b>730-25.15 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')</b>			
	<b>1.000 EACH</b>		
Standard Construction Company, Inc.		\$49,500.0000	\$49,500.00
Perry Pavement Company, LLC		\$52,020.0000	\$52,020.00
<b>730-25.16 CANTILEVER SIGNAL SUPPORT (1 ARM @ 80')</b>			
	<b>1.000 EACH</b>		
Standard Construction Company, Inc.		\$55,000.0000	\$55,000.00
Perry Pavement Company, LLC		\$53,897.0000	\$53,897.00
<b>730-25.18 CANTILEVER SIGNAL SUPPORT (1 ARM @ 90')</b>			
	<b>1.000 EACH</b>		
Standard Construction Company, Inc.		\$66,000.0000	\$66,000.00
Perry Pavement Company, LLC		\$57,171.0000	\$57,171.00
<b>730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON &amp; 15IN SIGN</b>			
	<b>10.000 EACH</b>		
Standard Construction Company, Inc.		\$2,200.0000	\$22,000.00
Perry Pavement Company, LLC		\$2,295.0000	\$22,950.00
<b>730-35.06 BATTERY BACK-UP AND POWER CONDITIONER</b>			
	<b>1.000 EACH</b>		
Standard Construction Company, Inc.		\$11,000.0000	\$11,000.00
Perry Pavement Company, LLC		\$5,304.0000	\$5,304.00
<b>740-11.04 TEMPORARY SEDIMENT TUBE 20IN</b>			
	<b>100.000 L.F.</b>		
Standard Construction Company, Inc.		\$13.8000	\$1,380.00
Perry Pavement Company, LLC		\$7.6500	\$765.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>1.000 M.G.</b>		
Standard Construction Company, Inc.		\$110.0000	\$110.00
Perry Pavement Company, LLC		\$1,173.0000	\$1,173.00





**SUB-TOTAL ROADWAY**

Standard Construction Company, Inc.  
Perry Pavement Company, LLC

\$1,328,131.90  
\$1,571,510.38

**TOTAL CONTRACT**

Standard Construction Company, Inc.  
Perry Pavement Company, LLC

\$1,328,131.90  
\$1,571,510.38

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

SHELBY COUNTY (Contract No. CNV266 Call 031)

79007-4181-04

THE REPAIR OF THE BRIDGE ON I-40 OVER THE WOLF RIVER (L.M. 9.42).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2022

---

	TOTAL CONTRACT
Dement Construction Company, LLC	\$1,130,074.00
Kiewit Infrastructure South Co.	\$1,421,749.75

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>700.000 L.F.</b>		
Dement Construction Company, LLC		\$10.0000	\$7,000.00
Kiewit Infrastructure South Co.		\$13.5000	\$9,450.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>1.000 TON</b>		
Dement Construction Company, LLC		\$1,800.0000	\$1,800.00
Kiewit Infrastructure South Co.		\$5,830.0000	\$5,830.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>2.000 TON</b>		
Dement Construction Company, LLC		\$2,325.0000	\$4,650.00
Kiewit Infrastructure South Co.		\$10,780.0000	\$21,560.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>30.000 S.Y.</b>		
Dement Construction Company, LLC		\$367.5000	\$11,025.00
Kiewit Infrastructure South Co.		\$1,190.0000	\$35,700.00
<b>602-10.32 STRUCTURAL STEEL (REPAIRS)</b>			
	<b>527.000 LB.</b>		
Dement Construction Company, LLC		\$96.0000	\$50,592.00
Kiewit Infrastructure South Co.		\$35.0000	\$18,445.00
<b>604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)</b>			
	<b>1,375.000 S.Y.</b>		
Dement Construction Company, LLC		\$12.0000	\$16,500.00
Kiewit Infrastructure South Co.		\$13.8500	\$19,043.75
<b>604-10.05 CONCRETE</b>			
	<b>10.000 S.F.</b>		
Dement Construction Company, LLC		\$400.0000	\$4,000.00
Kiewit Infrastructure South Co.		\$400.0000	\$4,000.00
<b>604-10.18 REINFORCING STEEL (REPAIRS)</b>			
	<b>1,250.000 LB.</b>		
Dement Construction Company, LLC		\$9.1600	\$11,450.00
Kiewit Infrastructure South Co.		\$5.2500	\$6,562.50
<b>604-10.42 CONCRETE REPAIRS</b>			
	<b>300.000 C.F.</b>		
Dement Construction Company, LLC		\$740.0000	\$222,000.00
Kiewit Infrastructure South Co.		\$214.0000	\$64,200.00
<b>604-10.46 EXPANSION JOINT REPAIRS (TYPE G)</b>			
	<b>125.000 L.F.</b>		
Dement Construction Company, LLC		\$1,000.0000	\$125,000.00
Kiewit Infrastructure South Co.		\$1,279.0000	\$159,875.00

		UNIT PRICE	EXTENSION
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>2.000 S.F.</b>		
Dement Construction Company, LLC		\$600.0000	\$1,200.00
Kiewit Infrastructure South Co.		\$250.0000	\$500.00
<b>604-10.90 MISCELLANEOUS BRIDGE ITEMS</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$15,200.0000	\$15,200.00
Kiewit Infrastructure South Co.		\$18,497.0000	\$18,497.00
<b>705-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>184.000 EACH</b>		
Dement Construction Company, LLC		\$12.5000	\$2,300.00
Kiewit Infrastructure South Co.		\$14.0000	\$2,576.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>76.000 L.F.</b>		
Dement Construction Company, LLC		\$90.0000	\$6,840.00
Kiewit Infrastructure South Co.		\$105.0000	\$7,980.00
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$5,500.0000	\$11,000.00
Kiewit Infrastructure South Co.		\$6,000.0000	\$12,000.00
<b>706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$375.0000	\$375.00
Kiewit Infrastructure South Co.		\$425.0000	\$425.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>300.000 L.F.</b>		
Dement Construction Company, LLC		\$10.0000	\$3,000.00
Kiewit Infrastructure South Co.		\$10.0000	\$3,000.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>175.000 TON</b>		
Dement Construction Company, LLC		\$100.0000	\$17,500.00
Kiewit Infrastructure South Co.		\$80.0000	\$14,000.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$20,000.0000	\$20,000.00
Kiewit Infrastructure South Co.		\$142,120.0000	\$142,120.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>2,430.000 L.F.</b>		
Dement Construction Company, LLC		\$35.0000	\$85,050.00
Kiewit Infrastructure South Co.		\$75.0000	\$182,250.00

		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>165.000 EACH</b>		
Dement Construction Company, LLC		\$32.0000	\$5,280.00
Kiewit Infrastructure South Co.		\$40.0000	\$6,600.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>720.000 S.F.</b>		
Dement Construction Company, LLC		\$7.2500	\$5,220.00
Kiewit Infrastructure South Co.		\$9.0000	\$6,480.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>300.000 L.F.</b>		
Dement Construction Company, LLC		\$13.5000	\$4,050.00
Kiewit Infrastructure South Co.		\$19.0000	\$5,700.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$850.0000	\$2,550.00
Kiewit Infrastructure South Co.		\$1,250.0000	\$3,750.00
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>4,890.000 L.F.</b>		
Dement Construction Company, LLC		\$3.5000	\$17,115.00
Kiewit Infrastructure South Co.		\$4.8500	\$23,716.50
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>132.000 EACH</b>		
Dement Construction Company, LLC		\$35.0000	\$4,620.00
Kiewit Infrastructure South Co.		\$39.0000	\$5,148.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>8.000 EACH</b>		
Dement Construction Company, LLC		\$4,500.0000	\$36,000.00
Kiewit Infrastructure South Co.		\$5,500.0000	\$44,000.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>89.000 EACH</b>		
Dement Construction Company, LLC		\$45.0000	\$4,005.00
Kiewit Infrastructure South Co.		\$59.0000	\$5,251.00
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>			
	<b>0.200 L.M.</b>		
Dement Construction Company, LLC		\$18,000.0000	\$3,600.00
Kiewit Infrastructure South Co.		\$24,250.0000	\$4,850.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>0.400 L.M.</b>		
Dement Construction Company, LLC		\$12,000.0000	\$4,800.00
Kiewit Infrastructure South Co.		\$16,000.0000	\$6,400.00

		UNIT PRICE	EXTENSION
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$50,000.0000	\$50,000.00
Kiewit Infrastructure South Co.		\$100,000.0000	\$100,000.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>12.000 M.G.</b>		
Dement Construction Company, LLC		\$50.0000	\$600.00
Kiewit Infrastructure South Co.		\$100.0000	\$1,200.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>1,200.000 S.Y.</b>		
Dement Construction Company, LLC		\$7.5000	\$9,000.00
Kiewit Infrastructure South Co.		\$12.0000	\$14,400.00
<b>202-01.02 REMOVAL OF ASBESTOS</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$308,000.0000	\$308,000.00
Kiewit Infrastructure South Co.		\$400,000.0000	\$400,000.00
<b>712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>			
	<b>576.000 HOUR</b>		
Dement Construction Company, LLC		\$102.0000	\$58,752.00
Kiewit Infrastructure South Co.		\$115.0000	\$66,240.00

**SUB-TOTAL BRIDGE**

Dement Construction Company, LLC  
Kiewit Infrastructure South Co.

\$1,130,074.00  
\$1,421,749.75

**TOTAL CONTRACT**

Dement Construction Company, LLC  
Kiewit Infrastructure South Co.

\$1,130,074.00  
\$1,421,749.75



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

SHELBY COUNTY (Contract No. CNV283 Call 032)

79026-4224-04

THE REPAIR OF THE BRIDGE ON S.R. 23 OVER THE CSX AND CNIC RAILROAD (L.M. 2.61).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2022

---

	TOTAL CONTRACT
Thomson & Thomson, Inc.	\$322,805.00
Dement Construction Company, LLC	\$340,680.00
Bell & Associates Construction, LLC	\$422,554.00
Chris-Hill Construction Co., LLC	\$506,552.50
Kiewit Infrastructure South Co.	\$594,834.00
Southern Road & Bridge, LLC	\$1,283,700.00

**BRIDGE CATEGORY**

UNIT PRICE EXTENSION

**209-08.02 TEMPORARY SILT FENCE (WITH BACKING)**

**50.000 L.F.**

Thomson & Thomson, Inc.	\$6.0000	\$300.00
Dement Construction Company, LLC	\$5.0000	\$250.00
Bell & Associates Construction, LLC	\$5.0000	\$250.00
Chris-Hill Construction Co., LLC	\$10.0000	\$500.00
Kiewit Infrastructure South Co.	\$10.0000	\$500.00
Southern Road & Bridge, LLC	\$100.0000	\$5,000.00

**602-10.06 STRUCTURAL STEEL**

**13,110.000 LB.**

Thomson & Thomson, Inc.	\$14.0000	\$183,540.00
Dement Construction Company, LLC	\$17.0000	\$222,870.00
Bell & Associates Construction, LLC	\$19.4000	\$254,334.00
Chris-Hill Construction Co., LLC	\$23.3500	\$306,118.50
Kiewit Infrastructure South Co.	\$27.2000	\$356,592.00
Southern Road & Bridge, LLC	\$33.0000	\$432,630.00

**602-10.60 BEARING DEVICE (DESCRIPTION)**

**4.000 EACH**

Thomson & Thomson, Inc.	\$4,000.0000	\$16,000.00
Dement Construction Company, LLC	\$4,000.0000	\$16,000.00
Bell & Associates Construction, LLC	\$10,000.0000	\$40,000.00
Chris-Hill Construction Co., LLC	\$13,415.0000	\$53,660.00
Kiewit Infrastructure South Co.	\$15,000.0000	\$60,000.00
Southern Road & Bridge, LLC	\$25,000.0000	\$100,000.00

**603-01 PAINT STEEL STRUCTURE**

**1.000 LS**

Thomson & Thomson, Inc.	\$9,000.0000	\$9,000.00
Dement Construction Company, LLC	\$9,000.0000	\$9,000.00
Bell & Associates Construction, LLC	\$10,000.0000	\$10,000.00
Chris-Hill Construction Co., LLC	\$7,760.0000	\$7,760.00
Kiewit Infrastructure South Co.	\$25,000.0000	\$25,000.00
Southern Road & Bridge, LLC	\$350,000.0000	\$350,000.00

**603-02.20 SPOT PAINTING EXISTING STEEL STRUCTURES**

**20.000 S.F.**

Thomson & Thomson, Inc.	\$105.0000	\$2,100.00
Dement Construction Company, LLC	\$100.0000	\$2,000.00
Bell & Associates Construction, LLC	\$250.0000	\$5,000.00
Chris-Hill Construction Co., LLC	\$100.0000	\$2,000.00
Kiewit Infrastructure South Co.	\$100.0000	\$2,000.00
Southern Road & Bridge, LLC	\$1,200.0000	\$24,000.00

		UNIT PRICE	EXTENSION
<b>604-03.60 BRIDGE JOINT SEISMIC MODIFICATION (LONGITUDINAL)</b>			
	<b>7.000 EACH</b>		
Thomson & Thomson, Inc.		\$2,400.0000	\$16,800.00
Dement Construction Company, LLC		\$2,000.0000	\$14,000.00
Bell & Associates Construction, LLC		\$4,000.0000	\$28,000.00
Chris-Hill Construction Co., LLC		\$3,985.0000	\$27,895.00
Kiewit Infrastructure South Co.		\$2,500.0000	\$17,500.00
Southern Road & Bridge, LLC		\$9,500.0000	\$66,500.00
<b>604-10.05 CONCRETE</b>			
	<b>50.000 S.F.</b>		
Thomson & Thomson, Inc.		\$110.0000	\$5,500.00
Dement Construction Company, LLC		\$150.0000	\$7,500.00
Bell & Associates Construction, LLC		\$150.0000	\$7,500.00
Chris-Hill Construction Co., LLC		\$250.0000	\$12,500.00
Kiewit Infrastructure South Co.		\$350.0000	\$17,500.00
Southern Road & Bridge, LLC		\$850.0000	\$42,500.00
<b>604-10.45 EXPANSION JOINT REPAIRS (TYPE F)</b>			
	<b>20.000 L.F.</b>		
Thomson & Thomson, Inc.		\$1,350.0000	\$27,000.00
Dement Construction Company, LLC		\$2,000.0000	\$40,000.00
Bell & Associates Construction, LLC		\$1,900.0000	\$38,000.00
Chris-Hill Construction Co., LLC		\$2,035.0000	\$40,700.00
Kiewit Infrastructure South Co.		\$1,650.0000	\$33,000.00
Southern Road & Bridge, LLC		\$3,000.0000	\$60,000.00
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>37.000 S.F.</b>		
Thomson & Thomson, Inc.		\$125.0000	\$4,625.00
Dement Construction Company, LLC		\$100.0000	\$3,700.00
Bell & Associates Construction, LLC		\$150.0000	\$5,550.00
Chris-Hill Construction Co., LLC		\$265.0000	\$9,805.00
Kiewit Infrastructure South Co.		\$250.0000	\$9,250.00
Southern Road & Bridge, LLC		\$850.0000	\$31,450.00
<b>604-10.83 COMPOSITE FIBER ENCASEMENT</b>			
	<b>212.000 S.F.</b>		
Thomson & Thomson, Inc.		\$55.0000	\$11,660.00
Dement Construction Company, LLC		\$30.0000	\$6,360.00
Bell & Associates Construction, LLC		\$60.0000	\$12,720.00
Chris-Hill Construction Co., LLC		\$82.0000	\$17,384.00
Kiewit Infrastructure South Co.		\$91.0000	\$19,292.00
Southern Road & Bridge, LLC		\$385.0000	\$81,620.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>40.000 L.F.</b>		
Thomson & Thomson, Inc.		\$32.0000	\$1,280.00
Dement Construction Company, LLC		\$50.0000	\$2,000.00
Bell & Associates Construction, LLC		\$30.0000	\$1,200.00
Chris-Hill Construction Co., LLC		\$100.0000	\$4,000.00
Kiewit Infrastructure South Co.		\$105.0000	\$4,200.00
Southern Road & Bridge, LLC		\$125.0000	\$5,000.00

717-01 MOBILIZATION

1.000 LS

UNIT PRICE	EXTENSION
\$45,000.0000	\$45,000.00
\$17,000.0000	\$17,000.00
\$20,000.0000	\$20,000.00
\$24,230.0000	\$24,230.00
\$50,000.0000	\$50,000.00
\$85,000.0000	\$85,000.00

Thomson & Thomson, Inc.  
 Dement Construction Company, LLC  
 Bell & Associates Construction, LLC  
 Chris-Hill Construction Co., LLC  
 Kiewit Infrastructure South Co.  
 Southern Road & Bridge, LLC

**SUB-TOTAL BRIDGE**

Thomson & Thomson, Inc.	\$322,805.00
Dement Construction Company, LLC	\$340,680.00
Bell & Associates Construction, LLC	\$422,554.00
Chris-Hill Construction Co., LLC	\$506,552.50
Kiewit Infrastructure South Co.	\$594,834.00
Southern Road & Bridge, LLC	\$1,283,700.00

**TOTAL CONTRACT**

Thomson & Thomson, Inc.	\$322,805.00
Dement Construction Company, LLC	\$340,680.00
Bell & Associates Construction, LLC	\$422,554.00
Chris-Hill Construction Co., LLC	\$506,552.50
Kiewit Infrastructure South Co.	\$594,834.00
Southern Road & Bridge, LLC	\$1,283,700.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

SUMNER COUNTY (Contract No. CNV256 Call 033)

STP-SIP-386(24),83076-3255-94

THE INSTALLATION OF SIGNALS ON CENTER POINT ROAD AT THE INTERSECTION OF S.R. 386 EB (L.M. 0.17).

PROJECT LENGTH - 0.176 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

DBE GOAL 4.00%

---

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$251,971.00
Davis H. Elliot Construction Company, Inc.	\$302,570.00
S & W Contracting Co., Inc.	\$358,230.85

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01 CONSTRUCTION STAKES, LINES AND GRADES</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$5,556.0000	\$5,556.00
Davis H. Elliot Construction Company, Inc.		\$5,000.0000	\$5,000.00
S & W Contracting Co., Inc.		\$7,200.0000	\$7,200.00
<b>201-05.31 VEGETATION REMOVAL</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$2,470.0000	\$2,470.00
Davis H. Elliot Construction Company, Inc.		\$8,500.0000	\$8,500.00
S & W Contracting Co., Inc.		\$15,200.0000	\$15,200.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$6,747.0000	\$6,747.00
Davis H. Elliot Construction Company, Inc.		\$17,000.0000	\$17,000.00
S & W Contracting Co., Inc.		\$6,500.0000	\$6,500.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>10.000 EACH</b>		
Stansell Electric Company, Inc.		\$15.4000	\$154.00
Davis H. Elliot Construction Company, Inc.		\$35.0000	\$350.00
S & W Contracting Co., Inc.		\$60.0000	\$600.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>177.000 S.F.</b>		
Stansell Electric Company, Inc.		\$9.0000	\$1,593.00
Davis H. Elliot Construction Company, Inc.		\$8.0000	\$1,416.00
S & W Contracting Co., Inc.		\$12.0000	\$2,124.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$926.0000	\$926.00
Davis H. Elliot Construction Company, Inc.		\$1,800.0000	\$1,800.00
S & W Contracting Co., Inc.		\$2,500.0000	\$2,500.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>70.000 LB.</b>		
Stansell Electric Company, Inc.		\$6.1000	\$427.00
Davis H. Elliot Construction Company, Inc.		\$10.0000	\$700.00
S & W Contracting Co., Inc.		\$650.0000	\$45,500.00
<b>713-11.21 P POST SLIP BASE</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$526.0000	\$1,052.00
Davis H. Elliot Construction Company, Inc.		\$1,000.0000	\$2,000.00
S & W Contracting Co., Inc.		\$480.0000	\$960.00

		UNIT PRICE	EXTENSION
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>16.000 S.F.</b>		
Stansell Electric Company, Inc.		\$27.0000	\$432.00
Davis H. Elliot Construction Company, Inc.		\$55.0000	\$880.00
S & W Contracting Co., Inc.		\$24.0000	\$384.00
<b>713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK)</b>			
	<b>15.000 S.F.</b>		
Stansell Electric Company, Inc.		\$50.0000	\$750.00
Davis H. Elliot Construction Company, Inc.		\$55.0000	\$825.00
S & W Contracting Co., Inc.		\$45.0000	\$675.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$309.0000	\$309.00
Davis H. Elliot Construction Company, Inc.		\$1,000.0000	\$1,000.00
S & W Contracting Co., Inc.		\$300.0000	\$300.00
<b>713-15.41 SIGN REMOVAL (DESCRIPTION)</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$309.0000	\$309.00
Davis H. Elliot Construction Company, Inc.		\$1,000.0000	\$1,000.00
S & W Contracting Co., Inc.		\$300.0000	\$300.00
<b>713-16.20 SIGNS (R3-1)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$346.0000	\$346.00
Davis H. Elliot Construction Company, Inc.		\$150.0000	\$150.00
S & W Contracting Co., Inc.		\$450.0000	\$450.00
<b>713-16.21 SIGNS (R3-2)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$346.0000	\$346.00
Davis H. Elliot Construction Company, Inc.		\$150.0000	\$150.00
S & W Contracting Co., Inc.		\$450.0000	\$450.00
<b>713-16.22 SIGNS (R3-5L)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$386.0000	\$386.00
Davis H. Elliot Construction Company, Inc.		\$350.0000	\$350.00
S & W Contracting Co., Inc.		\$450.0000	\$450.00
<b>713-16.23 SIGNS (R3-5R)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$379.0000	\$379.00
Davis H. Elliot Construction Company, Inc.		\$350.0000	\$350.00
S & W Contracting Co., Inc.		\$450.0000	\$450.00



		UNIT PRICE	EXTENSION
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>20.000 EACH</b>		
Stansell Electric Company, Inc.		\$123.0000	\$2,460.00
Davis H. Elliot Construction Company, Inc.		\$50.0000	\$1,000.00
S & W Contracting Co., Inc.		\$68.0000	\$1,360.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>55.000 S.Y.</b>		
Stansell Electric Company, Inc.		\$31.0000	\$1,705.00
Davis H. Elliot Construction Company, Inc.		\$30.0000	\$1,650.00
S & W Contracting Co., Inc.		\$41.0000	\$2,255.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>120.000 L.F.</b>		
Stansell Electric Company, Inc.		\$18.5000	\$2,220.00
Davis H. Elliot Construction Company, Inc.		\$20.0000	\$2,400.00
S & W Contracting Co., Inc.		\$27.0000	\$3,240.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>3.000 EACH</b>		
Stansell Electric Company, Inc.		\$185.0000	\$555.00
Davis H. Elliot Construction Company, Inc.		\$250.0000	\$750.00
S & W Contracting Co., Inc.		\$342.0000	\$1,026.00
<b>716-02.32 RETRACING PAVEMENT MARKINGS - PLASTIC (6" LINE)</b>			
	<b>0.030 L.M.</b>		
Stansell Electric Company, Inc.		\$6,200.0000	\$186.00
Davis H. Elliot Construction Company, Inc.		\$20,000.0000	\$600.00
S & W Contracting Co., Inc.		\$27,000.0000	\$810.00
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>90.000 L.F.</b>		
Stansell Electric Company, Inc.		\$12.4000	\$1,116.00
Davis H. Elliot Construction Company, Inc.		\$10.0000	\$900.00
S & W Contracting Co., Inc.		\$14.0000	\$1,260.00
<b>716-08.31 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE &amp; 8" BARRIER LINE)</b>			
	<b>0.180 L.M.</b>		
Stansell Electric Company, Inc.		\$24,700.0000	\$4,446.00
Davis H. Elliot Construction Company, Inc.		\$15,000.0000	\$2,700.00
S & W Contracting Co., Inc.		\$20,500.0000	\$3,690.00
<b>716-08.33 HYDROBLAST REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>3.000 EACH</b>		
Stansell Electric Company, Inc.		\$185.0000	\$555.00
Davis H. Elliot Construction Company, Inc.		\$150.0000	\$450.00
S & W Contracting Co., Inc.		\$205.0000	\$615.00

		UNIT PRICE	EXTENSION
<b>716-08.34 HYDROBLAST REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)</b>			
	<b>15.000 S.Y.</b>		
Stansell Electric Company, Inc.		\$31.0000	\$465.00
Davis H. Elliot Construction Company, Inc.		\$30.0000	\$450.00
S & W Contracting Co., Inc.		\$41.0000	\$615.00
<b>716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)</b>			
	<b>85.000 L.F.</b>		
Stansell Electric Company, Inc.		\$5.0000	\$425.00
Davis H. Elliot Construction Company, Inc.		\$4.0000	\$340.00
S & W Contracting Co., Inc.		\$5.2500	\$446.25
<b>716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)</b>			
	<b>75.000 L.F.</b>		
Stansell Electric Company, Inc.		\$12.4000	\$930.00
Davis H. Elliot Construction Company, Inc.		\$6.0000	\$450.00
S & W Contracting Co., Inc.		\$8.2000	\$615.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>0.160 L.M.</b>		
Stansell Electric Company, Inc.		\$6,200.0000	\$992.00
Davis H. Elliot Construction Company, Inc.		\$25,000.0000	\$4,000.00
S & W Contracting Co., Inc.		\$34,200.0000	\$5,472.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$12,600.0000	\$12,600.00
Davis H. Elliot Construction Company, Inc.		\$15,074.0000	\$15,074.00
S & W Contracting Co., Inc.		\$12,000.0000	\$12,000.00
<b>725-03.60 CABLE MARKER</b>			
	<b>5.000 EACH</b>		
Stansell Electric Company, Inc.		\$298.0000	\$1,490.00
Davis H. Elliot Construction Company, Inc.		\$350.0000	\$1,750.00
S & W Contracting Co., Inc.		\$610.0000	\$3,050.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>6.000 EACH</b>		
Stansell Electric Company, Inc.		\$940.0000	\$5,640.00
Davis H. Elliot Construction Company, Inc.		\$850.0000	\$5,100.00
S & W Contracting Co., Inc.		\$831.0000	\$4,986.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>3.000 EACH</b>		
Stansell Electric Company, Inc.		\$638.0000	\$1,914.00
Davis H. Elliot Construction Company, Inc.		\$1,500.0000	\$4,500.00
S & W Contracting Co., Inc.		\$600.0000	\$1,800.00

		UNIT PRICE	EXTENSION
<b>730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$2,090.0000	\$4,180.00
Davis H. Elliot Construction Company, Inc.		\$2,500.0000	\$5,000.00
S & W Contracting Co., Inc.		\$1,860.0000	\$3,720.00
<b>730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)</b>			
	<b>3.000 EACH</b>		
Stansell Electric Company, Inc.		\$2,630.0000	\$7,890.00
Davis H. Elliot Construction Company, Inc.		\$3,000.0000	\$9,000.00
S & W Contracting Co., Inc.		\$2,260.0000	\$6,780.00
<b>730-03.33 FIBER OPTIC SPLICE FUSION</b>			
	<b>6.000 EACH</b>		
Stansell Electric Company, Inc.		\$158.0000	\$948.00
Davis H. Elliot Construction Company, Inc.		\$100.0000	\$600.00
S & W Contracting Co., Inc.		\$60.0000	\$360.00
<b>730-03.35 FIBER OPTIC TERMINATION SPLICE UNIT</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$655.0000	\$1,310.00
Davis H. Elliot Construction Company, Inc.		\$1,000.0000	\$2,000.00
S & W Contracting Co., Inc.		\$2,860.0000	\$5,720.00
<b>730-03.36 FIBER SPLICE ENCLOSURE (UNDERGROUND)</b>			
	<b>3.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,039.0000	\$3,117.00
Davis H. Elliot Construction Company, Inc.		\$2,000.0000	\$6,000.00
S & W Contracting Co., Inc.		\$3,120.0000	\$9,360.00
<b>730-03.54 FIBER OPTIC DROP CABLE (12F)</b>			
	<b>200.000 L.F.</b>		
Stansell Electric Company, Inc.		\$1.8000	\$360.00
Davis H. Elliot Construction Company, Inc.		\$2.0000	\$400.00
S & W Contracting Co., Inc.		\$3.2500	\$650.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,428.0000	\$1,428.00
Davis H. Elliot Construction Company, Inc.		\$2,500.0000	\$2,500.00
S & W Contracting Co., Inc.		\$3,500.0000	\$3,500.00
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>520.000 L.F.</b>		
Stansell Electric Company, Inc.		\$1.7000	\$884.00
Davis H. Elliot Construction Company, Inc.		\$4.0000	\$2,080.00
S & W Contracting Co., Inc.		\$2.0000	\$1,040.00

		UNIT PRICE	EXTENSION
<b>730-08.10 SIGNAL CABLE - (STOP BAR)</b>			
	<b>485.000 L.F.</b>		
Stansell Electric Company, Inc.		\$4.0000	\$1,940.00
Davis H. Elliot Construction Company, Inc.		\$1.0000	\$485.00
S & W Contracting Co., Inc.		\$2.0000	\$970.00
<b>730-08.11 SIGNAL CABLE - (ADVANCED)</b>			
	<b>340.000 L.F.</b>		
Stansell Electric Company, Inc.		\$4.0000	\$1,360.00
Davis H. Elliot Construction Company, Inc.		\$1.0000	\$340.00
S & W Contracting Co., Inc.		\$2.0000	\$680.00
<b>730-08.40 INTERCONNECT CABLE - FIBER OPTIC (36 FIBER SINGLE-MODE)</b>			
	<b>1,020.000 L.F.</b>		
Stansell Electric Company, Inc.		\$3.2000	\$3,264.00
Davis H. Elliot Construction Company, Inc.		\$5.0000	\$5,100.00
S & W Contracting Co., Inc.		\$3.6500	\$3,723.00
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>80.000 L.F.</b>		
Stansell Electric Company, Inc.		\$13.4000	\$1,072.00
Davis H. Elliot Construction Company, Inc.		\$11.0000	\$880.00
S & W Contracting Co., Inc.		\$12.0000	\$960.00
<b>730-12.16 CONDUIT (JACK AND BORE, SCH. 80)</b>			
	<b>310.000 L.F.</b>		
Stansell Electric Company, Inc.		\$24.0000	\$7,440.00
Davis H. Elliot Construction Company, Inc.		\$25.0000	\$7,750.00
S & W Contracting Co., Inc.		\$36.0000	\$11,160.00
<b>730-12.17 CONDUIT (2" DIAMETER TRENCHED FOR F.O., SCH. 80)</b>			
	<b>950.000 L.F.</b>		
Stansell Electric Company, Inc.		\$13.0000	\$12,350.00
Davis H. Elliot Construction Company, Inc.		\$11.0000	\$10,450.00
S & W Contracting Co., Inc.		\$14.0000	\$13,300.00
<b>730-12.18 CONDUIT (2" DIAMETER BORED FOR F.O., SCH. 80)</b>			
	<b>980.000 L.F.</b>		
Stansell Electric Company, Inc.		\$24.0000	\$23,520.00
Davis H. Elliot Construction Company, Inc.		\$25.0000	\$24,500.00
S & W Contracting Co., Inc.		\$38.0000	\$37,240.00
<b>730-13.08 VEHICLE DETECTOR (STOP BAR RADAR)</b>			
	<b>3.000 EACH</b>		
Stansell Electric Company, Inc.		\$6,386.0000	\$19,158.00
Davis H. Elliot Construction Company, Inc.		\$8,000.0000	\$24,000.00
S & W Contracting Co., Inc.		\$9,360.0000	\$28,080.00

		UNIT PRICE	EXTENSION
<b>730-13.09 VEHICLE DETECTOR (ADVANCED RADAR)</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$6,784.0000	\$13,568.00
Davis H. Elliot Construction Company, Inc.		\$8,000.0000	\$16,000.00
S & W Contracting Co., Inc.		\$9,360.0000	\$18,720.00
<b>730-15.11 MODIFY CABINET (INTEGRATE FIBER &amp; INSTALL 8-PH. ACT. FIBER CONTROLLER)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$492.0000	\$492.00
Davis H. Elliot Construction Company, Inc.		\$5,000.0000	\$5,000.00
S & W Contracting Co., Inc.		\$4,860.0000	\$4,860.00
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$19,383.0000	\$19,383.00
Davis H. Elliot Construction Company, Inc.		\$17,500.0000	\$17,500.00
S & W Contracting Co., Inc.		\$14,780.0000	\$14,780.00
<b>730-16.04 CONTROLLER (ATC)</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$5,288.0000	\$10,576.00
Davis H. Elliot Construction Company, Inc.		\$6,500.0000	\$13,000.00
S & W Contracting Co., Inc.		\$5,100.0000	\$10,200.00
<b>730-23.71 CANTILEVER SIGNAL SUPPORT (2 @ 30' &amp; 45')</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$26,402.0000	\$26,402.00
Davis H. Elliot Construction Company, Inc.		\$28,000.0000	\$28,000.00
S & W Contracting Co., Inc.		\$26,020.0000	\$26,020.00
<b>730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$23,598.0000	\$23,598.00
Davis H. Elliot Construction Company, Inc.		\$29,500.0000	\$29,500.00
S & W Contracting Co., Inc.		\$23,833.0000	\$23,833.00
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>550.000 L.F.</b>		
Stansell Electric Company, Inc.		\$8.0000	\$4,400.00
Davis H. Elliot Construction Company, Inc.		\$8.0000	\$4,400.00
S & W Contracting Co., Inc.		\$6.3800	\$3,509.00
<b>801-01.65 TEMPORARY MULCH</b>			
	<b>1.000 UNIT</b>		
Stansell Electric Company, Inc.		\$250.0000	\$250.00
Davis H. Elliot Construction Company, Inc.		\$500.0000	\$500.00
S & W Contracting Co., Inc.		\$137.0000	\$137.00

803-01 SODDING (NEW SOD)

80.000 S.Y.

UNIT PRICE

EXTENSION

Stansell Electric Company, Inc.	\$40.0000	\$3,200.00
Davis H. Elliot Construction Company, Inc.	\$50.0000	\$4,000.00
S & W Contracting Co., Inc.	\$20.5700	\$1,645.60

**SUB-TOTAL ROADWAY**

Stansell Electric Company, Inc.	\$251,971.00
Davis H. Elliot Construction Company, Inc.	\$302,570.00
S & W Contracting Co., Inc.	\$358,230.85

**TOTAL CONTRACT**

Stansell Electric Company, Inc.	\$251,971.00
Davis H. Elliot Construction Company, Inc.	\$302,570.00
S & W Contracting Co., Inc.	\$358,230.85

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 20, 2021**

WEAKLEY COUNTY (Contract No. CNV192 Call 035)

STP/HSIP-431(17),92001-3234-94,92001-8234-14

THE RESURFACING ON S.R. 431 FROM S.R. 22 (L.M. 0.00) TO NEAR BROADWAY STREET (L.M. 2.97).

PROJECT LENGTH - 2.970 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 15, 2021

DBE GOAL 4.00%

---

	TOTAL CONTRACT
Ford Construction Company	\$1,087,820.38



ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-03.01 REMOVAL OF ASPHALT PAVEMENT</b>			
	<b>250.000 S.Y.</b>		
Ford Construction Company		\$40.0000	\$10,000.00
<b>203-06 WATER</b>			
	<b>7.000 M.G.</b>		
Ford Construction Company		\$1.0000	\$7.00
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>5.180 L.M.</b>		
Ford Construction Company		\$1,350.0000	\$6,993.00
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)</b>			
	<b>861.000 TON</b>		
Ford Construction Company		\$39.0000	\$33,579.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>115.000 TON</b>		
Ford Construction Company		\$180.0000	\$20,700.00
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>29.000 TON</b>		
Ford Construction Company		\$775.0000	\$22,475.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>4,876.000 TON</b>		
Ford Construction Company		\$117.4000	\$572,442.40
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>1.290 L.M.</b>		
Ford Construction Company		\$1,100.0000	\$1,419.00
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>3.460 L.M.</b>		
Ford Construction Company		\$1,100.0000	\$3,806.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>4,358.000 TON</b>		
Ford Construction Company		\$29.1000	\$126,817.80
<b>701-02.01 CONCRETE CURB RAMP (RETROFIT)</b>			
	<b>720.000 S.F.</b>		
Ford Construction Company		\$62.0000	\$44,640.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$161.0000	\$161.00

		UNIT PRICE	EXTENSION
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$7,600.0000	\$7,600.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$33,800.0000	\$33,800.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,232.000 S.F.</b>		
Ford Construction Company		\$8.0000	\$9,856.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>30.000 L.F.</b>		
Ford Construction Company		\$11.7500	\$352.50
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>140.000 L.F.</b>		
Ford Construction Company		\$5.9000	\$826.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$54.0000	\$54.00
<b>713-16.05 RAILROAD CROSS-BUCK SIGN &amp; SUPPORT</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$268.0000	\$1,072.00
<b>713-16.23 SIGNS (I-13)</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$81.0000	\$324.00
<b>713-16.24 SIGNS (W10-1)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$203.0000	\$406.00
<b>713-16.25 SIGNS (W10-2)</b>			
	<b>3.000 EACH</b>		
Ford Construction Company		\$203.0000	\$609.00
<b>713-16.26 SIGNS (W10-3)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$203.0000	\$406.00
<b>713-16.27 SIGNS (W10-4)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$203.0000	\$203.00

		UNIT PRICE	EXTENSION
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>156.000 EACH</b>		
Ford Construction Company		\$42.0000	\$6,552.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>96.000 EACH</b>		
Ford Construction Company		\$16.0000	\$1,536.00
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>60.000 L.F.</b>		
Ford Construction Company		\$16.0000	\$960.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>56.000 S.Y.</b>		
Ford Construction Company		\$31.0000	\$1,736.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>469.000 L.F.</b>		
Ford Construction Company		\$21.5000	\$10,083.50
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>10.000 EACH</b>		
Ford Construction Company		\$225.0000	\$2,250.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>250.000 L.F.</b>		
Ford Construction Company		\$42.0000	\$10,500.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$695.0000	\$2,780.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>11.383 L.M.</b>		
Ford Construction Company		\$1,710.0000	\$19,464.93
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>11.383 L.M.</b>		
Ford Construction Company		\$6,300.0000	\$71,712.90
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$55,000.0000	\$55,000.00
<b>730-12.01 CONDUIT 1" DIAMETER (PVC)</b>			
	<b>25.000 L.F.</b>		
Ford Construction Company		\$23.5000	\$587.50

		UNIT PRICE	EXTENSION
<b>730-14.01 SHIELDED DETECTOR CABLE</b>			
	<b>25.000 L.F.</b>		
Ford Construction Company		\$2.1500	\$53.75
<b>730-14.02 SAW SLOT</b>			
	<b>802.000 L.F.</b>		
Ford Construction Company		\$5.3500	\$4,290.70
<b>730-14.03 LOOP WIRE</b>			
	<b>1,604.000 L.F.</b>		
Ford Construction Company		\$1.1000	\$1,764.40

**SUB-TOTAL ROADWAY**

Ford Construction Company

\$1,087,820.38

**TOTAL CONTRACT**

Ford Construction Company

\$1,087,820.38