

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

COUNTIES CHEATHAM, DAVIDSON, DICKSON, AND WILLIAMSON (Contract No. CNW907 Call 001)

NH-I-40-3(176),R3I040-F3-002

THE EXPANSION OF THE SMARTWAY INTELLIGENT TRANSPORTATION SYSTEM (ITS) ON I-40 FROM NEAR I-840 IN DICKSON COUNTY (L.M. 11.40) TO NEAR U.S. 70S (EXIT 196) IN DAVIDSON COUNTY (L.M. 5.10).

PROJECT LENGTH - 21.800 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2024

DBE GOAL 5.50%

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$18,767,773.94
Davis H. Elliot Construction Company, Inc.	\$19,196,746.20

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Stansell Electric Company, Inc.	\$136,749.0000	\$136,749.00
	Davis H. Elliot Construction Company, Inc.	\$150,000.0000	\$150,000.00
108-03	CPM PROJECT SCHEDULE		
			1.000 LS
	Stansell Electric Company, Inc.	\$81,748.0000	\$81,748.00
	Davis H. Elliot Construction Company, Inc.	\$100,000.0000	\$100,000.00
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Stansell Electric Company, Inc.	\$268,579.0000	\$268,579.00
	Davis H. Elliot Construction Company, Inc.	\$250,000.0000	\$250,000.00
209-05	SEDIMENT REMOVAL		
			200.000 C.Y.
	Stansell Electric Company, Inc.	\$37.7000	\$7,540.00
	Davis H. Elliot Construction Company, Inc.	\$10.0000	\$2,000.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
			3,006.000 L.F.
	Stansell Electric Company, Inc.	\$9.1000	\$27,354.60
	Davis H. Elliot Construction Company, Inc.	\$7.0000	\$21,042.00
209-09.01	SANDBAGS		
			252.000 BAG
	Stansell Electric Company, Inc.	\$18.1300	\$4,568.76
	Davis H. Elliot Construction Company, Inc.	\$9.0000	\$2,268.00
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)		
			6,300.000 S.Y.
	Stansell Electric Company, Inc.	\$2.1200	\$13,356.00
	Davis H. Elliot Construction Company, Inc.	\$1.2000	\$7,560.00
705-04.03	GUARDRAIL TERMINAL (TYPE 13)		
			11.000 EACH
	Stansell Electric Company, Inc.	\$2,113.0000	\$23,243.00
	Davis H. Elliot Construction Company, Inc.	\$1,300.0000	\$14,300.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3		
			2,676.000 L.F.
	Stansell Electric Company, Inc.	\$46.2000	\$123,631.20
	Davis H. Elliot Construction Company, Inc.	\$35.0000	\$93,660.00
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3		
			10.000 EACH
	Stansell Electric Company, Inc.	\$5,891.0000	\$58,910.00
	Davis H. Elliot Construction Company, Inc.	\$3,250.0000	\$32,500.00

		UNIT PRICE	EXTENSION
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	12,286.000 L.F.		
Stansell Electric Company, Inc.		\$3.8000	\$46,686.80
Davis H. Elliot Construction Company, Inc.		\$2.9000	\$35,629.40
712-01 TRAFFIC CONTROL			
	1.000 LS		
Stansell Electric Company, Inc.		\$574,195.0000	\$574,195.00
Davis H. Elliot Construction Company, Inc.		\$1,000,000.0000	\$1,000,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	4,500.000 L.F.		
Stansell Electric Company, Inc.		\$53.8700	\$242,415.00
Davis H. Elliot Construction Company, Inc.		\$50.0000	\$225,000.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	45.000 EACH		
Stansell Electric Company, Inc.		\$10,100.0000	\$454,500.00
Davis H. Elliot Construction Company, Inc.		\$8,500.0000	\$382,500.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	270.000 EACH		
Stansell Electric Company, Inc.		\$55.0000	\$14,850.00
Davis H. Elliot Construction Company, Inc.		\$40.0000	\$10,800.00
712-04.50 BARRIER RAIL DELINEATOR			
	225.000 EACH		
Stansell Electric Company, Inc.		\$15.3000	\$3,442.50
Davis H. Elliot Construction Company, Inc.		\$18.0000	\$4,050.00
712-06 SIGNS (CONSTRUCTION)			
	6,550.000 S.F.		
Stansell Electric Company, Inc.		\$9.5000	\$62,225.00
Davis H. Elliot Construction Company, Inc.		\$8.0000	\$52,400.00
712-08.03 ARROW BOARD (TYPE C)			
	53.000 EACH		
Stansell Electric Company, Inc.		\$1,530.0000	\$81,090.00
Davis H. Elliot Construction Company, Inc.		\$1,800.0000	\$95,400.00
712-08.12 QUEUE PROTECTION TRUCK			
	1,000.000 DAY		
Stansell Electric Company, Inc.		\$1,832.0000	\$1,832,000.00
Davis H. Elliot Construction Company, Inc.		\$150.0000	\$150,000.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	14,895.000 L.F.		
Stansell Electric Company, Inc.		\$3.8000	\$56,601.00
Davis H. Elliot Construction Company, Inc.		\$9.0000	\$134,055.00

		UNIT PRICE	EXTENSION
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	24.000 EACH		
Stansell Electric Company, Inc.		\$8,327.0000	\$199,848.00
Davis H. Elliot Construction Company, Inc.		\$7,800.0000	\$187,200.00
714-08.09 LIGHT STANDARDS (30 FT)			
	4.000 EACH		
Stansell Electric Company, Inc.		\$6,849.0000	\$27,396.00
Davis H. Elliot Construction Company, Inc.		\$5,000.0000	\$20,000.00
717-01 MOBILIZATION			
	1.000 LS		
Stansell Electric Company, Inc.		\$927,118.0000	\$927,118.00
Davis H. Elliot Construction Company, Inc.		\$952,500.0000	\$952,500.00
725-02.79 FIBER SPLICE ENCLOSURE(144 FIBER OPTIC)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$3,643.0000	\$7,286.00
Davis H. Elliot Construction Company, Inc.		\$1,000.0000	\$2,000.00
725-20.01 CCTV POLE & FOUNDATION (50FT POLE W/LWRNG DVICE)			
	8.000 EACH		
Stansell Electric Company, Inc.		\$28,713.0000	\$229,704.00
Davis H. Elliot Construction Company, Inc.		\$45,000.0000	\$360,000.00
725-20.02 CCTV POLE & FOUNDATION (80FT POLE W/LWRNG DVICE)			
	16.000 EACH		
Stansell Electric Company, Inc.		\$45,745.0000	\$731,920.00
Davis H. Elliot Construction Company, Inc.		\$70,000.0000	\$1,120,000.00
725-20.06 CCTV MAINTENANCE WORKPAD			
	28.000 EACH		
Stansell Electric Company, Inc.		\$2,128.0000	\$59,584.00
Davis H. Elliot Construction Company, Inc.		\$2,500.0000	\$70,000.00
725-20.22 STEEL OVERHEAD SIGN STRUCTURE (SPANS 51FT TO 70FT)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$144,650.0000	\$144,650.00
Davis H. Elliot Construction Company, Inc.		\$110,000.0000	\$110,000.00
725-20.23 STEEL OVERHEAD SIGN STRUCTURE (SPANS 71FT TO 90FT)			
	4.000 EACH		
Stansell Electric Company, Inc.		\$180,820.0000	\$723,280.00
Davis H. Elliot Construction Company, Inc.		\$120,000.0000	\$480,000.00
725-20.24 STEEL OVERHEAD SIGN STRUCTURE (SPANS 91FT TO 110FT)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$197,800.0000	\$197,800.00
Davis H. Elliot Construction Company, Inc.		\$300,000.0000	\$300,000.00

		UNIT PRICE	EXTENSION
725-20.28 STEEL OVERHEAD SIGN STRUCTURE (SPANS 151FT TO 180FT)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$332,260.0000	\$332,260.00
Davis H. Elliot Construction Company, Inc.		\$340,000.0000	\$340,000.00
725-20.43 PULL BOX (TYPE C)			
	92.000 EACH		
Stansell Electric Company, Inc.		\$1,844.0000	\$169,648.00
Davis H. Elliot Construction Company, Inc.		\$3,000.0000	\$276,000.00
725-20.44 PULL BOX (TYPE D)			
	145.000 EACH		
Stansell Electric Company, Inc.		\$3,655.0000	\$529,975.00
Davis H. Elliot Construction Company, Inc.		\$5,500.0000	\$797,500.00
725-20.45 PULL BOX (TYPE E)			
	23.000 EACH		
Stansell Electric Company, Inc.		\$5,128.0000	\$117,944.00
Davis H. Elliot Construction Company, Inc.		\$7,500.0000	\$172,500.00
725-20.55 CABLE (1/C #6 AWG.)			
	68,382.000 L.F.		
Stansell Electric Company, Inc.		\$2.2000	\$150,440.40
Davis H. Elliot Construction Company, Inc.		\$1.5100	\$103,256.82
725-20.57 CABLE (1/C #2 AWG.)			
	25,608.000 L.F.		
Stansell Electric Company, Inc.		\$3.9000	\$99,871.20
Davis H. Elliot Construction Company, Inc.		\$2.8100	\$71,958.48
725-20.58 CABLE (1/C #1/0 AWG.)			
	19,059.000 L.F.		
Stansell Electric Company, Inc.		\$5.0000	\$95,295.00
Davis H. Elliot Construction Company, Inc.		\$4.1800	\$79,666.62
725-20.71 ELECTRICAL CONNECTION			
	1.000 LS		
Stansell Electric Company, Inc.		\$132,837.0000	\$132,837.00
Davis H. Elliot Construction Company, Inc.		\$50,000.0000	\$50,000.00
725-20.91 CCTV CAMERA SYSTEM (PAN TILT & ZOOM)			
	24.000 EACH		
Stansell Electric Company, Inc.		\$5,138.0000	\$123,312.00
Davis H. Elliot Construction Company, Inc.		\$5,000.0000	\$120,000.00
725-21.02 DYNAMIC MESSAGE SIGN (MULTI-COLOR)			
	8.000 EACH		
Stansell Electric Company, Inc.		\$128,385.0000	\$1,027,080.00
Davis H. Elliot Construction Company, Inc.		\$100,000.0000	\$800,000.00

		UNIT PRICE	EXTENSION
725-21.11 NETWORK SWITCH (TYPE A)			
	33.000 EACH		
Stansell Electric Company, Inc.		\$14,857.0000	\$490,281.00
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$330,000.00
725-21.12 NETWORK SWITCH (TYPE B)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$65,398.0000	\$65,398.00
Davis H. Elliot Construction Company, Inc.		\$60,000.0000	\$60,000.00
725-21.14 NETWORK CONFIGURATION			
	1.000 EACH		
Stansell Electric Company, Inc.		\$232,674.0000	\$232,674.00
Davis H. Elliot Construction Company, Inc.		\$25,000.0000	\$25,000.00
725-21.44 DEMARCATION SITE (UNDERGROUND POWER)			
	12.000 EACH		
Stansell Electric Company, Inc.		\$6,814.0000	\$81,768.00
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$120,000.00
725-21.73 TRANSFORMER Transformer			
	21.000 EACH		
Stansell Electric Company, Inc.		\$3,919.0000	\$82,299.00
Davis H. Elliot Construction Company, Inc.		\$2,500.0000	\$52,500.00
725-21.85 UNINTERRUPTIBLE POWER SUPPLY			
	30.000 EACH		
Stansell Electric Company, Inc.		\$3,145.0000	\$94,350.00
Davis H. Elliot Construction Company, Inc.		\$5,000.0000	\$150,000.00
725-21.91 RADAR DETECTION SYSTEM			
	28.000 EACH		
Stansell Electric Company, Inc.		\$12,557.0000	\$351,596.00
Davis H. Elliot Construction Company, Inc.		\$8,000.0000	\$224,000.00
725-21.96 RDS COMM CABLE			
	500.000 L.F.		
Stansell Electric Company, Inc.		\$4.4000	\$2,200.00
Davis H. Elliot Construction Company, Inc.		\$2.0000	\$1,000.00
725-22.22 CONDUIT BANK (TYPE 2)			
	2,223.000 L.F.		
Stansell Electric Company, Inc.		\$6.5000	\$14,449.50
Davis H. Elliot Construction Company, Inc.		\$25.6900	\$57,108.87
725-22.24 CONDUIT BANK (TYPE 4)			
	44,267.000 L.F.		
Stansell Electric Company, Inc.		\$7.4000	\$327,575.80
Davis H. Elliot Construction Company, Inc.		\$25.6900	\$1,137,219.23

		UNIT PRICE	EXTENSION
725-22.32 CONDUIT BANK BORED (TYPE 2)			
	2,406.000 L.F.		
Stansell Electric Company, Inc.		\$41.0000	\$98,646.00
Davis H. Elliot Construction Company, Inc.		\$44.5100	\$107,091.06
725-22.34 CONDUIT BANK BORED (TYPE 4)			
	6,331.000 L.F.		
Stansell Electric Company, Inc.		\$45.0000	\$284,895.00
Davis H. Elliot Construction Company, Inc.		\$45.8900	\$290,529.59
725-22.35 CONDUIT BANK BORED (ROCK, TYPE 2)			
	2,558.000 L.F.		
Stansell Electric Company, Inc.		\$87.0000	\$222,546.00
Davis H. Elliot Construction Company, Inc.		\$95.1400	\$243,368.12
725-22.44 CONDUIT BANK IN ROCK (TYPE 4)			
	28,348.000 L.F.		
Stansell Electric Company, Inc.		\$40.0000	\$1,133,920.00
Davis H. Elliot Construction Company, Inc.		\$76.7500	\$2,175,709.00
725-22.45 CONDUIT BANK BORED (ROCK, TYPE 4)			
	33,107.000 L.F.		
Stansell Electric Company, Inc.		\$90.0000	\$2,979,630.00
Davis H. Elliot Construction Company, Inc.		\$96.5200	\$3,195,487.64
725-22.64 STRUCTURE CONDUIT BANK (TYPE 4)			
	2,833.000 L.F.		
Stansell Electric Company, Inc.		\$175.0000	\$495,775.00
Davis H. Elliot Construction Company, Inc.		\$139.6700	\$395,685.11
725-22.71 2IN CONDUIT			
	1,674.000 L.F.		
Stansell Electric Company, Inc.		\$8.5000	\$14,229.00
Davis H. Elliot Construction Company, Inc.		\$6.4300	\$10,763.82
725-22.72 2IN CONDUIT BORED			
	189.000 L.F.		
Stansell Electric Company, Inc.		\$35.0000	\$6,615.00
Davis H. Elliot Construction Company, Inc.		\$6.4300	\$1,215.27
725-22.74 2IN CONDUIT W/BANK			
	29,594.000 L.F.		
Stansell Electric Company, Inc.		\$6.0000	\$177,564.00
Davis H. Elliot Construction Company, Inc.		\$6.4300	\$190,289.42
725-23.01 ITS CABLE MARKER			
	191.000 EACH		
Stansell Electric Company, Inc.		\$57.4000	\$10,963.40
Davis H. Elliot Construction Company, Inc.		\$250.0000	\$47,750.00

		UNIT PRICE	EXTENSION
725-23.16 FIBER OPTIC CABLE (144F)			
	125,492.000 L.F.		
Stansell Electric Company, Inc.		\$3.3000	\$414,123.60
Davis H. Elliot Construction Company, Inc.		\$2.5000	\$313,730.00
725-23.21 FIBER OPTIC DROP CABLE (12 F)			
	8,804.000 L.F.		
Stansell Electric Company, Inc.		\$1.9000	\$16,727.60
Davis H. Elliot Construction Company, Inc.		\$2.5000	\$22,010.00
725-23.26 FIBER OPTIC CLOSURE (12 F)			
	14.000 EACH		
Stansell Electric Company, Inc.		\$1,020.0000	\$14,280.00
Davis H. Elliot Construction Company, Inc.		\$1,000.0000	\$14,000.00
725-23.27 FIBER OPTIC CLOSURE (24 F)			
	9.000 EACH		
Stansell Electric Company, Inc.		\$1,112.0000	\$10,008.00
Davis H. Elliot Construction Company, Inc.		\$1,000.0000	\$9,000.00
725-23.28 FIBER OPTIC SPLICE FUSION			
	4,774.000 EACH		
Stansell Electric Company, Inc.		\$75.0000	\$358,050.00
Davis H. Elliot Construction Company, Inc.		\$32.5000	\$155,155.00
725-23.29 FIBER OPTIC TERMINATION CABINET			
	1.000 EACH		
Stansell Electric Company, Inc.		\$16,632.0000	\$16,632.00
Davis H. Elliot Construction Company, Inc.		\$20,000.0000	\$20,000.00
725-23.31 FIBER OPTIC DROP PANEL (12 F)			
	33.000 EACH		
Stansell Electric Company, Inc.		\$970.0000	\$32,010.00
Davis H. Elliot Construction Company, Inc.		\$2,000.0000	\$66,000.00
725-24.01 CABINET (TYPE A)			
	6.000 EACH		
Stansell Electric Company, Inc.		\$1,737.0000	\$10,422.00
Davis H. Elliot Construction Company, Inc.		\$3,000.0000	\$18,000.00
725-24.02 CABINET (TYPE B)			
	16.000 EACH		
Stansell Electric Company, Inc.		\$7,172.0000	\$114,752.00
Davis H. Elliot Construction Company, Inc.		\$7,500.0000	\$120,000.00
725-24.03 CABINET (TYPE C)			
	9.000 EACH		
Stansell Electric Company, Inc.		\$9,165.0000	\$82,485.00
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$90,000.00

		UNIT PRICE	EXTENSION
725-24.11 ITS COMMUNICATIONS HUB (FIELD JUNCTION CABINET)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$48,387.0000	\$48,387.00
Davis H. Elliot Construction Company, Inc.		\$20,000.0000	\$20,000.00
725-24.25 UNSCHEDULED MAINTENANCE LABOR			
	20.000 HOUR		
Stansell Electric Company, Inc.		\$140.0000	\$2,800.00
Davis H. Elliot Construction Company, Inc.		\$210.0000	\$4,200.00
725-24.31 SPARE PARTS			
	1.000 LS		
Stansell Electric Company, Inc.		\$99,395.0000	\$99,395.00
Davis H. Elliot Construction Company, Inc.		\$26,000.0000	\$26,000.00
725-24.41 BURN-IN PERIOD			
	1.000 LS		
Stansell Electric Company, Inc.		\$57,703.0000	\$57,703.00
Davis H. Elliot Construction Company, Inc.		\$45,000.0000	\$45,000.00
725-24.51 SYSTEM INTEGRATION			
	1.000 LS		
Stansell Electric Company, Inc.		\$97,153.0000	\$97,153.00
Davis H. Elliot Construction Company, Inc.		\$200,000.0000	\$200,000.00
725-24.55 AS-BUILT PLANS			
	1.000 LS		
Stansell Electric Company, Inc.		\$13,949.0000	\$13,949.00
Davis H. Elliot Construction Company, Inc.		\$50,000.0000	\$50,000.00
725-24.61 TRAINING			
	1.000 LS		
Stansell Electric Company, Inc.		\$40,576.0000	\$40,576.00
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$10,000.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	1,515.000 L.F.		
Stansell Electric Company, Inc.		\$6.0000	\$9,090.00
Davis H. Elliot Construction Company, Inc.		\$4.6500	\$7,044.75
801-01 SEEDING (WITH MULCH)			
	313.000 UNIT		
Stansell Electric Company, Inc.		\$66.1000	\$20,689.30
Davis H. Elliot Construction Company, Inc.		\$51.0000	\$15,963.00
801-01.34 GRASS SEED MIX (RIPZN/FLPL)			
	0.360 UNIT		
Stansell Electric Company, Inc.		\$648.0000	\$233.28
Davis H. Elliot Construction Company, Inc.		\$500.0000	\$180.00

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc.

\$18,767,773.94

Davis H. Elliot Construction Company, Inc.

\$19,196,746.20

TOTAL CONTRACT

Stansell Electric Company, Inc.

\$18,767,773.94

Davis H. Elliot Construction Company, Inc.

\$19,196,746.20

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

SULLIVAN COUNTY (Contract No. CNW908 Call 002)

STP/HSIP-93(26),82S093-F3-004,82S093-F8-004

THE RESURFACING ON S.R. 93 FROM NEAR U.S. 11W (S.R. 1) (L.M. 11.33) TO THE VIRGINIA STATE LINE (L.M. 15.28).

PROJECT LENGTH - 3.920 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 7.00%

	TOTAL CONTRACT
W-L Construction & Paving, Inc.	\$2,441,946.65
Summers-Taylor, Inc.	\$2,848,794.85

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	12.000 L.M.		
W-L Construction & Paving, Inc.		\$1,402.6700	\$16,832.04
Summers-Taylor, Inc.		\$2,240.0000	\$26,880.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,559.000 TON		
W-L Construction & Paving, Inc.		\$43.0900	\$67,177.31
Summers-Taylor, Inc.		\$56.7500	\$88,473.25
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	1,458.000 TON		
W-L Construction & Paving, Inc.		\$121.8100	\$177,598.98
Summers-Taylor, Inc.		\$152.8500	\$222,855.30
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	62.000 TON		
W-L Construction & Paving, Inc.		\$440.8100	\$27,330.22
Summers-Taylor, Inc.		\$995.0000	\$61,690.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	2,942.000 TON		
W-L Construction & Paving, Inc.		\$107.4500	\$316,117.90
Summers-Taylor, Inc.		\$134.4000	\$395,404.80
411-01.21 LONGITUDINAL JOINT SEALANT			
	22.000 L.M.		
W-L Construction & Paving, Inc.		\$2,137.2700	\$47,019.94
Summers-Taylor, Inc.		\$3,350.0000	\$73,700.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	9,718.000 TON		
W-L Construction & Paving, Inc.		\$124.6000	\$1,210,862.80
Summers-Taylor, Inc.		\$138.0000	\$1,341,084.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	4,576.000 S.Y.		
W-L Construction & Paving, Inc.		\$8.1500	\$37,294.40
Summers-Taylor, Inc.		\$9.0000	\$41,184.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	10.000 EACH		
W-L Construction & Paving, Inc.		\$189.3500	\$1,893.50
Summers-Taylor, Inc.		\$219.0000	\$2,190.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	10.000 EACH		
W-L Construction & Paving, Inc.		\$1,460.7000	\$14,607.00
Summers-Taylor, Inc.		\$1,710.0000	\$17,100.00

		UNIT PRICE	EXTENSION
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	10.000 EACH		
W-L Construction & Paving, Inc.		\$3,787.0000	\$37,870.00
Summers-Taylor, Inc.		\$4,387.0000	\$43,870.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
W-L Construction & Paving, Inc.		\$126,819.2000	\$126,819.20
Summers-Taylor, Inc.		\$111,627.0000	\$111,627.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	370.000 EACH		
W-L Construction & Paving, Inc.		\$32.4600	\$12,010.20
Summers-Taylor, Inc.		\$35.0000	\$12,950.00
712-05.01 WARNING LIGHTS (TYPE A)			
	185.000 EACH		
W-L Construction & Paving, Inc.		\$19.4800	\$3,603.80
Summers-Taylor, Inc.		\$55.0000	\$10,175.00
712-06 SIGNS (CONSTRUCTION)			
	459.000 S.F.		
W-L Construction & Paving, Inc.		\$13.5300	\$6,210.27
Summers-Taylor, Inc.		\$10.0000	\$4,590.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
W-L Construction & Paving, Inc.		\$1,947.6000	\$3,895.20
Summers-Taylor, Inc.		\$2,060.0000	\$4,120.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	168.000 EACH		
W-L Construction & Paving, Inc.		\$34.6200	\$5,816.16
Summers-Taylor, Inc.		\$39.0000	\$6,552.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	349.000 EACH		
W-L Construction & Paving, Inc.		\$34.6200	\$12,082.38
Summers-Taylor, Inc.		\$39.0000	\$13,611.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	351.000 EACH		
W-L Construction & Paving, Inc.		\$10.8200	\$3,797.82
Summers-Taylor, Inc.		\$11.5000	\$4,036.50
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	1,200.000 S.Y.		
W-L Construction & Paving, Inc.		\$19.2100	\$23,052.00
Summers-Taylor, Inc.		\$20.5000	\$24,600.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	600.000 L.F.		
W-L Construction & Paving, Inc.		\$10.8200	\$6,492.00
Summers-Taylor, Inc.		\$11.5000	\$6,900.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	28.000 EACH		
W-L Construction & Paving, Inc.		\$151.4800	\$4,241.44
Summers-Taylor, Inc.		\$172.0000	\$4,816.00
716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)			
	4.000 EACH		
W-L Construction & Paving, Inc.		\$243.4500	\$973.80
Summers-Taylor, Inc.		\$259.0000	\$1,036.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	2,896.000 L.F.		
W-L Construction & Paving, Inc.		\$5.6800	\$16,449.28
Summers-Taylor, Inc.		\$6.0000	\$17,376.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	70.000 S.F.		
W-L Construction & Paving, Inc.		\$27.0500	\$1,893.50
Summers-Taylor, Inc.		\$29.0000	\$2,030.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	19.000 L.M.		
W-L Construction & Paving, Inc.		\$1,200.0000	\$22,800.00
Summers-Taylor, Inc.		\$1,380.0000	\$26,220.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	19.000 L.M.		
W-L Construction & Paving, Inc.		\$6,450.0000	\$122,550.00
Summers-Taylor, Inc.		\$7,421.0000	\$140,999.00
717-01 MOBILIZATION			
	1.000 LS		
W-L Construction & Paving, Inc.		\$90,325.5100	\$90,325.51
Summers-Taylor, Inc.		\$115,950.0000	\$115,950.00
730-14.02 SAW SLOT			
	3,000.000 L.F.		
W-L Construction & Paving, Inc.		\$7.5700	\$22,710.00
Summers-Taylor, Inc.		\$8.4500	\$25,350.00
730-14.03 LOOP WIRE			
	1,500.000 L.F.		
W-L Construction & Paving, Inc.		\$1.0800	\$1,620.00
Summers-Taylor, Inc.		\$0.9500	\$1,425.00

SUB-TOTAL ROADWAY

W-L Construction & Paving, Inc.
Summers-Taylor, Inc.

\$2,441,946.65
\$2,848,794.85

TOTAL CONTRACT

W-L Construction & Paving, Inc.
Summers-Taylor, Inc.

\$2,441,946.65
\$2,848,794.85

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

TROUSDALE COUNTY (Contract No. CNW909 Call 003)

85001-3227-04,HSIP-141(41),85006-3210-94

THE GRADING, DRAINAGE, SIGNALS AND PAVING ON S.R. 10/S.R. 25 AT S.R. 141/HALLTOWN ROAD IN HARTSVILLE, AND MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 141 FROM SLEEPY HOLLOW LANE (L.M. 3.47) TO S.R. 10/S.R. 25 (L.M. 4.23).

PROJECT LENGTH - 0.960 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2023

DBE GOAL 3.00%

	TOTAL CONTRACT
Sessions Paving Company	\$1,512,259.70
Rogers Group, Inc.	\$1,821,222.50
Cleary Construction, Inc.	\$1,849,063.70

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Sessions Paving Company	\$35,000.0000	\$35,000.00
	Rogers Group, Inc.	\$25,000.0000	\$25,000.00
	Cleary Construction, Inc.	\$32,000.0000	\$32,000.00
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Sessions Paving Company	\$56,000.0000	\$56,000.00
	Rogers Group, Inc.	\$25,000.0000	\$25,000.00
	Cleary Construction, Inc.	\$60,000.0000	\$60,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
			1.000 LS
	Sessions Paving Company	\$11,250.0000	\$11,250.00
	Rogers Group, Inc.	\$25,000.0000	\$25,000.00
	Cleary Construction, Inc.	\$16,000.0000	\$16,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			3,088.000 C.Y.
	Sessions Paving Company	\$39.5000	\$121,976.00
	Rogers Group, Inc.	\$90.0000	\$277,920.00
	Cleary Construction, Inc.	\$44.0000	\$135,872.00
203-06	WATER		
			2.000 M.G.
	Sessions Paving Company	\$100.0000	\$200.00
	Rogers Group, Inc.	\$275.0000	\$550.00
	Cleary Construction, Inc.	\$46.0000	\$92.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)		
			300.000 C.Y.
	Sessions Paving Company	\$260.0000	\$78,000.00
	Rogers Group, Inc.	\$175.0000	\$52,500.00
	Cleary Construction, Inc.	\$162.0000	\$48,600.00
209-05	SEDIMENT REMOVAL		
			20.000 C.Y.
	Sessions Paving Company	\$10.0000	\$200.00
	Rogers Group, Inc.	\$97.0000	\$1,940.00
	Cleary Construction, Inc.	\$18.0000	\$360.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
			100.000 L.F.
	Sessions Paving Company	\$8.3000	\$830.00
	Rogers Group, Inc.	\$25.0000	\$2,500.00
	Cleary Construction, Inc.	\$6.0000	\$600.00

		UNIT PRICE	EXTENSION
209-08.09 FILTER SOCK CHECK DAM			
	5.000 EACH		
Sessions Paving Company		\$225.0000	\$1,125.00
Rogers Group, Inc.		\$625.0000	\$3,125.00
Cleary Construction, Inc.		\$350.0000	\$1,750.00
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	11.000 EACH		
Sessions Paving Company		\$310.0000	\$3,410.00
Rogers Group, Inc.		\$315.0000	\$3,465.00
Cleary Construction, Inc.		\$330.0000	\$3,630.00
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	13.000 EACH		
Sessions Paving Company		\$365.0000	\$4,745.00
Rogers Group, Inc.		\$364.0000	\$4,732.00
Cleary Construction, Inc.		\$360.0000	\$4,680.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,827.000 TON		
Sessions Paving Company		\$46.0000	\$84,042.00
Rogers Group, Inc.		\$43.0000	\$78,561.00
Cleary Construction, Inc.		\$40.0000	\$73,080.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	130.000 TON		
Sessions Paving Company		\$172.0000	\$22,360.00
Rogers Group, Inc.		\$160.0000	\$20,800.00
Cleary Construction, Inc.		\$192.0000	\$24,960.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	307.000 TON		
Sessions Paving Company		\$175.0000	\$53,725.00
Rogers Group, Inc.		\$160.0000	\$49,120.00
Cleary Construction, Inc.		\$192.0000	\$58,944.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	173.000 TON		
Sessions Paving Company		\$179.0000	\$30,967.00
Rogers Group, Inc.		\$160.0000	\$27,680.00
Cleary Construction, Inc.		\$192.0000	\$33,216.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	5.000 TON		
Sessions Paving Company		\$950.0000	\$4,750.00
Rogers Group, Inc.		\$1,000.0000	\$5,000.00
Cleary Construction, Inc.		\$1,200.0000	\$6,000.00

		UNIT PRICE	EXTENSION
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
	16.000 TON		
	Sessions Paving Company	\$55.0000	\$880.00
	Rogers Group, Inc.	\$50.0000	\$800.00
	Cleary Construction, Inc.	\$60.0000	\$960.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	3.000 TON		
	Sessions Paving Company	\$950.0000	\$2,850.00
	Rogers Group, Inc.	\$1,000.0000	\$3,000.00
	Cleary Construction, Inc.	\$1,200.0000	\$3,600.00
407-20.05	SAW CUTTING ASPHALT PAVEMENT		
	1,500.000 L.F.		
	Sessions Paving Company	\$5.0000	\$7,500.00
	Rogers Group, Inc.	\$1.9000	\$2,850.00
	Cleary Construction, Inc.	\$4.8000	\$7,200.00
411-01.10	ACS MIX(PG64-22) GRADING D		
	137.000 TON		
	Sessions Paving Company	\$192.0000	\$26,304.00
	Rogers Group, Inc.	\$160.0000	\$21,920.00
	Cleary Construction, Inc.	\$192.0000	\$26,304.00
411-02.10	ACS MIX(PG70-22) GRADING D		
	338.000 TON		
	Sessions Paving Company	\$198.0000	\$66,924.00
	Rogers Group, Inc.	\$160.0000	\$54,080.00
	Cleary Construction, Inc.	\$192.0000	\$64,896.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
	300.000 TON		
	Sessions Paving Company	\$65.0000	\$19,500.00
	Rogers Group, Inc.	\$60.0000	\$18,000.00
	Cleary Construction, Inc.	\$72.0000	\$21,600.00
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)		
	792.000 L.F.		
	Sessions Paving Company	\$162.0000	\$128,304.00
	Rogers Group, Inc.	\$350.0000	\$277,200.00
	Cleary Construction, Inc.	\$242.0000	\$191,664.00
607-06.02	30" CONCRETE PIPE CULVERT (CLASS III)		
	84.000 L.F.		
	Sessions Paving Company	\$260.0000	\$21,840.00
	Rogers Group, Inc.	\$350.0000	\$29,400.00
	Cleary Construction, Inc.	\$250.0000	\$21,000.00

		UNIT PRICE	EXTENSION
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	2.000 C.Y.		
Sessions Paving Company		\$1,035.0000	\$2,070.00
Rogers Group, Inc.		\$2,850.0000	\$5,700.00
Cleary Construction, Inc.		\$4,100.0000	\$8,200.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	93.000 LB.		
Sessions Paving Company		\$5.2000	\$483.60
Rogers Group, Inc.		\$2.5000	\$232.50
Cleary Construction, Inc.		\$6.0000	\$558.00
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	2.000 EACH		
Sessions Paving Company		\$800.0000	\$1,600.00
Rogers Group, Inc.		\$2,950.0000	\$5,900.00
Cleary Construction, Inc.		\$4,400.0000	\$8,800.00
611-09.03 CAPPING EXISTING CATCHBASIN			
	3.000 EACH		
Sessions Paving Company		\$1,580.0000	\$4,740.00
Rogers Group, Inc.		\$2,350.0000	\$7,050.00
Cleary Construction, Inc.		\$2,400.0000	\$7,200.00
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH			
	5.000 EACH		
Sessions Paving Company		\$6,030.0000	\$30,150.00
Rogers Group, Inc.		\$5,500.0000	\$27,500.00
Cleary Construction, Inc.		\$4,800.0000	\$24,000.00
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH			
	2.000 EACH		
Sessions Paving Company		\$11,040.0000	\$22,080.00
Rogers Group, Inc.		\$9,500.0000	\$19,000.00
Cleary Construction, Inc.		\$10,000.0000	\$20,000.00
611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH			
	1.000 EACH		
Sessions Paving Company		\$14,645.0000	\$14,645.00
Rogers Group, Inc.		\$13,000.0000	\$13,000.00
Cleary Construction, Inc.		\$14,000.0000	\$14,000.00
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH			
	1.000 EACH		
Sessions Paving Company		\$6,200.0000	\$6,200.00
Rogers Group, Inc.		\$7,250.0000	\$7,250.00
Cleary Construction, Inc.		\$4,800.0000	\$4,800.00

		UNIT PRICE	EXTENSION
611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH			
	1.000 EACH		
Sessions Paving Company		\$6,760.0000	\$6,760.00
Rogers Group, Inc.		\$7,500.0000	\$7,500.00
Cleary Construction, Inc.		\$7,800.0000	\$7,800.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	680.000 S.F.		
Sessions Paving Company		\$17.6500	\$12,002.00
Rogers Group, Inc.		\$12.0000	\$8,160.00
Cleary Construction, Inc.		\$13.5000	\$9,180.00
701-02 CONCRETE DRIVEWAY			
	1,680.000 S.F.		
Sessions Paving Company		\$18.3000	\$30,744.00
Rogers Group, Inc.		\$13.0000	\$21,840.00
Cleary Construction, Inc.		\$14.0000	\$23,520.00
702-01 CONCRETE CURB			
	3.000 C.Y.		
Sessions Paving Company		\$1,060.0000	\$3,180.00
Rogers Group, Inc.		\$950.0000	\$2,850.00
Cleary Construction, Inc.		\$1,090.0000	\$3,270.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	70.000 C.Y.		
Sessions Paving Company		\$560.0000	\$39,200.00
Rogers Group, Inc.		\$500.0000	\$35,000.00
Cleary Construction, Inc.		\$575.0000	\$40,250.00
703-01 PORTLAND CEMENT CONCRETE DITCH PAVING			
	4.000 C.Y.		
Sessions Paving Company		\$1,100.0000	\$4,400.00
Rogers Group, Inc.		\$1,100.0000	\$4,400.00
Cleary Construction, Inc.		\$1,200.0000	\$4,800.00
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	2.000 EACH		
Sessions Paving Company		\$8,250.0000	\$16,500.00
Rogers Group, Inc.		\$7,000.0000	\$14,000.00
Cleary Construction, Inc.		\$8,200.0000	\$16,400.00
706-01 GUARDRAIL REMOVED			
	51.000 L.F.		
Sessions Paving Company		\$6.0000	\$306.00
Rogers Group, Inc.		\$5.0000	\$255.00
Cleary Construction, Inc.		\$12.0000	\$612.00

		UNIT PRICE	EXTENSION
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	8.000 EACH		
Sessions Paving Company		\$560.0000	\$4,480.00
Rogers Group, Inc.		\$550.0000	\$4,400.00
Cleary Construction, Inc.		\$270.0000	\$2,160.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	101.000 TON		
Sessions Paving Company		\$78.0000	\$7,878.00
Rogers Group, Inc.		\$60.0000	\$6,060.00
Cleary Construction, Inc.		\$45.0000	\$4,545.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	46.000 TON		
Sessions Paving Company		\$78.0000	\$3,588.00
Rogers Group, Inc.		\$60.0000	\$2,760.00
Cleary Construction, Inc.		\$45.0000	\$2,070.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Sessions Paving Company		\$45,000.0000	\$45,000.00
Rogers Group, Inc.		\$115,000.0000	\$115,000.00
Cleary Construction, Inc.		\$46,000.0000	\$46,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	200.000 L.F.		
Sessions Paving Company		\$53.0000	\$10,600.00
Rogers Group, Inc.		\$55.0000	\$11,000.00
Cleary Construction, Inc.		\$35.0000	\$7,000.00
712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL			
	600.000 L.F.		
Sessions Paving Company		\$43.0000	\$25,800.00
Rogers Group, Inc.		\$12.0000	\$7,200.00
Cleary Construction, Inc.		\$5.0000	\$3,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	80.000 EACH		
Sessions Paving Company		\$35.0000	\$2,800.00
Rogers Group, Inc.		\$31.0000	\$2,480.00
Cleary Construction, Inc.		\$45.0000	\$3,600.00
712-05.01 WARNING LIGHTS (TYPE A)			
	10.000 EACH		
Sessions Paving Company		\$38.0000	\$380.00
Rogers Group, Inc.		\$33.0000	\$330.00
Cleary Construction, Inc.		\$30.0000	\$300.00

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	186.000 S.F.		
Sessions Paving Company		\$8.0000	\$1,488.00
Rogers Group, Inc.		\$11.0000	\$2,046.00
Cleary Construction, Inc.		\$10.0000	\$1,860.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	48.000 L.F.		
Sessions Paving Company		\$16.0000	\$768.00
Rogers Group, Inc.		\$15.0000	\$720.00
Cleary Construction, Inc.		\$21.0000	\$1,008.00
712-08.03 ARROW BOARD (TYPE C)			
	1.000 EACH		
Sessions Paving Company		\$1,100.0000	\$1,100.00
Rogers Group, Inc.		\$975.0000	\$975.00
Cleary Construction, Inc.		\$2,100.0000	\$2,100.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	156.000 L.F.		
Sessions Paving Company		\$6.0000	\$936.00
Rogers Group, Inc.		\$6.0000	\$936.00
Cleary Construction, Inc.		\$6.0000	\$936.00
713-11.01 "U" SECTION STEEL POSTS			
	718.000 LB.		
Sessions Paving Company		\$6.5000	\$4,667.00
Rogers Group, Inc.		\$6.0000	\$4,308.00
Cleary Construction, Inc.		\$6.3000	\$4,523.40
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	726.000 LB.		
Sessions Paving Company		\$6.7500	\$4,900.50
Rogers Group, Inc.		\$6.0000	\$4,356.00
Cleary Construction, Inc.		\$6.5000	\$4,719.00
713-11.21 P POST SLIP BASE			
	2.000 EACH		
Sessions Paving Company		\$470.0000	\$940.00
Rogers Group, Inc.		\$475.0000	\$950.00
Cleary Construction, Inc.		\$500.0000	\$1,000.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	159.000 S.F.		
Sessions Paving Company		\$16.0000	\$2,544.00
Rogers Group, Inc.		\$16.0000	\$2,544.00
Cleary Construction, Inc.		\$17.0000	\$2,703.00

		UNIT PRICE	EXTENSION
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	91.000 S.F.		
Sessions Paving Company		\$17.0000	\$1,547.00
Rogers Group, Inc.		\$16.0000	\$1,456.00
Cleary Construction, Inc.		\$18.0000	\$1,638.00
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)	63.000 S.F.		
Sessions Paving Company		\$50.0000	\$3,150.00
Rogers Group, Inc.		\$45.0000	\$2,835.00
Cleary Construction, Inc.		\$42.0000	\$2,646.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS	1.000 LS		
Sessions Paving Company		\$700.0000	\$700.00
Rogers Group, Inc.		\$700.0000	\$700.00
Cleary Construction, Inc.		\$700.0000	\$700.00
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)	2.000 EACH		
Sessions Paving Company		\$425.0000	\$850.00
Rogers Group, Inc.		\$450.0000	\$900.00
Cleary Construction, Inc.		\$160.0000	\$320.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING	15.000 EACH		
Sessions Paving Company		\$65.0000	\$975.00
Rogers Group, Inc.		\$60.0000	\$900.00
Cleary Construction, Inc.		\$60.0000	\$900.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT	2.000 EACH		
Sessions Paving Company		\$7,000.0000	\$14,000.00
Rogers Group, Inc.		\$6,750.0000	\$13,500.00
Cleary Construction, Inc.		\$8,300.0000	\$16,600.00
713-16.50 REMOVE AND REPLACE SIGN (M1-5 & D9-2 ASSEMBLY)	1.000 EACH		
Sessions Paving Company		\$400.0000	\$400.00
Rogers Group, Inc.		\$400.0000	\$400.00
Cleary Construction, Inc.		\$500.0000	\$500.00
713-16.51 REMOVE AND REPLACE SIGN (M1-5 & TN-25 ASSEMBLY)	1.000 EACH		
Sessions Paving Company		\$400.0000	\$400.00
Rogers Group, Inc.		\$400.0000	\$400.00
Cleary Construction, Inc.		\$1,400.0000	\$1,400.00

		UNIT PRICE	EXTENSION
713-16.52 REMOVE AND REPLACE SIGN (LOCAL GUIDE SIGN ASSEMBLY)			
	1.000 EACH		
Sessions Paving Company		\$400.0000	\$400.00
Rogers Group, Inc.		\$400.0000	\$400.00
Cleary Construction, Inc.		\$500.0000	\$500.00
713-16.53 REMOVE AND REPLACE SIGN (W3-3)			
	1.000 EACH		
Sessions Paving Company		\$460.0000	\$460.00
Rogers Group, Inc.		\$475.0000	\$475.00
Cleary Construction, Inc.		\$1,200.0000	\$1,200.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	29.000 EACH		
Sessions Paving Company		\$100.0000	\$2,900.00
Rogers Group, Inc.		\$105.0000	\$3,045.00
Cleary Construction, Inc.		\$120.0000	\$3,480.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	35.000 EACH		
Sessions Paving Company		\$100.0000	\$3,500.00
Rogers Group, Inc.		\$105.0000	\$3,675.00
Cleary Construction, Inc.		\$120.0000	\$4,200.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	230.000 L.F.		
Sessions Paving Company		\$20.0000	\$4,600.00
Rogers Group, Inc.		\$21.0000	\$4,830.00
Cleary Construction, Inc.		\$20.0000	\$4,600.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	8.000 EACH		
Sessions Paving Company		\$200.0000	\$1,600.00
Rogers Group, Inc.		\$215.0000	\$1,720.00
Cleary Construction, Inc.		\$180.0000	\$1,440.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	1.000 EACH		
Sessions Paving Company		\$400.0000	\$400.00
Rogers Group, Inc.		\$425.0000	\$425.00
Cleary Construction, Inc.		\$360.0000	\$360.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	3.000 EACH		
Sessions Paving Company		\$200.0000	\$600.00
Rogers Group, Inc.		\$215.0000	\$645.00
Cleary Construction, Inc.		\$220.0000	\$660.00

		UNIT PRICE	EXTENSION
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)	2,500.000 L.F.		
Sessions Paving Company		\$0.4000	\$1,000.00
Rogers Group, Inc.		\$0.4300	\$1,075.00
Cleary Construction, Inc.		\$1.2500	\$3,125.00
716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)	1.500 L.M.		
Sessions Paving Company		\$1,800.0000	\$2,700.00
Rogers Group, Inc.		\$1,900.0000	\$2,850.00
Cleary Construction, Inc.		\$6,300.0000	\$9,450.00
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)	100.000 L.F.		
Sessions Paving Company		\$10.0000	\$1,000.00
Rogers Group, Inc.		\$10.5000	\$1,050.00
Cleary Construction, Inc.		\$1.3000	\$130.00
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	4.000 EACH		
Sessions Paving Company		\$100.0000	\$400.00
Rogers Group, Inc.		\$105.0000	\$420.00
Cleary Construction, Inc.		\$90.0000	\$360.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)	1.000 L.M.		
Sessions Paving Company		\$5,280.0000	\$5,280.00
Rogers Group, Inc.		\$5,500.0000	\$5,500.00
Cleary Construction, Inc.		\$6,500.0000	\$6,500.00
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)	6,690.000 L.F.		
Sessions Paving Company		\$3.0000	\$20,070.00
Rogers Group, Inc.		\$3.1500	\$21,073.50
Cleary Construction, Inc.		\$1.6000	\$10,704.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	3.100 L.M.		
Sessions Paving Company		\$2,800.0000	\$8,680.00
Rogers Group, Inc.		\$3,000.0000	\$9,300.00
Cleary Construction, Inc.		\$950.0000	\$2,945.00
717-01 MOBILIZATION	1.000 LS		
Sessions Paving Company		\$46,000.0000	\$46,000.00
Rogers Group, Inc.		\$95,000.0000	\$95,000.00
Cleary Construction, Inc.		\$340,000.0000	\$340,000.00

		UNIT PRICE	EXTENSION
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	1.000 EACH		
Sessions Paving Company		\$1,500.0000	\$1,500.00
Rogers Group, Inc.		\$1,600.0000	\$1,600.00
Cleary Construction, Inc.		\$1,800.0000	\$1,800.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	6.000 EACH		
Sessions Paving Company		\$710.0000	\$4,260.00
Rogers Group, Inc.		\$800.0000	\$4,800.00
Cleary Construction, Inc.		\$850.0000	\$5,100.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	2.000 EACH		
Sessions Paving Company		\$1,140.0000	\$2,280.00
Rogers Group, Inc.		\$1,200.0000	\$2,400.00
Cleary Construction, Inc.		\$1,350.0000	\$2,700.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	4.000 EACH		
Sessions Paving Company		\$750.0000	\$3,000.00
Rogers Group, Inc.		\$800.0000	\$3,200.00
Cleary Construction, Inc.		\$900.0000	\$3,600.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Sessions Paving Company		\$3,500.0000	\$3,500.00
Rogers Group, Inc.		\$3,700.0000	\$3,700.00
Cleary Construction, Inc.		\$4,200.0000	\$4,200.00
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	800.000 L.F.		
Sessions Paving Company		\$1.9500	\$1,560.00
Rogers Group, Inc.		\$2.2500	\$1,800.00
Cleary Construction, Inc.		\$2.3000	\$1,840.00
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	110.000 L.F.		
Sessions Paving Company		\$14.0000	\$1,540.00
Rogers Group, Inc.		\$16.0000	\$1,760.00
Cleary Construction, Inc.		\$16.7500	\$1,842.50
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)			
	355.000 L.F.		
Sessions Paving Company		\$36.0000	\$12,780.00
Rogers Group, Inc.		\$38.0000	\$13,490.00
Cleary Construction, Inc.		\$43.0000	\$15,265.00

		UNIT PRICE	EXTENSION
730-13.08 VEHICLE DETECTOR (ADVANCED RADAR)			
	2.000 EACH		
Sessions Paving Company		\$9,102.0000	\$18,204.00
Rogers Group, Inc.		\$9,600.0000	\$19,200.00
Cleary Construction, Inc.		\$10,000.0000	\$20,000.00
730-13.09 VEHICLE DETECTOR (STOP BAR RADAR)			
	4.000 EACH		
Sessions Paving Company		\$9,102.0000	\$36,408.00
Rogers Group, Inc.		\$9,600.0000	\$38,400.00
Cleary Construction, Inc.		\$10,000.0000	\$40,000.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	1.000 EACH		
Sessions Paving Company		\$19,210.0000	\$19,210.00
Rogers Group, Inc.		\$20,500.0000	\$20,500.00
Cleary Construction, Inc.		\$23,000.0000	\$23,000.00
730-16.04 CONTROLLER (ATC)			
	1.000 EACH		
Sessions Paving Company		\$5,240.0000	\$5,240.00
Rogers Group, Inc.		\$5,600.0000	\$5,600.00
Cleary Construction, Inc.		\$6,000.0000	\$6,000.00
730-24.88 CANTILEVER SIGNAL SUPPORT (2 @ 40' & 65')			
	1.000 EACH		
Sessions Paving Company		\$41,094.0000	\$41,094.00
Rogers Group, Inc.		\$43,500.0000	\$43,500.00
Cleary Construction, Inc.		\$50,000.0000	\$50,000.00
730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')			
	1.000 EACH		
Sessions Paving Company		\$28,915.0000	\$28,915.00
Rogers Group, Inc.		\$32,000.0000	\$32,000.00
Cleary Construction, Inc.		\$34,000.0000	\$34,000.00
730-25.17 CANTILEVER SIGNAL SUPPORT (1 ARM @ 85')			
	1.000 EACH		
Sessions Paving Company		\$42,119.0000	\$42,119.00
Rogers Group, Inc.		\$45,000.0000	\$45,000.00
Cleary Construction, Inc.		\$50,000.0000	\$50,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Sessions Paving Company		\$12,640.0000	\$12,640.00
Rogers Group, Inc.		\$13,500.0000	\$13,500.00
Cleary Construction, Inc.		\$15,000.0000	\$15,000.00

		UNIT PRICE	EXTENSION
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	172.000 S.Y.		
Sessions Paving Company		\$7.3000	\$1,255.60
Rogers Group, Inc.		\$5.0000	\$860.00
Cleary Construction, Inc.		\$5.1500	\$885.80
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	2,000.000 L.F.		
Sessions Paving Company		\$13.5000	\$27,000.00
Rogers Group, Inc.		\$5.0000	\$10,000.00
Cleary Construction, Inc.		\$4.2000	\$8,400.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	110.000 UNIT		
Sessions Paving Company		\$65.0000	\$7,150.00
Rogers Group, Inc.		\$30.0000	\$3,300.00
Cleary Construction, Inc.		\$54.0000	\$5,940.00
801-02.15 FERTILIZER			
	1.000 TON		
Sessions Paving Company		\$550.0000	\$550.00
Rogers Group, Inc.		\$2,500.0000	\$2,500.00
Cleary Construction, Inc.		\$1,200.0000	\$1,200.00
801-03 WATER (SEEDING & SODDING)			
	41.000 M.G.		
Sessions Paving Company		\$30.0000	\$1,230.00
Rogers Group, Inc.		\$105.0000	\$4,305.00
Cleary Construction, Inc.		\$30.0000	\$1,230.00
803-01 SODDING (NEW SOD)			
	2,950.000 S.Y.		
Sessions Paving Company		\$8.0000	\$23,600.00
Rogers Group, Inc.		\$7.2500	\$21,387.50
Cleary Construction, Inc.		\$8.4000	\$24,780.00

SUB-TOTAL ROADWAY

Sessions Paving Company	\$1,512,259.70
Rogers Group, Inc.	\$1,821,222.50
Cleary Construction, Inc.	\$1,849,063.70

TOTAL CONTRACT

Sessions Paving Company	\$1,512,259.70
Rogers Group, Inc.	\$1,821,222.50
Cleary Construction, Inc.	\$1,849,063.70

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON (Contract No. CNW114 Call 004)

R1BVAR-M3-010

THE RANDOM ON-CALL ATTENUATOR REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

	TOTAL CONTRACT
LU, Inc.	\$475,498.62
Site-Safe Products, LLC d/b/a Site-Safe, LLC	\$495,033.92

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
705-05.36 CONCRETE PAD (SCI100GM)	1.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,366.0900	\$1,366.09
		\$2,048.2600	\$2,048.26
705-08.23 REPOSITIONING IMPACT ATTENUATOR (TAU-II)	1.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$442.5000	\$442.50
		\$512.8900	\$512.89
705-08.25 TAU-II ENERGY ABSORBING CARTRIDGE TYPE A (UNIVERSAL)	1.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$501.5000	\$501.50
		\$546.0000	\$546.00
705-08.26 TAU-II ENERGY ABSORBING CARTRIDGE TYPE B (UNIVERSAL)	1.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$501.5000	\$501.50
		\$546.0000	\$546.00
705-08.28 TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL)	1.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$619.5000	\$619.50
		\$846.0000	\$846.00
705-08.29 TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL)	1.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$186.6900	\$186.69
		\$198.0000	\$198.00
705-08.30 TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL)	4.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$826.0000	\$3,304.00
		\$804.0000	\$3,216.00
705-08.32 TAU-II SLIDER KIT (UNIVERSAL)	1.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$199.5200	\$199.52
		\$159.0000	\$159.00
705-08.33 TAU-II SLIDING PANEL (UNIVERSAL)	1.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$216.8300	\$216.83
		\$426.0000	\$426.00
705-08.34 TAU-II NOSE PIECE (PARALLEL UNIT)	2.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$584.1000	\$1,168.20
		\$510.0000	\$1,020.00

		UNIT PRICE	EXTENSION
705-08.36 TAU-II NOSE PIECE (WIDE UNIT)			
	1.000 EACH		
LU, Inc.		\$454.8900	\$454.89
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$594.0000	\$594.00
705-08.59 IMPACT ATTENUATOR REPOSITIONING (QUADGUARD ELITE)			
	5.000 EACH		
LU, Inc.		\$352.8200	\$1,764.10
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$170.9700	\$854.85
705-08.66 RIP PLATE REPAIR KIT, STAGE 1			
	5.000 EACH		
LU, Inc.		\$92.6300	\$463.15
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$67.6300	\$338.15
705-08.67 RIP PLATE REPAIR KIT, STAGE 2			
	5.000 EACH		
LU, Inc.		\$171.1000	\$855.50
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$67.6300	\$338.15
705-08.69 PLASTIC NOSE PIECE/REFLECTOR			
	6.000 EACH		
LU, Inc.		\$345.0000	\$2,070.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$352.6900	\$2,116.14
705-08.80 SIDE PANEL - 35"			
	3.000 EACH		
LU, Inc.		\$60.7700	\$182.31
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$42.9800	\$128.94
705-08.81 SIDE PANEL - 62"			
	4.000 EACH		
LU, Inc.		\$160.1900	\$640.76
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$186.5800	\$746.32
705-08.91 REPOSITIONING VEHICULR IMP ATTN(2005TRACC)			
	7.000 EACH		
LU, Inc.		\$824.8200	\$5,773.74
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,052.0800	\$7,364.56
705-08.92 05 RIP PLATE REPAIR KIT STAGE 2			
	5.000 EACH		
LU, Inc.		\$1,000.5000	\$5,002.50
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$142.3800	\$711.90
705-09.10 IMPACT ATTENUATOR (SCI100GM)			
	1.000 EACH		
LU, Inc.		\$25,530.0000	\$25,530.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$27,500.0000	\$27,500.00

		UNIT PRICE	EXTENSION
705-09.11 REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)			
	1.000 EACH		
LU, Inc.		\$590.0000	\$590.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$402.2700	\$402.27
705-09.35 PANEL DELINEATOR (W/REFLECTIVE HAZARD MARKER)			
	1.000 EACH		
LU, Inc.		\$146.7900	\$146.79
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$248.2700	\$248.27
705-09.50 IMPACT ATTENUATOR (SCI100GM WIDE)			
	1.000 EACH		
LU, Inc.		\$17,995.0000	\$17,995.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$39,500.0000	\$39,500.00
705-14.21 SC B-U CABLE STRAP ASSY			
	1.000 EACH		
LU, Inc.		\$7.0800	\$7.08
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$39.2800	\$39.28
705-14.22 CONC. B-U CABLE STRAP ASSY			
	1.000 EACH		
LU, Inc.		\$14.6900	\$14.69
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$55.2000	\$55.20
705-14.30 REPOSITIONING IMPACT ATTENUATOR(REACT 350)			
	2.000 EACH		
LU, Inc.		\$551.6500	\$1,103.30
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$203.7100	\$407.42
705-14.56 REFLECTIVE NOSE LEFT/RIGHT			
	2.000 EACH		
LU, Inc.		\$207.3600	\$414.72
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$107.8900	\$215.78
705-15.65 QUADGUARD II IMPACT ATTENUATOR (REPOSITIONING)			
	8.000 EACH		
LU, Inc.		\$1,014.3000	\$8,114.40
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$603.4000	\$4,827.20
705-15.68 NOSE ASSEMBLY QGII STEEL			
	5.000 EACH		
LU, Inc.		\$959.1000	\$4,795.50
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$625.3300	\$3,126.65
705-15.69 SHIM KIT QGII			
	15.000 EACH		
LU, Inc.		\$43.7300	\$655.95
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$20.6700	\$310.05

		UNIT PRICE	EXTENSION
705-15.71 HEX FOAM CARTRIDGE, TYPE I			
	10.000 EACH		
LU, Inc.		\$1.0000	\$10.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$814.7700	\$8,147.70
705-15.72 HEX FOAM CARTRIDGE, TYPE II			
	10.000 EACH		
LU, Inc.		\$1.0000	\$10.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$856.5800	\$8,565.80
705-15.74 DIAPHRAGM ASSEMBLY, QC			
	1.000 EACH		
LU, Inc.		\$824.8200	\$824.82
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$830.5600	\$830.56
705-15.75 FENDER PANEL ASSEMBLY			
	2.000 EACH		
LU, Inc.		\$619.5000	\$1,239.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$529.2000	\$1,058.40
705-15.92 TRANS PANEL NEW JERSEY BARRIER WIDE			
	1.000 EACH		
LU, Inc.		\$472.8100	\$472.81
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$347.0700	\$347.07
705-15.93 TRANS PANEL QUAD TO W WIDE			
	1.000 EACH		
LU, Inc.		\$700.5000	\$700.50
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$526.6700	\$526.67
705-16.75 HAZARD REFLECTORS			
	10.000 EACH		
LU, Inc.		\$85.3900	\$853.90
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$34.1400	\$341.40
705-16.77 REPAIR OF CONCRETE BACKUP WALL			
	15.000 S.F.		
LU, Inc.		\$15.6800	\$235.20
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$37.5000	\$562.50
705-17.08 CARTRIDGE SUPPORT BRACKETS			
	4.000 EACH		
LU, Inc.		\$17.7000	\$70.80
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$41.1500	\$164.60
705-17.24 HDPE NOSE PIECE			
	2.000 EACH		
LU, Inc.		\$1.0000	\$2.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$224.5900	\$449.18

		UNIT PRICE	EXTENSION
705-17.32 BREAKAWAY POST (TOP)	2.000 EACH		
LU, Inc.		\$1.0000	\$2.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$47.2500	\$94.50
705-17.33 BREAKAWAY BOLT ASSEMBLY	2.000 EACH		
LU, Inc.		\$1.0000	\$2.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$5.1500	\$10.30
705-17.71 WIDETRACC CABLE SYSTEM (W/ HARDWARE)	1.000 EACH		
LU, Inc.		\$160.3300	\$160.33
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$94.5300	\$94.53
705-17.72 WIDETRACC FRAME (W/ HARDWARE)	1.000 EACH		
LU, Inc.		\$240.1400	\$240.14
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$116.3900	\$116.39
705-17.73 WIDETRACC EXTENSION FOOT (RIGHT) (W/ HARDWARE)	1.000 EACH		
LU, Inc.		\$231.5900	\$231.59
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$127.1000	\$127.10
705-17.74 WIDETRACC EXTENSION FOOT (LEFT) (W/ HARDWARE)	1.000 EACH		
LU, Inc.		\$231.5900	\$231.59
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$127.1000	\$127.10
705-18.01 IMPACT ATTENUATOR (REACT M)	1.000 EACH		
LU, Inc.		\$30,030.0000	\$30,030.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$36,460.9200	\$36,460.92
705-18.02 BACKUP & BASE TRACK ASSEMBLY (REACT M)	1.000 EACH		
LU, Inc.		\$18,000.0000	\$18,000.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.03 CYLINDER ASSEMBLY 1 (REACT M)	1.000 EACH		
LU, Inc.		\$2,650.0000	\$2,650.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.04 CYLINDER ASSEMBLY 2 (REACT M)	1.000 EACH		
LU, Inc.		\$2,650.0000	\$2,650.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00

		UNIT PRICE	EXTENSION
705-18.05 CYLINDER ASSEMBLY 3 (REACT M)	1.000 EACH		
LU, Inc.		\$2,850.0000	\$2,850.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.06 CYLINDER ASSEMBLY 4 (REACT M)	1.000 EACH		
LU, Inc.		\$2,650.0000	\$2,650.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.07 CYLINDER ASSEMBLY 5 (REACT M)	1.000 EACH		
LU, Inc.		\$2,950.0000	\$2,950.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.08 CYLINDER ASSEMBLY 6 (REACT M)	1.000 EACH		
LU, Inc.		\$2,650.0000	\$2,650.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.09 DIAPHRAGM (REACT M)	1.000 EACH		
LU, Inc.		\$500.0000	\$500.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.10 HDPE 1 1/2 X 12 3/16 X 18 (REACT M)	1.000 EACH		
LU, Inc.		\$350.0000	\$350.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.11 RAIL GUIDE, INNER (REACT M)	1.000 EACH		
LU, Inc.		\$55.0000	\$55.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.12 RAIL GUIDE, OUTER (REACT M)	1.000 EACH		
LU, Inc.		\$65.0000	\$65.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.13 CYLINDER SPACER (REACT M)	1.000 EACH		
LU, Inc.		\$85.0000	\$85.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.14 CABLE ASSEMBLY (REACT M)	1.000 EACH		
LU, Inc.		\$350.0000	\$350.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00

		UNIT PRICE	EXTENSION
705-18.15 PIN, RESTRAINING CABLE (REACT M)			
	1.000 EACH		
LU, Inc.		\$35.0000	\$35.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.16 ADAPTER, TRANSITION (REACT M)			
	1.000 EACH		
LU, Inc.		\$75.0000	\$75.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.17 SUPPORT, TRANSITION (REACT M)			
	1.000 EACH		
LU, Inc.		\$45.0000	\$45.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.18 NOSE COVER ASSEMBLY (REACT M)			
	1.000 EACH		
LU, Inc.		\$425.0000	\$425.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.19 REPOSITIONING IMPACT ATTENUATOR(REACT M)			
	1.000 EACH		
LU, Inc.		\$350.0000	\$350.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.20 CONCRETE PAD (REACT M)			
	1.000 EACH		
LU, Inc.		\$1,600.0000	\$1,600.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,453.3500	\$1,453.35
705-18.50 IMPACT ATTENUATOR (DELTA)			
	1.000 EACH		
LU, Inc.		\$25,705.0000	\$25,705.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$22,498.7500	\$22,498.75
705-18.51 FRONT ATTENUATION MODULE KIT (DELTA)			
	1.000 EACH		
LU, Inc.		\$1,750.0000	\$1,750.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,610.8400	\$1,610.84
705-18.52 FRONT IMPACT HEAD KIT (DELTA)			
	1.000 EACH		
LU, Inc.		\$3,200.0000	\$3,200.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$210.5300	\$210.53
705-18.53 FRONT MODULE OBJECT MARKER KIT (DELTA)			
	1.000 EACH		
LU, Inc.		\$375.0000	\$375.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$52.6300	\$52.63

		UNIT PRICE	EXTENSION
705-18.54 STEEL DIAPHRAGM (DELTA)	1.000 EACH		
LU, Inc.		\$1,250.0000	\$1,250.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,730.8400	\$1,730.84
705-18.55 TRACK WELDMENT (DELTA)	1.000 EACH		
LU, Inc.		\$2,000.0000	\$2,000.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$6,250.1100	\$6,250.11
705-18.56 FENDER PANEL (1N) (DELTA)	1.000 EACH		
LU, Inc.		\$999.0000	\$999.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$889.1700	\$889.17
705-18.57 FENDER PANEL (2N) (DELTA)	1.000 EACH		
LU, Inc.		\$875.0000	\$875.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$891.1600	\$891.16
705-18.58 FENDER PANEL (3N) (DELTA)	1.000 EACH		
LU, Inc.		\$855.0000	\$855.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$892.3200	\$892.32
705-18.59 FENDER PANEL (45N) (DELTA)	1.000 EACH		
LU, Inc.		\$835.0000	\$835.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$893.6800	\$893.68
705-18.60 STEEL TRANSITION LEFT/RIGHT (DELTA)	1.000 EACH		
LU, Inc.		\$750.0000	\$750.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$3,347.3700	\$3,347.37
705-18.61 REPOSITIONING IMPACT ATTENUATOR (DELTA)	1.000 EACH		
LU, Inc.		\$350.0000	\$350.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$719.8400	\$719.84
705-20.01 IMACT ATTENUATOR (QUADGUARD M10)	1.000 EACH		
LU, Inc.		\$25,755.0000	\$25,755.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$19,709.3300	\$19,709.33
705-20.03 REPOSITIONING IMPACT ATTENUATOR (M10)	1.000 EACH		
LU, Inc.		\$100.5000	\$100.50
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$640.2900	\$640.29

		UNIT PRICE	EXTENSION
705-20.04 NOSE ASSEMBLY, M10			
	3.000 EACH		
LU, Inc.		\$917.7000	\$2,753.10
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$769.6300	\$2,308.89
705-20.07 IMACT ATTENUATOR (QUADGUARD ELITE M10)			
	1.000 EACH		
LU, Inc.		\$25,755.0000	\$25,755.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$24,777.8900	\$24,777.89
705-20.08 REPOSITIONING IMPACT ATTENUATOR (QUADGUARD ELITE M10)			
	1.000 EACH		
LU, Inc.		\$584.1000	\$584.10
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$526.0500	\$526.05
705-20.09 TENSION STRUT BACKUP 24" (QGEM)			
	1.000 EACH		
LU, Inc.		\$702.1000	\$702.10
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$843.7600	\$843.76
705-20.10 DIAPHRAGM 24" (QGEM)			
	1.000 EACH		
LU, Inc.		\$607.7000	\$607.70
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$404.8000	\$404.80
705-20.11 DIE SPRING, 5/8" X 1 1/2" (QGEM)			
	1.000 EACH		
LU, Inc.		\$7.1900	\$7.19
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$12.1100	\$12.11
705-20.12 MUSHROOM WASHER (QGEM)			
	1.000 EACH		
LU, Inc.		\$24.4000	\$24.40
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$12.8500	\$12.85
705-20.13 EXTENSION BACKUP, M10 QGE (QGEM)			
	1.000 EACH		
LU, Inc.		\$539.9400	\$539.94
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$408.8600	\$408.86
705-20.14 PANEL, FENDER, QG (QGEM)			
	1.000 EACH		
LU, Inc.		\$351.6400	\$351.64
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$211.6800	\$211.68
705-20.15 MONORAIL GUIDE (QGEM)			
	1.000 EACH		
LU, Inc.		\$46.4800	\$46.48
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$30.5600	\$30.56

		UNIT PRICE	EXTENSION
705-20.16 PANEL, SIDE, QG (QGEM)			
	1.000 EACH		
LU, Inc.		\$161.4000	\$161.40
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$29.3300	\$29.33
705-20.17 EXTENSION, DIAPHRAGM, FLAT (QGEM)			
	1.000 EACH		
LU, Inc.		\$83.2000	\$83.20
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$101.8500	\$101.85
705-20.18 FLT ST 3/16"X2"X13", WHOLES (QGEM)			
	1.000 EACH		
LU, Inc.		\$11.1500	\$11.15
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$6.5600	\$6.56
705-20.19 STOP, TAB, WELDMENT, G (QGEM)			
	1.000 EACH		
LU, Inc.		\$25.9000	\$25.90
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$15.0000	\$15.00
705-20.26 PLATE, NOSE CYLINDER, G (QGEM)			
	1.000 EACH		
LU, Inc.		\$13.3800	\$13.38
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$8.4400	\$8.44
705-20.27 CYLINDER NOSE, HDPE, 28" X 20" (QGEM)			
	1.000 EACH		
LU, Inc.		\$698.1100	\$698.11
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$528.6300	\$528.63
705-20.28 NOSE ASSY 24", M10 QGE, Y (QGEM)			
	1.000 EACH		
LU, Inc.		\$1,351.5300	\$1,351.53
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,066.0700	\$1,066.07
705-20.29 BELT NOSE, Y (QGEM)			
	1.000 EACH		
LU, Inc.		\$718.0300	\$718.03
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$422.8200	\$422.82
705-20.30 BELT NOSEPIECE, YELLOW, 24"-36" (QGE, QGEM)			
	2.000 EACH		
LU, Inc.		\$4,095.0000	\$8,190.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$422.8200	\$845.64
705-20.31 BELT NOSEPIECE, YELLOW, 69"-90" (QGE, QGEM)			
	2.000 EACH		
LU, Inc.		\$880.8700	\$1,761.74
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$518.0400	\$1,036.08

		UNIT PRICE	EXTENSION
705-20.32 QGE HIT INDICATOR	3.000 EACH		
LU, Inc.		\$114.0100	\$342.03
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$181.9200	\$545.76
705-20.33 QGE CYLINDER TYPE I (QGE)	3.000 EACH		
LU, Inc.		\$926.3400	\$2,779.02
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,502.9600	\$4,508.88
705-20.34 QGE CYLINDER TYPE II (QGE)	3.000 EACH		
LU, Inc.		\$536.9000	\$1,610.70
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,078.9300	\$6,236.79
705-20.35 QGE CYLINDER ME1 (QGEM)	3.000 EACH		
LU, Inc.		\$443.6200	\$1,330.86
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,101.3100	\$3,303.93
705-20.36 QGE CYLINDER ME2 (QGEM)	3.000 EACH		
LU, Inc.		\$445.9800	\$1,337.94
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,113.1200	\$3,339.36
705-20.37 QGE CYLINDER ME3 (QGEM)	3.000 EACH		
LU, Inc.		\$903.7000	\$2,711.10
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,098.5500	\$3,295.65
705-20.41 MONORAIL, ONE BAY, QG, G (QGEM)	1.000 EACH		
LU, Inc.		\$485.1600	\$485.16
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$254.4000	\$254.40
705-20.42 CLAMP, NOSE BELT, QG, G (QGEM)	1.000 EACH		
LU, Inc.		\$172.5000	\$172.50
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$33.5600	\$33.56
705-20.43 END CAP, MONORAIL, QG, G (QGEM)	1.000 EACH		
LU, Inc.		\$56.6300	\$56.63
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$35.9200	\$35.92
705-20.44 APPROVED ADHESIVE (QGEM)	1.000 EACH		
LU, Inc.		\$22.0900	\$22.09
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$24.8600	\$24.86

		UNIT PRICE	EXTENSION
705-20.45 CONCRETE PAD (QGEM)			
	1.000 EACH		
LU, Inc.		\$1,593.0000	\$1,593.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,902.0000	\$2,902.00
705-20.46 CONCRETE PAD (QGM10)			
	1.000 EACH		
LU, Inc.		\$1,593.0000	\$1,593.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,176.5000	\$2,176.50
705-20.48 CONCRETE PAD (QGEM WIDE)			
	1.000 EACH		
LU, Inc.		\$4,897.0000	\$4,897.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,176.5000	\$2,176.50
705-20.50 IMACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)			
	1.000 EACH		
LU, Inc.		\$39,950.0000	\$39,950.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$37,961.6700	\$37,961.67
705-20.55 CARTRIDGE ASSEMBLY TYPE I (QGII & QGM10)			
	3.000 EACH		
LU, Inc.		\$1,138.5000	\$3,415.50
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$814.7700	\$2,444.31
705-20.56 CARTRIDGE ASSEMBLY TYPE II(QGII & QGM10)			
	3.000 EACH		
LU, Inc.		\$1,179.9000	\$3,539.70
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$856.5800	\$2,569.74
712-01.50 MAINTENANCE OF TRAFFIC			
	12.000 EACH		
LU, Inc.		\$862.5000	\$10,350.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$359.5300	\$4,314.36
712-01.52 MAINTENANCE OF TRAFFIC (NIGHT WORK)			
	12.000 EACH		
LU, Inc.		\$590.0000	\$7,080.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$402.2700	\$4,827.24
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	20.000 DAY		
LU, Inc.		\$324.5000	\$6,490.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$750.0000	\$15,000.00
717-01 MOBILIZATION			
	1.000 LS		
LU, Inc.		\$24,550.0000	\$24,550.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$51,252.0000	\$51,252.00

MAINTENANCE (CONTINGENCY) CATEGORY		UNIT PRICE	EXTENSION
705-07.20 TRANSITION TO SAFETY SHAPE (2005 TRACC)	1.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$835.0000	\$835.00
		\$835.0000	\$835.00
705-07.21 TRANSITION TO BARRIER WALL END CAP (2005 TRACC)	1.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$212.5000	\$212.50
		\$212.5000	\$212.50
705-07.22 SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC)	1.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$759.3000	\$759.30
		\$759.3000	\$759.30
705-08.18 TAU-II XXXL BULKHEAD (WIDE UNIT)	1.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,500.0000	\$1,500.00
		\$1,500.0000	\$1,500.00
705-08.19 TAU-II XXXXL BULKHEAD (WIDE UNIT)	1.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,000.0000	\$2,000.00
		\$2,000.0000	\$2,000.00
705-08.24 TAU-II CABLE GUIDE KIT (UNIVERSAL)	1.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$500.0000	\$500.00
		\$500.0000	\$500.00
705-08.27 TAU-II END PANEL (UNIVERSAL)	1.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$275.0000	\$275.00
		\$275.0000	\$275.00
705-08.31 TAU-II PIPE PANEL MOUNT (UNIVERSAL)	1.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$120.0000	\$120.00
		\$120.0000	\$120.00
705-08.35 TAU-II PCB BACKSTOP (PARALLEL UNIT)	1.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$800.0000	\$800.00
		\$800.0000	\$800.00
705-08.37 TAU-II WIDE SUPPORT LEG ADAPTER (WIDE UNIT)	1.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$200.0000	\$200.00
		\$200.0000	\$200.00

		UNIT PRICE	EXTENSION
705-08.38 TAU-II WING ASSEMBLY (WIDE UNIT)			
	1.000 EACH		
LU, Inc.		\$400.0000	\$400.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$400.0000	\$400.00
705-08.39 TAU-II WING BRACE (WIDE UNIT)			
	1.000 EACH		
LU, Inc.		\$50.0000	\$50.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$50.0000	\$50.00
705-08.40 TAU-II XL BULKHEAD (WIDE UNIT)			
	1.000 EACH		
LU, Inc.		\$600.0000	\$600.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$600.0000	\$600.00
705-08.41 TAU-II XXL BULKHEAD (WIDE UNIT)			
	1.000 EACH		
LU, Inc.		\$1,100.0000	\$1,100.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,100.0000	\$1,100.00
705-08.43 FORMED ANGLE 05 TRACC			
	1.000 EACH		
LU, Inc.		\$308.9900	\$308.99
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$308.9900	\$308.99
705-08.52 QUADGUARD MONORAIL ASSEMBLY, 3 BAY			
	1.000 EACH		
LU, Inc.		\$1,587.5000	\$1,587.50
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,587.5000	\$1,587.50
705-08.54 TRACC WASHER 1/4" X 3" X 2-1/4"			
	1.000 EACH		
LU, Inc.		\$2.6100	\$2.61
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2.6100	\$2.61
705-08.55 TRACC DOUBLER PL X 38-1/2"			
	1.000 EACH		
LU, Inc.		\$68.1200	\$68.12
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$68.1200	\$68.12
705-08.56 TRACC BEAM GUIDE 72"			
	1.000 EACH		
LU, Inc.		\$298.4400	\$298.44
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$298.4400	\$298.44
705-08.68 RIP PLATE REPAIR KIT, STAGE 3			
	1.000 EACH		
LU, Inc.		\$1,620.2500	\$1,620.25
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,620.2500	\$1,620.25

		UNIT PRICE	EXTENSION
705-08.74 BASE ASSEMBLY - 9'			
	1.000 EACH		
LU, Inc.		\$833.0000	\$833.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$833.0000	\$833.00
705-08.76 BEAM GUIDE - 20'			
	1.000 EACH		
LU, Inc.		\$636.6500	\$636.65
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$636.6500	\$636.65
705-08.77 END SHOE (LEFT OR RIGHT)			
	1.000 EACH		
LU, Inc.		\$238.0000	\$238.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$238.0000	\$238.00
705-08.84 SLOT PLATE			
	1.000 EACH		
LU, Inc.		\$20.8500	\$20.85
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$20.8500	\$20.85
705-08.85 CROSSTIE			
	1.000 EACH		
LU, Inc.		\$109.6500	\$109.65
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$109.6500	\$109.65
705-08.86 FORM CHANNEL - 3 X 2			
	1.000 EACH		
LU, Inc.		\$187.0000	\$187.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$187.0000	\$187.00
705-08.88 SLED/CUTTER ASSEMBLY			
	1.000 EACH		
LU, Inc.		\$2,465.0000	\$2,465.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,465.0000	\$2,465.00
705-08.93 05 RIP PLATE REPAIR KIT STAGE 3			
	1.000 EACH		
LU, Inc.		\$1,119.4500	\$1,119.45
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,119.4500	\$1,119.45
705-08.94 05 FRONT ANCH WELDMENT			
	1.000 EACH		
LU, Inc.		\$410.0000	\$410.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$410.0000	\$410.00
705-08.95 05 SECTION MODULE			
	1.000 EACH		
LU, Inc.		\$1,415.0000	\$1,415.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,415.0000	\$1,415.00

		UNIT PRICE	EXTENSION
705-08.97 05 SLED/SHREDDER ASSEMBLY			
	1.000 EACH		
LU, Inc.		\$2,465.0000	\$2,465.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,465.0000	\$2,465.00
705-08.98 05 FRAME WELDMENT			
	1.000 EACH		
LU, Inc.		\$310.2500	\$310.25
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$310.2500	\$310.25
705-08.99 05 BACK-UP FRAME			
	1.000 EACH		
LU, Inc.		\$473.4500	\$473.45
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$473.4500	\$473.45
705-09.12 CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)			
	1.000 EACH		
LU, Inc.		\$306.0000	\$306.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$306.0000	\$306.00
705-09.13 ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)			
	1.000 EACH		
LU, Inc.		\$871.0000	\$871.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$871.0000	\$871.00
705-09.14 BOLT CABLE ADJUSTER			
	1.000 EACH		
LU, Inc.		\$120.0000	\$120.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$120.0000	\$120.00
705-09.15 BOLT SLED SIDE PANEL			
	1.000 EACH		
LU, Inc.		\$6.0000	\$6.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$6.0000	\$6.00
705-09.16 BOLT FRONT STOP			
	1.000 EACH		
LU, Inc.		\$3.0000	\$3.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$3.0000	\$3.00
705-09.17 BOLT SHEAR			
	1.000 EACH		
LU, Inc.		\$1.5000	\$1.50
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1.5000	\$1.50
705-09.18 BOLT SIDE GUIDE			
	1.000 EACH		
LU, Inc.		\$20.0000	\$20.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$20.0000	\$20.00

		UNIT PRICE	EXTENSION
705-09.19 BOLT TERMINAL BRACE			
	1.000 EACH		
LU, Inc.		\$9.0000	\$9.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$9.0000	\$9.00
705-09.20 BRACE TERMINAL			
	1.000 EACH		
LU, Inc.		\$414.0000	\$414.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
705-09.21 CABLE WIRE ROPE W/ SPELTER SOCKET			
	1.000 EACH		
LU, Inc.		\$1,083.0000	\$1,083.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,083.0000	\$1,083.00
705-09.22 CLIP WIRE ROPE			
	1.000 EACH		
LU, Inc.		\$34.0000	\$34.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$34.0000	\$34.00
705-09.23 CYLINDER SHOCK ARRESTING			
	1.000 EACH		
LU, Inc.		\$3,143.0000	\$3,143.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$3,143.0000	\$3,143.00
705-09.24 STRAP CYLINDER			
	1.000 EACH		
LU, Inc.		\$89.0000	\$89.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$89.0000	\$89.00
705-09.25 FRAME MOBILE #1			
	1.000 EACH		
LU, Inc.		\$414.0000	\$414.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
705-09.26 FRAME MOBILE #2			
	1.000 EACH		
LU, Inc.		\$414.0000	\$414.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
705-09.27 FRAME MOBILE #3			
	1.000 EACH		
LU, Inc.		\$414.0000	\$414.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
705-09.28 FRAME MOBILE #4			
	1.000 EACH		
LU, Inc.		\$414.0000	\$414.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00

		UNIT PRICE	EXTENSION
705-09.29 FRAME MOBILE #5			
	1.000 EACH		
LU, Inc.		\$414.0000	\$414.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
705-09.30 FRAME MOBILE #6			
	1.000 EACH		
LU, Inc.		\$414.0000	\$414.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
705-09.31 GUIDE SIDE			
	1.000 EACH		
LU, Inc.		\$94.0000	\$94.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$94.0000	\$94.00
705-09.32 KEEPER SIDE #1 (SLED PANEL)			
	1.000 EACH		
LU, Inc.		\$23.0000	\$23.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$23.0000	\$23.00
705-09.33 KEEPER SIDE #2 (SIDE PANEL)			
	1.000 EACH		
LU, Inc.		\$23.0000	\$23.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$23.0000	\$23.00
705-09.34 KEEPER SIDE #3 (REAR PANEL)			
	1.000 EACH		
LU, Inc.		\$23.0000	\$23.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$23.0000	\$23.00
705-09.36 PANEL SIDE			
	1.000 EACH		
LU, Inc.		\$223.0000	\$223.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$223.0000	\$223.00
705-09.37 PANEL SLED			
	1.000 EACH		
LU, Inc.		\$414.0000	\$414.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
705-09.38 PANEL REAR			
	1.000 EACH		
LU, Inc.		\$206.0000	\$206.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$206.0000	\$206.00
705-09.39 SHEAVE (PULLEY)			
	1.000 EACH		
LU, Inc.		\$103.0000	\$103.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$103.0000	\$103.00

		UNIT PRICE	EXTENSION
705-09.40 SLED			
	1.000 EACH		
LU, Inc.		\$1,917.0000	\$1,917.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,917.0000	\$1,917.00
705-09.41 TRANSITION JERSEY BARRIER RIGHT			
	1.000 EACH		
LU, Inc.		\$1,263.0000	\$1,263.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,263.0000	\$1,263.00
705-09.42 TRANSITION JERSEY BARRIER LEFT			
	1.000 EACH		
LU, Inc.		\$1,263.0000	\$1,263.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,263.0000	\$1,263.00
705-09.43 TRANSITION 24IN CONCRETE			
	1.000 EACH		
LU, Inc.		\$794.0000	\$794.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$794.0000	\$794.00
705-09.44 BOOT CYLINDER			
	1.000 EACH		
LU, Inc.		\$57.0000	\$57.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$57.0000	\$57.00
705-14.31 CYLINDER 0.8" CYLINDERS 1 & 2			
	1.000 EACH		
LU, Inc.		\$2,120.0000	\$2,120.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,120.0000	\$2,120.00
705-14.32 CYLINDER 0.9" CYLINDERS 3 & 4			
	1.000 EACH		
LU, Inc.		\$2,120.0000	\$2,120.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,120.0000	\$2,120.00
705-14.33 CYLINDER 1.0" CYLINDERS 5 & 6			
	1.000 EACH		
LU, Inc.		\$2,120.0000	\$2,120.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,120.0000	\$2,120.00
705-14.34 CYLINDER 1.108" CYLINDER 7			
	1.000 EACH		
LU, Inc.		\$2,120.0000	\$2,120.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,120.0000	\$2,120.00
705-14.35 CYLINDER 1.385" CYLINDERS 8 & 9			
	1.000 EACH		
LU, Inc.		\$2,120.0000	\$2,120.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,120.0000	\$2,120.00

		UNIT PRICE	EXTENSION
705-14.36 U-BOLTS (1/2" X 3")			
	1.000 EACH		
LU, Inc.		\$12.0000	\$12.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$12.0000	\$12.00
705-14.37 U-BOLTS (3/8" X 3")			
	1.000 EACH		
LU, Inc.		\$12.0000	\$12.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$12.0000	\$12.00
705-14.38 BOX BEAM (8" X 6" X 3/16")			
	1.000 EACH		
LU, Inc.		\$35.0000	\$35.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$35.0000	\$35.00
705-14.50 CYLINDER RETAINER (1' 3" X 5")			
	1.000 EACH		
LU, Inc.		\$60.0000	\$60.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$60.0000	\$60.00
705-14.51 FRONT ANCHOR PIN (1/4" X 1 1/2" X 3")			
	1.000 EACH		
LU, Inc.		\$23.0000	\$23.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$23.0000	\$23.00
705-14.53 1/2" GALVANIZED CHAIN WITH HARDWARE			
	1.000 EACH		
LU, Inc.		\$82.0000	\$82.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$82.0000	\$82.00
705-14.54 POLYVINYL COVER			
	1.000 EACH		
LU, Inc.		\$71.0000	\$71.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$71.0000	\$71.00
705-14.55 ANCHOR BOLT SET (CONCRETE/ASPHALT)			
	1.000 EACH		
LU, Inc.		\$895.0000	\$895.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$895.0000	\$895.00
705-14.57 BACKUP SINGLE CABLE-(4 BARREL)			
	1.000 EACH		
LU, Inc.		\$660.0000	\$660.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$660.0000	\$660.00
705-14.58 BACKUP SINGLE CABLE-(6 BARREL)			
	1.000 EACH		
LU, Inc.		\$840.0000	\$840.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$840.0000	\$840.00

		UNIT PRICE	EXTENSION
705-14.59 BACKUP SINGLE CABLE-(9 BARREL)			
	1.000 EACH		
LU, Inc.		\$1,050.0000	\$1,050.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,050.0000	\$1,050.00
705-14.60 CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)			
	1.000 EACH		
LU, Inc.		\$1,975.0000	\$1,975.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,975.0000	\$1,975.00
705-14.61 CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)			
	1.000 EACH		
LU, Inc.		\$2,415.0000	\$2,415.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,415.0000	\$2,415.00
705-14.62 CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)			
	1.000 EACH		
LU, Inc.		\$2,690.0000	\$2,690.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,690.0000	\$2,690.00
705-14.63 BOTTOM CABLE-(4 BARREL)			
	1.000 EACH		
LU, Inc.		\$550.0000	\$550.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$550.0000	\$550.00
705-14.64 BOTTOM CABLE-(6 BARREL)			
	1.000 EACH		
LU, Inc.		\$890.0000	\$890.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$890.0000	\$890.00
705-14.65 BOTTOM CABLE-(9 BARREL)			
	1.000 EACH		
LU, Inc.		\$1,407.0000	\$1,407.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,407.0000	\$1,407.00
705-14.66 SIDE MNT ANCHR/CABLE ANCHR CVR PLT			
	1.000 EACH		
LU, Inc.		\$925.0000	\$925.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$925.0000	\$925.00
705-14.67 PULLOUT BRACKET ASSEMBLY			
	1.000 EACH		
LU, Inc.		\$185.0000	\$185.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$185.0000	\$185.00
705-14.68 3IN X 3IN TUBING			
	1.000 EACH		
LU, Inc.		\$92.0000	\$92.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$92.0000	\$92.00

		UNIT PRICE	EXTENSION
705-14.69 GALVANIZED STABILIZER BAR			
	1.000 EACH		
LU, Inc.		\$255.0000	\$255.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$255.0000	\$255.00
705-14.70 TRANSITION PLATE			
	1.000 EACH		
LU, Inc.		\$580.0000	\$580.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$580.0000	\$580.00
705-14.71 TOP CABLE (OLD UNIT)-(4 BARREL)			
	1.000 EACH		
LU, Inc.		\$665.0000	\$665.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$665.0000	\$665.00
705-14.72 TOP CABLE (OLD UNIT)-(6 BARREL)			
	1.000 EACH		
LU, Inc.		\$895.0000	\$895.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$895.0000	\$895.00
705-14.73 TOP CABLE (OLD UNIT)-(9 BARREL)			
	1.000 EACH		
LU, Inc.		\$1,145.0000	\$1,145.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,145.0000	\$1,145.00
705-15.77 BACKUP ASSEMBLY, TENSION STRUT			
	1.000 EACH		
LU, Inc.		\$2,657.0000	\$2,657.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,657.0000	\$2,657.00
705-15.79 MONORAIL ASSEMBLY, 4-6 BAY			
	1.000 EACH		
LU, Inc.		\$3,522.7500	\$3,522.75
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$3,522.7500	\$3,522.75
705-15.80 MONORAIL ASSEMBLY, 7-9 BAY			
	1.000 EACH		
LU, Inc.		\$3,450.0000	\$3,450.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$3,450.0000	\$3,450.00
705-15.82 TRANSITION PANEL, NEW JERSEY BARRIER			
	1.000 EACH		
LU, Inc.		\$1,039.0000	\$1,039.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,039.0000	\$1,039.00
705-15.83 TRANSITION PANEL, QUAD TO W			
	1.000 EACH		
LU, Inc.		\$1,575.9000	\$1,575.90
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,575.9000	\$1,575.90

		UNIT PRICE	EXTENSION
705-15.84 DIAPHRAGM ASSEMBLY, WIDE	1.000 EACH		
LU, Inc.		\$1,850.0000	\$1,850.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,850.0000	\$1,850.00
705-15.85 BACKUP ASSEMBLY, TENSION STRUT, WIDE	1.000 EACH		
LU, Inc.		\$3,485.0000	\$3,485.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$3,485.0000	\$3,485.00
705-15.87 BACKUP ASSEMBLY, CONCRETE	1.000 C.Y.		
LU, Inc.		\$1,775.0000	\$1,775.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,775.0000	\$1,775.00
705-15.88 END SHOE, CONCRETE	1.000 C.Y.		
LU, Inc.		\$735.0000	\$735.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$735.0000	\$735.00
705-15.89 BACKUP ASSEMBLY, CONCRETE, WIDE	1.000 C.Y.		
LU, Inc.		\$2,906.0000	\$2,906.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,906.0000	\$2,906.00
705-15.90 EXTENSION PANEL	1.000 EACH		
LU, Inc.		\$475.0000	\$475.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$475.0000	\$475.00
705-15.91 PIVOT SUPPORT BRACKET	1.000 EACH		
LU, Inc.		\$115.0000	\$115.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$115.0000	\$115.00
705-17.40 WIDETRACC LONG WING POST	1.000 EACH		
LU, Inc.		\$374.0000	\$374.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$374.0000	\$374.00
705-17.41 WIDETRACC SHORT WING POST	1.000 EACH		
LU, Inc.		\$306.0000	\$306.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$306.0000	\$306.00
705-17.42 WIDETRACC EXT CHANNEL	1.000 EACH		
LU, Inc.		\$743.7500	\$743.75
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$743.7500	\$743.75

UNIT PRICE

EXTENSION

705-17.43 WIDETRACC PANEL

1.000 EACH

LU, Inc.

\$348.5000

\$348.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC

\$348.5000

\$348.50

SUB-TOTAL MAINTENANCE

LU, Inc.	\$382,224.21
Site-Safe Products, LLC d/b/a Site-Safe, LLC	\$401,759.51

SUB-TOTAL MAINTENANCE (CONTINGENCY)

LU, Inc.	\$93,274.41
Site-Safe Products, LLC d/b/a Site-Safe, LLC	\$93,274.41

TOTAL CONTRACT

LU, Inc.	\$475,498.62
Site-Safe Products, LLC d/b/a Site-Safe, LLC	\$495,033.92

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON (Contract No. CNW116 Call 005)

R1BVAR-M3-011

THE ON-CALL GUARDRAIL REPAIR AND NEW GUARDRAIL INSTALLATION ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Tennessee Guardrail, Inc.

\$4,049,864.50

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
705-01.01 GUARDRAIL AT BRIDGE ENDS	375.000 L.F.		
Tennessee Guardrail, Inc.		\$68.0000	\$25,500.00
705-01.02 GUARDRAIL AT BRIDGE PIERS	40.000 L.F.		
Tennessee Guardrail, Inc.		\$30.0000	\$1,200.00
705-01.04 METAL BEAM GUARD FENCE	180.000 L.F.		
Tennessee Guardrail, Inc.		\$58.0000	\$10,440.00
705-01.50 SHOP CURVED GUARDRAIL AT BRIDGE ENDS	35.000 L.F.		
Tennessee Guardrail, Inc.		\$30.0000	\$1,050.00
705-02.01 SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)	200.000 L.F.		
Tennessee Guardrail, Inc.		\$18.2500	\$3,650.00
705-02.02 SINGLE GUARDRAIL (TYPE 2)	25,000.000 L.F.		
Tennessee Guardrail, Inc.		\$23.8000	\$595,000.00
705-02.05 RUB-RAIL (ONLY)	40.000 L.F.		
Tennessee Guardrail, Inc.		\$13.7500	\$550.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN	250.000 EACH		
Tennessee Guardrail, Inc.		\$11.0000	\$2,750.00
705-02.20 SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)	20,000.000 L.F.		
Tennessee Guardrail, Inc.		\$33.2900	\$665,800.00
705-02.25 SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)	900.000 L.F.		
Tennessee Guardrail, Inc.		\$35.0000	\$31,500.00
705-02.50 SHOP CURVED GUARDRAIL	20.000 L.F.		
Tennessee Guardrail, Inc.		\$25.8000	\$516.00
705-03.01 MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)	230.000 L.F.		
Tennessee Guardrail, Inc.		\$18.0000	\$4,140.00

		UNIT PRICE	EXTENSION
705-03.02	MEDIAN DIVIDER GUARDRAIL (TYPE 2)		
	170.000 L.F.		
	Tennessee Guardrail, Inc.	\$22.0000	\$3,740.00
705-03.03	MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)		
	150.000 L.F.		
	Tennessee Guardrail, Inc.	\$22.0000	\$3,300.00
705-03.04	MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER		
	25.000 L.F.		
	Tennessee Guardrail, Inc.	\$10.0000	\$250.00
705-04.02	GUARDRAIL TERMINAL (TYPE 12)		
	2.000 EACH		
	Tennessee Guardrail, Inc.	\$650.0000	\$1,300.00
705-04.03	GUARDRAIL TERMINAL (TYPE 13)		
	6.000 EACH		
	Tennessee Guardrail, Inc.	\$1,045.0000	\$6,270.00
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)		
	8.000 EACH		
	Tennessee Guardrail, Inc.	\$850.0000	\$6,800.00
705-04.11	STONE FOR GUARDRAIL END TERMINAL PAD		
	450.000 TON		
	Tennessee Guardrail, Inc.	\$45.0000	\$20,250.00
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT		
	1,000.000 L.F.		
	Tennessee Guardrail, Inc.	\$3.0000	\$3,000.00
705-04.24	GUARDRAIL END TERMINAL DELINEATION SHEETING		
	100.000 S.F.		
	Tennessee Guardrail, Inc.	\$10.0000	\$1,000.00
705-04.29	C-A-T CRASH CUSHION ATTENUATING TERMINAL		
	6.000 EACH		
	Tennessee Guardrail, Inc.	\$4,250.0000	\$25,500.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3		
	200.000 L.F.		
	Tennessee Guardrail, Inc.	\$23.8000	\$4,760.00
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)		
	1,000.000 L.F.		
	Tennessee Guardrail, Inc.	\$33.2900	\$33,290.00

		UNIT PRICE	EXTENSION
705-06.09 WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)			
	100.000 L.F.		
Tennessee Guardrail, Inc.		\$245.0000	\$24,500.00
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3			
	40.000 EACH		
Tennessee Guardrail, Inc.		\$1,045.0000	\$41,800.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	45.000 EACH		
Tennessee Guardrail, Inc.		\$850.0000	\$38,250.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	640.000 EACH		
Tennessee Guardrail, Inc.		\$2,683.0000	\$1,717,120.00
705-06.21 TANGENT ENERGY ABSORBING TERM MASH TL-3 (POWDER COATING)			
	6.000 EACH		
Tennessee Guardrail, Inc.		\$4,800.0000	\$28,800.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	5.000 EACH		
Tennessee Guardrail, Inc.		\$2,075.0000	\$10,375.00
705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2			
	3.000 EACH		
Tennessee Guardrail, Inc.		\$2,075.0000	\$6,225.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	10.000 EACH		
Tennessee Guardrail, Inc.		\$2,050.0000	\$20,500.00
705-10.30 GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST			
	250.000 L.F.		
Tennessee Guardrail, Inc.		\$90.0000	\$22,500.00
705-10.31 GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST			
	85.000 L.F.		
Tennessee Guardrail, Inc.		\$50.0000	\$4,250.00
705-10.32 GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION			
	2.000 EACH		
Tennessee Guardrail, Inc.		\$50.0000	\$100.00
705-10.38 GUARDRAIL BRIDGERAIL ATTACHED TO BRIDGE CURBS			
	100.000 L.F.		
Tennessee Guardrail, Inc.		\$107.0000	\$10,700.00

		UNIT PRICE	EXTENSION
705-11.01 GUARDRAIL AT BRIDGE ENDS (POWDER COATED)			
	30.000 L.F.		
Tennessee Guardrail, Inc.		\$50.0000	\$1,500.00
705-11.03 SINGLE GUARDRAIL (TYPE 2) (POWDER COATED)			
	415.000 L.F.		
Tennessee Guardrail, Inc.		\$48.0000	\$19,920.00
705-11.08 GUARDRAIL TERMINAL (TYPE 13) (POWDER COATED)			
	2.000 EACH		
Tennessee Guardrail, Inc.		\$1,475.0000	\$2,950.00
706-01 GUARDRAIL REMOVED			
	545.000 L.F.		
Tennessee Guardrail, Inc.		\$1.0000	\$545.00
706-02.21 RESET SINGLE GUARDRAIL (TYPE 2)			
	130.000 L.F.		
Tennessee Guardrail, Inc.		\$0.7500	\$97.50
706-03.01 POSTS FURNISHED			
	125.000 EACH		
Tennessee Guardrail, Inc.		\$100.0000	\$12,500.00
706-06.02 MEDIAN DIVIDER THRIE RAIL (TYPE 2)			
	30.000 L.F.		
Tennessee Guardrail, Inc.		\$38.5000	\$1,155.00
706-06.03 RADIUS RAIL			
	1,820.000 L.F.		
Tennessee Guardrail, Inc.		\$25.8000	\$46,956.00
706-06.05 RADIUS RAIL LONG POST (6-9 FT)			
	635.000 L.F.		
Tennessee Guardrail, Inc.		\$29.5000	\$18,732.50
706-06.06 RADIUS RAIL LONG POST (9-12 FT)			
	50.000 L.F.		
Tennessee Guardrail, Inc.		\$34.0000	\$1,700.00
706-10.26 ROUNDED END ELEMENT			
	65.000 EACH		
Tennessee Guardrail, Inc.		\$47.5000	\$3,087.50
706-10.54 RE-ALIGN GUARDRAIL			
	20,000.000 L.F.		
Tennessee Guardrail, Inc.		\$1.8500	\$37,000.00

		UNIT PRICE	EXTENSION
706-10.56 BUFFER ENDS 88"			
	5.000 EACH		
Tennessee Guardrail, Inc.		\$10.0000	\$50.00
706-10.71 HAZARD MARKERS			
	10.000 EACH		
Tennessee Guardrail, Inc.		\$15.0000	\$150.00
706-10.72 PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION			
	8.000 EACH		
Tennessee Guardrail, Inc.		\$25.0000	\$200.00
706-10.74 CONCRETE BARRIER WALL REPAIR			
	12.000 C.Y.		
Tennessee Guardrail, Inc.		\$3,000.0000	\$36,000.00
706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE			
	11.000 EACH		
Tennessee Guardrail, Inc.		\$50.0000	\$550.00
706-10.81 GUARDRAIL REFLECTORS			
	20.000 EACH		
Tennessee Guardrail, Inc.		\$4.7500	\$95.00
706-10.82 CONCRETE BRIDGE END OR PIER PROTECTION REPAIR			
	3.000 C.Y.		
Tennessee Guardrail, Inc.		\$3,000.0000	\$9,000.00
706-10.83 DRILL BR. PAR. WALL FOR MICHIGAN END SHOE			
	15.000 EACH		
Tennessee Guardrail, Inc.		\$300.0000	\$4,500.00
712-01.02 LANE CLOSURE			
	684.000 EACH		
Tennessee Guardrail, Inc.		\$500.0000	\$342,000.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	135.000 DAY		
Tennessee Guardrail, Inc.		\$700.0000	\$94,500.00
717-01 MOBILIZATION			
	1.000 LS		
Tennessee Guardrail, Inc.		\$10,000.0000	\$10,000.00
717-01.04 MOBILIZATION (EMERGENCY CALL-OUT)			
	60.000 EACH		
Tennessee Guardrail, Inc.		\$500.0000	\$30,000.00

SUB-TOTAL MAINTENANCE

Tennessee Guardrail, Inc.

\$4,049,864.50

TOTAL CONTRACT

Tennessee Guardrail, Inc.

\$4,049,864.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

COUNTIES ANDERSON, CUMBERLAND, JEFFERSON, KNOX, SULLIVAN, AND WASHINGTON (Contract No. CNW103 Call 006)

NH-9900(139),99114-3155-44

THE LIFE CYCLE REPLACEMENT OF DYNAMIC MESSAGE SIGNS (DMS) ON VARIOUS INTERSTATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2023

DBE GOAL 5.00%

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$6,624,294.00
NABCO Electric Company, Inc.	\$9,794,098.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	960.000 L.F.		
Stansell Electric Company, Inc.		\$12.6000	\$12,096.00
NABCO Electric Company, Inc.		\$20.7500	\$19,920.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Stansell Electric Company, Inc.		\$428,705.0000	\$428,705.00
NABCO Electric Company, Inc.		\$1,905,000.0000	\$1,905,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	9,600.000 L.F.		
Stansell Electric Company, Inc.		\$57.1000	\$548,160.00
NABCO Electric Company, Inc.		\$125.0000	\$1,200,000.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	48.000 EACH		
Stansell Electric Company, Inc.		\$9,131.0000	\$438,288.00
NABCO Electric Company, Inc.		\$15,999.0000	\$767,952.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	720.000 EACH		
Stansell Electric Company, Inc.		\$49.8000	\$35,856.00
NABCO Electric Company, Inc.		\$54.0000	\$38,880.00
712-04.50 BARRIER RAIL DELINEATOR			
	480.000 EACH		
Stansell Electric Company, Inc.		\$25.9000	\$12,432.00
NABCO Electric Company, Inc.		\$14.5000	\$6,960.00
712-06 SIGNS (CONSTRUCTION)			
	6,720.000 S.F.		
Stansell Electric Company, Inc.		\$9.3000	\$62,496.00
NABCO Electric Company, Inc.		\$12.4000	\$83,328.00
712-08.03 ARROW BOARD (TYPE C)			
	48.000 EACH		
Stansell Electric Company, Inc.		\$1,868.0000	\$89,664.00
NABCO Electric Company, Inc.		\$2,175.0000	\$104,400.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	8.000 EACH		
Stansell Electric Company, Inc.		\$6,920.0000	\$55,360.00
NABCO Electric Company, Inc.		\$21,140.0000	\$169,120.00
713-17.30 MODIFY EXISTING OVERHEAD SIGN STRUCTURE			
	1.000 LS		
Stansell Electric Company, Inc.		\$312,650.0000	\$312,650.00
NABCO Electric Company, Inc.		\$61,562.0000	\$61,562.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Stansell Electric Company, Inc.		\$312,384.0000	\$312,384.00
NABCO Electric Company, Inc.		\$966,012.0000	\$966,012.00
725-20.31 STEEL SIGN STRUCTURE (MULTI-COLOR DMS)			
	8.000 EACH		
Stansell Electric Company, Inc.		\$184,370.0000	\$1,474,960.00
NABCO Electric Company, Inc.		\$162,555.0000	\$1,300,440.00
725-21.02 DYNAMIC MESSAGE SIGN (MULTI-COLOR)			
	24.000 EACH		
Stansell Electric Company, Inc.		\$106,330.0000	\$2,551,920.00
NABCO Electric Company, Inc.		\$107,302.0000	\$2,575,248.00
725-21.04 DYNAMIC MESSAGE SIGN REMOVAL			
	24.000 EACH		
Stansell Electric Company, Inc.		\$2,618.0000	\$62,832.00
NABCO Electric Company, Inc.		\$11,925.0000	\$286,200.00
725-22.22 CONDUIT BANK (TYPE 2)			
	960.000 L.F.		
Stansell Electric Company, Inc.		\$26.3000	\$25,248.00
NABCO Electric Company, Inc.		\$42.0000	\$40,320.00
725-24.09 CABINET MODIFICATION (TYPE C - DMS)			
	24.000 EACH		
Stansell Electric Company, Inc.		\$5,754.0000	\$138,096.00
NABCO Electric Company, Inc.		\$3,200.0000	\$76,800.00
725-24.31 SPARE PARTS			
	1.000 LS		
Stansell Electric Company, Inc.		\$5,378.0000	\$5,378.00
NABCO Electric Company, Inc.		\$6,850.0000	\$6,850.00
725-24.41 BURN-IN PERIOD			
	1.000 LS		
Stansell Electric Company, Inc.		\$13,799.0000	\$13,799.00
NABCO Electric Company, Inc.		\$55,232.0000	\$55,232.00
725-24.51 SYSTEM INTEGRATION			
	1.000 LS		
Stansell Electric Company, Inc.		\$37,796.0000	\$37,796.00
NABCO Electric Company, Inc.		\$63,220.0000	\$63,220.00
801-01 SEEDING (WITH MULCH)			
	6.000 UNIT		
Stansell Electric Company, Inc.		\$504.0000	\$3,024.00
NABCO Electric Company, Inc.		\$2,570.0000	\$15,420.00

		UNIT PRICE	EXTENSION
801-03 WATER (SEEDING & SODDING)			
	1.000 M.G.		
Stansell Electric Company, Inc.		\$126.0000	\$126.00
NABCO Electric Company, Inc.		\$3,298.0000	\$3,298.00
805-01.02 TURF REINFORCEMENT MAT (CLASS II)			
	32.000 S.Y.		
Stansell Electric Company, Inc.		\$94.5000	\$3,024.00
NABCO Electric Company, Inc.		\$1,498.0000	\$47,936.00

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc.

\$6,624,294.00

NABCO Electric Company, Inc.

\$9,794,098.00

TOTAL CONTRACT

Stansell Electric Company, Inc.

\$6,624,294.00

NABCO Electric Company, Inc.

\$9,794,098.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON (Contract No. CNW119 Call 007)

R3BVAR-M3-014

THE RANDOM ON-CALL ATTENUATOR REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

	TOTAL CONTRACT
LU, Inc.	\$498,037.38
Site-Safe Products, LLC d/b/a Site-Safe, LLC	\$584,414.47

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
705-05.36 CONCRETE PAD (SCI100GM)	1.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,354.5100	\$1,354.51
		\$2,048.2600	\$2,048.26
705-08.23 REPOSITIONING IMPACT ATTENUATOR (TAU-II)	5.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,111.5000	\$5,557.50
		\$569.8800	\$2,849.40
705-08.25 TAU-II ENERGY ABSORBING CARTRIDGE TYPE A (UNIVERSAL)	15.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$550.7300	\$8,260.95
		\$574.7400	\$8,621.10
705-08.26 TAU-II ENERGY ABSORBING CARTRIDGE TYPE B (UNIVERSAL)	10.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$521.2800	\$5,212.80
		\$574.7400	\$5,747.40
705-08.28 TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL)	1.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$611.2000	\$611.20
		\$846.0000	\$846.00
705-08.29 TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL)	3.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$152.0300	\$456.09
		\$208.4200	\$625.26
705-08.30 TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL)	4.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$819.0000	\$3,276.00
		\$1,608.0000	\$6,432.00
705-08.32 TAU-II SLIDER KIT (UNIVERSAL)	1.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$254.1000	\$254.10
		\$334.7400	\$334.74
705-08.33 TAU-II SLIDING PANEL (UNIVERSAL)	6.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$296.6100	\$1,779.66
		\$448.4200	\$2,690.52
705-08.34 TAU-II NOSE PIECE (PARALLEL UNIT)	10.000 EACH		
LU, Inc. Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$579.1500	\$5,791.50
		\$536.8400	\$5,368.40

		UNIT PRICE	EXTENSION
705-08.36 TAU-II NOSE PIECE (WIDE UNIT)			
	1.000 EACH		
LU, Inc.		\$558.9800	\$558.98
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,250.5300	\$1,250.53
705-08.59 IMPACT ATTENUATOR REPOSITIONING (QUADGUARD ELITE)			
	5.000 EACH		
LU, Inc.		\$193.9300	\$969.65
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$170.9700	\$854.85
705-08.66 RIP PLATE REPAIR KIT, STAGE 1			
	2.000 EACH		
LU, Inc.		\$67.8600	\$135.72
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$135.2600	\$270.52
705-08.67 RIP PLATE REPAIR KIT, STAGE 2			
	2.000 EACH		
LU, Inc.		\$112.4800	\$224.96
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$135.2600	\$270.52
705-08.69 PLASTIC NOSE PIECE/REFLECTOR			
	6.000 EACH		
LU, Inc.		\$362.5000	\$2,175.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$286.5600	\$1,719.36
705-08.80 SIDE PANEL - 35"			
	3.000 EACH		
LU, Inc.		\$40.9500	\$122.85
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$42.9800	\$128.94
705-08.81 SIDE PANEL - 62"			
	8.000 EACH		
LU, Inc.		\$129.6600	\$1,037.28
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$186.5800	\$1,492.64
705-08.91 REPOSITIONING VEHICULR IMP ATTN(2005TRACC)			
	7.000 EACH		
LU, Inc.		\$702.0000	\$4,914.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,052.0800	\$7,364.56
705-08.92 05 RIP PLATE REPAIR KIT STAGE 2			
	5.000 EACH		
LU, Inc.		\$1,051.2500	\$5,256.25
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$208.0900	\$1,040.45
705-09.10 IMPACT ATTENUATOR (SCI100GM)			
	1.000 EACH		
LU, Inc.		\$24,050.0000	\$24,050.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$27,500.0000	\$27,500.00

		UNIT PRICE	EXTENSION
705-09.11 REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)			
	2.000 EACH		
LU, Inc.		\$936.0000	\$1,872.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$402.2700	\$804.54
705-09.35 PANEL DELINEATOR (W/REFLECTIVE HAZARD MARKER)			
	3.000 EACH		
LU, Inc.		\$148.6300	\$445.89
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$248.2400	\$744.72
705-09.50 IMPACT ATTENUATOR (SCI100GM WIDE)			
	1.000 EACH		
LU, Inc.		\$17,842.5000	\$17,842.50
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$39,500.0000	\$39,500.00
705-14.21 SC B-U CABLE STRAP ASSY			
	1.000 EACH		
LU, Inc.		\$7.0200	\$7.02
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$39.2800	\$39.28
705-14.22 CONC. B-U CABLE STRAP ASSY			
	1.000 EACH		
LU, Inc.		\$14.6300	\$14.63
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$55.2000	\$55.20
705-14.30 REPOSITIONING IMPACT ATTENUATOR(REACT 350)			
	2.000 EACH		
LU, Inc.		\$405.1700	\$810.34
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$203.7100	\$407.42
705-14.56 REFLECTIVE NOSE LEFT/RIGHT			
	2.000 EACH		
LU, Inc.		\$143.1600	\$286.32
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$107.8900	\$215.78
705-15.65 QUADGUARD II IMPACT ATTENUATOR (REPOSITIONING)			
	10.000 EACH		
LU, Inc.		\$813.1500	\$8,131.50
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$603.4000	\$6,034.00
705-15.68 NOSE ASSEMBLY QGII STEEL			
	15.000 EACH		
LU, Inc.		\$761.2500	\$11,418.75
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$625.3300	\$9,379.95
705-15.69 SHIM KIT QGII			
	35.000 EACH		
LU, Inc.		\$26.3300	\$921.55
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$20.6700	\$723.45

		UNIT PRICE	EXTENSION
705-15.71 HEX FOAM CARTRIDGE, TYPE I			
	20.000 EACH		
LU, Inc.		\$1.0000	\$20.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$814.7700	\$16,295.40
705-15.72 HEX FOAM CARTRIDGE, TYPE II			
	20.000 EACH		
LU, Inc.		\$1.0000	\$20.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$856.9800	\$17,139.60
705-15.74 DIAPHRAGM ASSEMBLY, QC			
	6.000 EACH		
LU, Inc.		\$1,087.5000	\$6,525.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$830.5600	\$4,983.36
705-15.75 FENDER PANEL ASSEMBLY			
	5.000 EACH		
LU, Inc.		\$520.6500	\$2,603.25
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$529.2000	\$2,646.00
705-15.92 TRANS PANEL NEW JERSEY BARRIER WIDE			
	1.000 EACH		
LU, Inc.		\$344.6700	\$344.67
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$347.0700	\$347.07
705-15.93 TRANS PANEL QUAD TO W WIDE			
	1.000 EACH		
LU, Inc.		\$497.2500	\$497.25
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$526.6700	\$526.67
705-16.75 HAZARD REFLECTORS			
	10.000 EACH		
LU, Inc.		\$61.7100	\$617.10
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$34.1400	\$341.40
705-16.77 REPAIR OF CONCRETE BACKUP WALL			
	5.000 S.F.		
LU, Inc.		\$11.4800	\$57.40
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$37.5000	\$187.50
705-17.08 CARTRIDGE SUPPORT BRACKETS			
	4.000 EACH		
LU, Inc.		\$15.5500	\$62.20
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$41.1500	\$164.60
705-17.24 HDPE NOSE PIECE			
	2.000 EACH		
LU, Inc.		\$110.0000	\$220.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$224.5900	\$449.18

		UNIT PRICE	EXTENSION
705-17.32 BREAKAWAY POST (TOP)	2.000 EACH		
LU, Inc.		\$1.0000	\$2.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$47.2500	\$94.50
705-17.33 BREAKAWAY BOLT ASSEMBLY	2.000 EACH		
LU, Inc.		\$1.0000	\$2.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$5.1500	\$10.30
705-17.71 WIDETRACC CABLE SYSTEM (W/ HARDWARE)	1.000 EACH		
LU, Inc.		\$121.5500	\$121.55
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$94.5300	\$94.53
705-17.72 WIDETRACC FRAME (W/ HARDWARE)	1.000 EACH		
LU, Inc.		\$198.9000	\$198.90
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$116.3900	\$116.39
705-17.73 WIDETRACC EXTENSION FOOT (RIGHT) (W/ HARDWARE)	1.000 EACH		
LU, Inc.		\$216.4500	\$216.45
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$127.1000	\$127.10
705-17.74 WIDETRACC EXTENSION FOOT (LEFT) (W/ HARDWARE)	1.000 EACH		
LU, Inc.		\$216.4500	\$216.45
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$127.1000	\$127.10
705-18.01 IMPACT ATTENUATOR (REACT M)	1.000 EACH		
LU, Inc.		\$25,050.0000	\$25,050.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$36,460.9200	\$36,460.92
705-18.02 BACKUP & BASE TRACK ASSEMBLY (REACT M)	1.000 EACH		
LU, Inc.		\$18,000.0000	\$18,000.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$311.5500	\$311.55
705-18.03 CYLINDER ASSEMBLY 1 (REACT M)	1.000 EACH		
LU, Inc.		\$2,650.0000	\$2,650.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$39.5800	\$39.58
705-18.04 CYLINDER ASSEMBLY 2 (REACT M)	1.000 EACH		
LU, Inc.		\$2,650.0000	\$2,650.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$39.5800	\$39.58

		UNIT PRICE	EXTENSION
705-18.05 CYLINDER ASSEMBLY 3 (REACT M)	1.000 EACH		
LU, Inc.		\$2,850.0000	\$2,850.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$39.5800	\$39.58
705-18.06 CYLINDER ASSEMBLY 4 (REACT M)	1.000 EACH		
LU, Inc.		\$2,650.0000	\$2,650.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$49.3500	\$49.35
705-18.07 CYLINDER ASSEMBLY 5 (REACT M)	1.000 EACH		
LU, Inc.		\$2,950.0000	\$2,950.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$59.3900	\$59.39
705-18.08 CYLINDER ASSEMBLY 6 (REACT M)	1.000 EACH		
LU, Inc.		\$2,650.0000	\$2,650.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$49.3500	\$49.35
705-18.09 DIAPHRAGM (REACT M)	1.000 EACH		
LU, Inc.		\$500.0000	\$500.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$13.5800	\$13.58
705-18.10 HDPE 1 1/2 X 12 3/16 X 18 (REACT M)	1.000 EACH		
LU, Inc.		\$350.0000	\$350.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.11 RAIL GUIDE, INNER (REACT M)	1.000 EACH		
LU, Inc.		\$55.0000	\$55.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.12 RAIL GUIDE, OUTER (REACT M)	1.000 EACH		
LU, Inc.		\$65.0000	\$65.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.13 CYLINDER SPACER (REACT M)	1.000 EACH		
LU, Inc.		\$85.0000	\$85.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.14 CABLE ASSEMBLY (REACT M)	1.000 EACH		
LU, Inc.		\$350.0000	\$350.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00

		UNIT PRICE	EXTENSION
705-18.15 PIN, RESTRAINING CABLE (REACT M)			
	1.000 EACH		
LU, Inc.		\$35.0000	\$35.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.16 ADAPTER, TRANSITION (REACT M)			
	1.000 EACH		
LU, Inc.		\$75.0000	\$75.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.17 SUPPORT, TRANSITION (REACT M)			
	1.000 EACH		
LU, Inc.		\$45.0000	\$45.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.18 NOSE COVER ASSEMBLY (REACT M)			
	1.000 EACH		
LU, Inc.		\$425.0000	\$425.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.19 REPOSITIONING IMPACT ATTENUATOR(REACT M)			
	1.000 EACH		
LU, Inc.		\$350.0000	\$350.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$100.0000	\$100.00
705-18.20 CONCRETE PAD (REACT M)			
	1.000 EACH		
LU, Inc.		\$1,600.0000	\$1,600.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,453.3500	\$1,453.35
705-18.50 IMPACT ATTENUATOR (DELTA)			
	1.000 EACH		
LU, Inc.		\$25,150.0000	\$25,150.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$22,498.7500	\$22,498.75
705-18.51 FRONT ATTENUATION MODULE KIT (DELTA)			
	1.000 EACH		
LU, Inc.		\$1,750.0000	\$1,750.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,610.8400	\$1,610.84
705-18.52 FRONT IMPACT HEAD KIT (DELTA)			
	1.000 EACH		
LU, Inc.		\$3,200.0000	\$3,200.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$210.5300	\$210.53
705-18.53 FRONT MODULE OBJECT MARKER KIT (DELTA)			
	1.000 EACH		
LU, Inc.		\$375.0000	\$375.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$52.6300	\$52.63

		UNIT PRICE	EXTENSION
705-18.54 STEEL DIAPHRAGM (DELTA)			
	1.000 EACH		
LU, Inc.		\$1,250.0000	\$1,250.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,730.8400	\$1,730.84
705-18.55 TRACK WELDMENT (DELTA)			
	1.000 EACH		
LU, Inc.		\$2,000.0000	\$2,000.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$6,250.1100	\$6,250.11
705-18.56 FENDER PANEL (1N) (DELTA)			
	1.000 EACH		
LU, Inc.		\$999.0000	\$999.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$889.7900	\$889.79
705-18.57 FENDER PANEL (2N) (DELTA)			
	1.000 EACH		
LU, Inc.		\$875.0000	\$875.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$891.1600	\$891.16
705-18.58 FENDER PANEL (3N) (DELTA)			
	1.000 EACH		
LU, Inc.		\$855.0000	\$855.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$892.3200	\$892.32
705-18.59 FENDER PANEL (45N) (DELTA)			
	1.000 EACH		
LU, Inc.		\$835.0000	\$835.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$893.6800	\$893.68
705-18.60 STEEL TRANSITION LEFT/RIGHT (DELTA)			
	1.000 EACH		
LU, Inc.		\$750.0000	\$750.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$3,347.3700	\$3,347.37
705-18.61 REPOSITIONING IMPACT ATTENUATOR (DELTA)			
	1.000 EACH		
LU, Inc.		\$350.0000	\$350.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$719.8400	\$719.84
705-20.01 IMACT ATTENUATOR (QUADGUARD M10)			
	1.000 EACH		
LU, Inc.		\$24,225.0000	\$24,225.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$19,727.5000	\$19,727.50
705-20.03 REPOSITIONING IMPACT ATTENUATOR (M10)			
	1.000 EACH		
LU, Inc.		\$819.0000	\$819.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$640.2900	\$640.29

		UNIT PRICE	EXTENSION
705-20.04 NOSE ASSEMBLY, M10			
	3.000 EACH		
LU, Inc.		\$797.5000	\$2,392.50
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$769.6300	\$2,308.89
705-20.07 IMACT ATTENUATOR (QUADGUARD ELITE M10)			
	1.000 EACH		
LU, Inc.		\$24,225.0000	\$24,225.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$24,777.8900	\$24,777.89
705-20.08 REPOSITIONING IMPACT ATTENUATOR (QUADGUARD ELITE M10)			
	1.000 EACH		
LU, Inc.		\$555.7500	\$555.75
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$526.0500	\$526.05
705-20.09 TENSION STRUT BACKUP 24" (QGEM)			
	1.000 EACH		
LU, Inc.		\$696.1500	\$696.15
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$843.7600	\$843.76
705-20.10 DIAPHRAGM 24" (QGEM)			
	1.000 EACH		
LU, Inc.		\$579.1500	\$579.15
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$404.8000	\$404.80
705-20.11 DIE SPRING, 5/8" X 1 1/2" (QGEM)			
	1.000 EACH		
LU, Inc.		\$6.9600	\$6.96
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$5.4500	\$5.45
705-20.12 MUSHROOM WASHER (QGEM)			
	1.000 EACH		
LU, Inc.		\$26.6200	\$26.62
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$12.8500	\$12.85
705-20.13 EXTENSION BACKUP, M10 QGE (QGEM)			
	1.000 EACH		
LU, Inc.		\$535.3700	\$535.37
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$408.8600	\$408.86
705-20.14 PANEL, FENDER, QG (QGEM)			
	1.000 EACH		
LU, Inc.		\$348.6600	\$348.66
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$211.6800	\$211.68
705-20.15 MONORAIL GUIDE (QGEM)			
	1.000 EACH		
LU, Inc.		\$46.7400	\$46.74
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$30.5600	\$30.56

		UNIT PRICE	EXTENSION
705-20.16 PANEL, SIDE, QG (QGEM)			
	1.000 EACH		
LU, Inc.		\$173.7500	\$173.75
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$29.3300	\$29.33
705-20.17 EXTENSION, DIAPHRAGM, FLAT (QGEM)			
	1.000 EACH		
LU, Inc.		\$82.4900	\$82.49
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$101.5500	\$101.55
705-20.18 FLT ST 3/16"X2"X13", WHOLES (QGEM)			
	1.000 EACH		
LU, Inc.		\$9.6500	\$9.65
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$6.5600	\$6.56
705-20.19 STOP, TAB, WELDMENT, G (QGEM)			
	1.000 EACH		
LU, Inc.		\$23.8100	\$23.81
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$15.0000	\$15.00
705-20.26 PLATE, NOSE CYLINDER, G (QGEM)			
	1.000 EACH		
LU, Inc.		\$12.4600	\$12.46
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$8.4400	\$8.44
705-20.27 CYLINDER NOSE, HDPE, 28" X 20" (QGEM)			
	1.000 EACH		
LU, Inc.		\$692.1900	\$692.19
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$528.6300	\$528.63
705-20.28 NOSE ASSY 24", M10 QGE, Y (QGEM)			
	1.000 EACH		
LU, Inc.		\$1,340.0800	\$1,340.08
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,066.0700	\$1,066.07
705-20.29 BELT NOSE, Y (QGEM)			
	1.000 EACH		
LU, Inc.		\$663.9800	\$663.98
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$422.2000	\$422.20
705-20.30 BELT NOSEPIECE, YELLOW, 24"-36" (QGE, QGEM)			
	2.000 EACH		
LU, Inc.		\$663.9800	\$1,327.96
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$422.8200	\$845.64
705-20.31 BELT NOSEPIECE, YELLOW, 69"-90" (QGE, QGEM)			
	2.000 EACH		
LU, Inc.		\$860.4800	\$1,720.96
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$518.0400	\$1,036.08

		UNIT PRICE	EXTENSION
705-20.32 QGE HIT INDICATOR			
	3.000 EACH		
LU, Inc.		\$86.4400	\$259.32
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$181.9200	\$545.76
705-20.33 QGE CYLINDER TYPE I (QGE)			
	3.000 EACH		
LU, Inc.		\$754.3300	\$2,262.99
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$713.9100	\$2,141.73
705-20.34 QGE CYLINDER TYPE II (QGE)			
	3.000 EACH		
LU, Inc.		\$547.8500	\$1,643.55
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$987.4900	\$2,962.47
705-20.35 QGE CYLINDER ME1 (QGEM)			
	3.000 EACH		
LU, Inc.		\$452.3800	\$1,357.14
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,101.3100	\$3,303.93
705-20.36 QGE CYLINDER ME2 (QGEM)			
	3.000 EACH		
LU, Inc.		\$452.9700	\$1,358.91
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,113.1200	\$3,339.36
705-20.37 QGE CYLINDER ME3 (QGEM)			
	3.000 EACH		
LU, Inc.		\$860.2200	\$2,580.66
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,098.5500	\$3,295.65
705-20.41 MONORAIL, ONE BAY, QG, G (QGEM)			
	1.000 EACH		
LU, Inc.		\$481.0500	\$481.05
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$254.0410	\$254.04
705-20.42 CLAMP, NOSE BELT, QG, G (QGEM)			
	1.000 EACH		
LU, Inc.		\$146.2500	\$146.25
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$33.5600	\$33.56
705-20.43 END CAP, MONORAIL, QG, G (QGEM)			
	1.000 EACH		
LU, Inc.		\$56.1500	\$56.15
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$35.9200	\$35.92
705-20.44 APPROVED ADHESIVE (QGEM)			
	1.000 EACH		
LU, Inc.		\$21.9000	\$21.90
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$24.8600	\$24.86

		UNIT PRICE	EXTENSION
705-20.45 CONCRETE PAD (QGEM)			
	1.000 EACH		
LU, Inc.		\$1,579.5000	\$1,579.50
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,902.0000	\$2,902.00
705-20.46 CONCRETE PAD (QGM10)			
	1.000 EACH		
LU, Inc.		\$1,579.5000	\$1,579.50
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,176.5000	\$2,176.50
705-20.48 CONCRETE PAD (QGEM WIDE)			
	1.000 EACH		
LU, Inc.		\$4,855.5000	\$4,855.50
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,176.5000	\$2,176.50
705-20.50 IMACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)			
	1.000 EACH		
LU, Inc.		\$39,950.0000	\$39,950.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$37,961.6700	\$37,961.67
705-20.55 CARTRIDGE ASSEMBLY TYPE I (QGII & QGM10)			
	3.000 EACH		
LU, Inc.		\$1,196.2500	\$3,588.75
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$814.7700	\$2,444.31
705-20.56 CARTRIDGE ASSEMBLY TYPE II(QGII & QGM10)			
	3.000 EACH		
LU, Inc.		\$1,239.7500	\$3,719.25
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$856.5800	\$2,569.74
712-01.50 MAINTENANCE OF TRAFFIC			
	12.000 EACH		
LU, Inc.		\$310.0500	\$3,720.60
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$359.9300	\$4,319.16
712-01.52 MAINTENANCE OF TRAFFIC (NIGHT WORK)			
	12.000 EACH		
LU, Inc.		\$1,087.5000	\$13,050.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$402.2700	\$4,827.24
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	20.000 DAY		
LU, Inc.		\$652.5000	\$13,050.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$750.0000	\$15,000.00
717-01 MOBILIZATION			
	1.000 LS		
LU, Inc.		\$21,750.0000	\$21,750.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$88,353.0000	\$88,353.00

		UNIT PRICE	EXTENSION
MAINTENANCE (CONTINGENCY) CATEGORY			
705-07.20 TRANSITION TO SAFETY SHAPE (2005 TRACC)			
	1.000 EACH		
LU, Inc.		\$835.0000	\$835.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$835.0000	\$835.00
705-07.21 TRANSITION TO BARRIER WALL END CAP (2005 TRACC)			
	1.000 EACH		
LU, Inc.		\$212.5000	\$212.50
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$212.5000	\$212.50
705-07.22 SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC)			
	1.000 EACH		
LU, Inc.		\$759.3000	\$759.30
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$759.3000	\$759.30
705-08.18 TAU-II XXXL BULKHEAD (WIDE UNIT)			
	1.000 EACH		
LU, Inc.		\$1,500.0000	\$1,500.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,500.0000	\$1,500.00
705-08.19 TAU-II XXXXL BULKHEAD (WIDE UNIT)			
	1.000 EACH		
LU, Inc.		\$2,000.0000	\$2,000.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,000.0000	\$2,000.00
705-08.24 TAU-II CABLE GUIDE KIT (UNIVERSAL)			
	1.000 EACH		
LU, Inc.		\$500.0000	\$500.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$500.0000	\$500.00
705-08.27 TAU-II END PANEL (UNIVERSAL)			
	1.000 EACH		
LU, Inc.		\$275.0000	\$275.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$275.0000	\$275.00
705-08.31 TAU-II PIPE PANEL MOUNT (UNIVERSAL)			
	1.000 EACH		
LU, Inc.		\$120.0000	\$120.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$120.0000	\$120.00
705-08.35 TAU-II PCB BACKSTOP (PARALLEL UNIT)			
	1.000 EACH		
LU, Inc.		\$800.0000	\$800.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$800.0000	\$800.00
705-08.37 TAU-II WIDE SUPPORT LEG ADAPTER (WIDE UNIT)			
	1.000 EACH		
LU, Inc.		\$200.0000	\$200.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$200.0000	\$200.00

		UNIT PRICE	EXTENSION
705-08.38 TAU-II WING ASSEMBLY (WIDE UNIT)			
	1.000 EACH		
LU, Inc.		\$400.0000	\$400.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$400.0000	\$400.00
705-08.39 TAU-II WING BRACE (WIDE UNIT)			
	1.000 EACH		
LU, Inc.		\$50.0000	\$50.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$50.0000	\$50.00
705-08.40 TAU-II XL BULKHEAD (WIDE UNIT)			
	1.000 EACH		
LU, Inc.		\$600.0000	\$600.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$600.0000	\$600.00
705-08.41 TAU-II XXL BULKHEAD (WIDE UNIT)			
	1.000 EACH		
LU, Inc.		\$1,100.0000	\$1,100.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,100.0000	\$1,100.00
705-08.43 FORMED ANGLE 05 TRACC			
	1.000 EACH		
LU, Inc.		\$308.9900	\$308.99
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$308.9900	\$308.99
705-08.52 QUADGUARD MONORAIL ASSEMBLY, 3 BAY			
	1.000 EACH		
LU, Inc.		\$1,587.5000	\$1,587.50
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,587.5000	\$1,587.50
705-08.54 TRACC WASHER 1/4" X 3" X 2-1/4"			
	1.000 EACH		
LU, Inc.		\$2.6100	\$2.61
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2.6100	\$2.61
705-08.55 TRACC DOUBLER PL X 38-1/2"			
	1.000 EACH		
LU, Inc.		\$68.1200	\$68.12
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$68.1200	\$68.12
705-08.56 TRACC BEAM GUIDE 72"			
	1.000 EACH		
LU, Inc.		\$298.4400	\$298.44
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$298.4400	\$298.44
705-08.68 RIP PLATE REPAIR KIT, STAGE 3			
	1.000 EACH		
LU, Inc.		\$1,620.2500	\$1,620.25
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,620.2500	\$1,620.25

		UNIT PRICE	EXTENSION
705-08.74 BASE ASSEMBLY - 9'			
	1.000 EACH		
LU, Inc.		\$833.0000	\$833.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$833.0000	\$833.00
705-08.76 BEAM GUIDE - 20'			
	1.000 EACH		
LU, Inc.		\$636.6500	\$636.65
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$636.6500	\$636.65
705-08.77 END SHOE (LEFT OR RIGHT)			
	1.000 EACH		
LU, Inc.		\$238.0000	\$238.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$238.0000	\$238.00
705-08.84 SLOT PLATE			
	1.000 EACH		
LU, Inc.		\$20.8500	\$20.85
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$20.8500	\$20.85
705-08.85 CROSSTIE			
	1.000 EACH		
LU, Inc.		\$109.6500	\$109.65
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$109.6500	\$109.65
705-08.86 FORM CHANNEL - 3 X 2			
	1.000 EACH		
LU, Inc.		\$187.0000	\$187.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$187.0000	\$187.00
705-08.88 SLED/CUTTER ASSEMBLY			
	1.000 EACH		
LU, Inc.		\$2,465.0000	\$2,465.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,465.0000	\$2,465.00
705-08.93 05 RIP PLATE REPAIR KIT STAGE 3			
	1.000 EACH		
LU, Inc.		\$1,119.4500	\$1,119.45
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,119.4500	\$1,119.45
705-08.94 05 FRONT ANCH WELDMENT			
	1.000 EACH		
LU, Inc.		\$410.0000	\$410.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$410.0000	\$410.00
705-08.95 05 SECTION MODULE			
	1.000 EACH		
LU, Inc.		\$1,415.0000	\$1,415.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,415.0000	\$1,415.00

		UNIT PRICE	EXTENSION
705-08.97 05 SLED/SHREDDER ASSEMBLY			
	1.000 EACH		
LU, Inc.		\$2,465.0000	\$2,465.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,465.0000	\$2,465.00
705-08.98 05 FRAME WELDMENT			
	1.000 EACH		
LU, Inc.		\$310.2500	\$310.25
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$310.2500	\$310.25
705-08.99 05 BACK-UP FRAME			
	1.000 EACH		
LU, Inc.		\$473.4500	\$473.45
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$473.4500	\$473.45
705-09.12 CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)			
	1.000 EACH		
LU, Inc.		\$306.0000	\$306.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$306.0000	\$306.00
705-09.13 ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)			
	1.000 EACH		
LU, Inc.		\$871.0000	\$871.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$871.0000	\$871.00
705-09.14 BOLT CABLE ADJUSTER			
	1.000 EACH		
LU, Inc.		\$120.0000	\$120.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$120.0000	\$120.00
705-09.15 BOLT SLED SIDE PANEL			
	1.000 EACH		
LU, Inc.		\$6.0000	\$6.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$6.0000	\$6.00
705-09.16 BOLT FRONT STOP			
	1.000 EACH		
LU, Inc.		\$3.0000	\$3.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$3.0000	\$3.00
705-09.17 BOLT SHEAR			
	1.000 EACH		
LU, Inc.		\$1.5000	\$1.50
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1.5000	\$1.50
705-09.18 BOLT SIDE GUIDE			
	1.000 EACH		
LU, Inc.		\$20.0000	\$20.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$20.0000	\$20.00

		UNIT PRICE	EXTENSION
705-09.19 BOLT TERMINAL BRACE			
	1.000 EACH		
LU, Inc.		\$9.0000	\$9.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$9.0000	\$9.00
705-09.20 BRACE TERMINAL			
	1.000 EACH		
LU, Inc.		\$414.0000	\$414.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
705-09.21 CABLE WIRE ROPE W/ SPELTER SOCKET			
	1.000 EACH		
LU, Inc.		\$1,083.0000	\$1,083.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,083.0000	\$1,083.00
705-09.22 CLIP WIRE ROPE			
	1.000 EACH		
LU, Inc.		\$34.0000	\$34.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$34.0000	\$34.00
705-09.23 CYLINDER SHOCK ARRESTING			
	1.000 EACH		
LU, Inc.		\$3,143.0000	\$3,143.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$3,143.0000	\$3,143.00
705-09.24 STRAP CYLINDER			
	1.000 EACH		
LU, Inc.		\$89.0000	\$89.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$89.0000	\$89.00
705-09.25 FRAME MOBILE #1			
	1.000 EACH		
LU, Inc.		\$414.0000	\$414.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
705-09.26 FRAME MOBILE #2			
	1.000 EACH		
LU, Inc.		\$414.0000	\$414.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
705-09.27 FRAME MOBILE #3			
	1.000 EACH		
LU, Inc.		\$414.0000	\$414.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
705-09.28 FRAME MOBILE #4			
	1.000 EACH		
LU, Inc.		\$414.0000	\$414.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00

		UNIT PRICE	EXTENSION
705-09.29 FRAME MOBILE #5			
	1.000 EACH		
LU, Inc.		\$414.0000	\$414.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
705-09.30 FRAME MOBILE #6			
	1.000 EACH		
LU, Inc.		\$414.0000	\$414.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
705-09.31 GUIDE SIDE			
	1.000 EACH		
LU, Inc.		\$94.0000	\$94.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$94.0000	\$94.00
705-09.32 KEEPER SIDE #1 (SLED PANEL)			
	1.000 EACH		
LU, Inc.		\$23.0000	\$23.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$23.0000	\$23.00
705-09.33 KEEPER SIDE #2 (SIDE PANEL)			
	1.000 EACH		
LU, Inc.		\$23.0000	\$23.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$23.0000	\$23.00
705-09.34 KEEPER SIDE #3 (REAR PANEL)			
	1.000 EACH		
LU, Inc.		\$23.0000	\$23.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$23.0000	\$23.00
705-09.36 PANEL SIDE			
	1.000 EACH		
LU, Inc.		\$223.0000	\$223.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$223.0000	\$223.00
705-09.37 PANEL SLED			
	1.000 EACH		
LU, Inc.		\$414.0000	\$414.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
705-09.38 PANEL REAR			
	1.000 EACH		
LU, Inc.		\$206.0000	\$206.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$206.0000	\$206.00
705-09.39 SHEAVE (PULLEY)			
	1.000 EACH		
LU, Inc.		\$103.0000	\$103.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$103.0000	\$103.00

		UNIT PRICE	EXTENSION
705-09.40 SLED			
	1.000 EACH		
LU, Inc.		\$1,917.0000	\$1,917.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,917.0000	\$1,917.00
705-09.41 TRANSITION JERSEY BARRIER RIGHT			
	1.000 EACH		
LU, Inc.		\$1,263.0000	\$1,263.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,263.0000	\$1,263.00
705-09.42 TRANSITION JERSEY BARRIER LEFT			
	1.000 EACH		
LU, Inc.		\$1,263.0000	\$1,263.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,263.0000	\$1,263.00
705-09.43 TRANSITION 24IN CONCRETE			
	1.000 EACH		
LU, Inc.		\$794.0000	\$794.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$794.0000	\$794.00
705-09.44 BOOT CYLINDER			
	1.000 EACH		
LU, Inc.		\$57.0000	\$57.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$57.0000	\$57.00
705-14.31 CYLINDER 0.8" CYLINDERS 1 & 2			
	1.000 EACH		
LU, Inc.		\$2,120.0000	\$2,120.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,120.0000	\$2,120.00
705-14.32 CYLINDER 0.9" CYLINDERS 3 & 4			
	1.000 EACH		
LU, Inc.		\$2,120.0000	\$2,120.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,120.0000	\$2,120.00
705-14.33 CYLINDER 1.0" CYLINDERS 5 & 6			
	1.000 EACH		
LU, Inc.		\$2,120.0000	\$2,120.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,120.0000	\$2,120.00
705-14.34 CYLINDER 1.108" CYLINDER 7			
	1.000 EACH		
LU, Inc.		\$2,120.0000	\$2,120.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,120.0000	\$2,120.00
705-14.35 CYLINDER 1.385" CYLINDERS 8 & 9			
	1.000 EACH		
LU, Inc.		\$2,120.0000	\$2,120.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,120.0000	\$2,120.00

		UNIT PRICE	EXTENSION
705-14.36 U-BOLTS (1/2" X 3")			
	1.000 EACH		
LU, Inc.		\$12.0000	\$12.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$12.0000	\$12.00
705-14.37 U-BOLTS (3/8" X 3")			
	1.000 EACH		
LU, Inc.		\$12.0000	\$12.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$12.0000	\$12.00
705-14.38 BOX BEAM (8" X 6" X 3/16")			
	1.000 EACH		
LU, Inc.		\$35.0000	\$35.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$35.0000	\$35.00
705-14.50 CYLINDER RETAINER (1' 3" X 5")			
	1.000 EACH		
LU, Inc.		\$60.0000	\$60.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$60.0000	\$60.00
705-14.51 FRONT ANCHOR PIN (1/4" X 1 1/2" X 3")			
	1.000 EACH		
LU, Inc.		\$23.0000	\$23.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$23.0000	\$23.00
705-14.53 1/2" GALVANIZED CHAIN WITH HARDWARE			
	1.000 EACH		
LU, Inc.		\$82.0000	\$82.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$82.0000	\$82.00
705-14.54 POLYVINYL COVER			
	1.000 EACH		
LU, Inc.		\$71.0000	\$71.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$71.0000	\$71.00
705-14.55 ANCHOR BOLT SET (CONCRETE/ASPHALT)			
	1.000 EACH		
LU, Inc.		\$895.0000	\$895.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$895.0000	\$895.00
705-14.57 BACKUP SINGLE CABLE-(4 BARREL)			
	1.000 EACH		
LU, Inc.		\$660.0000	\$660.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$660.0000	\$660.00
705-14.58 BACKUP SINGLE CABLE-(6 BARREL)			
	1.000 EACH		
LU, Inc.		\$840.0000	\$840.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$840.0000	\$840.00

		UNIT PRICE	EXTENSION
705-14.59 BACKUP SINGLE CABLE-(9 BARREL)			
	1.000 EACH		
LU, Inc.		\$1,050.0000	\$1,050.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,050.0000	\$1,050.00
705-14.60 CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)			
	1.000 EACH		
LU, Inc.		\$1,975.0000	\$1,975.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,975.0000	\$1,975.00
705-14.61 CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)			
	1.000 EACH		
LU, Inc.		\$2,415.0000	\$2,415.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,415.0000	\$2,415.00
705-14.62 CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)			
	1.000 EACH		
LU, Inc.		\$2,690.0000	\$2,690.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,690.0000	\$2,690.00
705-14.63 BOTTOM CABLE-(4 BARREL)			
	1.000 EACH		
LU, Inc.		\$550.0000	\$550.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$550.0000	\$550.00
705-14.64 BOTTOM CABLE-(6 BARREL)			
	1.000 EACH		
LU, Inc.		\$890.0000	\$890.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$890.0000	\$890.00
705-14.65 BOTTOM CABLE-(9 BARREL)			
	1.000 EACH		
LU, Inc.		\$1,407.0000	\$1,407.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,407.0000	\$1,407.00
705-14.66 SIDE MNT ANCHR/CABLE ANCHR CVR PLT			
	1.000 EACH		
LU, Inc.		\$925.0000	\$925.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$925.0000	\$925.00
705-14.67 PULLOUT BRACKET ASSEMBLY			
	1.000 EACH		
LU, Inc.		\$185.0000	\$185.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$185.0000	\$185.00
705-14.68 3IN X 3IN TUBING			
	1.000 EACH		
LU, Inc.		\$92.0000	\$92.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$92.0000	\$92.00

		UNIT PRICE	EXTENSION
705-14.69 GALVANIZED STABILIZER BAR			
	1.000 EACH		
LU, Inc.		\$255.0000	\$255.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$255.0000	\$255.00
705-14.70 TRANSITION PLATE			
	1.000 EACH		
LU, Inc.		\$580.0000	\$580.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$580.0000	\$580.00
705-14.71 TOP CABLE (OLD UNIT)-(4 BARREL)			
	1.000 EACH		
LU, Inc.		\$665.0000	\$665.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$665.0000	\$665.00
705-14.72 TOP CABLE (OLD UNIT)-(6 BARREL)			
	1.000 EACH		
LU, Inc.		\$895.0000	\$895.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$895.0000	\$895.00
705-14.73 TOP CABLE (OLD UNIT)-(9 BARREL)			
	1.000 EACH		
LU, Inc.		\$1,145.0000	\$1,145.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,145.0000	\$1,145.00
705-15.77 BACKUP ASSEMBLY, TENSION STRUT			
	1.000 EACH		
LU, Inc.		\$2,657.0000	\$2,657.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,657.0000	\$2,657.00
705-15.79 MONORAIL ASSEMBLY, 4-6 BAY			
	1.000 EACH		
LU, Inc.		\$3,522.7500	\$3,522.75
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$3,522.7500	\$3,522.75
705-15.80 MONORAIL ASSEMBLY, 7-9 BAY			
	1.000 EACH		
LU, Inc.		\$3,450.0000	\$3,450.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$3,450.0000	\$3,450.00
705-15.82 TRANSITION PANEL, NEW JERSEY BARRIER			
	1.000 EACH		
LU, Inc.		\$1,039.0000	\$1,039.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,039.0000	\$1,039.00
705-15.83 TRANSITION PANEL, QUAD TO W			
	1.000 EACH		
LU, Inc.		\$1,575.9000	\$1,575.90
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,575.9000	\$1,575.90

		UNIT PRICE	EXTENSION
705-15.84 DIAPHRAGM ASSEMBLY, WIDE	1.000 EACH		
LU, Inc.		\$1,850.0000	\$1,850.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,850.0000	\$1,850.00
705-15.85 BACKUP ASSEMBLY, TENSION STRUT, WIDE	1.000 EACH		
LU, Inc.		\$3,485.0000	\$3,485.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$3,485.0000	\$3,485.00
705-15.87 BACKUP ASSEMBLY, CONCRETE	1.000 C.Y.		
LU, Inc.		\$1,775.0000	\$1,775.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,775.0000	\$1,775.00
705-15.88 END SHOE, CONCRETE	1.000 C.Y.		
LU, Inc.		\$735.0000	\$735.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$735.0000	\$735.00
705-15.89 BACKUP ASSEMBLY, CONCRETE, WIDE	1.000 C.Y.		
LU, Inc.		\$2,906.0000	\$2,906.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,906.0000	\$2,906.00
705-15.90 EXTENSION PANEL	1.000 EACH		
LU, Inc.		\$475.0000	\$475.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$475.0000	\$475.00
705-15.91 PIVOT SUPPORT BRACKET	1.000 EACH		
LU, Inc.		\$115.0000	\$115.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$115.0000	\$115.00
705-17.40 WIDETRACC LONG WING POST	1.000 EACH		
LU, Inc.		\$374.0000	\$374.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$374.0000	\$374.00
705-17.41 WIDETRACC SHORT WING POST	1.000 EACH		
LU, Inc.		\$306.0000	\$306.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$306.0000	\$306.00
705-17.42 WIDETRACC EXT CHANNEL	1.000 EACH		
LU, Inc.		\$743.7500	\$743.75
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$743.7500	\$743.75

UNIT PRICE

EXTENSION

705-17.43 WIDETRACC PANEL

1.000 EACH

LU, Inc.

\$348.5000

\$348.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC

\$348.5000

\$348.50

SUB-TOTAL MAINTENANCE

LU, Inc.	\$404,762.97
Site-Safe Products, LLC d/b/a Site-Safe, LLC	\$491,140.06

SUB-TOTAL MAINTENANCE (CONTINGENCY)

LU, Inc.	\$93,274.41
Site-Safe Products, LLC d/b/a Site-Safe, LLC	\$93,274.41

TOTAL CONTRACT

LU, Inc.	\$498,037.38
Site-Safe Products, LLC d/b/a Site-Safe, LLC	\$584,414.47

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON (Contract No. CNW118 Call 008)

R3BVAR-M3-015

THE ON-CALL GUARDRAIL REPAIR AND NEW GUARDRAIL INSTALLATION ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

R.D. Construction, LLC

\$7,508,542.50

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
705-01.01 GUARDRAIL AT BRIDGE ENDS	350.000 L.F.		
R.D. Construction, LLC		\$79.5000	\$27,825.00
705-01.02 GUARDRAIL AT BRIDGE PIERS	35.000 L.F.		
R.D. Construction, LLC		\$50.0000	\$1,750.00
705-01.04 METAL BEAM GUARD FENCE	100.000 L.F.		
R.D. Construction, LLC		\$79.5000	\$7,950.00
705-02.01 SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)	50.000 L.F.		
R.D. Construction, LLC		\$32.5000	\$1,625.00
705-02.02 SINGLE GUARDRAIL (TYPE 2)	30,000.000 L.F.		
R.D. Construction, LLC		\$30.0000	\$900,000.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN	500.000 EACH		
R.D. Construction, LLC		\$100.0000	\$50,000.00
705-02.20 SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)	2,400.000 L.F.		
R.D. Construction, LLC		\$35.0000	\$84,000.00
705-02.25 SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)	700.000 L.F.		
R.D. Construction, LLC		\$37.5000	\$26,250.00
705-03.01 MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)	25.000 L.F.		
R.D. Construction, LLC		\$50.0000	\$1,250.00
705-03.02 MEDIAN DIVIDER GUARDRAIL (TYPE 2)	25.000 L.F.		
R.D. Construction, LLC		\$49.0000	\$1,225.00
705-03.03 MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)	150.000 L.F.		
R.D. Construction, LLC		\$49.0000	\$7,350.00
705-03.04 MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER	25.000 L.F.		
R.D. Construction, LLC		\$60.0000	\$1,500.00

		UNIT PRICE	EXTENSION
705-04.02 GUARDRAIL TERMINAL (TYPE 12)			
	1.000 EACH		
R.D. Construction, LLC		\$1,000.0000	\$1,000.00
705-04.03 GUARDRAIL TERMINAL (TYPE 13)			
	35.000 EACH		
R.D. Construction, LLC		\$1,200.0000	\$42,000.00
705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)			
	15.000 EACH		
R.D. Construction, LLC		\$1,200.0000	\$18,000.00
705-04.11 STONE FOR GUARDRAIL END TERMINAL PAD			
	1,750.000 TON		
R.D. Construction, LLC		\$15.0000	\$26,250.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	750.000 L.F.		
R.D. Construction, LLC		\$5.0000	\$3,750.00
705-04.23 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)			
	250.000 L.F.		
R.D. Construction, LLC		\$8.0000	\$2,000.00
705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING			
	100.000 S.F.		
R.D. Construction, LLC		\$50.0000	\$5,000.00
705-04.29 C-A-T CRASH CUSHION ATTENUATING TERMINAL			
	5.000 EACH		
R.D. Construction, LLC		\$6,500.0000	\$32,500.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	15,000.000 L.F.		
R.D. Construction, LLC		\$32.5000	\$487,500.00
705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)			
	300.000 L.F.		
R.D. Construction, LLC		\$37.5000	\$11,250.00
705-06.09 WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)			
	100.000 L.F.		
R.D. Construction, LLC		\$175.0000	\$17,500.00
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3			
	35.000 EACH		
R.D. Construction, LLC		\$1,500.0000	\$52,500.00

		UNIT PRICE	EXTENSION
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	10.000 EACH		
R.D. Construction, LLC		\$1,600.0000	\$16,000.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	850.000 EACH		
R.D. Construction, LLC		\$3,200.0000	\$2,720,000.00
705-06.21 TANGENT ENERGY ABSORBING TERM MASH TL-3 (POWDER COATING)			
	5.000 EACH		
R.D. Construction, LLC		\$6,000.0000	\$30,000.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	5.000 EACH		
R.D. Construction, LLC		\$2,100.0000	\$10,500.00
705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2			
	3.000 EACH		
R.D. Construction, LLC		\$2,000.0000	\$6,000.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	10.000 EACH		
R.D. Construction, LLC		\$3,000.0000	\$30,000.00
705-10.30 GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST			
	20.000 L.F.		
R.D. Construction, LLC		\$50.0000	\$1,000.00
705-10.31 GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST			
	25.000 L.F.		
R.D. Construction, LLC		\$50.0000	\$1,250.00
705-10.32 GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION			
	10.000 EACH		
R.D. Construction, LLC		\$100.0000	\$1,000.00
705-11.01 GUARDRAIL AT BRIDGE ENDS (POWDER COATED)			
	25.000 L.F.		
R.D. Construction, LLC		\$105.0000	\$2,625.00
705-11.03 SINGLE GUARDRAIL (TYPE 2) (POWDER COATED)			
	60.000 L.F.		
R.D. Construction, LLC		\$42.5000	\$2,550.00
705-11.08 GUARDRAIL TERMINAL (TYPE 13) (POWDER COATED)			
	1.000 EACH		
R.D. Construction, LLC		\$3,000.0000	\$3,000.00

		UNIT PRICE	EXTENSION
706-01 GUARDRAIL REMOVED			
	2,000.000 L.F.		
R.D. Construction, LLC		\$0.2500	\$500.00
706-02.21 RESET SINGLE GUARDRAIL (TYPE 2)			
	100.000 L.F.		
R.D. Construction, LLC		\$6.0000	\$600.00
706-03.01 POSTS FURNISHED			
	8.000 EACH		
R.D. Construction, LLC		\$100.0000	\$800.00
706-06.02 MEDIAN DIVIDER THRIE RAIL (TYPE 2)			
	25.000 L.F.		
R.D. Construction, LLC		\$50.0000	\$1,250.00
706-06.03 RADIUS RAIL			
	2,400.000 L.F.		
R.D. Construction, LLC		\$35.0000	\$84,000.00
706-06.05 RADIUS RAIL LONG POST (6-9 FT)			
	50.000 L.F.		
R.D. Construction, LLC		\$37.5000	\$1,875.00
706-06.06 RADIUS RAIL LONG POST (9-12 FT)			
	25.000 L.F.		
R.D. Construction, LLC		\$38.5000	\$962.50
706-10.26 ROUNDED END ELEMENT			
	100.000 EACH		
R.D. Construction, LLC		\$125.0000	\$12,500.00
706-10.54 RE-ALIGN GUARDRAIL			
	500.000 L.F.		
R.D. Construction, LLC		\$5.0000	\$2,500.00
706-10.56 BUFFER ENDS 88"			
	3.000 EACH		
R.D. Construction, LLC		\$100.0000	\$300.00
706-10.71 HAZARD MARKERS			
	4.000 EACH		
R.D. Construction, LLC		\$20.0000	\$80.00
706-10.72 PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION			
	10.000 EACH		
R.D. Construction, LLC		\$200.0000	\$2,000.00

		UNIT PRICE	EXTENSION
706-10.74 CONCRETE BARRIER WALL REPAIR			
	25.000 C.Y.		
R.D. Construction, LLC		\$4,800.0000	\$120,000.00
706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE			
	25.000 EACH		
R.D. Construction, LLC		\$75.0000	\$1,875.00
706-10.81 GUARDRAIL REFLECTORS			
	20.000 EACH		
R.D. Construction, LLC		\$20.0000	\$400.00
706-10.82 CONCRETE BRIDGE END OR PIER PROTECTION REPAIR			
	3.000 C.Y.		
R.D. Construction, LLC		\$4,800.0000	\$14,400.00
706-10.83 DRILL BR. PAR. WALL FOR MICHIGAN END SHOE			
	6.000 EACH		
R.D. Construction, LLC		\$100.0000	\$600.00
712-01.02 LANE CLOSURE			
	2,000.000 EACH		
R.D. Construction, LLC		\$1,000.0000	\$2,000,000.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	400.000 DAY		
R.D. Construction, LLC		\$1,200.0000	\$480,000.00
717-01 MOBILIZATION			
	1.000 LS		
R.D. Construction, LLC		\$100,000.0000	\$100,000.00
717-01.04 MOBILIZATION (EMERGENCY CALL-OUT)			
	50.000 EACH		
R.D. Construction, LLC		\$1,000.0000	\$50,000.00

SUB-TOTAL MAINTENANCE

R.D. Construction, LLC

\$7,508,542.50

TOTAL CONTRACT

R.D. Construction, LLC

\$7,508,542.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD,
HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY (Contract No. CNW135 Call 009)

R4BVAR-M3-012

THE RANDOM ON-CALL ATTENUATOR REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

	TOTAL CONTRACT
Site-Safe Products, LLC d/b/a Site-Safe, LLC	\$572,823.29
LU, Inc.	\$583,231.84
Traf-Mark Industries, L.L.C.	\$761,505.41

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
705-05.36 CONCRETE PAD (SCI100GM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,048.2600	\$2,048.26
LU, Inc.		\$1,489.9600	\$1,489.96
Traf-Mark Industries, L.L.C.		\$3,750.0000	\$3,750.00
705-08.23 REPOSITIONING IMPACT ATTENUATOR (TAU-II)			
	2.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$539.8800	\$1,079.76
LU, Inc.		\$1,579.5000	\$3,159.00
Traf-Mark Industries, L.L.C.		\$1,990.0000	\$3,980.00
705-08.25 TAU-II ENERGY ABSORBING CARTRIDGE TYPE A (UNIVERSAL)			
	6.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$574.7400	\$3,448.44
LU, Inc.		\$731.2500	\$4,387.50
Traf-Mark Industries, L.L.C.		\$990.0000	\$5,940.00
705-08.26 TAU-II ENERGY ABSORBING CARTRIDGE TYPE B (UNIVERSAL)			
	7.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$546.0000	\$3,822.00
LU, Inc.		\$702.0000	\$4,914.00
Traf-Mark Industries, L.L.C.		\$990.0000	\$6,930.00
705-08.28 TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$546.0000	\$546.00
LU, Inc.		\$663.1000	\$663.10
Traf-Mark Industries, L.L.C.		\$1,500.0000	\$1,500.00
705-08.29 TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$198.0000	\$198.00
LU, Inc.		\$204.7500	\$204.75
Traf-Mark Industries, L.L.C.		\$370.0000	\$370.00
705-08.30 TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL)			
	6.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,608.0000	\$9,648.00
LU, Inc.		\$629.9500	\$3,779.70
Traf-Mark Industries, L.L.C.		\$1,700.0000	\$10,200.00
705-08.32 TAU-II SLIDER KIT (UNIVERSAL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$318.0000	\$318.00
LU, Inc.		\$248.8300	\$248.83
Traf-Mark Industries, L.L.C.		\$390.0000	\$390.00

		UNIT PRICE	EXTENSION
705-08.33 TAU-II SLIDING PANEL (UNIVERSAL)			
	6.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$426.0000	\$2,556.00
LU, Inc.		\$313.6500	\$1,881.90
Traf-Mark Industries, L.L.C.		\$430.0000	\$2,580.00
705-08.34 TAU-II NOSE PIECE (PARALLEL UNIT)			
	3.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$536.8400	\$1,610.52
LU, Inc.		\$754.6500	\$2,263.95
Traf-Mark Industries, L.L.C.		\$926.0000	\$2,778.00
705-08.36 TAU-II NOSE PIECE (WIDE UNIT)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$594.0000	\$594.00
LU, Inc.		\$384.6000	\$384.60
Traf-Mark Industries, L.L.C.		\$780.0000	\$780.00
705-08.59 IMPACT ATTENUATOR REPOSITIONING (QUADGUARD ELITE)			
	5.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$170.9700	\$854.85
LU, Inc.		\$462.1500	\$2,310.75
Traf-Mark Industries, L.L.C.		\$1,560.0000	\$7,800.00
705-08.66 RIP PLATE REPAIR KIT, STAGE 1			
	5.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$116.0000	\$580.00
LU, Inc.		\$497.3300	\$2,486.65
Traf-Mark Industries, L.L.C.		\$930.0000	\$4,650.00
705-08.67 RIP PLATE REPAIR KIT, STAGE 2			
	5.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$116.0000	\$580.00
LU, Inc.		\$918.4500	\$4,592.25
Traf-Mark Industries, L.L.C.		\$1,550.0000	\$7,750.00
705-08.69 PLASTIC NOSE PIECE/REFLECTOR			
	3.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$197.0000	\$591.00
LU, Inc.		\$1,080.2500	\$3,240.75
Traf-Mark Industries, L.L.C.		\$1,050.0000	\$3,150.00
705-08.80 SIDE PANEL - 35"			
	3.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$57.6000	\$172.80
LU, Inc.		\$64.3500	\$193.05
Traf-Mark Industries, L.L.C.		\$500.0000	\$1,500.00

		UNIT PRICE	EXTENSION
705-08.81 SIDE PANEL - 62"	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$240.0000	\$240.00
LU, Inc.		\$298.3500	\$298.35
Traf-Mark Industries, L.L.C.		\$720.0000	\$720.00
705-08.91 REPOSITIONING VEHCLUR IMP ATTN(2005TRACC)	5.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,052.0800	\$5,260.40
LU, Inc.		\$1,579.5000	\$7,897.50
Traf-Mark Industries, L.L.C.		\$1,790.0000	\$8,950.00
705-08.92 05 RIP PLATE REPAIR KIT STAGE 2	2.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$356.9200	\$713.84
LU, Inc.		\$1,087.5000	\$2,175.00
Traf-Mark Industries, L.L.C.		\$1,296.0000	\$2,592.00
705-09.10 IMPACT ATTENUATOR (SCI100GM)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$27,500.0000	\$27,500.00
LU, Inc.		\$27,912.5000	\$27,912.50
Traf-Mark Industries, L.L.C.		\$38,640.0000	\$38,640.00
705-09.11 REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)	2.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$402.2700	\$804.54
LU, Inc.		\$1,812.5000	\$3,625.00
Traf-Mark Industries, L.L.C.		\$1,460.0000	\$2,920.00
705-09.35 PANEL DELINEATOR (W/REFLECTIVE HAZARD MARKER)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$248.2400	\$248.24
LU, Inc.		\$210.2500	\$210.25
Traf-Mark Industries, L.L.C.		\$152.0000	\$152.00
705-09.50 IMPACT ATTENUATOR (SCI100GM WIDE)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$39,500.0000	\$39,500.00
LU, Inc.		\$33,912.5000	\$33,912.50
Traf-Mark Industries, L.L.C.		\$30,926.0000	\$30,926.00
705-14.21 SC B-U CABLE STRAP ASSY	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$55.0000	\$55.00
LU, Inc.		\$7.0200	\$7.02
Traf-Mark Industries, L.L.C.		\$150.0000	\$150.00

		UNIT PRICE	EXTENSION
705-14.22 CONC. B-U CABLE STRAP ASSY	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$60.4000	\$60.40
LU, Inc.		\$14.6300	\$14.63
Traf-Mark Industries, L.L.C.		\$150.0000	\$150.00
705-14.30 REPOSITIONING IMPACT ATTENUATOR(REACT 350)	2.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$170.9700	\$341.94
LU, Inc.		\$1,111.5000	\$2,223.00
Traf-Mark Industries, L.L.C.		\$1,230.0000	\$2,460.00
705-14.56 REFLECTIVE NOSE LEFT/RIGHT	2.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$187.5000	\$375.00
LU, Inc.		\$225.8100	\$451.62
Traf-Mark Industries, L.L.C.		\$590.0000	\$1,180.00
705-15.65 QUADGUARD II IMPACT ATTENUATOR (REPOSITIONING)	8.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$789.0600	\$6,312.48
LU, Inc.		\$1,579.5000	\$12,636.00
Traf-Mark Industries, L.L.C.		\$1,620.0000	\$12,960.00
705-15.68 NOSE ASSEMBLY QGII STEEL	5.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,443.0800	\$7,215.40
LU, Inc.		\$1,442.7500	\$7,213.75
Traf-Mark Industries, L.L.C.		\$1,660.0000	\$8,300.00
705-15.69 SHIM KIT QGII	25.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$36.5000	\$912.50
LU, Inc.		\$76.0500	\$1,901.25
Traf-Mark Industries, L.L.C.		\$130.0000	\$3,250.00
705-15.71 HEX FOAM CARTRIDGE, TYPE I	15.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,097.5000	\$16,462.50
LU, Inc.		\$1.0000	\$15.00
Traf-Mark Industries, L.L.C.		\$1,270.0000	\$19,050.00
705-15.72 HEX FOAM CARTRIDGE, TYPE II	20.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,152.5000	\$23,050.00
LU, Inc.		\$1.0000	\$20.00
Traf-Mark Industries, L.L.C.		\$1,350.0000	\$27,000.00

		UNIT PRICE	EXTENSION
705-15.74 DIAPHRAGM ASSEMBLY, QC			
	6.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,876.9200	\$11,261.52
LU, Inc.		\$1,652.0100	\$9,912.06
Traf-Mark Industries, L.L.C.		\$1,900.0000	\$11,400.00
705-15.75 FENDER PANEL ASSEMBLY			
	5.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,013.3300	\$5,066.65
LU, Inc.		\$971.7700	\$4,858.85
Traf-Mark Industries, L.L.C.		\$1,170.0000	\$5,850.00
705-15.92 TRANS PANEL NEW JERSEY BARRIER WIDE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$802.0000	\$802.00
LU, Inc.		\$555.7500	\$555.75
Traf-Mark Industries, L.L.C.		\$1,960.0000	\$1,960.00
705-15.93 TRANS PANEL QUAD TO W WIDE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,092.0000	\$1,092.00
LU, Inc.		\$789.7500	\$789.75
Traf-Mark Industries, L.L.C.		\$2,212.0000	\$2,212.00
705-16.75 HAZARD REFLECTORS			
	10.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$34.1400	\$341.40
LU, Inc.		\$104.7800	\$1,047.80
Traf-Mark Industries, L.L.C.		\$130.0000	\$1,300.00
705-16.77 REPAIR OF CONCRETE BACKUP WALL			
	5.000 S.F.		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$37.5000	\$187.50
LU, Inc.		\$14.0900	\$70.45
Traf-Mark Industries, L.L.C.		\$21.0000	\$105.00
705-17.08 CARTRIDGE SUPPORT BRACKETS			
	4.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$73.8500	\$295.40
LU, Inc.		\$29.8400	\$119.36
Traf-Mark Industries, L.L.C.		\$71.0000	\$284.00
705-17.24 HDPE NOSE PIECE			
	2.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$255.6000	\$511.20
LU, Inc.		\$1.0000	\$2.00
Traf-Mark Industries, L.L.C.		\$750.0000	\$1,500.00

		UNIT PRICE	EXTENSION
705-17.32 BREAKAWAY POST (TOP)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$47.2500	\$47.25
LU, Inc.		\$1.0000	\$1.00
Traf-Mark Industries, L.L.C.		\$260.0000	\$260.00
705-17.33 BREAKAWAY BOLT ASSEMBLY	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$5.1500	\$5.15
LU, Inc.		\$1.0000	\$1.00
Traf-Mark Industries, L.L.C.		\$39.0000	\$39.00
705-17.71 WIDETRACC CABLE SYSTEM (W/ HARDWARE)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$94.5300	\$94.53
LU, Inc.		\$182.8400	\$182.84
Traf-Mark Industries, L.L.C.		\$560.0000	\$560.00
705-17.72 WIDETRACC FRAME (W/ HARDWARE)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$116.3900	\$116.39
LU, Inc.		\$273.6100	\$273.61
Traf-Mark Industries, L.L.C.		\$685.0000	\$685.00
705-17.73 WIDETRACC EXTENSION FOOT (RIGHT) (W/ HARDWARE)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$127.1000	\$127.10
LU, Inc.		\$260.5200	\$260.52
Traf-Mark Industries, L.L.C.		\$690.0000	\$690.00
705-17.74 WIDETRACC EXTENSION FOOT (LEFT) (W/ HARDWARE)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$127.1000	\$127.10
LU, Inc.		\$360.5200	\$360.52
Traf-Mark Industries, L.L.C.		\$690.0000	\$690.00
705-18.01 IMPACT ATTENUATOR (REACT M)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$36,460.9200	\$36,460.92
LU, Inc.		\$31,412.5000	\$31,412.50
Traf-Mark Industries, L.L.C.		\$35,444.0000	\$35,444.00
705-18.02 BACKUP & BASE TRACK ASSEMBLY (REACT M)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$311.5500	\$311.55
LU, Inc.		\$18,000.0000	\$18,000.00
Traf-Mark Industries, L.L.C.		\$1.0000	\$1.00

		UNIT PRICE	EXTENSION
705-18.03 CYLINDER ASSEMBLY 1 (REACT M)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$65.2900	\$65.29
LU, Inc.		\$2,650.0000	\$2,650.00
Traf-Mark Industries, L.L.C.		\$3,630.0000	\$3,630.00
705-18.04 CYLINDER ASSEMBLY 2 (REACT M)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$65.2900	\$65.29
LU, Inc.		\$2,650.0000	\$2,650.00
Traf-Mark Industries, L.L.C.		\$3,630.0000	\$3,630.00
705-18.05 CYLINDER ASSEMBLY 3 (REACT M)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$70.6900	\$70.69
LU, Inc.		\$2,850.0000	\$2,850.00
Traf-Mark Industries, L.L.C.		\$4,100.0000	\$4,100.00
705-18.06 CYLINDER ASSEMBLY 4 (REACT M)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$81.4500	\$81.45
LU, Inc.		\$2,650.0000	\$2,650.00
Traf-Mark Industries, L.L.C.		\$4,454.0000	\$4,454.00
705-18.07 CYLINDER ASSEMBLY 5 (REACT M)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$98.0000	\$98.00
LU, Inc.		\$2,950.0000	\$2,950.00
Traf-Mark Industries, L.L.C.		\$5,298.0000	\$5,298.00
705-18.08 CYLINDER ASSEMBLY 6 (REACT M)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$81.4500	\$81.45
LU, Inc.		\$2,650.0000	\$2,650.00
Traf-Mark Industries, L.L.C.		\$4,400.0000	\$4,400.00
705-18.09 DIAPHRAGM (REACT M)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$22.4300	\$22.43
LU, Inc.		\$500.0000	\$500.00
Traf-Mark Industries, L.L.C.		\$1,500.0000	\$1,500.00
705-18.10 HDPE 1 1/2 X 12 3/16 X 18 (REACT M)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$5.8000	\$5.80
LU, Inc.		\$350.0000	\$350.00
Traf-Mark Industries, L.L.C.		\$496.0000	\$496.00

		UNIT PRICE	EXTENSION
705-18.11 RAIL GUIDE, INNER (REACT M)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1.5300	\$1.53
LU, Inc.		\$55.0000	\$55.00
Traf-Mark Industries, L.L.C.		\$112.0000	\$112.00
705-18.12 RAIL GUIDE, OUTER (REACT M)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1.1400	\$1.14
LU, Inc.		\$65.0000	\$65.00
Traf-Mark Industries, L.L.C.		\$78.0000	\$78.00
705-18.13 CYLINDER SPACER (REACT M)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1.4700	\$1.47
LU, Inc.		\$85.0000	\$85.00
Traf-Mark Industries, L.L.C.		\$98.0000	\$98.00
705-18.14 CABLE ASSEMBLY (REACT M)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$30.2900	\$30.29
LU, Inc.		\$350.0000	\$350.00
Traf-Mark Industries, L.L.C.		\$1,845.0000	\$1,845.00
705-18.15 PIN, RESTRAINING CABLE (REACT M)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1.6900	\$1.69
LU, Inc.		\$35.0000	\$35.00
Traf-Mark Industries, L.L.C.		\$98.0000	\$98.00
705-18.16 ADAPTER, TRANSITION (REACT M)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2.2000	\$2.20
LU, Inc.		\$75.0000	\$75.00
Traf-Mark Industries, L.L.C.		\$119.0000	\$119.00
705-18.17 SUPPORT, TRANSITION (REACT M)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1.6500	\$1.65
LU, Inc.		\$45.0000	\$45.00
Traf-Mark Industries, L.L.C.		\$104.0000	\$104.00
705-18.18 NOSE COVER ASSEMBLY (REACT M)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$7.3500	\$7.35
LU, Inc.		\$425.0000	\$425.00
Traf-Mark Industries, L.L.C.		\$575.0000	\$575.00

		UNIT PRICE	EXTENSION
705-18.19 REPOSITIONING IMPACT ATTENUATOR(REACT M)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$6.7000	\$6.70
LU, Inc.		\$350.0000	\$350.00
Traf-Mark Industries, L.L.C.		\$1,625.0000	\$1,625.00
705-18.20 CONCRETE PAD (REACT M)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,453.3500	\$1,453.35
LU, Inc.		\$1,775.0000	\$1,775.00
Traf-Mark Industries, L.L.C.		\$3,450.0000	\$3,450.00
705-18.50 IMPACT ATTENUATOR (DELTA)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$22,498.7500	\$22,498.75
LU, Inc.		\$28,087.5000	\$28,087.50
Traf-Mark Industries, L.L.C.		\$29,400.0000	\$29,400.00
705-18.51 FRONT ATTENUATION MODULE KIT (DELTA)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,610.8400	\$1,610.84
LU, Inc.		\$1,750.0000	\$1,750.00
Traf-Mark Industries, L.L.C.		\$2,970.0000	\$2,970.00
705-18.52 FRONT IMPACT HEAD KIT (DELTA)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$210.5320	\$210.53
LU, Inc.		\$3,200.0000	\$3,200.00
Traf-Mark Industries, L.L.C.		\$4,970.0000	\$4,970.00
705-18.53 FRONT MODULE OBJECT MARKER KIT (DELTA)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$52.6300	\$52.63
LU, Inc.		\$375.0000	\$375.00
Traf-Mark Industries, L.L.C.		\$665.0000	\$665.00
705-18.54 STEEL DIAPHRAGM (DELTA)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,730.8400	\$1,730.84
LU, Inc.		\$1,250.0000	\$1,250.00
Traf-Mark Industries, L.L.C.		\$1,923.0000	\$1,923.00
705-18.55 TRACK WELDMENT (DELTA)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$6,250.1100	\$6,250.11
LU, Inc.		\$2,000.0000	\$2,000.00
Traf-Mark Industries, L.L.C.		\$9,400.0000	\$9,400.00

		UNIT PRICE	EXTENSION
705-18.56 FENDER PANEL (1N) (DELTA)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$889.7900	\$889.79
LU, Inc.		\$999.0000	\$999.00
Traf-Mark Industries, L.L.C.		\$1,436.0000	\$1,436.00
705-18.57 FENDER PANEL (2N) (DELTA)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$891.1600	\$891.16
LU, Inc.		\$875.0000	\$875.00
Traf-Mark Industries, L.L.C.		\$1,437.0000	\$1,437.00
705-18.58 FENDER PANEL (3N) (DELTA)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$892.3200	\$892.32
LU, Inc.		\$855.0000	\$855.00
Traf-Mark Industries, L.L.C.		\$1,439.0000	\$1,439.00
705-18.59 FENDER PANEL (45N) (DELTA)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$893.6800	\$893.68
LU, Inc.		\$835.0000	\$835.00
Traf-Mark Industries, L.L.C.		\$1,441.0000	\$1,441.00
705-18.60 STEEL TRANSITION LEFT/RIGHT (DELTA)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$3,347.3700	\$3,347.37
LU, Inc.		\$750.0000	\$750.00
Traf-Mark Industries, L.L.C.		\$4,469.0000	\$4,469.00
705-18.61 REPOSITIONING IMPACT ATTENUATOR (DELTA)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$719.8400	\$719.84
LU, Inc.		\$350.0000	\$350.00
Traf-Mark Industries, L.L.C.		\$1,370.0000	\$1,370.00
705-20.01 IMACT ATTENUATOR (QUADGUARD M10)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$19,727.5000	\$19,727.50
LU, Inc.		\$28,137.5000	\$28,137.50
Traf-Mark Industries, L.L.C.		\$19,726.0000	\$19,726.00
705-20.03 REPOSITIONING IMPACT ATTENUATOR (M10)	3.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$789.0600	\$2,367.18
LU, Inc.		\$1,579.5000	\$4,738.50
Traf-Mark Industries, L.L.C.		\$1,350.0000	\$4,050.00

		UNIT PRICE	EXTENSION
705-20.04 NOSE ASSEMBLY, M10	3.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,446.1500	\$4,338.45
LU, Inc.		\$1,047.1500	\$3,141.45
Traf-Mark Industries, L.L.C.		\$1,196.0000	\$3,588.00
705-20.07 IMACT ATTENUATOR (QUADGUARD ELITE M10)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$24,777.8900	\$24,777.89
LU, Inc.		\$32,912.5000	\$32,912.50
Traf-Mark Industries, L.L.C.		\$30,760.0000	\$30,760.00
705-20.08 REPOSITIONING IMPACT ATTENUATOR (QUADGUARD ELITE M10)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$526.0500	\$526.05
LU, Inc.		\$1,377.5000	\$1,377.50
Traf-Mark Industries, L.L.C.		\$1,350.0000	\$1,350.00
705-20.09 TENSION STRUT BACKUP 24" (QGEM)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,934.0000	\$1,934.00
LU, Inc.		\$813.1500	\$813.15
Traf-Mark Industries, L.L.C.		\$3,500.0000	\$3,500.00
705-20.10 DIAPHRAGM 24" (QGEM)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$930.0000	\$930.00
LU, Inc.		\$680.3600	\$680.36
Traf-Mark Industries, L.L.C.		\$1,850.0000	\$1,850.00
705-20.11 DIE SPRING, 5/8" X 1 1/2" (QGEM)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$7.0000	\$7.00
LU, Inc.		\$6.4900	\$6.49
Traf-Mark Industries, L.L.C.		\$29.0000	\$29.00
705-20.12 MUSHROOM WASHER (QGEM)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$24.0000	\$24.00
LU, Inc.		\$15.1300	\$15.13
Traf-Mark Industries, L.L.C.		\$46.0000	\$46.00
705-20.13 EXTENSION BACKUP, M10 QGE (QGEM)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$144.0000	\$144.00
LU, Inc.		\$108.0300	\$108.03
Traf-Mark Industries, L.L.C.		\$350.0000	\$350.00

		UNIT PRICE	EXTENSION
705-20.14 PANEL, FENDER, QG (QGEM)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$381.0000	\$381.00
LU, Inc.		\$760.5000	\$760.50
Traf-Mark Industries, L.L.C.		\$1,050.0000	\$1,050.00
705-20.15 MONORAIL GUIDE (QGEM)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$53.0000	\$53.00
LU, Inc.		\$47.5300	\$47.53
Traf-Mark Industries, L.L.C.		\$150.0000	\$150.00
705-20.16 PANEL, SIDE, QG (QGEM)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$217.0000	\$217.00
LU, Inc.		\$38.8900	\$38.89
Traf-Mark Industries, L.L.C.		\$110.0000	\$110.00
705-20.17 EXTENSION, DIAPHRAGM, FLAT (QGEM)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$126.0000	\$126.00
LU, Inc.		\$90.7400	\$90.74
Traf-Mark Industries, L.L.C.		\$260.0000	\$260.00
705-20.18 FLT ST 3/16"X2"X13", WHOLES (QGEM)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$17.5000	\$17.50
LU, Inc.		\$12.9600	\$12.96
Traf-Mark Industries, L.L.C.		\$45.0000	\$45.00
705-20.19 STOP, TAB, WELDMENT, G (QGEM)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$77.0000	\$77.00
LU, Inc.		\$28.6700	\$28.67
Traf-Mark Industries, L.L.C.		\$160.0000	\$160.00
705-20.26 PLATE, NOSE CYLINDER, G (QGEM)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$16.0000	\$16.00
LU, Inc.		\$12.1000	\$12.10
Traf-Mark Industries, L.L.C.		\$46.0000	\$46.00
705-20.27 CYLINDER NOSE, HDPE, 28" X 20" (QGEM)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,448.0000	\$1,448.00
LU, Inc.		\$761.3800	\$761.38
Traf-Mark Industries, L.L.C.		\$3,300.0000	\$3,300.00

		UNIT PRICE	EXTENSION
705-20.28 NOSE ASSY 24", M10 QGE, Y (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,852.0000	\$1,852.00
LU, Inc.		\$1,231.5100	\$1,231.51
Traf-Mark Industries, L.L.C.		\$4,204.0000	\$4,204.00
705-20.29 BELT NOSE, Y (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,315.0000	\$2,315.00
LU, Inc.		\$712.9800	\$712.98
Traf-Mark Industries, L.L.C.		\$2,500.0000	\$2,500.00
705-20.30 BELT NOSEPIECE, YELLOW, 24"-36" (QGE, QGEM)			
	2.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$920.0000	\$1,840.00
LU, Inc.		\$2,827.5000	\$5,655.00
Traf-Mark Industries, L.L.C.		\$2,100.0000	\$4,200.00
705-20.31 BELT NOSEPIECE, YELLOW, 69"-90" (QGE, QGEM)			
	2.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,127.0000	\$2,254.00
LU, Inc.		\$801.4500	\$1,602.90
Traf-Mark Industries, L.L.C.		\$2,350.0000	\$4,700.00
705-20.32 QGE HIT INDICATOR			
	3.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$135.0000	\$405.00
LU, Inc.		\$124.3100	\$372.93
Traf-Mark Industries, L.L.C.		\$460.0000	\$1,380.00
705-20.33 QGE CYLINDER TYPE I (QGE)			
	3.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,240.0000	\$3,720.00
LU, Inc.		\$663.1000	\$1,989.30
Traf-Mark Industries, L.L.C.		\$2,500.0000	\$7,500.00
705-20.34 QGE CYLINDER TYPE II (QGE)			
	3.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,716.0000	\$5,148.00
LU, Inc.		\$663.1000	\$1,989.30
Traf-Mark Industries, L.L.C.		\$2,800.0000	\$8,400.00
705-20.35 QGE CYLINDER ME1 (QGEM)			
	3.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$991.0000	\$2,973.00
LU, Inc.		\$520.5900	\$1,561.77
Traf-Mark Industries, L.L.C.		\$2,700.0000	\$8,100.00

		UNIT PRICE	EXTENSION
705-20.36 QGE CYLINDER ME2 (QGEM)			
	3.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,001.0000	\$3,003.00
LU, Inc.		\$525.6200	\$1,576.86
Traf-Mark Industries, L.L.C.		\$2,200.0000	\$6,600.00
705-20.37 QGE CYLINDER ME3 (QGEM)			
	3.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,880.0000	\$5,640.00
LU, Inc.		\$1,034.6900	\$3,104.07
Traf-Mark Industries, L.L.C.		\$3,670.0000	\$11,010.00
705-20.41 MONORAIL, ONE BAY, QG, G (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$467.0000	\$467.00
LU, Inc.		\$345.6900	\$345.69
Traf-Mark Industries, L.L.C.		\$800.0000	\$800.00
705-20.42 CLAMP, NOSE BELT, QG, G (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$41.5000	\$41.50
LU, Inc.		\$181.2500	\$181.25
Traf-Mark Industries, L.L.C.		\$108.0000	\$108.00
705-20.43 END CAP, MONORAIL, QG, G (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$81.0000	\$81.00
LU, Inc.		\$60.7800	\$60.78
Traf-Mark Industries, L.L.C.		\$250.0000	\$250.00
705-20.44 APPROVED ADHESIVE (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$44.0000	\$44.00
LU, Inc.		\$24.0900	\$24.09
Traf-Mark Industries, L.L.C.		\$49.0000	\$49.00
705-20.45 CONCRETE PAD (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,902.0000	\$2,902.00
LU, Inc.		\$1,579.5000	\$1,579.50
Traf-Mark Industries, L.L.C.		\$3,600.0000	\$3,600.00
705-20.46 CONCRETE PAD (QGM10)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,176.5000	\$2,176.50
LU, Inc.		\$1,579.5000	\$1,579.50
Traf-Mark Industries, L.L.C.		\$3,600.0000	\$3,600.00

		UNIT PRICE	EXTENSION
705-20.48 CONCRETE PAD (QGEM WIDE)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,176.5000	\$2,176.50
LU, Inc.		\$4,855.5000	\$4,855.50
Traf-Mark Industries, L.L.C.		\$4,500.0000	\$4,500.00
705-20.50 IMACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$37,961.6700	\$37,961.67
LU, Inc.		\$40,550.0000	\$40,550.00
Traf-Mark Industries, L.L.C.		\$39,600.0000	\$39,600.00
705-20.55 CARTRIDGE ASSEMBLY TYPE I (QGII & QGM10)	3.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,097.5000	\$3,292.50
LU, Inc.		\$1,047.1500	\$3,141.45
Traf-Mark Industries, L.L.C.		\$1,100.0000	\$3,300.00
705-20.56 CARTRIDGE ASSEMBLY TYPE II(QGII & QGM10)	3.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,152.5000	\$3,457.50
LU, Inc.		\$1,058.8500	\$3,176.55
Traf-Mark Industries, L.L.C.		\$1,120.0000	\$3,360.00
712-01.50 MAINTENANCE OF TRAFFIC	12.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$359.9300	\$4,319.16
LU, Inc.		\$1,442.7500	\$17,313.00
Traf-Mark Industries, L.L.C.		\$1,700.0000	\$20,400.00
712-01.52 MAINTENANCE OF TRAFFIC (NIGHT WORK)	6.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$402.2700	\$2,413.62
LU, Inc.		\$526.5000	\$3,159.00
Traf-Mark Industries, L.L.C.		\$2,200.0000	\$13,200.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	20.000 DAY		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,294.0900	\$25,881.80
LU, Inc.		\$731.2500	\$14,625.00
Traf-Mark Industries, L.L.C.		\$1,200.0000	\$24,000.00
717-01 MOBILIZATION	1.000 LS		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$51,539.4000	\$51,539.40
LU, Inc.		\$39,487.5000	\$39,487.50
Traf-Mark Industries, L.L.C.		\$39,540.0000	\$39,540.00

MAINTENANCE (CONTINGENCY) CATEGORY		UNIT PRICE	EXTENSION
705-07.20 TRANSITION TO SAFETY SHAPE (2005 TRACC)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc. Traf-Mark Industries, L.L.C.		\$835.0000 \$835.0000 \$835.0000	\$835.00 \$835.00 \$835.00
705-07.21 TRANSITION TO BARRIER WALL END CAP (2005 TRACC)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc. Traf-Mark Industries, L.L.C.		\$212.5000 \$212.5000 \$212.5000	\$212.50 \$212.50 \$212.50
705-07.22 SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc. Traf-Mark Industries, L.L.C.		\$759.3000 \$759.3000 \$759.3000	\$759.30 \$759.30 \$759.30
705-08.18 TAU-II XXXL BULKHEAD (WIDE UNIT)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc. Traf-Mark Industries, L.L.C.		\$1,500.0000 \$1,500.0000 \$1,500.0000	\$1,500.00 \$1,500.00 \$1,500.00
705-08.19 TAU-II XXXXL BULKHEAD (WIDE UNIT)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc. Traf-Mark Industries, L.L.C.		\$2,000.0000 \$2,000.0000 \$2,000.0000	\$2,000.00 \$2,000.00 \$2,000.00
705-08.24 TAU-II CABLE GUIDE KIT (UNIVERSAL)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc. Traf-Mark Industries, L.L.C.		\$500.0000 \$500.0000 \$500.0000	\$500.00 \$500.00 \$500.00
705-08.27 TAU-II END PANEL (UNIVERSAL)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc. Traf-Mark Industries, L.L.C.		\$275.0000 \$275.0000 \$275.0000	\$275.00 \$275.00 \$275.00
705-08.31 TAU-II PIPE PANEL MOUNT (UNIVERSAL)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc. Traf-Mark Industries, L.L.C.		\$120.0000 \$120.0000 \$120.0000	\$120.00 \$120.00 \$120.00

		UNIT PRICE	EXTENSION
705-08.35 TAU-II PCB BACKSTOP (PARALLEL UNIT)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$800.0000	\$800.00
LU, Inc.		\$800.0000	\$800.00
Traf-Mark Industries, L.L.C.		\$800.0000	\$800.00
705-08.37 TAU-II WIDE SUPPORT LEG ADAPTER (WIDE UNIT)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$200.0000	\$200.00
LU, Inc.		\$200.0000	\$200.00
Traf-Mark Industries, L.L.C.		\$200.0000	\$200.00
705-08.38 TAU-II WING ASSEMBLY (WIDE UNIT)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$400.0000	\$400.00
LU, Inc.		\$400.0000	\$400.00
Traf-Mark Industries, L.L.C.		\$400.0000	\$400.00
705-08.39 TAU-II WING BRACE (WIDE UNIT)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$50.0000	\$50.00
LU, Inc.		\$50.0000	\$50.00
Traf-Mark Industries, L.L.C.		\$50.0000	\$50.00
705-08.40 TAU-II XL BULKHEAD (WIDE UNIT)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$600.0000	\$600.00
LU, Inc.		\$600.0000	\$600.00
Traf-Mark Industries, L.L.C.		\$600.0000	\$600.00
705-08.41 TAU-II XXL BULKHEAD (WIDE UNIT)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,100.0000	\$1,100.00
LU, Inc.		\$1,100.0000	\$1,100.00
Traf-Mark Industries, L.L.C.		\$1,100.0000	\$1,100.00
705-08.43 FORMED ANGLE 05 TRACC			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$308.9900	\$308.99
LU, Inc.		\$308.9900	\$308.99
Traf-Mark Industries, L.L.C.		\$308.9900	\$308.99
705-08.52 QUADGUARD MONORAIL ASSEMBLY, 3 BAY			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,587.5000	\$1,587.50
LU, Inc.		\$1,587.5000	\$1,587.50
Traf-Mark Industries, L.L.C.		\$1,587.5000	\$1,587.50

		UNIT PRICE	EXTENSION
705-08.54 TRACC WASHER 1/4" X 3" X 2-1/4"			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2.6100	\$2.61
LU, Inc.		\$2.6100	\$2.61
Traf-Mark Industries, L.L.C.		\$2.6100	\$2.61
705-08.55 TRACC DOUBLER PL X 38-1/2"			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$68.1200	\$68.12
LU, Inc.		\$68.1200	\$68.12
Traf-Mark Industries, L.L.C.		\$68.1200	\$68.12
705-08.56 TRACC BEAM GUIDE 72"			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$298.4400	\$298.44
LU, Inc.		\$298.4400	\$298.44
Traf-Mark Industries, L.L.C.		\$298.4400	\$298.44
705-08.68 RIP PLATE REPAIR KIT, STAGE 3			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,620.2500	\$1,620.25
LU, Inc.		\$1,620.2500	\$1,620.25
Traf-Mark Industries, L.L.C.		\$1,620.2500	\$1,620.25
705-08.74 BASE ASSEMBLY - 9'			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$833.0000	\$833.00
LU, Inc.		\$833.0000	\$833.00
Traf-Mark Industries, L.L.C.		\$833.0000	\$833.00
705-08.76 BEAM GUIDE - 20'			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$636.6500	\$636.65
LU, Inc.		\$636.6500	\$636.65
Traf-Mark Industries, L.L.C.		\$636.6500	\$636.65
705-08.77 END SHOE (LEFT OR RIGHT)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$238.0000	\$238.00
LU, Inc.		\$238.0000	\$238.00
Traf-Mark Industries, L.L.C.		\$238.0000	\$238.00
705-08.84 SLOT PLATE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$20.8500	\$20.85
LU, Inc.		\$20.8500	\$20.85
Traf-Mark Industries, L.L.C.		\$20.8500	\$20.85

		UNIT PRICE	EXTENSION
705-08.85 CROSSTIE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$109.6500	\$109.65
LU, Inc.		\$109.6500	\$109.65
Traf-Mark Industries, L.L.C.		\$109.6500	\$109.65
705-08.86 FORM CHANNEL - 3 X 2			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$187.0000	\$187.00
LU, Inc.		\$187.0000	\$187.00
Traf-Mark Industries, L.L.C.		\$187.0000	\$187.00
705-08.88 SLED/CUTTER ASSEMBLY			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,465.0000	\$2,465.00
LU, Inc.		\$2,465.0000	\$2,465.00
Traf-Mark Industries, L.L.C.		\$2,465.0000	\$2,465.00
705-08.93 05 RIP PLATE REPAIR KIT STAGE 3			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,119.4500	\$1,119.45
LU, Inc.		\$1,119.4500	\$1,119.45
Traf-Mark Industries, L.L.C.		\$1,119.4500	\$1,119.45
705-08.94 05 FRONT ANCH WELDMENT			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$410.0000	\$410.00
LU, Inc.		\$410.0000	\$410.00
Traf-Mark Industries, L.L.C.		\$410.0000	\$410.00
705-08.95 05 SECTION MODULE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,415.0000	\$1,415.00
LU, Inc.		\$1,415.0000	\$1,415.00
Traf-Mark Industries, L.L.C.		\$1,415.0000	\$1,415.00
705-08.97 05 SLED/SHREDDER ASSEMBLY			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,465.0000	\$2,465.00
LU, Inc.		\$2,465.0000	\$2,465.00
Traf-Mark Industries, L.L.C.		\$2,465.0000	\$2,465.00
705-08.98 05 FRAME WELDMENT			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$310.2500	\$310.25
LU, Inc.		\$310.2500	\$310.25
Traf-Mark Industries, L.L.C.		\$310.2500	\$310.25

		UNIT PRICE	EXTENSION
705-08.99 05 BACK-UP FRAME			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$473.4500	\$473.45
LU, Inc.		\$473.4500	\$473.45
Traf-Mark Industries, L.L.C.		\$473.4500	\$473.45
705-09.12 CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$306.0000	\$306.00
LU, Inc.		\$306.0000	\$306.00
Traf-Mark Industries, L.L.C.		\$306.0000	\$306.00
705-09.13 ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$871.0000	\$871.00
LU, Inc.		\$871.0000	\$871.00
Traf-Mark Industries, L.L.C.		\$871.0000	\$871.00
705-09.14 BOLT CABLE ADJUSTER			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$120.0000	\$120.00
LU, Inc.		\$120.0000	\$120.00
Traf-Mark Industries, L.L.C.		\$120.0000	\$120.00
705-09.15 BOLT SLED SIDE PANEL			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$6.0000	\$6.00
LU, Inc.		\$6.0000	\$6.00
Traf-Mark Industries, L.L.C.		\$6.0000	\$6.00
705-09.16 BOLT FRONT STOP			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$3.0000	\$3.00
LU, Inc.		\$3.0000	\$3.00
Traf-Mark Industries, L.L.C.		\$3.0000	\$3.00
705-09.17 BOLT SHEAR			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1.5000	\$1.50
LU, Inc.		\$1.5000	\$1.50
Traf-Mark Industries, L.L.C.		\$1.5000	\$1.50
705-09.18 BOLT SIDE GUIDE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$20.0000	\$20.00
LU, Inc.		\$20.0000	\$20.00
Traf-Mark Industries, L.L.C.		\$20.0000	\$20.00

		UNIT PRICE	EXTENSION
705-09.19 BOLT TERMINAL BRACE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$9.0000	\$9.00
LU, Inc.		\$9.0000	\$9.00
Traf-Mark Industries, L.L.C.		\$9.0000	\$9.00
705-09.20 BRACE TERMINAL			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
LU, Inc.		\$414.0000	\$414.00
Traf-Mark Industries, L.L.C.		\$414.0000	\$414.00
705-09.21 CABLE WIRE ROPE W/ SPELTER SOCKET			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,083.0000	\$1,083.00
LU, Inc.		\$1,083.0000	\$1,083.00
Traf-Mark Industries, L.L.C.		\$1,083.0000	\$1,083.00
705-09.22 CLIP WIRE ROPE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$34.0000	\$34.00
LU, Inc.		\$34.0000	\$34.00
Traf-Mark Industries, L.L.C.		\$34.0000	\$34.00
705-09.23 CYLINDER SHOCK ARRESTING			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$3,143.0000	\$3,143.00
LU, Inc.		\$3,143.0000	\$3,143.00
Traf-Mark Industries, L.L.C.		\$3,143.0000	\$3,143.00
705-09.24 STRAP CYLINDER			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$89.0000	\$89.00
LU, Inc.		\$89.0000	\$89.00
Traf-Mark Industries, L.L.C.		\$89.0000	\$89.00
705-09.25 FRAME MOBILE #1			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
LU, Inc.		\$414.0000	\$414.00
Traf-Mark Industries, L.L.C.		\$414.0000	\$414.00
705-09.26 FRAME MOBILE #2			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
LU, Inc.		\$414.0000	\$414.00
Traf-Mark Industries, L.L.C.		\$414.0000	\$414.00

		UNIT PRICE	EXTENSION
705-09.27 FRAME MOBILE #3			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
LU, Inc.		\$414.0000	\$414.00
Traf-Mark Industries, L.L.C.		\$414.0000	\$414.00
705-09.28 FRAME MOBILE #4			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
LU, Inc.		\$414.0000	\$414.00
Traf-Mark Industries, L.L.C.		\$414.0000	\$414.00
705-09.29 FRAME MOBILE #5			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
LU, Inc.		\$414.0000	\$414.00
Traf-Mark Industries, L.L.C.		\$414.0000	\$414.00
705-09.30 FRAME MOBILE #6			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
LU, Inc.		\$414.0000	\$414.00
Traf-Mark Industries, L.L.C.		\$414.0000	\$414.00
705-09.31 GUIDE SIDE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$94.0000	\$94.00
LU, Inc.		\$94.0000	\$94.00
Traf-Mark Industries, L.L.C.		\$94.0000	\$94.00
705-09.32 KEEPER SIDE #1 (SLED PANEL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$23.0000	\$23.00
LU, Inc.		\$23.0000	\$23.00
Traf-Mark Industries, L.L.C.		\$23.0000	\$23.00
705-09.33 KEEPER SIDE #2 (SIDE PANEL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$23.0000	\$23.00
LU, Inc.		\$23.0000	\$23.00
Traf-Mark Industries, L.L.C.		\$23.0000	\$23.00
705-09.34 KEEPER SIDE #3 (REAR PANEL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$23.0000	\$23.00
LU, Inc.		\$23.0000	\$23.00
Traf-Mark Industries, L.L.C.		\$23.0000	\$23.00

		UNIT PRICE	EXTENSION
705-09.36 PANEL SIDE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$223.0000	\$223.00
LU, Inc.		\$223.0000	\$223.00
Traf-Mark Industries, L.L.C.		\$223.0000	\$223.00
705-09.37 PANEL SLED			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
LU, Inc.		\$414.0000	\$414.00
Traf-Mark Industries, L.L.C.		\$414.0000	\$414.00
705-09.38 PANEL REAR			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$206.0000	\$206.00
LU, Inc.		\$206.0000	\$206.00
Traf-Mark Industries, L.L.C.		\$206.0000	\$206.00
705-09.39 SHEAVE (PULLEY)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$103.0000	\$103.00
LU, Inc.		\$103.0000	\$103.00
Traf-Mark Industries, L.L.C.		\$103.0000	\$103.00
705-09.40 SLED			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,917.0000	\$1,917.00
LU, Inc.		\$1,917.0000	\$1,917.00
Traf-Mark Industries, L.L.C.		\$1,917.0000	\$1,917.00
705-09.41 TRANSITION JERSEY BARRIER RIGHT			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,263.0000	\$1,263.00
LU, Inc.		\$1,263.0000	\$1,263.00
Traf-Mark Industries, L.L.C.		\$1,263.0000	\$1,263.00
705-09.42 TRANSITION JERSEY BARRIER LEFT			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,263.0000	\$1,263.00
LU, Inc.		\$1,263.0000	\$1,263.00
Traf-Mark Industries, L.L.C.		\$1,263.0000	\$1,263.00
705-09.43 TRANSITION 24IN CONCRETE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$794.0000	\$794.00
LU, Inc.		\$794.0000	\$794.00
Traf-Mark Industries, L.L.C.		\$794.0000	\$794.00

		UNIT PRICE	EXTENSION
705-09.44 BOOT CYLINDER			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$57.0000	\$57.00
LU, Inc.		\$57.0000	\$57.00
Traf-Mark Industries, L.L.C.		\$57.0000	\$57.00
705-14.31 CYLINDER 0.8" CYLINDERS 1 & 2			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,120.0000	\$2,120.00
LU, Inc.		\$2,120.0000	\$2,120.00
Traf-Mark Industries, L.L.C.		\$2,120.0000	\$2,120.00
705-14.32 CYLINDER 0.9" CYLINDERS 3 & 4			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,120.0000	\$2,120.00
LU, Inc.		\$2,120.0000	\$2,120.00
Traf-Mark Industries, L.L.C.		\$2,120.0000	\$2,120.00
705-14.33 CYLINDER 1.0" CYLINDERS 5 & 6			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,120.0000	\$2,120.00
LU, Inc.		\$2,120.0000	\$2,120.00
Traf-Mark Industries, L.L.C.		\$2,120.0000	\$2,120.00
705-14.34 CYLINDER 1.108" CYLINDER 7			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,120.0000	\$2,120.00
LU, Inc.		\$2,120.0000	\$2,120.00
Traf-Mark Industries, L.L.C.		\$2,120.0000	\$2,120.00
705-14.35 CYLINDER 1.385" CYLINDERS 8 & 9			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,120.0000	\$2,120.00
LU, Inc.		\$2,120.0000	\$2,120.00
Traf-Mark Industries, L.L.C.		\$2,120.0000	\$2,120.00
705-14.36 U-BOLTS (1/2" X 3")			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$12.0000	\$12.00
LU, Inc.		\$12.0000	\$12.00
Traf-Mark Industries, L.L.C.		\$12.0000	\$12.00
705-14.37 U-BOLTS (3/8" X 3")			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$12.0000	\$12.00
LU, Inc.		\$12.0000	\$12.00
Traf-Mark Industries, L.L.C.		\$12.0000	\$12.00

		UNIT PRICE	EXTENSION
705-14.38 BOX BEAM (8" X 6" X 3/16")			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$35.0000	\$35.00
LU, Inc.		\$35.0000	\$35.00
Traf-Mark Industries, L.L.C.		\$35.0000	\$35.00
705-14.50 CYLINDER RETAINER (1' 3" X 5")			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$60.0000	\$60.00
LU, Inc.		\$60.0000	\$60.00
Traf-Mark Industries, L.L.C.		\$60.0000	\$60.00
705-14.51 FRONT ANCHOR PIN (1/4" X 1 1/2" X 3")			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$23.0000	\$23.00
LU, Inc.		\$23.0000	\$23.00
Traf-Mark Industries, L.L.C.		\$23.0000	\$23.00
705-14.53 1/2" GALVANIZED CHAIN WITH HARDWARE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$82.0000	\$82.00
LU, Inc.		\$82.0000	\$82.00
Traf-Mark Industries, L.L.C.		\$82.0000	\$82.00
705-14.54 POLYVINYL COVER			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$71.0000	\$71.00
LU, Inc.		\$71.0000	\$71.00
Traf-Mark Industries, L.L.C.		\$71.0000	\$71.00
705-14.55 ANCHOR BOLT SET (CONCRETE/ASPHALT)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$895.0000	\$895.00
LU, Inc.		\$895.0000	\$895.00
Traf-Mark Industries, L.L.C.		\$895.0000	\$895.00
705-14.57 BACKUP SINGLE CABLE-(4 BARREL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$660.0000	\$660.00
LU, Inc.		\$660.0000	\$660.00
Traf-Mark Industries, L.L.C.		\$660.0000	\$660.00
705-14.58 BACKUP SINGLE CABLE-(6 BARREL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$840.0000	\$840.00
LU, Inc.		\$840.0000	\$840.00
Traf-Mark Industries, L.L.C.		\$840.0000	\$840.00

		UNIT PRICE	EXTENSION
705-14.59 BACKUP SINGLE CABLE-(9 BARREL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,050.0000	\$1,050.00
LU, Inc.		\$1,050.0000	\$1,050.00
Traf-Mark Industries, L.L.C.		\$1,050.0000	\$1,050.00
705-14.60 CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,975.0000	\$1,975.00
LU, Inc.		\$1,975.0000	\$1,975.00
Traf-Mark Industries, L.L.C.		\$1,975.0000	\$1,975.00
705-14.61 CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,415.0000	\$2,415.00
LU, Inc.		\$2,415.0000	\$2,415.00
Traf-Mark Industries, L.L.C.		\$2,415.0000	\$2,415.00
705-14.62 CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,690.0000	\$2,690.00
LU, Inc.		\$2,690.0000	\$2,690.00
Traf-Mark Industries, L.L.C.		\$2,690.0000	\$2,690.00
705-14.63 BOTTOM CABLE-(4 BARREL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$550.0000	\$550.00
LU, Inc.		\$550.0000	\$550.00
Traf-Mark Industries, L.L.C.		\$550.0000	\$550.00
705-14.64 BOTTOM CABLE-(6 BARREL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$890.0000	\$890.00
LU, Inc.		\$890.0000	\$890.00
Traf-Mark Industries, L.L.C.		\$890.0000	\$890.00
705-14.65 BOTTOM CABLE-(9 BARREL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,407.0000	\$1,407.00
LU, Inc.		\$1,407.0000	\$1,407.00
Traf-Mark Industries, L.L.C.		\$1,407.0000	\$1,407.00
705-14.66 SIDE MNT ANCHR/CABLE ANCHR CVR PLT			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$925.0000	\$925.00
LU, Inc.		\$925.0000	\$925.00
Traf-Mark Industries, L.L.C.		\$925.0000	\$925.00

		UNIT PRICE	EXTENSION
705-14.67 PULLOUT BRACKET ASSEMBLY			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$185.0000	\$185.00
LU, Inc.		\$185.0000	\$185.00
Traf-Mark Industries, L.L.C.		\$185.0000	\$185.00
705-14.68 3IN X 3IN TUBING			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$92.0000	\$92.00
LU, Inc.		\$92.0000	\$92.00
Traf-Mark Industries, L.L.C.		\$92.0000	\$92.00
705-14.69 GALVANIZED STABILIZER BAR			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$255.0000	\$255.00
LU, Inc.		\$255.0000	\$255.00
Traf-Mark Industries, L.L.C.		\$255.0000	\$255.00
705-14.70 TRANSITION PLATE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$580.0000	\$580.00
LU, Inc.		\$580.0000	\$580.00
Traf-Mark Industries, L.L.C.		\$580.0000	\$580.00
705-14.71 TOP CABLE (OLD UNIT)-(4 BARREL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$665.0000	\$665.00
LU, Inc.		\$665.0000	\$665.00
Traf-Mark Industries, L.L.C.		\$665.0000	\$665.00
705-14.72 TOP CABLE (OLD UNIT)-(6 BARREL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$895.0000	\$895.00
LU, Inc.		\$895.0000	\$895.00
Traf-Mark Industries, L.L.C.		\$895.0000	\$895.00
705-14.73 TOP CABLE (OLD UNIT)-(9 BARREL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,145.0000	\$1,145.00
LU, Inc.		\$1,145.0000	\$1,145.00
Traf-Mark Industries, L.L.C.		\$1,145.0000	\$1,145.00
705-15.77 BACKUP ASSEMBLY, TENSION STRUT			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,657.0000	\$2,657.00
LU, Inc.		\$2,657.0000	\$2,657.00
Traf-Mark Industries, L.L.C.		\$2,657.0000	\$2,657.00

		UNIT PRICE	EXTENSION
705-15.79 MONORAIL ASSEMBLY, 4-6 BAY			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$3,522.7500	\$3,522.75
LU, Inc.		\$3,522.7500	\$3,522.75
Traf-Mark Industries, L.L.C.		\$3,522.7500	\$3,522.75
705-15.80 MONORAIL ASSEMBLY, 7-9 BAY			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$3,450.0000	\$3,450.00
LU, Inc.		\$3,450.0000	\$3,450.00
Traf-Mark Industries, L.L.C.		\$3,450.0000	\$3,450.00
705-15.82 TRANSITION PANEL, NEW JERSEY BARRIER			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,039.0000	\$1,039.00
LU, Inc.		\$1,039.0000	\$1,039.00
Traf-Mark Industries, L.L.C.		\$1,039.0000	\$1,039.00
705-15.83 TRANSITION PANEL, QUAD TO W			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,575.9000	\$1,575.90
LU, Inc.		\$1,575.9000	\$1,575.90
Traf-Mark Industries, L.L.C.		\$1,575.9000	\$1,575.90
705-15.84 DIAPHRAGM ASSEMBLY, WIDE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,850.0000	\$1,850.00
LU, Inc.		\$1,850.0000	\$1,850.00
Traf-Mark Industries, L.L.C.		\$1,850.0000	\$1,850.00
705-15.85 BACKUP ASSEMBLY, TENSION STRUT, WIDE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$3,485.0000	\$3,485.00
LU, Inc.		\$3,485.0000	\$3,485.00
Traf-Mark Industries, L.L.C.		\$3,485.0000	\$3,485.00
705-15.87 BACKUP ASSEMBLY, CONCRETE			
	1.000 C.Y.		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,775.0000	\$1,775.00
LU, Inc.		\$1,775.0000	\$1,775.00
Traf-Mark Industries, L.L.C.		\$1,775.0000	\$1,775.00
705-15.88 END SHOE, CONCRETE			
	1.000 C.Y.		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$735.0000	\$735.00
LU, Inc.		\$735.0000	\$735.00
Traf-Mark Industries, L.L.C.		\$735.0000	\$735.00

		UNIT PRICE	EXTENSION
705-15.89 BACKUP ASSEMBLY, CONCRETE, WIDE			
	1.000 C.Y.		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,906.0000	\$2,906.00
LU, Inc.		\$2,906.0000	\$2,906.00
Traf-Mark Industries, L.L.C.		\$2,906.0000	\$2,906.00
705-15.90 EXTENSION PANEL			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$475.0000	\$475.00
LU, Inc.		\$475.0000	\$475.00
Traf-Mark Industries, L.L.C.		\$475.0000	\$475.00
705-15.91 PIVOT SUPPORT BRACKET			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$115.0000	\$115.00
LU, Inc.		\$115.0000	\$115.00
Traf-Mark Industries, L.L.C.		\$115.0000	\$115.00
705-17.40 WIDETRACC LONG WING POST			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$374.0000	\$374.00
LU, Inc.		\$374.0000	\$374.00
Traf-Mark Industries, L.L.C.		\$374.0000	\$374.00
705-17.41 WIDETRACC SHORT WING POST			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$306.0000	\$306.00
LU, Inc.		\$306.0000	\$306.00
Traf-Mark Industries, L.L.C.		\$306.0000	\$306.00
705-17.42 WIDETRACC EXT CHANNEL			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$743.7500	\$743.75
LU, Inc.		\$743.7500	\$743.75
Traf-Mark Industries, L.L.C.		\$743.7500	\$743.75
705-17.43 WIDETRACC PANEL			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$348.5000	\$348.50
LU, Inc.		\$348.5000	\$348.50
Traf-Mark Industries, L.L.C.		\$348.5000	\$348.50

SUB-TOTAL MAINTENANCE

Site-Safe Products, LLC d/b/a Site-Safe, LLC	\$479,548.88
LU, Inc.	\$489,957.43
Traf-Mark Industries, L.L.C.	\$668,231.00

SUB-TOTAL MAINTENANCE (CONTINGENCY)

Site-Safe Products, LLC d/b/a Site-Safe, LLC	\$93,274.41
LU, Inc.	\$93,274.41
Traf-Mark Industries, L.L.C.	\$93,274.41

TOTAL CONTRACT

Site-Safe Products, LLC d/b/a Site-Safe, LLC	\$572,823.29
LU, Inc.	\$583,231.84
Traf-Mark Industries, L.L.C.	\$761,505.41

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, MADISON, MCNAIRY, OBION, AND WEAKLEY (Contract No. CNW122 Call 010)

R4BVAR-M3-014

THE ON-CALL GUARDRAIL REPAIR AND NEW GUARDRAIL INSTALLATION ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

	TOTAL CONTRACT
R.D. Construction, LLC	\$2,166,737.50

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
705-01.01 GUARDRAIL AT BRIDGE ENDS		
R.D. Construction, LLC	30.000 L.F.	\$85.0000 \$2,550.00
705-01.02 GUARDRAIL AT BRIDGE PIERS		
R.D. Construction, LLC	10.000 L.F.	\$85.0000 \$850.00
705-01.04 METAL BEAM GUARD FENCE		
R.D. Construction, LLC	25.000 L.F.	\$82.5000 \$2,062.50
705-02.01 SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)		
R.D. Construction, LLC	75.000 L.F.	\$38.0000 \$2,850.00
705-02.02 SINGLE GUARDRAIL (TYPE 2)		
R.D. Construction, LLC	4,000.000 L.F.	\$35.0000 \$140,000.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN		
R.D. Construction, LLC	155.000 EACH	\$150.0000 \$23,250.00
705-02.20 SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)		
R.D. Construction, LLC	1,500.000 L.F.	\$37.5000 \$56,250.00
705-02.25 SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)		
R.D. Construction, LLC	1,000.000 L.F.	\$39.5000 \$39,500.00
705-03.01 MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)		
R.D. Construction, LLC	10.000 L.F.	\$58.0000 \$580.00
705-03.02 MEDIAN DIVIDER GUARDRAIL (TYPE 2)		
R.D. Construction, LLC	50.000 L.F.	\$55.0000 \$2,750.00
705-03.03 MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)		
R.D. Construction, LLC	25.000 L.F.	\$54.0000 \$1,350.00
705-03.04 MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER		
R.D. Construction, LLC	25.000 L.F.	\$60.0000 \$1,500.00

		UNIT PRICE	EXTENSION
705-04.02 GUARDRAIL TERMINAL (TYPE 12)			
	1.000 EACH		
R.D. Construction, LLC		\$1,550.0000	\$1,550.00
705-04.03 GUARDRAIL TERMINAL (TYPE 13)			
	1.000 EACH		
R.D. Construction, LLC		\$1,850.0000	\$1,850.00
705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)			
	3.000 EACH		
R.D. Construction, LLC		\$1,500.0000	\$4,500.00
705-04.11 STONE FOR GUARDRAIL END TERMINAL PAD			
	1,000.000 TON		
R.D. Construction, LLC		\$50.0000	\$50,000.00
705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING			
	100.000 S.F.		
R.D. Construction, LLC		\$100.0000	\$10,000.00
705-04.29 C-A-T CRASH CUSHION ATTENUATING TERMINAL			
	1.000 EACH		
R.D. Construction, LLC		\$7,000.0000	\$7,000.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	10,000.000 L.F.		
R.D. Construction, LLC		\$37.5000	\$375,000.00
705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)			
	300.000 L.F.		
R.D. Construction, LLC		\$40.0000	\$12,000.00
705-06.09 WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)			
	100.000 L.F.		
R.D. Construction, LLC		\$200.0000	\$20,000.00
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3			
	10.000 EACH		
R.D. Construction, LLC		\$1,800.0000	\$18,000.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	5.000 EACH		
R.D. Construction, LLC		\$1,750.0000	\$8,750.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	160.000 EACH		
R.D. Construction, LLC		\$3,750.0000	\$600,000.00

		UNIT PRICE	EXTENSION
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	5.000 EACH		
R.D. Construction, LLC		\$2,800.0000	\$14,000.00
705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2			
	3.000 EACH		
R.D. Construction, LLC		\$2,500.0000	\$7,500.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	5.000 EACH		
R.D. Construction, LLC		\$3,450.0000	\$17,250.00
705-10.30 GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST			
	25.000 L.F.		
R.D. Construction, LLC		\$50.0000	\$1,250.00
705-10.31 GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST			
	9.000 L.F.		
R.D. Construction, LLC		\$50.0000	\$450.00
705-10.32 GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION			
	2.000 EACH		
R.D. Construction, LLC		\$100.0000	\$200.00
706-01 GUARDRAIL REMOVED			
	75.000 L.F.		
R.D. Construction, LLC		\$2.0000	\$150.00
706-02.21 RESET SINGLE GUARDRAIL (TYPE 2)			
	200.000 L.F.		
R.D. Construction, LLC		\$10.0000	\$2,000.00
706-03.01 POSTS FURNISHED			
	9.000 EACH		
R.D. Construction, LLC		\$100.0000	\$900.00
706-06.01 SINGLE THRIE RAIL (TYPE 2)			
	25.000 L.F.		
R.D. Construction, LLC		\$40.0000	\$1,000.00
706-06.02 MEDIAN DIVIDER THRIE RAIL (TYPE 2)			
	25.000 L.F.		
R.D. Construction, LLC		\$50.0000	\$1,250.00
706-06.03 RADIUS RAIL			
	500.000 L.F.		
R.D. Construction, LLC		\$37.5000	\$18,750.00

		UNIT PRICE	EXTENSION
706-06.05 RADIUS RAIL LONG POST (6-9 FT)			
	30.000 L.F.		
R.D. Construction, LLC		\$38.5000	\$1,155.00
706-06.06 RADIUS RAIL LONG POST (9-12 FT)			
	30.000 L.F.		
R.D. Construction, LLC		\$39.5000	\$1,185.00
706-10.26 ROUNDED END ELEMENT			
	12.000 EACH		
R.D. Construction, LLC		\$250.0000	\$3,000.00
706-10.54 RE-ALIGN GUARDRAIL			
	500.000 L.F.		
R.D. Construction, LLC		\$7.0000	\$3,500.00
706-10.71 HAZARD MARKERS			
	3.000 EACH		
R.D. Construction, LLC		\$45.0000	\$135.00
706-10.72 PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION			
	3.000 EACH		
R.D. Construction, LLC		\$300.0000	\$900.00
706-10.74 CONCRETE BARRIER WALL REPAIR			
	3.000 C.Y.		
R.D. Construction, LLC		\$6,500.0000	\$19,500.00
706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE			
	3.000 EACH		
R.D. Construction, LLC		\$100.0000	\$300.00
706-10.81 GUARDRAIL REFLECTORS			
	30.000 EACH		
R.D. Construction, LLC		\$20.0000	\$600.00
706-10.82 CONCRETE BRIDGE END OR PIER PROTECTION REPAIR			
	2.000 C.Y.		
R.D. Construction, LLC		\$6,560.0000	\$13,120.00
706-10.83 DRILL BR. PAR. WALL FOR MICHIGAN END SHOE			
	2.000 EACH		
R.D. Construction, LLC		\$250.0000	\$500.00
712-01.02 LANE CLOSURE			
	300.000 EACH		
R.D. Construction, LLC		\$1,200.0000	\$360,000.00

		UNIT PRICE	EXTENSION
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	25.000 DAY		
R.D. Construction, LLC		\$2,000.0000	\$50,000.00
717-01 MOBILIZATION			
	1.000 LS		
R.D. Construction, LLC		\$216,000.0000	\$216,000.00
717-01.04 MOBILIZATION (EMERGENCY CALL-OUT)			
	25.000 EACH		
R.D. Construction, LLC		\$2,000.0000	\$50,000.00

SUB-TOTAL MAINTENANCE

R.D. Construction, LLC

\$2,166,737.50

TOTAL CONTRACT

R.D. Construction, LLC

\$2,166,737.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No. CNW120 Call 011)

R2BVAR-M3-008

THE RANDOM ON-CALL ATTENUATOR REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

	TOTAL CONTRACT
Site-Safe Products, LLC d/b/a Site-Safe, LLC	\$464,696.86
LU, Inc.	\$467,933.20

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
705-05.36 CONCRETE PAD (SCI100GM)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$2,048.2600	\$2,048.26
		\$1,389.2400	\$1,389.24
705-08.23 REPOSITIONING IMPACT ATTENUATOR (TAU-II)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$512.8900	\$512.89
		\$450.0000	\$450.00
705-08.25 TAU-II ENERGY ABSORBING CARTRIDGE TYPE A (UNIVERSAL)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$546.0000	\$546.00
		\$392.8200	\$392.82
705-08.26 TAU-II ENERGY ABSORBING CARTRIDGE TYPE B (UNIVERSAL)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$546.0000	\$546.00
		\$392.8200	\$392.82
705-08.28 TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$423.0000	\$423.00
		\$630.0000	\$630.00
705-08.29 TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$198.0000	\$198.00
		\$140.5800	\$140.58
705-08.30 TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL)	4.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$804.0000	\$3,216.00
		\$840.0000	\$3,360.00
705-08.32 TAU-II SLIDER KIT (UNIVERSAL)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$159.0000	\$159.00
		\$194.6700	\$194.67
705-08.33 TAU-II SLIDING PANEL (UNIVERSAL)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$213.0000	\$213.00
		\$219.6000	\$219.60
705-08.34 TAU-II NOSE PIECE (PARALLEL UNIT)	2.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$255.0000	\$510.00
		\$630.0000	\$1,260.00

		UNIT PRICE	EXTENSION
705-08.36 TAU-II NOSE PIECE (WIDE UNIT)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$594.0000	\$594.00
LU, Inc.		\$576.0800	\$576.08
705-08.59 IMPACT ATTENUATOR REPOSITIONING (QUADGUARD ELITE)			
	5.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$170.9700	\$854.85
LU, Inc.		\$216.7500	\$1,083.75
705-08.66 RIP PLATE REPAIR KIT, STAGE 1			
	5.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$67.6300	\$338.15
LU, Inc.		\$94.2000	\$471.00
705-08.67 RIP PLATE REPAIR KIT, STAGE 2			
	5.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$67.6300	\$338.15
LU, Inc.		\$174.0000	\$870.00
705-08.69 PLASTIC NOSE PIECE/REFLECTOR			
	6.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$352.6900	\$2,116.14
LU, Inc.		\$300.0000	\$1,800.00
705-08.80 SIDE PANEL - 35"			
	2.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$42.9800	\$85.96
LU, Inc.		\$54.0000	\$108.00
705-08.81 SIDE PANEL - 62"			
	4.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$186.5800	\$746.32
LU, Inc.		\$162.9000	\$651.60
705-08.91 REPOSITIONING VEHICULR IMP ATTN(2005TRACC)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$759.8300	\$759.83
LU, Inc.		\$838.8000	\$838.80
705-08.92 05 RIP PLATE REPAIR KIT STAGE 2			
	3.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$150.2900	\$450.87
LU, Inc.		\$594.0000	\$1,782.00
705-09.10 IMPACT ATTENUATOR (SCI100GM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$29,647.0600	\$29,647.06
LU, Inc.		\$26,825.0000	\$26,825.00

		UNIT PRICE	EXTENSION
705-09.11 REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$341.9300	\$341.93
LU, Inc.		\$725.0000	\$725.00
705-09.35 PANEL DELINEATOR (W/REFLECTIVE HAZARD MARKER)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$211.0000	\$211.00
LU, Inc.		\$129.4100	\$129.41
705-09.50 IMPACT ATTENUATOR (SCI100GM WIDE)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$39,500.0000	\$39,500.00
LU, Inc.		\$18,300.0000	\$18,300.00
705-14.21 SC B-U CABLE STRAP ASSY			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$39.2800	\$39.28
LU, Inc.		\$7.2000	\$7.20
705-14.22 CONC. B-U CABLE STRAP ASSY			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$55.2000	\$55.20
LU, Inc.		\$14.9400	\$14.94
705-14.30 REPOSITIONING IMPACT ATTENUATOR(REACT 350)			
	2.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$203.7100	\$407.42
LU, Inc.		\$561.0000	\$1,122.00
705-14.56 REFLECTIVE NOSE LEFT/RIGHT			
	2.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$107.8900	\$215.78
LU, Inc.		\$210.8800	\$421.76
705-15.65 QUADGUARD II IMPACT ATTENUATOR (REPOSITIONING)			
	8.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$603.4000	\$4,827.20
LU, Inc.		\$1,154.0600	\$9,232.48
705-15.68 NOSE ASSEMBLY QGII STEEL			
	5.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$625.3300	\$3,126.65
LU, Inc.		\$1,087.5000	\$5,437.50
705-15.69 SHIM KIT QGII			
	15.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$20.6700	\$310.05
LU, Inc.		\$38.2400	\$573.60

		UNIT PRICE	EXTENSION
705-15.71 HEX FOAM CARTRIDGE, TYPE I			
	5.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$814.7700	\$4,073.85
LU, Inc.		\$1.0000	\$5.00
705-15.72 HEX FOAM CARTRIDGE, TYPE II			
	5.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$856.5800	\$4,282.90
LU, Inc.		\$1.0000	\$5.00
705-15.74 DIAPHRAGM ASSEMBLY, QC			
	3.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,022.2300	\$3,066.69
LU, Inc.		\$1,138.2500	\$3,414.75
705-15.75 FENDER PANEL ASSEMBLY			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$564.4800	\$564.48
LU, Inc.		\$862.7500	\$862.75
705-15.92 TRANS PANEL NEW JERSEY BARRIER WIDE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$347.0700	\$347.07
LU, Inc.		\$495.5400	\$495.54
705-15.93 TRANS PANEL QUAD TO W WIDE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$526.6700	\$526.67
LU, Inc.		\$540.0000	\$540.00
705-16.75 HAZARD REFLECTORS			
	10.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$34.1400	\$341.40
LU, Inc.		\$98.6000	\$986.00
705-16.77 REPAIR OF CONCRETE BACKUP WALL			
	15.000 S.F.		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$37.5000	\$562.50
LU, Inc.		\$17.5300	\$262.95
705-17.08 CARTRIDGE SUPPORT BRACKETS			
	4.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$41.1500	\$164.60
LU, Inc.		\$18.0000	\$72.00
705-17.24 HDPE NOSE PIECE			
	2.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$224.5900	\$449.18
LU, Inc.		\$1.0000	\$2.00

		UNIT PRICE	EXTENSION
705-17.32 BREAKAWAY POST (TOP)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$47.2500	\$47.25
LU, Inc.		\$1.0000	\$1.00
705-17.33 BREAKAWAY BOLT ASSEMBLY	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$5.1500	\$5.15
LU, Inc.		\$1.0000	\$1.00
705-17.71 WIDETRACC CABLE SYSTEM (W/ HARDWARE)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$94.5300	\$94.53
LU, Inc.		\$162.0000	\$162.00
705-17.72 WIDETRACC FRAME (W/ HARDWARE)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$116.3900	\$116.39
LU, Inc.		\$243.6000	\$243.60
705-17.73 WIDETRACC EXTENSION FOOT (RIGHT) (W/ HARDWARE)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$127.1000	\$127.10
LU, Inc.		\$201.3600	\$201.36
705-17.74 WIDETRACC EXTENSION FOOT (LEFT) (W/ HARDWARE)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$127.1000	\$127.10
LU, Inc.		\$201.3600	\$201.36
705-18.01 IMPACT ATTENUATOR (REACT M)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$36,460.9200	\$36,460.92
LU, Inc.		\$31,325.0000	\$31,325.00
705-18.02 BACKUP & BASE TRACK ASSEMBLY (REACT M)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,648.1500	\$2,648.15
LU, Inc.		\$18,000.0000	\$18,000.00
705-18.03 CYLINDER ASSEMBLY 1 (REACT M)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,018.0000	\$2,018.00
LU, Inc.		\$3,630.0000	\$3,630.00
705-18.04 CYLINDER ASSEMBLY 2 (REACT M)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,018.4000	\$2,018.40
LU, Inc.		\$2,650.0000	\$2,650.00

		UNIT PRICE	EXTENSION
705-18.05 CYLINDER ASSEMBLY 3 (REACT M)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$1,009.2000 \$2,850.0000	\$1,009.20 \$2,850.00
705-18.06 CYLINDER ASSEMBLY 4 (REACT M)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$1,258.4000 \$2,650.0000	\$1,258.40 \$2,650.00
705-18.07 CYLINDER ASSEMBLY 5 (REACT M)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$1,514.4000 \$2,950.0000	\$1,514.40 \$2,950.00
705-18.08 CYLINDER ASSEMBLY 6 (REACT M)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$1,258.4000 \$2,650.0000	\$1,258.40 \$2,650.00
705-18.09 DIAPHRAGM (REACT M)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$692.8000 \$500.0000	\$692.80 \$500.00
705-18.10 HDPE 1 1/2 X 12 3/16 X 18 (REACT M)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$71.6000 \$350.0000	\$71.60 \$350.00
705-18.11 RAIL GUIDE, INNER (REACT M)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$23.2000 \$55.0000	\$23.20 \$55.00
705-18.12 RAIL GUIDE, OUTER (REACT M)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$17.6000 \$65.0000	\$17.60 \$65.00
705-18.13 CYLINDER SPACER (REACT M)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$5.5000 \$85.0000	\$5.50 \$85.00
705-18.14 CABLE ASSEMBLY (REACT M)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$41.6000 \$350.0000	\$41.60 \$350.00

		UNIT PRICE	EXTENSION
705-18.15 PIN, RESTRAINING CABLE (REACT M)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$26.0000	\$26.00
LU, Inc.		\$35.0000	\$35.00
705-18.16 ADAPTER, TRANSITION (REACT M)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$346.0000	\$346.00
LU, Inc.		\$75.0000	\$75.00
705-18.17 SUPPORT, TRANSITION (REACT M)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$296.0000	\$296.00
LU, Inc.		\$45.0000	\$45.00
705-18.18 NOSE COVER ASSEMBLY (REACT M)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$113.6000	\$113.60
LU, Inc.		\$425.0000	\$425.00
705-18.19 REPOSITIONING IMPACT ATTENUATOR(REACT M)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$379.9200	\$379.92
LU, Inc.		\$350.0000	\$350.00
705-18.20 CONCRETE PAD (REACT M)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,453.3500	\$1,453.35
LU, Inc.		\$1,600.0000	\$1,600.00
705-18.50 IMPACT ATTENUATOR (DELTA)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$22,498.7500	\$22,498.75
LU, Inc.		\$27,000.0000	\$27,000.00
705-18.51 FRONT ATTENUATION MODULE KIT (DELTA)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,610.8400	\$1,610.84
LU, Inc.		\$1,750.0000	\$1,750.00
705-18.52 FRONT IMPACT HEAD KIT (DELTA)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$210.5300	\$210.53
LU, Inc.		\$3,200.0000	\$3,200.00
705-18.53 FRONT MODULE OBJECT MARKER KIT (DELTA)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$52.6300	\$52.63
LU, Inc.		\$375.0000	\$375.00

		UNIT PRICE	EXTENSION
705-18.54 STEEL DIAPHRAGM (DELTA)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$1,730.8400	\$1,730.84
		\$1,250.0000	\$1,250.00
705-18.55 TRACK WELDMENT (DELTA)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$6,250.1100	\$6,250.11
		\$2,000.0000	\$2,000.00
705-18.56 FENDER PANEL (1N) (DELTA)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$889.7900	\$889.79
		\$999.0000	\$999.00
705-18.57 FENDER PANEL (2N) (DELTA)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$891.1600	\$891.16
		\$875.0000	\$875.00
705-18.58 FENDER PANEL (3N) (DELTA)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$892.3200	\$892.32
		\$855.0000	\$855.00
705-18.59 FENDER PANEL (45N) (DELTA)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$893.6800	\$893.68
		\$835.0000	\$835.00
705-18.60 STEEL TRANSITION LEFT/RIGHT (DELTA)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$3,347.3700	\$3,347.37
		\$750.0000	\$750.00
705-18.61 REPOSITIONING IMPACT ATTENUATOR (DELTA)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$719.8400	\$719.84
		\$350.0000	\$350.00
705-20.01 IMACT ATTENUATOR (QUADGUARD M10)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$19,709.3300	\$19,709.33
		\$27,020.0000	\$27,020.00
705-20.03 REPOSITIONING IMPACT ATTENUATOR (M10)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$738.8000	\$738.80
		\$900.0000	\$900.00

		UNIT PRICE	EXTENSION
705-20.04 NOSE ASSEMBLY, M10			
	3.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$769.6300	\$2,308.89
LU, Inc.		\$798.0000	\$2,394.00
705-20.07 IMACT ATTENUATOR (QUADGUARD ELITE M10)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$24,777.8900	\$24,777.89
LU, Inc.		\$27,050.0000	\$27,050.00
705-20.08 REPOSITIONING IMPACT ATTENUATOR (QUADGUARD ELITE M10)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$526.0500	\$526.05
LU, Inc.		\$594.0000	\$594.00
705-20.09 TENSION STRUT BACKUP 24" (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$843.7600	\$843.76
LU, Inc.		\$714.0000	\$714.00
705-20.10 DIAPHRAGM 24" (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$404.8000	\$404.80
LU, Inc.		\$618.0000	\$618.00
705-20.11 DIE SPRING, 5/8" X 1 1/2" (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$4.5400	\$4.54
LU, Inc.		\$7.2200	\$7.22
705-20.12 MUSHROOM WASHER (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$12.8500	\$12.85
LU, Inc.		\$24.5000	\$24.50
705-20.13 EXTENSION BACKUP, M10 QGE (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$408.8600	\$408.86
LU, Inc.		\$542.1500	\$542.15
705-20.14 PANEL, FENDER, QG (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$211.6800	\$211.68
LU, Inc.		\$840.0000	\$840.00
705-20.15 MONORAIL GUIDE (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$30.5600	\$30.56
LU, Inc.		\$46.6700	\$46.67

		UNIT PRICE	EXTENSION
705-20.16 PANEL, SIDE, QG (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$29.3300	\$29.33
LU, Inc.		\$162.0700	\$162.07
705-20.17 EXTENSION, DIAPHRAGM, FLAT (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$101.8500	\$101.85
LU, Inc.		\$83.5400	\$83.54
705-20.18 FLT ST 3/16"X2"X13", WHOLES (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$6.5600	\$6.56
LU, Inc.		\$11.3400	\$11.34
705-20.19 STOP, TAB, WELDMENT, G (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$15.0000	\$15.00
LU, Inc.		\$26.3400	\$26.34
705-20.26 PLATE, NOSE CYLINDER, G (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$8.4400	\$8.44
LU, Inc.		\$13.4300	\$13.43
705-20.27 CYLINDER NOSE, HDPE, 28" X 20" (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$528.6300	\$528.63
LU, Inc.		\$709.2000	\$709.20
705-20.28 NOSE ASSY 24", M10 QGE, Y (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,066.0700	\$1,066.07
LU, Inc.		\$1,374.4200	\$1,374.42
705-20.29 BELT NOSE, Y (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$422.8200	\$422.82
LU, Inc.		\$730.2000	\$730.20
705-20.30 BELT NOSEPIECE, YELLOW, 24"-36" (QGE, QGEM)			
	2.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$422.8200	\$845.64
LU, Inc.		\$730.2000	\$1,460.40
705-20.31 BELT NOSEPIECE, YELLOW, 69"-90" (QGE, QGEM)			
	2.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$518.0400	\$1,036.08
LU, Inc.		\$895.8000	\$1,791.60

		UNIT PRICE	EXTENSION
705-20.32 QGE HIT INDICATOR			
	3.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$77.3200	\$231.96
LU, Inc.		\$115.9400	\$347.82
705-20.33 QGE CYLINDER TYPE I (QGE)			
	3.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$713.9100	\$2,141.73
LU, Inc.		\$942.0700	\$2,826.21
705-20.34 QGE CYLINDER TYPE II (QGE)			
	3.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$987.4900	\$2,962.47
LU, Inc.		\$568.7400	\$1,706.22
705-20.35 QGE CYLINDER ME1 (QGEM)			
	3.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,101.3100	\$3,303.93
LU, Inc.		\$475.8000	\$1,427.40
705-20.36 QGE CYLINDER ME2 (QGEM)			
	3.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,113.1200	\$3,339.36
LU, Inc.		\$475.8000	\$1,427.40
705-20.37 QGE CYLINDER ME3 (QGEM)			
	3.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,098.5500	\$3,295.65
LU, Inc.		\$942.7800	\$2,828.34
705-20.41 MONORAIL, ONE BAY, QG, G (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$254.4000	\$254.40
LU, Inc.		\$487.1400	\$487.14
705-20.42 CLAMP, NOSE BELT, QG, G (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$33.5600	\$33.56
LU, Inc.		\$150.0000	\$150.00
705-20.43 END CAP, MONORAIL, QG, G (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$35.9200	\$35.92
LU, Inc.		\$56.8500	\$56.85
705-20.44 APPROVED ADHESIVE (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$24.8600	\$24.86
LU, Inc.		\$22.1700	\$22.17

		UNIT PRICE	EXTENSION
705-20.45 CONCRETE PAD (QGEM)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,902.0000	\$2,902.00
LU, Inc.		\$1,620.0000	\$1,620.00
705-20.46 CONCRETE PAD (QGM10)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,176.5000	\$2,176.50
LU, Inc.		\$1,620.0000	\$1,620.00
705-20.48 CONCRETE PAD (QGEM WIDE)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2,176.5000	\$2,176.50
LU, Inc.		\$3,420.0000	\$3,420.00
705-20.50 IMACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$37,961.6700	\$37,961.67
LU, Inc.		\$39,950.0000	\$39,950.00
705-20.55 CARTRIDGE ASSEMBLY TYPE I (QGII & QGM10)			
	3.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$814.7700	\$2,444.31
LU, Inc.		\$1,196.2500	\$3,588.75
705-20.56 CARTRIDGE ASSEMBLY TYPE II(QGII & QGM10)			
	3.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$856.5800	\$2,569.74
LU, Inc.		\$1,239.7500	\$3,719.25
712-01.50 MAINTENANCE OF TRAFFIC			
	12.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$402.2700	\$4,827.24
LU, Inc.		\$1,109.2500	\$13,311.00
712-01.52 MAINTENANCE OF TRAFFIC (NIGHT WORK)			
	6.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$359.9300	\$2,159.58
LU, Inc.		\$612.0000	\$3,672.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	20.000 DAY		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$350.0000	\$7,000.00
LU, Inc.		\$294.0000	\$5,880.00
717-01 MOBILIZATION			
	1.000 LS		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$37,666.8900	\$37,666.89
LU, Inc.		\$21,750.0000	\$21,750.00

		UNIT PRICE	EXTENSION
MAINTENANCE (CONTINGENCY) CATEGORY			
705-07.20 TRANSITION TO SAFETY SHAPE (2005 TRACC)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$835.0000 \$835.0000	\$835.00 \$835.00
705-07.21 TRANSITION TO BARRIER WALL END CAP (2005 TRACC)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$212.5000 \$212.5000	\$212.50 \$212.50
705-07.22 SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$759.3000 \$759.3000	\$759.30 \$759.30
705-08.18 TAU-II XXXL BULKHEAD (WIDE UNIT)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$1,500.0000 \$1,500.0000	\$1,500.00 \$1,500.00
705-08.19 TAU-II XXXXL BULKHEAD (WIDE UNIT)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$2,000.0000 \$2,000.0000	\$2,000.00 \$2,000.00
705-08.24 TAU-II CABLE GUIDE KIT (UNIVERSAL)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$500.0000 \$500.0000	\$500.00 \$500.00
705-08.27 TAU-II END PANEL (UNIVERSAL)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$275.0000 \$275.0000	\$275.00 \$275.00
705-08.31 TAU-II PIPE PANEL MOUNT (UNIVERSAL)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$120.0000 \$120.0000	\$120.00 \$120.00
705-08.35 TAU-II PCB BACKSTOP (PARALLEL UNIT)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$800.0000 \$800.0000	\$800.00 \$800.00
705-08.37 TAU-II WIDE SUPPORT LEG ADAPTER (WIDE UNIT)	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$200.0000 \$200.0000	\$200.00 \$200.00

		UNIT PRICE	EXTENSION
705-08.38 TAU-II WING ASSEMBLY (WIDE UNIT)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$400.0000	\$400.00
LU, Inc.		\$400.0000	\$400.00
705-08.39 TAU-II WING BRACE (WIDE UNIT)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$50.0000	\$50.00
LU, Inc.		\$50.0000	\$50.00
705-08.40 TAU-II XL BULKHEAD (WIDE UNIT)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$600.0000	\$600.00
LU, Inc.		\$600.0000	\$600.00
705-08.41 TAU-II XXL BULKHEAD (WIDE UNIT)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,100.0000	\$1,100.00
LU, Inc.		\$1,100.0000	\$1,100.00
705-08.43 FORMED ANGLE 05 TRACC			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$308.9900	\$308.99
LU, Inc.		\$308.9900	\$308.99
705-08.52 QUADGUARD MONORAIL ASSEMBLY, 3 BAY			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,587.5000	\$1,587.50
LU, Inc.		\$1,587.5000	\$1,587.50
705-08.54 TRACC WASHER 1/4" X 3" X 2-1/4"			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$2.6100	\$2.61
LU, Inc.		\$2.6100	\$2.61
705-08.55 TRACC DOUBLER PL X 38-1/2"			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$68.1200	\$68.12
LU, Inc.		\$68.1200	\$68.12
705-08.56 TRACC BEAM GUIDE 72"			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$298.4400	\$298.44
LU, Inc.		\$298.4400	\$298.44
705-08.68 RIP PLATE REPAIR KIT, STAGE 3			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,620.2500	\$1,620.25
LU, Inc.		\$1,620.2500	\$1,620.25

		UNIT PRICE	EXTENSION
705-08.74 BASE ASSEMBLY - 9'			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$833.0000 \$833.0000	\$833.00 \$833.00
705-08.76 BEAM GUIDE - 20'			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$636.6500 \$636.6500	\$636.65 \$636.65
705-08.77 END SHOE (LEFT OR RIGHT)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$238.0000 \$238.0000	\$238.00 \$238.00
705-08.84 SLOT PLATE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$20.8500 \$20.8500	\$20.85 \$20.85
705-08.85 CROSSTIE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$109.6500 \$109.6500	\$109.65 \$109.65
705-08.86 FORM CHANNEL - 3 X 2			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$187.0000 \$187.0000	\$187.00 \$187.00
705-08.88 SLED/CUTTER ASSEMBLY			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$2,465.0000 \$2,465.0000	\$2,465.00 \$2,465.00
705-08.93 05 RIP PLATE REPAIR KIT STAGE 3			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$1,119.4500 \$1,119.4500	\$1,119.45 \$1,119.45
705-08.94 05 FRONT ANCH WELDMENT			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$410.0000 \$410.0000	\$410.00 \$410.00
705-08.95 05 SECTION MODULE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$1,415.0000 \$1,415.0000	\$1,415.00 \$1,415.00

		UNIT PRICE	EXTENSION
705-08.97 05 SLED/SHREDDER ASSEMBLY			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$2,465.0000	\$2,465.00
		\$2,465.0000	\$2,465.00
705-08.98 05 FRAME WELDMENT			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$310.2500	\$310.25
		\$310.2500	\$310.25
705-08.99 05 BACK-UP FRAME			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$473.4500	\$473.45
		\$473.4500	\$473.45
705-09.12 CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$306.0000	\$306.00
		\$306.0000	\$306.00
705-09.13 ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$871.0000	\$871.00
		\$871.0000	\$871.00
705-09.14 BOLT CABLE ADJUSTER			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$120.0000	\$120.00
		\$120.0000	\$120.00
705-09.15 BOLT SLED SIDE PANEL			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$6.0000	\$6.00
		\$6.0000	\$6.00
705-09.16 BOLT FRONT STOP			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$3.0000	\$3.00
		\$3.0000	\$3.00
705-09.17 BOLT SHEAR			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$1.5000	\$1.50
		\$1.5000	\$1.50
705-09.18 BOLT SIDE GUIDE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$20.0000	\$20.00
		\$20.0000	\$20.00

		UNIT PRICE	EXTENSION
705-09.19 BOLT TERMINAL BRACE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$9.0000	\$9.00
LU, Inc.		\$9.0000	\$9.00
705-09.20 BRACE TERMINAL			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
LU, Inc.		\$414.0000	\$414.00
705-09.21 CABLE WIRE ROPE W/ SPELTER SOCKET			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$1,083.0000	\$1,083.00
LU, Inc.		\$1,083.0000	\$1,083.00
705-09.22 CLIP WIRE ROPE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$34.0000	\$34.00
LU, Inc.		\$34.0000	\$34.00
705-09.23 CYLINDER SHOCK ARRESTING			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$3,143.0000	\$3,143.00
LU, Inc.		\$3,143.0000	\$3,143.00
705-09.24 STRAP CYLINDER			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$89.0000	\$89.00
LU, Inc.		\$89.0000	\$89.00
705-09.25 FRAME MOBILE #1			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
LU, Inc.		\$414.0000	\$414.00
705-09.26 FRAME MOBILE #2			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
LU, Inc.		\$414.0000	\$414.00
705-09.27 FRAME MOBILE #3			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
LU, Inc.		\$414.0000	\$414.00
705-09.28 FRAME MOBILE #4			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
LU, Inc.		\$414.0000	\$414.00

		UNIT PRICE	EXTENSION
705-09.29 FRAME MOBILE #5			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
LU, Inc.		\$414.0000	\$414.00
705-09.30 FRAME MOBILE #6			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
LU, Inc.		\$414.0000	\$414.00
705-09.31 GUIDE SIDE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$94.0000	\$94.00
LU, Inc.		\$94.0000	\$94.00
705-09.32 KEEPER SIDE #1 (SLED PANEL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$23.0000	\$23.00
LU, Inc.		\$23.0000	\$23.00
705-09.33 KEEPER SIDE #2 (SIDE PANEL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$23.0000	\$23.00
LU, Inc.		\$23.0000	\$23.00
705-09.34 KEEPER SIDE #3 (REAR PANEL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$23.0000	\$23.00
LU, Inc.		\$23.0000	\$23.00
705-09.36 PANEL SIDE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$223.0000	\$223.00
LU, Inc.		\$223.0000	\$223.00
705-09.37 PANEL SLED			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$414.0000	\$414.00
LU, Inc.		\$414.0000	\$414.00
705-09.38 PANEL REAR			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$206.0000	\$206.00
LU, Inc.		\$206.0000	\$206.00
705-09.39 SHEAVE (PULLEY)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$103.0000	\$103.00
LU, Inc.		\$103.0000	\$103.00

		UNIT PRICE	EXTENSION
705-09.40 SLED			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$1,917.0000	\$1,917.00
		\$1,917.0000	\$1,917.00
705-09.41 TRANSITION JERSEY BARRIER RIGHT			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$1,263.0000	\$1,263.00
		\$1,263.0000	\$1,263.00
705-09.42 TRANSITION JERSEY BARRIER LEFT			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$1,263.0000	\$1,263.00
		\$1,263.0000	\$1,263.00
705-09.43 TRANSITION 24IN CONCRETE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$794.0000	\$794.00
		\$794.0000	\$794.00
705-09.44 BOOT CYLINDER			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$57.0000	\$57.00
		\$57.0000	\$57.00
705-14.31 CYLINDER 0.8" CYLINDERS 1 & 2			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$2,120.0000	\$2,120.00
		\$2,120.0000	\$2,120.00
705-14.32 CYLINDER 0.9" CYLINDERS 3 & 4			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$2,120.0000	\$2,120.00
		\$2,120.0000	\$2,120.00
705-14.33 CYLINDER 1.0" CYLINDERS 5 & 6			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$2,120.0000	\$2,120.00
		\$2,120.0000	\$2,120.00
705-14.34 CYLINDER 1.108" CYLINDER 7			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$2,120.0000	\$2,120.00
		\$2,120.0000	\$2,120.00
705-14.35 CYLINDER 1.385" CYLINDERS 8 & 9			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$2,120.0000	\$2,120.00
		\$2,120.0000	\$2,120.00

		UNIT PRICE	EXTENSION
705-14.36 U-BOLTS (1/2" X 3")			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$12.0000	\$12.00
LU, Inc.		\$12.0000	\$12.00
705-14.37 U-BOLTS (3/8" X 3")			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$12.0000	\$12.00
LU, Inc.		\$12.0000	\$12.00
705-14.38 BOX BEAM (8" X 6" X 3/16")			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$35.0000	\$35.00
LU, Inc.		\$35.0000	\$35.00
705-14.50 CYLINDER RETAINER (1' 3" X 5")			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$60.0000	\$60.00
LU, Inc.		\$60.0000	\$60.00
705-14.51 FRONT ANCHOR PIN (1/4" X 1 1/2" X 3")			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$23.0000	\$23.00
LU, Inc.		\$23.0000	\$23.00
705-14.53 1/2" GALVANIZED CHAIN WITH HARDWARE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$82.0000	\$82.00
LU, Inc.		\$82.0000	\$82.00
705-14.54 POLYVINYL COVER			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$71.0000	\$71.00
LU, Inc.		\$71.0000	\$71.00
705-14.55 ANCHOR BOLT SET (CONCRETE/ASPHALT)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$895.0000	\$895.00
LU, Inc.		\$895.0000	\$895.00
705-14.57 BACKUP SINGLE CABLE-(4 BARREL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$660.0000	\$660.00
LU, Inc.		\$660.0000	\$660.00
705-14.58 BACKUP SINGLE CABLE-(6 BARREL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC		\$840.0000	\$840.00
LU, Inc.		\$840.0000	\$840.00

		UNIT PRICE	EXTENSION
705-14.59 BACKUP SINGLE CABLE-(9 BARREL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$1,050.0000	\$1,050.00
		\$1,050.0000	\$1,050.00
705-14.60 CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$1,975.0000	\$1,975.00
		\$1,975.0000	\$1,975.00
705-14.61 CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$2,415.0000	\$2,415.00
		\$2,415.0000	\$2,415.00
705-14.62 CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$2,690.0000	\$2,690.00
		\$2,690.0000	\$2,690.00
705-14.63 BOTTOM CABLE-(4 BARREL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$550.0000	\$550.00
		\$550.0000	\$550.00
705-14.64 BOTTOM CABLE-(6 BARREL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$890.0000	\$890.00
		\$890.0000	\$890.00
705-14.65 BOTTOM CABLE-(9 BARREL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$1,407.0000	\$1,407.00
		\$1,407.0000	\$1,407.00
705-14.66 SIDE MNT ANCHR/CABLE ANCHR CVR PLT			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$925.0000	\$925.00
		\$925.0000	\$925.00
705-14.67 PULLOUT BRACKET ASSEMBLY			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$185.0000	\$185.00
		\$185.0000	\$185.00
705-14.68 3IN X 3IN TUBING			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$92.0000	\$92.00
		\$92.0000	\$92.00

		UNIT PRICE	EXTENSION
705-14.69 GALVANIZED STABILIZER BAR			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$255.0000 \$255.0000	\$255.00 \$255.00
705-14.70 TRANSITION PLATE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$580.0000 \$580.0000	\$580.00 \$580.00
705-14.71 TOP CABLE (OLD UNIT)-(4 BARREL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$665.0000 \$665.0000	\$665.00 \$665.00
705-14.72 TOP CABLE (OLD UNIT)-(6 BARREL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$895.0000 \$895.0000	\$895.00 \$895.00
705-14.73 TOP CABLE (OLD UNIT)-(9 BARREL)			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$1,145.0000 \$1,145.0000	\$1,145.00 \$1,145.00
705-15.77 BACKUP ASSEMBLY, TENSION STRUT			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$2,657.0000 \$2,657.0000	\$2,657.00 \$2,657.00
705-15.79 MONORAIL ASSEMBLY, 4-6 BAY			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$3,522.7500 \$3,522.7500	\$3,522.75 \$3,522.75
705-15.80 MONORAIL ASSEMBLY, 7-9 BAY			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$3,450.0000 \$3,450.0000	\$3,450.00 \$3,450.00
705-15.82 TRANSITION PANEL, NEW JERSEY BARRIER			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$1,039.0000 \$1,039.0000	\$1,039.00 \$1,039.00
705-15.83 TRANSITION PANEL, QUAD TO W			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$1,575.9000 \$1,575.9000	\$1,575.90 \$1,575.90

		UNIT PRICE	EXTENSION
705-15.84 DIAPHRAGM ASSEMBLY, WIDE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$1,850.0000	\$1,850.00
		\$1,850.0000	\$1,850.00
705-15.85 BACKUP ASSEMBLY, TENSION STRUT, WIDE			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$3,485.0000	\$3,485.00
		\$3,485.0000	\$3,485.00
705-15.87 BACKUP ASSEMBLY, CONCRETE			
	1.000 C.Y.		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$1,775.0000	\$1,775.00
		\$1,775.0000	\$1,775.00
705-15.88 END SHOE, CONCRETE			
	1.000 C.Y.		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$735.0000	\$735.00
		\$735.0000	\$735.00
705-15.89 BACKUP ASSEMBLY, CONCRETE, WIDE			
	1.000 C.Y.		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$2,906.0000	\$2,906.00
		\$2,906.0000	\$2,906.00
705-15.90 EXTENSION PANEL			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$475.0000	\$475.00
		\$475.0000	\$475.00
705-15.91 PIVOT SUPPORT BRACKET			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$115.0000	\$115.00
		\$115.0000	\$115.00
705-17.40 WIDETRACC LONG WING POST			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$374.0000	\$374.00
		\$374.0000	\$374.00
705-17.41 WIDETRACC SHORT WING POST			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$306.0000	\$306.00
		\$306.0000	\$306.00
705-17.42 WIDETRACC EXT CHANNEL			
	1.000 EACH		
Site-Safe Products, LLC d/b/a Site-Safe, LLC LU, Inc.		\$743.7500	\$743.75
		\$743.7500	\$743.75

UNIT PRICE

EXTENSION

705-17.43 WIDETRACC PANEL

1.000 EACH

Site-Safe Products, LLC d/b/a Site-Safe, LLC
LU, Inc.

\$348.5000
\$348.5000

\$348.50
\$348.50

SUB-TOTAL MAINTENANCE

Site-Safe Products, LLC d/b/a Site-Safe, LLC
LU, Inc.

\$371,422.45
\$374,658.79

SUB-TOTAL MAINTENANCE (CONTINGENCY)

Site-Safe Products, LLC d/b/a Site-Safe, LLC
LU, Inc.

\$93,274.41
\$93,274.41

TOTAL CONTRACT

Site-Safe Products, LLC d/b/a Site-Safe, LLC
LU, Inc.

\$464,696.86
\$467,933.20

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No. CNW127 Call 012)

R2BVAR-M3-009

THE ON-CALL GUARDRAIL REPAIR AND NEW GUARDRAIL INSTALLATION ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Cumberland Guardrail, Inc.

\$4,781,696.50

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
705-01.01 GUARDRAIL AT BRIDGE ENDS		
	270.000 L.F.	
Cumberland Guardrail, Inc.	\$85.0000	\$22,950.00
705-01.02 GUARDRAIL AT BRIDGE PIERS		
	18.000 L.F.	
Cumberland Guardrail, Inc.	\$35.0000	\$630.00
705-01.04 METAL BEAM GUARD FENCE		
	100.000 L.F.	
Cumberland Guardrail, Inc.	\$95.0000	\$9,500.00
705-02.01 SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)		
	25.000 L.F.	
Cumberland Guardrail, Inc.	\$35.0000	\$875.00
705-02.02 SINGLE GUARDRAIL (TYPE 2)		
	30,000.000 L.F.	
Cumberland Guardrail, Inc.	\$33.4500	\$1,003,500.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN		
	200.000 EACH	
Cumberland Guardrail, Inc.	\$50.0000	\$10,000.00
705-02.20 SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)		
	4,000.000 L.F.	
Cumberland Guardrail, Inc.	\$38.5000	\$154,000.00
705-02.25 SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)		
	100.000 L.F.	
Cumberland Guardrail, Inc.	\$41.0000	\$4,100.00
705-03.01 MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)		
	25.000 L.F.	
Cumberland Guardrail, Inc.	\$34.5000	\$862.50
705-03.02 MEDIAN DIVIDER GUARDRAIL (TYPE 2)		
	60.000 L.F.	
Cumberland Guardrail, Inc.	\$32.0000	\$1,920.00
705-03.03 MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)		
	25.000 L.F.	
Cumberland Guardrail, Inc.	\$32.0000	\$800.00
705-03.04 MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER		
	18.000 L.F.	
Cumberland Guardrail, Inc.	\$25.0000	\$450.00

		UNIT PRICE	EXTENSION
705-04.02 GUARDRAIL TERMINAL (TYPE 12)			
	2.000 EACH		
Cumberland Guardrail, Inc.		\$1,200.0000	\$2,400.00
705-04.03 GUARDRAIL TERMINAL (TYPE 13)			
	5.000 EACH		
Cumberland Guardrail, Inc.		\$1,500.0000	\$7,500.00
705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)			
	30.000 EACH		
Cumberland Guardrail, Inc.		\$1,200.0000	\$36,000.00
705-04.11 STONE FOR GUARDRAIL END TERMINAL PAD			
	250.000 TON		
Cumberland Guardrail, Inc.		\$55.0000	\$13,750.00
705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING			
	100.000 S.F.		
Cumberland Guardrail, Inc.		\$50.0000	\$5,000.00
705-04.29 C-A-T CRASH CUSHION ATTENUATING TERMINAL			
	2.000 EACH		
Cumberland Guardrail, Inc.		\$1,000.0000	\$2,000.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	14,000.000 L.F.		
Cumberland Guardrail, Inc.		\$35.4500	\$496,300.00
705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)			
	300.000 L.F.		
Cumberland Guardrail, Inc.		\$37.0000	\$11,100.00
705-06.09 WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)			
	100.000 L.F.		
Cumberland Guardrail, Inc.		\$325.0000	\$32,500.00
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3			
	10.000 EACH		
Cumberland Guardrail, Inc.		\$1,500.0000	\$15,000.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	5.000 EACH		
Cumberland Guardrail, Inc.		\$1,650.0000	\$8,250.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	500.000 EACH		
Cumberland Guardrail, Inc.		\$3,400.0000	\$1,700,000.00

		UNIT PRICE	EXTENSION
705-06.21 TANGENT ENERGY ABSORBING TERM MASH TL-3 (POWDER COATING)			
	1.000 EACH		
Cumberland Guardrail, Inc.		\$6,000.0000	\$6,000.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	5.000 EACH		
Cumberland Guardrail, Inc.		\$3,100.0000	\$15,500.00
705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2			
	3.000 EACH		
Cumberland Guardrail, Inc.		\$2,900.0000	\$8,700.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	5.000 EACH		
Cumberland Guardrail, Inc.		\$2,900.0000	\$14,500.00
705-10.30 GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST			
	40.000 L.F.		
Cumberland Guardrail, Inc.		\$50.0000	\$2,000.00
705-10.31 GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST			
	15.000 L.F.		
Cumberland Guardrail, Inc.		\$50.0000	\$750.00
705-10.32 GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION			
	5.000 EACH		
Cumberland Guardrail, Inc.		\$200.0000	\$1,000.00
705-11.01 GUARDRAIL AT BRIDGE ENDS (POWDER COATED)			
	18.000 L.F.		
Cumberland Guardrail, Inc.		\$100.0000	\$1,800.00
705-11.03 SINGLE GUARDRAIL (TYPE 2) (POWDER COATED)			
	50.000 L.F.		
Cumberland Guardrail, Inc.		\$100.0000	\$5,000.00
705-11.08 GUARDRAIL TERMINAL (TYPE 13) (POWDER COATED)			
	1.000 EACH		
Cumberland Guardrail, Inc.		\$1,000.0000	\$1,000.00
706-01 GUARDRAIL REMOVED			
	400.000 L.F.		
Cumberland Guardrail, Inc.		\$0.0500	\$20.00
706-02.21 RESET SINGLE GUARDRAIL (TYPE 2)			
	175.000 L.F.		
Cumberland Guardrail, Inc.		\$18.5000	\$3,237.50

		UNIT PRICE	EXTENSION
706-03.01 POSTS FURNISHED			
	10.000 EACH		
Cumberland Guardrail, Inc.		\$150.0000	\$1,500.00
706-06.01 SINGLE THRIE RAIL (TYPE 2)			
	18.000 L.F.		
Cumberland Guardrail, Inc.		\$10.0000	\$180.00
706-06.02 MEDIAN DIVIDER THRIE RAIL (TYPE 2)			
	18.000 L.F.		
Cumberland Guardrail, Inc.		\$35.5000	\$639.00
706-06.03 RADIUS RAIL			
	1,300.000 L.F.		
Cumberland Guardrail, Inc.		\$42.5000	\$55,250.00
706-06.05 RADIUS RAIL LONG POST (6-9 FT)			
	50.000 L.F.		
Cumberland Guardrail, Inc.		\$45.5000	\$2,275.00
706-06.06 RADIUS RAIL LONG POST (9-12 FT)			
	35.000 L.F.		
Cumberland Guardrail, Inc.		\$50.5000	\$1,767.50
706-10.26 ROUNDED END ELEMENT			
	30.000 EACH		
Cumberland Guardrail, Inc.		\$100.0000	\$3,000.00
706-10.54 RE-ALIGN GUARDRAIL			
	2,500.000 L.F.		
Cumberland Guardrail, Inc.		\$5.0000	\$12,500.00
706-10.56 BUFFER ENDS 88"			
	5.000 EACH		
Cumberland Guardrail, Inc.		\$50.0000	\$250.00
706-10.71 HAZARD MARKERS			
	4.000 EACH		
Cumberland Guardrail, Inc.		\$20.0000	\$80.00
706-10.72 PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION			
	5.000 EACH		
Cumberland Guardrail, Inc.		\$150.0000	\$750.00
706-10.74 CONCRETE BARRIER WALL REPAIR			
	2.000 C.Y.		
Cumberland Guardrail, Inc.		\$5,700.0000	\$11,400.00

		UNIT PRICE	EXTENSION
706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE			
	6.000 EACH		
Cumberland Guardrail, Inc.		\$35.0000	\$210.00
706-10.81 GUARDRAIL REFLECTORS			
	3,000.000 EACH		
Cumberland Guardrail, Inc.		\$17.0000	\$51,000.00
706-10.82 CONCRETE BRIDGE END OR PIER PROTECTION REPAIR			
	3.000 C.Y.		
Cumberland Guardrail, Inc.		\$3,500.0000	\$10,500.00
706-10.83 DRILL BR. PAR. WALL FOR MICHIGAN END SHOE			
	10.000 EACH		
Cumberland Guardrail, Inc.		\$150.0000	\$1,500.00
712-01.02 LANE CLOSURE			
	1,000.000 EACH		
Cumberland Guardrail, Inc.		\$800.0000	\$800,000.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	150.000 DAY		
Cumberland Guardrail, Inc.		\$1,000.0000	\$150,000.00
717-01 MOBILIZATION			
	1.000 LS		
Cumberland Guardrail, Inc.		\$55,000.0000	\$55,000.00
717-01.04 MOBILIZATION (EMERGENCY CALL-OUT)			
	25.000 EACH		
Cumberland Guardrail, Inc.		\$1,000.0000	\$25,000.00

SUB-TOTAL MAINTENANCE

Cumberland Guardrail, Inc.

\$4,781,696.50

TOTAL CONTRACT

Cumberland Guardrail, Inc.

\$4,781,696.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

BLEDSON AND RHEA COUNTIES (Contract No. CNW124 Call 013)

04S443-M8-002,72S443-M8-002,HSIP-443(5),04S443-F3-002,HSIP-443(6),
72S443-F3-002

THE RESURFACING ON S.R. 443 IN BLEDSON COUNTY FROM S.R. 30 (L.M. 0.00) TO NEAR NEW HARMONY ROAD (L.M. 3.93) AND IN RHEA COUNTY FROM THE BLEDSON COUNTY LINE (L.M. 0.00) TO S.R. 30 (L.M. 6.87).

PROJECT LENGTH - 10.800 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Rogers Group, Inc.

\$2,306,132.60

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	21.300 L.M.		
Rogers Group, Inc.		\$840.0000	\$17,892.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	455.000 TON		
Rogers Group, Inc.		\$60.0000	\$27,300.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	1,350.000 TON		
Rogers Group, Inc.		\$115.0000	\$155,250.00
403-02.01 TRACKLESS TACK COAT			
	71.000 TON		
Rogers Group, Inc.		\$695.0000	\$49,345.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	9,697.000 TON		
Rogers Group, Inc.		\$118.0000	\$1,144,246.00
411-01.21 LONGITUDINAL JOINT SEALANT			
	10.700 L.M.		
Rogers Group, Inc.		\$2,775.0000	\$29,692.50
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	17.100 L.M.		
Rogers Group, Inc.		\$400.0000	\$6,840.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	11,619.000 TON		
Rogers Group, Inc.		\$25.0000	\$290,475.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$70,000.0000	\$70,000.00
712-06 SIGNS (CONSTRUCTION)			
	1,359.000 S.F.		
Rogers Group, Inc.		\$8.5000	\$11,551.50
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	5.000 EACH		
Rogers Group, Inc.		\$6,000.0000	\$30,000.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	705.000 EACH		
Rogers Group, Inc.		\$34.0000	\$23,970.00

		UNIT PRICE	EXTENSION
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	454.000 EACH		
Rogers Group, Inc.		\$10.5000	\$4,767.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	319.000 L.F.		
Rogers Group, Inc.		\$12.7500	\$4,067.25
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000 EACH		
Rogers Group, Inc.		\$532.7500	\$532.75
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)	319.000 L.F.		
Rogers Group, Inc.		\$6.4000	\$2,041.60
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	64.000 L.M.		
Rogers Group, Inc.		\$1,275.0000	\$81,600.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	42.700 L.M.		
Rogers Group, Inc.		\$6,900.0000	\$294,630.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	920.000 L.F.		
Rogers Group, Inc.		\$2.1000	\$1,932.00
717-01 MOBILIZATION	1.000 LS		
Rogers Group, Inc.		\$60,000.0000	\$60,000.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$2,306,132.60

TOTAL CONTRACT

Rogers Group, Inc.

\$2,306,132.60

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

BRADLEY AND HAMILTON COUNTIES (Contract No. CNW105 Call 016)

STP/HSIP-312(20),06S312-F3-002,06S312-F8-002,STP-312(19),33S312-F8-002

THE MICROSURFACING ON S.R. 312 FROM EAST OF S.R. 58 (L.M. 14.30) IN HAMILTON COUNTY TO WEST OF WHITE OAK ROAD (L.M. 4.77) IN BRADLEY COUNTY.

PROJECT LENGTH - 8.210 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 3.00%

	TOTAL CONTRACT
Asphalt Paving Systems, Inc.	\$1,052,379.31
American Pavements, Inc.	\$1,087,793.75

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	16.300 L.M.		
Asphalt Paving Systems, Inc.		\$200.0000	\$3,260.00
American Pavements, Inc.		\$1,000.0000	\$16,300.00
403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)			
	18.000 TON		
Asphalt Paving Systems, Inc.		\$605.0000	\$10,890.00
American Pavements, Inc.		\$550.0000	\$9,900.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	13.100 L.M.		
Asphalt Paving Systems, Inc.		\$260.0000	\$3,406.00
American Pavements, Inc.		\$260.0000	\$3,406.00
414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING			
	236.000 TON		
Asphalt Paving Systems, Inc.		\$1,091.8600	\$257,678.96
American Pavements, Inc.		\$1,100.0000	\$259,600.00
414-03.02 AGGREGATE FOR MICRO SURFACING			
	1,955.000 TON		
Asphalt Paving Systems, Inc.		\$133.1700	\$260,347.35
American Pavements, Inc.		\$125.0000	\$244,375.00
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	2.000 EACH		
Asphalt Paving Systems, Inc.		\$2,500.0000	\$5,000.00
American Pavements, Inc.		\$5,000.0000	\$10,000.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	3.000 EACH		
Asphalt Paving Systems, Inc.		\$175.0000	\$525.00
American Pavements, Inc.		\$175.0000	\$525.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	3.000 EACH		
Asphalt Paving Systems, Inc.		\$1,300.0000	\$3,900.00
American Pavements, Inc.		\$1,300.0000	\$3,900.00
705-04.20 GUARDRAIL DELINEATION ENHANCEMENT			
	465.000 EACH		
Asphalt Paving Systems, Inc.		\$5.0000	\$2,325.00
American Pavements, Inc.		\$5.0000	\$2,325.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	39.000 L.F.		
Asphalt Paving Systems, Inc.		\$38.0000	\$1,482.00
American Pavements, Inc.		\$38.0000	\$1,482.00

		UNIT PRICE	EXTENSION
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	3.000 EACH		
Asphalt Paving Systems, Inc.		\$3,350.0000	\$10,050.00
American Pavements, Inc.		\$3,350.0000	\$10,050.00
706-01 GUARDRAIL REMOVED			
	150.000 L.F.		
Asphalt Paving Systems, Inc.		\$3.0000	\$450.00
American Pavements, Inc.		\$3.0000	\$450.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Asphalt Paving Systems, Inc.		\$50,000.0000	\$50,000.00
American Pavements, Inc.		\$64,600.0000	\$64,600.00
712-06 SIGNS (CONSTRUCTION)			
	441.000 S.F.		
Asphalt Paving Systems, Inc.		\$7.5000	\$3,307.50
American Pavements, Inc.		\$7.5000	\$3,307.50
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Asphalt Paving Systems, Inc.		\$1,600.0000	\$3,200.00
American Pavements, Inc.		\$4,250.0000	\$8,500.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	675.000 EACH		
Asphalt Paving Systems, Inc.		\$34.0000	\$22,950.00
American Pavements, Inc.		\$31.5000	\$21,262.50
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	7.000 EACH		
Asphalt Paving Systems, Inc.		\$34.0000	\$238.00
American Pavements, Inc.		\$31.5000	\$220.50
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	657.000 EACH		
Asphalt Paving Systems, Inc.		\$10.0000	\$6,570.00
American Pavements, Inc.		\$21.0000	\$13,797.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	310.000 L.F.		
Asphalt Paving Systems, Inc.		\$10.7500	\$3,332.50
American Pavements, Inc.		\$13.2500	\$4,107.50
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	1.000 EACH		
Asphalt Paving Systems, Inc.		\$175.0000	\$175.00
American Pavements, Inc.		\$175.0000	\$175.00

		UNIT PRICE	EXTENSION
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	2.000 EACH		
Asphalt Paving Systems, Inc.		\$225.0000	\$450.00
American Pavements, Inc.		\$475.0000	\$950.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	1.000 EACH		
Asphalt Paving Systems, Inc.		\$150.0000	\$150.00
American Pavements, Inc.		\$165.0000	\$165.00
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)			
	288.000 L.F.		
Asphalt Paving Systems, Inc.		\$5.0000	\$1,440.00
American Pavements, Inc.		\$17.5000	\$5,040.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	42.000 L.F.		
Asphalt Paving Systems, Inc.		\$7.2500	\$304.50
American Pavements, Inc.		\$6.7500	\$283.50
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	81.000 L.M.		
Asphalt Paving Systems, Inc.		\$1,200.0000	\$97,200.00
American Pavements, Inc.		\$1,025.0000	\$83,025.00
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	42.000 L.F.		
Asphalt Paving Systems, Inc.		\$5.0000	\$210.00
American Pavements, Inc.		\$6.7500	\$283.50
716-08.11 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)			
	1.000 EACH		
Asphalt Paving Systems, Inc.		\$200.0000	\$200.00
American Pavements, Inc.		\$325.0000	\$325.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	32.800 L.M.		
Asphalt Paving Systems, Inc.		\$1,875.0000	\$61,500.00
American Pavements, Inc.		\$1,850.0000	\$60,680.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	32.100 L.M.		
Asphalt Paving Systems, Inc.		\$6,500.0000	\$208,650.00
American Pavements, Inc.		\$6,025.0000	\$193,402.50
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	1,275.000 L.F.		
Asphalt Paving Systems, Inc.		\$2.5000	\$3,187.50
American Pavements, Inc.		\$1.7500	\$2,231.25

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

Asphalt Paving Systems, Inc.
American Pavements, Inc.

\$30,000.0000
\$63,125.0000

\$30,000.00
\$63,125.00

SUB-TOTAL ROADWAY

Asphalt Paving Systems, Inc.

\$1,052,379.31

American Pavements, Inc.

\$1,087,793.75

TOTAL CONTRACT

Asphalt Paving Systems, Inc.

\$1,052,379.31

American Pavements, Inc.

\$1,087,793.75

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

COCKE COUNTY (Contract No. CNW107 Call 017)

15S340-M8-002

THE RESURFACING ON S.R. 340 FROM U.S. 321 (S.R. 9) (L.M. 0.00) TO THE GREENE COUNTY LINE (L.M. 12.09).

PROJECT LENGTH - 12.090 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

	TOTAL CONTRACT
Newport Paving Company, Inc.	\$2,131,875.60

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	24.200 L.M.		
Newport Paving Company, Inc.		\$3,200.0000	\$77,440.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	1,306.000 TON		
Newport Paving Company, Inc.		\$195.0000	\$254,670.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	150.000 TON		
Newport Paving Company, Inc.		\$450.0000	\$67,500.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	41.000 S.Y.		
Newport Paving Company, Inc.		\$100.0000	\$4,100.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	2.000 EACH		
Newport Paving Company, Inc.		\$900.0000	\$1,800.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	2.000 EACH		
Newport Paving Company, Inc.		\$1,500.0000	\$3,000.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	2.000 EACH		
Newport Paving Company, Inc.		\$4,000.0000	\$8,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Newport Paving Company, Inc.		\$77,000.0000	\$77,000.00
712-06 SIGNS (CONSTRUCTION)			
	877.000 S.F.		
Newport Paving Company, Inc.		\$12.0000	\$10,524.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	798.000 EACH		
Newport Paving Company, Inc.		\$37.8500	\$30,204.30
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	798.000 EACH		
Newport Paving Company, Inc.		\$37.8500	\$30,204.30
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	300.000 L.F.		
Newport Paving Company, Inc.		\$14.8500	\$4,455.00

		UNIT PRICE	EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	12.100 L.M.		
Newport Paving Company, Inc.		\$1,240.0000	\$15,004.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	48.400 L.M.		
Newport Paving Company, Inc.		\$8,000.0000	\$387,200.00
717-01 MOBILIZATION			
	1.000 LS		
Newport Paving Company, Inc.		\$89,690.0000	\$89,690.00

UNIT PRICE

EXTENSION

ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

6,531.000 TON

Newport Paving Company, Inc.

UNIT PRICE

EXTENSION

ROADWAY ALTERNATE AA2 CATEGORY

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

6,531.000 TON

Newport Paving Company, Inc.

\$164.0000

\$1,071,084.00

SUB-TOTAL ROADWAY

Newport Paving Company, Inc.

\$1,060,791.60

SUB-TOTAL ROADWAY ALTERNATE AA1

SUB-TOTAL ROADWAY ALTERNATE AA2

Newport Paving Company, Inc.

\$1,071,084.00

TOTAL CONTRACT

Newport Paving Company, Inc.

\$2,131,875.60

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

CUMBERLAND COUNTY (Contract No. CNW084 Call 019)

NH-I-40-6(179),18I040-F8-002

THE RESURFACING ON I-40 FROM NEAR PLATEAU ROAD (L.M. 6.80) TO NEAR THE OBED RIVER (L.M. 13.53).

PROJECT LENGTH - 6.730 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

DBE GOAL 5.00%

	TOTAL CONTRACT
Rogers Group, Inc.	\$11,439,566.77
Vulcan Construction Materials, LLC	\$11,494,623.25

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	388.800 C.Y.		
Rogers Group, Inc.		\$399.8900	\$155,477.23
Vulcan Construction Materials, LLC		\$355.0000	\$138,024.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	26.900 L.M.		
Rogers Group, Inc.		\$821.5300	\$22,099.16
Vulcan Construction Materials, LLC		\$2,500.0000	\$67,250.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	5,415.000 TON		
Rogers Group, Inc.		\$30.0000	\$162,450.00
Vulcan Construction Materials, LLC		\$50.0000	\$270,750.00
307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S			
	4,582.000 TON		
Rogers Group, Inc.		\$138.7200	\$635,615.04
Vulcan Construction Materials, LLC		\$225.0000	\$1,030,950.00
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
	32,102.000 TON		
Rogers Group, Inc.		\$106.0700	\$3,405,059.14
Vulcan Construction Materials, LLC		\$105.0000	\$3,370,710.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	66.000 TON		
Rogers Group, Inc.		\$900.5200	\$59,434.32
Vulcan Construction Materials, LLC		\$950.0000	\$62,700.00
403-01.10 HIGH PERFORMANCE FOG SEALS			
	31,587.000 S.Y.		
Rogers Group, Inc.		\$0.7000	\$22,110.90
Vulcan Construction Materials, LLC		\$1.2500	\$39,483.75
403-02.01 TRACKLESS TACK COAT			
	203.000 TON		
Rogers Group, Inc.		\$803.0800	\$163,025.24
Vulcan Construction Materials, LLC		\$850.0000	\$172,550.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	5,038.000 TON		
Rogers Group, Inc.		\$100.6200	\$506,923.56
Vulcan Construction Materials, LLC		\$105.0000	\$528,990.00
411-03.10 ACS MIX(PG76-22) GRADING D			
	15,687.000 TON		
Rogers Group, Inc.		\$134.7000	\$2,113,038.90
Vulcan Construction Materials, LLC		\$125.0000	\$1,960,875.00

		UNIT PRICE	EXTENSION
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	26.900 L.M.		
Rogers Group, Inc.		\$380.6800	\$10,240.29
Vulcan Construction Materials, LLC		\$380.0000	\$10,222.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	50,504.000 TON		
Rogers Group, Inc.		\$26.7100	\$1,348,961.84
Vulcan Construction Materials, LLC		\$31.0000	\$1,565,624.00
710-04 FILTER CLOTH UNDERDRAIN (WITH PIPE)			
	70,438.000 L.F.		
Rogers Group, Inc.		\$13.0400	\$918,511.52
Vulcan Construction Materials, LLC		\$11.2500	\$792,427.50
710-05 LATERAL UNDERDRAIN			
	8,450.000 L.F.		
Rogers Group, Inc.		\$28.9800	\$244,881.00
Vulcan Construction Materials, LLC		\$25.0000	\$211,250.00
710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)			
	56.000 EACH		
Rogers Group, Inc.		\$1,025.8000	\$57,444.80
Vulcan Construction Materials, LLC		\$885.0000	\$49,560.00
710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)			
	114.000 EACH		
Rogers Group, Inc.		\$1,101.1400	\$125,529.96
Vulcan Construction Materials, LLC		\$950.0000	\$108,300.00
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	168.000 EACH		
Rogers Group, Inc.		\$1,141.7000	\$191,805.60
Vulcan Construction Materials, LLC		\$985.0000	\$165,480.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$349,329.2700	\$349,329.27
Vulcan Construction Materials, LLC		\$200,000.0000	\$200,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	330.000 EACH		
Rogers Group, Inc.		\$27.2700	\$8,999.10
Vulcan Construction Materials, LLC		\$35.0000	\$11,550.00
712-05.03 WARNING LIGHTS (TYPE C)			
	24.000 EACH		
Rogers Group, Inc.		\$1.1400	\$27.36
Vulcan Construction Materials, LLC		\$25.0000	\$600.00

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	2,553.000 S.F.		
Rogers Group, Inc.		\$8.5200	\$21,751.56
Vulcan Construction Materials, LLC		\$11.0000	\$28,083.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Rogers Group, Inc.		\$994.3200	\$1,988.64
Vulcan Construction Materials, LLC		\$1,300.0000	\$2,600.00
712-08.08 SPEED FEEDBACK SIGN ASSEMBLY			
	2.000 EACH		
Rogers Group, Inc.		\$5,454.5500	\$10,909.10
Vulcan Construction Materials, LLC		\$4,500.0000	\$9,000.00
712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY			
	8.000 EACH		
Rogers Group, Inc.		\$5,113.6400	\$40,909.12
Vulcan Construction Materials, LLC		\$5,500.0000	\$44,000.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	500.000 HOUR		
Rogers Group, Inc.		\$118.1800	\$59,090.00
Vulcan Construction Materials, LLC		\$120.0000	\$60,000.00
713-02.11 REMOVAL OF EXISTING DELINEATORS			
	224.000 EACH		
Rogers Group, Inc.		\$17.0500	\$3,819.20
Vulcan Construction Materials, LLC		\$20.0000	\$4,480.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	200.000 EACH		
Rogers Group, Inc.		\$44.8900	\$8,978.00
Vulcan Construction Materials, LLC		\$40.0000	\$8,000.00
713-02.15 FLEXIBLE DELINEATOR (YELLOW)			
	24.000 EACH		
Rogers Group, Inc.		\$44.8900	\$1,077.36
Vulcan Construction Materials, LLC		\$40.0000	\$960.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Rogers Group, Inc.		\$6,647.7300	\$13,295.46
Vulcan Construction Materials, LLC		\$4,500.0000	\$9,000.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	1,029.000 EACH		
Rogers Group, Inc.		\$39.7700	\$40,923.33
Vulcan Construction Materials, LLC		\$35.0000	\$36,015.00

		UNIT PRICE	EXTENSION
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	1,029.000 EACH		
Rogers Group, Inc.		\$7.4300	\$7,645.47
Vulcan Construction Materials, LLC		\$10.0000	\$10,290.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	52.000 L.F.		
Rogers Group, Inc.		\$17.0500	\$886.60
Vulcan Construction Materials, LLC		\$15.0000	\$780.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	1,197.000 L.F.		
Rogers Group, Inc.		\$11.3600	\$13,597.92
Vulcan Construction Materials, LLC		\$10.0000	\$11,970.00
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)			
	2.000 EACH		
Rogers Group, Inc.		\$340.9100	\$681.82
Vulcan Construction Materials, LLC		\$300.0000	\$600.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	30.000 S.F.		
Rogers Group, Inc.		\$13.6400	\$409.20
Vulcan Construction Materials, LLC		\$12.0000	\$360.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	2,802.000 L.F.		
Rogers Group, Inc.		\$2.2700	\$6,360.54
Vulcan Construction Materials, LLC		\$2.0000	\$5,604.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	87.500 L.M.		
Rogers Group, Inc.		\$1,465.9100	\$128,267.13
Vulcan Construction Materials, LLC		\$1,350.0000	\$118,125.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	31.000 L.M.		
Rogers Group, Inc.		\$7,386.3600	\$228,977.16
Vulcan Construction Materials, LLC		\$6,500.0000	\$201,500.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	2,802.000 L.F.		
Rogers Group, Inc.		\$3.4100	\$9,554.82
Vulcan Construction Materials, LLC		\$3.0000	\$8,406.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	1,277.000 L.F.		
Rogers Group, Inc.		\$2.2700	\$2,898.79
Vulcan Construction Materials, LLC		\$2.0000	\$2,554.00

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

Rogers Group, Inc.

\$336,581.3200

\$336,581.32

Vulcan Construction Materials, LLC

\$175,000.0000

\$175,000.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$11,439,566.77

Vulcan Construction Materials, LLC

\$11,494,623.25

TOTAL CONTRACT

Rogers Group, Inc.

\$11,439,566.77

Vulcan Construction Materials, LLC

\$11,494,623.25

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

DAVIDSON COUNTY (Contract No. CNW129 Call 020)

19I065-M3-005

THE INSTALLATION OF AN OVERHEAD SIGN STRUCTURE ON I-65 SB (L.M. 11.15).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

	TOTAL CONTRACT
Vulcan Construction Materials, LLC	\$187,441.75
Superior Traffic Control, LLC	\$247,205.80
LU, Inc.	\$290,314.02

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3		
	2.000 EACH	
Vulcan Construction Materials, LLC Superior Traffic Control, LLC LU, Inc.	\$1,600.0000 \$2,000.0000 \$2,937.5000	\$3,200.00 \$4,000.00 \$5,875.00
712-01 TRAFFIC CONTROL		
	1.000 LS	
Vulcan Construction Materials, LLC Superior Traffic Control, LLC LU, Inc.	\$1,900.0000 \$1,650.0000 \$2,350.0000	\$1,900.00 \$1,650.00 \$2,350.00
712-01.03 LANE CLOSURE(NIGHT WORK)		
	15.000 EACH	
Vulcan Construction Materials, LLC Superior Traffic Control, LLC LU, Inc.	\$500.0000 \$800.0000 \$881.2500	\$7,500.00 \$12,000.00 \$13,218.75
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL		
	796.000 L.F.	
Vulcan Construction Materials, LLC Superior Traffic Control, LLC LU, Inc.	\$12.0000 \$13.0000 \$26.4400	\$9,552.00 \$10,348.00 \$21,046.24
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)		
	150.000 EACH	
Vulcan Construction Materials, LLC Superior Traffic Control, LLC LU, Inc.	\$15.0000 \$10.0000 \$29.3800	\$2,250.00 \$1,500.00 \$4,407.00
712-04.50 BARRIER RAIL DELINEATOR		
	60.000 EACH	
Vulcan Construction Materials, LLC Superior Traffic Control, LLC LU, Inc.	\$7.7500 \$5.0000 \$17.6300	\$465.00 \$300.00 \$1,057.80
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR		
	100.000 HOUR	
Vulcan Construction Materials, LLC Superior Traffic Control, LLC LU, Inc.	\$50.0000 \$100.0000 \$123.3800	\$5,000.00 \$10,000.00 \$12,338.00
713-09.20 STEEL OVERHEAD SIGN STRUCTURE (108+/-)		
	1.000 EACH	
Vulcan Construction Materials, LLC Superior Traffic Control, LLC LU, Inc.	\$137,975.0000 \$184,309.8000 \$201,699.8400	\$137,975.00 \$184,309.80 \$201,699.84

		UNIT PRICE	EXTENSION
713-14	EXTRUDED ALUMINUM PANEL SIGNS		
			523.000 S.F.
	Vulcan Construction Materials, LLC	\$28.2500	\$14,774.75
	Superior Traffic Control, LLC	\$26.0000	\$13,598.00
	LU, Inc.	\$25.2500	\$13,205.75
713-15.36	REMOVE SIGN, SUPPORT & FOOTING		
			1.000 EACH
	Vulcan Construction Materials, LLC	\$2,275.0000	\$2,275.00
	Superior Traffic Control, LLC	\$3,500.0000	\$3,500.00
	LU, Inc.	\$6,890.6400	\$6,890.64
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
			2.000 EACH
	Vulcan Construction Materials, LLC	\$775.0000	\$1,550.00
	Superior Traffic Control, LLC	\$2,000.0000	\$4,000.00
	LU, Inc.	\$2,937.5000	\$5,875.00
717-01	MOBILIZATION		
			1.000 LS
	Vulcan Construction Materials, LLC	\$1,000.0000	\$1,000.00
	Superior Traffic Control, LLC	\$2,000.0000	\$2,000.00
	LU, Inc.	\$2,350.0000	\$2,350.00

SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC	\$187,441.75
Superior Traffic Control, LLC	\$247,205.80
LU, Inc.	\$290,314.02

TOTAL CONTRACT

Vulcan Construction Materials, LLC	\$187,441.75
Superior Traffic Control, LLC	\$247,205.80
LU, Inc.	\$290,314.02

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

COUNTIES DAVIDSON, SUMNER, AND WILLIAMSON (Contract No. CNW104 Call 021)

NH-9900(140),99114-3156-44

THE LIFE CYCLE REPLACEMENT OF DYNAMIC MESSAGE SIGNS (DMS) ON VARIOUS INTERSTATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2023

DBE GOAL 6.50%

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$7,127,440.00
InLine, LLC	\$11,992,588.68

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	1,640.000 L.F.		
Stansell Electric Company, Inc.		\$6.2000	\$10,168.00
InLine, LLC		\$2.9700	\$4,870.80
712-01 TRAFFIC CONTROL			
	1.000 LS		
Stansell Electric Company, Inc.		\$369,280.0000	\$369,280.00
InLine, LLC		\$3,440,473.6100	\$3,440,473.61
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	16,400.000 L.F.		
Stansell Electric Company, Inc.		\$32.1800	\$527,752.00
InLine, LLC		\$18.0100	\$295,364.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	82.000 EACH		
Stansell Electric Company, Inc.		\$6,938.0000	\$568,916.00
InLine, LLC		\$1,811.4600	\$148,539.72
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	1,640.000 EACH		
Stansell Electric Company, Inc.		\$28.3000	\$46,412.00
InLine, LLC		\$69.8100	\$114,488.40
712-04.50 BARRIER RAIL DELINEATOR			
	820.000 EACH		
Stansell Electric Company, Inc.		\$4.8000	\$3,936.00
InLine, LLC		\$13.4500	\$11,029.00
712-06 SIGNS (CONSTRUCTION)			
	5,740.000 S.F.		
Stansell Electric Company, Inc.		\$8.9000	\$51,086.00
InLine, LLC		\$12.4100	\$71,233.40
712-08.03 ARROW BOARD (TYPE C)			
	82.000 EACH		
Stansell Electric Company, Inc.		\$1,370.0000	\$112,340.00
InLine, LLC		\$2,792.2400	\$228,963.68
713-17.30 MODIFY EXISTING OVERHEAD SIGN STRUCTURE			
	1.000 LS		
Stansell Electric Company, Inc.		\$231,870.0000	\$231,870.00
InLine, LLC		\$438,428.6800	\$438,428.68
717-01 MOBILIZATION			
	1.000 LS		
Stansell Electric Company, Inc.		\$353,220.0000	\$353,220.00
InLine, LLC		\$568,038.0800	\$568,038.08

		UNIT PRICE	EXTENSION
725-21.02 DYNAMIC MESSAGE SIGN (MULTI-COLOR)			
	41.000 EACH		
Stansell Electric Company, Inc.		\$108,160.0000	\$4,434,560.00
InLine, LLC		\$147,265.2800	\$6,037,876.48
725-21.04 DYNAMIC MESSAGE SIGN REMOVAL			
	41.000 EACH		
Stansell Electric Company, Inc.		\$1,690.0000	\$69,290.00
InLine, LLC		\$5,867.2300	\$240,556.43
725-22.22 CONDUIT BANK (TYPE 2)			
	1,640.000 L.F.		
Stansell Electric Company, Inc.		\$24.8500	\$40,754.00
InLine, LLC		\$15.7800	\$25,879.20
725-24.09 CABINET MODIFICATION (TYPE C - DMS)			
	41.000 EACH		
Stansell Electric Company, Inc.		\$5,988.0000	\$245,508.00
InLine, LLC		\$6,038.9300	\$247,596.13
725-24.31 SPARE PARTS			
	1.000 LS		
Stansell Electric Company, Inc.		\$5,620.0000	\$5,620.00
InLine, LLC		\$1,763.6400	\$1,763.64
725-24.41 BURN-IN PERIOD			
	1.000 LS		
Stansell Electric Company, Inc.		\$18,563.0000	\$18,563.00
InLine, LLC		\$60,653.9000	\$60,653.90
725-24.51 SYSTEM INTEGRATION			
	1.000 LS		
Stansell Electric Company, Inc.		\$29,971.0000	\$29,971.00
InLine, LLC		\$54,989.8800	\$54,989.88
801-01 SEEDING (WITH MULCH)			
	10.250 UNIT		
Stansell Electric Company, Inc.		\$588.0000	\$6,027.00
InLine, LLC		\$62.9600	\$645.34
801-03 WATER (SEEDING & SODDING)			
	1.000 M.G.		
Stansell Electric Company, Inc.		\$253.0000	\$253.00
InLine, LLC		\$136.8100	\$136.81
805-01.02 TURF REINFORCEMENT MAT (CLASS II)			
	55.000 S.Y.		
Stansell Electric Company, Inc.		\$34.8000	\$1,914.00
InLine, LLC		\$19.3000	\$1,061.50

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc.

\$7,127,440.00

InLine, LLC

\$11,992,588.68

TOTAL CONTRACT

Stansell Electric Company, Inc.

\$7,127,440.00

InLine, LLC

\$11,992,588.68

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

DEKALB COUNTY (Contract No. CNW108 Call 022)

HSIP-26(80),21001-3281-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 70 (S.R. 26) FROM CHOCTAW RIDGE ROAD (L.M. 7.47) TO SOUTH MILL STREET (L.M. 9.77).

PROJECT LENGTH - 2.300 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2022

DBE GOAL 3.00%

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$277,998.50

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		112.000 C.Y.		
	Superior Traffic Control, LLC		\$220.0000	\$24,640.00
407-02.14	ASPHALT PAVEMENT REPAIR			
		33.000 S.Y.		
	Superior Traffic Control, LLC		\$925.0000	\$30,525.00
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
		5.000 L.M.		
	Superior Traffic Control, LLC		\$1,000.0000	\$5,000.00
602-10.28	PEDESTRIAN SIDEWALK REPAIRS			
		1.000 LS		
	Superior Traffic Control, LLC		\$17,500.0000	\$17,500.00
611-09.04	CATCHBASIN RETROFIT			
		1.000 EACH		
	Superior Traffic Control, LLC		\$5,000.0000	\$5,000.00
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT			
		6,625.000 L.F.		
	Superior Traffic Control, LLC		\$7.5000	\$49,687.50
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Superior Traffic Control, LLC		\$8,000.0000	\$8,000.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT			
		72.000 L.F.		
	Superior Traffic Control, LLC		\$8.0000	\$576.00
713-02.22	BARRIER WALL DELINEATION ENHANCEMENT			
		1,495.000 L.F.		
	Superior Traffic Control, LLC		\$15.0000	\$22,425.00
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST			
		1,252.000 LB.		
	Superior Traffic Control, LLC		\$8.0000	\$10,016.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
		48.000 S.F.		
	Superior Traffic Control, LLC		\$20.0000	\$960.00
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
		188.000 S.F.		
	Superior Traffic Control, LLC		\$22.0000	\$4,136.00

		UNIT PRICE	EXTENSION
713-13.14 FLORESCENT YELLOW SIGN SHEETING			
	27.000 S.F.		
Superior Traffic Control, LLC		\$24.0000	\$648.00
713-15.06 MILE POST SIGN			
	1.000 EACH		
Superior Traffic Control, LLC		\$350.0000	\$350.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	29.000 EACH		
Superior Traffic Control, LLC		\$100.0000	\$2,900.00
716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER			
	585.000 EACH		
Superior Traffic Control, LLC		\$14.0000	\$8,190.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	216.000 L.F.		
Superior Traffic Control, LLC		\$20.0000	\$4,320.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	33.000 EACH		
Superior Traffic Control, LLC		\$225.0000	\$7,425.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	140.000 L.F.		
Superior Traffic Control, LLC		\$5.0000	\$700.00
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	25.000 EACH		
Superior Traffic Control, LLC		\$100.0000	\$2,500.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	20.000 L.M.		
Superior Traffic Control, LLC		\$3,125.0000	\$62,500.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$10,000.0000	\$10,000.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC

\$277,998.50

TOTAL CONTRACT

Superior Traffic Control, LLC

\$277,998.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

FAYETTE COUNTY (Contract No. CNW110 Call 023)

NH-460(10),24092-3404-14

THE GRADING, DRAINAGE, SIGNALS, LIGHTING AND PAVING ON U.S. 64 (S.R 460, SOMERVILLE BELTWAY) FROM NEAR U.S. 64 (S.R. 15) WEST OF SOMERVILLE TO NEAR S.R. 76 SOUTH OF SOMERVILLE.

PROJECT LENGTH - 2.619 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2024

DBE GOAL 7.50%

	TOTAL CONTRACT
Harold Coffey Construction Co., Inc.	\$29,718,879.30
Madden Phillips Construction, Inc.	\$32,714,451.41
Delta Contracting Company, LLC	\$34,659,803.98
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$39,577,126.36

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Harold Coffey Construction Co., Inc.	\$300,000.0000	\$300,000.00
	Madden Phillips Construction, Inc.	\$165,000.0000	\$165,000.00
	Delta Contracting Company, LLC	\$704,000.0000	\$704,000.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$270,000.0000	\$270,000.00
108-03	CPM PROJECT SCHEDULE		
		1.000 LS	
	Harold Coffey Construction Co., Inc.	\$300,000.0000	\$300,000.00
	Madden Phillips Construction, Inc.	\$150,000.0000	\$150,000.00
	Delta Contracting Company, LLC	\$77,280.0000	\$77,280.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$30,000.0000	\$30,000.00
109-10.01	TRAINEE		
		5,240.000 HOUR	
	Harold Coffey Construction Co., Inc.	\$0.8000	\$4,192.00
	Madden Phillips Construction, Inc.	\$0.8000	\$4,192.00
	Delta Contracting Company, LLC	\$0.8000	\$4,192.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$0.8000	\$4,192.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Harold Coffey Construction Co., Inc.	\$920,000.0000	\$920,000.00
	Madden Phillips Construction, Inc.	\$836,000.0000	\$836,000.00
	Delta Contracting Company, LLC	\$920,000.0000	\$920,000.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$900,000.0000	\$900,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
		1.000 LS	
	Harold Coffey Construction Co., Inc.	\$335,000.0000	\$335,000.00
	Madden Phillips Construction, Inc.	\$221,000.0000	\$221,000.00
	Delta Contracting Company, LLC	\$57,000.0000	\$57,000.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$485,000.0000	\$485,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		514,319.000 C.Y.	
	Harold Coffey Construction Co., Inc.	\$6.0500	\$3,111,629.95
	Madden Phillips Construction, Inc.	\$4.5500	\$2,340,151.45
	Delta Contracting Company, LLC	\$7.0000	\$3,600,233.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$7.0000	\$3,600,233.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
		452,956.000 C.Y.	
	Harold Coffey Construction Co., Inc.	\$3.8800	\$1,757,469.28
	Madden Phillips Construction, Inc.	\$8.0000	\$3,623,648.00
	Delta Contracting Company, LLC	\$9.7000	\$4,393,673.20
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$14.0000	\$6,341,384.00

		UNIT PRICE	EXTENSION
203-03.10 SELECT GRANULAR MATERIAL			
	7,407.000 TON		
Harold Coffey Construction Co., Inc.		\$28.0000	\$207,396.00
Madden Phillips Construction, Inc.		\$46.0000	\$340,722.00
Delta Contracting Company, LLC		\$42.0000	\$311,094.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$35.0000	\$259,245.00
203-04 PLACING AND SPREADING TOPSOIL			
	42,856.958 C.Y.		
Harold Coffey Construction Co., Inc.		\$4.7500	\$203,570.55
Madden Phillips Construction, Inc.		\$4.6500	\$199,284.85
Delta Contracting Company, LLC		\$5.0000	\$214,284.79
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.0000	\$171,427.83
203-05 UNDERCUTTING			
	37,399.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$7.7500	\$289,842.25
Madden Phillips Construction, Inc.		\$7.5000	\$280,492.50
Delta Contracting Company, LLC		\$7.0000	\$261,793.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$10.0000	\$373,990.00
203-10.05 SETTLEMENT PLATE / MONITORING DEVICE			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$8,500.0000	\$17,000.00
Madden Phillips Construction, Inc.		\$3,500.0000	\$7,000.00
Delta Contracting Company, LLC		\$3,900.0000	\$7,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,750.0000	\$11,500.00
204-08 FOUNDATION FILL MATERIAL			
	1,657.419 C.Y.		
Harold Coffey Construction Co., Inc.		\$68.0000	\$112,704.49
Madden Phillips Construction, Inc.		\$58.0000	\$96,130.30
Delta Contracting Company, LLC		\$90.0000	\$149,167.71
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$85.0000	\$140,880.62
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	340.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$255.0000	\$86,700.00
Madden Phillips Construction, Inc.		\$300.0000	\$102,000.00
Delta Contracting Company, LLC		\$277.0000	\$94,180.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$320.0000	\$108,800.00
209-03.99 PROTECTED AREA MARKER (WHITE WITH DECAL)			
	6.000 EACH		
Harold Coffey Construction Co., Inc.		\$210.0000	\$1,260.00
Madden Phillips Construction, Inc.		\$350.0000	\$2,100.00
Delta Contracting Company, LLC		\$210.0000	\$1,260.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$550.0000	\$3,300.00

		UNIT PRICE	EXTENSION
209-05 SEDIMENT REMOVAL			
	3,316.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$9.5000	\$31,502.00
Madden Phillips Construction, Inc.		\$13.0000	\$43,108.00
Delta Contracting Company, LLC		\$6.0000	\$19,896.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.0000	\$49,740.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	69,175.000 L.F.		
Harold Coffey Construction Co., Inc.		\$4.0500	\$280,158.75
Madden Phillips Construction, Inc.		\$3.4500	\$238,653.75
Delta Contracting Company, LLC		\$4.0500	\$280,158.75
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.2500	\$293,993.75
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	40,627.000 L.F.		
Harold Coffey Construction Co., Inc.		\$1.3000	\$52,815.10
Madden Phillips Construction, Inc.		\$1.4500	\$58,909.15
Delta Contracting Company, LLC		\$1.3000	\$52,815.10
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2.0000	\$81,254.00
209-08.07 ROCK CHECK DAM			
	89.000 EACH		
Harold Coffey Construction Co., Inc.		\$475.0000	\$42,275.00
Madden Phillips Construction, Inc.		\$850.0000	\$75,650.00
Delta Contracting Company, LLC		\$800.0000	\$71,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,500.0000	\$133,500.00
209-08.08 ENHANCED ROCK CHECK DAM			
	35.000 EACH		
Harold Coffey Construction Co., Inc.		\$950.0000	\$33,250.00
Madden Phillips Construction, Inc.		\$2,250.0000	\$78,750.00
Delta Contracting Company, LLC		\$1,200.0000	\$42,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,000.0000	\$70,000.00
209-09.01 SANDBAGS			
	3,000.000 BAG		
Harold Coffey Construction Co., Inc.		\$4.0000	\$12,000.00
Madden Phillips Construction, Inc.		\$5.5000	\$16,500.00
Delta Contracting Company, LLC		\$4.0000	\$12,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$8.5000	\$25,500.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	36.000 EACH		
Harold Coffey Construction Co., Inc.		\$500.0000	\$18,000.00
Madden Phillips Construction, Inc.		\$550.0000	\$19,800.00
Delta Contracting Company, LLC		\$500.0000	\$18,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$900.0000	\$32,400.00

		UNIT PRICE	EXTENSION
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	100.000 S.Y.		
Harold Coffey Construction Co., Inc.		\$12.0000	\$1,200.00
Madden Phillips Construction, Inc.		\$3.0000	\$300.00
Delta Contracting Company, LLC		\$10.0000	\$1,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.0000	\$1,500.00
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	6.000 EACH		
Harold Coffey Construction Co., Inc.		\$300.0000	\$1,800.00
Madden Phillips Construction, Inc.		\$164.0000	\$984.00
Delta Contracting Company, LLC		\$300.0000	\$1,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$250.0000	\$1,500.00
209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)			
	6.000 EACH		
Harold Coffey Construction Co., Inc.		\$650.0000	\$3,900.00
Madden Phillips Construction, Inc.		\$495.0000	\$2,970.00
Delta Contracting Company, LLC		\$650.0000	\$3,900.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$750.0000	\$4,500.00
209-65.03 TEMPORARY DIVERSION CHANNEL			
	4,946.000 L.F.		
Harold Coffey Construction Co., Inc.		\$38.0000	\$187,948.00
Madden Phillips Construction, Inc.		\$46.0000	\$227,516.00
Delta Contracting Company, LLC		\$19.0000	\$93,974.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$65.0000	\$321,490.00
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	18,471.339 TON		
Harold Coffey Construction Co., Inc.		\$49.0000	\$905,095.61
Madden Phillips Construction, Inc.		\$47.0000	\$868,152.93
Delta Contracting Company, LLC		\$55.0000	\$1,015,923.65
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50.0000	\$923,566.95
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)			
	426.049 TON		
Harold Coffey Construction Co., Inc.		\$49.0000	\$20,876.40
Madden Phillips Construction, Inc.		\$47.0000	\$20,024.30
Delta Contracting Company, LLC		\$54.0000	\$23,006.65
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50.0000	\$21,302.45
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	356.000 TON		
Harold Coffey Construction Co., Inc.		\$52.0000	\$18,512.00
Madden Phillips Construction, Inc.		\$52.0000	\$18,512.00
Delta Contracting Company, LLC		\$64.0000	\$22,784.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$100.0000	\$35,600.00

		UNIT PRICE	EXTENSION
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	3,658.000 TON		
Harold Coffey Construction Co., Inc.		\$95.2500	\$348,424.50
Madden Phillips Construction, Inc.		\$97.6500	\$357,203.70
Delta Contracting Company, LLC		\$95.2500	\$348,424.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$105.0000	\$384,090.00
307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S			
	955.000 TON		
Harold Coffey Construction Co., Inc.		\$110.5000	\$105,527.50
Madden Phillips Construction, Inc.		\$113.2700	\$108,172.85
Delta Contracting Company, LLC		\$110.5000	\$105,527.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$122.0000	\$116,510.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	1,084.000 TON		
Harold Coffey Construction Co., Inc.		\$140.0000	\$151,760.00
Madden Phillips Construction, Inc.		\$143.5000	\$155,554.00
Delta Contracting Company, LLC		\$140.0000	\$151,760.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$155.0000	\$168,020.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	0.280 L.M.		
Harold Coffey Construction Co., Inc.		\$825.0000	\$231.00
Madden Phillips Construction, Inc.		\$475.0000	\$133.00
Delta Contracting Company, LLC		\$825.0000	\$231.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,500.0000	\$420.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	4.730 L.M.		
Harold Coffey Construction Co., Inc.		\$825.0000	\$3,902.25
Madden Phillips Construction, Inc.		\$475.0000	\$2,246.75
Delta Contracting Company, LLC		\$825.0000	\$3,902.25
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,000.0000	\$4,730.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	6,962.000 S.Y.		
Harold Coffey Construction Co., Inc.		\$8.5000	\$59,177.00
Madden Phillips Construction, Inc.		\$8.7500	\$60,917.50
Delta Contracting Company, LLC		\$8.5000	\$59,177.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$10.0000	\$69,620.00
604-01.01 CLASS A CONCRETE (ROADWAY)			
	2,776.577 C.Y.		
Harold Coffey Construction Co., Inc.		\$885.0000	\$2,457,270.65
Madden Phillips Construction, Inc.		\$730.0000	\$2,026,901.21
Delta Contracting Company, LLC		\$1,000.0000	\$2,776,577.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$930.0000	\$2,582,216.61

		UNIT PRICE	EXTENSION
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)			
	382,113.180 LB.		
Harold Coffey Construction Co., Inc.		\$1.4500	\$554,064.11
Madden Phillips Construction, Inc.		\$1.7700	\$676,340.33
Delta Contracting Company, LLC		\$1.5000	\$573,169.77
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2.0000	\$764,226.36
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	478.000 L.F.		
Harold Coffey Construction Co., Inc.		\$85.0000	\$40,630.00
Madden Phillips Construction, Inc.		\$59.4800	\$28,431.44
Delta Contracting Company, LLC		\$70.0000	\$33,460.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$70.0000	\$33,460.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	528.000 L.F.		
Harold Coffey Construction Co., Inc.		\$110.0000	\$58,080.00
Madden Phillips Construction, Inc.		\$78.0500	\$41,210.40
Delta Contracting Company, LLC		\$89.0000	\$46,992.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$105.0000	\$55,440.00
607-05.03 24" CONCRETE PIPE CULVERT (CLASS IV)			
	215.000 L.F.		
Harold Coffey Construction Co., Inc.		\$160.0000	\$34,400.00
Madden Phillips Construction, Inc.		\$89.7700	\$19,300.55
Delta Contracting Company, LLC		\$102.0000	\$21,930.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$135.0000	\$29,025.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	20.000 L.F.		
Harold Coffey Construction Co., Inc.		\$190.0000	\$3,800.00
Madden Phillips Construction, Inc.		\$104.3600	\$2,087.20
Delta Contracting Company, LLC		\$150.0000	\$3,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$145.0000	\$2,900.00
607-06.03 30" CONCRETE PIPE CULVERT (CLASS IV)			
	263.000 L.F.		
Harold Coffey Construction Co., Inc.		\$180.0000	\$47,340.00
Madden Phillips Construction, Inc.		\$120.7000	\$31,744.10
Delta Contracting Company, LLC		\$144.0000	\$37,872.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$190.0000	\$49,970.00
607-06.04 30" CONCRETE PIPE CULVERT (CLASS V)			
	266.000 L.F.		
Harold Coffey Construction Co., Inc.		\$225.0000	\$59,850.00
Madden Phillips Construction, Inc.		\$150.4200	\$40,011.72
Delta Contracting Company, LLC		\$173.0000	\$46,018.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$395.0000	\$105,070.00

		UNIT PRICE	EXTENSION
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)	740.000 L.F.		
Harold Coffey Construction Co., Inc.		\$150.0000	\$111,000.00
Madden Phillips Construction, Inc.		\$132.5600	\$98,094.40
Delta Contracting Company, LLC		\$160.0000	\$118,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$175.0000	\$129,500.00
607-07.04 36" CONCRETE PIPE CULVERT (CLASS V)	316.000 L.F.		
Harold Coffey Construction Co., Inc.		\$210.0000	\$66,360.00
Madden Phillips Construction, Inc.		\$193.5500	\$61,161.80
Delta Contracting Company, LLC		\$220.0000	\$69,520.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$555.0000	\$175,380.00
607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)	310.000 L.F.		
Harold Coffey Construction Co., Inc.		\$275.0000	\$85,250.00
Madden Phillips Construction, Inc.		\$163.2400	\$50,604.40
Delta Contracting Company, LLC		\$195.0000	\$60,450.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$230.0000	\$71,300.00
607-08.03 42" CONCRETE PIPE CULVERT (CLASS IV)	104.000 L.F.		
Harold Coffey Construction Co., Inc.		\$320.0000	\$33,280.00
Madden Phillips Construction, Inc.		\$191.0200	\$19,866.08
Delta Contracting Company, LLC		\$222.0000	\$23,088.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$305.0000	\$31,720.00
607-08.04 42" CONCRETE PIPE CULVERT (CLASS V)	204.000 L.F.		
Harold Coffey Construction Co., Inc.		\$420.0000	\$85,680.00
Madden Phillips Construction, Inc.		\$242.2900	\$49,427.16
Delta Contracting Company, LLC		\$272.0000	\$55,488.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$830.0000	\$169,320.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)	371.000 L.F.		
Harold Coffey Construction Co., Inc.		\$65.0000	\$24,115.00
Madden Phillips Construction, Inc.		\$59.4800	\$22,067.08
Delta Contracting Company, LLC		\$67.0000	\$24,857.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$75.0000	\$27,825.00
607-39.03 24" PIPE CULVERT (SIDE DRAIN)	100.000 L.F.		
Harold Coffey Construction Co., Inc.		\$85.0000	\$8,500.00
Madden Phillips Construction, Inc.		\$78.0500	\$7,805.00
Delta Contracting Company, LLC		\$77.0000	\$7,700.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$100.0000	\$10,000.00

		UNIT PRICE	EXTENSION
607-39.04 30" PIPE CULVERT (SIDE DRAIN)			
	102.000 L.F.		
Harold Coffey Construction Co., Inc.		\$95.0000	\$9,690.00
Madden Phillips Construction, Inc.		\$104.3600	\$10,644.72
Delta Contracting Company, LLC		\$96.0000	\$9,792.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$150.0000	\$15,300.00
611-01.02 MANHOLES, > 4' - 8' DEPTH			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$8,900.0000	\$8,900.00
Madden Phillips Construction, Inc.		\$12,333.8400	\$12,333.84
Delta Contracting Company, LLC		\$9,500.0000	\$9,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$10,000.0000	\$10,000.00
611-01.03 MANHOLES, > 8' - 12' DEPTH			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$16,000.0000	\$16,000.00
Madden Phillips Construction, Inc.		\$19,649.4100	\$19,649.41
Delta Contracting Company, LLC		\$17,000.0000	\$17,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20,000.0000	\$20,000.00
611-01.04 MANHOLES, > 12' - 16' DEPTH			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$14,500.0000	\$14,500.00
Madden Phillips Construction, Inc.		\$15,284.4400	\$15,284.44
Delta Contracting Company, LLC		\$12,600.0000	\$12,600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$14,500.0000	\$14,500.00
611-01.05 MANHOLES, > 16' - 20' DEPTH			
	3.000 EACH		
Harold Coffey Construction Co., Inc.		\$16,000.0000	\$48,000.00
Madden Phillips Construction, Inc.		\$20,004.5000	\$60,013.50
Delta Contracting Company, LLC		\$18,000.0000	\$54,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15,000.0000	\$45,000.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	17.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$1,250.0000	\$21,250.00
Madden Phillips Construction, Inc.		\$847.0000	\$14,399.00
Delta Contracting Company, LLC		\$1,800.0000	\$30,600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$850.0000	\$14,450.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	726.000 LB.		
Harold Coffey Construction Co., Inc.		\$5.0000	\$3,630.00
Madden Phillips Construction, Inc.		\$2.1000	\$1,524.60
Delta Contracting Company, LLC		\$2.5000	\$1,815.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2.5000	\$1,815.00

		UNIT PRICE	EXTENSION
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	10.000 EACH		
Harold Coffey Construction Co., Inc.		\$4,600.0000	\$46,000.00
Madden Phillips Construction, Inc.		\$5,409.4900	\$54,094.90
Delta Contracting Company, LLC		\$5,330.0000	\$53,300.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,500.0000	\$45,000.00
611-07.32 24IN ENDWALL (SIDE DRAIN)			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$6,100.0000	\$12,200.00
Madden Phillips Construction, Inc.		\$6,779.1700	\$13,558.34
Delta Contracting Company, LLC		\$7,100.0000	\$14,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,750.0000	\$11,500.00
611-07.33 30IN ENDWALL (SIDE DRAIN)			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$11,000.0000	\$22,000.00
Madden Phillips Construction, Inc.		\$14,450.0000	\$28,900.00
Delta Contracting Company, LLC		\$15,000.0000	\$30,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$10,500.0000	\$21,000.00
611-07.35 42IN ENDWALL (SIDE DRAIN)			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$14,300.0000	\$28,600.00
Madden Phillips Construction, Inc.		\$19,580.0000	\$39,160.00
Delta Contracting Company, LLC		\$25,500.0000	\$51,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$22,750.0000	\$45,500.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$2,325.0000	\$4,650.00
Madden Phillips Construction, Inc.		\$4,605.0000	\$9,210.00
Delta Contracting Company, LLC		\$2,400.0000	\$4,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,500.0000	\$5,000.00
611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1			
	6.000 EACH		
Harold Coffey Construction Co., Inc.		\$4,500.0000	\$27,000.00
Madden Phillips Construction, Inc.		\$5,539.8700	\$33,239.22
Delta Contracting Company, LLC		\$3,600.0000	\$21,600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,250.0000	\$19,500.00
611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$3,800.0000	\$7,600.00
Madden Phillips Construction, Inc.		\$5,645.5600	\$11,291.12
Delta Contracting Company, LLC		\$3,400.0000	\$6,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,500.0000	\$7,000.00

		UNIT PRICE	EXTENSION
611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1	3.000 EACH		
Harold Coffey Construction Co., Inc.		\$4,400.0000	\$13,200.00
Madden Phillips Construction, Inc.		\$5,968.2300	\$17,904.69
Delta Contracting Company, LLC		\$4,000.0000	\$12,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,000.0000	\$12,000.00
611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$6,500.0000	\$13,000.00
Madden Phillips Construction, Inc.		\$5,520.4500	\$11,040.90
Delta Contracting Company, LLC		\$5,100.0000	\$10,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,000.0000	\$10,000.00
611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1	4.000 EACH		
Harold Coffey Construction Co., Inc.		\$5,800.0000	\$23,200.00
Madden Phillips Construction, Inc.		\$7,560.0000	\$30,240.00
Delta Contracting Company, LLC		\$5,100.0000	\$20,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,500.0000	\$18,000.00
611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1	3.000 EACH		
Harold Coffey Construction Co., Inc.		\$7,500.0000	\$22,500.00
Madden Phillips Construction, Inc.		\$8,162.0000	\$24,486.00
Delta Contracting Company, LLC		\$6,700.0000	\$20,100.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$10,500.0000	\$31,500.00
611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$12,000.0000	\$24,000.00
Madden Phillips Construction, Inc.		\$8,322.0000	\$16,644.00
Delta Contracting Company, LLC		\$8,000.0000	\$16,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6,500.0000	\$13,000.00
611-07.66 42IN ENDWALL (CROSS DRAIN) 3:1	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$7,500.0000	\$7,500.00
Madden Phillips Construction, Inc.		\$8,271.0000	\$8,271.00
Delta Contracting Company, LLC		\$8,000.0000	\$8,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$9,500.0000	\$9,500.00
611-07.67 42IN ENDWALL (CROSS DRAIN) 4:1	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$12,000.0000	\$12,000.00
Madden Phillips Construction, Inc.		\$9,496.0000	\$9,496.00
Delta Contracting Company, LLC		\$9,650.0000	\$9,650.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$10,000.0000	\$10,000.00

		UNIT PRICE	EXTENSION
611-07.69 48IN ENDWALL (CROSS DRAIN) 3:1			
	4.000 EACH		
Harold Coffey Construction Co., Inc.		\$7,500.0000	\$30,000.00
Madden Phillips Construction, Inc.		\$9,402.0000	\$37,608.00
Delta Contracting Company, LLC		\$9,375.0000	\$37,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15,000.0000	\$60,000.00
611-07.70 48IN ENDWALL (CROSS DRAIN) 4:1			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$9,200.0000	\$18,400.00
Madden Phillips Construction, Inc.		\$10,598.0000	\$21,196.00
Delta Contracting Company, LLC		\$11,750.0000	\$23,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15,500.0000	\$31,000.00
611-07.71 48IN ENDWALL (CROSS DRAIN) 6:1			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$14,000.0000	\$14,000.00
Madden Phillips Construction, Inc.		\$12,065.0000	\$12,065.00
Delta Contracting Company, LLC		\$17,000.0000	\$17,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$17,000.0000	\$17,000.00
611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$7,000.0000	\$7,000.00
Madden Phillips Construction, Inc.		\$4,621.6800	\$4,621.68
Delta Contracting Company, LLC		\$4,400.0000	\$4,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,500.0000	\$5,500.00
611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$8,000.0000	\$16,000.00
Madden Phillips Construction, Inc.		\$6,873.0300	\$13,746.06
Delta Contracting Company, LLC		\$6,500.0000	\$13,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,750.0000	\$11,500.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	46.000 L.F.		
Harold Coffey Construction Co., Inc.		\$65.0000	\$2,990.00
Madden Phillips Construction, Inc.		\$97.1000	\$4,466.60
Delta Contracting Company, LLC		\$67.0000	\$3,082.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$45.0000	\$2,070.00
621-03.03 24" TEMPORARY DRAINAGE PIPE			
	190.000 L.F.		
Harold Coffey Construction Co., Inc.		\$65.0000	\$12,350.00
Madden Phillips Construction, Inc.		\$108.3300	\$20,582.70
Delta Contracting Company, LLC		\$77.0000	\$14,630.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$55.0000	\$10,450.00

		UNIT PRICE	EXTENSION
621-03.04 30" TEMPORARY DRAINAGE PIPE			
	184.000 L.F.		
Harold Coffey Construction Co., Inc.		\$85.0000	\$15,640.00
Madden Phillips Construction, Inc.		\$137.8700	\$25,368.08
Delta Contracting Company, LLC		\$96.0000	\$17,664.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$75.0000	\$13,800.00
621-03.05 36" TEMPORARY DRAINAGE PIPE			
	104.000 L.F.		
Harold Coffey Construction Co., Inc.		\$105.0000	\$10,920.00
Madden Phillips Construction, Inc.		\$154.4300	\$16,060.72
Delta Contracting Company, LLC		\$113.0000	\$11,752.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$115.0000	\$11,960.00
621-03.08 54" TEMPORARY DRAINAGE PIPE			
	394.000 L.F.		
Harold Coffey Construction Co., Inc.		\$199.0000	\$78,406.00
Madden Phillips Construction, Inc.		\$267.8300	\$105,525.02
Delta Contracting Company, LLC		\$168.0000	\$66,192.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$195.0000	\$76,830.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	1,125.000 L.F.		
Harold Coffey Construction Co., Inc.		\$41.0000	\$46,125.00
Madden Phillips Construction, Inc.		\$45.0000	\$50,625.00
Delta Contracting Company, LLC		\$41.0000	\$46,125.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50.0000	\$56,250.00
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,705.0000	\$1,705.00
Madden Phillips Construction, Inc.		\$1,867.0000	\$1,867.00
Delta Contracting Company, LLC		\$1,705.0000	\$1,705.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,000.0000	\$2,000.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	3.000 EACH		
Harold Coffey Construction Co., Inc.		\$4,050.0000	\$12,150.00
Madden Phillips Construction, Inc.		\$4,435.0000	\$13,305.00
Delta Contracting Company, LLC		\$4,050.0000	\$12,150.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,000.0000	\$15,000.00
707-01.11 CHAIN LINK FENCE (6 FOOT)			
	300.000 L.F.		
Harold Coffey Construction Co., Inc.		\$22.0000	\$6,600.00
Madden Phillips Construction, Inc.		\$57.7500	\$17,325.00
Delta Contracting Company, LLC		\$22.0000	\$6,600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$35.0000	\$10,500.00

		UNIT PRICE	EXTENSION
707-01.13 GATE - CHAIN-LINK FENCE-6 FOOT (20' WIDE)			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$3,500.0000	\$3,500.00
Madden Phillips Construction, Inc.		\$5,250.0000	\$5,250.00
Delta Contracting Company, LLC		\$3,500.0000	\$3,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,500.0000	\$5,500.00
707-01.14 GATE - CHAIN-LINK FENCE-6 FOOT (40' WIDE)			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$7,000.0000	\$7,000.00
Madden Phillips Construction, Inc.		\$13,125.0000	\$13,125.00
Delta Contracting Company, LLC		\$7,000.0000	\$7,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$8,500.0000	\$8,500.00
707-03.01 STOCK FENCE			
	33,626.000 L.F.		
Harold Coffey Construction Co., Inc.		\$8.0000	\$269,008.00
Madden Phillips Construction, Inc.		\$15.7500	\$529,609.50
Delta Contracting Company, LLC		\$8.0000	\$269,008.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$11.7500	\$395,105.50
707-03.02 END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)			
	225.000 EACH		
Harold Coffey Construction Co., Inc.		\$225.0000	\$50,625.00
Madden Phillips Construction, Inc.		\$525.0000	\$118,125.00
Delta Contracting Company, LLC		\$225.0000	\$50,625.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$500.0000	\$112,500.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	26,000.000 L.F.		
Harold Coffey Construction Co., Inc.		\$1.5000	\$39,000.00
Madden Phillips Construction, Inc.		\$1.3000	\$33,800.00
Delta Contracting Company, LLC		\$1.5000	\$39,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.8500	\$48,100.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	126.000 EACH		
Harold Coffey Construction Co., Inc.		\$250.0000	\$31,500.00
Madden Phillips Construction, Inc.		\$340.0000	\$42,840.00
Delta Contracting Company, LLC		\$270.0000	\$34,020.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$275.0000	\$34,650.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	513.000 TON		
Harold Coffey Construction Co., Inc.		\$55.0000	\$28,215.00
Madden Phillips Construction, Inc.		\$70.0000	\$35,910.00
Delta Contracting Company, LLC		\$70.0000	\$35,910.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$90.0000	\$46,170.00

		UNIT PRICE	EXTENSION
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	13,512.082 TON		
Harold Coffey Construction Co., Inc.		\$55.0000	\$743,164.51
Madden Phillips Construction, Inc.		\$67.0000	\$905,309.49
Delta Contracting Company, LLC		\$70.0000	\$945,845.74
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$90.0000	\$1,216,087.38
709-05.08 MACHINED RIP-RAP (CLASS B)			
	5,284.000 TON		
Harold Coffey Construction Co., Inc.		\$55.0000	\$290,620.00
Madden Phillips Construction, Inc.		\$67.0000	\$354,028.00
Delta Contracting Company, LLC		\$70.0000	\$369,880.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$90.0000	\$475,560.00
709-05.09 MACHINED RIP-RAP (CLASS C)			
	4,252.637 TON		
Harold Coffey Construction Co., Inc.		\$55.0000	\$233,895.04
Madden Phillips Construction, Inc.		\$67.0000	\$284,926.68
Delta Contracting Company, LLC		\$70.0000	\$297,684.59
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$90.0000	\$382,737.33
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	23,957.000 L.F.		
Harold Coffey Construction Co., Inc.		\$8.5000	\$203,634.50
Madden Phillips Construction, Inc.		\$24.0000	\$574,968.00
Delta Contracting Company, LLC		\$8.5000	\$203,634.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$10.0000	\$239,570.00
710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)			
	23.000 EACH		
Harold Coffey Construction Co., Inc.		\$950.0000	\$21,850.00
Madden Phillips Construction, Inc.		\$1,200.0000	\$27,600.00
Delta Contracting Company, LLC		\$950.0000	\$21,850.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,250.0000	\$28,750.00
710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)			
	18.000 EACH		
Harold Coffey Construction Co., Inc.		\$950.0000	\$17,100.00
Madden Phillips Construction, Inc.		\$1,250.0000	\$22,500.00
Delta Contracting Company, LLC		\$950.0000	\$17,100.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,250.0000	\$22,500.00
710-06.14 LATERAL UNDERDRAIN ENDWALL (5:1)			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$950.0000	\$950.00
Madden Phillips Construction, Inc.		\$1,250.0000	\$1,250.00
Delta Contracting Company, LLC		\$950.0000	\$950.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,250.0000	\$1,250.00

		UNIT PRICE	EXTENSION
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	82.000 EACH		
Harold Coffey Construction Co., Inc.		\$950.0000	\$77,900.00
Madden Phillips Construction, Inc.		\$1,250.0000	\$102,500.00
Delta Contracting Company, LLC		\$950.0000	\$77,900.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,250.0000	\$102,500.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Harold Coffey Construction Co., Inc.		\$175,000.0000	\$175,000.00
Madden Phillips Construction, Inc.		\$95,000.0000	\$95,000.00
Delta Contracting Company, LLC		\$63,200.0000	\$63,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$145,000.0000	\$145,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	2,200.000 L.F.		
Harold Coffey Construction Co., Inc.		\$65.0000	\$143,000.00
Madden Phillips Construction, Inc.		\$101.0000	\$222,200.00
Delta Contracting Company, LLC		\$48.0000	\$105,600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$90.0000	\$198,000.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	4.000 EACH		
Harold Coffey Construction Co., Inc.		\$6,000.0000	\$24,000.00
Madden Phillips Construction, Inc.		\$6,200.0000	\$24,800.00
Delta Contracting Company, LLC		\$6,000.0000	\$24,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$12,500.0000	\$50,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	116.000 EACH		
Harold Coffey Construction Co., Inc.		\$30.0000	\$3,480.00
Madden Phillips Construction, Inc.		\$43.2600	\$5,018.16
Delta Contracting Company, LLC		\$30.0000	\$3,480.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50.0000	\$5,800.00
712-04.10 TEMPORARY FLEXIBLE TUBULAR DELINEATOR			
	185.000 EACH		
Harold Coffey Construction Co., Inc.		\$40.0000	\$7,400.00
Madden Phillips Construction, Inc.		\$39.1400	\$7,240.90
Delta Contracting Company, LLC		\$40.0000	\$7,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$45.0000	\$8,325.00
712-04.50 BARRIER RAIL DELINEATOR			
	110.000 EACH		
Harold Coffey Construction Co., Inc.		\$10.0000	\$1,100.00
Madden Phillips Construction, Inc.		\$13.9200	\$1,531.20
Delta Contracting Company, LLC		\$10.0000	\$1,100.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.0000	\$1,650.00

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	54.000 EACH		
Harold Coffey Construction Co., Inc.		\$25.0000	\$1,350.00
Madden Phillips Construction, Inc.		\$51.5000	\$2,781.00
Delta Contracting Company, LLC		\$25.0000	\$1,350.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$60.0000	\$3,240.00
712-05.03 WARNING LIGHTS (TYPE C)			
	52.000 EACH		
Harold Coffey Construction Co., Inc.		\$25.0000	\$1,300.00
Madden Phillips Construction, Inc.		\$51.5000	\$2,678.00
Delta Contracting Company, LLC		\$25.0000	\$1,300.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$60.0000	\$3,120.00
712-06 SIGNS (CONSTRUCTION)			
	1,674.312 S.F.		
Harold Coffey Construction Co., Inc.		\$7.1000	\$11,887.62
Madden Phillips Construction, Inc.		\$8.1000	\$13,561.93
Delta Contracting Company, LLC		\$7.1000	\$11,887.62
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$10.0000	\$16,743.12
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	473.000 L.F.		
Harold Coffey Construction Co., Inc.		\$12.0000	\$5,676.00
Madden Phillips Construction, Inc.		\$14.4000	\$6,811.20
Delta Contracting Company, LLC		\$12.0000	\$5,676.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.0000	\$7,095.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,500.0000	\$3,000.00
Madden Phillips Construction, Inc.		\$1,240.0000	\$2,480.00
Delta Contracting Company, LLC		\$895.0000	\$1,790.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,500.0000	\$3,000.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	8,958.000 L.F.		
Harold Coffey Construction Co., Inc.		\$6.0000	\$53,748.00
Madden Phillips Construction, Inc.		\$6.1800	\$55,360.44
Delta Contracting Company, LLC		\$6.0000	\$53,748.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7.0000	\$62,706.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	130.000 EACH		
Harold Coffey Construction Co., Inc.		\$45.0000	\$5,850.00
Madden Phillips Construction, Inc.		\$41.2000	\$5,356.00
Delta Contracting Company, LLC		\$45.0000	\$5,850.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50.0000	\$6,500.00

		UNIT PRICE	EXTENSION
713-11.01 "U" SECTION STEEL POSTS			
	1,422.000 LB.		
Harold Coffey Construction Co., Inc.		\$3.8500	\$5,474.70
Madden Phillips Construction, Inc.		\$5.3100	\$7,550.82
Delta Contracting Company, LLC		\$3.8500	\$5,474.70
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6.0000	\$8,532.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	1,084.000 LB.		
Harold Coffey Construction Co., Inc.		\$4.8500	\$5,257.40
Madden Phillips Construction, Inc.		\$5.9300	\$6,428.12
Delta Contracting Company, LLC		\$4.8500	\$5,257.40
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7.0000	\$7,588.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	545.000 S.F.		
Harold Coffey Construction Co., Inc.		\$14.0000	\$7,630.00
Madden Phillips Construction, Inc.		\$16.5000	\$8,992.50
Delta Contracting Company, LLC		\$14.0000	\$7,630.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$10,900.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	59.000 S.F.		
Harold Coffey Construction Co., Inc.		\$15.0000	\$885.00
Madden Phillips Construction, Inc.		\$19.6000	\$1,156.40
Delta Contracting Company, LLC		\$15.0000	\$885.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$25.0000	\$1,475.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Harold Coffey Construction Co., Inc.		\$2,125.0000	\$2,125.00
Madden Phillips Construction, Inc.		\$1,030.0000	\$1,030.00
Delta Contracting Company, LLC		\$500.0000	\$500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,250.0000	\$1,250.00
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,400.0000	\$2,800.00
Madden Phillips Construction, Inc.		\$1,666.3500	\$3,332.70
Delta Contracting Company, LLC		\$1,400.0000	\$2,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,000.0000	\$4,000.00
713-15.35 METAL BARRICADE (TYPE III)			
	5.000 EACH		
Harold Coffey Construction Co., Inc.		\$800.0000	\$4,000.00
Madden Phillips Construction, Inc.		\$1,236.0000	\$6,180.00
Delta Contracting Company, LLC		\$800.0000	\$4,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,500.0000	\$7,500.00

		UNIT PRICE	EXTENSION
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Harold Coffey Construction Co., Inc.		\$9,500.0000	\$38,000.00
Madden Phillips Construction, Inc.		\$12,360.0000	\$49,440.00
Delta Contracting Company, LLC		\$7,000.0000	\$28,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15,000.0000	\$60,000.00
713-16.06 DEAD END SIGN AND SUPPORT			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$225.0000	\$225.00
Madden Phillips Construction, Inc.		\$386.2500	\$386.25
Delta Contracting Company, LLC		\$225.0000	\$225.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$450.0000	\$450.00
713-16.07 END OF ROADWAY SIGN AND SUPPORT			
	4.000 EACH		
Harold Coffey Construction Co., Inc.		\$185.0000	\$740.00
Madden Phillips Construction, Inc.		\$386.2500	\$1,545.00
Delta Contracting Company, LLC		\$185.0000	\$740.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$450.0000	\$1,800.00
713-16.21 SIGNS (W3-3, 36"X36")			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$225.0000	\$450.00
Madden Phillips Construction, Inc.		\$386.2500	\$772.50
Delta Contracting Company, LLC		\$225.0000	\$450.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$450.0000	\$900.00
713-16.41 RELOCATE SIGN			
	1.000 LS		
Harold Coffey Construction Co., Inc.		\$300.0000	\$300.00
Madden Phillips Construction, Inc.		\$1,030.0000	\$1,030.00
Delta Contracting Company, LLC		\$1,000.0000	\$1,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,500.0000	\$1,500.00
714-03 JACKED OR BORED CONDUIT			
	180.000 L.F.		
Harold Coffey Construction Co., Inc.		\$25.0000	\$4,500.00
Madden Phillips Construction, Inc.		\$30.0200	\$5,403.60
Delta Contracting Company, LLC		\$25.0000	\$4,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$35.0000	\$6,300.00
714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)			
	2,550.000 L.F.		
Harold Coffey Construction Co., Inc.		\$20.0000	\$51,000.00
Madden Phillips Construction, Inc.		\$23.8100	\$60,715.50
Delta Contracting Company, LLC		\$17.0000	\$43,350.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$27.0000	\$68,850.00

		UNIT PRICE	EXTENSION
714-05.04 PULL BOXES (TYPE C)			
	5.000 EACH		
Harold Coffey Construction Co., Inc.		\$750.0000	\$3,750.00
Madden Phillips Construction, Inc.		\$895.2800	\$4,476.40
Delta Contracting Company, LLC		\$750.0000	\$3,750.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,000.0000	\$5,000.00
714-06.05 CABLE (1/C # 6 AWG)			
	2,450.000 L.F.		
Harold Coffey Construction Co., Inc.		\$2.2000	\$5,390.00
Madden Phillips Construction, Inc.		\$2.6400	\$6,468.00
Delta Contracting Company, LLC		\$2.2000	\$5,390.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.0000	\$7,350.00
714-06.06 CABLE (1/C # 4 AWG)			
	3,690.000 L.F.		
Harold Coffey Construction Co., Inc.		\$2.9000	\$10,701.00
Madden Phillips Construction, Inc.		\$3.4700	\$12,804.30
Delta Contracting Company, LLC		\$2.9000	\$10,701.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.0000	\$14,760.00
714-06.09 CABLE (#4 SOLID COPPER SOFT DRAWN)			
	2,745.000 L.F.		
Harold Coffey Construction Co., Inc.		\$1.9000	\$5,215.50
Madden Phillips Construction, Inc.		\$2.2800	\$6,258.60
Delta Contracting Company, LLC		\$1.9000	\$5,215.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2.6000	\$7,137.00
714-08.09 LIGHT STANDARDS (40' MH)			
	11.000 EACH		
Harold Coffey Construction Co., Inc.		\$4,000.0000	\$44,000.00
Madden Phillips Construction, Inc.		\$4,761.0000	\$52,371.00
Delta Contracting Company, LLC		\$4,000.0000	\$44,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,400.0000	\$59,400.00
714-08.23 FOUNDATION (ONLY) FOR LIGHT STANDARDS			
	11.000 EACH		
Harold Coffey Construction Co., Inc.		\$2,000.0000	\$22,000.00
Madden Phillips Construction, Inc.		\$2,380.5000	\$26,185.50
Delta Contracting Company, LLC		\$1,500.0000	\$16,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,705.0000	\$29,755.00
714-09.09 LUMINAIRES (150W - LED)			
	11.000 EACH		
Harold Coffey Construction Co., Inc.		\$920.0000	\$10,120.00
Madden Phillips Construction, Inc.		\$1,095.0300	\$12,045.33
Delta Contracting Company, LLC		\$920.0000	\$10,120.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,245.0000	\$13,695.00

		UNIT PRICE	EXTENSION
714-12 CONTROL CENTER			
	1.000 LS		
Harold Coffey Construction Co., Inc.		\$15,000.0000	\$15,000.00
Madden Phillips Construction, Inc.		\$11,902.5000	\$11,902.50
Delta Contracting Company, LLC		\$10,000.0000	\$10,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$13,550.0000	\$13,550.00
714-25 ELECTRICAL CONNECTION			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$10,000.0000	\$10,000.00
Madden Phillips Construction, Inc.		\$1,785.3800	\$1,785.38
Delta Contracting Company, LLC		\$1,500.0000	\$1,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,050.0000	\$2,050.00
716-01.05 TEMPORARY RAISED PAVEMENT MARKER			
	152.000 EACH		
Harold Coffey Construction Co., Inc.		\$20.0000	\$3,040.00
Madden Phillips Construction, Inc.		\$20.6000	\$3,131.20
Delta Contracting Company, LLC		\$20.0000	\$3,040.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$25.0000	\$3,800.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	639.000 EACH		
Harold Coffey Construction Co., Inc.		\$40.0000	\$25,560.00
Madden Phillips Construction, Inc.		\$41.2000	\$26,326.80
Delta Contracting Company, LLC		\$40.0000	\$25,560.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$47.0000	\$30,033.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	166.000 EACH		
Harold Coffey Construction Co., Inc.		\$40.0000	\$6,640.00
Madden Phillips Construction, Inc.		\$41.2000	\$6,839.20
Delta Contracting Company, LLC		\$40.0000	\$6,640.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$47.0000	\$7,802.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	50.000 EACH		
Harold Coffey Construction Co., Inc.		\$40.0000	\$2,000.00
Madden Phillips Construction, Inc.		\$41.2000	\$2,060.00
Delta Contracting Company, LLC		\$40.0000	\$2,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$47.0000	\$2,350.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	2,704.000 S.Y.		
Harold Coffey Construction Co., Inc.		\$32.0000	\$86,528.00
Madden Phillips Construction, Inc.		\$32.9600	\$89,123.84
Delta Contracting Company, LLC		\$32.0000	\$86,528.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$37.5000	\$101,400.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	365.000 L.F.		
Harold Coffey Construction Co., Inc.		\$18.0000	\$6,570.00
Madden Phillips Construction, Inc.		\$18.5400	\$6,767.10
Delta Contracting Company, LLC		\$18.0000	\$6,570.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$21.0000	\$7,665.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	26.000 EACH		
Harold Coffey Construction Co., Inc.		\$210.0000	\$5,460.00
Madden Phillips Construction, Inc.		\$216.3000	\$5,623.80
Delta Contracting Company, LLC		\$210.0000	\$5,460.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$247.0000	\$6,422.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	421.000 L.F.		
Harold Coffey Construction Co., Inc.		\$3.0000	\$1,263.00
Madden Phillips Construction, Inc.		\$3.1000	\$1,305.10
Delta Contracting Company, LLC		\$3.0000	\$1,263.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.5000	\$1,473.50
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)	12.000 EACH		
Harold Coffey Construction Co., Inc.		\$210.0000	\$2,520.00
Madden Phillips Construction, Inc.		\$216.3000	\$2,595.60
Delta Contracting Company, LLC		\$210.0000	\$2,520.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$245.0000	\$2,940.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)	14,189.000 L.F.		
Harold Coffey Construction Co., Inc.		\$1.2500	\$17,736.25
Madden Phillips Construction, Inc.		\$1.3000	\$18,445.70
Delta Contracting Company, LLC		\$1.2500	\$17,736.25
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.4500	\$20,574.05
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)	31.000 L.F.		
Harold Coffey Construction Co., Inc.		\$14.0000	\$434.00
Madden Phillips Construction, Inc.		\$14.4200	\$447.02
Delta Contracting Company, LLC		\$14.0000	\$434.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$16.5000	\$511.50
716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)	4.000 EACH		
Harold Coffey Construction Co., Inc.		\$165.0000	\$660.00
Madden Phillips Construction, Inc.		\$170.0000	\$680.00
Delta Contracting Company, LLC		\$165.0000	\$660.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$195.0000	\$780.00

		UNIT PRICE	EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	1.980 L.M.		
Harold Coffey Construction Co., Inc.		\$2,700.0000	\$5,346.00
Madden Phillips Construction, Inc.		\$2,781.0000	\$5,506.38
Delta Contracting Company, LLC		\$2,700.0000	\$5,346.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,175.0000	\$6,286.50
716-06.01 PAINTED WORD PVMT MARK ()			
	4.000 EACH		
Harold Coffey Construction Co., Inc.		\$170.0000	\$680.00
Madden Phillips Construction, Inc.		\$175.1000	\$700.40
Delta Contracting Company, LLC		\$170.0000	\$680.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$200.0000	\$800.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	6,043.000 L.F.		
Harold Coffey Construction Co., Inc.		\$1.1000	\$6,647.30
Madden Phillips Construction, Inc.		\$1.1500	\$6,949.45
Delta Contracting Company, LLC		\$1.1000	\$6,647.30
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.3000	\$7,855.90
716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)			
	8,958.000 L.F.		
Harold Coffey Construction Co., Inc.		\$2.2000	\$19,707.60
Madden Phillips Construction, Inc.		\$2.2800	\$20,424.24
Delta Contracting Company, LLC		\$2.2000	\$19,707.60
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2.6000	\$23,290.80
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)			
	1.810 L.M.		
Harold Coffey Construction Co., Inc.		\$7,500.0000	\$13,575.00
Madden Phillips Construction, Inc.		\$7,725.0000	\$13,982.25
Delta Contracting Company, LLC		\$7,500.0000	\$13,575.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$8,825.0000	\$15,973.25
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	13.860 L.M.		
Harold Coffey Construction Co., Inc.		\$8,200.0000	\$113,652.00
Madden Phillips Construction, Inc.		\$8,446.0000	\$117,061.56
Delta Contracting Company, LLC		\$8,200.0000	\$113,652.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$9,650.0000	\$133,749.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	3,952.000 L.F.		
Harold Coffey Construction Co., Inc.		\$3.1000	\$12,251.20
Madden Phillips Construction, Inc.		\$3.2000	\$12,646.40
Delta Contracting Company, LLC		\$3.1000	\$12,251.20
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.6500	\$14,424.80

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Harold Coffey Construction Co., Inc.		\$1,485,900.0000	\$1,485,900.00
Madden Phillips Construction, Inc.		\$1,700,100.0000	\$1,700,100.00
Delta Contracting Company, LLC		\$1,731,347.0000	\$1,731,347.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,900,000.0000	\$1,900,000.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	13.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,000.0000	\$13,000.00
Madden Phillips Construction, Inc.		\$1,190.2500	\$15,473.25
Delta Contracting Company, LLC		\$1,000.0000	\$13,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,355.0000	\$17,615.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,500.0000	\$1,500.00
Madden Phillips Construction, Inc.		\$1,785.3800	\$1,785.38
Delta Contracting Company, LLC		\$1,500.0000	\$1,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,050.0000	\$2,050.00
730-02.30 SIGNAL HEAD ASSEMBLY (TYPE 140A4F WITH BACKPLATE)			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,200.0000	\$1,200.00
Madden Phillips Construction, Inc.		\$1,428.3000	\$1,428.30
Delta Contracting Company, LLC		\$1,200.0000	\$1,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,325.0000	\$1,325.00
730-02.31 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,000.0000	\$1,000.00
Madden Phillips Construction, Inc.		\$1,190.2500	\$1,190.25
Delta Contracting Company, LLC		\$1,000.0000	\$1,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,355.0000	\$1,355.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	32.000 EACH		
Harold Coffey Construction Co., Inc.		\$650.0000	\$20,800.00
Madden Phillips Construction, Inc.		\$773.6600	\$24,757.12
Delta Contracting Company, LLC		\$650.0000	\$20,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$880.0000	\$28,160.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,500.0000	\$3,000.00
Madden Phillips Construction, Inc.		\$1,785.3800	\$3,570.76
Delta Contracting Company, LLC		\$1,500.0000	\$3,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,030.0000	\$4,060.00

		UNIT PRICE	EXTENSION
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	1,725.000 L.F.		
Harold Coffey Construction Co., Inc.		\$2.2500	\$3,881.25
Madden Phillips Construction, Inc.		\$2.6900	\$4,640.25
Delta Contracting Company, LLC		\$2.2500	\$3,881.25
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.0500	\$5,261.25
730-09.20 SPAN WIRE ASSEMBLY			
	1,200.000 L.F.		
Harold Coffey Construction Co., Inc.		\$4.0000	\$4,800.00
Madden Phillips Construction, Inc.		\$4.7600	\$5,712.00
Delta Contracting Company, LLC		\$4.0000	\$4,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5.4000	\$6,480.00
730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER			
	1,200.000 L.F.		
Harold Coffey Construction Co., Inc.		\$2.0000	\$2,400.00
Madden Phillips Construction, Inc.		\$2.3800	\$2,856.00
Delta Contracting Company, LLC		\$2.0000	\$2,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2.7000	\$3,240.00
730-12.01 CONDUIT 1" DIAMETER (PVC)			
	2,575.000 L.F.		
Harold Coffey Construction Co., Inc.		\$16.0000	\$41,200.00
Madden Phillips Construction, Inc.		\$19.0400	\$49,028.00
Delta Contracting Company, LLC		\$16.0000	\$41,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$21.6500	\$55,748.75
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	310.000 L.F.		
Harold Coffey Construction Co., Inc.		\$20.0000	\$6,200.00
Madden Phillips Construction, Inc.		\$23.8100	\$7,381.10
Delta Contracting Company, LLC		\$20.0000	\$6,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$27.0000	\$8,370.00
730-12.03 CONDUIT 3" DIAMETER (PVC)			
	130.000 L.F.		
Harold Coffey Construction Co., Inc.		\$25.0000	\$3,250.00
Madden Phillips Construction, Inc.		\$29.7600	\$3,868.80
Delta Contracting Company, LLC		\$25.0000	\$3,250.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$33.8500	\$4,400.50
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)			
	220.000 L.F.		
Harold Coffey Construction Co., Inc.		\$25.0000	\$5,500.00
Madden Phillips Construction, Inc.		\$29.7600	\$6,547.20
Delta Contracting Company, LLC		\$25.0000	\$5,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$33.8500	\$7,447.00

		UNIT PRICE	EXTENSION
730-14.01 SHIELDED DETECTOR CABLE			
	10,325.000 L.F.		
Harold Coffey Construction Co., Inc.		\$1.2500	\$12,906.25
Madden Phillips Construction, Inc.		\$1.5000	\$15,487.50
Delta Contracting Company, LLC		\$1.2500	\$12,906.25
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.7000	\$17,552.50
730-14.02 SAW SLOT			
	1,970.000 L.F.		
Harold Coffey Construction Co., Inc.		\$13.0000	\$25,610.00
Madden Phillips Construction, Inc.		\$15.5300	\$30,594.10
Delta Contracting Company, LLC		\$13.0000	\$25,610.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$17.6500	\$34,770.50
730-14.03 LOOP WIRE			
	3,950.000 L.F.		
Harold Coffey Construction Co., Inc.		\$1.0000	\$3,950.00
Madden Phillips Construction, Inc.		\$1.2900	\$5,095.50
Delta Contracting Company, LLC		\$1.0000	\$3,950.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.5000	\$5,925.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$20,700.0000	\$41,400.00
Madden Phillips Construction, Inc.		\$24,633.0000	\$49,266.00
Delta Contracting Company, LLC		\$20,700.0000	\$41,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$28,000.0000	\$56,000.00
730-16.04 CONTROLLER (ATC)			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$4,500.0000	\$9,000.00
Madden Phillips Construction, Inc.		\$5,356.1300	\$10,712.26
Delta Contracting Company, LLC		\$4,500.0000	\$9,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6,085.0000	\$12,170.00
730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)			
	8.000 EACH		
Harold Coffey Construction Co., Inc.		\$19,500.0000	\$156,000.00
Madden Phillips Construction, Inc.		\$23,209.8800	\$185,679.04
Delta Contracting Company, LLC		\$19,500.0000	\$156,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$26,385.0000	\$211,080.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$10,000.0000	\$10,000.00
Madden Phillips Construction, Inc.		\$11,902.5000	\$11,902.50
Delta Contracting Company, LLC		\$10,000.0000	\$10,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$13,530.0000	\$13,530.00

		UNIT PRICE	EXTENSION
730-50.10 SOLAR POWERED FLASHING ASSEMBLY			
	8.000 EACH		
Harold Coffey Construction Co., Inc.		\$8,350.0000	\$66,800.00
Madden Phillips Construction, Inc.		\$9,941.1800	\$79,529.44
Delta Contracting Company, LLC		\$8,350.0000	\$66,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$11,300.0000	\$90,400.00
740-07.03 GEOGRID REINFORCEMENT TYPE 1			
	4,139.000 S.Y.		
Harold Coffey Construction Co., Inc.		\$5.5000	\$22,764.50
Madden Phillips Construction, Inc.		\$6.0000	\$24,834.00
Delta Contracting Company, LLC		\$4.0000	\$16,556.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$9.9000	\$40,976.10
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	26,946.000 S.Y.		
Harold Coffey Construction Co., Inc.		\$2.2500	\$60,628.50
Madden Phillips Construction, Inc.		\$6.5000	\$175,149.00
Delta Contracting Company, LLC		\$3.6000	\$97,005.60
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5.7500	\$154,939.50
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	28,375.000 S.Y.		
Harold Coffey Construction Co., Inc.		\$1.8500	\$52,493.75
Madden Phillips Construction, Inc.		\$4.3500	\$123,431.25
Delta Contracting Company, LLC		\$3.0000	\$85,125.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.0000	\$85,125.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	45,274.000 L.F.		
Harold Coffey Construction Co., Inc.		\$2.0000	\$90,548.00
Madden Phillips Construction, Inc.		\$2.8500	\$129,030.90
Delta Contracting Company, LLC		\$2.5000	\$113,185.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2.6000	\$117,712.40
740-11.05 TEMPORARY SEDIMENT TUBE 24IN			
	145,339.000 L.F.		
Harold Coffey Construction Co., Inc.		\$2.0000	\$290,678.00
Madden Phillips Construction, Inc.		\$6.4000	\$930,169.60
Delta Contracting Company, LLC		\$5.2500	\$763,029.75
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5.8500	\$850,233.15
740-11.06 TEMPORARY SEDIMENT TUBE CHECK DAM			
	525.000 EACH		
Harold Coffey Construction Co., Inc.		\$235.0000	\$123,375.00
Madden Phillips Construction, Inc.		\$245.2500	\$128,756.25
Delta Contracting Company, LLC		\$235.0000	\$123,375.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$225.0000	\$118,125.00

		UNIT PRICE	EXTENSION
795-03.06 8IN PVC WATER LINE			
	110.000 L.F.		
Harold Coffey Construction Co., Inc.		\$85.0000	\$9,350.00
Madden Phillips Construction, Inc.		\$82.0000	\$9,020.00
Delta Contracting Company, LLC		\$80.0000	\$8,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$90.0000	\$9,900.00
801-01 SEEDING (WITH MULCH)			
	9.587 UNIT		
Harold Coffey Construction Co., Inc.		\$100.0000	\$958.70
Madden Phillips Construction, Inc.		\$55.0000	\$527.29
Delta Contracting Company, LLC		\$50.0000	\$479.35
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$250.0000	\$2,396.75
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	8.000 UNIT		
Harold Coffey Construction Co., Inc.		\$40.0000	\$320.00
Madden Phillips Construction, Inc.		\$55.0000	\$440.00
Delta Contracting Company, LLC		\$40.0000	\$320.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$250.0000	\$2,000.00
801-01.30 COVER CROP SEED MIX (RIPZN/FLPL) W/MULCH			
	4.000 UNIT		
Harold Coffey Construction Co., Inc.		\$250.0000	\$1,000.00
Madden Phillips Construction, Inc.		\$55.0000	\$220.00
Delta Contracting Company, LLC		\$250.0000	\$1,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$250.0000	\$1,000.00
801-02 SEEDING (WITHOUT MULCH)			
	111.826 UNIT		
Harold Coffey Construction Co., Inc.		\$25.0000	\$2,795.65
Madden Phillips Construction, Inc.		\$49.0500	\$5,485.07
Delta Contracting Company, LLC		\$25.0000	\$2,795.65
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$250.0000	\$27,956.50
801-03 WATER (SEEDING & SODDING)			
	3,008.000 M.G.		
Harold Coffey Construction Co., Inc.		\$1.0000	\$3,008.00
Madden Phillips Construction, Inc.		\$60.0000	\$180,480.00
Delta Contracting Company, LLC		\$1.0000	\$3,008.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.0000	\$45,120.00
802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)			
	134.000 EACH		
Harold Coffey Construction Co., Inc.		\$6.0000	\$804.00
Madden Phillips Construction, Inc.		\$8.2000	\$1,098.80
Delta Contracting Company, LLC		\$6.0000	\$804.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$10.0000	\$1,340.00

		UNIT PRICE	EXTENSION
802-11.09 CARYA OVATA (SHAGBARK HICKORY 2-5FT CNTNR GRWN)			
	10.000 EACH		
Harold Coffey Construction Co., Inc.		\$115.0000	\$1,150.00
Madden Phillips Construction, Inc.		\$55.0000	\$550.00
Delta Contracting Company, LLC		\$115.0000	\$1,150.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50.0000	\$500.00
802-11.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM 2-5FT CNTNR GRWN)			
	8.000 EACH		
Harold Coffey Construction Co., Inc.		\$115.0000	\$920.00
Madden Phillips Construction, Inc.		\$55.0000	\$440.00
Delta Contracting Company, LLC		\$115.0000	\$920.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50.0000	\$400.00
802-11.26 PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT CNTNR GRWN)			
	8.000 EACH		
Harold Coffey Construction Co., Inc.		\$115.0000	\$920.00
Madden Phillips Construction, Inc.		\$55.0000	\$440.00
Delta Contracting Company, LLC		\$115.0000	\$920.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50.0000	\$400.00
802-11.39 QUERCUS RUBRA (NORTHERN RED OAK 2-5FT CNTNR GRWN)			
	8.000 EACH		
Harold Coffey Construction Co., Inc.		\$115.0000	\$920.00
Madden Phillips Construction, Inc.		\$55.0000	\$440.00
Delta Contracting Company, LLC		\$115.0000	\$920.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50.0000	\$400.00
802-11.44 ULMUS AMERICANA (AMERICAN ELM 2-5FT CNTNR GRWN)			
	8.000 EACH		
Harold Coffey Construction Co., Inc.		\$115.0000	\$920.00
Madden Phillips Construction, Inc.		\$55.0000	\$440.00
Delta Contracting Company, LLC		\$115.0000	\$920.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50.0000	\$400.00
803-01 SODDING (NEW SOD)			
	299,642.000 S.Y.		
Harold Coffey Construction Co., Inc.		\$3.4500	\$1,033,764.90
Madden Phillips Construction, Inc.		\$3.1000	\$928,890.20
Delta Contracting Company, LLC		\$2.5000	\$749,105.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.3000	\$988,818.60
805-01.01 TURF REINFORCEMENT MAT (CLASS I)			
	9,317.827 S.Y.		
Harold Coffey Construction Co., Inc.		\$3.2500	\$30,282.94
Madden Phillips Construction, Inc.		\$3.5500	\$33,078.29
Delta Contracting Company, LLC		\$3.2500	\$30,282.94
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.8500	\$35,873.63

UNIT PRICE EXTENSION

806-02.03 PROJECT MOWING

5.000 CYCL

Harold Coffey Construction Co., Inc.	\$7,500.0000	\$37,500.00
Madden Phillips Construction, Inc.	\$9,265.0000	\$46,325.00
Delta Contracting Company, LLC	\$7,500.0000	\$37,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$10,000.0000	\$50,000.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
790-03.02 POLE 40FT CLASS 3 WOOD			
	3.000 EACH		
Harold Coffey Construction Co., Inc.		\$2,500.0000	\$7,500.00
Madden Phillips Construction, Inc.		\$2,427.0800	\$7,281.24
Delta Contracting Company, LLC		\$2,041.0000	\$6,123.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,750.0000	\$8,250.00
790-04.02 POLE 45FT CLASS 2 WOOD			
	3.000 EACH		
Harold Coffey Construction Co., Inc.		\$3,000.0000	\$9,000.00
Madden Phillips Construction, Inc.		\$3,146.4000	\$9,439.20
Delta Contracting Company, LLC		\$2,643.0000	\$7,929.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,575.0000	\$10,725.00
790-05.01 POLE 50FT CLASS 1 WOOD			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$4,000.0000	\$8,000.00
Madden Phillips Construction, Inc.		\$4,270.4100	\$8,540.82
Delta Contracting Company, LLC		\$3,588.0000	\$7,176.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,855.0000	\$9,710.00
790-06.01 POLE 55FT CLASS 1 WOOD			
	9.000 EACH		
Harold Coffey Construction Co., Inc.		\$4,500.0000	\$40,500.00
Madden Phillips Construction, Inc.		\$4,968.0000	\$44,712.00
Delta Contracting Company, LLC		\$4,174.0000	\$37,566.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,650.0000	\$50,850.00
790-07.01 POLE 60FT CLASS 1 WOOD			
	3.000 EACH		
Harold Coffey Construction Co., Inc.		\$5,500.0000	\$16,500.00
Madden Phillips Construction, Inc.		\$5,812.3000	\$17,436.90
Delta Contracting Company, LLC		\$4,884.0000	\$14,652.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6,600.0000	\$19,800.00
790-21.04 1PH SGL SUPPORT 15KV			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$381.0000	\$381.00
Madden Phillips Construction, Inc.		\$452.5000	\$452.50
Delta Contracting Company, LLC		\$380.0000	\$380.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$515.0000	\$515.00
790-21.05 1PH DBL PRIMARY SUPPORT 15KV			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$579.0000	\$579.00
Madden Phillips Construction, Inc.		\$688.2800	\$688.28
Delta Contracting Company, LLC		\$578.0000	\$578.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$785.0000	\$785.00

		UNIT PRICE	EXTENSION
790-21.07 1PH PRIMARY LG ANGLE 15KV	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$658.0000	\$658.00
Madden Phillips Construction, Inc.		\$782.9800	\$782.98
Delta Contracting Company, LLC		\$658.0000	\$658.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$890.0000	\$890.00
790-21.09 1PH PRIMARY TAP 15KV	4.000 EACH		
Harold Coffey Construction Co., Inc.		\$731.0000	\$2,924.00
Madden Phillips Construction, Inc.		\$869.9700	\$3,479.88
Delta Contracting Company, LLC		\$731.0000	\$2,924.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$985.0000	\$3,940.00
790-21.18 1PH DDE FEED THROUGH 15KV	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$871.5500	\$871.55
Madden Phillips Construction, Inc.		\$1,037.0700	\$1,037.07
Delta Contracting Company, LLC		\$872.0000	\$872.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,175.0000	\$1,175.00
790-25.01 3PH CROSSARM SGL 15KV	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,542.8500	\$1,542.85
Madden Phillips Construction, Inc.		\$1,837.1300	\$1,837.13
Delta Contracting Company, LLC		\$1,543.0000	\$1,543.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,085.0000	\$2,085.00
790-25.07 3PH CROSSARM DBL LRG COND 15KV	3.000 EACH		
Harold Coffey Construction Co., Inc.		\$3,265.4000	\$9,796.20
Madden Phillips Construction, Inc.		\$3,886.4300	\$11,659.29
Delta Contracting Company, LLC		\$3,266.0000	\$9,798.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,400.0000	\$13,200.00
790-25.08 3PH CROSSARM SGL LRG COND 15KV	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,812.0000	\$3,624.00
Madden Phillips Construction, Inc.		\$2,157.9800	\$4,315.96
Delta Contracting Company, LLC		\$1,812.0000	\$3,624.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,455.0000	\$4,910.00
790-25.11 3PH CROSSARM DBL PRIM SUP LRG COND 15KV	8.000 EACH		
Harold Coffey Construction Co., Inc.		\$3,780.9000	\$30,247.20
Madden Phillips Construction, Inc.		\$4,500.1800	\$36,001.44
Delta Contracting Company, LLC		\$3,781.0000	\$30,248.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,115.0000	\$40,920.00

		UNIT PRICE	EXTENSION
790-25.21 3PH CROSSARM DEADEND SGL 15KV			
	11.000 EACH		
Harold Coffey Construction Co., Inc.		\$2,341.3500	\$25,754.85
Madden Phillips Construction, Inc.		\$2,786.7900	\$30,654.69
Delta Contracting Company, LLC		\$2,341.0000	\$25,751.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,165.0000	\$34,815.00
790-25.29 3PH CROSSARM SGL 10FT LRG COND 15KV			
	6.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,886.4500	\$11,318.70
Madden Phillips Construction, Inc.		\$2,245.3300	\$13,471.98
Delta Contracting Company, LLC		\$1,886.0000	\$11,316.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,555.0000	\$15,330.00
790-30.01 SECONDARY ASSEMBLIES SMALL ANGLE			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$132.3000	\$132.30
Madden Phillips Construction, Inc.		\$157.4800	\$157.48
Delta Contracting Company, LLC		\$132.0000	\$132.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$180.0000	\$180.00
790-30.03 SECONDARY ASSEMBLIES DEADEND			
	3.000 EACH		
Harold Coffey Construction Co., Inc.		\$215.7500	\$647.25
Madden Phillips Construction, Inc.		\$256.6800	\$770.04
Delta Contracting Company, LLC		\$216.0000	\$648.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$290.0000	\$870.00
790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY			
	42.000 EACH		
Harold Coffey Construction Co., Inc.		\$370.0000	\$15,540.00
Madden Phillips Construction, Inc.		\$439.9800	\$18,479.16
Delta Contracting Company, LLC		\$370.0000	\$15,540.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$500.0000	\$21,000.00
790-32.23 GUY GUARD			
	26.000 EACH		
Harold Coffey Construction Co., Inc.		\$67.0000	\$1,742.00
Madden Phillips Construction, Inc.		\$79.1800	\$2,058.68
Delta Contracting Company, LLC		\$66.5000	\$1,729.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$90.0000	\$2,340.00
790-33.04 SCREW TYPE ANCHOR 10,000LB-12,000LB			
	4.000 EACH		
Harold Coffey Construction Co., Inc.		\$755.0000	\$3,020.00
Madden Phillips Construction, Inc.		\$895.8400	\$3,583.36
Delta Contracting Company, LLC		\$753.0000	\$3,012.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,000.0000	\$4,000.00

		UNIT PRICE	EXTENSION
790-36.14 TRANSFER CONDUCTOR			
	74.000 EACH		
Harold Coffey Construction Co., Inc.		\$285.0000	\$21,090.00
Madden Phillips Construction, Inc.		\$337.1500	\$24,949.10
Delta Contracting Company, LLC		\$283.0000	\$20,942.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$385.0000	\$28,490.00
790-40.01 OH COND 4 7/1 ACSR SWANATE			
	1,669.000 L.F.		
Harold Coffey Construction Co., Inc.		\$2.2500	\$3,755.25
Madden Phillips Construction, Inc.		\$2.6400	\$4,406.16
Delta Contracting Company, LLC		\$2.2500	\$3,755.25
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.0000	\$5,007.00
790-40.02 OH COND 2 7/1 ACSR SPARATE			
	3,883.000 L.F.		
Harold Coffey Construction Co., Inc.		\$3.7500	\$14,561.25
Madden Phillips Construction, Inc.		\$4.2600	\$16,541.58
Delta Contracting Company, LLC		\$3.6000	\$13,978.80
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.8500	\$18,832.55
790-40.05 OH COND 3/0 6/1 ACSR PIGEON			
	2,419.000 L.F.		
Harold Coffey Construction Co., Inc.		\$5.4500	\$13,183.55
Madden Phillips Construction, Inc.		\$6.4700	\$15,650.93
Delta Contracting Company, LLC		\$5.4400	\$13,159.36
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7.3500	\$17,779.65
790-40.09 OH COND 336.4 18/1 ACSR MERLIN			
	7,226.000 L.F.		
Harold Coffey Construction Co., Inc.		\$7.0500	\$50,943.30
Madden Phillips Construction, Inc.		\$8.3800	\$60,553.88
Delta Contracting Company, LLC		\$7.0500	\$50,943.30
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$9.5500	\$69,008.30
790-46.01 1PH TRANSFORMER			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$5,500.0000	\$11,000.00
Madden Phillips Construction, Inc.		\$5,594.3300	\$11,188.66
Delta Contracting Company, LLC		\$4,700.0000	\$9,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6,360.0000	\$12,720.00
790-52.06 25KVA 1PH OH XFORMER 7.2KV 120/240			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$5,500.0000	\$11,000.00
Madden Phillips Construction, Inc.		\$5,120.4600	\$10,240.92
Delta Contracting Company, LLC		\$4,302.0000	\$8,604.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,820.0000	\$11,640.00

		UNIT PRICE	EXTENSION
790-65.03 LIGHTNING ARRESTER ARM MTD 9 KV			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$750.0000	\$750.00
Madden Phillips Construction, Inc.		\$802.1300	\$802.13
Delta Contracting Company, LLC		\$674.0000	\$674.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$910.0000	\$910.00
790-68.01 POLE GROUND ROD TYPE			
	20.000 EACH		
Harold Coffey Construction Co., Inc.		\$550.0000	\$11,000.00
Madden Phillips Construction, Inc.		\$595.1300	\$11,902.60
Delta Contracting Company, LLC		\$500.0000	\$10,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$675.0000	\$13,500.00
790-68.10 MISCELLANEOUS ASSEMBLIES			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$750.0000	\$1,500.00
Madden Phillips Construction, Inc.		\$648.6900	\$1,297.38
Delta Contracting Company, LLC		\$545.0000	\$1,090.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$735.0000	\$1,470.00
790-72.01 ANCHOR POWER SCREW			
	22.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,500.0000	\$33,000.00
Madden Phillips Construction, Inc.		\$1,675.5800	\$36,862.76
Delta Contracting Company, LLC		\$1,408.0000	\$30,976.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,900.0000	\$41,800.00
790-98.01 REMOVE WIRE			
	37,973.000 L.F.		
Harold Coffey Construction Co., Inc.		\$1.6500	\$62,655.45
Madden Phillips Construction, Inc.		\$1.7200	\$65,313.56
Delta Contracting Company, LLC		\$1.4500	\$55,060.85
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.9500	\$74,047.35
790-98.02 REMOVE POLES			
	47.000 EACH		
Harold Coffey Construction Co., Inc.		\$450.0000	\$21,150.00
Madden Phillips Construction, Inc.		\$480.8300	\$22,599.01
Delta Contracting Company, LLC		\$404.0000	\$18,988.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$545.0000	\$25,615.00
790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS			
	192.000 EACH		
Harold Coffey Construction Co., Inc.		\$300.0000	\$57,600.00
Madden Phillips Construction, Inc.		\$276.7400	\$53,134.08
Delta Contracting Company, LLC		\$232.5000	\$44,640.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$315.0000	\$60,480.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
708-02.02 MARKERS (GAS)			
	45.000 EACH		
Harold Coffey Construction Co., Inc.		\$100.0000	\$4,500.00
Madden Phillips Construction, Inc.		\$105.0000	\$4,725.00
Delta Contracting Company, LLC		\$100.0000	\$4,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$150.0000	\$6,750.00
791-01.02 2IN STEEL GAS MAIN			
	1,478.000 L.F.		
Harold Coffey Construction Co., Inc.		\$56.0000	\$82,768.00
Madden Phillips Construction, Inc.		\$55.9200	\$82,649.76
Delta Contracting Company, LLC		\$53.2500	\$78,703.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$65.0000	\$96,070.00
791-02.04 4IN MDPE GAS MAIN			
	2,752.000 L.F.		
Harold Coffey Construction Co., Inc.		\$29.5000	\$81,184.00
Madden Phillips Construction, Inc.		\$29.4000	\$80,908.80
Delta Contracting Company, LLC		\$28.0000	\$77,056.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$35.0000	\$96,320.00
791-05.03 BORE/JACK 8IN - STEEL CASING PIPE - UNCON.			
	63.000 L.F.		
Harold Coffey Construction Co., Inc.		\$310.0000	\$19,530.00
Madden Phillips Construction, Inc.		\$310.0000	\$19,530.00
Delta Contracting Company, LLC		\$295.0000	\$18,585.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$350.0000	\$22,050.00
791-05.31 4IN STEEL CASING PIPE OPEN CUT			
	140.000 L.F.		
Harold Coffey Construction Co., Inc.		\$110.2500	\$15,435.00
Madden Phillips Construction, Inc.		\$110.2500	\$15,435.00
Delta Contracting Company, LLC		\$105.0000	\$14,700.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$125.0000	\$17,500.00
791-05.53 8IN STEEL CASING OPEN CUT			
	195.000 L.F.		
Harold Coffey Construction Co., Inc.		\$130.2000	\$25,389.00
Madden Phillips Construction, Inc.		\$130.2000	\$25,389.00
Delta Contracting Company, LLC		\$124.0000	\$24,180.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$145.0000	\$28,275.00
791-06.24 CONNECT TO 4IN EX. PE MAIN			
	4.000 EACH		
Harold Coffey Construction Co., Inc.		\$2,520.0000	\$10,080.00
Madden Phillips Construction, Inc.		\$2,520.0000	\$10,080.00
Delta Contracting Company, LLC		\$2,400.0000	\$9,600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,825.0000	\$11,300.00

		UNIT PRICE	EXTENSION
791-06.31 CONNECT TO 2IN EX. STL MAIN W/ STOPPLE			
	4.000 EACH		
Harold Coffey Construction Co., Inc.		\$3,255.0000	\$13,020.00
Madden Phillips Construction, Inc.		\$3,255.0000	\$13,020.00
Delta Contracting Company, LLC		\$3,100.0000	\$12,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,650.0000	\$14,600.00
791-07.01 2IN PE GAS VALVE ASSEMBLY			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,050.0000	\$2,100.00
Madden Phillips Construction, Inc.		\$1,050.0000	\$2,100.00
Delta Contracting Company, LLC		\$1,000.0000	\$2,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,175.0000	\$2,350.00
791-07.10 4IN STEEL GAS VALVE ASSEMBLY			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,050.0000	\$2,100.00
Madden Phillips Construction, Inc.		\$1,050.0000	\$2,100.00
Delta Contracting Company, LLC		\$1,000.0000	\$2,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,175.0000	\$2,350.00
791-10.04 RETIRE IN PLACE 2IN SERV CUT & PLUG			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$315.0000	\$630.00
Madden Phillips Construction, Inc.		\$315.0000	\$630.00
Delta Contracting Company, LLC		\$300.0000	\$600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$355.0000	\$710.00
791-10.05 RETIRE IN PLACE 4IN SERV CUT & PLUG			
	6.000 EACH		
Harold Coffey Construction Co., Inc.		\$262.5000	\$1,575.00
Madden Phillips Construction, Inc.		\$263.0000	\$1,578.00
Delta Contracting Company, LLC		\$250.0000	\$1,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$295.0000	\$1,770.00
791-10.10 RETIRE GAS MAIN			
	1.000 LS		
Harold Coffey Construction Co., Inc.		\$1,050.0000	\$1,050.00
Madden Phillips Construction, Inc.		\$1,050.0000	\$1,050.00
Delta Contracting Company, LLC		\$1,000.0000	\$1,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,175.0000	\$1,175.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
795-01.03 6IN DIP RESTRAINED JOINT WATER LINE			
	75.000 L.F.		
Harold Coffey Construction Co., Inc.		\$94.7500	\$7,106.25
Madden Phillips Construction, Inc.		\$75.0000	\$5,625.00
Delta Contracting Company, LLC		\$85.2500	\$6,393.75
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$80.0000	\$6,000.00
795-01.05 8IN DIP RESTRAINED JOINT WATER LINE			
	564.000 L.F.		
Harold Coffey Construction Co., Inc.		\$89.2500	\$50,337.00
Madden Phillips Construction, Inc.		\$90.2400	\$50,895.36
Delta Contracting Company, LLC		\$82.0000	\$46,248.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$95.0000	\$53,580.00
795-01.06 8IN DIP SLIP JOINT WATER LINE			
	1,280.000 L.F.		
Harold Coffey Construction Co., Inc.		\$78.7500	\$100,800.00
Madden Phillips Construction, Inc.		\$79.6600	\$101,964.80
Delta Contracting Company, LLC		\$73.0000	\$93,440.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$80.0000	\$102,400.00
795-01.07 10IN DIP RESTRAINED JOINT WATER LINE			
	147.000 L.F.		
Harold Coffey Construction Co., Inc.		\$96.6000	\$14,200.20
Madden Phillips Construction, Inc.		\$101.5000	\$14,920.50
Delta Contracting Company, LLC		\$89.0000	\$13,083.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$125.0000	\$18,375.00
795-01.08 10IN DIP SLIP JOINT WATER LINE			
	307.000 L.F.		
Harold Coffey Construction Co., Inc.		\$95.5500	\$29,333.85
Madden Phillips Construction, Inc.		\$88.3500	\$27,123.45
Delta Contracting Company, LLC		\$90.0000	\$27,630.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$95.0000	\$29,165.00
795-06.04 CONNECT TO 6IN WATER LINE			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$3,100.0000	\$3,100.00
Madden Phillips Construction, Inc.		\$2,500.0000	\$2,500.00
Delta Contracting Company, LLC		\$2,500.0000	\$2,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,355.0000	\$1,355.00
795-06.05 CONNECT TO 8IN WATER LINE			
	4.000 EACH		
Harold Coffey Construction Co., Inc.		\$3,255.0000	\$13,020.00
Madden Phillips Construction, Inc.		\$2,500.0000	\$10,000.00
Delta Contracting Company, LLC		\$2,500.0000	\$10,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,715.0000	\$6,860.00

		UNIT PRICE	EXTENSION
795-06.06 CONNECT TO 10IN WATER LINE			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$4,200.0000	\$4,200.00
Madden Phillips Construction, Inc.		\$3,500.0000	\$3,500.00
Delta Contracting Company, LLC		\$4,000.0000	\$4,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,265.0000	\$2,265.00
795-06.34 CUT AND CAP 8IN WATER LINE			
	3.000 EACH		
Harold Coffey Construction Co., Inc.		\$3,150.0000	\$9,450.00
Madden Phillips Construction, Inc.		\$1,350.0000	\$4,050.00
Delta Contracting Company, LLC		\$3,000.0000	\$9,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,365.0000	\$4,095.00
795-06.36 CUT & CAP 10IN WATER LINE			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$2,900.0000	\$2,900.00
Madden Phillips Construction, Inc.		\$1,515.0000	\$1,515.00
Delta Contracting Company, LLC		\$3,000.0000	\$3,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,665.0000	\$1,665.00
795-07.06 8IN X 8IN TAPPING SLEEVE AND VALVE			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$6,457.5000	\$12,915.00
Madden Phillips Construction, Inc.		\$6,930.0000	\$13,860.00
Delta Contracting Company, LLC		\$6,105.0000	\$12,210.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7,320.0000	\$14,640.00
795-08.04 6IN GATE VALVE ASSEMBLY			
	7.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,760.0000	\$12,320.00
Madden Phillips Construction, Inc.		\$2,295.0000	\$16,065.00
Delta Contracting Company, LLC		\$1,712.0000	\$11,984.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,210.0000	\$15,470.00
795-08.05 8IN GATE VALVE ASSEMBLY			
	6.000 EACH		
Harold Coffey Construction Co., Inc.		\$2,413.0000	\$14,478.00
Madden Phillips Construction, Inc.		\$2,952.0000	\$17,712.00
Delta Contracting Company, LLC		\$2,313.0000	\$13,878.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,055.0000	\$18,330.00
795-08.06 10IN GATE VALVE ASSEMBLY			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$3,176.0000	\$3,176.00
Madden Phillips Construction, Inc.		\$3,981.0000	\$3,981.00
Delta Contracting Company, LLC		\$3,147.0000	\$3,147.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,225.0000	\$4,225.00

		UNIT PRICE	EXTENSION
795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$2,210.0000	\$4,420.00
Madden Phillips Construction, Inc.		\$4,500.0000	\$9,000.00
Delta Contracting Company, LLC		\$1,800.0000	\$3,600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,550.0000	\$7,100.00
795-11.02 FIRE HYDRANT ASSEMBLY			
	6.000 EACH		
Harold Coffey Construction Co., Inc.		\$7,525.0000	\$45,150.00
Madden Phillips Construction, Inc.		\$4,450.0000	\$26,700.00
Delta Contracting Company, LLC		\$6,909.0000	\$41,454.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6,210.0000	\$37,260.00
795-11.12 RETIRE IN PLACE EXISTING WATER MAIN			
	2,205.000 L.F.		
Harold Coffey Construction Co., Inc.		\$8.5000	\$18,742.50
Madden Phillips Construction, Inc.		\$4.0000	\$8,820.00
Delta Contracting Company, LLC		\$9.0000	\$19,845.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$8.0000	\$17,640.00
795-12.01 REMOVE FIRE HYDRANT			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$2,310.0000	\$4,620.00
Madden Phillips Construction, Inc.		\$1,780.0000	\$3,560.00
Delta Contracting Company, LLC		\$2,000.0000	\$4,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,150.0000	\$4,300.00
795-13.01 DI FITTINGS			
	1,500.000 LB.		
Harold Coffey Construction Co., Inc.		\$7.5000	\$11,250.00
Madden Phillips Construction, Inc.		\$17.5000	\$26,250.00
Delta Contracting Company, LLC		\$7.3700	\$11,055.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$30,000.00
795-15.25 16IN STEEL CASING PIPE OPEN CUT METHOD			
	180.000 L.F.		
Harold Coffey Construction Co., Inc.		\$341.2500	\$61,425.00
Madden Phillips Construction, Inc.		\$490.0000	\$88,200.00
Delta Contracting Company, LLC		\$322.0000	\$57,960.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$260.0000	\$46,800.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
797-01.53 VENT PIPE ASSEMBLY			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$5,000.0000	\$5,000.00
Madden Phillips Construction, Inc.		\$3,705.0000	\$3,705.00
Delta Contracting Company, LLC		\$4,000.0000	\$4,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,000.0000	\$5,000.00
797-05.01 8IN DIP GRAVITY SEWER 0FT-6FT DEPTH			
	370.000 L.F.		
Harold Coffey Construction Co., Inc.		\$179.0000	\$66,230.00
Madden Phillips Construction, Inc.		\$166.0000	\$61,420.00
Delta Contracting Company, LLC		\$172.0000	\$63,640.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$125.0000	\$46,250.00
797-05.02 8IN DIP GRAVITY SEWER 6FT-12FT DEPTH			
	1,783.000 L.F.		
Harold Coffey Construction Co., Inc.		\$187.9500	\$335,114.85
Madden Phillips Construction, Inc.		\$182.0000	\$324,506.00
Delta Contracting Company, LLC		\$172.0000	\$306,676.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$130.0000	\$231,790.00
797-05.09 12IN DIP GRAVITY SEWER 0FT-6FT DEPTH			
	655.000 L.F.		
Harold Coffey Construction Co., Inc.		\$230.0000	\$150,650.00
Madden Phillips Construction, Inc.		\$199.6700	\$130,783.85
Delta Contracting Company, LLC		\$220.0000	\$144,100.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$170.0000	\$111,350.00
797-05.10 12IN DIP GRAVITY SEWER 6FT-12FT DEPTH			
	63.000 L.F.		
Harold Coffey Construction Co., Inc.		\$230.0000	\$14,490.00
Madden Phillips Construction, Inc.		\$217.0000	\$13,671.00
Delta Contracting Company, LLC		\$220.0000	\$13,860.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$185.0000	\$11,655.00
797-06.93 OPEN CUT 24IN STEEL CASING PIPE			
	566.000 L.F.		
Harold Coffey Construction Co., Inc.		\$577.5000	\$326,865.00
Madden Phillips Construction, Inc.		\$535.0000	\$302,810.00
Delta Contracting Company, LLC		\$500.0000	\$283,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$405.0000	\$229,230.00
797-07.02 48IN MANHOLE 4FT-6FT DEPTH			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$7,600.0000	\$7,600.00
Madden Phillips Construction, Inc.		\$5,450.0000	\$5,450.00
Delta Contracting Company, LLC		\$7,400.0000	\$7,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,000.0000	\$5,000.00

		UNIT PRICE	EXTENSION
797-07.03 48IN MANHOLE 6FT-8FT DEPTH	11.000 EACH		
Harold Coffey Construction Co., Inc.		\$10,290.0000	\$113,190.00
Madden Phillips Construction, Inc.		\$7,325.0000	\$80,575.00
Delta Contracting Company, LLC		\$9,300.0000	\$102,300.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,500.0000	\$60,500.00
797-07.30 72IN MANHOLE 16FT-20FT DEPTH	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$19,000.0000	\$19,000.00
Madden Phillips Construction, Inc.		\$17,200.0000	\$17,200.00
Delta Contracting Company, LLC		\$17,622.0000	\$17,622.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$10,500.0000	\$10,500.00
797-07.63 REPLACE MANHOLE CASTING	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$2,250.0000	\$4,500.00
Madden Phillips Construction, Inc.		\$1,200.0000	\$2,400.00
Delta Contracting Company, LLC		\$2,100.0000	\$4,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,785.0000	\$3,570.00
797-10.02 CONNECT 8IN SEWER TO EXIST. MANHOLE	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$6,100.0000	\$6,100.00
Madden Phillips Construction, Inc.		\$2,300.0000	\$2,300.00
Delta Contracting Company, LLC		\$6,000.0000	\$6,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,000.0000	\$5,000.00
797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$6,300.0000	\$12,600.00
Madden Phillips Construction, Inc.		\$1,200.0000	\$2,400.00
Delta Contracting Company, LLC		\$6,000.0000	\$12,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,000.0000	\$10,000.00
797-10.10 CONNECT EX.10-18IN SEWER TO NEW MANHOLE	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$7,260.0000	\$14,520.00
Madden Phillips Construction, Inc.		\$2,500.0000	\$5,000.00
Delta Contracting Company, LLC		\$7,000.0000	\$14,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$13,500.0000	\$27,000.00
797-11.25 RETIREIN PLACE 48IN MANHOLE	7.000 EACH		
Harold Coffey Construction Co., Inc.		\$3,615.0000	\$25,305.00
Madden Phillips Construction, Inc.		\$1,880.0000	\$13,160.00
Delta Contracting Company, LLC		\$3,500.0000	\$24,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,000.0000	\$14,000.00

UNIT PRICE EXTENSION

797-11.31 RETIREIN PLACE EXISTING SEWER 8IN-14IN

2,620.000 L.F.

Harold Coffey Construction Co., Inc.	\$11.0000	\$28,820.00
Madden Phillips Construction, Inc.	\$4.0000	\$10,480.00
Delta Contracting Company, LLC	\$10.0000	\$26,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$20.0000	\$52,400.00

ROADWAY ALTERNATE AA1 CATEGORY

203-06 WATER

2,297.918 M.G.

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

104,953.199 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

6,509.579 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

7,074.449 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

9,065.962 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

5,319.989 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

154.973 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

402-02 AGGREGATE FOR COVER MATERIAL (PC)

550.750 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

78.917 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

2,844.779 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

411-02.10 ACS MIX(PG70-22) GRADING D

3,424.952 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

710-05 LATERAL UNDERDRAIN

3,704.488 L.F.

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

ROADWAY ALTERNATE AA2 CATEGORY		UNIT PRICE	EXTENSION
203-06	WATER		
	2,025.878 M.G.		
	Harold Coffey Construction Co., Inc.	\$25.0000	\$50,646.95
	Madden Phillips Construction, Inc.	\$35.0000	\$70,905.73
	Delta Contracting Company, LLC	\$34.0500	\$68,981.15
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$15.0000	\$30,388.17
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	53,517.885 TON		
	Harold Coffey Construction Co., Inc.	\$38.5000	\$2,060,438.57
	Madden Phillips Construction, Inc.	\$37.2500	\$1,993,541.22
	Delta Contracting Company, LLC	\$50.2500	\$2,689,273.72
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$47.5000	\$2,542,099.54
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
	6,509.579 TON		
	Harold Coffey Construction Co., Inc.	\$100.8000	\$656,165.56
	Madden Phillips Construction, Inc.	\$103.3300	\$672,634.80
	Delta Contracting Company, LLC	\$100.8000	\$656,165.56
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$112.0000	\$729,072.85
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S		
	7,074.449 TON		
	Harold Coffey Construction Co., Inc.	\$95.2500	\$673,841.27
	Madden Phillips Construction, Inc.	\$97.6300	\$690,678.46
	Delta Contracting Company, LLC	\$95.2500	\$673,841.27
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$105.0000	\$742,817.15
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A		
	9,065.962 TON		
	Harold Coffey Construction Co., Inc.	\$90.5000	\$820,469.56
	Madden Phillips Construction, Inc.	\$92.7600	\$840,958.64
	Delta Contracting Company, LLC	\$90.5000	\$820,469.56
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$100.0000	\$906,596.20
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2		
	5,319.989 TON		
	Harold Coffey Construction Co., Inc.	\$108.5000	\$577,218.81
	Madden Phillips Construction, Inc.	\$111.2200	\$591,689.18
	Delta Contracting Company, LLC	\$108.5000	\$577,218.81
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$120.0000	\$638,398.68
309-01.01	MINERAL AGGREGATE (A-CBC)		
	13,393.123 TON		
	Harold Coffey Construction Co., Inc.	\$38.5000	\$515,635.24
	Madden Phillips Construction, Inc.	\$36.0500	\$482,822.08
	Delta Contracting Company, LLC	\$49.5000	\$662,959.59
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$50.0000	\$669,656.15

		UNIT PRICE	EXTENSION
309-01.02 PORTLAND CEMENT (A-CBC)			
	652.495 TON		
Harold Coffey Construction Co., Inc.		\$295.0000	\$192,486.03
Madden Phillips Construction, Inc.		\$353.0000	\$230,330.74
Delta Contracting Company, LLC		\$408.0000	\$266,217.96
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$350.0000	\$228,373.25
309-02 BITUMINOUS MATERIAL (A-CBC)			
	38.344 TON		
Harold Coffey Construction Co., Inc.		\$2,000.0000	\$76,688.00
Madden Phillips Construction, Inc.		\$2,400.0000	\$92,025.60
Delta Contracting Company, LLC		\$200.0000	\$7,668.80
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,500.0000	\$57,516.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	154.973 TON		
Harold Coffey Construction Co., Inc.		\$100.0000	\$15,497.30
Madden Phillips Construction, Inc.		\$1,102.0000	\$170,780.25
Delta Contracting Company, LLC		\$1,075.0000	\$166,595.98
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,200.0000	\$185,967.60
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	550.750 TON		
Harold Coffey Construction Co., Inc.		\$5.0000	\$2,753.75
Madden Phillips Construction, Inc.		\$56.3800	\$31,051.29
Delta Contracting Company, LLC		\$55.0000	\$30,291.25
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$60.0000	\$33,045.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	78.917 TON		
Harold Coffey Construction Co., Inc.		\$1,050.0000	\$82,862.85
Madden Phillips Construction, Inc.		\$1,077.0000	\$84,993.61
Delta Contracting Company, LLC		\$1,050.0000	\$82,862.85
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,165.0000	\$91,938.31
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	2,844.779 TON		
Harold Coffey Construction Co., Inc.		\$101.7500	\$289,456.26
Madden Phillips Construction, Inc.		\$104.3000	\$296,710.45
Delta Contracting Company, LLC		\$101.7500	\$289,456.26
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$115.0000	\$327,149.59
411-02.10 ACS MIX(PG70-22) GRADING D			
	3,424.952 TON		
Harold Coffey Construction Co., Inc.		\$116.5000	\$399,006.91
Madden Phillips Construction, Inc.		\$119.4100	\$408,973.52
Delta Contracting Company, LLC		\$116.5000	\$399,006.91
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$130.0000	\$445,243.76

710-05 LATERAL UNDERDRAIN

3,704.488 L.F.

UNIT PRICE

EXTENSION

Harold Coffey Construction Co., Inc.	\$5.0000	\$18,522.44
Madden Phillips Construction, Inc.	\$24.0000	\$88,907.71
Delta Contracting Company, LLC	\$5.0000	\$18,522.44
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$6.0000	\$22,226.93

ROADWAY ALTERNATE AA3 CATEGORY

203-06 WATER

2,101.303 M.G.

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

78,608.147 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

2,984.426 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

386.272 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

654.608 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

315.560 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

313-03 TREATED PERMEABLE BASE

75,905.353 S.Y.

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) **147.311 TON**

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

402-02 AGGREGATE FOR COVER MATERIAL (PC) **523.521 TON**

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) **22.827 TON**

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER **864.319 TON**

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

411-02.10 ACS MIX(PG70-22) GRADING D **490.939 TON**

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

501-01.01 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 8" **74,885.406 S.Y.**

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

710-05 LATERAL UNDERDRAIN **2,444.527 L.F.**

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

ROADWAY ALTERNATE AA4 CATEGORY

203-06 WATER

1,965.629 M.G.

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

41,265.782 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

2,984.426 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

386.272 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

654.608 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

315.560 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

309-01.01 MINERAL AGGREGATE (A-CBC)

17,128.568 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

309-01.02 PORTLAND CEMENT (A-CBC)

834.481 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

309-02 BITUMINOUS MATERIAL (A-CBC)

65.719 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

313-03 TREATED PERMEABLE BASE

75,905.353 S.Y.

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

147.311 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

402-02 AGGREGATE FOR COVER MATERIAL (PC)

523.521 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

22.827 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

864.319 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

UNIT PRICE

EXTENSION

411-02.10 ACS MIX(PG70-22) GRADING D

490.939 TON

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

501-01.01 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 8"

74,885.406 S.Y.

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

710-05 LATERAL UNDERDRAIN

2,444.527 L.F.

Harold Coffey Construction Co., Inc.
 Madden Phillips Construction, Inc.
 Delta Contracting Company, LLC
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

SUB-TOTAL ROADWAY

Harold Coffey Construction Co., Inc.	\$20,971,432.45
Madden Phillips Construction, Inc.	\$23,743,866.78
Delta Contracting Company, LLC	\$25,115,111.06
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$29,753,057.33

SUB-TOTAL UTILITY

Harold Coffey Construction Co., Inc.	\$503,467.70
Madden Phillips Construction, Inc.	\$552,282.83
Delta Contracting Company, LLC	\$464,410.56
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$627,589.85

SUB-TOTAL UTILITY

Harold Coffey Construction Co., Inc.	\$259,361.00
Madden Phillips Construction, Inc.	\$259,195.56
Delta Contracting Company, LLC	\$246,824.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$301,220.00

SUB-TOTAL UTILITY

Harold Coffey Construction Co., Inc.	\$422,943.80
Madden Phillips Construction, Inc.	\$436,242.11
Delta Contracting Company, LLC	\$394,427.75
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$421,525.00

SUB-TOTAL UTILITY

Harold Coffey Construction Co., Inc.	\$1,129,984.85
Madden Phillips Construction, Inc.	\$975,860.85
Delta Contracting Company, LLC	\$1,029,498.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$823,245.00

SUB-TOTAL ROADWAY ALTERNATE AA1

SUB-TOTAL ROADWAY ALTERNATE AA2

Harold Coffey Construction Co., Inc.	\$6,431,689.50
Madden Phillips Construction, Inc.	\$6,747,003.28
Delta Contracting Company, LLC	\$7,409,532.11
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$7,650,489.18

SUB-TOTAL ROADWAY ALTERNATE AA3

SUB-TOTAL ROADWAY ALTERNATE AA4

TOTAL CONTRACT

Harold Coffey Construction Co., Inc.	\$29,718,879.30
Madden Phillips Construction, Inc.	\$32,714,451.41
Delta Contracting Company, LLC	\$34,659,803.98
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$39,577,126.36

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

FAYETTE COUNTY (Contract No. CNW133 Call 024)

24958-3502-04

THE GRADING, DRAINAGE, CONSTRUCTION OF A RETAINING WALL AND PAVING ON A S.I.A. ROUTE SERVING PROJECT HAVEN (PYRAMEX)

PROJECT LENGTH - 0.265 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

	TOTAL CONTRACT
Madden Phillips Construction, Inc.	\$1,970,738.67
Delta Contracting Company, LLC	\$2,891,733.61
Norris Bros. Excavating, LLC	\$3,806,661.26

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Madden Phillips Construction, Inc.	\$21,160.0000	\$21,160.00
	Delta Contracting Company, LLC	\$95,000.0000	\$95,000.00
	Norris Bros. Excavating, LLC	\$172,848.1600	\$172,848.16
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Madden Phillips Construction, Inc.	\$21,000.0000	\$21,000.00
	Delta Contracting Company, LLC	\$200,000.0000	\$200,000.00
	Norris Bros. Excavating, LLC	\$450,755.9600	\$450,755.96
202-01.13	REMOVAL OF PIPE (24" ,STA. 20+42)		
		27.000 L.F.	
	Madden Phillips Construction, Inc.	\$22.0000	\$594.00
	Delta Contracting Company, LLC	\$27.0000	\$729.00
	Norris Bros. Excavating, LLC	\$56.7400	\$1,531.98
202-02.01	REMOVAL OF PIPE (84" ,STA. 16+79.34)		
		66.000 L.F.	
	Madden Phillips Construction, Inc.	\$100.0000	\$6,600.00
	Delta Contracting Company, LLC	\$40.0000	\$2,640.00
	Norris Bros. Excavating, LLC	\$36.3100	\$2,396.46
202-02.02	REMOVAL OF PIPE (24" ,STA. 15+61.33)		
		43.000 L.F.	
	Madden Phillips Construction, Inc.	\$22.0000	\$946.00
	Delta Contracting Company, LLC	\$27.0000	\$1,161.00
	Norris Bros. Excavating, LLC	\$41.1000	\$1,767.30
202-02.03	REMOVAL OF PIPE (18" ,STA. 17+11.96)		
		96.000 L.F.	
	Madden Phillips Construction, Inc.	\$22.0000	\$2,112.00
	Delta Contracting Company, LLC	\$19.0000	\$1,824.00
	Norris Bros. Excavating, LLC	\$24.3700	\$2,339.52
202-02.04	REMOVAL OF PIPE (18" ,STA. 23+14.79)		
		106.000 L.F.	
	Madden Phillips Construction, Inc.	\$22.0000	\$2,332.00
	Delta Contracting Company, LLC	\$19.0000	\$2,014.00
	Norris Bros. Excavating, LLC	\$35.3400	\$3,746.04
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		9,842.000 C.Y.	
	Madden Phillips Construction, Inc.	\$9.1500	\$90,054.30
	Delta Contracting Company, LLC	\$45.2500	\$445,350.50
	Norris Bros. Excavating, LLC	\$18.0000	\$177,156.00

		UNIT PRICE	EXTENSION
203-03.01 BORROW EXCAVATION (SELECT MATERIAL)			
	74.000 C.Y.		
Madden Phillips Construction, Inc.		\$28.0000	\$2,072.00
Delta Contracting Company, LLC		\$60.0000	\$4,440.00
Norris Bros. Excavating, LLC		\$120.0000	\$8,880.00
203-05 UNDERCUTTING			
	242.000 C.Y.		
Madden Phillips Construction, Inc.		\$42.0000	\$10,164.00
Delta Contracting Company, LLC		\$45.2500	\$10,950.50
Norris Bros. Excavating, LLC		\$8.8300	\$2,136.86
203-06 WATER			
	61.000 M.G.		
Madden Phillips Construction, Inc.		\$64.0000	\$3,904.00
Delta Contracting Company, LLC		\$40.0000	\$2,440.00
Norris Bros. Excavating, LLC		\$4.3200	\$263.52
204-08 FOUNDATION FILL MATERIAL			
	21.000 C.Y.		
Madden Phillips Construction, Inc.		\$110.0000	\$2,310.00
Delta Contracting Company, LLC		\$100.0000	\$2,100.00
Norris Bros. Excavating, LLC		\$91.1000	\$1,913.10
209-03.67 STREAM MITIGATION – WOOD TOE W/REINFORCED EARTH			
	550.000 L.F.		
Madden Phillips Construction, Inc.		\$75.0000	\$41,250.00
Delta Contracting Company, LLC		\$200.0000	\$110,000.00
Norris Bros. Excavating, LLC		\$85.0000	\$46,750.00
209-05 SEDIMENT REMOVAL			
	145.000 C.Y.		
Madden Phillips Construction, Inc.		\$13.0000	\$1,885.00
Delta Contracting Company, LLC		\$40.0000	\$5,800.00
Norris Bros. Excavating, LLC		\$85.0000	\$12,325.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	3,366.000 L.F.		
Madden Phillips Construction, Inc.		\$5.5000	\$18,513.00
Delta Contracting Company, LLC		\$5.0000	\$16,830.00
Norris Bros. Excavating, LLC		\$3.8500	\$12,959.10
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	1,291.000 L.F.		
Madden Phillips Construction, Inc.		\$2.2500	\$2,904.75
Delta Contracting Company, LLC		\$2.5000	\$3,227.50
Norris Bros. Excavating, LLC		\$1.6500	\$2,130.15

		UNIT PRICE	EXTENSION
209-08.08 ENHANCED ROCK CHECK DAM			
	2.000 EACH		
Madden Phillips Construction, Inc.		\$2,250.0000	\$4,500.00
Delta Contracting Company, LLC		\$1,000.0000	\$2,000.00
Norris Bros. Excavating, LLC		\$517.7800	\$1,035.56
209-09.01 SANDBAGS			
	100.000 BAG		
Madden Phillips Construction, Inc.		\$12.0000	\$1,200.00
Delta Contracting Company, LLC		\$8.5000	\$850.00
Norris Bros. Excavating, LLC		\$6.1500	\$615.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	3.000 EACH		
Madden Phillips Construction, Inc.		\$800.0000	\$2,400.00
Delta Contracting Company, LLC		\$400.0000	\$1,200.00
Norris Bros. Excavating, LLC		\$942.2900	\$2,826.87
209-20.04 POLYETHYLENE SHEETING (10 MIL.)			
	200.000 S.Y.		
Madden Phillips Construction, Inc.		\$10.0000	\$2,000.00
Delta Contracting Company, LLC		\$7.5000	\$1,500.00
Norris Bros. Excavating, LLC		\$8.4000	\$1,680.00
209-65.14 TEMPORARY STREAM DIVERSION			
	1.000 LS		
Madden Phillips Construction, Inc.		\$1,000.0000	\$1,000.00
Delta Contracting Company, LLC		\$55,000.0000	\$55,000.00
Norris Bros. Excavating, LLC		\$28,000.0000	\$28,000.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	4,988.000 TON		
Madden Phillips Construction, Inc.		\$36.0000	\$179,568.00
Delta Contracting Company, LLC		\$39.0000	\$194,532.00
Norris Bros. Excavating, LLC		\$25.8400	\$128,889.92
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	644.000 TON		
Madden Phillips Construction, Inc.		\$37.5000	\$24,150.00
Delta Contracting Company, LLC		\$60.0000	\$38,640.00
Norris Bros. Excavating, LLC		\$34.0200	\$21,908.88
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)			
	100.000 TON		
Madden Phillips Construction, Inc.		\$37.5000	\$3,750.00
Delta Contracting Company, LLC		\$42.0000	\$4,200.00
Norris Bros. Excavating, LLC		\$40.5800	\$4,058.00

		UNIT PRICE	EXTENSION
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	139.000 TON		
Madden Phillips Construction, Inc.		\$44.0000	\$6,116.00
Delta Contracting Company, LLC		\$60.0000	\$8,340.00
Norris Bros. Excavating, LLC		\$46.9500	\$6,526.05
303-10.03 MINERAL AGGREGATE (SIZE 68)			
	4.200 TON		
Madden Phillips Construction, Inc.		\$57.0000	\$239.40
Delta Contracting Company, LLC		\$200.0000	\$840.00
Norris Bros. Excavating, LLC		\$52.0000	\$218.40
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	1,128.000 TON		
Madden Phillips Construction, Inc.		\$155.0300	\$174,873.84
Delta Contracting Company, LLC		\$151.2500	\$170,610.00
Norris Bros. Excavating, LLC		\$90.0000	\$101,520.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	847.000 TON		
Madden Phillips Construction, Inc.		\$173.7400	\$147,157.78
Delta Contracting Company, LLC		\$169.5000	\$143,566.50
Norris Bros. Excavating, LLC		\$90.0000	\$76,230.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	8.000 TON		
Madden Phillips Construction, Inc.		\$1,280.0000	\$10,240.00
Delta Contracting Company, LLC		\$1,225.0000	\$9,800.00
Norris Bros. Excavating, LLC		\$693.8800	\$5,551.04
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	28.000 TON		
Madden Phillips Construction, Inc.		\$88.0000	\$2,464.00
Delta Contracting Company, LLC		\$85.7000	\$2,399.60
Norris Bros. Excavating, LLC		\$693.8800	\$19,428.64
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	4.000 TON		
Madden Phillips Construction, Inc.		\$1,600.0000	\$6,400.00
Delta Contracting Company, LLC		\$1,500.0000	\$6,000.00
Norris Bros. Excavating, LLC		\$752.6200	\$3,010.48
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	44.000 L.F.		
Madden Phillips Construction, Inc.		\$10.0000	\$440.00
Delta Contracting Company, LLC		\$10.0000	\$440.00
Norris Bros. Excavating, LLC		\$5.0600	\$222.64

		UNIT PRICE	EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D	422.000 TON		
Madden Phillips Construction, Inc.		\$176.5600	\$74,508.32
Delta Contracting Company, LLC		\$172.2500	\$72,689.50
Norris Bros. Excavating, LLC		\$135.4800	\$57,172.56
604-07.01 RETAINING WALL (MODULAR BLOCK GRAVITY)	525.000 S.F.		
Madden Phillips Construction, Inc.		\$144.5000	\$75,862.50
Delta Contracting Company, LLC		\$250.0000	\$131,250.00
Norris Bros. Excavating, LLC		\$109.9000	\$57,697.50
607-39.02 18" PIPE CULVERT (SIDE DRAIN)	356.000 L.F.		
Madden Phillips Construction, Inc.		\$55.1900	\$19,647.64
Delta Contracting Company, LLC		\$39.0000	\$13,884.00
Norris Bros. Excavating, LLC		\$70.2200	\$24,998.32
607-39.03 24" PIPE CULVERT (SIDE DRAIN)	67.000 L.F.		
Madden Phillips Construction, Inc.		\$69.2700	\$4,641.09
Delta Contracting Company, LLC		\$57.0000	\$3,819.00
Norris Bros. Excavating, LLC		\$93.2100	\$6,245.07
607-50.06 PRECAST CONCRETE BOX CULVERT (12' X 8')	74.000 L.F.		
Madden Phillips Construction, Inc.		\$3,660.0000	\$270,840.00
Delta Contracting Company, LLC		\$5,050.0000	\$373,700.00
Norris Bros. Excavating, LLC		\$5,000.0000	\$370,000.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1	3.000 EACH		
Madden Phillips Construction, Inc.		\$3,600.0000	\$10,800.00
Delta Contracting Company, LLC		\$2,507.1200	\$7,521.36
Norris Bros. Excavating, LLC		\$2,331.0600	\$6,993.18
611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1	2.000 EACH		
Madden Phillips Construction, Inc.		\$4,100.0000	\$8,200.00
Delta Contracting Company, LLC		\$3,211.7700	\$6,423.54
Norris Bros. Excavating, LLC		\$2,569.1400	\$5,138.28
611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1	2.000 EACH		
Madden Phillips Construction, Inc.		\$4,750.0000	\$9,500.00
Delta Contracting Company, LLC		\$3,405.2300	\$6,810.46
Norris Bros. Excavating, LLC		\$3,475.8000	\$6,951.60

		UNIT PRICE	EXTENSION
620-15 HANDRAIL ASSEMBLY (PEDESTRIAN SAFETY RAIL)			
	188.000 L.F.		
Madden Phillips Construction, Inc.		\$180.0000	\$33,840.00
Delta Contracting Company, LLC		\$300.0000	\$56,400.00
Norris Bros. Excavating, LLC		\$150.0000	\$28,200.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	72.000 L.F.		
Madden Phillips Construction, Inc.		\$85.1900	\$6,133.68
Delta Contracting Company, LLC		\$45.0000	\$3,240.00
Norris Bros. Excavating, LLC		\$30.3900	\$2,188.08
705-01.04 METAL BEAM GUARD FENCE			
	32.000 L.F.		
Madden Phillips Construction, Inc.		\$114.4800	\$3,663.36
Delta Contracting Company, LLC		\$106.0000	\$3,392.00
Norris Bros. Excavating, LLC		\$99.9100	\$3,197.12
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	2.000 EACH		
Madden Phillips Construction, Inc.		\$1,620.0000	\$3,240.00
Delta Contracting Company, LLC		\$1,500.0000	\$3,000.00
Norris Bros. Excavating, LLC		\$1,140.0000	\$2,280.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	310.000 L.F.		
Madden Phillips Construction, Inc.		\$43.2000	\$13,392.00
Delta Contracting Company, LLC		\$40.0000	\$12,400.00
Norris Bros. Excavating, LLC		\$30.5700	\$9,476.70
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	2.000 EACH		
Madden Phillips Construction, Inc.		\$1,269.0000	\$2,538.00
Delta Contracting Company, LLC		\$1,175.0000	\$2,350.00
Norris Bros. Excavating, LLC		\$812.5300	\$1,625.06
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	2.000 EACH		
Madden Phillips Construction, Inc.		\$3,672.0000	\$7,344.00
Delta Contracting Company, LLC		\$3,400.0000	\$6,800.00
Norris Bros. Excavating, LLC		\$3,002.1600	\$6,004.32
706-10.26 ROUNDED END ELEMENT			
	2.000 EACH		
Madden Phillips Construction, Inc.		\$405.0000	\$810.00
Delta Contracting Company, LLC		\$375.0000	\$750.00
Norris Bros. Excavating, LLC		\$178.3950	\$356.79

		UNIT PRICE	EXTENSION
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	89.000 L.F.		
Madden Phillips Construction, Inc.		\$4.5000	\$400.50
Delta Contracting Company, LLC		\$4.0000	\$356.00
Norris Bros. Excavating, LLC		\$1.7500	\$155.75
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	115.000 TON		
Madden Phillips Construction, Inc.		\$65.0000	\$7,475.00
Delta Contracting Company, LLC		\$70.0000	\$8,050.00
Norris Bros. Excavating, LLC		\$40.8500	\$4,697.75
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	46.000 TON		
Madden Phillips Construction, Inc.		\$65.0000	\$2,990.00
Delta Contracting Company, LLC		\$70.0000	\$3,220.00
Norris Bros. Excavating, LLC		\$40.4700	\$1,861.62
709-05.09 MACHINED RIP-RAP (CLASS C)			
	113.000 TON		
Madden Phillips Construction, Inc.		\$67.0000	\$7,571.00
Delta Contracting Company, LLC		\$70.0000	\$7,910.00
Norris Bros. Excavating, LLC		\$50.3000	\$5,683.90
710-10.02 6" PERFORATED PLASTIC PIPE			
	30.000 L.F.		
Madden Phillips Construction, Inc.		\$15.0000	\$450.00
Delta Contracting Company, LLC		\$40.0000	\$1,200.00
Norris Bros. Excavating, LLC		\$48.2700	\$1,448.10
712-01 TRAFFIC CONTROL			
	1.000 LS		
Madden Phillips Construction, Inc.		\$19,560.0000	\$19,560.00
Delta Contracting Company, LLC		\$43,350.0000	\$43,350.00
Norris Bros. Excavating, LLC		\$90,982.7600	\$90,982.76
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	2,492.000 L.F.		
Madden Phillips Construction, Inc.		\$47.0000	\$117,124.00
Delta Contracting Company, LLC		\$22.0000	\$54,824.00
Norris Bros. Excavating, LLC		\$48.5100	\$120,886.92
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	6.000 EACH		
Madden Phillips Construction, Inc.		\$6,480.0000	\$38,880.00
Delta Contracting Company, LLC		\$6,000.0000	\$36,000.00
Norris Bros. Excavating, LLC		\$11,083.9400	\$66,503.64

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	31.000 EACH		
Madden Phillips Construction, Inc.		\$41.6000	\$1,289.60
Delta Contracting Company, LLC		\$35.0000	\$1,085.00
Norris Bros. Excavating, LLC		\$32.9900	\$1,022.69
712-04.50 BARRIER RAIL DELINEATOR			
	125.000 EACH		
Madden Phillips Construction, Inc.		\$14.5600	\$1,820.00
Delta Contracting Company, LLC		\$10.0000	\$1,250.00
Norris Bros. Excavating, LLC		\$10.9900	\$1,373.75
712-05.01 WARNING LIGHTS (TYPE A)			
	76.000 EACH		
Madden Phillips Construction, Inc.		\$46.8000	\$3,556.80
Delta Contracting Company, LLC		\$25.0000	\$1,900.00
Norris Bros. Excavating, LLC		\$20.1000	\$1,527.60
712-05.03 WARNING LIGHTS (TYPE C)			
	20.000 EACH		
Madden Phillips Construction, Inc.		\$46.8000	\$936.00
Delta Contracting Company, LLC		\$25.0000	\$500.00
Norris Bros. Excavating, LLC		\$26.3300	\$526.60
712-06 SIGNS (CONSTRUCTION)			
	1,164.000 S.F.		
Madden Phillips Construction, Inc.		\$8.0600	\$9,381.84
Delta Contracting Company, LLC		\$7.1000	\$8,264.40
Norris Bros. Excavating, LLC		\$8.4000	\$9,777.60
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	123.000 L.F.		
Madden Phillips Construction, Inc.		\$14.5600	\$1,790.88
Delta Contracting Company, LLC		\$12.0000	\$1,476.00
Norris Bros. Excavating, LLC		\$17.6400	\$2,169.72
712-08.03 ARROW BOARD (TYPE C)			
	1.000 EACH		
Madden Phillips Construction, Inc.		\$1,248.0000	\$1,248.00
Delta Contracting Company, LLC		\$850.0000	\$850.00
Norris Bros. Excavating, LLC		\$1,240.4600	\$1,240.46
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	4,000.000 L.F.		
Madden Phillips Construction, Inc.		\$4.3200	\$17,280.00
Delta Contracting Company, LLC		\$4.0000	\$16,000.00
Norris Bros. Excavating, LLC		\$3.1300	\$12,520.00

		UNIT PRICE	EXTENSION
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	2,792.000 L.F.		
Madden Phillips Construction, Inc.		\$6.4800	\$18,092.16
Delta Contracting Company, LLC		\$6.0000	\$16,752.00
Norris Bros. Excavating, LLC		\$3.3900	\$9,464.88
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)	24.000 L.F.		
Madden Phillips Construction, Inc.		\$32.4000	\$777.60
Delta Contracting Company, LLC		\$30.0000	\$720.00
Norris Bros. Excavating, LLC		\$28.5300	\$684.72
713-15.36 REMOVE SIGN, SUPPORT & FOOTING	2.000 EACH		
Madden Phillips Construction, Inc.		\$104.0000	\$208.00
Delta Contracting Company, LLC		\$25.0000	\$50.00
Norris Bros. Excavating, LLC		\$30.8100	\$61.62
713-16.01 CHANGEABLE MESSAGE SIGN UNIT	2.000 EACH		
Madden Phillips Construction, Inc.		\$6,240.0000	\$12,480.00
Delta Contracting Company, LLC		\$6,000.0000	\$12,000.00
Norris Bros. Excavating, LLC		\$7,672.1600	\$15,344.32
713-16.20 SIGNS (PROTECTED AREA SIGN)	12.000 EACH		
Madden Phillips Construction, Inc.		\$312.0000	\$3,744.00
Delta Contracting Company, LLC		\$225.0000	\$2,700.00
Norris Bros. Excavating, LLC		\$584.4600	\$7,013.52
713-16.21 SIGNS (40MPH)	1.000 EACH		
Madden Phillips Construction, Inc.		\$312.0000	\$312.00
Delta Contracting Company, LLC		\$210.0000	\$210.00
Norris Bros. Excavating, LLC		\$302.9000	\$302.90
713-16.22 SIGNS (DEER CROSSING)	1.000 EACH		
Madden Phillips Construction, Inc.		\$364.0000	\$364.00
Delta Contracting Company, LLC		\$215.0000	\$215.00
Norris Bros. Excavating, LLC		\$375.3800	\$375.38
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	10.000 S.Y.		
Madden Phillips Construction, Inc.		\$54.0000	\$540.00
Delta Contracting Company, LLC		\$50.0000	\$500.00
Norris Bros. Excavating, LLC		\$25.9900	\$259.90

		UNIT PRICE	EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	8.000 EACH		
Madden Phillips Construction, Inc.		\$270.0000	\$2,160.00
Delta Contracting Company, LLC		\$250.0000	\$2,000.00
Norris Bros. Excavating, LLC		\$190.7300	\$1,525.84
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	0.800 L.M.		
Madden Phillips Construction, Inc.		\$3,780.0000	\$3,024.00
Delta Contracting Company, LLC		\$3,500.0000	\$2,800.00
Norris Bros. Excavating, LLC		\$1,305.9000	\$1,044.72
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	1.190 L.M.		
Madden Phillips Construction, Inc.		\$5,670.0000	\$6,747.30
Delta Contracting Company, LLC		\$5,250.0000	\$6,247.50
Norris Bros. Excavating, LLC		\$2,774.2300	\$3,301.33
717-01 MOBILIZATION	1.000 LS		
Madden Phillips Construction, Inc.		\$138,416.0000	\$138,416.00
Delta Contracting Company, LLC		\$140,715.0000	\$140,715.00
Norris Bros. Excavating, LLC		\$1,324,494.2900	\$1,324,494.29
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM	1.000 EACH		
Madden Phillips Construction, Inc.		\$40,000.0000	\$40,000.00
Delta Contracting Company, LLC		\$32,000.0000	\$32,000.00
Norris Bros. Excavating, LLC		\$22,642.2500	\$22,642.25
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)	689.000 S.Y.		
Madden Phillips Construction, Inc.		\$4.5000	\$3,100.50
Delta Contracting Company, LLC		\$3.5000	\$2,411.50
Norris Bros. Excavating, LLC		\$3.3900	\$2,335.71
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)	100.000 S.Y.		
Madden Phillips Construction, Inc.		\$7.0000	\$700.00
Delta Contracting Company, LLC		\$3.0000	\$300.00
Norris Bros. Excavating, LLC		\$1.5300	\$153.00
740-11.04 TEMPORARY SEDIMENT TUBE 20IN	866.000 L.F.		
Madden Phillips Construction, Inc.		\$5.5000	\$4,763.00
Delta Contracting Company, LLC		\$5.0000	\$4,330.00
Norris Bros. Excavating, LLC		\$3.9600	\$3,429.36

		UNIT PRICE	EXTENSION
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	79.000 UNIT		
Madden Phillips Construction, Inc.		\$33.0000	\$2,607.00
Delta Contracting Company, LLC		\$30.0000	\$2,370.00
Norris Bros. Excavating, LLC		\$25.8100	\$2,038.99
801-02.08 TEMPORARY SEEDING (WITHOUT MULCH)			
	10.000 UNIT		
Madden Phillips Construction, Inc.		\$33.0000	\$330.00
Delta Contracting Company, LLC		\$30.0000	\$300.00
Norris Bros. Excavating, LLC		\$19.4000	\$194.00
801-03 WATER (SEEDING & SODDING)			
	95.000 M.G.		
Madden Phillips Construction, Inc.		\$30.0000	\$2,850.00
Delta Contracting Company, LLC		\$1.0000	\$95.00
Norris Bros. Excavating, LLC		\$36.5900	\$3,476.05
802-02.38 CUTTINGS: PLATANUS OCCIDENTALIS (18IN-24IN)			
	194.000 EACH		
Madden Phillips Construction, Inc.		\$8.2500	\$1,600.50
Delta Contracting Company, LLC		\$7.5000	\$1,455.00
Norris Bros. Excavating, LLC		\$20.0000	\$3,880.00
802-02.39 CUTTINGS: POPULUS DELTOIDES (18IN-24IN)			
	145.000 EACH		
Madden Phillips Construction, Inc.		\$8.2500	\$1,196.25
Delta Contracting Company, LLC		\$7.5000	\$1,087.50
Norris Bros. Excavating, LLC		\$25.0000	\$3,625.00
802-02.42 CUTTINGS: CORNUS AMOMUM (24-48IN)			
	145.000 EACH		
Madden Phillips Construction, Inc.		\$8.2500	\$1,196.25
Delta Contracting Company, LLC		\$7.5000	\$1,087.50
Norris Bros. Excavating, LLC		\$12.0000	\$1,740.00
802-11.01 ACER NEGUNDO (BOX ELDER 2-5FT CNTNR GRWN)			
	28.000 EACH		
Madden Phillips Construction, Inc.		\$33.0000	\$924.00
Delta Contracting Company, LLC		\$30.0000	\$840.00
Norris Bros. Excavating, LLC		\$35.7000	\$999.60
802-11.07 BETULA NIGRA (RIVER BIRCH 2-5FT CNTNR GRWN)			
	34.000 EACH		
Madden Phillips Construction, Inc.		\$33.0000	\$1,122.00
Delta Contracting Company, LLC		\$30.0000	\$1,020.00
Norris Bros. Excavating, LLC		\$48.0000	\$1,632.00

		UNIT PRICE	EXTENSION
802-11.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM 2-5FT CNTNR GRWN)			
	34.000 EACH		
Madden Phillips Construction, Inc.		\$33.0000	\$1,122.00
Delta Contracting Company, LLC		\$30.0000	\$1,020.00
Norris Bros. Excavating, LLC		\$35.7000	\$1,213.80
802-11.35 QUERCUS NIGRA (WATER OAK 2-5FT CNTNR GRWN)			
	11.000 EACH		
Madden Phillips Construction, Inc.		\$33.0000	\$363.00
Delta Contracting Company, LLC		\$30.0000	\$330.00
Norris Bros. Excavating, LLC		\$12.0000	\$132.00
802-11.44 ULMUS AMERICANA (AMERICAN ELM 2-5FT CNTNR GRWN)			
	34.000 EACH		
Madden Phillips Construction, Inc.		\$33.0000	\$1,122.00
Delta Contracting Company, LLC		\$30.0000	\$1,020.00
Norris Bros. Excavating, LLC		\$35.7000	\$1,213.80
802-11.46 QUERCUS SHUMARDII (SHUMARD OAK 2-5 FT CNTNR GRWN)			
	29.000 EACH		
Madden Phillips Construction, Inc.		\$33.0000	\$957.00
Delta Contracting Company, LLC		\$30.0000	\$870.00
Norris Bros. Excavating, LLC		\$20.0000	\$580.00
803-01 SODDING (NEW SOD)			
	7,734.000 S.Y.		
Madden Phillips Construction, Inc.		\$3.5000	\$27,069.00
Delta Contracting Company, LLC		\$3.0000	\$23,202.00
Norris Bros. Excavating, LLC		\$6.0000	\$46,404.00
805-01.02 TURF REINFORCEMENT MAT (CLASS II)			
	10.000 S.Y.		
Madden Phillips Construction, Inc.		\$11.0000	\$110.00
Delta Contracting Company, LLC		\$10.0000	\$100.00
Norris Bros. Excavating, LLC		\$14.0000	\$140.00
805-12.08 700 GRAM COIR FIBER EROSION BLANKET			
	500.000 S.Y.		
Madden Phillips Construction, Inc.		\$11.0000	\$5,500.00
Delta Contracting Company, LLC		\$10.0000	\$5,000.00
Norris Bros. Excavating, LLC		\$6.6200	\$3,310.00

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
203-06	WATER			
		4.000 M.G.		
	Madden Phillips Construction, Inc.		\$200.0000	\$800.00
	Delta Contracting Company, LLC		\$40.0000	\$160.00
	Norris Bros. Excavating, LLC		\$4.3200	\$17.28
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		975.000 TON		
	Madden Phillips Construction, Inc.		\$36.0000	\$35,100.00
	Delta Contracting Company, LLC		\$39.0000	\$38,025.00
	Norris Bros. Excavating, LLC		\$25.8400	\$25,194.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
		3.000 TON		
	Madden Phillips Construction, Inc.		\$1,280.0000	\$3,840.00
	Delta Contracting Company, LLC		\$1,225.0000	\$3,675.00
	Norris Bros. Excavating, LLC		\$693.8800	\$2,081.64
402-02	AGGREGATE FOR COVER MATERIAL (PC)			
		10.000 TON		
	Madden Phillips Construction, Inc.		\$88.0000	\$880.00
	Delta Contracting Company, LLC		\$85.7000	\$857.00
	Norris Bros. Excavating, LLC		\$47.3400	\$473.40
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		1.000 TON		
	Madden Phillips Construction, Inc.		\$1,600.0000	\$1,600.00
	Delta Contracting Company, LLC		\$1,500.0000	\$1,500.00
	Norris Bros. Excavating, LLC		\$752.6200	\$752.62
411-01.10	ACS MIX(PG64-22) GRADING D			
		75.000 TON		
	Madden Phillips Construction, Inc.		\$176.5600	\$13,242.00
	Delta Contracting Company, LLC		\$172.2500	\$12,918.75
	Norris Bros. Excavating, LLC		\$135.4800	\$10,161.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
795-01.09 12IN DIP RESTRAINED JOINT WATER LINE			
	94.000 L.F.		
Madden Phillips Construction, Inc.		\$178.9000	\$16,816.60
Delta Contracting Company, LLC		\$250.0000	\$23,500.00
Norris Bros. Excavating, LLC		\$153.6200	\$14,440.28
795-03.11 18IN PVC WATER LINE			
	32.000 L.F.		
Madden Phillips Construction, Inc.		\$238.4400	\$7,630.08
Delta Contracting Company, LLC		\$300.0000	\$9,600.00
Norris Bros. Excavating, LLC		\$165.0000	\$5,280.00
795-06.07 CONNECT TO 12IN WATER LINE			
	2.000 EACH		
Madden Phillips Construction, Inc.		\$4,859.5600	\$9,719.12
Delta Contracting Company, LLC		\$30,000.0000	\$60,000.00
Norris Bros. Excavating, LLC		\$5,111.7200	\$10,223.44
795-11.02 FIRE HYDRANT ASSEMBLY			
	2.000 EACH		
Madden Phillips Construction, Inc.		\$5,645.3300	\$11,290.66
Delta Contracting Company, LLC		\$9,000.0000	\$18,000.00
Norris Bros. Excavating, LLC		\$6,265.5800	\$12,531.16
795-12.01 REMOVE FIRE HYDRANT			
	2.000 EACH		
Madden Phillips Construction, Inc.		\$1,280.9200	\$2,561.84
Delta Contracting Company, LLC		\$3,000.0000	\$6,000.00
Norris Bros. Excavating, LLC		\$750.2600	\$1,500.52
795-12.02 REMOVAL OF EXISTING LINE			
	1.000 LS		
Madden Phillips Construction, Inc.		\$2,167.3300	\$2,167.33
Delta Contracting Company, LLC		\$4,500.0000	\$4,500.00
Norris Bros. Excavating, LLC		\$40,550.0700	\$40,550.07
795-13.01 DI FITTINGS			
	680.000 LB.		
Madden Phillips Construction, Inc.		\$12.6900	\$8,629.20
Delta Contracting Company, LLC		\$12.0000	\$8,160.00
Norris Bros. Excavating, LLC		\$10.4100	\$7,078.80
795-14.02 CLASS B CONCRETE			
	3.000 C.Y.		
Madden Phillips Construction, Inc.		\$650.0000	\$1,950.00
Delta Contracting Company, LLC		\$2,000.0000	\$6,000.00
Norris Bros. Excavating, LLC		\$280.0000	\$840.00

SUB-TOTAL ROADWAY

Madden Phillips Construction, Inc.	\$1,854,511.84
Delta Contracting Company, LLC	\$2,698,837.86
Norris Bros. Excavating, LLC	\$3,675,537.05

SUB-TOTAL ROADWAY

Madden Phillips Construction, Inc.	\$55,462.00
Delta Contracting Company, LLC	\$57,135.75
Norris Bros. Excavating, LLC	\$38,679.94

SUB-TOTAL UTILITY

Madden Phillips Construction, Inc.	\$60,764.83
Delta Contracting Company, LLC	\$135,760.00
Norris Bros. Excavating, LLC	\$92,444.27

TOTAL CONTRACT

Madden Phillips Construction, Inc.	\$1,970,738.67
Delta Contracting Company, LLC	\$2,891,733.61
Norris Bros. Excavating, LLC	\$3,806,661.26

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

COUNTIES FAYETTE, LAUDERDALE, SHELBY, AND TIPTON (Contract No. CNW117 Call 025)

R4BVAR-M3-013

THE ON-CALL GUARDRAIL REPAIR AND NEW GUARDRAIL INSTALLATION ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

	TOTAL CONTRACT
R.D. Construction, LLC	\$2,391,592.50

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
705-01.01 GUARDRAIL AT BRIDGE ENDS		
R.D. Construction, LLC	120.000 L.F.	\$85.0000 \$10,200.00
705-01.02 GUARDRAIL AT BRIDGE PIERS		
R.D. Construction, LLC	10.000 L.F.	\$85.0000 \$850.00
705-01.04 METAL BEAM GUARD FENCE		
R.D. Construction, LLC	150.000 L.F.	\$82.5000 \$12,375.00
705-02.01 SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)		
R.D. Construction, LLC	50.000 L.F.	\$33.0000 \$1,650.00
705-02.02 SINGLE GUARDRAIL (TYPE 2)		
R.D. Construction, LLC	2,000.000 L.F.	\$35.0000 \$70,000.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN		
R.D. Construction, LLC	150.000 EACH	\$150.0000 \$22,500.00
705-02.20 SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)		
R.D. Construction, LLC	500.000 L.F.	\$37.5000 \$18,750.00
705-02.25 SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)		
R.D. Construction, LLC	500.000 L.F.	\$39.5000 \$19,750.00
705-03.01 MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)		
R.D. Construction, LLC	10.000 L.F.	\$58.0000 \$580.00
705-03.02 MEDIAN DIVIDER GUARDRAIL (TYPE 2)		
R.D. Construction, LLC	100.000 L.F.	\$55.0000 \$5,500.00
705-03.03 MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)		
R.D. Construction, LLC	25.000 L.F.	\$54.0000 \$1,350.00
705-03.04 MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER		
R.D. Construction, LLC	25.000 L.F.	\$60.0000 \$1,500.00

		UNIT PRICE	EXTENSION
705-04.02 GUARDRAIL TERMINAL (TYPE 12)			
	1.000 EACH		
R.D. Construction, LLC		\$1,550.0000	\$1,550.00
705-04.03 GUARDRAIL TERMINAL (TYPE 13)			
	4.000 EACH		
R.D. Construction, LLC		\$1,850.0000	\$7,400.00
705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)			
	3.000 EACH		
R.D. Construction, LLC		\$1,500.0000	\$4,500.00
705-04.11 STONE FOR GUARDRAIL END TERMINAL PAD			
	1,000.000 TON		
R.D. Construction, LLC		\$50.0000	\$50,000.00
705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING			
	100.000 S.F.		
R.D. Construction, LLC		\$100.0000	\$10,000.00
705-04.29 C-A-T CRASH CUSHION ATTENUATING TERMINAL			
	2.000 EACH		
R.D. Construction, LLC		\$7,000.0000	\$14,000.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	8,000.000 L.F.		
R.D. Construction, LLC		\$37.5000	\$300,000.00
705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)			
	300.000 L.F.		
R.D. Construction, LLC		\$40.0000	\$12,000.00
705-06.09 WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)			
	100.000 L.F.		
R.D. Construction, LLC		\$200.0000	\$20,000.00
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3			
	15.000 EACH		
R.D. Construction, LLC		\$1,800.0000	\$27,000.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	3.000 EACH		
R.D. Construction, LLC		\$1,750.0000	\$5,250.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	200.000 EACH		
R.D. Construction, LLC		\$3,750.0000	\$750,000.00

		UNIT PRICE	EXTENSION
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	5.000 EACH		
R.D. Construction, LLC		\$2,800.0000	\$14,000.00
705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2			
	3.000 EACH		
R.D. Construction, LLC		\$2,500.0000	\$7,500.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	3.000 EACH		
R.D. Construction, LLC		\$3,450.0000	\$10,350.00
705-10.30 GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST			
	30.000 L.F.		
R.D. Construction, LLC		\$50.0000	\$1,500.00
705-10.31 GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST			
	9.000 L.F.		
R.D. Construction, LLC		\$50.0000	\$450.00
705-10.32 GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION			
	2.000 EACH		
R.D. Construction, LLC		\$100.0000	\$200.00
706-01 GUARDRAIL REMOVED			
	500.000 L.F.		
R.D. Construction, LLC		\$2.0000	\$1,000.00
706-02.21 RESET SINGLE GUARDRAIL (TYPE 2)			
	100.000 L.F.		
R.D. Construction, LLC		\$10.0000	\$1,000.00
706-03.01 POSTS FURNISHED			
	11.000 EACH		
R.D. Construction, LLC		\$100.0000	\$1,100.00
706-06.01 SINGLE THRIE RAIL (TYPE 2)			
	25.000 L.F.		
R.D. Construction, LLC		\$40.0000	\$1,000.00
706-06.02 MEDIAN DIVIDER THRIE RAIL (TYPE 2)			
	25.000 L.F.		
R.D. Construction, LLC		\$50.0000	\$1,250.00
706-06.03 RADIUS RAIL			
	175.000 L.F.		
R.D. Construction, LLC		\$37.5000	\$6,562.50

		UNIT PRICE	EXTENSION
706-06.05 RADIUS RAIL LONG POST (6-9 FT)			
	20.000 L.F.		
R.D. Construction, LLC		\$38.5000	\$770.00
706-06.06 RADIUS RAIL LONG POST (9-12 FT)			
	20.000 L.F.		
R.D. Construction, LLC		\$39.5000	\$790.00
706-10.26 ROUNDED END ELEMENT			
	6.000 EACH		
R.D. Construction, LLC		\$250.0000	\$1,500.00
706-10.54 RE-ALIGN GUARDRAIL			
	500.000 L.F.		
R.D. Construction, LLC		\$7.0000	\$3,500.00
706-10.71 HAZARD MARKERS			
	7.000 EACH		
R.D. Construction, LLC		\$45.0000	\$315.00
706-10.72 PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION			
	3.000 EACH		
R.D. Construction, LLC		\$300.0000	\$900.00
706-10.74 CONCRETE BARRIER WALL REPAIR			
	15.000 C.Y.		
R.D. Construction, LLC		\$6,500.0000	\$97,500.00
706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE			
	1.000 EACH		
R.D. Construction, LLC		\$100.0000	\$100.00
706-10.81 GUARDRAIL REFLECTORS			
	15.000 EACH		
R.D. Construction, LLC		\$20.0000	\$300.00
706-10.82 CONCRETE BRIDGE END OR PIER PROTECTION REPAIR			
	5.000 C.Y.		
R.D. Construction, LLC		\$6,560.0000	\$32,800.00
706-10.83 DRILL BR. PAR. WALL FOR MICHIGAN END SHOE			
	2.000 EACH		
R.D. Construction, LLC		\$250.0000	\$500.00
712-01.02 LANE CLOSURE			
	300.000 EACH		
R.D. Construction, LLC		\$1,200.0000	\$360,000.00

		UNIT PRICE	EXTENSION
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	100.000 DAY		
R.D. Construction, LLC		\$2,000.0000	\$200,000.00
717-01 MOBILIZATION			
	1.000 LS		
R.D. Construction, LLC		\$230,000.0000	\$230,000.00
717-01.04 MOBILIZATION (EMERGENCY CALL-OUT)			
	25.000 EACH		
R.D. Construction, LLC		\$2,000.0000	\$50,000.00

SUB-TOTAL MAINTENANCE

R.D. Construction, LLC

\$2,391,592.50

TOTAL CONTRACT

R.D. Construction, LLC

\$2,391,592.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

FENTRESS COUNTY (Contract No. CNW014 Call 026)

25006-4225-04

THE REPAIR OF THE BRIDGE ON S.R. 154 OVER U.S. 127 (S.R. 28) (L.M. 2.20).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2022

	TOTAL CONTRACT
Twin K Construction, Inc.	\$1,199,999.00
Southern Constructors, Inc.	\$1,236,073.00
Mid-State Construction Company, Inc.	\$1,377,460.30

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
105-01 CONSTRUCTION STAKES, LINES AND GRADES			
	1.000 LS		
Twin K Construction, Inc.		\$25,000.0000	\$25,000.00
Southern Constructors, Inc.		\$15,000.0000	\$15,000.00
Mid-State Construction Company, Inc.		\$12,800.0000	\$12,800.00
201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES			
	1.000 LS		
Twin K Construction, Inc.		\$10,000.0000	\$10,000.00
Southern Constructors, Inc.		\$10,000.0000	\$10,000.00
Mid-State Construction Company, Inc.		\$4,220.0000	\$4,220.00
202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 25-SR154-02.20)			
	1.000 LS		
Twin K Construction, Inc.		\$40,000.0000	\$40,000.00
Southern Constructors, Inc.		\$40,000.0000	\$40,000.00
Mid-State Construction Company, Inc.		\$54,000.0000	\$54,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	862.000 C.Y.		
Twin K Construction, Inc.		\$38.0000	\$32,756.00
Southern Constructors, Inc.		\$45.0000	\$38,790.00
Mid-State Construction Company, Inc.		\$45.0000	\$38,790.00
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	210.000 L.F.		
Twin K Construction, Inc.		\$4.5000	\$945.00
Southern Constructors, Inc.		\$10.0000	\$2,100.00
Mid-State Construction Company, Inc.		\$5.3000	\$1,113.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	904.000 TON		
Twin K Construction, Inc.		\$30.0000	\$27,120.00
Southern Constructors, Inc.		\$35.0000	\$31,640.00
Mid-State Construction Company, Inc.		\$39.0000	\$35,256.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	68.000 TON		
Twin K Construction, Inc.		\$275.0000	\$18,700.00
Southern Constructors, Inc.		\$260.0000	\$17,680.00
Mid-State Construction Company, Inc.		\$335.0000	\$22,780.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	141.000 TON		
Twin K Construction, Inc.		\$242.0000	\$34,122.00
Southern Constructors, Inc.		\$230.0000	\$32,430.00
Mid-State Construction Company, Inc.		\$294.0000	\$41,454.00

		UNIT PRICE	EXTENSION
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	1.950 TON		
Twin K Construction, Inc.		\$900.0000	\$1,755.00
Southern Constructors, Inc.		\$800.0000	\$1,560.00
Mid-State Construction Company, Inc.		\$1,070.0000	\$2,086.50
411-01.10 ACS MIX(PG64-22) GRADING D			
	206.000 TON		
Twin K Construction, Inc.		\$251.0000	\$51,706.00
Southern Constructors, Inc.		\$240.0000	\$49,440.00
Mid-State Construction Company, Inc.		\$305.0000	\$62,830.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	0.400 L.M.		
Twin K Construction, Inc.		\$2,235.0000	\$894.00
Southern Constructors, Inc.		\$6,000.0000	\$2,400.00
Mid-State Construction Company, Inc.		\$2,730.0000	\$1,092.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	210.000 TON		
Twin K Construction, Inc.		\$94.0000	\$19,740.00
Southern Constructors, Inc.		\$100.0000	\$21,000.00
Mid-State Construction Company, Inc.		\$115.0000	\$24,150.00
604-03.04 PAVEMENT @ BRIDGE ENDS			
	214.000 S.Y.		
Twin K Construction, Inc.		\$410.0000	\$87,740.00
Southern Constructors, Inc.		\$500.0000	\$107,000.00
Mid-State Construction Company, Inc.		\$595.0000	\$127,330.00
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	3,194.000 S.Y.		
Twin K Construction, Inc.		\$12.0000	\$38,328.00
Southern Constructors, Inc.		\$12.0000	\$38,328.00
Mid-State Construction Company, Inc.		\$14.0000	\$44,716.00
604-10.05 CONCRETE			
	81.000 S.F.		
Twin K Construction, Inc.		\$254.0000	\$20,574.00
Southern Constructors, Inc.		\$200.0000	\$16,200.00
Mid-State Construction Company, Inc.		\$132.0000	\$10,692.00
604-10.14 REMOVE EXISTING WEARING SURFACE			
	1.000 LS		
Twin K Construction, Inc.		\$16,500.0000	\$16,500.00
Southern Constructors, Inc.		\$20,000.0000	\$20,000.00
Mid-State Construction Company, Inc.		\$26,500.0000	\$26,500.00

		UNIT PRICE	EXTENSION
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	10.000 S.Y.		
Twin K Construction, Inc.		\$445.0000	\$4,450.00
Southern Constructors, Inc.		\$400.0000	\$4,000.00
Mid-State Construction Company, Inc.		\$700.0000	\$7,000.00
604-10.54 CONCRETE REPAIRS			
	81.000 S.F.		
Twin K Construction, Inc.		\$184.0000	\$14,904.00
Southern Constructors, Inc.		\$200.0000	\$16,200.00
Mid-State Construction Company, Inc.		\$132.0000	\$10,692.00
604-10.58 EPOXY INJECTION (INJECTION)			
	4.000 GAL.		
Twin K Construction, Inc.		\$453.0000	\$1,812.00
Southern Constructors, Inc.		\$250.0000	\$1,000.00
Mid-State Construction Company, Inc.		\$477.0000	\$1,908.00
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	63.000 L.F.		
Twin K Construction, Inc.		\$259.0000	\$16,317.00
Southern Constructors, Inc.		\$250.0000	\$15,750.00
Mid-State Construction Company, Inc.		\$273.0000	\$17,199.00
604-10.83 COMPOSITE FIBER ENCASEMENT			
	4,156.000 S.F.		
Twin K Construction, Inc.		\$46.0000	\$191,176.00
Southern Constructors, Inc.		\$55.0000	\$228,580.00
Mid-State Construction Company, Inc.		\$65.0000	\$270,140.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
	1,590.000 S.Y.		
Twin K Construction, Inc.		\$55.0000	\$87,450.00
Southern Constructors, Inc.		\$55.0000	\$87,450.00
Mid-State Construction Company, Inc.		\$61.0000	\$96,990.00
621-05.02 TEMPORARY SHORING			
	1.000 LS		
Twin K Construction, Inc.		\$18,000.0000	\$18,000.00
Southern Constructors, Inc.		\$20,000.0000	\$20,000.00
Mid-State Construction Company, Inc.		\$43,200.0000	\$43,200.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	1.000 EACH		
Twin K Construction, Inc.		\$130.0000	\$130.00
Southern Constructors, Inc.		\$200.0000	\$200.00
Mid-State Construction Company, Inc.		\$286.0000	\$286.00

		UNIT PRICE	EXTENSION
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	120.000 L.F.		
Twin K Construction, Inc.		\$52.0000	\$6,240.00
Southern Constructors, Inc.		\$50.0000	\$6,000.00
Mid-State Construction Company, Inc.		\$62.0000	\$7,440.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	1.000 EACH		
Twin K Construction, Inc.		\$1,942.0000	\$1,942.00
Southern Constructors, Inc.		\$2,500.0000	\$2,500.00
Mid-State Construction Company, Inc.		\$1,750.0000	\$1,750.00
706-01 GUARDRAIL REMOVED			
	120.000 L.F.		
Twin K Construction, Inc.		\$2.5000	\$300.00
Southern Constructors, Inc.		\$3.0000	\$360.00
Mid-State Construction Company, Inc.		\$2.8000	\$336.00
706-10.26 ROUNDED END ELEMENT			
	1.000 EACH		
Twin K Construction, Inc.		\$324.0000	\$324.00
Southern Constructors, Inc.		\$300.0000	\$300.00
Mid-State Construction Company, Inc.		\$191.0000	\$191.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	338.000 TON		
Twin K Construction, Inc.		\$40.0000	\$13,520.00
Southern Constructors, Inc.		\$100.0000	\$33,800.00
Mid-State Construction Company, Inc.		\$70.0000	\$23,660.00
710-09.02 6" PIPE UNDERDRAIN			
	60.000 L.F.		
Twin K Construction, Inc.		\$23.0000	\$1,380.00
Southern Constructors, Inc.		\$25.0000	\$1,500.00
Mid-State Construction Company, Inc.		\$49.0000	\$2,940.00
710-10.02 6" PERFORATED PLASTIC PIPE			
	180.000 L.F.		
Twin K Construction, Inc.		\$23.0000	\$4,140.00
Southern Constructors, Inc.		\$25.0000	\$4,500.00
Mid-State Construction Company, Inc.		\$57.0000	\$10,260.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Twin K Construction, Inc.		\$25,000.0000	\$25,000.00
Southern Constructors, Inc.		\$70,000.0000	\$70,000.00
Mid-State Construction Company, Inc.		\$35,400.0000	\$35,400.00

		UNIT PRICE	EXTENSION
712-01.05 FLAGMAN			
	120.000 HOUR		
Twin K Construction, Inc.		\$75.0000	\$9,000.00
Southern Constructors, Inc.		\$75.0000	\$9,000.00
Mid-State Construction Company, Inc.		\$146.0000	\$17,520.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	280.000 L.F.		
Twin K Construction, Inc.		\$58.0000	\$16,240.00
Southern Constructors, Inc.		\$35.0000	\$9,800.00
Mid-State Construction Company, Inc.		\$50.0000	\$14,000.00
712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL			
	480.000 L.F.		
Twin K Construction, Inc.		\$66.0000	\$31,680.00
Southern Constructors, Inc.		\$125.0000	\$60,000.00
Mid-State Construction Company, Inc.		\$81.0000	\$38,880.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Twin K Construction, Inc.		\$6,202.0000	\$12,404.00
Southern Constructors, Inc.		\$10,000.0000	\$20,000.00
Mid-State Construction Company, Inc.		\$12,500.0000	\$25,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	85.000 EACH		
Twin K Construction, Inc.		\$32.0000	\$2,720.00
Southern Constructors, Inc.		\$35.0000	\$2,975.00
Mid-State Construction Company, Inc.		\$39.0000	\$3,315.00
712-04.50 BARRIER RAIL DELINEATOR			
	26.000 EACH		
Twin K Construction, Inc.		\$15.0000	\$390.00
Southern Constructors, Inc.		\$20.0000	\$520.00
Mid-State Construction Company, Inc.		\$18.0000	\$468.00
712-06 SIGNS (CONSTRUCTION)			
	699.000 S.F.		
Twin K Construction, Inc.		\$8.0000	\$5,592.00
Southern Constructors, Inc.		\$15.0000	\$10,485.00
Mid-State Construction Company, Inc.		\$9.6000	\$6,710.40
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	12.000 DAY		
Twin K Construction, Inc.		\$1,630.0000	\$19,560.00
Southern Constructors, Inc.		\$1,500.0000	\$18,000.00
Mid-State Construction Company, Inc.		\$2,600.0000	\$31,200.00

		UNIT PRICE	EXTENSION
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	1,740.000 L.F.		
Twin K Construction, Inc.		\$4.0000	\$6,960.00
Southern Constructors, Inc.		\$4.0000	\$6,960.00
Mid-State Construction Company, Inc.		\$4.8000	\$8,352.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)	24.000 L.F.		
Twin K Construction, Inc.		\$25.0000	\$600.00
Southern Constructors, Inc.		\$25.0000	\$600.00
Mid-State Construction Company, Inc.		\$30.0000	\$720.00
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)	400.000 L.F.		
Twin K Construction, Inc.		\$4.0000	\$1,600.00
Southern Constructors, Inc.		\$3.5000	\$1,400.00
Mid-State Construction Company, Inc.		\$4.5000	\$1,800.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT	4.000 EACH		
Twin K Construction, Inc.		\$5,308.0000	\$21,232.00
Southern Constructors, Inc.		\$5,000.0000	\$20,000.00
Mid-State Construction Company, Inc.		\$9,700.0000	\$38,800.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	8.000 EACH		
Twin K Construction, Inc.		\$112.0000	\$896.00
Southern Constructors, Inc.		\$125.0000	\$1,000.00
Mid-State Construction Company, Inc.		\$137.0000	\$1,096.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	8.000 EACH		
Twin K Construction, Inc.		\$28.0000	\$224.00
Southern Constructors, Inc.		\$40.0000	\$320.00
Mid-State Construction Company, Inc.		\$35.0000	\$280.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.600 L.M.		
Twin K Construction, Inc.		\$10,058.0000	\$6,034.80
Southern Constructors, Inc.		\$10,000.0000	\$6,000.00
Mid-State Construction Company, Inc.		\$12,300.0000	\$7,380.00
717-01 MOBILIZATION	1.000 LS		
Twin K Construction, Inc.		\$197,405.7000	\$197,405.70
Southern Constructors, Inc.		\$60,000.0000	\$60,000.00
Mid-State Construction Company, Inc.		\$63,400.0000	\$63,400.00

		UNIT PRICE	EXTENSION
730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 LS		
Twin K Construction, Inc.		\$40,790.0000	\$40,790.00
Southern Constructors, Inc.		\$40,000.0000	\$40,000.00
Mid-State Construction Company, Inc.		\$67,000.0000	\$67,000.00
740-07.04 GEOGRID REINFORCEMENT TYPE 2			
	1,447.000 S.Y.		
Twin K Construction, Inc.		\$6.5000	\$9,405.50
Southern Constructors, Inc.		\$15.0000	\$21,705.00
Mid-State Construction Company, Inc.		\$4.2000	\$6,077.40
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	800.000 S.Y.		
Twin K Construction, Inc.		\$4.0000	\$3,200.00
Southern Constructors, Inc.		\$12.0000	\$9,600.00
Mid-State Construction Company, Inc.		\$6.8000	\$5,440.00
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	100.000 L.F.		
Twin K Construction, Inc.		\$11.0000	\$1,100.00
Southern Constructors, Inc.		\$20.0000	\$2,000.00
Mid-State Construction Company, Inc.		\$8.2000	\$820.00

SUB-TOTAL BRIDGE

Twin K Construction, Inc.	\$1,199,999.00
Southern Constructors, Inc.	\$1,236,073.00
Mid-State Construction Company, Inc.	\$1,377,460.30

TOTAL CONTRACT

Twin K Construction, Inc.	\$1,199,999.00
Southern Constructors, Inc.	\$1,236,073.00
Mid-State Construction Company, Inc.	\$1,377,460.30

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

FRANKLIN COUNTY (Contract No. CNW123 Call 027)

NH-433(8),26S433-F8-002,26S433-M3-003,NH-50(80),26S050-F8-002

THE MICROSURFACING ON U.S. 64 (S.R. 433) FROM NEAR U.S. 64BR (S.R. 15) TO U.S. 64 (S.R. 50) AND ON U.S. 64 (S.R. 50) FROM U.S. 64 (S.R. 433) TO WEST OF RUTLEDGE FORD ROAD, INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 14.490 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 3.00%

	TOTAL CONTRACT
Asphalt Paving Systems, Inc.	\$2,957,702.10

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	57.400 L.M.		
Asphalt Paving Systems, Inc.		\$150.0000	\$8,610.00
403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)			
	57.000 TON		
Asphalt Paving Systems, Inc.		\$605.0000	\$34,485.00
403-01.10 HIGH PERFORMANCE FOG SEALS			
	294,264.000 S.Y.		
Asphalt Paving Systems, Inc.		\$0.3500	\$102,992.40
414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING			
	804.000 TON		
Asphalt Paving Systems, Inc.		\$1,113.7700	\$895,471.08
414-03.02 AGGREGATE FOR MICRO SURFACING			
	6,694.000 TON		
Asphalt Paving Systems, Inc.		\$133.7300	\$895,188.62
712-01 TRAFFIC CONTROL			
	1.000 LS		
Asphalt Paving Systems, Inc.		\$129,500.0000	\$129,500.00
712-06 SIGNS (CONSTRUCTION)			
	1,040.000 S.F.		
Asphalt Paving Systems, Inc.		\$7.6500	\$7,956.00
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Asphalt Paving Systems, Inc.		\$600.0000	\$2,400.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Asphalt Paving Systems, Inc.		\$1,600.0000	\$6,400.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	2,409.000 EACH		
Asphalt Paving Systems, Inc.		\$33.0000	\$79,497.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	2,339.000 EACH		
Asphalt Paving Systems, Inc.		\$10.0000	\$23,390.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	55.000 S.Y.		
Asphalt Paving Systems, Inc.		\$22.0000	\$1,210.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	1,007.000 L.F.		
Asphalt Paving Systems, Inc.		\$15.0000	\$15,105.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	54.000 EACH		
Asphalt Paving Systems, Inc.		\$175.0000	\$9,450.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	2,150.000 L.F.		
Asphalt Paving Systems, Inc.		\$9.0000	\$19,350.00
716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)	6.000 EACH		
Asphalt Paving Systems, Inc.		\$200.0000	\$1,200.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	1.000 EACH		
Asphalt Paving Systems, Inc.		\$125.0000	\$125.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	176.000 S.F.		
Asphalt Paving Systems, Inc.		\$12.0000	\$2,112.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	58.600 L.M.		
Asphalt Paving Systems, Inc.		\$1,200.0000	\$70,320.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)	29.000 L.M.		
Asphalt Paving Systems, Inc.		\$1,000.0000	\$29,000.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	80.000 L.M.		
Asphalt Paving Systems, Inc.		\$6,600.0000	\$528,000.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	6,595.000 L.F.		
Asphalt Paving Systems, Inc.		\$2.0000	\$13,190.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	2,300.000 L.F.		
Asphalt Paving Systems, Inc.		\$2.0000	\$4,600.00
716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)	225.000 L.F.		
Asphalt Paving Systems, Inc.		\$4.0000	\$900.00

		UNIT PRICE	EXTENSION
717-01	MOBILIZATION		
			1.000 LS
	Asphalt Paving Systems, Inc.	\$58,000.0000	\$58,000.00

BRIDGE CATEGORY

UNIT PRICE

EXTENSION

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

19.000 S.Y.

Asphalt Paving Systems, Inc.

\$750.0000

\$14,250.00

604-10.53 CONCRETE REPAIRS

5.000 S.Y.

Asphalt Paving Systems, Inc.

\$1,000.0000

\$5,000.00

SUB-TOTAL ROADWAY

Asphalt Paving Systems, Inc.

\$2,938,452.10

SUB-TOTAL BRIDGE

Asphalt Paving Systems, Inc.

\$19,250.00

TOTAL CONTRACT

Asphalt Paving Systems, Inc.

\$2,957,702.10

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

FRANKLIN COUNTY (Contract No. CNW085 Call 028)

STP/HSIP-130(28),26S130-F3-002,26S130-F8-002

THE RESURFACING ON S.R. 130 FROM NEAR HIGH STREET (L.M. 13.21) TO NEAR U.S. 64 (S.R. 15) (L.M. 14.33).

PROJECT LENGTH - 1.120 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2022

DBE GOAL 5.00%

	TOTAL CONTRACT
Tinsley Asphalt, LLC	\$604,270.34
Rogers Group, Inc.	\$775,716.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	2.300 L.M.		
Tinsley Asphalt, LLC		\$500.0000	\$1,150.00
Rogers Group, Inc.		\$945.0000	\$2,173.50
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	2,436.000 TON		
Tinsley Asphalt, LLC		\$65.5400	\$159,655.44
Rogers Group, Inc.		\$84.5000	\$205,842.00
403-02.01 TRACKLESS TACK COAT			
	19.000 TON		
Tinsley Asphalt, LLC		\$748.0000	\$14,212.00
Rogers Group, Inc.		\$750.0000	\$14,250.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	1,428.000 TON		
Tinsley Asphalt, LLC		\$96.5200	\$137,830.56
Rogers Group, Inc.		\$117.0000	\$167,076.00
411-01.21 LONGITUDINAL JOINT SEALANT			
	3.400 L.M.		
Tinsley Asphalt, LLC		\$3,200.0000	\$10,880.00
Rogers Group, Inc.		\$4,500.0000	\$15,300.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	3,678.000 TON		
Tinsley Asphalt, LLC		\$21.1500	\$77,789.70
Rogers Group, Inc.		\$25.0000	\$91,950.00
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	12.000 EACH		
Tinsley Asphalt, LLC		\$1,000.0000	\$12,000.00
Rogers Group, Inc.		\$2,500.0000	\$30,000.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	1,080.000 S.F.		
Tinsley Asphalt, LLC		\$12.0000	\$12,960.00
Rogers Group, Inc.		\$12.0500	\$13,014.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	1,315.000 S.F.		
Tinsley Asphalt, LLC		\$37.1000	\$48,786.50
Rogers Group, Inc.		\$45.0000	\$59,175.00
702-01 CONCRETE CURB			
	2.700 C.Y.		
Tinsley Asphalt, LLC		\$1,030.0000	\$2,781.00
Rogers Group, Inc.		\$1,000.0000	\$2,700.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Tinsley Asphalt, LLC		\$30,106.0000	\$30,106.00
Rogers Group, Inc.		\$19,500.0000	\$19,500.00
712-06 SIGNS (CONSTRUCTION)			
	602.000 S.F.		
Tinsley Asphalt, LLC		\$7.5000	\$4,515.00
Rogers Group, Inc.		\$7.5000	\$4,515.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Tinsley Asphalt, LLC		\$3,400.0000	\$6,800.00
Rogers Group, Inc.		\$5,500.0000	\$11,000.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	100.000 EACH		
Tinsley Asphalt, LLC		\$77.2500	\$7,725.00
Rogers Group, Inc.		\$80.0000	\$8,000.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	275.000 L.F.		
Tinsley Asphalt, LLC		\$10.3000	\$2,832.50
Rogers Group, Inc.		\$11.0000	\$3,025.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	14.000 S.Y.		
Tinsley Asphalt, LLC		\$22.6600	\$317.24
Rogers Group, Inc.		\$24.0000	\$336.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	230.000 L.F.		
Tinsley Asphalt, LLC		\$15.4500	\$3,553.50
Rogers Group, Inc.		\$16.0000	\$3,680.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	30.000 L.F.		
Tinsley Asphalt, LLC		\$22.6600	\$679.80
Rogers Group, Inc.		\$22.5000	\$675.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	3.000 EACH		
Tinsley Asphalt, LLC		\$309.0000	\$927.00
Rogers Group, Inc.		\$320.0000	\$960.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	1.000 EACH		
Tinsley Asphalt, LLC		\$206.0000	\$206.00
Rogers Group, Inc.		\$205.0000	\$205.00

		UNIT PRICE	EXTENSION
716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)			
	2.000 EACH		
Tinsley Asphalt, LLC		\$309.0000	\$618.00
Rogers Group, Inc.		\$320.0000	\$640.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	4.500 L.M.		
Tinsley Asphalt, LLC		\$1,236.0000	\$5,562.00
Rogers Group, Inc.		\$1,300.0000	\$5,850.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	6.000 L.M.		
Tinsley Asphalt, LLC		\$6,901.0000	\$41,406.00
Rogers Group, Inc.		\$7,100.0000	\$42,600.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	150.000 L.F.		
Tinsley Asphalt, LLC		\$2.1000	\$315.00
Rogers Group, Inc.		\$2.0000	\$300.00
717-01 MOBILIZATION			
	1.000 LS		
Tinsley Asphalt, LLC		\$20,056.0000	\$20,056.00
Rogers Group, Inc.		\$72,000.0000	\$72,000.00
730-14.02 SAW SLOT			
	95.000 L.F.		
Tinsley Asphalt, LLC		\$4.3800	\$416.10
Rogers Group, Inc.		\$6.0000	\$570.00
730-14.03 LOOP WIRE			
	190.000 L.F.		
Tinsley Asphalt, LLC		\$1.0000	\$190.00
Rogers Group, Inc.		\$2.0000	\$380.00

SUB-TOTAL ROADWAY

Tinsley Asphalt, LLC
Rogers Group, Inc.

\$604,270.34
\$775,716.50

TOTAL CONTRACT

Tinsley Asphalt, LLC
Rogers Group, Inc.

\$604,270.34
\$775,716.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

FRANKLIN COUNTY (Contract No. CNW086 Call 029)

STP-15(223),26S015-F8-002

THE RESURFACING (MICROSURFACE OR THIN MIX OVERLAY) ON U.S. 41A (S.R. 15) FROM WEST OF SHERWOOD ROAD (L.M. 27.20) TO THE MARION COUNTY LINE (L.M. 31.01).

PROJECT LENGTH - 3.240 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 5.00%

	TOTAL CONTRACT
Tinsley Asphalt, LLC	\$394,797.30
Rogers Group, Inc.	\$488,518.25

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	3.800 L.M.		
Tinsley Asphalt, LLC		\$660.0000	\$2,508.00
Rogers Group, Inc.		\$1,400.0000	\$5,320.00
403-01.10 HIGH PERFORMANCE FOG SEALS			
	21,637.000 S.Y.		
Tinsley Asphalt, LLC		\$0.3000	\$6,491.10
Rogers Group, Inc.		\$0.7500	\$16,227.75
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	5.000 EACH		
Tinsley Asphalt, LLC		\$1,000.0000	\$5,000.00
Rogers Group, Inc.		\$2,500.0000	\$12,500.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	250.000 S.F.		
Tinsley Asphalt, LLC		\$29.0000	\$7,250.00
Rogers Group, Inc.		\$36.0000	\$9,000.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	125.000 S.F.		
Tinsley Asphalt, LLC		\$66.0000	\$8,250.00
Rogers Group, Inc.		\$56.0000	\$7,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Tinsley Asphalt, LLC		\$6,950.0000	\$6,950.00
Rogers Group, Inc.		\$11,000.0000	\$11,000.00
712-06 SIGNS (CONSTRUCTION)			
	568.000 S.F.		
Tinsley Asphalt, LLC		\$7.2500	\$4,118.00
Rogers Group, Inc.		\$10.5000	\$5,964.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Tinsley Asphalt, LLC		\$1,600.0000	\$3,200.00
Rogers Group, Inc.		\$5,500.0000	\$11,000.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	330.000 EACH		
Tinsley Asphalt, LLC		\$35.0000	\$11,550.00
Rogers Group, Inc.		\$36.0000	\$11,880.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	15.000 EACH		
Tinsley Asphalt, LLC		\$35.0000	\$525.00
Rogers Group, Inc.		\$36.0000	\$540.00

		UNIT PRICE	EXTENSION
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	330.000 EACH		
Tinsley Asphalt, LLC		\$5.0000	\$1,650.00
Rogers Group, Inc.		\$10.5000	\$3,465.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	70.000 L.F.		
Tinsley Asphalt, LLC		\$12.0000	\$840.00
Rogers Group, Inc.		\$12.5000	\$875.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	65.000 S.Y.		
Tinsley Asphalt, LLC		\$22.0000	\$1,430.00
Rogers Group, Inc.		\$23.0000	\$1,495.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	303.000 L.F.		
Tinsley Asphalt, LLC		\$15.0000	\$4,545.00
Rogers Group, Inc.		\$16.0000	\$4,848.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	11.000 EACH		
Tinsley Asphalt, LLC		\$200.0000	\$2,200.00
Rogers Group, Inc.		\$205.0000	\$2,255.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	3.000 EACH		
Tinsley Asphalt, LLC		\$150.0000	\$450.00
Rogers Group, Inc.		\$155.0000	\$465.00
716-04.18 PLASTIC PAVEMENT MARKING (BIKE/XING)			
	1.000 EACH		
Tinsley Asphalt, LLC		\$500.0000	\$500.00
Rogers Group, Inc.		\$525.0000	\$525.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	6.400 L.M.		
Tinsley Asphalt, LLC		\$1,200.0000	\$7,680.00
Rogers Group, Inc.		\$1,250.0000	\$8,000.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	7.600 L.M.		
Tinsley Asphalt, LLC		\$1,184.0000	\$8,998.40
Rogers Group, Inc.		\$1,850.0000	\$14,060.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	14.000 L.M.		
Tinsley Asphalt, LLC		\$6,700.0000	\$93,800.00
Rogers Group, Inc.		\$7,000.0000	\$98,000.00

		UNIT PRICE	EXTENSION
716-12.05 ENHANCED FLATLINE THERMO PVTM MRKNG (6IN DOTTED LINE)			
	167.000 L.F.		
Tinsley Asphalt, LLC		\$2.0000	\$334.00
Rogers Group, Inc.		\$2.5000	\$417.50
717-01 MOBILIZATION			
	1.000 LS		
Tinsley Asphalt, LLC		\$4,246.0000	\$4,246.00
Rogers Group, Inc.		\$41,000.0000	\$41,000.00

UNIT PRICE

EXTENSION

ROADWAY ALTERNATE AA1 CATEGORY

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

8.800 TON

Tinsley Asphalt, LLC
Rogers Group, Inc.

414-03.03 MICRO SURFACING

64,830.000 S.Y.

Tinsley Asphalt, LLC
Rogers Group, Inc.

ROADWAY ALTERNATE AA2 CATEGORY

UNIT PRICE EXTENSION

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

21.000 TON

Tinsley Asphalt, LLC
Rogers Group, Inc.

\$662.0000	\$13,902.00
\$725.0000	\$15,225.00

411-03.05 ACS MIX(PG64-22) THIN LIFT ASPHALT

64,830.000 S.Y.

Tinsley Asphalt, LLC
Rogers Group, Inc.

\$3.0600	\$198,379.80
\$3.2000	\$207,456.00

SUB-TOTAL ROADWAY

Tinsley Asphalt, LLC

\$182,515.50

Rogers Group, Inc.

\$265,837.25

SUB-TOTAL ROADWAY ALTERNATE AA1

SUB-TOTAL ROADWAY ALTERNATE AA2

Tinsley Asphalt, LLC

\$212,281.80

Rogers Group, Inc.

\$222,681.00

TOTAL CONTRACT

Tinsley Asphalt, LLC

\$394,797.30

Rogers Group, Inc.

\$488,518.25

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

GREENE COUNTY (Contract No. CNW024 Call 030)

30S034-M3-004,NH/HSIP-34(129),30S034-F3-003,30S034-F8-003

THE RESURFACING ON U.S. 11E (S.R. 34) FROM NEAR S.R. 70 (L.M. 13.88) TO NEAR ERWIN HIGHWAY (L.M. 18.90), INCLUDING BRIDGE DECK REPAIR AND THIN EPOXY OVERLAY.

PROJECT LENGTH - 5.020 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 6.00%

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$4,178,239.45

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	20.000 L.M.		
Summers-Taylor, Inc.		\$1,980.0000	\$39,600.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	2,340.000 TON		
Summers-Taylor, Inc.		\$48.0000	\$112,320.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	2,250.000 TON		
Summers-Taylor, Inc.		\$146.0000	\$328,500.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	116.000 TON		
Summers-Taylor, Inc.		\$995.0000	\$115,420.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	4,333.000 TON		
Summers-Taylor, Inc.		\$119.0000	\$515,627.00
411-01.21 LONGITUDINAL JOINT SEALANT			
	30.000 L.M.		
Summers-Taylor, Inc.		\$3,000.0000	\$90,000.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	13,608.000 TON		
Summers-Taylor, Inc.		\$130.0000	\$1,769,040.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	9.000 L.M.		
Summers-Taylor, Inc.		\$658.0000	\$5,922.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	9.000 L.M.		
Summers-Taylor, Inc.		\$658.0000	\$5,922.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	13,108.000 S.Y.		
Summers-Taylor, Inc.		\$5.1000	\$66,850.80
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	50.000 L.F.		
Summers-Taylor, Inc.		\$60.0000	\$3,000.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	2.000 EACH		
Summers-Taylor, Inc.		\$1,320.0000	\$2,640.00

		UNIT PRICE	EXTENSION
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	1.000 EACH		
Summers-Taylor, Inc.		\$4,070.0000	\$4,070.00
706-10.26 ROUNDED END ELEMENT			
	2.000 EACH		
Summers-Taylor, Inc.		\$120.0000	\$240.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Summers-Taylor, Inc.		\$252,400.0000	\$252,400.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	206.000 EACH		
Summers-Taylor, Inc.		\$27.0000	\$5,562.00
712-05.01 WARNING LIGHTS (TYPE A)			
	65.000 EACH		
Summers-Taylor, Inc.		\$2.2500	\$146.25
712-06 SIGNS (CONSTRUCTION)			
	1,667.000 S.F.		
Summers-Taylor, Inc.		\$8.0000	\$13,336.00
712-08.03 ARROW BOARD (TYPE C)			
	3.000 EACH		
Summers-Taylor, Inc.		\$955.0000	\$2,865.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	79.000 EACH		
Summers-Taylor, Inc.		\$38.0000	\$3,002.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	79.000 EACH		
Summers-Taylor, Inc.		\$38.0000	\$3,002.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	987.000 EACH		
Summers-Taylor, Inc.		\$38.0000	\$37,506.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	1,146.000 EACH		
Summers-Taylor, Inc.		\$11.0000	\$12,606.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	2,300.000 S.Y.		
Summers-Taylor, Inc.		\$19.0000	\$43,700.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	1,380.000 L.F.		
Summers-Taylor, Inc.		\$11.0000	\$15,180.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	65.000 EACH		
Summers-Taylor, Inc.		\$163.0000	\$10,595.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	400.000 L.F.		
Summers-Taylor, Inc.		\$10.0000	\$4,000.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)	5.000 EACH		
Summers-Taylor, Inc.		\$244.0000	\$1,220.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	500.000 S.F.		
Summers-Taylor, Inc.		\$27.0000	\$13,500.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	8.000 EACH		
Summers-Taylor, Inc.		\$244.0000	\$1,952.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	34.000 L.M.		
Summers-Taylor, Inc.		\$1,300.0000	\$44,200.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	23.000 L.M.		
Summers-Taylor, Inc.		\$6,990.0000	\$160,770.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	1,200.000 L.F.		
Summers-Taylor, Inc.		\$3.2000	\$3,840.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	1,600.000 L.F.		
Summers-Taylor, Inc.		\$2.4500	\$3,920.00
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)	200.000 L.F.		
Summers-Taylor, Inc.		\$5.2000	\$1,040.00
716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)	537.000 L.F.		
Summers-Taylor, Inc.		\$5.2000	\$2,792.40

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Summers-Taylor, Inc.		\$125,000.0000	\$125,000.00
730-14.02 SAW SLOT			
	3,000.000 L.F.		
Summers-Taylor, Inc.		\$10.0000	\$30,000.00
730-14.03 LOOP WIRE			
	6,000.000 L.F.		
Summers-Taylor, Inc.		\$0.9500	\$5,700.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
604-10.44 EXPANSION JOINT REPAIRS			
	168.000 L.F.		
Summers-Taylor, Inc.		\$375.0000	\$63,000.00
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	35.000 S.Y.		
Summers-Taylor, Inc.		\$932.0000	\$32,620.00
604-10.53 CONCRETE REPAIRS			
	50.000 S.Y.		
Summers-Taylor, Inc.		\$1,060.0000	\$53,000.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
	1,626.000 S.Y.		
Summers-Taylor, Inc.		\$64.0000	\$104,064.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	366.000 L.F.		
Summers-Taylor, Inc.		\$57.5000	\$21,045.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Summers-Taylor, Inc.		\$9,500.0000	\$19,000.00
712-04.50 BARRIER RAIL DELINEATOR			
	20.000 EACH		
Summers-Taylor, Inc.		\$14.5000	\$290.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	5,680.000 L.F.		
Summers-Taylor, Inc.		\$3.8000	\$21,584.00
712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)			
	1,900.000 L.F.		
Summers-Taylor, Inc.		\$3.5000	\$6,650.00

SUB-TOTAL ROADWAY

Summers-Taylor, Inc.

\$3,856,986.45

SUB-TOTAL BRIDGE

Summers-Taylor, Inc.

\$321,253.00

TOTAL CONTRACT

Summers-Taylor, Inc.

\$4,178,239.45

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

GRUNDY COUNTY (Contract No. CNW106 Call 031)

STP-150(11),31S150-F8-002

THE MICROSURFACING ON U.S. 41 (S.R. 150) FROM THE MARION COUNTY LINE (L.M. 0.00) TO S.R. 56 (L.M. 3.05).

PROJECT LENGTH - 3.050 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 4.50%

	TOTAL CONTRACT
Asphalt Paving Systems, Inc.	\$442,340.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	6.100 L.M.		
Asphalt Paving Systems, Inc.		\$500.0000	\$3,050.00
403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)			
	7.000 TON		
Asphalt Paving Systems, Inc.		\$600.0000	\$4,200.00
403-01.10 HIGH PERFORMANCE FOG SEALS			
	14,814.000 S.Y.		
Asphalt Paving Systems, Inc.		\$0.5000	\$7,407.00
414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING			
	61.000 TON		
Asphalt Paving Systems, Inc.		\$1,216.5400	\$74,208.94
414-03.02 AGGREGATE FOR MICRO SURFACING			
	508.000 TON		
Asphalt Paving Systems, Inc.		\$146.3200	\$74,330.56
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	2.000 EACH		
Asphalt Paving Systems, Inc.		\$2,500.0000	\$5,000.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	45.000 S.F.		
Asphalt Paving Systems, Inc.		\$32.0000	\$1,440.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	581.000 S.F.		
Asphalt Paving Systems, Inc.		\$45.0000	\$26,145.00
702-01 CONCRETE CURB			
	0.700 C.Y.		
Asphalt Paving Systems, Inc.		\$2,000.0000	\$1,400.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Asphalt Paving Systems, Inc.		\$51,250.0000	\$51,250.00
712-06 SIGNS (CONSTRUCTION)			
	1,133.000 S.F.		
Asphalt Paving Systems, Inc.		\$8.0000	\$9,064.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Asphalt Paving Systems, Inc.		\$1,600.0000	\$3,200.00

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	360.000 EACH		
Asphalt Paving Systems, Inc.		\$35.0000	\$12,600.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	360.000 EACH		
Asphalt Paving Systems, Inc.		\$10.0000	\$3,600.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	30.000 S.Y.		
Asphalt Paving Systems, Inc.		\$25.0000	\$750.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	455.000 L.F.		
Asphalt Paving Systems, Inc.		\$12.0000	\$5,460.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	10.000 EACH		
Asphalt Paving Systems, Inc.		\$200.0000	\$2,000.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	50.000 L.F.		
Asphalt Paving Systems, Inc.		\$22.0000	\$1,100.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	2.000 EACH		
Asphalt Paving Systems, Inc.		\$400.0000	\$800.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	4.600 L.M.		
Asphalt Paving Systems, Inc.		\$1,200.0000	\$5,520.00
716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)			
	105.000 L.F.		
Asphalt Paving Systems, Inc.		\$5.0000	\$525.00
716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	30.000 S.Y.		
Asphalt Paving Systems, Inc.		\$10.0000	\$300.00
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	10.000 EACH		
Asphalt Paving Systems, Inc.		\$75.0000	\$750.00
716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	2.000 EACH		
Asphalt Paving Systems, Inc.		\$150.0000	\$300.00

		UNIT PRICE	EXTENSION
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	12.200 L.M.		
Asphalt Paving Systems, Inc.		\$1,700.0000	\$20,740.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	10.800 L.M.		
Asphalt Paving Systems, Inc.		\$6,500.0000	\$70,200.00
717-01 MOBILIZATION			
	1.000 LS		
Asphalt Paving Systems, Inc.		\$57,000.0000	\$57,000.00

SUB-TOTAL ROADWAY

Asphalt Paving Systems, Inc.

\$442,340.50

TOTAL CONTRACT

Asphalt Paving Systems, Inc.

\$442,340.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

HAMILTON COUNTY (Contract No. CNW131 Call 032)

NH-153(16),33052-4257-04,33052-8257-14,STP/HSIP-2(286),33S002-F3-002,33S002-F8-002

THE RESURFACING ON U.S. 11 (U.S. 64, S.R. 2) FROM THE NB INTERSTATE RAMPS (L.M. 20.58) TO THE BRADLEY COUNTY LINE (L.M. 24.42) AND ON S.R. 153 FROM L.M. 3.53 TO L.M. 3.72, INCLUDING BRIDGE EXPANSION JOINT REPAIR.

PROJECT LENGTH - 3.690 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 6.50%

TOTAL CONTRACT

Wright Brothers Construction Company, Inc.

\$2,724,851.55

Talley Construction Company, Inc.

\$2,957,332.53

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	8.700 L.M.		
Wright Brothers Construction Company, Inc.		\$418.0000	\$3,636.60
Talley Construction Company, Inc.		\$2,386.9700	\$20,766.64
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	361.000 TON		
Wright Brothers Construction Company, Inc.		\$73.0000	\$26,353.00
Talley Construction Company, Inc.		\$62.6100	\$22,602.21
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	216.000 TON		
Wright Brothers Construction Company, Inc.		\$213.0000	\$46,008.00
Talley Construction Company, Inc.		\$160.8500	\$34,743.60
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	3,684.000 TON		
Wright Brothers Construction Company, Inc.		\$124.0000	\$456,816.00
Talley Construction Company, Inc.		\$115.6800	\$426,165.12
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	6.000 TON		
Wright Brothers Construction Company, Inc.		\$700.0000	\$4,200.00
Talley Construction Company, Inc.		\$805.0000	\$4,830.00
403-01.10 HIGH PERFORMANCE FOG SEALS			
	1,549.000 S.Y.		
Wright Brothers Construction Company, Inc.		\$8.6000	\$13,321.40
Talley Construction Company, Inc.		\$5.7500	\$8,906.75
403-02.01 TRACKLESS TACK COAT			
	61.000 TON		
Wright Brothers Construction Company, Inc.		\$740.0000	\$45,140.00
Talley Construction Company, Inc.		\$904.5900	\$55,179.99
411-01.21 LONGITUDINAL JOINT SEALANT			
	16.300 L.M.		
Wright Brothers Construction Company, Inc.		\$2,500.0000	\$40,750.00
Talley Construction Company, Inc.		\$4,140.0000	\$67,482.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	7,183.000 TON		
Wright Brothers Construction Company, Inc.		\$126.0000	\$905,058.00
Talley Construction Company, Inc.		\$142.3900	\$1,022,787.37
411-03.10 ACS MIX(PG76-22) GRADING D			
	495.000 TON		
Wright Brothers Construction Company, Inc.		\$163.0000	\$80,685.00
Talley Construction Company, Inc.		\$183.1800	\$90,674.10

		UNIT PRICE	EXTENSION
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	0.300 L.M.		
Wright Brothers Construction Company, Inc.		\$2,620.0000	\$786.00
Talley Construction Company, Inc.		\$448.5000	\$134.55
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	4.000 L.M.		
Wright Brothers Construction Company, Inc.		\$590.0000	\$2,360.00
Talley Construction Company, Inc.		\$448.5000	\$1,794.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	11,011.000 TON		
Wright Brothers Construction Company, Inc.		\$30.2500	\$333,082.75
Talley Construction Company, Inc.		\$34.0500	\$374,924.55
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	14.000 EACH		
Wright Brothers Construction Company, Inc.		\$1,050.0000	\$14,700.00
Talley Construction Company, Inc.		\$1,121.2500	\$15,697.50
701-01.01 CONCRETE SIDEWALK (4 ")			
	250.000 S.F.		
Wright Brothers Construction Company, Inc.		\$11.0000	\$2,750.00
Talley Construction Company, Inc.		\$13.1500	\$3,287.50
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	610.000 S.F.		
Wright Brothers Construction Company, Inc.		\$52.0000	\$31,720.00
Talley Construction Company, Inc.		\$61.1500	\$37,301.50
701-02.03 CONCRETE CURB RAMP			
	700.000 S.F.		
Wright Brothers Construction Company, Inc.		\$42.0000	\$29,400.00
Talley Construction Company, Inc.		\$48.5600	\$33,992.00
702-01 CONCRETE CURB			
	2.000 C.Y.		
Wright Brothers Construction Company, Inc.		\$1,060.0000	\$2,120.00
Talley Construction Company, Inc.		\$1,500.0000	\$3,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Wright Brothers Construction Company, Inc.		\$143,000.0000	\$143,000.00
Talley Construction Company, Inc.		\$127,000.0000	\$127,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	214.000 EACH		
Wright Brothers Construction Company, Inc.		\$25.7500	\$5,510.50
Talley Construction Company, Inc.		\$27.6000	\$5,906.40

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	20.000 EACH		
Wright Brothers Construction Company, Inc.		\$2.1500	\$43.00
Talley Construction Company, Inc.		\$2.3000	\$46.00
712-06 SIGNS (CONSTRUCTION)			
	2,733.000 S.F.		
Wright Brothers Construction Company, Inc.		\$7.5000	\$20,497.50
Talley Construction Company, Inc.		\$8.0500	\$22,000.65
712-08.03 ARROW BOARD (TYPE C)			
	6.000 EACH		
Wright Brothers Construction Company, Inc.		\$850.0000	\$5,100.00
Talley Construction Company, Inc.		\$914.2500	\$5,485.50
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	50.000 HOUR		
Wright Brothers Construction Company, Inc.		\$115.0000	\$5,750.00
Talley Construction Company, Inc.		\$120.7500	\$6,037.50
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Wright Brothers Construction Company, Inc.		\$4,510.0000	\$18,040.00
Talley Construction Company, Inc.		\$4,830.0000	\$19,320.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	163.000 EACH		
Wright Brothers Construction Company, Inc.		\$37.5000	\$6,112.50
Talley Construction Company, Inc.		\$40.2500	\$6,560.75
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	386.000 EACH		
Wright Brothers Construction Company, Inc.		\$37.5000	\$14,475.00
Talley Construction Company, Inc.		\$40.2500	\$15,536.50
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	184.000 EACH		
Wright Brothers Construction Company, Inc.		\$10.7500	\$1,978.00
Talley Construction Company, Inc.		\$11.5000	\$2,116.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	2,000.000 S.Y.		
Wright Brothers Construction Company, Inc.		\$19.1000	\$38,200.00
Talley Construction Company, Inc.		\$20.4100	\$40,820.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	560.000 L.F.		
Wright Brothers Construction Company, Inc.		\$11.5000	\$6,440.00
Talley Construction Company, Inc.		\$12.3600	\$6,921.60

		UNIT PRICE	EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	31.000 EACH		
Wright Brothers Construction Company, Inc.		\$188.0000	\$5,828.00
Talley Construction Company, Inc.		\$201.2500	\$6,238.75
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	12,012.000 L.F.		
Wright Brothers Construction Company, Inc.		\$2.4000	\$28,828.80
Talley Construction Company, Inc.		\$2.5900	\$31,111.08
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	80.000 L.F.		
Wright Brothers Construction Company, Inc.		\$26.7500	\$2,140.00
Talley Construction Company, Inc.		\$28.7500	\$2,300.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.500 L.M.		
Wright Brothers Construction Company, Inc.		\$9,410.0000	\$4,705.00
Talley Construction Company, Inc.		\$10,062.5000	\$5,031.25
716-03.12 PLASTIC PVMT MARKING (DO NOT BLOCK INTERSECTION SYMBOL)			
	1.000 EACH		
Wright Brothers Construction Company, Inc.		\$540.0000	\$540.00
Talley Construction Company, Inc.		\$575.0000	\$575.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	6.000 EACH		
Wright Brothers Construction Company, Inc.		\$161.0000	\$966.00
Talley Construction Company, Inc.		\$172.5000	\$1,035.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	58.000 S.F.		
Wright Brothers Construction Company, Inc.		\$26.7500	\$1,551.50
Talley Construction Company, Inc.		\$28.7500	\$1,667.50
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	2.000 EACH		
Wright Brothers Construction Company, Inc.		\$242.0000	\$484.00
Talley Construction Company, Inc.		\$258.7500	\$517.50
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	19.700 L.M.		
Wright Brothers Construction Company, Inc.		\$1,290.0000	\$25,413.00
Talley Construction Company, Inc.		\$1,380.0000	\$27,186.00
716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)			
	0.700 L.M.		
Wright Brothers Construction Company, Inc.		\$6,180.0000	\$4,326.00
Talley Construction Company, Inc.		\$6,612.5000	\$4,628.75

		UNIT PRICE	EXTENSION
716-09.86 CONTRAST PAVEMENT MARKING 6"			
	0.400 L.M.		
Wright Brothers Construction Company, Inc.		\$53,700.0000	\$21,480.00
Talley Construction Company, Inc.		\$57,500.0000	\$23,000.00
716-09.89 CONTRAST PAVEMENT MARKING 12"			
	293.000 L.F.		
Wright Brothers Construction Company, Inc.		\$21.5000	\$6,299.50
Talley Construction Company, Inc.		\$23.0000	\$6,739.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	14.900 L.M.		
Wright Brothers Construction Company, Inc.		\$6,990.0000	\$104,151.00
Talley Construction Company, Inc.		\$7,475.0000	\$111,377.50
716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)			
	470.000 L.F.		
Wright Brothers Construction Company, Inc.		\$4.5500	\$2,138.50
Talley Construction Company, Inc.		\$4.8900	\$2,298.30
717-01 MOBILIZATION			
	1.000 LS		
Wright Brothers Construction Company, Inc.		\$79,300.0000	\$79,300.00
Talley Construction Company, Inc.		\$88,100.0000	\$88,100.00
730-03.20 INSTALL PULL BOX (TYPE A)			
	1.000 EACH		
Wright Brothers Construction Company, Inc.		\$780.0000	\$780.00
Talley Construction Company, Inc.		\$833.7500	\$833.75
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	20.000 L.F.		
Wright Brothers Construction Company, Inc.		\$18.2500	\$365.00
Talley Construction Company, Inc.		\$19.5500	\$391.00
730-14.02 SAW SLOT			
	4,091.000 L.F.		
Wright Brothers Construction Company, Inc.		\$4.3500	\$17,795.85
Talley Construction Company, Inc.		\$4.6600	\$19,064.06
730-14.03 LOOP WIRE			
	2,649.000 L.F.		
Wright Brothers Construction Company, Inc.		\$1.3500	\$3,576.15
Talley Construction Company, Inc.		\$1.4400	\$3,814.56

BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-10.44 EXPANSION JOINT REPAIRS

250.000 L.F.

Wright Brothers Construction Company, Inc.
 Talley Construction Company, Inc.

\$415.0000 \$103,750.00
 \$542.3500 \$135,587.50

604-10.53 CONCRETE REPAIRS

5.000 S.Y.

Wright Brothers Construction Company, Inc.
 Talley Construction Company, Inc.

\$1,280.0000 \$6,400.00
 \$763.1500 \$3,815.75

SUB-TOTAL ROADWAY

Wright Brothers Construction Company, Inc.	\$2,614,701.55
Talley Construction Company, Inc.	\$2,817,929.28

SUB-TOTAL BRIDGE

Wright Brothers Construction Company, Inc.	\$110,150.00
Talley Construction Company, Inc.	\$139,403.25

TOTAL CONTRACT

Wright Brothers Construction Company, Inc.	\$2,724,851.55
Talley Construction Company, Inc.	\$2,957,332.53

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

HAWKINS COUNTY (Contract No. CNW136 Call 033)

HSIP-66(57),37S066-F3-002,37S066-M8-003,STP/HSIP-346(14),37S346-F3-003,37S346-F8-003

THE RESURFACING ON S.R. 346 FROM U.S. 11W (S.R. 1) (L.M. 0.00) TO U.S. 11W (S.R. 1) (L.M. 7.62) AND ON S.R. 66 FROM NEAR NORTH BRUMMITT STREET (L.M. 12.66) TO NEAR CHOPTACK ROAD (L.M. 19.23).

PROJECT LENGTH - 14.190 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 5.00%

TOTAL CONTRACT

W-L Construction & Paving, Inc.	\$2,445,014.62
Summers-Taylor, Inc.	\$2,472,026.75
Duracap Asphalt Paving Co., Inc.	\$2,523,313.37

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	30.000 L.M.		
W-L Construction & Paving, Inc.		\$813.4300	\$24,402.90
Summers-Taylor, Inc.		\$1,985.0000	\$59,550.00
Duracap Asphalt Paving Co., Inc.		\$1,036.0000	\$31,080.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	2,070.000 TON		
W-L Construction & Paving, Inc.		\$139.9100	\$289,613.70
Summers-Taylor, Inc.		\$145.0000	\$300,150.00
Duracap Asphalt Paving Co., Inc.		\$129.9000	\$268,893.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	166.000 TON		
W-L Construction & Paving, Inc.		\$848.9200	\$140,920.72
Summers-Taylor, Inc.		\$965.0000	\$160,190.00
Duracap Asphalt Paving Co., Inc.		\$1,069.0000	\$177,454.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	521.000 S.Y.		
W-L Construction & Paving, Inc.		\$38.4300	\$20,022.03
Summers-Taylor, Inc.		\$21.0000	\$10,941.00
Duracap Asphalt Paving Co., Inc.		\$52.2500	\$27,222.25
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	7.000 EACH		
W-L Construction & Paving, Inc.		\$175.0000	\$1,225.00
Summers-Taylor, Inc.		\$196.0000	\$1,372.00
Duracap Asphalt Paving Co., Inc.		\$192.0000	\$1,344.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	6.000 EACH		
W-L Construction & Paving, Inc.		\$1,200.0000	\$7,200.00
Summers-Taylor, Inc.		\$1,450.0000	\$8,700.00
Duracap Asphalt Paving Co., Inc.		\$1,320.0000	\$7,920.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	7.000 EACH		
W-L Construction & Paving, Inc.		\$2,950.0000	\$20,650.00
Summers-Taylor, Inc.		\$3,250.0000	\$22,750.00
Duracap Asphalt Paving Co., Inc.		\$3,245.0000	\$22,715.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
W-L Construction & Paving, Inc.		\$90,800.0000	\$90,800.00
Summers-Taylor, Inc.		\$77,665.0000	\$77,665.00
Duracap Asphalt Paving Co., Inc.		\$93,500.0000	\$93,500.00

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	1,344.000 S.F.		
W-L Construction & Paving, Inc.		\$12.5000	\$16,800.00
Summers-Taylor, Inc.		\$10.5000	\$14,112.00
Duracap Asphalt Paving Co., Inc.		\$8.0000	\$10,752.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	503.000 EACH		
W-L Construction & Paving, Inc.		\$34.0000	\$17,102.00
Summers-Taylor, Inc.		\$38.0000	\$19,114.00
Duracap Asphalt Paving Co., Inc.		\$37.5000	\$18,862.50
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	433.000 EACH		
W-L Construction & Paving, Inc.		\$34.0000	\$14,722.00
Summers-Taylor, Inc.		\$38.0000	\$16,454.00
Duracap Asphalt Paving Co., Inc.		\$37.5000	\$16,237.50
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	433.000 EACH		
W-L Construction & Paving, Inc.		\$10.0000	\$4,330.00
Summers-Taylor, Inc.		\$11.0000	\$4,763.00
Duracap Asphalt Paving Co., Inc.		\$11.0000	\$4,763.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	6.000 S.Y.		
W-L Construction & Paving, Inc.		\$21.0000	\$126.00
Summers-Taylor, Inc.		\$31.0000	\$186.00
Duracap Asphalt Paving Co., Inc.		\$23.0000	\$138.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	331.000 L.F.		
W-L Construction & Paving, Inc.		\$12.0000	\$3,972.00
Summers-Taylor, Inc.		\$15.0000	\$4,965.00
Duracap Asphalt Paving Co., Inc.		\$13.0000	\$4,303.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	15.000 L.M.		
W-L Construction & Paving, Inc.		\$1,200.0000	\$18,000.00
Summers-Taylor, Inc.		\$1,330.0000	\$19,950.00
Duracap Asphalt Paving Co., Inc.		\$1,320.0000	\$19,800.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	58.000 L.M.		
W-L Construction & Paving, Inc.		\$6,450.0000	\$374,100.00
Summers-Taylor, Inc.		\$6,950.0000	\$403,100.00
Duracap Asphalt Paving Co., Inc.		\$7,096.0000	\$411,568.00

717-01	MOBILIZATION	1.000 LS	UNIT PRICE	EXTENSION
	W-L Construction & Paving, Inc.		\$126,594.6000	\$126,594.60
	Summers-Taylor, Inc.		\$61,334.0000	\$61,334.00
	Duracap Asphalt Paving Co., Inc.		\$44,562.0000	\$44,562.00

UNIT PRICE EXTENSION

ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

9,917.000 TON

Duracap Asphalt Paving Co., Inc.
W-L Construction & Paving, Inc.
Summers-Taylor, Inc.

\$137.3600

\$1,362,199.12

ROADWAY ALTERNATE AA2 CATEGORY

UNIT PRICE EXTENSION

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

9,917.000 TON

W-L Construction & Paving, Inc.
Summers-Taylor, Inc.
Duracap Asphalt Paving Co., Inc.

\$128.5100	\$1,274,433.67
\$129.7500	\$1,286,730.75

SUB-TOTAL ROADWAY

W-L Construction & Paving, Inc.	\$1,170,580.95
Summers-Taylor, Inc.	\$1,185,296.00
Duracap Asphalt Paving Co., Inc.	\$1,161,114.25

SUB-TOTAL ROADWAY ALTERNATE AA1

Duracap Asphalt Paving Co., Inc.	\$1,362,199.12
----------------------------------	----------------

SUB-TOTAL ROADWAY ALTERNATE AA2

W-L Construction & Paving, Inc.	\$1,274,433.67
Summers-Taylor, Inc.	\$1,286,730.75

TOTAL CONTRACT

W-L Construction & Paving, Inc.	\$2,445,014.62
Summers-Taylor, Inc.	\$2,472,026.75
Duracap Asphalt Paving Co., Inc.	\$2,523,313.37

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

HENDERSON COUNTY (Contract No. CNW121 Call 034)

HSIP-104(47),39S104-F3-002,39S104-M8-002,HSIP-104(49),39S104-F3-003,39S104-M3-004,39S104-M8-003

THE RESURFACING ON S.R. 104 FROM GARNER STREET (L.M. 17.56) TO NEAR S.R. 100 (L.M. 29.44), INCLUDING BRIDGE DECK REPAIR AND THIN EPOXY OVERLAY.

PROJECT LENGTH - 11.880 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2022

TOTAL CONTRACT

Pavement Restorations, Inc.

\$1,736,687.31

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	23.760 L.M.		
Pavement Restorations, Inc.		\$1,100.0000	\$26,136.00
403-01.10 HIGH PERFORMANCE FOG SEALS			
	153,089.000 S.Y.		
Pavement Restorations, Inc.		\$0.7900	\$120,940.31
405-01.01 BITUMINOUS MATERIAL (BSC)			
	481.000 TON		
Pavement Restorations, Inc.		\$1,293.0000	\$621,933.00
405-01.02 MINERAL AGGREGATE (BSC)			
	3,744.000 TON		
Pavement Restorations, Inc.		\$58.0000	\$217,152.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	4.000 EACH		
Pavement Restorations, Inc.		\$300.0000	\$1,200.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	4.000 EACH		
Pavement Restorations, Inc.		\$4,500.0000	\$18,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Pavement Restorations, Inc.		\$59,000.0000	\$59,000.00
712-06 SIGNS (CONSTRUCTION)			
	1,888.000 S.F.		
Pavement Restorations, Inc.		\$9.0000	\$16,992.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	246.000 EACH		
Pavement Restorations, Inc.		\$51.0000	\$12,546.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	16.000 L.F.		
Pavement Restorations, Inc.		\$30.0000	\$480.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	95.120 L.M.		
Pavement Restorations, Inc.		\$1,650.0000	\$156,948.00
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	16.000 L.F.		
Pavement Restorations, Inc.		\$30.0000	\$480.00

		UNIT PRICE	EXTENSION
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	47.560 L.M.		
Pavement Restorations, Inc.		\$1,200.0000	\$57,072.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	47.560 L.M.		
Pavement Restorations, Inc.		\$6,300.0000	\$299,628.00
717-01 MOBILIZATION			
	1.000 LS		
Pavement Restorations, Inc.		\$64,000.0000	\$64,000.00

BRIDGE CATEGORY	UNIT PRICE	EXTENSION
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)		
Pavement Restorations, Inc.	\$1,300.0000	\$9,100.00
7.000 S.Y.		
604-10.53 CONCRETE REPAIRS		
Pavement Restorations, Inc.	\$1,200.0000	\$25,200.00
21.000 S.Y.		
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)		
Pavement Restorations, Inc.	\$83.0000	\$29,880.00
360.000 S.Y.		

SUB-TOTAL ROADWAY

Pavement Restorations, Inc.

\$1,672,507.31

SUB-TOTAL BRIDGE

Pavement Restorations, Inc.

\$64,180.00

TOTAL CONTRACT

Pavement Restorations, Inc.

\$1,736,687.31

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

HENRY COUNTY (Contract No. CNW087 Call 035)

HSIP-140(22),40S140-F3-003,40S140-M8-003,HSIP-140(23),40S140-F3-004,40S140-M8-004,HSIP-140(24),40S140-F3-005,40S140-M8-005

THE RESURFACING ON S.R. 140 FROM S.R. 22 (L.M. 0.00) TO S.R. 69 (L.M. 19.69).

PROJECT LENGTH - 19.690 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 3.00%

	TOTAL CONTRACT
Pavement Restorations, Inc.	\$2,748,522.91

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	87.000 S.Y.		
	Pavement Restorations, Inc.		\$75.0000	\$6,525.00
208-01.05	BROOMING & DEGRASSING SHOULDERS	39.480 L.M.		
	Pavement Restorations, Inc.		\$1,100.0000	\$43,428.00
403-01.10	HIGH PERFORMANCE FOG SEALS	231,029.000 S.Y.		
	Pavement Restorations, Inc.		\$0.7900	\$182,512.91
405-01.01	BITUMINOUS MATERIAL (BSC)	760.000 TON		
	Pavement Restorations, Inc.		\$1,277.0000	\$970,520.00
405-01.02	MINERAL AGGREGATE (BSC)	5,662.000 TON		
	Pavement Restorations, Inc.		\$58.0000	\$328,396.00
604-01.02	STEEL BAR REINFORCEMENT (ROADWAY)	50.000 LB.		
	Pavement Restorations, Inc.		\$5.0000	\$250.00
701-01.01	CONCRETE SIDEWALK (4 ")	246.000 S.F.		
	Pavement Restorations, Inc.		\$20.0000	\$4,920.00
701-02.03	CONCRETE CURB RAMP	364.000 S.F.		
	Pavement Restorations, Inc.		\$51.0000	\$18,564.00
702-01	CONCRETE CURB	1.000 C.Y.		
	Pavement Restorations, Inc.		\$2,500.0000	\$2,500.00
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	26.000 EACH		
	Pavement Restorations, Inc.		\$250.0000	\$6,500.00
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	26.000 EACH		
	Pavement Restorations, Inc.		\$4,700.0000	\$122,200.00
712-01	TRAFFIC CONTROL	1.000 LS		
	Pavement Restorations, Inc.		\$75,000.0000	\$75,000.00

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	3,330.000 S.F.		
Pavement Restorations, Inc.		\$7.5000	\$24,975.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	12.000 L.F.		
Pavement Restorations, Inc.		\$30.0000	\$360.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	378.000 EACH		
Pavement Restorations, Inc.		\$48.0000	\$18,144.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	93.000 L.F.		
Pavement Restorations, Inc.		\$18.0000	\$1,674.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	4.000 S.Y.		
Pavement Restorations, Inc.		\$75.0000	\$300.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	300.000 L.F.		
Pavement Restorations, Inc.		\$25.0000	\$7,500.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	4.000 EACH		
Pavement Restorations, Inc.		\$800.0000	\$3,200.00
716-05.08 PAINTED PAVEMENT MARKING (PARKING LINE)			
	90.000 L.F.		
Pavement Restorations, Inc.		\$15.0000	\$1,350.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	157.520 L.M.		
Pavement Restorations, Inc.		\$1,650.0000	\$259,908.00
716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	8.000 S.Y.		
Pavement Restorations, Inc.		\$40.0000	\$320.00
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	75.000 L.F.		
Pavement Restorations, Inc.		\$20.0000	\$1,500.00
716-08.11 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)			
	4.000 EACH		
Pavement Restorations, Inc.		\$350.0000	\$1,400.00

		UNIT PRICE	EXTENSION
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	78.760 L.M.		
Pavement Restorations, Inc.		\$1,300.0000	\$102,388.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	78.760 L.M.		
Pavement Restorations, Inc.		\$6,300.0000	\$496,188.00
717-01 MOBILIZATION			
	1.000 LS		
Pavement Restorations, Inc.		\$68,000.0000	\$68,000.00

SUB-TOTAL ROADWAY

Pavement Restorations, Inc.

\$2,748,522.91

TOTAL CONTRACT

Pavement Restorations, Inc.

\$2,748,522.91

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

HOUSTON COUNTY (Contract No. CNW061 Call 036)

HSIP-4200(15),42945-3468-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$143,629.35
LU, Inc.	\$148,118.81

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Superior Traffic Control, LLC		\$7,500.0000	\$7,500.00
	LU, Inc.		\$1,000.0000	\$1,000.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT			
		285.000 L.F.		
	Superior Traffic Control, LLC		\$5.5000	\$1,567.50
	LU, Inc.		\$5.3400	\$1,521.90
713-11.01	"U" SECTION STEEL POSTS			
		1,216.000 LB.		
	Superior Traffic Control, LLC		\$5.2500	\$6,384.00
	LU, Inc.		\$4.4200	\$5,374.72
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST			
		1,970.000 LB.		
	Superior Traffic Control, LLC		\$5.5000	\$10,835.00
	LU, Inc.		\$5.3200	\$10,480.40
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
		152.000 S.F.		
	Superior Traffic Control, LLC		\$14.5000	\$2,204.00
	LU, Inc.		\$12.9600	\$1,969.92
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
		494.000 S.F.		
	Superior Traffic Control, LLC		\$16.5000	\$8,151.00
	LU, Inc.		\$14.2500	\$7,039.50
713-15.36	REMOVE SIGN, SUPPORT & FOOTING			
		33.000 EACH		
	Superior Traffic Control, LLC		\$25.0000	\$825.00
	LU, Inc.		\$35.0000	\$1,155.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
		124.000 EACH		
	Superior Traffic Control, LLC		\$37.0000	\$4,588.00
	LU, Inc.		\$36.0500	\$4,470.20
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)			
		47.000 L.F.		
	Superior Traffic Control, LLC		\$22.0000	\$1,034.00
	LU, Inc.		\$18.5400	\$871.38
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
		45.960 L.M.		
	Superior Traffic Control, LLC		\$1,825.0000	\$83,877.00
	LU, Inc.		\$2,394.7500	\$110,062.71

		UNIT PRICE	EXTENSION
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	4,179.000 L.F.		
Superior Traffic Control, LLC		\$3.1500	\$13,163.85
LU, Inc.		\$0.5200	\$2,173.08
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$3,500.0000	\$3,500.00
LU, Inc.		\$2,000.0000	\$2,000.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC
LU, Inc.

\$143,629.35
\$148,118.81

TOTAL CONTRACT

Superior Traffic Control, LLC
LU, Inc.

\$143,629.35
\$148,118.81

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

KNOX COUNTY (Contract No. CNW075 Call 037)

NH-I-640-7(183),47008-4157-04,47008-8157-44

THE RESURFACING AND REHABILITATION ON I-640 FROM I-275 (L.M. 0.00) TO I-40 (L.M. 7.04), INCLUDING BRIDGE EXPANSION JOINT REPAIRS.

PROJECT LENGTH - 7.040 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2023

DBE GOAL 7.00%

	TOTAL CONTRACT
Rogers Group, Inc.	\$21,166,331.90
APAC-Atlantic, Inc.	\$25,187,834.55

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Rogers Group, Inc.	\$40,000.0000	\$40,000.00
	APAC-Atlantic, Inc.	\$55,000.0000	\$55,000.00
109-10.01	TRAINEE		
			4,500.000 HOUR
	Rogers Group, Inc.	\$0.8000	\$3,600.00
	APAC-Atlantic, Inc.	\$0.8000	\$3,600.00
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Rogers Group, Inc.	\$207,500.0000	\$207,500.00
	APAC-Atlantic, Inc.	\$200,000.0000	\$200,000.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)		
			304.000 C.Y.
	Rogers Group, Inc.	\$338.0000	\$102,752.00
	APAC-Atlantic, Inc.	\$350.0000	\$106,400.00
208-01.05	BROOMING & DEGRASSING SHOULDERS		
			28.200 L.M.
	Rogers Group, Inc.	\$550.0000	\$15,510.00
	APAC-Atlantic, Inc.	\$600.0000	\$16,920.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			4,409.000 TON
	Rogers Group, Inc.	\$46.0000	\$202,814.00
	APAC-Atlantic, Inc.	\$43.0000	\$189,587.00
307-01.25	ASP CONC MIX(PG76-22) (BPMB-HM) GR ACRL		
			29,272.000 TON
	Rogers Group, Inc.	\$76.0000	\$2,224,672.00
	APAC-Atlantic, Inc.	\$90.7000	\$2,654,970.40
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2		
			60,368.000 TON
	Rogers Group, Inc.	\$78.5000	\$4,738,888.00
	APAC-Atlantic, Inc.	\$86.9000	\$5,245,979.20
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
			229.000 TON
	Rogers Group, Inc.	\$875.0000	\$200,375.00
	APAC-Atlantic, Inc.	\$350.0000	\$80,150.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
			322.000 TON
	Rogers Group, Inc.	\$675.0000	\$217,350.00
	APAC-Atlantic, Inc.	\$800.0000	\$257,600.00

		UNIT PRICE	EXTENSION
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	12,233.000 TON		
Rogers Group, Inc.		\$85.0000	\$1,039,805.00
APAC-Atlantic, Inc.		\$90.8000	\$1,110,756.40
411-01.21 LONGITUDINAL JOINT SEALANT			
	88.000 L.M.		
Rogers Group, Inc.		\$2,700.0000	\$237,600.00
APAC-Atlantic, Inc.		\$3,700.0000	\$325,600.00
411-03.10 ACS MIX(PG76-22) GRADING D			
	22,679.000 TON		
Rogers Group, Inc.		\$110.0000	\$2,494,690.00
APAC-Atlantic, Inc.		\$116.7500	\$2,647,773.25
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	28.200 L.M.		
Rogers Group, Inc.		\$420.0000	\$11,844.00
APAC-Atlantic, Inc.		\$720.0000	\$20,304.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	77,473.000 TON		
Rogers Group, Inc.		\$18.0000	\$1,394,514.00
APAC-Atlantic, Inc.		\$31.0500	\$2,405,536.65
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)			
	80,045.000 L.F.		
Rogers Group, Inc.		\$3.0000	\$240,135.00
APAC-Atlantic, Inc.		\$9.0000	\$720,405.00
502-08.01 RESEALING JOINTS (HOT POURED ELASTIC)			
	4,330.000 L.F.		
Rogers Group, Inc.		\$2.6500	\$11,474.50
APAC-Atlantic, Inc.		\$2.8000	\$12,124.00
505-01 RUBBLIZATION OF CONCRETE PAVEMENT (13")			
	160,895.000 S.Y.		
Rogers Group, Inc.		\$3.0000	\$482,685.00
APAC-Atlantic, Inc.		\$3.8000	\$611,401.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	18.000 EACH		
Rogers Group, Inc.		\$132.0000	\$2,376.00
APAC-Atlantic, Inc.		\$140.0000	\$2,520.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	26.000 EACH		
Rogers Group, Inc.		\$1,055.0000	\$27,430.00
APAC-Atlantic, Inc.		\$1,125.0000	\$29,250.00

		UNIT PRICE	EXTENSION
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	25,909.000 L.F.		
Rogers Group, Inc.		\$30.4000	\$787,633.60
APAC-Atlantic, Inc.		\$32.0000	\$829,088.00
705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3			
	17.000 EACH		
Rogers Group, Inc.		\$1,580.0000	\$26,860.00
APAC-Atlantic, Inc.		\$1,650.0000	\$28,050.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	26.000 EACH		
Rogers Group, Inc.		\$3,650.0000	\$94,900.00
APAC-Atlantic, Inc.		\$3,900.0000	\$101,400.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	40,022.000 L.F.		
Rogers Group, Inc.		\$13.4000	\$536,294.80
APAC-Atlantic, Inc.		\$10.0000	\$400,220.00
710-05 LATERAL UNDERDRAIN			
	6,600.000 L.F.		
Rogers Group, Inc.		\$11.0500	\$72,930.00
APAC-Atlantic, Inc.		\$9.5000	\$62,700.00
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	200.000 EACH		
Rogers Group, Inc.		\$1,000.0000	\$200,000.00
APAC-Atlantic, Inc.		\$1,000.0000	\$200,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$404,250.0000	\$404,250.00
APAC-Atlantic, Inc.		\$475,000.0000	\$475,000.00
712-01.02 LANE CLOSURE			
	5.000 EACH		
Rogers Group, Inc.		\$1,950.0000	\$9,750.00
APAC-Atlantic, Inc.		\$2,000.0000	\$10,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	39,422.000 L.F.		
Rogers Group, Inc.		\$43.0000	\$1,695,146.00
APAC-Atlantic, Inc.		\$53.0000	\$2,089,366.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	20.000 EACH		
Rogers Group, Inc.		\$7,150.0000	\$143,000.00
APAC-Atlantic, Inc.		\$14,000.0000	\$280,000.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	490.000 EACH		
Rogers Group, Inc.		\$31.1000	\$15,239.00
APAC-Atlantic, Inc.		\$43.0000	\$21,070.00
712-04.50 BARRIER RAIL DELINEATOR			
	3,910.000 EACH		
Rogers Group, Inc.		\$14.2500	\$55,717.50
APAC-Atlantic, Inc.		\$20.0000	\$78,200.00
712-05.03 WARNING LIGHTS (TYPE C)			
	245.000 EACH		
Rogers Group, Inc.		\$23.7500	\$5,818.75
APAC-Atlantic, Inc.		\$1.0000	\$245.00
712-06 SIGNS (CONSTRUCTION)			
	3,156.000 S.F.		
Rogers Group, Inc.		\$7.6500	\$24,143.40
APAC-Atlantic, Inc.		\$8.6500	\$27,299.40
712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
	4.000 EACH		
Rogers Group, Inc.		\$395.0000	\$1,580.00
APAC-Atlantic, Inc.		\$725.0000	\$2,900.00
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Rogers Group, Inc.		\$1,135.0000	\$4,540.00
APAC-Atlantic, Inc.		\$2,400.0000	\$9,600.00
712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY			
	9.000 EACH		
Rogers Group, Inc.		\$7,220.0000	\$64,980.00
APAC-Atlantic, Inc.		\$7,400.0000	\$66,600.00
712-08.14 PORTABLE QUEUE WARNING SYSTEM			
	520.000 DAY		
Rogers Group, Inc.		\$750.0000	\$390,000.00
APAC-Atlantic, Inc.		\$1,300.0000	\$676,000.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	209,400.000 L.F.		
Rogers Group, Inc.		\$2.5500	\$533,970.00
APAC-Atlantic, Inc.		\$2.6000	\$544,440.00
712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)			
	34,140.000 L.F.		
Rogers Group, Inc.		\$4.2000	\$143,388.00
APAC-Atlantic, Inc.		\$4.4500	\$151,923.00

		UNIT PRICE	EXTENSION
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	3,812.000 EACH		
Rogers Group, Inc.		\$41.6500	\$158,769.80
APAC-Atlantic, Inc.		\$50.0000	\$190,600.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	6.000 EACH		
Rogers Group, Inc.		\$6,585.0000	\$39,510.00
APAC-Atlantic, Inc.		\$12,000.0000	\$72,000.00
716-01.05 TEMPORARY RAISED PAVEMENT MARKER			
	2,534.000 EACH		
Rogers Group, Inc.		\$10.5500	\$26,733.70
APAC-Atlantic, Inc.		\$11.0000	\$27,874.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	2,255.000 EACH		
Rogers Group, Inc.		\$39.0000	\$87,945.00
APAC-Atlantic, Inc.		\$41.0000	\$92,455.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	2,255.000 EACH		
Rogers Group, Inc.		\$10.5500	\$23,790.25
APAC-Atlantic, Inc.		\$11.0000	\$24,805.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	2,521.000 L.F.		
Rogers Group, Inc.		\$10.5500	\$26,596.55
APAC-Atlantic, Inc.		\$11.0000	\$27,731.00
716-03.09 PLASTIC WORD PAVEMENT MARKING (EAST)			
	6.000 EACH		
Rogers Group, Inc.		\$735.0000	\$4,410.00
APAC-Atlantic, Inc.		\$780.0000	\$4,680.00
716-03.10 PLASTIC WORD PAVEMENT MARKING (NORTH)			
	4.000 EACH		
Rogers Group, Inc.		\$845.0000	\$3,380.00
APAC-Atlantic, Inc.		\$900.0000	\$3,600.00
716-03.11 PLASTIC WORD PAVEMENT MARKING (WEST)			
	6.000 EACH		
Rogers Group, Inc.		\$735.0000	\$4,410.00
APAC-Atlantic, Inc.		\$780.0000	\$4,680.00
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)			
	2.000 EACH		
Rogers Group, Inc.		\$425.0000	\$850.00
APAC-Atlantic, Inc.		\$450.0000	\$900.00

		UNIT PRICE	EXTENSION
716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)			
	5.000 EACH		
Rogers Group, Inc.		\$525.0000	\$2,625.00
APAC-Atlantic, Inc.		\$560.0000	\$2,800.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	14.000 EACH		
Rogers Group, Inc.		\$425.0000	\$5,950.00
APAC-Atlantic, Inc.		\$450.0000	\$6,300.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	5,015.000 L.F.		
Rogers Group, Inc.		\$0.3200	\$1,604.80
APAC-Atlantic, Inc.		\$0.3200	\$1,604.80
716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)			
	40.000 L.M.		
Rogers Group, Inc.		\$1,845.0000	\$73,800.00
APAC-Atlantic, Inc.		\$2,000.0000	\$80,000.00
716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)			
	1.000 L.M.		
Rogers Group, Inc.		\$7,900.0000	\$7,900.00
APAC-Atlantic, Inc.		\$9,500.0000	\$9,500.00
716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)			
	21.000 EACH		
Rogers Group, Inc.		\$1,685.0000	\$35,385.00
APAC-Atlantic, Inc.		\$1,800.0000	\$37,800.00
716-10.52 PRFRMED PLSTC PVMNT MRKNG (US SHLD)			
	4.000 EACH		
Rogers Group, Inc.		\$1,685.0000	\$6,740.00
APAC-Atlantic, Inc.		\$1,800.0000	\$7,200.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	40.000 L.M.		
Rogers Group, Inc.		\$7,695.0000	\$307,800.00
APAC-Atlantic, Inc.		\$8,200.0000	\$328,000.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	5,015.000 L.F.		
Rogers Group, Inc.		\$3.1500	\$15,797.25
APAC-Atlantic, Inc.		\$3.3500	\$16,800.25
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	5,780.000 L.F.		
Rogers Group, Inc.		\$3.1500	\$18,207.00
APAC-Atlantic, Inc.		\$3.3500	\$19,363.00

		UNIT PRICE	EXTENSION
716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)			
	2,315.000 L.F.		
Rogers Group, Inc.		\$5.2500	\$12,153.75
APAC-Atlantic, Inc.		\$5.6000	\$12,964.00
716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)			
	1,385.000 L.F.		
Rogers Group, Inc.		\$5.2500	\$7,271.25
APAC-Atlantic, Inc.		\$5.6000	\$7,756.00
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$615,000.0000	\$615,000.00
APAC-Atlantic, Inc.		\$705,000.0000	\$705,000.00
717-01.04 MOBILIZATION (EMERGENCY CALL OUT FOR GUARDRAIL)			
	5.000 EACH		
Rogers Group, Inc.		\$1,325.0000	\$6,625.00
APAC-Atlantic, Inc.		\$1,400.0000	\$7,000.00

BRIDGE CATEGORY	UNIT PRICE	EXTENSION
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2		
	190.000 TON	
Rogers Group, Inc.	\$110.0000	\$20,900.00
APAC-Atlantic, Inc.	\$215.0000	\$40,850.00
604-10.44 EXPANSION JOINT REPAIRS		
	1,239.000 L.F.	
Rogers Group, Inc.	\$355.0000	\$439,845.00
APAC-Atlantic, Inc.	\$460.0000	\$569,940.00
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)		
	90.000 S.Y.	
Rogers Group, Inc.	\$375.0000	\$33,750.00
APAC-Atlantic, Inc.	\$580.0000	\$52,200.00
617-01 BRIDGE DECK SEALANT		
	2,162.000 S.Y.	
Rogers Group, Inc.	\$33.5000	\$72,427.00
APAC-Atlantic, Inc.	\$38.6000	\$83,453.20

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$20,599,409.90
APAC-Atlantic, Inc.	\$24,441,391.35

SUB-TOTAL BRIDGE

Rogers Group, Inc.	\$566,922.00
APAC-Atlantic, Inc.	\$746,443.20

TOTAL CONTRACT

Rogers Group, Inc.	\$21,166,331.90
APAC-Atlantic, Inc.	\$25,187,834.55

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

LAWRENCE COUNTY (Contract No. CNW132 Call 038)

STP-EN-NH-6(135),50001-3273-14

THE CONSTRUCTION OF PEDESTRIAN FACILITIES ON U.S. 43 (S.R. 6) FROM REMKE LANE (L.M. 23.16) TO NORTH OF GOOD HOPE ROAD (L.M. 24.20).

PROJECT LENGTH - 1.056 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2023

DBE GOAL 6.50%

	TOTAL CONTRACT
Doss Brothers Inc.	\$5,104,638.47
Civil Constructors, LLC	\$5,820,921.80
Rogers Group, Inc.	\$6,050,500.55
Norris Bros. Excavating, LLC	\$6,183,031.88

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Doss Brothers Inc.	\$80,000.0000	\$80,000.00
	Civil Constructors, LLC	\$87,040.0000	\$87,040.00
	Rogers Group, Inc.	\$119,252.0000	\$119,252.00
	Norris Bros. Excavating, LLC	\$298,152.1500	\$298,152.15
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Doss Brothers Inc.	\$40,000.0000	\$40,000.00
	Civil Constructors, LLC	\$37,420.0000	\$37,420.00
	Rogers Group, Inc.	\$225,292.0000	\$225,292.00
	Norris Bros. Excavating, LLC	\$272,305.6800	\$272,305.68
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
		1.000 LS	
	Doss Brothers Inc.	\$25,000.0000	\$25,000.00
	Civil Constructors, LLC	\$13,450.0000	\$13,450.00
	Rogers Group, Inc.	\$199,555.0000	\$199,555.00
	Norris Bros. Excavating, LLC	\$47,843.9400	\$47,843.94
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		14,890.000 C.Y.	
	Doss Brothers Inc.	\$19.0000	\$282,910.00
	Civil Constructors, LLC	\$24.1000	\$358,849.00
	Rogers Group, Inc.	\$19.9500	\$297,055.50
	Norris Bros. Excavating, LLC	\$23.0000	\$342,470.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
		1,800.000 TON	
	Doss Brothers Inc.	\$35.0000	\$63,000.00
	Civil Constructors, LLC	\$33.0000	\$59,400.00
	Rogers Group, Inc.	\$36.7500	\$66,150.00
	Norris Bros. Excavating, LLC	\$30.0000	\$54,000.00
203-05	UNDERCUTTING		
		960.000 C.Y.	
	Doss Brothers Inc.	\$25.0000	\$24,000.00
	Civil Constructors, LLC	\$29.4000	\$28,224.00
	Rogers Group, Inc.	\$26.2500	\$25,200.00
	Norris Bros. Excavating, LLC	\$8.9300	\$8,572.80
203-06	WATER		
		75.000 M.G.	
	Doss Brothers Inc.	\$20.0000	\$1,500.00
	Civil Constructors, LLC	\$10.0000	\$750.00
	Rogers Group, Inc.	\$88.5900	\$6,644.25
	Norris Bros. Excavating, LLC	\$6.9300	\$519.75

		UNIT PRICE	EXTENSION
203-07 FURNISHING & SPREADING TOPSOIL			
	1,100.000 C.Y.		
Doss Brothers Inc.		\$35.0000	\$38,500.00
Civil Constructors, LLC		\$31.5000	\$34,650.00
Rogers Group, Inc.		\$36.7500	\$40,425.00
Norris Bros. Excavating, LLC		\$20.2300	\$22,253.00
204-06.01 FLOWABLE FILL (GENERAL)			
	42.000 C.Y.		
Doss Brothers Inc.		\$300.0000	\$12,600.00
Civil Constructors, LLC		\$453.0000	\$19,026.00
Rogers Group, Inc.		\$315.0000	\$13,230.00
Norris Bros. Excavating, LLC		\$277.0300	\$11,635.26
204-08 FOUNDATION FILL MATERIAL			
	15.000 C.Y.		
Doss Brothers Inc.		\$225.0000	\$3,375.00
Civil Constructors, LLC		\$223.0000	\$3,345.00
Rogers Group, Inc.		\$236.2500	\$3,543.75
Norris Bros. Excavating, LLC		\$72.7800	\$1,091.70
209-05 SEDIMENT REMOVAL			
	345.000 C.Y.		
Doss Brothers Inc.		\$0.5000	\$172.50
Civil Constructors, LLC		\$26.2000	\$9,039.00
Rogers Group, Inc.		\$0.5300	\$182.85
Norris Bros. Excavating, LLC		\$12.2700	\$4,233.15
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	90.000 L.F.		
Doss Brothers Inc.		\$5.9100	\$531.90
Civil Constructors, LLC		\$5.8000	\$522.00
Rogers Group, Inc.		\$5.2500	\$472.50
Norris Bros. Excavating, LLC		\$3.8700	\$348.30
209-08.08 ENHANCED ROCK CHECK DAM			
	4.000 EACH		
Doss Brothers Inc.		\$731.2500	\$2,925.00
Civil Constructors, LLC		\$723.0000	\$2,892.00
Rogers Group, Inc.		\$650.0000	\$2,600.00
Norris Bros. Excavating, LLC		\$495.2800	\$1,981.12
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	2.000 EACH		
Doss Brothers Inc.		\$168.7500	\$337.50
Civil Constructors, LLC		\$167.0000	\$334.00
Rogers Group, Inc.		\$150.0000	\$300.00
Norris Bros. Excavating, LLC		\$632.4000	\$1,264.80

		UNIT PRICE	EXTENSION
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	60.000 EACH		
Doss Brothers Inc.		\$157.5000	\$9,450.00
Civil Constructors, LLC		\$156.0000	\$9,360.00
Rogers Group, Inc.		\$140.0000	\$8,400.00
Norris Bros. Excavating, LLC		\$191.0700	\$11,464.20
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	1.000 EACH		
Doss Brothers Inc.		\$281.2500	\$281.25
Civil Constructors, LLC		\$278.0000	\$278.00
Rogers Group, Inc.		\$250.0000	\$250.00
Norris Bros. Excavating, LLC		\$272.0500	\$272.05
209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)			
	3.000 EACH		
Doss Brothers Inc.		\$450.0000	\$1,350.00
Civil Constructors, LLC		\$445.0000	\$1,335.00
Rogers Group, Inc.		\$400.0000	\$1,200.00
Norris Bros. Excavating, LLC		\$533.7900	\$1,601.37
209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)			
	36.000 EACH		
Doss Brothers Inc.		\$450.0000	\$16,200.00
Civil Constructors, LLC		\$445.0000	\$16,020.00
Rogers Group, Inc.		\$400.0000	\$14,400.00
Norris Bros. Excavating, LLC		\$532.2900	\$19,162.44
209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8)			
	1.000 EACH		
Doss Brothers Inc.		\$843.7500	\$843.75
Civil Constructors, LLC		\$834.0000	\$834.00
Rogers Group, Inc.		\$750.0000	\$750.00
Norris Bros. Excavating, LLC		\$863.7800	\$863.78
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	5,859.000 TON		
Doss Brothers Inc.		\$30.0000	\$175,770.00
Civil Constructors, LLC		\$51.0000	\$298,809.00
Rogers Group, Inc.		\$45.0000	\$263,655.00
Norris Bros. Excavating, LLC		\$23.9300	\$140,205.87
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	187.000 TON		
Doss Brothers Inc.		\$30.0000	\$5,610.00
Civil Constructors, LLC		\$48.5000	\$9,069.50
Rogers Group, Inc.		\$31.5000	\$5,890.50
Norris Bros. Excavating, LLC		\$27.5400	\$5,149.98

		UNIT PRICE	EXTENSION
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	16.000 TON		
Doss Brothers Inc.		\$100.0000	\$1,600.00
Civil Constructors, LLC		\$75.5000	\$1,208.00
Rogers Group, Inc.		\$105.0000	\$1,680.00
Norris Bros. Excavating, LLC		\$43.8500	\$701.60
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	1,140.000 TON		
Doss Brothers Inc.		\$122.0000	\$139,080.00
Civil Constructors, LLC		\$136.0000	\$155,040.00
Rogers Group, Inc.		\$150.0000	\$171,000.00
Norris Bros. Excavating, LLC		\$89.0300	\$101,494.20
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	15.000 TON		
Doss Brothers Inc.		\$825.0000	\$12,375.00
Civil Constructors, LLC		\$918.0000	\$13,770.00
Rogers Group, Inc.		\$800.0000	\$12,000.00
Norris Bros. Excavating, LLC		\$753.2700	\$11,299.05
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	52.000 TON		
Doss Brothers Inc.		\$50.0000	\$2,600.00
Civil Constructors, LLC		\$55.5000	\$2,886.00
Rogers Group, Inc.		\$48.0000	\$2,496.00
Norris Bros. Excavating, LLC		\$47.5400	\$2,472.08
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	7.000 TON		
Doss Brothers Inc.		\$900.0000	\$6,300.00
Civil Constructors, LLC		\$1,000.0000	\$7,000.00
Rogers Group, Inc.		\$900.0000	\$6,300.00
Norris Bros. Excavating, LLC		\$697.7300	\$4,884.11
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	500.000 L.F.		
Doss Brothers Inc.		\$5.0000	\$2,500.00
Civil Constructors, LLC		\$5.0000	\$2,500.00
Rogers Group, Inc.		\$6.0000	\$3,000.00
Norris Bros. Excavating, LLC		\$3.4700	\$1,735.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	771.000 TON		
Doss Brothers Inc.		\$142.0000	\$109,482.00
Civil Constructors, LLC		\$158.0000	\$121,818.00
Rogers Group, Inc.		\$165.0000	\$127,215.00
Norris Bros. Excavating, LLC		\$97.1600	\$74,910.36

		UNIT PRICE	EXTENSION
604-01.01 CLASS A CONCRETE (ROADWAY)			
	106.000 C.Y.		
Doss Brothers Inc.		\$1,100.0000	\$116,600.00
Civil Constructors, LLC		\$1,670.0000	\$177,020.00
Rogers Group, Inc.		\$1,758.7500	\$186,427.50
Norris Bros. Excavating, LLC		\$1,900.0000	\$201,400.00
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)			
	11,279.000 LB.		
Doss Brothers Inc.		\$2.2500	\$25,377.75
Civil Constructors, LLC		\$2.2500	\$25,377.75
Rogers Group, Inc.		\$2.3600	\$26,618.44
Norris Bros. Excavating, LLC		\$1.1600	\$13,083.64
604-01.04 1-1/2" STEEL PIPE HANDRAIL			
	42.000 L.F.		
Doss Brothers Inc.		\$168.0000	\$7,056.00
Civil Constructors, LLC		\$167.0000	\$7,014.00
Rogers Group, Inc.		\$176.4000	\$7,408.80
Norris Bros. Excavating, LLC		\$65.0000	\$2,730.00
604-01.20 BOX TUBE SAFETY RAIL			
	560.000 L.F.		
Doss Brothers Inc.		\$196.0000	\$109,760.00
Civil Constructors, LLC		\$195.0000	\$109,200.00
Rogers Group, Inc.		\$205.8000	\$115,248.00
Norris Bros. Excavating, LLC		\$212.9200	\$119,235.20
604-07.01 RETAINING WALL (NO. 1)			
	560.000 S.F.		
Doss Brothers Inc.		\$118.0000	\$66,080.00
Civil Constructors, LLC		\$117.0000	\$65,520.00
Rogers Group, Inc.		\$123.9000	\$69,384.00
Norris Bros. Excavating, LLC		\$113.0500	\$63,308.00
604-07.02 RETAINING WALL (NO. 2)			
	2,220.000 S.F.		
Doss Brothers Inc.		\$118.0000	\$261,960.00
Civil Constructors, LLC		\$117.0000	\$259,740.00
Rogers Group, Inc.		\$123.9000	\$275,058.00
Norris Bros. Excavating, LLC		\$99.3300	\$220,512.60
604-07.03 RETAINING WALL (NO. 3)			
	1,070.000 S.F.		
Doss Brothers Inc.		\$95.7500	\$102,452.50
Civil Constructors, LLC		\$94.5000	\$101,115.00
Rogers Group, Inc.		\$100.5400	\$107,577.80
Norris Bros. Excavating, LLC		\$103.9100	\$111,183.70

		UNIT PRICE	EXTENSION
606-24.12 TEMPORARY SHEET PILES			
	700.000 S.F.		
Doss Brothers Inc.		\$39.0000	\$27,300.00
Civil Constructors, LLC		\$39.0000	\$27,300.00
Rogers Group, Inc.		\$40.9500	\$28,665.00
Norris Bros. Excavating, LLC		\$0.5800	\$406.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	3,624.000 L.F.		
Doss Brothers Inc.		\$85.0000	\$308,040.00
Civil Constructors, LLC		\$134.0000	\$485,616.00
Rogers Group, Inc.		\$89.2500	\$323,442.00
Norris Bros. Excavating, LLC		\$110.0000	\$398,640.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	824.000 L.F.		
Doss Brothers Inc.		\$135.0000	\$111,240.00
Civil Constructors, LLC		\$171.0000	\$140,904.00
Rogers Group, Inc.		\$141.7500	\$116,802.00
Norris Bros. Excavating, LLC		\$125.0000	\$103,000.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	148.000 L.F.		
Doss Brothers Inc.		\$190.0000	\$28,120.00
Civil Constructors, LLC		\$235.0000	\$34,780.00
Rogers Group, Inc.		\$199.5000	\$29,526.00
Norris Bros. Excavating, LLC		\$175.0000	\$25,900.00
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)			
	8.000 L.F.		
Doss Brothers Inc.		\$500.0000	\$4,000.00
Civil Constructors, LLC		\$573.0000	\$4,584.00
Rogers Group, Inc.		\$525.0000	\$4,200.00
Norris Bros. Excavating, LLC		\$220.0000	\$1,760.00
611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Doss Brothers Inc.		\$3,700.0000	\$3,700.00
Civil Constructors, LLC		\$4,050.0000	\$4,050.00
Rogers Group, Inc.		\$3,885.0000	\$3,885.00
Norris Bros. Excavating, LLC		\$3,110.0180	\$3,110.02
611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Doss Brothers Inc.		\$4,250.0000	\$4,250.00
Civil Constructors, LLC		\$5,220.0000	\$5,220.00
Rogers Group, Inc.		\$4,462.5000	\$4,462.50
Norris Bros. Excavating, LLC		\$4,143.6000	\$4,143.60

		UNIT PRICE	EXTENSION
611-07.67 42IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Doss Brothers Inc.		\$8,000.0000	\$8,000.00
Civil Constructors, LLC		\$13,360.0000	\$13,360.00
Rogers Group, Inc.		\$8,400.0000	\$8,400.00
Norris Bros. Excavating, LLC		\$8,050.9000	\$8,050.90
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH			
	1.000 EACH		
Doss Brothers Inc.		\$5,500.0000	\$5,500.00
Civil Constructors, LLC		\$9,800.0000	\$9,800.00
Rogers Group, Inc.		\$5,775.0000	\$5,775.00
Norris Bros. Excavating, LLC		\$4,143.6000	\$4,143.60
611-25.01 CATCH BASINS, TYPE 25, 0' - 4' DEPTH			
	21.000 EACH		
Doss Brothers Inc.		\$5,500.0000	\$115,500.00
Civil Constructors, LLC		\$8,950.0000	\$187,950.00
Rogers Group, Inc.		\$5,775.0000	\$121,275.00
Norris Bros. Excavating, LLC		\$4,682.9600	\$98,342.16
611-25.02 CATCH BASINS, TYPE 25, > 4' - 8' DEPTH			
	14.000 EACH		
Doss Brothers Inc.		\$6,500.0000	\$91,000.00
Civil Constructors, LLC		\$10,430.0000	\$146,020.00
Rogers Group, Inc.		\$6,825.0000	\$95,550.00
Norris Bros. Excavating, LLC		\$5,236.2300	\$73,307.22
611-27.02 CATCH BASINS, TYPE 27, > 4' - 8' DEPTH			
	1.000 EACH		
Doss Brothers Inc.		\$11,000.0000	\$11,000.00
Civil Constructors, LLC		\$16,090.0000	\$16,090.00
Rogers Group, Inc.		\$11,550.0000	\$11,550.00
Norris Bros. Excavating, LLC		\$15,760.0000	\$15,760.00
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH			
	1.000 EACH		
Doss Brothers Inc.		\$3,200.0000	\$3,200.00
Civil Constructors, LLC		\$6,690.0000	\$6,690.00
Rogers Group, Inc.		\$3,360.0000	\$3,360.00
Norris Bros. Excavating, LLC		\$4,400.8700	\$4,400.87
611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH			
	1.000 EACH		
Doss Brothers Inc.		\$6,200.0000	\$6,200.00
Civil Constructors, LLC		\$10,510.0000	\$10,510.00
Rogers Group, Inc.		\$6,510.0000	\$6,510.00
Norris Bros. Excavating, LLC		\$5,450.7900	\$5,450.79

		UNIT PRICE	EXTENSION
611-42.04 CATCH BASINS, TYPE 42, > 12' - 16' DEPTH	1.000 EACH		
Doss Brothers Inc.		\$12,000.0000	\$12,000.00
Civil Constructors, LLC		\$15,050.0000	\$15,050.00
Rogers Group, Inc.		\$12,600.0000	\$12,600.00
Norris Bros. Excavating, LLC		\$7,173.7500	\$7,173.75
701-02 CONCRETE DRIVEWAY	440.000 S.F.		
Doss Brothers Inc.		\$14.0000	\$6,160.00
Civil Constructors, LLC		\$22.3000	\$9,812.00
Rogers Group, Inc.		\$10.7000	\$4,708.00
Norris Bros. Excavating, LLC		\$10.0500	\$4,422.00
701-02.03 CONCRETE CURB RAMP	129.000 S.F.		
Doss Brothers Inc.		\$23.0000	\$2,967.00
Civil Constructors, LLC		\$35.0000	\$4,515.00
Rogers Group, Inc.		\$23.1000	\$2,979.90
Norris Bros. Excavating, LLC		\$23.3400	\$3,010.86
701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)	150.000 S.F.		
Doss Brothers Inc.		\$45.0000	\$6,750.00
Civil Constructors, LLC		\$55.5000	\$8,325.00
Rogers Group, Inc.		\$40.0000	\$6,000.00
Norris Bros. Excavating, LLC		\$45.1100	\$6,766.50
701-03 CONCRETE MEDIAN PAVEMENT	140.000 C.Y.		
Doss Brothers Inc.		\$418.0000	\$58,520.00
Civil Constructors, LLC		\$545.0000	\$76,300.00
Rogers Group, Inc.		\$424.2500	\$59,395.00
Norris Bros. Excavating, LLC		\$459.1600	\$64,282.40
702-01 CONCRETE CURB	170.000 C.Y.		
Doss Brothers Inc.		\$660.0000	\$112,200.00
Civil Constructors, LLC		\$890.0000	\$151,300.00
Rogers Group, Inc.		\$489.0500	\$83,138.50
Norris Bros. Excavating, LLC		\$513.0600	\$87,220.20
702-01.01 EXTRUDED SLOPING CURB	800.000 L.F.		
Doss Brothers Inc.		\$28.2500	\$22,600.00
Civil Constructors, LLC		\$39.0000	\$31,200.00
Rogers Group, Inc.		\$10.5500	\$8,440.00
Norris Bros. Excavating, LLC		\$31.1500	\$24,920.00

		UNIT PRICE	EXTENSION
702-03 CONCRETE COMBINED CURB & GUTTER			
	516.000 C.Y.		
Doss Brothers Inc.		\$417.0000	\$215,172.00
Civil Constructors, LLC		\$645.0000	\$332,820.00
Rogers Group, Inc.		\$580.0000	\$299,280.00
Norris Bros. Excavating, LLC		\$394.2700	\$203,443.32
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	2.000 EACH		
Doss Brothers Inc.		\$7,325.0000	\$14,650.00
Civil Constructors, LLC		\$7,230.0000	\$14,460.00
Rogers Group, Inc.		\$6,500.0000	\$13,000.00
Norris Bros. Excavating, LLC		\$4,625.9400	\$9,251.88
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	500.000 L.F.		
Doss Brothers Inc.		\$2.2500	\$1,125.00
Civil Constructors, LLC		\$2.2500	\$1,125.00
Rogers Group, Inc.		\$2.0000	\$1,000.00
Norris Bros. Excavating, LLC		\$1.9200	\$960.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	32.000 EACH		
Doss Brothers Inc.		\$360.0000	\$11,520.00
Civil Constructors, LLC		\$842.0000	\$26,944.00
Rogers Group, Inc.		\$378.0000	\$12,096.00
Norris Bros. Excavating, LLC		\$287.7200	\$9,207.04
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	100.000 TON		
Doss Brothers Inc.		\$35.0000	\$3,500.00
Civil Constructors, LLC		\$59.0000	\$5,900.00
Rogers Group, Inc.		\$36.7500	\$3,675.00
Norris Bros. Excavating, LLC		\$41.7300	\$4,173.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	8.000 TON		
Doss Brothers Inc.		\$100.0000	\$800.00
Civil Constructors, LLC		\$76.0000	\$608.00
Rogers Group, Inc.		\$105.0000	\$840.00
Norris Bros. Excavating, LLC		\$39.3200	\$314.56
709-05.08 MACHINED RIP-RAP (CLASS B)			
	255.000 TON		
Doss Brothers Inc.		\$50.0000	\$12,750.00
Civil Constructors, LLC		\$47.0000	\$11,985.00
Rogers Group, Inc.		\$52.5000	\$13,387.50
Norris Bros. Excavating, LLC		\$40.3800	\$10,296.90

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Doss Brothers Inc.		\$84,000.0000	\$84,000.00
Civil Constructors, LLC		\$86,690.0000	\$86,690.00
Rogers Group, Inc.		\$299,882.0000	\$299,882.00
Norris Bros. Excavating, LLC		\$57,027.8900	\$57,027.89
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	200.000 L.F.		
Doss Brothers Inc.		\$50.0000	\$10,000.00
Civil Constructors, LLC		\$93.5000	\$18,700.00
Rogers Group, Inc.		\$52.5000	\$10,500.00
Norris Bros. Excavating, LLC		\$35.6600	\$7,132.00
712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL			
	600.000 L.F.		
Doss Brothers Inc.		\$30.0000	\$18,000.00
Civil Constructors, LLC		\$31.0000	\$18,600.00
Rogers Group, Inc.		\$31.5000	\$18,900.00
Norris Bros. Excavating, LLC		\$6.7700	\$4,062.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	150.000 EACH		
Doss Brothers Inc.		\$38.2500	\$5,737.50
Civil Constructors, LLC		\$38.0000	\$5,700.00
Rogers Group, Inc.		\$40.0000	\$6,000.00
Norris Bros. Excavating, LLC		\$27.8900	\$4,183.50
712-05.01 WARNING LIGHTS (TYPE A)			
	25.000 EACH		
Doss Brothers Inc.		\$33.7500	\$843.75
Civil Constructors, LLC		\$33.5000	\$837.50
Rogers Group, Inc.		\$30.0000	\$750.00
Norris Bros. Excavating, LLC		\$15.4600	\$386.50
712-06 SIGNS (CONSTRUCTION)			
	256.000 S.F.		
Doss Brothers Inc.		\$8.4400	\$2,160.64
Civil Constructors, LLC		\$8.3000	\$2,124.80
Rogers Group, Inc.		\$7.5000	\$1,920.00
Norris Bros. Excavating, LLC		\$7.5900	\$1,943.04
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	152.000 L.F.		
Doss Brothers Inc.		\$15.2000	\$2,310.40
Civil Constructors, LLC		\$15.0000	\$2,280.00
Rogers Group, Inc.		\$13.5000	\$2,052.00
Norris Bros. Excavating, LLC		\$17.8300	\$2,710.16

		UNIT PRICE	EXTENSION
712-08.03 ARROW BOARD (TYPE C)			
	1.000 EACH		
Doss Brothers Inc.		\$1,350.0000	\$1,350.00
Civil Constructors, LLC		\$1,340.0000	\$1,340.00
Rogers Group, Inc.		\$6,000.0000	\$6,000.00
Norris Bros. Excavating, LLC		\$1,026.0700	\$1,026.07
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	0.400 C.Y.		
Doss Brothers Inc.		\$2,025.0000	\$810.00
Civil Constructors, LLC		\$2,000.0000	\$800.00
Rogers Group, Inc.		\$1,800.0000	\$720.00
Norris Bros. Excavating, LLC		\$569.4900	\$227.80
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	79.000 LB.		
Doss Brothers Inc.		\$6.5000	\$513.50
Civil Constructors, LLC		\$6.4000	\$505.60
Rogers Group, Inc.		\$5.7500	\$454.25
Norris Bros. Excavating, LLC		\$3.3600	\$265.44
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	388.000 LB.		
Doss Brothers Inc.		\$6.7500	\$2,619.00
Civil Constructors, LLC		\$6.7000	\$2,599.60
Rogers Group, Inc.		\$6.0000	\$2,328.00
Norris Bros. Excavating, LLC		\$4.3300	\$1,680.04
713-11.01 "U" SECTION STEEL POSTS			
	22.000 LB.		
Doss Brothers Inc.		\$6.6000	\$145.20
Civil Constructors, LLC		\$6.5000	\$143.00
Rogers Group, Inc.		\$5.8500	\$128.70
Norris Bros. Excavating, LLC		\$3.1300	\$68.86
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	526.000 LB.		
Doss Brothers Inc.		\$6.7500	\$3,550.50
Civil Constructors, LLC		\$6.7000	\$3,524.20
Rogers Group, Inc.		\$6.0000	\$3,156.00
Norris Bros. Excavating, LLC		\$3.7500	\$1,972.50
713-11.21 P POST SLIP BASE			
	4.000 EACH		
Doss Brothers Inc.		\$478.2000	\$1,912.80
Civil Constructors, LLC		\$473.0000	\$1,892.00
Rogers Group, Inc.		\$425.0000	\$1,700.00
Norris Bros. Excavating, LLC		\$328.0400	\$1,312.16

		UNIT PRICE	EXTENSION
713-11.22 U POST SLIP BASE			
	5.000 EACH		
Doss Brothers Inc.		\$354.4000	\$1,772.00
Civil Constructors, LLC		\$350.0000	\$1,750.00
Rogers Group, Inc.		\$315.0000	\$1,575.00
Norris Bros. Excavating, LLC		\$330.6800	\$1,653.40
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	85.000 S.F.		
Doss Brothers Inc.		\$15.7500	\$1,338.75
Civil Constructors, LLC		\$15.6000	\$1,326.00
Rogers Group, Inc.		\$14.0000	\$1,190.00
Norris Bros. Excavating, LLC		\$13.1300	\$1,116.05
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	15.000 S.F.		
Doss Brothers Inc.		\$19.1300	\$286.95
Civil Constructors, LLC		\$18.9000	\$283.50
Rogers Group, Inc.		\$17.0000	\$255.00
Norris Bros. Excavating, LLC		\$13.7000	\$205.50
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	18.000 S.F.		
Doss Brothers Inc.		\$32.6300	\$587.34
Civil Constructors, LLC		\$32.5000	\$585.00
Rogers Group, Inc.		\$29.0000	\$522.00
Norris Bros. Excavating, LLC		\$22.3800	\$402.84
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)			
	152.000 S.F.		
Doss Brothers Inc.		\$38.2500	\$5,814.00
Civil Constructors, LLC		\$51.0000	\$7,752.00
Rogers Group, Inc.		\$34.0000	\$5,168.00
Norris Bros. Excavating, LLC		\$44.3700	\$6,744.24
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Doss Brothers Inc.		\$1,125.0000	\$1,125.00
Civil Constructors, LLC		\$1,110.0000	\$1,110.00
Rogers Group, Inc.		\$2,500.0000	\$2,500.00
Norris Bros. Excavating, LLC		\$1,676.6500	\$1,676.65
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Doss Brothers Inc.		\$7,312.5000	\$14,625.00
Civil Constructors, LLC		\$7,230.0000	\$14,460.00
Rogers Group, Inc.		\$10,000.0000	\$20,000.00
Norris Bros. Excavating, LLC		\$6,158.0000	\$12,316.00

		UNIT PRICE	EXTENSION
713-16.20 SIGNS (R10-12)	2.000 EACH		
Doss Brothers Inc.		\$208.1300	\$416.26
Civil Constructors, LLC		\$723.0000	\$1,446.00
Rogers Group, Inc.		\$185.0000	\$370.00
Norris Bros. Excavating, LLC		\$317.5100	\$635.02
713-16.21 SIGNS (R3-1)	1.000 EACH		
Doss Brothers Inc.		\$140.6300	\$140.63
Civil Constructors, LLC		\$723.0000	\$723.00
Rogers Group, Inc.		\$125.0000	\$125.00
Norris Bros. Excavating, LLC		\$300.9500	\$300.95
713-16.22 SIGNS (R5-3)	2.000 EACH		
Doss Brothers Inc.		\$337.5000	\$675.00
Civil Constructors, LLC		\$334.0000	\$668.00
Rogers Group, Inc.		\$300.0000	\$600.00
Norris Bros. Excavating, LLC		\$301.6800	\$603.36
713-16.23 SIGNS (W11-14)	6.000 EACH		
Doss Brothers Inc.		\$393.7500	\$2,362.50
Civil Constructors, LLC		\$389.0000	\$2,334.00
Rogers Group, Inc.		\$350.0000	\$2,100.00
Norris Bros. Excavating, LLC		\$221.7900	\$1,330.74
713-16.24 SIGNS (R3-1 BLANK-OUT)	2.000 EACH		
Doss Brothers Inc.		\$140.6300	\$281.26
Civil Constructors, LLC		\$6,760.0000	\$13,520.00
Rogers Group, Inc.		\$6,072.0000	\$12,144.00
Norris Bros. Excavating, LLC		\$211.3000	\$422.60
713-16.25 SIGNS (R3-2)	1.000 EACH		
Doss Brothers Inc.		\$140.6300	\$140.63
Civil Constructors, LLC		\$723.0000	\$723.00
Rogers Group, Inc.		\$125.0000	\$125.00
Norris Bros. Excavating, LLC		\$266.6000	\$266.60
713-16.26 SIGNS (W3-3)	2.000 EACH		
Doss Brothers Inc.		\$421.8800	\$843.76
Civil Constructors, LLC		\$417.0000	\$834.00
Rogers Group, Inc.		\$375.0000	\$750.00
Norris Bros. Excavating, LLC		\$242.4800	\$484.96

		UNIT PRICE	EXTENSION
713-16.27 SIGNS (R1-2)			
	1.000 EACH		
Doss Brothers Inc.		\$393.7500	\$393.75
Civil Constructors, LLC		\$389.0000	\$389.00
Rogers Group, Inc.		\$350.0000	\$350.00
Norris Bros. Excavating, LLC		\$226.3900	\$226.39
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	850.000 S.Y.		
Doss Brothers Inc.		\$17.0000	\$14,450.00
Civil Constructors, LLC		\$16.7000	\$14,195.00
Rogers Group, Inc.		\$15.0000	\$12,750.00
Norris Bros. Excavating, LLC		\$16.4600	\$13,991.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	136.000 L.F.		
Doss Brothers Inc.		\$22.5000	\$3,060.00
Civil Constructors, LLC		\$22.3000	\$3,032.80
Rogers Group, Inc.		\$20.0000	\$2,720.00
Norris Bros. Excavating, LLC		\$12.8100	\$1,742.16
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	220.000 L.F.		
Doss Brothers Inc.		\$3.5000	\$770.00
Civil Constructors, LLC		\$3.3500	\$737.00
Rogers Group, Inc.		\$3.0000	\$660.00
Norris Bros. Excavating, LLC		\$2.1400	\$470.80
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	124.000 L.F.		
Doss Brothers Inc.		\$40.0000	\$4,960.00
Civil Constructors, LLC		\$39.0000	\$4,836.00
Rogers Group, Inc.		\$35.0000	\$4,340.00
Norris Bros. Excavating, LLC		\$29.7300	\$3,686.52
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.300 L.M.		
Doss Brothers Inc.		\$11,250.0000	\$3,375.00
Civil Constructors, LLC		\$11,130.0000	\$3,339.00
Rogers Group, Inc.		\$10,000.0000	\$3,000.00
Norris Bros. Excavating, LLC		\$8,600.1500	\$2,580.05
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	4.000 EACH		
Doss Brothers Inc.		\$850.0000	\$3,400.00
Civil Constructors, LLC		\$834.0000	\$3,336.00
Rogers Group, Inc.		\$750.0000	\$3,000.00
Norris Bros. Excavating, LLC		\$426.6800	\$1,706.72

		UNIT PRICE	EXTENSION
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	0.500 L.M.		
Doss Brothers Inc.		\$11,250.0000	\$5,625.00
Civil Constructors, LLC		\$11,130.0000	\$5,565.00
Rogers Group, Inc.		\$10,000.0000	\$5,000.00
Norris Bros. Excavating, LLC		\$1,378.3000	\$689.15
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	1.500 L.M.		
Doss Brothers Inc.		\$8,500.0000	\$12,750.00
Civil Constructors, LLC		\$8,340.0000	\$12,510.00
Rogers Group, Inc.		\$7,500.0000	\$11,250.00
Norris Bros. Excavating, LLC		\$1,314.0200	\$1,971.03
717-01 MOBILIZATION			
	1.000 LS		
Doss Brothers Inc.		\$297,750.0000	\$297,750.00
Civil Constructors, LLC		\$190,640.0000	\$190,640.00
Rogers Group, Inc.		\$300,144.0000	\$300,144.00
Norris Bros. Excavating, LLC		\$1,325,244.3900	\$1,325,244.39
730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)			
	1.000 EACH		
Doss Brothers Inc.		\$3,775.0000	\$3,775.00
Civil Constructors, LLC		\$3,720.0000	\$3,720.00
Rogers Group, Inc.		\$3,340.0000	\$3,340.00
Norris Bros. Excavating, LLC		\$906.1000	\$906.10
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	12.000 EACH		
Doss Brothers Inc.		\$970.0000	\$11,640.00
Civil Constructors, LLC		\$959.0000	\$11,508.00
Rogers Group, Inc.		\$862.0000	\$10,344.00
Norris Bros. Excavating, LLC		\$978.1000	\$11,737.20
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	2.000 EACH		
Doss Brothers Inc.		\$1,625.0000	\$3,250.00
Civil Constructors, LLC		\$1,610.0000	\$3,220.00
Rogers Group, Inc.		\$1,443.0000	\$2,886.00
Norris Bros. Excavating, LLC		\$1,447.1000	\$2,894.20
730-02.30 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)			
	2.000 EACH		
Doss Brothers Inc.		\$1,200.0000	\$2,400.00
Civil Constructors, LLC		\$1,170.0000	\$2,340.00
Rogers Group, Inc.		\$1,052.0000	\$2,104.00
Norris Bros. Excavating, LLC		\$958.9700	\$1,917.94

		UNIT PRICE	EXTENSION
730-02.31 SIGNAL HEAD ASSEMBLY (140 A1 POLE MOUNTED)			
	1.000 EACH		
Doss Brothers Inc.		\$5,150.0000	\$5,150.00
Civil Constructors, LLC		\$5,100.0000	\$5,100.00
Rogers Group, Inc.		\$4,582.0000	\$4,582.00
Norris Bros. Excavating, LLC		\$1,083.2900	\$1,083.29
730-03.21 INSTALL PULL BOX (TYPE B)			
	20.000 EACH		
Doss Brothers Inc.		\$850.0000	\$17,000.00
Civil Constructors, LLC		\$834.0000	\$16,680.00
Rogers Group, Inc.		\$750.0000	\$15,000.00
Norris Bros. Excavating, LLC		\$681.3000	\$13,626.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	2.000 EACH		
Doss Brothers Inc.		\$4,000.0000	\$8,000.00
Civil Constructors, LLC		\$3,890.0000	\$7,780.00
Rogers Group, Inc.		\$3,500.0000	\$7,000.00
Norris Bros. Excavating, LLC		\$2,844.6900	\$5,689.38
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	1,990.000 L.F.		
Doss Brothers Inc.		\$2.2500	\$4,477.50
Civil Constructors, LLC		\$2.2500	\$4,477.50
Rogers Group, Inc.		\$2.0000	\$3,980.00
Norris Bros. Excavating, LLC		\$1.9400	\$3,860.60
730-08.10 SIGNAL CABLE - (RADAR DETECTOR)			
	480.000 L.F.		
Doss Brothers Inc.		\$3.4000	\$1,632.00
Civil Constructors, LLC		\$3.3500	\$1,608.00
Rogers Group, Inc.		\$3.0000	\$1,440.00
Norris Bros. Excavating, LLC		\$2.4200	\$1,161.60
730-08.11 SIGNAL CABLE - (BLANK-OUT SIGN)			
	360.000 L.F.		
Doss Brothers Inc.		\$3.4000	\$1,224.00
Civil Constructors, LLC		\$3.3500	\$1,206.00
Rogers Group, Inc.		\$3.0000	\$1,080.00
Norris Bros. Excavating, LLC		\$3.7100	\$1,335.60
730-09.20 SPAN WIRE ASSEMBLY			
	970.000 L.F.		
Doss Brothers Inc.		\$3.4000	\$3,298.00
Civil Constructors, LLC		\$3.3500	\$3,249.50
Rogers Group, Inc.		\$3.0000	\$2,910.00
Norris Bros. Excavating, LLC		\$3.1100	\$3,016.70

		UNIT PRICE	EXTENSION
730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER			
	970.000 L.F.		
Doss Brothers Inc.		\$2.4000	\$2,328.00
Civil Constructors, LLC		\$2.2500	\$2,182.50
Rogers Group, Inc.		\$2.0000	\$1,940.00
Norris Bros. Excavating, LLC		\$2.9000	\$2,813.00
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	1,290.000 L.F.		
Doss Brothers Inc.		\$20.2500	\$26,122.50
Civil Constructors, LLC		\$20.0000	\$25,800.00
Rogers Group, Inc.		\$18.0000	\$23,220.00
Norris Bros. Excavating, LLC		\$11.5400	\$14,886.60
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)			
	380.000 L.F.		
Doss Brothers Inc.		\$45.0000	\$17,100.00
Civil Constructors, LLC		\$44.5000	\$16,910.00
Rogers Group, Inc.		\$40.0000	\$15,200.00
Norris Bros. Excavating, LLC		\$29.3600	\$11,156.80
730-13.05 VEHICLE DETECTOR (EXT. CALL - DELAY CALL)			
	14.000 EACH		
Doss Brothers Inc.		\$300.0000	\$4,200.00
Civil Constructors, LLC		\$289.0000	\$4,046.00
Rogers Group, Inc.		\$260.0000	\$3,640.00
Norris Bros. Excavating, LLC		\$353.1400	\$4,943.96
730-13.09 VEHICLE DETECTOR (RADAR)			
	2.000 EACH		
Doss Brothers Inc.		\$17,150.0000	\$34,300.00
Civil Constructors, LLC		\$16,960.0000	\$33,920.00
Rogers Group, Inc.		\$15,245.0000	\$30,490.00
Norris Bros. Excavating, LLC		\$7,994.9400	\$15,989.88
730-14.01 SHIELDED DETECTOR CABLE			
	4,185.000 L.F.		
Doss Brothers Inc.		\$2.2500	\$9,416.25
Civil Constructors, LLC		\$2.2500	\$9,416.25
Rogers Group, Inc.		\$2.0000	\$8,370.00
Norris Bros. Excavating, LLC		\$1.3100	\$5,482.35
730-14.02 SAW SLOT			
	2,300.000 L.F.		
Doss Brothers Inc.		\$5.6300	\$12,949.00
Civil Constructors, LLC		\$5.6000	\$12,880.00
Rogers Group, Inc.		\$5.0000	\$11,500.00
Norris Bros. Excavating, LLC		\$4.2900	\$9,867.00

		UNIT PRICE	EXTENSION
730-14.03 LOOP WIRE			
	6,260.000 L.F.		
Doss Brothers Inc.		\$1.1500	\$7,199.00
Civil Constructors, LLC		\$1.1000	\$6,886.00
Rogers Group, Inc.		\$1.0000	\$6,260.00
Norris Bros. Excavating, LLC		\$0.7500	\$4,695.00
730-15.31 CABINET (FOUR PHASE BASE MOUNTED)			
	2.000 EACH		
Doss Brothers Inc.		\$17,900.0000	\$35,800.00
Civil Constructors, LLC		\$17,690.0000	\$35,380.00
Rogers Group, Inc.		\$15,898.0000	\$31,796.00
Norris Bros. Excavating, LLC		\$1,200.0000	\$2,400.00
730-16.04 CONTROLLER (ATC)			
	2.000 EACH		
Doss Brothers Inc.		\$5,225.0000	\$10,450.00
Civil Constructors, LLC		\$5,170.0000	\$10,340.00
Rogers Group, Inc.		\$4,646.0000	\$9,292.00
Norris Bros. Excavating, LLC		\$5,321.7900	\$10,643.58
730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)			
	8.000 EACH		
Doss Brothers Inc.		\$24,545.0000	\$196,360.00
Civil Constructors, LLC		\$24,270.0000	\$194,160.00
Rogers Group, Inc.		\$21,818.0000	\$174,544.00
Norris Bros. Excavating, LLC		\$15,262.0100	\$122,096.08
730-23.30 PEDESTAL POLE (TYPE B - 14')			
	2.000 EACH		
Doss Brothers Inc.		\$4,000.0000	\$8,000.00
Civil Constructors, LLC		\$3,890.0000	\$7,780.00
Rogers Group, Inc.		\$3,500.0000	\$7,000.00
Norris Bros. Excavating, LLC		\$2,093.3600	\$4,186.72
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	358.000 S.Y.		
Doss Brothers Inc.		\$5.0000	\$1,790.00
Civil Constructors, LLC		\$2.8500	\$1,020.30
Rogers Group, Inc.		\$3.5000	\$1,253.00
Norris Bros. Excavating, LLC		\$2.9600	\$1,059.68
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	2,200.000 S.Y.		
Doss Brothers Inc.		\$3.0000	\$6,600.00
Civil Constructors, LLC		\$2.8500	\$6,270.00
Rogers Group, Inc.		\$3.1500	\$6,930.00
Norris Bros. Excavating, LLC		\$1.6800	\$3,696.00

		UNIT PRICE	EXTENSION
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	7,000.000 L.F.		
Doss Brothers Inc.		\$4.0000	\$28,000.00
Civil Constructors, LLC		\$3.9000	\$27,300.00
Rogers Group, Inc.		\$3.5000	\$24,500.00
Norris Bros. Excavating, LLC		\$35.0000	\$245,000.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	75.000 UNIT		
Doss Brothers Inc.		\$115.0000	\$8,625.00
Civil Constructors, LLC		\$111.0000	\$8,325.00
Rogers Group, Inc.		\$100.0000	\$7,500.00
Norris Bros. Excavating, LLC		\$26.1100	\$1,958.25
801-03 WATER (SEEDING & SODDING)			
	150.000 M.G.		
Doss Brothers Inc.		\$85.0000	\$12,750.00
Civil Constructors, LLC		\$83.5000	\$12,525.00
Rogers Group, Inc.		\$75.0000	\$11,250.00
Norris Bros. Excavating, LLC		\$24.6800	\$3,702.00
803-01 SODDING (NEW SOD)			
	12,140.000 S.Y.		
Doss Brothers Inc.		\$5.6300	\$68,348.20
Civil Constructors, LLC		\$5.6000	\$67,984.00
Rogers Group, Inc.		\$5.0000	\$60,700.00
Norris Bros. Excavating, LLC		\$6.0000	\$72,840.00
806-02.03 PROJECT MOWING			
	2.000 CYCL		
Doss Brothers Inc.		\$2,800.0000	\$5,600.00
Civil Constructors, LLC		\$2,780.0000	\$5,560.00
Rogers Group, Inc.		\$2,500.0000	\$5,000.00
Norris Bros. Excavating, LLC		\$4,104.0700	\$8,208.14

UTILITY CATEGORY		UNIT PRICE	EXTENSION
791-03.02 2IN HDPE GAS MAIN			
	1,289.000 L.F.		
Doss Brothers Inc.		\$37.7500	\$48,659.75
Civil Constructors, LLC		\$69.5000	\$89,585.50
Rogers Group, Inc.		\$39.6400	\$51,095.96
Norris Bros. Excavating, LLC		\$30.4000	\$39,185.60
791-06.02 CONNECT TO 2IN EX. PE MAIN			
	4.000 EACH		
Doss Brothers Inc.		\$2,800.0000	\$11,200.00
Civil Constructors, LLC		\$5,410.0000	\$21,640.00
Rogers Group, Inc.		\$2,940.0000	\$11,760.00
Norris Bros. Excavating, LLC		\$2,563.9500	\$10,255.80
791-07.01 2IN PE GAS VALVE ASSEMBLY			
	3.000 EACH		
Doss Brothers Inc.		\$210.0000	\$630.00
Civil Constructors, LLC		\$6,730.0000	\$20,190.00
Rogers Group, Inc.		\$220.5000	\$661.50
Norris Bros. Excavating, LLC		\$1,118.4000	\$3,355.20
791-08.08 1IN PE SERVICE PIPE			
	100.000 L.F.		
Doss Brothers Inc.		\$35.3500	\$3,535.00
Civil Constructors, LLC		\$156.0000	\$15,600.00
Rogers Group, Inc.		\$37.1200	\$3,712.00
Norris Bros. Excavating, LLC		\$33.7500	\$3,375.00
795-01.09 12IN DIP RESTRAINED JOINT WATER LINE			
	1,925.000 L.F.		
Doss Brothers Inc.		\$202.0000	\$388,850.00
Civil Constructors, LLC		\$146.0000	\$281,050.00
Rogers Group, Inc.		\$204.7500	\$394,143.75
Norris Bros. Excavating, LLC		\$127.4900	\$245,418.25
795-03.02 2IN PVC WATER LINE			
	35.000 L.F.		
Doss Brothers Inc.		\$46.0000	\$1,610.00
Civil Constructors, LLC		\$95.0000	\$3,325.00
Rogers Group, Inc.		\$48.3000	\$1,690.50
Norris Bros. Excavating, LLC		\$42.2800	\$1,479.80
795-03.04 4IN PVC WATER LINE			
	40.000 L.F.		
Doss Brothers Inc.		\$50.5000	\$2,020.00
Civil Constructors, LLC		\$126.0000	\$5,040.00
Rogers Group, Inc.		\$53.0300	\$2,121.20
Norris Bros. Excavating, LLC		\$58.1900	\$2,327.60

		UNIT PRICE	EXTENSION
795-03.05 6IN PVC WATER LINE			
	3,390.000 L.F.		
Doss Brothers Inc.		\$69.5000	\$235,605.00
Civil Constructors, LLC		\$66.5000	\$225,435.00
Rogers Group, Inc.		\$72.9800	\$247,402.20
Norris Bros. Excavating, LLC		\$53.5300	\$181,466.70
795-06.01 CONNECT TO 2IN WATER LINE			
	2.000 EACH		
Doss Brothers Inc.		\$4,075.0000	\$8,150.00
Civil Constructors, LLC		\$3,950.0000	\$7,900.00
Rogers Group, Inc.		\$4,278.7500	\$8,557.50
Norris Bros. Excavating, LLC		\$3,034.4400	\$6,068.88
795-06.03 CONNECT TO 4IN WATER LINE			
	1.000 EACH		
Doss Brothers Inc.		\$4,687.0000	\$4,687.00
Civil Constructors, LLC		\$4,190.0000	\$4,190.00
Rogers Group, Inc.		\$4,921.3500	\$4,921.35
Norris Bros. Excavating, LLC		\$2,504.0900	\$2,504.09
795-06.04 CONNECT TO 6IN WATER LINE			
	2.000 EACH		
Doss Brothers Inc.		\$5,600.0000	\$11,200.00
Civil Constructors, LLC		\$5,820.0000	\$11,640.00
Rogers Group, Inc.		\$5,880.0000	\$11,760.00
Norris Bros. Excavating, LLC		\$3,271.7300	\$6,543.46
795-06.07 CONNECT TO 12IN WATER LINE			
	2.000 EACH		
Doss Brothers Inc.		\$12,550.0000	\$25,100.00
Civil Constructors, LLC		\$7,270.0000	\$14,540.00
Rogers Group, Inc.		\$13,177.5000	\$26,355.00
Norris Bros. Excavating, LLC		\$3,571.7300	\$7,143.46
795-06.31 CUT AND CAP 2IN WATER LINE			
	2.000 EACH		
Doss Brothers Inc.		\$1,800.0000	\$3,600.00
Civil Constructors, LLC		\$1,300.0000	\$2,600.00
Rogers Group, Inc.		\$1,890.0000	\$3,780.00
Norris Bros. Excavating, LLC		\$1,755.7300	\$3,511.46
795-06.32 CUT AND CAP 4IN WATER LINE			
	1.000 EACH		
Doss Brothers Inc.		\$2,375.0000	\$2,375.00
Civil Constructors, LLC		\$2,550.0000	\$2,550.00
Rogers Group, Inc.		\$2,493.7500	\$2,493.75
Norris Bros. Excavating, LLC		\$2,254.8400	\$2,254.84

		UNIT PRICE	EXTENSION
795-06.33 CUT AND CAP 6IN WATER LINE			
	4.000 EACH		
Doss Brothers Inc.		\$3,550.0000	\$14,200.00
Civil Constructors, LLC		\$2,920.0000	\$11,680.00
Rogers Group, Inc.		\$3,727.5000	\$14,910.00
Norris Bros. Excavating, LLC		\$2,432.8200	\$9,731.28
795-06.37 CUT AND CAP 12IN WATER LINE			
	2.000 EACH		
Doss Brothers Inc.		\$4,900.0000	\$9,800.00
Civil Constructors, LLC		\$4,820.0000	\$9,640.00
Rogers Group, Inc.		\$5,145.0000	\$10,290.00
Norris Bros. Excavating, LLC		\$2,191.5800	\$4,383.16
795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE			
	1.000 EACH		
Doss Brothers Inc.		\$19,250.0000	\$19,250.00
Civil Constructors, LLC		\$17,800.0000	\$17,800.00
Rogers Group, Inc.		\$20,212.5000	\$20,212.50
Norris Bros. Excavating, LLC		\$12,178.6300	\$12,178.63
795-08.01 2IN GATE VALVE ASSEMBLY			
	2.000 EACH		
Doss Brothers Inc.		\$1,960.0000	\$3,920.00
Civil Constructors, LLC		\$1,530.0000	\$3,060.00
Rogers Group, Inc.		\$2,058.0000	\$4,116.00
Norris Bros. Excavating, LLC		\$1,147.9000	\$2,295.80
795-08.03 4IN GATE VALVE ASSEMBLY			
	1.000 EACH		
Doss Brothers Inc.		\$2,382.0000	\$2,382.00
Civil Constructors, LLC		\$2,350.0000	\$2,350.00
Rogers Group, Inc.		\$2,501.1000	\$2,501.10
Norris Bros. Excavating, LLC		\$1,506.8000	\$1,506.80
795-08.04 6IN GATE VALVE ASSEMBLY			
	8.000 EACH		
Doss Brothers Inc.		\$3,225.0000	\$25,800.00
Civil Constructors, LLC		\$2,870.0000	\$22,960.00
Rogers Group, Inc.		\$3,386.2500	\$27,090.00
Norris Bros. Excavating, LLC		\$1,761.5500	\$14,092.40
795-08.09 12IN GATE VALVE ASSEMBLY			
	2.000 EACH		
Doss Brothers Inc.		\$6,875.0000	\$13,750.00
Civil Constructors, LLC		\$5,920.0000	\$11,840.00
Rogers Group, Inc.		\$7,218.7500	\$14,437.50
Norris Bros. Excavating, LLC		\$4,428.9800	\$8,857.96

		UNIT PRICE	EXTENSION
795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY			
	30.000 EACH		
Doss Brothers Inc.		\$2,850.0000	\$85,500.00
Civil Constructors, LLC		\$2,570.0000	\$77,100.00
Rogers Group, Inc.		\$2,992.5000	\$89,775.00
Norris Bros. Excavating, LLC		\$1,134.8400	\$34,045.20
795-11.02 FIRE HYDRANT ASSEMBLY			
	5.000 EACH		
Doss Brothers Inc.		\$10,000.0000	\$50,000.00
Civil Constructors, LLC		\$11,780.0000	\$58,900.00
Rogers Group, Inc.		\$10,500.0000	\$52,500.00
Norris Bros. Excavating, LLC		\$6,514.4400	\$32,572.20
795-12.01 REMOVE FIRE HYDRANT			
	3.000 EACH		
Doss Brothers Inc.		\$1,125.0000	\$3,375.00
Civil Constructors, LLC		\$2,210.0000	\$6,630.00
Rogers Group, Inc.		\$1,181.2500	\$3,543.75
Norris Bros. Excavating, LLC		\$915.3200	\$2,745.96
797-05.02 8IN DIP GRAVITY SEWER 6FT-12FT DEPTH			
	174.000 L.F.		
Doss Brothers Inc.		\$405.0000	\$70,470.00
Civil Constructors, LLC		\$222.0000	\$38,628.00
Rogers Group, Inc.		\$425.2500	\$73,993.50
Norris Bros. Excavating, LLC		\$230.1700	\$40,049.58
797-07.03 48IN MANHOLE 6FT-8FT DEPTH			
	2.000 EACH		
Doss Brothers Inc.		\$5,575.0000	\$11,150.00
Civil Constructors, LLC		\$9,900.0000	\$19,800.00
Rogers Group, Inc.		\$5,853.7500	\$11,707.50
Norris Bros. Excavating, LLC		\$5,610.5200	\$11,221.04
797-07.62 MANHOLE MODIFICATION			
	2.000 EACH		
Doss Brothers Inc.		\$1,860.0000	\$3,720.00
Civil Constructors, LLC		\$3,240.0000	\$6,480.00
Rogers Group, Inc.		\$1,953.0000	\$3,906.00
Norris Bros. Excavating, LLC		\$2,057.3300	\$4,114.66
797-10.02 CONNECT 8IN SEWER TO EXIST. MANHOLE			
	1.000 EACH		
Doss Brothers Inc.		\$2,475.0000	\$2,475.00
Civil Constructors, LLC		\$7,070.0000	\$7,070.00
Rogers Group, Inc.		\$2,598.7500	\$2,598.75
Norris Bros. Excavating, LLC		\$2,969.0600	\$2,969.06

		UNIT PRICE	EXTENSION
797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE			
	2.000 EACH		
Doss Brothers Inc.		\$2,475.0000	\$4,950.00
Civil Constructors, LLC		\$3,940.0000	\$7,880.00
Rogers Group, Inc.		\$2,598.7500	\$5,197.50
Norris Bros. Excavating, LLC		\$2,696.2100	\$5,392.42
797-11.38 BY-PASS PUMPING			
	1.000 LS		
Doss Brothers Inc.		\$12,650.0000	\$12,650.00
Civil Constructors, LLC		\$9,340.0000	\$9,340.00
Rogers Group, Inc.		\$13,282.5000	\$13,282.50
Norris Bros. Excavating, LLC		\$68,468.4100	\$68,468.41

SUB-TOTAL ROADWAY

Doss Brothers Inc.	\$4,024,024.72
Civil Constructors, LLC	\$4,804,478.30
Rogers Group, Inc.	\$4,929,984.24
Norris Bros. Excavating, LLC	\$5,413,517.18

SUB-TOTAL UTILITY

Doss Brothers Inc.	\$1,080,613.75
Civil Constructors, LLC	\$1,016,443.50
Rogers Group, Inc.	\$1,120,516.31
Norris Bros. Excavating, LLC	\$769,514.70

TOTAL CONTRACT

Doss Brothers Inc.	\$5,104,638.47
Civil Constructors, LLC	\$5,820,921.80
Rogers Group, Inc.	\$6,050,500.55
Norris Bros. Excavating, LLC	\$6,183,031.88

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

LINCOLN COUNTY (Contract No. CNW080 Call 039)

STP/HSIP-110(7),52S110-F3-002,52S110-F8-002

THE RESURFACING ON S.R. 110 FROM EAST OF CAMARGO ROAD (L.M. 16.00) TO U.S. 231 (U.S. 431, S.R. 10) (L.M. 22.16).

PROJECT LENGTH - 6.160 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 7.00%

	TOTAL CONTRACT
Lincoln Paving, LLC	\$1,479,986.53
Volunteer Paving, LLC	\$1,790,528.33

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	12.800 L.M.		
Lincoln Paving, LLC		\$950.0000	\$12,160.00
Volunteer Paving, LLC		\$1,113.2800	\$14,249.98
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	3,261.000 TON		
Lincoln Paving, LLC		\$31.5000	\$102,721.50
Volunteer Paving, LLC		\$44.1100	\$143,842.71
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	604.000 TON		
Lincoln Paving, LLC		\$110.0000	\$66,440.00
Volunteer Paving, LLC		\$108.0700	\$65,274.28
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	3,013.000 TON		
Lincoln Paving, LLC		\$87.7800	\$264,481.14
Volunteer Paving, LLC		\$100.5500	\$302,957.15
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	64.000 TON		
Lincoln Paving, LLC		\$690.0000	\$44,160.00
Volunteer Paving, LLC		\$812.5000	\$52,000.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	6,593.000 TON		
Lincoln Paving, LLC		\$89.8800	\$592,578.84
Volunteer Paving, LLC		\$113.0700	\$745,470.51
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	9.800 L.M.		
Lincoln Paving, LLC		\$475.0000	\$4,655.00
Volunteer Paving, LLC		\$600.0000	\$5,880.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	465.000 TON		
Lincoln Paving, LLC		\$38.1500	\$17,739.75
Volunteer Paving, LLC		\$79.6800	\$37,051.20
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	18.000 EACH		
Lincoln Paving, LLC		\$105.0000	\$1,890.00
Volunteer Paving, LLC		\$184.0000	\$3,312.00
705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)			
	1.000 EACH		
Lincoln Paving, LLC		\$1,365.0000	\$1,365.00
Volunteer Paving, LLC		\$1,121.0000	\$1,121.00

		UNIT PRICE	EXTENSION
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	18.000 EACH		
Lincoln Paving, LLC		\$800.0000	\$14,400.00
Volunteer Paving, LLC		\$1,470.0000	\$26,460.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	25.000 L.F.		
Lincoln Paving, LLC		\$44.6300	\$1,115.75
Volunteer Paving, LLC		\$36.5500	\$913.75
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	18.000 EACH		
Lincoln Paving, LLC		\$3,465.0000	\$62,370.00
Volunteer Paving, LLC		\$3,573.0000	\$64,314.00
706-01 GUARDRAIL REMOVED			
	925.000 L.F.		
Lincoln Paving, LLC		\$1.5000	\$1,387.50
Volunteer Paving, LLC		\$2.0000	\$1,850.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Lincoln Paving, LLC		\$19,750.0000	\$19,750.00
Volunteer Paving, LLC		\$35,100.0000	\$35,100.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	25.000 EACH		
Lincoln Paving, LLC		\$1.0000	\$25.00
Volunteer Paving, LLC		\$27.5000	\$687.50
712-05.01 WARNING LIGHTS (TYPE A)			
	2.000 EACH		
Lincoln Paving, LLC		\$1.0000	\$2.00
Volunteer Paving, LLC		\$20.0000	\$40.00
712-06 SIGNS (CONSTRUCTION)			
	1,406.000 S.F.		
Lincoln Paving, LLC		\$7.6500	\$10,755.90
Volunteer Paving, LLC		\$7.5000	\$10,545.00
713-16.20 SIGNS (ONE SIDED OBJECT MARKER)			
	8.000 EACH		
Lincoln Paving, LLC		\$100.0000	\$800.00
Volunteer Paving, LLC		\$200.0000	\$1,600.00
713-16.21 SIGNS (DOUBLE SIDED OBJECT MARKER)			
	54.000 EACH		
Lincoln Paving, LLC		\$131.2500	\$7,087.50
Volunteer Paving, LLC		\$300.0000	\$16,200.00

		UNIT PRICE	EXTENSION
716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)			
	427.000 EACH		
Lincoln Paving, LLC		\$10.0000	\$4,270.00
Volunteer Paving, LLC		\$30.0000	\$12,810.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	427.000 EACH		
Lincoln Paving, LLC		\$9.0000	\$3,843.00
Volunteer Paving, LLC		\$10.0000	\$4,270.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	47.000 S.Y.		
Lincoln Paving, LLC		\$37.0000	\$1,739.00
Volunteer Paving, LLC		\$22.0000	\$1,034.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	376.000 L.F.		
Lincoln Paving, LLC		\$21.0000	\$7,896.00
Volunteer Paving, LLC		\$18.0000	\$6,768.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	1.000 EACH		
Lincoln Paving, LLC		\$210.0000	\$210.00
Volunteer Paving, LLC		\$175.0000	\$175.00
716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)			
	140.000 L.F.		
Lincoln Paving, LLC		\$3.1500	\$441.00
Volunteer Paving, LLC		\$2.5000	\$350.00
716-03.09 PLASTIC WORD PAVEMENT MARKING (YIELD)			
	1.000 EACH		
Lincoln Paving, LLC		\$457.0000	\$457.00
Volunteer Paving, LLC		\$600.0000	\$600.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	1.000 EACH		
Lincoln Paving, LLC		\$247.0000	\$247.00
Volunteer Paving, LLC		\$300.0000	\$300.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	771.000 L.F.		
Lincoln Paving, LLC		\$6.3000	\$4,857.30
Volunteer Paving, LLC		\$10.0000	\$7,710.00
716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)			
	1.000 EACH		
Lincoln Paving, LLC		\$52.5000	\$52.50
Volunteer Paving, LLC		\$200.0000	\$200.00

		UNIT PRICE	EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	26.200 L.M.		
Lincoln Paving, LLC		\$1,260.0000	\$33,012.00
Volunteer Paving, LLC		\$1,250.0000	\$32,750.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	26.200 L.M.		
Lincoln Paving, LLC		\$6,600.0000	\$172,920.00
Volunteer Paving, LLC		\$6,350.0000	\$166,370.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	699.000 L.F.		
Lincoln Paving, LLC		\$3.1500	\$2,201.85
Volunteer Paving, LLC		\$2.7500	\$1,922.25
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)			
	700.000 L.F.		
Lincoln Paving, LLC		\$3.1500	\$2,205.00
Volunteer Paving, LLC		\$2.0000	\$1,400.00
717-01 MOBILIZATION			
	1.000 LS		
Lincoln Paving, LLC		\$19,750.0000	\$19,750.00
Volunteer Paving, LLC		\$25,000.0000	\$25,000.00

SUB-TOTAL ROADWAY

Lincoln Paving, LLC

\$1,479,986.53

Volunteer Paving, LLC

\$1,790,528.33

TOTAL CONTRACT

Lincoln Paving, LLC

\$1,479,986.53

Volunteer Paving, LLC

\$1,790,528.33

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

MAURY COUNTY (Contract No. CNW089 Call 040)

60103-4210-04,NH/HSIP-6(146),60103-3210-94,60103-8210-14

THE RESURFACING ON U.S. 31 (S.R. 6) FROM FRYE ROAD (L.M. 27.92) TO THE WILLIAMSON COUNTY LINE (L.M. 33.30), INCLUDING THIN EPOXY OVERLAY ON THE BRIDGE OVER S.R. 396 (SATURN PARKWAY).

PROJECT LENGTH - 5.380 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

DBE GOAL 6.50%

	TOTAL CONTRACT
Volunteer Paving, LLC	\$2,932,203.50
Rogers Group, Inc.	\$3,018,031.00
Vulcan Construction Materials, LLC	\$3,254,902.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	10.800 L.M.		
Volunteer Paving, LLC		\$1,155.5000	\$12,479.40
Rogers Group, Inc.		\$850.0000	\$9,180.00
Vulcan Construction Materials, LLC		\$2,000.0000	\$21,600.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	2,495.000 TON		
Volunteer Paving, LLC		\$31.9500	\$79,715.25
Rogers Group, Inc.		\$16.2500	\$40,543.75
Vulcan Construction Materials, LLC		\$40.0000	\$99,800.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	500.000 TON		
Volunteer Paving, LLC		\$92.1500	\$46,075.00
Rogers Group, Inc.		\$95.0000	\$47,500.00
Vulcan Construction Materials, LLC		\$80.0000	\$40,000.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	93.000 TON		
Volunteer Paving, LLC		\$670.1000	\$62,319.30
Rogers Group, Inc.		\$725.0000	\$67,425.00
Vulcan Construction Materials, LLC		\$850.0000	\$79,050.00
411-01.21 LONGITUDINAL JOINT SEALANT			
	20.200 L.M.		
Volunteer Paving, LLC		\$2,600.0000	\$52,520.00
Rogers Group, Inc.		\$2,750.0000	\$55,550.00
Vulcan Construction Materials, LLC		\$2,500.0000	\$50,500.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	15,665.000 TON		
Volunteer Paving, LLC		\$95.3500	\$1,493,657.75
Rogers Group, Inc.		\$100.5000	\$1,574,332.50
Vulcan Construction Materials, LLC		\$104.0000	\$1,629,160.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	8.600 L.M.		
Volunteer Paving, LLC		\$700.0000	\$6,020.00
Rogers Group, Inc.		\$1,050.0000	\$9,030.00
Vulcan Construction Materials, LLC		\$310.0000	\$2,666.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	15,520.000 TON		
Volunteer Paving, LLC		\$27.1400	\$421,212.80
Rogers Group, Inc.		\$18.5000	\$287,120.00
Vulcan Construction Materials, LLC		\$30.0000	\$465,600.00

		UNIT PRICE	EXTENSION
611-01.20 ADJUSTMENT OF EXISTING MANHOLE			
	26.000 EACH		
Volunteer Paving, LLC		\$675.0000	\$17,550.00
Rogers Group, Inc.		\$750.0000	\$19,500.00
Vulcan Construction Materials, LLC		\$675.0000	\$17,550.00
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	4.000 EACH		
Volunteer Paving, LLC		\$750.0000	\$3,000.00
Rogers Group, Inc.		\$1,300.0000	\$5,200.00
Vulcan Construction Materials, LLC		\$750.0000	\$3,000.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	2,860.000 S.F.		
Volunteer Paving, LLC		\$32.0000	\$91,520.00
Rogers Group, Inc.		\$36.0000	\$102,960.00
Vulcan Construction Materials, LLC		\$34.7500	\$99,385.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Volunteer Paving, LLC		\$77,000.0000	\$77,000.00
Rogers Group, Inc.		\$115,000.0000	\$115,000.00
Vulcan Construction Materials, LLC		\$104,400.0000	\$104,400.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	100.000 EACH		
Volunteer Paving, LLC		\$27.5000	\$2,750.00
Rogers Group, Inc.		\$2.0500	\$205.00
Vulcan Construction Materials, LLC		\$35.0000	\$3,500.00
712-05.01 WARNING LIGHTS (TYPE A)			
	4.000 EACH		
Volunteer Paving, LLC		\$20.0000	\$80.00
Rogers Group, Inc.		\$1.0500	\$4.20
Vulcan Construction Materials, LLC		\$25.0000	\$100.00
712-06 SIGNS (CONSTRUCTION)			
	1,996.000 S.F.		
Volunteer Paving, LLC		\$7.5000	\$14,970.00
Rogers Group, Inc.		\$8.2500	\$16,467.00
Vulcan Construction Materials, LLC		\$9.7500	\$19,461.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Volunteer Paving, LLC		\$1,500.0000	\$3,000.00
Rogers Group, Inc.		\$900.0000	\$1,800.00
Vulcan Construction Materials, LLC		\$850.0000	\$1,700.00

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	94.000 EACH		
Volunteer Paving, LLC		\$30.0000	\$2,820.00
Rogers Group, Inc.		\$30.2500	\$2,843.50
Vulcan Construction Materials, LLC		\$30.0000	\$2,820.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	598.000 EACH		
Volunteer Paving, LLC		\$30.0000	\$17,940.00
Rogers Group, Inc.		\$30.2500	\$18,089.50
Vulcan Construction Materials, LLC		\$30.0000	\$17,940.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	92.000 EACH		
Volunteer Paving, LLC		\$30.0000	\$2,760.00
Rogers Group, Inc.		\$30.2500	\$2,783.00
Vulcan Construction Materials, LLC		\$30.0000	\$2,760.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	415.000 EACH		
Volunteer Paving, LLC		\$10.0000	\$4,150.00
Rogers Group, Inc.		\$10.1000	\$4,191.50
Vulcan Construction Materials, LLC		\$10.0000	\$4,150.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	38.000 L.F.		
Volunteer Paving, LLC		\$15.0000	\$570.00
Rogers Group, Inc.		\$12.2500	\$465.50
Vulcan Construction Materials, LLC		\$12.0000	\$456.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	383.000 S.Y.		
Volunteer Paving, LLC		\$22.0000	\$8,426.00
Rogers Group, Inc.		\$20.2500	\$7,755.75
Vulcan Construction Materials, LLC		\$20.0000	\$7,660.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	648.000 L.F.		
Volunteer Paving, LLC		\$18.0000	\$11,664.00
Rogers Group, Inc.		\$20.2500	\$13,122.00
Vulcan Construction Materials, LLC		\$20.0000	\$12,960.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	67.000 EACH		
Volunteer Paving, LLC		\$175.0000	\$11,725.00
Rogers Group, Inc.		\$205.0000	\$13,735.00
Vulcan Construction Materials, LLC		\$200.0000	\$13,400.00

		UNIT PRICE	EXTENSION
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	2,500.000 L.F.		
Volunteer Paving, LLC		\$2.5000	\$6,250.00
Rogers Group, Inc.		\$3.1000	\$7,750.00
Vulcan Construction Materials, LLC		\$3.0000	\$7,500.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	128.000 L.F.		
Volunteer Paving, LLC		\$35.0000	\$4,480.00
Rogers Group, Inc.		\$35.2500	\$4,512.00
Vulcan Construction Materials, LLC		\$35.0000	\$4,480.00
716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	600.000 L.F.		
Volunteer Paving, LLC		\$3.0000	\$1,800.00
Rogers Group, Inc.		\$2.0500	\$1,230.00
Vulcan Construction Materials, LLC		\$2.0000	\$1,200.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)	0.600 L.M.		
Volunteer Paving, LLC		\$12,000.0000	\$7,200.00
Rogers Group, Inc.		\$10,050.0000	\$6,030.00
Vulcan Construction Materials, LLC		\$10,000.0000	\$6,000.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)	2.000 EACH		
Volunteer Paving, LLC		\$300.0000	\$600.00
Rogers Group, Inc.		\$330.0000	\$660.00
Vulcan Construction Materials, LLC		\$325.0000	\$650.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.000 EACH		
Volunteer Paving, LLC		\$300.0000	\$600.00
Rogers Group, Inc.		\$240.0000	\$480.00
Vulcan Construction Materials, LLC		\$235.0000	\$470.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	24.000 S.F.		
Volunteer Paving, LLC		\$30.0000	\$720.00
Rogers Group, Inc.		\$30.1000	\$722.40
Vulcan Construction Materials, LLC		\$30.0000	\$720.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	25.200 L.M.		
Volunteer Paving, LLC		\$1,000.0000	\$25,200.00
Rogers Group, Inc.		\$1,225.0000	\$30,870.00
Vulcan Construction Materials, LLC		\$1,200.0000	\$30,240.00

		UNIT PRICE	EXTENSION
716-09.86 CONTRAST PAVEMENT MARKING 6"			
	2.600 L.M.		
Volunteer Paving, LLC		\$16,500.0000	\$42,900.00
Rogers Group, Inc.		\$16,550.0000	\$43,030.00
Vulcan Construction Materials, LLC		\$16,500.0000	\$42,900.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	25.200 L.M.		
Volunteer Paving, LLC		\$5,850.0000	\$147,420.00
Rogers Group, Inc.		\$6,325.0000	\$159,390.00
Vulcan Construction Materials, LLC		\$6,300.0000	\$158,760.00
717-01 MOBILIZATION			
	1.000 LS		
Volunteer Paving, LLC		\$36,245.0000	\$36,245.00
Rogers Group, Inc.		\$116,051.8000	\$116,051.80
Vulcan Construction Materials, LLC		\$87,500.0000	\$87,500.00
730-14.02 SAW SLOT			
	9,122.000 L.F.		
Volunteer Paving, LLC		\$4.2500	\$38,768.50
Rogers Group, Inc.		\$4.3000	\$39,224.60
Vulcan Construction Materials, LLC		\$4.2500	\$38,768.50
730-14.03 LOOP WIRE			
	20,490.000 L.F.		
Volunteer Paving, LLC		\$1.0000	\$20,490.00
Rogers Group, Inc.		\$1.0500	\$21,514.50
Vulcan Construction Materials, LLC		\$1.0000	\$20,490.00

BRIDGE CATEGORY

UNIT PRICE EXTENSION

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

3,775.000 S.Y.

Volunteer Paving, LLC	\$41.2200	\$155,605.50
Rogers Group, Inc.	\$45.5000	\$171,762.50
Vulcan Construction Materials, LLC	\$41.2200	\$155,605.50

SUB-TOTAL ROADWAY

Volunteer Paving, LLC	\$2,776,598.00
Rogers Group, Inc.	\$2,846,268.50
Vulcan Construction Materials, LLC	\$3,099,296.50

SUB-TOTAL BRIDGE

Volunteer Paving, LLC	\$155,605.50
Rogers Group, Inc.	\$171,762.50
Vulcan Construction Materials, LLC	\$155,605.50

TOTAL CONTRACT

Volunteer Paving, LLC	\$2,932,203.50
Rogers Group, Inc.	\$3,018,031.00
Vulcan Construction Materials, LLC	\$3,254,902.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

MCMINN COUNTY (Contract No. CNW112 Call 041)

STP/HSIP-163(12),54013-3217-94,54S163-F8-003

THE RESURFACING WITH COLD IN-PLACE RECYCLING (CIR) ON S.R. 163 FROM NEAR U.S. 11 (S.R. 2) (L.M. 2.45) TO WEST OF COUNTY ROAD 750 (L.M. 8.94).

PROJECT LENGTH - 6.490 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 8.00%

	TOTAL CONTRACT
Wright Brothers Construction Company, Inc.	\$4,823,882.45

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	12.900 L.M.		
Wright Brothers Construction Company, Inc.		\$1,880.0000	\$24,252.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,692.000 TON		
Wright Brothers Construction Company, Inc.		\$46.0000	\$77,832.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	10,999.000 TON		
Wright Brothers Construction Company, Inc.		\$114.0000	\$1,253,886.00
308-01.10 COLD IN PLACE RECYCLED BITUMINOUS PAVEMENT			
	86,076.000 S.Y.		
Wright Brothers Construction Company, Inc.		\$4.5000	\$387,342.00
308-01.15 ENGINEERED ASPHALT EMULSION			
	507.000 TON		
Wright Brothers Construction Company, Inc.		\$825.0000	\$418,275.00
309-10.01 PORTLAND CEMENT			
	169.000 TON		
Wright Brothers Construction Company, Inc.		\$445.0000	\$75,205.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	73.000 TON		
Wright Brothers Construction Company, Inc.		\$710.0000	\$51,830.00
403-05 BITUMINOUS MATERIAL(TC/FOG SEAL)(UNDILUTED)			
	24.000 TON		
Wright Brothers Construction Company, Inc.		\$1,020.0000	\$24,480.00
403-05.05 MINERAL AGGREGATE (SAND FOR FOG SEAL)			
	87.000 TON		
Wright Brothers Construction Company, Inc.		\$140.0000	\$12,180.00
411-01.21 LONGITUDINAL JOINT SEALANT			
	6.600 L.M.		
Wright Brothers Construction Company, Inc.		\$2,820.0000	\$18,612.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	7,489.000 TON		
Wright Brothers Construction Company, Inc.		\$130.0000	\$973,570.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	10.400 L.M.		
Wright Brothers Construction Company, Inc.		\$390.0000	\$4,056.00

		UNIT PRICE	EXTENSION
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	3,273.000 TON		
Wright Brothers Construction Company, Inc.		\$30.5000	\$99,826.50
611-01.20 ADJUSTMENT OF EXISTING MANHOLE			
	2.000 EACH		
Wright Brothers Construction Company, Inc.		\$2,000.0000	\$4,000.00
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	2.000 EACH		
Wright Brothers Construction Company, Inc.		\$2,000.0000	\$4,000.00
705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)			
	3,923.000 EACH		
Wright Brothers Construction Company, Inc.		\$6.3500	\$24,911.05
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	6,575.000 L.F.		
Wright Brothers Construction Company, Inc.		\$32.0000	\$210,400.00
705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)			
	6,225.000 L.F.		
Wright Brothers Construction Company, Inc.		\$37.5000	\$233,437.50
706-01 GUARDRAIL REMOVED			
	12,800.000 L.F.		
Wright Brothers Construction Company, Inc.		\$3.1500	\$40,320.00
706-05 GUARDRAIL ADJUSTMENT			
	550.000 L.F.		
Wright Brothers Construction Company, Inc.		\$26.5000	\$14,575.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Wright Brothers Construction Company, Inc.		\$277,700.0000	\$277,700.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	25.000 EACH		
Wright Brothers Construction Company, Inc.		\$35.2500	\$881.25
712-05.03 WARNING LIGHTS (TYPE C)			
	10.000 EACH		
Wright Brothers Construction Company, Inc.		\$22.0000	\$220.00
712-06 SIGNS (CONSTRUCTION)			
	499.000 S.F.		
Wright Brothers Construction Company, Inc.		\$8.1000	\$4,041.90

		UNIT PRICE	EXTENSION
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	3.000 EACH		
Wright Brothers Construction Company, Inc.		\$5,800.0000	\$17,400.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	470.000 EACH		
Wright Brothers Construction Company, Inc.		\$38.0000	\$17,860.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	6.000 EACH		
Wright Brothers Construction Company, Inc.		\$38.0000	\$228.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	470.000 EACH		
Wright Brothers Construction Company, Inc.		\$13.0000	\$6,110.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	23.000 S.Y.		
Wright Brothers Construction Company, Inc.		\$23.0000	\$529.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	335.000 L.F.		
Wright Brothers Construction Company, Inc.		\$13.0000	\$4,355.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	4.000 EACH		
Wright Brothers Construction Company, Inc.		\$160.0000	\$640.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	1.000 EACH		
Wright Brothers Construction Company, Inc.		\$191.0000	\$191.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	50.000 L.F.		
Wright Brothers Construction Company, Inc.		\$8.4500	\$422.50
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	335.000 L.F.		
Wright Brothers Construction Company, Inc.		\$8.4500	\$2,830.75
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	44.500 L.M.		
Wright Brothers Construction Company, Inc.		\$1,370.0000	\$60,965.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	31.600 L.M.		
Wright Brothers Construction Company, Inc.		\$7,380.0000	\$233,208.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Wright Brothers Construction Company, Inc.		\$241,000.0000	\$241,000.00
730-14.02 SAW SLOT			
	300.000 L.F.		
Wright Brothers Construction Company, Inc.		\$4.5500	\$1,365.00
730-14.03 LOOP WIRE			
	700.000 L.F.		
Wright Brothers Construction Company, Inc.		\$1.3500	\$945.00

SUB-TOTAL ROADWAY

Wright Brothers Construction Company, Inc.

\$4,823,882.45

TOTAL CONTRACT

Wright Brothers Construction Company, Inc.

\$4,823,882.45

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

MCMINN COUNTY (Contract No. CNW126 Call 042)

STP-307(16),54S307-F8-002

THE RESURFACING ON S.R. 307 FROM NORTH OF TELLICO AVENUE (L.M. 1.95) TO THE MONROE COUNTY LINE (L.M. 8.45).

PROJECT LENGTH - 6.5 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 4.00%

	TOTAL CONTRACT
Rogers Group, Inc.	\$1,281,398.64

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT	4,214.000 TON		
Rogers Group, Inc.		\$127.0000	\$535,178.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	10.400 L.M.		
Rogers Group, Inc.		\$600.0000	\$6,240.00
414-04.03 ASPHALT EMULSION (SCRUB SEAL)	129.000 TON		
Rogers Group, Inc.		\$1,950.0000	\$251,550.00
414-04.04 MINERAL AGGREGATE (SCRUB SEAL)	1,066.000 TON		
Rogers Group, Inc.		\$80.0000	\$85,280.00
712-01 TRAFFIC CONTROL	1.000 LS		
Rogers Group, Inc.		\$63,000.0000	\$63,000.00
712-06 SIGNS (CONSTRUCTION)	360.000 S.F.		
Rogers Group, Inc.		\$10.0000	\$3,600.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT	2.000 EACH		
Rogers Group, Inc.		\$4,752.8000	\$9,505.60
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	430.000 EACH		
Rogers Group, Inc.		\$40.0000	\$17,200.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	249.000 EACH		
Rogers Group, Inc.		\$11.5000	\$2,863.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	231.000 L.F.		
Rogers Group, Inc.		\$17.0000	\$3,927.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	50.200 L.M.		
Rogers Group, Inc.		\$1,350.0000	\$67,770.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)	19.500 L.M.		
Rogers Group, Inc.		\$2,012.9500	\$39,252.53

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	18.600 L.M.		
Rogers Group, Inc.		\$7,268.9900	\$135,203.21
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	370.000 L.F.		
Rogers Group, Inc.		\$2.2400	\$828.80
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$60,000.0000	\$60,000.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$1,281,398.64

TOTAL CONTRACT

Rogers Group, Inc.

\$1,281,398.64

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

MEIGS COUNTY (Contract No. CNW130 Call 043)

n/a,61S058-M8-002

THE RESURFACING ON S.R. 58 FROM EAST OF THE HIWASSEE RIVER (L.M. 5.79) TO EAST OF ROBERTS ROAD (L.M. 15.34).

PROJECT LENGTH - 9.550 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

	TOTAL CONTRACT
Rogers Group, Inc.	\$2,359,151.62

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	19.100 L.M.		
Rogers Group, Inc.		\$850.0000	\$16,235.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	316.000 TON		
Rogers Group, Inc.		\$65.0000	\$20,540.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	250.000 TON		
Rogers Group, Inc.		\$138.0000	\$34,500.00
403-02.01 TRACKLESS TACK COAT			
	68.000 TON		
Rogers Group, Inc.		\$695.0000	\$47,260.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	10,158.000 TON		
Rogers Group, Inc.		\$118.0000	\$1,198,644.00
411-01.21 LONGITUDINAL JOINT SEALANT			
	9.700 L.M.		
Rogers Group, Inc.		\$2,800.0000	\$27,160.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	15.300 L.M.		
Rogers Group, Inc.		\$400.0000	\$6,120.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	9,907.000 TON		
Rogers Group, Inc.		\$25.0000	\$247,675.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	20.000 EACH		
Rogers Group, Inc.		\$165.0000	\$3,300.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	20.000 EACH		
Rogers Group, Inc.		\$1,400.0000	\$28,000.00
705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)			
	796.000 EACH		
Rogers Group, Inc.		\$6.0000	\$4,776.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	3,200.000 L.F.		
Rogers Group, Inc.		\$34.0000	\$108,800.00

		UNIT PRICE	EXTENSION
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	20.000 EACH		
Rogers Group, Inc.		\$3,325.0000	\$66,500.00
706-01 GUARDRAIL REMOVED			
	1,000.000 L.F.		
Rogers Group, Inc.		\$2.1500	\$2,150.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$79,000.0000	\$79,000.00
712-06 SIGNS (CONSTRUCTION)			
	986.000 S.F.		
Rogers Group, Inc.		\$7.9700	\$7,858.42
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Rogers Group, Inc.		\$4,400.0000	\$8,800.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	680.000 EACH		
Rogers Group, Inc.		\$37.2000	\$25,296.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	10.000 EACH		
Rogers Group, Inc.		\$37.2000	\$372.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	690.000 EACH		
Rogers Group, Inc.		\$10.5000	\$7,245.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	73.000 S.Y.		
Rogers Group, Inc.		\$23.4000	\$1,708.20
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	300.000 L.F.		
Rogers Group, Inc.		\$16.0000	\$4,800.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	1.000 EACH		
Rogers Group, Inc.		\$215.0000	\$215.00
716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)			
	2.000 EACH		
Rogers Group, Inc.		\$550.0000	\$1,100.00

		UNIT PRICE	EXTENSION
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)	300.000 L.F.		
Rogers Group, Inc.		\$6.5000	\$1,950.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	57.400 L.M.		
Rogers Group, Inc.		\$1,275.0000	\$73,185.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	38.200 L.M.		
Rogers Group, Inc.		\$6,910.0000	\$263,962.00
717-01 MOBILIZATION	1.000 LS		
Rogers Group, Inc.		\$72,000.0000	\$72,000.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$2,359,151.62

TOTAL CONTRACT

Rogers Group, Inc.

\$2,359,151.62

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

MONROE COUNTY (Contract No. CNW090 Call 044)

STP/HSIP-165(10),62S165-F3-002,62S165-F8-002

THE MICROSURFACING ON S.R. 165 FROM NEAR THE BRIDGE OVER THE TELLICO RIVER (L.M. 3.13) TO THE NORTH CAROLINA STATE LINE (L.M. 23.81).

PROJECT LENGTH - 20.680 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 4.00%

	TOTAL CONTRACT
Asphalt Paving Systems, Inc.	\$2,067,286.30
American Pavements, Inc.	\$2,196,303.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	41.000 L.M.		
Asphalt Paving Systems, Inc.		\$250.0000	\$10,250.00
American Pavements, Inc.		\$1,000.0000	\$41,000.00
403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)			
	34.000 TON		
Asphalt Paving Systems, Inc.		\$704.0000	\$23,936.00
American Pavements, Inc.		\$550.0000	\$18,700.00
414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING			
	349.000 TON		
Asphalt Paving Systems, Inc.		\$1,291.3500	\$450,681.15
American Pavements, Inc.		\$1,100.0000	\$383,900.00
414-03.02 AGGREGATE FOR MICRO SURFACING			
	2,911.000 TON		
Asphalt Paving Systems, Inc.		\$155.1500	\$451,641.65
American Pavements, Inc.		\$186.0000	\$541,446.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	18.000 EACH		
Asphalt Paving Systems, Inc.		\$200.0000	\$3,600.00
American Pavements, Inc.		\$200.0000	\$3,600.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	18.000 EACH		
Asphalt Paving Systems, Inc.		\$1,200.0000	\$21,600.00
American Pavements, Inc.		\$1,200.0000	\$21,600.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	12.000 EACH		
Asphalt Paving Systems, Inc.		\$3,100.0000	\$37,200.00
American Pavements, Inc.		\$3,100.0000	\$37,200.00
705-11.42 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 (POWDER COATED)			
	6.000 EACH		
Asphalt Paving Systems, Inc.		\$5,275.0000	\$31,650.00
American Pavements, Inc.		\$5,275.0000	\$31,650.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Asphalt Paving Systems, Inc.		\$91,000.0000	\$91,000.00
American Pavements, Inc.		\$90,000.0000	\$90,000.00
712-06 SIGNS (CONSTRUCTION)			
	397.000 S.F.		
Asphalt Paving Systems, Inc.		\$7.5000	\$2,977.50
American Pavements, Inc.		\$7.5000	\$2,977.50

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	2,730.000 EACH		
Asphalt Paving Systems, Inc.		\$35.0000	\$95,550.00
American Pavements, Inc.		\$34.5000	\$94,185.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	2,730.000 EACH		
Asphalt Paving Systems, Inc.		\$10.0000	\$27,300.00
American Pavements, Inc.		\$19.0000	\$51,870.00
716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)			
	200.000 L.F.		
Asphalt Paving Systems, Inc.		\$2.0000	\$400.00
American Pavements, Inc.		\$2.5000	\$500.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	83.000 L.M.		
Asphalt Paving Systems, Inc.		\$1,200.0000	\$99,600.00
American Pavements, Inc.		\$1,100.0000	\$91,300.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	83.000 L.M.		
Asphalt Paving Systems, Inc.		\$1,750.0000	\$145,250.00
American Pavements, Inc.		\$2,450.0000	\$203,350.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	83.000 L.M.		
Asphalt Paving Systems, Inc.		\$6,500.0000	\$539,500.00
American Pavements, Inc.		\$6,125.0000	\$508,375.00
717-01 MOBILIZATION			
	1.000 LS		
Asphalt Paving Systems, Inc.		\$35,150.0000	\$35,150.00
American Pavements, Inc.		\$74,650.0000	\$74,650.00

SUB-TOTAL ROADWAY

Asphalt Paving Systems, Inc.

\$2,067,286.30

American Pavements, Inc.

\$2,196,303.50

TOTAL CONTRACT

Asphalt Paving Systems, Inc.

\$2,067,286.30

American Pavements, Inc.

\$2,196,303.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

MONTGOMERY COUNTY (Contract No. CNW095 Call 045)

63S149-M3-003,STP/HSIP-149(16),63S149-F3-002,63S149-F8-002

THE RESURFACING ON S.R. 149 FROM NEAR THE BRIDGE OVER WEAVER CREEK (L.M. 7.33) TO RIVER ROAD (L.M. 13.08), INCLUDING BRIDGE DECK REPAIR AND THIN EPOXY OVERLAY.

PROJECT LENGTH - 5.750 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

DBE GOAL 4.00%

	TOTAL CONTRACT
Eubank Asphalt Paving & Sealing, LLC	\$1,841,896.50
Vulcan Construction Materials, LLC	\$2,101,381.27

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	11.600 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$1,200.0000	\$13,920.00
Vulcan Construction Materials, LLC		\$1,200.0000	\$13,920.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	2,285.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$15.0000	\$34,275.00
Vulcan Construction Materials, LLC		\$30.0000	\$68,550.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	230.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$85.0000	\$19,550.00
Vulcan Construction Materials, LLC		\$86.0000	\$19,780.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	400.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$85.0000	\$34,000.00
Vulcan Construction Materials, LLC		\$86.0000	\$34,400.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	250.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$75.0000	\$18,750.00
Vulcan Construction Materials, LLC		\$105.0000	\$26,250.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	71.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$490.0000	\$34,790.00
Vulcan Construction Materials, LLC		\$900.0000	\$63,900.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	10,837.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$91.0000	\$986,167.00
Vulcan Construction Materials, LLC		\$98.0000	\$1,062,026.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	9.200 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$750.0000	\$6,900.00
Vulcan Construction Materials, LLC		\$305.0000	\$2,806.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	11,085.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$21.5000	\$238,327.50
Vulcan Construction Materials, LLC		\$30.0000	\$332,550.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Eubank Asphalt Paving & Sealing, LLC		\$23,000.0000	\$23,000.00
Vulcan Construction Materials, LLC		\$72,000.0000	\$72,000.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	100.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$10.0000	\$1,000.00
Vulcan Construction Materials, LLC		\$16.5000	\$1,650.00
712-06 SIGNS (CONSTRUCTION)			
	1,671.000 S.F.		
Eubank Asphalt Paving & Sealing, LLC		\$8.0000	\$13,368.00
Vulcan Construction Materials, LLC		\$9.2500	\$15,456.75
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	414.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$12,420.00
Vulcan Construction Materials, LLC		\$30.0000	\$12,420.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	1,000.000 S.Y.		
Eubank Asphalt Paving & Sealing, LLC		\$22.0000	\$22,000.00
Vulcan Construction Materials, LLC		\$25.0000	\$25,000.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	126.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$18.0000	\$2,268.00
Vulcan Construction Materials, LLC		\$22.0000	\$2,772.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	12.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$180.0000	\$2,160.00
Vulcan Construction Materials, LLC		\$200.0000	\$2,400.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	700.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$2.5000	\$1,750.00
Vulcan Construction Materials, LLC		\$4.0000	\$2,800.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.230 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$12,000.0000	\$2,760.00
Vulcan Construction Materials, LLC		\$13,500.0000	\$3,105.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	18.500 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$1,000.0000	\$18,500.00
Vulcan Construction Materials, LLC		\$1,300.0000	\$24,050.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	18.500 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$5,900.0000	\$109,150.00
Vulcan Construction Materials, LLC		\$6,300.0000	\$116,550.00

		UNIT PRICE	EXTENSION
716-12.05 ENHANCED FLATLINE THERMO PVTM MRKNG (6IN DOTTED LINE)	100.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$2.5000	\$250.00
Vulcan Construction Materials, LLC		\$4.0000	\$400.00
717-01 MOBILIZATION	1.000 LS		
Eubank Asphalt Paving & Sealing, LLC		\$78,000.0000	\$78,000.00
Vulcan Construction Materials, LLC		\$41,000.0000	\$41,000.00
730-14.02 SAW SLOT	401.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$1.0000	\$401.00
Vulcan Construction Materials, LLC		\$4.2500	\$1,704.25
730-14.03 LOOP WIRE	902.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$1.5000	\$1,353.00
Vulcan Construction Materials, LLC		\$1.0000	\$902.00

BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

100.000 S.Y.

Eubank Asphalt Paving & Sealing, LLC
 Vulcan Construction Materials, LLC

\$400.0000 \$40,000.00
 \$500.1300 \$50,013.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

2,487.000 S.Y.

Eubank Asphalt Paving & Sealing, LLC
 Vulcan Construction Materials, LLC

\$51.0000 \$126,837.00
 \$42.2100 \$104,976.27

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing, LLC	\$1,675,059.50
Vulcan Construction Materials, LLC	\$1,946,392.00

SUB-TOTAL BRIDGE

Eubank Asphalt Paving & Sealing, LLC	\$166,837.00
Vulcan Construction Materials, LLC	\$154,989.27

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC	\$1,841,896.50
Vulcan Construction Materials, LLC	\$2,101,381.27

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

MONTGOMERY COUNTY (Contract No. CNW092 Call 046)

63S236-M3-003,STP/HSIP-236(9),63S236-F3-002,63S236-F8-002

THE RESURFACING ON S.R. 236 FROM U.S. 41A (S.R. 12) (L.M. 0.00) TO S.R. 48 (L.M. 6.82), INCLUDING BRIDGE JOINT REPAIR AND THIN EPOXY OVERLAY.

PROJECT LENGTH - 6.820 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

DBE GOAL 4.00%

	TOTAL CONTRACT
Eubank Asphalt Paving & Sealing, LLC	\$3,719,909.00
Vulcan Construction Materials, LLC	\$3,914,858.67

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	13.600 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$250.0000	\$3,400.00
Vulcan Construction Materials, LLC		\$600.0000	\$8,160.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	250.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$40.0000	\$10,000.00
Vulcan Construction Materials, LLC		\$50.0000	\$12,500.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	250.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$92.0000	\$23,000.00
Vulcan Construction Materials, LLC		\$105.0000	\$26,250.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	250.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$92.0000	\$23,000.00
Vulcan Construction Materials, LLC		\$100.0000	\$25,000.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	142.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$485.0000	\$68,870.00
Vulcan Construction Materials, LLC		\$900.0000	\$127,800.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	21,606.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$102.0000	\$2,203,812.00
Vulcan Construction Materials, LLC		\$105.0000	\$2,268,630.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	21,402.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$25.0000	\$535,050.00
Vulcan Construction Materials, LLC		\$30.0000	\$642,060.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	32.000 C.Y.		
Eubank Asphalt Paving & Sealing, LLC		\$600.0000	\$19,200.00
Vulcan Construction Materials, LLC		\$510.2000	\$16,326.40
712-01 TRAFFIC CONTROL			
	1.000 LS		
Eubank Asphalt Paving & Sealing, LLC		\$42,000.0000	\$42,000.00
Vulcan Construction Materials, LLC		\$80,000.0000	\$80,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	100.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$10.0000	\$1,000.00
Vulcan Construction Materials, LLC		\$30.0000	\$3,000.00

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	2,888.000 S.F.		
Eubank Asphalt Paving & Sealing, LLC		\$9.0000	\$25,992.00
Vulcan Construction Materials, LLC		\$10.0000	\$28,880.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$500.0000	\$1,000.00
Vulcan Construction Materials, LLC		\$1,400.0000	\$2,800.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$9,000.0000	\$18,000.00
Vulcan Construction Materials, LLC		\$5,500.0000	\$11,000.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	899.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$26,970.00
Vulcan Construction Materials, LLC		\$30.0000	\$26,970.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	1,001.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$30,030.00
Vulcan Construction Materials, LLC		\$30.0000	\$30,030.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	400.000 S.Y.		
Eubank Asphalt Paving & Sealing, LLC		\$22.0000	\$8,800.00
Vulcan Construction Materials, LLC		\$30.0000	\$12,000.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	1,100.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$15.0000	\$16,500.00
Vulcan Construction Materials, LLC		\$20.0000	\$22,000.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	90.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$175.0000	\$15,750.00
Vulcan Construction Materials, LLC		\$175.0000	\$15,750.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	1,950.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$2.5000	\$4,875.00
Vulcan Construction Materials, LLC		\$3.0000	\$5,850.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.800 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$10,000.0000	\$8,000.00
Vulcan Construction Materials, LLC		\$15,000.0000	\$12,000.00

		UNIT PRICE	EXTENSION
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	3.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$300.0000	\$900.00
Vulcan Construction Materials, LLC		\$500.0000	\$1,500.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)			
	4.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$550.0000	\$2,200.00
Vulcan Construction Materials, LLC		\$600.0000	\$2,400.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	3.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$150.0000	\$450.00
Vulcan Construction Materials, LLC		\$175.0000	\$525.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	33.000 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$1,000.0000	\$33,000.00
Vulcan Construction Materials, LLC		\$1,200.0000	\$39,600.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	33.000 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$6,000.0000	\$198,000.00
Vulcan Construction Materials, LLC		\$6,300.0000	\$207,900.00
717-01 MOBILIZATION			
	1.000 LS		
Eubank Asphalt Paving & Sealing, LLC		\$160,000.0000	\$160,000.00
Vulcan Construction Materials, LLC		\$33,000.0000	\$33,000.00
730-14.02 SAW SLOT			
	8,975.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$2.0000	\$17,950.00
Vulcan Construction Materials, LLC		\$4.2500	\$38,143.75
730-14.03 LOOP WIRE			
	20,450.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$1.0000	\$20,450.00
Vulcan Construction Materials, LLC		\$1.0000	\$20,450.00

BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-10.44 EXPANSION JOINT REPAIRS

196.000 L.F.

Eubank Asphalt Paving & Sealing, LLC
 Vulcan Construction Materials, LLC

\$350.0000 \$68,600.00
 \$425.8200 \$83,460.72

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

2,610.000 S.Y.

Eubank Asphalt Paving & Sealing, LLC
 Vulcan Construction Materials, LLC

\$51.0000 \$133,110.00
 \$42.4800 \$110,872.80

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing, LLC	\$3,518,199.00
Vulcan Construction Materials, LLC	\$3,720,525.15

SUB-TOTAL BRIDGE

Eubank Asphalt Paving & Sealing, LLC	\$201,710.00
Vulcan Construction Materials, LLC	\$194,333.52

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC	\$3,719,909.00
Vulcan Construction Materials, LLC	\$3,914,858.67

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

MONTGOMERY COUNTY (Contract No. CNW091 Call 047)

HSIP-112(42),63S112-F3-002,63S112-M8-002,HSIP-13(92),63S013-F3-004,63S013-M8-004,STP/HSIP-48(68),63S048-F3-004,63S048-F8-004

THE RESURFACING ON S.R. 48, U.S. 79 (S.R. 13) AND U.S. 41A (S.R. 112).

PROJECT LENGTH - 3.180 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

DBE GOAL 7.00%

	TOTAL CONTRACT
Vulcan Construction Materials, LLC	\$1,802,781.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	6.880 L.M.		
Vulcan Construction Materials, LLC		\$3,000.0000	\$20,640.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	350.000 TON		
Vulcan Construction Materials, LLC		\$158.0000	\$55,300.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	873.000 TON		
Vulcan Construction Materials, LLC		\$125.0000	\$109,125.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	52.000 TON		
Vulcan Construction Materials, LLC		\$900.0000	\$46,800.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	7,489.000 TON		
Vulcan Construction Materials, LLC		\$110.0000	\$823,790.00
411-04.10 ACS MIX(PG82-22) GRADING D			
	250.000 TON		
Vulcan Construction Materials, LLC		\$155.0000	\$38,750.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	7,384.000 TON		
Vulcan Construction Materials, LLC		\$30.0000	\$221,520.00
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	31.000 EACH		
Vulcan Construction Materials, LLC		\$650.0000	\$20,150.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	1,620.000 S.F.		
Vulcan Construction Materials, LLC		\$35.0000	\$56,700.00
701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)			
	110.000 S.F.		
Vulcan Construction Materials, LLC		\$60.0000	\$6,600.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Vulcan Construction Materials, LLC		\$50,000.0000	\$50,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	152.000 EACH		
Vulcan Construction Materials, LLC		\$28.0000	\$4,256.00

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	6.000 EACH		
Vulcan Construction Materials, LLC		\$15.0000	\$90.00
712-06 SIGNS (CONSTRUCTION)			
	2,651.000 S.F.		
Vulcan Construction Materials, LLC		\$9.7500	\$25,847.25
712-08.03 ARROW BOARD (TYPE C)			
	6.000 EACH		
Vulcan Construction Materials, LLC		\$925.0000	\$5,550.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$4,000.0000	\$16,000.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	336.000 EACH		
Vulcan Construction Materials, LLC		\$30.0000	\$10,080.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	317.000 EACH		
Vulcan Construction Materials, LLC		\$30.0000	\$9,510.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	637.000 EACH		
Vulcan Construction Materials, LLC		\$10.0000	\$6,370.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	340.000 L.F.		
Vulcan Construction Materials, LLC		\$8.0000	\$2,720.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	160.000 S.Y.		
Vulcan Construction Materials, LLC		\$30.0000	\$4,800.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	822.000 L.F.		
Vulcan Construction Materials, LLC		\$20.0000	\$16,440.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	35.000 EACH		
Vulcan Construction Materials, LLC		\$175.0000	\$6,125.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	706.000 L.F.		
Vulcan Construction Materials, LLC		\$4.0000	\$2,824.00

		UNIT PRICE	EXTENSION
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	910.000 L.F.		
Vulcan Construction Materials, LLC		\$30.0000	\$27,300.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)	0.300 L.M.		
Vulcan Construction Materials, LLC		\$15,000.0000	\$4,500.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)	5.000 EACH		
Vulcan Construction Materials, LLC		\$500.0000	\$2,500.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.000 EACH		
Vulcan Construction Materials, LLC		\$400.0000	\$800.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	1,300.000 L.F.		
Vulcan Construction Materials, LLC		\$6.0000	\$7,800.00
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)	13.000 EACH		
Vulcan Construction Materials, LLC		\$450.0000	\$5,850.00
716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED	63.000 EACH		
Vulcan Construction Materials, LLC		\$400.0000	\$25,200.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	11.000 L.M.		
Vulcan Construction Materials, LLC		\$1,300.0000	\$14,300.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	11.000 L.M.		
Vulcan Construction Materials, LLC		\$6,400.0000	\$70,400.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	5,150.000 L.F.		
Vulcan Construction Materials, LLC		\$3.0000	\$15,450.00
717-01 MOBILIZATION	1.000 LS		
Vulcan Construction Materials, LLC		\$35,000.0000	\$35,000.00
730-14.02 SAW SLOT	5,247.000 L.F.		
Vulcan Construction Materials, LLC		\$4.2500	\$22,299.75

UNIT PRICE

EXTENSION

730-14.03 LOOP WIRE

11,394.000 L.F.

Vulcan Construction Materials, LLC

\$1.0000

\$11,394.00

SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC

\$1,802,781.00

TOTAL CONTRACT

Vulcan Construction Materials, LLC

\$1,802,781.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

PERRY AND WAYNE COUNTIES (Contract No. CNW048 Call 048)

91S013-M3-003,HSIP-13(84),91001-3233-94,STP-13(91),91S013-F8-002,STP-48(66),91S048-F8-002,STP-48(67),68S048-F8-002

THE MICROSURFACING ON S.R. 48 FROM S.R. 13 IN WAYNE COUNTY TO THE LEWIS COUNTY LINE IN PERRY COUNTY, AND ON S.R. 13 IN WAYNE COUNTY FROM NEAR THE BUFFALO RIVER TO THE PERRY COUNTY LINE.

PROJECT LENGTH - 8.360 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 5.00%

TOTAL CONTRACT

Asphalt Paving Systems, Inc.

\$1,388,322.25

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	16.800 L.M.		
Asphalt Paving Systems, Inc.		\$250.0000	\$4,200.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,659.000 TON		
Asphalt Paving Systems, Inc.		\$100.0000	\$165,900.00
403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)			
	20.000 TON		
Asphalt Paving Systems, Inc.		\$575.0000	\$11,500.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	5.400 L.M.		
Asphalt Paving Systems, Inc.		\$675.0000	\$3,645.00
414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING			
	198.700 TON		
Asphalt Paving Systems, Inc.		\$1,081.6400	\$214,921.87
414-03.02 AGGREGATE FOR MICRO SURFACING			
	1,635.000 TON		
Asphalt Paving Systems, Inc.		\$131.6400	\$215,231.40
705-02.03 SINGLE GUARDRAIL (TYPE 2) LONG POST			
	3,272.000 L.F.		
Asphalt Paving Systems, Inc.		\$39.5000	\$129,244.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	6.000 EACH		
Asphalt Paving Systems, Inc.		\$8.0000	\$48.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	725.000 L.F.		
Asphalt Paving Systems, Inc.		\$10.0000	\$7,250.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	6.000 EACH		
Asphalt Paving Systems, Inc.		\$3,000.0000	\$18,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Asphalt Paving Systems, Inc.		\$70,000.0000	\$70,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	75.000 EACH		
Asphalt Paving Systems, Inc.		\$25.0000	\$1,875.00

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	4.000 EACH		
Asphalt Paving Systems, Inc.		\$10.0000	\$40.00
712-06 SIGNS (CONSTRUCTION)			
	732.000 S.F.		
Asphalt Paving Systems, Inc.		\$6.0000	\$4,392.00
713-02.04 DELINEATOR (MILE MARKER) & STEEL POST			
	10.000 EACH		
Asphalt Paving Systems, Inc.		\$150.0000	\$1,500.00
713-02.11 REMOVAL OF EXISTING DELINEATORS			
	17.000 EACH		
Asphalt Paving Systems, Inc.		\$25.0000	\$425.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	1,356.000 L.F.		
Asphalt Paving Systems, Inc.		\$5.5000	\$7,458.00
713-11.01 "U" SECTION STEEL POSTS			
	3,432.000 LB.		
Asphalt Paving Systems, Inc.		\$3.7500	\$12,870.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	1,491.000 LB.		
Asphalt Paving Systems, Inc.		\$4.7500	\$7,082.25
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	624.000 S.F.		
Asphalt Paving Systems, Inc.		\$14.0000	\$8,736.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	410.400 S.F.		
Asphalt Paving Systems, Inc.		\$15.0000	\$6,156.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	135.000 EACH		
Asphalt Paving Systems, Inc.		\$15.0000	\$2,025.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	224.000 EACH		
Asphalt Paving Systems, Inc.		\$30.0000	\$6,720.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	366.000 EACH		
Asphalt Paving Systems, Inc.		\$30.0000	\$10,980.00

		UNIT PRICE	EXTENSION
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	662.000 EACH		
Asphalt Paving Systems, Inc.		\$10.0000	\$6,620.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	327.000 S.Y.		
Asphalt Paving Systems, Inc.		\$25.0000	\$8,175.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	176.000 L.F.		
Asphalt Paving Systems, Inc.		\$20.0000	\$3,520.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000 EACH		
Asphalt Paving Systems, Inc.		\$750.0000	\$750.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	385.000 L.F.		
Asphalt Paving Systems, Inc.		\$8.0000	\$3,080.00
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)	3,234.000 L.F.		
Asphalt Paving Systems, Inc.		\$8.0000	\$25,872.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	33.600 L.M.		
Asphalt Paving Systems, Inc.		\$1,100.0000	\$36,960.00
716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)	153.000 L.F.		
Asphalt Paving Systems, Inc.		\$2.0000	\$306.00
716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	150.000 S.Y.		
Asphalt Paving Systems, Inc.		\$10.0000	\$1,500.00
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)	101.000 L.F.		
Asphalt Paving Systems, Inc.		\$5.0000	\$505.00
716-08.11 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)	1.000 EACH		
Asphalt Paving Systems, Inc.		\$250.0000	\$250.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)	33.600 L.M.		
Asphalt Paving Systems, Inc.		\$1,000.0000	\$33,600.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	13.600 L.M.		
Asphalt Paving Systems, Inc.		\$6,300.0000	\$85,680.00
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)			
	153.000 L.F.		
Asphalt Paving Systems, Inc.		\$4.0000	\$612.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	15.690 L.M.		
Asphalt Paving Systems, Inc.		\$4,000.0000	\$62,760.00
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	1,224.000 L.F.		
Asphalt Paving Systems, Inc.		\$4.0000	\$4,896.00
717-01 MOBILIZATION			
	1.000 LS		
Asphalt Paving Systems, Inc.		\$50,000.0000	\$50,000.00
730-26.07 FLASHING WARNING BEACON (AMBER)			
	2.000 EACH		
Asphalt Paving Systems, Inc.		\$2,850.0000	\$5,700.00

BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

10.000 S.Y.

Asphalt Paving Systems, Inc.

\$704.2300

\$7,042.30

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

3,411.000 S.Y.

Asphalt Paving Systems, Inc.

\$41.1300

\$140,294.43

SUB-TOTAL ROADWAY

Asphalt Paving Systems, Inc.

\$1,240,985.52

SUB-TOTAL BRIDGE

Asphalt Paving Systems, Inc.

\$147,336.73

TOTAL CONTRACT

Asphalt Paving Systems, Inc.

\$1,388,322.25

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

RHEA COUNTY (Contract No. CNW109 Call 049)

HSIP-4567(10),72950-3551-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON BLUEBERRY HILL ROAD FROM U.S. 27 (S.R. 29) (L.M. 0.00) TO S.R. 30 (L.M. 1.27), INCLUDING HIGH FRICTION SURFACE TREATMENT (HFST).

PROJECT LENGTH - 1.270 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2022

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$188,470.30
The Truesdell Corporation	\$193,193.00

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Superior Traffic Control, LLC		\$13,500.0000	\$13,500.00
	The Truesdell Corporation		\$19,500.0000	\$19,500.00
713-02.11	REMOVAL OF EXISTING DELINEATORS			
		4.000 EACH		
	Superior Traffic Control, LLC		\$25.0000	\$100.00
	The Truesdell Corporation		\$28.0000	\$112.00
713-02.14	FLEXIBLE DELINEATOR (WHITE)			
		11.000 EACH		
	Superior Traffic Control, LLC		\$38.0000	\$418.00
	The Truesdell Corporation		\$42.5000	\$467.50
713-02.20	ROADSIDE OBSTACLE DELINEATION			
		38.000 S.F.		
	Superior Traffic Control, LLC		\$16.0000	\$608.00
	The Truesdell Corporation		\$18.2500	\$693.50
713-02.21	SIGN POST DELINEATION ENHANCEMENT			
		102.000 L.F.		
	Superior Traffic Control, LLC		\$5.2500	\$535.50
	The Truesdell Corporation		\$6.5000	\$663.00
713-11.01	"U" SECTION STEEL POSTS			
		390.000 LB.		
	Superior Traffic Control, LLC		\$5.5000	\$2,145.00
	The Truesdell Corporation		\$6.5000	\$2,535.00
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST			
		619.000 LB.		
	Superior Traffic Control, LLC		\$5.8500	\$3,621.15
	The Truesdell Corporation		\$6.5000	\$4,023.50
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
		28.000 S.F.		
	Superior Traffic Control, LLC		\$15.0000	\$420.00
	The Truesdell Corporation		\$24.0000	\$672.00
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
		232.000 S.F.		
	Superior Traffic Control, LLC		\$18.0000	\$4,176.00
	The Truesdell Corporation		\$21.0000	\$4,872.00
713-15.36	REMOVE SIGN, SUPPORT & FOOTING			
		16.000 EACH		
	Superior Traffic Control, LLC		\$20.0000	\$320.00
	The Truesdell Corporation		\$22.5000	\$360.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	86.000 L.F.		
Superior Traffic Control, LLC		\$22.0000	\$1,892.00
The Truesdell Corporation		\$22.5000	\$1,935.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	5.270 L.M.		
Superior Traffic Control, LLC		\$2,895.0000	\$15,256.65
The Truesdell Corporation		\$3,500.0000	\$18,445.00
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	666.000 L.F.		
Superior Traffic Control, LLC		\$3.0000	\$1,998.00
The Truesdell Corporation		\$2.5000	\$1,665.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$20,000.0000	\$20,000.00
The Truesdell Corporation		\$22,589.5000	\$22,589.50

ROADWAY NON-PARTICIPATING 90% CATEGORY

UNIT PRICE EXTENSION

406-04.02 HIGH FRICTION SURFACE TREATMENT

2,940.000 S.Y.

Superior Traffic Control, LLC
The Truesdell Corporation

\$42.0000
\$39.0000

\$123,480.00
\$114,660.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC	\$64,990.30
The Truesdell Corporation	\$78,533.00

SUB-TOTAL ROADWAY NON-PARTICIPATING 90%

Superior Traffic Control, LLC	\$123,480.00
The Truesdell Corporation	\$114,660.00

TOTAL CONTRACT

Superior Traffic Control, LLC	\$188,470.30
The Truesdell Corporation	\$193,193.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

ROANE COUNTY (Contract No. CNW093 Call 050)

STP-58(57),73010-8244-14

THE RESURFACING ON S.R. 58 FROM NEAR THE MEIGS COUNTY LINE (L.M. 0.00) TO NEAR S.R. 72 (L.M. 7.08).

PROJECT LENGTH - 7.080 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 4.00%

	TOTAL CONTRACT
Rogers Group, Inc.	\$743,514.35
Duracap Asphalt Paving Co., Inc.	\$888,473.69

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	14.000 L.M.		
Rogers Group, Inc.		\$820.0000	\$11,480.00
Duracap Asphalt Paving Co., Inc.		\$875.0000	\$12,250.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	757.000 TON		
Rogers Group, Inc.		\$92.8000	\$70,249.60
Duracap Asphalt Paving Co., Inc.		\$123.4200	\$93,428.94
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	81.000 TON		
Rogers Group, Inc.		\$640.0000	\$51,840.00
Duracap Asphalt Paving Co., Inc.		\$1,062.0000	\$86,022.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	51.000 S.Y.		
Rogers Group, Inc.		\$60.4500	\$3,082.95
Duracap Asphalt Paving Co., Inc.		\$173.0000	\$8,823.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$21,189.0000	\$21,189.00
Duracap Asphalt Paving Co., Inc.		\$27,500.0000	\$27,500.00
712-06 SIGNS (CONSTRUCTION)			
	205.000 S.F.		
Rogers Group, Inc.		\$9.6000	\$1,968.00
Duracap Asphalt Paving Co., Inc.		\$16.0000	\$3,280.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	505.000 EACH		
Rogers Group, Inc.		\$37.1000	\$18,735.50
Duracap Asphalt Paving Co., Inc.		\$37.0000	\$18,685.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	505.000 EACH		
Rogers Group, Inc.		\$10.6000	\$5,353.00
Duracap Asphalt Paving Co., Inc.		\$13.0000	\$6,565.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	7.000 L.M.		
Rogers Group, Inc.		\$1,271.0000	\$8,897.00
Duracap Asphalt Paving Co., Inc.		\$1,650.0000	\$11,550.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	29.000 L.M.		
Rogers Group, Inc.		\$3,815.0000	\$110,635.00
Duracap Asphalt Paving Co., Inc.		\$4,150.0000	\$120,350.00

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

Rogers Group, Inc.

\$38,708.0000

\$38,708.00

Duracap Asphalt Paving Co., Inc.

\$14,850.0000

\$14,850.00

UNIT PRICE

EXTENSION

ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

3,783.000 TON

Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

\$128.2500

\$485,169.75

ROADWAY ALTERNATE AA2 CATEGORY

UNIT PRICE EXTENSION

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

3,783.000 TON

Rogers Group, Inc.

\$106.1000

\$401,376.30

Duracap Asphalt Paving Co., Inc.

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$342,138.05
Duracap Asphalt Paving Co., Inc.	\$403,303.94

SUB-TOTAL ROADWAY ALTERNATE AA1

Duracap Asphalt Paving Co., Inc.	\$485,169.75
----------------------------------	--------------

SUB-TOTAL ROADWAY ALTERNATE AA2

Rogers Group, Inc.	\$401,376.30
--------------------	--------------

TOTAL CONTRACT

Rogers Group, Inc.	\$743,514.35
Duracap Asphalt Paving Co., Inc.	\$888,473.69

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

RUTHERFORD COUNTY (Contract No. CNW094 Call 051)

STP-NH-10(88),75S010-F8-002

THE RESURFACING ON U.S. 231 (S.R. 10) FROM S.R. 269 (L.M. 4.29) TO NORTH OF VOLUNTEER ROAD (L.M. 8.63).

PROJECT LENGTH - 4.340 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

DBE GOAL 4.50%

	TOTAL CONTRACT
Hawkins Asphalt Paving, LLC	\$2,066,865.68
BWI MTN ii Inc. & dba Blue Water Industries	\$2,070,767.34
Volunteer Paving, LLC	\$2,401,687.21
Wright Paving Contractors, Inc.	\$2,483,392.11
Vulcan Construction Materials, LLC	\$2,520,506.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	17.360 L.M.		
Hawkins Asphalt Paving, LLC		\$750.0000	\$13,020.00
BWI MTN ii Inc. & dba Blue Water Industries		\$750.0000	\$13,020.00
Volunteer Paving, LLC		\$978.6600	\$16,989.54
Wright Paving Contractors, Inc.		\$1,442.3200	\$25,038.68
Vulcan Construction Materials, LLC		\$1,800.0000	\$31,248.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	2,344.000 TON		
Hawkins Asphalt Paving, LLC		\$25.5000	\$59,772.00
BWI MTN ii Inc. & dba Blue Water Industries		\$27.0000	\$63,288.00
Volunteer Paving, LLC		\$33.1900	\$77,797.36
Wright Paving Contractors, Inc.		\$29.9100	\$70,109.04
Vulcan Construction Materials, LLC		\$37.0000	\$86,728.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	500.000 TON		
Hawkins Asphalt Paving, LLC		\$65.0000	\$32,500.00
BWI MTN ii Inc. & dba Blue Water Industries		\$70.0000	\$35,000.00
Volunteer Paving, LLC		\$96.4100	\$48,205.00
Wright Paving Contractors, Inc.		\$105.9200	\$52,960.00
Vulcan Construction Materials, LLC		\$134.0000	\$67,000.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	94.000 TON		
Hawkins Asphalt Paving, LLC		\$750.0000	\$70,500.00
BWI MTN ii Inc. & dba Blue Water Industries		\$850.0000	\$79,900.00
Volunteer Paving, LLC		\$684.2100	\$64,315.74
Wright Paving Contractors, Inc.		\$825.3500	\$77,582.90
Vulcan Construction Materials, LLC		\$900.0000	\$84,600.00
411-01.21 LONGITUDINAL JOINT SEALANT			
	17.700 L.M.		
Hawkins Asphalt Paving, LLC		\$2,715.0000	\$48,055.50
BWI MTN ii Inc. & dba Blue Water Industries		\$2,750.0000	\$48,675.00
Volunteer Paving, LLC		\$2,600.0000	\$46,020.00
Wright Paving Contractors, Inc.		\$2,678.0000	\$47,400.60
Vulcan Construction Materials, LLC		\$2,500.0000	\$44,250.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	14,311.000 TON		
Hawkins Asphalt Paving, LLC		\$90.8800	\$1,300,583.68
BWI MTN ii Inc. & dba Blue Water Industries		\$87.5000	\$1,252,212.50
Volunteer Paving, LLC		\$100.8200	\$1,442,835.02
Wright Paving Contractors, Inc.		\$109.1400	\$1,561,902.54
Vulcan Construction Materials, LLC		\$107.0000	\$1,531,277.00

		UNIT PRICE	EXTENSION
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	13.900 L.M.		
Hawkins Asphalt Paving, LLC		\$535.0000	\$7,436.50
BWI MTN ii Inc. & dba Blue Water Industries		\$450.0000	\$6,255.00
Volunteer Paving, LLC		\$550.0000	\$7,645.00
Wright Paving Contractors, Inc.		\$621.2900	\$8,635.93
Vulcan Construction Materials, LLC		\$425.0000	\$5,907.50
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	14,176.000 TON		
Hawkins Asphalt Paving, LLC		\$13.5000	\$191,376.00
BWI MTN ii Inc. & dba Blue Water Industries		\$15.2500	\$216,184.00
Volunteer Paving, LLC		\$28.0200	\$397,211.52
Wright Paving Contractors, Inc.		\$19.0100	\$269,485.76
Vulcan Construction Materials, LLC		\$24.5000	\$347,312.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Hawkins Asphalt Paving, LLC		\$52,500.0000	\$52,500.00
BWI MTN ii Inc. & dba Blue Water Industries		\$79,410.0000	\$79,410.00
Volunteer Paving, LLC		\$47,250.0000	\$47,250.00
Wright Paving Contractors, Inc.		\$96,911.0000	\$96,911.00
Vulcan Construction Materials, LLC		\$38,000.0000	\$38,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	25.000 EACH		
Hawkins Asphalt Paving, LLC		\$28.0000	\$700.00
BWI MTN ii Inc. & dba Blue Water Industries		\$29.5000	\$737.50
Volunteer Paving, LLC		\$27.5000	\$687.50
Wright Paving Contractors, Inc.		\$28.8400	\$721.00
Vulcan Construction Materials, LLC		\$15.0000	\$375.00
712-06 SIGNS (CONSTRUCTION)			
	1,844.000 S.F.		
Hawkins Asphalt Paving, LLC		\$7.0000	\$12,908.00
BWI MTN ii Inc. & dba Blue Water Industries		\$7.5000	\$13,830.00
Volunteer Paving, LLC		\$7.5000	\$13,830.00
Wright Paving Contractors, Inc.		\$7.2100	\$13,295.24
Vulcan Construction Materials, LLC		\$10.0000	\$18,440.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Hawkins Asphalt Paving, LLC		\$825.0000	\$1,650.00
BWI MTN ii Inc. & dba Blue Water Industries		\$868.5000	\$1,737.00
Volunteer Paving, LLC		\$1,500.0000	\$3,000.00
Wright Paving Contractors, Inc.		\$849.7500	\$1,699.50
Vulcan Construction Materials, LLC		\$1,200.0000	\$2,400.00

		UNIT PRICE	EXTENSION
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	16.000 EACH		
Hawkins Asphalt Paving, LLC		\$35.0000	\$560.00
BWI MTN ii Inc. & dba Blue Water Industries		\$36.8500	\$589.60
Volunteer Paving, LLC		\$39.0000	\$624.00
Wright Paving Contractors, Inc.		\$36.0500	\$576.80
Vulcan Construction Materials, LLC		\$40.2500	\$644.00
713-02.15 FLEXIBLE DELINEATOR (YELLOW)			
	42.000 EACH		
Hawkins Asphalt Paving, LLC		\$35.0000	\$1,470.00
BWI MTN ii Inc. & dba Blue Water Industries		\$36.8500	\$1,547.70
Volunteer Paving, LLC		\$39.0000	\$1,638.00
Wright Paving Contractors, Inc.		\$36.0500	\$1,514.10
Vulcan Construction Materials, LLC		\$40.2500	\$1,690.50
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Hawkins Asphalt Paving, LLC		\$4,500.0000	\$9,000.00
BWI MTN ii Inc. & dba Blue Water Industries		\$4,750.0000	\$9,500.00
Volunteer Paving, LLC		\$6,000.0000	\$12,000.00
Wright Paving Contractors, Inc.		\$4,635.0000	\$9,270.00
Vulcan Construction Materials, LLC		\$4,000.0000	\$8,000.00
713-16.20 SIGNS (W4-2R, 36" X 36", LANE ENDS)			
	1.000 EACH		
Hawkins Asphalt Paving, LLC		\$375.0000	\$375.00
BWI MTN ii Inc. & dba Blue Water Industries		\$395.0000	\$395.00
Volunteer Paving, LLC		\$250.0000	\$250.00
Wright Paving Contractors, Inc.		\$386.2500	\$386.25
Vulcan Construction Materials, LLC		\$275.0000	\$275.00
713-16.21 SIGNS (R1-2, 48" X 48" X 48", YIELD)			
	8.000 EACH		
Hawkins Asphalt Paving, LLC		\$350.0000	\$2,800.00
BWI MTN ii Inc. & dba Blue Water Industries		\$368.5000	\$2,948.00
Volunteer Paving, LLC		\$350.0000	\$2,800.00
Wright Paving Contractors, Inc.		\$360.5000	\$2,884.00
Vulcan Construction Materials, LLC		\$275.0000	\$2,200.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	590.000 EACH		
Hawkins Asphalt Paving, LLC		\$30.0000	\$17,700.00
BWI MTN ii Inc. & dba Blue Water Industries		\$31.6000	\$18,644.00
Volunteer Paving, LLC		\$30.0000	\$17,700.00
Wright Paving Contractors, Inc.		\$30.9000	\$18,231.00
Vulcan Construction Materials, LLC		\$30.0000	\$17,700.00

		UNIT PRICE	EXTENSION
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	573.000 EACH		
Hawkins Asphalt Paving, LLC		\$12.0000	\$6,876.00
BWI MTN ii Inc. & dba Blue Water Industries		\$12.7500	\$7,305.75
Volunteer Paving, LLC		\$10.0000	\$5,730.00
Wright Paving Contractors, Inc.		\$12.3600	\$7,082.28
Vulcan Construction Materials, LLC		\$12.0000	\$6,876.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	119.000 L.F.		
Hawkins Asphalt Paving, LLC		\$20.0000	\$2,380.00
BWI MTN ii Inc. & dba Blue Water Industries		\$21.0500	\$2,504.95
Volunteer Paving, LLC		\$18.0000	\$2,142.00
Wright Paving Contractors, Inc.		\$20.6000	\$2,451.40
Vulcan Construction Materials, LLC		\$20.0000	\$2,380.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	28.000 EACH		
Hawkins Asphalt Paving, LLC		\$200.0000	\$5,600.00
BWI MTN ii Inc. & dba Blue Water Industries		\$210.5500	\$5,895.40
Volunteer Paving, LLC		\$175.0000	\$4,900.00
Wright Paving Contractors, Inc.		\$206.0000	\$5,768.00
Vulcan Construction Materials, LLC		\$200.0000	\$5,600.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	565.000 L.F.		
Hawkins Asphalt Paving, LLC		\$3.0000	\$1,695.00
BWI MTN ii Inc. & dba Blue Water Industries		\$3.2500	\$1,836.25
Volunteer Paving, LLC		\$2.5000	\$1,412.50
Wright Paving Contractors, Inc.		\$3.0900	\$1,745.85
Vulcan Construction Materials, LLC		\$3.0000	\$1,695.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)	0.900 L.M.		
Hawkins Asphalt Paving, LLC		\$9,000.0000	\$8,100.00
BWI MTN ii Inc. & dba Blue Water Industries		\$9,475.0000	\$8,527.50
Volunteer Paving, LLC		\$2.2500	\$2.03
Wright Paving Contractors, Inc.		\$9,270.0000	\$8,343.00
Vulcan Construction Materials, LLC		\$9,000.0000	\$8,100.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	416.000 S.F.		
Hawkins Asphalt Paving, LLC		\$28.0000	\$11,648.00
BWI MTN ii Inc. & dba Blue Water Industries		\$29.5000	\$12,272.00
Volunteer Paving, LLC		\$30.0000	\$12,480.00
Wright Paving Contractors, Inc.		\$28.8400	\$11,997.44
Vulcan Construction Materials, LLC		\$28.0000	\$11,648.00

		UNIT PRICE	EXTENSION
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	3.000 EACH		
Hawkins Asphalt Paving, LLC		\$700.0000	\$2,100.00
BWI MTN ii Inc. & dba Blue Water Industries		\$736.8500	\$2,210.55
Volunteer Paving, LLC		\$300.0000	\$900.00
Wright Paving Contractors, Inc.		\$721.0000	\$2,163.00
Vulcan Construction Materials, LLC		\$700.0000	\$2,100.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	20.120 L.M.		
Hawkins Asphalt Paving, LLC		\$1,200.0000	\$24,144.00
BWI MTN ii Inc. & dba Blue Water Industries		\$1,265.0000	\$25,451.80
Volunteer Paving, LLC		\$1,000.0000	\$20,120.00
Wright Paving Contractors, Inc.		\$1,236.0000	\$24,868.32
Vulcan Construction Materials, LLC		\$1,200.0000	\$24,144.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	20.120 L.M.		
Hawkins Asphalt Paving, LLC		\$6,300.0000	\$126,756.00
BWI MTN ii Inc. & dba Blue Water Industries		\$6,632.0000	\$133,435.84
Volunteer Paving, LLC		\$6,350.0000	\$127,762.00
Wright Paving Contractors, Inc.		\$6,489.0000	\$130,558.68
Vulcan Construction Materials, LLC		\$6,300.0000	\$126,756.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	220.000 L.F.		
Hawkins Asphalt Paving, LLC		\$3.0000	\$660.00
BWI MTN ii Inc. & dba Blue Water Industries		\$3.2000	\$704.00
Volunteer Paving, LLC		\$2.0000	\$440.00
Wright Paving Contractors, Inc.		\$3.0900	\$679.80
Vulcan Construction Materials, LLC		\$3.0000	\$660.00
717-01 MOBILIZATION			
	1.000 LS		
Hawkins Asphalt Paving, LLC		\$54,000.0000	\$54,000.00
BWI MTN ii Inc. & dba Blue Water Industries		\$26,750.0000	\$26,750.00
Volunteer Paving, LLC		\$25,000.0000	\$25,000.00
Wright Paving Contractors, Inc.		\$29,130.0000	\$29,130.00
Vulcan Construction Materials, LLC		\$42,500.0000	\$42,500.00

SUB-TOTAL ROADWAY

Hawkins Asphalt Paving, LLC	\$2,066,865.68
BWI MTN ii Inc. & dba Blue Water Industries	\$2,070,767.34
Volunteer Paving, LLC	\$2,401,687.21
Wright Paving Contractors, Inc.	\$2,483,392.11
Vulcan Construction Materials, LLC	\$2,520,506.00

TOTAL CONTRACT

Hawkins Asphalt Paving, LLC	\$2,066,865.68
BWI MTN ii Inc. & dba Blue Water Industries	\$2,070,767.34
Volunteer Paving, LLC	\$2,401,687.21
Wright Paving Contractors, Inc.	\$2,483,392.11
Vulcan Construction Materials, LLC	\$2,520,506.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

RUTHERFORD AND WILSON COUNTIES (Contract No. CNW099 Call 052)

STP/HSIP-452(4),75S452-F3-002,75S452-F8-002,95S452-F3-002,95S452-F8-002

THE RESURFACING ON S.R. 452 FROM I-840 (L.M. 0.00) IN RUTHERFORD COUNTY TO U.S. 231 (S.R. 10) (L.M. 1.39) IN WILSON COUNTY, CROSSING IN/OUT OF COUNTY LINES.

PROJECT LENGTH - 4.500 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 6.00%

	TOTAL CONTRACT
BWI MTN ii Inc. & dba Blue Water Industries	\$1,971,206.10
Vulcan Construction Materials, LLC	\$2,091,192.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	9.000 L.M.		
BWI MTN ii Inc. & dba Blue Water Industries		\$750.0000	\$6,750.00
Vulcan Construction Materials, LLC		\$1,400.0000	\$12,600.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,188.000 TON		
BWI MTN ii Inc. & dba Blue Water Industries		\$22.0000	\$26,136.00
Vulcan Construction Materials, LLC		\$30.0000	\$35,640.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	660.000 TON		
BWI MTN ii Inc. & dba Blue Water Industries		\$63.0000	\$41,580.00
Vulcan Construction Materials, LLC		\$85.0000	\$56,100.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	89.000 TON		
BWI MTN ii Inc. & dba Blue Water Industries		\$850.0000	\$75,650.00
Vulcan Construction Materials, LLC		\$750.0000	\$66,750.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	13,475.000 TON		
BWI MTN ii Inc. & dba Blue Water Industries		\$85.0000	\$1,145,375.00
Vulcan Construction Materials, LLC		\$96.0000	\$1,293,600.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	7.200 L.M.		
BWI MTN ii Inc. & dba Blue Water Industries		\$750.0000	\$5,400.00
Vulcan Construction Materials, LLC		\$365.0000	\$2,628.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	13,509.000 TON		
BWI MTN ii Inc. & dba Blue Water Industries		\$13.2500	\$178,994.25
Vulcan Construction Materials, LLC		\$16.5000	\$222,898.50
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	16.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$105.3000	\$1,684.80
Vulcan Construction Materials, LLC		\$110.0000	\$1,760.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	14.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$845.0000	\$11,830.00
Vulcan Construction Materials, LLC		\$540.0000	\$7,560.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	2.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$790.0000	\$1,580.00
Vulcan Construction Materials, LLC		\$475.0000	\$950.00

		UNIT PRICE	EXTENSION
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	14.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$3,106.0000	\$43,484.00
Vulcan Construction Materials, LLC		\$3,115.0000	\$43,610.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	2.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$3,000.0000	\$6,000.00
Vulcan Construction Materials, LLC		\$2,890.0000	\$5,780.00
706-01 GUARDRAIL REMOVED			
	750.000 L.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$1.0500	\$787.50
Vulcan Construction Materials, LLC		\$2.0000	\$1,500.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
BWI MTN ii Inc. & dba Blue Water Industries		\$82,500.0000	\$82,500.00
Vulcan Construction Materials, LLC		\$30,000.0000	\$30,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	80.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$14.2500	\$1,140.00
Vulcan Construction Materials, LLC		\$25.0000	\$2,000.00
712-06 SIGNS (CONSTRUCTION)			
	941.000 S.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$7.3500	\$6,916.35
Vulcan Construction Materials, LLC		\$9.0000	\$8,469.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$931.6000	\$1,863.20
Vulcan Construction Materials, LLC		\$850.0000	\$1,700.00
713-11.22 U POST SLIP BASE			
	7.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$368.4500	\$2,579.15
Vulcan Construction Materials, LLC		\$375.0000	\$2,625.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$5,475.0000	\$10,950.00
Vulcan Construction Materials, LLC		\$3,500.0000	\$7,000.00
713-16.20 SIGNS (RUTHERFORD COUNTY LINE L.M. 0.85 LT)			
	1.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$368.5000	\$368.50
Vulcan Construction Materials, LLC		\$500.0000	\$500.00

		UNIT PRICE	EXTENSION
713-16.21 SIGNS (WILSON COUNTY LINE L.M. 0.00 RT)			
	1.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$368.5000	\$368.50
Vulcan Construction Materials, LLC		\$500.0000	\$500.00
713-16.22 SIGNS (RIGHT LANE ENDS-W4-2R)			
	1.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$368.5000	\$368.50
Vulcan Construction Materials, LLC		\$295.0000	\$295.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	600.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$31.6000	\$18,960.00
Vulcan Construction Materials, LLC		\$30.0000	\$18,000.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	500.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$31.6000	\$15,800.00
Vulcan Construction Materials, LLC		\$30.0000	\$15,000.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	375.000 S.Y.		
BWI MTN ii Inc. & dba Blue Water Industries		\$26.5000	\$9,937.50
Vulcan Construction Materials, LLC		\$25.0000	\$9,375.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	200.000 L.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$21.0500	\$4,210.00
Vulcan Construction Materials, LLC		\$20.0000	\$4,000.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	35.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$215.0000	\$7,525.00
Vulcan Construction Materials, LLC		\$200.0000	\$7,000.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	2,380.000 L.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$3.2500	\$7,735.00
Vulcan Construction Materials, LLC		\$3.0000	\$7,140.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.850 L.M.		
BWI MTN ii Inc. & dba Blue Water Industries		\$10,526.0000	\$8,947.10
Vulcan Construction Materials, LLC		\$10,000.0000	\$8,500.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	1.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$790.0000	\$790.00
Vulcan Construction Materials, LLC		\$750.0000	\$750.00

		UNIT PRICE	EXTENSION
716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)			
	3.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$475.0000	\$1,425.00
Vulcan Construction Materials, LLC		\$450.0000	\$1,350.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	4.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$265.0000	\$1,060.00
Vulcan Construction Materials, LLC		\$250.0000	\$1,000.00
716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)			
	30.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$370.0000	\$11,100.00
Vulcan Construction Materials, LLC		\$350.0000	\$10,500.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	5.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$210.5500	\$1,052.75
Vulcan Construction Materials, LLC		\$200.0000	\$1,000.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	8.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$736.8500	\$5,894.80
Vulcan Construction Materials, LLC		\$700.0000	\$5,600.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	25.000 L.M.		
BWI MTN ii Inc. & dba Blue Water Industries		\$1,265.0000	\$31,625.00
Vulcan Construction Materials, LLC		\$1,200.0000	\$30,000.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	23.000 L.M.		
BWI MTN ii Inc. & dba Blue Water Industries		\$6,632.0000	\$152,536.00
Vulcan Construction Materials, LLC		\$6,300.0000	\$144,900.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	2,600.000 L.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$3.2500	\$8,450.00
Vulcan Construction Materials, LLC		\$3.0000	\$7,800.00
717-01 MOBILIZATION			
	1.000 LS		
BWI MTN ii Inc. & dba Blue Water Industries		\$26,750.0000	\$26,750.00
Vulcan Construction Materials, LLC		\$10,000.0000	\$10,000.00
730-14.02 SAW SLOT			
	802.000 L.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$4.0000	\$3,208.00
Vulcan Construction Materials, LLC		\$3.7500	\$3,007.50

UNIT PRICE

EXTENSION

730-14.03 LOOP WIRE

1,804.000 L.F.

BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

\$1.0500
\$1.0000

\$1,894.20
\$1,804.00

SUB-TOTAL ROADWAY

BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

\$1,971,206.10
\$2,091,192.00

TOTAL CONTRACT

BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

\$1,971,206.10
\$2,091,192.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

SCOTT COUNTY (Contract No. CNW037 Call 053)

NH-29(119),76S029-F8-002

THE RESURFACING ON U.S. 27 (S.R. 29) FROM NEAR S.R. 63 (L.M. 11.53) TO NEAR GALLOWAY DRIVE (L.M. 16.76).

PROJECT LENGTH - 5.230 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 4.00%

	TOTAL CONTRACT
Pave Grade & Aggregate, Inc	\$2,188,607.20
Rogers Group, Inc.	\$2,321,518.75

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	10.000 L.M.		
Pave Grade & Aggregate, Inc		\$500.0000	\$5,000.00
Rogers Group, Inc.		\$640.0000	\$6,400.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,129.000 TON		
Pave Grade & Aggregate, Inc		\$20.0000	\$22,580.00
Rogers Group, Inc.		\$28.4000	\$32,063.60
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	2,016.000 TON		
Pave Grade & Aggregate, Inc		\$79.0000	\$159,264.00
Rogers Group, Inc.		\$76.3000	\$153,820.80
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	111.000 TON		
Pave Grade & Aggregate, Inc		\$695.0000	\$77,145.00
Rogers Group, Inc.		\$635.0000	\$70,485.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	4,048.000 TON		
Pave Grade & Aggregate, Inc		\$80.0000	\$323,840.00
Rogers Group, Inc.		\$83.0500	\$336,186.40
411-01.21 LONGITUDINAL JOINT SEALANT			
	31.000 L.M.		
Pave Grade & Aggregate, Inc		\$2,000.0000	\$62,000.00
Rogers Group, Inc.		\$2,395.0000	\$74,245.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	13,440.000 TON		
Pave Grade & Aggregate, Inc		\$90.9000	\$1,221,696.00
Rogers Group, Inc.		\$99.2000	\$1,333,248.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	7.000 L.M.		
Pave Grade & Aggregate, Inc		\$500.0000	\$3,500.00
Rogers Group, Inc.		\$400.0000	\$2,800.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	12,688.000 S.Y.		
Pave Grade & Aggregate, Inc		\$2.1500	\$27,279.20
Rogers Group, Inc.		\$1.3000	\$16,494.40
712-01 TRAFFIC CONTROL			
	1.000 LS		
Pave Grade & Aggregate, Inc		\$8,000.0000	\$8,000.00
Rogers Group, Inc.		\$21,479.0000	\$21,479.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	90.000 EACH		
Pave Grade & Aggregate, Inc		\$3.0000	\$270.00
Rogers Group, Inc.		\$3.0500	\$274.50
712-05.01 WARNING LIGHTS (TYPE A)			
	45.000 EACH		
Pave Grade & Aggregate, Inc		\$1.0000	\$45.00
Rogers Group, Inc.		\$1.0500	\$47.25
712-06 SIGNS (CONSTRUCTION)			
	892.000 S.F.		
Pave Grade & Aggregate, Inc		\$7.5000	\$6,690.00
Rogers Group, Inc.		\$7.6500	\$6,823.80
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Pave Grade & Aggregate, Inc		\$900.0000	\$1,800.00
Rogers Group, Inc.		\$918.0000	\$1,836.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	690.000 EACH		
Pave Grade & Aggregate, Inc		\$33.2500	\$22,942.50
Rogers Group, Inc.		\$33.0000	\$22,770.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	663.000 EACH		
Pave Grade & Aggregate, Inc		\$33.2500	\$22,044.75
Rogers Group, Inc.		\$33.0000	\$21,879.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	1,353.000 EACH		
Pave Grade & Aggregate, Inc		\$10.0000	\$13,530.00
Rogers Group, Inc.		\$10.0000	\$13,530.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	248.000 S.Y.		
Pave Grade & Aggregate, Inc		\$24.0000	\$5,952.00
Rogers Group, Inc.		\$22.0000	\$5,456.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	500.000 L.F.		
Pave Grade & Aggregate, Inc		\$12.7500	\$6,375.00
Rogers Group, Inc.		\$15.0000	\$7,500.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	4.000 EACH		
Pave Grade & Aggregate, Inc		\$175.0000	\$700.00
Rogers Group, Inc.		\$200.0000	\$800.00

		UNIT PRICE	EXTENSION
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.100 L.M.		
Pave Grade & Aggregate, Inc		\$10,000.0000	\$1,000.00
Rogers Group, Inc.		\$10,000.0000	\$1,000.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	1.000 EACH		
Pave Grade & Aggregate, Inc		\$375.0000	\$375.00
Rogers Group, Inc.		\$300.0000	\$300.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	6.000 L.M.		
Pave Grade & Aggregate, Inc		\$1,175.0000	\$7,050.00
Rogers Group, Inc.		\$1,125.0000	\$6,750.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	23.700 L.M.		
Pave Grade & Aggregate, Inc		\$6,525.0000	\$154,642.50
Rogers Group, Inc.		\$6,500.0000	\$154,050.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	335.000 L.F.		
Pave Grade & Aggregate, Inc		\$1.7500	\$586.25
Rogers Group, Inc.		\$2.0000	\$670.00
717-01 MOBILIZATION			
	1.000 LS		
Pave Grade & Aggregate, Inc		\$34,300.0000	\$34,300.00
Rogers Group, Inc.		\$30,610.0000	\$30,610.00

SUB-TOTAL ROADWAY

Pave Grade & Aggregate, Inc
Rogers Group, Inc.

\$2,188,607.20
\$2,321,518.75

TOTAL CONTRACT

Pave Grade & Aggregate, Inc
Rogers Group, Inc.

\$2,188,607.20
\$2,321,518.75

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

SHELBY COUNTY (Contract No. CNW055 Call 054)

79005-4170-04,IM/NH-I-55-1(119),79005-3165-44

THE GRADING, DRAINAGE, CONSTRUCTION OF BRIDGES, RETAINING AND NOISE WALLS, ITS, SIGNALS AND PAVING ON I-55 AT CRUMP BOULEVARD INTERCHANGE, AND REPAIR OF THE BRIDGE OVER THE MISSISSIPPI RIVER (L.M. 12.00).

PROJECT LENGTH - 0.887 MILES

COMPLETION TIME - A + B BIDDING

DBE GOAL 9.50%

	COST(A)	TIME(B)	TOTAL CONTRACT
Bell & Associates Construction, LLC	\$110,644,798.50	\$30,570,000.00 (1019 CD)	\$141,214,798.50
Superior Construction Company Southeast, LLC	\$129,938,672.98	\$28,050,000.00 (935 CD)	\$157,988,672.98
Dement Construction Company, LLC	\$147,366,188.50	\$37,590,000.00 (1253 CD)	\$184,956,188.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Bell & Associates Construction, LLC	\$1,972,393.1000	\$1,972,393.10
	Superior Construction Company Southeast, LLC	\$2,050,000.0000	\$2,050,000.00
	Dement Construction Company, LLC	\$3,000,000.0000	\$3,000,000.00
108-03	CPM PROJECT SCHEDULE		
			1.000 LS
	Bell & Associates Construction, LLC	\$51,437.0300	\$51,437.03
	Superior Construction Company Southeast, LLC	\$400,000.0000	\$400,000.00
	Dement Construction Company, LLC	\$400,000.0000	\$400,000.00
109-10.01	TRAINEE		
			6,740.000 HOUR
	Bell & Associates Construction, LLC	\$0.8000	\$5,392.00
	Superior Construction Company Southeast, LLC	\$0.8000	\$5,392.00
	Dement Construction Company, LLC	\$0.8000	\$5,392.00
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Bell & Associates Construction, LLC	\$76,853.6100	\$76,853.61
	Superior Construction Company Southeast, LLC	\$2,500,000.0000	\$2,500,000.00
	Dement Construction Company, LLC	\$5,072,366.0100	\$5,072,366.01
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
			1.000 LS
	Bell & Associates Construction, LLC	\$295,647.0200	\$295,647.02
	Superior Construction Company Southeast, LLC	\$55,000.0000	\$55,000.00
	Dement Construction Company, LLC	\$1,160,000.0000	\$1,160,000.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
			6,310.000 S.Y.
	Bell & Associates Construction, LLC	\$15.9400	\$100,581.40
	Superior Construction Company Southeast, LLC	\$16.5000	\$104,115.00
	Dement Construction Company, LLC	\$14.0000	\$88,340.00
202-04.01	REMOVAL OF STRUCTURES (WISCONSIN AVENUE BRIDGE)		
			1.000 LS
	Bell & Associates Construction, LLC	\$140,236.2700	\$140,236.27
	Superior Construction Company Southeast, LLC	\$1,250,000.0000	\$1,250,000.00
	Dement Construction Company, LLC	\$1,000,000.0000	\$1,000,000.00
202-04.02	REMOVAL OF STRUCTURES (PEDESTRIAN BRIDGE)		
			1.000 LS
	Bell & Associates Construction, LLC	\$60,669.0900	\$60,669.09
	Superior Construction Company Southeast, LLC	\$140,000.0000	\$140,000.00
	Dement Construction Company, LLC	\$500,000.0000	\$500,000.00

		UNIT PRICE	EXTENSION
202-04.03 REMOVAL OF STRUCTURES (CRUMP BOULEVARD BRIDGE)			
	1.000 LS		
Bell & Associates Construction, LLC		\$108,852.1300	\$108,852.13
Superior Construction Company Southeast, LLC		\$375,000.0000	\$375,000.00
Dement Construction Company, LLC		\$1,000,000.0000	\$1,000,000.00
202-04.04 REMOVAL OF STRUCTURES (METAL MUSEUM DRIVE BRIDGE)			
	1.000 LS		
Bell & Associates Construction, LLC		\$82,813.6500	\$82,813.65
Superior Construction Company Southeast, LLC		\$240,000.0000	\$240,000.00
Dement Construction Company, LLC		\$1,000,000.0000	\$1,000,000.00
202-08.10 REMOVAL OF CURB (V-GUTTER)			
	1,400.000 L.F.		
Bell & Associates Construction, LLC		\$6.2600	\$8,764.00
Superior Construction Company Southeast, LLC		\$8.0000	\$11,200.00
Dement Construction Company, LLC		\$10.0000	\$14,000.00
202-08.15 REMOVAL OF CURB AND GUTTER (6-30)			
	250.000 L.F.		
Bell & Associates Construction, LLC		\$15.5000	\$3,875.00
Superior Construction Company Southeast, LLC		\$6.5000	\$1,625.00
Dement Construction Company, LLC		\$14.0000	\$3,500.00
202-08.28 REMOVAL OF MEDIAN BARRIER (SEE PLANS)			
	4,998.000 L.F.		
Bell & Associates Construction, LLC		\$27.7800	\$138,844.44
Superior Construction Company Southeast, LLC		\$22.0000	\$109,956.00
Dement Construction Company, LLC		\$32.0000	\$159,936.00
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
	93.000 C.Y.		
Bell & Associates Construction, LLC		\$21.7800	\$2,025.54
Superior Construction Company Southeast, LLC		\$75.0000	\$6,975.00
Dement Construction Company, LLC		\$25.0000	\$2,325.00
203-06 WATER			
	3,675.000 M.G.		
Bell & Associates Construction, LLC		\$5.4900	\$20,175.75
Superior Construction Company Southeast, LLC		\$12.0000	\$44,100.00
Dement Construction Company, LLC		\$25.0000	\$91,875.00
203-10 EMBANKMENT (COMPACTED IN PLACE)			
	115,324.000 C.Y.		
Bell & Associates Construction, LLC		\$15.0000	\$1,729,860.00
Superior Construction Company Southeast, LLC		\$33.0000	\$3,805,692.00
Dement Construction Company, LLC		\$24.0000	\$2,767,776.00

		UNIT PRICE	EXTENSION
203-10.15 WASTE MATERIAL			
	14,250.000 C.Y.		
Bell & Associates Construction, LLC		\$25.0000	\$356,250.00
Superior Construction Company Southeast, LLC		\$50.0000	\$712,500.00
Dement Construction Company, LLC		\$24.0000	\$342,000.00
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	400.000 C.Y.		
Bell & Associates Construction, LLC		\$384.2700	\$153,708.00
Superior Construction Company Southeast, LLC		\$162.0000	\$64,800.00
Dement Construction Company, LLC		\$280.0000	\$112,000.00
204-15 CORE DRILLING FOR PILES(SOIL)			
	8,837.000 L.F.		
Bell & Associates Construction, LLC		\$163.4900	\$1,444,761.13
Superior Construction Company Southeast, LLC		\$74.0000	\$653,938.00
Dement Construction Company, LLC		\$135.4000	\$1,196,529.80
209-03.21 FILTER SOCK (12 INCH)			
	11,508.000 L.F.		
Bell & Associates Construction, LLC		\$4.3900	\$50,520.12
Superior Construction Company Southeast, LLC		\$4.0000	\$46,032.00
Dement Construction Company, LLC		\$4.6000	\$52,936.80
209-03.22 FILTER SOCK (18 INCH)			
	2,560.000 L.F.		
Bell & Associates Construction, LLC		\$6.5900	\$16,870.40
Superior Construction Company Southeast, LLC		\$6.0000	\$15,360.00
Dement Construction Company, LLC		\$6.9000	\$17,664.00
209-05 SEDIMENT REMOVAL			
	1,111.465 C.Y.		
Bell & Associates Construction, LLC		\$13.2200	\$14,693.57
Superior Construction Company Southeast, LLC		\$14.0000	\$15,560.51
Dement Construction Company, LLC		\$35.0000	\$38,901.28
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	43,843.000 L.F.		
Bell & Associates Construction, LLC		\$4.1200	\$180,633.16
Superior Construction Company Southeast, LLC		\$5.0000	\$219,215.00
Dement Construction Company, LLC		\$4.3500	\$190,717.05
209-08.07 ROCK CHECK DAM			
	18.000 EACH		
Bell & Associates Construction, LLC		\$713.6400	\$12,845.52
Superior Construction Company Southeast, LLC		\$825.0000	\$14,850.00
Dement Construction Company, LLC		\$910.0000	\$16,380.00

		UNIT PRICE	EXTENSION
209-08.08 ENHANCED ROCK CHECK DAM			
	5.000 EACH		
Bell & Associates Construction, LLC		\$1,372.3900	\$6,861.95
Superior Construction Company Southeast, LLC		\$1,900.0000	\$9,500.00
Dement Construction Company, LLC		\$1,500.0000	\$7,500.00
209-09.01 SANDBAGS			
	36.000 BAG		
Bell & Associates Construction, LLC		\$16.4700	\$592.92
Superior Construction Company Southeast, LLC		\$6.0000	\$216.00
Dement Construction Company, LLC		\$22.0000	\$792.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	20.000 EACH		
Bell & Associates Construction, LLC		\$603.8500	\$12,077.00
Superior Construction Company Southeast, LLC		\$1,300.0000	\$26,000.00
Dement Construction Company, LLC		\$1,200.0000	\$24,000.00
209-09.04 SEDIMENT FILTER BAG(15' X 10')			
	5.000 EACH		
Bell & Associates Construction, LLC		\$603.8500	\$3,019.25
Superior Construction Company Southeast, LLC		\$1,000.0000	\$5,000.00
Dement Construction Company, LLC		\$1,100.0000	\$5,500.00
209-09.42 CURB INLET PROTECTION (TYPE 3)			
	14.000 EACH		
Bell & Associates Construction, LLC		\$274.4800	\$3,842.72
Superior Construction Company Southeast, LLC		\$250.0000	\$3,500.00
Dement Construction Company, LLC		\$288.0000	\$4,032.00
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	105.000 EACH		
Bell & Associates Construction, LLC		\$274.4800	\$28,820.40
Superior Construction Company Southeast, LLC		\$250.0000	\$26,250.00
Dement Construction Company, LLC		\$288.0000	\$30,240.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	1,350.000 S.Y.		
Bell & Associates Construction, LLC		\$3.2800	\$4,428.00
Superior Construction Company Southeast, LLC		\$2.0000	\$2,700.00
Dement Construction Company, LLC		\$4.8000	\$6,480.00
209-40.30 CATCH BASIN PROTECTION (TYPE A)			
	8.000 EACH		
Bell & Associates Construction, LLC		\$1,372.3900	\$10,979.12
Superior Construction Company Southeast, LLC		\$755.0000	\$6,040.00
Dement Construction Company, LLC		\$1,450.0000	\$11,600.00

		UNIT PRICE	EXTENSION
209-40.31 CATCH BASIN PROTECTION (TYPE B)			
	10.000 EACH		
Bell & Associates Construction, LLC		\$713.6400	\$7,136.40
Superior Construction Company Southeast, LLC		\$850.0000	\$8,500.00
Dement Construction Company, LLC		\$765.0000	\$7,650.00
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	20.000 EACH		
Bell & Associates Construction, LLC		\$384.2700	\$7,685.40
Superior Construction Company Southeast, LLC		\$350.0000	\$7,000.00
Dement Construction Company, LLC		\$403.0000	\$8,060.00
209-40.34 CATCH BASIN PROTECTION (TYPE E)			
	24.000 EACH		
Bell & Associates Construction, LLC		\$384.2700	\$9,222.48
Superior Construction Company Southeast, LLC		\$350.0000	\$8,400.00
Dement Construction Company, LLC		\$403.0000	\$9,672.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	20,264.000 TON		
Bell & Associates Construction, LLC		\$31.8200	\$644,800.48
Superior Construction Company Southeast, LLC		\$32.0000	\$648,448.00
Dement Construction Company, LLC		\$38.0000	\$770,032.00
303-01.03 GRANULAR BACKFILL (RETAINING WALLS)			
	1,378.000 TON		
Bell & Associates Construction, LLC		\$33.3500	\$45,956.30
Superior Construction Company Southeast, LLC		\$48.0000	\$66,144.00
Dement Construction Company, LLC		\$65.0000	\$89,570.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (GRADING D)			
	204.000 TON		
Bell & Associates Construction, LLC		\$31.8200	\$6,491.28
Superior Construction Company Southeast, LLC		\$49.0000	\$9,996.00
Dement Construction Company, LLC		\$47.8000	\$9,751.20
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	5,741.000 TON		
Bell & Associates Construction, LLC		\$34.8300	\$199,959.03
Superior Construction Company Southeast, LLC		\$36.0000	\$206,676.00
Dement Construction Company, LLC		\$65.0000	\$373,165.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	609.000 TON		
Bell & Associates Construction, LLC		\$194.7400	\$118,596.66
Superior Construction Company Southeast, LLC		\$178.0000	\$108,402.00
Dement Construction Company, LLC		\$177.3700	\$108,018.33

		UNIT PRICE	EXTENSION
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	428.000 TON		
Bell & Associates Construction, LLC		\$247.5200	\$105,938.56
Superior Construction Company Southeast, LLC		\$225.0000	\$96,300.00
Dement Construction Company, LLC		\$225.4800	\$96,505.44
307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S			
	330.000 TON		
Bell & Associates Construction, LLC		\$229.2000	\$75,636.00
Superior Construction Company Southeast, LLC		\$210.0000	\$69,300.00
Dement Construction Company, LLC		\$208.7600	\$68,890.80
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S			
	1,328.000 TON		
Bell & Associates Construction, LLC		\$187.5300	\$249,039.84
Superior Construction Company Southeast, LLC		\$171.0000	\$227,088.00
Dement Construction Company, LLC		\$170.8100	\$226,835.68
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	2,275.000 TON		
Bell & Associates Construction, LLC		\$183.1000	\$416,552.50
Superior Construction Company Southeast, LLC		\$167.0000	\$379,925.00
Dement Construction Company, LLC		\$166.7700	\$379,401.75
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	1,633.000 TON		
Bell & Associates Construction, LLC		\$161.2900	\$263,386.57
Superior Construction Company Southeast, LLC		\$147.0000	\$240,051.00
Dement Construction Company, LLC		\$146.9100	\$239,904.03
313-03 TREATED PERMEABLE BASE			
	18,220.000 S.Y.		
Bell & Associates Construction, LLC		\$37.3000	\$679,606.00
Superior Construction Company Southeast, LLC		\$34.0000	\$619,480.00
Dement Construction Company, LLC		\$33.9700	\$618,933.40
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	26.000 TON		
Bell & Associates Construction, LLC		\$3,040.8100	\$79,061.06
Superior Construction Company Southeast, LLC		\$2,770.0000	\$72,020.00
Dement Construction Company, LLC		\$2,769.6400	\$72,010.64
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	90.000 TON		
Bell & Associates Construction, LLC		\$54.9000	\$4,941.00
Superior Construction Company Southeast, LLC		\$45.0000	\$4,050.00
Dement Construction Company, LLC		\$50.0000	\$4,500.00

		UNIT PRICE	EXTENSION
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	17.000 TON		
Bell & Associates Construction, LLC		\$1,120.1600	\$19,042.72
Superior Construction Company Southeast, LLC		\$1,020.0000	\$17,340.00
Dement Construction Company, LLC		\$1,020.2700	\$17,344.59
411-01.10 ACS MIX(PG64-22) GRADING D			
	1,017.000 TON		
Bell & Associates Construction, LLC		\$562.9300	\$572,499.81
Superior Construction Company Southeast, LLC		\$512.0000	\$520,704.00
Dement Construction Company, LLC		\$512.7300	\$521,446.41
411-02.10 ACS MIX(PG70-22) GRADING D			
	413.000 TON		
Bell & Associates Construction, LLC		\$214.5600	\$88,613.28
Superior Construction Company Southeast, LLC		\$195.0000	\$80,535.00
Dement Construction Company, LLC		\$195.4300	\$80,712.59
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	0.650 L.M.		
Bell & Associates Construction, LLC		\$9,906.4300	\$6,439.18
Superior Construction Company Southeast, LLC		\$555.0000	\$360.75
Dement Construction Company, LLC		\$9,023.0800	\$5,865.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	14,516.000 S.Y.		
Bell & Associates Construction, LLC		\$1.9400	\$28,161.04
Superior Construction Company Southeast, LLC		\$14.5000	\$210,482.00
Dement Construction Company, LLC		\$10.0000	\$145,160.00
501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"			
	18,220.000 S.Y.		
Bell & Associates Construction, LLC		\$179.5100	\$3,270,672.20
Superior Construction Company Southeast, LLC		\$104.0000	\$1,894,880.00
Dement Construction Company, LLC		\$139.3500	\$2,538,957.00
501-03.10 CONCRETE SHOULDER RUMBLE STRIPS			
	455.000 L.F.		
Bell & Associates Construction, LLC		\$15.7100	\$7,148.05
Superior Construction Company Southeast, LLC		\$26.0000	\$11,830.00
Dement Construction Company, LLC		\$20.0000	\$9,100.00
602-02.02 STRUCTURAL STEEL (TANGENT PILE R-1B)			
	1,021,475. LB. 000		
Bell & Associates Construction, LLC		\$1.9800	\$2,022,520.50
Superior Construction Company Southeast, LLC		\$1.0500	\$1,072,548.75
Dement Construction Company, LLC		\$5.0000	\$5,107,375.00

		UNIT PRICE	EXTENSION
602-02.03 STRUCTURAL STEEL (SOLDIER PILE R-1B)			
	191,292.800 LB.		
Bell & Associates Construction, LLC		\$1.6500	\$315,633.12
Superior Construction Company Southeast, LLC		\$1.1500	\$219,986.72
Dement Construction Company, LLC		\$5.0000	\$956,464.00
602-02.04 STRUCTURAL STEEL (SOLDIER PILE R-6)			
	153,997.660 LB.		
Bell & Associates Construction, LLC		\$1.9200	\$295,675.51
Superior Construction Company Southeast, LLC		\$1.1500	\$177,097.31
Dement Construction Company, LLC		\$5.0000	\$769,988.30
602-02.05 STRUCTURAL STEEL (SOLDIER PILE R-14)			
	44,409.281 LB.		
Bell & Associates Construction, LLC		\$1.9200	\$85,265.82
Superior Construction Company Southeast, LLC		\$1.4000	\$62,172.99
Dement Construction Company, LLC		\$5.0000	\$222,046.41
604-01.01 CLASS A CONCRETE (ROADWAY)			
	166.000 C.Y.		
Bell & Associates Construction, LLC		\$1,015.5700	\$168,584.62
Superior Construction Company Southeast, LLC		\$1,200.0000	\$199,200.00
Dement Construction Company, LLC		\$780.0000	\$129,480.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	460.000 LB.		
Bell & Associates Construction, LLC		\$1.4000	\$644.00
Superior Construction Company Southeast, LLC		\$1.1700	\$538.20
Dement Construction Company, LLC		\$1.5000	\$690.00
604-03.07 CLASS A CONCRETE (RETAINING WALLS)			
	1,414.000 C.Y.		
Bell & Associates Construction, LLC		\$676.0700	\$955,962.98
Superior Construction Company Southeast, LLC		\$1,900.0000	\$2,686,600.00
Dement Construction Company, LLC		\$750.0000	\$1,060,500.00
604-04.03 BRIDGE END DRAINS(2'X8')			
	1.000 EACH		
Bell & Associates Construction, LLC		\$3,731.9400	\$3,731.94
Superior Construction Company Southeast, LLC		\$67,000.0000	\$67,000.00
Dement Construction Company, LLC		\$7,500.0000	\$7,500.00
604-07.02 RETAINING WALL (R-1B)			
	11,461.980 S.F.		
Bell & Associates Construction, LLC		\$48.3400	\$554,072.11
Superior Construction Company Southeast, LLC		\$100.0000	\$1,146,198.00
Dement Construction Company, LLC		\$200.0000	\$2,292,396.00

		UNIT PRICE	EXTENSION
604-07.03 RETAINING WALL (R-1C, STA. 109+00 - 121+67.13)	11,280.000 S.F.		
Bell & Associates Construction, LLC		\$132.1200	\$1,490,313.60
Superior Construction Company Southeast, LLC		\$120.0000	\$1,353,600.00
Dement Construction Company, LLC		\$300.0000	\$3,384,000.00
604-07.04 RETAINING WALL (R-2, STA. 113+59.41 - 117+30.00)	4,346.000 S.F.		
Bell & Associates Construction, LLC		\$109.8400	\$477,364.64
Superior Construction Company Southeast, LLC		\$110.0000	\$478,060.00
Dement Construction Company, LLC		\$250.0000	\$1,086,500.00
604-07.05 RETAINING WALL (R-3, STA. 114+90.00 - 117+30.00)	2,590.000 S.F.		
Bell & Associates Construction, LLC		\$136.5700	\$353,716.30
Superior Construction Company Southeast, LLC		\$120.0000	\$310,800.00
Dement Construction Company, LLC		\$275.0000	\$712,250.00
604-07.06 RETAINING WALL (R-5, STA. 13+75.78 - 18+00.00)	9,076.000 S.F.		
Bell & Associates Construction, LLC		\$137.8300	\$1,250,945.08
Superior Construction Company Southeast, LLC		\$117.0000	\$1,061,892.00
Dement Construction Company, LLC		\$275.0000	\$2,495,900.00
604-07.07 RETAINING WALL (R-6)	2,513.000 S.F.		
Bell & Associates Construction, LLC		\$54.3000	\$136,455.90
Superior Construction Company Southeast, LLC		\$113.0000	\$283,969.00
Dement Construction Company, LLC		\$200.0000	\$502,600.00
604-07.08 RETAINING WALL (R7, STA. 106+31.59 - 107+05.44)	1,369.000 S.F.		
Bell & Associates Construction, LLC		\$99.2900	\$135,928.01
Superior Construction Company Southeast, LLC		\$120.0000	\$164,280.00
Dement Construction Company, LLC		\$250.0000	\$342,250.00
604-07.09 RETAINING WALL (R-10, STA 18+50.00 - 22+50.00)	3,418.000 S.F.		
Bell & Associates Construction, LLC		\$94.9000	\$324,368.20
Superior Construction Company Southeast, LLC		\$120.0000	\$410,160.00
Dement Construction Company, LLC		\$225.0000	\$769,050.00
604-07.10 RETAINING WALL (R-12, STA. 131+09.00 - 133+15.32)	2,081.000 S.F.		
Bell & Associates Construction, LLC		\$134.0200	\$278,895.62
Superior Construction Company Southeast, LLC		\$122.0000	\$253,882.00
Dement Construction Company, LLC		\$275.0000	\$572,275.00

		UNIT PRICE	EXTENSION
604-07.11 RETAINING WALL (R-13, STA. 137+95.78 - 139+71.42)			
	1,051.000 S.F.		
Bell & Associates Construction, LLC		\$96.7600	\$101,694.76
Superior Construction Company Southeast, LLC		\$126.0000	\$132,426.00
Dement Construction Company, LLC		\$325.0000	\$341,575.00
604-07.12 RETAINING WALL (R-14)			
	1,291.000 S.F.		
Bell & Associates Construction, LLC		\$70.3700	\$90,847.67
Superior Construction Company Southeast, LLC		\$113.0000	\$145,883.00
Dement Construction Company, LLC		\$200.0000	\$258,200.00
604-15.01 PORTLAND CEMENT GROUT			
	282.000 C.Y.		
Bell & Associates Construction, LLC		\$252.5200	\$71,210.64
Superior Construction Company Southeast, LLC		\$240.0000	\$67,680.00
Dement Construction Company, LLC		\$325.0000	\$91,650.00
606-09.01 TEST PILES (PRECAST CONCRETE, SIZE 1)			
	493.000 L.F.		
Bell & Associates Construction, LLC		\$77.7600	\$38,335.68
Superior Construction Company Southeast, LLC		\$350.0000	\$172,550.00
Dement Construction Company, LLC		\$125.0000	\$61,625.00
606-09.02 LOADING TEST (PRECAST CONCRETE, SIZE 1)			
	2.000 EACH		
Bell & Associates Construction, LLC		\$12,214.8500	\$24,429.70
Superior Construction Company Southeast, LLC		\$66,000.0000	\$132,000.00
Dement Construction Company, LLC		\$5,000.0000	\$10,000.00
606-09.03 PRECAST CONCRETE PILES (SIZE 1)			
	9,043.000 L.F.		
Bell & Associates Construction, LLC		\$77.4200	\$700,109.06
Superior Construction Company Southeast, LLC		\$117.0000	\$1,058,031.00
Dement Construction Company, LLC		\$60.0000	\$542,580.00
606-12.01 PILE ANCHORAGE SYSTEM (SEISMIC)			
	261.000 EACH		
Bell & Associates Construction, LLC		\$181.1200	\$47,272.32
Superior Construction Company Southeast, LLC		\$475.0000	\$123,975.00
Dement Construction Company, LLC		\$250.0000	\$65,250.00
606-30.01 PILE DRIVER NOISE SHROUDS			
	3,500.000 S.F.		
Bell & Associates Construction, LLC		\$46.4700	\$162,645.00
Superior Construction Company Southeast, LLC		\$40.0000	\$140,000.00
Dement Construction Company, LLC		\$100.0000	\$350,000.00

		UNIT PRICE	EXTENSION
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	2,454.000 L.F.		
Bell & Associates Construction, LLC		\$65.8700	\$161,644.98
Superior Construction Company Southeast, LLC		\$95.0000	\$233,130.00
Dement Construction Company, LLC		\$65.8500	\$161,595.90
607-03.30 18" PIPE CULVERT			
	2,928.000 L.F.		
Bell & Associates Construction, LLC		\$82.3400	\$241,091.52
Superior Construction Company Southeast, LLC		\$92.0000	\$269,376.00
Dement Construction Company, LLC		\$65.8500	\$192,808.80
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	1,264.000 L.F.		
Bell & Associates Construction, LLC		\$82.3400	\$104,077.76
Superior Construction Company Southeast, LLC		\$118.0000	\$149,152.00
Dement Construction Company, LLC		\$97.8500	\$123,682.40
607-05.30 24" PIPE CULVERT			
	127.000 L.F.		
Bell & Associates Construction, LLC		\$87.8300	\$11,154.41
Superior Construction Company Southeast, LLC		\$129.0000	\$16,383.00
Dement Construction Company, LLC		\$97.8500	\$12,426.95
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	755.000 L.F.		
Bell & Associates Construction, LLC		\$104.3000	\$78,746.50
Superior Construction Company Southeast, LLC		\$150.0000	\$113,250.00
Dement Construction Company, LLC		\$124.6000	\$94,073.00
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)			
	96.000 L.F.		
Bell & Associates Construction, LLC		\$131.7500	\$12,648.00
Superior Construction Company Southeast, LLC		\$190.0000	\$18,240.00
Dement Construction Company, LLC		\$135.5000	\$13,008.00
607-07.30 36" PIPE CULVERT			
	174.000 L.F.		
Bell & Associates Construction, LLC		\$142.7300	\$24,835.02
Superior Construction Company Southeast, LLC		\$150.0000	\$26,100.00
Dement Construction Company, LLC		\$135.5000	\$23,577.00
607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)			
	73.000 L.F.		
Bell & Associates Construction, LLC		\$274.4800	\$20,037.04
Superior Construction Company Southeast, LLC		\$210.0000	\$15,330.00
Dement Construction Company, LLC		\$161.6000	\$11,796.80

		UNIT PRICE	EXTENSION
607-08.30 42" PIPE CULVERT			
	128.000 L.F.		
Bell & Associates Construction, LLC		\$329.3700	\$42,159.36
Superior Construction Company Southeast, LLC		\$220.0000	\$28,160.00
Dement Construction Company, LLC		\$161.6000	\$20,684.80
607-41.03 18" SLOPE DRAIN PIPE			
	62.000 L.F.		
Bell & Associates Construction, LLC		\$109.7900	\$6,806.98
Superior Construction Company Southeast, LLC		\$100.0000	\$6,200.00
Dement Construction Company, LLC		\$65.8500	\$4,082.70
611-01.01 MANHOLES, 0' - 4' DEPTH			
	1.000 EACH		
Bell & Associates Construction, LLC		\$5,489.5400	\$5,489.54
Superior Construction Company Southeast, LLC		\$5,500.0000	\$5,500.00
Dement Construction Company, LLC		\$4,650.0000	\$4,650.00
611-01.02 MANHOLES, > 4' - 8' DEPTH			
	10.000 EACH		
Bell & Associates Construction, LLC		\$7,136.4100	\$71,364.10
Superior Construction Company Southeast, LLC		\$18,000.0000	\$180,000.00
Dement Construction Company, LLC		\$6,855.0000	\$68,550.00
611-01.03 MANHOLES, > 8' - 12' DEPTH			
	5.000 EACH		
Bell & Associates Construction, LLC		\$9,332.2200	\$46,661.10
Superior Construction Company Southeast, LLC		\$18,000.0000	\$90,000.00
Dement Construction Company, LLC		\$11,640.0000	\$58,200.00
611-01.05 MANHOLES, > 16' - 20' DEPTH			
	6.000 EACH		
Bell & Associates Construction, LLC		\$14,272.8200	\$85,636.92
Superior Construction Company Southeast, LLC		\$12,500.0000	\$75,000.00
Dement Construction Company, LLC		\$19,165.0000	\$114,990.00
611-02.10 JUNCTION BOX, TYPE 1			
	2.000 EACH		
Bell & Associates Construction, LLC		\$6,587.4500	\$13,174.90
Superior Construction Company Southeast, LLC		\$7,000.0000	\$14,000.00
Dement Construction Company, LLC		\$7,510.0000	\$15,020.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	1.000 C.Y.		
Bell & Associates Construction, LLC		\$1,317.4900	\$1,317.49
Superior Construction Company Southeast, LLC		\$3,500.0000	\$3,500.00
Dement Construction Company, LLC		\$2,800.0000	\$2,800.00

		UNIT PRICE	EXTENSION
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	153.000 LB.		
Bell & Associates Construction, LLC		\$10.9800	\$1,679.94
Superior Construction Company Southeast, LLC		\$3.0000	\$459.00
Dement Construction Company, LLC		\$4.5000	\$688.50
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	4.000 EACH		
Bell & Associates Construction, LLC		\$4,391.6400	\$17,566.56
Superior Construction Company Southeast, LLC		\$2,650.0000	\$10,600.00
Dement Construction Company, LLC		\$3,400.0000	\$13,600.00
611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Bell & Associates Construction, LLC		\$4,940.5900	\$4,940.59
Superior Construction Company Southeast, LLC		\$2,800.0000	\$2,800.00
Dement Construction Company, LLC		\$4,200.0000	\$4,200.00
611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1			
	12.000 EACH		
Bell & Associates Construction, LLC		\$6,038.5000	\$72,462.00
Superior Construction Company Southeast, LLC		\$3,500.0000	\$42,000.00
Dement Construction Company, LLC		\$7,500.0000	\$90,000.00
611-07.62 30IN ENDWALL (CROSS DRAIN) 6:1			
	1.000 EACH		
Bell & Associates Construction, LLC		\$9,332.2200	\$9,332.22
Superior Construction Company Southeast, LLC		\$3,500.0000	\$3,500.00
Dement Construction Company, LLC		\$14,665.0000	\$14,665.00
611-10.01 CATCH BASINS, TYPE 10, 0' - 4' DEPTH			
	1.000 EACH		
Bell & Associates Construction, LLC		\$4,940.5900	\$4,940.59
Superior Construction Company Southeast, LLC		\$4,000.0000	\$4,000.00
Dement Construction Company, LLC		\$3,830.0000	\$3,830.00
611-10.02 CATCH BASINS, TYPE 10, > 4' - 8' DEPTH			
	1.000 EACH		
Bell & Associates Construction, LLC		\$6,038.5000	\$6,038.50
Superior Construction Company Southeast, LLC		\$4,600.0000	\$4,600.00
Dement Construction Company, LLC		\$4,110.0000	\$4,110.00
611-10.03 CATCH BASINS, TYPE 10, > 8' - 12' DEPTH			
	1.000 EACH		
Bell & Associates Construction, LLC		\$8,234.3200	\$8,234.32
Superior Construction Company Southeast, LLC		\$9,000.0000	\$9,000.00
Dement Construction Company, LLC		\$8,395.0000	\$8,395.00

		UNIT PRICE	EXTENSION
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	25.000 EACH		
Bell & Associates Construction, LLC		\$6,038.5000	\$150,962.50
Superior Construction Company Southeast, LLC		\$7,500.0000	\$187,500.00
Dement Construction Company, LLC		\$5,165.0000	\$129,125.00
611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH	1.000 EACH		
Bell & Associates Construction, LLC		\$8,234.3200	\$8,234.32
Superior Construction Company Southeast, LLC		\$6,200.0000	\$6,200.00
Dement Construction Company, LLC		\$9,325.0000	\$9,325.00
611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH	4.000 EACH		
Bell & Associates Construction, LLC		\$11,528.0400	\$46,112.16
Superior Construction Company Southeast, LLC		\$6,500.0000	\$26,000.00
Dement Construction Company, LLC		\$9,435.0000	\$37,740.00
611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH	11.000 EACH		
Bell & Associates Construction, LLC		\$4,940.5900	\$54,346.49
Superior Construction Company Southeast, LLC		\$5,000.0000	\$55,000.00
Dement Construction Company, LLC		\$4,700.0000	\$51,700.00
611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH	7.000 EACH		
Bell & Associates Construction, LLC		\$6,038.5000	\$42,269.50
Superior Construction Company Southeast, LLC		\$6,200.0000	\$43,400.00
Dement Construction Company, LLC		\$6,540.0000	\$45,780.00
611-38.03 CATCH BASINS, TYPE 38, > 8' - 12' DEPTH	3.000 EACH		
Bell & Associates Construction, LLC		\$10,430.1300	\$31,290.39
Superior Construction Company Southeast, LLC		\$8,600.0000	\$25,800.00
Dement Construction Company, LLC		\$11,615.0000	\$34,845.00
611-38.05 CATCH BASINS, TYPE 38, > 16' - 20' DEPTH	1.000 EACH		
Bell & Associates Construction, LLC		\$16,468.6300	\$16,468.63
Superior Construction Company Southeast, LLC		\$10,900.0000	\$10,900.00
Dement Construction Company, LLC		\$19,940.0000	\$19,940.00
611-51.01 CATCH BASINS, TYPE 51, 0' - 4' DEPTH	4.000 EACH		
Bell & Associates Construction, LLC		\$10,979.0900	\$43,916.36
Superior Construction Company Southeast, LLC		\$8,100.0000	\$32,400.00
Dement Construction Company, LLC		\$10,120.0000	\$40,480.00

		UNIT PRICE	EXTENSION
611-51.02 CATCH BASINS, TYPE 51, > 4' - 8' DEPTH			
	12.000 EACH		
Bell & Associates Construction, LLC		\$16,468.6300	\$197,623.56
Superior Construction Company Southeast, LLC		\$9,500.0000	\$114,000.00
Dement Construction Company, LLC		\$10,920.0000	\$131,040.00
611-51.03 CATCH BASINS, TYPE 51, > 8' - 12' DEPTH			
	2.000 EACH		
Bell & Associates Construction, LLC		\$21,958.1800	\$43,916.36
Superior Construction Company Southeast, LLC		\$13,900.0000	\$27,800.00
Dement Construction Company, LLC		\$13,430.0000	\$26,860.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	2,304.000 L.F.		
Bell & Associates Construction, LLC		\$59.2900	\$136,604.16
Superior Construction Company Southeast, LLC		\$54.0000	\$124,416.00
Dement Construction Company, LLC		\$75.0000	\$172,800.00
621-05.01 TEMPORARY SHORING			
	7,521.000 S.F.		
Bell & Associates Construction, LLC		\$13.1700	\$99,051.57
Superior Construction Company Southeast, LLC		\$36.0000	\$270,756.00
Dement Construction Company, LLC		\$30.0000	\$225,630.00
624-03.01 RETAINING WALL REINFORCING STEEL			
	210,523.000 LB.		
Bell & Associates Construction, LLC		\$1.2300	\$258,943.29
Superior Construction Company Southeast, LLC		\$2.0000	\$421,046.00
Dement Construction Company, LLC		\$1.5000	\$315,784.50
625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE			
	3,262.000 C.Y.		
Bell & Associates Construction, LLC		\$351.3300	\$1,146,038.46
Superior Construction Company Southeast, LLC		\$240.0000	\$782,880.00
Dement Construction Company, LLC		\$750.0000	\$2,446,500.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	63,188.000 S.F.		
Bell & Associates Construction, LLC		\$9.7200	\$614,187.36
Superior Construction Company Southeast, LLC		\$7.7500	\$489,707.00
Dement Construction Company, LLC		\$7.2500	\$458,113.00
701-02.03 CONCRETE CURB RAMP			
	3,785.000 S.F.		
Bell & Associates Construction, LLC		\$24.7000	\$93,489.50
Superior Construction Company Southeast, LLC		\$31.2500	\$118,281.25
Dement Construction Company, LLC		\$27.5000	\$104,087.50

		UNIT PRICE	EXTENSION
702-01 CONCRETE CURB			
	73.000 C.Y.		
Bell & Associates Construction, LLC		\$1,509.6200	\$110,202.26
Superior Construction Company Southeast, LLC		\$430.0000	\$31,390.00
Dement Construction Company, LLC		\$1,028.0000	\$75,044.00
702-02 CONCRETE GUTTER			
	33.515 C.Y.		
Bell & Associates Construction, LLC		\$667.6300	\$22,375.62
Superior Construction Company Southeast, LLC		\$420.0000	\$14,076.30
Dement Construction Company, LLC		\$571.3000	\$19,147.12
702-03 CONCRETE COMBINED CURB & GUTTER			
	597.000 C.Y.		
Bell & Associates Construction, LLC		\$628.0000	\$374,916.00
Superior Construction Company Southeast, LLC		\$430.0000	\$256,710.00
Dement Construction Company, LLC		\$532.0000	\$317,604.00
703-02 CEMENT CONCRETE DITCH PAVING (REINFORCED)			
	52.000 C.Y.		
Bell & Associates Construction, LLC		\$1,273.5700	\$66,225.64
Superior Construction Company Southeast, LLC		\$4,400.0000	\$228,800.00
Dement Construction Company, LLC		\$1,012.0000	\$52,624.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	2,250.000 L.F.		
Bell & Associates Construction, LLC		\$41.2600	\$92,835.00
Superior Construction Company Southeast, LLC		\$30.0000	\$67,500.00
Dement Construction Company, LLC		\$37.5800	\$84,555.00
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3			
	6.000 EACH		
Bell & Associates Construction, LLC		\$2,028.9400	\$12,173.64
Superior Construction Company Southeast, LLC		\$1,100.0000	\$6,600.00
Dement Construction Company, LLC		\$1,848.0000	\$11,088.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	10.000 EACH		
Bell & Associates Construction, LLC		\$4,253.3000	\$42,533.00
Superior Construction Company Southeast, LLC		\$2,850.0000	\$28,500.00
Dement Construction Company, LLC		\$3,874.0000	\$38,740.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	9.000 EACH		
Bell & Associates Construction, LLC		\$2,892.9900	\$26,036.91
Superior Construction Company Southeast, LLC		\$3,000.0000	\$27,000.00
Dement Construction Company, LLC		\$2,635.0000	\$23,715.00

		UNIT PRICE	EXTENSION
705-20.07 IMACT ATTENUATOR (QUADGUARD ELITE M10)			
	1.000 EACH		
Bell & Associates Construction, LLC		\$41,715.0400	\$41,715.04
Superior Construction Company Southeast, LLC		\$18,700.0000	\$18,700.00
Dement Construction Company, LLC		\$37,995.0000	\$37,995.00
705-20.50 IMACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)			
	1.000 EACH		
Bell & Associates Construction, LLC		\$54,840.5400	\$54,840.54
Superior Construction Company Southeast, LLC		\$32,000.0000	\$32,000.00
Dement Construction Company, LLC		\$49,950.0000	\$49,950.00
706-01 GUARDRAIL REMOVED			
	4,500.000 L.F.		
Bell & Associates Construction, LLC		\$6.1800	\$27,810.00
Superior Construction Company Southeast, LLC		\$1.2000	\$5,400.00
Dement Construction Company, LLC		\$5.6300	\$25,335.00
707-01.11 CHAIN LINK FENCE (6 FOOT)			
	7,940.000 L.F.		
Bell & Associates Construction, LLC		\$20.3100	\$161,261.40
Superior Construction Company Southeast, LLC		\$18.5000	\$146,890.00
Dement Construction Company, LLC		\$18.5000	\$146,890.00
707-01.12 END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')			
	93.000 EACH		
Bell & Associates Construction, LLC		\$329.3700	\$30,631.41
Superior Construction Company Southeast, LLC		\$300.0000	\$27,900.00
Dement Construction Company, LLC		\$300.0000	\$27,900.00
707-01.50 CHAIN-LINK FENCE (6 FOOT WITH THREE STRAND BARBED WIRE)			
	1,276.000 L.F.		
Bell & Associates Construction, LLC		\$31.8400	\$40,627.84
Superior Construction Company Southeast, LLC		\$29.0000	\$37,004.00
Dement Construction Company, LLC		\$29.0000	\$37,004.00
707-06.01 REMOVAL OF FENCE (6 FOOT CHAIN LINK)			
	7,385.000 L.F.		
Bell & Associates Construction, LLC		\$5.4900	\$40,543.65
Superior Construction Company Southeast, LLC		\$5.0000	\$36,925.00
Dement Construction Company, LLC		\$8.7500	\$64,618.75
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	10.000 EACH		
Bell & Associates Construction, LLC		\$439.1600	\$4,391.60
Superior Construction Company Southeast, LLC		\$450.0000	\$4,500.00
Dement Construction Company, LLC		\$450.0000	\$4,500.00

		UNIT PRICE	EXTENSION
709-01.01 RUBBLE STONE RIP-RAP			
	3.000 C.Y.		
Bell & Associates Construction, LLC		\$329.1300	\$987.39
Superior Construction Company Southeast, LLC		\$120.0000	\$360.00
Dement Construction Company, LLC		\$145.0000	\$435.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	650.000 TON		
Bell & Associates Construction, LLC		\$44.9600	\$29,224.00
Superior Construction Company Southeast, LLC		\$55.0000	\$35,750.00
Dement Construction Company, LLC		\$59.0000	\$38,350.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	3,086.000 TON		
Bell & Associates Construction, LLC		\$44.9600	\$138,746.56
Superior Construction Company Southeast, LLC		\$39.0000	\$120,354.00
Dement Construction Company, LLC		\$56.3000	\$173,741.80
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	3,036.000 L.F.		
Bell & Associates Construction, LLC		\$13.1700	\$39,984.12
Superior Construction Company Southeast, LLC		\$13.0000	\$39,468.00
Dement Construction Company, LLC		\$12.0000	\$36,432.00
710-05 LATERAL UNDERDRAIN			
	100.000 L.F.		
Bell & Associates Construction, LLC		\$9.8800	\$988.00
Superior Construction Company Southeast, LLC		\$12.0000	\$1,200.00
Dement Construction Company, LLC		\$9.0000	\$900.00
710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)			
	4.000 EACH		
Bell & Associates Construction, LLC		\$2,195.8200	\$8,783.28
Superior Construction Company Southeast, LLC		\$6,300.0000	\$25,200.00
Dement Construction Company, LLC		\$2,000.0000	\$8,000.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	600.000 L.F.		
Bell & Associates Construction, LLC		\$41.7300	\$25,038.00
Superior Construction Company Southeast, LLC		\$93.0000	\$55,800.00
Dement Construction Company, LLC		\$100.0000	\$60,000.00
711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL			
	200.000 L.F.		
Bell & Associates Construction, LLC		\$451.7900	\$90,358.00
Superior Construction Company Southeast, LLC		\$400.0000	\$80,000.00
Dement Construction Company, LLC		\$430.0000	\$86,000.00

		UNIT PRICE	EXTENSION
711-05.72 SINGLE SLOPE HALF CONCRETE BARRIER WALL			
	2,138.000 L.F.		
Bell & Associates Construction, LLC		\$176.2100	\$376,736.98
Superior Construction Company Southeast, LLC		\$155.0000	\$331,390.00
Dement Construction Company, LLC		\$179.0000	\$382,702.00
711-05.77 FLARED S/S CONCRETE MEDIAN BARRIER WALL			
	177.000 L.F.		
Bell & Associates Construction, LLC		\$940.3600	\$166,443.72
Superior Construction Company Southeast, LLC		\$850.0000	\$150,450.00
Dement Construction Company, LLC		\$875.0000	\$154,875.00
711-05.78 GRADE SEPARATED SINGE SLOPE MEDIAN WALL			
	1,919.000 L.F.		
Bell & Associates Construction, LLC		\$397.4400	\$762,687.36
Superior Construction Company Southeast, LLC		\$360.0000	\$690,840.00
Dement Construction Company, LLC		\$345.0000	\$662,055.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Bell & Associates Construction, LLC		\$943,604.2700	\$943,604.27
Superior Construction Company Southeast, LLC		\$2,100,000.0000	\$2,100,000.00
Dement Construction Company, LLC		\$590,000.0000	\$590,000.00
712-01.51 PORTABLE BARRIER RAIL DELINEATOR (DOUBLE)			
	280.000 EACH		
Bell & Associates Construction, LLC		\$19.2100	\$5,378.80
Superior Construction Company Southeast, LLC		\$15.5000	\$4,340.00
Dement Construction Company, LLC		\$17.5000	\$4,900.00
712-01.52 MAINTENANCE OF TRAFFIC (OVERSIZE SIGNS)			
	39.000 EACH		
Bell & Associates Construction, LLC		\$9,332.2200	\$363,956.58
Superior Construction Company Southeast, LLC		\$5,200.0000	\$202,800.00
Dement Construction Company, LLC		\$5,000.0000	\$195,000.00
712-01.53 MAINTENANCE OF TRAFFIC (INTERSECTION MITIGATIONS)			
	5.000 EACH		
Bell & Associates Construction, LLC		\$2,744.7700	\$13,723.85
Superior Construction Company Southeast, LLC		\$2,600.0000	\$13,000.00
Dement Construction Company, LLC		\$8,500.0000	\$42,500.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	21,830.000 L.F.		
Bell & Associates Construction, LLC		\$25.6800	\$560,594.40
Superior Construction Company Southeast, LLC		\$100.0000	\$2,183,000.00
Dement Construction Company, LLC		\$50.0000	\$1,091,500.00

		UNIT PRICE	EXTENSION
712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL			
	2,620.000 L.F.		
Bell & Associates Construction, LLC		\$17.9700	\$47,081.40
Superior Construction Company Southeast, LLC		\$25.0000	\$65,500.00
Dement Construction Company, LLC		\$50.0000	\$131,000.00
712-02.45 INTERCONNECTED PORTABLE BARRIER RAIL(TO REMAIN)			
	60.000 L.F.		
Bell & Associates Construction, LLC		\$82.3400	\$4,940.40
Superior Construction Company Southeast, LLC		\$65.0000	\$3,900.00
Dement Construction Company, LLC		\$150.0000	\$9,000.00
712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL			
	250.000 L.F.		
Bell & Associates Construction, LLC		\$48.2800	\$12,070.00
Superior Construction Company Southeast, LLC		\$105.0000	\$26,250.00
Dement Construction Company, LLC		\$50.0000	\$12,500.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	13.000 EACH		
Bell & Associates Construction, LLC		\$16,468.6300	\$214,092.19
Superior Construction Company Southeast, LLC		\$15,000.0000	\$195,000.00
Dement Construction Company, LLC		\$15,000.0000	\$195,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	1,200.000 EACH		
Bell & Associates Construction, LLC		\$60.3800	\$72,456.00
Superior Construction Company Southeast, LLC		\$52.0000	\$62,400.00
Dement Construction Company, LLC		\$55.0000	\$66,000.00
712-04.50 BARRIER RAIL DELINEATOR			
	820.000 EACH		
Bell & Associates Construction, LLC		\$15.3700	\$12,603.40
Superior Construction Company Southeast, LLC		\$13.5000	\$11,070.00
Dement Construction Company, LLC		\$14.0000	\$11,480.00
712-05.01 WARNING LIGHTS (TYPE A)			
	72.000 EACH		
Bell & Associates Construction, LLC		\$71.3600	\$5,137.92
Superior Construction Company Southeast, LLC		\$85.0000	\$6,120.00
Dement Construction Company, LLC		\$65.0000	\$4,680.00
712-06 SIGNS (CONSTRUCTION)			
	6,005.000 S.F.		
Bell & Associates Construction, LLC		\$11.5300	\$69,237.65
Superior Construction Company Southeast, LLC		\$16.0000	\$96,080.00
Dement Construction Company, LLC		\$10.5000	\$63,052.50

		UNIT PRICE	EXTENSION
712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
	4.000 EACH		
Bell & Associates Construction, LLC		\$3,293.7300	\$13,174.92
Superior Construction Company Southeast, LLC		\$2,100.0000	\$8,400.00
Dement Construction Company, LLC		\$3,000.0000	\$12,000.00
712-07.02 TEMPORARY BARRICADES (TYPE II)			
	20.000 L.F.		
Bell & Associates Construction, LLC		\$25.2500	\$505.00
Superior Construction Company Southeast, LLC		\$30.0000	\$600.00
Dement Construction Company, LLC		\$23.0000	\$460.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	1,200.000 L.F.		
Bell & Associates Construction, LLC		\$25.2500	\$30,300.00
Superior Construction Company Southeast, LLC		\$30.0000	\$36,000.00
Dement Construction Company, LLC		\$23.0000	\$27,600.00
712-08.03 ARROW BOARD (TYPE C)			
	20.000 EACH		
Bell & Associates Construction, LLC		\$2,854.5600	\$57,091.20
Superior Construction Company Southeast, LLC		\$10,500.0000	\$210,000.00
Dement Construction Company, LLC		\$2,600.0000	\$52,000.00
712-08.08 SPEED FEEDBACK SIGN ASSEMBLY			
	1.000 EACH		
Bell & Associates Construction, LLC		\$10,979.0800	\$10,979.08
Superior Construction Company Southeast, LLC		\$10,000.0000	\$10,000.00
Dement Construction Company, LLC		\$10,000.0000	\$10,000.00
712-08.12 QUEUE PROTECTION TRUCK			
	1,440.000 DAY		
Bell & Associates Construction, LLC		\$1,152.8000	\$1,660,032.00
Superior Construction Company Southeast, LLC		\$1,000.0000	\$1,440,000.00
Dement Construction Company, LLC		\$1,050.0000	\$1,512,000.00
712-08.13 QUEUE PROTECTION TRUCK (EMERGENCY CALL OUT)			
	30.000 DAY		
Bell & Associates Construction, LLC		\$1,537.0700	\$46,112.10
Superior Construction Company Southeast, LLC		\$2,600.0000	\$78,000.00
Dement Construction Company, LLC		\$1,400.0000	\$42,000.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	120.000 DAY		
Bell & Associates Construction, LLC		\$933.2200	\$111,986.40
Superior Construction Company Southeast, LLC		\$900.0000	\$108,000.00
Dement Construction Company, LLC		\$850.0000	\$102,000.00

		UNIT PRICE	EXTENSION
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	4,500.000 L.F.		
Bell & Associates Construction, LLC		\$8.7800	\$39,510.00
Superior Construction Company Southeast, LLC		\$8.4000	\$37,800.00
Dement Construction Company, LLC		\$8.0000	\$36,000.00
712-09.03 REMOVABLE PAVEMENT MARKING(CHANNELIZING STRIPING)			
	10,000.000 S.Y.		
Bell & Associates Construction, LLC		\$32.9400	\$329,400.00
Superior Construction Company Southeast, LLC		\$31.5000	\$315,000.00
Dement Construction Company, LLC		\$30.0000	\$300,000.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	120.000 L.F.		
Bell & Associates Construction, LLC		\$32.9400	\$3,952.80
Superior Construction Company Southeast, LLC		\$31.5000	\$3,780.00
Dement Construction Company, LLC		\$30.0000	\$3,600.00
712-09.05 REMOVABLE PAVEMENT MARKING (ARROW)			
	2.000 EACH		
Bell & Associates Construction, LLC		\$329.3700	\$658.74
Superior Construction Company Southeast, LLC		\$315.0000	\$630.00
Dement Construction Company, LLC		\$300.0000	\$600.00
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)			
	77,000.000 L.F.		
Bell & Associates Construction, LLC		\$6.5900	\$507,430.00
Superior Construction Company Southeast, LLC		\$6.3000	\$485,100.00
Dement Construction Company, LLC		\$6.0000	\$462,000.00
712-09.20 TEMPORARY PLASTIC PAVEMENT MARKING(NOISE STRIP)			
	42.000 L.F.		
Bell & Associates Construction, LLC		\$60.3900	\$2,536.38
Superior Construction Company Southeast, LLC		\$57.7500	\$2,425.50
Dement Construction Company, LLC		\$55.0000	\$2,310.00
712-09.33 MODIFY EXISTING OVERHEAD SIGNS			
	380.000 EACH		
Bell & Associates Construction, LLC		\$1,015.5700	\$385,916.60
Superior Construction Company Southeast, LLC		\$4,000.0000	\$1,520,000.00
Dement Construction Company, LLC		\$3,800.0000	\$1,444,000.00
712-10.02 TEMPORARY TRANSVERSE RUMBLE STRIPS			
	42.000 L.F.		
Bell & Associates Construction, LLC		\$71.3600	\$2,997.12
Superior Construction Company Southeast, LLC		\$30.0000	\$1,260.00
Dement Construction Company, LLC		\$55.0000	\$2,310.00

		UNIT PRICE	EXTENSION
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	18.200 C.Y.		
Bell & Associates Construction, LLC		\$1,026.5400	\$18,683.03
Superior Construction Company Southeast, LLC		\$310.0000	\$5,642.00
Dement Construction Company, LLC		\$300.0000	\$5,460.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	4,500.000 LB.		
Bell & Associates Construction, LLC		\$4.5600	\$20,520.00
Superior Construction Company Southeast, LLC		\$1.0500	\$4,725.00
Dement Construction Company, LLC		\$1.0000	\$4,500.00
713-02.04 DELINEATOR (MILE MARKER) & STEEL POST			
	6.000 EACH		
Bell & Associates Construction, LLC		\$301.9300	\$1,811.58
Superior Construction Company Southeast, LLC		\$1,200.0000	\$7,200.00
Dement Construction Company, LLC		\$1,100.0000	\$6,600.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	68.000 EACH		
Bell & Associates Construction, LLC		\$49.4100	\$3,359.88
Superior Construction Company Southeast, LLC		\$60.0000	\$4,080.00
Dement Construction Company, LLC		\$55.0000	\$3,740.00
713-02.15 FLEXIBLE DELINEATOR (YELLOW)			
	40.000 EACH		
Bell & Associates Construction, LLC		\$49.4100	\$1,976.40
Superior Construction Company Southeast, LLC		\$57.0000	\$2,280.00
Dement Construction Company, LLC		\$55.0000	\$2,200.00
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	21.000 S.F.		
Bell & Associates Construction, LLC		\$21.9600	\$461.16
Superior Construction Company Southeast, LLC		\$17.0000	\$357.00
Dement Construction Company, LLC		\$20.0000	\$420.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	69.000 L.F.		
Bell & Associates Construction, LLC		\$6.3100	\$435.39
Superior Construction Company Southeast, LLC		\$90.0000	\$6,210.00
Dement Construction Company, LLC		\$8.2800	\$571.32
713-02.25 MEDIAN BARRIER DELINEATOR (DOUBLE)			
	25.000 EACH		
Bell & Associates Construction, LLC		\$16.4700	\$411.75
Superior Construction Company Southeast, LLC		\$16.0000	\$400.00
Dement Construction Company, LLC		\$20.0000	\$500.00

		UNIT PRICE	EXTENSION
713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR			
	57.000 EACH		
Bell & Associates Construction, LLC		\$14.2700	\$813.39
Superior Construction Company Southeast, LLC		\$16.0000	\$912.00
Dement Construction Company, LLC		\$15.0000	\$855.00
713-02.30 FLEXIBLE TUBULAR DELINEATOR			
	28.000 EACH		
Bell & Associates Construction, LLC		\$57.0900	\$1,598.52
Superior Construction Company Southeast, LLC		\$68.0000	\$1,904.00
Dement Construction Company, LLC		\$65.0000	\$1,820.00
713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS			
	18,450.000 LB.		
Bell & Associates Construction, LLC		\$7.1400	\$131,733.00
Superior Construction Company Southeast, LLC		\$14.5000	\$267,525.00
Dement Construction Company, LLC		\$14.0000	\$258,300.00
713-09.01 STEEL OVERHEAD SIGN STRUCTURE (SPAN 120'-0" NB55-6)			
	1.000 EACH		
Bell & Associates Construction, LLC		\$220,502.4600	\$220,502.46
Superior Construction Company Southeast, LLC		\$206,600.0000	\$206,600.00
Dement Construction Company, LLC		\$200,000.0000	\$200,000.00
713-09.02 STEEL OVERHEAD SIGN STRUCTURE (SPAN 71'-0" NB55-9)			
	1.000 EACH		
Bell & Associates Construction, LLC		\$152,155.0000	\$152,155.00
Superior Construction Company Southeast, LLC		\$186,950.0000	\$186,950.00
Dement Construction Company, LLC		\$180,000.0000	\$180,000.00
713-09.03 STEEL OVERHEAD SIGN STRUCTURE (SPAN 64'-6" SB55-10)			
	1.000 EACH		
Bell & Associates Construction, LLC		\$144,054.4200	\$144,054.42
Superior Construction Company Southeast, LLC		\$186,950.0000	\$186,950.00
Dement Construction Company, LLC		\$180,000.0000	\$180,000.00
713-09.04 STEEL OVERHEAD SIGN STRUCTURE (SPAN 64'-3" SB55-18)			
	1.000 EACH		
Bell & Associates Construction, LLC		\$151,002.1900	\$151,002.19
Superior Construction Company Southeast, LLC		\$186,950.0000	\$186,950.00
Dement Construction Company, LLC		\$180,000.0000	\$180,000.00
713-09.05 STEEL OVERHEAD SIGN STRUCTURE (SPAN 70'-6" NBX-4)			
	1.000 EACH		
Bell & Associates Construction, LLC		\$135,236.4500	\$135,236.45
Superior Construction Company Southeast, LLC		\$186,950.0000	\$186,950.00
Dement Construction Company, LLC		\$180,000.0000	\$180,000.00

		UNIT PRICE	EXTENSION
713-09.06 STEEL OVERHEAD SIGN STRUCTURE (SPAN 110'-10" C-2)			
	1.000 EACH		
Bell & Associates Construction, LLC		\$189,633.0000	\$189,633.00
Superior Construction Company Southeast, LLC		\$186,950.0000	\$186,950.00
Dement Construction Company, LLC		\$180,000.0000	\$180,000.00
713-09.07 STEEL OVERHEAD SIGN STRUCTURE (SPAN 104'-0" RV-2)			
	1.000 EACH		
Bell & Associates Construction, LLC		\$160,887.9900	\$160,887.99
Superior Construction Company Southeast, LLC		\$186,950.0000	\$186,950.00
Dement Construction Company, LLC		\$180,000.0000	\$180,000.00
713-09.08 STEEL OVERHEAD SIGN STRUCTURE (SPAN 50'-0" RV-8)			
	1.000 EACH		
Bell & Associates Construction, LLC		\$137,815.4400	\$137,815.44
Superior Construction Company Southeast, LLC		\$186,950.0000	\$186,950.00
Dement Construction Company, LLC		\$180,000.0000	\$180,000.00
713-11.01 "U" SECTION STEEL POSTS			
	1,060.000 LB.		
Bell & Associates Construction, LLC		\$6.5900	\$6,985.40
Superior Construction Company Southeast, LLC		\$8.5000	\$9,010.00
Dement Construction Company, LLC		\$8.0000	\$8,480.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	2,100.000 LB.		
Bell & Associates Construction, LLC		\$7.1400	\$14,994.00
Superior Construction Company Southeast, LLC		\$14.0000	\$29,400.00
Dement Construction Company, LLC		\$14.0000	\$29,400.00
713-11.04 SURFACE MNT BREAKAWAY BASE FOR SIGN POST			
	40.000 EACH		
Bell & Associates Construction, LLC		\$933.2200	\$37,328.80
Superior Construction Company Southeast, LLC		\$413.0000	\$16,520.00
Dement Construction Company, LLC		\$400.0000	\$16,000.00
713-11.21 P POST SLIP BASE			
	46.000 EACH		
Bell & Associates Construction, LLC		\$576.4000	\$26,514.40
Superior Construction Company Southeast, LLC		\$1,239.0000	\$56,994.00
Dement Construction Company, LLC		\$1,200.0000	\$55,200.00
713-11.22 U POST SLIP BASE			
	33.000 EACH		
Bell & Associates Construction, LLC		\$466.6100	\$15,398.13
Superior Construction Company Southeast, LLC		\$1,239.0000	\$40,887.00
Dement Construction Company, LLC		\$1,200.0000	\$39,600.00

		UNIT PRICE	EXTENSION
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	240.000 S.F.		
Bell & Associates Construction, LLC		\$17.0200	\$4,084.80
Superior Construction Company Southeast, LLC		\$13.4300	\$3,223.20
Dement Construction Company, LLC		\$13.0000	\$3,120.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	850.000 S.F.		
Bell & Associates Construction, LLC		\$19.2100	\$16,328.50
Superior Construction Company Southeast, LLC		\$13.9500	\$11,857.50
Dement Construction Company, LLC		\$13.5000	\$11,475.00
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	6,310.000 S.F.		
Bell & Associates Construction, LLC		\$30.7400	\$193,969.40
Superior Construction Company Southeast, LLC		\$18.5900	\$117,302.90
Dement Construction Company, LLC		\$18.0000	\$113,580.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Bell & Associates Construction, LLC		\$345,841.2600	\$345,841.26
Superior Construction Company Southeast, LLC		\$23,758.8300	\$23,758.83
Dement Construction Company, LLC		\$23,000.0000	\$23,000.00
713-15.01 REMOVAL OF EXISTING SIGN POST			
	6.000 EACH		
Bell & Associates Construction, LLC		\$109.7900	\$658.74
Superior Construction Company Southeast, LLC		\$2,582.4800	\$15,494.88
Dement Construction Company, LLC		\$2,500.0000	\$15,000.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	4.000 EACH		
Bell & Associates Construction, LLC		\$109.7900	\$439.16
Superior Construction Company Southeast, LLC		\$5,164.9600	\$20,659.84
Dement Construction Company, LLC		\$5,000.0000	\$20,000.00
713-15.41 SIGN REMOVAL (DESCRIPTION)			
	1.000 LS		
Bell & Associates Construction, LLC		\$32,937.2600	\$32,937.26
Superior Construction Company Southeast, LLC		\$15,494.8900	\$15,494.89
Dement Construction Company, LLC		\$15,000.0000	\$15,000.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	10.000 EACH		
Bell & Associates Construction, LLC		\$13,723.8600	\$137,238.60
Superior Construction Company Southeast, LLC		\$40,342.0100	\$403,420.10
Dement Construction Company, LLC		\$12,500.0000	\$125,000.00

		UNIT PRICE	EXTENSION
713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT			
	2.000 EACH		
Bell & Associates Construction, LLC		\$483.0800	\$966.16
Superior Construction Company Southeast, LLC		\$335.7200	\$671.44
Dement Construction Company, LLC		\$400.0000	\$800.00
713-16.50 REMOVE AND REPLACE SIGN (W12-2 ON EXISTING BRIDGE)			
	4.000 EACH		
Bell & Associates Construction, LLC		\$548.9600	\$2,195.84
Superior Construction Company Southeast, LLC		\$516.5000	\$2,066.00
Dement Construction Company, LLC		\$500.0000	\$2,000.00
713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL			
	17.000 EACH		
Bell & Associates Construction, LLC		\$108.6900	\$1,847.73
Superior Construction Company Southeast, LLC		\$72.3100	\$1,229.27
Dement Construction Company, LLC		\$70.0000	\$1,190.00
713-17.30 MODIFY EXISTING OVERHEAD SIGN STRUCTURE			
	1.000 LS		
Bell & Associates Construction, LLC		\$5,489.5400	\$5,489.54
Superior Construction Company Southeast, LLC		\$1,859.3900	\$1,859.39
Dement Construction Company, LLC		\$1,800.0000	\$1,800.00
713-17.50 SIGN MOUNTED ON BRIDGE PARAPET			
	19.000 EACH		
Bell & Associates Construction, LLC		\$713.6400	\$13,559.16
Superior Construction Company Southeast, LLC		\$1,136.2900	\$21,589.51
Dement Construction Company, LLC		\$1,100.0000	\$20,900.00
713-17.60 SIGN MOUNTED ON CONCRETE MEDIAN BARRIER (W1-8)			
	13.000 EACH		
Bell & Associates Construction, LLC		\$713.6400	\$9,277.32
Superior Construction Company Southeast, LLC		\$1,136.2900	\$14,771.77
Dement Construction Company, LLC		\$1,100.0000	\$14,300.00
714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)			
	10,877.000 L.F.		
Bell & Associates Construction, LLC		\$15.7100	\$170,877.67
Superior Construction Company Southeast, LLC		\$16.0000	\$174,032.00
Dement Construction Company, LLC		\$13.2500	\$144,120.25
714-04.01 CONDUIT (STRUCTURES - 1" RGS)			
	2,011.000 L.F.		
Bell & Associates Construction, LLC		\$15.5100	\$31,190.61
Superior Construction Company Southeast, LLC		\$15.0000	\$30,165.00
Dement Construction Company, LLC		\$13.0900	\$26,323.99

		UNIT PRICE	EXTENSION
714-04.03 CONDUIT (STRUCTURES - 1" LTFC)			
	30.000 L.F.		
Bell & Associates Construction, LLC		\$191.8000	\$5,754.00
Superior Construction Company Southeast, LLC		\$14.0000	\$420.00
Dement Construction Company, LLC		\$161.7600	\$4,852.80
714-05.05 PULL BOXES (SEE PLANS)			
	31.000 EACH		
Bell & Associates Construction, LLC		\$1,842.9100	\$57,130.21
Superior Construction Company Southeast, LLC		\$450.0000	\$13,950.00
Dement Construction Company, LLC		\$1,554.2300	\$48,181.13
714-05.06 PULL BOXES (BRIDGE MOUNTED CAST METAL)			
	27.000 EACH		
Bell & Associates Construction, LLC		\$502.2800	\$13,561.56
Superior Construction Company Southeast, LLC		\$650.0000	\$17,550.00
Dement Construction Company, LLC		\$423.6000	\$11,437.20
714-06.03 CABLE (1/C # 10 AWG)			
	8,960.000 L.F.		
Bell & Associates Construction, LLC		\$1.7800	\$15,948.80
Superior Construction Company Southeast, LLC		\$1.5000	\$13,440.00
Dement Construction Company, LLC		\$1.5000	\$13,440.00
714-06.05 CABLE (1/C # 6 AWG)			
	26,373.000 L.F.		
Bell & Associates Construction, LLC		\$3.2600	\$85,975.98
Superior Construction Company Southeast, LLC		\$2.2000	\$58,020.60
Dement Construction Company, LLC		\$2.7500	\$72,525.75
714-06.06 CABLE (1/C # 4 AWG)			
	22,050.000 L.F.		
Bell & Associates Construction, LLC		\$4.4000	\$97,020.00
Superior Construction Company Southeast, LLC		\$2.8000	\$61,740.00
Dement Construction Company, LLC		\$3.7100	\$81,805.50
714-06.08 CABLE (1/C #6 SOFT DRAWN BARE)			
	15,565.000 L.F.		
Bell & Associates Construction, LLC		\$2.5400	\$39,535.10
Superior Construction Company Southeast, LLC		\$2.5000	\$38,912.50
Dement Construction Company, LLC		\$2.1400	\$33,309.10
714-06.09 CABLE (1/C #10 SOFT DRAWN BARE)			
	4,480.000 L.F.		
Bell & Associates Construction, LLC		\$1.7800	\$7,974.40
Superior Construction Company Southeast, LLC		\$1.5000	\$6,720.00
Dement Construction Company, LLC		\$1.5000	\$6,720.00

		UNIT PRICE	EXTENSION
714-08.01 LIGHT STANDARDS (45' M.H., 15' ARM)	28.000 EACH		
Bell & Associates Construction, LLC		\$8,321.9300	\$233,014.04
Superior Construction Company Southeast, LLC		\$2,500.0000	\$70,000.00
Dement Construction Company, LLC		\$7,018.3400	\$196,513.52
714-08.02 LIGHT STANDARDS (50' M.H., 15' ARM)	1.000 EACH		
Bell & Associates Construction, LLC		\$8,617.6400	\$8,617.64
Superior Construction Company Southeast, LLC		\$2,700.0000	\$2,700.00
Dement Construction Company, LLC		\$7,267.7300	\$7,267.73
714-08.04 LIGHT STANDARDS (45' M.H., 2 - 15' ARMS)	3.000 EACH		
Bell & Associates Construction, LLC		\$9,758.0900	\$29,274.27
Superior Construction Company Southeast, LLC		\$3,200.0000	\$9,600.00
Dement Construction Company, LLC		\$8,229.5300	\$24,688.59
714-08.09 LIGHT STANDARDS (35' M.H., 5' ARM, BRIDGE MOUNTED)	13.000 EACH		
Bell & Associates Construction, LLC		\$6,545.1000	\$85,086.30
Superior Construction Company Southeast, LLC		\$3,900.0000	\$50,700.00
Dement Construction Company, LLC		\$5,519.8400	\$71,757.92
714-08.11 LIGHT STANDARDS (30' M.H., 5' ARM, STREET LIGHT)	4.000 EACH		
Bell & Associates Construction, LLC		\$6,617.7200	\$26,470.88
Superior Construction Company Southeast, LLC		\$2,800.0000	\$11,200.00
Dement Construction Company, LLC		\$5,581.0900	\$22,324.36
714-08.12 LIGHT STANDARDS (35' M.H., 15' ARM)	37.000 EACH		
Bell & Associates Construction, LLC		\$7,467.2800	\$276,289.36
Superior Construction Company Southeast, LLC		\$2,500.0000	\$92,500.00
Dement Construction Company, LLC		\$6,297.5600	\$233,009.72
714-08.32 REMOVAL OF LIGHT STANDARD & FOUNDATION	69.000 EACH		
Bell & Associates Construction, LLC		\$770.4400	\$53,160.36
Superior Construction Company Southeast, LLC		\$800.0000	\$55,200.00
Dement Construction Company, LLC		\$649.7500	\$44,832.75
714-08.43 FOUNDATION FOR LIGHT STANDARDS - ROADWAY (ONLY)	31.000 EACH		
Bell & Associates Construction, LLC		\$1,936.8800	\$60,043.28
Superior Construction Company Southeast, LLC		\$1,550.0000	\$48,050.00
Dement Construction Company, LLC		\$1,633.4800	\$50,637.88

		UNIT PRICE	EXTENSION
714-08.44 FOUNDATION FOR LIGHT STANDARDS - ROADWAY (ONLY)			
	37.000 EACH		
Bell & Associates Construction, LLC		\$1,936.9200	\$71,666.04
Superior Construction Company Southeast, LLC		\$1,550.0000	\$57,350.00
Dement Construction Company, LLC		\$1,633.5100	\$60,439.87
714-08.45 FOUNDATION FOR LIGHT STANDARDS - ROADWAY (ONLY)			
	1.000 EACH		
Bell & Associates Construction, LLC		\$1,936.8600	\$1,936.86
Superior Construction Company Southeast, LLC		\$1,550.0000	\$1,550.00
Dement Construction Company, LLC		\$1,633.4600	\$1,633.46
714-09.09 LUMINAIRES (273 WATT, 32,700 LUMENS)			
	85.000 EACH		
Bell & Associates Construction, LLC		\$1,522.3700	\$129,401.45
Superior Construction Company Southeast, LLC		\$2,150.0000	\$182,750.00
Dement Construction Company, LLC		\$1,283.9000	\$109,131.50
714-09.10 LUMINAIRES (133 WATT, 13,400 LUMENS)			
	4.000 EACH		
Bell & Associates Construction, LLC		\$999.8900	\$3,999.56
Superior Construction Company Southeast, LLC		\$1,500.0000	\$6,000.00
Dement Construction Company, LLC		\$843.2600	\$3,373.04
714-09.11 LUMINAIRES (UNDERPASS, LED, 72 WATT, 6,638 LUMENS)			
	28.000 EACH		
Bell & Associates Construction, LLC		\$2,214.0300	\$61,992.84
Superior Construction Company Southeast, LLC		\$1,350.0000	\$37,800.00
Dement Construction Company, LLC		\$1,867.2100	\$52,281.88
714-10.01 OVERHEAD CONDUCTORS (GAUGE & TYPE)			
	726.000 L.F.		
Bell & Associates Construction, LLC		\$11.8500	\$8,603.10
Superior Construction Company Southeast, LLC		\$5.0000	\$3,630.00
Dement Construction Company, LLC		\$9.9900	\$7,252.74
714-12.01 CONTROL CENTER (NO. 1)			
	1.000 LS		
Bell & Associates Construction, LLC		\$118,574.1500	\$118,574.15
Superior Construction Company Southeast, LLC		\$12,500.0000	\$12,500.00
Dement Construction Company, LLC		\$100,000.0000	\$100,000.00
714-25.02 ELECTRICAL CONNECTION (MLGW CONNECTION TO CONTROL CENTER NO. 1)			
	1.000 LS		
Bell & Associates Construction, LLC		\$44,465.3100	\$44,465.31
Superior Construction Company Southeast, LLC		\$10,500.0000	\$10,500.00
Dement Construction Company, LLC		\$37,500.0000	\$37,500.00

		UNIT PRICE	EXTENSION
714-26.05 TEMPORARY ROADWAY LIGHTING			
	1.000 LS		
Bell & Associates Construction, LLC		\$33,085.8700	\$33,085.87
Superior Construction Company Southeast, LLC		\$12,500.0000	\$12,500.00
Dement Construction Company, LLC		\$27,903.1100	\$27,903.11
716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE			
	970.000 EACH		
Bell & Associates Construction, LLC		\$21.9600	\$21,301.20
Superior Construction Company Southeast, LLC		\$21.0000	\$20,370.00
Dement Construction Company, LLC		\$20.0000	\$19,400.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	400.000 EACH		
Bell & Associates Construction, LLC		\$52.7000	\$21,080.00
Superior Construction Company Southeast, LLC		\$50.4000	\$20,160.00
Dement Construction Company, LLC		\$48.0000	\$19,200.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	170.000 EACH		
Bell & Associates Construction, LLC		\$52.7000	\$8,959.00
Superior Construction Company Southeast, LLC		\$50.4000	\$8,568.00
Dement Construction Company, LLC		\$48.0000	\$8,160.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	350.000 L.F.		
Bell & Associates Construction, LLC		\$24.1500	\$8,452.50
Superior Construction Company Southeast, LLC		\$23.1000	\$8,085.00
Dement Construction Company, LLC		\$22.0000	\$7,700.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	906.000 S.Y.		
Bell & Associates Construction, LLC		\$38.4300	\$34,817.58
Superior Construction Company Southeast, LLC		\$36.7500	\$33,295.50
Dement Construction Company, LLC		\$35.0000	\$31,710.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	573.000 L.F.		
Bell & Associates Construction, LLC		\$28.5500	\$16,359.15
Superior Construction Company Southeast, LLC		\$27.3000	\$15,642.90
Dement Construction Company, LLC		\$26.0000	\$14,898.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	8.000 EACH		
Bell & Associates Construction, LLC		\$274.4800	\$2,195.84
Superior Construction Company Southeast, LLC		\$262.5100	\$2,100.08
Dement Construction Company, LLC		\$250.0000	\$2,000.00

		UNIT PRICE	EXTENSION
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	331.000 L.F.		
Bell & Associates Construction, LLC		\$4.3900	\$1,453.09
Superior Construction Company Southeast, LLC		\$4.2000	\$1,390.20
Dement Construction Company, LLC		\$4.0000	\$1,324.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	330.000 L.F.		
Bell & Associates Construction, LLC		\$46.1100	\$15,216.30
Superior Construction Company Southeast, LLC		\$44.1000	\$14,553.00
Dement Construction Company, LLC		\$42.0000	\$13,860.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)	4.000 EACH		
Bell & Associates Construction, LLC		\$878.3300	\$3,513.32
Superior Construction Company Southeast, LLC		\$840.0200	\$3,360.08
Dement Construction Company, LLC		\$800.0000	\$3,200.00
716-03.09 PLASTIC WORD PAVEMENT MARKING (NORTH)	4.000 EACH		
Bell & Associates Construction, LLC		\$340.3500	\$1,361.40
Superior Construction Company Southeast, LLC		\$325.5100	\$1,302.04
Dement Construction Company, LLC		\$310.0000	\$1,240.00
716-03.10 PLASTIC WORD PAVEMENT MARKING (SOUTH)	4.000 EACH		
Bell & Associates Construction, LLC		\$340.3500	\$1,361.40
Superior Construction Company Southeast, LLC		\$325.5100	\$1,302.04
Dement Construction Company, LLC		\$310.0000	\$1,240.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	3.000 EACH		
Bell & Associates Construction, LLC		\$439.1600	\$1,317.48
Superior Construction Company Southeast, LLC		\$420.0100	\$1,260.03
Dement Construction Company, LLC		\$400.0000	\$1,200.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	1,493.000 L.F.		
Bell & Associates Construction, LLC		\$17.5700	\$26,232.01
Superior Construction Company Southeast, LLC		\$16.8000	\$25,082.40
Dement Construction Company, LLC		\$16.0000	\$23,888.00
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	2.000 EACH		
Bell & Associates Construction, LLC		\$329.3700	\$658.74
Superior Construction Company Southeast, LLC		\$315.0100	\$630.02
Dement Construction Company, LLC		\$300.0000	\$600.00

		UNIT PRICE	EXTENSION
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	534.000 S.F.		
Bell & Associates Construction, LLC		\$35.1300	\$18,759.42
Superior Construction Company Southeast, LLC		\$33.6000	\$17,942.40
Dement Construction Company, LLC		\$32.0000	\$17,088.00
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)	2.000 EACH		
Bell & Associates Construction, LLC		\$439.1700	\$878.34
Superior Construction Company Southeast, LLC		\$420.0100	\$840.02
Dement Construction Company, LLC		\$400.0000	\$800.00
716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED	4.000 EACH		
Bell & Associates Construction, LLC		\$439.1600	\$1,756.64
Superior Construction Company Southeast, LLC		\$420.0100	\$1,680.04
Dement Construction Company, LLC		\$400.0000	\$1,600.00
716-04.23 PLASTIC PAVEMENT MARKING (FISH-HOOKS WITH 1 ARROW)	4.000 EACH		
Bell & Associates Construction, LLC		\$2,305.6100	\$9,222.44
Superior Construction Company Southeast, LLC		\$2,205.0500	\$8,820.20
Dement Construction Company, LLC		\$2,100.0000	\$8,400.00
716-04.24 PLASTIC PAVEMENT MARKING (FISH-HOOKS WITH 2 ARROWS)	3.000 EACH		
Bell & Associates Construction, LLC		\$2,305.6100	\$6,916.83
Superior Construction Company Southeast, LLC		\$2,205.0500	\$6,615.15
Dement Construction Company, LLC		\$2,100.0000	\$6,300.00
716-04.25 PLASTIC PAVEMENT MARKING (FISH-HOOKS WITH 3 ARROWS)	1.000 EACH		
Bell & Associates Construction, LLC		\$2,305.6100	\$2,305.61
Superior Construction Company Southeast, LLC		\$2,205.0500	\$2,205.05
Dement Construction Company, LLC		\$2,100.0000	\$2,100.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)	624.000 L.F.		
Bell & Associates Construction, LLC		\$2.2000	\$1,372.80
Superior Construction Company Southeast, LLC		\$2.1000	\$1,310.40
Dement Construction Company, LLC		\$2.0000	\$1,248.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	14.300 L.M.		
Bell & Associates Construction, LLC		\$2,086.0300	\$29,830.23
Superior Construction Company Southeast, LLC		\$1,995.0500	\$28,529.22
Dement Construction Company, LLC		\$1,900.0000	\$27,170.00

		UNIT PRICE	EXTENSION
716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)			
	3.547 L.M.		
Bell & Associates Construction, LLC		\$10,299.9700	\$36,533.99
Superior Construction Company Southeast, LLC		\$9,870.2300	\$35,009.71
Dement Construction Company, LLC		\$9,400.0000	\$33,341.80
716-09.86 CONTRAST PAVEMENT MARKING 6"			
	5.660 L.M.		
Bell & Associates Construction, LLC		\$37,274.0000	\$210,970.84
Superior Construction Company Southeast, LLC		\$35,648.3200	\$201,769.49
Dement Construction Company, LLC		\$33,950.0000	\$192,157.00
716-09.87 CONTRAST PAVEMENT MARKINGS WORDS AND SYMBOLS			
	3.000 EACH		
Bell & Associates Construction, LLC		\$1,756.6500	\$5,269.95
Superior Construction Company Southeast, LLC		\$1,680.0400	\$5,040.12
Dement Construction Company, LLC		\$1,600.0000	\$4,800.00
716-09.88 CONTRAST PAVEMENT MARKING 8"			
	0.231 L.M.		
Bell & Associates Construction, LLC		\$50,455.7100	\$11,655.27
Superior Construction Company Southeast, LLC		\$48,464.9200	\$11,195.40
Dement Construction Company, LLC		\$46,156.0000	\$10,662.04
716-09.89 CONTRAST PAVEMENT MARKING 12"			
	820.000 L.F.		
Bell & Associates Construction, LLC		\$13.1100	\$10,750.20
Superior Construction Company Southeast, LLC		\$12.5400	\$10,282.80
Dement Construction Company, LLC		\$1.1700	\$959.40
716-09.90 CONTRAST PAVEMENT MARKING 6" DOTTED			
	670.000 L.F.		
Bell & Associates Construction, LLC		\$7.2400	\$4,850.80
Superior Construction Company Southeast, LLC		\$6.9200	\$4,636.40
Dement Construction Company, LLC		\$6.4400	\$4,314.80
716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)			
	8.000 EACH		
Bell & Associates Construction, LLC		\$4,172.0500	\$33,376.40
Superior Construction Company Southeast, LLC		\$3,990.0900	\$31,920.72
Dement Construction Company, LLC		\$3,800.0000	\$30,400.00
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)			
	0.190 L.M.		
Bell & Associates Construction, LLC		\$16,468.6300	\$3,129.04
Superior Construction Company Southeast, LLC		\$15,750.3600	\$2,992.57
Dement Construction Company, LLC		\$15,000.0000	\$2,850.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.629 L.M.		
Bell & Associates Construction, LLC		\$16,232.9900	\$10,210.55
Superior Construction Company Southeast, LLC		\$15,750.3600	\$9,906.98
Dement Construction Company, LLC		\$15,000.0000	\$9,435.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	280.000 L.F.		
Bell & Associates Construction, LLC		\$4.3900	\$1,229.20
Superior Construction Company Southeast, LLC		\$4.2000	\$1,176.00
Dement Construction Company, LLC		\$4.0000	\$1,120.00
716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)			
	800.000 L.F.		
Bell & Associates Construction, LLC		\$16.4700	\$13,176.00
Superior Construction Company Southeast, LLC		\$15.7500	\$12,600.00
Dement Construction Company, LLC		\$15.0000	\$12,000.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	1.157 L.M.		
Bell & Associates Construction, LLC		\$5,238.0700	\$6,060.45
Superior Construction Company Southeast, LLC		\$5,040.1200	\$5,831.42
Dement Construction Company, LLC		\$4,800.0000	\$5,553.60
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	200.000 L.F.		
Bell & Associates Construction, LLC		\$4.3900	\$878.00
Superior Construction Company Southeast, LLC		\$4.2000	\$840.00
Dement Construction Company, LLC		\$4.0000	\$800.00
717-01 MOBILIZATION			
	1.000 LS		
Bell & Associates Construction, LLC		\$5,532,239.9200	\$5,532,239.92
Superior Construction Company Southeast, LLC		\$6,500,000.0000	\$6,500,000.00
Dement Construction Company, LLC		\$7,000,000.0000	\$7,000,000.00
725-03.09 ETHERNET SWITCH (TYPE A)			
	1.000 EACH		
Bell & Associates Construction, LLC		\$10,597.5600	\$10,597.56
Superior Construction Company Southeast, LLC		\$11,800.0000	\$11,800.00
Dement Construction Company, LLC		\$8,937.5000	\$8,937.50
725-03.50 RADAR DETECTION SYSTEM			
	2.000 EACH		
Bell & Associates Construction, LLC		\$38,879.7300	\$77,759.46
Superior Construction Company Southeast, LLC		\$43,400.0000	\$86,800.00
Dement Construction Company, LLC		\$32,789.3800	\$65,578.76

		UNIT PRICE	EXTENSION
725-04.20 OVERHEIGHT VEHICLE DETECTION SYSTEM			
	1.000 EACH		
Bell & Associates Construction, LLC		\$36,960.1100	\$36,960.11
Superior Construction Company Southeast, LLC		\$41,300.0000	\$41,300.00
Dement Construction Company, LLC		\$31,170.4600	\$31,170.46
725-20.04 CCTV POLE REMOVE AND RELOCATE			
	1.000 EACH		
Bell & Associates Construction, LLC		\$11,327.1700	\$11,327.17
Superior Construction Company Southeast, LLC		\$12,650.0000	\$12,650.00
Dement Construction Company, LLC		\$9,552.8100	\$9,552.81
725-20.43 PULL BOX (TYPE C)			
	14.000 EACH		
Bell & Associates Construction, LLC		\$1,680.3300	\$23,524.62
Superior Construction Company Southeast, LLC		\$1,875.0000	\$26,250.00
Dement Construction Company, LLC		\$1,417.1100	\$19,839.54
725-20.44 PULL BOX (TYPE D)			
	13.000 EACH		
Bell & Associates Construction, LLC		\$4,094.1000	\$53,223.30
Superior Construction Company Southeast, LLC		\$4,575.0000	\$59,475.00
Dement Construction Company, LLC		\$3,452.7800	\$44,886.14
725-20.45 PULL BOX (TYPE E)			
	6.000 EACH		
Bell & Associates Construction, LLC		\$4,410.4200	\$26,462.52
Superior Construction Company Southeast, LLC		\$4,925.0000	\$29,550.00
Dement Construction Company, LLC		\$3,719.5500	\$22,317.30
725-20.54 CABLE (1/C #8 AWG.)			
	8,955.000 L.F.		
Bell & Associates Construction, LLC		\$2.8400	\$25,432.20
Superior Construction Company Southeast, LLC		\$3.2000	\$28,656.00
Dement Construction Company, LLC		\$2.4000	\$21,492.00
725-21.11 NETWORK SWITCH (TYPE A)			
	3.000 EACH		
Bell & Associates Construction, LLC		\$10,597.5600	\$31,792.68
Superior Construction Company Southeast, LLC		\$11,825.0000	\$35,475.00
Dement Construction Company, LLC		\$8,937.5000	\$26,812.50
725-21.49 MODIFY ELECTRICAL DEMARCATION POINT			
	1.000 EACH		
Bell & Associates Construction, LLC		\$14,821.7700	\$14,821.77
Superior Construction Company Southeast, LLC		\$16,550.0000	\$16,550.00
Dement Construction Company, LLC		\$12,500.0000	\$12,500.00

		UNIT PRICE	EXTENSION
725-21.52 REMOVAL & REPLACE TYPE B CABINET			
	1.000 EACH		
Bell & Associates Construction, LLC		\$2,419.8400	\$2,419.84
Superior Construction Company Southeast, LLC		\$2,700.0000	\$2,700.00
Dement Construction Company, LLC		\$2,040.7800	\$2,040.78
725-21.95 RADAR DETECTION SYSTEM REMOVAL			
	3.000 EACH		
Bell & Associates Construction, LLC		\$4,573.8800	\$13,721.64
Superior Construction Company Southeast, LLC		\$5,100.0000	\$15,300.00
Dement Construction Company, LLC		\$3,857.4000	\$11,572.20
725-21.98 RDS COMM AND LOGIC CONTROLLER			
	2.000 EACH		
Bell & Associates Construction, LLC		\$5,359.6100	\$10,719.22
Superior Construction Company Southeast, LLC		\$6,000.0000	\$12,000.00
Dement Construction Company, LLC		\$4,520.0500	\$9,040.10
725-22.06 HAR FLASHING BEACON SIGN REMOVE & RELOCATE			
	1.000 EACH		
Bell & Associates Construction, LLC		\$5,263.9500	\$5,263.95
Superior Construction Company Southeast, LLC		\$5,900.0000	\$5,900.00
Dement Construction Company, LLC		\$4,439.3800	\$4,439.38
725-22.24 CONDUIT BANK (TYPE 4)			
	4,105.000 L.F.		
Bell & Associates Construction, LLC		\$12.5800	\$51,640.90
Superior Construction Company Southeast, LLC		\$14.0000	\$57,470.00
Dement Construction Company, LLC		\$10.6100	\$43,554.05
725-22.34 CONDUIT BANK BORED (TYPE 4)			
	685.000 L.F.		
Bell & Associates Construction, LLC		\$24.0000	\$16,440.00
Superior Construction Company Southeast, LLC		\$26.8000	\$18,358.00
Dement Construction Company, LLC		\$20.2400	\$13,864.40
725-22.64 STRUCTURE CONDUIT BANK (TYPE 4)			
	25.000 L.F.		
Bell & Associates Construction, LLC		\$739.0500	\$18,476.25
Superior Construction Company Southeast, LLC		\$825.0000	\$20,625.00
Dement Construction Company, LLC		\$623.8800	\$15,597.00
725-22.74 2IN CONDUIT W/BANK			
	4,105.000 L.F.		
Bell & Associates Construction, LLC		\$6.9700	\$28,611.85
Superior Construction Company Southeast, LLC		\$7.8000	\$32,019.00
Dement Construction Company, LLC		\$5.8800	\$24,137.40

		UNIT PRICE	EXTENSION
725-22.75 2IN CONDUIT BORED W/BANK	685.000 L.F.		
Bell & Associates Construction, LLC		\$13.1700	\$9,021.45
Superior Construction Company Southeast, LLC		\$14.7500	\$10,103.75
Dement Construction Company, LLC		\$11.1100	\$7,610.35
725-22.76 2IN CONDUIT STRUCTURE W/BANK	25.000 L.F.		
Bell & Associates Construction, LLC		\$50.1400	\$1,253.50
Superior Construction Company Southeast, LLC		\$56.0000	\$1,400.00
Dement Construction Company, LLC		\$42.2900	\$1,057.25
725-23.01 ITS CABLE MARKER	16.000 EACH		
Bell & Associates Construction, LLC		\$311.2600	\$4,980.16
Superior Construction Company Southeast, LLC		\$350.0000	\$5,600.00
Dement Construction Company, LLC		\$262.5000	\$4,200.00
725-23.16 FIBER OPTIC CABLE (144F)	4,245.000 L.F.		
Bell & Associates Construction, LLC		\$6.1300	\$26,021.85
Superior Construction Company Southeast, LLC		\$6.8500	\$29,078.25
Dement Construction Company, LLC		\$5.1600	\$21,904.20
725-23.21 FIBER OPTIC DROP CABLE (12 F)	1,375.000 L.F.		
Bell & Associates Construction, LLC		\$2.1100	\$2,901.25
Superior Construction Company Southeast, LLC		\$2.3500	\$3,231.25
Dement Construction Company, LLC		\$1.7800	\$2,447.50
725-23.26 FIBER OPTIC CLOSURE (12 F)	4.000 EACH		
Bell & Associates Construction, LLC		\$1,212.2200	\$4,848.88
Superior Construction Company Southeast, LLC		\$1,350.0000	\$5,400.00
Dement Construction Company, LLC		\$1,022.3400	\$4,089.36
725-23.27 FIBER OPTIC CLOSURE (144 F)	4.000 EACH		
Bell & Associates Construction, LLC		\$3,039.5700	\$12,158.28
Superior Construction Company Southeast, LLC		\$3,400.0000	\$13,600.00
Dement Construction Company, LLC		\$2,563.4400	\$10,253.76
725-23.28 FIBER OPTIC SPLICE FUSION	16.000 EACH		
Bell & Associates Construction, LLC		\$74.0300	\$1,184.48
Superior Construction Company Southeast, LLC		\$83.0000	\$1,328.00
Dement Construction Company, LLC		\$62.4400	\$999.04

		UNIT PRICE	EXTENSION
725-23.31 FIBER OPTIC DROP PANEL (12 F)			
	4.000 EACH		
Bell & Associates Construction, LLC		\$1,428.8100	\$5,715.24
Superior Construction Company Southeast, LLC		\$1,600.0000	\$6,400.00
Dement Construction Company, LLC		\$1,204.9900	\$4,819.96
725-24.02 CABINET (TYPE B)			
	3.000 EACH		
Bell & Associates Construction, LLC		\$6,112.1500	\$18,336.45
Superior Construction Company Southeast, LLC		\$6,825.0000	\$20,475.00
Dement Construction Company, LLC		\$5,154.7000	\$15,464.10
725-24.31 SPARE PARTS			
	1.000 LS		
Bell & Associates Construction, LLC		\$118,574.1500	\$118,574.15
Superior Construction Company Southeast, LLC		\$132,500.0000	\$132,500.00
Dement Construction Company, LLC		\$100,000.0000	\$100,000.00
725-24.41 BURN-IN PERIOD			
	1.000 LS		
Bell & Associates Construction, LLC		\$11,116.3200	\$11,116.32
Superior Construction Company Southeast, LLC		\$12,400.0000	\$12,400.00
Dement Construction Company, LLC		\$9,375.0000	\$9,375.00
725-24.51 SYSTEM INTEGRATION			
	1.000 LS		
Bell & Associates Construction, LLC		\$28,161.3600	\$28,161.36
Superior Construction Company Southeast, LLC		\$31,450.0000	\$31,450.00
Dement Construction Company, LLC		\$23,750.0000	\$23,750.00
725-24.55 AS-BUILT PLANS			
	1.000 LS		
Bell & Associates Construction, LLC		\$19,268.3000	\$19,268.30
Superior Construction Company Southeast, LLC		\$21,500.0000	\$21,500.00
Dement Construction Company, LLC		\$16,250.0000	\$16,250.00
725-24.61 TRAINING			
	1.000 LS		
Bell & Associates Construction, LLC		\$56,322.7200	\$56,322.72
Superior Construction Company Southeast, LLC		\$63,000.0000	\$63,000.00
Dement Construction Company, LLC		\$47,500.0000	\$47,500.00
730-01.04 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT			
	1.000 LS		
Bell & Associates Construction, LLC		\$10,265.4500	\$10,265.45
Superior Construction Company Southeast, LLC		\$11,800.0000	\$11,800.00
Dement Construction Company, LLC		\$8,500.0000	\$8,500.00

		UNIT PRICE	EXTENSION
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	4.000 EACH		
Bell & Associates Construction, LLC		\$1,268.0900	\$5,072.36
Superior Construction Company Southeast, LLC		\$1,450.0000	\$5,800.00
Dement Construction Company, LLC		\$1,050.0000	\$4,200.00
730-02.36 SGNL AHD SGN W/FLSHNG LGHTS (GRND MNTD)			
	1.000 EACH		
Bell & Associates Construction, LLC		\$2,898.4700	\$2,898.47
Superior Construction Company Southeast, LLC		\$3,300.0000	\$3,300.00
Dement Construction Company, LLC		\$2,400.0000	\$2,400.00
730-03.20 INSTALL PULL BOX (TYPE A)			
	4.000 EACH		
Bell & Associates Construction, LLC		\$664.2400	\$2,656.96
Superior Construction Company Southeast, LLC		\$765.0000	\$3,060.00
Dement Construction Company, LLC		\$550.0000	\$2,200.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	14.000 EACH		
Bell & Associates Construction, LLC		\$785.0100	\$10,990.14
Superior Construction Company Southeast, LLC		\$900.0000	\$12,600.00
Dement Construction Company, LLC		\$650.0000	\$9,100.00
730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)			
	4.000 EACH		
Bell & Associates Construction, LLC		\$1,992.7100	\$7,970.84
Superior Construction Company Southeast, LLC		\$2,300.0000	\$9,200.00
Dement Construction Company, LLC		\$1,650.0000	\$6,600.00
730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)			
	1.000 EACH		
Bell & Associates Construction, LLC		\$2,656.9400	\$2,656.94
Superior Construction Company Southeast, LLC		\$3,050.0000	\$3,050.00
Dement Construction Company, LLC		\$2,200.0000	\$2,200.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Bell & Associates Construction, LLC		\$3,019.2400	\$3,019.24
Superior Construction Company Southeast, LLC		\$3,475.0000	\$3,475.00
Dement Construction Company, LLC		\$2,500.0000	\$2,500.00
730-05.02 SERVICE CABLE (2 CONDUCTOR, # 8 AWG)			
	500.000 L.F.		
Bell & Associates Construction, LLC		\$3.6200	\$1,810.00
Superior Construction Company Southeast, LLC		\$4.2000	\$2,100.00
Dement Construction Company, LLC		\$3.0000	\$1,500.00

		UNIT PRICE	EXTENSION
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	1,110.000 L.F.		
Bell & Associates Construction, LLC		\$2.1200	\$2,353.20
Superior Construction Company Southeast, LLC		\$2.4500	\$2,719.50
Dement Construction Company, LLC		\$1.7500	\$1,942.50
730-08.05 SIGNAL CABLE - 12 CONDUCTOR			
	500.000 L.F.		
Bell & Associates Construction, LLC		\$4.8300	\$2,415.00
Superior Construction Company Southeast, LLC		\$5.5500	\$2,775.00
Dement Construction Company, LLC		\$4.0000	\$2,000.00
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	420.000 L.F.		
Bell & Associates Construction, LLC		\$21.7400	\$9,130.80
Superior Construction Company Southeast, LLC		\$25.0000	\$10,500.00
Dement Construction Company, LLC		\$18.0000	\$7,560.00
730-12.03 CONDUIT 3" DIAMETER (PVC)			
	2,220.000 L.F.		
Bell & Associates Construction, LLC		\$30.1900	\$67,021.80
Superior Construction Company Southeast, LLC		\$34.7500	\$77,145.00
Dement Construction Company, LLC		\$25.0000	\$55,500.00
730-12.04 CONDUIT 4" DIAMETER (PVC)			
	760.000 L.F.		
Bell & Associates Construction, LLC		\$48.3100	\$36,715.60
Superior Construction Company Southeast, LLC		\$55.5000	\$42,180.00
Dement Construction Company, LLC		\$40.0000	\$30,400.00
730-12.17 CONDUIT (3" DIAM. DBL.-WALL JACK AND BORE UNDER RAILROAD)			
	200.000 L.F.		
Bell & Associates Construction, LLC		\$43.4800	\$8,696.00
Superior Construction Company Southeast, LLC		\$50.0000	\$10,000.00
Dement Construction Company, LLC		\$36.0000	\$7,200.00
730-12.42 CURB MARKER (NOM. 4-IN. PLASTIC DISK)			
	120.000 EACH		
Bell & Associates Construction, LLC		\$19.3200	\$2,318.40
Superior Construction Company Southeast, LLC		\$20.8000	\$2,496.00
Dement Construction Company, LLC		\$16.0000	\$1,920.00
730-13.03 VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT)			
	1.000 EACH		
Bell & Associates Construction, LLC		\$483.0800	\$483.08
Superior Construction Company Southeast, LLC		\$520.0000	\$520.00
Dement Construction Company, LLC		\$400.0000	\$400.00

		UNIT PRICE	EXTENSION
730-13.08 VEHICLE DETECTOR (VIDEO DETECTION SYSTEM)			
	1.000 EACH		
Bell & Associates Construction, LLC		\$21,557.4300	\$21,557.43
Superior Construction Company Southeast, LLC		\$23,205.0000	\$23,205.00
Dement Construction Company, LLC		\$17,850.0000	\$17,850.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	1.000 EACH		
Bell & Associates Construction, LLC		\$38,042.5400	\$38,042.54
Superior Construction Company Southeast, LLC		\$40,950.0000	\$40,950.00
Dement Construction Company, LLC		\$31,500.0000	\$31,500.00
730-16.02 EIGHT PHASE ACTUATED CONTROLLER			
	1.000 EACH		
Bell & Associates Construction, LLC		\$4,830.8000	\$4,830.80
Superior Construction Company Southeast, LLC		\$5,200.0000	\$5,200.00
Dement Construction Company, LLC		\$4,000.0000	\$4,000.00
730-23.30 PEDESTAL POLE (ALUMINUM, 20' LENGTH)			
	2.000 EACH		
Bell & Associates Construction, LLC		\$3,019.2500	\$6,038.50
Superior Construction Company Southeast, LLC		\$3,250.0000	\$6,500.00
Dement Construction Company, LLC		\$2,500.0000	\$5,000.00
730-23.40 CANTILEVER SIGNAL SUPPORT (1 ARM @ 15')			
	1.000 EACH		
Bell & Associates Construction, LLC		\$38,646.3900	\$38,646.39
Superior Construction Company Southeast, LLC		\$41,600.0000	\$41,600.00
Dement Construction Company, LLC		\$32,000.0000	\$32,000.00
730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')			
	1.000 EACH		
Bell & Associates Construction, LLC		\$45,892.5800	\$45,892.58
Superior Construction Company Southeast, LLC		\$49,400.0000	\$49,400.00
Dement Construction Company, LLC		\$38,000.0000	\$38,000.00
730-35.01 RF DATA SYSTEM (RADIO WITH ANTENNA)			
	1.000 EACH		
Bell & Associates Construction, LLC		\$6,038.5000	\$6,038.50
Superior Construction Company Southeast, LLC		\$6,500.0000	\$6,500.00
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
730-35.06 BATTERY BACK-UP AND POWER CONDITIONER			
	1.000 EACH		
Bell & Associates Construction, LLC		\$17,511.6500	\$17,511.65
Superior Construction Company Southeast, LLC		\$18,850.0000	\$18,850.00
Dement Construction Company, LLC		\$14,500.0000	\$14,500.00

		UNIT PRICE	EXTENSION
730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 LS		
Bell & Associates Construction, LLC		\$43,477.1900	\$43,477.19
Superior Construction Company Southeast, LLC		\$46,800.0000	\$46,800.00
Dement Construction Company, LLC		\$36,000.0000	\$36,000.00
730-50.20 RECTANGULAR RAPID FLASHING BEACON ASSEMBLY (SOLAR POWERED)			
	6.000 EACH		
Bell & Associates Construction, LLC		\$12,378.9200	\$74,273.52
Superior Construction Company Southeast, LLC		\$13,325.0000	\$79,950.00
Dement Construction Company, LLC		\$10,250.0000	\$61,500.00
730-99.01 TRAINING			
	1.000 LS		
Bell & Associates Construction, LLC		\$54,895.4400	\$54,895.44
Superior Construction Company Southeast, LLC		\$5,000.0000	\$5,000.00
Dement Construction Company, LLC		\$50,000.0000	\$50,000.00
740-07.04 GEOGRID REINFORCEMENT TYPE 2			
	6,510.000 S.Y.		
Bell & Associates Construction, LLC		\$5.1000	\$33,201.00
Superior Construction Company Southeast, LLC		\$4.5500	\$29,620.50
Dement Construction Company, LLC		\$6.5000	\$42,315.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	3,566.051 S.Y.		
Bell & Associates Construction, LLC		\$4.0300	\$14,371.19
Superior Construction Company Southeast, LLC		\$4.0000	\$14,264.20
Dement Construction Company, LLC		\$3.1500	\$11,233.06
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	4,051.000 S.Y.		
Bell & Associates Construction, LLC		\$3.5100	\$14,219.01
Superior Construction Company Southeast, LLC		\$3.2500	\$13,165.75
Dement Construction Company, LLC		\$2.3500	\$9,519.85
740-11.01 TEMPORARY SEDIMENT TUBE 8IN			
	5,134.000 L.F.		
Bell & Associates Construction, LLC		\$4.3900	\$22,538.26
Superior Construction Company Southeast, LLC		\$4.0000	\$20,536.00
Dement Construction Company, LLC		\$4.6000	\$23,616.40
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	9,514.000 L.F.		
Bell & Associates Construction, LLC		\$4.9400	\$46,999.16
Superior Construction Company Southeast, LLC		\$4.5500	\$43,288.70
Dement Construction Company, LLC		\$5.2000	\$49,472.80

		UNIT PRICE	EXTENSION
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	560.000 L.F.		
Bell & Associates Construction, LLC		\$5.4900	\$3,074.40
Superior Construction Company Southeast, LLC		\$5.0000	\$2,800.00
Dement Construction Company, LLC		\$5.7500	\$3,220.00
801-01 SEEDING (WITH MULCH)			
	200.000 UNIT		
Bell & Associates Construction, LLC		\$44.8000	\$8,960.00
Superior Construction Company Southeast, LLC		\$40.5000	\$8,100.00
Dement Construction Company, LLC		\$46.0000	\$9,200.00
801-03 WATER (SEEDING & SODDING)			
	1,231.000 M.G.		
Bell & Associates Construction, LLC		\$1.1200	\$1,378.72
Superior Construction Company Southeast, LLC		\$181.4100	\$223,315.71
Dement Construction Company, LLC		\$5.0000	\$6,155.00
803-01 SODDING (NEW SOD)			
	123,157.500 S.Y.		
Bell & Associates Construction, LLC		\$3.3600	\$413,809.20
Superior Construction Company Southeast, LLC		\$2.9900	\$368,240.93
Dement Construction Company, LLC		\$3.4000	\$418,735.50
806-02.12 MOWING, WEEDING & LITTER PICKUP (URBAN AREA)			
	12.000 CYCL		
Bell & Associates Construction, LLC		\$11,199.2400	\$134,390.88
Superior Construction Company Southeast, LLC		\$10,100.0000	\$121,200.00
Dement Construction Company, LLC		\$12,500.0000	\$150,000.00

ROADWAY ALTERNATE AA1 CATEGORY

UNIT PRICE EXTENSION

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

14,523.000 TON

Bell & Associates Construction, LLC
 Superior Construction Company Southeast, LLC
 Dement Construction Company, LLC

\$31.8200 \$462,121.86

313-03 TREATED PERMEABLE BASE

27,403.000 S.Y.

Bell & Associates Construction, LLC
 Superior Construction Company Southeast, LLC
 Dement Construction Company, LLC

\$35.7500 \$979,657.25

501-01.04 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 11"

27,403.000 S.Y.

Bell & Associates Construction, LLC
 Superior Construction Company Southeast, LLC
 Dement Construction Company, LLC

\$161.3900 \$4,422,570.17

ROADWAY ALTERNATE AA2 CATEGORY

UNIT PRICE EXTENSION

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

2,161.000 TON

Superior Construction Company Southeast, LLC	\$33.0000	\$71,313.00
Dement Construction Company, LLC	\$38.0000	\$82,118.00
Bell & Associates Construction, LLC		

309-01.01 MINERAL AGGREGATE (A-CBC)

8,287.000 TON

Superior Construction Company Southeast, LLC	\$28.0000	\$232,036.00
Dement Construction Company, LLC	\$38.0000	\$314,906.00
Bell & Associates Construction, LLC		

309-01.02 PORTLAND CEMENT (A-CBC)

404.000 TON

Superior Construction Company Southeast, LLC	\$17.0000	\$6,868.00
Dement Construction Company, LLC	\$425.0000	\$171,700.00
Bell & Associates Construction, LLC		

309-02 BITUMINOUS MATERIAL (A-CBC)

24.000 TON

Superior Construction Company Southeast, LLC	\$1,448.0000	\$34,752.00
Dement Construction Company, LLC	\$1,085.0000	\$26,040.00
Bell & Associates Construction, LLC		

313-03 TREATED PERMEABLE BASE

27,403.000 S.Y.

Superior Construction Company Southeast, LLC	\$33.0000	\$904,299.00
Dement Construction Company, LLC	\$33.0400	\$905,395.12
Bell & Associates Construction, LLC		

501-01.04 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 11"

27,403.000 S.Y.

Superior Construction Company Southeast, LLC	\$105.0000	\$2,877,315.00
Dement Construction Company, LLC	\$148.9500	\$4,081,676.85
Bell & Associates Construction, LLC		

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-01.02 REMOVAL OF ASBESTOS			
	1.000 LS		
Bell & Associates Construction, LLC		\$247,029.4700	\$247,029.47
Superior Construction Company Southeast, LLC		\$225,000.0000	\$225,000.00
Dement Construction Company, LLC		\$1,000,000.0000	\$1,000,000.00
202-01.05 REMOVAL OF ASBESTOS (BRIDGE NO. 1)			
	1.000 LS		
Bell & Associates Construction, LLC		\$126,259.5100	\$126,259.51
Superior Construction Company Southeast, LLC		\$125,000.0000	\$125,000.00
Dement Construction Company, LLC		\$135,000.0000	\$135,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	7,564.000 C.Y.		
Bell & Associates Construction, LLC		\$24.3500	\$184,183.40
Superior Construction Company Southeast, LLC		\$38.0000	\$287,432.00
Dement Construction Company, LLC		\$15.0000	\$113,460.00
204-02.10 DRILLED CAISSON - EARTH (30" DIA)			
	2,300.000 L.F.		
Bell & Associates Construction, LLC		\$50.4100	\$115,943.00
Superior Construction Company Southeast, LLC		\$38.0000	\$87,400.00
Dement Construction Company, LLC		\$20.0000	\$46,000.00
204-02.11 DRILLED CAISSON - EARTH (36" DIA)			
	241.000 L.F.		
Bell & Associates Construction, LLC		\$53.4600	\$12,883.86
Superior Construction Company Southeast, LLC		\$48.0000	\$11,568.00
Dement Construction Company, LLC		\$30.0000	\$7,230.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	32.000 TON		
Bell & Associates Construction, LLC		\$49.3600	\$1,579.52
Superior Construction Company Southeast, LLC		\$58.0000	\$1,856.00
Dement Construction Company, LLC		\$150.0000	\$4,800.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	1.000 TON		
Bell & Associates Construction, LLC		\$1,120.1600	\$1,120.16
Superior Construction Company Southeast, LLC		\$1,020.0000	\$1,020.00
Dement Construction Company, LLC		\$1,020.2700	\$1,020.27
411-01.10 ACS MIX(PG64-22) GRADING D			
	80.000 TON		
Bell & Associates Construction, LLC		\$562.9300	\$45,034.40
Superior Construction Company Southeast, LLC		\$250.0000	\$20,000.00
Dement Construction Company, LLC		\$512.7300	\$41,018.40

		UNIT PRICE	EXTENSION
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	1,190.000 S.Y.		
Bell & Associates Construction, LLC		\$1.9400	\$2,308.60
Superior Construction Company Southeast, LLC		\$14.5000	\$17,255.00
Dement Construction Company, LLC		\$10.0000	\$11,900.00
602-02.01 STRUCTURAL STEEL (BOTTOM CHORD REPAIR)			
	980.000 LB.		
Bell & Associates Construction, LLC		\$76.7200	\$75,185.60
Superior Construction Company Southeast, LLC		\$18.0000	\$17,640.00
Dement Construction Company, LLC		\$250.0000	\$245,000.00
602-02.02 STRUCTURAL STEEL (STRINGER REPAIR AT EXP JT.)			
	12,220.000 LB.		
Bell & Associates Construction, LLC		\$42.8000	\$523,016.00
Superior Construction Company Southeast, LLC		\$25.0000	\$305,500.00
Dement Construction Company, LLC		\$100.0000	\$1,222,000.00
602-02.03 STRUCTURAL STEEL (STRINGER REPAIR AT SPLICE)			
	198.000 LB.		
Bell & Associates Construction, LLC		\$896.6200	\$177,530.76
Superior Construction Company Southeast, LLC		\$635.0000	\$125,730.00
Dement Construction Company, LLC		\$300.0000	\$59,400.00
602-02.04 STRUCTURAL STEEL (DECK HOLD DOWN REPAIR)			
	32,240.000 LB.		
Bell & Associates Construction, LLC		\$32.2000	\$1,038,128.00
Superior Construction Company Southeast, LLC		\$20.0000	\$644,800.00
Dement Construction Company, LLC		\$30.0000	\$967,200.00
602-02.05 STRUCTURAL STEEL (STRINGER REPAIR)			
	310.000 LB.		
Bell & Associates Construction, LLC		\$57.3800	\$17,787.80
Superior Construction Company Southeast, LLC		\$72.0000	\$22,320.00
Dement Construction Company, LLC		\$100.0000	\$31,000.00
602-04.01 STEEL STRUCTURES (BRIDGE NO. 1)			
	1.000 LS		
Bell & Associates Construction, LLC		\$1,405,197.6300	\$1,405,197.63
Superior Construction Company Southeast, LLC		\$4,000,000.0000	\$4,000,000.00
Dement Construction Company, LLC		\$4,000,000.0000	\$4,000,000.00
602-04.02 STEEL STRUCTURES (BRIDGE NO. 2)			
	1.000 LS		
Bell & Associates Construction, LLC		\$12,107,000.0000	\$12,107,000.00
Superior Construction Company Southeast, LLC		\$8,846,372.2200	\$8,846,372.22
Dement Construction Company, LLC		\$12,000,000.0000	\$12,000,000.00

		UNIT PRICE	EXTENSION
602-04.03 STEEL STRUCTURES (BRIDGE NO. 3)			
	1.000 LS		
Bell & Associates Construction, LLC		\$10,500,000.0000	\$10,500,000.00
Superior Construction Company Southeast, LLC		\$10,900,000.0000	\$10,900,000.00
Dement Construction Company, LLC		\$15,000,000.0000	\$15,000,000.00
602-10.14 NAVIGATION LIGHTS			
	1.000 LS		
Bell & Associates Construction, LLC		\$164,686.3200	\$164,686.32
Superior Construction Company Southeast, LLC		\$50,000.0000	\$50,000.00
Dement Construction Company, LLC		\$150,000.0000	\$150,000.00
602-10.32 STRUCTURAL STEEL (REPAIRS)			
	685.000 LB.		
Bell & Associates Construction, LLC		\$242.0900	\$165,831.65
Superior Construction Company Southeast, LLC		\$245.0000	\$167,825.00
Dement Construction Company, LLC		\$60.0000	\$41,100.00
602-10.51 STRUCTURAL STEEL REPAIR(DESCRIPTION)			
	2.000 EACH		
Bell & Associates Construction, LLC		\$28,769.0000	\$57,538.00
Superior Construction Company Southeast, LLC		\$16,500.0000	\$33,000.00
Dement Construction Company, LLC		\$10,000.0000	\$20,000.00
602-10.60 BEARING DEVICE (BRIDGE NO. 2, BENTS 2-5)			
	24.000 EACH		
Bell & Associates Construction, LLC		\$4,500.0400	\$108,000.96
Superior Construction Company Southeast, LLC		\$4,650.0000	\$111,600.00
Dement Construction Company, LLC		\$10,000.0000	\$240,000.00
602-10.61 BEARING DEVICE (BRIDGE NO. 3, BENTS 2, 5, 6, 7 & 8)			
	30.000 EACH		
Bell & Associates Construction, LLC		\$5,182.4600	\$155,473.80
Superior Construction Company Southeast, LLC		\$5,100.0000	\$153,000.00
Dement Construction Company, LLC		\$10,000.0000	\$300,000.00
602-10.62 BEARING DEVICE (BRIDGE NO. 3, BENTS 3 & 4)			
	12.000 EACH		
Bell & Associates Construction, LLC		\$4,874.3300	\$58,491.96
Superior Construction Company Southeast, LLC		\$5,000.0000	\$60,000.00
Dement Construction Company, LLC		\$10,000.0000	\$120,000.00
603-01 PAINT STEEL STRUCTURE			
	1.000 LS		
Bell & Associates Construction, LLC		\$144,771.6500	\$144,771.65
Superior Construction Company Southeast, LLC		\$200,000.0000	\$200,000.00
Dement Construction Company, LLC		\$25,000.0000	\$25,000.00

		UNIT PRICE	EXTENSION
603-02.20 SPOT PAINTING EXISTING STEEL STRUCTURES	28,320.000 S.F.		
Bell & Associates Construction, LLC		\$99.3800	\$2,814,441.60
Superior Construction Company Southeast, LLC		\$25.0000	\$708,000.00
Dement Construction Company, LLC		\$100.0000	\$2,832,000.00
604-02.03 EPOXY COATED REINFORCING STEEL	1,275,006. LB. 000		
Bell & Associates Construction, LLC		\$1.6000	\$2,040,009.60
Superior Construction Company Southeast, LLC		\$1.2000	\$1,530,007.20
Dement Construction Company, LLC		\$1.7500	\$2,231,260.50
604-03.01 CLASS A CONCRETE (BRIDGES)	2,708.000 C.Y.		
Bell & Associates Construction, LLC		\$541.8200	\$1,467,248.56
Superior Construction Company Southeast, LLC		\$1,600.0000	\$4,332,800.00
Dement Construction Company, LLC		\$750.0000	\$2,031,000.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)	711,881.000 LB.		
Bell & Associates Construction, LLC		\$1.3500	\$961,039.35
Superior Construction Company Southeast, LLC		\$1.1700	\$832,900.77
Dement Construction Company, LLC		\$1.5000	\$1,067,821.50
604-03.04 PAVEMENT @ BRIDGE ENDS	813.000 S.Y.		
Bell & Associates Construction, LLC		\$357.5000	\$290,647.50
Superior Construction Company Southeast, LLC		\$425.0000	\$345,525.00
Dement Construction Company, LLC		\$400.0000	\$325,200.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)	303.000 C.Y.		
Bell & Associates Construction, LLC		\$1,851.6300	\$561,043.89
Superior Construction Company Southeast, LLC		\$2,530.0000	\$766,590.00
Dement Construction Company, LLC		\$1,250.0000	\$378,750.00
604-03.32 CLASS DS CONCRETE	3,486.000 C.Y.		
Bell & Associates Construction, LLC		\$737.7400	\$2,571,761.64
Superior Construction Company Southeast, LLC		\$1,716.0000	\$5,981,976.00
Dement Construction Company, LLC		\$1,500.0000	\$5,229,000.00
604-03.74 CLASS X CONCRETE	1,653.000 C.Y.		
Bell & Associates Construction, LLC		\$634.3800	\$1,048,630.14
Superior Construction Company Southeast, LLC		\$1,600.0000	\$2,644,800.00
Dement Construction Company, LLC		\$1,500.0000	\$2,479,500.00

		UNIT PRICE	EXTENSION
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	7,967.000 S.Y.		
Bell & Associates Construction, LLC		\$9.3300	\$74,332.11
Superior Construction Company Southeast, LLC		\$9.0000	\$71,703.00
Dement Construction Company, LLC		\$8.5000	\$67,719.50
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	13,140.000 S.Y.		
Bell & Associates Construction, LLC		\$10.9200	\$143,488.80
Superior Construction Company Southeast, LLC		\$10.5000	\$137,970.00
Dement Construction Company, LLC		\$9.9500	\$130,743.00
604-04.41 THREE STAR STATE EMBLEM			
	24.000 EACH		
Bell & Associates Construction, LLC		\$4,657.1000	\$111,770.40
Superior Construction Company Southeast, LLC		\$1,300.0000	\$31,200.00
Dement Construction Company, LLC		\$1,000.0000	\$24,000.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	33,836.000 S.Y.		
Bell & Associates Construction, LLC		\$2.9600	\$100,154.56
Superior Construction Company Southeast, LLC		\$5.0000	\$169,180.00
Dement Construction Company, LLC		\$3.9800	\$134,667.28
604-10.05 CONCRETE			
	200.000 S.F.		
Bell & Associates Construction, LLC		\$203.8500	\$40,770.00
Superior Construction Company Southeast, LLC		\$900.0000	\$180,000.00
Dement Construction Company, LLC		\$300.0000	\$60,000.00
604-10.20 HYDRODEMOLITION			
	20,000.000 S.Y.		
Bell & Associates Construction, LLC		\$85.5100	\$1,710,200.00
Superior Construction Company Southeast, LLC		\$125.0000	\$2,500,000.00
Dement Construction Company, LLC		\$34.4500	\$689,000.00
604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)			
	120.000 S.Y.		
Bell & Associates Construction, LLC		\$726.4900	\$87,178.80
Superior Construction Company Southeast, LLC		\$1,250.0000	\$150,000.00
Dement Construction Company, LLC		\$450.0000	\$54,000.00
604-10.42 CONCRETE REPAIRS			
	10.000 C.F.		
Bell & Associates Construction, LLC		\$1,286.0400	\$12,860.40
Superior Construction Company Southeast, LLC		\$1,700.0000	\$17,000.00
Dement Construction Company, LLC		\$450.0000	\$4,500.00

		UNIT PRICE	EXTENSION
604-10.44 EXPANSION JOINT REPAIRS			
	2,695.000 L.F.		
Bell & Associates Construction, LLC		\$53.8900	\$145,233.55
Superior Construction Company Southeast, LLC		\$160.0000	\$431,200.00
Dement Construction Company, LLC		\$185.0000	\$498,575.00
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	400.000 S.Y.		
Bell & Associates Construction, LLC		\$224.7300	\$89,892.00
Superior Construction Company Southeast, LLC		\$650.0000	\$260,000.00
Dement Construction Company, LLC		\$400.0000	\$160,000.00
604-10.54 CONCRETE REPAIRS			
	200.000 S.F.		
Bell & Associates Construction, LLC		\$191.0000	\$38,200.00
Superior Construction Company Southeast, LLC		\$900.0000	\$180,000.00
Dement Construction Company, LLC		\$300.0000	\$60,000.00
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	200.000 L.F.		
Bell & Associates Construction, LLC		\$238.8500	\$47,770.00
Superior Construction Company Southeast, LLC		\$156.0000	\$31,200.00
Dement Construction Company, LLC		\$100.0000	\$20,000.00
604-10.67 CONCRETE REPAIRS (SAW CUTTING @ PMC EDGE)			
	19,775.000 L.F.		
Bell & Associates Construction, LLC		\$1.3700	\$27,091.75
Superior Construction Company Southeast, LLC		\$5.0000	\$98,875.00
Dement Construction Company, LLC		\$3.0000	\$59,325.00
604-10.70 EXPANSION JOINT REPAIRS			
	51.000 L.F.		
Bell & Associates Construction, LLC		\$12,023.1900	\$613,182.69
Superior Construction Company Southeast, LLC		\$3,250.0000	\$165,750.00
Dement Construction Company, LLC		\$5,000.0000	\$255,000.00
604-10.90 MISCELLANEOUS BRIDGE ITEMS			
	1.000 LS		
Bell & Associates Construction, LLC		\$13,918.6900	\$13,918.69
Superior Construction Company Southeast, LLC		\$32,600.0000	\$32,600.00
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
604-11.01 EXPANSION DEVICE (BRIDGE NO. 2, ABUTMENT NO. 1)			
	61.000 L.F.		
Bell & Associates Construction, LLC		\$3,486.2700	\$212,662.47
Superior Construction Company Southeast, LLC		\$4,242.0000	\$258,762.00
Dement Construction Company, LLC		\$4,500.0000	\$274,500.00

		UNIT PRICE	EXTENSION
604-11.02 EXPANSION DEVICE (BRIDGE NO. 2, ABUTMENT NO. 2)			
	61.000 L.F.		
Bell & Associates Construction, LLC		\$3,486.2700	\$212,662.47
Superior Construction Company Southeast, LLC		\$4,286.0000	\$261,446.00
Dement Construction Company, LLC		\$4,500.0000	\$274,500.00
604-11.03 EXPANSION DEVICE (BRIDGE NO. 3, ABUTMENT NO. 1)			
	54.000 L.F.		
Bell & Associates Construction, LLC		\$5,149.0700	\$278,049.78
Superior Construction Company Southeast, LLC		\$4,600.0000	\$248,400.00
Dement Construction Company, LLC		\$4,500.0000	\$243,000.00
604-11.04 EXPANSION DEVICE (BRIDGE NO. 3, ABUTMENT NO. 2)			
	54.000 L.F.		
Bell & Associates Construction, LLC		\$6,178.8900	\$333,660.06
Superior Construction Company Southeast, LLC		\$4,650.0000	\$251,100.00
Dement Construction Company, LLC		\$6,000.0000	\$324,000.00
606-09.01 TEST PILES (PRECAST CONCRETE, SIZE 1)			
	995.000 L.F.		
Bell & Associates Construction, LLC		\$86.6700	\$86,236.65
Superior Construction Company Southeast, LLC		\$460.0000	\$457,700.00
Dement Construction Company, LLC		\$125.0000	\$124,375.00
606-09.02 LOADING TEST (PRECAST CONCRETE, SIZE 1)			
	3.000 EACH		
Bell & Associates Construction, LLC		\$14,968.9000	\$44,906.70
Superior Construction Company Southeast, LLC		\$57,300.0000	\$171,900.00
Dement Construction Company, LLC		\$5,000.0000	\$15,000.00
606-09.03 PRECAST CONCRETE PILES (SIZE 1)			
	33,950.000 L.F.		
Bell & Associates Construction, LLC		\$85.5400	\$2,904,083.00
Superior Construction Company Southeast, LLC		\$125.0000	\$4,243,750.00
Dement Construction Company, LLC		\$60.0000	\$2,037,000.00
606-12.01 PILE ANCHORAGE SYSTEM (SEISMIC)			
	893.000 EACH		
Bell & Associates Construction, LLC		\$173.4600	\$154,899.78
Superior Construction Company Southeast, LLC		\$500.0000	\$446,500.00
Dement Construction Company, LLC		\$300.0000	\$267,900.00
611-04.40 ADJUSTMENT OF EXISTING BRIDGE DRAIN			
	16.000 EACH		
Bell & Associates Construction, LLC		\$9,900.1000	\$158,401.60
Superior Construction Company Southeast, LLC		\$6,650.0000	\$106,400.00
Dement Construction Company, LLC		\$6,000.0000	\$96,000.00

		UNIT PRICE	EXTENSION
617-02 BRIDGE DECK CRACK SEALING			
	19,775.000 L.F.		
Bell & Associates Construction, LLC		\$3.2000	\$63,280.00
Superior Construction Company Southeast, LLC		\$5.0000	\$98,875.00
Dement Construction Company, LLC		\$2.0000	\$39,550.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
	9,000.000 S.Y.		
Bell & Associates Construction, LLC		\$47.8000	\$430,200.00
Superior Construction Company Southeast, LLC		\$62.0000	\$558,000.00
Dement Construction Company, LLC		\$42.3000	\$380,700.00
617-05 SEALANT (HMWM)			
	215.000 GAL.		
Bell & Associates Construction, LLC		\$213.2500	\$45,848.75
Superior Construction Company Southeast, LLC		\$150.0000	\$32,250.00
Dement Construction Company, LLC		\$221.5700	\$47,637.55
619-01 BRIDGE DECK OVERLAY (PMC)			
	20,000.000 S.Y.		
Bell & Associates Construction, LLC		\$106.9300	\$2,138,600.00
Superior Construction Company Southeast, LLC		\$125.0000	\$2,500,000.00
Dement Construction Company, LLC		\$100.0000	\$2,000,000.00
620-05 CONCRETE PARAPET WITH STRUCTURAL TUBING			
	473.000 L.F.		
Bell & Associates Construction, LLC		\$294.7800	\$139,430.94
Superior Construction Company Southeast, LLC		\$260.0000	\$122,980.00
Dement Construction Company, LLC		\$325.0000	\$153,725.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	4,810.000 L.F.		
Bell & Associates Construction, LLC		\$84.2100	\$405,050.10
Superior Construction Company Southeast, LLC		\$83.0000	\$399,230.00
Dement Construction Company, LLC		\$150.0000	\$721,500.00
707-01.50 CHAIN-LINK FENCE (7 FOOT)			
	165.000 L.F.		
Bell & Associates Construction, LLC		\$82.3400	\$13,586.10
Superior Construction Company Southeast, LLC		\$31.5000	\$5,197.50
Dement Construction Company, LLC		\$18.5000	\$3,052.50
707-01.52 GATE - CHAIN-LINK FENCE (7 FOOT - DOUBLE SWING GATE)			
	2.000 EACH		
Bell & Associates Construction, LLC		\$3,842.6800	\$7,685.36
Superior Construction Company Southeast, LLC		\$1,525.0000	\$3,050.00
Dement Construction Company, LLC		\$3,500.0000	\$7,000.00

		UNIT PRICE	EXTENSION
707-03.12 THREE STRAND BARBED WIRE FENCE			
	165.000 L.F.		
Bell & Associates Construction, LLC		\$32.9400	\$5,435.10
Superior Construction Company Southeast, LLC		\$15.5000	\$2,557.50
Dement Construction Company, LLC		\$30.0000	\$4,950.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	450.000 L.F.		
Bell & Associates Construction, LLC		\$3.8400	\$1,728.00
Superior Construction Company Southeast, LLC		\$2.0000	\$900.00
Dement Construction Company, LLC		\$5.0000	\$2,250.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	136.000 L.F.		
Bell & Associates Construction, LLC		\$41.5300	\$5,648.08
Superior Construction Company Southeast, LLC		\$51.1100	\$6,950.96
Dement Construction Company, LLC		\$100.0000	\$13,600.00
710-09.02 6" PIPE UNDERDRAIN			
	30.000 L.F.		
Bell & Associates Construction, LLC		\$11.8400	\$355.20
Superior Construction Company Southeast, LLC		\$12.8000	\$384.00
Dement Construction Company, LLC		\$50.0000	\$1,500.00
714-01.01 STRUCTURAL LIGHTING (BRIDGE NO. 2)			
	1.000 LS		
Bell & Associates Construction, LLC		\$54,895.4400	\$54,895.44
Superior Construction Company Southeast, LLC		\$75,000.0000	\$75,000.00
Dement Construction Company, LLC		\$50,000.0000	\$50,000.00
714-01.02 STRUCTURAL LIGHTING (BRIDGE NO. 3)			
	1.000 LS		
Bell & Associates Construction, LLC		\$54,895.4400	\$54,895.44
Superior Construction Company Southeast, LLC		\$125,000.0000	\$125,000.00
Dement Construction Company, LLC		\$50,000.0000	\$50,000.00
714-16.05 TEMPORARY NAVIGATIONAL LIGHTING			
	1.000 LS		
Bell & Associates Construction, LLC		\$109,790.8800	\$109,790.88
Superior Construction Company Southeast, LLC		\$6,500.0000	\$6,500.00
Dement Construction Company, LLC		\$100,000.0000	\$100,000.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	141.000 EACH		
Bell & Associates Construction, LLC		\$52.7000	\$7,430.70
Superior Construction Company Southeast, LLC		\$50.4000	\$7,106.40
Dement Construction Company, LLC		\$48.0000	\$6,768.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	4.500 L.M.		
Bell & Associates Construction, LLC		\$10,100.7600	\$45,453.42
Superior Construction Company Southeast, LLC		\$9,660.0000	\$43,470.00
Dement Construction Company, LLC		\$9,200.0000	\$41,400.00
718-01.01 NOISE BARRIER (NOISE WALL NO. 1)			
	16,293.000 S.F.		
Bell & Associates Construction, LLC		\$63.2300	\$1,030,206.39
Superior Construction Company Southeast, LLC		\$98.8900	\$1,611,214.77
Dement Construction Company, LLC		\$60.0000	\$977,580.00
718-01.02 NOISE BARRIER (NOISE WALL NO. 2)			
	35,659.000 S.F.		
Bell & Associates Construction, LLC		\$61.8500	\$2,205,509.15
Superior Construction Company Southeast, LLC		\$101.6900	\$3,626,163.71
Dement Construction Company, LLC		\$60.0000	\$2,139,540.00
908-21.01 BEARINGS (BRIDGE NO. 2, ABUTMENT NO. 1)			
	6.000 EACH		
Bell & Associates Construction, LLC		\$16,147.5800	\$96,885.48
Superior Construction Company Southeast, LLC		\$20,050.0000	\$120,300.00
Dement Construction Company, LLC		\$10,000.0000	\$60,000.00
908-21.02 BEARINGS (BRIDGE NO. 2, ABUTMENT NO. 2)			
	6.000 EACH		
Bell & Associates Construction, LLC		\$16,147.5800	\$96,885.48
Superior Construction Company Southeast, LLC		\$20,050.0000	\$120,300.00
Dement Construction Company, LLC		\$10,000.0000	\$60,000.00
908-21.03 BEARINGS (BRIDGE NO. 3, ABUTMENT NO. 1)			
	6.000 EACH		
Bell & Associates Construction, LLC		\$16,147.5800	\$96,885.48
Superior Construction Company Southeast, LLC		\$20,050.0000	\$120,300.00
Dement Construction Company, LLC		\$10,000.0000	\$60,000.00
908-21.04 BEARINGS (BRIDGE NO. 3, ABUTMENT NO. 2)			
	6.000 EACH		
Bell & Associates Construction, LLC		\$16,147.5800	\$96,885.48
Superior Construction Company Southeast, LLC		\$20,050.0000	\$120,300.00
Dement Construction Company, LLC		\$10,000.0000	\$60,000.00

RETAINING WALL ALTERNATE AB1 CATEGORY

303-01.03 GRANULAR BACKFILL (RETAINING WALLS)

329.000 TON

Bell & Associates Construction, LLC
 Superior Construction Company Southeast, LLC
 Dement Construction Company, LLC

604-03.07 CLASS A CONCRETE (RETAINING WALLS)

340.000 C.Y.

Bell & Associates Construction, LLC
 Superior Construction Company Southeast, LLC
 Dement Construction Company, LLC

604-07.28 RETAINING WALL EXCAVATION

1,947.000 C.Y.

Bell & Associates Construction, LLC
 Superior Construction Company Southeast, LLC
 Dement Construction Company, LLC

606-09.01 TEST PILES (PRECAST CONCRETE, SIZE 1)

300.000 L.F.

Bell & Associates Construction, LLC
 Superior Construction Company Southeast, LLC
 Dement Construction Company, LLC

606-09.02 LOADING TEST (PRECAST CONCRETE, SIZE 1)

1.000 EACH

Bell & Associates Construction, LLC
 Superior Construction Company Southeast, LLC
 Dement Construction Company, LLC

606-09.03 PRECAST CONCRETE PILES (SIZE 1)

3,600.000 L.F.

Bell & Associates Construction, LLC
 Superior Construction Company Southeast, LLC
 Dement Construction Company, LLC

606-12.01 PILE ANCHORAGE SYSTEM (SEISMIC)

96.000 EACH

Bell & Associates Construction, LLC
 Superior Construction Company Southeast, LLC
 Dement Construction Company, LLC

624-03.01 RETAINING WALL REINFORCING STEEL

40,735.000 LB.

Bell & Associates Construction, LLC
 Superior Construction Company Southeast, LLC
 Dement Construction Company, LLC

UNIT PRICE

EXTENSION

703-02 CEMENT CONCRETE DITCH PAVING (REINFORCED)

7.000 C.Y.

Bell & Associates Construction, LLC
Superior Construction Company Southeast, LLC
Dement Construction Company, LLC

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

264.000 L.F.

Bell & Associates Construction, LLC
Superior Construction Company Southeast, LLC
Dement Construction Company, LLC

		UNIT PRICE	EXTENSION
RETAINING WALL ALTERNATE AB2 CATEGORY			
204-15 CORE DRILLING FOR PILES(SOIL)			
	978.000 L.F.		
Bell & Associates Construction, LLC		\$87.8300	\$85,897.74
Superior Construction Company Southeast, LLC		\$76.0000	\$74,328.00
Dement Construction Company, LLC		\$100.0000	\$97,800.00
602-02.01 STRUCTURAL STEEL (SOLDIER PILE R-1A)			
	80,400.400 LB.		
Bell & Associates Construction, LLC		\$1.3200	\$106,128.53
Superior Construction Company Southeast, LLC		\$1.2500	\$100,500.50
Dement Construction Company, LLC		\$1.5000	\$120,600.60
604-07.01 RETAINING WALL (R-1A)			
	2,125.000 S.F.		
Bell & Associates Construction, LLC		\$52.4400	\$111,435.00
Superior Construction Company Southeast, LLC		\$119.0000	\$252,875.00
Dement Construction Company, LLC		\$150.0000	\$318,750.00
604-15.01 PORTLAND CEMENT GROUT			
	72.200 C.Y.		
Bell & Associates Construction, LLC		\$252.5200	\$18,231.94
Superior Construction Company Southeast, LLC		\$242.0000	\$17,472.40
Dement Construction Company, LLC		\$325.0000	\$23,465.00
621-05.01 TEMPORARY SHORING			
	2,125.000 S.F.		
Bell & Associates Construction, LLC		\$13.1700	\$27,986.25
Superior Construction Company Southeast, LLC		\$37.0000	\$78,625.00
Dement Construction Company, LLC		\$30.0000	\$63,750.00
624-03.01 RETAINING WALL REINFORCING STEEL			
	5,763.000 LB.		
Bell & Associates Construction, LLC		\$1.1900	\$6,857.97
Superior Construction Company Southeast, LLC		\$1.1700	\$6,742.71
Dement Construction Company, LLC		\$1.5000	\$8,644.50
625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE			
	317.000 C.Y.		
Bell & Associates Construction, LLC		\$351.3300	\$111,371.61
Superior Construction Company Southeast, LLC		\$290.0000	\$91,930.00
Dement Construction Company, LLC		\$750.0000	\$237,750.00
703-02 CEMENT CONCRETE DITCH PAVING (REINFORCED)			
	7.000 C.Y.		
Bell & Associates Construction, LLC		\$1,273.5700	\$8,914.99
Superior Construction Company Southeast, LLC		\$4,585.0000	\$32,095.00
Dement Construction Company, LLC		\$1,012.0000	\$7,084.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
793-01.01 POLE 30FT CLASS 4 WOOD			
	2.000 EACH		
Bell & Associates Construction, LLC		\$1,646.8600	\$3,293.72
Superior Construction Company Southeast, LLC		\$1,500.0000	\$3,000.00
Dement Construction Company, LLC		\$1,500.0000	\$3,000.00
793-01.41 ANCHOR 1IN			
	2.000 EACH		
Bell & Associates Construction, LLC		\$713.6400	\$1,427.28
Superior Construction Company Southeast, LLC		\$1,200.0000	\$2,400.00
Dement Construction Company, LLC		\$750.0000	\$1,500.00
793-13.07 4IN SCHEDULE 40 PVC			
	722.000 L.F.		
Bell & Associates Construction, LLC		\$16.4700	\$11,891.34
Superior Construction Company Southeast, LLC		\$10.5000	\$7,581.00
Dement Construction Company, LLC		\$20.0000	\$14,440.00
793-13.12 1 DUCT FORMATION @ 36IN DEPTH			
	312.000 L.F.		
Bell & Associates Construction, LLC		\$54.9000	\$17,128.80
Superior Construction Company Southeast, LLC		\$22.5000	\$7,020.00
Dement Construction Company, LLC		\$30.0000	\$9,360.00
793-13.17 2 DUCT FORMATION @ 36IN DEPTH			
	205.000 L.F.		
Bell & Associates Construction, LLC		\$65.8700	\$13,503.35
Superior Construction Company Southeast, LLC		\$55.0000	\$11,275.00
Dement Construction Company, LLC		\$35.0000	\$7,175.00
793-98.04 REMOVE POLES ALL SIZES			
	1.000 EACH		
Bell & Associates Construction, LLC		\$548.9600	\$548.96
Superior Construction Company Southeast, LLC		\$425.0000	\$425.00
Dement Construction Company, LLC		\$400.0000	\$400.00
795-01.03 6IN DIP RESTRAINED JOINT WATER LINE			
	230.000 L.F.		
Bell & Associates Construction, LLC		\$170.1800	\$39,141.40
Superior Construction Company Southeast, LLC		\$156.9400	\$36,096.20
Dement Construction Company, LLC		\$68.7500	\$15,812.50
795-01.04 6IN DIP SLIP JOINT WATER LINE			
	10.000 L.F.		
Bell & Associates Construction, LLC		\$159.2000	\$1,592.00
Superior Construction Company Southeast, LLC		\$146.8200	\$1,468.20
Dement Construction Company, LLC		\$65.0000	\$650.00

		UNIT PRICE	EXTENSION
795-01.09 12IN DIP RESTRAINED JOINT WATER LINE	700.000 L.F.		
Bell & Associates Construction, LLC		\$210.1000	\$147,070.00
Superior Construction Company Southeast, LLC		\$162.0000	\$113,400.00
Dement Construction Company, LLC		\$136.0000	\$95,200.00
795-05.63 BORE/JACK 12IN STEEL CASING PIPE-UNCON.	100.000 L.F.		
Bell & Associates Construction, LLC		\$795.9800	\$79,598.00
Superior Construction Company Southeast, LLC		\$752.0000	\$75,200.00
Dement Construction Company, LLC		\$310.0000	\$31,000.00
795-05.67 BORE/JACK 20IN STEEL CASING PIPE-UNCON.	270.000 L.F.		
Bell & Associates Construction, LLC		\$960.6700	\$259,380.90
Superior Construction Company Southeast, LLC		\$907.0000	\$244,890.00
Dement Construction Company, LLC		\$618.0000	\$166,860.00
795-06.04 CONNECT TO 6IN WATER LINE	1.000 EACH		
Bell & Associates Construction, LLC		\$1,921.3400	\$1,921.34
Superior Construction Company Southeast, LLC		\$1,771.9100	\$1,771.91
Dement Construction Company, LLC		\$3,400.0000	\$3,400.00
795-06.07 CONNECT TO 12IN WATER LINE	2.000 EACH		
Bell & Associates Construction, LLC		\$2,827.1200	\$5,654.24
Superior Construction Company Southeast, LLC		\$2,607.2400	\$5,214.48
Dement Construction Company, LLC		\$4,500.0000	\$9,000.00
795-06.33 CUT AND CAP 6IN WATER LINE	2.000 EACH		
Bell & Associates Construction, LLC		\$3,129.0400	\$6,258.08
Superior Construction Company Southeast, LLC		\$2,885.6800	\$5,771.36
Dement Construction Company, LLC		\$4,200.0000	\$8,400.00
795-06.37 CUT AND CAP 12IN WATER LINE	4.000 EACH		
Bell & Associates Construction, LLC		\$4,940.5900	\$19,762.36
Superior Construction Company Southeast, LLC		\$4,556.3400	\$18,225.36
Dement Construction Company, LLC		\$4,850.0000	\$19,400.00
795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE	1.000 EACH		
Bell & Associates Construction, LLC		\$9,332.2200	\$9,332.22
Superior Construction Company Southeast, LLC		\$8,606.4200	\$8,606.42
Dement Construction Company, LLC		\$7,660.0000	\$7,660.00

		UNIT PRICE	EXTENSION
795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE			
	2.000 EACH		
Bell & Associates Construction, LLC		\$21,958.1800	\$43,916.36
Superior Construction Company Southeast, LLC		\$20,250.3900	\$40,500.78
Dement Construction Company, LLC		\$16,330.0000	\$32,660.00
795-08.09 12IN GATE VALVE ASSEMBLY			
	1.000 EACH		
Bell & Associates Construction, LLC		\$8,508.8000	\$8,508.80
Superior Construction Company Southeast, LLC		\$7,847.0300	\$7,847.03
Dement Construction Company, LLC		\$6,165.0000	\$6,165.00
795-11.02 FIRE HYDRANT ASSEMBLY			
	1.000 EACH		
Bell & Associates Construction, LLC		\$12,077.0000	\$12,077.00
Superior Construction Company Southeast, LLC		\$11,137.7100	\$11,137.71
Dement Construction Company, LLC		\$6,295.0000	\$6,295.00
795-12.01 REMOVE FIRE HYDRANT			
	1.000 EACH		
Bell & Associates Construction, LLC		\$8,234.3200	\$8,234.32
Superior Construction Company Southeast, LLC		\$7,593.9000	\$7,593.90
Dement Construction Company, LLC		\$1,850.0000	\$1,850.00
795-13.01 DI FITTINGS			
	2,000.000 LB.		
Bell & Associates Construction, LLC		\$21.9600	\$43,920.00
Superior Construction Company Southeast, LLC		\$20.2500	\$40,500.00
Dement Construction Company, LLC		\$9.2500	\$18,500.00
795-13.04 BRIDGE HANGER SYSTEM			
	1.000 LS		
Bell & Associates Construction, LLC		\$68,380.5800	\$68,380.58
Superior Construction Company Southeast, LLC		\$20,250.3900	\$20,250.39
Dement Construction Company, LLC		\$14,600.0000	\$14,600.00
795-14.08 RESTORE ASPHALT			
	110.000 S.Y.		
Bell & Associates Construction, LLC		\$181.1500	\$19,926.50
Superior Construction Company Southeast, LLC		\$73.0000	\$8,030.00
Dement Construction Company, LLC		\$44.0000	\$4,840.00
795-14.09 RESTORE CONCRETE			
	90.000 S.Y.		
Bell & Associates Construction, LLC		\$93.3200	\$8,398.80
Superior Construction Company Southeast, LLC		\$73.0000	\$6,570.00
Dement Construction Company, LLC		\$85.0000	\$7,650.00

		UNIT PRICE	EXTENSION
795-14.10 RESTORE GRAVEL	131.000 S.Y.		
Bell & Associates Construction, LLC		\$38.4300	\$5,034.33
Superior Construction Company Southeast, LLC		\$35.4400	\$4,642.64
Dement Construction Company, LLC		\$28.0000	\$3,668.00
795-25.01 REMOVE WATER MAIN FROM BRIDGE	1.000 LS		
Bell & Associates Construction, LLC		\$8,171.3400	\$8,171.34
Superior Construction Company Southeast, LLC		\$10,125.1900	\$10,125.19
Dement Construction Company, LLC		\$8,250.0000	\$8,250.00
797-02.07 6IN HDPE FORCE MAIN	625.000 L.F.		
Bell & Associates Construction, LLC		\$87.8300	\$54,893.75
Superior Construction Company Southeast, LLC		\$288.5700	\$180,356.25
Dement Construction Company, LLC		\$176.4000	\$110,250.00
797-05.51 8IN PVC GRAVITY SEWER 0FT-6FT DEPTH	20.000 L.F.		
Bell & Associates Construction, LLC		\$164.6900	\$3,293.80
Superior Construction Company Southeast, LLC		\$217.6900	\$4,353.80
Dement Construction Company, LLC		\$65.0000	\$1,300.00
797-05.53 8IN PVC GRAVITY SEWER 12FT-18FT DEPTH	20.000 L.F.		
Bell & Associates Construction, LLC		\$219.5800	\$4,391.60
Superior Construction Company Southeast, LLC		\$278.4400	\$5,568.80
Dement Construction Company, LLC		\$125.0000	\$2,500.00
797-05.61 12IN PVC GRAVITY SEWER 12FT-18FT DEPTH	601.000 L.F.		
Bell & Associates Construction, LLC		\$329.3700	\$197,951.37
Superior Construction Company Southeast, LLC		\$303.7600	\$182,559.76
Dement Construction Company, LLC		\$480.2000	\$288,600.20
797-06.66 BORE/JACK 20IN STEEL CASING PIPE-UNCON.	120.000 L.F.		
Bell & Associates Construction, LLC		\$1,427.2800	\$171,273.60
Superior Construction Company Southeast, LLC		\$1,193.0000	\$143,160.00
Dement Construction Company, LLC		\$752.0000	\$90,240.00
797-07.02 48IN MANHOLE 4FT-6FT DEPTH	1.000 EACH		
Bell & Associates Construction, LLC		\$6,587.4600	\$6,587.46
Superior Construction Company Southeast, LLC		\$9,618.9300	\$9,618.93
Dement Construction Company, LLC		\$7,790.0000	\$7,790.00

		UNIT PRICE	EXTENSION
797-07.06 48IN MANHOLE 12FT-14FT DEPTH	4.000 EACH		
Bell & Associates Construction, LLC		\$9,881.1800	\$39,524.72
Superior Construction Company Southeast, LLC		\$15,694.0500	\$62,776.20
Dement Construction Company, LLC		\$11,150.0000	\$44,600.00
797-07.07 48IN MANHOLE 14FT-16FT DEPTH	1.000 EACH		
Bell & Associates Construction, LLC		\$12,077.0000	\$12,077.00
Superior Construction Company Southeast, LLC		\$17,719.0900	\$17,719.09
Dement Construction Company, LLC		\$13,400.0000	\$13,400.00
797-07.13 60IN MANHOLE 4FT-6FT DEPTH	1.000 EACH		
Bell & Associates Construction, LLC		\$10,979.0800	\$10,979.08
Superior Construction Company Southeast, LLC		\$12,656.4900	\$12,656.49
Dement Construction Company, LLC		\$22,685.0000	\$22,685.00
797-07.56 MANHOLE DROP CONNECTION ASSEMBLY	1.000 EACH		
Bell & Associates Construction, LLC		\$8,234.3200	\$8,234.32
Superior Construction Company Southeast, LLC		\$13,162.7500	\$13,162.75
Dement Construction Company, LLC		\$6,085.0000	\$6,085.00
797-09.20 2IN COMBO AIR RELEASE VALVE ASSEMBLY	1.000 EACH		
Bell & Associates Construction, LLC		\$5,489.5400	\$5,489.54
Superior Construction Company Southeast, LLC		\$6,075.1200	\$6,075.12
Dement Construction Company, LLC		\$33,650.0000	\$33,650.00
797-10.32 PUMP STATION	1.000 LS		
Bell & Associates Construction, LLC		\$274,477.1900	\$274,477.19
Superior Construction Company Southeast, LLC		\$491,071.9400	\$491,071.94
Dement Construction Company, LLC		\$252,300.0000	\$252,300.00
797-11.15 48IN MH ADJUSTMENT INCREASE HEIGHT	19.000 V.F.		
Bell & Associates Construction, LLC		\$878.3300	\$16,688.27
Superior Construction Company Southeast, LLC		\$1,518.7800	\$28,856.82
Dement Construction Company, LLC		\$425.0000	\$8,075.00

SUB-TOTAL ROADWAY

Bell & Associates Construction, LLC	\$48,669,709.91
Superior Construction Company Southeast, LLC	\$59,134,459.82
Dement Construction Company, LLC	\$74,312,079.23

SUB-TOTAL ROADWAY ALTERNATE AA1

Bell & Associates Construction, LLC	\$5,864,349.28
-------------------------------------	----------------

SUB-TOTAL ROADWAY ALTERNATE AA2

Superior Construction Company Southeast, LLC	\$4,126,583.00
Dement Construction Company, LLC	\$5,581,835.97

SUB-TOTAL BRIDGE

Bell & Associates Construction, LLC	\$53,983,981.56
Superior Construction Company Southeast, LLC	\$64,165,583.03
Dement Construction Company, LLC	\$65,215,218.50

SUB-TOTAL RETAINING WALL ALTERNATE AB1**SUB-TOTAL RETAINING WALL ALTERNATE AB2**

Bell & Associates Construction, LLC	\$476,824.03
Superior Construction Company Southeast, LLC	\$654,568.61
Dement Construction Company, LLC	\$877,844.10

SUB-TOTAL UTILITY

Bell & Associates Construction, LLC	\$1,649,933.72
Superior Construction Company Southeast, LLC	\$1,857,478.52
Dement Construction Company, LLC	\$1,379,210.70

TOTAL CONTRACT

	COST(A)	TIME(B)	TOTAL CONTRACT
Bell & Associates Construction, LLC	\$110,644,798.50	\$30,570,000.00 (1019 CD)	\$141,214,798.50
Superior Construction Company Southeast, LLC	\$129,938,672.98	\$28,050,000.00 (935 CD)	\$157,988,672.98
Dement Construction Company, LLC	\$147,366,188.50	\$37,590,000.00 (1253 CD)	\$184,956,188.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

SHELBY COUNTY (Contract No. CNW115 Call 055)

79PARK-M8-002

THE RESURFACING ON VARIOUS SECTIONS IN MEEMAN-SHELBY STATE PARK.

PROJECT LENGTH - 8.540 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

	TOTAL CONTRACT
Standard Construction Company, Inc.	\$2,440,900.85
Lehman-Roberts Company	\$2,634,600.40

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	1,713.000 S.Y.		
Standard Construction Company, Inc.		\$14.5000	\$24,838.50
Lehman-Roberts Company		\$28.0000	\$47,964.00
203-06 WATER			
	35.000 M.G.		
Standard Construction Company, Inc.		\$25.0000	\$875.00
Lehman-Roberts Company		\$20.0000	\$700.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	17.000 L.M.		
Standard Construction Company, Inc.		\$1,550.0000	\$26,350.00
Lehman-Roberts Company		\$1,350.0000	\$22,950.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)			
	4,793.000 TON		
Standard Construction Company, Inc.		\$52.8500	\$253,310.05
Lehman-Roberts Company		\$38.0000	\$182,134.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	377.000 TON		
Standard Construction Company, Inc.		\$190.0000	\$71,630.00
Lehman-Roberts Company		\$197.5500	\$74,476.35
307-01.10 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W			
	10,076.000 TON		
Standard Construction Company, Inc.		\$147.7000	\$1,488,225.20
Lehman-Roberts Company		\$150.0000	\$1,511,400.00
403-02.01 TRACKLESS TACK COAT			
	43.000 TON		
Standard Construction Company, Inc.		\$1,525.0000	\$65,575.00
Lehman-Roberts Company		\$1,100.0000	\$47,300.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	9,289.000 S.Y.		
Standard Construction Company, Inc.		\$7.4000	\$68,738.60
Lehman-Roberts Company		\$4.5000	\$41,800.50
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	7.000 EACH		
Standard Construction Company, Inc.		\$170.0000	\$1,190.00
Lehman-Roberts Company		\$236.5000	\$1,655.50
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	1.000 EACH		
Standard Construction Company, Inc.		\$1,930.0000	\$1,930.00
Lehman-Roberts Company		\$2,620.0000	\$2,620.00

		UNIT PRICE	EXTENSION
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	7.000 EACH		
Standard Construction Company, Inc.		\$4,600.0000	\$32,200.00
Lehman-Roberts Company		\$5,500.0000	\$38,500.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Standard Construction Company, Inc.		\$72,500.0000	\$72,500.00
Lehman-Roberts Company		\$95,000.0000	\$95,000.00
712-06 SIGNS (CONSTRUCTION)			
	2,855.000 S.F.		
Standard Construction Company, Inc.		\$8.8000	\$25,124.00
Lehman-Roberts Company		\$8.4000	\$23,982.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	14.000 L.F.		
Standard Construction Company, Inc.		\$7.7000	\$107.80
Lehman-Roberts Company		\$7.3500	\$102.90
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	4.000 EACH		
Standard Construction Company, Inc.		\$110.0000	\$440.00
Lehman-Roberts Company		\$105.0000	\$420.00
713-16.20 SIGNS (RESERVED PARKING, R7-8)			
	3.000 EACH		
Standard Construction Company, Inc.		\$440.0000	\$1,320.00
Lehman-Roberts Company		\$420.0000	\$1,260.00
713-16.21 SIGNS (VAN ACCESSIBLE, R7-8a)			
	1.000 EACH		
Standard Construction Company, Inc.		\$55.0000	\$55.00
Lehman-Roberts Company		\$52.5000	\$52.50
713-16.22 SIGNS (STOP, R1-1)			
	1.000 EACH		
Standard Construction Company, Inc.		\$500.0000	\$500.00
Lehman-Roberts Company		\$473.0000	\$473.00
713-16.23 SIGNS (STOP AHEAD, W3-1)			
	1.000 EACH		
Standard Construction Company, Inc.		\$500.0000	\$500.00
Lehman-Roberts Company		\$473.0000	\$473.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	57.000 S.Y.		
Standard Construction Company, Inc.		\$41.0000	\$2,337.00
Lehman-Roberts Company		\$38.9000	\$2,217.30

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	36.000 L.F.		
Standard Construction Company, Inc.		\$24.2000	\$871.20
Lehman-Roberts Company		\$23.1000	\$831.60
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)			
	10.000 EACH		
Standard Construction Company, Inc.		\$260.0000	\$2,600.00
Lehman-Roberts Company		\$247.0000	\$2,470.00
716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)			
	3.000 EACH		
Standard Construction Company, Inc.		\$280.0000	\$840.00
Lehman-Roberts Company		\$263.0000	\$789.00
716-05.08 PAINTED PAVEMENT MARKING (PARKING LINE)			
	1,125.000 L.F.		
Standard Construction Company, Inc.		\$4.4000	\$4,950.00
Lehman-Roberts Company		\$4.2000	\$4,725.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	9.210 L.M.		
Standard Construction Company, Inc.		\$3,600.0000	\$33,156.00
Lehman-Roberts Company		\$3,500.0000	\$32,235.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	16.500 L.M.		
Standard Construction Company, Inc.		\$550.0000	\$9,075.00
Lehman-Roberts Company		\$1,250.0000	\$20,625.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	27.500 L.M.		
Standard Construction Company, Inc.		\$6,900.0000	\$189,750.00
Lehman-Roberts Company		\$6,620.0000	\$182,050.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	125.000 L.F.		
Standard Construction Company, Inc.		\$3.3000	\$412.50
Lehman-Roberts Company		\$3.1500	\$393.75
717-01 MOBILIZATION			
	1.000 LS		
Standard Construction Company, Inc.		\$61,500.0000	\$61,500.00
Lehman-Roberts Company		\$295,000.0000	\$295,000.00

SUB-TOTAL ROADWAY

Standard Construction Company, Inc.
Lehman-Roberts Company

\$2,440,900.85
\$2,634,600.40

TOTAL CONTRACT

Standard Construction Company, Inc.
Lehman-Roberts Company

\$2,440,900.85
\$2,634,600.40

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

SULLIVAN COUNTY (Contract No. CNW029 Call 056)

NH/HSIP-34(130),82S034-F3-002,82S034-F8-002

THE RESURFACING ON U.S. 421 (S.R. 34) FROM U.S. 11W (S.R. 1) (L.M. 16.81) TO NEAR S.R. 394 (L.M. 20.04).

PROJECT LENGTH - 3.230 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 5.00%

	TOTAL CONTRACT
W-L Construction & Paving, Inc.	\$2,000,406.37
Summers-Taylor, Inc.	\$2,153,203.15

		UNIT PRICE	EXTENSION
701-02.01 CONCRETE CURB RAMP (RETROFIT)	7,750.000 S.F.		
W-L Construction & Paving, Inc.		\$63.0000	\$488,250.00
Summers-Taylor, Inc.		\$63.2500	\$490,187.50
701-02.03 CONCRETE CURB RAMP	850.000 S.F.		
W-L Construction & Paving, Inc.		\$57.7500	\$49,087.50
Summers-Taylor, Inc.		\$29.5000	\$25,075.00
701-03 CONCRETE MEDIAN PAVEMENT	3.000 C.Y.		
W-L Construction & Paving, Inc.		\$840.0000	\$2,520.00
Summers-Taylor, Inc.		\$2,600.0000	\$7,800.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN	2.000 EACH		
W-L Construction & Paving, Inc.		\$262.5000	\$525.00
Summers-Taylor, Inc.		\$57.5000	\$115.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT	2.000 EACH		
W-L Construction & Paving, Inc.		\$1,995.0000	\$3,990.00
Summers-Taylor, Inc.		\$1,500.0000	\$3,000.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3	1.000 EACH		
W-L Construction & Paving, Inc.		\$1,155.0000	\$1,155.00
Summers-Taylor, Inc.		\$863.0000	\$863.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000 EACH		
W-L Construction & Paving, Inc.		\$4,278.7500	\$8,557.50
Summers-Taylor, Inc.		\$3,740.0000	\$7,480.00
712-01 TRAFFIC CONTROL	1.000 LS		
W-L Construction & Paving, Inc.		\$74,143.7200	\$74,143.72
Summers-Taylor, Inc.		\$165,000.0000	\$165,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)	180.000 EACH		
W-L Construction & Paving, Inc.		\$31.5000	\$5,670.00
Summers-Taylor, Inc.		\$40.0000	\$7,200.00
712-05.01 WARNING LIGHTS (TYPE A)	90.000 EACH		
W-L Construction & Paving, Inc.		\$18.9000	\$1,701.00
Summers-Taylor, Inc.		\$33.0000	\$2,970.00

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	1,728.000 S.F.		
W-L Construction & Paving, Inc.		\$13.1300	\$22,688.64
Summers-Taylor, Inc.		\$10.5000	\$18,144.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
W-L Construction & Paving, Inc.		\$1,890.0000	\$3,780.00
Summers-Taylor, Inc.		\$1,990.0000	\$3,980.00
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	1.000 EACH		
W-L Construction & Paving, Inc.		\$499.9000	\$499.90
Summers-Taylor, Inc.		\$690.0000	\$690.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	258.000 EACH		
W-L Construction & Paving, Inc.		\$36.7500	\$9,481.50
Summers-Taylor, Inc.		\$40.5000	\$10,449.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	159.000 EACH		
W-L Construction & Paving, Inc.		\$36.7500	\$5,843.25
Summers-Taylor, Inc.		\$40.5000	\$6,439.50
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	27.000 EACH		
W-L Construction & Paving, Inc.		\$36.7500	\$992.25
Summers-Taylor, Inc.		\$40.5000	\$1,093.50
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	46.000 EACH		
W-L Construction & Paving, Inc.		\$26.2500	\$1,207.50
Summers-Taylor, Inc.		\$29.0000	\$1,334.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	1,155.000 S.Y.		
W-L Construction & Paving, Inc.		\$18.6400	\$21,529.20
Summers-Taylor, Inc.		\$20.5000	\$23,677.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	470.000 L.F.		
W-L Construction & Paving, Inc.		\$10.5000	\$4,935.00
Summers-Taylor, Inc.		\$11.3700	\$5,343.90
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	24.000 EACH		
W-L Construction & Paving, Inc.		\$157.5000	\$3,780.00
Summers-Taylor, Inc.		\$173.0000	\$4,152.00

		UNIT PRICE	EXTENSION
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	1,359.000 L.F.		
W-L Construction & Paving, Inc.		\$25.2000	\$34,246.80
Summers-Taylor, Inc.		\$27.5000	\$37,372.50
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	3.000 EACH		
W-L Construction & Paving, Inc.		\$236.2500	\$708.75
Summers-Taylor, Inc.		\$259.0000	\$777.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	2.000 EACH		
W-L Construction & Paving, Inc.		\$183.7500	\$367.50
Summers-Taylor, Inc.		\$201.0000	\$402.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	32.000 L.F.		
W-L Construction & Paving, Inc.		\$5.2500	\$168.00
Summers-Taylor, Inc.		\$5.8000	\$185.60
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	3.000 EACH		
W-L Construction & Paving, Inc.		\$157.5000	\$472.50
Summers-Taylor, Inc.		\$173.0000	\$519.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	15.000 S.F.		
W-L Construction & Paving, Inc.		\$26.2500	\$393.75
Summers-Taylor, Inc.		\$29.0000	\$435.00
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)			
	432.000 L.F.		
W-L Construction & Paving, Inc.		\$5.2500	\$2,268.00
Summers-Taylor, Inc.		\$5.8000	\$2,505.60
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	3.100 L.M.		
W-L Construction & Paving, Inc.		\$1,260.0000	\$3,906.00
Summers-Taylor, Inc.		\$1,380.0000	\$4,278.00
716-08.19 REMOVAL OF PAVEMENT MARKING (YIELD LINE)			
	6.000 S.F.		
W-L Construction & Paving, Inc.		\$26.2500	\$157.50
Summers-Taylor, Inc.		\$29.0000	\$174.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	12.600 L.M.		
W-L Construction & Paving, Inc.		\$6,825.0000	\$85,995.00
Summers-Taylor, Inc.		\$7,480.0000	\$94,248.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
W-L Construction & Paving, Inc.		\$90,369.4200	\$90,369.42
Summers-Taylor, Inc.		\$105,600.0000	\$105,600.00
730-14.02 SAW SLOT			
	640.000 L.F.		
W-L Construction & Paving, Inc.		\$7.3500	\$4,704.00
Summers-Taylor, Inc.		\$9.7000	\$6,208.00
730-14.03 LOOP WIRE			
	1,280.000 L.F.		
W-L Construction & Paving, Inc.		\$1.0500	\$1,344.00
Summers-Taylor, Inc.		\$1.0500	\$1,344.00

SUB-TOTAL ROADWAY

W-L Construction & Paving, Inc.

\$2,000,406.37

Summers-Taylor, Inc.

\$2,153,203.15

TOTAL CONTRACT

W-L Construction & Paving, Inc.

\$2,000,406.37

Summers-Taylor, Inc.

\$2,153,203.15

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

UNICOI COUNTY (Contract No. CNW096 Call 057)

STP/HSIP-36(76),86S036-F3-002,86S036-F8-002

THE RESURFACING ON U.S. 19W (S.R. 36) FROM THE NORTH CAROLINA STATE LINE (L.M. 0.00) TO NEAR THE I-26 RAMP (L.M. 7.60).

PROJECT LENGTH - 7.600 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 7.00%

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$1,473,732.60

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	15.000 L.M.		
Summers-Taylor, Inc.		\$2,966.0000	\$44,490.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	917.000 TON		
Summers-Taylor, Inc.		\$182.5500	\$167,398.35
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	73.000 TON		
Summers-Taylor, Inc.		\$1,020.0000	\$74,460.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	465.000 S.Y.		
Summers-Taylor, Inc.		\$14.8500	\$6,905.25
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	22.000 EACH		
Summers-Taylor, Inc.		\$230.0000	\$5,060.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	12.000 EACH		
Summers-Taylor, Inc.		\$1,610.0000	\$19,320.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	9.000 EACH		
Summers-Taylor, Inc.		\$1,490.0000	\$13,410.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	750.000 L.F.		
Summers-Taylor, Inc.		\$3.4500	\$2,587.50
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	88.000 L.F.		
Summers-Taylor, Inc.		\$46.0000	\$4,048.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	1.000 EACH		
Summers-Taylor, Inc.		\$1,040.0000	\$1,040.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	12.000 EACH		
Summers-Taylor, Inc.		\$3,880.0000	\$46,560.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	9.000 EACH		
Summers-Taylor, Inc.		\$3,360.0000	\$30,240.00

		UNIT PRICE	EXTENSION
706-10.26	ROUNDED END ELEMENT		
	1.000 EACH		
	Summers-Taylor, Inc.	\$86.0000	\$86.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Summers-Taylor, Inc.	\$58,335.0000	\$58,335.00
712-06	SIGNS (CONSTRUCTION)		
	669.000 S.F.		
	Summers-Taylor, Inc.	\$11.0000	\$7,359.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
	502.000 EACH		
	Summers-Taylor, Inc.	\$41.0000	\$20,582.00
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)		
	22.000 EACH		
	Summers-Taylor, Inc.	\$41.0000	\$902.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
	524.000 EACH		
	Summers-Taylor, Inc.	\$11.5000	\$6,026.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
	210.000 S.Y.		
	Summers-Taylor, Inc.	\$22.0000	\$4,620.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
	184.000 L.F.		
	Summers-Taylor, Inc.	\$11.5000	\$2,116.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)		
	2.000 EACH		
	Summers-Taylor, Inc.	\$172.0000	\$344.00
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)		
	365.000 L.F.		
	Summers-Taylor, Inc.	\$3.1500	\$1,149.75
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)		
	12.000 S.F.		
	Summers-Taylor, Inc.	\$28.5000	\$342.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
	8.000 L.M.		
	Summers-Taylor, Inc.	\$1,380.0000	\$11,040.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	31.000 L.M.		
Summers-Taylor, Inc.		\$7,410.0000	\$229,710.00
717-01 MOBILIZATION			
	1.000 LS		
Summers-Taylor, Inc.		\$34,500.0000	\$34,500.00

UNIT PRICE

EXTENSION

ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

4,585.000 TON

Summers-Taylor, Inc.

ROADWAY ALTERNATE AA2 CATEGORY

UNIT PRICE

EXTENSION

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

4,585.000 TON

Summers-Taylor, Inc.

\$148.5500

\$681,101.75

SUB-TOTAL ROADWAY

Summers-Taylor, Inc.

\$792,630.85

SUB-TOTAL ROADWAY ALTERNATE AA1

SUB-TOTAL ROADWAY ALTERNATE AA2

Summers-Taylor, Inc.

\$681,101.75

TOTAL CONTRACT

Summers-Taylor, Inc.

\$1,473,732.60

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

VAN BUREN COUNTY (Contract No. CNW128 Call 058)

88HPB1-S3-006

THE REPAIR OF THE BRIDGE ON PARK ROAD OVER FALL CREEK FALLS DAM OVERFLOW.

PROJECT LENGTH - 0.087 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

	TOTAL CONTRACT
Mid-State Construction Company, Inc.	\$874,385.17
Southern Constructors, Inc.	\$996,345.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Mid-State Construction Company, Inc.	\$13,772.7600	\$13,772.76
	Southern Constructors, Inc.	\$20,000.0000	\$20,000.00
202-01.02	REMOVAL OF ASBESTOS		
			1.000 LS
	Mid-State Construction Company, Inc.	\$13,772.7600	\$13,772.76
	Southern Constructors, Inc.	\$25,000.0000	\$25,000.00
202-04.01	REMOVAL OF STRUCTURES (BR. NO. 88-0A090-2.72)		
			1.000 LS
	Mid-State Construction Company, Inc.	\$76,149.9400	\$76,149.94
	Southern Constructors, Inc.	\$80,000.0000	\$80,000.00
203-01.06	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			1.000 LS
	Mid-State Construction Company, Inc.	\$25,856.0800	\$25,856.08
	Southern Constructors, Inc.	\$65,000.0000	\$65,000.00
203-06	WATER		
			7.000 M.G.
	Mid-State Construction Company, Inc.	\$56.0000	\$392.00
	Southern Constructors, Inc.	\$125.0000	\$875.00
209-03.23	FILTER SOCK (24 INCH)		
			185.000 L.F.
	Mid-State Construction Company, Inc.	\$13.4400	\$2,486.40
	Southern Constructors, Inc.	\$20.0000	\$3,700.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
			150.000 L.F.
	Mid-State Construction Company, Inc.	\$11.3900	\$1,708.50
	Southern Constructors, Inc.	\$20.0000	\$3,000.00
209-09.01	SANDBAGS		
			2,000.000 BAG
	Mid-State Construction Company, Inc.	\$0.1300	\$260.00
	Southern Constructors, Inc.	\$15.0000	\$30,000.00
209-09.03	SEDIMENT FILTER BAG (15' X 15')		
			1.000 EACH
	Mid-State Construction Company, Inc.	\$402.2400	\$402.24
	Southern Constructors, Inc.	\$1,200.0000	\$1,200.00
209-13.04	TURBIDITY CURTAIN(TYPE 2 BARRIER, 22OZ/ SQ YD PVC-COATED POLYESTER)		
			165.000 L.F.
	Mid-State Construction Company, Inc.	\$28.9800	\$4,781.70
	Southern Constructors, Inc.	\$60.0000	\$9,900.00

		UNIT PRICE	EXTENSION
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	20.000 TON		
Mid-State Construction Company, Inc.		\$92.2800	\$1,845.60
Southern Constructors, Inc.		\$45.0000	\$900.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	70.000 TON		
Mid-State Construction Company, Inc.		\$392.0000	\$27,440.00
Southern Constructors, Inc.		\$435.0000	\$30,450.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	2.000 TON		
Mid-State Construction Company, Inc.		\$1,680.0000	\$3,360.00
Southern Constructors, Inc.		\$500.0000	\$1,000.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	100.000 TON		
Mid-State Construction Company, Inc.		\$364.0000	\$36,400.00
Southern Constructors, Inc.		\$385.0000	\$38,500.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	1,200.000 S.Y.		
Mid-State Construction Company, Inc.		\$17.9200	\$21,504.00
Southern Constructors, Inc.		\$22.0000	\$26,400.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	497.000 LB.		
Mid-State Construction Company, Inc.		\$4.0400	\$2,007.88
Southern Constructors, Inc.		\$4.0000	\$1,988.00
604-03.01 CLASS A CONCRETE (BRIDGES)			
	52.000 C.Y.		
Mid-State Construction Company, Inc.		\$2,147.1600	\$111,652.32
Southern Constructors, Inc.		\$1,200.0000	\$62,400.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	390.000 LB.		
Mid-State Construction Company, Inc.		\$2.6600	\$1,037.40
Southern Constructors, Inc.		\$3.5000	\$1,365.00
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	333.000 S.Y.		
Mid-State Construction Company, Inc.		\$13.4400	\$4,475.52
Southern Constructors, Inc.		\$15.0000	\$4,995.00
604-10.14 REMOVE EXISTING WEARING SURFACE			
	1.000 LS		
Mid-State Construction Company, Inc.		\$16,012.7600	\$16,012.76
Southern Constructors, Inc.		\$30,000.0000	\$30,000.00

		UNIT PRICE	EXTENSION
604-10.54 CONCRETE REPAIRS			
	2.000 S.F.		
Mid-State Construction Company, Inc.		\$710.0800	\$1,420.16
Southern Constructors, Inc.		\$500.0000	\$1,000.00
604-10.58 EPOXY INJECTION (INJECTION)			
	1.000 GAL.		
Mid-State Construction Company, Inc.		\$392.0000	\$392.00
Southern Constructors, Inc.		\$175.0000	\$175.00
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	13.000 L.F.		
Mid-State Construction Company, Inc.		\$616.0000	\$8,008.00
Southern Constructors, Inc.		\$175.0000	\$2,275.00
610-10.45 DECK DRAINS (6" DIA. PVC)			
	8.000 EACH		
Mid-State Construction Company, Inc.		\$362.7300	\$2,901.84
Southern Constructors, Inc.		\$500.0000	\$4,000.00
615-03.03 CONCRETE CHANNEL (17" X 42")			
	456.000 L.F.		
Mid-State Construction Company, Inc.		\$529.0500	\$241,246.80
Southern Constructors, Inc.		\$515.0000	\$234,840.00
617-01 BRIDGE DECK SEALANT			
	240.000 S.Y.		
Mid-State Construction Company, Inc.		\$33.4000	\$8,016.00
Southern Constructors, Inc.		\$30.0000	\$7,200.00
701-02.03 CONCRETE CURB RAMP			
	110.000 S.F.		
Mid-State Construction Company, Inc.		\$63.9600	\$7,035.60
Southern Constructors, Inc.		\$30.0000	\$3,300.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	460.000 L.F.		
Mid-State Construction Company, Inc.		\$4.2500	\$1,955.00
Southern Constructors, Inc.		\$10.0000	\$4,600.00
707-10.08 WIRE MESH (DESCRIPTION)			
	289.000 S.Y.		
Mid-State Construction Company, Inc.		\$17.4000	\$5,028.60
Southern Constructors, Inc.		\$10.0000	\$2,890.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	88.000 TON		
Mid-State Construction Company, Inc.		\$60.2900	\$5,305.52
Southern Constructors, Inc.		\$60.0000	\$5,280.00

		UNIT PRICE	EXTENSION
709-05.08 MACHINED RIP-RAP (CLASS B)			
	550.000 TON		
Mid-State Construction Company, Inc.		\$53.1800	\$29,249.00
Southern Constructors, Inc.		\$75.0000	\$41,250.00
709-10.01 GABIONS (36"W x 18"H x 36"L)			
	18.000 C.Y.		
Mid-State Construction Company, Inc.		\$594.1500	\$10,694.70
Southern Constructors, Inc.		\$500.0000	\$9,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Mid-State Construction Company, Inc.		\$48,306.9100	\$48,306.91
Southern Constructors, Inc.		\$70,000.0000	\$70,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	130.000 L.F.		
Mid-State Construction Company, Inc.		\$46.3600	\$6,026.80
Southern Constructors, Inc.		\$60.0000	\$7,800.00
712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL			
	90.000 L.F.		
Mid-State Construction Company, Inc.		\$84.3100	\$7,587.90
Southern Constructors, Inc.		\$140.0000	\$12,600.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$6,720.0000	\$13,440.00
Southern Constructors, Inc.		\$8,500.0000	\$17,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	20.000 EACH		
Mid-State Construction Company, Inc.		\$28.0000	\$560.00
Southern Constructors, Inc.		\$45.0000	\$900.00
712-04.50 BARRIER RAIL DELINEATOR			
	10.000 EACH		
Mid-State Construction Company, Inc.		\$16.8000	\$168.00
Southern Constructors, Inc.		\$20.0000	\$200.00
712-05.01 WARNING LIGHTS (TYPE A)			
	10.000 EACH		
Mid-State Construction Company, Inc.		\$22.4000	\$224.00
Southern Constructors, Inc.		\$40.0000	\$400.00
712-06 SIGNS (CONSTRUCTION)			
	473.000 S.F.		
Mid-State Construction Company, Inc.		\$7.8400	\$3,708.32
Southern Constructors, Inc.		\$15.0000	\$7,095.00

		UNIT PRICE	EXTENSION
712-07.02 TEMPORARY BARRICADES (TYPE II)			
	21.000 L.F.		
Mid-State Construction Company, Inc.		\$22.4000	\$470.40
Southern Constructors, Inc.		\$40.0000	\$840.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	0.350 L.M.		
Mid-State Construction Company, Inc.		\$3,360.0000	\$1,176.00
Southern Constructors, Inc.		\$5,500.0000	\$1,925.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	60.000 L.F.		
Mid-State Construction Company, Inc.		\$11.2000	\$672.00
Southern Constructors, Inc.		\$15.0000	\$900.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	1,000.000 L.F.		
Mid-State Construction Company, Inc.		\$1.1200	\$1,120.00
Southern Constructors, Inc.		\$1.0000	\$1,000.00
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)			
	1.000 L.M.		
Mid-State Construction Company, Inc.		\$8,960.0000	\$8,960.00
Southern Constructors, Inc.		\$9,000.0000	\$9,000.00
717-01 MOBILIZATION			
	1.000 LS		
Mid-State Construction Company, Inc.		\$44,870.3000	\$44,870.30
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 LS		
Mid-State Construction Company, Inc.		\$42,892.7600	\$42,892.76
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	630.000 S.Y.		
Mid-State Construction Company, Inc.		\$3.8100	\$2,400.30
Southern Constructors, Inc.		\$12.0000	\$7,560.00
801-01 SEEDING (WITH MULCH)			
	5.000 UNIT		
Mid-State Construction Company, Inc.		\$112.0000	\$560.00
Southern Constructors, Inc.		\$550.0000	\$2,750.00
803-01 SODDING (NEW SOD)			
	556.000 S.Y.		
Mid-State Construction Company, Inc.		\$8.4000	\$4,670.40
Southern Constructors, Inc.		\$7.0000	\$3,892.00

SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

\$874,385.17
\$996,345.00

TOTAL CONTRACT

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

\$874,385.17
\$996,345.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

WAYNE COUNTY (Contract No. CNW097 Call 059)

HSIP-203(10),91S203-F3-002,91S203-M8-002

THE RESURFACING ON S.R. 203 FROM WEST OF CROMWELL RIDGE ROAD (L.M. 7.00) TO S.R. 13 (L.M. 15.52).

PROJECT LENGTH - 8.520 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 4.00%

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$1,869,101.30
Rogers Group, Inc.	\$1,940,202.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	17.000 L.M.		
Delta Contracting Company, LLC		\$1,405.0000	\$23,885.00
Rogers Group, Inc.		\$1,600.0000	\$27,200.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	846.000 TON		
Delta Contracting Company, LLC		\$32.0000	\$27,072.00
Rogers Group, Inc.		\$44.0000	\$37,224.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	250.000 TON		
Delta Contracting Company, LLC		\$142.0000	\$35,500.00
Rogers Group, Inc.		\$115.0000	\$28,750.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	78.000 TON		
Delta Contracting Company, LLC		\$1,066.0000	\$83,148.00
Rogers Group, Inc.		\$925.0000	\$72,150.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	7,658.000 TON		
Delta Contracting Company, LLC		\$114.8500	\$879,521.30
Rogers Group, Inc.		\$120.0000	\$918,960.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	12.800 L.M.		
Delta Contracting Company, LLC		\$1,085.0000	\$13,888.00
Rogers Group, Inc.		\$900.0000	\$11,520.00
414-04.03 ASPHALT EMULSION (SCRUB SEAL)			
	145.000 TON		
Delta Contracting Company, LLC		\$1,895.0000	\$274,775.00
Rogers Group, Inc.		\$1,800.0000	\$261,000.00
414-04.04 MINERAL AGGREGATE (SCRUB SEAL)			
	1,205.000 TON		
Delta Contracting Company, LLC		\$76.0000	\$91,580.00
Rogers Group, Inc.		\$120.0000	\$144,600.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Delta Contracting Company, LLC		\$48,000.0000	\$48,000.00
Rogers Group, Inc.		\$39,982.0000	\$39,982.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	25.000 EACH		
Delta Contracting Company, LLC		\$40.0000	\$1,000.00
Rogers Group, Inc.		\$30.0000	\$750.00

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	576.000 S.F.		
Delta Contracting Company, LLC		\$12.0000	\$6,912.00
Rogers Group, Inc.		\$10.0000	\$5,760.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Delta Contracting Company, LLC		\$2,250.0000	\$2,250.00
Rogers Group, Inc.		\$4,887.0000	\$4,887.00
713-16.20 SIGNS (W1-8, CHEVRON SIGN)			
	4.000 EACH		
Delta Contracting Company, LLC		\$625.0000	\$2,500.00
Rogers Group, Inc.		\$500.0000	\$2,000.00
713-16.21 SIGNS (OM-3, OBJECT MARKER)			
	4.000 EACH		
Delta Contracting Company, LLC		\$400.0000	\$1,600.00
Rogers Group, Inc.		\$500.0000	\$2,000.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	563.000 EACH		
Delta Contracting Company, LLC		\$40.0000	\$22,520.00
Rogers Group, Inc.		\$35.0000	\$19,705.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	100.000 L.F.		
Delta Contracting Company, LLC		\$30.0000	\$3,000.00
Rogers Group, Inc.		\$25.0000	\$2,500.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	1.000 EACH		
Delta Contracting Company, LLC		\$660.0000	\$660.00
Rogers Group, Inc.		\$850.0000	\$850.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	200.000 L.F.		
Delta Contracting Company, LLC		\$12.0000	\$2,400.00
Rogers Group, Inc.		\$9.0000	\$1,800.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	34.200 L.M.		
Delta Contracting Company, LLC		\$1,600.0000	\$54,720.00
Rogers Group, Inc.		\$1,600.0000	\$54,720.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	34.200 L.M.		
Delta Contracting Company, LLC		\$6,350.0000	\$217,170.00
Rogers Group, Inc.		\$7,000.0000	\$239,400.00

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

Delta Contracting Company, LLC
Rogers Group, Inc.

\$77,000.0000
\$64,444.0000

\$77,000.00
\$64,444.00

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC
Rogers Group, Inc.

\$1,869,101.30
\$1,940,202.00

TOTAL CONTRACT

Delta Contracting Company, LLC
Rogers Group, Inc.

\$1,869,101.30
\$1,940,202.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

WILLIAMSON COUNTY (Contract No. CNW098 Call 060)

NH/HSIP-96(65),94S096-F3-002,94S096-F8-002,NH/HSIP-96(66),94S096-F3-003,94S096-F8-003

THE RESURFACING ON S.R. 96 FROM NEAR BOYD MILL AVENUE (L.M. 7.86) TO U.S. 431 (S.R. 106) (L.M. 10.09) AND FROM MAIN STREET (L.M. 10.40) TO EDWARD CURD LANE (L.M. 13.29).

PROJECT LENGTH - 5.120 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

DBE GOAL 6.00%

TOTAL CONTRACT	
Volunteer Paving, LLC	\$2,377,724.12
Vulcan Construction Materials, LLC	\$2,584,050.00
Tennessee Valley Paving Co., Inc.	\$2,599,850.00
Rogers Group, Inc.	\$2,649,096.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	9.700 L.M.		
Volunteer Paving, LLC		\$1,286.5300	\$12,479.34
Vulcan Construction Materials, LLC		\$2,100.0000	\$20,370.00
Tennessee Valley Paving Co., Inc.		\$1,950.0000	\$18,915.00
Rogers Group, Inc.		\$2,000.0000	\$19,400.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	778.000 TON		
Volunteer Paving, LLC		\$38.2600	\$29,766.28
Vulcan Construction Materials, LLC		\$50.0000	\$38,900.00
Tennessee Valley Paving Co., Inc.		\$30.0000	\$23,340.00
Rogers Group, Inc.		\$28.0000	\$21,784.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	500.000 TON		
Volunteer Paving, LLC		\$60.0000	\$30,000.00
Vulcan Construction Materials, LLC		\$115.0000	\$57,500.00
Tennessee Valley Paving Co., Inc.		\$100.0000	\$50,000.00
Rogers Group, Inc.		\$96.0000	\$48,000.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	1,500.000 TON		
Volunteer Paving, LLC		\$60.0000	\$90,000.00
Vulcan Construction Materials, LLC		\$117.0000	\$175,500.00
Tennessee Valley Paving Co., Inc.		\$103.0000	\$154,500.00
Rogers Group, Inc.		\$99.0000	\$148,500.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	73.000 TON		
Volunteer Paving, LLC		\$670.1000	\$48,917.30
Vulcan Construction Materials, LLC		\$800.0000	\$58,400.00
Tennessee Valley Paving Co., Inc.		\$1,000.0000	\$73,000.00
Rogers Group, Inc.		\$700.0000	\$51,100.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	11,083.000 TON		
Volunteer Paving, LLC		\$98.8200	\$1,095,222.06
Vulcan Construction Materials, LLC		\$107.5000	\$1,191,422.50
Tennessee Valley Paving Co., Inc.		\$112.0000	\$1,241,296.00
Rogers Group, Inc.		\$111.7500	\$1,238,525.25
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	3.100 L.M.		
Volunteer Paving, LLC		\$1,750.0000	\$5,425.00
Vulcan Construction Materials, LLC		\$1,225.0000	\$3,797.50
Tennessee Valley Paving Co., Inc.		\$1,000.0000	\$3,100.00
Rogers Group, Inc.		\$1,800.0000	\$5,580.00

		UNIT PRICE	EXTENSION
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	10,978.000 TON		
Volunteer Paving, LLC		\$28.8800	\$317,044.64
Vulcan Construction Materials, LLC		\$30.0000	\$329,340.00
Tennessee Valley Paving Co., Inc.		\$23.5000	\$257,983.00
Rogers Group, Inc.		\$23.0000	\$252,494.00
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	5.000 EACH		
Volunteer Paving, LLC		\$1,000.0000	\$5,000.00
Vulcan Construction Materials, LLC		\$750.0000	\$3,750.00
Tennessee Valley Paving Co., Inc.		\$1,000.0000	\$5,000.00
Rogers Group, Inc.		\$1,010.0000	\$5,050.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	4,085.000 S.F.		
Volunteer Paving, LLC		\$30.0000	\$122,550.00
Vulcan Construction Materials, LLC		\$35.0000	\$142,975.00
Tennessee Valley Paving Co., Inc.		\$45.0000	\$183,825.00
Rogers Group, Inc.		\$38.0000	\$155,230.00
701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)			
	115.000 S.F.		
Volunteer Paving, LLC		\$35.0000	\$4,025.00
Vulcan Construction Materials, LLC		\$50.0000	\$5,750.00
Tennessee Valley Paving Co., Inc.		\$50.0000	\$5,750.00
Rogers Group, Inc.		\$40.2500	\$4,628.75
712-01 TRAFFIC CONTROL			
	1.000 LS		
Volunteer Paving, LLC		\$64,750.0000	\$64,750.00
Vulcan Construction Materials, LLC		\$57,000.0000	\$57,000.00
Tennessee Valley Paving Co., Inc.		\$47,500.0000	\$47,500.00
Rogers Group, Inc.		\$116,521.6500	\$116,521.65
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	186.000 EACH		
Volunteer Paving, LLC		\$27.5000	\$5,115.00
Vulcan Construction Materials, LLC		\$25.0000	\$4,650.00
Tennessee Valley Paving Co., Inc.		\$25.0000	\$4,650.00
Rogers Group, Inc.		\$12.2500	\$2,278.50
712-05.01 WARNING LIGHTS (TYPE A)			
	4.000 EACH		
Volunteer Paving, LLC		\$20.0000	\$80.00
Vulcan Construction Materials, LLC		\$15.0000	\$60.00
Tennessee Valley Paving Co., Inc.		\$12.0000	\$48.00
Rogers Group, Inc.		\$1.0500	\$4.20

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	3,222.000 S.F.		
Volunteer Paving, LLC		\$7.5000	\$24,165.00
Vulcan Construction Materials, LLC		\$9.5000	\$30,609.00
Tennessee Valley Paving Co., Inc.		\$11.0000	\$35,442.00
Rogers Group, Inc.		\$7.8000	\$25,131.60
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Volunteer Paving, LLC		\$1,500.0000	\$6,000.00
Vulcan Construction Materials, LLC		\$900.0000	\$3,600.00
Tennessee Valley Paving Co., Inc.		\$1,500.0000	\$6,000.00
Rogers Group, Inc.		\$1,000.0000	\$4,000.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	287.000 EACH		
Volunteer Paving, LLC		\$30.0000	\$8,610.00
Vulcan Construction Materials, LLC		\$30.0000	\$8,610.00
Tennessee Valley Paving Co., Inc.		\$30.0000	\$8,610.00
Rogers Group, Inc.		\$30.5000	\$8,753.50
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	118.000 EACH		
Volunteer Paving, LLC		\$30.0000	\$3,540.00
Vulcan Construction Materials, LLC		\$30.0000	\$3,540.00
Tennessee Valley Paving Co., Inc.		\$30.0000	\$3,540.00
Rogers Group, Inc.		\$30.5000	\$3,599.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	95.000 EACH		
Volunteer Paving, LLC		\$10.0000	\$950.00
Vulcan Construction Materials, LLC		\$10.0000	\$950.00
Tennessee Valley Paving Co., Inc.		\$10.0000	\$950.00
Rogers Group, Inc.		\$10.2500	\$973.75
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	210.000 L.F.		
Volunteer Paving, LLC		\$12.5000	\$2,625.00
Vulcan Construction Materials, LLC		\$6.0000	\$1,260.00
Tennessee Valley Paving Co., Inc.		\$6.0000	\$1,260.00
Rogers Group, Inc.		\$6.2500	\$1,312.50
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	2,146.000 S.Y.		
Volunteer Paving, LLC		\$22.0000	\$47,212.00
Vulcan Construction Materials, LLC		\$25.0000	\$53,650.00
Tennessee Valley Paving Co., Inc.		\$25.0000	\$53,650.00
Rogers Group, Inc.		\$25.2500	\$54,186.50

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	1,045.000 L.F.		
Volunteer Paving, LLC		\$18.0000	\$18,810.00
Vulcan Construction Materials, LLC		\$20.0000	\$20,900.00
Tennessee Valley Paving Co., Inc.		\$20.0000	\$20,900.00
Rogers Group, Inc.		\$20.2500	\$21,161.25
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	88.000 EACH		
Volunteer Paving, LLC		\$175.0000	\$15,400.00
Vulcan Construction Materials, LLC		\$175.0000	\$15,400.00
Tennessee Valley Paving Co., Inc.		\$175.0000	\$15,400.00
Rogers Group, Inc.		\$180.0000	\$15,840.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	5,177.000 L.F.		
Volunteer Paving, LLC		\$2.5000	\$12,942.50
Vulcan Construction Materials, LLC		\$3.0000	\$15,531.00
Tennessee Valley Paving Co., Inc.		\$3.0000	\$15,531.00
Rogers Group, Inc.		\$3.1500	\$16,307.55
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	2,580.000 L.F.		
Volunteer Paving, LLC		\$35.0000	\$90,300.00
Vulcan Construction Materials, LLC		\$25.0000	\$64,500.00
Tennessee Valley Paving Co., Inc.		\$25.0000	\$64,500.00
Rogers Group, Inc.		\$25.2500	\$65,145.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	1.400 L.M.		
Volunteer Paving, LLC		\$12,000.0000	\$16,800.00
Vulcan Construction Materials, LLC		\$13,500.0000	\$18,900.00
Tennessee Valley Paving Co., Inc.		\$13,500.0000	\$18,900.00
Rogers Group, Inc.		\$13,550.0000	\$18,970.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	16.000 EACH		
Volunteer Paving, LLC		\$300.0000	\$4,800.00
Vulcan Construction Materials, LLC		\$450.0000	\$7,200.00
Tennessee Valley Paving Co., Inc.		\$450.0000	\$7,200.00
Rogers Group, Inc.		\$460.0000	\$7,360.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)			
	3.000 EACH		
Volunteer Paving, LLC		\$550.0000	\$1,650.00
Vulcan Construction Materials, LLC		\$600.0000	\$1,800.00
Tennessee Valley Paving Co., Inc.		\$600.0000	\$1,800.00
Rogers Group, Inc.		\$625.0000	\$1,875.00

		UNIT PRICE	EXTENSION
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	6.000 EACH		
Volunteer Paving, LLC		\$300.0000	\$1,800.00
Vulcan Construction Materials, LLC		\$300.0000	\$1,800.00
Tennessee Valley Paving Co., Inc.		\$300.0000	\$1,800.00
Rogers Group, Inc.		\$325.0000	\$1,950.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	10.000 EACH		
Volunteer Paving, LLC		\$150.0000	\$1,500.00
Vulcan Construction Materials, LLC		\$175.0000	\$1,750.00
Tennessee Valley Paving Co., Inc.		\$175.0000	\$1,750.00
Rogers Group, Inc.		\$176.0000	\$1,760.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	2.000 EACH		
Volunteer Paving, LLC		\$300.0000	\$600.00
Vulcan Construction Materials, LLC		\$400.0000	\$800.00
Tennessee Valley Paving Co., Inc.		\$400.0000	\$800.00
Rogers Group, Inc.		\$405.0000	\$810.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	24.500 L.M.		
Volunteer Paving, LLC		\$1,000.0000	\$24,500.00
Vulcan Construction Materials, LLC		\$1,100.0000	\$26,950.00
Tennessee Valley Paving Co., Inc.		\$1,100.0000	\$26,950.00
Rogers Group, Inc.		\$1,150.0000	\$28,175.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	23.700 L.M.		
Volunteer Paving, LLC		\$6,100.0000	\$144,570.00
Vulcan Construction Materials, LLC		\$6,300.0000	\$149,310.00
Tennessee Valley Paving Co., Inc.		\$6,300.0000	\$149,310.00
Rogers Group, Inc.		\$6,500.0000	\$154,050.00
717-01 MOBILIZATION			
	1.000 LS		
Volunteer Paving, LLC		\$88,000.0000	\$88,000.00
Vulcan Construction Materials, LLC		\$35,000.0000	\$35,000.00
Tennessee Valley Paving Co., Inc.		\$57,500.0000	\$57,500.00
Rogers Group, Inc.		\$115,000.0000	\$115,000.00
730-14.02 SAW SLOT			
	5,020.000 L.F.		
Volunteer Paving, LLC		\$4.2500	\$21,335.00
Vulcan Construction Materials, LLC		\$4.2500	\$21,335.00
Tennessee Valley Paving Co., Inc.		\$5.0000	\$25,100.00
Rogers Group, Inc.		\$4.3500	\$21,837.00

UNIT PRICE EXTENSION

730-14.03 LOOP WIRE

11,240.000 L.F.

Volunteer Paving, LLC	\$1.0000	\$11,240.00
Vulcan Construction Materials, LLC	\$1.0000	\$11,240.00
Tennessee Valley Paving Co., Inc.	\$1.2500	\$14,050.00
Rogers Group, Inc.	\$1.0500	\$11,802.00

SUB-TOTAL ROADWAY

Volunteer Paving, LLC	\$2,377,724.12
Vulcan Construction Materials, LLC	\$2,584,050.00
Tennessee Valley Paving Co., Inc.	\$2,599,850.00
Rogers Group, Inc.	\$2,649,096.00

TOTAL CONTRACT

Volunteer Paving, LLC	\$2,377,724.12
Vulcan Construction Materials, LLC	\$2,584,050.00
Tennessee Valley Paving Co., Inc.	\$2,599,850.00
Rogers Group, Inc.	\$2,649,096.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MARCH 25, 2022**

WILSON COUNTY (Contract No. CNW101 Call 061)

STP-266(32),95023-8213-14

THE RESURFACING ON S.R. 266 FROM NORTH OF MORIAH DRIVE (L.M. 15.00) TO U.S. 70BR/N (S.R. 24) (L.M. 18.12).

PROJECT LENGTH - 3.120 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 6.50%

	TOTAL CONTRACT
BWI MTN ii Inc. & dba Blue Water Industries	\$641,742.13
Vulcan Construction Materials, LLC	\$665,593.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	6.300 L.M.		
BWI MTN ii Inc. & dba Blue Water Industries		\$1,500.0000	\$9,450.00
Vulcan Construction Materials, LLC		\$2,000.0000	\$12,600.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,652.000 TON		
BWI MTN ii Inc. & dba Blue Water Industries		\$25.0000	\$41,300.00
Vulcan Construction Materials, LLC		\$29.5000	\$48,734.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	19.000 TON		
BWI MTN ii Inc. & dba Blue Water Industries		\$1,000.0000	\$19,000.00
Vulcan Construction Materials, LLC		\$850.0000	\$16,150.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	4,000.000 TON		
BWI MTN ii Inc. & dba Blue Water Industries		\$87.5000	\$350,000.00
Vulcan Construction Materials, LLC		\$99.7500	\$399,000.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	3.300 L.M.		
BWI MTN ii Inc. & dba Blue Water Industries		\$1,105.2500	\$3,647.33
Vulcan Construction Materials, LLC		\$490.0000	\$1,617.00
611-01.20 ADJUSTMENT OF EXISTING MANHOLE			
	6.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$510.7500	\$3,064.50
Vulcan Construction Materials, LLC		\$485.0000	\$2,910.00
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	5.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$510.7500	\$2,553.75
Vulcan Construction Materials, LLC		\$485.0000	\$2,425.00
701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)			
	40.000 S.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$105.2500	\$4,210.00
Vulcan Construction Materials, LLC		\$75.0000	\$3,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
BWI MTN ii Inc. & dba Blue Water Industries		\$65,750.0000	\$65,750.00
Vulcan Construction Materials, LLC		\$30,000.0000	\$30,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	25.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$1.1000	\$27.50
Vulcan Construction Materials, LLC		\$15.0000	\$375.00

		UNIT PRICE	EXTENSION
712-04.08 RAISED RUMBLE STRIP			
	144.000 L.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$15.8000	\$2,275.20
Vulcan Construction Materials, LLC		\$15.0000	\$2,160.00
712-05.01 WARNING LIGHTS (TYPE A)			
	4.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$1.1000	\$4.40
Vulcan Construction Materials, LLC		\$10.0000	\$40.00
712-06 SIGNS (CONSTRUCTION)			
	1,116.000 S.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$8.0000	\$8,928.00
Vulcan Construction Materials, LLC		\$9.5000	\$10,602.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	124.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$31.6000	\$3,918.40
Vulcan Construction Materials, LLC		\$30.0000	\$3,720.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	121.000 L.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$21.0500	\$2,547.05
Vulcan Construction Materials, LLC		\$20.0000	\$2,420.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	140.000 L.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$31.6000	\$4,424.00
Vulcan Construction Materials, LLC		\$30.0000	\$4,200.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)			
	4.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$632.0000	\$2,528.00
Vulcan Construction Materials, LLC		\$600.0000	\$2,400.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	2.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$632.0000	\$1,264.00
Vulcan Construction Materials, LLC		\$600.0000	\$1,200.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	800.000 L.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$8.5000	\$6,800.00
Vulcan Construction Materials, LLC		\$8.0000	\$6,400.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	12.600 L.M.		
BWI MTN ii Inc. & dba Blue Water Industries		\$6,750.0000	\$85,050.00
Vulcan Construction Materials, LLC		\$6,400.0000	\$80,640.00

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

\$25,000.0000
\$35,000.0000

\$25,000.00
\$35,000.00

SUB-TOTAL ROADWAY

BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

\$641,742.13
\$665,593.00

TOTAL CONTRACT

BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

\$641,742.13
\$665,593.00