

Estimated Quantities -- Letting February 10, 2023

Quantities shown are for information only and should not be used for bidding purposes. The official bid files should be obtained from www.bidx.com

Contract ID CNX902 - JACKSON

Contract ID: CNX902

Letting Date: February 10, 2023 10:00 AM

Projects: 44NMSC-S3-004

NA

Counties: JACKSON

District:

DBE Goal Percent:

Description: The construction of a TDOT maintenance building at 2636 S Grundy Quarles Highway in Gainesboro.

Contract Time: DT - 11/30/2023

Item No.	Description	Quantity	Units
607-65.20	SITE PREPARATION	1.000	EACH
680-02.01	BUILDING (DESCRIPTION) (FOUNDATION AND STRUCTURE)	1.000	EACH
680-02.02	BUILDING (DESCRIPTION) (INTERIOR CONSTRUCTION)	1.000	EACH
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX060 - ANDERSON , BLOUNT, ETC.

Contract ID: CNX060

Letting Date: February 10, 2023 10:00 AM

Projects: R1BVAR-M3-023

NA

R1BVAR-M3-024

NA

Counties: ANDERSON, BLOUNT, CAMPBELL, CARTER,
CLAIBORNE, COCKE, GRAINGER, GREENE,
HAMBLEN, HANCOCK, HAWKINS,
JEFFERSON, JOHNSON, KNOX, LOUDON,
MONROE, MORGAN, ROANE, SCOTT,
SEVIER, SULLIVAN, UNICOI, UNION,
WASHINGTON

District:

DBE Goal Percent:

Description: The retracing of pavement markings with spray thermoplastic and random on-call pavement marking on various Interstate and State Routes.

Contract Time: DT - 6/30/2024

Item No.	Description	Quantity	Units
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	5.000	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	5.000	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	5.000	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	5.000	L.M.
712-01.50	MAINTENANCE OF TRAFFIC	30.000	EACH
713-02.34	DELINEATORS (ALL)	500.000	EACH
716-01.11	RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)	300.000	EACH
716-01.12	RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)	400.000	EACH
716-01.13	RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)	250.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	300.000	EACH

Contract ID CNX060 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	250.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	100.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	350.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	150.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	500.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	350.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	60.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	100.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	200.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	60.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	15.000	EACH
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	10.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	5.000	EACH
716-03.04	PLASTIC WORD PAVEMENT MARKING (SCHOOL)	5.000	EACH
716-03.05	PLASTIC WORD PAVEMENT MARKING (BIKE LANE)	10.000	EACH
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	8.000	EACH
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	10.000	EACH
716-03.08	PLASTIC WORD PAVEMENT MARKING (PED-XING)	4.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	5.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	5.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	200.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	10.000	EACH
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	10.000	EACH

Contract ID CNX060 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	10.000	EACH
716-04.08	PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)	10.000	EACH
716-04.09	PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)	20.000	EACH
716-04.10	PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)	5.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	75.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	20.000	EACH
716-04.15	PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED	20.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	15.000	L.M.
716-05.72	PERFORMANCE BASED RETRACING SPRAY THERMO 4IN	971.000	L.M.
716-05.73	PERFORMANCE BASED RETRACING SPRAY THERMO 6IN	2,470.000	L.M.
716-05.74	PERFORMANCE BASED RETRACING SPRAY THERMO 8IN	97,680.000	L.F.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	5,000.000	L.F.
716-08.02	REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)	500.000	L.F.
716-08.03	REMOVAL OF PAVEMENT MARKING (CROSS-WALK)	100.000	L.F.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	50.000	S.Y.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	250.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	10.000	EACH
716-08.07	REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)	4.000	EACH
716-08.08	REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)	2.000	EACH
716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)	50.000	L.F.
716-08.10	REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)	50.000	L.F.
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (ONLY)	5.000	EACH

Contract ID CNX060 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
716-08.12	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (STOP AHEAD)	3.000	EACH
716-08.13	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (SCHOOL)	2.000	EACH
716-09.94	CONTRAST PAVEMENT SHADOW MARKING 6"	1.000	L.M.
716-10.50	PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	25.000	EACH
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	5.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	5.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	175.000	L.F.
716-12.04	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)	175.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	175.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	200.000	L.F.
716-12.07	ENHANCED FLAT LINE THERMO (8IN BROKEN LN)	100.000	L.F.
716-12.08	ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)	100.000	L.F.
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	100.000	L.F.
716-13.06	SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)	30.000	L.M.
716-13.07	SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)	45.000	L.M.
716-13.08	SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)	5,000.000	L.F.
716-13.09	SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)	200.000	L.F.
716-13.10	SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)	2,500.000	L.F.
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	11.000	L.M.
717-01	MOBILIZATION	(1)	LS
717-01.03	MOBILIZATION (PER CALL-OUT)	10.000	EACH
717-01.04	MOBILIZATION (DESCRIPTION) (PER LEVEL 1 CALL-OUT)	3.000	EACH

Contract ID CNX060 - ANDERSON , BLOUNT, ETC.

() Item will be bid as lump sum.

Contract ID CNX056 - ANDERSON , BLOUNT, ETC.

Contract ID: CNX056

Letting Date: February 10, 2023 10:00 AM

Projects: R1BVAR-M3-025

NA

Counties: ANDERSON, BLOUNT, CARTER,
CLAIBORNE, COCKE, GRAINGER, GREENE,
HAMBLEN, HAWKINS, JOHNSON, LOUDON,
MONROE, MORGAN, ROANE, SCOTT,
SEVIER, SULLIVAN, UNICOI, UNION,
WASHINGTON

District:

DBE Goal Percent:

Description: The retracing of painted pavement marking lines on various Interstate and State Routes.

Contract Time: DT - 8/31/2023

Item No.	Description	Quantity	Units
716-05.69	PERFORMANCE BASED RETRACING PAINTED 4IN LINE	1,951.000	L.M.
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	5.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX044 - BEDFORD , CHEATHAM, ETC.

Contract ID: CNX044

Letting Date: February 10, 2023 10:00 AM

Projects: R3BVAR-M3-030
R3BVAR-M3-031

NA
NA

Counties: BEDFORD, CHEATHAM, DAVIDSON,
DICKSON, GILES, HICKMAN, HOUSTON,
HUMPHREYS, LAWRENCE, LEWIS,
LINCOLN, MACON, MARSHALL, MAURY,
MONTGOMERY, MOORE, PERRY,
ROBERTSON, RUTHERFORD, SMITH,
STEWART, SUMNER, TROUSDALE, WAYNE,
WILLIAMSON, WILSON

District:

DBE Goal Percent:

Description: The retracing of pavement markings with spray thermoplastic and random on-call pavement marking on various Interstate and State Routes.

Contract Time: DT - 6/30/2024

Item No.	Description	Quantity	Units
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	5.000	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	5.000	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	5.000	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	5.000	L.M.
712-01.50	MAINTENANCE OF TRAFFIC	25.000	EACH
713-02.34	DELINEATORS (ALL)	500.000	EACH
716-01.11	RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)	250.000	EACH
716-01.12	RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)	350.000	EACH
716-01.13	RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)	500.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS	500.000	EACH

Contract ID CNX044 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
716-01.22	(BI-DIR) (1 COLOR) SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	200.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	500.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	250.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	500.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	500.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	2,000.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	200.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	60.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	1,400.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	1,200.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	50.000	EACH
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	25.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	5.000	EACH
716-03.04	PLASTIC WORD PAVEMENT MARKING (SCHOOL)	5.000	EACH
716-03.05	PLASTIC WORD PAVEMENT MARKING (BIKE LANE)	10.000	EACH
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	5.000	EACH
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	6.000	EACH
716-03.08	PLASTIC WORD PAVEMENT MARKING (PED-XING)	5.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	8.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	5.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	100.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	14.000	EACH
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY)	5.000	EACH

Contract ID CNX044 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
	ARROW)		
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	5.000	EACH
716-04.08	PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)	7.000	EACH
716-04.09	PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)	7.000	EACH
716-04.10	PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)	5.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	150.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	15.000	EACH
716-04.15	PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED	10.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	15.000	L.M.
716-05.72	PERFORMANCE BASED RETRACING SPRAY THERMO 4IN	1,264.000	L.M.
716-05.73	PERFORMANCE BASED RETRACING SPRAY THERMO 6IN	901.000	L.M.
716-05.79	PERFORMANCE BASED RETRACING SPRAY THERMO 12IN	25.000	L.M.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	5,000.000	L.F.
716-08.02	REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)	250.000	L.F.
716-08.03	REMOVAL OF PAVEMENT MARKING (CROSS-WALK)	100.000	L.F.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	100.000	S.Y.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	100.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	10.000	EACH
716-08.07	REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.000	EACH
716-08.08	REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)	2.000	EACH
716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)	50.000	L.F.
716-08.10	REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)	50.000	L.F.
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (ONLY)	5.000	EACH

Contract ID CNX044 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
716-08.12	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (STOP AHEAD)	3.000	EACH
716-08.13	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (SCHOOL)	2.000	EACH
716-09.94	CONTRAST PAVEMENT SHADOW MARKING 6"	1.000	L.M.
716-10.50	PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	20.000	EACH
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	5.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	5.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	750.000	L.F.
716-12.04	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)	300.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	300.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	400.000	L.F.
716-12.07	ENHANCED FLAT LINE THERMO (8IN BROKEN LN)	100.000	L.F.
716-12.08	ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)	100.000	L.F.
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	100.000	L.F.
716-13.06	SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)	15.000	L.M.
716-13.07	SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)	45.000	L.M.
716-13.08	SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)	10,000.000	L.F.
716-13.09	SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)	100.000	L.F.
716-13.10	SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)	500.000	L.F.
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	12.000	L.M.
717-01	MOBILIZATION	(1)	LS
717-01.03	MOBILIZATION (PER CALL-OUT)	25.000	EACH
717-01.04	MOBILIZATION (DESCRIPTION) (PER LEVEL 1 CALL-OUT)	3.000	EACH

Contract ID CNX044 - BEDFORD , CHEATHAM, ETC.

() Item will be bid as lump sum.

Contract ID CNX048 - BEDFORD , CHEATHAM, ETC.

Contract ID: CNX048

Letting Date: February 10, 2023 10:00 AM

Projects: R3BVAR-M3-033

NA

Counties: BEDFORD, CHEATHAM, DAVIDSON,
DICKSON, GILES, HICKMAN, HOUSTON,
HUMPHREYS, LAWRENCE, LEWIS,
LINCOLN, MACON, MARSHALL, MAURY,
MONTGOMERY, MOORE, PERRY,
ROBERTSON, RUTHERFORD, SMITH,
STEWART, SUMNER, TROUSDALE, WAYNE,
WILLIAMSON, WILSON

District:

DBE Goal Percent:

Description: The relensing of snowplowable pavement markers on various Interstate and State Routes.

Contract Time: DT - 11/30/2023

Item No.	Description	Quantity	Units
705-07.11	TRUCK MOUNTED ENERGY ATTENUATOR	6.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	128.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	6.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,876.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	56,698.000	EACH
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX051 - BEDFORD , CHEATHAM, ETC.

Contract ID: CNX051

Letting Date: February 10, 2023 10:00 AM

Projects: R3BVAR-M3-032

NA

Counties: BEDFORD, CHEATHAM, DICKSON, GILES,
HICKMAN, HOUSTON, HUMPHREYS,
LAWRENCE, LEWIS, LINCOLN, MACON,
MARSHALL, MAURY, MONTGOMERY,
MOORE, PERRY, ROBERTSON,
RUTHERFORD, SMITH, STEWART, SUMNER,
TROUSDALE, WAYNE, WILLIAMSON,
WILSON

District:

DBE Goal Percent:

Description: The retracing of painted pavement marking lines on various Interstate and State Routes.

Contract Time: DT - 8/31/2023

Item No.	Description	Quantity	Units
716-05.69	PERFORMANCE BASED RETRACING PAINTED 4IN LINE	4,486.000	L.M.
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	8.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX062 - BENTON , CARROLL, ETC.

Contract ID: CNX062

Letting Date: February 10, 2023 10:00 AM

Projects: R4BVAR-M3-030
R4BVAR-M3-031

NA
NA

Counties: BENTON, CARROLL, CHESTER, CROCKETT,
DECATUR, DYER, FAYETTE, GIBSON,
HARDEMAN, HARDIN, HAYWOOD,
HENDERSON, HENRY, LAKE, LAUDERDALE,
MADISON, MCNAIRY, OBION, SHELBY,
TIPTON, WEAKLEY

District:

DBE Goal Percent:

Description: The retracing of pavement markings with spray thermoplastic and random on-call pavement marking on various Interstate and State Routes.

Contract Time: DT - 6/30/2024

Item No.	Description	Quantity	Units
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	5.000	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	5.000	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	5.000	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	5.000	L.M.
712-01.50	MAINTENANCE OF TRAFFIC	50.000	EACH
713-02.34	DELINEATORS (ALL)	250.000	EACH
716-01.11	RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)	300.000	EACH
716-01.12	RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)	250.000	EACH
716-01.13	RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)	350.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	500.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS	150.000	EACH

Contract ID CNX062 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
716-01.23	(MONO-DIR)(1 COLOR) SNOWPLOWABLE RAISED PAVEMENT MARKERS	100.000	EACH
716-01.30	(BI-DIR)(2 COLOR) REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	30.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	300.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	500.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	300.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	650.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	75.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	30.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	150.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	120.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	30.000	EACH
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	10.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	5.000	EACH
716-03.04	PLASTIC WORD PAVEMENT MARKING (SCHOOL)	5.000	EACH
716-03.05	PLASTIC WORD PAVEMENT MARKING (BIKE LANE)	5.000	EACH
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	5.000	EACH
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	5.000	EACH
716-03.08	PLASTIC WORD PAVEMENT MARKING (PED-XING)	3.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	5.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	5.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	500.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	5.000	EACH
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY)	5.000	EACH

Contract ID CNX062 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
	ARROW)		
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	3.000	EACH
716-04.08	PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)	5.000	EACH
716-04.09	PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)	5.000	EACH
716-04.10	PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)	5.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	50.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	5.000	EACH
716-04.15	PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED	5.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	40.000	L.M.
716-05.73	PERFORMANCE BASED RETRACING SPRAY THERMO 6IN	2,384.000	L.M.
716-05.74	PERFORMANCE BASED RETRACING SPRAY THERMO 8IN	367,000.000	L.F.
716-05.79	PERFORMANCE BASED RETRACING SPRAY THERMO 12IN	24.000	L.M.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	5,000.000	L.F.
716-08.02	REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)	250.000	L.F.
716-08.03	REMOVAL OF PAVEMENT MARKING (CROSS-WALK)	50.000	L.F.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	50.000	S.Y.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	100.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	5.000	EACH
716-08.07	REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)	5.000	EACH
716-08.08	REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)	2.000	EACH
716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)	50.000	L.F.
716-08.10	REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)	50.000	L.F.
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (ONLY)	5.000	EACH

Contract ID CNX062 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
716-08.12	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (STOP AHEAD)	3.000	EACH
716-08.13	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (SCHOOL)	2.000	EACH
716-09.94	CONTRAST PAVEMENT SHADOW MARKING 6"	1.000	L.M.
716-10.50	PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	15.000	EACH
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	5.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	5.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	375.000	L.F.
716-12.04	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)	250.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	350.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	200.000	L.F.
716-12.07	ENHANCED FLAT LINE THERMO (8IN BROKEN LN)	100.000	L.F.
716-12.08	ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)	100.000	L.F.
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	200.000	L.F.
716-12.10	ENHANCED FLAT LINE THERMO (12IN DOTTED)	10,600.000	L.F.
716-13.06	SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)	100.000	L.M.
716-13.07	SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)	90.000	L.M.
716-13.08	SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)	10,000.000	L.F.
716-13.09	SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)	100.000	L.F.
716-13.10	SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)	900.000	L.F.
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	13.000	L.M.
717-01	MOBILIZATION	(1)	LS
717-01.03	MOBILIZATION (PER CALL-OUT)	16.000	EACH
717-01.04	MOBILIZATION (DESCRIPTION) (PER LEVEL 1 CALL-OUT)	5.000	EACH

Contract ID CNX062 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
-----------------	--------------------	-----------------	--------------

() Item will be bid as lump sum.

Contract ID CNX065 - BENTON , CARROLL, ETC.

Contract ID: CNX065

Letting Date: February 10, 2023 10:00 AM

Projects: R4BVAR-M3-033

NA

Counties: BENTON, CARROLL, CHESTER, CROCKETT,
DECATUR, DYER, FAYETTE, GIBSON,
HARDEMAN, HARDIN, HAYWOOD,
HENDERSON, HENRY, LAKE, LAUDERDALE,
MADISON, MCNAIRY, OBION, SHELBY,
TIPTON, WEAKLEY

District:

DBE Goal Percent:

Description: The relensing of snowplowable pavement markers on various Interstate and State Routes.

Contract Time: DT - 11/30/2023

Item No.	Description	Quantity	Units
705-07.11	TRUCK MOUNTED ENERGY ATTENUATOR	6.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	128.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	6.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	535.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,943.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	36,109.000	EACH
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX066 - BENTON , CARROLL, ETC.

Contract ID: CNX066

Letting Date: February 10, 2023 10:00 AM

Projects: R4BVAR-M3-032

NA

Counties: BENTON, CARROLL, DYER, GIBSON, HENRY,
LAKE, OBION, WEAKLEY

District:

DBE Goal Percent:

Description: The retracing of painted pavement marking lines on various Interstate and State Routes.

Contract Time: DT - 8/31/2023

Item No.	Description	Quantity	Units
716-05.70	PERFORMANCE BASED RETRACING PAINTED 6IN LINE	1,255.000	L.M.
716-05.71	PERFORMANCE BASED RETRACING PAINTED 8IN LINE	6,500.000	L.F.
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	25.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX057 - BENTON , DYER, ETC.

Contract ID: CNX057

Letting Date: February 10, 2023 10:00 AM

Projects: R4SVAR-M8-021

N/A

Counties: BENTON, DYER, OBION

District:

DBE Goal Percent:

Description: The crack sealing at various locations on various State Routes.

Contract Time: DT - 6/30/2023

Item No.	Description	Quantity	Units
411-04	CRACK SEALANT	118,515.000	LB.
712-01	TRAFFIC CONTROL	(1)	LS
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX015 - BLEDSOE

Contract ID: CNX015

Letting Date: February 10, 2023 10:00 AM

Projects: 04S101-F3-002
04S101-F8-002

STP/HSIP-101(26)
STP/HSIP-101(26)

Counties: BLEDSOE

District:

DBE Goal Percent: 4.00

Description: The resurfacing (either microsurface or thin mix overlay) on S.R. 101 from S.R. 30 (L.M. 0.00) to the Cumberland County line (L.M. 9.45).

Contract Time: CD - 45 Days

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	18.900	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,506.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	18.900	L.M.
705-04.22	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	200.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	10.000	EACH
712-06	SIGNS (CONSTRUCTION)	503.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	15.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	649.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	625.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	175.000	L.F.
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	2.000	EACH
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	2.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	104.000	L.F.
716-04.16	PLASTIC PAVEMENT MARKING (NOISE STRIP)	132.000	L.F.

Contract ID CNX015 - BLEDSOE

Item No.	Description	Quantity	Units
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	18.900	L.M.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	34.900	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	34.900	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	367.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	130.000	L.F.
717-01	MOBILIZATION	(1)	LS
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	20.000	TON
414-03.03	MICRO SURFACING	144,475.000	S.Y.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	48.000	TON
411-03.05	ACS MIX(PG64-22) THIN LIFT ASPHALT	144,475.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNX052 - BLEDSOE , BRADLEY, ETC.

Contract ID: CNX052

Letting Date: February 10, 2023 10:00 AM

Projects: R2BVAR-M3-017

NA

R2BVAR-M3-018

NA

Counties: BLEDSOE, BRADLEY, CANNON, CLAY,
COFFEE, CUMBERLAND, DEKALB,
FENTRESS, FRANKLIN, GRUNDY,
HAMILTON, JACKSON, MARION, MCMINN,
MEIGS, OVERTON, PICKETT, POLK,
PUTNAM, RHEA, SEQUATCHIE, VAN BUREN,
WARREN, WHITE

District:

DBE Goal Percent:

Description: The retracing of pavement markings with spray thermoplastic and random on-call pavement marking on various Interstate and State Routes.

Contract Time: DT - 6/30/2024

Item No.	Description	Quantity	Units
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	5.000	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	5.000	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	5.000	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	5.000	L.M.
712-01.50	MAINTENANCE OF TRAFFIC	25.000	EACH
712-06	SIGNS (CONSTRUCTION)	32.000	S.F.
713-02.34	DELINEATORS (ALL)	500.000	EACH
716-01.11	RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)	250.000	EACH
716-01.12	RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)	300.000	EACH
716-01.13	RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)	175.000	EACH

Contract ID CNX052 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	275.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	150.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	75.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	350.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	1,500.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	700.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	3,000.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	100.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	300.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	250.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	700.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	10.000	EACH
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	10.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	5.000	EACH
716-03.04	PLASTIC WORD PAVEMENT MARKING (SCHOOL)	5.000	EACH
716-03.05	PLASTIC WORD PAVEMENT MARKING (BIKE LANE)	10.000	EACH
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	15.000	EACH
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	10.000	EACH
716-03.08	PLASTIC WORD PAVEMENT MARKING (PED-XING)	3.000	EACH
716-03.13	PLASTIC PVMT MARKING (NO TRUCKS THIS LANE) (NO TRUCKS THIS LANE)	3.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	10.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	5.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	200.000	L.F.

Contract ID CNX052 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	12.000	EACH
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	15.000	EACH
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	10.000	EACH
716-04.08	PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)	10.000	EACH
716-04.09	PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)	5.000	EACH
716-04.10	PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)	5.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	100.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	10.000	EACH
716-04.15	PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED	15.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	10.000	L.M.
716-05.73	PERFORMANCE BASED RETRACING SPRAY THERMO 6IN	423.000	L.M.
716-05.74	PERFORMANCE BASED RETRACING SPRAY THERMO 8IN	37,926.000	L.F.
716-05.75	PERFORMANCE BASED RETRACING SPRAY THERMO 6IN DOTTED	8,844.000	L.F.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	5,000.000	L.F.
716-08.02	REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)	1,000.000	L.F.
716-08.03	REMOVAL OF PAVEMENT MARKING (CROSS-WALK)	1,000.000	L.F.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	350.000	S.Y.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	1,500.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	50.000	EACH
716-08.07	REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)	5.000	EACH
716-08.08	REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)	2.000	EACH
716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)	100.000	L.F.
716-08.10	REMOVAL OF PAVEMENT MARKING (TRANSVERSE	100.000	L.F.

Contract ID CNX052 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
716-08.11	SHOULDER REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (ONLY)	5.000	EACH
716-08.12	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (STOP AHEAD)	3.000	EACH
716-08.13	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (SCHOOL)	2.000	EACH
716-08.14	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (WRONG WAY ARROW)	3.000	EACH
716-08.15	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (EXIT ONLY ARROW)	3.000	EACH
716-08.16	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (OPTION LANE ARROW)	3.000	EACH
716-08.17	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (NO TRUCKS THIS LANE)	3.000	EACH
716-09.94	CONTRAST PAVEMENT SHADOW MARKING 6"	1.000	L.M.
716-10.15	PREFORMED PLASTIC PAVEMENT MARKING (NO TRUCKS THIS LANE)	3.000	EACH
716-10.50	PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	4.000	EACH
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	5.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	5.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	500.000	L.F.
716-12.04	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)	350.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	750.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	200.000	L.F.
716-12.07	ENHANCED FLAT LINE THERMO (8IN BROKEN LN)	100.000	L.F.
716-12.08	ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)	100.000	L.F.
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	100.000	L.F.
716-13.06	SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)	5.000	L.M.
716-13.07	SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)	50.000	L.M.

Contract ID CNX052 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
716-13.08	SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)	10,000.000	L.F.
716-13.09	SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)	100.000	L.F.
716-13.10	SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)	1,800.000	L.F.
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	11.000	L.M.
717-01	MOBILIZATION	(1)	LS
717-01.03	MOBILIZATION (PER CALL-OUT)	3.000	EACH
717-01.04	MOBILIZATION (DESCRIPTION) (PER LEVEL 1 CALL-OUT)	3.000	EACH

() Item will be bid as lump sum.

Contract ID CNX043 - BLEDSOE , BRADLEY, ETC.

Contract ID: CNX043

Letting Date: February 10, 2023 10:00 AM

Projects: R2BVAR-M3-019

NA

Counties: BLEDSOE, BRADLEY, CANNON, CLAY,
COFFEE, CUMBERLAND, DEKALB,
FENTRESS, FRANKLIN, GRUNDY,
HAMILTON, JACKSON, MARION, MCMINN,
MEIGS, OVERTON, PICKETT, POLK,
PUTNAM, RHEA, SEQUATCHIE, VAN BUREN,
WARREN, WHITE

District:

DBE Goal Percent:

Description: The retracing of painted pavement marking lines on various Interstate and State Routes.

Contract Time: DT - 8/31/2023

Item No.	Description	Quantity	Units
712-06	SIGNS (CONSTRUCTION)	32.000	S.F.
716-05.70	PERFORMANCE BASED RETRACING PAINTED 6IN LINE	598.000	L.M.
716-05.71	PERFORMANCE BASED RETRACING PAINTED 8IN LINE	950.000	L.F.
716-05.77	PERFORMANCE BASED RETRACING PAINTED 6IN DOTTED LINE	970.000	L.F.
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	3.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX047 - BLEDSOE , BRADLEY, ETC.

Contract ID: CNX047

Letting Date: February 10, 2023 10:00 AM

Projects: R2BVAR-M3-020

NA

Counties: BLEDSOE, BRADLEY, CANNON, CLAY,
COFFEE, CUMBERLAND, DEKALB,
FENTRESS, FRANKLIN, GRUNDY,
HAMILTON, JACKSON, MARION, MCMINN,
MEIGS, OVERTON, PICKETT, POLK,
PUTNAM, RHEA, SEQUATCHIE, VAN BUREN,
WARREN, WHITE

District:

DBE Goal Percent:

Description: The relensing of snowplowable pavement markers on various Interstate and State Routes.

Contract Time: DT - 11/30/2023

Item No.	Description	Quantity	Units
705-07.11	TRUCK MOUNTED ENERGY ATTENUATOR	6.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	128.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	6.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,221.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	97,440.000	EACH
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX045 - BLOUNT

Contract ID: CNX045

Letting Date: February 10, 2023 10:00 AM

Projects: 05S033-F3-002
05S033-F8-003

NH/HSIP-33(151)
NH/HSIP-33(151)

Counties: BLOUNT

District:

DBE Goal Percent: 8.00

Description: The resurfacing on U.S. 411 (S.R. 33) from the Loudon County line (L.M. 0.00) to U.S. 129 (S.R. 115, Calderwood Highway) (L.M. 6.09).

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	11.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,506.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	2,584.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	131.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	5,634.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	36.000	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	14,357.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	4.600	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	5,774.000	S.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	17.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	16.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	1.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	16.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	92.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	46.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,005.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH

Contract ID CNX045 - BLOUNT

Item No.	Description	Quantity	Units
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	804.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	804.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	108.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	33.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	14.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	30.500	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	4,500.000	L.F.
730-14.03	LOOP WIRE	9,000.000	L.F.

() Item will be bid as lump sum.

Contract ID CNX070 - BRADLEY

Contract ID: CNX070

Letting Date: February 10, 2023 10:00 AM

Projects: 06S040-S3-002

N/A

Counties: BRADLEY

District:

DBE Goal Percent:

Description: The installation of signals on U.S. 64 (U.S. 74, S.R. 40) at the intersection of Minnis Road Northeast.

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	251.000	S.F.
717-01	MOBILIZATION	(1)	LS
730-02.03	SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)	2.000	EACH
730-02.07	SIGNAL HEAD ASSEMBLY (130)	4.000	EACH
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	4.000	EACH
730-02.24	SIGNAL HEAD ASSEMBLY (260)	1.000	EACH
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	840.000	L.F.
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	867.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC)	19.000	L.F.
730-13.08	VEHICLE DETECTOR (DESCRIPTION) (RADAR - STOP BAR)	4.000	EACH
730-13.09	VEHICLE DETECTOR (DESCRIPTION) (RADAR - ADVANCE)	2.000	EACH
730-15.11	MODIFY CABINET (DESCRIPTION) (CONTROLLER SIGNAL PHASING AND TIMING)	1.000	EACH

() Item will be bid as lump sum.

Contract ID CNX008 - CARROLL

Contract ID: CNX008

Letting Date: February 10, 2023 10:00 AM

Projects: 09946-3466-94

HSIP-900(44)

Counties: CARROLL

District:

DBE Goal Percent:

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 7/31/2023

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
713-02.14	FLEXIBLE DELINEATOR (WHITE)	30.000	EACH
713-02.20	ROADSIDE OBSTACLE DELINEATION	2.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	774.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	1,059.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	2,446.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	751.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	560.000	S.F.
713-13.14	FLORESCENT YELLOW SIGN SHEETING	1,034.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	13.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	216.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	46.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX059 - CARTER , GREENE, ETC.

Contract ID: CNX059

Letting Date: February 10, 2023 10:00 AM

Projects: R1BVAR-M3-026

NA

Counties: CARTER, GREENE, HAMBLEN, HANCOCK,
HAWKINS, JEFFERSON, JOHNSON, KNOX,
MONROE, SULLIVAN, UNICOI, WASHINGTON

District:

DBE Goal Percent:

Description: The relensing of snowplowable pavement markers on various Interstate and State Routes.

Contract Time: DT - 11/30/2023

Item No.	Description	Quantity	Units
705-07.11	TRUCK MOUNTED ENERGY ATTENUATOR	6.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	128.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	6.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	250.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	95,983.000	EACH
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX050 - CARTER & JOHNSON

Contract ID: CNX050

Letting Date: February 10, 2023 10:00 AM

Projects: 10S067-F8-002 STP-67(39)
 10S091-F3-002 STP/HSIP-91(55)
 10S091-F8-002 STP/HSIP-91(55)
 46S067-F3-002 STP/HSIP-67(40)
 46S067-F8-002 STP/HSIP-67(40)

Counties: CARTER, JOHNSON

District: **DBE Goal Percent:** 8.00

Description: The resurfacing in Carter County on S.R. 91 from near U.S. 19E (S.R. 37) to near Green Valley Lane, and on S.R. 67 from near the Watauga River to near S.R. 167 in Johnson County.

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	17.100	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	100.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	1,981.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	157.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	1.000	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	194.000	S.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	6.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	5.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	1.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	4.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	1.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	465.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	233.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,447.000	S.F.

Contract ID CNX050 - CARTER & JOHNSON

Item No.	Description	Quantity	Units
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	711.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)	376.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	471.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	916.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	168.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	57.000	EACH
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	2.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	3,836.000	L.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	3.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	21.700	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	36.700	L.M.
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	1,205.000	L.F.
717-01	MOBILIZATION	(1)	LS
411-03.07	ACS MIX(PG64-22) THIN LIFT ASPHALT	4,556.000	TON
411-03.08	ACS MIX(PG70-22) THIN LIFT ASPHALT	5,364.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	4,556.000	TON
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT	5,364.000	TON

() Item will be bid as lump sum.

Contract ID CNX034 - CHEATHAM

Contract ID: CNX034

Letting Date: February 10, 2023 10:00 AM

Projects: 111040-M3-002

N/A

Counties: CHEATHAM

District:

DBE Goal Percent:

Description: The repair of the bridges on I-40 over the Harpeth River (L.M. 4.08).

Contract Time: DT - 10/31/2023

Item No.	Description	Quantity	Units
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	480.000	L.F.
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	610.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	8.000	TON
411-03.10	ACS MIX(PG76-22) GRADING D	452.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	1,400.000	S.Y.
604-10.05	CONCRETE	3,815.000	S.F.
604-10.14	REMOVE EXISTING WEARING SURFACE	(1)	LS
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)	140.000	S.Y.
604-10.44	EXPANSION JOINT REPAIRS	162.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	310.000	S.Y.
604-10.54	CONCRETE REPAIRS	382.000	S.F.
604-10.83	COMPOSITE FIBER ENCASMENT	1,420.000	S.F.
617-01	BRIDGE DECK SEALANT	5,394.000	S.Y.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	480.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.12	PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)	2,190.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	2.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	311.688	EACH
712-04.50	BARRIER RAIL DELINEATOR	82.000	EACH

Contract ID CNX034 - CHEATHAM

Item No.	Description	Quantity	Units
712-06	SIGNS (CONSTRUCTION)	852.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	2.000	EACH
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	1,920.000	HOUR
712-08.12	QUEUE PROTECTION TRUCK	120.000	DAY
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	20,955.000	L.F.
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	12,600.000	L.F.
712-09.30	REMOVABLE BLACK-OUT TAPE (6")	14,640.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.14	RAISED PAVEMENT MARKER REMOVAL	24.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	24.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX031 - CHESTER , HARDEMAN, ETC.

Contract ID: CNX031

Letting Date: February 10, 2023 10:00 AM

Projects: R4SVAR-M8-020

N/A

Counties: CHESTER, HARDEMAN, HARDIN,
HAYWOOD, MADISON, MCNAIRY

District:

DBE Goal Percent:

Description: The crack sealing at various locations on various State Routes.

Contract Time: DT - 6/30/2023

Item No.	Description	Quantity	Units
411-04	CRACK SEALANT	135,758.000	LB.
712-01	TRAFFIC CONTROL	(1)	LS
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX003 - CLAIBORNE

Contract ID: CNX003

Letting Date: February 10, 2023 10:00 AM

Projects: 13003-3243-94

PHSIP-33(136)

Counties: CLAIBORNE

District:

DBE Goal Percent:

Description: The miscellaneous safety improvements on S.R. 33 from the Union County line (L.M. 0.00) to Old S.R. 33 (L.M. 3.95).

Contract Time: DT - 7/31/2023

Item No.	Description	Quantity	Units
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	8,550.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.21	SIGN POST DELINEATION ENHANCEMENT	72.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	65.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	68.000	LB.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	32.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	1.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	310.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	42.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	68.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	182.000	L.F.
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	2.000	EACH
716-13.07	SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)	0.050	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX020 - COFFEE

Contract ID: CNX020

Letting Date: February 10, 2023 10:00 AM

Projects: 16I024-F8-004

NH-I-24-2(191)

Counties: COFFEE

District:

DBE Goal Percent: 8.00

Description: The resurfacing on I-24 from near Cheatum Springs Road (L.M. 3.46) to U.S. 41 (S.R. 2) (L.M. 8.86).

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	23.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	3,416.000	TON
307-01.09	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C	5,958.000	TON
307-03.09	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C	15,368.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	11.000	TON
403-01.10	HIGH PERFORMANCE FOG SEALS	26,612.000	S.Y.
403-02.01	TRACKLESS TACK COAT	124.000	TON
403-02.02	HOT APPLIED TACK COAT	172.000	TON
411-03.10	ACS MIX(PG76-22) GRADING D	2,166.000	TON
411-03.23	ACS MIX (PG76-22) OGFC	14,362.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	21.600	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	22,548.000	TON
502-01	CLEANING AND SEALING JOINTS	9,780.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	200.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	52.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,104.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH

Contract ID CNX020 - COFFEE

Item No.	Description	Quantity	Units
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	8.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	8.000	EACH
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	1,750.000	HOUR
712-08.14	PORTABLE QUEUE WARNING SYSTEM	83.000	DAY
712-09.01	REMOVABLE PAVEMENT MARKING LINE	9,780.000	L.F.
713-02.14	FLEXIBLE DELINEATOR (WHITE)	225.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	881.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	705.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	50.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	4.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	840.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.700	L.M.
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	2.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	48.000	S.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	51.500	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	27.200	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	600.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX009 - CROCKETT

Contract ID: CNX009

Letting Date: February 10, 2023 10:00 AM

Projects: 17945-3431-94

HSIP-1700(26)

Counties: CROCKETT

District:

DBE Goal Percent:

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 7/31/2023

Item No.	Description	Quantity	Units
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	1.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	750.000	L.F.
705-04.24	GUARDRAIL END TERMINAL DELINEATION SHEETING	2.000	S.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
706-01	GUARDRAIL REMOVED	15.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.21	SIGN POST DELINEATION ENHANCEMENT	896.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	856.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	3,848.000	LB.
713-11.21	P POST SLIP BASE	117.000	EACH
713-11.22	U POST SLIP BASE	28.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	517.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	696.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	97.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	381.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	256.000	L.F.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	48.000	S.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	52.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	0.500	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED)	315.000	L.F.

Contract ID CNX009 - CROCKETT

Item No.	Description	Quantity	Units
716-13.05	LINE) SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	400.000	L.F.

() Item will be bid as lump sum.

Contract ID CNX068 - CUMBERLAND

Contract ID: CNX068

Letting Date: February 10, 2023 10:00 AM

Projects: 18I040-F8-004
18I040-M3-005

NH-I-40-6(184)
NH-I-40-6(184)

Counties: CUMBERLAND

District:

DBE Goal Percent: 8.00

Description: The resurfacing on I-40 from east of U.S. 70 (S.R. 1) (L.M. 24.55) to the Ozone Bridges (L.M. 29.19), including bridge deck repair and thin epoxy overlay.

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	19.700	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	3,708.000	TON
307-01.09	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C	4,079.000	TON
307-03.09	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C	12,347.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	22.000	TON
403-01.10	HIGH PERFORMANCE FOG SEALS	20,578.000	S.Y.
403-02.01	TRACKLESS TACK COAT	94.000	TON
403-02.02	HOT APPLIED TACK COAT	131.000	TON
411-03.10	ACS MIX(PG76-22) GRADING D	1,334.000	TON
411-03.23	ACS MIX (PG76-22) OGFC	10,889.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	17.500	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	17,091.000	TON
705-04.20	GUARDRAIL DELINEATION ENHANCEMENT	7,814.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	50.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	180.000	L.F.
712-02.47	BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL	510.000	L.F.

Contract ID CNX068 - CUMBERLAND

Item No.	Description	Quantity	Units
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	1.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	200.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	26.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	52.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,998.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	2.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	6.000	EACH
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	600.000	HOUR
712-08.14	PORTABLE QUEUE WARNING SYSTEM	54.000	DAY
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	3,740.000	L.F.
713-02.14	FLEXIBLE DELINEATOR (WHITE)	235.000	EACH
713-02.15	FLEXIBLE DELINEATOR (YELLOW)	40.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	704.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	704.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	133.000	L.F.
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	1,251.000	L.F.
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	4.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	82.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	23.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	2,736.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	713.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	760.000	L.F.

Contract ID CNX068 - CUMBERLAND

Item No.	Description	Quantity	Units
730-14.03	LOOP WIRE	2,640.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	5.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	4,023.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNX039 - CUMBERLAND & WHITE

Contract ID: CNX039

Letting Date: February 10, 2023 10:00 AM

Projects: 18S001-F8-004
 18S024-F8-002
 93S001-F8-003

STP-1(471)
 STP-24(90)
 STP-1(472)

Counties: CUMBERLAND, WHITE

District:

DBE Goal Percent: 3.00

Description: The resurfacing (either microsurface or thin mix overlay) on U.S. 70 (S.R. 1) from the White County line (L.M. 0.00) to east of Arthur Seagraves Road (L.M. 2.00).

Contract Time: CD - 60 Days

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	19.900	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	12.000	L.M.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	18.000	EACH
712-06	SIGNS (CONSTRUCTION)	658.000	S.F.
713-02.14	FLEXIBLE DELINEATOR (WHITE)	84.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	661.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	661.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	397.000	L.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	12.000	L.M.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	34.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	34.000	L.M.
717-01	MOBILIZATION	(1)	LS
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	27.000	TON

Contract ID CNX039 - CUMBERLAND & WHITE

Item No.	Description	Quantity	Units
414-03.03	MICRO SURFACING	192,304.000	S.Y.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	44.000	TON
411-03.05	ACS MIX(PG64-22) THIN LIFT ASPHALT	192,304.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNX022 - DAVIDSON

Contract ID: CNX022

Letting Date: February 10, 2023 10:00 AM

Projects: 19043-3241-94

HSIP-65(22)

Counties: DAVIDSON

District:

DBE Goal Percent: 9.50

Description: The construction of pedestrian facilities on S.R. 65 (West Trinity Lane) from U.S. 31W (U.S. 41, S.R. 11, Dickerson Pike) to west of Hampton Street.

Contract Time: DT - 11/30/2023

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	42.822	S.Y.
202-03.01	REMOVAL OF ASPHALT PAVEMENT	213.861	S.Y.
209-05	SEDIMENT REMOVAL	10.000	C.Y.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	250.000	L.F.
209-40.44	CATCH BASIN FILTER ASSEMBLY(TYPE 4)	10.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	75.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	241.000	L.F.
701-01.01	CONCRETE SIDEWALK (4 ")	83.050	S.F.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	302.350	S.F.
701-02.03	CONCRETE CURB RAMP	76.490	S.F.
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)	64.000	S.F.
702-01	CONCRETE CURB	1.375	C.Y.
702-03	CONCRETE COMBINED CURB & GUTTER	22.900	C.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	200.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	2.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	10.000	EACH

Contract ID CNX022 - DAVIDSON

Item No.	Description	Quantity	Units
712-05.01	WARNING LIGHTS (TYPE A)	10.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	10.000	EACH
712-06	SIGNS (CONSTRUCTION)	775.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	1,000.000	L.F.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	333.408	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	87.500	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	54.000	S.F.
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)	3.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
714-09.09	LUMINAIRES (DESCRIPTION) (230 WATT)	2.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	216.199	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	105.570	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	3.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	36.473	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	180.000	L.F.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	54.000	S.F.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	20.000	L.F.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	553.860	L.F.
717-01	MOBILIZATION	(1)	LS
730-03.21	INSTALL PULL BOX (TYPE B)	8.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	1.000	EACH
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	44.000	L.F.
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	229.000	L.F.
730-08.05	SIGNAL CABLE - 12 CONDUCTOR	124.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC)	122.000	L.F.
730-12.13	CONDUIT 2" DIAMETER (JACK AND BORE)	225.000	L.F.

Contract ID CNX022 - DAVIDSON

Item No.	Description	Quantity	Units
730-23.30	PEDESTAL POLE (DESCRIPTION) (TYPE A - PEDESTRIAN SIGNALS)	2.000	EACH
730-23.72	CANTILEVER SIGNAL SUPPORT (1 ARM @ 35')	2.000	EACH
730-26.11	COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN	2.000	EACH
730-50.25	PEDESTRIAN HYBRID BEACON ASSEMBLY	2.000	EACH
740-11.01	TEMPORARY SEDIMENT TUBE 8IN	250.000	L.F.
801-01	SEEDING (WITH MULCH)	10.000	UNIT

() Item will be bid as lump sum.

Contract ID CNX072 - DAVIDSON

Contract ID: CNX072

Letting Date: February 10, 2023 10:00 AM

Projects: 19I440-M3-006

NA

Counties: DAVIDSON

District:

DBE Goal Percent:

Description: The installation of an overhead sign structure on I-440 WB at the I-65 ramp (L.M. 4.72).

Contract Time: DT - 11/30/2023

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
712-01.03	LANE CLOSURE(NIGHT WORK)	10.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	150.000	EACH
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	100.000	HOUR
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	1.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
713-17.80	RELOCATE EXISTING OVERHEAD SIGN STRUCTURE (SN) (OH-165_166)	(1)	LS
713-30.01	ERECT OVERHEAD SIGN TRUSS	1.000	EACH
713-30.03	OVERHEAD SIGN SUPPORT FOOTING	23.000	C.Y.
713-30.04	VERTICAL OVERHEAD SIGN SUPPORT	24.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX023 - DAVIDSON

Contract ID: CNX023

Letting Date: February 10, 2023 10:00 AM

Projects: 19S045-M8-002

n/a

Counties: DAVIDSON

District:

DBE Goal Percent:

Description: The resurfacing on S.R. 45 (Old Hickory Boulevard) from S.R. 65 (Whites Creek Pike) (L.M. 0.00) to U.S. 41 (U.S. 31W, S.R. 11, Dickerson Pike) (L.M. 4.70).

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	10.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	225.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	500.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	500.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	42.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	6,290.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	8.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	6,231.000	TON
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	1.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
706-01	GUARDRAIL REMOVED	50.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	2.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,416.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	386.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	244.000	EACH

Contract ID CNX023 - DAVIDSON

Item No.	Description	Quantity	Units
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	640.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	490.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	492.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	22.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	1,800.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	290.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.800	L.M.
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	200.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	2.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	36.000	S.F.
716-04.13	PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)	12.000	EACH
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	4.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	19.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	19.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	969.000	L.F.
730-14.03	LOOP WIRE	2,238.000	L.F.

() Item will be bid as lump sum.

Contract ID CNX017 - DECATUR

Contract ID: CNX017

Letting Date: February 10, 2023 10:00 AM

Projects: 20S069-F3-002
20S069-F8-002

STP/HSIP-69(106)
STP/HSIP-69(106)

Counties: DECATUR

District:

DBE Goal Percent: 3.00

Description: The resurfacing on S.R. 69 from near Point Pleasant Lane (L.M. 0.38) to Jodie Ray Drive (L.M. 7.80).

Contract Time: DT - 8/31/2023

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	500.000	S.Y.
203-06	WATER	2.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	14.800	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	226.000	TON
307-01.10	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W	410.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000	TON
403-01.10	HIGH PERFORMANCE FOG SEALS	90,976.000	S.Y.
405-01.01	BITUMINOUS MATERIAL (BSC)	299.000	TON
405-01.02	MINERAL AGGREGATE (BSC)	2,229.000	TON
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	3.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	3.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	1,256.000	S.F.
713-02.11	REMOVAL OF EXISTING DELINEATORS	17.000	EACH
713-02.14	FLEXIBLE DELINEATOR (WHITE)	12.000	EACH
713-16.20	SIGNS (DESCRIPTION) (OM3-L)	2.000	EACH
713-16.21	SIGNS (DESCRIPTION) (OM3-R)	2.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	237.000	L.F.

Contract ID CNX017 - DECATUR

Item No.	Description	Quantity	Units
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	58.000	L.M.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	29.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVTM MRKNG (6IN LINE)	29.000	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVTM MRKNG (6IN DOTTED LINE)	543.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX036 - DEKALB

Contract ID: CNX036

Letting Date: February 10, 2023 10:00 AM

Projects: 21S053-F3-002	STP/HSIP-53(62)
21S053-F8-002	STP/HSIP-53(62)
21S083-F3-002	STP/HSIP-83(12)
21S083-F8-002	STP/HSIP-83(12)
21S096-F3-003	STP/HSIP-96(70)
21S096-F8-003	STP/HSIP-96(70)
21S141-F8-002	STP-141(45)

Counties: DEKALB

District:

DBE Goal Percent: 3.50

Description: The resurfacing (either microsurface or thin mix overlay) on S.R. 53, S.R. 83, S.R. 96, and S.R. 141.

Contract Time: CD - 60 Days

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	29.700	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	29.700	L.M.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	163.000	S.F.
702-03	CONCRETE COMBINED CURB & GUTTER	4.000	C.Y.
705-04.22	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	2,677.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	55.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,304.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	48.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	11.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,031.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	32.000	EACH

Contract ID CNX036 - DEKALB

Item No.	Description	Quantity	Units
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,035.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	391.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	665.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	6.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	348.000	L.F.
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	1,103.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.300	L.M.
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	5.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	3.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	407.000	L.F.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	63.000	S.F.
716-04.16	PLASTIC PAVEMENT MARKING (NOISE STRIP)	480.000	L.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	29.800	L.M.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	59.300	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	59.200	L.M.
717-01	MOBILIZATION	(1)	LS
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	31.000	TON
414-03.03	MICRO SURFACING	215,569.000	S.Y.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	72.000	TON
411-03.05	ACS MIX(PG64-22) THIN LIFT ASPHALT	215,569.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNX029 - DYER

Contract ID: CNX029

Letting Date: February 10, 2023 10:00 AM

Projects: 23083-4224-04

NA

Counties: DYER

District:

DBE Goal Percent:

Description: The repair of the bridge on U.S. 412 (S.R. 20) over the North Fork Forked Deer River (L.M. 4.80).

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	560.000	L.F.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	32.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	475.000	S.Y.
705-04.50	PORTABLE BARRIER RAIL DELINEATOR	245.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	360.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	2,700.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	1.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	132.000	EACH
712-06	SIGNS (CONSTRUCTION)	336.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	60.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	1.000	EACH
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	5,955.000	L.F.
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	8,030.000	L.F.
713-02.14	FLEXIBLE DELINEATOR (WHITE)	157.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	1.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	6.000	EACH

Contract ID CNX029 - DYER

Item No.	Description	Quantity	Units
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	4.210	L.M.
717-01	MOBILIZATION	(1)	LS
801-03	WATER (SEEDING & SODDING)	6.000	M.G.
803-01	SODDING (NEW SOD)	600.000	S.Y.
602-10.32	STRUCTURAL STEEL (REPAIRS)	180.000	LB.
604-10.60	EXPANSION JOINT REPAIRS (MODULAR TYPE)	90.000	L.F.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	2,700.000	L.F.
604-10.83	COMPOSITE FIBER ENCASMENT	90,400.000	S.F.

() Item will be bid as lump sum.

Contract ID CNX018 - GRUNDY

Contract ID: CNX018

Letting Date: February 10, 2023 10:00 AM

Projects: 31S108-F8-003

STP-108(103)

Counties: GRUNDY

District:

DBE Goal Percent: 3.00

Description: The resurfacing (either microsurface or thin mix overlay) on S.R. 108 from S.R. 56 (L.M. 17.81) to east of Firetower Road (L.M. 21.89).

Contract Time: CD - 45 Days

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	8.100	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	8.100	L.M.
705-04.22	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	740.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	10.000	EACH
712-06	SIGNS (CONSTRUCTION)	287.000	S.F.
713-02.14	FLEXIBLE DELINEATOR (WHITE)	30.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	275.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	275.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	100.000	L.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	8.100	L.M.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	7.200	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	15.300	L.M.
717-01	MOBILIZATION	(1)	LS
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	8.000	TON
414-03.03	MICRO SURFACING	57,447.000	S.Y.

Contract ID CNX018 - GRUNDY

Item No.	Description	Quantity	Units
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	19.000	TON
411-03.05	ACS MIX(PG64-22) THIN LIFT ASPHALT	57,447.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNX021 - GRUNDY

Contract ID: CNX021

Letting Date: February 10, 2023 10:00 AM

Projects: 31S108-M3-002

N/A

Counties: GRUNDY

District:

DBE Goal Percent:

Description: The construction of a concrete slab bridge and retaining walls on S.R. 108 at L.M. 3.34.

Contract Time: DT - 6/30/2024

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-01.13	REMOVAL OF PIPE (SIZE ,STA.) (3 @ 72" CMP)	327.000	L.F.
202-03.01	REMOVAL OF ASPHALT PAVEMENT	10,615.000	S.Y.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	11,948.000	C.Y.
203-01.04	REMOVAL OF ROCK PAD	18.000	C.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	20,426.000	TON
203-05	UNDERCUTTING	70.000	C.Y.
203-06	WATER	78.000	M.G.
204-08	FOUNDATION FILL MATERIAL	48.000	C.Y.
209-05	SEDIMENT REMOVAL	31.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	202.000	L.F.
209-08.07	ROCK CHECK DAM	4.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	4.000	EACH
209-08.09	FILTER SOCK CHECK DAM	18.000	EACH
209-09.01	SANDBAGS	2,421.000	BAG
209-09.03	SEDIMENT FILTER BAG (15' X 15')	1.000	EACH
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	31.000	S.Y.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	686.000	TON
303-01.01	GRANULAR BACKFILL (ROADWAY)	955.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	27.000	TON

Contract ID CNX021 - GRUNDY

Item No.	Description	Quantity	Units
303-10.07	MINERAL AGGREGATE (SIZE 4)	749.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	201.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	131.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.900	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	0.800	TON
411-01.10	ACS MIX(PG64-22) GRADING D	87.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (8IN WIDTH)	0.200	L.M.
604-02.01	CLASS A CONCRETE (BOX BRIDGES)	164.000	C.Y.
604-02.02	STEEL BAR REINFORCEMENT (BOX BRIDGES)	29,168.000	LB.
604-07.01	RETAINING WALL (DESCRIPTION) (WALL 1)	131.000	S.F.
604-07.02	RETAINING WALL (DESCRIPTION) (WALL 2)	239.000	S.F.
606-24.13	TEMPORARY SHEET PILES	(1)	LS
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	626.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	2.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000	EACH
706-01	GUARDRAIL REMOVED	620.000	L.F.
706-10.26	ROUNDED END ELEMENT	2.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	200.000	L.F.
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	6.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	100.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	23.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	12.000	EACH
712-06	SIGNS (CONSTRUCTION)	501.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	140.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH

Contract ID CNX021 - GRUNDY

Item No.	Description	Quantity	Units
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	11.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	27.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.300	L.M.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	337.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	4,168.000	S.Y.
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	1,482.000	L.F.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	4.000	UNIT
801-02.08	TEMPORARY SEEDING (WITHOUT MULCH)	4.000	UNIT
801-03	WATER (SEEDING & SODDING)	8.000	M.G.
801-06.10	SHREDDED HARDWOOD MULCH(LANDSCAPING)	400.000	C.Y.
801-08	FERTILIZER (SUPPLEMENTAL APPLICATION)	1.000	TON
805-12.02	EROSION CONTROL BLANKET (TYPE II)	350.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNX026 - HARDEMAN

Contract ID: CNX026

Letting Date: February 10, 2023 10:00 AM

Projects: 35S125-F3-003
35S125-F8-003

STP/HSIP-125(22)
STP/HSIP-125(22)

Counties: HARDEMAN

District:

DBE Goal Percent: 5.00

Description: The resurfacing on S.R. 125 from S.R. 18 (L.M. 19.73) to the Chester County line (L.M. 30.96).

Contract Time: DT - 8/31/2023

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	500.000	S.Y.
203-06	WATER	2.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	22.000	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	226.000	TON
307-01.10	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W	465.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000	TON
403-01.10	HIGH PERFORMANCE FOG SEALS	138,060.000	S.Y.
405-01.01	BITUMINOUS MATERIAL (BSC)	454.000	TON
405-01.02	MINERAL AGGREGATE (BSC)	3,390.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	27.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	27.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	325.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	13.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	27.000	EACH
706-10.26	ROUNDED END ELEMENT	13.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	1,848.000	S.F.
713-16.20	SIGNS (DESCRIPTION) (OM3-L)	6.000	EACH

Contract ID CNX026 - HARDEMAN

Item No.	Description	Quantity	Units
713-16.21	SIGNS (DESCRIPTION) (OM3-R)	7.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	5.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	101.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	366.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	89.800	L.M.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	75.000	L.F.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	45.300	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	45.300	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX032 - HAWKINS

Contract ID: CNX032

Letting Date: February 10, 2023 10:00 AM

Projects: 37S001-F3-004
37S001-F8-004

NH/HSIP-1(469)
NH/HSIP-1(469)

Counties: HAWKINS

District:

DBE Goal Percent: 6.50

Description: The resurfacing on U.S. 11W (S.R. 1) from near the bridge over Clouds Creek (L.M. 10.29) to near West Main Street (L.M. 14.92).

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	14.000	L.M.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	85.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	1,739.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	11,287.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	3.800	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	4.700	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	12,890.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	1.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	1.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	236.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	118.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,529.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	300.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	336.000	EACH

Contract ID CNX032 - HAWKINS

Item No.	Description	Quantity	Units
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	348.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	984.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	10.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	360.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	28.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	25.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	31.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX007 - HICKMAN & HUMPHREYS

Contract ID: CNX007

Letting Date: February 10, 2023 10:00 AM

Projects: 41I040-F8-002
 41I040-M3-003
 43I040-F8-002
 43I040-M3-003

NH-I-40-3(172)
 NA
 NH-I-40-3(181)
 NA

Counties: HICKMAN, HUMPHREYS

District:

DBE Goal Percent: 7.00

Description: The resurfacing on I-40 from the Benton County line (L.M. 0.00) in Humphreys County to east of the Duck River Bridge (L.M. 1.21) in Hickman County, including bridge deck, expansion joint, and concrete repair.

Contract Time: DT - 11/30/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	54.300	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	8,643.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	900.000	TON
307-03.11	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING CW	40,538.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	271.000	TON
403-02.02	HOT APPLIED TACK COAT	394.000	TON
411-03.10	ACS MIX(PG76-22) GRADING D	2,804.000	TON
411-03.23	ACS MIX (PG76-22) OGFC	32,686.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	52.900	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	40,734.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	24.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	25.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	24.000	EACH
706-01	GUARDRAIL REMOVED	1,200.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS

Contract ID CNX007 - HICKMAN & HUMPHREYS

Item No.	Description	Quantity	Units
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	380.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	2.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	300.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	20.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,860.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	6.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	4.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	13.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	480.000	DAY
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	3,400.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	6.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	2,004.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	2,004.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	226.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	1,120.000	L.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	132.000	L.M.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	12,675.000	L.F.
716-09.86	CONTRAST PAVEMENT MARKING 6"	2.500	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	62.600	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	5,155.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	7,300.000	L.F.
717-01	MOBILIZATION	(1)	LS
604-10.34	CONCRETE OVERLAYED BRIDGE DECK REPAIR	50.000	S.Y.

Contract ID CNX007 - HICKMAN & HUMPHREYS

Item No.	Description	Quantity	Units
604-10.44	(FULL DEPTH) EXPANSION JOINT REPAIRS	600.000	L.F.
604-10.53	CONCRETE REPAIRS	10.000	S.Y.
604-10.56	CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)	20.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNX067 - JACKSON

Contract ID: CNX067

Letting Date: February 10, 2023 10:00 AM

Projects: 44003-3239-94
44003-3240-94

HSIP-56(98)
HSIP-56(99)

Counties: JACKSON

District:

DBE Goal Percent: 6.00

Description: The miscellaneous safety improvements on S.R. 56 from Ward Road (L.M. 5.16) to near Pap Johnson Circle (L.M. 6.30) and from near Old Field Drive (L.M. 9.90) to near S.R. 53 (L.M. 10.93), including resurfacing.

Contract Time: DT - 7/31/2023

Item No.	Description	Quantity	Units
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	8.100	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	310.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	920.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	1,210.000	TON
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	3,950.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.21	SIGN POST DELINEATION ENHANCEMENT	174.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	440.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	468.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	327.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	180.000	S.F.
713-13.14	FLORESCENT YELLOW SIGN SHEETING	237.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	9.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	62.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	14.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	106.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	457.000	L.F.

Contract ID CNX067 - JACKSON

Item No.	Description	Quantity	Units
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	14.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	500.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.330	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	3.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	4.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	4.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	540.000	L.F.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	3,535.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	1.000	EACH
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	10.980	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX055 - LAKE

Contract ID: CNX055

Letting Date: February 10, 2023 10:00 AM

Projects: 48S022-F3-003
48S022-F8-003

STP/HSIP-22(99)
STP/HSIP-22(99)

Counties: LAKE

District:

DBE Goal Percent: 4.00

Description: The resurfacing on S.R. 22 from Cates Landing Road (L.M. 4.20) to the Kentucky State line (L.M. 10.08).

Contract Time: DT - 8/31/2023

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	2,900.000	S.Y.
203-06	WATER	15.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	11.760	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	3,130.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	1,334.000	TON
307-01.10	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W	5,985.000	TON
403-02.01	TRACKLESS TACK COAT	15.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	4.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	4.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	384.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	388.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	144.000	L.F.
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	6.040	L.M.
716-14.02	PROFILED THERMO PVMT MRKNG AUDIBLE (6IN)	11.760	L.M.

Contract ID CNX055 - LAKE

Item No.	Description	Quantity	Units
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX027 - LAUDERDALE

Contract ID: CNX027

Letting Date: February 10, 2023 10:00 AM

Projects: 49S087-F3-002
49S087-F8-002

STP/HSIP-87(12)
STP/HSIP-87(12)

Counties: LAUDERDALE

District:

DBE Goal Percent: 7.00

Description: The resurfacing on S.R. 87 from the Mississippi River (L.M. 0.00) to near Green Chapel Road L.M. 9.00).

Contract Time: DT - 8/31/2023

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	200.000	S.Y.
203-06	WATER	10.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	18.000	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	388.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	46.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000	TON
403-01.10	HIGH PERFORMANCE FOG SEALS	111,373.000	S.Y.
405-01.01	BITUMINOUS MATERIAL (BSC)	367.000	TON
405-01.02	MINERAL AGGREGATE (BSC)	2,729.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	23.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	23.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	100.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	4.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	23.000	EACH
706-10.26	ROUNDED END ELEMENT	4.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	1,136.000	S.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION)	96.000	S.Y.

Contract ID CNX027 - LAUDERDALE

Item No.	Description	Quantity	Units
716-02.05	STRIPING) PLASTIC PAVEMENT MARKING (STOP LINE)	160.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	60.000	L.M.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	30.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	30.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX019 - LAWRENCE

Contract ID: CNX019

Letting Date: February 10, 2023 10:00 AM

Projects: 50006-8211-14

STP-98(10)

Counties: LAWRENCE

District:

DBE Goal Percent: 5.50

Description: The resurfacing on S.R. 98 from south of Ramah Road (L.M. 5.67) to U.S. 43 (S.R. 6) (L.M. 11.78).

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	12.200	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,616.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	500.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	75.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	5,211.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	9.800	L.M.
414-04.03	ASPHALT EMULSION (SCRUB SEAL)	186.000	TON
414-04.04	MINERAL AGGREGATE (SCRUB SEAL)	1,298.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	24.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	150.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	2.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,173.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	410.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	410.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	252.000	L.F.
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP	1.000	EACH

Contract ID CNX019 - LAWRENCE

Item No.	Description	Quantity	Units
716-04.04	AHEAD) PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	400.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	22.400	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	22.400	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX002 - LOUDON

Contract ID: CNX002

Letting Date: February 10, 2023 10:00 AM

Projects: 53003-3211-94
53006-3215-94

PHSIP-1(436)
PHSIP-72(21)

Counties: LOUDON

District:

DBE Goal Percent:

Description: The miscellaneous safety improvements on U.S. 70 (S.R. 1) from near U.S. 321 (S.R. 73) to near Oak Chase Boulevard, and on S.R. 72 from near Union Fork Creek Road to Steekee School Road.

Contract Time: DT - 7/31/2023

Item No.	Description	Quantity	Units
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	1.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	1.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	1,400.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	100.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
706-01	GUARDRAIL REMOVED	50.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.21	SIGN POST DELINEATION ENHANCEMENT	84.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	118.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	1,539.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	66.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	307.000	S.F.
713-15.02	REMOVAL & RELOCATION OF SIGN & SUPPORT	2.000	EACH
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	18.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	476.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	104.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	252.000	L.F.

Contract ID CNX002 - LOUDON

Item No.	Description	Quantity	Units
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	9.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	10.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	7.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	1.000	EACH
716-13.07	SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)	9.000	L.M.
716-13.10	SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)	720.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX028 - MADISON

Contract ID: CNX028

Letting Date: February 10, 2023 10:00 AM

Projects: 57S020-F3-002
57S020-F8-002
57S020-M3-004

NH/HSIP-20(83)
NH/HSIP-20(83)
NH/HSIP-20(83)

Counties: MADISON

District:

DBE Goal Percent: 3.50

Description: The resurfacing (either microsurface or thin mix overlay) on U.S. 412 (S.R. 20) from the Crockett County line (L.M. 0.00) to near Ramp 7-A to Country Club Lane (L.M. 6.50), including concrete repair on bridges.

Contract Time: DT - 8/31/2023

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	2,000.000	S.Y.
203-06	WATER	10.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	26.000	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	1,353.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	690.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	226.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	2.000	TON
403-01.10	HIGH PERFORMANCE FOG SEALS	120,771.000	S.Y.
411-04	CRACK SEALANT	13,864.000	LB.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	18.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	1.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	19.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	2.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	2.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	21.000	EACH
706-06.03	RADIUS RAIL	37.000	L.F.

Contract ID CNX028 - MADISON

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	3,444.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-16.20	SIGNS (DESCRIPTION) (R3-17)	14.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,011.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,011.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	29.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	202.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	12.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	58.500	L.M.
716-08.02	REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)	2,514.000	L.F.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	63.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	11.000	EACH
716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)	656.000	L.F.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	29.250	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	29.250	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	2,535.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	656.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-03.20	INSTALL PULL BOX (TYPE A)	2.000	EACH
730-12.02	CONDUIT 2" DIAMETER (PVC)	20.000	L.F.
730-14.02	SAW SLOT	500.000	L.F.
730-14.03	LOOP WIRE	1,500.000	L.F.
604-10.53	CONCRETE REPAIRS	26.000	S.Y.
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-	24.000	TON

Contract ID CNX028 - MADISON

Item No.	Description	Quantity	Units
411-04	SURFACING) CRACK SEALANT	39,000.000	LB.
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	335.000	TON
414-03.02	AGGREGATE FOR MICRO SURFACING	2,793.000	TON
403-02.01	TRACKLESS TACK COAT	53.000	TON
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT	7,403.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	1,111.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNX016 - MARION

Contract ID: CNX016

Letting Date: February 10, 2023 10:00 AM

Projects: 58S156-F8-003

STP-156(21)

Counties: MARION

District:

DBE Goal Percent: 3.00

Description: The resurfacing (either microsurface or thin mix overlay) on S.R. 156 from near Franklin State Forest (L.M. 3.05) to near Orme Mountain Road (L.M. 9.31).

Contract Time: CD - 45 Days

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	12.500	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	10.000	L.M.
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	225.000	S.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	415.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	415.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	100.000	L.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	12.500	L.M.
716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)	296.000	L.F.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	25.040	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	25.000	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	296.000	L.F.
717-01	MOBILIZATION	(1)	LS
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	11.000	TON
414-03.03	MICRO SURFACING	95,486.000	S.Y.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	31.000	TON

Contract ID CNX016 - MARION

Item No.	Description	Quantity	Units
411-03.05	ACS MIX(PG64-22) THIN LIFT ASPHALT	95,486.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNX041 - MARION

Contract ID: CNX041

Letting Date: February 10, 2023 10:00 AM

Projects: 58S027-M3-003

NA

Counties: MARION

District:

DBE Goal Percent:

Description: The repair of the bridges on U.S. 72 (S.R. 27) over Battle Creek (L.M. 3.93).

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-07.01	REMOVAL AND DISPOSAL OF BRUSH & TREES	(1)	LS
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (BRIDGE NO. 58-SR027-3.93)	(1)	LS
204-02.01	DRY EXCAVATION (BRIDGES)	634.000	C.Y.
209-03.21	FILTER SOCK (12 INCH)	200.000	L.F.
209-05	SEDIMENT REMOVAL	1.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	360.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	100.000	TON
303-10.04	MINERAL AGGREGATE (SIZE) (SIZE 57)	750.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	76.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	293.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	3.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	239.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	3,440.000	S.Y.
604-03.01	CLASS A CONCRETE (BRIDGES)	18.000	C.Y.
604-03.04	PAVEMENT @ BRIDGE ENDS	448.000	S.Y.
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	2,104.000	S.Y.
604-10.05	CONCRETE	66.000	S.F.
604-10.14	REMOVE EXISTING WEARING SURFACE	(1)	LS

Contract ID CNX041 - MARION

Item No.	Description	Quantity	Units
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)	5.000	S.Y.
604-10.34	CONCRETE OVERLAYED BRIDGE DECK REPAIR (FULL DEPTH)	15.000	S.Y.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	75.000	S.Y.
604-10.54	CONCRETE REPAIRS	21.000	S.F.
604-10.56	CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)	25.000	S.Y.
604-10.58	EPOXY INJECTION (INJECTION)	5.000	GAL.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	78.000	L.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	2,727.000	S.Y.
705-04.50	PORTABLE BARRIER RAIL DELINEATOR	37.000	EACH
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	225.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	1.000	EACH
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2	1.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	360.000	L.F.
709-05.06	MACHINED RIP-RAP (CLASS A-1)	250.000	TON
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	212.000	L.F.
710-09.02	6" PIPE UNDERDRAIN	50.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	300.000	L.F.
712-02.47	BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL	720.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	3.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	83.000	EACH
712-06	SIGNS (CONSTRUCTION)	349.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	20.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	3.000	EACH
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	7,449.000	L.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS	28.000	EACH

Contract ID CNX041 - MARION

Item No.	Description	Quantity	Units
716-01.30	(BI-DIR) (1 COLOR) REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	28.000	EACH
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000	EACH
716-08.24	REMOVAL OF PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.680	L.M.
717-01	MOBILIZATION	(1)	LS
740-07.04	GEOGRID REINFORCEMENT TYPE 2	1,540.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	980.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNX071 - MCMINN

Contract ID: CNX071

Letting Date: February 10, 2023 10:00 AM

Projects: 54002-3248-94

HSIP-2(270)

Counties: MCMINN

District:

DBE Goal Percent:

Description: The miscellaneous safety improvements on U.S. 11 (S.R. 2) from Oliver Road (L.M. 21.52) to CR-324 (L.M. 22.90).

Contract Time: DT - 7/31/2023

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
713-02.21	SIGN POST DELINEATION ENHANCEMENT	36.000	L.F.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	1,290.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	52.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	207.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	27.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	38.000	L.F.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	5.600	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	220.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX024 - MCNAIRY

Contract ID: CNX024

Letting Date: February 10, 2023 10:00 AM

Projects: 55946-3451-94

HSIP-5500(59)

Counties: MCNAIRY

District:

DBE Goal Percent: 3.00

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 7/31/2023

Item No.	Description	Quantity	Units
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	6.000	L.M.
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	2.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	390.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	310.000	L.F.
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	2.000	EACH
706-01	GUARDRAIL REMOVED	390.000	L.F.
706-06.03	RADIUS RAIL	80.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.20	ROADSIDE OBSTACLE DELINEATION	6.500	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	486.000	L.F.
713-02.34	DELINEATORS (ALL)	39.000	EACH
713-11.01	"U" SECTION STEEL POSTS	2,011.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	2,430.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	584.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	705.000	S.F.
713-13.14	FLORESCENT YELLOW SIGN SHEETING	1,048.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	7.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	448.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	287.000	L.F.
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP	1.000	EACH

Contract ID CNX024 - MCNAIRY

Item No.	Description	Quantity	Units
716-13.01	AHEAD) SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	36.500	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX073 - MEIGS

Contract ID: CNX073

Letting Date: February 10, 2023 10:00 AM

Projects: 61003-3265-94
61003-3266-04

STP-SIP-58(59)
N/A

Counties: MEIGS

District:

DBE Goal Percent: 9.50

Description: The construction of a roundabout and four approaches on S.R. 58 at the intersection of S.R. 68 (L.M. 26.85), and safety improvements on S.R. 58 near Nebo Road (L.M. 29.20).

Contract Time: DT - 5/31/2024

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-02.01	REMOVAL OF PIPE (SIZE ,STA.) (18" ,STA. 23+58.19, S.R. 58)	24.000	L.F.
202-02.02	REMOVAL OF PIPE (SIZE ,STA.) (18" ,STA. 54+75.52, S.R. 68E)	20.000	L.F.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	3,378.000	C.Y.
203-03	BORROW EXCAVATION (UNCLASSIFIED)	2,102.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	1,155.000	C.Y.
203-06	WATER	40.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	321.000	C.Y.
209-03.21	FILTER SOCK (12 INCH)	170.000	L.F.
209-05	SEDIMENT REMOVAL	170.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	200.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	1,200.000	L.F.
209-08.08	ENHANCED ROCK CHECK DAM	4.000	EACH
209-09.43	CURB INLET PROTECTION (TYPE 4)	14.000	EACH
209-40.33	CATCH BASIN PROTECTION (TYPE D)	4.000	EACH
209-40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)	1.000	EACH
209-40.42	CATCH BASIN FILTER ASSEMBLY(TYPE 2)	11.000	EACH

Contract ID CNX073 - MEIGS

Item No.	Description	Quantity	Units
209-40.43	CATCH BASIN FILTER ASSEMBLY(TYPE 3)	1.000	EACH
209-40.46	CATCH BASIN FILTER ASSEMBLY(TYPE 6)	1.000	EACH
209-40.47	CATCH BASIN FILTER ASSEMBLY(TYPE 7)	1.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	4,693.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	30.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	877.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	572.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	14.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	53.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	5.300	TON
407-02.13	REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	580.000	S.Y.
407-20.05	SAW CUTTING ASPHALT PAVEMENT	700.000	L.F.
411-02.10	ACS MIX(PG70-22) GRADING D	481.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (8IN WIDTH)	0.190	L.M.
415-01.03	COLD PLANING BITUMINOUS PAVEMENT	145.000	C.Y.
604-01.01	CLASS A CONCRETE (ROADWAY)	162.000	C.Y.
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	987.000	L.F.
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	80.000	L.F.
611-07.31	18IN ENDWALL (SIDE DRAIN)	4.000	EACH
611-07.54	18IN ENDWALL (CROSS DRAIN) 3:1	1.000	EACH
611-07.56	18IN ENDWALL (CROSS DRAIN) 6:1	1.000	EACH
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH	6.000	EACH
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	5.000	EACH
611-12.03	CATCH BASINS, TYPE 12, > 8' - 12' DEPTH	1.000	EACH
611-26.01	CATCH BASINS, TYPE 26, 0' - 4' DEPTH	1.000	EACH
611-42.01	CATCH BASINS, TYPE 42, 0' - 4' DEPTH	2.000	EACH
701-03	CONCRETE MEDIAN PAVEMENT	49.000	C.Y.
702-01	CONCRETE CURB	50.000	C.Y.

Contract ID CNX073 - MEIGS

Item No.	Description	Quantity	Units
702-03	CONCRETE COMBINED CURB & GUTTER	96.000	C.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	1.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	1.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	451.000	L.F.
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	125.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
706-01	GUARDRAIL REMOVED	50.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	450.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	151.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	159.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	190.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	115.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,076.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	195.000	L.F.
712-10.02	TEMPORARY TRANSVERSE RUMBLE STRIPS	480.000	L.F.
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	8.100	C.Y.
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)	1,769.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	3,304.000	LB.
713-11.21	P POST SLIP BASE	67.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	606.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	6.000	EACH
713-16.41	RELOCATE SIGN	(1)	LS
716-01.05	TEMPORARY RAISED PAVEMENT MARKER	150.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	38.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	22.000	EACH

Contract ID CNX073 - MEIGS

Item No.	Description	Quantity	Units
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	39.000	S.Y.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	155.000	L.F.
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	4.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	78.000	S.F.
716-05.09	PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)	8.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	2.800	L.M.
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (STOP AHEAD)	4.000	EACH
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	1.500	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.300	L.M.
717-01	MOBILIZATION	(1)	LS
730-01.02	REMOVAL OF SIGNAL EQUIPMENT	2.000	EACH
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	634.000	S.Y.
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	1,300.000	L.F.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	299.000	UNIT
801-03	WATER (SEEDING & SODDING)	141.000	M.G.
803-01	SODDING (NEW SOD)	11,069.000	S.Y.
806-02.03	PROJECT MOWING	4.000	CYCL

() Item will be bid as lump sum.

Contract ID CNX004 - MONROE

Contract ID: CNX004

Letting Date: February 10, 2023 10:00 AM

Projects: 62007-3253-94

PHSIP-68(60)

Counties: MONROE

District:

DBE Goal Percent:

Description: The miscellaneous safety improvements on S.R. 68 from near Barney Creek Road (L.M. 36.00) to the Polk County line (L.M. 39.13).

Contract Time: DT - 7/31/2023

Item No.	Description	Quantity	Units
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	2.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	315.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	215.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
713-02.21	SIGN POST DELINEATION ENHANCEMENT	168.000	L.F.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	637.000	LB.
713-11.21	P POST SLIP BASE	2.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	128.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	48.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	18.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	30.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	205.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	108.000	L.F.
716-13.07	SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)	12.400	L.M.
717-01	MOBILIZATION	(1)	LS
730-26.08	FLASHING WARNING BEACON (DESCRIPTION) (AMBER)	2.000	EACH

() Item will be bid as lump sum.

Contract ID CNX012 - MONROE

Contract ID: CNX012

Letting Date: February 10, 2023 10:00 AM

Projects: 62S360-M3-002

NA

Counties: MONROE

District:

DBE Goal Percent:

Description: The repair of the bridge on S.R. 360 over Ballplay Creek at Tellico Lake (L.M. 14.79).

Contract Time: DT - 10/31/2023

Item No.	Description	Quantity	Units
201-05.31	VEGETATION REMOVAL	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	60.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	300.000	L.F.
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	50.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	0.400	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	2.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	0.800	TON
411-01.10	ACS MIX(PG64-22) GRADING D	147.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	1,540.000	S.Y.
502-06.01	EXPANSION JOINT REPLACEMENT	62.000	L.F.
602-10.19	JACKING STEEL SPANS	(1)	LS
602-10.60	BEARING DEVICE (DESCRIPTION) (RESET)	6.000	EACH
602-10.61	BEARING DEVICE (DESCRIPTION) (KEEPER PLATE REPAIR)	1.000	EACH
602-10.62	BEARING DEVICE (DESCRIPTION) (ANCHOR NUT REPAIRS)	3.000	EACH
603-02.01	REPAINTING EXISTING STEEL STRUCTURES (LOC. & DES.) (BR 62-SR360-14.79)	(1)	LS
603-02.02	REPAINTING EXISTING STEEL STRUCTURES (LOC. & DES.) (PARAPET RAILING)	(1)	LS
603-05.20	CONTAINMENT & DISPOSAL OF WASTE(LOCATION & DESCRP) (BR 62-SR360-14.79)	(1)	LS

Contract ID CNX012 - MONROE

Item No.	Description	Quantity	Units
603-05.21	CONTAINMENT & DISPOSAL OF WASTE(LOCATION & DESCRP) (PARAPET RAILING)	(1)	LS
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	670.000	S.Y.
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	587.000	S.Y.
604-10.05	CONCRETE	36.000	S.F.
604-10.20	HYDRODEMOLITION	580.000	S.Y.
604-10.54	CONCRETE REPAIRS	36.000	S.F.
604-10.63	CONCRETE REPAIRS (CRACKS)	32.000	L.F.
604-20.10	MODIFY BRIDGE RAIL	12.000	L.F.
619-01	BRIDGE DECK OVERLAY (PMC)	580.000	S.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	2.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	2.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	1,500.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	4.000	EACH
706-01	GUARDRAIL REMOVED	1,640.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	300.000	L.F.
709-05.06	MACHINED RIP-RAP (CLASS A-1)	49.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)	420.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	2.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	14.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	13.000	EACH
712-06	SIGNS (CONSTRUCTION)	683.000	S.F.
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	4,800.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	24.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	3.000	EACH
715-01	ASPHALTIC CONCRETE CURB (4 INCHES)	15.000	L.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS	11.000	EACH

Contract ID CNX012 - MONROE

Item No.	Description	Quantity	Units
716-12.02	(BI-DIR) (1 COLOR) ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	1.000	EACH
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	65.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNX013 - MONTGOMERY

Contract ID: CNX013

Letting Date: February 10, 2023 10:00 AM

Projects: 63S076-F3-002
63S076-F8-002

NH/HSIP-76(121)
NH/HSIP-76(121)

Counties: MONTGOMERY

District:

DBE Goal Percent: 9.00

Description: The resurfacing on U.S. 79 (S.R. 76) from south of S.R. 233 (L.M. 5.00) to north of S.R. 374 (L.M. 9.72).

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	16.100	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	3,156.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	250.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	255.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	104.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	15,758.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	16.100	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	15,649.000	TON
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	2.000	EACH
702-03	CONCRETE COMBINED CURB & GUTTER	2.000	C.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	70.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,549.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	240.000	DAY
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	100.000	EACH

Contract ID CNX013 - MONTGOMERY

Item No.	Description	Quantity	Units
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	535.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	120.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	755.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	80.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	200.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	10.000	EACH
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.390	L.M.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	510.000	S.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	21.800	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	21.800	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	405.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX033 - MONTGOMERY

Contract ID: CNX033

Letting Date: February 10, 2023 10:00 AM

Projects: 63013-4208-04

NA

Counties: MONTGOMERY

District:

DBE Goal Percent:

Description: The repair of the bridges on S.R. 48 over Bartons Creek (L.M. 0.40) and Louise Creek (L.M. 3.36).

Contract Time: DT - 6/30/2024

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
202-01.02	REMOVAL OF ASBESTOS	(1)	LS
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (PARTIAL, EXIST. BR. NOS. 63-SR48-00.40 & 63-SR48-3.36)	(1)	LS
203-01.77	ROAD AND DRAINAGE EXCAVATION (UNCLASS)	924.000	C.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	243.000	TON
203-06	WATER	10.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	150.000	C.Y.
204-02.01	DRY EXCAVATION (BRIDGES)	262.000	C.Y.
209-05	SEDIMENT REMOVAL	275.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	462.000	L.F.
209-08.08	ENHANCED ROCK CHECK DAM	3.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	523.000	TON
303-01.02	GRANULAR BACKFILL (BRIDGES)	42.000	TON
303-10.04	MINERAL AGGREGATE (SIZE) (SIZE 57)	576.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	28.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	79.000	TON
307-01.20	ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S	22.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.400	TON

Contract ID CNX033 - MONTGOMERY

Item No.	Description	Quantity	Units
411-01.10	ACS MIX(PG64-22) GRADING D	141.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	0.200	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	720.000	S.Y.
604-02.03	EPOXY COATED REINFORCING STEEL	145,369.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	272.000	C.Y.
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	56,007.000	LB.
604-03.04	PAVEMENT @ BRIDGE ENDS	416.000	S.Y.
604-03.09	CLASS D CONCRETE (BRIDGE DECK)	325.000	C.Y.
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	1,366.000	S.Y.
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	1,454.000	S.Y.
604-10.05	CONCRETE	571.000	S.F.
604-10.14	REMOVE EXISTING WEARING SURFACE	(1)	LS
604-10.54	CONCRETE REPAIRS	571.000	S.F.
604-10.58	EPOXY INJECTION (INJECTION)	2.000	GAL.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	36.000	L.F.
615-02.03	PRESTRESSED CONCRETE BOX BEAM (21" X 36")	1,074.000	L.F.
617-02	BRIDGE DECK CRACK SEALING	379.000	L.F.
617-05	SEALANT (DESCRIPTION) (HMWM)	2.000	GAL.
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)	757.000	L.F.
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	8.000	EACH
705-04.50	PORTABLE BARRIER RAIL DELINEATOR	20.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	8.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	8.000	EACH
705-08.11	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	4.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	345.000	L.F.
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	171.000	L.F.
710-09.02	6" PIPE UNDERDRAIN	24.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS

Contract ID CNX033 - MONTGOMERY

Item No.	Description	Quantity	Units
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	1,698.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	80.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	20.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,305.000	S.F.
712-09.01	REMOVABLE PAVEMENT MARKING LINE	12,654.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	179.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	14.000	EACH
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	1.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	2.000	EACH
740-07.04	GEOGRID REINFORCEMENT TYPE 2	1,022.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	690.000	S.Y.
801-01	SEEDING (WITH MULCH)	6.000	UNIT

() Item will be bid as lump sum.

Contract ID CNX040 - POLK

Contract ID: CNX040

Letting Date: February 10, 2023 10:00 AM

Projects: 70006-3246-04

NA

Counties: POLK

District:

DBE Goal Percent:

Description: The repair of the bridge on S.R. 68 over the Hiwassee River (L.M. 4.83).

Contract Time: DT - 10/31/2023

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-05.31	VEGETATION REMOVAL	(1)	LS
202-01.02	REMOVAL OF ASBESTOS	(1)	LS
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (BR. No. 70-SR68-4.83)	(1)	LS
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	400.000	L.F.
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	80.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.300	TON
411-01.10	ACS MIX(PG64-22) GRADING D	213.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	2,832.000	S.Y.
604-02.03	EPOXY COATED REINFORCING STEEL	6,147.000	LB.
604-03.20	BRIDGE JOINT MODIFICATION	69.000	L.F.
604-03.74	CLASS X CONCRETE	14.000	C.Y.
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	310.000	S.Y.
604-10.05	CONCRETE	285.000	S.F.
604-10.14	REMOVE EXISTING WEARING SURFACE	(1)	LS
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)	30.000	S.Y.
604-10.47	EXPANSION JOINT REPAIRS (TYPE H)	104.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	240.000	S.Y.
604-10.54	CONCRETE REPAIRS	192.000	S.F.

Contract ID CNX040 - POLK

Item No.	Description	Quantity	Units
604-10.58	EPOXY INJECTION (INJECTION)	2.100	GAL.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	21.000	L.F.
611-07.14	PIPE CLEANING (>OR=18IN DIA.)	56.000	L.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	1,791.000	S.Y.
705-01.04	METAL BEAM GUARD FENCE	1,182.000	L.F.
705-04.23	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	1,450.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	129.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	2.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	3.000	EACH
706-01	GUARDRAIL REMOVED	310.000	L.F.
706-10.26	ROUNDED END ELEMENT	1.000	EACH
709-05.07	MACHINED RIP-RAP (CLASS A-2)	130.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	290.000	L.F.
712-02.47	BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL	680.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	2.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	24.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	40.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	2.000	EACH
712-06	SIGNS (CONSTRUCTION)	472.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	12.000	L.F.
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	6,700.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	36.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	45.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	2.000	L.M.

Contract ID CNX040 - POLK

Item No.	Description	Quantity	Units
717-01	MOBILIZATION	(1)	LS
719-01.08	CLEAN DRAIN	32.000	EACH
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	1.000	EACH

() Item will be bid as lump sum.

Contract ID CNX014 - RUTHERFORD

Contract ID: CNX014

Letting Date: February 10, 2023 10:00 AM

Projects: 75I840-F8-002
75I840-M3-003

NH-I-840(22)
NA

Counties: RUTHERFORD

District:

DBE Goal Percent: 7.50

Description: The resurfacing on I-840 from the West Fork Stones River Bridge (L.M. 10.46) to near S.R. 266 (L.M. 15.60) (Exit 61), including bridge deck repair and thin epoxy overlay.

Contract Time: DT - 11/30/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	20.600	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	4,610.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	2,000.000	TON
307-03.11	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING CW	17,651.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	95.000	TON
403-02.02	HOT APPLIED TACK COAT	150.000	TON
411-03.10	ACS MIX(PG76-22) GRADING D	1,433.000	TON
411-03.23	ACS MIX (PG76-22) OGFC	12,866.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	18.800	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	17,945.000	TON
502-03.25	FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY	379.000	C.Y.
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)	3,579.000	L.F.
502-04.02	LOAD TRANSFER DOWELS	1,103.000	EACH
502-04.03	TRANSVERSE TIE-BARS	475.000	EACH
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)	1,770.000	L.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	1.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	1,275.000	L.F.

Contract ID CNX014 - RUTHERFORD

Item No.	Description	Quantity	Units
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	2.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
706-01	GUARDRAIL REMOVED	1,292.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	150.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,936.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	4.000	EACH
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	2.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	6.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	120.000	DAY
713-02.17	REMOVE & REPLACE DELINEATORS (SINGLE WHITE)	90.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
713-20.30	SIGN ADJUSTMENTS	1.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	750.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	375.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	30.000	L.F.
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	849.000	L.F.
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	4.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	32.000	S.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	44.000	L.M.
716-08.30	HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)	4.200	L.M.
716-09.86	CONTRAST PAVEMENT MARKING 6"	4.200	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	22.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	3,604.000	L.F.

Contract ID CNX014 - RUTHERFORD

Item No.	Description	Quantity	Units
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	1,545.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-03.20	INSTALL PULL BOX (TYPE A)	2.000	EACH
730-12.02	CONDUIT 2" DIAMETER (PVC)	20.000	L.F.
730-14.02	SAW SLOT	760.000	L.F.
730-14.03	LOOP WIRE	2,640.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	5.000	S.Y.
604-10.53	CONCRETE REPAIRS	10.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	11,555.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNX064 - SCOTT

Contract ID: CNX064

Letting Date: February 10, 2023 10:00 AM

Projects: 76001-3283-04

N/A

Counties: SCOTT

District:

DBE Goal Percent:

Description: The grading, drainage and paving on U.S. 27 (S.R. 29, Alberta Street) from Litton Road (L.M. 19.06) to north of Sheppard Road (L.M. 19.22) in Oneida.

Contract Time: DT - 8/31/2023

Item No.	Description	Quantity	Units
201-01	CLEARING AND GRUBBING	(1)	LS
202-01.56	REMOVAL OF STRUCTURES & OBSTRUCTIONS (DESCRIPTION) (TRACT 5 STEEL FRAME CANOPY)	(1)	LS
202-02	REMOVAL OF STRUCTURE COMPONENTS & OBSTRUCTIONS	(1)	LS
202-02.01	REMOVAL OF PIPE (SIZE ,STA.) (15" HDPE, LITTON RD. STA. 7+60.27)	30.000	L.F.
202-02.02	REMOVAL OF PIPE (SIZE ,STA.) (12" CMP, LITTON RD. STA. 7+62.28 TO 8+72.89)	111.000	L.F.
202-06.01	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 3)	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	268.000	C.Y.
203-03	BORROW EXCAVATION (UNCLASSIFIED)	74.000	C.Y.
203-06	WATER	1.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	65.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	1.000	L.M.
209-03.21	FILTER SOCK (12 INCH)	2,900.000	L.F.
209-05	SEDIMENT REMOVAL	6.000	C.Y.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	150.000	L.F.
209-09.43	CURB INLET PROTECTION (TYPE 4)	3.000	EACH
209-40.31	CATCH BASIN PROTECTION (TYPE B)	3.000	EACH
209-40.32	CATCH BASIN PROTECTION (TYPE C)	2.000	EACH

Contract ID CNX064 - SCOTT

Item No.	Description	Quantity	Units
209-40.33	CATCH BASIN PROTECTION (TYPE D)	2.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	295.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	11.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	41.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	3.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	56.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	5.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	70.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	410.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	459.000	TON
604-01.01	CLASS A CONCRETE (ROADWAY)	18.000	C.Y.
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	371.000	L.F.
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH	2.000	EACH
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	1.000	EACH
611-42.01	CATCH BASINS, TYPE 42, 0' - 4' DEPTH	4.000	EACH
611-42.02	CATCH BASINS, TYPE 42, > 4' - 8' DEPTH	1.000	EACH
702-01	CONCRETE CURB	28.000	C.Y.
705-04.50	PORTABLE BARRIER RAIL DELINEATOR	22.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	400.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	100.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	440.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	2.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.000	EACH
712-06	SIGNS (CONSTRUCTION)	553.000	S.F.
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	500.000	L.F.

Contract ID CNX064 - SCOTT

Item No.	Description	Quantity	Units
712-09.31	REMOVABLE BLACK-OUT TAPE (8IN)	600.000	L.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.20	SIGNS (DESCRIPTION) (W2-2, SIDE ROAD RIGHT SYMBOL)	2.000	EACH
713-16.21	SIGNS (DESCRIPTION) (R3-7, RIGHT LANE MUST TURN RIGHT)	1.000	EACH
713-16.22	SIGNS (DESCRIPTION) (R2-1, SPEED LIMIT 20)	1.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	24.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	27.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	24.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	101.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	4.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	145.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.100	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	2.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	2.000	L.M.
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	500.000	L.F.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	101.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	1,018.000	L.F.
730-14.03	LOOP WIRE	1,804.000	L.F.
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	172.000	S.Y.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	4.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	7.000	UNIT
801-03	WATER (SEEDING & SODDING)	1.000	M.G.

() Item will be bid as lump sum.

Contract ID CNX046 - SEVIER

Contract ID: CNX046

Letting Date: February 10, 2023 10:00 AM

Projects: 78S035-F3-003
78S035-F8-003

NH/HSIP-35(80)
NH/HSIP-35(80)

Counties: SEVIER

District:

DBE Goal Percent: 7.50

Description: The resurfacing on U.S. 411 (S.R. 35) from near Gary Wade Boulevard (L.M. 14.66) to near the Little Pigeon River (L.M. 17.65).

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	0.200	L.M.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	41.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	6,307.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	6,250.000	TON
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	1.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	1.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	352.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	176.000	EACH
712-06	SIGNS (CONSTRUCTION)	829.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	388.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	381.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	770.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	300.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	1,145.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE)	70.000	EACH

Contract ID CNX046 - SEVIER

Item No.	Description	Quantity	Units
716-02.09	ARROW PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	2,087.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	2.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	7.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	4.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	15.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	15.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	1,500.000	L.F.
730-14.03	LOOP WIRE	3,000.000	L.F.

() Item will be bid as lump sum.

Contract ID CNX037 - SHELBY

Contract ID: CNX037

Letting Date: February 10, 2023 10:00 AM

Projects: 79017-4299-04

NA

Counties: SHELBY

District:

DBE Goal Percent:

Description: The repair of the bridge on S.R. 3 over Danny Thomas Boulevard (L.M. 11.32).

Contract Time: DT - 8/31/2023

Item No.	Description	Quantity	Units
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	6.000	TON
411-01.11	ACS MIX(PG64-22) GRADING E RDWY	8.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	80.000	S.Y.
604-10.05	CONCRETE	40.000	S.F.
604-10.42	CONCRETE REPAIRS	170.000	C.F.
604-10.54	CONCRETE REPAIRS	40.000	S.F.
604-10.83	COMPOSITE FIBER ENCASEMENT	148.000	S.F.
617-01	BRIDGE DECK SEALANT	80.000	S.Y.
705-04.50	PORTABLE BARRIER RAIL DELINEATOR	124.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	1,560.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	6.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	90.000	EACH
712-06	SIGNS (CONSTRUCTION)	743.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	90.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	5.000	EACH
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	6,635.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN	0.100	L.M.

Contract ID CNX037 - SHELBY

Item No.	Description	Quantity	Units
717-01	LINE) MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX058 - SHELBY & TIPTON

Contract ID: CNX058

Letting Date: February 10, 2023 10:00 AM

Projects: R4SVAR-M8-019

N/A

Counties: SHELBY, TIPTON

District:

DBE Goal Percent:

Description: The crack sealing at various locations on various State Routes.

Contract Time: DT - 6/30/2023

Item No.	Description	Quantity	Units
411-04	CRACK SEALANT	217,378.000	LB.
712-01	TRAFFIC CONTROL	(1)	LS
712-08.12	QUEUE PROTECTION TRUCK	25.000	DAY
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX049 - SULLIVAN

Contract ID: CNX049

Letting Date: February 10, 2023 10:00 AM

Projects: 82S001-F3-002
82S001-F8-002

NH/HSIP-1(468)
NH/HSIP-1(468)

Counties: SULLIVAN

District:

DBE Goal Percent: 7.00

Description: The resurfacing on U.S. 11W (S.R. 1) from near Deck Valley Road (L.M. 18.32) to the Virginia State line (L.M. 23.99).

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	23.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,625.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	2,176.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	94.000	TON
403-02.02	HOT APPLIED TACK COAT	0.300	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	4,620.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	14,504.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	8.000	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	10.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	2,120.000	TON
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	4.000	EACH
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	5.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	2.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	440.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	6.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	2.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	3.000	EACH

Contract ID CNX049 - SULLIVAN

Item No.	Description	Quantity	Units
706-10.26	ROUNDED END ELEMENT	1.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	352.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	176.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,417.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	974.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	101.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	300.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	528.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	44.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	512.000	L.F.
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	3,625.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.360	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	4.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	6,716.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	6.000	EACH
716-04.11	PLASTIC PAVEMENT MARKING (BICYCLE SYMBOL W/RIDER)	6.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	15.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	14.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	26.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX025 - TIPTON

Contract ID: CNX025

Letting Date: February 10, 2023 10:00 AM

Projects: 84007-3225-94
84012-3212-94

HSIP-59(31)
HSIP-178(12)

Counties: TIPTON

District:

DBE Goal Percent: 8.00

Description: The miscellaneous safety improvements on S.R. 59 from S.R. 384 (L.M. 20.20) to the Covington City limits (L.M. 21.99) and on S.R. 178 from near Starnes Road to near Coats Road (L.M. 4.38 to L.M. 7.00).

Contract Time: DT - 7/31/2023

Item No.	Description	Quantity	Units
705-02.02	SINGLE GUARDRAIL (TYPE 2)	520.000	L.F.
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	4.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	3,140.000	L.F.
705-04.24	GUARDRAIL END TERMINAL DELINEATION SHEETING	8.000	S.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	4.000	EACH
706-01	GUARDRAIL REMOVED	520.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.20	ROADSIDE OBSTACLE DELINEATION	60.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	462.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	202.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	1,832.000	LB.
713-11.21	P POST SLIP BASE	10.000	EACH
713-11.22	U POST SLIP BASE	7.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	380.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	224.000	S.F.
713-15.35	METAL BARRICADE (TYPE III)	1.000	EACH
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	30.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS	70.000	EACH

Contract ID CNX025 - TIPTON

Item No.	Description	Quantity	Units
716-01.22	(BI-DIR) (1 COLOR) SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	6.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	171.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	1,371.440	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	132.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	1.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	3.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	24.000	S.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	9.646	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	1,016.000	L.F.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	6.000	L.M.
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	1,260.000	L.F.
716-14.02	PROFILED THERMO PVMT MRKNG AUDIBLE (6IN)	6.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX053 - UNICOI

Contract ID: CNX053

Letting Date: February 10, 2023 10:00 AM

Projects: 86I026-F8-003
86I026-M3-002

NH-I-26(81)
NA

Counties: UNICOI

District:

DBE Goal Percent: 7.00

Description: The repair of the bridges on I-26 (U.S. 23) over Gorge at LMs 24.53, 24.71 (L & R), and 25.01, and resurfacing from near Upper Higgins Creek Road (L.M. 22.09) to the North Carolina state line (L.M. 26.73).

Contract Time: DT - 5/31/2024

Item No.	Description	Quantity	Units
201-01	CLEARING AND GRUBBING	(1)	LS
208-01.05	BROOMING & DEGRASSING SHOULDERS	18.600	L.M.
209-03.20	FILTER SOCK (8 INCH)	400.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,480.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	14,425.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	122.000	TON
403-02.02	HOT APPLIED TACK COAT	6.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	7,558.000	TON
411-03.10	ACS MIX(PG76-22) GRADING D	8,883.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	18.600	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	5.100	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	13,287.000	TON
502-08.01	RESEALING JOINTS (HOT POURED ELASTIC)	9,650.000	L.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	5.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	2.000	EACH
705-04.26	REMOVE AND REPLACE BARRIER DELINEATOR	100.000	EACH
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	3.000	EACH

Contract ID CNX053 - UNICOI

Item No.	Description	Quantity	Units
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	100.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)	5,350.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	6.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	605.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	429.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	474.000	EACH
712-06	SIGNS (CONSTRUCTION)	3,291.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	4.000	EACH
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	2.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	6.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	50.000	DAY
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	55,280.000	L.F.
712-09.31	REMOVABLE BLACK-OUT TAPE (8IN)	20,580.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	899.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	899.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	65.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	1.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	630.000	L.F.
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	2.000	EACH
716-05.49	PAINTED PAVEMENT MARKINGS(8" LINE)	23.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN	24.000	L.M.

Contract ID CNX053 - UNICOI

Item No.	Description	Quantity	Units
716-12.03	LINE) ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	4,840.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	2,860.000	L.F.
717-01	MOBILIZATION	(1)	LS
725-21.07	PORTABLE SMART WORK ZONE SYSTEM	420.000	DAY
201-05.31	VEGETATION REMOVAL	(1)	LS
602-10.51	STRUCTURAL STEEL REPAIR(DESCRIPTION)	29.000	EACH
602-10.52	STRUCTURAL STEEL REPAIR(DESCRIPTION)	152.000	EACH
603-02.01	REPAINTING EXISTING STEEL STRUCTURES (LOC. & DES.) (86-I0026-24.53)	(1)	LS
603-02.02	REPAINTING EXISTING STEEL STRUCTURES (LOC. & DES.) (86-I0026-24.71 L&R)	(1)	LS
603-02.03	REPAINTING EXISTING STEEL STRUCTURES (LOC. & DES.) (86-I0026-25.01)	(1)	LS
603-05.20	CONTAINMENT & DISPOSAL OF WASTE(LOCATION & DESCRP) (86-I0026-24.53)	(1)	LS
603-05.21	CONTAINMENT & DISPOSAL OF WASTE(LOCATION & DESCRP) (86-I0026-24.71 L&R)	(1)	LS
603-05.22	CONTAINMENT & DISPOSAL OF WASTE(LOCATION & DESCRP) (86-I0026-25.01)	(1)	LS
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	4,150.000	S.Y.
604-10.05	CONCRETE	46.000	S.F.
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)	30.000	S.Y.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	710.000	S.Y.
604-10.54	CONCRETE REPAIRS	46.000	S.F.
604-10.58	EPOXY INJECTION (INJECTION)	630.000	GAL.
604-10.60	EXPANSION JOINT REPAIRS (MODULAR TYPE)	270.000	L.F.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	6,290.000	L.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	19,525.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNX053 - UNICOI

Contract ID CNX054 - WILLIAMSON

Contract ID: CNX054

Letting Date: February 10, 2023 10:00 AM

Projects: 94946-3638-14

STP-9400(63)

Counties: WILLIAMSON

District:

DBE Goal Percent:

Description: The stream mitigation for the South Seward Hills Branch and an unnamed tributary near Fly Park/Trinity Elementary School.

Contract Time: DT - 11/30/2023

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-08.10	REMOVAL OF CURB (DESCRIPTION) (STORMWATER BMP CURB CUT)	10.000	L.F.
203-01.13	ROAD & DRAINAGE EXCAVATION (STREAM MITIGATION)	1,170.000	C.Y.
209-03.55	STREAM MITIGATION (DESCRIPTION) (GRADE CONTROL STRUCTURE)	11.000	EACH
209-03.57	STREAM MITIGATION (DESCRIPTION) (STORMWATER BMP)	1,100.000	L.F.
209-05	SEDIMENT REMOVAL	82.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	200.000	L.F.
209-08.08	ENHANCED ROCK CHECK DAM	2.000	EACH
209-09.03	SEDIMENT FILTER BAG (15' X 15')	2.000	EACH
209-65.01	TEMPORARY STREAM DIVERSION (DESCRIPTION) (PUMP AROUND)	(1)	LS
303-10.01	MINERAL AGGREGATE (SIZE 57)	185.000	TON
621-03.07	48" TEMPORARY DRAINAGE PIPE	98.000	L.F.
621-03.09	60" TEMPORARY DRAINAGE PIPE	114.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	1,675.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	275.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	1,294.000	TON

Contract ID CNX054 - WILLIAMSON

Item No.	Description	Quantity	Units
709-05.81	ROCK RIFFLES	(1)	LS
709-99.99	ROUND RIVER STONE RIP-RAP (SIZE) (FOR GRV. DIAPHRAM ASSOC. WITH CURB CUT)	4.000	C.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	13.000	EACH
712-06	SIGNS (CONSTRUCTION)	13.000	S.F.
713-16.20	SIGNS (DESCRIPTION) (PROTECTED AREA)	47.000	EACH
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	2,280.000	S.Y.
801-01.30	COVER CROP SEED MIX (RIPZN/FLPL) W/MULCH	176.000	UNIT
801-01.35	GRASS SEED MIX (RIPZN/FLPL) W/MULCH	176.000	UNIT
802-02.30	CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)	165.000	EACH
802-02.32	CUTTINGS: CORNUS AMOMUM (18IN-24IN)	165.000	EACH
802-02.33	CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN)	165.000	EACH
802-02.37	CUTTINGS: ALNUS SERRULATA (18IN-24IN)	165.000	EACH
802-11.02	ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN)	180.000	EACH
802-11.19	LIRIODENDRON TULIPIFERA (TULIP POPLAR 2-5FT CNTNR GRWN)	180.000	EACH
802-11.26	PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT CNTNR GRWN)	180.000	EACH
802-11.33	QUERCUS MICHAUXII (SWMP CHSTNT OAK 2-5FT CNTNR GRWN)	180.000	EACH
802-11.35	QUERCUS NIGRA (WATER OAK 2-5FT CNTNR GRWN)	180.000	EACH
802-11.46	QUERCUS SHUMARDII (SHUMARD OAK 2-5 FT CNTNR GRWN)	180.000	EACH
802-13.01	ALNUS SERRULATA (HAZEL ALDER 2-5FT CNTNR GRWN)	245.000	EACH
802-13.04	CORNUS AMOMUM (SILKY DOGWOOD 2-5FT CNTNR GRWN)	245.000	EACH
802-13.15	PHYSOCARPUS OPULIFOLIUS (NINEBARK) 2-5FT C.G.	245.000	EACH
805-12.08	700 GRAM COIR FIBER EROSION BLANKET	3,800.000	S.Y.

Contract ID CNX054 - WILLIAMSON

() Item will be bid as lump sum.

Contract ID CNX011 - WILLIAMSON

Contract ID: CNX011

Letting Date: February 10, 2023 10:00 AM

Projects: 94S006-F3-003
94S006-F8-003

STP-NH/HSIP-6(157)
STP-NH/HSIP-6(157)

Counties: WILLIAMSON

District:

DBE Goal Percent: 10.00

Description: The resurfacing on U.S. 31 (S.R. 6) from Concord Road (L.M. 18.53) to near Town Center Way (L.M. 21.36).

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	5.700	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,118.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	613.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	47.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	7,313.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	7,348.000	TON
701-02.01	CONCRETE CURB RAMP (RETROFIT)	9,913.000	S.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	416.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	2.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,502.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	600.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	400.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	3,000.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	700.000	L.F.

Contract ID CNX011 - WILLIAMSON

Item No.	Description	Quantity	Units
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	70.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	1,113.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	23,180.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	1.300	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	15.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	6.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	18.500	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	17.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	2,200.000	L.F.
730-14.03	LOOP WIRE	4,800.000	L.F.

() Item will be bid as lump sum.

Contract ID CNX006 - WILLIAMSON

Contract ID: CNX006

Letting Date: February 10, 2023 10:00 AM

Projects: 94S100-M8-003

N/A

Counties: WILLIAMSON

District:

DBE Goal Percent:

Description: The resurfacing (either microsurface or thin mix overlay) on S.R. 100 from the Hickman County line (L.M. 0.00) to east of Deer Ridge Road (L.M. 3.00).

Contract Time: CD - 30 Days

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	6.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	838.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	2.000	EACH
712-06	SIGNS (CONSTRUCTION)	900.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	220.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	44.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	275.000	EACH
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	4.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	592.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.500	L.M.
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	740.000	L.F.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	4,392.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	6.000	EACH
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	15.000	L.M.

Contract ID CNX006 - WILLIAMSON

Item No.	Description	Quantity	Units
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	11.800	L.M.
717-01	MOBILIZATION	(1)	LS
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	9.000	TON
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	86.000	TON
414-03.02	AGGREGATE FOR MICRO SURFACING	716.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	22.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	2,110.000	TON

() Item will be bid as lump sum.

