

Estimated Quantities -- Letting May 10, 2024

Quantities shown are for information only and should not be used for bidding purposes. The official bid files should be obtained from www.bidx.com

Contract ID CNY903 - PUTNAM

Contract ID: CNY903

Letting Date: May 10, 2024 10:00 AM

Projects: 71011-4238-04

N/A

Counties: PUTNAM

District:

DBE Goal Percent:

Description: The construction of a concrete slab bridge on S.R. 135 at L.M. 13.57.

Contract Time: DT - 8/31/2024

| Item No. | Description | Quantity | Units |
|-----------|-------------------------------------------------------|-----------|-------|
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | (1) | LS |
| 201-01 | CLEARING AND GRUBBING | (1) | LS |
| 202-02.01 | REMOVAL OF PIPE (SIZE ,STA.) (15" CMP ,STA. 12+11.96) | 40.000 | L.F. |
| 203-01 | ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) | 73.000 | C.Y. |
| 203-03 | BORROW EXCAVATION (UNCLASSIFIED) | 150.000 | C.Y. |
| 203-04 | PLACING AND SPREADING TOPSOIL | 41.000 | C.Y. |
| 203-06 | WATER | 1.750 | M.G. |
| 209-05 | SEDIMENT REMOVAL | 20.000 | C.Y. |
| 209-08.02 | TEMPORARY SILT FENCE (WITH BACKING) | 1,070.000 | L.F. |
| 209-08.07 | ROCK CHECK DAM | 5.000 | EACH |
| 209-08.08 | ENHANCED ROCK CHECK DAM | 5.000 | EACH |
| 209-09.01 | SANDBAGS | 450.000 | BAG |
| 209-09.04 | SEDIMENT FILTER BAG(15' X 10') | 2.000 | EACH |
| 209-20.03 | POLYETHYLENE SHEETING (6 MIL. MINIMUM) | 40.000 | S.Y. |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | 242.000 | TON |
| 303-01.01 | GRANULAR BACKFILL (ROADWAY) | 200.000 | TON |

Contract ID CNY903 - PUTNAM

| Item No. | Description | Quantity | Units |
|-----------------|------------------------------------------------------------|-----------------|--------------|
| 303-10.01 | MINERAL AGGREGATE (SIZE 57) | 7.000 | TON |
| 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 | 100.000 | TON |
| 402-01 | BITUMINOUS MATERIAL FOR PRIME COAT (PC) | 1.000 | TON |
| 402-02 | AGGREGATE FOR COVER MATERIAL (PC) | 2.000 | TON |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 0.400 | TON |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | 63.000 | TON |
| 411-12.04 | SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (4IN WIDTH) | 0.060 | L.M. |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | 40.000 | TON |
| 607-39.02 | 18" PIPE CULVERT (SIDE DRAIN) | 79.000 | L.F. |
| 611-07.01 | CLASS A CONCRETE (PIPE ENDWALLS) | 1.000 | C.Y. |
| 611-07.02 | STEEL BAR REINFORCEMENT (PIPE ENDWALLS) | 45.000 | LB. |
| 611-07.31 | 18IN ENDWALL (SIDE DRAIN) | 1.000 | EACH |
| 621-03.05 | 36" TEMPORARY DRAINAGE PIPE | 125.000 | L.F. |
| 705-01.04 | METAL BEAM GUARD FENCE | 24.000 | L.F. |
| 705-04.09 | EARTH PAD FOR TYPE 38 GR END TREATMENT | 3.000 | EACH |
| 705-06.02 | W BEAM GR (TYPE 2) MASH TL-3 (LONG POST) | 458.000 | L.F. |
| 705-06.10 | GR TERMINALTRAILING END (TYPE 13) MASH TL-3 | 1.000 | EACH |
| 705-06.11 | GR TERMINAL (IN-INLINE) MASH TL-3 | 1.000 | EACH |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | 3.000 | EACH |
| 706-06.03 | RADIUS RAIL | 20.000 | L.F. |
| 707-06.01 | REMOVAL OF FENCE (DESCRIPTION) (WIRE FENCE) | 535.000 | L.F. |
| 707-08.11 | HIGH-VISIBILITY CONSTRUCTION FENCE | 175.000 | L.F. |
| 708-02.01 | MARKERS (CONCRETE R.O.W. POSTS) | 15.000 | EACH |
| 709-05.05 | MACHINED RIP-RAP (CLASS A-3) | 100.000 | TON |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 10.000 | EACH |
| 712-05.01 | WARNING LIGHTS (TYPE A) | 8.000 | EACH |
| 712-06 | SIGNS (CONSTRUCTION) | 584.000 | S.F. |
| 712-07.03 | TEMPORARY BARRICADES (TYPE III) | 72.000 | L.F. |

Contract ID CNY903 - PUTNAM

| Item No. | Description | Quantity | Units |
|-----------------|----------------------------------------------------------------------------------|-----------------|--------------|
| 712-08.03 | ARROW BOARD (TYPE C) | 2.000 | EACH |
| 713-15 | REMOVAL OF SIGNS, POSTS AND FOOTINGS | (1) | LS |
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | 2.000 | EACH |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 5.000 | EACH |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 5.000 | EACH |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | 0.250 | L.M. |
| 717-01 | MOBILIZATION | (1) | LS |
| 740-10.03 | GEOTEXTILE (TYPE III)(EROSION CONTROL) | 324.000 | S.Y. |
| 801-01 | SEEDING (WITH MULCH) | 3.270 | UNIT |
| 801-01.07 | TEMPORARY SEEDING (WITH MULCH) | 5.000 | UNIT |
| 801-01.38 | NATVE SEED MX FINAL STABLIZATN OF SLOPES | 6.000 | UNIT |
| 801-03 | WATER (SEEDING & SODDING) | 1.270 | M.G. |
| 805-12.08 | 700 GRAM COIR FIBER EROSION BLANKET | 750.000 | S.Y. |
| 202-04.01 | REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (5'X10' SLAB BRIDGE, STA. 11+13.04) | (1) | LS |
| 604-01.01 | CLASS A CONCRETE (ROADWAY) | 37.000 | C.Y. |
| 604-01.02 | STEEL BAR REINFORCEMENT (ROADWAY) | 6,705.000 | LB. |

() Item will be bid as lump sum.

Contract ID CNY139 - ANDERSON , BLOUNT, ETC.

Contract ID: CNY139

Letting Date: May 10, 2024 10:00 AM

Projects: R1BVAR-M3-044

N/A

Counties: ANDERSON, BLOUNT, CAMPBELL, CARTER,
CLAIBORNE, COCKE, GRAINGER, GREENE,
HAMBLEN, HANCOCK, HAWKINS,
JEFFERSON, JOHNSON, KNOX, LOUDON,
MONROE, MORGAN, ROANE, SCOTT,
SEVIER, SULLIVAN, UNICOI, UNION,
WASHINGTON

District:

DBE Goal Percent:

Description: The random on-call signing on various Interstate and State Routes.

Contract Time: DT - 6/30/2025

| Item No. | Description | Quantity | Units |
|-----------|-------------------------------------------------------|-----------|-------|
| 712-01.02 | LANE CLOSURE | 2.000 | EACH |
| 712-01.03 | LANE CLOSURE(NIGHT WORK) | 10.000 | EACH |
| 712-08.03 | ARROW BOARD (TYPE C) | 2.000 | EACH |
| 712-08.20 | TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD | 17.000 | DAY |
| 713-01.01 | CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS) | 19.000 | C.Y. |
| 713-01.02 | STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS) | 1,500.000 | LB. |
| 713-04.02 | STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS | 4,000.000 | LB. |
| 713-06 | STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT | 2,000.000 | LB. |
| 713-11.02 | PERFORATED/KNOCKOUT SQUARE TUBE POST | 23.000 | LB. |
| 713-11.05 | SQUARE TUBE SIGN SUPPORT | 15.000 | LB. |
| 713-11.24 | SQUARE POST SLIP BASE | 75.000 | EACH |
| 713-13.02 | FLAT SHEET ALUMINUM SIGNS (0.080" THICK) | 10.000 | S.F. |
| 713-13.03 | FLAT SHEET ALUMINUM SIGNS (0.100" THICK) | 30.000 | S.F. |
| 713-13.12 | FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK) | 65.000 | S.F. |

Contract ID CNY139 - ANDERSON , BLOUNT, ETC.

| Item No. | Description | Quantity | Units |
|-----------------|--------------------------------------------------------------|-----------------|--------------|
| 713-13.14 | FLORESCENT YELLOW SIGN SHEETING | 200.000 | S.F. |
| 713-14 | EXTRUDED ALUMINUM PANEL SIGNS | 3,800.000 | S.F. |
| 713-15.01 | REMOVAL OF EXISTING SIGN POST | 5.000 | EACH |
| 713-15.03 | REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS | 10.000 | EACH |
| 713-15.10 | REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS | 15.000 | EACH |
| 713-15.36 | REMOVE SIGN, SUPPORT & FOOTING | 5.000 | EACH |
| 713-15.37 | INSTALLATION OF SIGN MESSAGE(LETTER,#,ARROW,SHIELD) | 10.000 | S.F. |
| 713-15.38 | EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND | 10.000 | S.F. |
| 713-16.90 | RESET GROUND MOUNTED SIGN | 10.000 | EACH |
| 713-17.02 | INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL | 24.000 | EACH |
| 713-17.04 | INSTALL AUXILIARY SUPPORT ON EXISTING SIGN | 25.000 | L.F. |
| 713-20.30 | SIGN ADJUSTMENTS | 5.000 | EACH |
| 713-20.40 | GRAFFITI REMOVAL | 250.000 | S.F. |
| 713-30.09 | BARRIER MOUNTED SIGN SUPPORT (DESCRIPTION) (SADDLE) | 8.000 | EACH |
| 713-30.10 | BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT) (PERF/KNOCKOUT) | 5.000 | EACH |

() Item will be bid as lump sum.

Contract ID CNY132 - BEDFORD , CHEATHAM, ETC.

Contract ID: CNY132

Letting Date: May 10, 2024 10:00 AM

Projects: R3BVAR-M3-052

N/A

Counties: BEDFORD, CHEATHAM, DAVIDSON,
DICKSON, GILES, HICKMAN, HOUSTON,
HUMPHREYS, LAWRENCE, LEWIS,
LINCOLN, MACON, MARSHALL, MAURY,
MONTGOMERY, MOORE, PERRY,
ROBERTSON, RUTHERFORD, SMITH,
STEWART, SUMNER, TROUSDALE, WAYNE,
WILLIAMSON, WILSON

District:

DBE Goal Percent:

Description: The random on-call signing on various Interstate and State Routes.

Contract Time: DT - 6/30/2025

| Item No. | Description | Quantity | Units |
|-----------|-------------------------------------------------------|-----------|-------|
| 712-01.02 | LANE CLOSURE | 2.000 | EACH |
| 712-01.03 | LANE CLOSURE(NIGHT WORK) | 6.000 | EACH |
| 712-08.03 | ARROW BOARD (TYPE C) | 10.000 | EACH |
| 712-08.20 | TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD | 50.000 | DAY |
| 713-01.01 | CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS) | 20.000 | C.Y. |
| 713-01.02 | STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS) | 3,500.000 | LB. |
| 713-04.02 | STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS | 1,000.000 | LB. |
| 713-05 | STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS | 10.000 | LB. |
| 713-06 | STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT | 3,500.000 | LB. |
| 713-11.01 | "U" SECTION STEEL POSTS | 23.000 | LB. |
| 713-11.02 | PERFORATED/KNOCKOUT SQUARE TUBE POST | 50.000 | LB. |
| 713-11.05 | SQUARE TUBE SIGN SUPPORT | 50.000 | LB. |
| 713-11.24 | SQUARE POST SLIP BASE | 20.000 | EACH |

Contract ID CNY132 - BEDFORD , CHEATHAM, ETC.

| Item No. | Description | Quantity | Units |
|-----------------|--------------------------------------------------------------|-----------------|--------------|
| 713-13.02 | FLAT SHEET ALUMINUM SIGNS (0.080" THICK) | 60.000 | S.F. |
| 713-13.03 | FLAT SHEET ALUMINUM SIGNS (0.100" THICK) | 140.000 | S.F. |
| 713-13.12 | FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK) | 45.000 | S.F. |
| 713-13.14 | FLORESCENT YELLOW SIGN SHEETING | 800.000 | S.F. |
| 713-14 | EXTRUDED ALUMINUM PANEL SIGNS | 2,000.000 | S.F. |
| 713-15.01 | REMOVAL OF EXISTING SIGN POST | 3.000 | EACH |
| 713-15.03 | REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS | 5.000 | EACH |
| 713-15.10 | REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS | 5.000 | EACH |
| 713-15.36 | REMOVE SIGN, SUPPORT & FOOTING | 20.000 | EACH |
| 713-15.37 | INSTALLATION OF SIGN MESSAGE(LETTER,#,ARROW,SHIELD) | 10.000 | S.F. |
| 713-15.38 | EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND | 12.000 | S.F. |
| 713-16.90 | RESET GROUND MOUNTED SIGN | 30.000 | EACH |
| 713-17.02 | INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL | 40.000 | EACH |
| 713-17.04 | INSTALL AUXILIARY SUPPORT ON EXISTING SIGN | 50.000 | L.F. |
| 713-20.30 | SIGN ADJUSTMENTS | 30.000 | EACH |
| 713-20.40 | GRAFFITI REMOVAL | 250.000 | S.F. |
| 713-30.09 | BARRIER MOUNTED SIGN SUPPORT (DESCRIPTION) (SADDLE) | 1.000 | EACH |
| 713-30.10 | BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT) (PERF/KNOCKOUT) | 1.000 | EACH |

() Item will be bid as lump sum.

Contract ID CNY143 - BENTON , CARROLL, ETC.

Contract ID: CNY143

Letting Date: May 10, 2024 10:00 AM

Projects: R4BVAR-M3-053

N/A

Counties: BENTON, CARROLL, CHESTER, CROCKETT,
 DECATUR, DYER, FAYETTE, GIBSON,
 HARDEMAN, HARDIN, HAYWOOD,
 HENDERSON, HENRY, LAKE, LAUDERDALE,
 MADISON, MCNAIRY, OBION, SHELBY,
 TIPTON, WEAKLEY

District:

DBE Goal Percent:

Description: The random on-call signing on various Interstate and State Routes.

Contract Time: DT - 6/30/2025

| Item No. | Description | Quantity | Units |
|-----------|-------------------------------------------------------|-----------|-------|
| 712-01.02 | LANE CLOSURE | 3.000 | EACH |
| 712-01.03 | LANE CLOSURE(NIGHT WORK) | 12.000 | EACH |
| 712-08.03 | ARROW BOARD (TYPE C) | 10.000 | EACH |
| 712-08.20 | TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD | 10.000 | DAY |
| 713-01.01 | CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS) | 3.000 | C.Y. |
| 713-01.02 | STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS) | 1,200.000 | LB. |
| 713-04.02 | STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS | 2,500.000 | LB. |
| 713-06 | STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT | 2,000.000 | LB. |
| 713-11.01 | "U" SECTION STEEL POSTS | 15.000 | LB. |
| 713-11.02 | PERFORATED/KNOCKOUT SQUARE TUBE POST | 75.000 | LB. |
| 713-11.05 | SQUARE TUBE SIGN SUPPORT | 750.000 | LB. |
| 713-11.24 | SQUARE POST SLIP BASE | 10.000 | EACH |
| 713-13.02 | FLAT SHEET ALUMINUM SIGNS (0.080" THICK) | 10.000 | S.F. |
| 713-13.03 | FLAT SHEET ALUMINUM SIGNS (0.100" THICK) | 50.000 | S.F. |
| 713-13.12 | FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK) | 50.000 | S.F. |

Contract ID CNY143 - BENTON , CARROLL, ETC.

| Item No. | Description | Quantity | Units |
|-----------------|--------------------------------------------------------------|-----------------|--------------|
| 713-13.14 | FLORESCENT YELLOW SIGN SHEETING | 525.000 | S.F. |
| 713-14 | EXTRUDED ALUMINUM PANEL SIGNS | 4,800.000 | S.F. |
| 713-15.01 | REMOVAL OF EXISTING SIGN POST | 2.000 | EACH |
| 713-15.03 | REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS | 5.000 | EACH |
| 713-15.10 | REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS | 5.000 | EACH |
| 713-15.36 | REMOVE SIGN, SUPPORT & FOOTING | 6.000 | EACH |
| 713-15.37 | INSTALLATION OF SIGN MESSAGE(LETTER,#,ARROW,SHIELD) | 10.000 | S.F. |
| 713-15.38 | EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND | 10.000 | S.F. |
| 713-16.90 | RESET GROUND MOUNTED SIGN | 10.000 | EACH |
| 713-17.02 | INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL | 20.000 | EACH |
| 713-17.04 | INSTALL AUXILIARY SUPPORT ON EXISTING SIGN | 100.000 | L.F. |
| 713-20.30 | SIGN ADJUSTMENTS | 50.000 | EACH |
| 713-20.40 | GRAFFITI REMOVAL | 250.000 | S.F. |
| 713-30.08 | BARRIER MOUNTED PERFORATED/KNOCKOUT SIGN SUPPORT | 50.000 | LB. |
| 713-30.09 | BARRIER MOUNTED SIGN SUPPORT (DESCRIPTION) (SADDLE) | 1.000 | EACH |
| 713-30.10 | BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT) (PERF/KNOCKOUT) | 1.000 | EACH |

() Item will be bid as lump sum.

Contract ID CNY122 - BLEDSOE

Contract ID: CNY122

Letting Date: May 10, 2024 10:00 AM

Projects: 04S285-F3-002
04S285-F8-003
04S301-F8-003

STP/HSIP-285(12)
STP/HSIP-285(12)
STP-301(6)

Counties: BLEDSOE

District:

DBE Goal Percent: 7.00

Description: The resurfacing on S.R. 285 from the Van Buren County line (L.M. 0.00) to S.R. 101 (L.M. 3.15) and on S.R. 301 from S.R. 285 (L.M. 0.00) to south of CC Road (L.M. 0.90).

Contract Time: DT - 10/31/2024

| Item No. | Description | Quantity | Units |
|-----------|---------------------------------------------------------|-----------|-------|
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | 8.100 | L.M. |
| 403-02.01 | TRACKLESS TACK COAT | 18.000 | TON |
| 405-01.01 | BITUMINOUS MATERIAL (BSC) | 103.000 | TON |
| 405-01.02 | MINERAL AGGREGATE (BSC) | 790.000 | TON |
| 411-03.12 | ACS MIX(PG64-22) THIN LIFT D ASPHALT | 2,320.000 | TON |
| 411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) | 5.100 | L.M. |
| 411-12.04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) | 1.400 | L.M. |
| 705-04.22 | GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL) | 64.000 | EACH |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 12.000 | EACH |
| 712-06 | SIGNS (CONSTRUCTION) | 273.000 | S.F. |
| 713-02.11 | REMOVAL OF EXISTING DELINEATORS | 130.000 | EACH |
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | 3.000 | EACH |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 272.000 | EACH |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 208.000 | EACH |

Contract ID CNY122 - BLEDSOE

| Item No. | Description | Quantity | Units |
|-----------------|-------------------------------------------------------|-----------------|--------------|
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 132.000 | L.F. |
| 716-03.03 | PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) | 1.000 | EACH |
| 716-03.07 | PLASTIC WORD PAVEMENT MARKING (STOP) | 1.000 | EACH |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | 21.700 | L.M. |
| 716-05.05 | PAINTED PAVEMENT MARKING (STOP LINE) | 132.000 | L.F. |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | 13.600 | L.M. |
| 716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) | 150.000 | L.F. |
| 717-01 | MOBILIZATION | (1) | LS |

() Item will be bid as lump sum.

Contract ID CNY131 - BLEDSOE , BRADLEY, ETC.

Contract ID: CNY131

Letting Date: May 10, 2024 10:00 AM

Projects: R2BVAR-M3-034

N/A

Counties: BLEDSOE, BRADLEY, CANNON, CLAY,
COFFEE, CUMBERLAND, DEKALB,
FENTRESS, FRANKLIN, GRUNDY,
HAMILTON, JACKSON, MARION, MCMINN,
MEIGS, OVERTON, PICKETT, POLK,
PUTNAM, RHEA, SEQUATCHIE, VAN BUREN,
WARREN, WHITE

District:

DBE Goal Percent:

Description: The random on-call signing on various Interstate and State Routes.

Contract Time: DT - 6/30/2025

| Item No. | Description | Quantity | Units |
|-----------|-------------------------------------------------------|-----------|-------|
| 712-01.02 | LANE CLOSURE | 5.000 | EACH |
| 712-01.03 | LANE CLOSURE(NIGHT WORK) | 4.000 | EACH |
| 712-08.03 | ARROW BOARD (TYPE C) | 3.000 | EACH |
| 712-08.20 | TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD | 20.000 | DAY |
| 713-01.01 | CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS) | 8.000 | C.Y. |
| 713-01.02 | STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS) | 3,000.000 | LB. |
| 713-04.02 | STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS | 250.000 | LB. |
| 713-06 | STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT | 8,000.000 | LB. |
| 713-11.02 | PERFORATED/KNOCKOUT SQUARE TUBE POST | 100.000 | LB. |
| 713-11.05 | SQUARE TUBE SIGN SUPPORT | 500.000 | LB. |
| 713-11.24 | SQUARE POST SLIP BASE | 10.000 | EACH |
| 713-13.02 | FLAT SHEET ALUMINUM SIGNS (0.080" THICK) | 120.000 | S.F. |
| 713-13.03 | FLAT SHEET ALUMINUM SIGNS (0.100" THICK) | 50.000 | S.F. |
| 713-13.12 | FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK) | 10.000 | S.F. |

Contract ID CNY131 - BLEDSOE , BRADLEY, ETC.

| Item No. | Description | Quantity | Units |
|-----------------|--------------------------------------------------------------|-----------------|--------------|
| 713-13.14 | FLORESCENT YELLOW SIGN SHEETING | 45.000 | S.F. |
| 713-14 | EXTRUDED ALUMINUM PANEL SIGNS | 2,500.000 | S.F. |
| 713-15.01 | REMOVAL OF EXISTING SIGN POST | 1.000 | EACH |
| 713-15.03 | REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS | 1.000 | EACH |
| 713-15.10 | REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS | 1.000 | EACH |
| 713-15.36 | REMOVE SIGN, SUPPORT & FOOTING | 30.000 | EACH |
| 713-15.37 | INSTALLATION OF SIGN MESSAGE(LETTER,#,ARROW,SHIELD) | 5.000 | S.F. |
| 713-15.38 | EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND | 5.000 | S.F. |
| 713-16.90 | RESET GROUND MOUNTED SIGN | 10.000 | EACH |
| 713-17.02 | INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL | 15.000 | EACH |
| 713-17.04 | INSTALL AUXILIARY SUPPORT ON EXISTING SIGN | 15.000 | L.F. |
| 713-20.30 | SIGN ADJUSTMENTS | 2.000 | EACH |
| 713-20.40 | GRAFFITI REMOVAL | 150.000 | S.F. |
| 713-30.09 | BARRIER MOUNTED SIGN SUPPORT (DESCRIPTION) (SQUARE TUBE) | 2.000 | EACH |
| 713-30.10 | BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT) (PERF/KNOCKOUT) | 2.000 | EACH |

() Item will be bid as lump sum.

Contract ID CNY123 - BRADLEY , CANNON, ETC.

Contract ID: CNY123

Letting Date: May 10, 2024 10:00 AM

Projects: R2SVAR-F8-054

STP-REG2(236)

Counties: BRADLEY, CANNON, CLAY, COFFEE,
CUMBERLAND, GRUNDY, HAMILTON,
MEIGS, OVERTON, PICKETT, POLK,
PUTNAM, SEQUATCHIE, WHITE

District:

DBE Goal Percent:

Description: The crack sealing at various locations on various State Routes.

Contract Time: DT - 10/31/2024

| Item No. | Description | Quantity | Units |
|-----------------|--------------------|-----------------|--------------|
| 411-04 | CRACK SEALANT | 333,997.000 | LB. |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 717-01 | MOBILIZATION | (1) | LS |

() Item will be bid as lump sum.

Contract ID CNY128 - DAVIDSON

Contract ID: CNY128

Letting Date: May 10, 2024 10:00 AM

Projects: 19S155-M3-010

N/A

Counties: DAVIDSON

District:

DBE Goal Percent:

Description: The tunnel cleaning of the Thompson Lane Underpass on S.R. 155.

Contract Time: DT - 6/30/2025

| Item No. | Description | Quantity | Units |
|-----------------|---------------------------------------------------------|-----------------|--------------|
| 712-01.56 | MAINTENANCE OF TRAFFIC () (THOMPSON LANE UNDERPASS) | 6.000 | EACH |
| 713-20.40 | GRAFFITI REMOVAL | 250.000 | S.F. |
| 717-01 | MOBILIZATION | (1) | LS |
| 760-01.05 | TUNNEL CLEANING (THOMPSON LANE TUNNELS) | 6.000 | EACH |

() Item will be bid as lump sum.

Contract ID CNY130 - DECATUR

Contract ID: CNY130

Letting Date: May 10, 2024 10:00 AM

Projects: 20S069-F3-003
20S069-F8-003

NH/HSIP-69(112)
NH/HSIP-69(112)

Counties: DECATUR

District:

DBE Goal Percent: 5.00

Description: The resurfacing on S.R. 69 from south of 3-Way Road (L.M. 14.01) to Brooksie Access Road (L.M. 19.73).

Contract Time: DT - 12/20/2024

| Item No. | Description | Quantity | Units |
|-----------|----------------------------------------------------------------|------------|-------|
| 202-03.01 | REMOVAL OF ASPHALT PAVEMENT | 1,600.000 | S.Y. |
| 203-06 | WATER | 17.000 | M.G. |
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | 11.400 | L.M. |
| 303-02 | MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D) | 2,218.000 | TON |
| 307-02.01 | ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A | 736.000 | TON |
| 307-02.08 | ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2 | 10,316.000 | TON |
| 403-02.01 | TRACKLESS TACK COAT | 91.000 | TON |
| 411-01.21 | LONGITUDINAL JOINT SEALANT | 17.500 | L.M. |
| 411-02.10 | ACS MIX(PG70-22) GRADING D | 6,096.000 | TON |
| 411-03.26 | ACS MIX(PG70-22) THIN LIFT E ASPHALT | 3,231.000 | TON |
| 411-12.02 | SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) | 9.200 | L.M. |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | 12,064.000 | TON |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | 5.000 | EACH |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | 5.000 | EACH |
| 706-01 | GUARDRAIL REMOVED | 250.000 | L.F. |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-06 | SIGNS (CONSTRUCTION) | 908.000 | S.F. |

Contract ID CNY130 - DECATUR

| Item No. | Description | Quantity | Units |
|-----------------|--------------------------------------------------------------------------------------|-----------------|--------------|
| 713-16.20 | SIGNS (DESCRIPTION) (D11-1, BIKE ROUTE 24"x18") | 13.000 | EACH |
| 713-16.50 | REMOVE AND REPLACE SIGN (DESCRIPTION) (REMOVE EXIST. D11-1 AND INSTALL NEW D11-1) | 3.000 | EACH |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 395.000 | EACH |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 395.000 | EACH |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | 89.000 | S.Y. |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 217.000 | L.F. |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 9.000 | EACH |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | 32.000 | L.M. |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | 15.600 | L.M. |
| 716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) | 550.000 | L.F. |
| 716-12.06 | ENHANCED FLAT LINE THERMO (8IN LINE) | 900.000 | L.F. |
| 717-01 | MOBILIZATION | (1) | LS |

() Item will be bid as lump sum.

Contract ID CNY142 - DICKSON

Contract ID: CNY142

Letting Date: May 10, 2024 10:00 AM

Projects: 22953-3583-04

N/A

Counties: DICKSON

District:

DBE Goal Percent:

Description: The grading, drainage, and paving on a S.I.A. route serving Project DV.

Contract Time: DT - 12/31/2024

| Item No. | Description | Quantity | Units |
|-----------|----------------------------------------------------------|-----------|-------|
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | (1) | LS |
| 201-01 | CLEARING AND GRUBBING | (1) | LS |
| 202-02.01 | REMOVAL OF PIPE (SIZE ,STA.) (18" ,STA. 15+33.72) | 59.000 | L.F. |
| 202-02.02 | REMOVAL OF PIPE (SIZE ,STA.) (18" ,STA. 19+23.90) | 41.000 | L.F. |
| 202-02.03 | REMOVAL OF PIPE (SIZE ,STA.) (18" ,STA. 19+50.72) | 55.000 | L.F. |
| 202-02.04 | REMOVAL OF PIPE (SIZE ,STA.) (12" ,STA. 27+96.99) | 26.000 | L.F. |
| 203-01 | ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) | 5,440.000 | C.Y. |
| 203-04 | PLACING AND SPREADING TOPSOIL | 541.000 | C.Y. |
| 203-06 | WATER | 77.000 | M.G. |
| 209-05 | SEDIMENT REMOVAL | 201.000 | C.Y. |
| 209-08.02 | TEMPORARY SILT FENCE (WITH BACKING) | 612.000 | L.F. |
| 209-08.07 | ROCK CHECK DAM | 32.000 | EACH |
| 209-08.08 | ENHANCED ROCK CHECK DAM | 10.000 | EACH |
| 209-09.04 | SEDIMENT FILTER BAG(15' X 10') | 1.000 | EACH |
| 209-09.40 | CURB INLET PROTECTION (TYPE 1) | 1.000 | EACH |
| 209-40.42 | CATCH BASIN FILTER ASSEMBLY(TYPE 2) | 1.000 | EACH |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | 5,802.000 | TON |
| 303-10.01 | MINERAL AGGREGATE (SIZE 57) | 5.000 | TON |
| 307-01.01 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A | 757.000 | TON |
| 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 | 564.000 | TON |

Contract ID CNY142 - DICKSON

| Item No. | Description | Quantity | Units |
|-----------------|------------------------------------------|-----------------|--------------|
| 402-01 | BITUMINOUS MATERIAL FOR PRIME COAT (PC) | 7.300 | TON |
| 402-02 | AGGREGATE FOR COVER MATERIAL (PC) | 25.900 | TON |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 4.200 | TON |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | 634.000 | TON |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | 228.000 | TON |
| 502-04.01 | SAWING CONCRETE PAVEMENT (FULL DEPTH) | 190.000 | L.F. |
| 607-03.02 | 18" CONCRETE PIPE CULVERT (CLASS III) | 226.000 | L.F. |
| 607-05.02 | 24" CONCRETE PIPE CULVERT (CLASS III) | 66.000 | L.F. |
| 607-39.02 | 18" PIPE CULVERT (SIDE DRAIN) | 124.000 | L.F. |
| 611-07.01 | CLASS A CONCRETE (PIPE ENDWALLS) | 4.000 | C.Y. |
| 611-07.02 | STEEL BAR REINFORCEMENT (PIPE ENDWALLS) | 185.000 | LB. |
| 611-07.31 | 18IN ENDWALL (SIDE DRAIN) | 6.000 | EACH |
| 611-07.54 | 18IN ENDWALL (CROSS DRAIN) 3:1 | 1.000 | EACH |
| 611-38.02 | CATCH BASINS, TYPE 38, > 4' - 8' DEPTH | 1.000 | EACH |
| 621-03.02 | 18" TEMPORARY DRAINAGE PIPE | 24.000 | L.F. |
| 701-01.02 | CONCRETE SIDEWALK (6 ") | 1,500.000 | S.F. |
| 701-02 | CONCRETE DRIVEWAY | 4,000.000 | S.F. |
| 702-01 | CONCRETE CURB | 10.000 | C.Y. |
| 702-03 | CONCRETE COMBINED CURB & GUTTER | 78.000 | C.Y. |
| 705-06.02 | W BEAM GR (TYPE 2) MASH TL-3 (LONG POST) | 429.000 | L.F. |
| 705-06.30 | GR TERMINAL (ENERGY ABSORBING) MASH TL-2 | 2.000 | EACH |
| 707-08.11 | HIGH-VISIBILITY CONSTRUCTION FENCE | 525.000 | L.F. |
| 709-05.05 | MACHINED RIP-RAP (CLASS A-3) | 100.000 | TON |
| 709-05.08 | MACHINED RIP-RAP (CLASS B) | 46.000 | TON |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 50.000 | EACH |
| 712-05.01 | WARNING LIGHTS (TYPE A) | 27.000 | EACH |
| 712-06 | SIGNS (CONSTRUCTION) | 398.000 | S.F. |
| 713-16.20 | SIGNS (DESCRIPTION) (STOP SIGN, R1-1) | 1.000 | EACH |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 80.000 | L.F. |

Contract ID CNY142 - DICKSON

| Item No. | Description | Quantity | Units |
|-----------------|------------------------------------------------|-----------------|--------------|
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 2.000 | EACH |
| 716-02.08 | PLASTIC PAVEMENT MARKING (8" DOTTED LINE) | 100.000 | L.F. |
| 716-02.12 | PLASTIC PAVEMENT MARKING (8IN LINE) | 0.100 | L.M. |
| 716-04.05 | PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) | 4.000 | EACH |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | 2.000 | L.M. |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | 2.000 | L.M. |
| 717-01 | MOBILIZATION | (1) | LS |
| 740-10.03 | GEOTEXTILE (TYPE III)(EROSION CONTROL) | 245.000 | S.Y. |
| 740-11.02 | TEMPORARY SEDIMENT TUBE 12IN | 15,900.000 | L.F. |
| 801-01 | SEEDING (WITH MULCH) | 13.000 | UNIT |
| 801-01.02 | CROWN VETCH MIXTURE (WITH MULCH) | 80.000 | UNIT |
| 801-01.07 | TEMPORARY SEEDING (WITH MULCH) | 80.000 | UNIT |
| 801-03 | WATER (SEEDING & SODDING) | 17.300 | M.G. |

() Item will be bid as lump sum.

Contract ID CNY159 - FAYETTE

Contract ID: CNY159

Letting Date: May 10, 2024 10:00 AM

Projects: 24S222-S3-004

NA

Counties: FAYETTE

District:

DBE Goal Percent:

Description: The construction of a concrete box beam bridge on S.R. 222 over Little Laurel Creek (L.M. 3.66), including grading, drainage, and paving.

Contract Time: DT - 11/30/2024

| Item No. | Description | Quantity | Units |
|-----------|------------------------------------------------------------|----------|-------|
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | (1) | LS |
| 201-01 | CLEARING AND GRUBBING | (1) | LS |
| 203-01 | ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) | 457.000 | C.Y. |
| 203-06 | WATER | 3.000 | M.G. |
| 203-07 | FURNISHING & SPREADING TOPSOIL | 66.000 | C.Y. |
| 209-05 | SEDIMENT REMOVAL | 9.000 | C.Y. |
| 209-08.03 | TEMPORARY SILT FENCE (WITHOUT BACKING) | 920.000 | L.F. |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | 402.000 | TON |
| 307-01.01 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A | 51.000 | TON |
| 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 | 46.000 | TON |
| 402-01 | BITUMINOUS MATERIAL FOR PRIME COAT (PC) | 1.000 | TON |
| 402-02 | AGGREGATE FOR COVER MATERIAL (PC) | 2.000 | TON |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 1.000 | TON |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | 49.000 | TON |
| 411-12.04 | SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (4IN WIDTH) | 0.100 | L.M. |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | 22.000 | TON |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | 4.000 | EACH |
| 705-06.25 | THRIE BEAM BRIDGE TRANSITION MASH TL-3 | 4.000 | EACH |

Contract ID CNY159 - FAYETTE

| Item No. | Description | Quantity | Units |
|-----------------|-----------------------------------------------------------------------------|-----------------|--------------|
| 706-01 | GUARDRAIL REMOVED | 230.000 | L.F. |
| 709-05.05 | MACHINED RIP-RAP (CLASS A-3) | 100.000 | TON |
| 709-05.08 | MACHINED RIP-RAP (CLASS B) | 308.000 | TON |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-05.01 | WARNING LIGHTS (TYPE A) | 4.000 | EACH |
| 712-06 | SIGNS (CONSTRUCTION) | 300.000 | S.F. |
| 712-07.03 | TEMPORARY BARRICADES (TYPE III) | 48.000 | L.F. |
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | 2.000 | EACH |
| 716-09.86 | CONTRAST PAVEMENT MARKING 6" | 0.080 | L.M. |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | 0.200 | L.M. |
| 717-01 | MOBILIZATION | (1) | LS |
| 740-10.03 | GEOTEXTILE (TYPE III)(EROSION CONTROL) | 384.000 | S.Y. |
| 801-03 | WATER (SEEDING & SODDING) | 6.000 | M.G. |
| 803-01 | SODDING (NEW SOD) | 578.000 | S.Y. |
| 202-04.01 | REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (EXIST. BR. NO. 24-SR222-6.90) | (1) | LS |
| 204-02.01 | DRY EXCAVATION (BRIDGES) | 134.000 | C.Y. |
| 303-01.02 | GRANULAR BACKFILL (BRIDGES) | 100.000 | TON |
| 602-02.01 | STRUCTURAL STEEL (LOCATION & DESCRIPTION) (SHIM STACKS) | 1,010.000 | LB. |
| 604-02.03 | EPOXY COATED REINFORCING STEEL | 8,699.000 | LB. |
| 604-03.02 | STEEL BAR REINFORCEMENT (BRIDGES) | 236.000 | LB. |
| 604-03.74 | CLASS X CONCRETE | 59.000 | C.Y. |
| 604-04.01 | APPLIED TEXTURE FINISH (NEW STRUCTURES) | 409.000 | S.Y. |
| 604-05.32 | BRIDGE DECK GRINDING AND GROOVING | 321.000 | S.Y. |
| 606-09.01 | TEST PILES (PRECAST CONCRETE, SIZE 1) | 140.000 | L.F. |
| 606-09.02 | LOADING TEST (PRECAST CONCRETE, SIZE 1) | 1.000 | EACH |
| 606-09.03 | PRECAST CONCRETE PILES (SIZE 1) | 840.000 | L.F. |
| 606-12.01 | PILE ANCHORAGE SYSTEM (SEISMIC) | 12.000 | EACH |
| 615-02.12 | PRESTRESSED CONCRETE BOX BEAM (42" X 48") | 392.000 | L.F. |

Contract ID CNY159 - FAYETTE

| Item No. | Description | Quantity | Units |
|-----------------|-----------------------------------------------|-----------------|--------------|
| 615-04.04 | FULL DEPTH PRECAST DECK PANEL (5000 PSI) | 240.000 | S.Y. |
| 615-04.10 | NON-SHRINK GROUT | 10.000 | C.F. |
| 615-04.30 | PRECAST BRIDGE ABUTMENT WALL | 18.000 | C.Y. |
| 615-04.31 | PRECAST BRIDGE ABUTMENT WINGWALL | 24.000 | C.Y. |
| 615-04.32 | PRECAST BRIDGE ABUTMENT BEAM | 26.000 | C.Y. |
| 617-04.01 | TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) | 475.000 | S.Y. |
| 620-05.01 | CONC PARAPET SINGLE SLOPE (STD-1-1SS) | 243.000 | L.F. |
| 710-09.01 | 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM | 90.000 | L.F. |
| 710-09.02 | 6" PIPE UNDERDRAIN | 30.000 | L.F. |

() Item will be bid as lump sum.

Contract ID CNY124 - FRANKLIN

Contract ID: CNY124

Letting Date: May 10, 2024 10:00 AM

Projects: 26S127-F3-003
 26S127-F8-005
 26S127-M3-004

STP/HSIP-127(27)
 STP/HSIP-127(27)
 STP/HSIP-127(27)

Counties: FRANKLIN

District:

DBE Goal Percent: 5.50

Description: The resurfacing on S.R. 127 from north of Farm Lane (L.M. 5.21) to the Coffee County line (L.M. 9.88), including bridge expansion joint repair.

Contract Time: DT - 10/31/2024

| Item No. | Description | Quantity | Units |
|-----------|---------------------------------------------------------|-----------|-------|
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | 9.400 | L.M. |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | 487.000 | TON |
| 403-02.01 | TRACKLESS TACK COAT | 38.000 | TON |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | 6,075.000 | TON |
| 411-01.21 | LONGITUDINAL JOINT SEALANT | 7.200 | L.M. |
| 411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) | 2.000 | L.M. |
| 411-12.04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) | 5.500 | L.M. |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | 5,732.000 | TON |
| 705-04.22 | GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL) | 30.000 | EACH |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 36.000 | EACH |
| 712-06 | SIGNS (CONSTRUCTION) | 764.000 | S.F. |
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | 3.000 | EACH |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 339.000 | EACH |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR) | 55.000 | EACH |

Contract ID CNY124 - FRANKLIN

| Item No. | Description | Quantity | Units |
|-----------------|---------------------------------------------------|-----------------|--------------|
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 359.000 | EACH |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | 98.000 | S.Y. |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 309.000 | L.F. |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 2.000 | EACH |
| 716-03.03 | PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) | 2.000 | EACH |
| 716-03.07 | PLASTIC WORD PAVEMENT MARKING (STOP) | 1.000 | EACH |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | 28.300 | L.M. |
| 716-05.05 | PAINTED PAVEMENT MARKING (STOP LINE) | 309.000 | L.F. |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | 19.000 | L.M. |
| 717-01 | MOBILIZATION | (1) | LS |
| 604-10.44 | EXPANSION JOINT REPAIRS | 78.000 | L.F. |

() Item will be bid as lump sum.

Contract ID CNY126 - FRANKLIN

Contract ID: CNY126

Letting Date: May 10, 2024 10:00 AM

Projects: 26S016-S3-002

N/A

Counties: FRANKLIN

District:

DBE Goal Percent:

Description: The signal upgrades at three (3) intersections on U.S. 41A (S.R. 16) from Kroger Drive (L.M. 10.30) to S.R. 127 (AEDC Road) (L.M. 11.32) in Decherd.

Contract Time: DT - 11/30/2024

| Item No. | Description | Quantity | Units |
|-----------------|--------------------------------------------------------------|-----------------|--------------|
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 448.000 | L.F. |
| 717-01 | MOBILIZATION | (1) | LS |
| 730-02.03 | SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE) | 3.000 | EACH |
| 730-02.08 | SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED) | 1.000 | EACH |
| 730-02.09 | SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) | 1.000 | EACH |
| 730-02.14 | SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE) | 3.000 | EACH |
| 730-02.17 | SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE) | 5.000 | EACH |
| 730-08.02 | SIGNAL CABLE - 5 CONDUCTOR | 287.000 | L.F. |
| 730-08.03 | SIGNAL CABLE - 7 CONDUCTOR | 4,584.000 | L.F. |
| 730-13.08 | VEHICLE DETECTOR (DESCRIPTION) (RADAR DETECTION - STOP LINE) | 4.000 | EACH |
| 730-15.11 | MODIFY CABINET (DESCRIPTION) (GPS UNIT) | 1.000 | EACH |

() Item will be bid as lump sum.

Contract ID CNY114 - GREENE

Contract ID: CNY114

Letting Date: May 10, 2024 10:00 AM

Projects: 30S351-F3-002
30S351-F8-002

STP/HSIP-351(22)
STP/HSIP-351(22)

Counties: GREENE

District:

DBE Goal Percent: 4.00

Description: The resurfacing (either microsurface or thin mix overlay) on SR. 351 from U.S. 11E (S.R. 34) (L.M. 18.10) to S.R. 93 (L.M. 23.14).

Contract Time: DT - 9/30/2024

| Item No. | Description | Quantity | Units |
|-----------|---------------------------------------------------------|----------|-------|
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | 10.000 | L.M. |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | 3.000 | EACH |
| 705-04.10 | EARTH PAD FOR GUARD RAIL END TREATMENT | 3.000 | EACH |
| 705-06.30 | GR TERMINAL (ENERGY ABSORBING) MASH TL-2 | 3.000 | EACH |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 44.000 | EACH |
| 712-05.01 | WARNING LIGHTS (TYPE A) | 22.000 | EACH |
| 712-06 | SIGNS (CONSTRUCTION) | 461.000 | S.F. |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 336.000 | EACH |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 336.000 | EACH |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 200.000 | L.F. |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 1.000 | EACH |
| 716-04.04 | PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER) | 365.000 | L.F. |
| 716-04.05 | PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) | 1.000 | EACH |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | 9.000 | L.M. |
| 716-13.02 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) | 21.000 | L.M. |
| 717-01 | MOBILIZATION | (1) | LS |

Contract ID CNY114 - GREENE

| Item No. | Description | Quantity | Units |
|-----------------|-----------------------------------------------------|-----------------|--------------|
| 307-01.15 | ASC MIX (PG64-22) (BPMLC-HM) GRADING CS | 671.000 | TON |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 54.000 | TON |
| 411-03.12 | ACS MIX(PG64-22) THIN LIFT D ASPHALT | 3,353.000 | TON |
| 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT | 40.000 | S.Y. |
| 403-01.01 | BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING) | 10.000 | TON |
| 405-01.01 | BITUMINOUS MATERIAL (BSC) | 24.000 | TON |
| 405-01.02 | MINERAL AGGREGATE (BSC) | 211.000 | TON |
| 414-03.01 | EMULSIFIED ASPHALT FOR MICRO-SURFACING | 139.000 | TON |
| 414-03.02 | AGGREGATE FOR MICRO SURFACING | 1,159.000 | TON |
| 716-08.20 | REMOVAL OF PAVEMENT MARKING (LINE) | 21.000 | L.M. |

() Item will be bid as lump sum.

Contract ID CNY111 - HAMBLEN

Contract ID: CNY111

Letting Date: May 10, 2024 10:00 AM

Projects: 32S032-F3-002 NH/HSIP-32(102)
 32S032-F8-002 NH/HSIP-32(102)
 32S032-M3-003 NH/HSIP-32(102)

Counties: HAMBLEN

District: **DBE Goal Percent:** 8.50

Description: The concrete rehabilitation on U.S. 25E (S.R. 32) from near U.S. 11E (S.R. 34) (L.M. 7.09) to near the bridge over the Holston River (L.M. 9.87), including bridge deck repair and thin epoxy overlay.

Contract Time: DT - 11/15/2024

| Item No. | Description | Quantity | Units |
|-----------|-------------------------------------------------|------------|-------|
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | 11.000 | L.M. |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 21.000 | TON |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | 3,100.000 | TON |
| 411-02.10 | ACS MIX(PG70-22) GRADING D | 90.000 | TON |
| 411-12.01 | SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) | 5.600 | L.M. |
| 411-12.02 | SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) | 4.500 | L.M. |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | 3,160.000 | TON |
| 502-03.25 | FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY | 608.000 | C.Y. |
| 502-04.01 | SAWING CONCRETE PAVEMENT (FULL DEPTH) | 3,320.000 | L.F. |
| 502-04.02 | LOAD TRANSFER DOWELS | 1,754.000 | EACH |
| 502-04.03 | TRANSVERSE TIE-BARS | 458.000 | EACH |
| 502-08.02 | RESEALING JOINTS (SILICONE SEALANT) | 4,618.000 | L.F. |
| 502-08.03 | SEALING SHOULDER JOINTS | 1,634.000 | L.F. |
| 502-08.07 | SEALING RANDOM CRACKS (SILICONE SEALANT) | 4,431.000 | L.F. |
| 502-25 | SAWING CONCRETE JOINTS | 1,320.000 | L.F. |
| 503-01 | GRINDING CONCRETE PAVEMENT | 88,626.000 | S.Y. |

Contract ID CNY111 - HAMBLEN

| Item No. | Description | Quantity | Units |
|-----------------|-------------------------------------------------------|-----------------|--------------|
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | 6.000 | EACH |
| 705-04.09 | EARTH PAD FOR TYPE 38 GR END TREATMENT | 6.000 | EACH |
| 705-04.50 | PORTABLE BARRIER RAIL DELINEATOR | 1,032.000 | EACH |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | 6.000 | EACH |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-02.02 | INTERCONNECTED PORTABLE BARRIER RAIL | 2,064.000 | L.F. |
| 712-02.36 | REMOVE AND RELOCATE PORTABLE BARRIER RAIL | 9,113.000 | L.F. |
| 712-02.60 | TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3) | 4.000 | EACH |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 140.000 | EACH |
| 712-05.01 | WARNING LIGHTS (TYPE A) | 70.000 | EACH |
| 712-06 | SIGNS (CONSTRUCTION) | 1,598.000 | S.F. |
| 712-08.03 | ARROW BOARD (TYPE C) | 4.000 | EACH |
| 712-09.02 | REMOVABLE PAVEMENT MARKING (8" BARRIER LINE) | 29,942.000 | L.F. |
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | 4.000 | EACH |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 10.000 | L.F. |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 23.000 | EACH |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | 5.000 | L.M. |
| 716-08.05 | REMOVAL OF PAVEMENT MARKING (STOP LINE) | 10.000 | L.F. |
| 716-09.86 | CONTRAST PAVEMENT MARKING 6" | 1.500 | L.M. |
| 716-09.94 | CONTRAST PAVEMENT SHADOW MARKING 6" | 1.500 | L.M. |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | 13.000 | L.M. |
| 716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) | 360.000 | L.F. |
| 717-01 | MOBILIZATION | (1) | LS |
| 604-10.50 | BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) | 20.000 | S.Y. |
| 604-10.53 | CONCRETE REPAIRS | 20.000 | S.Y. |
| 617-04.01 | TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) | 2,471.000 | S.Y. |

Contract ID CNY111 - HAMBLEN

() Item will be bid as lump sum.

Contract ID CNY133 - HAMILTON

Contract ID: CNY133

Letting Date: May 10, 2024 10:00 AM

Projects: 33SVAR-M3-004

N/A

Counties: HAMILTON

District:

DBE Goal Percent:

Description: The tunnel cleaning of the McCallie Tunnel on U.S. 11 (U.S. 64, S.R. 2), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R. 8).

Contract Time: DT - 6/30/2025

| Item No. | Description | Quantity | Units |
|-----------------|-------------------------------------------------------------------------------|-----------------|--------------|
| 104-03.71 | ADDITIONAL WORK (DESCRIPTION) (CLEANING OF PORTAL FACADES @ MCCALLIE TUNNELS) | 7,850.000 | S.F. |
| 712-01.52 | MAINTENANCE OF TRAFFIC () (MCCALLIE TUNNELS) | 6.000 | EACH |
| 712-01.53 | MAINTENANCE OF TRAFFIC () (BACHMAN TUNNELS) | 6.000 | EACH |
| 712-01.54 | MAINTENANCE OF TRAFFIC () (STRINGERS RIDGE TUNNEL) | 6.000 | EACH |
| 713-20.40 | GRAFFITI REMOVAL | 250.000 | S.F. |
| 717-01 | MOBILIZATION | (1) | LS |
| 719-02.01 | REMOVAL AND DISPOSAL OF LITTER | 18.000 | CYCL |
| 760-01.01 | TUNNEL CLEANING (MCCALLIE TUNNELS) | 6.000 | EACH |
| 760-01.02 | TUNNEL CLEANING (BACHMAN TUNNELS) | 6.000 | EACH |
| 760-01.03 | TUNNEL CLEANING (STRINGER RIDGE TUNNEL) | 6.000 | EACH |

() Item will be bid as lump sum.

Contract ID CNY145 - HAMILTON & MEIGS

Contract ID: CNY145

Letting Date: May 10, 2024 10:00 AM

Projects: 33S060-F3-002 NH/HSIP-60(41)
 33S060-F8-003 NH/HSIP-60(41)
 61S060-F3-004 NH/HSIP-60(42)
 61S060-F8-005 NH/HSIP-60(42)

Counties: HAMILTON, MEIGS

District:

DBE Goal Percent: 7.00

Description: The resurfacing on S.R. 60 from S.R. 58 (L.M. 0.17) to the Meigs County line (L.M. 1.60) in Hamilton County, and from south of Anderson Acres Drive (L.M. 0.00) to north of Horner Hollow Road (L.M. 2.10) in Meigs County.

Contract Time: DT - 10/15/2024

| Item No. | Description | Quantity | Units |
|-----------|---------------------------------------------------------|-----------|-------|
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | 7.100 | L.M. |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | 934.000 | TON |
| 403-02.01 | TRACKLESS TACK COAT | 27.200 | TON |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | 4,050.000 | TON |
| 411-01.21 | LONGITUDINAL JOINT SEALANT | 4.400 | L.M. |
| 411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) | 6.900 | L.M. |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | 3,993.000 | TON |
| 705-04.09 | EARTH PAD FOR TYPE 38 GR END TREATMENT | 1.000 | EACH |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 27.000 | EACH |
| 712-06 | SIGNS (CONSTRUCTION) | 855.000 | S.F. |
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | 4.000 | EACH |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 324.000 | EACH |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 139.000 | EACH |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION | 32.000 | S.Y. |

Contract ID CNY145 - HAMILTON & MEIGS

| Item No. | Description | Quantity | Units |
|-----------------|----------------------------------------------------------|-----------------|--------------|
| 716-02.05 | STRIPING) PLASTIC PAVEMENT MARKING (STOP LINE) | 73.000 | L.F. |
| 716-03.06 | PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD) | 1.000 | EACH |
| 716-04.16 | PLASTIC PAVEMENT MARKING (NOISE STRIP) | 60.000 | L.F. |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | 32.400 | L.M. |
| 716-05.05 | PAINTED PAVEMENT MARKING (STOP LINE) | 73.000 | L.F. |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | 15.400 | L.M. |
| 716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) | 175.000 | L.F. |
| 717-01 | MOBILIZATION | (1) | LS |

() Item will be bid as lump sum.

Contract ID CNY140 - HUMPHREYS

Contract ID: CNY140

Letting Date: May 10, 2024 10:00 AM

Projects: 43I040-F3-004

BR-I-40-3(183)

Counties: HUMPHREYS

District:

DBE Goal Percent: 10.00

Description: The construction of bridges on I-40 over Squeeze Bottom Lane (L.M. 6.02) and the Buffalo River (L.M. 6.26), including grading, drainage, and paving.

Contract Time: DT - 6/30/2028

| Item No. | Description | Quantity | Units |
|-----------|-------------------------------------------|------------|-------|
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | (1) | LS |
| 109-10.01 | TRAINEE | 6,600.000 | HOUR |
| 201-01 | CLEARING AND GRUBBING | (1) | LS |
| 202-01 | REMOVAL OF STRUCTURES AND OBSTRUCTIONS | (1) | LS |
| 202-03 | REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. | 415.000 | S.Y. |
| 202-03.01 | REMOVAL OF ASPHALT PAVEMENT | 10,648.000 | S.Y. |
| 202-03.03 | REMOVAL OF ASPHALT PAVEMENT | 5,166.000 | C.Y. |
| 203-01 | ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) | 21,097.000 | C.Y. |
| 203-02.01 | BORROW EXCAVATION (GRADED SOLID ROCK) | 472.000 | TON |
| 203-03 | BORROW EXCAVATION (UNCLASSIFIED) | 3,707.000 | C.Y. |
| 203-04 | PLACING AND SPREADING TOPSOIL | 3,118.000 | C.Y. |
| 203-05 | UNDERCUTTING | 10,000.000 | C.Y. |
| 203-06 | WATER | 233.000 | M.G. |
| 203-50 | CONSTRUCTION OF HAUL ROAD | (1) | LS |
| 204-08.01 | BACKFILL MATERIAL (FLOWABLE FILL) | 9.000 | C.Y. |
| 209-03.99 | PROTECTED AREA MARKER (WHITE WITH DECAL) | 7.000 | EACH |
| 209-05 | SEDIMENT REMOVAL | 331.000 | C.Y. |
| 209-08.02 | TEMPORARY SILT FENCE (WITH BACKING) | 40,277.000 | L.F. |
| 209-08.08 | ENHANCED ROCK CHECK DAM | 12.000 | EACH |
| 209-08.09 | FILTER SOCK CHECK DAM | 85.000 | EACH |

Contract ID CNY140 - HUMPHREYS

| Item No. | Description | Quantity | Units |
|-----------------|-------------------------------------------------------|-----------------|--------------|
| 209-09.01 | SANDBAGS | 5,000.000 | BAG |
| 209-09.03 | SEDIMENT FILTER BAG (15' X 15') | 12.000 | EACH |
| 209-13.04 | TURBIDITY CURTAIN(DESCRIPTION) (SHORE ANCHORED) | 594.000 | L.F. |
| 209-20.03 | POLYETHYLENE SHEETING (6 MIL. MINIMUM) | 1,000.000 | S.Y. |
| 209-40.30 | CATCH BASIN PROTECTION (TYPE A) | 10.000 | EACH |
| 209-40.32 | CATCH BASIN PROTECTION (TYPE C) | 2.000 | EACH |
| 209-40.33 | CATCH BASIN PROTECTION (TYPE D) | 6.000 | EACH |
| 209-40.42 | CATCH BASIN FILTER ASSEMBLY(TYPE 2) | 7.000 | EACH |
| 209-40.44 | CATCH BASIN FILTER ASSEMBLY(TYPE 4) | 20.000 | EACH |
| 209-40.45 | CATCH BASIN FILTER ASSEMBLY(TYPE 5) | 2.000 | EACH |
| 209-65.04 | TEMPORARY IN STREAM DIVERSION | 61.000 | L.F. |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | 24,650.000 | TON |
| 303-01.01 | GRANULAR BACKFILL (ROADWAY) | 55.000 | TON |
| 303-10.01 | MINERAL AGGREGATE (SIZE 57) | 29.000 | TON |
| 303-10.04 | MINERAL AGGREGATE (SIZE) (SIZE 57) | 5,708.000 | TON |
| 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 | 235.000 | TON |
| 307-01.22 | ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S | 1,042.000 | TON |
| 307-03.01 | ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A | 28,405.000 | TON |
| 307-03.08 | ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2 | 9,359.000 | TON |
| 402-01 | BITUMINOUS MATERIAL FOR PRIME COAT (PC) | 114.000 | TON |
| 402-02 | AGGREGATE FOR COVER MATERIAL (PC) | 401.000 | TON |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 58.000 | TON |
| 407-20.05 | SAW CUTTING ASPHALT PAVEMENT | 10,639.000 | L.F. |
| 411-01.07 | ACS MIX (PG64-22) GRADING E SHOULDER | 160.000 | TON |
| 411-03.10 | ACS MIX(PG76-22) GRADING D | 10,467.000 | TON |
| 411-12.01 | SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) | 4.300 | L.M. |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | 6,894.000 | TON |

Contract ID CNY140 - HUMPHREYS

| Item No. | Description | Quantity | Units |
|-----------------|----------------------------------------------------|-----------------|--------------|
| 607-02.02 | 15" CONCRETE PIPE CULVERT(CLASS III) | 16.000 | L.F. |
| 607-03.02 | 18" CONCRETE PIPE CULVERT (CLASS III) | 2,938.000 | L.F. |
| 607-03.05 | 18" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE | 52.000 | L.F. |
| 607-05.02 | 24" CONCRETE PIPE CULVERT (CLASS III) | 184.000 | L.F. |
| 607-05.06 | 24" PIPE CULVERT (JACKED-IN-PLACE) | 50.000 | L.F. |
| 611-02.10 | JUNCTION BOX, TYPE 1 | 7.000 | EACH |
| 611-07.01 | CLASS A CONCRETE (PIPE ENDWALLS) | 3.000 | C.Y. |
| 611-07.02 | STEEL BAR REINFORCEMENT (PIPE ENDWALLS) | 81.000 | LB. |
| 611-31.02 | CATCH BASINS, TYPE 31, > 4' - 8' DEPTH | 18.000 | EACH |
| 611-31.03 | CATCH BASINS, TYPE 31, > 8' - 12' DEPTH | 2.000 | EACH |
| 611-38.01 | CATCH BASINS, TYPE 38, 0' - 4' DEPTH | 3.000 | EACH |
| 611-38.02 | CATCH BASINS, TYPE 38, > 4' - 8' DEPTH | 3.000 | EACH |
| 611-38.03 | CATCH BASINS, TYPE 38, > 8' - 12' DEPTH | 1.000 | EACH |
| 611-39.01 | CATCH BASINS, TYPE 39, 0' - 4' DEPTH | 2.000 | EACH |
| 611-41.01 | CATCH BASINS, TYPE 41, 0' - 4' DEPTH | 1.000 | EACH |
| 611-41.02 | CATCH BASINS, TYPE 41, > 4' - 8' DEPTH | 1.000 | EACH |
| 611-42.01 | CATCH BASINS, TYPE 42, 0' - 4' DEPTH | 7.000 | EACH |
| 611-46.02 | CATCH BASINS, TYPE 46, > 4' - 8' DEPTH | 2.000 | EACH |
| 621-03.02 | 18" TEMPORARY DRAINAGE PIPE | 600.000 | L.F. |
| 621-03.07 | 48" TEMPORARY DRAINAGE PIPE | 61.000 | L.F. |
| 621-03.09 | 60" TEMPORARY DRAINAGE PIPE | 1,390.000 | L.F. |
| 703-01 | PORTLAND CEMENT CONCRETE DITCH PAVING | 3.000 | C.Y. |
| 705-03.02 | MEDIAN DIVIDER GUARDRAIL (TYPE 2) | 37.500 | L.F. |
| 705-06.01 | W BEAM GR (TYPE 2) MASH TL-3 | 11,637.500 | L.F. |
| 705-06.10 | GR TERMINALTRAILING END (TYPE 13) MASH TL-3 | 1.000 | EACH |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | 1.000 | EACH |
| 705-06.25 | THRIE BEAM BRIDGE TRANSITION MASH TL-3 | 5.000 | EACH |
| 705-06.51 | CABLE BARRIER ANCHOR (MASH TL-4) | 1.000 | EACH |
| 705-20.21 | LOW MAINT CRASH CUSHION WIDE (MASH TL-3) | 1.000 | EACH |

Contract ID CNY140 - HUMPHREYS

| Item No. | Description | Quantity | Units |
|-----------------|-------------------------------------------------|-----------------|--------------|
| 706-01 | GUARDRAIL REMOVED | 10,067.000 | L.F. |
| 706-10.80 | MICHIGAN AND MODIFIED MICHIGAN END SHOE | 4.000 | EACH |
| 706-80.18 | CABLE BARRIER TERMINAL (REMOVAL) | 1.000 | EACH |
| 706-80.19 | CABLE BARRIER (REMOVAL) | 1,622.000 | L.F. |
| 707-01.11 | CHAIN LINK FENCE (6 FOOT) | 1,860.000 | L.F. |
| 707-01.12 | END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6') | 13.000 | EACH |
| 707-06.01 | REMOVAL OF FENCE (DESCRIPTION) (C.A. FENCE) | 1,860.000 | L.F. |
| 707-08.11 | HIGH-VISIBILITY CONSTRUCTION FENCE | 13,226.000 | L.F. |
| 709-05.05 | MACHINED RIP-RAP (CLASS A-3) | 400.000 | TON |
| 709-05.08 | MACHINED RIP-RAP (CLASS B) | 5,744.000 | TON |
| 710-04 | FILTER CLOTH UNDERDRAIN (WITH PIPE) | 3,800.000 | L.F. |
| 711-05.71 | 51IN SINGLE SLOPE CONCRETE BARRIER WALL | 2,308.000 | L.F. |
| 711-05.78 | GRADE SEPARATED SINGE SLOPE MEDIAN WALL | 1,542.000 | L.F. |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-02.02 | INTERCONNECTED PORTABLE BARRIER RAIL | 18,880.000 | L.F. |
| 712-02.36 | REMOVE AND RELOCATE PORTABLE BARRIER RAIL | 54,020.000 | L.F. |
| 712-02.60 | TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3) | 14.000 | EACH |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 310.000 | EACH |
| 712-04.50 | BARRIER RAIL DELINEATOR | 926.000 | EACH |
| 712-05.01 | WARNING LIGHTS (TYPE A) | 28.000 | EACH |
| 712-06 | SIGNS (CONSTRUCTION) | 2,282.000 | S.F. |
| 712-07.03 | TEMPORARY BARRICADES (TYPE III) | 120.000 | L.F. |
| 712-08.03 | ARROW BOARD (TYPE C) | 2.000 | EACH |
| 712-08.08 | SPEED FEEDBACK SIGN ASSEMBLY | 2.000 | EACH |
| 712-08.09 | DIGITAL SPEED LIMIT SIGN ASSEMBLY | 4.000 | EACH |
| 712-08.10 | MOBILE MESSAGE SIGN UNIT W/ATTENUATOR | 2,000.000 | HOUR |
| 712-08.12 | QUEUE PROTECTION TRUCK | 180.000 | DAY |
| 712-08.13 | QUEUE PROTECTION TRUCK (EMERGENCY CALL OUT) | 30.000 | DAY |

Contract ID CNY140 - HUMPHREYS

| Item No. | Description | Quantity | Units |
|-----------------|-------------------------------------------------------------------|-----------------|--------------|
| 712-09.02 | REMOVABLE PAVEMENT MARKING (8" BARRIER LINE) | 290,886.000 | L.F. |
| 712-09.21 | REMOVABLE WET REFLECTIVE PAVEMENT MARKING TAPE | 55,111.000 | L.F. |
| 712-10.02 | TEMPORARY TRANSVERSE RUMBLE STRIPS | 1,920.000 | L.F. |
| 713-01.01 | CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS) | 0.800 | C.Y. |
| 713-01.02 | STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS) | 200.000 | LB. |
| 713-02.04 | DELINEATOR (MILE MARKER) & STEEL POST | 2.000 | EACH |
| 713-04.02 | STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS | 610.000 | LB. |
| 713-13.02 | FLAT SHEET ALUMINUM SIGNS (0.080" THICK) | 92.000 | S.F. |
| 713-14 | EXTRUDED ALUMINUM PANEL SIGNS | 114.000 | S.F. |
| 713-15 | REMOVAL OF SIGNS, POSTS AND FOOTINGS | (1) | LS |
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | 4.000 | EACH |
| 713-30.09 | BARRIER MOUNTED SIGN SUPPORT (DESCRIPTION) (SEE STD. DWG. T-S-21) | 7.000 | EACH |
| 716-01.06 | TEMPORARY RAISED PAVEMENT MARKER,WHITE | 957.000 | EACH |
| 716-01.07 | TEMPORARY RAISED PAVEMENT MARKER,YELLOW | 2,398.000 | EACH |
| 716-01.11 | RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS) | 2,280.000 | EACH |
| 716-01.14 | RAISED PAVEMENT MARKER REMOVAL | 3,355.000 | EACH |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR) | 220.000 | EACH |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 181.000 | EACH |
| 716-05.49 | PAINTED PAVEMENT MARKINGS(8" LINE) | 15.300 | L.M. |
| 716-08.30 | HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE) | 19.100 | L.M. |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | 6.900 | L.M. |
| 717-01 | MOBILIZATION | (1) | LS |
| 725-21.07 | PORTABLE SMART WORK ZONE SYSTEM | 1,460.000 | DAY |
| 740-06.01 | GEOMEMBRANE | 23.000 | S.Y. |

Contract ID CNY140 - HUMPHREYS

| Item No. | Description | Quantity | Units |
|-----------------|--------------------------------------------------------------------------------------|-----------------|--------------|
| 740-07.04 | GEOGRID REINFORCEMENT TYPE 2 | 10,340.000 | S.Y. |
| 740-10.03 | GEOTEXTILE (TYPE III)(EROSION CONTROL) | 974.000 | S.Y. |
| 740-10.04 | GEOTEXTILE (TYPE IV)(STABILIZATION) | 18,000.000 | S.Y. |
| 740-11.04 | TEMPORARY SEDIMENT TUBE 20IN | 13,050.000 | L.F. |
| 801-01 | SEEDING (WITH MULCH) | 131.000 | UNIT |
| 801-01.07 | TEMPORARY SEEDING (WITH MULCH) | 278.000 | UNIT |
| 801-01.34 | GRASS SEED MIX (RIPZN/FLPL) | 31.000 | UNIT |
| 801-02.01 | CROWN VETCH MIXTURE (WITHOUT MULCH) | 17.000 | UNIT |
| 801-03 | WATER (SEEDING & SODDING) | 57.000 | M.G. |
| 801-07 | SEED (SUPPLEMENTAL APPLICATION) | 226.000 | LB. |
| 801-07.01 | CROWN VETCH SEED (SUPPLEMENTAL APPLICATION) | 10.000 | LB. |
| 801-08 | FERTILIZER (SUPPLEMENTAL APPLICATION) | 2.000 | TON |
| 802-12.06 | ASIMINA TRILOBA (PAWPAW SEEDLNG B.R.) | 223.000 | EACH |
| 802-12.14 | DIOSPYROS VIRGINIANA (PERSIMMON SEEDLNG B.R.) | 223.000 | EACH |
| 802-12.16 | FRAXINUS PENNSYLVANICA (GREEN ASH SEEDLNG B.R.) | 223.000 | EACH |
| 802-12.19 | LIRIODENDRON TULIPIFERA (TULIP POPLAR SEEDLNG B.R.) | 223.000 | EACH |
| 802-12.26 | PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.) | 223.000 | EACH |
| 802-12.38 | QUERCUS PHELLOS (WILLOW OAK SEEDLNG B.R.) | 223.000 | EACH |
| 803-01 | SODDING (NEW SOD) | 1,402.000 | S.Y. |
| 805-12.02 | EROSION CONTROL BLANKET (TYPE II) | 16,180.000 | S.Y. |
| 805-12.08 | 700 GRAM COIR FIBER EROSION BLANKET | 8,099.000 | S.Y. |
| 806-02.03 | PROJECT MOWING | 6.000 | CYCL |
| 202-04.01 | REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (EXIST. BR. NO. 43I00400009 & 43I00400010) | (1) | LS |
| 202-04.02 | REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (EXIST. BR. NO. 43I00400011 & 43I00400012) | (1) | LS |
| 204-14 | CORE DRILLING FOR PILES(ROCK) | 75.000 | L.F. |
| 204-15 | CORE DRILLING FOR PILES(SOIL) | 75.000 | L.F. |

Contract ID CNY140 - HUMPHREYS

| Item No. | Description | Quantity | Units |
|-----------------|------------------------------------------------------------------------------|-----------------|--------------|
| 303-01.02 | GRANULAR BACKFILL (BRIDGES) | 788.000 | TON |
| 602-03 | STEEL STRUCTURES | (1) | LS |
| 602-10.60 | BEARING DEVICE (DESCRIPTION) (EXPANSION BENT NO. 4, 5, 9, 10, & ABUT. NO. 2) | 108.000 | EACH |
| 602-10.61 | BEARING DEVICE (DESCRIPTION) (EXPANSION BENT NO. 3) | 12.000 | EACH |
| 604-02.03 | EPOXY COATED REINFORCING STEEL | 2,472,874.000 | LB. |
| 604-03.01 | CLASS A CONCRETE (BRIDGES) | 216.000 | C.Y. |
| 604-03.04 | PAVEMENT @ BRIDGE ENDS | 1,268.000 | S.Y. |
| 604-03.32 | CLASS DS CONCRETE | 6,639.000 | C.Y. |
| 604-04.02 | APPLIED TEXTURE FINISH (EXISTING STRUCTURES) | 800.000 | S.Y. |
| 604-05.31 | BRIDGE DECK GROOVING (MECHANICAL) | 25,862.000 | S.Y. |
| 604-11.01 | EXPANSION DEVICE (DESCRIPTION) (BENT NO. 3) | 122.000 | L.F. |
| 604-11.02 | EXPANSION DEVICE (DESCRIPTION) (ABUT. NO. 2) | 122.000 | L.F. |
| 606-02.03 | STEEL PILES (10 INCH) | 2,537.000 | L.F. |
| 606-02.06 | PILE TIPS (STEEL PILES, 10 INCH) | 62.000 | EACH |
| 606-04.03 | STEEL PILES (14 INCH) | 3,100.000 | L.F. |
| 606-04.06 | PILE TIPS (STEEL PILES, 14 INCH) | 59.000 | EACH |
| 606-12.01 | PILE ANCHORAGE SYSTEM (SEISMIC) | 749.000 | EACH |
| 606-19.03 | STEEL PIPE PILES (16-INCH) | 29,360.000 | L.F. |
| 606-19.06 | PILE TIPS (STEEL PIPE PILES, 16-INCH) | 690.000 | EACH |
| 610-10.04 | DRAINAGE SYSTEM - BRIDGE DECK(DESCRIPTION) (SPAN NO. 2) | (1) | LS |
| 615-01.31 | PRESTRESSED CONCRETE WIDE BULB TEE BEAM (WBT-54) | 1,715.000 | L.F. |
| 615-01.32 | PRESTRESSED CONCRETE WIDE BULB TEE BEAM (WBT-66) | 13,090.000 | L.F. |
| 617-02 | BRIDGE DECK CRACK SEALING | 3,994.000 | L.F. |
| 617-05 | SEALANT (DESCRIPTION) (HMWM) | 21.000 | GAL. |
| 620-05.01 | CONC PARAPET SINGLE SLOPE (STD-1-1SS) | 3,929.000 | L.F. |
| 621-05.02 | TEMPORARY SHORING | (1) | LS |
| 709-04 | REINFORCED CONCRETE SLOPE PAVEMENT | 40.000 | C.Y. |

Contract ID CNY140 - HUMPHREYS

| Item No. | Description | Quantity | Units |
|-----------------|-----------------------------------------------------------------------|-----------------|--------------|
| 710-09.01 | 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM | 577.000 | L.F. |
| 710-09.02 | 6" PIPE UNDERDRAIN | 140.000 | L.F. |
| 711-05.71 | 51IN SINGLE SLOPE CONCRETE BARRIER WALL | 1,997.000 | L.F. |
| 920-10 | COLUMN SHELL(DESCRIPTION) (ENCASEMENT 60 INCH INSIDE DIA.) | 418.000 | L.F. |
| 204-02.01 | DRY EXCAVATION (BRIDGES) | 2,307.000 | C.Y. |
| 204-05.01 | CORE DRILLING AND SAMPLING | 5,818.000 | L.F. |
| 604-03.02 | STEEL BAR REINFORCEMENT (BRIDGES) | 804,123.000 | LB. |
| 604-03.74 | CLASS X CONCRETE | 2,335.000 | C.Y. |
| 604-04.01 | APPLIED TEXTURE FINISH (NEW STRUCTURES) | 17,300.000 | S.Y. |
| 606-12.01 | PILE ANCHORAGE SYSTEM (SEISMIC) | 59.000 | EACH |
| 625-02.01 | DRILLED SHAFT-SOIL (DIA.) (66 INCH DIA.) | 4,180.000 | V.F. |
| 625-02.13 | DRILLED SHAFT-ROCK (DIA.) (60 INCH DIA.) | 940.000 | V.F. |
| 625-02.25 | DRILLED SHAFT CASING-PERMANENT (DIA.) (66 INCH INSIDE DIA.) | 4,180.000 | V.F. |
| 625-02.40 | DRILLED SHAFT (SH-SCC) CONCRETE | 4,375.000 | C.Y. |
| 625-02.44 | DRILLED SHAFT REINFORCING STEEL | 885,828.000 | LB. |
| 920-10 | COLUMN SHELL(DESCRIPTION) (ENCASEMENT 84 INCH INSIDE DIA.) | 420.000 | L.F. |
| 204-02.01 | DRY EXCAVATION (BRIDGES) | 9,895.000 | C.Y. |
| 204-03.01 | WET EXCAVATION (BRIDGES) | 1,659.000 | C.Y. |
| 204-10.01 | FOUNDATION PREPARATION(PR NO. ,STA) (BENT NO. 1 - STA. 312+35.00) | (1) | LS |
| 204-10.02 | FOUNDATION PREPARATION(PR NO. ,STA) (BENT NO. 2 - STA. 314+80.00) | (1) | LS |
| 204-10.03 | FOUNDATION PREPARATION(PR NO. ,STA) (BENT NO. 3 - STA. 316+85.00) | (1) | LS |
| 204-10.04 | FOUNDATION PREPARATION(PR NO. ,STA) (BENT NO. 4 - STA. 318+15.00) | (1) | LS |
| 204-10.05 | FOUNDATION PREPARATION(PR NO. ,STA) (BENT NO. 5 - STA. 319+45.00) | (1) | LS |
| 204-10.06 | FOUNDATION PREPARATION(PR NO. ,STA) (BENT NO. 6 - STA. 320+75.00) | (1) | LS |

Contract ID CNY140 - HUMPHREYS

| Item No. | Description | Quantity | Units |
|-----------------|------------------------------------------------------------------------|-----------------|--------------|
| 204-10.07 | FOUNDATION PREPARATION(PR NO. ,STA) (BENT NO. 7 - STA. 322+05.00) | (1) | LS |
| 204-10.08 | FOUNDATION PREPARATION(PR NO. ,STA) (BENT NO. 8 - STA. 323+55.00) | (1) | LS |
| 204-10.09 | FOUNDATION PREPARATION(PR NO. ,STA) (BENT NO. 10 - STA. 326+55.00) | (1) | LS |
| 604-03.02 | STEEL BAR REINFORCEMENT (BRIDGES) | 984,368.000 | LB. |
| 604-03.74 | CLASS X CONCRETE | 5,382.000 | C.Y. |
| 604-04.01 | APPLIED TEXTURE FINISH (NEW STRUCTURES) | 17,170.000 | S.Y. |
| 606-12.01 | PILE ANCHORAGE SYSTEM (SEISMIC) | 749.000 | EACH |
| 606-19.03 | STEEL PIPE PILES (16-INCH) | 29,360.000 | L.F. |
| 606-19.06 | PILE TIPS (STEEL PIPE PILES, 16-INCH) | 690.000 | EACH |
| 920-10 | COLUMN SHELL(DESCRIPTION) (ENCASEMENT 60 INCH INSIDE DIA.) | 418.000 | L.F. |

() Item will be bid as lump sum.

Contract ID CNY120 - JACKSON

Contract ID: CNY120

Letting Date: May 10, 2024 10:00 AM

Projects: 44S053-F3-002 STP/HSIP-53(60)
 44S053-F8-004 STP/HSIP-53(60)
 44S056-F3-002 STP/HSIP-56(102)
 44S056-F8-004 STP/HSIP-56(102)
 44S056-M3-003 STP/HSIP-56(102)

Counties: JACKSON

District: **DBE Goal Percent:** 7.50

Description: The resurfacing on S.R. 53 from near S.R. 262 (L.M. 13.45) to S.R. 56 (L.M. 15.71) and on S.R. 56 from north of Old Creek Road (L.M. 10.08) to the Cumberland River Bridge (L.M. 11.13)

Contract Time: DT - 10/31/2024

| Item No. | Description | Quantity | Units |
|-----------|--------------------------------------------------------|-----------|-------|
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | 5.100 | L.M. |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | 195.000 | TON |
| 307-02.08 | ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2 | 168.000 | TON |
| 403-02.01 | TRACKLESS TACK COAT | 31.000 | TON |
| 411-01.21 | LONGITUDINAL JOINT SEALANT | 8.100 | L.M. |
| 411-02.10 | ACS MIX(PG70-22) GRADING D | 4,526.000 | TON |
| 411-12.02 | SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) | 1.300 | L.M. |
| 411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) | 3.600 | L.M. |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | 5,480.000 | TON |
| 611-01.20 | ADJUSTMENT OF EXISTING MANHOLE | 7.000 | EACH |
| 611-09.01 | ADJUSTMENT OF EXISTING CATCHBASIN | 2.000 | EACH |
| 705-04.22 | GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL) | 1,439.000 | EACH |
| 712-01 | TRAFFIC CONTROL | (1) | LS |

Contract ID CNY120 - JACKSON

| Item No. | Description | Quantity | Units |
|-----------------|---------------------------------------------------------------------------------|-----------------|--------------|
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 80.000 | EACH |
| 712-06 | SIGNS (CONSTRUCTION) | 1,770.000 | S.F. |
| 712-08.03 | ARROW BOARD (TYPE C) | 4.000 | EACH |
| 713-02.14 | FLEXIBLE DELINEATOR (WHITE) | 13.000 | EACH |
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | 4.000 | EACH |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 443.000 | EACH |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR) | 115.000 | EACH |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR) | 88.000 | EACH |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 163.000 | EACH |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | 215.000 | S.Y. |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 615.000 | L.F. |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 47.000 | EACH |
| 716-03.01 | PLASTIC WORD PAVEMENT MARKING (ONLY) | 3.000 | EACH |
| 716-03.07 | PLASTIC WORD PAVEMENT MARKING (STOP) | 3.000 | EACH |
| 716-04.05 | PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) | 7.000 | EACH |
| 716-04.12 | PLASTIC PAVEMENT MARKING (YIELD LINE) | 30.000 | S.F. |
| 716-04.14 | PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW) | 4.000 | EACH |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | 20.700 | L.M. |
| 716-05.05 | PAINTED PAVEMENT MARKING (STOP LINE) | 118.000 | L.F. |
| 716-08.31 | HYDROBLAST REMOVAL OF PAVEMENT MARKING (DESCRIPTION) (EDGE LINE, DY CENTERLINE) | 0.700 | L.M. |
| 716-09.86 | CONTRAST PAVEMENT MARKING 6" | 0.700 | L.M. |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | 14.500 | L.M. |
| 716-12.03 | ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE) | 350.000 | L.F. |
| 716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) | 765.000 | L.F. |

Contract ID CNY120 - JACKSON

| Item No. | Description | Quantity | Units |
|-----------------|---------------------------------------------|-----------------|--------------|
| 717-01 | MOBILIZATION | (1) | LS |
| 730-14.02 | SAW SLOT | 1,314.000 | L.F. |
| 730-14.03 | LOOP WIRE | 3,112.000 | L.F. |
| 604-10.50 | BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) | 11.000 | S.Y. |

() Item will be bid as lump sum.

Contract ID CNY115 - JEFFERSON

Contract ID: CNY115

Letting Date: May 10, 2024 10:00 AM

Projects: 45S092-F3-003
45S092-F8-003

STP/HSIP-92(27)
STP/HSIP-92(27)

Counties: JEFFERSON

District:

DBE Goal Percent: 7.50

Description: The resurfacing on S.R. 92 from U.S. 25W (U.S. 70, S.R. 9) (L.M. 9.74) to near Dumplin Valley Road (L.M. 13.15).

Contract Time: DT - 10/31/2024

| Item No. | Description | Quantity | Units |
|-----------|--------------------------------------------------------|------------|-------|
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | 14.000 | L.M. |
| 307-01.15 | ASC MIX (PG64-22) (BPMLC-HM) GRADING CS | 1,561.000 | TON |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 78.000 | TON |
| 411-01.07 | ACS MIX (PG64-22) GRADING E SHOULDER | 3,414.000 | TON |
| 411-02.10 | ACS MIX(PG70-22) GRADING D | 10,405.000 | TON |
| 411-12.02 | SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) | 6.000 | L.M. |
| 411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) | 7.000 | L.M. |
| 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT | 24,871.000 | S.Y. |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 68.000 | EACH |
| 712-05.01 | WARNING LIGHTS (TYPE A) | 34.000 | EACH |
| 712-06 | SIGNS (CONSTRUCTION) | 1,449.000 | S.F. |
| 712-08.03 | ARROW BOARD (TYPE C) | 4.000 | EACH |
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | 2.000 | EACH |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR) | 620.000 | EACH |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 620.000 | EACH |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION | 1,000.000 | S.Y. |

Contract ID CNY115 - JEFFERSON

| Item No. | Description | Quantity | Units |
|-----------|----------------------------------------------------|------------|-------|
| | STRIPING) | | |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 324.000 | L.F. |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 66.000 | EACH |
| 716-03.01 | PLASTIC WORD PAVEMENT MARKING (ONLY) | 3.000 | EACH |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | 9.000 | L.M. |
| 716-13.02 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) | 17.000 | L.M. |
| 716-13.05 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE) | 4,200.000 | L.F. |
| 717-01 | MOBILIZATION | (1) | LS |
| 730-14.02 | SAW SLOT | 6,000.000 | L.F. |
| 730-14.03 | LOOP WIRE | 12,000.000 | L.F. |

() Item will be bid as lump sum.

Contract ID CNY116 - JOHNSON

Contract ID: CNY116

Letting Date: May 10, 2024 10:00 AM

Projects: 46S067-F3-003 STP/HSIP-67(41)
 46S067-F8-003 STP/HSIP-67(41)
 46S418-F3-002 STP/HSIP-418(10)
 46S418-F8-002 STP/HSIP-418(10)

Counties: JOHNSON

District: **DBE Goal Percent:** 8.00

Description: The resurfacing on S.R. 67 from Pedro Shoun Lane (L.M. 12.47) to near U.S. 421 (S.R. 34) (L.M. 16.88) and on S.R. 418 from U.S. 421 (S.R. 34) (L.M. 0.00) to U.S. 421 (S.R. 34) (L.M. 0.76).

Contract Time: DT - 9/30/2024

| Item No. | Description | Quantity | Units |
|-----------|--------------------------------------------------------|-----------|-------|
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | 11.000 | L.M. |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | 100.000 | TON |
| 307-01.15 | ASC MIX (PG64-22) (BPMLC-HM) GRADING CS | 901.000 | TON |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 81.000 | TON |
| 411-02.10 | ACS MIX(PG70-22) GRADING D | 1,198.000 | TON |
| 411-03.13 | ACS MIX(PG70-22) THIN LIFT D ASPHALT | 4,522.000 | TON |
| 411-12.02 | SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) | 2.000 | L.M. |
| 411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) | 1.000 | L.M. |
| 411-12.04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) | 4.000 | L.M. |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | 1,145.000 | TON |
| 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT | 977.000 | S.Y. |
| 611-09.01 | ADJUSTMENT OF EXISTING CATCHBASIN | 2.000 | EACH |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | 5.000 | EACH |
| 705-04.09 | EARTH PAD FOR TYPE 38 GR END TREATMENT | 3.000 | EACH |
| 705-06.01 | W BEAM GR (TYPE 2) MASH TL-3 | 75.000 | L.F. |

Contract ID CNY116 - JOHNSON

| Item No. | Description | Quantity | Units |
|-----------------|------------------------------------------------------------|-----------------|--------------|
| 705-06.10 | GR TERMINALTRAILING END (TYPE 13) MASH TL-3 | 2.000 | EACH |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | 3.000 | EACH |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 60.000 | EACH |
| 712-05.01 | WARNING LIGHTS (TYPE A) | 30.000 | EACH |
| 712-06 | SIGNS (CONSTRUCTION) | 1,546.000 | S.F. |
| 712-08.03 | ARROW BOARD (TYPE C) | 2.000 | EACH |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 340.000 | EACH |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR) | 120.000 | EACH |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 220.000 | EACH |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | 110.000 | S.Y. |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 520.000 | L.F. |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 15.000 | EACH |
| 716-02.09 | PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK) | 610.000 | L.F. |
| 716-04.04 | PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER) | 1,960.000 | L.F. |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | 10.000 | L.M. |
| 716-13.02 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) | 22.000 | L.M. |
| 716-13.05 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE) | 50.000 | L.F. |
| 717-01 | MOBILIZATION | (1) | LS |
| 730-14.02 | SAW SLOT | 2,000.000 | L.F. |
| 730-14.03 | LOOP WIRE | 4,000.000 | L.F. |

() Item will be bid as lump sum.

Contract ID CNY117 - KNOX

Contract ID: CNY117

Letting Date: May 10, 2024 10:00 AM

Projects: 47S033-F3-003
47S033-F8-003

NH/HSIP-33(154)
NH/HSIP-33(154)

Counties: KNOX

District:

DBE Goal Percent: 10.00

Description: The resurfacing on U.S. 441 (S.R. 33) from near Central Street (L.M. 8.29) to near Mineral Springs Avenue (L.M. 11.10).

Contract Time: DT - 10/31/2024

| Item No. | Description | Quantity | Units |
|-----------|----------------------------------------------------------|------------|-------|
| 202-03 | REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. | 1,125.000 | S.Y. |
| 202-08.15 | REMOVAL OF CURB AND GUTTER (DESCRIPTION) (CURB RAMPS) | 400.000 | L.F. |
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | 6.000 | L.M. |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | 170.000 | TON |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 39.000 | TON |
| 411-02.10 | ACS MIX(PG70-22) GRADING D | 5,900.000 | TON |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | 5,844.000 | TON |
| 701-01.01 | CONCRETE SIDEWALK (4 ") | 1,125.000 | S.F. |
| 701-02.01 | CONCRETE CURB RAMP (RETROFIT) | 11,777.000 | S.F. |
| 701-02.06 | DETECTABLE WARNING SURFACE (REHABILITATION) | 338.000 | S.F. |
| 701-03 | CONCRETE MEDIAN PAVEMENT | 25.000 | C.Y. |
| 702-01 | CONCRETE CURB | 27.000 | C.Y. |
| 702-03 | CONCRETE COMBINED CURB & GUTTER | 32.000 | C.Y. |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 158.000 | EACH |
| 712-05.01 | WARNING LIGHTS (TYPE A) | 79.000 | EACH |
| 712-06 | SIGNS (CONSTRUCTION) | 1,027.000 | S.F. |
| 712-08.03 | ARROW BOARD (TYPE C) | 2.000 | EACH |

Contract ID CNY117 - KNOX

| Item No. | Description | Quantity | Units |
|-----------------|------------------------------------------------------------|-----------------|--------------|
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | 2.000 | EACH |
| 713-16.20 | SIGNS (DESCRIPTION) (OM1-1, 18" X 18") | 2.000 | EACH |
| 713-16.21 | SIGNS (DESCRIPTION) (R1-5, 36" X 36") | 2.000 | EACH |
| 713-16.22 | SIGNS (DESCRIPTION) (R4-7, 24" X 30") | 2.000 | EACH |
| 713-16.23 | SIGNS (DESCRIPTION) (W11-2, 36" X 36") | 4.000 | EACH |
| 713-16.24 | SIGNS (DESCRIPTION) (W16-7P, 24" X 12") | 2.000 | EACH |
| 713-16.25 | SIGNS (DESCRIPTION) (W16-9P, 24" X 12") | 2.000 | EACH |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 323.000 | EACH |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR) | 294.000 | EACH |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 617.000 | EACH |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | 160.000 | S.Y. |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 1,335.000 | L.F. |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 65.000 | EACH |
| 716-02.09 | PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK) | 2,340.000 | L.F. |
| 716-02.11 | PLASTIC PAVEMENT MARKING (6" DOTTED LINE) | 260.000 | L.F. |
| 716-03.01 | PLASTIC WORD PAVEMENT MARKING (ONLY) | 4.000 | EACH |
| 716-04.12 | PLASTIC PAVEMENT MARKING (YIELD LINE) | 24.000 | S.F. |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | 14.000 | L.M. |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | 14.000 | L.M. |
| 717-01 | MOBILIZATION | (1) | LS |
| 730-14.02 | SAW SLOT | 28,000.000 | L.F. |
| 730-14.03 | LOOP WIRE | 56,000.000 | L.F. |

() Item will be bid as lump sum.

Contract ID CNY112 - KNOX

Contract ID: CNY112

Letting Date: May 10, 2024 10:00 AM

Projects: 47S001-M3-007

N/A

Counties: KNOX

District:

DBE Goal Percent:

Description: The tunnel cleaning on the Henley Street Connector Tunnel on S.R. 1 and the SMARTFIX tunnel on S.R. 158 (James White Parkway).

Contract Time: DT - 6/30/2025

| Item No. | Description | Quantity | Units |
|-----------------|----------------------------------------------------|-----------------|--------------|
| 712-01.56 | MAINTENANCE OF TRAFFIC () (SMARTFIX I-40 RAMP) | 6.000 | EACH |
| 712-01.60 | MAINTENANCE OF TRAFFIC (HENLEY STREET TUNNELS) | 6.000 | EACH |
| 713-20.40 | GRAFFITI REMOVAL | 250.000 | S.F. |
| 717-01 | MOBILIZATION | (1) | LS |
| 760-01.04 | TUNNEL CLEANING (HENLEY STREET TUNNELS) | 6.000 | EACH |
| 760-01.07 | TUNNEL CLEANING (SMARTFIX I-40 RAMP) | 6.000 | EACH |

() Item will be bid as lump sum.

Contract ID CNY134 - LAWRENCE

Contract ID: CNY134

Letting Date: May 10, 2024 10:00 AM

Projects: 50S240-F8-002
50S240-M3-003

STP-240(5)
STP-240(5)

Counties: LAWRENCE

District:

DBE Goal Percent: 5.00

Description: The resurfacing on S.R. 240 from S.R. 242 (L.M. 9.46) to S.R. 20 (L.M. 14.97), including bridge deck repairs.

Contract Time: DT - 11/30/2024

| Item No. | Description | Quantity | Units |
|-----------|---------------------------------------------------------|-----------|-------|
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | 11.000 | L.M. |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | 1,458.000 | TON |
| 307-01.15 | ASC MIX (PG64-22) (BPMLC-HM) GRADING CS | 1,280.000 | TON |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 39.000 | TON |
| 411-03.12 | ACS MIX(PG64-22) THIN LIFT D ASPHALT | 3,760.000 | TON |
| 411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) | 11.000 | L.M. |
| 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT | 2,311.000 | S.Y. |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 30.000 | EACH |
| 712-06 | SIGNS (CONSTRUCTION) | 1,344.000 | S.F. |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 364.000 | EACH |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 364.000 | EACH |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | 73.000 | S.Y. |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 290.000 | L.F. |
| 716-03.03 | PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) | 1.000 | EACH |
| 716-04.04 | PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER) | 117.000 | L.F. |

Contract ID CNY134 - LAWRENCE

| Item No. | Description | Quantity | Units |
|-----------------|-------------------------------------------------------|-----------------|--------------|
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | 21.000 | L.M. |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | 21.000 | L.M. |
| 716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) | 190.000 | L.F. |
| 717-01 | MOBILIZATION | (1) | LS |
| 604-10.50 | BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) | 15.000 | S.Y. |
| 604-10.53 | CONCRETE REPAIRS | 10.000 | S.Y. |

() Item will be bid as lump sum.

Contract ID CNY127 - MARSHALL

Contract ID: CNY127

Letting Date: May 10, 2024 10:00 AM

Projects: 59S106-F3-002 STP/HSIP-106(48)
 59S106-F8-002 STP/HSIP-106(48)
 59S106-F8-003 STP-106(49)
 59S106-M3-004 STP/HSIP-106(48)

Counties: MARSHALL

District: **DBE Goal Percent:** 6.50

Description: The resurfacing on U.S. 431 (S.R. 106) from U.S. 31A (S.R. 11) (L.M. 0.00) to near S.R. 272 (L.M. 1.32) and from S.R. 50 (L.M. 2.26) to U.S. 31A (S.R. 11) (L.M. 3.46), including bridge expansion joint repairs.

Contract Time: DT - 11/30/2024

| Item No. | Description | Quantity | Units |
|-----------|----------------------------------------------------------|-----------|-------|
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | 2.700 | L.M. |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | 700.000 | TON |
| 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 | 1,862.000 | TON |
| 307-02.08 | ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2 | 200.000 | TON |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 48.000 | TON |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | 2,576.000 | TON |
| 411-01.21 | LONGITUDINAL JOINT SEALANT | 6.400 | L.M. |
| 411-02.10 | ACS MIX(PG70-22) GRADING D | 3,312.000 | TON |
| 411-12.02 | SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) | 2.000 | L.M. |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | 5,798.000 | TON |
| 701-02.01 | CONCRETE CURB RAMP (RETROFIT) | 100.000 | S.F. |
| 701-02.03 | CONCRETE CURB RAMP | 3.000 | S.F. |
| 702-03 | CONCRETE COMBINED CURB & GUTTER | 2.500 | C.Y. |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 60.000 | EACH |

Contract ID CNY127 - MARSHALL

| Item No. | Description | Quantity | Units |
|-----------------|------------------------------------------------------------|-----------------|--------------|
| 712-06 | SIGNS (CONSTRUCTION) | 1,191.000 | S.F. |
| 712-08.03 | ARROW BOARD (TYPE C) | 2.000 | EACH |
| 713-16.20 | SIGNS (DESCRIPTION) (OM3) | 5.000 | EACH |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 242.000 | EACH |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR) | 246.000 | EACH |
| 716-02.03 | PLASTIC PAVEMENT MARKING (CROSS-WALK) | 327.000 | L.F. |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | 1,098.000 | S.Y. |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 439.000 | L.F. |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 24.000 | EACH |
| 716-02.08 | PLASTIC PAVEMENT MARKING (8" DOTTED LINE) | 388.000 | L.F. |
| 716-02.09 | PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK) | 891.000 | L.F. |
| 716-02.12 | PLASTIC PAVEMENT MARKING (8IN LINE) | 0.300 | L.M. |
| 716-03.05 | PLASTIC WORD PAVEMENT MARKING (BIKE LANE) | 2.000 | EACH |
| 716-04.11 | PLASTIC PAVEMENT MARKING (BICYCLE SYMBOL W/RIDER) | 2.000 | EACH |
| 716-04.12 | PLASTIC PAVEMENT MARKING (YIELD LINE) | 30.000 | S.F. |
| 716-04.14 | PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW) | 2.000 | EACH |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | 10.000 | L.M. |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | 6.200 | L.M. |
| 716-08.01 | REMOVAL OF PAVEMENT MARKING (LINE) | 1,046.000 | L.F. |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | 11.600 | L.M. |
| 716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) | 1,676.000 | L.F. |
| 716-12.06 | ENHANCED FLAT LINE THERMO (8IN LINE) | 808.000 | L.F. |
| 717-01 | MOBILIZATION | (1) | LS |
| 730-14.02 | SAW SLOT | 1,604.000 | L.F. |
| 730-14.03 | LOOP WIRE | 3,608.000 | L.F. |

Contract ID CNY127 - MARSHALL

| Item No. | Description | Quantity | Units |
|-----------------|-------------------------|-----------------|--------------|
| 604-10.44 | EXPANSION JOINT REPAIRS | 156.000 | L.F. |

() Item will be bid as lump sum.

Contract ID CNY125 - MCMINN

Contract ID: CNY125

Letting Date: May 10, 2024 10:00 AM

Projects: 54S163-F3-005 STP/HSIP-163(14)
 54S163-F8-006 STP/HSIP-163(14)
 54S309-F3-002 STP/HSIP-309(10)
 54S309-F8-003 STP/HSIP-309(10)

Counties: MCMINN

District: **DBE Goal Percent:** 8.00

Description: The resurfacing on S.R. 163 from I-75 (L.M. 0.00) to near U.S. 11 (S.R. 2) (L.M. 2.43) and on S.R. 309 from U.S. 11 (S.R. 2) (L.M. 0.00) to near I-75 (L.M. 2.25).

Contract Time: DT - 10/31/2024

| Item No. | Description | Quantity | Units |
|-----------|----------------------------------------------------------|------------|-------|
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | 9.400 | L.M. |
| 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 | 76.000 | TON |
| 403-02.01 | TRACKLESS TACK COAT | 50.000 | TON |
| 411-01.07 | ACS MIX (PG64-22) GRADING E SHOULDER | 1,961.000 | TON |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | 5,625.000 | TON |
| 411-01.21 | LONGITUDINAL JOINT SEALANT | 14.500 | L.M. |
| 411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) | 9.400 | L.M. |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | 2,967.000 | TON |
| 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT | 69,520.000 | S.Y. |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | 14.000 | EACH |
| 705-04.09 | EARTH PAD FOR TYPE 38 GR END TREATMENT | 14.000 | EACH |
| 705-04.22 | GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL) | 4,497.000 | EACH |
| 705-06.11 | GR TERMINAL (IN-INLINE) MASH TL-3 | 1.000 | EACH |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | 14.000 | EACH |
| 706-01 | GUARDRAIL REMOVED | 700.000 | L.F. |

Contract ID CNY125 - MCMINN

| Item No. | Description | Quantity | Units |
|-----------------|------------------------------------------------------------|-----------------|--------------|
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-06 | SIGNS (CONSTRUCTION) | 1,895.000 | S.F. |
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | 4.000 | EACH |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 397.000 | EACH |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR) | 38.000 | EACH |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 435.000 | EACH |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | 302.000 | S.Y. |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 355.000 | L.F. |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 11.000 | EACH |
| 716-04.05 | PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) | 5.000 | EACH |
| 716-04.12 | PLASTIC PAVEMENT MARKING (YIELD LINE) | 87.000 | S.F. |
| 716-04.14 | PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW) | 2.000 | EACH |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | 30.000 | L.M. |
| 716-05.05 | PAINTED PAVEMENT MARKING (STOP LINE) | 355.000 | L.F. |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | 21.000 | L.M. |
| 716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) | 870.000 | L.F. |
| 717-01 | MOBILIZATION | (1) | LS |

() Item will be bid as lump sum.

Contract ID CNY110 - ROBERTSON

Contract ID: CNY110

Letting Date: May 10, 2024 10:00 AM

Projects: 74I065-F3-004

STP-M-I-65-3(135)

Counties: ROBERTSON

District:

DBE Goal Percent:

Description: The interchange lighting on I-65 at S.R. 109 (Exit 121) in Portland (L.M. 0.29 - L.M. 0.34).

Contract Time: DT - 4/30/2025

| Item No. | Description | Quantity | Units |
|-----------|------------------------------------------------|------------|-------|
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | (1) | LS |
| 209-08.03 | TEMPORARY SILT FENCE (WITHOUT BACKING) | 1,375.000 | L.F. |
| 707-08.11 | HIGH-VISIBILITY CONSTRUCTION FENCE | 700.000 | L.F. |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-06 | SIGNS (CONSTRUCTION) | 653.000 | S.F. |
| 712-08.03 | ARROW BOARD (TYPE C) | 2.000 | EACH |
| 714-03 | JACKED OR BORED CONDUIT | 2,865.000 | L.F. |
| 714-03.01 | DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40) | 27,110.000 | L.F. |
| 714-04.01 | CONDUIT (STRUCTURES - 1" RGS) | 580.000 | L.F. |
| 714-05.04 | PULL BOXES (TYPE C) | 25.000 | EACH |
| 714-06.04 | CABLE (1/C # 8 AWG) | 3,105.000 | L.F. |
| 714-06.05 | CABLE (1/C # 6 AWG) | 90,360.000 | L.F. |
| 714-06.08 | CABLE (DESCRIPTION) (1/C # 8 BARE) | 1,035.000 | L.F. |
| 714-06.09 | CABLE (DESCRIPTION) (1/C # 6 BARE) | 30,120.000 | L.F. |
| 714-08.09 | LIGHT STANDARDS (DESCRIPTION) (40') | 52.000 | EACH |
| 714-08.10 | LIGHT STANDARDS (DESCRIPTION) (150') | 3.000 | EACH |
| 714-08.11 | LIGHT STANDARDS (DESCRIPTION) (100') | 4.000 | EACH |
| 714-08.23 | FOUNDATION (ONLY) FOR LIGHT STANDARDS | 48.000 | EACH |
| 714-08.46 | FOUNDATION (ONLY) FOR HIGH MAST LIGHT STANDARD | 7.000 | EACH |
| 714-09.10 | LUMINAIRES (DESCRIPTION) (206W LED MGLEDM) | 52.000 | EACH |

Contract ID CNY110 - ROBERTSON

| Item No. | Description | Quantity | Units |
|-----------------|---------------------------------------------------------------|-----------------|--------------|
| 714-09.11 | LUMINAIRES (DESCRIPTION) (295W LED H.M.) | 68.000 | EACH |
| 714-09.12 | LUMINAIRES (DESCRIPTION) (72W LED U/P) | 6.000 | EACH |
| 714-12.01 | CONTROL CENTER (NO. 1) | (1) | LS |
| 714-12.02 | CONTROL CENTER (NO. 2) | (1) | LS |
| 714-25.01 | ELECTRICAL CONNECTION (DESCRIPTION) (CONTROL CENTER NO. 1) | (1) | LS |
| 714-25.02 | ELECTRICAL CONNECTION (DESCRIPTION) (CONTROL CENTER NO. 2) | (1) | LS |
| 717-01 | MOBILIZATION | (1) | LS |
| 801-01 | SEEDING (WITH MULCH) | 25.000 | UNIT |
| 801-03 | WATER (SEEDING & SODDING) | 3.000 | M.G. |

() Item will be bid as lump sum.

Contract ID CNY129 - ROBERTSON

Contract ID: CNY129

Letting Date: May 10, 2024 10:00 AM

Projects: 74945-3488-04

N/A

Counties: ROBERTSON

District:

DBE Goal Percent:

Description: The grading, drainage, and paving on a S.I.A. route serving Project Commodore (Dorman Products).

Contract Time: DT - 5/31/2025

| Item No. | Description | Quantity | Units |
|-----------|------------------------------------------------------------------------|------------|-------|
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | (1) | LS |
| 201-01 | CLEARING AND GRUBBING | (1) | LS |
| 202-02.01 | REMOVAL OF PIPE (SIZE ,STA.) (18" ,STA. 120+71.90) | 29.000 | L.F. |
| 202-04.01 | REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (AREA DRAIN, STA. 105+74.94) | (1) | LS |
| 203-01 | ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) | 6,821.000 | C.Y. |
| 203-02.01 | BORROW EXCAVATION (GRADED SOLID ROCK) | 1,000.000 | TON |
| 203-03 | BORROW EXCAVATION (UNCLASSIFIED) | 11,321.000 | C.Y. |
| 203-04 | PLACING AND SPREADING TOPSOIL | 1,735.000 | C.Y. |
| 203-05 | UNDERCUTTING | 300.000 | C.Y. |
| 203-06 | WATER | 202.000 | M.G. |
| 204-08.01 | BACKFILL MATERIAL (FLOWABLE FILL) | 19.000 | C.Y. |
| 209-05 | SEDIMENT REMOVAL | 215.000 | C.Y. |
| 209-08.02 | TEMPORARY SILT FENCE (WITH BACKING) | 86.000 | L.F. |
| 209-08.08 | ENHANCED ROCK CHECK DAM | 15.000 | EACH |
| 209-09.03 | SEDIMENT FILTER BAG (15' X 15') | 1.000 | EACH |
| 209-40.30 | CATCH BASIN PROTECTION (TYPE A) | 4.000 | EACH |
| 209-40.41 | CATCH BASIN FILTER ASSEMBLY(TYPE 1) | 1.000 | EACH |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | 11,151.000 | TON |
| 303-10.01 | MINERAL AGGREGATE (SIZE 57) | 111.000 | TON |

Contract ID CNY129 - ROBERTSON

| Item No. | Description | Quantity | Units |
|-----------------|----------------------------------------------------------|-----------------|--------------|
| 307-01.01 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A | 3,630.000 | TON |
| 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 | 2,121.000 | TON |
| 402-01 | BITUMINOUS MATERIAL FOR PRIME COAT (PC) | 33.000 | TON |
| 402-02 | AGGREGATE FOR COVER MATERIAL (PC) | 115.000 | TON |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 5.000 | TON |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | 1,503.000 | TON |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | 31.000 | TON |
| 502-04.01 | SAWING CONCRETE PAVEMENT (FULL DEPTH) | 830.000 | L.F. |
| 607-03.02 | 18" CONCRETE PIPE CULVERT (CLASS III) | 170.000 | L.F. |
| 607-05.02 | 24" CONCRETE PIPE CULVERT (CLASS III) | 45.000 | L.F. |
| 607-06.02 | 30" CONCRETE PIPE CULVERT (CLASS III) | 46.000 | L.F. |
| 607-08.02 | 42" CONCRETE PIPE CULVERT (CLASS III) | 4.000 | L.F. |
| 607-39.02 | 18" PIPE CULVERT (SIDE DRAIN) | 372.000 | L.F. |
| 611-07.01 | CLASS A CONCRETE (PIPE ENDWALLS) | 4.700 | C.Y. |
| 611-07.02 | STEEL BAR REINFORCEMENT (PIPE ENDWALLS) | 79.000 | LB. |
| 611-07.54 | 18IN ENDWALL (CROSS DRAIN) 3:1 | 5.000 | EACH |
| 611-07.57 | 24IN ENDWALL (CROSS DRAIN) 3:1 | 2.000 | EACH |
| 611-07.60 | 30IN ENDWALL (CROSS DRAIN) 3:1 | 2.000 | EACH |
| 611-39.01 | CATCH BASINS, TYPE 39, 0' - 4' DEPTH | 1.000 | EACH |
| 621-03.02 | 18" TEMPORARY DRAINAGE PIPE | 40.000 | L.F. |
| 701-02 | CONCRETE DRIVEWAY | 14,864.000 | S.F. |
| 702-01 | CONCRETE CURB | 7.700 | C.Y. |
| 705-06.02 | W BEAM GR (TYPE 2) MASH TL-3 (LONG POST) | 663.000 | L.F. |
| 705-06.30 | GR TERMINAL (ENERGY ABSORBING) MASH TL-2 | 2.000 | EACH |
| 705-20.25 | TEMPORARY CRASH CUSHION (MASH TL-3) | 3.000 | EACH |
| 707-08.11 | HIGH-VISIBILITY CONSTRUCTION FENCE | 2,913.000 | L.F. |
| 709-05.05 | MACHINED RIP-RAP (CLASS A-3) | 100.000 | TON |
| 709-05.06 | MACHINED RIP-RAP (CLASS A-1) | 305.000 | TON |
| 709-05.08 | MACHINED RIP-RAP (CLASS B) | 46.000 | TON |

Contract ID CNY129 - ROBERTSON

| Item No. | Description | Quantity | Units |
|-----------------|----------------------------------------|-----------------|--------------|
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-02.02 | INTERCONNECTED PORTABLE BARRIER RAIL | 2,236.000 | L.F. |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 183.000 | EACH |
| 712-04.50 | BARRIER RAIL DELINEATOR | 112.000 | EACH |
| 712-06 | SIGNS (CONSTRUCTION) | 943.000 | S.F. |
| 712-07.03 | TEMPORARY BARRICADES (TYPE III) | 158.000 | L.F. |
| 712-09.01 | REMOVABLE PAVEMENT MARKING LINE | 2,000.000 | L.F. |
| 712-09.04 | REMOVABLE PAVEMENT MARKING (STOP LINE) | 80.000 | L.F. |
| 713-15.02 | REMOVAL & RELOCATION OF SIGN & SUPPORT | 1.000 | EACH |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 40.000 | L.F. |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | 4.600 | L.M. |
| 717-01 | MOBILIZATION | (1) | LS |
| 730-40 | TEMPORARY TRAFFIC SIGNAL SYSTEM | 2.000 | EACH |
| 740-10.03 | GEOTEXTILE (TYPE III)(EROSION CONTROL) | 929.000 | S.Y. |
| 740-10.04 | GEOTEXTILE (TYPE IV)(STABILIZATION) | 800.000 | S.Y. |
| 740-11.02 | TEMPORARY SEDIMENT TUBE 12IN | 9,606.000 | L.F. |
| 740-11.04 | TEMPORARY SEDIMENT TUBE 20IN | 540.000 | L.F. |
| 801-01 | SEEDING (WITH MULCH) | 7.800 | UNIT |
| 801-01.07 | TEMPORARY SEEDING (WITH MULCH) | 55.000 | UNIT |
| 801-02.15 | FERTILIZER | 1.200 | TON |
| 801-03 | WATER (SEEDING & SODDING) | 111.000 | M.G. |
| 803-01 | SODDING (NEW SOD) | 10,407.000 | S.Y. |
| 790-03.03 | POLE 40FT CLASS 4 WOOD | 1.000 | EACH |
| 790-03.06 | POLE 40FT CLASS 2 METAL | 1.000 | EACH |
| 790-04.01 | POLE 45FT CLASS 1 WOOD | 2.000 | EACH |
| 790-04.07 | POLE 45FT CLASS 2 METAL | 1.000 | EACH |
| 790-05.06 | POLE 50FT CLASS 2 METAL | 2.000 | EACH |
| 790-08.13 | POLE 65FT CLASS 2 METAL | 1.000 | EACH |
| 790-20.31 | FIELD POLE MODIFICTION | 1.000 | EACH |
| 790-22.01 | 1PH SGL PRIMARY SUPPORT 25KV | 1.000 | EACH |

Contract ID CNY129 - ROBERTSON

| Item No. | Description | Quantity | Units |
|-----------------|---------------------------------------------------------|-----------------|--------------|
| 790-22.11 | 1PH DDE ANGLE 25KV | 1.000 | EACH |
| 790-26.02 | 3PH CROSSARM DBL LRG COND 25KV | 2.000 | EACH |
| 790-26.22 | 3PH VERTICAL DDE ANGLE LRG COND 25KV | 1.000 | EACH |
| 790-26.26 | 3PH CROSSARM DEAD END 25KV | 1.000 | EACH |
| 790-30.01 | SECONDARY ASSEMBLIES SMALL ANGLE | 2.000 | EACH |
| 790-30.03 | SECONDARY ASSEMBLIES DEADEND | 6.000 | EACH |
| 790-32.01 | DOWN GUY - THROUGH BOLT TYPE | 4.000 | EACH |
| 790-32.02 | DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY | 12.000 | EACH |
| 790-32.06 | DOWN GUY - INSULATED | 4.000 | EACH |
| 790-32.07 | OH GUY - THROUGH BOLT TYPE | 2.000 | EACH |
| 790-32.08 | OH GUY - THROUGH BOLT TYPE HEAVY DUTY | 2.000 | EACH |
| 790-32.23 | GUY GUARD | 20.000 | EACH |
| 790-33.32 | SCREW TYPE ANCHOR 36,000LB (F1-6T-P) | 12.000 | EACH |
| 790-36.14 | TRANSFER CONDUCTOR | 14.000 | EACH |
| 790-40.02 | OH COND 2 7/1 ACSR SPARATE | 320.000 | L.F. |
| 790-40.05 | OH COND 3/0 6/1 ACSR PIGEON | 379.000 | L.F. |
| 790-40.09 | OH COND 336.4 18/1 ACSR MERLIN | 1,137.000 | L.F. |
| 790-41.13 | UG PRI COND 1/0 AL 25KV | 225.000 | L.F. |
| 790-42.16 | 1 DUCT @ 36IN-48IN DEPTH | 60.000 | L.F. |
| 790-43.17 | LOADBREAK ELBOW 200A 25KV | 3.000 | EACH |
| 790-43.60 | PRIMARY RISER (DESCRIPTION) (3PH W/ THREE 2IN CONDUITS) | 1.000 | EACH |
| 790-68.01 | POLE GROUND ROD TYPE | 8.000 | EACH |
| 790-68.14 | 3 MOUNTING BRACKET - FIBERGLASS | 1.000 | EACH |
| 790-69.41 | EXTENSION LINK - EPOXY -8FT | 11.000 | EACH |
| 790-98.01 | REMOVE WIRE | 2,212.000 | L.F. |
| 790-98.02 | REMOVE POLES | 8.000 | EACH |
| 790-98.03 | REMOVE FRAMING/ASSOCIATED APPARATUS | 74.000 | EACH |

() Item will be bid as lump sum.

Contract ID CNY119 - SEVIER

Contract ID: CNY119

Letting Date: May 10, 2024 10:00 AM

Projects: 78S416-F3-002 STP/HSIP-416(10)
 78S416-F8-002 STP/HSIP-416(10)
 78S454-F3-002 STP/HSIP-454(11)
 78S454-F8-002 STP/HSIP-454(11)

Counties: SEVIER

District: **DBE Goal Percent:** 9.00

Description: The resurfacing on S.R. 416 from S.R. 454 (L.M. 9.29) to U.S 411 (S.R. 35) (L.M. 14.59) and on S.R. 454 from U.S. 321 (S.R. 73) (L.M. 0.00) to near Glades Road (L.M. 1.83).

Contract Time: DT - 9/30/2024

| Item No. | Description | Quantity | Units |
|-----------|---------------------------------------------------------|-----------|-------|
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | 15.000 | L.M. |
| 307-01.15 | ASC MIX (PG64-22) (BPMLC-HM) GRADING CS | 1,081.000 | TON |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 87.000 | TON |
| 411-03.08 | ACS MIX(PG70-22) THIN LIFT ASPHALT | 5,407.000 | TON |
| 411-12.04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) | 13.000 | L.M. |
| 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT | 241.000 | S.Y. |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | 14.000 | EACH |
| 705-04.10 | EARTH PAD FOR GUARD RAIL END TREATMENT | 3.000 | EACH |
| 705-06.30 | GR TERMINAL (ENERGY ABSORBING) MASH TL-2 | 14.000 | EACH |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-06 | SIGNS (CONSTRUCTION) | 938.000 | S.F. |
| 713-02.14 | FLEXIBLE DELINEATOR (WHITE) | 54.000 | EACH |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 472.000 | EACH |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 397.000 | EACH |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | 25.000 | S.Y. |

Contract ID CNY119 - SEVIER

| Item No. | Description | Quantity | Units |
|-----------------|----------------------------------------------------|-----------------|--------------|
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 84.000 | L.F. |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 12.000 | EACH |
| 716-04.04 | PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER) | 158.000 | L.F. |
| 716-04.05 | PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) | 2.000 | EACH |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | 13.000 | L.M. |
| 716-13.02 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) | 29.000 | L.M. |
| 716-13.05 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE) | 553.000 | L.F. |
| 717-01 | MOBILIZATION | (1) | LS |
| 730-14.02 | SAW SLOT | 2,000.000 | L.F. |
| 730-14.03 | LOOP WIRE | 4,000.000 | L.F. |

() Item will be bid as lump sum.

Contract ID CNY141 - SHELBY

Contract ID: CNY141

Letting Date: May 10, 2024 10:00 AM

Projects: 79060-3503-94

HSIP-2823(4)

Counties: SHELBY

District:

DBE Goal Percent: 9.50

Description: The construction of a roundabout on New Allen Road at Ridgemont Road (L.M. 6.19), including construction of a concrete box bridge.

Contract Time: DT - 9/30/2025

| Item No. | Description | Quantity | Units |
|-----------|---------------------------------------------------------------------|-----------|-------|
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | (1) | LS |
| 109-10.01 | TRAINEE | 1,820.000 | HOUR |
| 201-01 | CLEARING AND GRUBBING | (1) | LS |
| 202-01 | REMOVAL OF STRUCTURES AND OBSTRUCTIONS | (1) | LS |
| 203-01 | ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) | 3,215.000 | C.Y. |
| 203-06 | WATER | 98.000 | M.G. |
| 203-07 | FURNISHING & SPREADING TOPSOIL | 594.000 | C.Y. |
| 209-05 | SEDIMENT REMOVAL | 153.000 | C.Y. |
| 209-08.02 | TEMPORARY SILT FENCE (WITH BACKING) | 286.000 | L.F. |
| 209-08.08 | ENHANCED ROCK CHECK DAM | 4.000 | EACH |
| 209-09.01 | SANDBAGS | 900.000 | BAG |
| 209-09.41 | CURB INLET PROTECTION (TYPE 2) | 3.000 | EACH |
| 209-20.03 | POLYETHYLENE SHEETING (6 MIL. MINIMUM) | 1,500.000 | S.Y. |
| 209-40.41 | CATCH BASIN FILTER ASSEMBLY(TYPE 1) | 4.000 | EACH |
| 209-40.47 | CATCH BASIN FILTER ASSEMBLY(TYPE 7) | 16.000 | EACH |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | 6,135.000 | TON |
| 303-02 | MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (DESCRIPTION) | 161.000 | TON |
| 303-10.01 | MINERAL AGGREGATE (SIZE 57) | 8.000 | TON |
| 307-03.01 | ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A | 1,778.000 | TON |

Contract ID CNY141 - SHELBY

| Item No. | Description | Quantity | Units |
|-----------------|----------------------------------------------------------|-----------------|--------------|
| 307-03.08 | ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2 | 2,478.000 | TON |
| 402-01 | BITUMINOUS MATERIAL FOR PRIME COAT (PC) | 14.000 | TON |
| 402-02 | AGGREGATE FOR COVER MATERIAL (PC) | 53.000 | TON |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 5.000 | TON |
| 411-01.07 | ACS MIX (PG64-22) GRADING E SHOULDER | 31.000 | TON |
| 411-03.10 | ACS MIX(PG76-22) GRADING D | 548.000 | TON |
| 415-01.03 | COLD PLANING BITUMINOUS PAVEMENT | 456.000 | C.Y. |
| 604-01.01 | CLASS A CONCRETE (ROADWAY) | 123.000 | C.Y. |
| 606-24.12 | TEMPORARY SHEET PILES | 30,000.000 | S.F. |
| 607-03.30 | 18" PIPE CULVERT | 679.000 | L.F. |
| 607-05.30 | 24" PIPE CULVERT | 160.000 | L.F. |
| 607-06.30 | 30" PIPE CULVERT | 200.000 | L.F. |
| 607-39.01 | 15" PIPE CULVERT (SIDE DRAIN) | 36.000 | L.F. |
| 611-01.02 | MANHOLES, > 4' - 8' DEPTH | 1.000 | EACH |
| 611-14.01 | CATCH BASINS, TYPE 14, 0' - 4' DEPTH | 2.000 | EACH |
| 611-14.02 | CATCH BASINS, TYPE 14, > 4' - 8' DEPTH | 12.000 | EACH |
| 611-14.03 | CATCH BASINS, TYPE 14, > 8' - 12' DEPTH | 2.000 | EACH |
| 611-42.01 | CATCH BASINS, TYPE 42, 0' - 4' DEPTH | 1.000 | EACH |
| 611-42.02 | CATCH BASINS, TYPE 42, > 4' - 8' DEPTH | 2.000 | EACH |
| 611-42.03 | CATCH BASINS, TYPE 42, > 8' - 12' DEPTH | 1.000 | EACH |
| 621-03.02 | 18" TEMPORARY DRAINAGE PIPE | 120.000 | L.F. |
| 621-03.04 | 30" TEMPORARY DRAINAGE PIPE | 60.000 | L.F. |
| 701-01.01 | CONCRETE SIDEWALK (4 ") | 11,005.000 | S.F. |
| 701-02 | CONCRETE DRIVEWAY | 9,942.000 | S.F. |
| 701-02.03 | CONCRETE CURB RAMP | 2,152.000 | S.F. |
| 702-01 | CONCRETE CURB | 98.000 | C.Y. |
| 702-03 | CONCRETE COMBINED CURB & GUTTER | 189.000 | C.Y. |
| 703-02 | CEMENT CONCRETE DITCH PAVING (REINFORCED) | 46.000 | C.Y. |
| 705-06.01 | W BEAM GR (TYPE 2) MASH TL-3 | 625.000 | L.F. |

Contract ID CNY141 - SHELBY

| Item No. | Description | Quantity | Units |
|-----------------|-----------------------------------------------------|-----------------|--------------|
| 705-06.10 | GR TERMINALTRAILING END (TYPE 13) MASH TL-3 | 2.000 | EACH |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | 2.000 | EACH |
| 707-08.11 | HIGH-VISIBILITY CONSTRUCTION FENCE | 1,000.000 | L.F. |
| 709-05.06 | MACHINED RIP-RAP (CLASS A-1) | 45.000 | TON |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-02.02 | INTERCONNECTED PORTABLE BARRIER RAIL | 1,600.000 | L.F. |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 498.000 | EACH |
| 712-05.01 | WARNING LIGHTS (TYPE A) | 505.000 | EACH |
| 712-06 | SIGNS (CONSTRUCTION) | 652.000 | S.F. |
| 712-07.03 | TEMPORARY BARRICADES (TYPE III) | 200.000 | L.F. |
| 712-09.02 | REMOVABLE PAVEMENT MARKING (8" BARRIER LINE) | 10,400.000 | L.F. |
| 712-09.08 | REMOVABLE PAVEMENT MARKING (6" line) | 10,400.000 | L.F. |
| 713-11.01 | "U" SECTION STEEL POSTS | 852.000 | LB. |
| 713-11.02 | PERFORATED/KNOCKOUT SQUARE TUBE POST | 1,006.000 | LB. |
| 713-13.02 | FLAT SHEET ALUMINUM SIGNS (0.080" THICK) | 403.000 | S.F. |
| 713-15 | REMOVAL OF SIGNS, POSTS AND FOOTINGS | (1) | LS |
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | 4.000 | EACH |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | 500.000 | S.Y. |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 1.000 | EACH |
| 716-02.09 | PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK) | 6.000 | L.F. |
| 716-04.01 | PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW) | 4.000 | EACH |
| 716-04.03 | PLASTIC PAVEMENT MARKING (4" DOTTED LINE) | 186.000 | L.F. |
| 716-04.05 | PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) | 2.000 | EACH |
| 716-04.12 | PLASTIC PAVEMENT MARKING (YIELD LINE) | 390.000 | S.F. |
| 716-04.17 | PLASTIC PAVEMENT MARKING (YIELD SYMBOL) | 84.000 | EACH |
| 716-04.24 | PLASTIC PAVEMENT MARKING (FISH-HOOKS WITH 2 ARROWS) | 8.000 | EACH |

Contract ID CNY141 - SHELBY

| Item No. | Description | Quantity | Units |
|-----------------|-----------------------------------------------------|-----------------|--------------|
| 716-04.25 | PLASTIC PAVEMENT MARKING (FISH-HOOKS WITH 3 ARROWS) | 2.000 | EACH |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | 1.000 | L.M. |
| 716-05.02 | PAINTED PAVEMENT MARKING (8" BARRIER LINE) | 28,379.000 | L.F. |
| 716-05.03 | PAINTED PAVEMENT MARKING (CROSS-WALK) | 672.000 | L.F. |
| 716-05.05 | PAINTED PAVEMENT MARKING (STOP LINE) | 124.000 | L.F. |
| 716-13.01 | SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) | 1.000 | L.M. |
| 717-01 | MOBILIZATION | (1) | LS |
| 740-10.03 | GEOTEXTILE (TYPE III)(EROSION CONTROL) | 108.000 | S.Y. |
| 740-11.03 | TEMPORARY SEDIMENT TUBE 18IN | 1,924.000 | L.F. |
| 801-03 | WATER (SEEDING & SODDING) | 90.000 | M.G. |
| 803-01 | SODDING (NEW SOD) | 9,002.000 | S.Y. |
| 204-01 | CULVERT EXCAVATION (UNCLASSIFIED) | 9,665.000 | C.Y. |
| 204-08 | FOUNDATION FILL MATERIAL | 762.000 | C.Y. |
| 303-01.01 | GRANULAR BACKFILL (ROADWAY) | 10,934.000 | TON |
| 604-02.01 | CLASS A CONCRETE (BOX BRIDGES) | 62.000 | C.Y. |
| 604-02.02 | STEEL BAR REINFORCEMENT (BOX BRIDGES) | 7,815.000 | LB. |
| 607-50.30 | PRECAST CONCRETE BOX BRIDGE (SIZE) (3 @ 12' x 12') | 928.000 | L.F. |

() Item will be bid as lump sum.

Contract ID CNY146 - SHELBY

Contract ID: CNY146

Letting Date: May 10, 2024 10:00 AM

Projects: 79S004-F3-003

R-NH-4(11)

Counties: SHELBY

District:

DBE Goal Percent: 9.00

Description: The grading, drainage, construction of bridges and retaining walls, signals, and paving on U.S. 78 (S.R. 4, Lamar Avenue) from south of Shelby Drive (L.M. 1.10) to near the Raines/Perkins Road interchange (L.M. 3.50).

Contract Time: DT - 7/31/2028

| Item No. | Description | Quantity | Units |
|-----------------|----------------------------------------------|-----------------|--------------|
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | (1) | LS |
| 108-03 | CPM PROJECT SCHEDULE | (1) | LS |
| 109-10.01 | TRAINEE | 7,180.000 | HOUR |
| 201-01 | CLEARING AND GRUBBING | (1) | LS |
| 202-01 | REMOVAL OF STRUCTURES AND OBSTRUCTIONS | (1) | LS |
| 202-02.21 | REMOVAL OF PIPE (DESCRIPTION) (12") | 152.000 | L.F. |
| 202-02.22 | REMOVAL OF PIPE (DESCRIPTION) (15") | 1,086.000 | L.F. |
| 202-02.23 | REMOVAL OF PIPE (DESCRIPTION) (18") | 2,594.000 | L.F. |
| 202-02.24 | REMOVAL OF PIPE (DESCRIPTION) (24") | 530.000 | L.F. |
| 202-02.25 | REMOVAL OF PIPE (DESCRIPTION) (24" X 36") | 92.000 | L.F. |
| 202-02.26 | REMOVAL OF PIPE (DESCRIPTION) (30") | 1,225.000 | L.F. |
| 202-02.27 | REMOVAL OF PIPE (DESCRIPTION) (36") | 663.000 | L.F. |
| 202-02.28 | REMOVAL OF PIPE (DESCRIPTION) (TRENCH DRAIN) | 100.000 | L.F. |
| 202-03 | REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. | 350.000 | S.Y. |
| 203-01 | ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) | 214.000 | C.Y. |
| 203-03.10 | SELECT GRANULAR MATERIAL | 11,227.000 | TON |
| 203-10 | EMBANKMENT (COMPACTED IN PLACE) | 239,663.000 | C.Y. |
| 204-08 | FOUNDATION FILL MATERIAL | 93.000 | C.Y. |
| 204-08.01 | BACKFILL MATERIAL (FLOWABLE FILL) | 170.000 | C.Y. |

Contract ID CNY146 - SHELBY

| Item No. | Description | Quantity | Units |
|-----------------|----------------------------------------------------------|-----------------|--------------|
| 209-05 | SEDIMENT REMOVAL | 5,000.000 | C.Y. |
| 209-08.02 | TEMPORARY SILT FENCE (WITH BACKING) | 56,361.000 | L.F. |
| 209-08.03 | TEMPORARY SILT FENCE (WITHOUT BACKING) | 9,405.000 | L.F. |
| 209-08.07 | ROCK CHECK DAM | 136.000 | EACH |
| 209-08.08 | ENHANCED ROCK CHECK DAM | 84.000 | EACH |
| 209-08.09 | FILTER SOCK CHECK DAM | 259.000 | EACH |
| 209-09.01 | SANDBAGS | 500.000 | BAG |
| 209-09.04 | SEDIMENT FILTER BAG(15' X 10') | 4.000 | EACH |
| 209-09.43 | CURB INLET PROTECTION (TYPE 4) | 103.000 | EACH |
| 209-10.20 | TEMPORARY SEDIMENT TRAP | 3,000.000 | C.Y. |
| 209-20.03 | POLYETHYLENE SHEETING (6 MIL. MINIMUM) | 300.000 | S.Y. |
| 209-40.33 | CATCH BASIN PROTECTION (TYPE D) | 96.000 | EACH |
| 209-40.34 | CATCH BASIN PROTECTION (TYPE E) | 11.000 | EACH |
| 209-40.41 | CATCH BASIN FILTER ASSEMBLY(TYPE 1) | 1.000 | EACH |
| 209-40.42 | CATCH BASIN FILTER ASSEMBLY(TYPE 2) | 32.000 | EACH |
| 209-40.43 | CATCH BASIN FILTER ASSEMBLY(TYPE 3) | 21.000 | EACH |
| 209-40.44 | CATCH BASIN FILTER ASSEMBLY(TYPE 4) | 1.000 | EACH |
| 209-40.46 | CATCH BASIN FILTER ASSEMBLY(TYPE 6) | 23.000 | EACH |
| 209-40.47 | CATCH BASIN FILTER ASSEMBLY(TYPE 7) | 6.000 | EACH |
| 209-40.48 | CATCH BASIN FILTER ASSEMBLY(TYPE 8) | 3.000 | EACH |
| 209-65.03 | TEMPORARY DIVERSION CHANNEL | 375.000 | L.F. |
| 209-65.04 | TEMPORARY IN STREAM DIVERSION | 270.000 | L.F. |
| 303-01.01 | GRANULAR BACKFILL (ROADWAY) | 2,556.000 | TON |
| 303-01.09 | MINERAL AGGREGATE, TYPE A BASE,GRADING D LIMESTONE | 500.000 | TON |
| 303-10.01 | MINERAL AGGREGATE (SIZE 57) | 707.000 | TON |
| 307-01.01 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A | 2,206.000 | TON |
| 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 | 8,843.000 | TON |
| 307-02.01 | ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A | 19,452.000 | TON |

Contract ID CNY146 - SHELBY

| Item No. | Description | Quantity | Units |
|-----------------|-------------------------------------------------------------|-----------------|--------------|
| 307-02.08 | ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2 | 7,295.000 | TON |
| 407-20.05 | SAW CUTTING ASPHALT PAVEMENT | 10,040.000 | L.F. |
| 411-01.07 | ACS MIX (PG64-22) GRADING E SHOULDER | 2,555.000 | TON |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | 857.000 | TON |
| 411-02.10 | ACS MIX(PG70-22) GRADING D | 2,575.000 | TON |
| 411-12.01 | SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) | 4.850 | L.M. |
| 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT | 17,178.000 | S.Y. |
| 501-01.03 | PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10" | 21,366.000 | S.Y. |
| 604-01.01 | CLASS A CONCRETE (ROADWAY) | 16.520 | C.Y. |
| 604-01.02 | STEEL BAR REINFORCEMENT (ROADWAY) | 3,023.000 | LB. |
| 604-02.01 | CLASS A CONCRETE (BOX BRIDGES) | 413.070 | C.Y. |
| 604-02.02 | STEEL BAR REINFORCEMENT (BOX BRIDGES) | 71,754.000 | LB. |
| 604-03.07 | CLASS A CONCRETE (DESCRIPTION) (FOR MEDIANS AND ISLANDS) | 85.670 | C.Y. |
| 604-07.01 | RETAINING WALL (DESCRIPTION) (WALL NO. 1) | 1,879.000 | S.F. |
| 604-07.02 | RETAINING WALL (DESCRIPTION) (WALL NO. 2) | 1,192.000 | S.F. |
| 604-07.03 | RETAINING WALL (DESCRIPTION) (WALL NO. 3) | 11,466.000 | S.F. |
| 604-07.04 | RETAINING WALL (DESCRIPTION) (WALL NO. 4) | 6,035.000 | S.F. |
| 604-07.05 | RETAINING WALL (DESCRIPTION) (WALL NO. 5) | 8,994.000 | S.F. |
| 604-07.06 | RETAINING WALL (DESCRIPTION) (WALL NO. 6) | 6,366.000 | S.F. |
| 604-07.07 | RETAINING WALL (DESCRIPTION) (WALL NO. 7) | 5,220.000 | S.F. |
| 604-07.08 | RETAINING WALL (DESCRIPTION) (WALL NO. 8) | 9,048.000 | S.F. |
| 604-07.09 | RETAINING WALL (DESCRIPTION) (WALL NO. 9) | 1,159.000 | S.F. |
| 604-07.10 | RETAINING WALL (DESCRIPTION) (WALL NO. 10) | 2,727.000 | S.F. |
| 604-07.11 | RETAINING WALL (DESCRIPTION) (WALL NO. 11) | 2,057.000 | S.F. |
| 604-07.12 | RETAINING WALL (DESCRIPTION) (WALL NO. 12) | 2,061.000 | S.F. |
| 604-07.13 | RETAINING WALL (DESCRIPTION) (WALL NO. 13) | 1,898.000 | S.F. |
| 604-07.14 | RETAINING WALL (DESCRIPTION) (WALL NO. 14) | 2,660.000 | S.F. |
| 607-03.02 | 18" CONCRETE PIPE CULVERT (CLASS III) | 6,898.000 | L.F. |

Contract ID CNY146 - SHELBY

| Item No. | Description | Quantity | Units |
|-----------------|----------------------------------------------------|-----------------|--------------|
| 607-03.05 | 18" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE | 380.600 | L.F. |
| 607-05.02 | 24" CONCRETE PIPE CULVERT (CLASS III) | 1,389.500 | L.F. |
| 607-05.05 | 24" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE | 198.000 | L.F. |
| 607-06.02 | 30" CONCRETE PIPE CULVERT (CLASS III) | 2,657.500 | L.F. |
| 607-06.05 | 30" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE | 96.500 | L.F. |
| 607-07.02 | 36" CONCRETE PIPE CULVERT (CLASS III) | 531.000 | L.F. |
| 607-39.02 | 18" PIPE CULVERT (SIDE DRAIN) | 267.000 | L.F. |
| 607-57.01 | REINFORCED CONCRETE PIPE ARCH (22" X 13") | 71.000 | L.F. |
| 607-57.02 | REINFORCED CONCRETE PIPE ARCH (29" X 18") | 116.000 | L.F. |
| 611-01.02 | MANHOLES, > 4' - 8' DEPTH | 4.000 | EACH |
| 611-01.03 | MANHOLES, > 8' - 12' DEPTH | 11.000 | EACH |
| 611-01.04 | MANHOLES, > 12' - 16' DEPTH | 3.000 | EACH |
| 611-01.20 | ADJUSTMENT OF EXISTING MANHOLE | 15.000 | EACH |
| 611-02.10 | JUNCTION BOX, TYPE 1 | 6.000 | EACH |
| 611-02.11 | JUNCTION BOX, TYPE 2 | 6.000 | EACH |
| 611-02.12 | JUNCTION BOX, TYPE 3 | 2.000 | EACH |
| 611-07.01 | CLASS A CONCRETE (PIPE ENDWALLS) | 4.000 | C.Y. |
| 611-07.02 | STEEL BAR REINFORCEMENT (PIPE ENDWALLS) | 186.000 | LB. |
| 611-07.31 | 18IN ENDWALL (SIDE DRAIN) | 14.000 | EACH |
| 611-07.32 | 24IN ENDWALL (SIDE DRAIN) | 1.000 | EACH |
| 611-07.54 | 18IN ENDWALL (CROSS DRAIN) 3:1 | 8.000 | EACH |
| 611-07.55 | 18IN ENDWALL (CROSS DRAIN) 4:1 | 5.000 | EACH |
| 611-07.56 | 18IN ENDWALL (CROSS DRAIN) 6:1 | 1.000 | EACH |
| 611-07.58 | 24IN ENDWALL (CROSS DRAIN) 4:1 | 2.000 | EACH |
| 611-07.59 | 24IN ENDWALL (CROSS DRAIN) 6:1 | 1.000 | EACH |
| 611-07.61 | 30IN ENDWALL (CROSS DRAIN) 4:1 | 1.000 | EACH |
| 611-07.62 | 30IN ENDWALL (CROSS DRAIN) 6:1 | 2.000 | EACH |
| 611-07.63 | 36IN ENDWALL (CROSS DRAIN) 3:1 | 2.000 | EACH |

Contract ID CNY146 - SHELBY

| Item No. | Description | Quantity | Units |
|-----------------|-----------------------------------------------------------|-----------------|--------------|
| 611-07.66 | 42IN ENDWALL (CROSS DRAIN) 3:1 | 1.000 | EACH |
| 611-12.01 | CATCH BASINS, TYPE 12, 0' - 4' DEPTH | 5.000 | EACH |
| 611-12.02 | CATCH BASINS, TYPE 12, > 4' - 8' DEPTH | 18.000 | EACH |
| 611-12.03 | CATCH BASINS, TYPE 12, > 8' - 12' DEPTH | 5.000 | EACH |
| 611-12.04 | CATCH BASINS, TYPE 12, > 12' - 16' DEPTH | 3.000 | EACH |
| 611-14.01 | CATCH BASINS, TYPE 14, 0' - 4' DEPTH | 1.000 | EACH |
| 611-14.02 | CATCH BASINS, TYPE 14, > 4' - 8' DEPTH | 7.000 | EACH |
| 611-14.03 | CATCH BASINS, TYPE 14, > 8' - 12' DEPTH | 1.000 | EACH |
| 611-16.02 | CATCH BASINS, TYPE 16, > 4' - 8' DEPTH | 1.000 | EACH |
| 611-16.04 | CATCH BASINS, TYPE 16, > 12' - 16' DEPTH | 1.000 | EACH |
| 611-38.01 | CATCH BASINS, TYPE 38, 0' - 4' DEPTH | 8.000 | EACH |
| 611-38.02 | CATCH BASINS, TYPE 38, > 4' - 8' DEPTH | 9.000 | EACH |
| 611-38.03 | CATCH BASINS, TYPE 38, > 8' - 12' DEPTH | 2.000 | EACH |
| 611-38.05 | CATCH BASINS, TYPE 38, > 16' - 20' DEPTH | 1.000 | EACH |
| 611-39.01 | CATCH BASINS, TYPE 39, 0' - 4' DEPTH | 1.000 | EACH |
| 611-41.01 | CATCH BASINS, TYPE 41, 0' - 4' DEPTH | 1.000 | EACH |
| 611-41.02 | CATCH BASINS, TYPE 41, > 4' - 8' DEPTH | 1.000 | EACH |
| 611-42.01 | CATCH BASINS, TYPE 42, 0' - 4' DEPTH | 6.000 | EACH |
| 611-42.02 | CATCH BASINS, TYPE 42, > 4' - 8' DEPTH | 6.000 | EACH |
| 611-42.03 | CATCH BASINS, TYPE 42, > 8' - 12' DEPTH | 2.000 | EACH |
| 611-43.01 | CATCH BASINS, TYPE 43, 0' - 4' DEPTH | 1.000 | EACH |
| 611-43.02 | CATCH BASINS, TYPE 43, > 4' - 8' DEPTH | 1.000 | EACH |
| 611-51.02 | CATCH BASINS, TYPE 51, > 4' - 8' DEPTH | 15.000 | EACH |
| 611-51.03 | CATCH BASINS, TYPE 51, > 8' - 12' DEPTH | 4.000 | EACH |
| 620-05.01 | CONC PARAPET SINGLE SLOPE (STD-1-1SS) | 3,738.000 | L.F. |
| 621-03.02 | 18" TEMPORARY DRAINAGE PIPE | 1,077.000 | L.F. |
| 621-03.12 | TEMPORARY DRAINAGE PIPE ARCH (DESCRIPTION) (22" X 13") | 149.500 | L.F. |
| 621-05.01 | TEMPORARY SHORING | 22,196.000 | S.F. |
| 701-01.01 | CONCRETE SIDEWALK (4 ") | 36,874.000 | S.F. |

Contract ID CNY146 - SHELBY

| Item No. | Description | Quantity | Units |
|-----------------|--------------------------------------------------------------------------|-----------------|--------------|
| 701-02.02 | CONCRETE DRIVEWAY (8") | 1,481.000 | S.F. |
| 701-02.03 | CONCRETE CURB RAMP | 1,217.000 | S.F. |
| 701-03 | CONCRETE MEDIAN PAVEMENT | 1,032.000 | C.Y. |
| 702-03 | CONCRETE COMBINED CURB & GUTTER | 1,275.000 | C.Y. |
| 703-01 | PORTLAND CEMENT CONCRETE DITCH PAVING | 665.000 | C.Y. |
| 705-01.04 | METAL BEAM GUARD FENCE | 75.000 | L.F. |
| 705-06.01 | W BEAM GR (TYPE 2) MASH TL-3 | 3,247.000 | L.F. |
| 705-06.10 | GR TERMINALTRAILING END (TYPE 13) MASH TL-3 | 10.000 | EACH |
| 705-06.11 | GR TERMINAL (IN-INLINE) MASH TL-3 | 4.000 | EACH |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | 12.000 | EACH |
| 705-06.25 | THRIE BEAM BRIDGE TRANSITION MASH TL-3 | 12.000 | EACH |
| 705-20.22 | REUSABLE CRSH CUSHION NARW (MASH TL-3) | 5.000 | EACH |
| 706-06.03 | RADIUS RAIL | 105.000 | L.F. |
| 706-10.80 | MICHIGAN AND MODIFIED MICHIGAN END SHOE | 5.000 | EACH |
| 707-01.11 | CHAIN LINK FENCE (6 FOOT) | 6,446.000 | L.F. |
| 707-01.12 | END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6') | 37.000 | EACH |
| 707-06.01 | REMOVAL OF FENCE (DESCRIPTION) (CHAIN LINK WITH AND WITHOUT BARBED WIRE) | 4,040.000 | L.F. |
| 707-08.02 | GATE (DESCRIPTION) (CHAIN AND METAL) | 3.000 | EACH |
| 707-08.11 | HIGH-VISIBILITY CONSTRUCTION FENCE | 10,285.000 | L.F. |
| 708-02.01 | MARKERS (CONCRETE R.O.W. POSTS) | 56.000 | EACH |
| 709-05.05 | MACHINED RIP-RAP (CLASS A-3) | 5,700.000 | TON |
| 709-05.06 | MACHINED RIP-RAP (CLASS A-1) | 2,500.000 | TON |
| 709-05.08 | MACHINED RIP-RAP (CLASS B) | 1,450.000 | TON |
| 709-05.09 | MACHINED RIP-RAP (CLASS C) | 100.000 | TON |
| 710-02 | AGGREGATE UNDERDRAINS (WITH PIPE) | 22,064.000 | L.F. |
| 710-05 | LATERAL UNDERDRAIN | 4,266.000 | L.F. |
| 710-06.12 | LATERAL UNDERDRAIN ENDWALL (3:1) | 49.000 | EACH |
| 710-06.13 | LATERAL UNDERDRAIN ENDWALL (4:1) | 49.000 | EACH |
| 711-05.71 | 51IN SINGLE SLOPE CONCRETE BARRIER WALL | 1,295.000 | L.F. |

Contract ID CNY146 - SHELBY

| Item No. | Description | Quantity | Units |
|-----------------|---------------------------------------------------------|-----------------|--------------|
| 711-05.72 | SINGLE SLOPE HALF CONCRETE BARRIER WALL | 400.000 | L.F. |
| 711-05.77 | FLARED S/S CONCRETE MEDIAN BARRIER WALL | 80.000 | L.F. |
| 711-05.78 | GRADE SEPARATED SINGE SLOPE MEDIAN WALL | 727.000 | L.F. |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-02.02 | INTERCONNECTED PORTABLE BARRIER RAIL | 42,070.000 | L.F. |
| 712-02.10 | PORTABLE BARRIER RAIL (MASH TL-3) | 8,900.000 | L.F. |
| 712-02.12 | PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3) | 37,460.000 | L.F. |
| 712-02.60 | TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3) | 237.000 | EACH |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 3,115.000 | EACH |
| 712-04.50 | BARRIER RAIL DELINEATOR | 1,973.000 | EACH |
| 712-06 | SIGNS (CONSTRUCTION) | 3,525.000 | S.F. |
| 712-06.16 | SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING) | 6.000 | EACH |
| 712-07.02 | TEMPORARY BARRICADES (TYPE II) | 6.000 | L.F. |
| 712-07.03 | TEMPORARY BARRICADES (TYPE III) | 2,100.000 | L.F. |
| 712-08.03 | ARROW BOARD (TYPE C) | 17.000 | EACH |
| 712-09.02 | REMOVABLE PAVEMENT MARKING (8" BARRIER LINE) | 38,374.000 | L.F. |
| 713-01.01 | CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS) | 35.000 | C.Y. |
| 713-01.02 | STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS) | 8,873.000 | LB. |
| 713-02.04 | DELINEATOR (MILE MARKER) & STEEL POST | 2.000 | EACH |
| 713-02.14 | FLEXIBLE DELINEATOR (WHITE) | 166.000 | EACH |
| 713-02.15 | FLEXIBLE DELINEATOR (YELLOW) | 32.000 | EACH |
| 713-04.02 | STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS | 875.000 | LB. |
| 713-06 | STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT | 7,457.000 | LB. |
| 713-09.01 | STEEL OVERHEAD SIGN STRUCTURE (SPAN_____) (SPAN 214 FT) | 1.000 | EACH |
| 713-09.02 | STEEL OVERHEAD SIGN STRUCTURE (SPAN_____) (SPAN 230 FT) | 1.000 | EACH |

Contract ID CNY146 - SHELBY

| Item No. | Description | Quantity | Units |
|-----------------|-------------------------------------------------------------------------|-----------------|--------------|
| 713-09.03 | STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (SPAN 189 FT) | 1.000 | EACH |
| 713-09.04 | STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (SPAN 196 FT) | 1.000 | EACH |
| 713-09.05 | STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (SPAN 200 FT) | 1.000 | EACH |
| 713-11.02 | PERFORATED/KNOCKOUT SQUARE TUBE POST | 4,441.000 | LB. |
| 713-11.05 | SQUARE TUBE SIGN SUPPORT | 1,377.000 | LB. |
| 713-11.21 | P POST SLIP BASE | 65.000 | EACH |
| 713-13.02 | FLAT SHEET ALUMINUM SIGNS (0.080" THICK) | 487.000 | S.F. |
| 713-13.03 | FLAT SHEET ALUMINUM SIGNS (0.100" THICK) | 1,158.000 | S.F. |
| 713-14 | EXTRUDED ALUMINUM PANEL SIGNS | 1,463.000 | S.F. |
| 713-14.21 | STREET NAME SIGN (RIGID 0.100IN THICK | 128.000 | S.F. |
| 713-15 | REMOVAL OF SIGNS, POSTS AND FOOTINGS | (1) | LS |
| 713-15.08 | SUSPENDED FLAT SHEET ALUMINUM SIGN (0.100" THICK) | 6.000 | EACH |
| 713-15.60 | STEEL CABLE OVERHEAD SIGN SUPPORT (DESCRIPTION) (OH-3 & OH-4) | 2.000 | EACH |
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | 4.000 | EACH |
| 713-16.20 | SIGNS (DESCRIPTION) (R10-10) | 10.000 | EACH |
| 713-30.09 | BARRIER MOUNTED SIGN SUPPORT (DESCRIPTION) (R5-1, R5-1A, TN-17A) | 6.000 | EACH |
| 714-03 | JACKED OR BORED CONDUIT | 5,270.000 | L.F. |
| 714-03.01 | DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40) | 29,205.000 | L.F. |
| 714-05.06 | PULL BOXES (DESCRIPTION) (MEMPHIS STREET LIGHTING - 13" X 24" X 12") | 21.000 | EACH |
| 714-06.07 | CABLE (1/C # 2 AWG) | 137,785.000 | L.F. |
| 714-06.08 | CABLE (DESCRIPTION) (#4 COPPER SOFT DRAWN BARE) | 45,928.000 | L.F. |
| 714-08.09 | LIGHT STANDARDS (DESCRIPTION) (45' WITH 16' MAST ARM) | 69.000 | EACH |
| 714-08.10 | LIGHT STANDARDS (DESCRIPTION) (45' WITH DUAL 16' MAST ARM) | 25.000 | EACH |
| 714-08.11 | LIGHT STANDARDS (DESCRIPTION) (150' HIGH MAST) | 6.000 | EACH |

Contract ID CNY146 - SHELBY

| Item No. | Description | Quantity | Units |
|-----------------|---------------------------------------------------------------|-----------------|--------------|
| 714-08.20 | FOUNDATION (ONLY) FOR LIGHT STANDARD | 94.000 | EACH |
| 714-08.32 | REMOVAL OF LIGHT STANDARD & FOUNDATION | 104.000 | EACH |
| 714-08.46 | FOUNDATION (ONLY) FOR HIGH MAST LIGHT STANDARD | 6.000 | EACH |
| 714-09.41 | LED LUMINAIRES (150 WATT) | 123.000 | EACH |
| 714-09.64 | LED LUMINAIRES-HIGH MAST (DESCRIPTION) (429 WATTS) | 36.000 | EACH |
| 714-12.01 | CONTROL CENTER (NO. 1) | (1) | LS |
| 714-12.02 | CONTROL CENTER (NO. 2) | (1) | LS |
| 714-12.03 | CONTROL CENTER (NO. 3) | (1) | LS |
| 714-12.04 | CONTROL CENTER (NO. 4) | (1) | LS |
| 714-12.09 | CONTROL CENTER (____) (REMOVE) | (1) | LS |
| 714-25.01 | ELECTRICAL CONNECTION (DESCRIPTION) (TO CONTROL CENTER NO. 1) | (1) | LS |
| 714-25.02 | ELECTRICAL CONNECTION (DESCRIPTION) (TO CONTROL CENTER NO. 2) | (1) | LS |
| 714-25.03 | ELECTRICAL CONNECTION (DESCRIPTION) (TO CONTROL CENTER NO. 3) | (1) | LS |
| 714-25.04 | ELECTRICAL CONNECTION (DESCRIPTION) (TO CONTROL CENTER NO. 4) | (1) | LS |
| 716-01.05 | TEMPORARY RAISED PAVEMENT MARKER | 225.000 | EACH |
| 716-01.14 | RAISED PAVEMENT MARKER REMOVAL | 500.000 | EACH |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 43.000 | EACH |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR) | 851.000 | EACH |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR) | 723.000 | EACH |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | 614.000 | S.Y. |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 1,035.000 | L.F. |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 95.000 | EACH |
| 716-02.07 | PLASTIC PAVEMENT MARKING (24" BARRIER LINE) | 907.000 | L.F. |
| 716-02.08 | PLASTIC PAVEMENT MARKING (8" DOTTED LINE) | 1,322.000 | L.F. |

Contract ID CNY146 - SHELBY

| Item No. | Description | Quantity | Units |
|-----------------|-------------------------------------------------------|-----------------|--------------|
| 716-02.09 | PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK) | 944.000 | L.F. |
| 716-02.12 | PLASTIC PAVEMENT MARKING (8IN LINE) | 2.220 | L.M. |
| 716-03.01 | PLASTIC WORD PAVEMENT MARKING (ONLY) | 20.000 | EACH |
| 716-03.02 | PLASTIC WORD PAVEMENT MARKING (RXR) | 2.000 | EACH |
| 716-04.01 | PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW) | 1.000 | EACH |
| 716-04.04 | PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER) | 219.000 | L.F. |
| 716-04.07 | PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) | 6.000 | EACH |
| 716-04.12 | PLASTIC PAVEMENT MARKING (YIELD LINE) | 90.000 | S.F. |
| 716-04.14 | PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW) | 6.000 | EACH |
| 716-05.02 | PAINTED PAVEMENT MARKING (8" BARRIER LINE) | 82.000 | L.F. |
| 716-05.03 | PAINTED PAVEMENT MARKING (CROSS-WALK) | 545.000 | L.F. |
| 716-05.04 | PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING) | 706.000 | S.Y. |
| 716-05.05 | PAINTED PAVEMENT MARKING (STOP LINE) | 2,256.000 | L.F. |
| 716-05.06 | PAINTED PAVEMENT MARKING (TURN LANE ARROW) | 280.000 | EACH |
| 716-05.07 | PAINTED PAVEMENT MARKING (24" BARRIER LINE) | 5,264.000 | L.F. |
| 716-05.09 | PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW) | 9.000 | EACH |
| 716-05.11 | PAINTED PAVEMENT MARKING(STRAIGHT ARROW) | 4.000 | EACH |
| 716-06.01 | PAINTED WORD PVMT MARK () | 61.000 | EACH |
| 716-08.02 | REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE) | 1,294.000 | L.F. |
| 716-08.03 | REMOVAL OF PAVEMENT MARKING (CROSS-WALK) | 1,163.000 | L.F. |
| 716-08.04 | REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING) | 123.000 | S.Y. |
| 716-08.05 | REMOVAL OF PAVEMENT MARKING (STOP LINE) | 1,207.000 | L.F. |
| 716-08.06 | REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW) | 155.000 | EACH |
| 716-08.07 | REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW) | 6.000 | EACH |

Contract ID CNY146 - SHELBY

| Item No. | Description | Quantity | Units |
|-----------------|--------------------------------------------------------------|-----------------|--------------|
| 716-08.08 | REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW) | 7.000 | EACH |
| 716-08.09 | REMOVAL OF PAVEMENT MARKING (DOTTED LINE) | 5,347.000 | L.F. |
| 716-08.11 | REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (ONLY) | 27.000 | EACH |
| 716-08.19 | REMOVAL OF PAVEMENT MARKING (YIELD LINE) | 195.000 | S.F. |
| 716-08.20 | REMOVAL OF PAVEMENT MARKING (LINE) | 43.000 | L.M. |
| 716-08.21 | REMOVAL OF PAVEMENT MARKING (24IN BARRIER LINE) | 3,081.000 | L.F. |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | 19.140 | L.M. |
| 716-12.03 | ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE) | 2,139.000 | L.F. |
| 716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) | 688.000 | L.F. |
| 716-12.09 | ENHANCED FLAT LINE THERMO (12IN LINE) | 3,370.000 | L.F. |
| 716-12.10 | ENHANCED FLAT LINE THERMO (12IN DOTTED) | 781.000 | L.F. |
| 717-01 | MOBILIZATION | (1) | LS |
| 725-03.09 | ETHERNET SWITCH (TYPE A) | 3.000 | EACH |
| 725-03.10 | ETHERNET SWITCH (TYPE B) | 1.000 | EACH |
| 725-03.24 | CCTV POLE AND FOUNDATION (50FT POLE HEIGHT) | 1.000 | EACH |
| 725-20.91 | CCTV CAMERA SYSTEM (PAN TILT & ZOOM) | 1.000 | EACH |
| 725-24.11 | ITS COMMUNICATIONS HUB (DESCRIPTION) (INCLUDING PATCH PANEL) | 1.000 | EACH |
| 730-01.02 | REMOVAL OF SIGNAL EQUIPMENT | 4.000 | EACH |
| 730-02.08 | SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED) | 3.000 | EACH |
| 730-02.09 | SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) | 23.000 | EACH |
| 730-02.10 | SIGNAL HEAD ASSEMBLY (130 A2) | 8.000 | EACH |
| 730-02.13 | SIGNAL HEAD ASSEMBLY (140 A1) | 1.000 | EACH |
| 730-02.30 | SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130 A3) | 17.000 | EACH |
| 730-02.31 | SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130 A3 WITH BACKPLATE) | 2.000 | EACH |
| 730-03.11 | INSTALL SPLICE BOX (DESCRIPTION) (WEATHER PROOF ENCLOSURE) | 8.000 | EACH |

Contract ID CNY146 - SHELBY

| Item No. | Description | Quantity | Units |
|-----------------|---------------------------------------------------------------------------|-----------------|--------------|
| 730-03.21 | INSTALL PULL BOX (TYPE B) | 32.000 | EACH |
| 730-03.23 | INSTALL PULL BOX (FIBER OPTIC-TYPE A) | 12.000 | EACH |
| 730-03.24 | INSTALL PULL BOX (FIBER OPTIC-TYPE B) | 8.000 | EACH |
| 730-03.31 | FIBER DISTRIBUTION BOX | 3.000 | EACH |
| 730-03.33 | FIBER OPTIC SPLICE FUSION | 8.000 | EACH |
| 730-05.01 | ELECTRICAL SERVICE CONNECTION | 3.000 | EACH |
| 730-08.01 | SIGNAL CABLE - 3 CONDUCTOR | 1,875.000 | L.F. |
| 730-08.02 | SIGNAL CABLE - 5 CONDUCTOR | 12,300.000 | L.F. |
| 730-08.03 | SIGNAL CABLE - 7 CONDUCTOR | 4,300.000 | L.F. |
| 730-08.40 | INTERCONNECT CABLE - FIBER OPTIC (DESCRIPTION) (36F SMFO DISTRIBUTION) | 9,838.000 | L.F. |
| 730-08.41 | INTERCONNECT CABLE - FIBER OPTIC (DESCRIPTION) (6F SMFO DROP CABLE) | 453.000 | L.F. |
| 730-12.02 | CONDUIT 2" DIAMETER (PVC SCHEDULE 40) | 1,500.000 | L.F. |
| 730-12.03 | CONDUIT 3" DIAMETER (PVC SCHEDULE 40) | 15,085.000 | L.F. |
| 730-12.08 | CONDUIT 2" DIAMETER (RGS) | 1,800.000 | L.F. |
| 730-12.23 | CONDUIT 2" DIAMETER (DIRECTIONAL BORE) | 120.000 | L.F. |
| 730-12.24 | CONDUIT 3" DIAMETER (DIRECTIONAL BORE) | 17,275.000 | L.F. |
| 730-12.42 | CURB MARKER (DESCRIPTION) (SIGNAL & F.O. CABLE IDENTIFICATION) | 100.000 | EACH |
| 730-13.02 | VEHICLE DETECTOR (VIDEO) | 6.000 | EACH |
| 730-13.06 | VEHICLE DETECTOR (OPTICALLY ACTIVATED PRIORITY CONTROL) | 12.000 | EACH |
| 730-13.08 | VEHICLE DETECTOR (DESCRIPTION) (COMBINED VIDEO/RADAR) | 6.000 | EACH |
| 730-15.32 | CABINET (EIGHT PHASE BASE MOUNTED) | 3.000 | EACH |
| 730-16.04 | CONTROLLER (ATC) | 3.000 | EACH |
| 730-23.28 | PEDESTAL POLE (TYPE A) | 8.000 | EACH |
| 730-23.29 | PEDESTAL POLE (TYPE B) | 6.000 | EACH |
| 730-25.01 | CANTILEVER SIGNAL SUPPORT (1 ARM @ 50') | 1.000 | EACH |
| 730-25.07 | CANTILEVER SIGNAL SUPPORT (1 ARM @ 55') | 1.000 | EACH |
| 730-25.13 | CANTILEVER SIGNAL SUPPORT (1 ARM @ 65') | 1.000 | EACH |

Contract ID CNY146 - SHELBY

| Item No. | Description | Quantity | Units |
|-----------------|-------------------------------------------------------------------------|-----------------|--------------|
| 730-25.15 | CANTILEVER SIGNAL SUPPORT (1 ARM @ 75') | 2.000 | EACH |
| 730-25.16 | CANTILEVER SIGNAL SUPPORT (1 ARM @ 80') | 1.000 | EACH |
| 730-25.17 | CANTILEVER SIGNAL SUPPORT (1 ARM @ 85') | 2.000 | EACH |
| 730-26.11 | COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSHBUTTON & 15IN SIGN | 10.000 | EACH |
| 730-35.06 | BATTERY BACK-UP SYSTEM | 3.000 | EACH |
| 730-41.50 | BRIDGE SUSPENDED SIGNALS | (1) | LS |
| 730-50 | TEMPORARY TRAFFIC SIGNAL SYSTEM (RADIO CONTROLLED) | 18.000 | EACH |
| 740-10.03 | GEOTEXTILE (TYPE III)(EROSION CONTROL) | 7,326.000 | S.Y. |
| 740-10.04 | GEOTEXTILE (TYPE IV)(STABILIZATION) | 13,461.000 | S.Y. |
| 801-01 | SEEDING (WITH MULCH) | 42.000 | UNIT |
| 801-01.07 | TEMPORARY SEEDING (WITH MULCH) | 300.000 | UNIT |
| 801-03 | WATER (SEEDING & SODDING) | 7,388.000 | M.G. |
| 803-01 | SODDING (NEW SOD) | 135,000.000 | S.Y. |
| 805-12.01 | EROSION CONTROL BLANKET (TYPE I) | 5,000.000 | S.Y. |
| 806-02.03 | PROJECT MOWING | 10.000 | CYCL |
| 202-01.02 | REMOVAL OF ASBESTOS | (1) | LS |
| 202-04.01 | REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (EX. BR. NO. 79-SR4-2.23R) | (1) | LS |
| 202-04.02 | REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (EX. BR. NO. 79-SR4-2.23L) | (1) | LS |
| 204-02.01 | DRY EXCAVATION (BRIDGES) | 2,158.000 | C.Y. |
| 303-01.02 | GRANULAR BACKFILL (BRIDGES) | 184.000 | TON |
| 602-04.01 | STEEL STRUCTURES (LOCATION & DESCRIPTION) (BRIDGE NO. 1) | (1) | LS |
| 602-04.02 | STEEL STRUCTURES (LOCATION & DESCRIPTION) (BRIDGE NO. 2) | (1) | LS |
| 602-10.60 | BEARING DEVICE (DESCRIPTION) (BRIDGE NO. 1, ABUTMENTS) | 12.000 | EACH |
| 602-10.61 | BEARING DEVICE (DESCRIPTION) (BRIDGE NO. 2, ABUTMENTS) | 12.000 | EACH |
| 604-02.03 | EPOXY COATED REINFORCING STEEL | 1,115,124.000 | LB. |

Contract ID CNY146 - SHELBY

| Item No. | Description | Quantity | Units |
|-----------------|-------------------------------------------------------------------|-----------------|--------------|
| 604-03.01 | CLASS A CONCRETE (BRIDGES) | 983.000 | C.Y. |
| 604-03.02 | STEEL BAR REINFORCEMENT (BRIDGES) | 272,011.000 | LB. |
| 604-03.04 | PAVEMENT @ BRIDGE ENDS | 1,713.000 | S.Y. |
| 604-03.09 | CLASS D CONCRETE (BRIDGE DECK) | 1,236.000 | C.Y. |
| 604-03.32 | CLASS DS CONCRETE | 2,598.000 | C.Y. |
| 604-03.74 | CLASS X CONCRETE | 988.000 | C.Y. |
| 604-04.01 | APPLIED TEXTURE FINISH (NEW STRUCTURES) | 9,019.000 | S.Y. |
| 604-04.41 | THREE STAR STATE EMBLEM | 4.000 | EACH |
| 604-05.31 | BRIDGE DECK GROOVING (MECHANICAL) | 15,643.000 | S.Y. |
| 604-11.01 | EXPANSION DEVICE (DESCRIPTION) (BRIDGE NO. 1, ABUTMENT NO. 1 & 2) | 124.000 | L.F. |
| 604-11.02 | EXPANSION DEVICE (DESCRIPTION) (BRIDGE NO. 2, ABUTMENT NO. 1 & 2) | 124.000 | L.F. |
| 606-09.01 | TEST PILES (PRECAST CONCRETE, SIZE 1) | 260.000 | L.F. |
| 606-09.02 | LOADING TEST (PRECAST CONCRETE, SIZE 1) | 2.000 | EACH |
| 606-09.03 | PRECAST CONCRETE PILES (SIZE 1) | 13,860.000 | L.F. |
| 606-12.01 | PILE ANCHORAGE SYSTEM (SEISMIC) | 256.000 | EACH |
| 606-18.01 | TEST PILES (STEEL PIPE PILES, 14-INCH) | 1,270.000 | L.F. |
| 606-18.03 | STEEL PIPE PILES (14-INCH) | 14,980.000 | L.F. |
| 606-19.01 | TEST PILES (STEEL PIPE PILES, 16-INCH) | 605.000 | L.F. |
| 606-19.02 | LOADING TEST (STEEL PIPE PILES, 16-INCH) | 1.000 | EACH |
| 606-19.03 | STEEL PIPE PILES (16-INCH) | 5,390.000 | L.F. |
| 610-10.45 | DECK DRAINS (DESCRIPTION) (GRATE TYPE I) | 11.000 | EACH |
| 615-01.03 | PRESTRESSED CONCRETE I-BEAM (TYPE III) | 3,905.000 | L.F. |
| 615-01.10 | PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-54) | 1,113.000 | L.F. |
| 620-05.01 | CONC PARAPET SINGLE SLOPE (STD-1-1SS) | 4,878.000 | L.F. |
| 710-09.01 | 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM | 778.000 | L.F. |
| 710-09.02 | 6" PIPE UNDERDRAIN | 136.000 | L.F. |
| 714-01.03 | STRUCTURAL LIGHTING (BRIDGE NO.) (BRIDGE NO. 3) | (1) | LS |

Contract ID CNY146 - SHELBY

| Item No. | Description | Quantity | Units |
|-----------------|---------------------------------------------------------------------------------------------|-----------------|--------------|
| 714-01.04 | STRUCTURAL LIGHTING (BRIDGE NO.) (BRIDGE NO. 4) | (1) | LS |
| 714-01.05 | STRUCTURAL LIGHTING (BRIDGE NO.) (BRIDGE NO. 5) | (1) | LS |
| 714-01.06 | STRUCTURAL LIGHTING (BRIDGE NO.) (BRIDGE NO. 6) | (1) | LS |
| 908-21.01 | BEARINGS (DESCRIPTION) (BRIDGE NO. 1, BENTS) | 12.000 | EACH |
| 908-21.02 | BEARINGS (DESCRIPTION) (BRIDGE NO. 2, BENTS) | 12.000 | EACH |
| 930-01.01 | PDA TESTING | 12.000 | EACH |
| 930-01.02 | PDA RE-STRIKE | 12.000 | EACH |
| 790-02.03 | POLE 35FT CLASS 4 WOOD | 1.000 | EACH |
| 790-03.30 | POLE 40FT CLASS 1 WOOD | 1.000 | EACH |
| 790-04.01 | POLE 45FT CLASS 1 WOOD | 2.000 | EACH |
| 790-05.01 | POLE 50FT CLASS 1 WOOD | 37.000 | EACH |
| 790-06.01 | POLE 55FT CLASS 1 WOOD | 68.000 | EACH |
| 790-07.01 | POLE 60FT CLASS 1 WOOD | 15.000 | EACH |
| 790-08.30 | POLE 65FT CLASS 1 WOOD | 3.000 | EACH |
| 790-20.01 | POLE(SPECIFY POLE LENGTH, CLASS, AND MATERIAL) (100 FT TANGENT STEEL POLE SC-T-3-BP-100) | 4.000 | EACH |
| 790-20.02 | POLE(SPECIFY POLE LENGTH, CLASS, AND MATERIAL) (100 FT 30 DEGREE STEEL POLE SC-30-9-BP-100) | 1.000 | EACH |
| 790-20.03 | POLE(SPECIFY POLE LENGTH, CLASS, AND MATERIAL) (110 FT 30 DEGREE STEEL POLE SC-30-9-BP-110) | 1.000 | EACH |
| 790-20.04 | POLE(SPECIFY POLE LENGTH, CLASS, AND MATERIAL) (100 FT 90 DEGREE STEEL POLE SC-90-9-UA-100) | 2.000 | EACH |
| 790-20.05 | POLE(SPECIFY POLE LENGTH, CLASS, AND MATERIAL) (105 FT 90 DEGREE STEEL POLE SC-90-9-UA-105) | 3.000 | EACH |
| 790-20.06 | POLE(SPECIFY POLE LENGTH, CLASS, AND MATERIAL) (110 FT 90 DEGREE STEEL POLE SC-90-9-UA-110) | 1.000 | EACH |
| 790-20.54 | 7 FT. DIA DRILLED PIER FOUNDATION | 4.000 | V.F. |

Contract ID CNY146 - SHELBY

| Item No. | Description | Quantity | Units |
|-----------------|-----------------------------------------------|-----------------|--------------|
| 790-20.55 | 8 FT. DIA DRILLED PIER FOUNDATION | 2.000 | V.F. |
| 790-20.56 | 9 FT. DIA DRILLED PIER FOUNDATION | 6.000 | V.F. |
| 790-22.13 | 1PH DEAD END 25KV | 5.000 | EACH |
| 790-26.03 | 3PH CROSSARM SGL LRG COND 25KV | 73.000 | EACH |
| 790-26.13 | 3PH CROSSARM DBL SM ANGLE LRG COND 25KV | 9.000 | EACH |
| 790-26.25 | 3PH CROSSARM DDE 25KV | 12.000 | EACH |
| 790-26.26 | 3PH CROSSARM DEAD END 25KV | 89.000 | EACH |
| 790-30.04 | SECONDARY ASSEMBLIES MISC | 5.000 | EACH |
| 790-30.30 | SECONDARY CONDUCTOR 1/0 AL SGL COND | 3,302.000 | L.F. |
| 790-31.06 | SERVICE CONDUCTOR 2 AL DUPLEX | 52.000 | L.F. |
| 790-31.11 | SERVICE CONDUCTOR 2 AL TRIPLEX | 222.000 | L.F. |
| 790-31.19 | SERVICE CONDUCTOR 2 AL QPLEX | 264.000 | L.F. |
| 790-32.14 | DOWN GUY - TWO GUYS HEAVY DUTY | 59.000 | EACH |
| 790-32.29 | DOWN GUY HEAVY CONSTRUCTION - PREFORM | 19.000 | EACH |
| 790-32.30 | OVERHEAD GUY HEAVY CONSTRUCTION - PREFORM | 2.000 | EACH |
| 790-36.01 | SWITCH-900A-UNDERSLUNG | 9.000 | EACH |
| 790-36.02 | TRANSFER CAPACITOR BANK | 2.000 | EACH |
| 790-36.14 | TRANSFER CONDUCTOR | 28.000 | EACH |
| 790-40.02 | OH COND 2 7/1 ACSR SPARATE | 15,047.000 | L.F. |
| 790-40.06 | OH COND 4/0 6/1 ACSR PENGUIN | 12,181.000 | L.F. |
| 790-40.09 | OH COND 336.4 18/1 ACSR MERLIN | 120.000 | L.F. |
| 790-40.15 | OH COND 477 18/1 ACSR PELICAN | 50,156.000 | L.F. |
| 790-40.32 | OH COND 1590 45/7 ACSR LAPWING | 13,000.000 | L.F. |
| 790-40.76 | OH STATIC COND _____ (3No.6 ALUMOWELD) | 4,300.000 | L.F. |
| 790-41.20 | UG PRI COND 750MCM AL 25KV | 2,441.000 | L.F. |
| 790-41.33 | UG PRI COND 2 CU 25KV | 4,905.000 | L.F. |
| 790-41.41 | UG PRI COND 750MCM CU 25KV | 3,000.000 | L.F. |
| 790-42.10 | 4IN DIA PVC PIPE | 3,600.000 | L.F. |
| 790-42.26 | ___ DUCT BANK @ ___IN-___IN DEPTH (5 INCH PVC | 720.000 | L.F. |

Contract ID CNY146 - SHELBY

| Item No. | Description | Quantity | Units |
|-----------------|------------------------------------------------------------|-----------------|--------------|
| | CONDUIT) | | |
| 790-42.31 | MH 2WAY SM MONOLITHIC PC DIRT E (MH2WSM) | 2.000 | EACH |
| 790-42.33 | MH 3WAY MD MONOLITHIC PC DIRT E (MH2WMD) | 2.000 | EACH |
| 790-42.38 | CONDUIT (DESCRIPTION) (not incl conduit inside duct banks) | 865.000 | L.F. |
| 790-43.32 | SPLICE 900A 25KV | 18.000 | EACH |
| 790-43.60 | PRIMARY RISER (DESCRIPTION) (W/ 5IN CONDUIT 750 MCM EPR) | 8.000 | EACH |
| 790-43.62 | 3PH PRIMARY RISER W/ 4IN CONDUIT | 5.000 | EACH |
| 790-46.02 | 1PH TRANSFORMER CONV W/POLE MTD FUSE & LA | 5.000 | EACH |
| 790-49.02 | 3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS | 2.000 | EACH |
| 790-65.09 | LIGHTNING ARRESTER 3PH 18 KV | 2.000 | EACH |
| 790-70.01 | STREET LIGHT ON WOOD POLE | 15.000 | EACH |
| 790-71.66 | TANGENT W/ UPSWEPT ARMS 161KV MAX | 4.000 | EACH |
| 790-71.69 | VERTICAL DDE 161KV MAX | 6.000 | EACH |
| 790-71.70 | INTERMEDIATE ANGLE SINGLE POLE 161KV ASSEMBLY | 2.000 | EACH |
| 790-98.01 | REMOVE WIRE | 98,110.000 | L.F. |
| 790-98.02 | REMOVE POLES | 117.000 | EACH |
| 790-98.03 | REMOVE FRAMING/ASSOCIATED APPARATUS | 393.000 | EACH |
| 791-01.02 | 2IN STEEL GAS MAIN | 360.000 | L.F. |
| 791-01.04 | 4IN STEEL GAS MAIN | 550.000 | L.F. |
| 791-01.05 | 6IN STEEL GAS MAIN | 6,455.000 | L.F. |
| 791-01.06 | 8IN STEEL GAS MAIN | 40.000 | L.F. |
| 791-04.23 | HDD 6IN STEEL PIPE - UNCONSOLIDATED | 3,395.000 | L.F. |
| 791-06.32 | CONNECT TO 4IN EX. STL MAIN W/ STOPPLE | 8.000 | EACH |
| 791-06.34 | CONNECT TO 8IN EX. STL MAIN W/ STOPPLE | 2.000 | EACH |
| 791-07.09 | 2IN STEEL GAS VALVE ASSEMBLY | 1.000 | EACH |
| 791-07.10 | 4IN STEEL GAS VALVE ASSEMBLY | 1.000 | EACH |
| 791-07.11 | 6IN STEEL GAS VALVE ASSEMBLY | 8.000 | EACH |
| 791-07.20 | ADJUST EXISTING VALVE BOX | 2.000 | EACH |

Contract ID CNY146 - SHELBY

| Item No. | Description | Quantity | Units |
|-----------------|--------------------------------------------|-----------------|--------------|
| 791-08.08 | 1IN PE SERVICE PIPE | 51.000 | L.F. |
| 791-08.09 | 1-1/4IN PE SERVICE PIPE | 200.000 | L.F. |
| 791-08.10 | 2IN PE SERVICE PIPE | 190.000 | L.F. |
| 791-08.12 | 3/4IN STEEL SERVICE PIPE | 209.000 | L.F. |
| 791-08.13 | 1IN STEEL SERVICE PIPE | 70.000 | L.F. |
| 791-08.18 | HDD 1IN PE SERVICE PIPE | 90.000 | L.F. |
| 791-08.20 | HDD 2IN PE SERVICE PIPE | 40.000 | L.F. |
| 791-08.22 | HDD 3/4IN STEEL SERVICE PIPE | 220.000 | L.F. |
| 791-08.23 | HDD 1IN STEEL SERVICE PIPE | 237.000 | L.F. |
| 791-08.40 | RECONNECT SERVICE ASSEMBLY | 14.000 | EACH |
| 791-09.03 | 17LB MAGNESIUM ANODES | 22.000 | EACH |
| 791-10.05 | RETIRE IN PLACE 4IN SERV CUT & PLUG | 4.000 | EACH |
| 791-10.06 | RETIRE IN PLACE 6IN SERV CUT & PLUG | 2.000 | EACH |
| 793-01.08 | POLE 35FT CLASS 5 WOOD | 1.000 | EACH |
| 793-01.41 | ANCHOR 1IN | 46.000 | EACH |
| 793-10.20 | EXPOSE EXISTING CABLE/CONDUIT (ALL DEPTHS) | 70.000 | L.F. |
| 793-11.08 | 10IN PEDESTAL | 1.000 | EACH |
| 793-11.19 | MARKER POST | 41.000 | EACH |
| 793-11.20 | HANDHOLE 30INX48IN | 6.000 | EACH |
| 793-11.24 | HANDHOLE 36INX60INX36IN | 9.000 | EACH |
| 793-11.25 | CONCRETE HANDHOLE 4FT X 4FT X 4FT | 12.000 | EACH |
| 793-11.31 | REMOVE HANDHOLE | 7.000 | EACH |
| 793-11.32 | ENTER EXISTING HANDHOLE | 1.000 | EACH |
| 793-11.58 | REMOVE HANDHOLE | 2.000 | EACH |
| 793-12.02 | REARRANGEMENT EXISTING CABLE | 5.000 | EACH |
| 793-13.09 | 2IN SCHEDULE 40 PVC | 184.000 | L.F. |
| 793-13.12 | 1 DUCT FORMATION @ 36IN DEPTH | 5,026.000 | L.F. |
| 793-13.17 | 2 DUCT FORMATION @ 36IN DEPTH | 875.000 | L.F. |
| 793-13.27 | 4 DUCT FORMATION @ 36IN DEPTH | 324.000 | L.F. |
| 793-13.28 | 4 DUCT FORMATION @ 48IN DEPTH | 3,030.000 | L.F. |

Contract ID CNY146 - SHELBY

| Item No. | Description | Quantity | Units |
|-----------------|------------------------------------------------|-----------------|--------------|
| 793-13.29 | 4 DUCT FORMATION @ 60IN DEPTH | 40.000 | L.F. |
| 793-13.30 | 4 DUCT FORMATION @ 72IN DEPTH | 20.000 | L.F. |
| 793-14.01 | SAND ENCASEMENT PER DUCT | 16,860.000 | L.F. |
| 793-14.12 | 1 1/4IN INNERDUCT | 52,335.000 | L.F. |
| 793-14.13 | 1 1/2IN INNERDUCT | 451.000 | L.F. |
| 793-14.19 | 4IN SCH 80 ORANGE FLEXPipe | 7,724.000 | L.F. |
| 793-14.20 | PLACE MANHOLE OVER EXISTING CABLE | 2.000 | EACH |
| 793-16.01 | MH(RETIRE/REMOVE/GRAVEL BACKFILL) | 2.000 | EACH |
| 793-16.02 | DIRECTIONAL BORE 2IN/FLEX SLEEVE | 315.000 | L.F. |
| 793-16.04 | DIRECTIONAL BORE 4IN/FLEX SLEEVE | 5,189.000 | L.F. |
| 793-16.22 | GROUND BED | 10.000 | EACH |
| 793-97.02 | RESTORE CONCRETE | 24.000 | S.Y. |
| 793-98.04 | REMOVE POLES ALL SIZES | 12.000 | EACH |
| 793-98.05 | RETIRE BURIED FACILITIES IN PLACE | 14,325.000 | L.F. |
| 793-98.06 | REMOVE PEDESTALS | 14.000 | EACH |
| 795-01.03 | 6IN DIP RESTRAINED JOINT WATER LINE | 812.000 | L.F. |
| 795-01.09 | 12IN DIP RESTRAINED JOINT WATER LINE | 3,776.000 | L.F. |
| 795-01.10 | 12IN DIP SLIP JOINT WATER LINE | 5,384.000 | L.F. |
| 795-01.19 | 24IN DIP RESTRAINED JOINT WATER LINE | 379.000 | L.F. |
| 795-01.20 | 24IN DIP SLIP JOINT WATER LINE | 2,190.000 | L.F. |
| 795-05.08 | HDD 16IN HDPE CASING PIPE-UNCON | 441.000 | L.F. |
| 795-05.12 | HDD 30IN HDPE CASING PIPE-UNCON | 452.000 | L.F. |
| 795-05.67 | BORE/JACK 20IN STEEL CASING PIPE-UNCON. | 374.000 | L.F. |
| 795-05.71 | BORE/JACK ___IN STEEL CASING PIPE-UNCON (30IN) | 520.000 | L.F. |
| 795-06.04 | CONNECT TO 6IN WATER LINE | 1.000 | EACH |
| 795-06.07 | CONNECT TO 12IN WATER LINE | 2.000 | EACH |
| 795-06.12 | CONNECT TO 24IN WATER LINE | 2.000 | EACH |
| 795-06.37 | CUT AND CAP 12IN WATER LINE | 6.000 | EACH |
| 795-06.43 | CUT AND CAP 24IN WATER LINE | 1.000 | EACH |
| 795-07.15 | 12IN X 12IN TAPPING SLEEVE AND VALVE | 8.000 | EACH |

Contract ID CNY146 - SHELBY

| Item No. | Description | Quantity | Units |
|-----------------|-------------------------------------------------|-----------------|--------------|
| 795-08.04 | 6IN GATE VALVE ASSEMBLY | 1.000 | EACH |
| 795-08.09 | 12IN GATE VALVE ASSEMBLY | 3.000 | EACH |
| 795-08.19 | 24IN BUTTERFLY VALVE ASSEMBLY | 2.000 | EACH |
| 795-09.01 | 3/4IN WATER SERVICE METER ASSEMBLY | 4.000 | EACH |
| 795-09.02 | 1IN WATER SERVICE METER ASSEMBLY | 4.000 | EACH |
| 795-09.03 | 1-1/2IN WATER SERVICE METER ASSEMBLY | 1.000 | EACH |
| 795-09.04 | 2IN WATER SERVICE METER ASSEMBLY | 1.000 | EACH |
| 795-09.09 | RELOCATE/RECONNECT SERVICE ASSEMBLY | 10.000 | EACH |
| 795-09.11 | 1-1/2IN COPPER SERVICE PIPE | 58.000 | L.F. |
| 795-09.12 | 2IN COPPER SERVICE PIPE | 199.000 | L.F. |
| 795-09.29 | 1IN COPPER SERVICE PIPE | 442.000 | L.F. |
| 795-11.02 | FIRE HYDRANT ASSEMBLY | 17.000 | EACH |
| 795-11.12 | RETIRE IN PLACE EXISTING WATER MAIN | 17,422.000 | L.F. |
| 795-12.01 | REMOVE FIRE HYDRANT | 21.000 | EACH |
| 795-12.02 | REMOVAL OF EXISTING LINE | (1) | LS |
| 795-13.01 | DI FITTINGS | 25,386.000 | LB. |
| 795-13.02 | HDPE FITTINGS | 5,900.000 | LB. |
| 795-14.03 | CLASS C CONCRETE | 1.000 | C.Y. |
| 795-14.08 | RESTORE ASPHALT | 1.000 | S.Y. |
| 795-14.09 | RESTORE CONCRETE | 1.000 | S.Y. |
| 795-14.10 | RESTORE GRAVEL | 1.000 | S.Y. |
| 795-21.02 | RETIRE WATER VALVES AND HYDRANTS | (1) | LS |
| 797-05.51 | 8IN PVC GRAVITY SEWER 0FT-6FT DEPTH | 100.000 | L.F. |
| 797-05.52 | 8IN PVC GRAVITY SEWER 6FT-12FT DEPTH | 632.000 | L.F. |
| 797-05.53 | 8IN PVC GRAVITY SEWER 12FT-18FT DEPTH | 800.000 | L.F. |
| 797-05.56 | 10IN PVC GRAVITY SEWER 6FT-12FT DEPTH | 254.000 | L.F. |
| 797-05.81 | __IN PVC GRAVITY SEWER 12FT-18FT DEPTH (30 IN) | 82.000 | L.F. |
| 797-06.64 | BORE/JACK 16IN STEEL CASING PIPE-UNCON. | 158.000 | L.F. |
| 797-06.71 | BORE/JACK __IN STEEL CASING PIPE-UNCON. (42 IN) | 200.000 | L.F. |

Contract ID CNY146 - SHELBY

| Item No. | Description | Quantity | Units |
|-----------------|----------------------------------------------------------|-----------------|--------------|
| 797-06.90 | OPEN CUT 16IN STEEL CASING PIPE | 50.000 | L.F. |
| 797-06.94 | OPEN CUT 30IN STEEL CASING PIPE | 24.000 | L.F. |
| 797-06.97 | OPEN CUT ___IN STEEL CASING PIPE (42 IN) | 136.000 | L.F. |
| 797-07.02 | 48IN MANHOLE 4FT-6FT DEPTH | 1.000 | EACH |
| 797-07.04 | 48IN MANHOLE 8FT-10FT DEPTH | 2.000 | EACH |
| 797-07.05 | 48IN MANHOLE 10FT-12FT DEPTH | 2.000 | EACH |
| 797-07.08 | 48IN MANHOLE 16FT-20FT DEPTH | 2.000 | EACH |
| 797-07.16 | 60IN MANHOLE 10FT-12FT DEPTH | 1.000 | EACH |
| 797-07.29 | 72IN MANHOLE 14FT-16FT DEPTH | 1.000 | EACH |
| 797-07.56 | MANHOLE DROP CONNECTION ASSEMBLY | 2.000 | EACH |
| 797-07.60 | ADJUST EXISTING MANHOLE | 6.000 | EACH |
| 797-07.80 | REMOVE SEWER MANHOLE | 1.000 | EACH |
| 797-08.05 | 6IN PVC PIPE FOR SERVICE LATERAL | 149.000 | L.F. |
| 797-11.15 | 48IN MH ADJUSTMENT INCREASE HEIGHT | 8.000 | V.F. |
| 797-11.16 | 60IN MH ADJUSTMENT INCREASE HEIGHT | 7.000 | V.F. |
| 797-11.17 | 72IN MH ADJUSTMENT INCREASE HEIGHT | 21.000 | V.F. |
| 797-11.20 | 48IN MH ADJUSTMENT DECREASE HEIGHT | 54.000 | V.F. |
| 797-11.21 | 60IN MH ADJUSTMENT DECREASE HEIGHT | 3.000 | V.F. |
| 797-11.22 | 72IN MH ADJUSTMENT DECREASE HEIGHT | 7.000 | V.F. |
| 797-11.25 | RETIREIN PLACE 48IN MANHOLE | 15.000 | EACH |
| 203-06 | WATER | 700.000 | M.G. |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | 279,101.000 | TON |
| 307-01.22 | ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S | 33,053.000 | TON |
| 307-03.01 | ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A | 68,269.000 | TON |
| 307-03.08 | ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2 | 20,947.000 | TON |
| 313-03 | TREATED PERMEABLE BASE | 21,366.000 | S.Y. |
| 402-01 | BITUMINOUS MATERIAL FOR PRIME COAT (PC) | 428.000 | TON |
| 402-02 | AGGREGATE FOR COVER MATERIAL (PC) | 1,690.000 | TON |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 317.000 | TON |

Contract ID CNY146 - SHELBY

| Item No. | Description | Quantity | Units |
|-----------------|-------------------------------------------------------------|-----------------|--------------|
| 411-03.10 | ACS MIX(PG76-22) GRADING D | 6,335.000 | TON |
| 203-06 | WATER | 1,200.000 | M.G. |
| 303-02 | MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) ("D") | 181,911.000 | TON |
| 307-01.22 | ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S | 33,053.000 | TON |
| 307-03.01 | ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A | 68,269.000 | TON |
| 307-03.08 | ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2 | 20,947.000 | TON |
| 309-01.01 | MINERAL AGGREGATE (A-CBC) | 32,150.000 | TON |
| 309-01.02 | PORTLAND CEMENT (A-CBC) | 1,586.000 | TON |
| 309-02 | BITUMINOUS MATERIAL (A-CBC) | 88.000 | TON |
| 313-03 | TREATED PERMEABLE BASE | 21,366.000 | S.Y. |
| 402-01 | BITUMINOUS MATERIAL FOR PRIME COAT (PC) | 237.000 | TON |
| 402-02 | AGGREGATE FOR COVER MATERIAL (PC) | 933.000 | TON |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 317.000 | TON |
| 411-03.10 | ACS MIX(PG76-22) GRADING D | 6,335.000 | TON |
| 203-06 | WATER | 700.000 | M.G. |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | 225,221.000 | TON |
| 307-01.22 | ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S | 9,086.000 | TON |
| 307-03.01 | ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A | 19,514.000 | TON |
| 307-03.08 | ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2 | 9,692.000 | TON |
| 313-03 | TREATED PERMEABLE BASE | 123,840.000 | S.Y. |
| 402-01 | BITUMINOUS MATERIAL FOR PRIME COAT (PC) | 428.000 | TON |
| 402-02 | AGGREGATE FOR COVER MATERIAL (PC) | 1,690.000 | TON |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 188.000 | TON |
| 501-01.05 | PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 12" | 99,966.000 | S.Y. |

() Item will be bid as lump sum.

Contract ID CNY135 - STEWART

Contract ID: CNY135

Letting Date: May 10, 2024 10:00 AM

Projects: 81S232-F3-002
81S232-F8-002

STP/HSIP-232(18)
STP/HSIP-232(18)

Counties: STEWART

District:

DBE Goal Percent: 6.00

Description: The resurfacing on S.R. 232 from the bridge over Leatherwood Creek (L.M. 3.74) to U.S. 79 (S.R. 76) (L.M. 11.25).

Contract Time: DT - 11/30/2024

| Item No. | Description | Quantity | Units |
|-----------|------------------------------------------------------------|-----------|-------|
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | 15.100 | L.M. |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | 1,988.000 | TON |
| 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 | 350.000 | TON |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 39.000 | TON |
| 405-01.01 | BITUMINOUS MATERIAL (BSC) | 158.000 | TON |
| 405-01.02 | MINERAL AGGREGATE (BSC) | 1,380.000 | TON |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | 7,935.000 | TON |
| 411-12.03 | SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (8IN WIDTH) | 11.400 | L.M. |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | 14.000 | EACH |
| 705-04.10 | EARTH PAD FOR GUARD RAIL END TREATMENT | 7.000 | EACH |
| 705-06.01 | W BEAM GR (TYPE 2) MASH TL-3 | 375.000 | L.F. |
| 705-06.30 | GR TERMINAL (ENERGY ABSORBING) MASH TL-2 | 15.000 | EACH |
| 706-01 | GUARDRAIL REMOVED | 750.000 | L.F. |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 50.000 | EACH |
| 712-06 | SIGNS (CONSTRUCTION) | 620.000 | S.F. |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 500.000 | EACH |

Contract ID CNY135 - STEWART

| Item No. | Description | Quantity | Units |
|-----------------|---------------------------------------------------|-----------------|--------------|
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 450.000 | EACH |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | 170.000 | S.Y. |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 43.000 | L.F. |
| 716-03.03 | PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) | 1.000 | EACH |
| 716-03.07 | PLASTIC WORD PAVEMENT MARKING (STOP) | 1.000 | EACH |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | 30.100 | L.M. |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | 30.100 | L.M. |
| 716-12.06 | ENHANCED FLAT LINE THERMO (8IN LINE) | 287.000 | L.F. |
| 717-01 | MOBILIZATION | (1) | LS |

() Item will be bid as lump sum.

Contract ID CNY113 - SULLIVAN

Contract ID: CNY113

Letting Date: May 10, 2024 10:00 AM

Projects: 82S394-F3-002
82S394-F8-002

STP/HSIP-394(16)
STP/HSIP-394(16)

Counties: SULLIVAN

District:

DBE Goal Percent: 9.00

Description: The resurfacing on S.R. 394 from U.S. 11W (S.R. 1) (L.M. 0.00) to near I-81 (L.M. 2.54).

Contract Time: DT - 9/30/2024

| Item No. | Description | Quantity | Units |
|-----------|---------------------------------------------------------|-----------|-------|
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | 6.000 | L.M. |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | 673.000 | TON |
| 307-01.15 | ASC MIX (PG64-22) (BPMLC-HM) GRADING CS | 514.000 | TON |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 18.000 | TON |
| 411-02.10 | ACS MIX(PG70-22) GRADING D | 3,370.000 | TON |
| 411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) | 5.000 | L.M. |
| 411-12.04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) | 3.000 | L.M. |
| 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT | 1,136.000 | S.Y. |
| 611-09.01 | ADJUSTMENT OF EXISTING CATCHBASIN | 1.000 | EACH |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-06 | SIGNS (CONSTRUCTION) | 381.000 | S.F. |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 168.000 | EACH |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR) | 20.000 | EACH |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 188.000 | EACH |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | 55.000 | S.Y. |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 187.000 | L.F. |

Contract ID CNY113 - SULLIVAN

| Item No. | Description | Quantity | Units |
|-----------------|------------------------------------------------|-----------------|--------------|
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 4.000 | EACH |
| 716-04.01 | PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW) | 1.000 | EACH |
| 716-04.04 | PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER) | 770.000 | L.F. |
| 716-04.12 | PLASTIC PAVEMENT MARKING (YIELD LINE) | 30.000 | S.F. |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | 4.000 | L.M. |
| 716-13.02 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) | 11.000 | L.M. |
| 717-01 | MOBILIZATION | (1) | LS |
| 730-14.02 | SAW SLOT | 1,000.000 | L.F. |
| 730-14.03 | LOOP WIRE | 2,000.000 | L.F. |

() Item will be bid as lump sum.

Contract ID CNY121 - WARREN

Contract ID: CNY121

Letting Date: May 10, 2024 10:00 AM

Projects: 89S001-F3-005
89S001-F8-006

NH/HSIP-1(484)
NH/HSIP-1(484)

Counties: WARREN

District:

DBE Goal Percent: 4.00

Description: The resurfacing with cold in-place recycling (CIR) on U.S. 70S (S.R. 1) from east of S.R. 288 (L.M. 18.50) to west of S.R. 136 (L.M. 23.13).

Contract Time: DT - 10/31/2024

| Item No. | Description | Quantity | Units |
|-----------|----------------------------------------------------|-------------|-------|
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | 18.500 | L.M. |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | 3,676.000 | TON |
| 308-01.10 | COLD IN PLACE RECYCLED BITUMINOUS PAVEMENT | 135,814.000 | S.Y. |
| 308-01.15 | ENGINEERED ASPHALT EMULSION | 999.000 | TON |
| 309-10.01 | PORTLAND CEMENT | 333.000 | TON |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 99.000 | TON |
| 411-01.07 | ACS MIX (PG64-22) GRADING E SHOULDER | 5,543.000 | TON |
| 411-03.13 | ACS MIX(PG70-22) THIN LIFT D ASPHALT | 12,839.000 | TON |
| 411-12.01 | SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) | 9.200 | L.M. |
| 411-12.02 | SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) | 7.400 | L.M. |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | 8,710.000 | TON |
| 705-04.22 | GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL) | 689.000 | EACH |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 368.000 | EACH |
| 712-05.01 | WARNING LIGHTS (TYPE A) | 84.000 | EACH |
| 712-06 | SIGNS (CONSTRUCTION) | 2,290.000 | S.F. |
| 712-08.03 | ARROW BOARD (TYPE C) | 2.000 | EACH |

Contract ID CNY121 - WARREN

| Item No. | Description | Quantity | Units |
|-----------------|-----------------------------------------------------------|-----------------|--------------|
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | 2.000 | EACH |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR) | 686.000 | EACH |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 686.000 | EACH |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | 17.000 | S.Y. |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 213.000 | L.F. |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 15.000 | EACH |
| 716-04.12 | PLASTIC PAVEMENT MARKING (YIELD LINE) | 165.000 | S.F. |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | 53.100 | L.M. |
| 716-05.05 | PAINTED PAVEMENT MARKING (STOP LINE) | 213.000 | L.F. |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | 20.800 | L.M. |
| 716-12.06 | ENHANCED FLAT LINE THERMO (8IN LINE) | 200.000 | L.F. |
| 716-12.07 | ENHANCED FLAT LINE THERMO (8IN BROKEN LN) | 840.000 | L.F. |
| 717-01 | MOBILIZATION | (1) | LS |

() Item will be bid as lump sum.

Contract ID CNY138 - WASHINGTON

Contract ID: CNY138

Letting Date: May 10, 2024 10:00 AM

Projects: 90S034-F3-003
90S034-F8-003

STP/HSIP-34(133)
STP/HSIP-34(133)

Counties: WASHINGTON

District:

DBE Goal Percent: 9.00

Description: The resurfacing on U.S. 11E (S.R. 34) from S.R. 381 (L.M. 15.90) to near Princeton Road (L.M. 19.04).

Contract Time: DT - 10/31/2024

| Item No. | Description | Quantity | Units |
|-----------|------------------------------------------------------------|------------|-------|
| 202-08.15 | REMOVAL OF CURB AND GUTTER (DESCRIPTION) (DESCRIPTION) | 2,321.000 | L.F. |
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | 7.000 | L.M. |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 64.000 | TON |
| 411-02.10 | ACS MIX(PG70-22) GRADING D | 9,790.000 | TON |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | 9,697.000 | TON |
| 701-02.01 | CONCRETE CURB RAMP (RETROFIT) | 17,450.000 | S.F. |
| 702-03 | CONCRETE COMBINED CURB & GUTTER | 143.000 | C.Y. |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | 1.000 | EACH |
| 705-04.09 | EARTH PAD FOR TYPE 38 GR END TREATMENT | 1.000 | EACH |
| 705-06.30 | GR TERMINAL (ENERGY ABSORBING) MASH TL-2 | 1.000 | EACH |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 352.000 | EACH |
| 712-05.01 | WARNING LIGHTS (TYPE A) | 176.000 | EACH |
| 712-06 | SIGNS (CONSTRUCTION) | 1,453.000 | S.F. |
| 712-08.03 | ARROW BOARD (TYPE C) | 4.000 | EACH |
| 713-02.15 | FLEXIBLE DELINEATOR (YELLOW) | 5.000 | EACH |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 323.000 | EACH |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKERS | 546.000 | EACH |

Contract ID CNY138 - WASHINGTON

| Item No. | Description | Quantity | Units |
|-----------------|----------------------------------------------------------------------------------|-----------------|--------------|
| 716-01.23 | (MONO-DIR)(1 COLOR) SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR) | 297.000 | EACH |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | 1,552.000 | S.Y. |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 1,800.000 | L.F. |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 87.000 | EACH |
| 716-02.09 | PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK) | 3,600.000 | L.F. |
| 716-03.01 | PLASTIC WORD PAVEMENT MARKING (ONLY) | 9.000 | EACH |
| 716-03.04 | PLASTIC WORD PAVEMENT MARKING (SCHOOL) | 4.000 | EACH |
| 716-04.01 | PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW) | 3.000 | EACH |
| 716-04.05 | PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) | 2.000 | EACH |
| 716-04.12 | PLASTIC PAVEMENT MARKING (YIELD LINE) | 18.000 | S.F. |
| 716-04.14 | PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW) | 1.000 | EACH |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | 16.000 | L.M. |
| 716-13.02 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) | 16.000 | L.M. |
| 716-13.05 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE) | 1,510.000 | L.F. |
| 717-01 | MOBILIZATION | (1) | LS |
| 730-14.02 | SAW SLOT | 39,000.000 | L.F. |
| 730-14.03 | LOOP WIRE | 78,000.000 | L.F. |

() Item will be bid as lump sum.

Contract ID CNY136 - WAYNE

Contract ID: CNY136

Letting Date: May 10, 2024 10:00 AM

Projects: 91S227-F8-002

STP-227(10)

Counties: WAYNE

District:

DBE Goal Percent: 5.00

Description: The resurfacing on S.R. 227 from S.R. 13 (L.M. 9.09) to the Lawrence County line (L.M. 13.19).

Contract Time: DT - 11/30/2024

| Item No. | Description | Quantity | Units |
|-----------|---------------------------------------------------------|-----------|-------|
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | 8.200 | L.M. |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | 543.000 | TON |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 21.400 | TON |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | 4,244.000 | TON |
| 411-12.04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) | 6.600 | L.M. |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | 116.000 | TON |
| 712-01 | TRAFFIC CONTROL | (1) | LS |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 50.000 | EACH |
| 712-06 | SIGNS (CONSTRUCTION) | 626.000 | S.F. |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 292.000 | EACH |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 292.000 | EACH |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | 36.000 | S.Y. |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 120.000 | L.F. |
| 716-03.03 | PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) | 1.000 | EACH |
| 716-04.04 | PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER) | 168.000 | L.F. |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | 0.500 | L.M. |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN | 15.900 | L.M. |

Contract ID CNY136 - WAYNE

| Item No. | Description | Quantity | Units |
|----------|-----------------------|----------|-------|
| 717-01 | LINE) MOBILIZATION | (1) | LS |

() Item will be bid as lump sum.

