Item
Number

104-03.

105-01

105-01.
105-01.
105-01.
105-08.

109-04.

109-04.

109-10.

201-01

201-05.

71

20
50
55
20
20

50
01

31

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

unit of
Description Measure
ADDITIONAL WORK S.F.
CONSTRUCTION STAKES, LINES AND GRADES LS
DESIGN-BUILD CONSTR STAKES, LINES&GRADES LS
CONSTRUCTION LAYOUT LS
DESIGN-BUILD DESIGN ENG SERVICES LS
DESIGN-BUILD CONTRACT MANAGEMENT LS
FORCE ACCOUNT DOLL
DESIGN-BUILD ROW SERVICES LS
TRAINEE HOUR
CLEARING AND GRUBBING LS
VEGETATION REMOVAL LS

Region

TATE

TATE

WNEFE XOPRWONE *OORPWNER

Awarded Contracts

Average
Unit Price

$1.

$1.
$159,831.
$33,863.
$25,442.
$40,237.
$156,065.
$46,057.
$150,000.
$150,000.
$2,983.
$2,983.
$1,140,000.
$1,140,000.
$195,000.
$195,000.

$632,300.
$124,831.
$307,975.
$72,121.
$597,732.
$181,109.
$25,115.
$5,000.
$6,031.
$12,000.

Total
Cost

$11,775.
$11,775.
$799,155.
$1,219,091.
$737,845.
$1,327,824.
$936,390.
$5,020,305.
$150,000.
$150,000.
$2,983.
$2,983.
$1,140,000.
$1,140,000.
$195,000.
$195,000.
$1,000,000.
$285,000.
$5,000,000.
$6,285,000.
$55,000.
$55,000.
$6,688.
$14,368.
$5,392.
$6,992.
$11,136.
$44,576.
$1,264,600.
$6,366,406.
$4,311,652.
$1,803,028.
$4,184,127.
$17,929,815.
$25,115.
$5,000.
$24,126.
$12,000.

Total
Quantity

7850.00
7850.00

1000000.00
285000.00
5000000.00
6285000.00
1.00

1.00
8360.00
17960.00
6740.00
8740.00
13920.00
55720.00



Item
Number

201-07.

202-01

202-01.

202-01.
202-01.
202-01.

202-01.

202-02.

202-02.

202-02.

202-02.

01

02

03
13
50

56

01

02

03

04

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

REMOVAL AND DISPOSAL OF BRUSH & TREES

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

REMOVAL OF ASBESTOS

REMOVAL OF TRASH AND DEBRIS
REMOVAL OF PIPE
REMOVAL OF STRUCTURES AND OBSTRUCTIONS

REMOVAL OF STRUCTURES & OBSTRUCTIONS

REMOVAL OF PIPE

REMOVAL OF PIPE

REMOVAL OF PIPE

REMOVAL OF PIPE

unit of
Measure

LS

LS

LS

LS
L.F.
EACH

LS

Region

STATE
*

Awarded Contracts

Average
Unit Price

$9,463.
$4,500.
$13,052.
$6,000.
$105,136.
$39,117.
$30,220.
$25,770.
$56,756.
$19,707.
$37,365.
$36,700.
$20,200.
$19,590.
$27,500.
$29,788.
$36,037.
$36,037.
$13.
$13.
$2,138.
$2,138.
$6,500.
$25,000.
$11,125.
$53.
$12.
$55.
$16.
$32.
$15.
$64.
$21.
$32.
$14.
$28.
$24.
$25.

Total
Cost

$66,241.91
$4,500.00
$65,264.83
$6,000.00
$315,409.01
$391,173.84
$120,881.31
$77,312.10
$340,541.30
$59,121.00
$597,855.71
$183,500.00
$20,200.00
$39,180.00
$55,000.00
$297,880.00
$72,074.39
$72,074.39
$5,834.00
$5,834.00
$6,415.20
$6,415.20
$19,500.00
$25,000.00
$44,500.00
$7,000.00
$2,263.31
$10,740.00
$3,904.00
$23,907.31
$2,719.51
$8,050.00
$2,220.00
$12,989.51
$1,189.70
$6,084.00
$7,273.70
$1,545.76

Total
Quantity
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Item
Number

202-02.
202-02.

202-02.

202-02.

202-03

202-03.

202-04.

202-04.

202-04.

202-04.

202-04.

05
06

21

51

01

01

02

03

04

05

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

REMOVAL OF PIPE

REMOVAL OF PIPE

REMOVAL OF PIPE

REMOVE CNC EW & PIPE FROM EX DRIVEWAY

REMOVAL OF RIGID PVMT, SIDEWALK, ETC.

REMOVAL OF ASPHALT PAVEMENT

REMOVAL OF STRUCTURES

REMOVAL OF STRUCTURES

REMOVAL OF STRUCTURES

REMOVAL OF STRUCTURES

REMOVAL OF STRUCTURES

unit of
Measure

LS
S.Y.

LS

LS

LS

LS
LS

Region

4
STATE
4
STATE
4
STATE
1
2
STATE
1
STATE

Awarded Contracts

Average
Unit Price

$22.65
$23.87
$50.00
$50.00
$50.00
$50.00
$33.30
$6.24
$22.84
$3,500.00
$3,500.00
$2.48
$15.00
$30.93
$61.66
$7.49
$12.06
$33.92
$13.64
$21.22
$19.23
$51,000.00
$128,575.28
$165,000.00
$65,963.48
$69,200.00
$99,577.33
$50,000.00
$71,431.28
$125,000.00
$77,858.77
$2,400.00
$67,502.68
$150,000.00
$70,981.61
$25,912.51
$25,912.51
$5,450.00

Total
Cost

$2,106.
$3,651.
$2,500.
$2,500.
$1,350.
$1,350.
$101,485.
$11,980.
$113,465.
$3,500.
$3,500.
$43,655.
$1,500.
$82,277.
$28,733.
$156,166.
$234,050.
$35,612.
$48,098.
$1,524,279.
$1,842,040.
$102,000.
$1,028,602.
$330,000.
$461,744.
$69,200.
$1,991,546.
$50,000.
$214,293.
$125,000.
$389,293.
$2,400.
$202,508.
$150,000.
$354,908.
$25,912.
$25,912.
$5,450.

Total
Quantity

RPRRUORPRWRUORWRPORNNON



Item
Number

202-04.

202-04.

202-04.

202-06.

202-06.

202-06.

202-06.

202-06.

202-06.

202-06.

50

51

52
01

02

03

04

05

06

07

Description

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

REMOVAL OF STRUCTURES

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

OF

OF
OF

OF

OF

OF

OF

OF

OF

STRUCTURES

STRUCTURES

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

unit of
Measure

LS

LS

LS
LS

LS

LS

LS

LS

LS

LS

Region

STATE
2
3
4
STATE
*

2
STATE
2
STATE
*

Awarded Contracts

Average
Unit Price

$5,450.
$9,344.
$15,000.
$10,000.
$10,922.
$94,400.
$9,094.
$37,529.
$4,000.
$4,000.
$13,500.
$13,361.
$14,438.
$17,368.
$14,415.
$13,500.
$25,307.
$1.
$16,028.
$13,500.
$25,247.
$1.
$16,545.
$13,823.
$13,500.
$1.
$16,577.
$10,026.
$13,500.
$1.
$13,978.
$9,159.
$13,500.
$1.
$6,750.
$13,500.
$1.
$6,750.

Total
Cost

$5,450.
$18,689.
$15,000.
$10,000.
$43,689.
$94,400.
$18,189.
$112,589.
$4,000.
$4,000.
$13,500.
$26,723.
$43,315.
$17,368.
$100,906.
$13,500.
$50,614.
$1.
$64,115.
$13,500.
$25,247.
$1.
$16,545.
$55,293.
$13,500.
$1.
$16,577.
$30,078.
$13,500.
$1.
$13,978.
$27,479.
$13,500.
$1.
$13,501.
$13,500.
$1.
$13,501.

Total
Quantity
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Item
Number

202-06.

202-06.

202-06.

202-06.
202-06.
202-06.

202-08.

202-08.

202-08.

202-11
202-13

203-01

203-01.

203-01.

08

09

10

11
12
13
10

15

28

04

06

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

REMOVAL OF BUILDINGS

REMOVAL OF BUILDINGS

REMOVAL OF BUILDINGS

REMOVAL OF BUILDINGS
REMOVAL OF BUILDINGS
REMOVAL OF BUILDINGS

REMOVAL OF CURB

REMOVAL OF CURB AND GUTTER

REMOVAL OF MEDIAN BARRIER
CNSTR & REMOVAL TEMPORARY STRUCTURES
WATER WELL ABANDONMENT

ROAD & DRAINAGE EXCAVATION (UNCLIFIED)

REMOVAL OF ROCK PAD

ROAD & DRAINAGE EXCAVATION (UNCLASS)

unit of
Measure

LS

LS

LS

LS
LS
LS

LS
EACH

C.Y.

C.Y.
LS

Region

*

2
STATE
*

2
STATE
*

2
STATE
2
STATE
2
STATE
2
STATE

TATE

TATE

WFRPRNWOHPRAWN PR

Awarded Contracts

Average
Unit Price

$13,500.00
$1.00
$6,750.50
$13,500.00
$1.00
$6,750.50

$31,666.67
$275.900.00

$4,956,623.
$10,256,386.
$8,117,564.
$4,995,609.
$10,614,181.
$38,940,365.
$5,550.
$5,550.
$95,000.
$1,103,600.

Total
Quantity

RPRRRPRREPNRPRNRRNRR
o
o

791020.00
801836.00
1008432.00
363130.00
2582040.00
5546458.00
185.00
185.00
3.00

4.00



Average Unit Prices - 01JAN2019 thru 31DEC2019 - Awarded Contracts

Item unit of Average Total Total
Number Description Measure Region uUnit Price Cost Quantity
4 $31,721.00 $31,721.00 1.00
STATE $153,790.13 $1,230,321.00 8.00
203-01.07 RD & DRNG EXCV (ACID PRODUCING OFF SITE) C.Y. 3 $39.44 $42,595.20 1080.00
STATE $39.44 $42,595.20 1080.00
203-01.11 PRESPLITTING OF ROCK EXCAVATION S.Y. 1 $15.30 $55,003.50 3595.00
2 $80.00 $33,360.00 417 .00
3 $28.50 $52,354.50 1837.00
STATE $24.06 $140,718.00 5849.00
203-01.79 EXCAVATION/BACKFILL C.Y. 3 $28.00 $22,624.00 808.00
4 $7.75 $62,434.00 8056.00
STATE $9.60 $85,058.00 8864.00
203-01.95 DESIGN-BUILD GRADING AND ROADWAYS LS 2 $1,100,000.00 $1,100,000.00 1.00
STATE $1,100,000.00 $1,100,000.00 1.00
203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) TON * $34.50 $2,456,503.50 71203.00
1 $32.90 $17,138,368.12 520873.00
2 $23.11 $2,344,061.26 101440.00
3 $21.17 $1,903,795.49 89943.00
4 $25.00 $455,500.00 18220.00
STATE $30.31 $24,298,228.37 801679.00
203-03 BORROW EXCAVATION (UNCLASSIFIED) C.Y. * $32.00 $2,368.00 74.00
1 $8.08 $1,322,980.89 163804 .00
2 $14.33 $199,147.00 13894 .00
3 $20.29 $1,303,843.40 64253.00
4 $2.12 $2,738,455.00 1292503.00
STATE $3.63 $5,566,794.29 1534528 .00
203-03.01 BORROW EXCAVATION (SELECT MATERIAL) C.Y. 2 $38.00 $202,350.00 5325.00
STATE $38.00 $202,350.00 5325.00
203-03.10 SELECT GRANULAR MATERIAL TON 4 $6.25 $1,794,831.25 287173.00
STATE $6.25 $1,794,831.25 287173.00
203-04 PLACING AND SPREADING TOPSOIL C.Y. * $9.74 $13,574.25 1393.00
1 $6.91 $369,173.47 53436.00
2 $3.91 $230,833.87 58985.00
3 $17.77 $461,257.22 25951.00
4 $1.99 $90,527.50 45550.00
STATE $6.29 $1,165,366.31 185315.00
203-05 UNDERCUTTING C.Y. 1 $11.92 $23,966.00 2011.00
2 $26.00 $19,864.00 764.00
4 $1.18 $196,617.00 167056 .00



Item
Number

203-06

203-07

203-08

203-10

203-10.

203-10.

203-11

203-15.

203-20.

203-30.

15

16

03

01

01

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

WATER

FURNISHING & SPREADING TOPSOIL

CHANNEL EXCAVATION (UNCLASSIFIED)

EMBANKMENT (COMPACTED IN PLACE)

WASTE MATERIAL

GRADED SOLID ROCK (IN-PLACE)

SCALING AND TRIMMING

COMPACTED CLAY

CHANNEL SUBSTRATE

ROADWAY APPROACHES

unit of
Measure

M.G.

LS

Region

STATE

*

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

ANOAEANFRPONFPORPODWNRFRPOROONOANE, YORPWONFRPORWONE

wwm
|
>
3
m

STATE

Awarded Contracts

Average
Unit Price

$1.

$6.
$10.

$7.
$15.
$12.
$11.
$17.
$24.
$36.
$32.
$21.
$37.
$20.
$24.

$25.
$30.
$33.
$85.
$200.
$136.
$15,188.
$15,188.

Total
Cost

$240,447.
$13,751.
$39,393.
$27,439.
$42,337.
$143,407.
$266,330.
$203,876.
$61,306.
$85,096.
$1,971.
$352,250.
$4,612.
$2,595.
$14,752.
$37,560.
$59,521.
$223,322.
$22,610.
$245,932.
$280,000.
$78,141.
$68,250.
$426,392.
$100,862.
$100,862.
$215,552.
$32,625.
$248,177.
$4,125.
$4,500.
$15,900.
$24,525.
$4,080.
$7,800.
$11,880.
$45,565.
$45,565.

00
95
94
68

Total
Quantity

169831.
2162.
3932.
3492.
2710.

11675.
23971.
11842.
2502.
2338.
61.
16743.
123.
128.
614.
6324.
7189.
40604 .
646.
41250.
2000.
7269.
7047 .
16316.
2350.
2350.
1949.
1305.



Item
Number

203-40.
203-40.
203-40.
203-40.
203-40.

203-40.

203-50

204-01

204-02.

204-03.

204-04.

204-05

01
02
03
05
13

14

01

01

01

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

ROCK ANCHORS

ROCK ANCHORS

ROCK ANCHORS

DRILLING

TIE-BACK ANCHORS (4-STRAND UNCLASSIFIED)
TIE-BACK ANCHORS (5-STRAND UNCLASSIFIED)

CONSTRUCTION OF HAUL ROAD

CULVERT EXCAVATION (UNCLASSIFIED)

DRY EXCAVATION (BRIDGES)

WET EXCAVATION

ROCK EXCAVATION (BRIDGES)

ROCK DRILLING (BRIDGES)

unit of
Measure

EACH

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

TATE

Awarded Contracts

Average
Unit Price

$17,250.00
$17,250.00
$70.04
$70.04
$195.00
$195.00

$312,500.00
$23.54
$30.00
$27.08
$30.90
$16.68
$25.00
$16.92
$11.31
$18.76
$39.20
$34.37
$50.00
$32.50
$36.13
$159.00
$120.24
$56.50
$130.03
$16.80
$39.23
$54.50
$23.94

Total
Cost

$258,750.
$258,750.
$80,546.
$80,546.
$118,950.
$118,950.
$21.

$21.
$524,880.
$524,880.
$21.

$21.
$60,000.
$90,000.
$1,100,000.
$1,250,000.
$8,474.
$13,110.
$21,584.
$100,085.
$92,496.
$21,575.
$10,167.
$48,593.
$272,916.
$53,390.
$106,340.
$7,250.
$6,727.
$173,708.
$172,356.
$167,133.
$13,673.
$353,162.
$7,761.
$4,707.
$2,616.
$15,085.

Total
Quantity

15.00
15.00
1150.00
1150.00
610.00
610.00
2170.00
2170.00
2187.00
2187.00
2150.00
2150.00
1

1.00
2.00
4.00
360.00
437.00
797 .00
3239.00
5544 .00
863.00
601.00
4297.00
14544 .00
1362.00
3094.00
145.00
207.00
4808.00
1084.00
1390.00
242 .00
2716.00
462.00
120.00

630.00



Item
Number

204-05.

204-05.

204-06.

204-06.

204-07

204-08

204-08.

204-09.
204-09.
204-09.
204-09.
204-09.

204-09.

01

50
01

03

01

01
02
03
04
05

06

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CORE DRILLING AND SAMPLING

DESIGN-BUILD GEOTECHNICAL

FLOWABLE FILL (GENERAL)

FLOWABLE FILL (EARLY STRENGTH)
BEDDING MATERIAL (PIPE) CLASS B

FOUNDATION FILL MATERIAL

BACKFILL MATERIAL (FLOWABLE FILL)

COFFERDAM
COFFERDAM
COFFERDAM
COFFERDAM
COFFERDAM

COFFERDAM

unit of
Measure

L.F.

LS
C.Y.

C.Y.
C.Y.

C.Y.

LS
LS
LS
LS
LS

LS

Region

*

1
3
STATE
2
STATE
1
3
4
STATE
3
STATE
4
STATE

*

TATE

1
2
3
4
S
*
1
2
3
4
STATE
1

STATE
1

STATE
1

STATE
1

STATE
1

STATE
1

STATE

Awarded Contracts

Average
uUnit Price

$212.
$82.

$85.
$140.
$115,000.
$115,000.
$373.
$230.
$305.
$269.
$911.
$911.
$181.
$181.
$53.

$61.

$91.
$154.
$52.

$63.
$180.
$222.
$273.
$308.
$223.
$237.
$314,564.
$314,564.
$40,000.
$40,000.
$40,000.
$40,000.
$40,000.
$40,000.
$40,000.
$40,000.
$40,000.
$40,000.

Total
Cost

$229,384.
$106,889.
$4,930.
$341,203.
$115,000.
$115,000.
$61,639.
$127,761.
$41,864.
$231,264.
$91,122.
$91,122.
$1,991.
$1,991.
$26,215.
$15,504.
$45,295.
$25,527.
$107,759.
$220,300.
$36,000.
$79,825.
$30,651.
$76,500.
$78,670.
$301,646.
$314,564.
$314,564.
$40,000.
$40,000.
$40,000.
$40,000.
$40,000.
$40,000.
$40,000.
$40,000.
$40,000.
$40,000.

00
80

Total
Quantity

1082.
1289.
58.
2429.
1.

1.
165.
555.
137.
857.
100.
100.
11.
11.
490.
253.
493.
165.
2045.
3446.
200.
358.
112.
248.
352.
1270.
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Item
Number

204-09.
204-09.
204-09.
204-09.

204-10.

204-10.

204-10.
204-10.
204-10.
204-10.

204-10.

204-10.
204-10.
204-10.
204-10.

204-10.

07
08
09
10
01

02

03
04
05
06
07

08
09
10
11

12

Description
COFFERDAM
COFFERDAM
COFFERDAM
COFFERDAM

FOUNDAT ION

FOUNDAT ION

FOUNDAT ION
FOUNDAT ION
FOUNDAT ION
FOUNDAT ION

FOUNDAT ION

FOUNDATION
FOUNDAT ION
FOUNDATION
FOUNDAT ION

FOUNDAT ION

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

PREPARAT ION

PREPARAT ION

PREPARAT ION
PREPARATION
PREPARAT ION
PREPARATION

PREPARATION

PREPARATION
PREPARAT ION
PREPARATION
PREPARAT ION

PREPARAT ION

unit of
Measure

LS
LS
LS
LS
LS

LS

LS
LS
LS
LS

LS

LS
LS
LS
LS
LS

Region

1
STATE
1
STATE
1
STATE
1
STATE
*

Awarded Contracts

Average
Unit Price

$40,000.00
$40,000.00
$40,000.00
$40,000.00
$40,000.00
$40,000.00
$40,000.00
$40,000.00
$41,100.00
$50,000.00
$33,333.00
$41,477.67
$41,100.00
$207,000.00
$50,000.00
$33,333.00
$82,858.25
$41,100.00
$41,100.00
$41,100.00
$41,100.00
$66,800.00
$66,800.00
$66,800.00
$66,800.00
$66,800.00
$50,000.00
$58,400.00
$3,690.00
$3,690.00
$78,700.00
$78,700.00
$16,700.00
$16,700.00
$16,700.00
$16,700.00
$3,690.00
$3,690.00

Total
Cost

$40,000.
$40,000.
$40,000.
$40,000.
$40,000.
$40,000.
$40,000.
$40,000.
$41,100.
$50,000.
$33,333.
$124,433.
$41,100.
$207,000.
$50,000.
$33,333.
$331,433.
$41,100.
$41,100.
$41,100.
$41,100.
$66,800.
$66,800.
$66,800.
$66,800.
$66,800.
$50,000.
$116,800.
$3,690.
$3,690.
$78,700.
$78,700.
$16,700.
$16,700.
$16,700.
$16,700.
$3,690.
$3,690.

Total
Quantity

RPRRRPRRPRRPRRERNRPRRPRRRPRRPRRPRARRRRPWORRRPRRRPRRRRRERR

10



Item
Number

204-11
204-12

204-14

204-15

208-01.

208-01.

209-01.

209-02.

209-02.

209-02.

209-02.

02

05

50

03

04

05

06

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description
BRIDGE EXCAVATION (UNCLASSIFIED)
CORE DRILLING (CONCRETE SEAL)

CORE DRILLING FOR PILES(ROCK)

CORE DRILLING FOR PILES(SOIL)

SHOULDER PREPARATION

BROOMING & DEGRASSING SHOULDERS

DESIGN-BUILD ENVIR MANAGMNT (INCL. EPSC)

8" TEMPORARY SLOPE DRAIN

10" TEMPORARY SLOPE DRAIN

12" TEMPORARY SLOPE DRAIN

15" TEMPORARY SLOPE DRAIN

unit of
Measure

C.Y.

L.F.

LS

Region

4
STATE
1
STATE
*

TATE

WNEFE X0 WONPE

Awarded Contracts

Average
Unit Price

$30.00
$30.00
$87.55
$87.55
$326.00
$231.75
$100.00
$246.97
$109.41
$41.20
$90.00
$89.88
$1,933.57
$4,658.14
$3,918.43
$1,077.75
$1,995.94
$1,008.12
$1,133.23
$1,087.44
$640,000.00
$640,000.00
$14.10
$8.99
$28.70
$15.47
$21.00
$21.00
$15.30
$14.57
$12.00
$15.00
$12.00
$14.24
$17.80
$20.00
$15.00
$18.78

Total
Cost

$840.
$840.
$43,599.
$43,599.
$206,032.
$680,186.
$3,600.
$889,818.
$133,266.
$20,146.
$6,660.
$160,072.
$1,239.
$8,012.
$9,251.
$30,177.
$87,022.
$674,102.
$339,071.
$1,130,373.
$640,000.
$640,000.
$20,022.
$80,714.
$130,527.
$231,264.
$1,050.
$1,050.
$9,333.
$67,587.
$9,720.
$3,540.
$3,000.
$93,180.
$8,722.
$7,960.
$6,825.
$563.

11

Total
Quantity

28.00
28.00
498.00
498.00
632.00
2935.00
36.00
3603.00
1218.00
489.00
74.00
1781.00



Item
Number

209-02.

209-03.

209-03.

209-03.

209-03.

209-03.
209-03.

209-03.

209-03.

07

20

21

22

23

34
36
37

38

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

unit of
Description Measure
18" TEMPORARY SLOPE DRAIN L.F.
FILTER SOCK (8 INCH) L.F.
FILTER SOCK (12 INCH) L.F.
FILTER SOCK (18 INCH) L.F.
FILTER SOCK (24 INCH) L.F.
STREAM MITIGATION-LOG VANES L.F.
STREAM MITIGATION-STEP POOL EACH
STREAM MITIGATION CROSS VANE STRUCTURE EACH
STREAM MITIGATION -J -HOOK EACH

Region

4
STATE
*

TATE

TATE

TATE

TATE

TATE

POPWONFRPORONPFPORAROFRPORWONE YORRWNE

Awarded Contracts

Average
Unit Price

$15.
$16.
$20.
$23.
$26.
$21.
$18.
$23.

$3.

Total
Cost

$11,640.
$35,710.
$2,299.
$67,239.
$27,428.
$23,351.
$9,198.
$129,515.
$2,160.
$60,448.
$6,032.
$235,478.
$14,898.
$319,017.
$107,054.
$17,010.
$59,332.
$183,396.
$52,096.
$7.,182.
$2,982.
$15,460.
$77,720.
$43,922.
$9,938.
$209,332.
$12,667.
$275,860.
$70,125.
$70,125.
$15,750.
$15,750.
$2,100.
$19,800.
$19,500.
$41,400.
$123,500.
$123,500.

Total
Quantity

776.
2149.
110.
2819.
1030.
1072.
492.
5523.
645.
11940.
200.
36800.
2055.
51640.
22003.
4470.
16952.
43425.
5907.
540.
553.
3092.
10092.
476.
810.
25643.
2397.
29326.
425.
425.
21.
21.

3.

3.

3.

9.

19.
19.

12



Item
Number

209-03.
209-03.
209-03.
209-03.
209-03.
209-03.

209-03.

209-03.

209-05

209-06.

209-08.

209-08.

209-08.

40
44
55
56
58
59
67

69

02
02

03

04

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

STREAM MITIGATION - LOG RIFFLE

STRM MITIG - WILLOW POLES (SPECIES)
STREAM MITIGATION

STREAM MITIGATION

STREAM MITIGATION

STRM MITIG - BRUSH MATTRESS

Strm Mtigation — Wood Toe W/Reinfo Earth

STREAM MITIGATION

SEDIMENT REMOVAL

12" DIA COIR LOG (DESCRIPTION)

TEMPORARY SILT FENCE (WITH BACKING)

TEMPORARY SILT FENCE (WITHOUT BACKING)

TEMPORARY ENHANCED SILT FENCE

unit of
Measure

L.F.
EACH
EACH
EACH
L.F.
S.Y.
L.F.

EACH

C.Y.

Region

4
STATE
4
STATE
3
STATE
3
STATE
3
STATE
2
STATE
2
4
STATE
3
STATE

*

TATE

TATE

TATE

TATE

NOPRPWNEFE TODRAWONE, XORPORARWONE

Awarded Contracts

Average
Unit Price

$98.
$98.
$39.
$39.
$8,700.
$8,700.
$5,800.
$5,800.
$300.
$300.
$50.
$50.
$50.

Total
Cost

$52,430.
$52,430.
$3,705.
$3,705.
$43,500.
$43,500.
$63,800.
$63,800.
$15,000.
$15,000.
$2,050.
$2,050.
$12,300.
$60,600.
$72,900.
$58,500.
$58,500.
$80,682.
$112,866.
$66,293.
$108,522.
$69,506.
$437,870.
$2,304.
$2,304.
$203,670.
$300,669.
$292,925.
$258,429.
$1,041,858.
$2,097,552.
$28,589.
$110,444.
$78,731.
$61,316.
$140,619.
$419,701.
$8,337.

13

Total
Quantity

535.00
535.00
95.00
95.00



Item
Number

209-08.

209-08.

209-08.

209-08.

209-09.

209-09.

209-09.

209-09.

06
07

08

09

01

03

04

40

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

ENHANCED SILT FENCE CHECK (TRAPEZOIDAL)

ROCK CHECK DAM PER

ENHANCED ROCK CHECK DAM

FILTER SOCK CHECK DAM

SANDBAGS

SEDIMENT FILTER BAG (15" X 15°%)

SEDIMENT FILTER BAG(15" X 10%)

CURB INLET PROTECTION (TYPE 1)

unit of
Measure

EACH

EACH

EACH

EACH

BAG

EACH

EACH

EACH

Region

STATE
1
STATE
*

TATE

TATE

TATE

TATE

TATE

TATE

PPRPORANEFE, TONORAWONE XORWONE, XORRWONOPWONE YOORAWNE

Awarded Contracts

Average
Unit Price

$11.
$727.
$727.
$404.
$343.
$234.
$304.
$324.
$301.
$759.
$726.
$420.
$567.
$453.
$531.
$287.
$175.
$361.
$244.
$8.
$5.
$4.
$5.
$83.
$29.
$900.
$1,405.
$598.
$384.
$559.
$690.
$600.
$987.
$1,590.
$564 .
$916.
$145.
$150.

Total
Cost

$8,337.
$727.
$727.
$204,850.
$143,766.
$290,747.
$63,070.
$178,820.
$881,254.
$83,500.
$131,533.
$125,631.
$96,515.
$192,000.
$629,180.
$20,669.
$30,462.
$27,825.
$78,956.
$1,770.
$116,149.
$17,268.
$66,251.
$1,461,818.
$1,663,257.
$21,600.
$11,241.
$6,588.
$8,078.
$13,980.
$61,488.
$2,400.
$23,706.
$4,770.
$3,951.
$34,827.
$7,540.
$750.

Total
Quantity

720.
1.

1.
506.
418.
1240.
207.
551.
2922.
110.
181.
299.
170.
423.
1183.
72.
174.

14



Item
Number

209-09.

209-09.

209-10.
209-10.
209-11.

209-13.

209-20.

209-20.

209-40.

209-40.

209-40.

209-40.

41

43

01
20
01
04

03

04

30

31

32
33

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CURB INLET PROTECTION (TYPE 2)

CURB INLET PROTECTION (TYPE 4)

TEMPORARY DEWATERING STRUCTURE
TEMPORARY SEDIMENT TRAP
SEDIMENT BASIN RISER

TURBIDITY CURTAIN

POLYETHYLENE SHEETING (6 MIL. MINIMUM)

POLYETHYLENE SHEETING (10 MIL.)

CATCH BASIN PROTECTION (TYPE A)

CATCH BASIN PROTECTION (TYPE B)

CATCH BASIN PROTECTION (TYPE C)

CATCH BASIN PROTECTION (TYPE D)

unit of
Measure

EACH

EACH

C.Y.
C.Y.
EACH

L.F.

S.Y.

S.Y.

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$145.
$297.
$211.
$810.
$775.
$309.
$178.
$229.
$198.
$315.
$212.
$11.
$11.
$17.
$17.
$13,000.
$13,000.
$58.
$20.
$25.
$50.
$2.
$23.
$2.
$2.
$2.
$24.
$4.
$6.
$860.
$331.
$920.
$430.
$354.
$354.
$177.
$177.
$324.

Total
Cost

$8,290.
$74,250.
$633.
$4,860.
$775.
$80,518.
$4,450.
$69,587.
$61,552.
$630.
$136,219.
$28,776.
$28,776.
$98,971.
$98,971.
$13,000.
$13,000.
$145,875.
$6,000.
$9,800.
$161,675.
$10,167.
$6,511.
$64,133.
$26,345.
$107,156.
$1,004.
$1,333.
$2,338.
$5,160.
$21,517.
$7,360.
$34,037.
$354.
$354.
$531.
$531.
$62,856.

15

Total
Quantity

57.00
250.00

2616.00
5688 .00
568800

2500.00



Item
Number

209-40.

209-40.

209-40.

209-40.

209-40.

209-40.

209-40.

209-40.

209-40.

34

41

42

43

44

45

46

47

48

Description

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

BASIN

BASIN

BASIN

BASIN

BASIN

BASIN

BASIN

BASIN

BASIN

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

PROTECTION (TYPE E)

FILTER

FILTER

FILTER

FILTER

FILTER

FILTER

FILTER

FILTER

ASSEMBLY (TYPE

ASSEMBLY (TYPE

ASSEMBLY (TYPE

ASSEMBLY (TYPE

ASSEMBLY (TYPE

ASSEMBLY (TYPE

ASSEMBLY (TYPE

ASSEMBLY (TYPE

D

2)

3)

4)

5)

6)

7

8)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

WFRORPRPORARRPOOPAWFRPROVNAWPRPOVOWNE tNDAWNE

wn
|
>
3
m

Awarded Contracts

Average
Unit Price

$362.
$529.
$379.
$287.
$353.
$377.
$120.
$350.
$152.
$310.
$623.
$394.
$450.
$539.
$419.
$758.
$531.
$432.
$533.
$533.
$533.
$1,709.
$550.
$1,652.
$651.
$758.
$666.
$631.
$490.
$450.
$522.
$751.
$404.
$543.
$843.
$1,626.
$758.
$1,344.

Total
Cost

$37,368.44
$7,412.37
$43,971.00
$3,740.00
$155,347.81
$754.00
$360.00
$5,250.00
$152.00
$6,516.00
$24,323.29
$2,368.00
$12,150.00
$38,841.29
$80,564.40
$3,032.00
$5,850.00
$89,446.40
$2,132.00
$3,200.00
$5,332.00
$66,653.00
$1,100.00
$67,753.00
$3,906.00
$758.00
$4,664.00
$8,210.00
$13,734.00
$3,150.00
$25,094.00
$4,509.00
$3,636.00
$8,145.00
$843.00
$13,011.04
$2,274.00
$16,128.04

16

Total
Quantity

103.00
14.00
116.00
13.00
440.00



Item
Number

209-65.

209-65.

209-65.

209-70.

301-50.

303-01

303-01.

303-01.

303-01.

01

03

04

01

50

01

02

03

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description
TEMPORARY STREAM DIVERSION (DESCRIPTION)

TEMPORARY DIVERSION CHANNEL

TEMPORARY IN STREAM DIVERSION

VACUUM TRUCK/SWEEPER FOR ROADWAY DEBRIS
DESIGN-BUILD PAVEMENT

MINERAL AGGREGATE, TY A BASE, GRADING D

GRANULAR BACKFILL (ROADWAY)

GRANULAR BACKFILL (BRIDGES)

GRANULAR BACKFILL (RETAINING WALLS)

unit of
Measure

LS

L.F.

HOUR
LS
TON

TON

TON

TON

Average
Region uUnit Price

3 $40,000.00
STATE $40,000.00
* $22.60
$53.37

$52.02

$12.43

$27.71

TATE $31.35
$64.00

$93.75

$49.74

$10.50

$36.44

TATE $39.90
$203.80

TATE $203.80
$1,630,000.00

TATE $1,630,000.00
$32.70

$28.00

$21.42

$23.47

$19.62

TATE $23.70
$31.90

$37.75

$30.67

$52.32

$27.78

TATE $29.65
$47.85

$38.39

$47.77

$38.92

$31.46

TATE $38.23
$31.90

$50.00

P XOPRWONE $ORWNE FORPWONE YONONODORARONRE XORWNPE

Awarded Contracts

Total
Cost

$40,000.
$40,000.
$9,175.
$43,497.
$66,380.
$11,337.
$179,020.
$309,411.
$17,600.
$11,250.
$17,856.
$4,987.
$27,915.
$79,609.
$88,652.
$88,652.
$1,630,000.
$1,630,000.
$3,070,629.
$9,951,296.
$7,699,990.
$5,718,872.
$7,218,195.
$33,658,984.
$132,034.
$123,049.
$404,759.
$18,258.
$850,525.
$1,528,626.
$24,310.
$315,885.
$25,315.
$25,568.
$54,585.
$445,663.
$402,227.
$1,750.

17

Total
Quantity

1.00
1.00
406.00
815.00
1276.00
912.00
6460.00
9869.00
275.00
120.00
359.00
475.00
766.00
1995.00
435.00
435.00
1

1.00
93906.00
355365.00
359529.78
243708.00
367902.00
1420410.78
4139.00
3260.00
13196.00
349.00
30611.00
51555.00
508.00
8228.00
530.00
657.00
1735.00
11658.00
12609.00
35.00



Average Unit Prices - 01JAN2019 thru 31DEC2019 - Awarded Contracts 18

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
2 $50.00 $62,750.00 1255.00
STATE $33.58 $466,727.10 13899.00
303-01.04 SELECT SAND BACKFILL TON 2 $19.00 $99,883.00 5257.00
STATE $19.00 $99,883.00 5257.00
303-01.08 MINERAL AGGR,TY A BASE,GRADING D GRAVEL TON 3 $55.00 $9,900.00 180.00
4 $80.00 $720.00 9.00
STATE $56.19 $10,620.00 189.00
303-01.09 MINERAL AGGR,TY A BS,GRADING D LIMESTONE TON 4 $48.95 $9,564.83 195.40
STATE $48.95 $9,564.83 195.40
303-02 MINERAL AGGR,TY B BASE, GR TON 4 $33.23 $2,404,419.47 72364 .00
STATE $33.23 $2,404,419.47 72364 .00
303-10.01 MINERAL AGGREGATE (SIZE 57) TON * $33.35 $176,288.80 5286.00
1 $43.69 $468,645.85 10727 .00
2 $36.51 $47,001.17 1287.20
3 $41.00 $70,973.75 1731.00
4 $30.93 $113,547.00 3671.00
STATE $38.61 $876,456.57 22702.20
303-10.02 MINERAL AGGREGATE (SIZE 2) TON 1 $45.00 $11,790.00 262.00
STATE $45.00 $11,790.00 262.00
303-10.03 MINERAL AGGREGATE (SIZE 68) TON 1 $50.00 $6,350.00 127.00
4 $55.00 $330.00 6.00
STATE $50.23 $6,680.00 133.00
303-10.05 MINERAL AGGREGATE TON 1 $56.00 $392.00 7.00
STATE $56.00 $392.00 7.00
307-01.01 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A TON * $124.83 $115,472.00 925.00
1 $83.53 $1,197,257.49 14333.00
2 $70.30 $3,163,976.43 45007 .00
3 $80.98 $1,146,463.52 14157 .00
4 $94 .58 $3,465,839.25 36644.00
STATE $81.83 $9,089,008.69 111066 .00
307-01.02 ASPHALT CEM. (PG64-22)(BPMB-HM) GR. A-S TON 2 $898.67 $35,048.13 39.00
STATE $898.67 $35,048.13 39.00
307-01.03 AGGREGATE (BPMB-HM) GRADING A-S TON 2 $71.29 $82,767.69 1161.00
STATE $71.29 $82,767.69 1161.00
307-01.07 ASPHALT CONC MIX(PG64-22)(BPMB-HM)GR B-M TON 3 $86.83 $161,935.75 1865.00
STATE $86.83 $161,935.75 1865.00
307-01.08 ASPHALT CONC MX(PG64-22)(BPMB-HM)GR B-M2 TON * $96.07 $705,744.00 7346.00

1 $104.12 $1,657,782.53 15922.00



Item
Number

307-01.

307-01.

307-01.

307-01.

307-01.

307-01.

307-02.

307-02.
307-02.

307-02.

09
10

15

20

21

22

01

02
03
07

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Unit of
Description Measure
ASPHALT CONC MIX (PG64-22)(BPMB-HM)GR C TON
ASPHALT CONC MIX(PG64-22) (BPMB-HM)GR C-W TON
ASC MIX (PG64-22) (BPMLC-HM) GR. CS TON
ASP. CONC. MIX(PG64-22) (BPMB-HM) GR A-S TON
ASP. CONC. MIX(PG70-22) (BPMB-HM) GR A-S TON
ASP. CONC. MIX(PG76-22) (BPMB-HM) GR A-S TON
ASPHALT CONC. MIX (PG70-22)(BPMB-HM)GR A TON
ASPHALT CEMENT (PG70-22)(BPMB-HM) GR.A-S TON
AGGREGATE (BPMB-HM) GRADING A-S MIX TON

ASPHALT CONC MIX(PG70-22) (BPMB-HM)GR B-M TON

Region

(%))
|
>
3
m

TATE

TATE

TATE

WAHPWNRE XORFPOPAWNE ¥

STATE

STATE

Awarded Contracts

Average
Unit Price

$85.50
$91.01
$89.81
$91.14
$159.00
$159.00
$94 .44
$101.35
$99.60
$105.52
$115.77
$117.39
$90.15
$107.60
$68.14
$76.00
$73.07
$70.41
$84.50
$86.23
$99.80
$72.33
$90.86
$82.74
$103.57
$80.10
$81.61
$86.00
$81.83
$119.56
$76.38
$96.35
$83.60
$700.00
$700.00
$73.50
$73.50
$92.80

Total
Cost

$2,835,019.
$2,275,221.
$3,515,545.
$10,989,312.
$9,381.
$9,381.
$881,231.
$2,796,374.
$3,677,606.
$365,415.
$1,528,814.
$717,961.
$829,335.
$3,441,526.
$1,268,548.
$11,172.
$1,140,483.
$2,420,203.
$1,299,694.
$2,327,901.
$56,586.
$1,081,243.
$278,042.
$5,043,468.
$158,365.
$1,786,710.
$1,945,076.
$1,618,348.
$3,909,845.
$227,438.
$1,594,716.
$923,489.
$8,273,838.
$5,600.
$5,600.
$13,009.
$13,009.
$123,424.

Total
Quantity

33157.58
24999.13
39145.00
120569.71

19



Item
Number

307-02.

307-03.

307-03.
307-03.
307-03.

307-03.

307-03.

307-03.

307-04.
307-50.
309-01.

309-01.

309-02

08

01

02
03
06
08

09
10

08
12
01

02

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

ASPHALT CONC MX(PG70-22)(BPMB-HM)GR B-M2

ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR A

PERF. GRADE ASPH. CEMENT(PG76-22)GR AS
AGGREGATE(BPMB-HM) GRADING AS

ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR B
ASPHALT CONC MX(PG76-22)(BPMB-HM)GR B-M2

ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR C

ASPHALT CONC MIX (PG76-22)(BPMB-HM)GR CS

ASPHALT CONC MX(PG82-22)(BPMB-HM)GR B-M2
ASPH CONC. MIX (PG70-22) GRD A (PLACED)
MINERAL AGGREGATE (A-CBC)

PORTLAND CEMENT (A-CBC)

BITUMINOUS MATERIAL (A-CBC)

unit of
Measure

TON

TON

TON
TON
TON
TON

TON

TON

TON
TON
TON
TON

TON

Region

STATE

*

TATE

TATE

TATE

STATE

STATE

STATE

Awarded Contracts

Average
Unit Price

$92.80
$94.00
$95.58
$136.54
$84 .93
$112.03
$93.55
$349.02
$100.33
$83.65
$85.90
$86.66
$995.00
$995.00
$124 .00
$124.00
$129.00
$129.00
$94.16
$75.52
$304.78
$64 .31
$89.30
$78.55
$106.06
$106.06
$121.96
$95.89
$100.27
$107.41
$107.41
$87.50
$87.50
$16.96
$16.96
$261.84
$261.84
$1,088.80

Total
Cost

$123,424.
$1,324,742.
$3,359,924.
$284,436.
$2,682,141.
$634,435.
$8,285,679.
$7,678.
$301,787.
$34,129.
$5,189,820.
$5,533,415.
$5,970.
$5,970.
$20,088.
$20,088.
$30,960.
$30,960.
$1,541,262.
$2,544,333.
$54,250.
$1,816,315.
$1,731,794.
$7,687,957.
$2,119,147.
$2,119,147.
$973,972.
$3,794,383.
$4,768,355.
$28,034.
$28,034.
$177,537.
$177,537.
$1,457,616.
$1,457,616.
$868,770.
$868,770.
$271,110.

Total
Quantity

1330.00
14093.00
35153.00

2083.10
31580.00

5663.00
88572.10

22.00
3008.00
408.00
60417 .00
63855.00
6.00
6.00
162.00
162.00
240.00
240.00
16368.00
33690.00
178.00
28245.00
19393.00
97874.00
19981.00
19981.00

7986 .00
39571.00
47557.00

261.00
261.00

2029.00

2029.00
85924 .00
85924 .00

3318.00

3318.00

249.00

20



Item
Number

311-03.04
311-03.10

313-03

402-01

402-02

403-01

403-01.01

403-01.10

403-02

403-02.01

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

HOT IN PLACE RECYCLING OF ASPHALT PAVEME
ASPHALT REJUVENATING AGENT

TREATED PERMEABLE BASE

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

AGGREGATE FOR COVER MATERIAL (PC)

BITUMINOUS MATERIAL FOR TACK COAT (TC)

BITUMINOUS MATERIAL FOR TACK COAT (MICRO

High Performance Fog Seals

ASPHALT CEMENT FOR TACK COAT (TC)

TRACKLESS TACK COAT

unit of
Measure

S.Y.
GAL.
S.Y.

TON

TON

TON

TON
S.Y.

TON

TON

Region

STATE
4
STATE
4
STATE
1
3
4
STATE
*

TATE

TATE

TATE

TATE

TATE

TATE

N XOWNRFON YONNDRARONE XORPRWONE *ORRWNE

Awarded Contracts

Average
Unit Price

Total
Cost

$271,110.
$3,060,865.
$3,060,865.
$1,539,166.
$1,539,166.
$852,824.
$206,932.
$1,155,456.
$2,215,213.
$208,702.
$174,274.
$331,401.
$277,577.
$468,933.
$1,460,888.
$65,308.
$21,718.
$63,588.
$47,650.
$65,988.
$264,254.
$47,682.
$1,905,534.
$806,154.
$2,547,290.
$1,084,772.
$6,391,433.
$107,088.
$107,088.
$42,889.
$291,433.
$334,323.
$14,850.
$301.

$300.
$15,451.
$378,500.
$130,075.

Total
Quantity

249.
740687 .
740687 .
407380.
407380.

37004.
7460.
64192.
108656.

302.

598.

576.

363.

888.

2728.
766.
1974.
2099.
1196.
3451.
9486.
81.
3037.
1417.
3711.
1544.
9791.
174.
174.
45690.
742167 .
787857 .
11.

0.

1.

12.
441.
226.

21



Item
Number

403-05

403-05.

404-01.

404-01.

406-04.
407-02.
407-02.

407-07.

407-20.

411-01.

411-01.

01

01

02

03
11
13
01

05

07

10

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

BIT MATERIAL(TC/FOG SEAL)(UNDILUTED)

BITUMINOUS MATERIAL (FOG SEAL) SHOULDER

BITUMINOUS MATERIAL (DBST)

MINERAL AGGREGATE (DBST)

HIGH FRICTION SURF. TRTMNT (SINGLE LIFT)
REMOVAL & DISPOSAL EXISTING ASPHALT PVMT
REMOVAL & DISPOSAL EXISTING ASPHALT PVMT

INTELLIGENT COMPACTION EQUIPMENT

SAW CUTTING ASPHALT PAVEMENT

ACS MIX (PG64-22) GRADING E SHOULDER

ACS MIX(PG64-22) GRADING D

unit of
Measure

TON

TON

TON

TON

S.Y.
C.Y.
S.Y.
LS

TON

TON

Region

4
STATE
1

STATE

Awarded Contracts

Average
Unit Price

$1,007.15
$874 .37
$2,500.00
$2,500.00
$500.00
$1,228.51
$889.60
$562.67
$1,272.04
$550.00
$901.13
$201.41
$50.95
$128.83
$36.45
$36.45
$25.00

Total
Cost

$566,019.00
$1,074,594.81
$7,500.00
$7,500.00
$84,000.00
$6,756.81
$18,681.60
$109,438.41
$10,837.78
$4,950.00
$15,787.78
$13,615.32
$3,209.85
$16,825.17
$61,420.00
$61,420.00
$5,625.00
$5,625.00
$3,230.00
$3,230.00
$380,792.00
$156,320.58
$144,000.00
$425,500.00
$1,106,612.58
$98,690.00
$17,854.95
$65,234.61
$6,142.50
$187,922.06
$595,040.76
$3,695,810.49
$1,352,536.19
$284,087.80
$2,252,249.64
$8,179,724.88
$287,354.00
$2,282,871.78

Total
Quantity

562.00
1229.00
3.00
3.00
168.00
5.50
21.00
194.50

67329.00
5155.00
8649.00
1365.00

82498.00
6704 .00

40118.00

15363.00
3040.00

22413.00

87638.00
1838.00

19697.00

22



Item
Number

411-01.

411-01.

411-02.

411-02.
411-03.
411-03.
411-03.

411-03.

411-03.

411-03.

411-03.

11

12

10

11

05

07

08

10

12

13

14

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

ACS MIX(PG64-22) GRADING E RDWY

LONGITUDINAL JOINT STABILIZATION

ACS MIX(PG70-22) GRADING D

ACS
ACS
ACS
ACS
ACS

ACS

ACS

ACS

MIX(PG70-22)
MIX(PG64-22)
MIX(PG64-22)
MIX(PG70-22)
MIX(PG76-22)

MIX(PG64-22)

MIX(PG70-22)

MIX(PG76-22)

GRADING E
THIN LIFT
THIN LIFT
THIN LIFT
GRADING D

THIN LIFT

THIN LIFT

THIN LIFT

RDWY

ASPHALT

ASPHALT

ASPHALT

D ASPHALT

D ASPHALT

D ASPHALT

unit of
Measure

TON

S.F.

TON

TON
S.Y.
TON
TON
TON

TON

TON

TON

Region

wn
3
>
3
m

TATE

TATE

TATE

WAHNPAPWFRPORPRWONNDPWNE X

Awarded Contracts

Average
Unit Price

$107.71

$89.33
$106.21

$97.79
$123.70
$250.00
$147.07

Total
Cost

$8,265,132.
$17,038,302.
$4,890,174.
$32,763,835.
$271,763.
$124,750.
$396,513.
$205,233.
$205,233.
$965,808.
$16,363,099.
$4,697,608.
$15,869,963.
$5,929,803.
$43,826,282.
$44,488.
$44,488.
$2,317,629.
$2,317,629.
$2,149,826.
$2,149,826.
$265,311.
$265,311.
$2,125,191.
$2,605,905.
$1,208,501.
$634,553.
$3,390,151.
$9,964,303.
$2,803,110.
$4,863,105.
$2,343,803.
$10,010,019.
$7,205,045.
$83,868.
$5,291,662.
$12,580,576.
$430,201.

23

Total
Quantity

76736.37
190739.00
46042.00
335052.37
2197.00
499.00
2696.00

2565420.00
2565420.00

8472.00
149332.00
42542.70
172425.00
54715.80
427487 .50
376.00
376.00
711274 .00
711274.00
20124 .00
20124 .00
3212.00
3212.00
18916.00
24806.00
8860.00
5771.00
34735.00
93088.00
27670.00
54835.00
22701.00
105206.00
63715.00
964 .00
49062.10
113741.10
5247.00



Item
Number

411-03.

411-03.
411-03.

411-03.

411-04

411-04.

411-12.

411-12.

411-12.

411-12.

23

24
27
28

10

01

02

03

04

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

ACS MIX (PG76-22) OGFC

ACS MIX(PG64-22) THIN LIFT E ASPHALT
ACS MIX(PG76-22) THIN LIFT E ASPHALT
ACS MIX (PG76-22) OGFC GRADING E SHLD
CRACK SEALANT

ACS MIX(PG82-22) GRADING D

SCORING SHOULDERS (CONT. 161IN)

SCORING SHOULDERS (NON-CONT. 161IN)

SCORING RUMBLE STRIPE (NON-CONT. 8IN)

SCORING RUMBLE STRIPE (NON-CONT. 4IN)

unit of
Measure

TON

TON
TON
TON
LB.
TON

L.M.

L.M.

L.M.

L.M.

Region

4
STATE
*

1
3
4
STATE
4
STATE
4
STATE
1
STATE
2
STATE
3
STATE
*

TATE

TATE

TATE

NDNHEAWONFPONAWONFRPORPRWONFPORWNE

TATE

Awarded Contracts

Average
Unit Price

$120.
$108.
$136.
$134.
$111.
$137.
$123.
$104.
$104.
$105.
$105.
$125.
$125.

Total
Cost

$1,402,080.
$1,832,281.
$2,314,002.
$2,142,077.
$7,363,621.
$3,850,296.
$15,669,998.
$1,863,723.
$1,863,723.
$773,342.
$773,342.
$759,027.
$759,027.
$207,803.
$207,803.
$16,934.
$16,934.
$45,439.
$99,818.
$54,279.
$81,607.
$107,631.
$388,775.
$73,951.
$40,504.
$44,881.
$54,733.
$214,070.
$67,234.
$60,668.
$176,245.
$62,998.
$367,146.
$80,183.
$62,336.
$49,248.
$63,077.
$254,845.

24

Total
Quantity

11684.00
16931.00
16986.00
15879.00
66268.00
28028.00
127161.00
17823.78
17823.78
7340.00
7340.00



Average Unit Prices - 01JAN2019 thru 31DEC2019 - Awarded Contracts 25

Item unit of Average Total Total
Number Description Measure Region uUnit Price Cost Quantity
411-12.05 SCORING FOR CENTERLINE RUMBLE (4IN WIDTH L.M. * $1,330.00 $532.00 0.40
2 $2,715.44 $5,973.97 2.20
STATE $2,502.30 $6,505.97 2.60
411-33.35 STAMPED ASPHALT (DESCRIPTION) S.F. 3 $20.52 $32,832.00 1600.00
STATE $20.52 $32,832.00 1600.00
414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING TON 2 $946.36 $2,278,846.54 2408.00
STATE $946.36 $2,278,846.54 2408.00
414-03.02 AGGREGATE FOR MICRO SURFACING TON 2 $117.77 $2,327,758.13 19766 .00
STATE $117.77 $2,327,758.13 19766 .00
414-04.03 ASPHALT EMULSION (SCRUB SEAL) TON 2 $1,105.74 $859,161.55 777.00
4 $1,362.65 $1,460,765.00 1072.00
STATE $1,254.69 $2,319,926.55 1849.00
414-04.04 MINERAL AGGREGATE(SCRUB SEAL) TON 2 $91.63 $587,892.69 6416.00
4 $65.62 $585,416.25 8921.00
STATE $76.50 $1,173,308.94 15337.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT TON * $26.27 $701,334.69 26696 .00
1 $21.82 $3,153,201.60 144508 .00
2 $23.63 $1,635,366.79 69212.00
3 $18.46 $5,971,163.27 323549.00
STATE $20.32 $11,461,066.35 563965.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT S.Y. * $2.35 $1,086,542.94 463171.00
1 $4.38 $716,044.73 163475.00
2 $1.91 $1,850,991.52 967663.00
3 $4.64 $411,684.55 88801.00
4 $2.29 $5,350,553.83 2340830.00
STATE $2.34 $9,415,817.57 4023940.00
415-01.03 COLD PLANING BITUMINOUS PAVEMENT C.Y. 1 $69.54 $39,915.00 574 .00
2 $704.92 $9,868.88 14.00
3 $50.73 $24,806.97 489.00
STATE $69.26 $74,590.85 1077.00
501-01.01 PORTLAND CEMENT CONCRETE PVMT (PLAIN) 8" S.Y. * $243.00 $83,349.00 343.00
STATE $243.00 $83,349.00 343.00
501-01.03 PORTLAND CEM CONCRETE PVMT (PLAIN) 10" S.Y. 1 $92.16 $2,764,149.68 29992.00
3 $117.01 $854,171.91 7300.00
4 $115.00 $3,382,610.00 29414.00
STATE $104.95 $7,000,931.59 66706.00
501-01.04 PORTLAND CEM CONCRETE PVMT (PLAIN) 11" S.Y. 4 $125.00 $4,248,500.00 33988.00

STATE $125:00 $4,248,500.00 33988.00



Item
Number

501-01.

501-01.

501-01.

502-01

502-02

502-03.

502-03.

502-03.

502-04.

502-04.

502-04.

13
31

42

24
25

26

01

02

03

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

PORTLAND CEM CNC PVMT (PL) 10"FAST TRACK
CONCRETE REPLACEMENT (FAST TRACK)
PARTIAL DEPTH PCC PAVEMENT REPAIR

CLEANING AND SEALING JOINTS

HOLES

FULL DEPTH PCC PAVEMENT REPAIR HIGH EARL

FULL DEPTH PCC PAVEMENT REP HIGH EARLY

PARTIAL DPTH PCC PAVEMENT REP HIGH EARLY

SAWING CONCRETE PAVEMENT (FULL DEPTH)

LOAD TRANSFER DOWELS

TRANSVERSE TIE-BARS

unit of
Measure

S.Y.
S.Y.
S.Y.

L.F.

EACH

C.Y.
C.Y.

S.Y.

EACH

EACH

Region

3
STATE
3
STATE
3
STATE
3
4
STATE
*
1
3
STATE
*

Awarded Contracts

Average
Unit Price

$1,033.33
$1,033.33
$230.00
$230.00
$250.00
$250.00
$6.00
$35.00

Total
Cost

$3,099.
$3,099.
$35,420.
$35,420.
$11,500.
$11,500.
$5,844.
$7,700.
$13,544.
$15.

$20.

$12.

$47.
$28,449.
$28,449.
$795,000.
$795,000.
$802,500.
$742,500.
$3,135,000.
$37,500.
$37,500.
$11,250.
$18,000.
$104,250.
$114,798.
$120,000.
$131,266.
$117,240.
$483,305.
$45,000.
$40,000.
$69,532.
$30,000.
$184,532.
$13,000.
$19,607.
$25,802.

26

Total
Quantity



Item
Number

502-06.

502-08

502-08.

502-08.

502-08.

502-08.

502-10

502-25

503-01

01

01
02

03

07

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

EXPANSION JOINT REPLACEMENT

PRE-ROLLING

RESEALING JOINTS (HOT POURED ELASTIC)

RESEALING JOINTS (SILICONE SEALANT)

SEALING SHOULDER JOINTS

SEALING RANDOM CRACKS (SILICONE SEALANT)

CEMENT-FLY ASH GROUT

SAWING CONCRETE JOINTS

GRINDING CONCRETE PAVEMENT

unit of
Measure

Region
4
STATE
2
STATE
*

1

3
STATE

1
STATE
*

TATE

TATE

TATE

TATE

TATE

Wk YO PWOFR, XONVOWE YOOPWERE YOPAWEFE XOPWNPE

Awarded Contracts

Average
Unit Price

$6.
$11.
$259.
$259.
$0.

Total
Cost

$6,000.00
$64,409.70
$83,987.28
$83,987.28
$7.50
$200.00
$15.00
$222.50
$582,255.20
$582,255.20
$36,000.00
$22,500.00
$4,200.00
$22,500.00
$32,960.00
$118,160.00
$8,750.00
$7,000.00
$2,625.00
$115,836.40
$134,211.40
$2,812.50
$4,800.00
$3,750.00
$5,000.00
$16,362.50
$75.00
$75.00
$60.00
$210.00
$5,000.00
$3,000.00
$2,250.00
$6,000.00
$16,250.00
$15,000.00
$15,880.00
$15,000.00

27

Total
Quantity

1000.00
5465.00
324.00
324.00
10.00
200.00
15.00
225.00
197038.00
197038.00
8000.00
5000.00
120.00
5000.00
8024 .00
26144 .00
5000.00
4000.00
1500.00
58848.00
69348.00
750.00
1200.00
1000.00
1000.00



Item
Number

503-01.

503-60

602-01

602-04.

602-04.
602-10.

602-10.

602-10.
602-10.

602-10.

602-10.

602-10.

602-10.

01

01

02
01

05

06
12

19

20

28
32

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

MILLING CONCRETE PAVEMENT

RETROFIT DOWEL BAR

STRUCTURAL STEEL

STL STRUCTURES

STL STRUCTURES
STRUCTURAL STEEL REPAIRS

BRACING REPAIRS

STRUCTURAL STEEL
BEARING DEVICE (REPAIR)

JACKING STEEL SPANS

BOLTS

PEDESTRIAN SIDEWALK REPAIRS

STRUCTURAL STEEL (REPAIRS)

unit of
Measure

S.Y.

EACH

LB.

LS

LS
LS

LS

LB.
LS
LS

EACH

LS

LB.

Average
Region Unit Price
4 $7.50
STATE $9.35
4 $46.23
STATE $46.23
* $15.00
1 $15.00
3 $15.00
4 $60.00
STATE $20.49
3 $56.08
STATE $56.08
* $6,590,800.00
1 $3,678,000.00
4 $1,490,735.00
STATE $3,919,845.00
4 $3,072,869.00
STATE $3,072,869.00
1 $13,628.85
STATE $13,628.85
1 $31,000.00
2 $5,250.00
3 $114,000.00
STATE $45,312.50
4 $30.00
STATE $30.00
2 $15,708.46
STATE $15,708.46
1 $30,000.00
3 $47,633.50
STATE $41,755.66
* $1,004.62
2 $155.42
STATE $307.06
2 $4,000.00
STATE $4,000.00
1 $250.00
3 $75.00

STATE $223.68

Awarded Contracts

Total
Cost

$11,250.
$57,130.
$14,700.
$14,700.
$1,500.
$2,100.
$1,800.
$3,000.
$8,400.
$1,009.
$1,009.
$6,590,800.
$3,678,000.
$1,490,735.
$11,759,535.
$3,072,869.
$3,072,869.
$27,257.
$27,257.
$62,000.
$5,250.
$114,000.
$181,250.
$43,500.
$43,500.
$15,708.
$15,708.
$30,000.
$95,266.
$125,266.
$10,046.
$7,149.
$17,195.
$4,000.
$4,000.
$141,250.
$7,500.
$148,750.

Total

Quanti

1500.
6110.
318.
318.
100.
140.
120.
50.
410.
18.
18.
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Item
Number

602-10.

602-10.
602-10.
602-10.
602-10.
602-10.
602-10.
602-10.

602-10.

602-10.

603-02.

603-02.

603-02.

603-02.

51

52
53
54
55
56
57
58
60

81

01

15

20

50

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

STRUCTURAL STEEL REPAIR(DESCRIPTION)

STRUCTURAL STEEL REPAIR(DESCRIPTION)
STRUCTURAL STEEL REPAIR(DESCRIPTION)
STRUCTURAL STEEL REPAIR(DESCRIPTION)
STRUCTURAL STEEL REPAIR(DESCRIPTION)
STRUCTURAL STEEL REPAIR(DESCRIPTION)
STRUCTURAL STEEL REPAIR(DESCRIPTION)
STRUCTURAL STEEL REPAIR(DESCRIPTION)

BEARING DEVICE

HEAT STRAIGHTENING

REPNTG EX STEEL STRUCTURES

REPAINT EXISTING BEARINGS

SPOT PAINTING EXISTING STEEL STRUCTURES

REPNTG EX ALUMINUM STRUCTURES (DESC)

unit of
Measure

EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

LS

LS

LS

S.F.

LS

Average
Region Unit Price
2 $2,596.00
3 $5,437.45
STATE $5,218.88
2 $2,591.00
STATE $2,591.00
2 $2,572.00
STATE $2,572.00
2 $2,709.00
STATE $2,709.00
2 $16,468.00
STATE $16,468.00
2 $2,674.00
STATE $2,674.00
2 $8,799.00
STATE $8,799.00
2 $3,122.00
STATE $3,122.00
1 $3,000.00
3 $900.00
STATE $1,800.00
1 $102,800.00
3 $156,875.00
STATE $129,837.50
1 $180,797.52
2 $90,791.77
STATE $126,794.07
1 $40,596.41
2 $26,251.00
3 $9,544._20
STATE $22,437.36
* $75.35
1 $9.50
2 $60.00
3 $17.14
4 $16.00
STATE $21.42
4 $38,000.00

STATE $38,000.00

Awarded Contracts

Total
Cost

$2,596.
$65,249.
$67,845.
$2,591.
$2,591.
$2,572.
$2,572.
$2,709.
$2,709.
$32,936.
$32,936.
$2,674.
$2,674.
$8,799.
$8,799.
$3,122.
$3,122.
$18,000.
$7,200.
$25,200.
$102,800.
$156,875.
$259,675.
$361,595.
$272,375.
$633,970.
$40,596.
$52,502.
$19,088.
$112,186.
$20,721.
$3,325.
$4,140.
$24,000.
$21,600.
$73,786.
$38,000.
$38,000.

Total
Quantity

e
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Item
Number

603-05.

603-05.
603-05.

604-01.

604-01.

604-01.

604-01.

604-02.

604-02.

604-02.

20

22
40

01

02

04

20

01

02

03

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CTMT & DISPOSAL WASTE

CTMT & DISPOSAL WASTE
CTMT & DISPOSAL WASTE

CLASS A CONCRETE (ROADWAY)

STEEL BAR REINFORCEMENT (ROADWAY)

1-1/2" STEEL PIPE HANDRAIL

BOX TUBE SAFETY RAIL

CLASS A CONCRETE (BOX BRIDGES)

STEEL BAR REINFORCEMENT (BOX BRIDGES)

EPOXY COATED REINFORCING STEEL

unit of
Measure

LS

LS
GAL.

C.Y.

LB.

LB.

Region

WN P

STATE
*

STATE
3
STATE
*

TATE

TATE
TATE
TATE

TATE

TATE

NFE PO WONFRPORARWONFPOWRONODFRPONDAWONE XOORWNPE

Awarded Contracts

Average
Unit Price

$45,634.38
$63,625.00
$5,750.00
$49,198.61
$5,023.04
$5,023.04

Total
Cost

$182,537.
$254,500.
$5,750.
$442,787.
$5,023.
$5,023.
$13,266.
$13,266.
$1,264,450.
$542,137.
$1,160,911.
$33,603.
$1,586,400.
$4,587,502.
$22,917.
$116,833.
$292,723.
$10,864.
$494,988.
$938,327.
$104,205.
$104,205.
$236,110.
$17,700.
$253,810.
$401,135.
$981,960.
$156,160.
$1,870,175.
$3,409,430.
$116,375.
$261,812.
$43,452.
$546,054.
$967,693.
$2,507,253.
$1,922,741.
$485,090.

Total
Quantity

RPRORMDN
o
o

28000.00
28000.00
1045.00
635.89
1628.00
43.18
3041.00
6393.07
229176.00
111827.00
297525.00
9447 .00
496914.00
1144889.00
795.00
795.00
1139.00
118.00
1257.00
511.00
1169.00
244 .00
3265.00
5189.00
93100.00
237297 .00
44796.00
636078.00
1011271.00
2378571.00
1775571.00
416640.00



Item
Number

604-02.

604-03.

604-03.

604-03.

604-03.

604-03.

604-03.

604-03.

41

01

02

04

07

09

20

25

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

ENERGY DISSIPATER

CLASS A CONCRETE (BRIDGES)

STEEL BAR REINFORCEMENT (BRIDGES)

PAVEMENT @ BRIDGE ENDS

CLASS A CONCRETE

CLASS D CONCRETE (BRIDGE DECK)

BRIDGE JOINT MODIFICATION

CLASS S CONCRETE (FOUNDATION SEAL)

unit of
Measure

EACH

C.Y.

LB.

S.Y.

C.Y.

C.Y.

C.Y.

Region

3
4
STATE
4
STATE

*

TATE

TATE

TATE

TATE

TATE

TATE

PONODWNE XORWONE YO XODWONE *OPWNE YOPAWONE

Awarded Contracts

Average
Unit Price

Total
Cost

$386,208.
$1,299,454.
$6,600,748.
$7,911,750.
$7,911,750.
$2,120,675.
$3,833,585.
$463,575.
$608,495.
$1,484,965.
$8,511,295.
$989,474.
$1,020,083.
$115,224.
$147,453.
$551,962.
$2,824,197.
$513,432.
$745,965.
$324,400.
$288,783.
$652,390.
$2,524,970.
$1,565,780.
$2,250.
$1,568,030.
$451,060.
$595,859.
$597,830.
$176,800.
$1,517,632.
$3,339,181.
$49,916.
$43,636.
$36,102.
$8,512.
$138,167.
$408,415.

Total
Quantity

276491.
1168730.
6016003.

20550.
20550.
2088.
6508.
710.
793.
2773.
12872.
1093247.
1118451.

105840.

113485.

517200.
2948223.

2123.
2843.
988.
931.
2340.
9225.
1982.
9.
1991.
633.
774.
727.
260.
2626.
5020.
159.
287.
321.
111.
878.
1667.

31



Item
Number

604-03.

604-03.

604-04.

604-04.

604-04.

604-04.

604-04.

604-05.

32

74

01

02

03

05

41

31

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CLASS DS CONCRETE

CLASS X CONCRETE

APPLIED TEXTURE FINISH (NEW STRUCTURES)

APPLIED TEXTURE FINISH (EX STRUCTURES)

BRIDGE END DRAINS(2°X8%)

BRIDGE END DRAINS

THREE STAR STATE EMBLEM

BRIDGE DECK GROOVING (MECHANICAL)

unit of
Measure

C.Y.

C.Y.

S.Y.

S.Y.

EACH

EACH

EACH

S.Y.

Region

STATE

*

TATE

TATE

TATE

TATE

TATE

TATE

TATE

P YNDPRAWONERE XODWORARN XODPRWNE YOPWNE YOPWR XNODWNE

Awarded Contracts

Average
Unit Price

$245.00
$640.00
$594 .04
$850.00
$707.00
$590.00
$629.00
$720.00
$1,702.31
$2,397.40

Total
Cost

$408,415.
$3,663,360.
$2,577,555.
$289,000.
$452,480.
$549,880.
$7,532,275.
$3,230,640.
$3,404.
$91,101.
$207,350.
$3,532,495.
$199,615.
$170,865.
$26,450.
$32,901.
$179,699.
$609,532.
$45,087.
$67,238.
$309,796.
$36,227.
$77,106.
$535,456.
$16,800.
$8,000.
$20,000.
$44,800.
$20,000.
$20,000.
$34,320.
$7,044.
$13,000.
$7,848.
$52,000.
$114,212.
$93,524.
$54,480.

32

Total
Quantity

1667.00
5724.00
4339.00
340.00
640.00
932.00
11975.00
4487 .00
2.00
38.00
377.00
4904 .00
27491.00
25102.00
3602.00
4573.00
25223.00
85991.00
2761.00
6629.00
30228.00
3031.00
8997.00
51646.00



Item
Number

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.
604-07.

604-07.

604-07.
604-10.

604-10.

01

02

03

04

05

06
07
08

10
01
02

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

CONCRETE REPAIRS

CONCRETE REPAIRS

WALL

WALL

WALL

WALL

WALL

WALL

WALL

WALL

WALL

unit of
Measure

S.F.

LS

C.Y.

Region

Awarded Contracts

Average
uUnit Price

$104.
$127.
$98.
$74.
$108.
$131.
$146.
$88.
$139.
$116.
$108.
$74.
$108.
$109.
$109.
$78.
$78.
$123.
$94.
$107.
$130.
$130.
$11,115.
$11,115.
$1,936.

Total
Cost

$56,240.
$16,720.
$45,869.
$266,835.
$3,513,756.
$3,071,064.
$242,405.
$347,688.
$7,174,913.
$2,485,644.
$849,651.
$292,604.
$79,772.
$3,707,671.
$945,769.
$871,670.
$119,658.
$1,937,097.
$404,397.
$1,121,971.
$49,896.
$1,576,264.
$554,480.
$380,581.
$76,220.
$1,011,281.
$2,132,640.
$2,132,640.
$829,784.
$829,784.
$298,767.
$286,523.
$585,290.
$353,600.
$353,600.
$11,115.
$11,115.
$110,400.

Total
Quantity

9963.00
3468.00
13854.00
64979.00
30291.00
25362.00
2737.00
5268.00
63658.00
19572.00
11211.00
3708.00
1078.00
35569.00
7447 .00
8862.00
1617.00
17926.00
3087.00
7634 .00
567.00
11288.00
4780.00
3522.00
1030.00
9332.00
19506.00
19506.00
10626.00
10626.00
2429.00
3041.00
5470.00
2720.00
2720.00
1.00
1.00
57.00

33



Item
Number

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

04
05

07
09

11
13

14

16

17

18

20

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

DEMOLITION WORK

CONCRETE

CONCRETE REMOVAL
CONCRETE

CONCRETE SLAB REPAIRS
CONCRETE SLAB REMOVAL

REMOVE EXISTING WEARING SURFACE

EXPANSION JOINT REPAIRS

NON-PENETRATING CONCRETE SEAL

REINFORCING STEEL (REPAIRS)

HYDRODEMOLITION

unit of
Measure

LS
S.F.

LS
C.Y.

S.Y.
LS

LS

LS
S.Y.

LB.

S.Y.

Region
2

4
STATE

4
STATE
*

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

PODRARWNRFPONRPONODAWONRER $OPRPO *OWRNWORAWNE

Awarded Contracts

Average
Unit Price

$2,820.00
$2,100.00
$2,053.02
$41,240.00
$41,240.00
$249.17
$184.14
$172.62
$188.53
$134.46
$182.44
$9,340.45
$9,340.45
$2,300.00
$1,170.92
$1,226.10
$3,013.83
$3,013.83
$101,424.91
$70,000.00
$85,712.46
$6,000.00
$21,819.33
$18,964.76
$22,781.59
$27,250.00
$20,857.92
$2,358.42
$2,358.42
$100.00
$22.00
$63.12
$2.50
$1.88
$1.56
$2.27
$1.82
$400.00

Total
Cost

$16,920.
$90,300.
$217,620.
$41,240.
$41,240.
$27,408.
$167,380.
$188,157.
$264,314.
$18,825.
$666,085.
$18,680.
$18,680.
$29,900.
$296,242.
$326,142.
$12,055.
$12,055.
$101,424.
$70,000.
$171,424.
$6,000.
$130,916.
$94,823.
$68,344.
$54,500.
$354,584.
$2,358.
$2,358.
$44,600.
$8,800.
$53,400.
$6,395.
$3,731.
$127,150.
$98,644.
$235,922.
$20,800.

34

Total
Quantity

6.00
43.00
106.00
1.00
1.00
110.00
909.00
1090.00
1402.00
140.00
3651.00
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2558.00
1985.00
81702.00
43470.00
129715.00



Item
Number

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.
604-10.

604-10.

22

26

30

32

34

42

43

44

45
46

47

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CONCRETE PARAPET REPAIR

BRACING

BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)

EXPANSION JOINT REPAIRS (TYPE A)

CNCRTE OVRLYD BRDGE DECK REP (FULL DEPT)

CONCRETE REPAIRS

PENETRATING WATER REPELLENT CNC SEAL

EXPANSION JOINT REPAIRS

EXPANSION JOINT REPAIRS (TYPE F)
EXPANSION JOINT REPAIRS (TYPE G)

EXPANSION JOINT REPAIRS (TYPE H)

unit of
Measure

Region

TATE

TATE

TATE

TATE

TATE

TATE
STATE

STATE

Awarded Contracts

Average
Unit Price

$32.
$33.
$35.
$315.
$157.
$159.
$25,000.
$3,000.
$4,571.
$1,130.
$534.
$560.
$596.
$497.
$540.
$600.
$1,200.
$943.
$1,632.
$1,632.
$349.
$321.
$415.
$52.
$73.
$39.
$6.
$18.
$239.
$271.
$230.
$531.
$300.
$600.
$600.
$610.
$610.
$1,200.

Total
Cost

$178,041.
$37,083.
$235,924.
$945.
$33,862.
$34,808.
$25,000.
$39,000.
$64,000.
$11,301.
$339,138.
$30,816.
$23,858.
$57,660.
$462,774.
$43,800.
$117,600.
$161,400.
$16,324.
$16,324.
$11,537.
$40,510.
$101,410.
$319,770.
$473,227.
$8,992.
$2,226.
$11,218.
$211,520.
$264,656.
$533,004.
$559,461.
$1,568,641.
$48,000.
$48,000.
$258,030.
$258,030.
$50,400.

35

Total
Quantity

5528.00
1120.00
6700.00
3.00
215.00
218.00



Item
Number

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

50

51

53

54

55

56

58

60
62

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

BRIDGE DECK REPAIRS (PARTIAL DEPTH SLAB)

SCARIFYING

CONCRETE REPAIRS

CONCRETE REPAIRS

CONCRETE (FOUNDATION REPAIRS)

CNCRTE OVLYD BRDGE DCK RPAIR (PART DEP)

EPOXY INJECTION (INJECTION)

EXPANSION JOINT REPAIRS (MODULAR TYPE)

EPOXY INJCTN REPAIR (CMPLT AND IN PLACE)

unit of
Measure

S.Y.

S.Y.

C.Y.

Region

STATE

*

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

NEFE FPOWONWNE $0W XONFPONDAWONE XORWONFPODWONPRPODRAWONE

Awarded Contracts

Average
Unit Price

$1,200.
$439.
$230.
$217.
$276.
$262.
$242.
$12.
$32.
$25.
$26.
$507.
$500.
$1,000.
$690.
$647.
$250.
$127.
$170.
$157.
$57.
$134.
$892.
$1,800.
$1,081.
$627.
$576.
$595.
$188.
$107.
$159.
$440.
$154.
$3,735.
$3,735.
$150.
$121.
$52.

Total
Cost

$50,400.
$8,790.
$414,525.
$126,030.
$115,532.
$228,665.
$893,542.
$2,736.
$18,514.
$5,164.
$26,414.
$10,150.
$15,000.
$15,000.
$31,050.
$71,200.
$101,026.
$346,792.
$239,690.
$389,604.
$102,026.
$1,179,141.
$16,948.
$9,000.
$25,948.
$38,300.
$60,500.
$98,800.
$753.
$3,995.
$35,503.
$880.
$41,131.
$631,308.
$631,308.
$27,425.
$52,380.
$181,307.

Total
Quantity

42.
20.
1800.
580.
418.
872.
3690.
228.
572.

266.

3436.

36



Item
Number

604-10.

604-10.
604-10.
604-10.
604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-11.

604-11.

63

69
70
81
82
83

89

90

92

95

97
01

02

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CONCRETE REPAIRS (CRACKS)

PRESTRESSING STRAND SPLICE
EXPANSION JOINT REPAIRS
CONCRETE REPAIRS

DESIGN-BUILD BRIDGES AESTHETICS

COMPOSITE FIBER ENCASEMENT

MISCELLANEOUS BRIDGE ITEMS (Description)

MISCELLANEOUS BRIDGE ITEMS

MEDIAN BARRIER REPAIR

DESIGN-BUILD BRIDGES

CLASS "DS' CONCRETE (OVERLAY)

EXPANSION DEVICE

EXPANSION DEVICE

unit of
Measure

EACH
L.F.
EACH
LS

S.F.

LS

LS

LS
C.Y.
L.F.

Awarded Contracts

Average
Region Unit Price
3 $268.85
4 $101.67
STATE $68.86
* $300.00
1 $139.10
STATE $145.41
3 $971.76
STATE $971.76
3 $535.00
STATE $535.00
2 $1,966.73
STATE $1,966.73
2 $600,000.00
STATE $600,000.00
2 $23.91
3 $54 .66
4 $42.82
STATE $28.53
2 $8,916.05
3 $30,396.68
STATE $25,026.52
1 $149,750.00
3 $24,189.38
4 $4,500.00
STATE $57,251.08
2 $315.32
STATE $315.32
2 $6,070,000.00
STATE $6,070,000.00
2 $650.00
STATE $650.00
* $600.00
1 $1,000.00
3 $466.17
4 $2,225.00
STATE $887.70
* $600.00

1 $660.00

Total
Cost

$21,239.
$6,100.
$288,452.
$600.
$6,816.
$7.416.
$16,520.
$16,520.
$267,500.
$267,500.
$76,702.
$76,702.
$600,000.
$600,000.
$736,810.
$233,440.
$92,500.
$1,062,750.
$8,916.
$91,190.
$100,106.
$299,500.
$96,757.
$4,500.
$400,757.
$6,306.
$6,306.
$6,070,000.
$6,070,000.
$92,950.
$92,950.
$46,800.
$74,000.
$31,699.
$71,200.
$223,699.
$46,800.
$40,260.

37

Total
Quantity

N N



Item
Number

604-11.
604-12.

604-15.

604-36

604-44

604-50.

606-02.

606-02.

606-03.

606-03.

606-04.

606-04.

99
15

01

10

50

03

06

03

06

01

02

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CONCRETE WALL (BENT MODIFICATION)
DRILL & GROUT STEEL BARS
PORTLAND CEMENT GROUT

SCARIFYING

TEMPORARY COVERED PEDESTRIAN GREENWAY

DESIGN-BUILD MINOR STRUCTURES (OTHER)

STEEL PILES (10 INCH)

PILE TIPS (STEEL PILES, 10 INCH)

STEEL PILES (12 INCH)

PILE TIPS (STEEL PILES, 12 INCH)

TEST PILES (STEEL PILES, 14 INCH)

LOADING TEST (STEEL PILES, 14 INCH)

unit of
Measure

S.F.

EACH

C.Y.

S.Y.

L.F.

LS

EACH

EACH

EACH

Region

STATE
3
STATE
1
STATE
2
STATE
1
3
4
STATE
*

STATE
2
STATE

(%))
|
>
3
m

TATE

WNEFE XODWNPE ¥

» w0
3
>
3
m

STATE

STATE

Awarded Contracts

Average
Unit Price

$626.33
$350.00
$350.00

$30.00

$61.04
$64.00
$60.00
$48.00
$59.00
$60.07
$296.00
$130.00
$220.00
$255.00
$284.69
$100.00
$100.00
$2,500.00
$2,500.00

Total
Cost

$87,060.
$280,000.
$280,000.
$5,700.
$5,700.
$2,495.
$2,495.
$17,465.
$8,771.
$4,914.
$31,150.
$109,800.
$109,800.
$20,000.
$20,000.
$847,752.
$174,594.
$50,589.
$1,072,935.
$86,492.
$20,400.
$6,080.
$112,972.
$583,464.
$22,912.
$55,080.
$22,272.
$276,120.
$959,848.
$158,360.
$1,820.
$11,000.
$5,610.
$176,790.
$9,600.
$9,600.
$5,000.
$5,000.

38

Total
Quantity

139.00
800.00
800.00
190.00
190.00
6.00
6.00
7975.00
1179.00
546.00
9700.00

955900



Item
Number

606-04.
606-04.
606-09.
606-09.
606-09.
606-10.
606-10.
606-10.
606-12.
606-18.
606-18.
606-19.
606-19.
606-19.
606-20.
606-20.
606-20.
606-20.

606-24.

03
06
01
02
03
01
02
03
01
03
06
01
02
03
01
02
03
06
10

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

STEEL PILES (14 INCH)

PILE TIPS (STEEL PILES, 14 INCH)

TEST PILES (PRECAST CONCRETE, SIZE 1)
LOADING TEST (PRECAST CONCRETE, SIZE 1)
PRECAST CONCRETE PILES (SIZE 1)

TEST PILES (PRECAST CONCRETE, SIZE 2)
LOADING TEST (PRECAST CONCRETE, SIZE 2)
PRECAST CONCRETE PILES (SIZE 2)

PILE ANCHORAGE SYSTEM (SEISMIC)

STEEL PIPE PILES (14-1INCH)

PILE TIPS (STEEL PIPE PILES, 14-INCH)
TEST PILES (STEEL PIPE PILES, 16-INCH)
LOADING TEST (STEEL PIPE PILES, 16-INCH)
STEEL PIPE PILES (16-INCH)

TEST PILES (STEEL PIPE PILES, 18-INCH)
LOADING TEST (STEEL PIPE PILES, 18-INCH)
STEEL PIPE PILES (18-INCH)

PILE TIPS (STEEL PIPE PILES, 18-INCH)

SHEET PILES

unit of
Measure

EACH
L.F.
EACH
L.F.

EACH

L.F.
EACH

S.F.

Average
Region Unit Price
4 $85.00
STATE $85.00
4 $300.00
STATE $300.00
4 $54.00
STATE $54.00
4 $5,500.00
STATE $5,500.00
4 $47.00
STATE $47.00
4 $60.00
STATE $60.00
4 $5,000.00
STATE $5,000.00
4 $60.00
STATE $60.00
4 $132.43
STATE $132.43
1 $55.43
STATE $55.43
1 $429.90
STATE $429.90
4 $89.78
STATE $89.78
4 $6,142.86
STATE $6,142.86
4 $79.25
STATE $79.25
4 $160.00
STATE $160.00
4 $2,500.00
STATE $2,500.00
4 $145.00
STATE $145.00
4 $563.68
STATE $563.68
3 $100.00

4 $35.00

Awarded Contracts

Total
Cost

$38,760.
$38,760.
$4,200.
$4,200.
$13,770.
$13,770.
$27,500.
$27,500.
$506,425.
$506,425.
$30,600.
$30,600.
$15,000.
$15,000.
$292,800.
$292,800.
$48,468.
$48,468.
$63,744.
$63,744.
$8,168.
$8,168.
$131,075.
$131,075.
$43,000.
$43,000.
$2,309,090.
$2,309,090.
$22,400.
$22,400.
$2,500.
$2,500.
$115,710.
$115,710.
$9,018.
$9,018.
$2,500.
$752,500.

39

Total
Quantity

456.00
456.00
14.00
14.00
255.00
255.00
5.00
5.00
10775.00
10775.00
510.00



Item
Number

606-24.
607-01.
607-02.
607-02.

607-03.

607-03.

607-03.

607-05.

607-05.

607-05.

13
02
02
30
02

03

30

02

03

30

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

TEMPORARY SHEET PILES

12" CONCRETE PIPE CULVERT (CLASS 111)
15" CONCRETE PIPE CULVERT(CLASS 111)
15IN PIPE CULVERT

18" CONCRETE PIPE CULVERT (CLASS 111)

18" CONCRETE PIPE CULVERT (CLASS 1V)

18" PIPE CULVERT

24" CONCRETE PIPE CULVERT (CLASS I11I)

24" CONCRETE PIPE CULVERT (CLASS 1V)

24" PIPE CULVERT

unit of
Measure

LS
L.F.

Region

STATE
3
STATE
1
STATE
3
STATE
1
STATE
*

TATE

TATE

TATE

1
2
3
4
S
1
2
4
S
1
2
3
4
STATE
*
1
2
3
4
S
2
4
STATE
1
2
3
4
S

TATE

Awarded Contracts

Average
Unit Price

$35.08
$5,000.00
$5,000.00
$70.00
$70.00
$315.76
$315.76
$79.73
$79.73
$57.75
$69.24
$58.51
$97.88
$48.04
$72.13
$150.00
$86.12
$51.00
$79.78
$101.36
$64 .50
$67.53
$46.17
$90.24
$74.50
$75.20
$71.78
$109.83
$61.63
$79.83
$175.10
$69.00
$78.96
$112.02
$89.08
$64.92
$55.00
$93.26

Total
Cost

$755,000.
$5,000.
$5,000.
$5,040.
$5,040.
$6,631.
$6,631.
$8,930.
$8,930.
$590,493.
$866,073.
$173,823.
$1,261,305.
$215,393.
$3,107,088.
$5,100.
$23,080.
$7,242.
$35,422.
$313,701.
$9,030.
$34,844.
$19,992.
$377,567.
$283,547.
$540,551.
$173,483.
$507,304.
$221,813.
$1,726,699.
$7,004.
$26,634.
$33,638.
$141,368.
$3,919.
$20,580.
$20,845.
$186,712.

40

Total
Quantity

21525.00

3095.00

4184.00
3806.00
7188.00
2417 .00
4619.00
3599.00
21629.00

386.00
426.00
1262.00

317.00
379.00
2002.00



Item
Number

607-06.

607-06.

607-07.

607-07.

607-07.

607-07.

607-08.

607-08.

607-08.

607-08.

02

30

02

03

04

30

02

03

04

05

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

30" CONCRETE PIPE CULVERT (CLASS I11I)

30" PIPE CULVERT

36" CONCRETE PIPE CULVERT (CLASS 111)

36" CONCRETE PIPE CULVERT (CLASS 1V)
36" CONCRETE PIPE CULVERT (CLASS V)

36" PIPE CULVERT

42" CONCRETE PIPE CULVERT (CLASS 111)

42" CONCRETE PIPE CULVERT (CLASS 1V)

42" CONCRETE PIPE CULVERT (CLASS V)

42"CNC PIPE CULV (CL 1V)JACKED-IN-PLACE

unit of
Measure

L.

F.

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

PONAWONPFP, XOPRWFRPOPRPORARRPOVORAWONPE, XOPRWONPFPORWNE *

Awarded Contracts

Average
uUnit Price

$92.
$125.
$137.
$150.
$82.
$115.
$135.
$108.
$138.
$75.
$110.
$118.
$152.
$185.
$173.
$112.
$145.
$112.
$120.
$117.
$235.
$235.
$203.
$253.
$95.
$159.
$139.
$158.
$150.
$283.
$127.
$167.
$162.
$162.
$250.
$250.
$1,300.
$162.

Total
Cost

$151,105.
$206,042.
$125,747.
$185,850.
$108,076.
$776,820.
$47,250.
$9,347.
$88,286.
$55,200.
$200,083.
$117,646.
$220,668.
$131,430.
$72,589.
$69,888.
$612,222.
$15,008.
$42,480.
$57,488.
$86,950.
$86,950.
$70,441.
$72,611.
$62,415.
$205,467.
$12,371.
$19,982.
$50,700.
$34,362.
$13,208.
$130,623.
$75,330.
$75,330.
$11,000.
$11,000.
$405,600.
$28,350.

Total
Quantity

1638.
1637.
916.
1239.
1318.
6748.
350.
86.
638.
736.
1810.
997.
1448.
710.
419.
624.
4198.
134.
354.
488.
370.
370.
347.
287.
657.
1291.
89.
126.
338.
121.
104.
778.
465.
465.
44 .
44 .
312.
175.
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Item
Number

607-08.

607-09.

607-09.

607-10.
607-11.

607-11.

607-11.

607-16.
607-16.
607-18.
607-20.
607-20.

607-25.

607-25.

607-37.

30
02

30

03
02
03

30

01
06
01
01
02
01

02

02

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

unit of
Description Measure
42" PIPE CULVERT L.F.
48" CONCRETE PIPE CULVERT (CLASS I111) L.F.
48" PIPE CULVERT L.F.
54" CONCRETE PIPE CULVERT (CLASS 1V) L.F.
60" CONCRETE PIPE CULVERT (CLASS 11) L.F.
60" CONCRETE PIPE CULVERT (CLASS 111) L.F.
60" PIPE CULVERT L.F.
23"X 14"HORIZONTAL OVAL CNC PIPE CULVERT L.F.
45"X 29"HORIZONTAL OVAL CNC PIPE CULVERT L.F.
CULVERT INSPECTION WITH CAMERA L.F.
18" CROSSDRN P CLV(COLLECTORS&LOC ROADS) L.F.
24" CROSSDRN P CLV(COLLECTORS&LOC ROADS) L.F.
SAPL TYPE 1 GROUT (REPAIR) C.F.
SPRAY APPLIED PIPE LINER (SAPL) C.F.
18" CORRUGATED METAL PIPE CULVERT L.F.

Region

STATE
4
STATE
*

Awarded Contracts

Average

$891.
$110.
$110.
$174.
$223.
$171.
$196.
$174.
$165.
$166.
$205.
$205.
$270.
$270.
$293.
$220.
$229.
$325.
$225.
$238.
$65.
$65.
$185.
$185.
$4.
$4.
$120.
$120.
$134.
$134.
$100.
$80.
$94.
$225.
$180.
$206.
$148.
$114.

Unit Price

Total
Cost

$433,950.
$25,300.
$25,300.
$15,660.
$110,290.
$79,286.
$205,236.
$19,488.
$83,490.
$102,978.
$58,630.
$58,630.
$28,620.
$28,620.
$14,650.
$77.,440.
$92,090.
$26,650.
$121,500.
$148,150.
$9,360.
$9,360.
$9,250.
$9,250.
$2,115.
$2,115.
$6,976.
$6,976.
$7.,511.
$7,511.
$25,000.
$7,360.
$32,360.
$101,250.
$55,260.
$156,510.
$11,840.
$4,218.

Total
Quantity

487.
230.
230.

90.
494 .
462.
1046.
112.
506.
618.
286.
286.
106.
106.

50.
352.
402.

82.
540.
622.
144.
144.

50.

50.
450.
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Item
Number

607-37.

607-37.

607-37.
607-37.
607-39.

607-39.

607-39.

607-39.

607-39.

607-39.

607-41.

03
04

05
09
01
02

03

04

05

06
03

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

24"

30"

36"
60"
15"

18"

24"

30"

36"

42"

18"

CORRUGATED METAL PIPE CULVERT

CORRUGATED METAL PIPE CULVERT

CORRUGATED METAL PIPE CULVERT
CORRUGATED METAL PIPE CULVERT
PIPE CULVERT (SIDE DRAIN)

PIPE CULVERT (SIDE DRAIN)

PIPE CULVERT (SIDE DRAIN)

PIPE CULVERT (SIDE DRAIN)

PIPE CULVERT (SIDE DRAIN)

PIPE CULVERT (SIDE DRAIN)

SLOPE DRAIN PIPE

unit of
Measure

Region

4
STATE
4
STATE
1
4
STATE
4
STATE
1
STATE
2

(%))
|
>
3
m

TATE

TATE

TATE

TATE

TATE

PrPRPOPAPOONONDEANE YORPRWNE YORAWONE F

wn
3
>
3
m

Awarded Contracts

Average
Unit Price

$57.
$66.
$72.
$72.
$232.
$83.
$113.
$126.
$126.
$199.
$199.
$122.
$122.
$57.
$45.
$53.
$64.
$47.
$53.
$73.
$144.
$60.
$77.
$59.
$61.
$96.
$110.
$100.
$69.
$94.
$110.
$107.
$108.
$100.
$100.
$42.
$55.
$43.

Total
Cost

$57,658.
$73,716.
$14,724.
$14,724.
$5,823.
$8,380.
$14,203.
$6,804.
$6,804.
$14,572.
$14,572.
$6,623.
$6,623.
$30,789.
$32,285.
$183,087.
$51,580.
$74,898.
$372,640.
$4,526.
$2,016.
$170,760.
$7,980.
$31,350.
$216,632.
$5,005.
$4,620.
$5,200.
$2,760.
$17,585.
$10,120.
$6,099.
$16,219.
$3,800.
$3,800.
$17,355.
$3,355.
$20,710.

43

Total
Quantity

998.00
1115.00
204.00
204 .00

25.00
100.00



Item
Number

607-45

607-50.

607-50.
607-57.
607-57.

607-65.

607-65.

607-65.

607-65.
607-65.
607-65.
607-65.
607-66.

610-07.

610-07.

610-10.

12

50
01
02
20

65

71

89
90
91
92
01

01

03

40

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description
12" SLOTTED DRAIN PIPE

PRECAST CONCRETE BOX CULVERT

PRECAST CONCRETE BOX CULVERT
REINFORCED CONCRETE PIPE ARCH (22"X 13'™)
REINFORCED CONCRETE PIPE ARCH (29"X 18')

SITE PREPARATION

24"MINIMUM 1D PIPE TO SLIP LINE 30"PIPE

60"MINIMUM ID PIPE TO SLIP LINE 72"PIPE

10.75" OD PIPE TO SLIP LINE 12" PIPE
12.75" OD PIPE TO SLIP LINE 16" PIPE
16" OD PIPE TO SLIP LINE 18" PIPE
20" OD PIPE TO SLIP LINE 24" PIPE
PORTLAND CEMENT 94 LB BAG

12" PIPE DRAIN (BRIDGE DRAIN)

18" PIPE DRAIN (BRIDGE DRAIN)

BRIDGE DECK DRAINS

unit of
Measure

L.F.

L.F.

LS

LS

Average
Region Unit Price
4 $175.00
STATE $175.00
3 $3,360.00
4 $975.00
STATE $1,902.93
1 $380,000.00
STATE $380,000.00
3 $118.00
STATE $118.00
4 $82.00
STATE $82.00
1 $69,900.00
3 $56,080.00
STATE $60,686.67
1 $200.00
STATE $200.00
1 $900.00
2 $440.00
STATE $640.17
1 $200.00
STATE $200.00
1 $265.00
STATE $265.00
1 $300.00
STATE $300.00
1 $325.00
STATE $325.00
1 $70.00
STATE $70.00
3 $45.00
4 $42.00
STATE $42.78
* $48.00
1 $38.38
2 $38.28
4 $36.40
STATE $37.84
*

$244,000.00

Awarded Contracts

Total
Cost

$7,000.
$7,000.
$203,280.
$92,625.
$295,905.
$380,000.
$380,000.
$7,080.
$7,080.
$11,480.
$11,480.
$69,900.
$112,160.
$182,060.
$20,200.
$20,200.
$135,900.
$86,240.
$222,140.
$10,200.
$10,200.
$68,900.
$68,900.
$30,300.
$30,300.
$34,450.
$34,450.
$7,000.
$7,000.
$4,500.
$11,970.
$16,470.
$4,800.
$11,514.
$11,100.
$32,908.
$60,322.
$244,000.

Total
Quantity

44



Item
Number

610-10.

610-10.

610-12.

610-12.

611-01.

611-01.

611-01.

611-01.

611-01.

611-01.
611-01.

611-01.

45

50

01

02

01

02

03

04

05

06
07
10

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

DECK DRAINS

DESIGN-BUILD DRAINAGE
HORIZONTAL DRAINS AND CASING
HORIZONTAL DRAINS

MANHOLES, 0" - 4" DEPTH

MANHOLES ,> 4° - 8" DEPTH

MANHOLES, > 8" - 12° DEPTH

MANHOLES, > 12" - 16" DEPTH

MANHOLES, > 16" - 20" DEPTH

MANHOLES, > 20" - 24" DEPTH

MANHOLES, > 24* 28" DEPTH

MANHOLES,

unit of
Measure

EACH

LS

EACH

EACH

EACH

EACH

EACH

EACH
EACH

EACH

Region

STATE
3
STATE
2
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$244,000.
$1,818.
$1,818.
$100,000.
$100,000.
$146.
$146.
$85.
$30.
$36.
$35.
$3,046.
$3,720.
$3,270.
$6,200.
$6,605.
$3,800.
$5,379.
$5,000.
$6,201.
$6,230.
$4,525.
$5,082.
$9,000.
$5,487.
$7,110.
$11,597.
$11,581.
$10,693.
$9,150.
$13,300.
$11,225.
$9,345.
$9,345.
$25,172.
$25,172.
$36,942.
$36,942.

Total
Cost

$244,000.00
$16,362.00
$16,362.00
$100,000.00
$100,000.00
$74,460.00
$74,460.00
$794,373.50
$2,957,059.60
$13,630.80
$3,765,063.90
$6,092.17
$3,720.00
$9,812.17
$24,800.00
$85,875.56
$3,800.00
$10,758.00
$5,000.00
$130,233.56
$6,230.00
$18,100.00
$5,082.90
$9,000.00
$38,412.90
$7,110.00
$23,194.88
$23,162.00
$53,466.88
$9,150.00
$13,300.08
$22,450.08
$9,345.00
$9,345.00
$151,033.65
$151,033.65
$36,942.99
$36,942.99

45

Total
Quantity

PR OOR
o
o

510.00
510.00
9241.00
95825.00
370.00
105436.00

RPROORRPNRPRUNNRPNRRPARRPRNRPORMWORN
o
o



Item
Number

611-01.
611-01.
611-01.

611-01.

611-01.
611-01.

611-02.

611-02.

611-02.

611-02.

611-02.

611-03.

611-05.

611-05.

11
12
13
20

21
22

01

10

11

12

13

04

01

02

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description
MANHOLES,
MANHOLES,
MANHOLES,

ADJUSTMENT OF EXISTING MANHOLE

REWORK MANHOLE
CAPPING EXISTING MANHOLE

SPRING DRAIN BOX, TYPE 1

JUNCTION BOX, TYPE 1

JUNCTION BOX, TYPE 2

JUNCTION BOX, TYPE 3

JUNCTION BOX, TYPE 4

GRAY IRON CASTINGS (CATCHBASIN)

TRENCH DRAINS

12IN PVC PIPE FOR TRENCH DRAINS

unit of
Measure

EACH
EACH
EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH

LB.

Region

1
STATE
1
STATE
1
STATE
1
2
3
STATE
*

STATE
1
STATE

Awarded Contracts

Average
Unit Price

$29,023.26
$29,023.26
$43,670.51
$43,670.51
$39,563.68
$39,563.68
$2,474.79
$1,798.64
$385.21
$929.92
$740.00
$740.00
$1,566.07
$1,566.07
$2,300.00
$4,000.00
$3,433.33
$5,800.00
$4,990.00
$3,124.00
$3,494.67
$3,959.56
$13,759.23
$2,600.00
$10,039.49
$3,660.37
$7,500.00
$4,428.29
$16,390.61

Total
Cost

$29,023.
$29,023.
$43,670.
$43,670.
$39,563.
$39,563.
$2,474.
$12,590.
$5,392.
$20,458.
$2,220.
$2,220.
$4,698.
$4,698.
$2,300.
$8,000.
$10,300.
$5,800.
$9,980.
$9,372.
$10,484.
$35,636.
$55,036.
$5,200.
$60,236.
$14,641.
$7,500.
$22,141.
$32,781.
$32,781.
$13,112.
$14,437.
$32,020.
$59,570.
$30,288.
$10,000.
$40,288.
$5,550.

Total
Quantity

N

NNORPRAONDROWWNRPWONRPWWWWNANRRPRPREPRERRER
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Item
Number

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

01

02

03

10

11

12

13

14

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CLASS A CONCRETE (PIPE ENDWALLS)

STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

STRUCTURAL STEEL (PIPE ENDWALLS)

CLEAN DRAIN (TRENCH DRAIN)

CLEAN DRAIN(WITH GRATE)

CLEAN DRAIN(WALL DRAIN)

PIPE CLEANING (<18IN DIA.)

PIPE CLEANING (>OR=18IN DIA.)

unit of
Measure

C.Y.

LB.

LB.

EACH

EACH

Region

STATE

*

TATE

1
2
3
4
S
*
1
2
3
4
STATE
2
STATE
2
3
STATE
1
2
3
4
STATE
1
2
3
4
STATE
1
2
3
4
STATE
1
2
3
4
S

TATE

Awarded Contracts

Average
Unit Price

$88.
$1,020.
$1,148.
$1,452.
$1,106.
$1,326.
$1,269.
$2.

$3.

$2.

$2.

$2.

$2.

$8.

$8.

$2.

$8.

$4.
$30.
$22.
$17.
$28.
$20.
$22.
$15.
$12.
$20.
$14.
$1.

$1.

$7.

Total
Cost

$5,550.
$93,840.
$176,797.
$300,675.
$68,829.
$327,580.
$967,722.
$12,960.
$28,851.
$23,696.
$5,146.
$11,996.
$82,650.
$21,232.
$21,232.
$30,000.
$71,162.
$101,162.
$45,810.
$22,000.
$346,773.
$92,456.
$507,039.
$3,102.
$3,750.
$31,321.
$21,140.
$59,313.
$1,500.
$12,000.
$52,700.
$3,300.
$69,500.
$1,458.
$1,500.
$16,417.
$1,500.
$20,875.

Total
Quantity

63.
92.
154.
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Item
Number

611-07.
611-07.
611-07.
611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

16
17
18
19
30

31

32

33

34

52
54

55

56

Description

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

PIPE CLEANING (18IN TO 24IN)

PIPE CLEANING (>24IN TO 36IN)

PIPE CLEANING (>36IN TO 42IN)

PIPE CLEANING (>42IN TO 60IN)

15IN ENDWALL

18IN ENDWALL

241N ENDWALL

30IN ENDWALL

36IN ENDWALL

15IN ENDWALL

18IN ENDWALL

18IN ENDWALL

18IN ENDWALL

(SIDE DRAIN)

(SIDE DRAIN)

(SIDE DRAIN)

(SIDE DRAIN)

(SIDE DRAIN)

(CROSS DRAIN) 4:1

(CROSS DRAIN) 3:1

(CROSS DRAIN) 4:1

(CROSS DRAIN) 6:1

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

3
STATE
3
STATE
3
STATE
3
STATE

Awarded Contracts

Average
Unit Price

$6.

$6.

$9.

$9.
$18.
$18.
$36.
$36.
$4,500.
$5,000.
$4,800.
$2,590.
$3,011.
$2,282.
$3,817.
$4,466.
$2,976.
$3,510.
$3,300.
$4,500.
$3,332.
$4,460.
$4,460.
$7,526.
$7.526.
$1,250.
$1,250.
$2,393.
$1,645.
$1,908.
$2,250.
$1,990.
$4,951.
$2,396.
$2,871.
$3,066.
$3,151.
$2,740.

Total
Cost

$13,680.
$13,680.
$9,120.
$9,120.
$1,825.
$1,825.
$1,824.
$1,824.
$9,000.
$15,000.
$24,000.
$31,080.
$69,261.
$273,883.
$30,540.
$241,200.
$645,964.
$14,040.
$429,000.
$13,500.
$456,540.
$8,920.
$8,920.
$30,104.
$30,104.
$1,250.
$1,250.
$19,146.
$23,032.
$22,903.
$22,500.
$87,581.
$9,902.
$7,188.
$25,840.
$42,930.
$12,605.
$13,702.

Total
Quantity

2000.
2000.
1000.
1000.
100.
100.
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Item
Number

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

57

58

59

60

61

62

63

64

Description

241N ENDWALL

241N ENDWALL

241N ENDWALL

30IN ENDWALL

30IN ENDWALL

30IN ENDWALL

36IN ENDWALL

361N ENDWALL

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE

Awarded Contracts

Average
uUnit Price

$3,289.
$3,146.
$3,053.
$2,818.
$2,760.
$3,055.
$2,958.
$2,200.
$2,202.
$3,833.
$2,744.
$4,723.
$3,100.
$4,037.
$3,771.
$4,495.
$4,386.
$2,116.
$4,400.
$4,048.
$5,481.
$6,600.
$5,404.
$5,496.
$6,746.
$8,800.
$7,177.
$7,699.
$5,617.
$3,000.
$2,712.
$5,775.
$3,820.
$6,570.
$8,100.
$5,283.
$7,110.
$7,041.

Total
Cost

$46,050.
$72,358.
$33,583.
$28,181.
$22,084.
$61,100.
$144,949.
$24,200.
$2,202.
$23,000.
$49,402.
$4,723.
$9,300.
$16,150.
$30,173.
$22,479.
$43,866.
$8,464.
$26,400.
$101,210.
$32,891.
$6,600.
$59,450.
$98,941.
$13,493.
$52,800.
$64,600.
$130,893.
$16,851.
$24,000.
$16,272.
$23,100.
$80,223.
$39,424.
$32,400.
$5,283.
$35,550.
$112,658.

49
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Quantity
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Item
Number

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-09.

611-09.

611-09.

611-09.

65

66

67

68

69
70

71

73

01

02

03

04

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

36IN ENDWALL (CROSS DRAIN) 6:1

421N ENDWALL (CROSS DRAIN) 3:1

42IN ENDWALL (CROSS DRAIN) 4:1

42IN ENDWALL (CROSS DRAIN) 6:1

48IN ENDWALL (CROSS DRAIN) 3:1
48IN ENDWALL (CROSS DRAIN)

N
H

48IN ENDWALL (CROSS DRAIN) 6:1

18IN ENDWALL (MEDIAN DRAIN)

ADJUSTMENT OF EXISTING CATCHBASIN

REWORK CATCHBASIN

CAPPING EXISTING CATCHBASIN

CATCHBASIN RETROFIT

unit of
Measure

EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

POWFROWFRONDAONFRPODRRPORPOBRRNNDAORARNFRPORARNRPORRONOANE

Awarded Contracts

Average
Unit Price

$9,804.
$10,500.
$8,121.
$8,765.
$8,000.
$5,921.
$5,000.
$6,325.
$8,338.
$9,200.
$5,500.
$7,844.
$10,000.
$12,500.
$7.,000.
$10,900.
$6,000.
$6,000.
$11,400.
$7,200.
$8,600.
$12,550.
$12,550.
$7.,730.
$5,775.
$6,948.
$1,731.
$1,374.
$1,235.
$4,112.
$1,429.
$1,500.
$1,200.
$1,222.
$1,519.
$912.
$1,184.
$2,150.

Total
Cost

$9,804.
$21,000.
$56,850.
$87,654.
$16,000.
$29,606.
$5,000.
$50,606.
$16,677.
$9,200.
$5,500.
$31,377.
$10,000.
$37,500.
$7,000.
$54,500.
$12,000.
$12,000.
$22,800.
$28,800.
$51,600.
$25,100.
$25,100.
$23,190.
$11,550.
$34,740.
$46,751.
$85,220.
$98,818.
$16,448.
$247,237.
$3,000.
$30,000.
$33,000.
$19,752.
$14,600.
$34,352.
$17,202.

Total
Quantity

GONWNNOBRNNNUUOPFRPWRRARPREPNORUONONNE
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Average Unit Prices - 01JAN2019 thru 31DEC2019 - Awarded Contracts 51

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $2,150.29 $17,202.32 8.00
611-10.01 CATCH BASINS, TYPE 10, 0" - 4" DEPTH EACH 1 $4,500.00 $4,500.00 1.00
STATE $4,500.00 $4,500.00 1.00
611-10.02 CATCH BASINS, TYPE 10, > 4" - 8" DEPTH EACH 1 $6,200.00 $12,400.00 2.00
STATE $6,200.00 $12,400.00 2.00
611-12.01 CATCH BASINS, TYPE 12, 0" - 4° DEPTH EACH * $2,970.00 $151,470.00 51.00
1 $4,466.48 $160,793.42 36.00
2 $3,900.00 $27,300.00 7.00
3 $3,363.43 $70,632.00 21.00
4 $3,950.00 $11,850.00 3.00
STATE $3,576.66 $422,045.42 118.00
611-12.02 CATCH BASINS, TYPE 12, > 4 - 8" DEPTH EACH * $3,980.00 $405,960.00 102.00
1 $4,396.12 $342,897.15 78.00
2 $4,700.00 $37,600.00 8.00
3 $4,049.04 $210,550.00 52.00
4 $5,000.00 $15,000.00 3.00
STATE $4,164.64 $1,012,007.15 243 .00
611-12.03 CATCH BASINS, TYPE 12, > 8" - 12" DEPTH EACH * $6,880.00 $110,080.00 16.00
1 $7,091.64 $113,466.19 16.00
3 $5,777.67 $51,999.00 9.00
4 $13,500.00 $13,500.00 1.00
STATE $6,882.03 $289,045.19 42.00
611-12.04 CATCH BASINS, TYPE 12, > 127 - 16" DEPTH EACH * $7,110.00 $42,660.00 6.00
1 $8,388.50 $50,331.00 6.00
3 $7,071.00 $28,284.00 4.00
STATE $7,579.69 $121,275.00 16.00
611-12.05 CATCH BASINS, TYPE 12, > 16" - 20" DEPTH EACH 1 $21,647.45 $21,647.45 1.00
STATE $21,647.45 $21,647.45 1.00
611-14.01 CATCH BASINS, TYPE 14, 0" - 4" DEPTH EACH 1 $6,316.62 $12,633.24 2.00
STATE $6,316.62 $12,633.24 2.00
611-14.02 CATCH BASINS, TYPE 14, > 4 - 8" DEPTH EACH * $13,600.00 $367,200.00 27.00
1 $6,974.10 $132,507.85 19.00
3 $6,091.28 $176,647.00 29.00
STATE $9,018.06 $676,354.85 75.00
611-14.03 CATCH BASINS, TYPE 14, > 8" - 12" DEPTH EACH * $17,500.00 $35,000.00 2.00
1 $7,946.87 $15,893.73 2.00
3 $8,157.00 $8,157.00 1.00
STATE $11,810.15 $59,050.73 5.00



Item
Number

611-14.

611-14.

611-16.

611-16.

611-17.

611-25.

611-25.

611-25.
611-25.
611-26.

611-38.

611-38.

611-38.

611-38.

04

07

02

03

05

01

02

03
06
01

01

02

03
05

Description

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH
CATCH
CATCH

CATCH

CATCH

CATCH

CATCH

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,
BASINS,
BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

14,

14,

16,

16,

17,

25,

25,

25,
25,
26,

38,

38,

38,

38,

> 12°

> 24+

> 4F

> 8°

> 16"

o" -

> 4"

> 8"
> 20°
0" -

o" -

> 4F

> 8"

> 16"

- 16" DEPTH

- 28" DEPTH

- 8" DEPTH

- 12* DEPTH

- 20" DEPTH

4* DEPTH

- 8" DEPTH

- 12" DEPTH
- 24" DEPTH
4" DEPTH

4% DEPTH

- 8" DEPTH

- 12° DEPTH

- 20" DEPTH

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH

EACH

EACH

EACH

EACH

Region

*

1
3
STATE
*

STATE

Awarded Contracts

Average
Unit Price

$22,800.00
$12,800.00
$10,076.00
$15,225.33
$31,200.00
$31,200.00
$7,360.00
$6,768.00
$7,123.20
$9,980.00
$8,081.00
$9,030.50
$18,300.00
$18,300.00
$3,880.00
$3,100.00
$3,685.00
$4,970.00
$4,166.67
$4,367.50
$7,940.00
$7,940.00
$11,000.00
$11,000.00
$13,500.00
$13,500.00
$4,015.63
$3,490.00
$3,857.14
$3,848.07
$4,209.98
$4,353.81
$4,909.09
$4,563.61
$7,020.35
$7,020.35
$8,278.79
$8,278.79

Total
Cost

$22,800.
$12,800.
$10,076.
$45,676.
$31,200.
$31,200.
$22,080.
$13,536.
$35,616.
$9,980.
$8,081.
$18,061.
$18,300.
$18,300.
$11,640.
$3,100.
$14,740.
$9,940.
$25,000.
$34,940.
$15,880.
$15,880.
$11,000.
$11,000.
$13,500.
$13,500.
$4,015.
$3,490.
$81,000.
$88,505.
$25,259.
$34,830.
$54,000.
$114,090.
$7,020.
$7,020.
$16,557.
$16,557.

Total
Quantity
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Average Unit Prices - 01JAN2019 thru 31DEC2019 - Awarded Contracts 53

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
611-39.01 CATCH BASINS, TYPE 39, 0° - 4 DEPTH EACH 4 $5,000.00 $15,000.00 3.00
STATE $5,000.00 $15,000.00 3.00
611-39.02 CATCH BASINS, TYPE 39, > 4" - 8" DEPTH EACH 4 $6,000.00 $36,000.00 6.00
STATE $6,000.00 $36,000.00 6.00
611-39.03 CATCH BASINS, TYPE 39, > 8" - 12" DEPTH EACH 4 $9,000.00 $18,000.00 2.00
STATE $9,000.00 $18,000.00 2.00
611-41.01 CATCH BASINS, TYPE 41, 0" - 4% DEPTH EACH 1 $4,505.07 $135,152.20 30.00
STATE $4,505.07 $135,152.20 30.00
611-41.02 CATCH BASINS, TYPE 41, > 4" - 8" DEPTH EACH 1 $5,661.12 $305,700.24 54 .00
STATE $5,661.12 $305,700.24 54 .00
611-41.03 CATCH BASINS, TYPE 41, > 8" - 12" DEPTH EACH 1 $5,155.63 $30,933.78 6.00
STATE $5,155.63 $30,933.78 6.00
611-41.05 CATCH BASINS, TYPE 41, > 16" - 20" DEPTH EACH 1 $13,726.80 $27,453.60 2.00
STATE $13,726.80 $27,453.60 2.00
611-41.08 CATCH BASINS,TYPE 41,> EACH 1 $15,555.55 $15,555.55 1.00
STATE $15,555.55 $15,555.55 1.00
611-42.01 CATCH BASINS, TYPE 42, 0" - 4% DEPTH EACH * $3,460.00 $24,220.00 7.00
1 $4,341.45 $104,194.84 24.00
2 $3,600.00 $14,400.00 4.00
3 $2,855.56 $25,700.00 9.00
4 $4,500.00 $13,500.00 3.00
STATE $3,872.66 $182,014.84 47.00
611-42.02 CATCH BASINS, TYPE 42, > 4" - 8" DEPTH EACH * $4,790.00 $4,790.00 1.00
1 $5,283.25 $68,682.26 13.00
3 $4,293.00 $8,586.00 2.00
4 $6,417.00 $6,417.00 1.00
STATE $5,204.43 $88,475.26 17.00
611-42.03 CATCH BASINS, TYPE 42, > 8" - 12" DEPTH EACH * $6,320.00 $6,320.00 1.00
1 $5,788.67 $52,098.03 9.00
STATE $5,841.80 $58,418.03 10.00
611-42.04 CATCH BASINS, TYPE 42, > 12° - 16" DEPTH EACH 1 $9,267.06 $18,534.11 2.00
STATE $9,267.06 $18,534.11 2.00
611-42.05 CATCH BASINS, TYPE 42, > 16" - 20" DEPTH EACH 1 $16,783.91 $33,567.82 2.00
STATE $16,783.91 $33,567.82 2.00
611-42.06 CATCH BASINS, TYPE 42, > 20" - 24* DEPTH EACH 1 $9,150.00 $9,150.00 1.00
STATE $9,150.00 $9,150.00 1.00
611-43.02 CATCH BASINS, TYPE 43, > 4" - 8" DEPTH EACH * $12,500.00 $62,500.00 5.00
1 $5,700.00 $5,700.00 1.00



Item
Number

611-43.
611-43.
611-90.
615-01.

615-01.

615-01.

615-01.

615-01.

615-02.

615-02.

615-02.
615-02.
615-02.

615-02.

03
05
01
01
03

10

11

12

03

04

05
14
17

19

Description

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

CATCH BASINS, TYPE 43, >

CATCH BASINS, TYPE 43, >

CATCH BASINS,

PRESTRESSED

PRESTRESSED

PRESTR CONC

PRESTR CONC

PRESTR CONC

PRESTRESSED

PRESTRESSED

PRESTRESSED
PRESTRESSED
PRESTRESSED

PRESTRESSED

8" -

16"

12* DEPTH

- 20" DEPTH

CONCRETE 1-BEAM (TYPE 1)

CONCRETE

BULB TEE

BULB TEE

BULB TEE

CONCRETE

CONCRETE

CONCRETE
CONCRETE
CONCRETE

CONCRETE

1-BEAM (TYPE 111)

BEAM (6"WEB)(BT-54)

BEAM (6"WEB)(BT-63)

BEAM (6"WEB)(BT-72)

BOX

BOX

BOX
BOX
BOX

BOX

BEAM

BEAM

BEAM

BEAM

BEAM

BEAM

(217X 36")
(27"X 36")

(33"X 36™)
(48X 48™)
(36"X 36™)
(24X 36™)

EACH
EACH
EACH
L.

L.

unit of
Measure

F.

F.

Region

3
STATE
*
STATE
1
STATE
1
STATE
4
STATE
*

Awarded Contracts

Average
Unit Price

$5,051.
$10,464.
$19,000.
$19,000.
$19,529.
$19,529.
$4,000.
$4,000.
$215.
$215.
$210.
$170.
$209.
$189.
$196.
$282.
$352.
$311.
$252.
$287.
$268.
$260.
$433.
$320.
$300.
$281.
$281.
$279.
$324.
$283.
$335.
$335.
$345.
$345.
$301.
$301.
$300.
$300.

Total
Cost

$5,051.
$73,251.
$19,000.
$19,000.
$19,529.
$19,529.
$16,000.
$16,000.
$51,240.
$51,240.
$867,720.
$440,130.
$560,068.
$453,222.
$2,321,140.
$860,785.
$776,512.
$1,637,297.
$1,149,876.
$1,170,276.
$2,320,152.
$1,845,220.
$469,360.
$2,363,520.
$4,678,100.
$109,686.
$109,686.
$649,791.
$82,428.
$732,219.
$79,060.
$79,060.
$296,010.
$296,010.
$15,972.
$15,972.
$148,200.
$148,200.

Total
Quantity

ARdNRRRRNPR
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Item
Number

615-02.

615-02.

615-02.

617-01

617-02

617-04.

617-05

619-01

620-03

620-03.

620-05

22

44

75

01

11

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

PRESTRESSED CONCRETE BOX BEAM (18X 36')

PRESTRESSED CONCRETE BOX BEAM (15X 48™)
PRESTRESSED CNC BM

BRIDGE DECK SEALANT

BRIDGE DECK CRACK SEALING

TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHAN

SEALANT

BRIDGE DECK OVERLAY (PMC)

CONCRETE PARAPET

CONCRETE PARAPET

CONCRETE PARAPET WITH STRUCTURAL TUBING

unit of
Measure

S.Y.

GAL.

Region

TATE

TATE

TATE

TATE

TATE

P XORPORARRPONVDWNORRWONFRPORWONPE

Awarded Contracts

Average
Unit Price

$215.
$247.
$218.
$260.
$260.
$250.
$250.
$24.
$18.
$21.
$24.

$145.
$136.
$137.
$180.
$180.
$168.
$186.

Total
Cost

$345,290.
$54,401.
$399,691.
$262,600.
$262,600.
$84,250.
$84,250.
$187,300.
$46,212.
$126,024.
$134,805.
$494,342.
$5,323.
$798.
$12,726.
$765.
$19,612.
$115,119.
$752,529.
$377,520.
$578,257.
$332,795.
$2,156,222.
$1,648.
$440.
$5,359.
$500.
$7,947.
$285,591.
$67,480.
$353,071.
$14,500.
$126,645.
$141,145.
$28,080.
$28,080.
$1,505,592.
$542,713.

Total
Quantity

1606.
220.
1826.
1010.
1010.
337.
337.
7782.
2464.
5749.
5480.
21475.
1292.
114.
1767.
153.
3326.
3056.
22985.
12423.
12971.
10860.
62295.
8.

2.

22.

2.

34.
4641.
1120.
5761.
100.
924.
1024.
156.
156.
8910.
2906.
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Item
Number

620-05.

620-05.

620-06

620-09

620-10.
621-01.
621-03.

621-03.

621-03.

621-03.

621-03.

621-03.

01

02

01
01
01

02

03

04

05

07

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CONC PARAPET SINGLE SLOPE (STD-1-1SS)

STANDARD CONCRETE CLASSIC PARAPET RAIL
CONCRETE RAILING

REMOVAL & REPLACEMENT EXISTING BR RAIL

CONCRETE PARAPET (BRDGRL REPLACEMENT)
TEMPORARY STRUCTURE
15" TEMPORARY DRAINAGE PIPE

18" TEMPORARY DRAINAGE PIPE

24 TEMPORARY DRAINAGE PIPE

30" TEMPORARY DRAINAGE PIPE

36" TEMPORARY DRAINAGE PIPE

48" TEMPORARY DRAINAGE PIPE

unit of
Measure

Region

3
STATE
*

Awarded Contracts

Average

unit Pr

$155
$170
$82
$101
$111
$96
$94
$97

$202.
$202.
$123.
$123.
$138.
$214.
$152.
$487.
$487.
$65,000.
$65,000.
$50.
$50.
$30.
$72.
$35.
$39.
$33.
$43.
$49.
$46.
$60.
$50.
$53.
$83.
$72.
$76.
$87.
$80.
$70.

ice

-49
.66
-90
-13
-50
.52
.34
-88
00

Total
Cost

$325,449.
$2,373,755.
$81,329.
$306,378.
$256,999.
$114,863.
$665,347.
$1,424,916.
$354,510.
$354,510.
$68,550.
$68,550.
$72,588.
$25,528.
$98,116.
$12,668.
$12,668.
$65,000.
$65,000.
$210,000.
$210,000.
$77.,441.
$8,830.
$16,510.
$19,018.
$121,800.
$18,471.
$23,660.
$42,131.
$8,580.
$13,250.
$21,830.
$13,944.
$18,296.
$32,240.
$48,316.
$16,000.
$19,600.

18
12
25
37
00
02
00
64
00

Total
Quantity

2093.
13909.
981.
3029.
2305.
1190.
7053.
14558.
1755.
1755.
553.
553.
526.
119.
645.
26.
26.
1.

1.
4200.
4200.
2559.
121.
464.
476.
3620.
425.
480.
905.
143.
265.
408.
168.
254.
422.
555.
200.
280.

56



Item
Number

621-03.

621-03.

621-05.

621-05.

621-05.

622-01.
622-01.
624-03.

625-01.

625-02.

625-02.

625-02.

625-02.

09

11
01

02

03

05
06
01
11

01

02

03

13

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

60" TEMPORARY DRAINAGE PIPE

72" TEMPORARY DRAINAGE PIPE

TEMPORARY SHORING

TEMPORARY SHORING

TEMPORARY SHORING

SHOTCRETE 6 IN THICKNESS
SHOTCRETE 12 IN THICKNESS

RETAINING WALL REINFORCING STEEL

CAMERA INSPECTION - DRILLED SHAFT (WET)

DRILLED SHAFT-SOIL

DRILLED SHAFT-SOIL
DRILLED SHAFT-SOIL

DRILLED SHAFT-ROCK

unit of
Measure

LS

LS

S.F.
S.F.
LB.

EACH

Average
Region uUnit Price
STATE $81.08
2 $166.67
4 $100.00
STATE $130.48
3 $375.00
STATE $375.00
* $7.40
1 $17.50
2 $15.06
4 $1.00
STATE $6.11
* $7,380.00
3 $34,950.00
STATE $25,760.00
* $7,380.00
3 $99,900.00
STATE $53,640.00
3 $21.50
STATE $21.50
1 $45.33
STATE $45.33
* $0.90
STATE $0.90
* $1,180.00
1 $620.00
STATE $956.00
* $2,120.00
1 $857.00
3 $660.00
STATE $882.73
* $94.25
STATE $94.25
* $106.00
STATE $106.00
* $5,900.00
1 $1,009.00
3 $1,275.00

STATE $1,552.10

Awarded Contracts

Total
Cost

$83,916.
$25,833.
$18,400.
$44,233.
$45,000.
$45,000.
$7.,400.
$29,855.
$25,300.
$7,000.
$69,555.
$7,380.
$69,900.
$77,280.
$7,380.
$99,900.
$107,280.
$144,050.
$144,050.
$1,324,851.
$1,324,851.
$146,520.
$146,520.
$42,480.
$14,880.
$57,360.
$25,440.
$449,925.
$3,960.
$479,325.
$13,572.
$13,572.
$16,324.
$16,324.
$277,300.
$366,267.
$33,150.
$676,717.

Total
Quantity

1035.
155.
184.
339.
120.
120.

1000.

1706.

1680.

7000.

11386.

57



Item
Number

625-02.
625-02.

625-02.

625-02.

625-02.

625-02.

625-02.

680-01.

680-02.

680-02.

701-01.

701-01.

14

15

25

40

43

44

46

03

01

02

01

02

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description
DRILLED SHAFT-ROCK
DRILLED SHAFT-ROCK

DRILLED SHAFT CASING-PERMANENT

DRILLED SHAFT (SH-SCC) CONCRETE

CONCRETE CORING

DRILLED SHAFT REINFORCING STEEL

SONIC LOGGING TESTING

SALT BINS (40" x 80"-8")

BUILDING (DESCRIPTION)

BUILDING (DESCRIPTION)

CONCRETE SIDEWALK (4 ™)

CONCRETE SIDEWALK (6 ™)

unit of
Measure

V.F.
V.F.

V_F.

C.Y.

LB.

EACH

EACH

EACH

EACH

Region

*

STATE
*
STATE
*

3
STATE

Awarded Contracts

Average
Unit Price

$1,450.00
$1,450.00
$1,890.00
$1,890.00
$800.00
$290.00
$492.08
$1,890.00
$400.00
$345.00
$721.79
$260.00
$85.00

Total
Cost

$233,450.00
$233,450.00
$241,920.00
$241,920.00
$16,800.00
$9,280.00
$26,080.00
$559,440.00
$422,800.00
$5,175.00
$987,415.00
$208,260.00
$77,520.00
$9,520.00
$295,300.00
$68,016.15
$225,042.40
$6,953.00
$300,011.55
$16,000.00
$16,000.00
$180,000.00
$180,000.00
$112,350.00
$232,384.00
$605,273.00
$950,007.00
$131,750.00
$245,330.00
$229,225.00
$606,305.00
$907,886.40
$567,566.26
$251,376.65
$2,359,317.35
$147,664.62
$4,233,811.28
$88,241.40

58

Total
Quantity

161.00
161.00
128.00
128.00

1747.00

204584 .00
409000
288693 .00

DRRNRPRMRNRRPRERNON
o
o

189143.00
82091.00
19939.00

302279.00
13857.00

607309.00
10894.00



Average Unit Prices - 01JAN2019 thru 31DEC2019 - Awarded Contracts 59

Item unit of Average Total Total
Number Description Measure Region uUnit Price Cost Quantity
3 $10.47 $90,520.00 8642.00
STATE $9.15 $178,761.40 19536.00
701-01.04 CAST-IN-PLACE TACTILE WARNING SYSTEM EACH 1 $868.00 $3,472.00 4.00
STATE $868.00 $3,472.00 4.00
701-01.07 EXPOSED AGGREGATE CONCRETE DRIVEWAY S.F. 3 $15.03 $24,843.30 1653.00
STATE $15.03 $24,843.30 1653.00
701-01.10 CONCRETE SIDEWALK (DESCRIPTION) S.F. 1 $16.00 $31,680.00 1980.00
2 $25.00 $4,500.00 180.00
STATE $16.75 $36,180.00 2160.00
701-02 CONCRETE DRIVEWAY S.F. * $9.70 $41,933.10 4323.00
1 $11.44 $149,090.70 13028.00
2 $9.80 $36,416.80 3716.00
3 $10.61 $1,051,211.80 99112.00
4 $8.45 $47,455.20 5616.00
STATE $10.54 $1,326,107.60 125795.00
701-02.01 CONCRETE CURB RAMP (RETROFIT) S.F. 1 $32.35 $356,231.20 11011.00
2 $48.48 $627,746.43 12948.00
3 $31.26 $1,310,559.64 41930.80
4 $30.22 $627,625.35 20771.00
STATE $33.72 $2,922,162.62 86660.80
701-02.02 CONCRETE DRIVEWAY (8') S.F. 1 $13.00 $9,698.00 746.00
STATE $13.00 $9,698.00 746 .00
701-02.03 CONCRETE CURB RAMP S.F. * $11.90 $75,660.20 6358.00
1 $17.68 $139,361.53 7881.00
2 $25.25 $11,915.80 472.00
3 $21.75 $457,649.20 21043.00
4 $31.58 $94,646.72 2997.00
STATE $20.11 $779,233.45 38751.00
701-02.05 DETECTABLE WARNING SURFACE (REHAB) EACH 3 $384.70 $84,633.84 220.00
STATE $384.70 $84,633.84 220.00
701-03 CONCRETE MEDIAN PAVEMENT C.Y. * $510.00 $37,230.00 73.00
1 $466.60 $106,384.95 228.00
2 $778.07 $24,120.16 31.00
3 $328.76 $11,178.00 34.00
4 $1,002.00 $8,016.00 8.00
STATE $499.81 $186,929.11 374.00
702-01 CONCRETE CURB C.Y. * $1,000.00 $90,000.00 90.00
1 $476.60 $152,988.68 321.00



Item
Number

702-01.01

702-01.02

702-01.03

702-03

703-01

703-02
703-02.05

705-01.01

705-01.02

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

EXTRUDED SLOPING CURB

CONCRETE CURB

MODULAR CURB W/DELINEATOR

CONCRETE COMBINED CURB & GUTTER

PORTLAND CEMENT CONCRETE DITCH PAVING

CEM CONCRETE DITCH PAVING (REINFORCED)
CEM CONC DITCH PAVING (SLOTTED DRAINS)

GUARDRAIL AT BRIDGE ENDS

GUARDRAIL AT BRIDGE PIERS

unit of
Measure

Region

nhrwnN
3
>
3
m

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

NFRPORWONRE, ORPORPOVWONE XORWNE YFO0OWFROVWORWNE %

Awarded Contracts

Average
Unit Price

$1,264.
$686.
$824.
$647.
$23.
$31.
$53.
$30.
$13.
$29.
$41.
$41.
$47.
$63.
$57.
$356.
$400.
$584.
$394.
$548.
$396.
$810.
$653.
$716.
$660.
$684.
$1,350.
$1,350.
$520.
$520.
$74.
$76.
$72.
$76.
$76.
$75.
$33.
$10.

Total
Cost

$27,944 .90
$140,125.00
$7,828.98
$418,887.56
$6,707.10
$38,051.00
$2,653.50
$17,505.35
$1,453.92
$66,370.87
$9,370.00
$9,370.00
$4,311.00
$10,080.00
$14,391.00
$783,912.00
$870,814.68
$196,939.18
$1,196,738.69
$90,550.00
$3,138,954.55
$89,100.00
$320,937.00
$28,658.40
$1,980.00
$440,675.40
$8,100.00
$8,100.00
$1,040.00
$1,040.00
$57,204.75
$72,532.54
$63,018.00
$78,352.56
$163,043.80
$434,151.65
$693.00
$180.00

Total
Quantity

22.
204.
9.
646.
283.
1212.
50.
569.
104.
2218.
225.
225.
90.
160.
250.
2202.
2177.
337.
3036.
165.
7917.
110.
491.
40.

60



Item
Number

705-01.

705-02.

705-02.

705-02.

705-02.

705-02.

705-02.

705-03.

04

01

02

03

10

20

25

01

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

METAL BEAM GUARD FENCE

SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)

SINGLE GUARDRAIL (TYPE 2)

SINGLE GUARDRAIL (TYPE 2) LONG POST

GUARDRAIL TRANSITION 27IN TO 31IN

SING GRDRL (TY 2) LONG POST (6 FT-9 FT)

SING GRDRL (TY 2) LONG POST (9 FT-12 FT)

MEDIAN DV GUARDRAIL,WITH RUB-RAIL (TY 2)

unit of
Measure

EACH

Region

3
4
STATE
*

TATE

TATE

TATE

TATE

TATE

TATE

TATE

PORPRWONFRPORWONPFPORARWONE XORPORAWONPFPORONFPODAWONE

Awarded Contracts

Average
Unit Price

$35.00
$32.50
$29.37
$55.00
$58.08
$58.28
$64.32
$67.90
$62.51
$19.75
$24 .54
$15.00
$14.00
$22.12
$18.34
$17.96
$17.06
$15.00
$17.42
$30.00
$30.00
$102.67
$48.42
$55.51
$52.16
$29.79
$44 .28
$23.58
$26.00
$23.50
$13.88
$22.39
$28.19
$30.00
$25.00
$13.88
$16.75
$20.00

Total
Cost

$1,225.
$780.
$2,878.
$5,500.
$15,565.
$23,720.
$21,225.
$38,637.
$104,648.
$2,468.
$20,715.
$1,125.
$2,100.
$26,409.
$481,905.
$776,147.
$541,167.
$225,000.
$2,024,220.
$12,000.
$12,000.
$1,540.
$32,392.
$35,804.
$35,627.
$33,449.
$138,813.
$566,770.
$76,700.
$8,225.
$64,879.
$716,574.
$18,180.
$8,250.
$3,125.
$58,275.
$87,830.
$1,000.

61

Total
Quantity

1123.00
3135.00
24033.00
2950.00
350.00
4676.00
32009.00
645.00
275.00
125.00
4200.00
5245.00



Item
Number

705-03.

705-03.

705-03.

705-04.

705-04.

705-04.

705-04.

02

03

04

02

03

05

09

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

MEDIAN DIVIDER GUARDRAIL (TYPE 2)

MEDIAN DV GUARDRAIL (TY 2) (27"MT HT)

MEDIAN DIVIDER GUARDRAIL AT CONC. BARR

GUARDRAIL TERMINAL (TYPE 12)

GUARDRAIL TERMINAL (TYPE 13)

GUARDRAIL TERMINAL (TYPE-IN-LINE)

EARTH PAD FOR TYPE 38 GR END TREATMENT

unit of
Measure

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

NFE PORAWONFRPORWONPFPORARWONE

Awarded Contracts

Average
Unit Price

$25.
$15.
$16.
$19.
$21.
$25.
$15.
$17.
$18.
$21.
$10.
$15.
$14.
$18.
$15.
$10.
$15.
$14.
$14.
$770.
$800.
$700.
$766.
$100.
$686.
$895.
$700.
$713.
$325.
$690.
$508.
$750.
$750.
$366.
$597.
$1,208.
$1,184.
$1,096.

Total
Cost

$1,250.00
$750.00
$416.00
$3,416.00
$525.00
$1,250.00
$750.00
$2,550.00
$5,075.00
$11,825.00
$500.00
$3,375.00
$700.00
$16,400.00
$375.00
$180.00
$750.00
$700.00
$2,005.00
$9,240.00
$2,400.00
$2,800.00
$9,200.00
$400.00
$24,040.00
$14,320.00
$7,000.00
$32,817.04
$3,900.00
$58,037.04
$9,156.00
$12,750.00
$7,500.00
$4,030.93
$33,436.93
$21,760.00
$181,164.00
$168,864.11

Total
Quantity

62



Item
Number

705-04.

705-04.

705-04.

705-04.

705-04.

705-04.

705-04.

705-06.

10

11

21

23

24

29

50

01

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

EARTH PAD FOR GUARD RAIL END TREATMENT

STONE FOR GD END TERMINAL PAD

GUARDRAIL DELINEATION ENHANCEMENT

GUARDRAIL DELINEATION ENHANCEMENT (BI-DI

GUARDRAIL END TERMINAL DELINEATION SHEET

C-A-T CRASH CUSHION ATTENUATING TERMINAL

PORTABLE BARRIER RAIL DELINEATOR

W BEAM GR (TYPE 2) MASH TL3

unit of
Measure

EACH

TON

S.F.

EACH

EACH

Region

(%))
|
>
3
m

TATE

TATE

TATE

TATE

TATE

P XOPRPWONFPOAONFRPOPRPONFPONODDMWONE %

Awarded Contracts

Average
Unit Price

$1,040.
$1,001.
$1,087.
$1,043.
$893.
$869.
$971.
$949.
$35.
$20.
$15.
$3.
$14.
$1.

$2.

$2.

$4.

$3.

$2.

$3.

$3.
$11.
$50.
$55.
$3.
$24.
$4,800.
$500.
$4,800.
$1,000.
$3,147.
$13.
$14.
$13.
$8.
$10.
$18.
$17.

Total
Cost

$98,833.93
$161,199.60
$631,821.64
$57,399.00
$51,800.00
$26,070.00
$23,310.55
$158,579.55
$11,200.00
$64,000.00
$150,000.00
$9,800.00
$235,000.00
$105,115.52
$45,721.88
$124,656.65
$11,143.75
$40,171.33
$326,809.13
$33,336.90
$33,336.90
$2,200.00
$10,000.00
$11,000.00
$1,200.00
$24,400.00
$28,800.00
$1,500.00
$19,200.00
$4,003.00
$53,503.00
$5,262.55
$3,874.94
$1,504.20
$9,321.00
$19,962.69
$254,660.20
$558,362.57

63

Total
Quantity

95.00
161.00

1846.00
1364500
31741.50



Item
Number

705-06.

705-06.

705-06.

705-06.

705-06.

705-06.

705-07.

02

10

11

20

21

30

11

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

W BEAM GR (TYPE 2) MASH TL3 (LONG POST)

GR TERM TRAILING END (TYPE 13) MASH TL3

GR TERMINAL (IN-INLINE) MASH TL3

TANGENT ENERGY ABSORBING TERM MASH TL-3

TAN. ENERGY ABSORB. TERM MASH TL-3 (PC)

GR TERMINAL (ENERGY ABSORBING) MASH TL2

TRUCK MOUNTED ENERGY ATTENUATOR

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

Awarded Contracts

Average
Unit Price

$20.
$19.
$19.
$19.
$24.
$28.
$23.
$23.
$1,220.
$982.
$1,164.
$1,268.
$1,106.
$1,152.
$578.
$835.
$939.
$581.
$746.
$2,772.
$2,749.
$2,740.
$2,739.
$2,329.
$2,629.
$6,000.
$6,000.
$2,306.
$2,204.
$2,191.
$2,454.
$2,160.
$2,255.
$4,000.
$4,000.
$6,000.
$4,000.
$4,800.

36
68
68

Total
Cost

$386,794.
$871,808.
$861,521.
$2,933,148.
$14,755.
$1,426.
$40,537.
$56,719.
$17,080.
$36,335.
$20,960.
$79,902.
$50,900.
$205,177.
$22,573.
$26,725.
$36,631.
$13,380.
$99,309.
$110,887.
$1,878,057.
$1,564,746.
$1,945,253.
$1,788,870.
$7,287,813.
$6,000.
$6,000.
$27,680.
$154,334.
$175,338.
$189,026.
$166,327.
$712,707.
$8,000.
$8,000.
$24,000.
$8,000.
$48,000.

64

Total
Quantity

19001.25
44298.00
43781.00
152466.75
606.00



Item
Number

705-07.

705-07.

705-07.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

20

21

22

10

11

18

19

22

23

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

TRANSITION TO SAFETY SHAPE (2005 TRACC)

TRNSTN TO BARRER WLL END CP (2005 TRACC)

SPLIT FRAME KT-30IN BACK-UP (2005 TRACC)

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-2

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

TAU-11 XXXL BULKHEAD (WIDE UNIT)

TAU-11 XXXXL BULKHEAD (WIDE UNIT)

IMPACT ATTENUATOR (TAU-11 WIDE)

REPOSITIONING IMPACT ATTENUATOR (TAU-11)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

PORAWONRFRPORWONPFPORWONFPOWON YXOW IFOPWONFRPORPRWONPFPORWONE

Awarded Contracts

Average
uUnit Price

$633.
$633.
$633.
$633.
$633.
$212.
$212.
$212.
$212.
$212.
$559.
$559.
$559.
$559.
$559.
$7,650.
$7,000.
$7,520.
$6,278.
$5,654.
$6,063.
$5,855.
$1,500.
$1,500.
$1,500.
$1,500.
$1,500.
$2,000.
$2,000.
$2,000.
$2,000.
$2,000.
$20,532.
$10,024.
$15,610.
$19,709.
$16,469.
$1,217.

Total
Cost

$633.
$633.
$633.
$633.
$2,533.
$212.
$212.
$212.
$212.
$850.
$559.
$559.
$559.
$559.
$2,237.
$61,200.
$14,000.
$75,200.
$12,557.
$186,587.
$169,771.
$368,916.
$1,500.
$1,500.
$1,500.
$1,500.
$6,000.
$2,000.
$2,000.
$2,000.
$2,000.
$8,000.
$20,532.
$10,024.
$15,610.
$19,709.
$65,877.
$1,217.

Total
Quantity

|_\
NONOMRRRRARRRRARRRR
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Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

24

25

26

27

28

29

30

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

TAU-11 CABLE GUIDE KIT (UNIVERSAL)

TAU-11 ENERGY ABSORB CART TYPE A (UNIV)

TAU-11 ENERGY ABSORB CART TYPE B (UNIV)

TAU-11 END PANEL (UNIVERSAL)

TAU-11 FRONT SUPPORT ASSEMBLY(UNIVERSAL)

TAU-11 FRONT SUPPORT LEG KIT (UNIVERSAL)

TAU-11 MID SUPPORT ASSEMBLY (UNIVERSAL)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$1,074.
$915.
$1,303.
$1,053.
$500.
$500.
$500.
$500.
$500.
$517.
$453.
$470.
$579.
$500.
$517.
$453.
$470.
$579.
$512.
$275.
$275.
$275.
$275.
$275.
$865.
$844.
$787.
$743.
$810.
$215.
$210.
$195.
$204.
$202.
$944.
$922.
$800.
$706.

Total
Cost

$1,074.60
$4,578.70
$2,606.46
$9,477.66
$500.00
$500.00
$500.00
$500.00
$2,000.00
$517.80
$453.08
$7,055.40
$3,475.26
$11,501.54
$517.80
$453.08
$4,703.60
$4,054.47
$9,728.95
$275.00
$275.00
$275.00
$275.00
$1,100.00
$865.12
$844 .69
$787.92
$743.75
$3,241.48
$215.19
$210.10
$587.94
$204 .53
$1,217.76
$3,778.08
$3,688.84
$3,203.60
$4,239.36

Total
Quantity

N _
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Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

31

32

33

34

35

36

37

38

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

TAU-11 PIPE PANEL MOUNT (UNIVERSAL)

TAU-11 SLIDER KIT (UNIVERSAL)

TAU-11 SLIDING PANEL (UNIVERSAL)

TAU-11 NOSE PIECE (PARALLEL UNIT)

TAU-11 PCB BACKSTOP (PARALLEL UNIT)

TAU-11 NOSE PIECE (WIDE UNIT)

TAU-11 WIDE SUPT LEG ADAPTER (WIDE UNIT)

TAU-11 WING ASSEMBLY (WIDE UNIT)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$828.
$120.
$120.
$120.
$120.
$120.
$229.
$224.
$217.
$229.
$225.
$249.
$244 .
$253.
$289.
$267.
$744.
$601.
$624.
$656.
$641.
$800.
$800.
$800.
$800.
$800.
$680.
$664 .
$577.
$431.
$588.
$200.
$200.
$200.
$200.
$200.
$400.
$400.

Total
Cost

$14,909.
$120.
$120.
$120.
$120.
$480.
$229.
$224.
$217.
$229.
$901.
$249.
$244 .
$1,519.
$1,737.
$3,751.
$1,488.
$1,202.
$6,243.
$1,969.
$10,904.
$800.
$800.
$800.
$800.
$3,200.
$680.
$664 .
$577.
$431.
$2,353.
$200.
$200.
$200.
$200.
$800.
$400.
$400.

Total
Quantity

18.

=

=
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Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

39

40

41

43

51

52

54

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

TAU-11 WING BRACE (WIDE UNIT)

TAU-11 XL BULKHEAD (WIDE UNIT)

TAU-11 XXL BULKHEAD (WIDE UNIT)

FORMED ANGLE 05 TRACC

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

QUADGUARD MONORAIL ASSEMBLY, 3 BAY

TRACC WASHER 1/4™ X 3" X 2-1/4"

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

wn
3
>
3
m

TATE

TATE

PWONFRPORWONPFPONOAWONE ¥

Awarded Contracts

Average
Unit Price

$400.00
$400.00
$400.00
$50.00
$50.00
$50.00
$50.00
$50.00
$600.00
$600.00
$600.00
$600.00
$600.00
$1,100.00
$1,100.00
$1,100.00
$1,100.00
$1,100.00
$329.57
$305.53
$327.62
$323.85
$321.64
$3,000.00
$5,403.59
$5,094.40
$4,784.26
$5,337.35
$5,017.57
$1,275.00
$1,275.00
$1,275.00
$1,275.00
$1,275.00
$2.37
$2.20
$2.36
$2.33

Total
Cost

$400.
$400.
$1,600.
$50.

$50.

$50.

$50.
$200.
$600.
$600.
$600.
$600.
$2,400.
$1,100.
$1,100.
$1,100.
$1,100.
$4,400.
$659.
$611.
$655.
$647.
$2,573.
$6,000.
$216,143.
$193,587.
$516,699.
$181,470.
$1,113,900.
$1,275.
$1,275.
$1,275.
$1,275.
$5,100.
$4.

$4.

$4.

$4.

Total
Quantity
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Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

55

56

57

58

59

66

67

68

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

TRACC DOUBLER PL X 38-1/2"

TRACC BEAM GUIDE 72"

IMPACT ATTEN(QUADGUARD ELITE WIDE)

IMPACT ATTENUATOR (QUADGUARD ELITE)

IMPACT ATTEN. REPOSIT. (QUADGUARD ELITE)

RIP PLATE REPAIR KIT, STAGE 1

RIP PLATE REPAIR KIT, STAGE 2

RIP PLATE REPAIR KIT, STAGE 3

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$2.

$72.
$67.
$72.
$71.
$70.
$318.
$295.
$316.
$312.
$310.
$18,950.
$18,195.
$17,950.
$18,950.
$18,511.
$15,150.
$15,150.
$15,150.
$15,150.
$15,150.
$250.
$250.
$250.
$250.
$250.
$195.
$425.
$195.
$557.
$369.
$415.
$870.
$145.
$743.
$613.
$1,620.
$1,620.

Total
Cost

$18.
$145.
$134.
$144.
$142.
$567.
$636.
$590.
$632.
$625.
$2,485.
$18,950.
$18,195.
$17,950.
$18,950.
$74,045.
$15,150.
$15,150.
$15,150.
$15,150.
$60,600.
$1,250.
$1,250.
$1,250.
$1,250.
$5,000.
$975.
$2,128.
$390.
$2,789.
$6,282.
$2,075.
$4,351.
$290.
$3,718.
$10,435.
$1,620.
$1,620.

Total
Quantity

N
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Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

69

74

76

77

80

81

84

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

PLASTIC NOSE PIECE/REFLECTOR

BASE ASSEMBLY - 9%

BEAM GUIDE - 20*

END SHOE (LEFT OR RIGHT)

SIDE PANEL - 35"

SIDE PANEL - 62"

SLOT PLATE

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$1,620.
$1,620.
$1,620.
$450.
$435.
$357.
$492.
$425.
$833.
$833.
$833.
$833.
$833.
$636.
$636.
$636.
$636.
$636.
$238.
$238.
$238.
$238.
$238.
$179.
$179.
$187.
$210.
$190.
$219.
$192.
$167.
$278.
$192.
$20.
$20.
$20.
$20.
$20.

Total
Cost

$1,620.
$1,620.
$6,481.
$2,703.
$2,613.
$2,142.
$1,476.
$8,937.
$833.
$833.
$833.
$833.
$3,332.
$636.
$636.
$636.
$636.
$2,546.
$238.
$238.
$238.
$238.
$952.
$539.
$359.
$563.
$632.
$2,094.
$879.
$769.
$1,337.
$278.
$3,265.
$20.
$20.
$20.
$20.
$83.

Total
Quantity

ARPRPREPNRPROMADMRPWWONWRARRPRPRPARRRPRARRRRPPOWOOOD DR

70



Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

85

86

88

91

92

93

94

95

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CROSSTIE

FORM CHANNEL - 3 X 2

SLED/CUTTER ASSEMBLY

REPOSITIONING VEHCULR IMP ATTN(2005TRACC

05 RIP PLATE REPAIR KIT STAGE 2

05 RIP PLATE REPAIR KIT STAGE 3

05 FRONT ANCH WELDMENT

05 SECTION MODULE

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE
TATE
TATE
TATE
TATE
TATE

1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
STATE
1
2
3

Awarded Contracts

Average
Unit Price

$109.
$109.
$109.
$109.
$109.
$187.
$187.
$187.
$187.
$187.
$2,465.
$2,465.
$2,465.
$2,465.
$2,465.
$1,000.
$1,237.
$889.
$1,303.
$1,092.
$638.
$462.
$614.
$533.
$581.
$1,119.
$1,119.
$1,119.
$1,119.
$1,119.
$410.
$410.
$410.
$410.
$410.
$1,415.
$1,415.
$1,415.

Total
Cost

$109.
$109.
$109.
$109.
$438.
$187.
$187.
$187.
$187.
$748.
$2,465.
$2,465.
$2,465.
$2,465.
$9,860.
$7,000.
$8,662.
$6,225.
$6,516.
$28,403.
$3,193.
$1,387.
$3,071.
$1,066.
$8,718.
$1,119.
$1,119.
$1,119.
$1,119.
$4.,477.
$410.
$410.
$410.
$410.
$1,640.
$1,415.
$1,415.
$1,415.

Total
Quantity

N
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Item
Number

705-08.

705-08.

705-08.

705-09.

705-09.

705-09.

705-09.

705-09.

97

98

99

10

11

12

13

14

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

05 SLED/SHREDDER ASSEMBLY

05 FRAME WELDMENT

05 BACK-UP FRAME

IMPACT ATTENUATOR (SCI100GM)

REPOSITIONING OF IMPACT ATTENUATOR (SCI11

CONCRETE ANCHOR BOLT SET (374 IN X 7 IN)

ASPHALT ANCHOR BOLT SET (374 IN X 18 IN)

BOLT CABLE ADJUSTER

unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE

Awarded Contracts

Average
Unit Price

$1,415.
$1,415.
$2,465.
$2,465.
$2,465.
$2,465.
$2,465.
$310.
$310.
$310.
$310.
$310.
$473.
$473.
$473.
$473.
$473.
$22,250.
$22,250.
$21,250.
$22,500.
$22,062.
$1,091.
$1,205.
$915.
$965.
$1,009.
$306.
$306.
$306.
$306.
$306.
$871.
$871.
$871.
$871.
$871.
$120.

Total
Cost

$1,415.
$5,660.
$2,465.
$2,465.
$2,465.
$2,465.
$9,860.
$310.
$310.
$310.
$310.
$1,241.
$473.
$473.
$473.
$473.
$1,893.
$22,250.
$22,250.
$21,250.
$22,500.
$88,250.
$1,091.
$1,205.
$1,831.
$1,930.
$6,059.
$306.
$306.
$306.
$306.
$1,224.
$871.
$871.
$871.
$871.
$3,484.
$120.

Total
Quantity
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Item
Number

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

15

16

17

18

19

20

21

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

BOLT SLED SIDE PANEL

BOLT FRONT STOP

BOLT SHEAR

BOLT SIDE GUIDE

BOLT TERMINAL BRACE

BRACE TERMINAL

CABLE WIRE ROPE W/ SPELTER SOCKET

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
uUnit Price

$120.
$120.
$120.
$120.
$6.
$6.
$6.
$6.
$6.

$414.
$414.
$414.
$414.
$414.
$1,083.
$1,083.
$1,083.
$1,083.

$36.
$414.
$414.
$414.
$414.
$1,656.
$1,083.
$1,083.
$1,083.
$1,083.

Total
Quantity
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Item
Number

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

22

23

24

25

26

27

28

29

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CLIP WIRE ROPE

CYLINDER SHOCK ARRESTING

STRAP

FRAME

FRAME

FRAME

FRAME

FRAME

CYLINDER

MOBILE #1

MOBILE #2

MOBILE #3

MOBILE #4

MOBILE #5

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$1,083.
$34.
$34.
$34.
$34.
$34.
$3,143.
$3,143.
$3,143.
$3,143.
$3,143.
$89.
$89.
$89.
$89.
$89.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.

Total
Cost

$4,332.00
$34.00
$34.00
$34.00
$34.00
$136.00
$3,143.00
$3,143.00
$3,143.00
$3,143.00
$12,572.00
$89.00
$89.00
$89.00
$89.00
$356.00
$414.00
$414.00
$414.00
$414 .00
$1,656.00
$414.00
$414.00
$414 .00
$414 .00
$1,656.00
$414.00
$414.00
$414 .00
$414.00
$1,656.00
$414.00
$414.00
$414 .00
$414.00
$1,656.00
$414.00
$414.00

Total
Quantity
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Item
Number

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

30

31

32

33

34

35

36

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

FRAME MOBILE #6

GUIDE SIDE

KEEPER SIDE #1 (SLED PANEL)

KEEPER SIDE #2 (SIDE PANEL)

KEEPER SIDE #3 (REAR PANEL)

PANEL DELINEATOR (W/REFLECTIVE HAZARD M

PANEL SIDE

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$94.
$94.
$94.
$94.
$94.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$169.
$177.
$107.
$95.
$127.
$223.
$223.
$223.
$223.
$223.

Total
Cost

$414.
$414.
$1,656.
$414.
$414.
$414.
$414.
$1,656.
$94.
$94.
$94.
$94.
$376.
$23.
$23.
$23.
$23.
$92.
$23.
$23.
$23.
$23.
$92.
$23.
$23.
$23.
$23.
$92.
$169.
$177.
$323.
$95.
$765.
$223.
$223.
$223.
$223.
$892.

Total
Quantity
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Item
Number

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

37

38

39

40

41

42

43

44

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

PANEL SLED

PANEL REAR

SHEAVE (PULLEY)

SLED

TRANSITION JERSEY BARRIER RIGHT

TRANSITION JERSEY BARRIER LEFT

TRANSITION 24IN CONCRETE

BOOT CYLINDER

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE
TATE
TATE
TATE
TATE
TATE

1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
STATE
1
2
3

Awarded Contracts

Average
Unit Price

$414.
$414.
$414.
$414.
$414.
$206.
$206.
$206.
$206.
$206.
$103.
$103.
$103.
$103.
$103.
$1,917.
$1,917.
$1,917.
$1,917.
$1,917.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$794.
$794.
$794.
$794.
$794.
$57.
$57.
$57.

Total
Cost

$414.
$414.
$414.
$414.
$1,656.
$206.
$206.
$206.
$206.
$824.
$103.
$103.
$103.
$103.
$412.
$1,917.
$1,917.
$1,917.
$1,917.
$7,668.
$1,263.
$1,263.
$1,263.
$1,263.
$5,052.
$1,263.
$1,263.
$1,263.
$1,263.
$5,052.
$794.
$794.
$794.
$794.
$3,176.
$57.
$57.
$57.

Total
Quantity
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Item
Number

705-10.

705-10.

705-10.

705-10.

705-11.

705-11.

705-11.

705-11.

705-14.

30

31

32

33

01

03

08

13

21

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

GUARDRAIL ATT TO SLOPE FACE ENDPOST

GUARDRAIL ATT TO VERTICAL FACE ENDPOST

GUARDRAIL ATT TO EX BR PIER PROTECTION

GUARDRAIL ATT TO CONCRETE BRIDGERAIL

GUARDRAIL AT BRIDGE ENDS (POWDER COATED)

SINGLE GUARDRAIL (TY 2) (POWDER COATED)

GDRL TERMINAL (TYPE 13) POWDER COATED

GDRL TERMINAL(TY 21)(POWDER COATED)

SC B-U CABLE STRAP ASSY

unit of
Measure

EACH

EACH

EACH

EACH

Region

4
STATE

Awarded Contracts

Average
Unit Price

$57.
$57.
$88.
$52.
$20.
$110.
$99.
$50.
$50.
$50.
$30.
$46.
$125.
$200.
$100.
$38.
$100.
$270.
$270.
$20.
$100.
$85.
$68.
$35.
$92.
$28.
$35.
$1,700.
$2,000.
$1,475.
$1,725.
$6,435.
$6,435.
$53.
$56.
$45.
$104.
$64.

Total
Cost

$57.
$228.
$14,554.
$2,782.
$700.
$71,260.
$89,296.
$1,300.
$1,300.
$1,750.
$540.
$4,890.
$250.
$400.
$4,400.
$152.
$5,202.
$1,891.
$1,891.
$800.
$1,800.
$7,395.
$9,995.
$7,700.
$8,755.
$19,600.
$36,055.
$3,400.
$4,000.
$2,950.
$10,350.
$12,870.
$12,870.
$53.
$56.
$45.
$104.
$258.

Total
Quantity
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Item
Number

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

22

30

31

32

33

34

35

36

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CONC. B-U CABLE STRAP ASSY

REPOSITIONING IMPACT ATTN(REACT 350)

CYLINDER 0.8"

CYLINDERS 1 & 2

CYLINDER 0.9"

CYLINDERS 3 & 4

CYLINDER 1.0"

CYLINDERS 5 & 6

CYLINDER 1.108'" CYLINDER 7

CYLINDER 1.385" CYLINDERS 8 & 9

U-BOLTS (172" X 3™)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

WNFRPONAWNFRPOPRPWONFPORWONPFPORAONFPORAPWONFRPORPRWONPFPORWONPE

Awarded Contracts

Average
Unit Price

$109.
$106.
$92.
$104.
$103.
$615.
$684 .
$522.
$891.
$678.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$12.
$12.
$12.

Total
Cost

$109.
$106.
$92.
$104.
$413.
$1,231.
$1,369.
$1,044.
$1,783.
$5,429.
$2,120.
$2,120.
$2,120.
$2,120.
$8,480.
$2,120.
$2,120.
$2,120.
$2,120.
$8,480.
$2,120.
$2,120.
$2,120.
$2,120.
$8,480.
$2,120.
$2,120.
$2,120.
$2,120.
$8,480.
$2,120.
$2,120.
$2,120.
$2,120.
$8,480.
$12.
$12.
$12.

Total
Quantity

PRRARRPRRRPARRRPRARRPRRRPARRRPRLPARRPRRRPONNNNARRRR
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Item
Number

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

37

38

50

51

53

54

55

56

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

U-BOLTS (378" X 3™)

BOX BEAM (8™ X 6™ X 3/16™)

CYLINDER RETAINER (1" 3™ X 5')

FRONT ANCHOR PIN (1/74™ X 1 1/2" X 3™)

172" GALVANIZED CHAIN W/HARDWARE

POLYVINYL COVER

ANCHOR BOLT SET (CONCRETE/ASPHALT)

REFLECTIVE NOSE LEFT/RIGHT

unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE

Awarded Contracts

Average
Unit Price

$12.
$12.
$12.
$12.
$12.
$12.
$12.
$35.
$35.
$35.
$35.
$35.
$60.
$60.
$60.
$60.
$60.
$23.
$23.
$23.
$23.
$23.
$82.
$82.
$82.
$82.
$82.
$71.
$71.
$71.
$71.
$71.
$895.
$895.
$895.
$895.
$895.
$239.

Total
Cost

$12.
$48.
$12.
$12.
$12.
$12.
$48.
$35.
$35.
$35.
$35.
$140.
$60.
$60.
$60.

$240.
$23.
$23.
$23.
$23.
$92.
$82.
$82.
$82.
$82.
$328.
$71.
$71.
$71.
$71.
$284.
$895.
$895.
$895.
$895.
$3,580.
$478.

Total
Quantity

NARRPRRPARRRPRARRRRPARRRPRRARRRRPARRRRARRRREAR
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Item
Number

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

57

58

59

60

61

62

63

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

BACKUP SINGLE CABLE-(4 BARREL)

BACKUP SINGLE CABLE-(6 BARREL)

BACKUP SINGLE CABLE-(9 BARREL)

CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)

CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)

CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)

BOTTOM CABLE-(4 BARREL)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$265.
$184.
$316.
$251.
$660.
$660.
$660.
$660.
$660.
$840.
$840.
$840.
$840.
$840.
$1,050.
$1,050.
$1,050.
$1,050.
$1,050.
$1,975.
$1,975.
$1,975.
$1,975.
$1,975.
$2,415.
$2,415.
$2,415.
$2,415.
$2,415.
$2,690.
$2,690.
$2,690.
$2,690.
$2,690.
$550.
$550.
$550.
$550.

Total
Cost

$531.
$369.
$632.
$2,010.
$660.
$660.
$660.
$660.
$2,640.
$840.
$840.
$840.
$840.
$3,360.
$1,050.
$1,050.
$1,050.
$1,050.
$4,200.
$1,975.
$1,975.
$1,975.
$1,975.
$7,900.
$2,415.
$2,415.
$2,415.
$2,415.
$9,660.
$2,690.
$2,690.
$2,690.
$2,690.
$10,760.
$550.
$550.
$550.
$550.

Total
Quantity

RPRRRPARRRPRPARRPRRPARRRPRPARRPRRPARRRPREPIARRPRERRPLONNN
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Item
Number

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

64

65

66

67

68

69

70

71

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

BOTTOM CABLE-(6 BARREL)

BOTTOM CABLE-(9 BARREL)

SIDE MNT ANCHR/CABLE ANCHR CVR PLT

PULLOUT BRACKET ASSEMBLY

3IN X 3IN TUBING

GALVANIZED STABALIZER BAR

TRANSITION PLATE

TOP CABLE (OLD UNIT)-(4 BARREL)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
uUnit Price

$550.
$580.
$580.
$580.
$580.
$580.
$1,407.
$1,407.
$1,407.
$1,407.
$1,407.
$770.
$770.
$770.
$770.
$770.
$91.
$91.
$91.
$91.
$91.
$72.
$72.
$72.
$72.
$72.
$190.
$190.
$190.
$190.
$190.
$490.
$490.
$490.
$490.
$490.
$560.
$560.

Total
Cost

$2,200.00
$580.00
$580.00
$580.00
$580.00
$2,320.00
$1,407.00
$1,407.00
$1,407.00
$1,407.00
$5,628.00
$770.00
$770.00
$770.00
$770.00
$3,080.00
$91.35
$91.35
$91.35
$91.35
$365.40
$72.00
$72.00
$72.00
$72.00
$288.00
$190.00
$190.00
$190.00
$190.00
$760.00
$490.00
$490.00
$490.00
$490.00
$1,960.00
$560.00
$560.00

Total
Quantity

RPRARRRPRARRPRRRPARRRPRARRPRRRPARRRPRARRRREPARRRERAN
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Item
Number

705-14.

705-14.

705-15.

705-15.

705-15.

705-15.

705-15.

72

73

65

66

68

69

71

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

TOP CABLE (OLD UNIT)-(6 BARREL)

TOP CABLE (OLD UNIT)-(9 BARREL)

QUADGUARD 11 IMPACT ATTENUATOR (REPOSITI

QUADGUARD 11 IMPACT ATTENUATOR (WIDE)

NOSE ASSEMBLY QGIl STEEL

SHIM KIT QGI1

HEX FOAM CARTRIDGE, TYPE 1

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$560.
$560.
$560.
$609.
$609.
$609.
$609.
$609.
$955.
$955.
$955.
$955.
$955.
$1,049.
$1,101.
$1,021.
$1,303.
$1,113.
$13,716.
$13,392.
$11,630.
$17,950.
$14,172.
$752.
$915.
$874.
$1,351.
$940.
$50.
$44.
$38.
$37.
$40.
$760.
$799.
$823.
$907.
$833.

Total
Cost

$560.00
$560.00
$2,240.00
$609.00
$609.00
$609.00
$609.00
$2,436.00
$955.00
$955.00
$955.00
$955.00
$3,820.00
$8,393.20
$8,812.72
$10,213.20
$10,425.84
$37,844.96
$13,716.00
$13,392.07
$11,630.43
$17,950.00
$56,688.50
$3,760.65
$4,575.00
$13,110.30
$6,757.50
$28,203.45
$756.15
$661.65
$1,340.50
$929.75
$3,688.05
$7,609.20
$3,996.40
$16,465.00
$13,611.45
$41,682.05

Total
Quantity

=

W
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Item
Number

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

72

74

75

77

79

80

82

83

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

HEX FOAM CARTRIDGE, TYPE 11

DIAPHRAGM ASSEMBLY, QC

FENDER PANEL ASSEMBLY

BACKUP ASSEMBLY, TENSION STRUT

MONORAIL ASSEMBLY, 4-6 BAY

MONORAIL ASSEMBLY, 7-9 BAY

TRANSITION PANEL, NEW JERSEY BARRIER

TRANSITION PANEL, QUAD TO W

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

WNFRPONAWONRPORPRWONFPORWONPFPORARONFPODOPAPWONFRPORRWONPFPORWONE

Awarded Contracts

Average
Unit Price

$799.
$840.
$866.
$868.
$852.
$718.
$701.
$765.
$1,230.
$925.
$573.
$559.
$610.
$724.
$644 .
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,850.
$2,850.
$2,850.
$2,850.
$2,850.
$2,950.
$2,950.
$2,950.
$2,950.
$2,950.
$638.
$890.
$638.
$638.
$796.
$930.
$930.
$930.

Total
Cost

$7,999.80
$4,201.55
$17,329.60
$17,376.40
$46,907.35
$718.82
$2,105.52
$4,594.80
$7,384.98
$14,804.12
$1,146.62
$559.77
$3,053.95
$3,620.10
$8,380.44
$2,120.00
$2,120.00
$2,120.00
$2,120.00
$8,480.00
$2,850.00
$2,850.00
$2,850.00
$2,850.00
$11,400.00
$2,950.00
$2,950.00
$2,950.00
$2,950.00
$11,800.00
$638.00
$4,454.12
$638.00
$638.00
$6,368.12
$930.00
$930.00
$930.00

Total
Quantity

10.

RPRRORRUORARRRPRPARRPRRRPARRRPRLPWOUVRNOOODWR
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Item
Number

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

84

85

87

88

89

90

91

92

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

DIAPHRAGM ASSEMBLY, WIDE

BACKUP ASSEMBLY, TENSION STRUT, WIDE

BACKUP ASSEMBLY, CONCRETE

END SHOE, CONCRETE

BACKUP ASSEMBLY, CONCRETE, WIDE

EXTENSION PANEL

PIVOT SUPPORT BRACKET

TRANS PANEL NEW JERSEY BARRIER WIDE

unit of

Measure

EACH

EACH

C.Y.

C.Y.

C.Y.

EACH

EACH

EACH

Region

4
STATE

Awarded Contracts

Average
Unit Price

$930.
$930.
$1,260.
$1,260.
$1,260.
$1,260.
$1,260.
$2,425.
$2,425.
$2,425.
$2,425.
$2,425.
$1,230.
$1,230.
$1,230.
$1,230.
$1,230.
$370.
$370.
$370.
$370.
$370.
$1,423.
$1,423.
$1,423.
$1,423.
$1,423.
$330.
$330.
$330.
$330.
$330.
$85.
$85.
$85.
$85.
$85.
$544.

Total
Cost

$930.
$3,720.
$1,260.
$1,260.
$1,260.
$1,260.
$5,040.
$2,425.
$2,425.
$2,425.
$2,425.
$9,700.
$1,230.
$1,230.
$1,230.
$1,230.
$4,920.
$370.
$370.
$370.
$370.
$1,480.
$1,423.
$1,423.
$1,423.
$1,423.
$5,692.
$330.
$330.
$330.
$330.
$1,320.
$85.
$85.
$85.
$85.
$340.
$544 .

Total
Quantity

RPARRPRRPARRRPRARRPRRRPARRRPRARRRRPARRRRARRRREAR
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Item
Number

705-15.

705-16.

705-16.

705-17.

705-17.

705-17.

705-17.

93

75

77

08

18

19

20

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

TRANS PANEL QUAD TO W WIDE

HAZARD REFLECTORS

REPAIR OF CONCRETE BACKUP WALL

CARTRIDGE SUPPORT BRACKETS

CBL 3/4 X 6FT6IN /DLB SWG/NOHWI

CBL 3/4 X 19FT7IN /SNG SWG

DIAPHRAGM #1

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$532.
$444.
$606.
$531.
$807.
$706.
$647.
$966.
$782.
$72.
$70.
$52.
$94.
$72.
$18.
$17.
$14.
$15.
$17.
$41.
$40.
$34.
$33.
$37.
$113.
$113.
$113.
$113.
$113.
$209.
$209.
$209.
$209.
$209.
$456.
$456.
$456.
$456.

Total
Cost

$532.
$444
$606.
$2,127.
$807.
$706.
$647.
$966.
$3,128.
$724.
$705.
$527.
$948.
$2,905.
$271.
$267.
$74.
$79.
$691.
$164.
$160.
$139.
$133.
$597.
$113.
$113.
$113.
$113.
$454 .
$209.
$209.
$209.
$209.
$836.
$456.
$456.
$456.
$456.

Total
Quantity

ARRRPRARRR

RPRRRPARRRPRARRRRPODMMDIN

85



Item
Number

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

21

23

24

25

26

27

28

29

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

DIAPHRAGM #2

DIAPHRAGM #10

HDPE NOSE PIECE

HDPE FRONT PANEL

HDPE MIDDLE PANEL

HDPE REAR PANEL

COMPLETE BASE UNIT

PLATE WASHER 5/16IN X 2IN X 1FT2IN

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$456.
$505.
$505.
$505.
$505.
$505.
$352.
$352.
$352.
$352.
$352.
$206.
$568.
$458.
$581.
$454 .
$977.
$977.
$977.
$977.
$977.
$980.
$980.
$980.
$980.
$980.
$985.
$985.
$985.
$985.
$985.
$2,195.
$2,195.
$2,195.
$2,195.
$2,195.
$20.
$20.

Total
Cost

$1,824.
$505.
$505.
$505.
$505.
$2,023.
$352.
$352.
$352.
$352.
$1.,411.
$413.
$1,136.
$917.
$1,163.
$3,632.
$977.
$977.
$977.
$977.
$3,910.
$980.
$980.
$980.
$980.
$3,920.
$985.
$985.
$985.
$985.
$3,940.
$2,195.
$2,195.
$2,195.
$2,195.
$8,780.
$20.
$20.

Total
Quantity

RPRARRRPRPARRPRRRPARRRPRLRARRPRRRPONNNNARRPRREPARRRREN
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Item
Number

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

30

31

32

33

36

37

40

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

BACK-UP POST

FRONT BASEPLATE / POST ASSEMBLY

BREAKAWAY POST (TOP)

BREAKAWAY BOLT ASSEMBLY

TRANSITION TO SAFETY SHAPE

TRANSITION TO BARRIER WALL (END CAP)

WIDETRACC LONG WING POST

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$20.
$20.
$20.
$952.
$952.
$952.
$952.
$952.
$539.
$539.
$539.
$539.
$539.
$116.
$114.
$92.
$124.
$109.
$14.
$14.
$11.
$6.
$12.
$1,349.
$1,349.
$1,349.
$1,349.
$1,349.
$701.
$701.
$701.
$701.
$701.
$374.
$374.
$374.
$374.
$374.

Total
Cost

$20.00
$20.00
$80.00
$952.00
$952.00
$952.00
$952.00
$3,808.00
$539.75
$539.75
$539.75
$539.75
$2,159.00
$233.26
$114 .27
$185.26
$124.07
$656.86
$29.56
$14.65
$23.68
$6.32
$74.21
$1,349.00
$1,349.00
$1,349.00
$1,349.00
$5,396.00
$701.25
$701.25
$701.25
$701.25
$2,805.00
$374.00
$374.00
$374.00
$374.00
$1,496.00

Total
Quantity

ARPRRPRPRARRPRRPARRRPRLRORNRNORNRPNMARRPRRRPARRRRERINRR
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Item
Number

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

41

42

43

71

72

73

74

89

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

WIDETRACC

WIDETRACC

WIDETRACC

WIDETRACC

WIDETRACC

WIDETRACC

WIDETRACC

SHORT WING POST

EXT CHANNEL

PANEL

CABLE SYSTEM (W/ HARDWARE)

FRAME (W/ HARDWARE)

EXT FOOT (RIGHT) (W/ HARDWARE)

EXT FOOT (LEFT) (W/ HARDWARE)

HEART REFLECTIVE TAPE

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

WNFRPONAWONRPORPRWONFPORWONPFPORARONFPODOPAPWONFRPORRWONPFPORWONE

Awarded Contracts

Average
Unit Price

$306.
$306.
$306.
$306.
$306.
$743.
$743.
$743.
$743.
$743.
$348.
$348.
$348.
$348.
$348.
$184.
$160.
$156.
$205.
$176.
$276.
$240.
$234.
$306.
$264.
$266.
$232.
$226.
$404.
$282.
$266.
$232.
$226.
$404.
$282.

$46.

$50.

$39.

Total
Cost

$306.
$306.
$306.
$306.
$1,224.
$743.
$743.
$743.
$743.
$2,975.
$348.
$348.
$348.
$348.
$1,394.
$184.
$160.
$156.
$205.
$707.
$276.
$240.
$234.
$306.
$1,059.
$266.
$232.
$226.
$404.
$1,129.
$266.
$232.
$226.
$404.
$1,129.
$187.
$202.
$158.

Total
Quantity

ADMDNRANRRPRRPRRPARRPRRPRRPARRPRRPRPARRRPREPARRRPREPIARRRERRARRRR
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Item
Number

705-17.

705-17.

705-17.

705-17.

705-17.

705-20.

705-20.

705-20.

90

91

92

93

97

01

03

04

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

HEART REPAIR DPHM-L WR BKT

HEART CRS-RPR DPH 3-9

REPOSITIONING IMPACT ATTENUATOR (HEART)

IMPACT ATTENUATOR (WIDETRACC 2005)

ATTENUATOR (NARROW- LOW MAINTENANCE)

IMACT ATTENUATOR (QUADGUARD M10)

REPOSITIONING IMPACT ATTENUATOR (M10)

NOSE ASSEMBLY, M10

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE

Awarded Contracts

Average
uUnit Price

$63.
$50.
$102.
$102.
$102.
$102.
$102.
$412.
$412.
$412.
$412.
$412.
$262.
$291.
$239.
$275.
$266.
$18,068.
$17,642.
$15,321.
$14,131.
$16,291.
$25,100.
$25,100.
$22,500.
$22,500.
$21,500.
$22,750.
$22,312.
$350.
$350.
$350.
$743.
$546.
$832.
$948.
$853.
$185.

Total
Cost

$252.
$801.
$102.
$102.
$102.
$102.
$411.
$412.
$412.
$412.
$412.
$1,649.
$525.
$291.
$239.
$275.
$1,331.
$18,068.
$17,642.
$15,321.
$14,131.
$65,164.
$25,100.
$25,100.
$22,500.
$22,500.
$21,500.
$22,750.
$89,250.
$350.
$350.
$350.
$2,231.
$3,281.
$2,496.
$2,844.
$2,561.
$557.

Total
Quantity

'—\
WWWWOWRRPRRARRPRRRPRPRPARRRRURRPRNARRRPRARRRRERODN

89



Item
Number

705-20.

705-20.

705-20.
705-20.
705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

05

06

20
21
22
25

30

31

32

33

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

HEX FOAM CARTRIDGE, TYPE M1

HEX FOAM CARTRIDGE, TYPE M2

LOW MAINT CRASH CUSHN NARROW (MASH TL-3)
LOW MAINT CRASH CUSHION WIDE (MASH TL-3)
REUSABLE CRSH CUSHION NARW (MASH TL-3)

TEMPORARY CRASH CUSHION (MASH TL-3)

BELT NOSEPIECE YELLOW 24-361IN (QGE-QGEM)

BELT NOSEPIECE YELLOW 69-90IN (QGE-QGEM)

QGE HIT INDICATOR

QGE CYLINDER TYPE 1 (QGE)

unit of
Measure

EACH

EACH

EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$704.
$806.
$666 .
$946 .
$371.
$698.
$846.
$699.
$993.
$371.
$728.
$12,333.
$12,333.
$35,200.
$35,200.
$34,051.
$34,051.
$6,459.
$8,847.
$10,766.
$4.,428.
$7,420.
$1,560.
$1,523.
$1,323.
$371.
$1,194.
$1,724.
$1,684.
$1,462.
$371.
$1,310.
$131.
$128.
$111.
$221.
$148.
$1,067.

Total
Cost

$8,459.
$2,420.
$1,999.
$2,840.
$1,115.
$8,376.
$2,540.
$2,098.
$2,981.
$1,115.
$8,736.
$37,000.
$37,000.
$35,200.
$35,200.
$68,103.
$68,103.
$820,308.
$398,120.
$215,320.
$13,285.
$1,447,033.
$3,121.
$3,047.
$2,646.
$743.
$9,558.
$3,449.
$3,368.
$2,925.
$743.
$10,486.
$394.
$384.
$334.
$663.
$1,776.
$3,203.

90

Total
Quantity

12.00
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Item
Number

705-20.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

34

01

03

04

06

07

09

10

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

QGE CYLINDER TYPE 11

(QGE)

LONGITUDINAL CABLE BARRIER

LONGITUDE CABLE BARRIER (END TERM) TL-3

SOCKETED LINE POST W/ALL ACCESSORIES

TERMINAL POST W/ALL ACCESSORIES

CABLE RELEASE POST (TOP) W/ALL ACC

DRIVEN SOCKETED LINE POST W/ALL ACC.

LINE POST W/FTNG & ALL ACC.

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$1,042.
$972.
$743.
$956.
$780.
$761.
$661.
$743.
$736.
$14.
$1.
$4.
$1.
$3.
$1,975.
$375.
$660.
$500.
$877.
$172.
$180.
$180.
$180.
$177.
$149.
$200.
$205.
$190.
$176.
$371.
$150.
$218.
$150.
$244.
$195.
$195.
$149.
$50.

Total
Cost

$3,127.
$2,917.
$2,231.
$11,479.
$2,340.
$2,285.
$1,984.
$2,231.
$8,842.
$7,774.
$1,500.
$826.
$750.
$10,850.
$9,875.
$1,875.
$3,300.
$2,500.
$17,550.
$482,720.
$306,000.
$180,000.
$360,000.
$1,328,720.
$19,435.
$14,000.
$10,250.
$7,600.
$51,285.
$14,860.
$4,500.
$6,542.
$2,250.
$28,152.
$19,500.
$19,500.
$16,494.
$1,000.

91

Total
Quantity



Item
Number

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

12

14

15

17

19

20

21

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CHECK CABLE TENSION

END TERM HARDWARE/ATTACHING SINGLE CABLE

RETENSIONING CABLE BARRIER SECTION

LONGITUDINAL CABLE BARRIER TRAINING

HRDWRE FOR ATTCHNG ALL CABLES TO SINGLE

LONGITUDINAL CABLE BARRIER SPLICE (TORPE

LONGITUDINAL CABLE BARRIER CABLE

unit of
Measure

LS

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$172.
$75.
$131.
$9,785.
$4,750.
$15,000.
$7,600.
$9,283.
$50.
$50.
$27.
$37.
$38.
$24.
$37.
$71.
$51.
$45.
$250.
$250.
$1,100.
$500.

Total
Cost

$3,440.00
$1,500.00
$22,434.50
$9,785.00
$4,750.00
$15,000.00
$7,600.00
$37,135.00
$1,500.00
$1,000.00
$1,375.00
$562.50
$4,437.50
$2,495.00
$3,750.00
$7,140.00
$2,550.00
$15,935.00
$250.00
$250.00
$1,100.00
$500.00
$2,100.00
$111,360.00
$56,000.00
$23,700.00
$39,600.00
$230,660.00
$2,990.00
$1,000.00
$893.75
$2,000.00
$6,883.75
$650.00
$375.00
$138.00
$150.00
$1,313.00

Total
Quantity

20.
20.
170.
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Item
Number

705-80.

705-80.

706-01

706-02.

706-03.

706-06.

706-06.

706-06.

22

23

21

01

01

02

03

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

TERMINAL POST W/FOOTING AND ALL ACCESSOR

LONGITUDE CABLE BARRIER (END TERM) TL-4

GUARDRAIL REMOVED

RESET SINGLE GUARDRAIL (TYPE 2)

POSTS FURNISHED

SINGLE THRIE RAIL (TYPE 2)

MEDIAN DIVIDER THRIE RAIL (TYPE 2)

RADIUS RAIL

unit of
Measure

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

PWONRFRPORWONFPOANODPAPWONFRORRWONPFPORWONRE, XORPWONPFPORWONE

Awarded Contracts

Average
Unit Price

$50.
$25.

$20.

Total
Cost

$1,000.
$500.
$550.
$375.
$2,425.
$1,975.
$6,000.
$3,000.
$3,000.
$13,975.
$2,381.
$29,099.
$20,821.
$40,494.
$10,845.
$103,642.
$900.
$584.
$3,920.
$700.
$6,104.
$6,000.
$3,200.
$1,600.
$630.
$11,430.
$90.
$950.
$1,040.
$808.
$90.
$525.
$950.
$2,373.
$44.,612.
$17,862.
$33,206.
$7,000.

Total
Quantity

93



Item
Number

706-06.

706-06.

706-10.

706-10.

706-10.

706-10.

706-10.

706-10.

706-10.

05

06

26

54

56

71

72

73
74

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

RADIUS RAIL LONG POST (6-9 FT)

RADIUS RAIL LONG POST (9-12 FT)

ROUNDED END ELEMENT

RE-ALIGN GUARDRAIL

BUFFER ENDS 88"

HAZARD MARKERS

PULL AND RENSTALL GURDRAIL POST FOR VERI

REMOVAL OF GUARDRAIL & POST FOR REUSE

CONCRETE BARRIER WALL REPAIR

unit of
Measure

EACH

EACH

EACH

EACH

C.Y.

Region

STATE

Awarded Contracts

Average
Unit Price

$23.
$25.
$30.
$25.
$19.
$25.
$32.
$20.
$27.
$19.
$26.
$50.
$45.
$76.
$35.
$53.
$1.
$5.
$0.
$1.
$2.
$11.
$20.
$10.
$15.
$25.
$15.
$35.
$9.
$22.
$150.
$150.
$150.
$10.
$132.
$31.
$31.
$3,500.

Total
Cost

$102,681.25
$22,500.00
$3,000.00
$1,875.00
$1,444.00
$28,819.00
$1,600.00
$1,500.00
$13,392.50
$1,444.00
$17,936.50
$5,556.40
$1,712.00
$3,877.00
$875.00
$12,020.40
$8,325.00
$20,000.00
$1,050.00
$2,100.00
$31,475.00
$55.00
$200.00
$60.00
$315.00
$150.00
$60.00
$245.00
$54.00
$509.00
$2,400.00
$1,050.00
$3,000.00
$60.00
$6,510.00
$3,100.00
$3,100.00
$21,000.00

Total
Quantity

4437.
900.
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Item
Number

706-10.

706-10.

706-10.

706-10.

706-80.

706-80.
707-01.
707-01.
707-01.

707-01.

80

81

82

83

18

19
01
02
03
11

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

MICHIGAN AND MODIFIED MICHIGAN END SHOE

GUARDRAIL REFLECTORS

CONC BR END OR PIER PROTECTION REPAIR

DRILL BR. PAR. WALL, MICHIGAN END SHOE

CABLE BARRIER TERMINAL (REMOVAL)

CABLE BARRIER (REMOVAL)

CHAIN-LINK FENCE (4-FOOT)

END & CORNER POST ASSEMBLY(CL FENCE 4%)
GATE - CL FENCE-4 FOOT

CHAIN LINK FENCE (6 FOOT)

unit of
Measure

EACH

EACH

EACH

EACH

L.F.
EACH
EACH

L.F.

Region

Awarded Contracts

Average
Unit Price

$3,500.
$3,500.
$2,125.
$3,021.
$50.
$20.
$50.
$25.
$38.
$15.
$15.
$7.
$10.
$13.
$4,000.
$3,500.
$4,000.
$750.
$2,964.
$200.
$75.
$200.
$175.

Total
Cost

$14,000.00
$70,000.00
$34,000.00
$139,000.00
$800.00
$240.00
$500.00
$150.00
$1,690.00
$675.00
$6,000.00
$560.00
$600.00
$7,835.00
$12,000.00
$10,500.00
$16,000.00
$3,000.00
$41,500.00
$3,600.00
$1,350.00
$2,400.00
$700.00
$8,050.00
$125.00
$400.00
$220.00
$25.00
$770.00
$10,440.00
$10,440.00
$13,370.50
$13,370.50
$8,765.00
$8,765.00
$993.00
$993.00
$98,600.00

Total
Quantity

2088.
2088.
1150.
1150.

11.

8100.
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Item
Number

707-01.

707-01.

707-01.

707-02.

707-02.

707-02.

707-02.

707-02.

707-03.

707-03.

707-04

707-06.

707-06.

707-07.

12

13

14

11

12

41

43

44

01

02

01

02
01

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

END & CORNER POST ASM(CL FENCE 6%)

GATE - CL FENCE-6 FOOT

GATE - CL FENCE-6 FOOT

CHAIN-LINK FENCE (6 FOOT) (VINYL COATED)

END & CORNER POST ASMIES (6°VINYL CTD)

ROCK ANCHOR, TYPE 1

ROCK ANCHOR, TYPE 1

ROCK ANCHOR, TYPE 11

STOCK FENCE

END,BRACED LINE,CORNER POST ASM (S.F.)

WATER CROSSING

REMOVAL OF FENCE

REMOVAL OF GATE

CHAIN-LINK FENCE (BRIDGES)

unit of
Measure

EACH

EACH

EACH
L.F.
EACH

EACH

EACH

S.F.

Average
Region uUnit Price
3 $15.00
4 $2.02
STATE $2.66
1 $271.02
4 $199.36
STATE $218.67
1 $2,200.00
3 $1,025.00
4 $800.00
STATE $1,170.00
3 $1,100.00
STATE $1,100.00
1 $16.99
STATE $16.99
1 $318.56
STATE $318.56
* $2,620.00
2 $665.00
STATE $2,101.33
1 $135.00
STATE $135.00
1 $105.86
2 $72.00
STATE $84.44
1 $6.00
4 $5.15
STATE $5.37
1 $212.85
4 $152.00
STATE $169.95
4 $5.00
STATE $5.00
1 $4.28
3 $7.71
STATE $5.65
3 $500.00
STATE $500.00
* $19.20

Awarded Contracts

Total
Cost

$4,275.
$256,075.
$358,950.
$14,093.
$28,110.
$42,203.
$2,200.
$2,050.
$1,600.
$5,850.
$1,100.
$1,100.
$11,213.
$11,213.
$26,440.
$26,440.
$94,320.
$8,645.
$102,965.
$166,725.
$166,725.
$431,712.
$505,872.
$937,584.
$57,083.
$143,793.
$200,876.
$13,622.
$23,256.
$36,878.
$1,340.
$1,340.
$3,429.
$4,088.
$7.,518.
$1,000.
$1,000.
$205,632.
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Total
Quantity

285.00
126746 .00
135131.00

52.00

141.00

193.00



Item
Number

707-07.
707-08.
707-08.

707-08.

707-10.

707-10.

707-10.

707-11.

708-02.

708-02.
708-02.

709-01.

06
01
02
11

05

06

08
01

01

03
04

01

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CHAIN-LINK FENCE (RETAINING WALLS)
FENCE
GATE

HIGH-VISIBILITY CONSTRUCTION FENCE

ROCKFALL DRAPE (TYPE 1)

ROCKFALL DRAPE (TYPE 11)

WIRE MESH (DESCRIPTION)
PEDESTRIAN CONSTRUCTION BARRIER FENCE

MARKERS (CONCRETE R.O.W. POSTS)

HISTORICAL MARKER - MOVE AND RESET
(DESCRIPTION) MOVE AND RESET

RUBBLE STONE RIP-RAP

unit of
Measure

S.F.
L.F.
EACH

L.F.

S.Y.

S.Y.
L.F.

EACH

EACH
EACH

C.Y.

Region
1
STATE
1
STATE
1
STATE
1
STATE
*

TATE

TATE

TATE

TATE

TATE

TATE

POAWNE YONFPORPONPFPONRE YORRWONER

wwm
|
>
3
m

STATE
*

Awarded Contracts

Average
uUnit Price

$19.
$19.
$20.
$20.
$468.
$468.

$94.

Total
Cost

$450,783.
$656,415.
$91,434.
$91,434.
$209,321.
$209,321.
$5,857.
$5,857.
$4,931.
$17,661.
$23,417.
$93,720.
$64,825.
$204,555.
$223,850.
$360,223.
$177,450.
$761,523.
$838,372.
$284,382.
$1,122,754.
$402.
$402.
$7,200.
$1,000.
$8,200.
$35,696.
$47,928.
$88,213.
$1,680.
$93,130.
$266,648.
$500.
$500.
$1,040.
$1,040.
$770.
$7,520.

Total
Quantity

23151.00
33861.00
4415.00
4415.00
447.00
447.00
3.00
3.00
3676.00
6084 .00
11798.00
36260.00
38312.00
96130.00
1850.00
7274 .00
845.00
9969.00
6986.00
2667 .00
9653.00
83.00
83.00
360.00
200.00
560.00
92.00
137.00
451.00
7.00
434.00
1121.00

97



Item
Number

709-02.

709-02.

709-04

709-05.

709-05.

709-05.

709-05.

709-05.

709-05.

01

02

05

06

07
08

09

81

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

RUBBLE STONE RIP-RAP (GROUTED)

SACKED SAND CEMENT RIPRAP
REINFORCED CONCRETE SLOPE PAVEMENT

MACHINED RIP-RAP (CLASS A-3)

MACHINED RIP-RAP (CLASS A-1)

MACHINED RIP-RAP (CLASS A-2)

MACHINED RIP-RAP (CLASS B)

MACHINED RIP-RAP (CLASS C)

ROCK RIFFLES

unit of
Measure

C.Y.

C.Y.
C.Y.

TON

TON

TON

TON

TON

LS

Region

TATE

TATE

TATE

TATE

AP WNE YORPWONRE XOPOPAPWONE XOOPMAWONP

STATE

STATE

Awarded Contracts

Average
Unit Price

$75.00
$62.89
$80.03
$105.00
$100.00
$103.20
$900.00
$900.00
$452 .44
$452 .44
$34.45
$44 .84
$42.51
$42.42
$35.89
$39.21
$42.86
$43.02
$33.09
$55.37
$38.01
$39.57
$48.00
$48.00
$49.96
$42.17
$40.19
$33.72
$37.38
$38.57
$49.40
$55.50
$37.95
$42.08
$66.94
$63.53
$50,000.00
$50,000.00

Total
Cost

$450.
$3,585.
$12,325.
$7,455.
$4,000.
$11,455.
$9,900.
$9,900.
$245,222.
$245,222.
$694,424 .
$237,617.
$779,255.
$216,566.
$113,865.
$2,041,727.
$57,567.
$434,935.
$431,646.
$326,552.
$1,172,554.
$2,423,255.
$11,280.
$11,280.
$114,603.
$172,501.
$312,341.
$214,127.
$711,359.
$1,524,932.
$120,486.
$55,282.
$101,485.
$8,416.
$2,255,295.
$2,540,965.
$50,000.
$50,000.

98

Total
Quantity

6.00
57.00
154.00
71.00
40.00
111.00
11.00
11.00
542 .00
542 .00
20160.00
5299.00
18331.00
5105.00
3173.00
52068.00
1343.00
10110.00
13046.20
5898.00
30846.00
61243.20
235.00
235.00
2294 .00
4091.00
7771.00
6350.00
19033.00
39539.00
2439.00
996.00
2674.00
200.00
33689.00
39998.00
1.00
1.00



Item
Number

710-02

710-04

710-05

710-06.

710-06.

710-06.

710-06.

710-09.

11

12

13

15

01

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

AGGREGATE UNDERDRAINS (WITH PI

FILTER CLOTH UNDERDRAIN (WITH

LATERAL UNDERDRAIN

LATERAL UNDERDRAIN ENDWALL (2:

LATERAL UNDERDRAIN ENDWALL (3:

LATERAL UNDERDRAIN ENDWALL (4:

LATERAL UNDERDRAIN ENDWALL (6:

6""PERFORATED PIPE WITH VERTIC

PE)

PIPE)

D

D

D

D

DRN SYSTEM

unit of
Measure

L.F.

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

POWONEFE, TNDAWONFRPOORAONRFPORWONPFPORARNFPORWONPFPOWON XORWNPE

Awarded Contracts

Average
Unit Price

$7.48
$5.16
$6.53
$5.90
$5.96

Total
Cost

$291,716.
$452,968.
$193,130.
$717,242.
$1,655,057.
$170,756.
$25,850.
$20,962.
$217,569.
$8,897.
$23,250.
$20,287.
$56,730.
$109,164.
$7,725.
$17,100.
$800.
$25,625.
$8,362.
$19,741.
$7,560.
$58,200.
$93,864.
$10,002.
$24,705.
$6,500.
$82,600.
$123,807.
$49,486.
$161,540.
$26,680.
$286,700.
$524,406.
$120,944.
$62,100.
$12,108.
$16,471.
$62,210.

Total
Quantity

39002.00
87815.00
29583.00
121466 .00
277866.00
21212 .00
2350.00
3225.00
26787 .00
1907.00
5434 .00
2495.00
14550.00
24386.00
10.00
18.00
1.00
29.00
11.00
21.00

74.00



Item
Number

710-09.

710-09.
710-10.

710-10.

710-10.
710-10.
711-02.
711-04.
711-05.

711-05.

711-05.

711-05.

711-05.

712-01

02

07
01

02

05
08
03
21
70

71

72

77

78

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

6" PIPE UNDERDRAIN

6"'PERFORATED PLASTIC PIPE (FRENCH DRAIN)
4" PERFORATED PLASTIC PIPE

6" PERFORATED PLASTIC PIPE

12" PERFORATED PLASTIC PIPE

18" PERFORATED PLASTIC PIPE

REINFORCED CONCRETE MEDIAN B.R (BRIDGES)
CONCRETE BARRIER DELINEATION ENHANCEMENT
32IN SINGLE SLOPE CONCRETE BARRIER WALL

51IN SINGLE SLOPE CONCRETE BARRIER WALL

SINGLE SLOPE HALF CONCRETE BARRIER WALL

FLARED S/S CONCRETE MEDIAN BARRIER WALL

GRADE SEPARATED SINGE SLOPE MEDIAN WALL

TRAFFIC CONTROL

unit of
Measure

LS

Region

STATE

*

TATE

rOOAWNER

STATE

[

STATE

STATE
STATE
STATE
STATE
STATE
STATE

STATE

STATE

STATE

STATE
*

WN P

Awarded Contracts

Average
Unit Price

$35.
$15.
$9.
$11.
$12.
$11.
$11.
$5.
$5.
$9.
$9.
$20.
$12.
$13.
$30.

$86.
$243.
$484.
$443.
$210.
$210.
$88,842.
$49,294.
$27,778.
$52,207.

Total
Cost

$273,834.
$2,584.
$2,205.
$759.
$29,321.
$4,508.
$39,377.
$380.
$380.
$2,250.
$2,250.
$2,420.
$7,920.
$10,340.
$11,070.
$11,070.
$24,300.
$24,300.
$919,295.
$919,295.
$5,897.
$5,897.
$512,903.
$512,903.
$906,400.
$29,050.
$935,450.
$606,890.
$606,890.
$89,468.
$885,720.
$975,188.
$724,768.
$724,768.
$710,738.
$5,175,939.
$3,000,038.
$6,212,682.

100

Total
Quantity

7790.00



Item
Number

712-01.

712-01.

712-01.

712-01.

712-01.

712-01.

712-01.

712-01.

712-01.

712-01.

712-02.

02

03

05

50

52

53

54

56

60

75

02

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

LANE CLOSURE

LANE CLOSURE(NIGHT WORK)

FLAGMAN

MAINTENANCE OF TRAFFIC

MAINTENANCE OF TRAFFIC

MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

MAINTENANCE OF TRAFFIC

MAINTENANCE OF TRAFFIC (HENLEY STREET)
DESIGN-BUILD MAINTENANCE OF TRAFFIC

INTERCONNECTED PORTABLE BARRIER RAIL

unit of
Measure

EACH

EACH

HOUR

EACH

EACH

EACH
EACH

EACH

EACH
LS
L.F.

Region

4
STATE
*

TATE

TATE

TATE

TATE

TATE

NOPAWNFRPORARWNPFPOWORWNE YORRWNE

N WD
3
>
3
m

STATE

STATE
STATE

STATE
*

Awarded Contracts

Average
Unit Price

$52,193.
$45,510.
$1,400.
$468.
$533.
$800.
$633.
$639.
$1,700.
$1,157.
$323.
$1,005.
$737.
$983.
$65.
$65.
$915.
$1,276.
$1,180.
$876.
$1,053.
$805.
$1,939.
$750.
$473.
$1,175.
$1,575.
$1,575.
$1,575.
$1,575.
$1,575.
$2,428.
$2,158.
$1,575.
$1,575.
$230,000.
$230,000.
$28.

57
70
00
83
50
94
26

Total
Cost

$2,922,839.
$18,022,238.
$28,000.
$388,190.
$459,875.
$1,090,085.
$304,600.
$2,270,750.
$34,000.
$40,500.
$4,525.
$41,237.
$36,150.
$156,412.
$3,900.
$3,900.
$33,875.
$40,833.
$49,592.
$36,825.
$161,127.
$9,661.
$34,908.
$9,000.
$2,842.
$56,412.
$18,900.
$18,900.
$18,900.
$18,900.
$18,900.
$63,135.
$82,035.
$18,900.
$18,900.
$230,000.
$230,000.
$357,955.

101

Total
Quantity

56.00
396.00
20.00



Item
Number

712-02.

712-02.

712-02.

712-04.

712-04.

712-04.

712-05.

712-05.

36

45

47

01

02
50

01

03

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

REMOVE & RELOCATE PORTABLE BARRIER RAIL

INTERCONNCTD PRT BARR RAIL(TO REMAIN)

BRIDGE MOUNTED INTERCON PORT BAR RAIL

FLEXIBLE DRUMS (CHANNELIZING)

FLEXIBLE DRUMS (CHANNELIZATION)

BARRIER RAIL DELINEATOR

WARNING LIGHTS (TYPE A)

WARNING LIGHTS (TYPE C)

unit of
Measure

L.F.

L.F.

L.F.

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

FNDPRAWONE XORWNE FONOOAWONE YORARWONRE XOFRPOVOWE YOORRWNE

TATE

Awarded Contracts

Average
Unit Price

$29.
$32.
$28.
$30.
$29.
$22.
$24.
$18.
$20.
$150.
$150.
$35.
$100.
$75.
$83.
$150.
$90.
$33.
$29.
$18.
$29.
$26.
$27.
$10.
$10.
$18.
$14.
$14.
$10.
$12.
$12.
$31.
$19.
$27.
$22.
$12.
$20.
$9.

Total
Cost

$2,322,303.
$1,010,480.
$2,053,731.
$615,680.
$6,360,149.
$16,385.
$307,116.
$842,165.
$1,165,667.
$4,500.
$4,500.
$5,670.
$24,400.
$30,225.
$6,830.
$34,800.
$101,925.
$72,986.
$379,133.
$85,816.
$296,149.
$117,113.
$951,199.
$17,343.
$17,343.
$1,653.
$29,591.
$4,895.
$23,436.
$828.
$60,404.
$1,797.
$52,466.
$12,239.
$21,159.
$5,896.
$93,559.
$4,401.

102

Total
Quantity

77661.00
31001.00
72694 .00
20452 .00
214233.00
725.00
12329.00
44840.00
57894.00
30.00
30.00
162.00



Item
Number

712-06

712-06.

712-06.

712-07.

712-07.

712-08.

712-08.

712-08.

712-08.

01
16

02

03

01

03

08
09

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

SIGNS (CONSTRUCTION)

VERTICAL PANELS

SIGNS (CNSTR)(REDUCED SPEED WARNING)

TEMPORARY BARRICADES (TYPE 11)

TEMPORARY BARRICADES (TYPE 111)

UNIFORMED POLICE OFFICER

ARROW BOARD (TYPE C)

SPEED FEEDBACK SIGN ASSEMBLY

DIGITAL SPEED LIMIT SIGN ASSMBLY

unit of
Measure

S.F.
EACH

DOLL

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

P XOWORWNE O0OWOROVORARWONE OPPODWONFPONONDAONE XORWNPE

Awarded Contracts

Average
Unit Price

$43.
$10.

$2.
$32.

$1,909.

$1,262.
$1,126.
$1,220.
$1,226.

$1.

$1.
$6,388.
$5,800.

Total
Cost

$27,480.
$9,238.
$300.
$15,368.
$56,787.
$79,605.
$597,038.
$414,443.
$855,275.
$486,629.
$2,432,992.
$9,056.
$9,056.
$2,264.
$2,178.
$20,490.
$24,932.
$105.
$105.
$15,703.
$40,003.
$34,471.
$51,478.
$44,362.
$186,019.
$5,000.
$140,000.
$145,000.
$22,916.
$145,712.
$63,125.
$157,704.
$130,645.
$520,103.
$1.

$1.
$140,547.
$121,800.

103

Total
Quantity

636.00
872.00
150.00
468.00
2608.00
10224 .00
63863.20
47689.13
113360.67
62755.00
297892.00



Item
Number

712-08.

712-08.

712-08.

712-08.

712-09.

712-09.

712-09.

712-09.

10

13

14

20

01

02

03

04

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

QUEUE PROTECTION TRUCK (EMRGNCY CLL OUT)

PORTABLE QUEUE WARNING SYSTEM

TRUCK MOUNTED ATTENUATOR W/MESSAGE BOARD

REMOVABLE PAVEMENT MARKING LINE

REMOVABLE PAVEMENT MKG (8" BARRIER LINE)

REMOVABLE PVMT MKG(CHNZIZING STRIPING)

REMOVABLE PAVEMENT MARKING (STOP LINE)

unit of
Measure

HOUR

DAY

DAY

DAY

S.Y.

Region

3
4
STATE

*

TATE

TATE

TATE

TATE

TATE

TATE
TATE

WNEFE XONOOPRWNE POPRPWNE YONDRAWONE X0OW XN *NDPAWONE

Awarded Contracts

Average
Unit Price

$4,658.
$5,400.
$5,397.
$114.
$26.
$107.
$99.
$103.
$72.
$380.
$380.
$1,667.
$1,750.
$1,689.
$1,250.
$700.
$909.
$1,093.
$678.
$913.
$2.

$2.

$2.

$2.

$3.

$2.

$1.

$3.

$3.

$3.

$4.

$3.
$53.
$53.
$20.
$22.
$40.
$23.

Total
Cost

$191,000.00
$75,600.00
$528,947.52
$286,345.00
$343,355.00
$85,922.50
$1,563,550.00
$155,751.00
$2,434,923.50
$15,220.00
$15,220.00
$66,713.60
$24,500.00
$91,213.60
$25,000.00
$101,634.60
$181,959.60
$459,417.70
$147,900.00
$915,911.90
$10,250.00
$517,978.45
$58,207.04
$150,856.40
$189,951.70
$927,243.59
$7,290.00
$354,316.40
$220,986.50
$110,273.56
$138,789.00
$831,655.46
$2,650.00
$2,650.00
$440.00
$15,679.20
$22,715.26
$7,900.88

104

Total
Quantity



Item
Number

712-09.

712-09.

712-09.

712-09.

712-09.

712-09.
712-09.

712-10.

712-12.

712-12.

712-99.

713-01.

713-01.

05

08

09

20
30

31
33
01

10
47

92
01

02

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

REMOVABLE PAVEMENT MARKING (ARROW)

REMOVABLE PAVEMENT MARKING (6" line)

REMOVABLE PAVEMENT MARKING (4" line)

TEMPORARY PLASTIC PVMT MKG(NOISE STRIP)

REMOVABLE BLACK-OUT TAPE (6')

REMOVABLE BLACK-OUT TAPE (8IN)
MODIFY EXISTING OVERHEAD SIGNS

TEMPORARY PORTABLE RUMBLE STRIPS

TEMPORARY CURB W/FLEXIBLE DELINEATOR

BRIDGE MNTED INTERCON PORT BARRIER RAIL

TRAFFIC CONTROL (DESCRIPTION)

CL A CNC (FOUNDATION FOR SIGN SUPPORTS)

STEEL B. REINFORCEM(F FOR SIGN SUPPORTS)

unit of
Measure

EACH

EACH

EACH

LS
C.Y.

LB.

Region

4
STATE
1
4
STATE
*

Awarded Contracts

Average
uUnit Price

$22.
$28.
$334.
$250.
$292.
$0.
$2.
$2.
$2.
$3.
$3.
$16.

Total
Cost

$2,670.
$49,405.
$669.
$500.
$1,169.
$2,850.
$23,372.
$20,000.
$46,222.
$5,190.
$5,190.
$768.
$768.
$70,288.
$2,400.
$72,688.
$36,342.
$36,342.
$41,228.
$41,228.
$58,156.
$52,200.
$56,460.
$25,200.
$192,016.
$794,327.
$794,327.
$18,769.
$21,150.
$39,919.
$1,700.
$1,700.
$32,773.
$13,566.
$42,747.
$14,650.
$103,736.
$46,530.

105

Total
Quantity

117.00
1735.00



Item
Number

713-02.

713-02.

713-02.

713-02.

713-02.

713-02.

713-02.

713-02.

04

11

14

15

20

21

22

26

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

DELINEATOR (MILE MARKER) & STEEL POST

REMOVAL OF EXISTING DELINEATORS

FLEXIBLE DELINEATOR (WHITE)

FLEXIBLE DELINEATOR (YELLOW)

ROADSIDE OBSTACLE DELINEATION

SIGN POST DELINEATION ENHANCEMENT

BARRIER WALL DELINEATION ENHANCEMENT

CONCRETE BARRIER/PARAPET DELINEATOR

unit of
Measure

EACH

EACH

EACH

EACH

L.F.

EACH

Region

(%))
|
>
3
m

TATE

TATE

TATE

TATE

TATE

P XORPRPOVOAWONFRPONPORONE XORRWONE

Awarded Contracts

Average
Unit Price

Total
Cost

$16,689.
$29,567.
$21,567.
$114,354.
$500.
$800.
$1,560.
$2,860.
$1,351.
$50.
$1,260.
$120.
$2,781.
$87,005.
$25,864.
$45,777.
$7,780.
$12,981.
$179,409.
$243.
$16,222.
$910.
$6,828.
$2,542.
$26,746.
$14,722.
$20,164.
$34,886.
$29,228.
$32,401.
$16,609.
$49,578.
$127,818.
$1,725.
$880.
$2,605.
$5,547.
$10,578.

106

Total
Quantity

5108.00
8489.00
6562.00
33673.00
1.00
4.00
8.00
13.00
233.00
1.00
84.00
8.00
326.00
2144 .00
683.00
1056.00
218.00



Item
Number

713-02.27

713-02.30

713-02.34

713-04.02

713-05

713-06

713-06.01

713-09.01

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CNCRTE BAR/PARAPET DELINEATOR (BI-DIR)

FLEXIBLE TUBULAR DELINEATOR

DELINEATORS (ALL)

STEEL 1-BEAMS & W-F BEAMS-SIGN SUPPORTS

STEEL HOLLOW SQ PST (BKWY) SIGN SUPORTS

STEEL 1-BMs & WF-BMs(BKWY) SIGN SUPPORT

STEEL 1-BMs & WF-BMs(BRKSAFE) SGN SUPORT

STEEL OVERHEAD SIGN STRUCTURE

unit of
Measure

EACH

EACH

EACH

LB.

LB.

LB.

LB.

EACH

Region

Awarded Contracts

Average
Unit Price

$14.
$11.
$11.
$12.
$22.
$11.
$17.
$14.
$41.
$53.
$48.
$49.
$5.
$10.
$10.
$5.
$7.
$4.
$4.
$3.
$4.
$4.
$4.
$5.
$5.
$4.
$4.
$4.
$4.

$56. 256

Total
Cost

$2,856.
$3,486.
$2,244.
$24,711.
$4,044.
$5,837.
$2,779.
$12,661.
$246.
$2,510.
$5,568.
$8,324.
$10,000.
$20,000.
$20,000.
$10,000.
$60,000.
$10,875.
$12,750.
$11,656.
$6,375.
$41,656.
$31,433.
$375.
$558.
$643.
$33,0009.
$182,441.
$59,221.
$166,414.
$116,940.
$525,018.
$8,253.
$8,253.
$120,000.
$519,575.
$35,500.
$675,075.

17

107

Total
Quantity

198.
297.
197.
1958.
182.
522.
161.
865.
6.

47.
116.
169.
2000.
2000.
2000.
2000.
8000.
2500.
3000.
2967.
1500.
9967 .
7846.
75.
107.
142.
8170.
39533.
14130.
31614.
28485.
113762.
1810.
1810.

12.



Item
Number

713-09.

713-09.

713-09.

713-09.

713-09.

713-09.

713-09.
713-09.
713-09.
713-09.
713-09.
713-09.
713-09.
713-09.

713-09.

02

03

04

05

06

07

08
09
10
11
12
13
14
15

16

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL
STEEL
STEEL
STEEL
STEEL
STEEL
STEEL
STEEL

STEEL

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD

OVERHEAD

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN
SIGN
SIGN
SIGN
SIGN
SIGN
SIGN
SIGN
SIGN

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE
STRUCTURE
STRUCTURE
STRUCTURE
STRUCTURE
STRUCTURE
STRUCTURE
STRUCTURE

STRUCTURE

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

Awarded Contracts

Average
Unit Price

$66,250.
$82,400.
$35,500.
$66,560.
$75,480.
$83,997.
$36,500.
$71,0091.
$59,430.
$113,550.
$77,470.
$63,250.
$97,363.
$74,621.
$52,500.
$94,679.
$66,559.
$46,350.
$94,614.
$70,482.
$95,038.
$95,038.
$95,512.
$95,512.
$96,638.
$96,638.
$96,811.
$96,811.
$96,559.
$96,559.
$100,230.
$100,230.
$102,380.
$102,380.
$103,310.
$103,310.
$103,100.
$103,100.

Total
Cost

$132,500.
$164,800.
$35,500.
$332,800.
$150,960.
$167,995.
$36,500.
$355,455.
$118,860.
$113,550.
$232,410.
$126,500.
$97,363.
$223,863.
$105,000.
$94,679.
$199,679.
$46,350.
$94,614.
$140,964.
$95,038.
$95,038.
$95,512.
$95,512.
$483,190.
$483,190.
$580,866.
$580,866.
$193,118.
$193,118.
$100,230.
$100,230.
$102,380.
$102,380.
$206,620.
$206,620.
$1,237,200.
$1,237,200.

108

Total
Quantity
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Item
Number

713-09.
713-09.
713-09.
713-09.
713-09.
713-09.
713-09.
713-09.
713-09.
713-09.
713-09.
713-09.
713-09.
713-09.

713-11.

713-11.

17
18
19
20
22
23
24
25
26
27
28
29
30
31

01

02

Average Unit Prices -

Description

STEEL
STEEL
STEEL
STEEL
STEEL
STEEL
STEEL
STEEL
STEEL
STEEL
STEEL
STEEL
STEEL

STEEL

OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD

OVERHEAD

SIGN
SIGN
SIGN
SIGN
SIGN
SIGN
SIGN
SIGN
SIGN
SIGN
SIGN
SIGN
SIGN
SIGN

STRUCTURE
STRUCTURE
STRUCTURE
STRUCTURE
STRUCTURE
STRUCTURE
STRUCTURE
STRUCTURE
STRUCTURE
STRUCTURE
STRUCTURE
STRUCTURE
STRUCTURE

STRUCTURE

"U" SECTION STEEL POSTS

(SPAN___
(SPAN___~
(SPAN___
(SPAN___~
(SPAN___
(SPAN___~
(SPAN___~
(SPAN___
(SPAN___

(SPAN

PERFORATED/KNOCKOUT SQUARE TUBE POST

)
)
)
)
)
)
)
)
)
)

01JAN2019 thru 31DEC2019 -

unit of
Measure

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

LB.

LB.

Average
Region Unit Price
3 $103,080.00
STATE $103,080.00
3 $103,140.00
STATE $103,140.00
3 $103,350.00
STATE $103,350.00
3 $54,750.00
STATE $54,750.00
3 $104,450.00
STATE $104,450.00
3 $94,916.00
STATE $94,916.00
3 $96,086.00
STATE $96,086.00
3 $104,630.00
STATE $104,630.00
3 $107,250.00
STATE $107,250.00
3 $107,900.00
STATE $107,900.00
3 $108,320.00
STATE $108,320.00
3 $108,480.00
STATE $108,480.00
3 $100,420.00
STATE $100,420.00
3 $114,800.00
STATE $114,800.00
* $3.95
1 $2.92
2 $3.22
3 $3.49
4 $3.57
STATE $3.28
* $3.75
1 $2.74
2 $3.38
3 $3.63

Awarded Contracts

Total
Cost

$721,560.
$721,560.
$206,280.
$206,280.
$206,700.
$206,700.
$54,750.
$54,750.
$208,900.
$208,900.
$284,748.
$284,748.
$96,086.
$96,086.
$104,630.
$104,630.
$321,750.
$321,750.
$323,700.
$323,700.
$216,640.
$216,640.
$108,480.
$108,480.
$602,520.
$602,520.
$114,800.
$114,800.
$5,391.
$44,649.
$96,828.
$48,412.
$38,098.
$233,380.
$11,523.
$282,639.
$148,887.
$53,353.

109

Total
Quantity

1365.
15278.
30054.
13861.
10679.
71237.

3073.

103189.
44011.
14712.

PRPOOREPNNWWWWRRPRPFPWOWWNNEEPNNMNDNDNNAN



Item
Number

713-11.

713-11.

713-11.

713-11.

713-11.

713-11.

713-13.

713-13.

713-13.

03

04

05

21

22

23
02

03

12

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

2 172" DIA ROUND STEEL TUBE SIGN POST

SURFACE MNT BREAKAWAY BASE FOR SIGN POST

SQUARE TUBE SIGN SUPPORT

P POST SLIP BASE

U POST SLIP BASE

ROUND POST SLIP BASE

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

FLAT SHEET ALUMINUM SIGNS (0.100"™ THICK)

FLAT SHEET ALUM SIGNS OVLY (0.080"THICK)

unit of
Measure

LB.

EACH

LB.

EACH

EACH

EACH

S.F.

Region

4
STATE
1
3
STATE
2
STATE

TATE

TATE

NFRPORARWONE *ORWNE

Awarded Contracts

Average
Unit Price

Total
Cost

$169,621.25
$666,024.61
$10,264.21
$845.00
$11,109.21
$635.50
$635.50
$5,485.88
$225.00
$182.25
$2,361.00
$8,254.13
$81,367.13
$4,891.29
$38,934.00
$121,753.47
$246,945.89
$350.00
$876.84
$45,931.00
$945.00
$48,102.84
$18,174.70
$18,174.70
$8,434.80
$75,271.60
$43,285.60
$32,548.94
$70,357.01
$229,897.95
$3,752.20
$140,595.33
$158,535.64
$55,714.21
$144,615.86
$503,213.24
$2,250.00
$2,775.00

110

Total
Quantity

44998.00
209983.49
1784.00
169.00
1953.00



Item
Number

713-13.

713-14

713-14.

713-14.

713-15

713-15.

713-15.

713-15.

14

21

22

01

02

03

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

FLORESCENT YELLOW SIGN SHEETING

EXTRUDED ALUMINUM PANEL SIGNS

STREET NAME SIGN (RIGID 0.100IN THICK

STREET NAME SGN (SUSPENDED 0.100IN THICK

REMOVAL OF SIGNS, POSTS AND FOOTINGS

REMOVAL OF EXISTING SIGN POST

REMOVAL & RELOCATION OF SIGN & SUPPORT

RMVL OF LG BARRIER MOUNT SGNS W/SDL SUP

unit of
Measure

S.F.

LS

EACH

EACH

EACH

Region

TATE

TATE

TATE

PONOAWERE XODMWONFPOPMWNE

Awarded Contracts

Average
Unit Price

$17.
$18.
$17.
$4.

$4.

$3.

$4.

$4.
$26.
$22.
$24.
$22.
$24.
$47.
$40.
$223.
$32.
$100.
$22.
$26.
$25.
$1,290.
$1,559.
$852.
$2,883.
$904.
$1,703.
$80.
$65.
$446.
$65.
$346.
$215.
$6,000.
$287.
$50.
$531.
$60.

Total
Cost

$3,150.
$4,162.
$12,337.
$425.
$870.
$325.
$326.
$1,946.
$249,372.
$104,770.
$220,913.
$159,683.
$734,739.
$6,243.
$8,260.
$45,497.
$2,594.
$62,595.
$1,784.
$6,360.
$8,145.
$1,290.
$28,070.
$5,965.
$31,714.
$4,520.
$71,560.
$400.
$195.
$16,076.
$325.
$16,996.
$1,075.
$6,000.
$4,026.
$50.
$11,151.
$1,800.

111

Total
Quantity

180.
225.
705.
100.
200.
100.
75.
475.
9356.
4648.



Item
Number

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

06
07

10

25

35

36

37

38

41

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

MILE POST SIGN

SUSPENDED FLAT SHT ALM SGN (0.080"THICK)

RMVL OF SM BARRIER MOUNT SGN W/FL PL SP

DESIGN-BUILD SIGNING

METAL BARRICADE (TYPE 111)

REMOVE SIGN, SUPPORT & FOOTING

INSTALLATION OF SIGN MESSAGE(LETTER,#,AR

EXTRD ALM PANELS FOR OVERLAYING BKGROUND

SIGN REMOVAL (DESCRIPTION)

unit of
Measure

EACH

EACH

EACH

LS

EACH

EACH

S.F.

S.F.

LS

Region

Awarded Contracts

Average
Unit Price

$75.
$70.
$75.
$70.
$201.
$201.
$720.
$357.
$85.
$224.
$297.
$50.
$65.
$45.

$5.
$105.
$1,075.

Total
Cost

$2,250.
$2,100.
$2,250.
$8,400.
$1,407.
$1,407.
$2,160.
$9,300.
$170.
$7,405.
$19,035.
$1,500.
$1,950.
$1,350.
$1,950.
$6,750.
$4,000.
$4,000.
$2,250.
$2,700.
$4,950.
$10,448.
$6,696.
$18,368.
$10,299.
$45,812.
$1,320.
$825.
$1,800.
$1,650.
$5,595.
$123.
$210.
$168.
$133.
$635.
$105.
$1,075.

112

Total
Quantity



Item
Number

713-16.

713-16.
713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

01

02
05

06

07

09

20

21

22

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CHANGEABLE MESSAGE SIGN UNIT

TRUCK MTD IMP ATTN (W/FLSHG ARROW BOARD)
RAILROAD CROSS-BUCK SIGN & SUPPORT

DEAD END SIGN AND SUPPORT

END OF ROADWAY SIGN AND SUPPORT

RAILROAD ADVANCE WARNING SIGN AND SUPORT

SIGNS

SIGNS

SIGNS

unit of
Measure

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE
*

TATE

POPAWNPE

(%))
|
>
3
m

TATE

TATE

PWONFRPORWONPFPOAWONE ¥

Awarded Contracts

Average
uUnit Price

$867.00
$756.20
$5,993.04
$6,645.88
$5,820.23
$6,027.96
$5,716.19
$6,053.65
$18,000.00
$18,000.00
$429.00
$429.00
$275.00
$222.50
$233.00
$150.00
$210.00
$240.00
$145.00
$160.00
$300.00
$300.00
$300.00
$399.52
$255.87
$189.68
$179.42
$230.63
$208.67
$233.10
$189.68
$174.91
$84.40
$177.16
$257.33
$242.49
$189.31
$198.00

Total
Cost

$2,601.
$3,781.
$89,895.
$378,814.
$378,314.
$663,075.
$251,512.
$1,761,612.
$36,000.
$36,000.
$1,716.
$1,716.
$275.
$890.
$1,165.
$300.
$420.
$480.
$2,320.
$3,520.
$600.
$1,200.
$1,800.
$3,595.
$6,396.
$3,224.
$23,324.
$12,915.
$49,455.
$2,097.
$3,224.
$19,590.
$422.
$25,334.
$772.
$2,667.
$2,461.
$2,178.

113

Total
Quantity
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Item
Number

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.
713-16.

713-16.

713-16.

713-16.

23

24

25

26

27

28

29
30
31

32

33

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

SIGNS

SIGNS

SIGNS

SIGNS

SIGNS

SIGNS

SIGNS
SIGNS (DESCRIPTION)
SIGNS (DESCRIPTION)

SIGNS (DESCRIPTION)

SIGNS (DESCRIPTION)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$212.
$268.
$212.
$217.

$36.
$176.
$290.
$212.
$161.
$189.
$199.
$252.
$200.
$197.

$31.
$170.

$94.
$205.

$31.
$110.
$290.

$45.

$31.
$119.
$230.
$189.
$192.

$36.

$36.
$189.
$189.

$68.
$209.

$69.
$110.
$225.
$110.
$210.

Total
Cost

$8,078.34
$1,880.00
$212.88
$1,525.00
$257.25
$3,875.13
$870.00
$212.88
$969.00
$1,134.00
$3,185.88
$252.00
$602.19
$790.00
$63.00
$1,707.19
$94 .50
$205.00
$31.50
$331.00
$580.00
$45.00
$94.50
$719.50
$230.00
$1,890.00
$2,120.00
$220.50
$220.50
$189.00
$189.00
$163,570.00
$2,097.00
$165,667.00
$38,280.00
$451.50
$38,731.50
$210.00

114

Total
Quantity

38.

N

=

e 2
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2373.

2383.
348.

350.



Item
Number

713-16.
713-16.
713-16.
713-16.
713-16.

713-16.

713-16.

713-16.

713-16.

713-16.
713-16.
713-16.
713-16.
713-16.

713-17.

34
35
36
37
38

41

50

51

52

53
54
55
56
57
02

Description

SIGNS
SIGNS
SIGNS
SIGNS
SIGNS

(DESCRIPTION)
(DESCRIPTION)
(DESCRIPTION)
(DESCRIPTION)
(DESCRIPTION)

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

RELOCATE SIGN

REMOVE AND REPLACE

REMOVE

REMOVE

REMOVE
REMOVE
REMOVE
REMOVE
REMOVE

INST AUX SUPPORT FOR EXIT NUMBER PANEL

AND

AND

AND

AND

AND

AND

AND

REPLACE

REPLACE

REPLACE
REPLACE
REPLACE
REPLACE
REPLACE

SIGN

SIGN

SIGN

SIGN
SIGN
SIGN
SIGN
SIGN

unit of
Measure

EACH
EACH
EACH
EACH
EACH
LS

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH

EACH

Average
Region uUnit Price
STATE $210.00
4 $225.75
STATE $225.75
4 $183.75
STATE $183.75
4 $294.00
STATE $294.00
4 $330.75
STATE $330.75
4 $330.75
STATE $330.75
1 $2,900.00
3 $1,689.00
STATE $1,991.75
1 $244 .40
2 $292.51
3 $226.88
STATE $238.13
1 $101.00
2 $292.51
3 $195.00
STATE $195.59
1 $88.20
2 $292.51
STATE $224.41
1 $75.60
STATE $75.60
1 $101.00
STATE $101.00
1 $101.00
STATE $101.00
1 $63.00
STATE $63.00
1 $63.00
STATE $63.00
1 $80.35
2 $90.00

3 $125.89

Awarded Contracts

Total
Cost

$210.
$1,354.
$1,354.
$12,495.
$12,495.
$294.
$294.
$661.
$661.
$661.
$661.
$2,900.
$5,067.
$7,967.
$1,466.
$585.
$2,949.
$5,000.
$202.
$585.
$1,560.
$2,347.
$88.
$585.
$673.
$75.
$75.
$707.
$707.
$101.
$101.
$126.
$126.
$126.
$126.
$1,205.
$450.
$4,532.

115

Total
Quantity
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Item
Number

713-17.

713-17.

713-20.

713-20.

713-30.

713-30.

713-30.

713-30.

04

50

30

40

02

05

08

09

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

INSTALL AUX SUPPORT ON EXISTING SIGN

SIGN MOUNTED ON BRIDGE PARAPET

SIGN ADJUSTMENTS

GRAFFITI REMOVAL

BRIDGE MOUNTED SIGN SUPPORT

BARRIER MOUNTED SQUARE TUBE SIGN SUPPORT

BARRIER MOUNTED PERF/KNOCKOUT SIGN SUPP.

BARRIER MOUNTED SIGN SUPPORT

unit of
Measure

EACH

EACH

LB.

LB.

LB.

EACH

Region

4
STATE

Awarded Contracts

Average
Unit Price

$80.
$104.
$7.

$7.

$5.

$7.

$6.
$1,750.
$1,750.
$300.
$275.
$285.

Total
Cost

$1,050.
$7,237.
$1,680.
$700.
$1,292.
$1,645.
$5,317.
$147,000.
$147,000.
$2,400.
$1,100.
$10,570.
$1,650.
$15,720.
$700.
$700.
$700.
$2,100.
$1,125.
$1,125.
$1,800.
$1,500.
$5,550.
$7,200.
$6,984.
$17,280.
$13,968.
$45,432.
$452.
$360.
$573.
$600.
$1,985.
$39,685.
$2,000.
$3,025.
$4,700.
$49,410.

116

Total
Quantity

13.
69.
235.
100.
235.
235.
805.
84.
84.
8.

4.
37.
6.
55.
250.
250.
250.
750.
225.
225.
300.
300.
1050.
1440.
1440.
4320.
2880.



Item
Number

713-30.

714-01.

714-01.
714-01.
714-01.
714-01.
714-01.
714-01.
714-01.
714-01.
714-01.

714-02.

714-02.

714-03

714-03.

10

01

02
03
20
21
22
23
24
31
69
01

05

01

Average Unit Prices - 01JAN2019 thru 31DEC2019 - Awarded Contracts

Description

BARRIER MOUNTED SIGN SUPPORT (PERF)

STRUCTURAL LIGHTING

STRUCTURAL LIGHTING
STRUCTURAL LIGHTING
STRUCTURAL LIGHTING
STRUCTURAL LIGHTING
STRUCTURAL LIGHTING
STRUCTURAL LIGHTING
STRUCTURAL LIGHTING
STRUCTURAL LIGHTING
REMOVE CONDUCTOR

ENCASED CONDUIT (2"

ENCASED CONDUIT

(RET. WALL NO.)
(RET. WALL NO.)
(RET. WALL NO.)
(RET. WALL NO.)
(DESC)

PVC, SCHEDULE 80)

JACKED OR BORED CONDUIT

DIRECT BRL CONDUIT (2"PVC, SCHEDULE 40)

unit of
Measure

EACH

LS

LS
LS
LS
LS
LS
LS
LS

LS

Average
Region Unit Price
1 $200.14
2 $125.00
3 $95.00
4 $125.00
STATE $124.64
* $62,300.00
1 $19,001.89
3 $25,908.00
STATE $29,042.73
1 $4,005.67
STATE $4,005.67
1 $4,005.67
STATE $4,005.67
* $11,700.00
STATE $11,700.00
* $6,650.00
STATE $6,650.00
* $4,570.00
STATE $4,570.00
* $15,900.00
STATE $15,900.00
* $5,800.00
STATE $5,800.00
4 $7,243.00
STATE $7,243.00
1 $2.50
STATE $2.50
* $30.80
1 $39.75
STATE $33.84
1 $45.00
STATE $45.00
* $49.20
1 $28.36
3 $7.40
STATE $15.39
* $8.85

1 $11.69

Total
Cost

$2,802.00
$1,250.00
$3,420.00
$2,125.00
$9,597.00
$62,300.00
$57,005.67
$25,908.00
$145,213.67
$4,005.67
$4,005.67
$4,005.67
$4,005.67
$11,700.00
$11,700.00
$6,650.00
$6,650.00
$4,570.00
$4,570.00
$15,900.00
$15,900.00
$5,800.00
$5,800.00
$7,243.00
$7,243.00
$4,732.50
$4,732.50
$53,900.00
$35,775.00
$89,675.00
$5,670.00
$5,670.00
$20,172.00
$53,602.50
$35,520.00
$109,294.50
$206,205.00
$310,595.59

117

Total
Quantity

1893.
1893.
1750.
900.
2650.
126.
126.
410.
1890.
4800.
7100.
23300.
26558.
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Item
Number

714-03.
714-03.

714-04.

714-04.

714-04.

714-04.

714-04.

714-05.

714-05.

714-05.

714-05.

714-05.

02
03
01

02

03

04

05

02

03

04

05

06

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

DIRECT BRL CONDUIT (3"PVC, SCHEDULE 40)
DIRECT BURIAL CONDUIT

CONDUIT (STRUCTURES - 1" RGS)

CONDUIT (STRUCTURES - 2' RGS)

CONDUIT

CONDUIT

CONDUIT

PULL BOXES (TYPE A)

PULL BOXES (TYPE B)

PULL BOXES (TYPE C)

PULL BOXES

PULL BOXES

unit of
Measure

EACH

EACH

EACH

Average
Region uUnit Price
3 $7.42
4 $6.14
STATE $9.21
4 $7.02
STATE $7.02
1 $3.00
STATE $3.00
1 $17.00
3 $18.50
STATE $17.92
1 $20.00
3 $14.00
STATE $17.20
* $79.75
1 $25.00
3 $32.00
STATE $31.06
1 $6.48
STATE $6.48
1 $20.00
STATE $20.00
1 $458.35
4 $1,260.00
STATE $482.28
1 $990.00
3 $1,000.00
4 $1,260.00
STATE $1,000.11
* $455.00
1 $565.24
3 $504.00
STATE $478.99
* $640.00
1 $436.80
3 $421.00
STATE $458.20
1 $737.67

Awarded Contracts

Total
Cost

$232,296.
$2,456.
$751,553.
$2,808.
$2,808.
$1,989.
$1,989.
$9,078.
$15,725.
$24,803.
$7.,480.
$4,592.
$12,072.
$11,165.
$31,825.
$30,656.
$73,646.
$78,195.
$78,195.
$800.
$800.
$29,792.
$2,520.
$32,312.
$50,490.
$39,000.
$2,520.
$92,010.
$39,130.
$5,652.
$24,192.
$68,974.
$1,920.
$9,609.
$842.
$12,371.
$11,065.
$11,065.

118

Total
Quantity

31312.00
400.00
81570.00
400.00
400.00
663.00
663.00
534.00
850.00
1384.00
374.00
328.00



Average Unit Prices - 01JAN2019 thru 31DEC2019 - Awarded Contracts 119

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
714-05.46 WOOD POLE (DESCRIPTION) EACH 1 $2,300.00 $2,300.00 1.00
STATE $2,300.00 $2,300.00 1.00
714-06.02 CABLE (1/C # 12 AWG) L.F. 1 $0.80 $192.00 240.00
STATE $0.80 $192.00 240.00
714-06.03 CABLE (1/C # 10 AWG) L.F. * $1.00 $420.00 420.00
1 $2.62 $1,035.20 395.00
STATE $1.79 $1,455.20 815.00
714-06.04 CABLE (1/C # 8 AWG) L.F. * $1.25 $73,750.00 59000.00
1 $1.25 $2,673.75 2139.00
3 $0.95 $4,560.00 4800.00
STATE $1.23 $80,983.75 65939.00
714-06.05 CABLE (1/C # 6 AWG) L.F. * $1.60 $85,600.00 53500.00
1 $1.48 $126,738.29 85752.00
3 $1.03 $37,929.70 36769.00
STATE $1.42 $250,267.99 176021.00
714-06.06 CABLE (1/C # 4 AWG) L.F. 1 $1.66 $186,132.62 111888.00
3 $1.19 $128,357.60 108236 .00
STATE $1.43 $314,490.22 220124.00
714-06.08 CABLE L.F. 1 $1.20 $5,097.60 4248.00
3 $3.56 $205,881.75 57765.00
STATE $3.40 $210,979.35 62013.00
714-06.09 CABLE L.F. 1 $1.50 $14,347.50 9565.00
3 $3.51 $23,742.00 6760.00
STATE $2.33 $38,089.50 16325.00
714-06.10 CABLE L.F. 1 $2.40 $144 .00 60.00
3 $1.35 $1,734.75 1285.00
STATE $1.40 $1,878.75 1345.00
714-06.11 CABLE L.F. 3 $1.70 $4,216.00 2480.00
STATE $1.70 $4,216.00 2480.00
714-06.12 CABLE L.F. 3 $2.55 $39,945.75 15665.00
STATE $2.55 $39,945.75 15665 .00
714-06.23 CABLE (1/C #1 AWG) L.F. 3 $3.00 $188,220.00 62740.00
STATE $3.00 $188,220.00 62740.00
714-08.01 LIGHT STANDARDS (45" M.H., 15" ARM) EACH 1 $2,816.02 $163,329.16 58.00
STATE $2,816.02 $163,329.16 58.00
714-08.09 LIGHT STANDARDS EACH * $3,990.00 $430,920.00 108.00
1 $3,844.69 $184,544 .90 48.00

3 $9,048.41 $334,791.00 37.00



Item
Number

714-08.

714-08.

714-08.

714-08.
714-08.
714-08.
714-08.
714-08.

714-08.

714-08.

714-08.
714-08.
714-08.
714-08.

714-08.

10

11

12

13
14
15
16
17

20

21

22
23
24
26
29

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

LIGHT STANDARDS

LIGHT STANDARDS

LIGHT STANDARDS

LIGHT STANDARDS
LIGHT STANDARDS
LIGHT STANDARDS
LIGHT STANDARDS
LIGHT STANDARDS

FOUNDATION (ONLY) FOR LIGHT STANDARD

FOUNDATION (ONLY) FOR LIGHT STANDARD

FOUNDATION (ONLY) FOR LIGHT STANDARD
FOUNDATION (ONLY) FOR LIGHT STANDARDS
FOUNDATION (ONLY) FOR LIGHT STANDARDS
FOUNDATION FOR LIGHT STANDARDS(MED BARR)

REMOVE & RELOCATE LIGHT STANDARD

unit of
Measure

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH
EACH
EACH
EACH

LS

Region

STATE

Awarded Contracts

Average
Unit Price

$4,923.
$2,320.
$3,003.
$2,284.
$2,346.
$2,550.
$1,809.
$7,851.
$5,572.
$2,580.
$1,950.
$35,794.
$7,671.
$2,544.
$2,544.
$2,411.
$2,411.
$3,273.
$3,273.
$2,040.
$2,040.
$2,992.
$2,992.
$1,006.
$1,898.
$1,444.
$998.
$1,250.
$1,212.
$998.
$998.
$998.
$998.
$998.
$998.
$3,100.
$3,100.
$13,422.

Total
Cost

$950,255.90
$4,640.00
$15,017.40
$118,808.00
$138,465.40
$38,250.00
$25,336.44
$337,619.00
$401,205.44
$56,760.00
$9,751.44
$178,970.00
$245,481.44
$81,410.60
$81,410.60
$9,644 .92
$9,644.92
$39,280.08
$39,280.08
$6,121.29
$6,121.29
$2,992.15
$2,992.15
$59,388.06
$108,230.00
$167,618.06
$6,986.49
$50,000.00
$56,986.49
$4,990.35
$4,990.35
$5,988.42
$5,988.42
$3,992.28
$3,992.28
$9,300.00
$9,300.00
$13,422.00

120

Total
Quantity

193.
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Item
Number

714-08.

714-08.

714-08.
714-08.
714-08.
714-08.
714-09.
714-09.
714-09.
714-09.

714-09.

714-09.

714-09.

714-09.

714-09.

32

33

34
43
44
46
03
04
06
07
09

10

11

12

13

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

REMOVAL OF LIGHT STANDARD & FOUNDATION

REMOVAL OF EXISTING COBRA HEAD LUMINAIRE

REMOVAL OF LIGHT STANDARD

FOUND FOR LIGHT STANDARDS - ROADWAY
FOUND FOR LIGHT STANDARDS - ROADWAY
FOUND (ONLY) FOR HI MST LITE STNDRD
LUMINAIRES (250 WATT)

LUMINAIRES (400 WATT)

LUMINAIRES (1000 WATT - HIGH MAST)
LUMINAIRES (150 WATT - UNDERPASS)
LUMINAIRES

LUMINAIRES

LUMINAIRES

LUMINAIRES

LUMINAIRES

unit of
Measure

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH

Average
Region uUnit Price
STATE $13,422.00
1 $966.67
3 $1,030.00
STATE $1,023.21
1 $130.00
3 $250.00
STATE $141.43
1 $286.26
STATE $286.26
1 $1,850.00
STATE $1,850.00
1 $1,600.00
STATE $1,600.00
3 $9,137.71
STATE $9,137.71
3 $900.00
STATE $900.00
3 $900.00
STATE $900.00
3 $1,150.00
STATE $1,150.00
3 $700.00
STATE $700.00
* $1,450.00
1 $815.75
3 $1,126.33
STATE $1,125.21
1 $880.32
3 $1,463.37
STATE $1,283.97
* $1,740.00
1 $1,718.20
3 $842.00
STATE $1,618.96
1 $577.83
3 $810.00
STATE $715.68

1 $468.65

Awarded Contracts

Total
Cost

$13,422.
$2,900.
$25,750.
$28,650.
$2,470.
$500.
$2,970.
$48,378.
$48,378.
$31,450.
$31,450.
$12,800.
$12,800.
$191,892.
$191,892.
$900.
$900.
$36,000.
$36,000.
$34,500.
$34,500.
$2,800.
$2,800.
$223,300.
$132,151.
$117,138.
$472,589.
$38,733.
$144,874.
$183,607.
$5,220.
$20,618.
$1,684.
$27,522.
$7.,511.
$15,390.
$22,901.
$6,092.

121

Total
Quantity



Item
Number

714-10.

714-12

714-12.

714-12.

714-12.

714-12.

714-14.

714-14.

714-16.

714-25

01

01

02

03

04
01
03
02

Average Unit Prices - 01JAN2019 thru 31DEC2019 - Awarded Contracts

Description

OVERHEAD CONDUCTORS

CONTROL CENTER

CONTROL CENTER (NO.

CONTROL CENTER (NO.

CONTROL CENTER (NO.

CONTROL CENTER (NO.
MASTARM - 15°

MASTARM

D

2)

3)

4)

NAVIGATIONAL LIGHTING

ELECTRICAL CONNECTION

unit of

Measure

LS

LS

LS

LS

LS
EACH
EACH
LS

EACH

Average
Region Unit Price
STATE $468.65
1 $2.10
STATE $2.10
1 $6,750.00
3 $8,407.00
STATE $7,578.50
* $7,220.00
1 $8,754.06
3 $9,225.00
STATE $8,635.62
* $8,190.00
1 $7,704.06
3 $9,225.00
STATE $8,409.62
* $7,780.00
1 $9,308.11
STATE $8,544.06
1 $9,308.11
STATE $9,308.11
1 $1,002.19
STATE $1,002.19
1 $677.67
STATE $677.67
2 $14,513.79
STATE $14,513.79
* $4,040.00
1 $7,514.12

Total
Cost

$6,092.45
$321.30
$321.30
$6,750.00
$8,407.00
$15,157.00
$7,220.00
$17,508.11
$18,450.00
$43,178.11
$8,190.00
$15,408.11
$18,450.00
$42,048.11
$7,780.00
$9,308.11
$17,088.11
$9,308.11
$9,308.11
$2,004.38
$2,004.38
$14,908.66
$14,908.66
$14,513.79
$14,513.79
$12,120.00
$37,570.59
$17,377.00

122

Total
Quantity

1
15
15

NN

N

3.
3.
3.
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Item
Number

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

06

07

10

11

12

13

14

21

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

TEMPORARY RAISED PAVEMENT MARKER,WHITE

TEMPORARY RAISED PAVEMENT MARKER, YELLOW

SNOWPLOWABLE REFLECTIVE MARKER

RAISED PVMT MARKERS (BI-DIR. 1 COLOR)

RAISED PVMT MRKRS (MONO-DIR. 1 COLOR)

RAISED PVMT MARKERS (BI-DIR. 2 COLOR)

RAISED PAVEMENT MARKER REMOVAL

SNWPLWBLE PVMT MRKRS (BI-DIR)(1 COLOR)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

FNWRPRONPAPWONFRPORWONPORARWONE XOPRWOERE, XONFPOOAWONRFRPORWNE

TATE

Awarded Contracts

Average
Unit Price

$8.
$10.
$6.
$12.
$8.
$8.
$12.
$15.
$18.
$9.
$5.
$13.
$6.
$50.
$50.
$150.
$150.

Total
Cost

$18,179.00

$614.22
$1,890.00
$3,000.00
$25,734.32
$8,506.30
$2,960.36

$992.25

$718.20
$13,177.11
$4,564.60
$2,436.84
$7,001.44

$250.00

$500.00
$2,250.00
$1,500.00
$4,500.00

$224 .00
$3,000.00
$5,000.00
$5,848.27
$5,000.00
$19,072.27
$3,750.00
$6,250.00
$5,625.00
$2,500.00
$18,125.00
$4,807.50
$3,750.00
$3,375.00
$3,750.00
$15,682.50
$1,890.90

$680.40
$2,571.30
$14,434.20

123

Total
Quantity

2226.00
58.00



Item
Number

716-01.

716-01.

716-01.

716-01.

716-02.

716-02.

22

23

30

40

03

04

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

SNPLWBLE PVMT MRKRS (MONO-DIR) (1 COLOR)

SNWPLWBLE PVMT MRKRS (BI-DIR)(2 COLOR)

RMVL OF SNOWPLOWABLE REFLECTIVE MARKER

RMV AND RPLC LENS ON SNOWPLW RFLCTV MKR

PLASTIC PAVEMENT MARKING (CROSS-WALK)

PLASTIC PAVEMENT MARKING (CHNZ STRIPING)

unit of
Measure

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

WNEFE XOPRWONE YOPRPWONFPORONE YOPRPWONE YONDRAWONE XOORWNPE

Awarded Contracts

Average
Unit Price

$27.
$26.
$29.
$35.
$29.
$29.
$26.
$26.
$28.
$24.
$27.
$27.
$24.
$26.
$27.
$38.
$29.

$9.
$11.

$9.

$9.
$15.
$11.

$3.

30
22
30
95

Total
Cost

$343,170.
$622,955.
$738,187.
$448,307.
$2,167,054.
$10,395.
$133,018.
$120,429.
$238,189.
$29,100.
$531,132.
$67,733.
$336,722.
$253,687.
$264,075.
$436,562.
$1,358,780.
$23,200.
$185,287.
$179,806.
$149,762.
$135,711.
$673,768.
$167,460.
$294,913.
$211,617.
$145,473.
$819,465.
$11,039.
$39,509.
$29,812.
$49,913.
$68,905.
$199,180.
$5,184.
$254,661.
$204,589.
$496,692.

124

Total
Quantity

12570.00
23757.00
25190.00
12469.00
74472 .00
350.00
5017.00
4466.00
8441.00
1171.00
19445.00
2428.00
13629.00
9635.00
9688.00
11415.00
46795.00
2429.00
15504.00
18310.00
15361.00
8879.00
60483.00
45134.00
78477.00
61179.00
40176.00
224966 .00
1093.00
4636.00
3157.00
5968.00
5309.00
20163.00
269.00
14419.00
10943.70
29440.10



Average Unit Prices - 01JAN2019 thru 31DEC2019 - Awarded Contracts 125

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $25.57 $295,568.90 11559.60
STATE $18.86 $1,256,697.16 66631.40
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. * $10.72 $11,291.80 1053.00
1 $9.95 $172,554.97 17350.00
2 $10.16 $226,823.90 22328.00
3 $15.25 $302,963.53 19862 .00
4 $15.93 $242,013.70 15195.00
STATE $12.61 $955,647.90 75788.00
716-02.06 PLASTIC PAVEMENT MKG (TURN LANE ARROW) EACH * $156.18 $5,934.72 38.00
1 $139.55 $143,320.39 1027.00
2 $141.74 $91,419.57 645.00
3 $149.63 $152,771.86 1021.00
4 $189.14 $106,294.84 562.00
STATE $151.76 $499,741.38 3293.00
716-02.07 PLASTIC PAVEMENT MKG (24" BARRIER LINE) L.F. * $7.54 $25,795.56 3419.00
1 $8.50 $89,308.50 10507 .00
2 $5.51 $5,699.10 1035.00
3 $12.72 $192,036.25 15101.00
4 $16.53 $162,382.00 9822.00
STATE $11.92 $475,221.41 39884.00
716-02.08 PLASTIC PAVEMENT MKG (8" DOTTED LINE) L.F. * $2.40 $441.60 184 .00
1 $1.39 $14,648.60 10525.00
2 $2.21 $4,601.36 2081.00
3 $3.09 $9,528.75 3083.00
4 $2.67 $2,406.00 902.00
STATE $1.89 $31,626.31 16775.00
716-02.09 PLASTIC PVMT MKG (LONGITUDINAL X-WALK) L.F. * $22.93 $6,901.80 301.00
1 $17.61 $110,387.00 6268.00
2 $21.52 $26,663.13 1239.00
3 $31.41 $342,788.81 10914 .00
4 $39.33 $121,657.50 3093.00
STATE $27.89 $608,398.24 21815.00
716-02.11 PLASTIC PAVEMENT MKG (6" DOTTED LINE) L.F. 1 $1.61 $2,934.25 1828.00
2 $1.20 $264.00 220.00
3 $2.53 $19,915.60 7867.00
4 $2.70 $1,350.00 500.00
STATE $2.35 $24,463.85 10415.00
*

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) L.M. $10,400.00 $3,120.00 0.30



Item
Number

716-02.

716-02.

716-03.

716-03.

716-03.

716-03.

716-03.

716-03.

22

23

01

02

03

04

05

06

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

PLASTIC AERIAL SPEED BARS
PLASTIC PAVEMENT MARKING (12IN BARRIER

PLASTIC WORD PVMT MARKING (ONLY)

PLASTIC WORD PVMT MARKING (RXR)

PLASTIC WORD PVMT MARKING (STOP AHEAD)

PLASTIC WORD PVMT MARKING (SCHOOL)

PLASTIC WORD PVMT MARKING (BIKE LANE)

PLASTIC WORD PVMT MARKING (SIGNAL AHEAD)

unit of
Measure

L.F.
EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

WNFRPONAWONRPORPRWONRFPORWONPFPONORARWONE XORWONPFPONODWNODWNE

Awarded Contracts

Average
Unit Price

$9,812.
$9,558.
$7,789.
$8,858.
$14.
$20.

Total
Cost

$23,550.
$4,779.
$22,590.
$54,039.
$5,896.
$1,760.
$7,656.
$945.
$945.
$13,210.
$12,884.
$20,628.
$21,486.
$68,208.
$1,912.
$5,150.
$10,000.
$12,100.
$8,250.
$37.,412.
$1,000.
$5,716.
$11,930.
$7,230.
$25,876.
$4,372.
$1,250.
$625.
$1,850.
$8,097.
$3,500.
$2,500.
$1,500.
$850.
$8,350.
$3,100.
$3,750.
$8,715.

126

Total
Quantity



Item
Number

716-03.

716-03.

716-03.

716-03.

716-03.

716-04.

716-04.

716-04.

716-04.

07

08

09

10

13
01

02

03

04

Description

PLASTIC WORD

PLASTIC WORD

PLASTIC WORD

PLASTIC WORD

PLASTIC PVMT

PLASTIC PVMT

PLASTIC PVMT

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

PVMT MARKING (STOP)

PVMT MARKING (PED-XING)

PVMT MARKING

PVMT MARKING

MARKING (NO TRUCKS THIS LN)

MKG (STRAIGHT-TURN ARROW)

MKG(DOUBLE TURNING ARROW)

PLASTIC PAVEMENT MARKING(4™ DOTTED LINE)

PLASTIC PVMT

MKG (TRANSVERSE SHOULDER)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

L.F.

Region

4
STATE

TATE

TATE

TATE

WNEFE XO0OFRPOORAWNE YOO WNE

Awarded Contracts

Average
uUnit Price

$465.
$392.
$125.
$244 .
$135.
$53.
$139.
$150.
$250.
$150.
$50.
$150.
$275.
$486.
$319.
$288.
$824.
$341.
$500.
$500.
$186.
$208.
$201.
$234.
$253.
$226.
$186.
$154.
$184.
$193.
$120.
$168.

$1.

$1.

$7.

$4.

$5.

$8.

Total
Cost

$20,960.
$36,525.
$1,875.
$4,888.
$1,900.
$1,125.
$9,788.
$600.
$750.
$750.
$150.
$2,250.
$6,340.
$2,917.
$9,257.
$5,190.
$1,649.
$6,839.
$1,500.
$1,500.
$1,488.
$5,210.
$4,429.
$16,614.
$6,837.
$34,580.
$2,232.
$1,080.
$1,108.
$2,900.
$1,440.
$8,760.
$431.
$431.
$15,549.
$317,599.
$11,505.
$15,442.

127

Total
Quantity



Item
Number

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

05

06

07

08

09

10

11

Average

Description

PLASTIC PAVEMENT

PLASTIC PAVEMENT

PLASTIC PAVEMENT

PLASTIC PAVEMENT

PLASTIC PAVEMENT

PLASTIC PAVEMENT

MKG

MKG

MKG

MKG

MKG

MKG

Unit Prices - 01JAN2019 thru 31DEC2019 -

(STRAIGHT ARROW)

(WRONG WAY ARROW)

(EXIT ONLY ARROW)

(OPTION LANE ARROW)

(H.0.V. DIAMOND)

(HANDICAP SYMBOL)

PLAS PVMNT MKG(BICYCLE SYMBOL W/RIDER)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE
*

TATE

TATE

TATE

TATE

TATE

PWNPFPORARONFPONOAWONE XORWONE, XOPRWONE YOPRWNE

STATE

STATE

Awarded Contracts

Average
Unit Price

$9.
$5.
$154.
$129.
$112.
$144.
$183.
$139.
$267.
$152.
$75.
$125.
$10.
$124.
$252.
$185.
$179.
$150.
$220.
$185.
$280.
$205.
$206.
$175.
$225.
$205.
$75.
$100.
$250.
$50.
$112.
$148.
$150.
$245.
$149.
$170.
$400.
$400.

Total
Cost

$18,003.
$378,098.
$154.
$10,720.
$2,687.
$8,821.
$4,947.
$27,330.
$2,139.
$4,111.
$1,125.
$1,250.
$100.
$8,725.
$756.
$7.,425.
$4,133.
$1,500.
$1,980.
$15,794.
$840.
$5,343.
$2,482.
$2,625.
$2,250.
$13,540.
$1,500.
$500.
$3,750.
$1,000.
$6,750.
$1,188.
$750.
$2,450.
$3,286.
$7,674.
$800.
$800.

128

Total
Quantity

1821.
74327 .



Item
Number

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

716-05.

12

13

14

15

16

17

18

21

01

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

PLASTIC PAVEMENT MARKING (YIELD LINE)

PLASTIC PAVEMENT MARKING(BLANE SY ARROW)

PLASTIC PAVEMENT MARKING(LANE RED ARROW)

PLASTIC PAVEMT MARKING-BIKE SYMBOL/AR SH

PLASTIC PAVEMENT MARKING (NOISE STRIP)

PLASTIC PAVEMENT MARKING (YIELD SYMBOL)

PLASTIC PAVEMENT MARKING (BIKE/ZXING)

GREEN TEXTURED BIKE LANE

PAINTED PAVEMENT MARKING (4™ LINE)

unit of
Measure

S.F.

EACH

EACH

EACH

EACH

EACH

S.Y.

L.M.

Region

TATE

TATE

TATE

TATE
TATE

TATE
TATE

*
1
2
3
4
S
*
1
3
S
*
1
2
3
4
S
1
2
3
4
S
1
2
S
2
4
S
2
S
1
2
STATE
*
1
2
3
4
S

TATE

Awarded Contracts

Average
Unit Price

$19.
$9.
$10.
$20.
$19.
$11.
$451.
$376.
$465.
$424.
$248.
$155.
$221.
$395.
$137.
$233.
$225.
$250.
$362.
$200.
$284.

Total
Cost

$4.,422.
$62,725.
$10,756.
$21,015.
$12,135.
$111,056.
$21,648.
$19,957.
$14,880.
$56,485.
$1,738.
$5,896.
$9,728.
$13,460.
$3,030.
$33,853.
$11,250.
$5,000.
$25,036.
$4,000.
$45,286.
$3,933.
$1,448.
$5,381.
$2,355.
$210.
$2,565.
$550.
$550.
$1,755.
$2,412.
$4,167.
$21,390.
$282,605.
$454,812.
$532,329.
$656,038.
$1,947,176.

129

Total
Quantity

222.
6550.
978.
1039.
619.



Item
Number

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

02

04

05

06

08

09

11

20

21

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

PAINTED

PAINTED

PAINTED

PAINTED

PAINTED

PAINTED

PAINTED

PAINTED

PAINTED

PAVEMENT MKG (8" BARRIER LINE)

PVMT MKG (CHNZ STRIPING)

PAVEMENT MARKING (STOP LINE)

PAVEMENT MKG (TURN LANE ARROW)

PAVEMENT MARKING (PARKING LINE)

PAVEM®T MARK®"G(STR*T-TURN ARROW)

PAVEMENT MARKING(STRAIGHT ARROW)

PAVEMENT MARKING (6™ LINE)

PAVEMENT MARKING(4"DOTTED LINE)

unit of
Measure

L.F.

EACH

EACH

EACH

L.M.

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

FNDRWNE FONOWNRPONORARPORPRWONE YORWONRE $OWNPFPORWNE %

TATE

Awarded Contracts

Average
Unit Price

$0.
$0.
$1.
$0.
$1.
$0.
$14.
$10.
$7.

$1,058.
$820.
$797.
$1,060.
$1,611.
$1,156.
$0.

Total
Cost

$3,499.50
$20,859.80
$9,635.40
$35,381.36
$29,708.60
$99,084 .66
$1,025.35
$151,760.00
$35,768.25
$188,553.60
$9,180.50
$2,456.18
$36,031.65
$15,340.90
$1,120.00
$64,129.23
$3,604.00
$1,665.40
$2,175.00
$2,841.00
$920.00
$11,205.40
$3,025.00
$11,764.20
$14,789.20
$206.00
$300.00
$765.00
$1,271.00
$150.00
$150.00
$128,345.95
$118,811.10
$97,987.20
$406,434.97
$502,353.67
$1,253,932.89
$494 .95

130

Total
Quantity

11665.00
64492 .40
7962 .00
96118.00
27504 .00
207741.40
71.00
15176.00
4621.00
19868.00
1505.00
467.00
6879.00
1554.00

1083.88



Item
Number

716-05.
716-05.
716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.
716-05.
716-05.

716-06.

49
50
64
69

71

72

73

74

75
77
79
01

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

PAINTED PAVEMENT MARKINGS(8™ LINE)
PAINTED PAVEMENT MARKINGS(8™ LINE)
RETRACING PVMT MKS - PAINT(6' DOT LINE)

PERFORMANCE BASED RETRACING PAINTED 4IN

PERFORMANCE BASED RETRACING PAINTED 8IN

PRFRMNCE BASED RETRCNG SPRA THRMO 4IN

PRFRMNCE BASED RETRCNG SPRA THRMO 6IN

PRFRMNCE BASED RETRCNG SPRA THRMO 8IN

PRFRMNCE BSED RETRCNG SPRA THRMO 6IN DOT
PERFORMANCE BASED RETRACING PAINTED 6IN
PRFRMNCE BASED RETRCNG SPRA THRMO 12IN
PAINTED WORD PVMT MARK ( )

unit of
Measure

Region

Awarded Contracts

Average
Unit Price

$1.186.47
$0.20
$0.40

Total
Cost

$100.

$792.
$1,386.
$106,262.
$106,262.
$507.

$507.

$404.

$404.
$1,046,758.
$603,600.
$992,420.
$974,245.
$3,617,023.
$2,450.
$1,500.
$3,950.
$390,158.
$1,085,450.
$825,125.
$2,300,733.
$1,594,572.
$1,907,200.
$1,174,770.
$418,175.
$5,094,717.
$127,776.
$28,646.
$101,376.
$18,125.
$275,923.
$8,988.
$8,988.
$3,085.
$3,085.
$10,000.
$10,000.
$202.

131

Total
Quantity

100.00
2640.00
3589.00



Item
Number

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.

01

02

03

04

05

06

07

08

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

OF PAVEMENT MARKING (LINE)

OF PVMT MKG (8™ BARRIER LINE)

OF PAVEMENT MARKING (CROSS-WALK)

PAVEMENT MKG (CHNZ STRIPING)

OF PAVEMENT MARKING (STOP LINE)

OF PVMT MKG (TURN LANE ARROW)

PVMT MKG (STRAIGHT-TURN ARROW)

PVMT MKG (DOUBLE TURNING ARROW)

unit of
Measure

L.F.

L.F.

L.F.

S.Y.

EACH

EACH

EACH

Region

STATE

*

TATE

TATE

TATE

TATE

TATE

TATE

TATE

PORAWNRFRPORRWONPFPORARONFRPODAWONRPOPPONFRPORRWONPFPORARWONE

Awarded Contracts

Average
Unit Price

Total
Cost

$202.00
$6,291.04
$74,205.35
$29,035.05
$30,932.40
$93,396.00
$233,859.84
$7,984.74
$1,000.00
$750.00
$400.00
$10,134.74
$485.00
$588.00
$150.00
$940.00
$2,163.00
$1,254.84
$26,858.24
$6,268.78
$2,274.00
$36,655.86
$1,223.60
$1,440.00
$6,244 .40
$6,329.70
$15,237.70
$3,700.80
$9,546.40
$1,210.00
$463.00
$14,920.20
$1,130.00
$600.00
$457 .50
$80.00
$2,267.50
$50.00

132

Total
Quantity

1.00
11234.00
102808.00
43418.70
43486.00
208240.00
409186.70
10078.00
1000.00
1000.00
1000.00
13078.00
150.00
148.00
100.00
260.00
658.00
168.00
1877.00
746 .00
156.00
2947 .00
434.00
432.00
851.00
886.00
2603.00
70.00
155.00
24.00
21.00
270.00
14.00
4.00
7.00
4.00
29.00
2.00



Item
Number

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.
716-08.
716-08.
716-08.

716-08.

09

10

11

12

13

14

15

16

17

20

Description

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL

OF PAVEMENT MKG (DOTTED LINE)

PVMT MKG (TRANSVERSE SHOULDER)

OF

OF

OF

OF
OF
OF
OF
OF

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

WORD

WORD

WORD

WORD
WORD
WORD

WORD

PAVEMENT MARKING (LINE)

PVMT

PVMT

PVMT

PVMT

PVMT

PVMT

PVMT

MKG

MKG

MKG

MKG
MKG
MKG

MKG

unit of
Measure

L.F.

EACH

EACH

EACH

EACH
EACH
EACH
EACH

L.M.

Region

Awarded Contracts

Average
Unit Price

$159.
$75.
$20.
$79.
$0.
$1.
$1.
$0.
$0.

$75.
$166.
$100.
$40.
$119.
$50.
$200.
$150.
$10.
$102.
$200.
$200.
$200.
$200.
$200.
$200.
$500.
$500.
$2,533.

Total
Cost

$479.
$150.
$40.
$719.
$35.
$100.
$182.
$50.
$367.
$200.
$1,360.
$300.
$200.
$2,060.
$250.
$570.
$815.
$570.
$2,205.
$225.
$1,500.
$300.
$120.
$2,145.
$100.
$400.
$300.
$20.
$820.
$600.
$600.
$600.
$600.
$600.
$600.
$1,500.
$1,500.
$108,930.

133

Total
Quantity

3.

2.

2.

9.
100.
100.
179.
100.
479.
100.
362.
100.
100.
662.

N

=

A
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Item
Number

716-08.

716-08.

716-08.

716-09.
716-09.
716-09.
716-09.
716-10.
716-10.

716-10.

716-10.

716-10.

716-12.

31
32

33

72
86
88
89
07
15
30

50

51

01

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

HYDROBLAST REMOVAL OF PVMT MRKG (DESC)

HYDROBLAST REMOVAL OF PVMT MRKG (DESC)

HYDROBLAST REMOVAL OF PVMT MRKG (DESC)

WET REFLEC PAVEMEMT MARKING (4"LINE)
CONTRAST PAVEMENT MARKING 6"

CONTRAST PAVEMENT MARKING 8"

CONTRAST PAVEMENT MARKING 12"
PREFORMED PLASTIC PVMT MKG (STOP LINE)
PREFORMED PLASTIC PVMT MKG (NO TRUCKS)

TRUNCATED DOME DETECTABLE WARNING MAT

PRFRMED PLSTC PVMNT MRKNG (ISTATE SHLD)

PRFRMED PLSTC PVMNT MRKNG (STATE SHLD)

ENHANCED FLAT THERMO P.M. (4IN)

unit of
Measure

L.M.

L.F.

EACH

EACH

S.F.

EACH

EACH

L.M.

Region
2

3

4
STATE

1
STATE
*

STATE
*

STATE
STATE
STATE
STATE
STATE
STATE

STATE

STATE

*

TATE

TATE

NFRPOFRPORARWNPE

Awarded Contracts

Average
Unit Price

$1,194.
$4.,884.
$767.
$1,229.
$19,250.
$19,250.

$44.

$50.

$42.

$43.
$2,464.
$1,317.
$1,800.
$1,032.
$1,000.
$1,205.
$1,400.
$1,400.
$4,215.
$2,523.

Total
Cost

$480,177.84
$45,422.00
$125,877.48
$760,407.32
$1,925.00
$1,925.00
$135.00
$5,702.50
$5,837.50
$372.00
$1,000.00
$1,372.00
$22,000.00
$22,000.00
$180,000.00
$180,000.00
$19,000.00
$19,000.00
$3,310.00
$3,310.00
$4,050.00
$4,050.00
$4,500.00
$4,500.00
$11,702.88
$400.00
$8,472.00
$20,574.88
$4,928.00
$101,480.00
$7,200.00
$44,410.00
$30,000.00
$188,018.00
$11,200.00
$11,200.00
$164,416.08
$71,163.55

134

Total
Quantity

402.
9.
164.
618.
0.

0.
100.
2281.
2381.

331.
331.
270.
270.

264 .

200.
472.

QOWORFRFWEFN



Item
Number

716-12.

716-12.

716-12.

716-12.

716-12.

716-12.

716-12.

02

03

04

05

06

07

08

Description

ENHANCED FLAT

ENHANCED FLAT

ENHANCED FLAT

ENHANCED FLAT

ENHANCED FLAT

ENHANCED FLAT

ENHANCED FLAT

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

THERMO P.M. (61IN)

THERMO P.M. (8IN BARR)

THERMO P.M. (4IN DOTTED)

THERMO P.M. (6IN DOTTED)

LINE THERMO (8IN LINE)

LINE THERMO (8IN BROKEN LN

LINE THERMO (12IN BARRIER

unit of
Measure

Region

3
4
STATE
*

TATE

TATE

TATE

TATE

TATE

TATE

NFRPORWONFRPOAWONFRPORARWNE TO0ORARWONFRPOPPONE tOORAWONE

Awarded Contracts

Average
uUnit Price

$3,755.29
$3,880.45
$3,621.06
$5,246.88
$4,433.35
$4,692.36
$4,844 .67
$5,771.86

Total
Cost

$125,802.
$48,754.
$410,136.
$469,596.
$2,432,714.
$2,896,591.
$3,874,231.
$3,291,756.
$12,964,889.
$28,532.
$18,382.
$3,475.
$78,385.
$131,520.
$260,295.
$2,113.
$750.
$8,594.
$637.
$12,094.
$5,173.
$24,581.
$13,570.
$29,309.
$62,304.
$134,939.
$9,253.
$15,439.
$5,400.
$380.
$30,472.
$1,358.
$600.
$2,809.
$190.
$4,957.
$66,708.
$1,000.

135

Total
Quantity

33.
12.
113.
89.
548.
617.
799.
570.
2625.
11390.
10539.
2001.
24564 .
44666.
93160.
2038.
750.
6758.
750.
10296.
2769.
16762.
7959.
21947.
24293.
73730.
5340.
6018.
2500.
400.
14258.
745.
200.
1133.
200.
2278.
25193.
200.



Item
Number

716-12.

716-12.

716-13.

716-13.

716-13.

716-13.

09

10

01

02

03

04

Description

Average Unit

ENHANCED FLAT LINE THERMO

ENHANCED FLAT LINE THERMO

SPRAY THERMO P.M. (60 mil

SPRAY THERMO P.M. (60 mil

SPRAY THERMO P.M. (60 mil

SPRAY THERMO P.M. (60 mil

Prices - 01JAN2019 thru 31DEC2019 -

(12IN LINE

(12IN DOTTED)

41N)

61N)

8IN BARRIER)

4IN DOTTED)

unit of
Measure

Region

3
4
STATE
*

TATE

TATE
TATE
TATE
TATE

1
2
3
4
S
*
1
2
4
S
*
1
2
3
4
S
*
1
2
3
4
S
*
1
2
3
4
S
*
1
2
3
4
S

TATE

Awarded Contracts

Average
Unit Price

$5.00
$8.31
$3.10
$3.64
$3.28
$1.45
$5.00
$7.06
$2.64

$2.947.23
$2.40
$1.80

Total
Cost

$1,000.
$17,080.
$85,788.
$4,804.
$2,852.
$23,050.
$19,560.
$12,724.
$62,991.
$2,788.
$29,901.
$31,745.
$744.
$65,179.
$1,064.
$1,048,190.
$1,084,264.
$547,677.
$1,414,172.
$4,095,368.
$40,271.
$300,307.
$839,527.
$989,839.
$222,175.
$2,392,121.
$619.
$2,700.
$2,920.
$1,340.
$7.,176.
$14,755.
$88.
$6,813.
$18,265.
$17,459.
$28,207.
$70,834.

136

Total
Quantity

200.00
2056.00
27649.00
1320.00
870.00
15950.00
3912.00
1802.00
23854.00
766.00
11394.00
22675.00
93.00
34928.00
0.
648.75
588.94
287.37
567.81
2093.27
12.03
114.11
300.30
326.35
58.86
811.65
258.00
1500.00
1369.00
630.00
2392.00
6149.00
55.00
8972.00
18157.00
12187.00
13037.00
52408.00



Item
Number

716-13.

716-13.

716-13.

716-13.

716-13.

716-13.

716-13.
716-16.

716-50.

05

06

07

08

09

10

11
10
01

Description

SPRAY THERMO

SPRAY THERMO

SPRAY THERMO

SPRAY THERMO

SPRAY THERMO

SPRAY THERMO

SPRAY THERMO

Average Unit

P.M. (60

P.M. (40

P.M. (40

P.M. (40

P.M. (40

P.M. (40

(60 MIL 12IN

mil

mil

mil

mil

mil

mil

Prices - 01JAN2019 thru 31DEC2019 -

6IN DOTTED)

41IN)

61N)

8IN BARRIER)

41N DOTTED)

6IN DOTTED)

BARRIER)

PF YIELD WORD(8BFT W/1 %IN BLCK CNTRST)

ROADWAY CLEANING FOR PAVEMENT MARKING

unit of

Measure Region

L.F.

TATE $1.

TATE

TATE $1.267.

TATE $0.

TATE $1.

TATE $1.

-
T
POAWNRFRPORWONRFRPORWONPFPODAWONRPORAPONFRPORMWONE %
&+
o

L.F.

wn
3
>
3
m
©*
w

EACH

'—\
i
X
a1
o

STATE

$1.

Awarded Contracts

Average
Unit Price

Total
Cost

$371.85
$5,743.80
$1,459.40
$4,557.00
$998.55
$13,130.60
$61,500.00
$20,000.00
$39,000.00
$280,500.00
$401,000.00
$25,500.00
$24,000.00
$30,000.00
$21,900.00
$101,400.00
$1,500.00
$6,533.00
$17,921.50
$5,000.00
$30,954.50
$100.00
$400.00
$200.00
$1,250.00
$1,950.00
$375.00
$1,500.00
$1,500.00
$150.00
$3,525.00
$2,847.50
$2,847.50
$450.00
$450.00
$1,100.00
$900.00
$1,110.00

137

Total
Quantity

201.00
6542 .00
925.00
4132.00
317.00



Item
Number

716-99.

717-01

717-01.

717-01.

717-10.

717-99.

719-01

719-01.
719-01.

719-01.

50

03

04

01

95

02
08
11

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

DESIGN-BUILD STRIPING/PAVEMENT MARKINGS

MOBILIZATION

MOBILIZATION (PER CALL-0OUT)

MOBILIZATION

INVOLUNTARY WORK SUSPENSION

MOBILIZATION (DEISGN-BUILD)

SWEEPING

ROADWAY SWEEPING
CLEAN DRAIN

SWEEPING

unit of
Measure

LS

LS

EACH

EACH

DAY

LS

L.M.
EACH

L.M.

Region

4
STATE
2

STATE

TATE

TATE

TATE

TATE

*
1
2
3
4
S
1
2
3
4
S
*
1
2
3
4
S
1
2
3
4
S
2
STATE
1
2
3
S

TATE
4
STATE
2
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$111.
$51.
$48,000.
$48,000.
$690,888.
$114,930.
$63,774.
$68,630.
$136,746.
$100,258.
$533.
$151.
$285.
$387.
$339.
$7,000.
$2,157.
$821.
$2,384.
$1,737.
$2,182.
$1.

$1.

$72.

$1.

$35.
$420,000.
$420,000.
$36.

$40.

$31.

$33.

$75.

$75.
$304.
$304.
$39.

$39.

Total
Cost

$2,900.
$6,010.
$48,000.
$48,000.
$4,836,217.
$12,872,189.
$7,206,557.
$8,578,753.
$8,615,024.
$42,108,742.
$15,990.
$4,250.
$15,687.
$19,375.
$55,302.
$70,000.
$82,000.
$23,000.
$97,750.
$67,750.
$340,500.
$24.

$12.
$3,178.
$12.
$3,226.
$420,000.
$420,000.
$635,512.
$309,582.
$1,318,452.
$2,263,547.
$138,675.
$138,675.
$19,776.
$19,776.
$601,604.
$601,604.

138

Total
Quantity

26.00
116.00



Item
Number

719-01.
719-01.
719-01.
719-01.
719-01.
719-01.

719-01.

719-02

722-01.
725-02.
725-02.
725-03.
725-03.
725-03.
725-03.
725-03.
725-03.

725-03.

21
23
24
25
26
27

28

02
23
79
15
16
50
53
64
83
99

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

STRUCTURE AND SITE CLEANING
STRUCTURE AND SITE CLEANING
STRUCTURE AND SITE CLEANING
STRUCTURE AND SITE CLEANING
STRUCTURE AND SITE CLEANING
STRUCTURE AND SITE CLEANING
STRUCTURE AND SITE CLEANING

REMOVAL AND DISPOSAL OF LITTER

FIELD OFFICE (TYPE 2)

SPARE PARTS

FIBER SPLICE ENCLOSURE

GROUND MOUNTED DEMARCATION POINT
CABINET TRANSF (480V to 120/240V 10KVA)
RADAR DETECTION SYSTEM

VIDEO DETECTION SYSTEM

CCTV POLE AND FOUND (50FT POLE)

RDS COMM CABLE

VIDEO DETECTION CABLE

unit of
Measure

LS
LS
LS
LS
LS
LS
LS

LS

LS

EACH
EACH
EACH
EACH
EACH

EACH

Region

3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE

Awarded Contracts

Average
Unit Price

$55,137.96
$55,137.96
$33,521.64
$33,521.64
$34,740.62
$34,740.62
$13,909.79
$13,909.79
$13,909.79
$13,909.79
$34,740.62
$34,740.62
$31,083.71
$31,083.71
$175.67
$194.74
$244 .35
$159.98
$186.34
$141,750.00
$141,750.00
$985,460.00
$985,460.00
$1,084.00
$1,084.00
$3,235.00
$3,235.00
$1,500.00
$1,500.00
$1,000.00
$1,000.00
$8,533.00
$8,533.00
$26,076.00
$26,076.00
$3.80

$3.80

$2.70

Total
Cost

$110,275.
$110,275.
$67,043.
$67,043.
$69,481.
$69,481.
$27,819.
$27,819.
$27,819.
$27,819.
$69,481.
$69,481.
$62,167.
$62,167.
$2,478,116.
$503,589.
$2,123,150.
$2,275,856.
$7,380,711.
$141,750.
$141,750.
$985,460.
$985,460.
$69,376.
$69,376.
$6,470.
$6,470.
$3,000.
$3,000.
$1,000.
$1,000.
$119,462.
$119,462.
$808,356.
$808,356.
$54,872.
$54,872.
$823.

139

Total
Quantity

14107.
2586.
8689.

14226.

39608.

NNNNNNNNNNNNNDN



Item
Number

725-04.
725-05.
725-05.
725-05.
725-05.
725-09.

725-10.

725-10.

725-10.

725-10.

725-10.

725-10.

725-10.
725-14.
725-20.

725-20.

29
06
88
89
99
66
75

76

77

78

79

80

85
80
02
03

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

2IN STRUCTURE CONDUIT

FUSION SPLICE

CELLULAR MODEM

CELLULAR MODEM MONTHLY FEE (2 YR SERV.)
REMOVAL OF SOLAR ARRAY & WIRELESS MODEM
WORKSTATION COMPUTERS

TDOT SMARTWAY ITS SYSTEM MAINTENANCE (3

REPAIR MAINTENANCE LABOR

SPARE PARTS AND EQUIPMENT REPLACEMENT

ONE CALL SERVICE

SOFTWARE AND NETWORK MAINTENANCE AND SUP

SPECIAL MAINTENANCE REPAIR

CONDUIT & PULL BOX NETWORK
CONDUIT 1 1/4IN DIA (RGS)
CCTV POLE & FOUNDATION (8OFT POLE W/LWRN

LOWERING TOOL FOR CAMERA LOWERING DEVICE

unit of
Measure

EACH
EACH
MNTH
EACH
EACH

LS

HOUR

DOLL

HOUR

DOLL

DOLL

LS
L.F.
EACH

EACH

Region

STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
2
3
STATE
2
3
STATE
2
3
STATE
2
3
STATE
2
3
STATE
2
3
STATE
1
STATE
3
STATE
1
STATE
1

Awarded Contracts

Average
Unit Price

$2.

$172.

$172.

$55.

$55.
$4,746.
$4,746.
$460.

$460.

$440.

$440.
$97,529.
$97,529.
$1,407,600.
$1,740,000.
$1,573,800.
$90.

$88.

$88.

$1.

$1.

$1.

$49.

$48.

$467,671.
$467,671.
$11.

$11.
$32,500.
$32,500.
$5,500.

Total
Cost

$823.
$13,760.
$13,760.
$69,346.
$69,346.
$199,332.
$199,332.
$463,680.
$463,680.
$3,520.
$3,520.
$97,529.
$97,529.
$1,407,600.
$1,740,000.
$3,147,600.
$180,000.
$440,000.
$620,000.
$2,000,000.
$1,000,000.
$3,000,000.
$98,000.
$240,000.
$338,000.
$300,000.
$750,000.
$1,050,000.
$6,000,000.
$4,000,000.
$10,000,000.
$467,671.
$467,671.
$2,773.
$2,773.
$325,000.
$325,000.
$5,500.

140

Total
Quantity

1000000.00
3000000.00
2000.00
5000.00
7000.00
300000.00
750000.00
1050000.00
6000000.00
4000000.00
10000000.0
1.00

1.00
235.00
235.00
10.00
10.00

1.00



Item
Number

725-20.
725-20.

725-20.

725-20.

725-20.

725-20.
725-20.

725-20.

725-20.

725-20.

725-20.
725-20.
725-20.
725-20.
725-20.

725-20.

06
23

43

44

45

53
54
55

56

57

58
59
60
61
71
91

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CCTV MAINTENANCE WORKPAD
STEEL OVERHEAD SIGN STRUCTURE (71 TO 90F

PULL BOX (TYPE C)

PULL BOX (TYPE D)

PULL BOX (TYPE E)

CABLE (1/C #10 AWG.)
CABLE (1/C #8 AWG.)
CABLE (1/C #6 AWG.)

CABLE (1/C #4 AWG.)

CABLE (1/C #2 AWG.)

CABLE (1/C #1/0 AWG.)

CABLE (1/C #2/0 AWG)

CABLE (1/C #3/0 AWG.)

CABLE (1/C #4/0 AWG.)

ELECTRICAL CONNECTION

CCTV CAMERA SYSTEM (PAN TILT & ZOOM)

unit of
Measure

EACH
EACH

EACH

EACH

EACH

LS
EACH

Average
Region Unit Price
STATE $5,500.00
1 $1,000.00
STATE $1,000.00
1 $65,500.00
STATE $65,500.00
1 $1,250.00
3 $1,028.00
STATE $1,057.63
1 $1,992.79
3 $2,240.00
STATE $2,162.70
1 $2,921.05
3 $2,860.00
STATE $2,904.62
1 $0.16
STATE $0.16
1 $17.41
STATE $17.41
1 $0.37
3 $1.50
STATE $1.48
1 $1.31
3 $1.80
STATE $1.42
1 $1.63
3 $2.60
STATE $2.22
1 $1.49
STATE $1.49
3 $4.70
STATE $4.70
3 $5.20
STATE $5.20
3 $6.40
STATE $6.40
1 $4,000.00
STATE $4,000.00
1 $5,000.00

Awarded Contracts

Total
Cost

$5,500.
$22,000.
$22,000.
$131,000.
$131,000.
$76,250.
$407,088.
$483,338.
$221,200.
$546,560.
$767,760.
$55,500.
$20,020.
$75,520.
$141.
$141.
$12,450.
$12,450.
$960.
$200,632.
$201,592.
$27,510.
$10,449.
$37,959.
$52,616.
$131,222.
$183,838.
$327.
$327.
$545,505.
$545,505.
$175,682.
$175,682.
$293,856.
$293,856.
$8,000.
$8,000.
$75,000.

141

Total
Quantity

1.00
22.00
22.00
2.00
2.00
61.00
396.00
457.00
111.00
244 .00
355.00

19.00

7.00

26.00
885.00
885.00
715.00
715.00

2595.00
133755.00
136350.00
21000.00
5805.00
26805.00
32280.00
50470.00
82750.00
220.00
220.00
116065.00
116065.00
33785.00
33785.00
45915.00
45915.00

2.00

2.00
15.00



Item
Number

725-20.
725-20.
725-21.
725-21.
725-21.
725-21.
725-21.
725-21.
725-21.
725-21.

725-21.

725-21.
725-21.
725-21.
725-21.
725-21.
725-21.

725-21.

96
97
02
04
07
11
12
18
19
20
21

24
25
26
32
43
49

73

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CCTV CAMERA SYSTEM REMOVE AND RELOCATE
CCTV COMM CABLE

DYNAMIC MESSAGE SIGN (MULTI-COLOR)
DYNAMIC MESSAGE SIGN REMOVAL

PORTABLE SMART WORK ZONE SYSTEM
NETWORK SWITCH (TYPE A)

NETWORK SWITCH (TYPE B)

DMS COMM CABLE

DMS POWER CABLE

DMS CONDUIT BANK (STRUCTURE MOUNTED)

TERMINAL SERVER

DYNAMIC MESSAGE SIGN (FULL COLOR)
DYNAMIC MESSAGE SGN(OVER LANE DMS ARRAY)
DYNAMIC MESSAGE SIGN (OVER SHOULDER DMS)
CAT 6 CABLE

DEMARCATION SITE (OVERHEAD POWER)

MODIFY ELECTRICAL DEMARCATION POINT

TRANSFORMER (DESCRIPTION)

unit of
Measure

EACH
L.F.
EACH
EACH
DAY

EACH
EACH

EACH

EACH
EACH
EACH
L.F.
EACH
EACH

EACH

Average
Region uUnit Price
3 $6,403.00
STATE $5,945.50
3 $3,860.00
STATE $3,860.00
3 $1.40
STATE $1.40
1 $105,000.00
STATE $105,000.00
3 $3,189.00
STATE $3,189.00
1 $602.67
STATE $602.67
1 $6,500.00
STATE $6,500.00
1 $8,000.00
STATE $8,000.00
3 $2.70
STATE $2.70
3 $1.10
STATE $1.10
3 $14.50
STATE $14.50
1 $6,500.00
3 $1,374.00
STATE $2,343.78
3 $202,880.00
STATE $202,880.00
3 $15,628.00
STATE $15,628.00
3 $24,821.00
STATE $24,821.00
1 $1.00
STATE $1.00
1 $1,200.00
STATE $1,200.00
3 $1,844.00
STATE $1,844.00
3 $1,995.00

Awarded Contracts

Total
Cost

$198,493.
$273,493.
$3,860.
$3,860.
$2,471.
$2,471.
$210,000.
$210,000.
$19,134.
$19,134.
$720,192.
$720,192.
$104,000.
$104,000.
$16,000.
$16,000.
$87,993.
$87,993.
$35,849.
$35,849.
$3,262.
$3,262.
$91,000.
$82,440.
$173,440.
$811,520.
$811,520.
$4,203,932.
$4,203,932.
$1,663,007.
$1,663,007.
$80.

$80.
$9,600.
$9,600.
$47,944.
$47,944.
$111,720.

142

Total
Quantity

31.
46.



Item
Number

725-21.

725-21.

725-21.
725-21.

725-22.

725-22.

725-22.

725-22.

725-22.

725-22.
725-22.
725-22.

725-22.

725-22.
725-22.

725-22.

85
91

95
96
22

24

31
32

34

35
42
44
50

61
65
71

Description

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

UNINTERRUPTIBLE POWER SUPPLY

RADAR DETECTION SYSTEM

RADAR DETECTION SYSTEM REMOVAL

RDS COMM CABLE

CONDUIT BANK

CONDUIT BANK

CONDUIT BANK

CONDUIT BANK

CONDUIT BANK

CONDUIT BANK
CONDUIT BANK
CONDUIT BANK

(TYPE 2)

(TYPE 4)

BORED (TYPE 1)

BORED (TYPE 2)

BORED (TYPE 4)

BORED (DESCRIPTION)
IN ROCK (TYPE 2)
IN ROCK (TYPE 4)

DMS CONDUIT BANK

STRUCTURE CONDUIT BANK (TYPE 1)

STRUCTURE CONDUIT BANK (DESCRIPTION)

2IN CONDUIT

unit of
Measure
EACH

EACH

EACH
L.

L.

F.

F.

Average
Region uUnit Price
STATE $1,995.00
1 $600.00
STATE $600.00
1 $10,000.00
3 $9,278.00
STATE $9,444 .62
3 $277.00
STATE $277.00
1 $2.40
STATE $2.40
1 $8.08
3 $7.80
STATE $7.80
1 $10.07
3 $12.80
STATE $10.38
3 $24.70
STATE $24.70
1 $15.55
3 $25.60
STATE $25.07
1 $20.39
3 $60.50
STATE $26.90
3 $25.40
STATE $25.40
1 $2.50
STATE $2.50
1 $2.50
STATE $2.50
1 $6.50
3 $25.40
STATE $25.30
1 $10.00
STATE $10.00
3 $117.00
STATE $117.00

1 $6.00

Awarded Contracts

Total
Cost

$111,720.
$9,000.
$9,000.
$180,000.
$556,680.
$736,680.
$5,817.
$5,817.
$5,220.
$5,220.
$2,422.
$343,083.
$345,5065.
$568,805.
$93,312.
$662,117.
$8,027.
$8,027.
$7,464.
$221,696.
$229,160.
$117,328.
$67,457.
$184,785.
$24,257.
$24,257.
$250.
$250.
$7,925.
$7,925.
$975.
$704,342.
$705,317.
$13,400.
$13,400.
$38,610.
$38,610.
$4,080.

143

Total
Quantity

3170.
3170.
150.
27730.
27880.
1340.
1340.
330.
330.
680.



Item
Number

725-22.

725-22.
725-22.
725-22.
725-22.

725-23.

725-23.
725-23.
725-23.

725-23.

725-23.

725-23.
725-23.
725-23.

725-23.

725-24.

74

75
76
80
81
01

02
12
13

16

21

26
27
28

31

01

Average Unit Prices - 01JAN2019 thru 31DEC2019 - Awarded Contracts

Description

2IN CONDUIT W/BANK

2IN CONDUIT BORED W/BANK

2IN CONDUIT STRUCTURE W/BANK
3IN CONDUIT W/BANK

3IN CONDUIT BORED W/BANK

ITS CABLE MARKER

FIBER OPTIC TESTING
FIBER OPTIC CABLE (48 F)
FIBER OPTIC CABLE (12 F)

FIBER OPTIC CABLE (144F)

FIBER OPTIC DROP CABLE (12 F)

FIBER OPTIC CLOSURE (12 F)
FIBER OPTIC CLOSURE (DESCRIPTION)
FIBER OPTIC SPLICE FUSION

FIBER OPTIC DROP PANEL ( 12 F )

CABINET (TYPE A)

unit of
Measure

EACH
EACH
EACH

EACH

EACH

Average
Region Unit Price
STATE $6.00
1 $6.00
3 $6.60
STATE $6.28
1 $10.00
STATE $10.00
1 $12.00
STATE $12.00
3 $13.20
STATE $13.20
3 $35.00
STATE $35.00
1 $364.26
3 $107.00
STATE $175.93
1 $5,878.20
STATE $5,878.20
1 $1.84
STATE $1.84
1 $3.21
STATE $3.21
1 $2.37
3 $3.40
STATE $3.13
1 $1.43
3 $2.60
STATE $2.54
1 $680.00
STATE $680.00
1 $1,445.29
STATE $1,445.29
1 $82.80
STATE $82.80
1 $1,000.00
3 $650.00
STATE $693.39
1 $2,500.00

3 $1,593.00

Total
Cost

$4,080.
$89,340.
$88,407.
$177,747.
$23,650.
$23,650.
$6,480.
$6,480.
$1,138,368.
$1,138,368.
$337,575.
$337,575.
$66,660.
$53,500.
$120,160.
$5,878.
$5,878.
$12,658.
$12,658.
$6,400.
$6,400.
$155,815.
$640,441.
$796,256.
$6,314.
$210,652.
$216,966.
$2,040.
$2,040.
$24,570.
$24,570.
$26,000.
$26,000.
$15,000.
$68,900.
$83,900.
$17,500.
$43,011.

144

Total
Quantity

680.00
14890.00
13395.00
28285.00

2365.00
2365.00

540.00

540.00
86240.00
86240.00

9645.00
9645.00

183.00

500.00

683.00

1.00
1.00
6868.00
6868.00
1994.00
1994.00
65745.00
188365.00
254110.00
4405.00
81020.00
85425.00
3.00
3.00
17.00
17.00
314.00
314.00
15.00
106.00
121.00
7.00
27.00



Item
Number

725-24.

725-24.

725-24.

725-24.
725-24.

725-24.

725-24.

725-24.

725-24.

725-24.
725-24.
725-24.
725-24.
725-24.

725-24.

02

03

11

12
13

41

51

55

61

70
71
72
85
86
87

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CABINET (TYPE B)

CABINET (TYPE C)

ITS COMMUNICATIONS HUB (DESCRIPTION)

ITS COMMUNICATIONS HUB (DESCRIPTION)
ITS COMMUNICATIONS HUB MODIFICATION

BURN-IN PERIOD

SYSTEM INTEGRATION

AS-BUILT PLANS

TRAINING

DEMARCATION TRNFR(240V TO 480V 1PH 5KVA)
DEMARCATION TRNFR(240V TO 600V 1PH 5KVA)
DEMRCTION TRNFR(240V TO 480V 1PH 7.5KVA)
CABINET TRNSFRMR (480V TO 120V 1PH 5KVA)
CABINET TRNSFRMR (600V TO 120V 1PH 5KVA)

CABINT TRNFMR(240V TO 120/240V 1PH 5KVA)

unit of
Measure

EACH

EACH

EACH

EACH
EACH

LS

LS

LS

LS

EACH
EACH
EACH
EACH
EACH

EACH

Average
Region uUnit Price
STATE $1,779.74
1 $5,000.00
3 $4,389.00
STATE $4,538.36
1 $7,500.00
3 $6,025.00
STATE $6,065.41
1 $200,000.00
3 $339,090.00
STATE $292,726.67
1 $15,000.00
STATE $15,000.00
3 $36,530.00
STATE $36,530.00
1 $25,000.00
3 $128,880.00
STATE $59,626.67
1 $35,911.67
3 $2,335,480.00
STATE $610,803.75
1 $9,963.93
3 $112,520.00
STATE $30,475.14
1 $15,000.00
3 $71,499.00
STATE $33,833.00
1 $1,500.00
STATE $1,500.00
1 $1,500.00
STATE $1,500.00
1 $1,500.00
STATE $1,500.00
1 $1,500.00
STATE $1,500.00
1 $1,500.00
STATE $1,500.00
1 $1,500.00

STATE $1,500.00

Awarded Contracts

Total
Cost

$60,511.
$55,000.
$149,226.
$204,226.
$15,000.
$427,775.
$442,775.
$200,000.
$678,180.
$878,180.
$15,000.
$15,000.
$109,590.
$109,590.
$50,000.
$128,880.
$178,880.
$107,735.
$2,335,480.
$2,443,215.
$39,855.
$112,520.
$152,375.
$30,000.
$71,499.
$101,499.
$1,500.
$1,500.
$1,500.
$1,500.
$1,500.
$1,500.
$3,000.
$3,000.
$7,500.
$7,500.
$9,000.
$9,000.

145

Total
Quantity
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Item
Number

725-24.
725-28.
725-28.
730-01.

730-01.

730-01.

730-01.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

88
07
08
01
02

03

08

01

08

09

10

16
17

Description

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

CABNT TRNFMR(480V TO 120/240V 1PH 50KVA)

ETHERNET SWITCH (FIELD LAYER 2)

ETHERNET SWITCH (DESCRIPTION)

REMOVE & RELOCATE EX TRAFFIC SIGNAL EQP

REMOVAL OF SIGNAL EQUIPMENT

MODIFICATION EXISTING TRAFFIC SIGNAL EQP

SCHOOL SPEED LIMIT FLASHG SIGNAL INSTED

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

ASSEMBLY (110)

ASSEMBLY (130 POLE MOUNTED)

ASSEMBLY (130 WITH BACKPLATE)

ASSEMBLY (130 A2)

ASSEMBLY (150 A2H)

ASM (150 A2H WITH BACKPLATE)

unit of
Measure

EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

1
STATE
3
STATE
3
STATE
3
STATE

TATE

TATE

YN WONHAhWOPAWNE

TATE

Awarded Contracts

Average
Unit Price

$1,500.
$1,500.
$8,119.
$8,119.
$59,463.
$59,463.
$448.
$448.
$3,302.
$480.
$1,122.
$1,239.
$2,670.
$1,531.
$944 .
$1,314.
$4,711.
$1,512.
$3,111.
$536.
$536.
$1,320.
$680.
$700.
$549.
$771.
$980.
$883.
$720.
$817.
$771.
$837.
$756.
$665.
$733.
$1,283.
$1,283.
$1,560.

Total
Cost

$1,500.00
$1,500.00
$917,447.00
$917,447.00
$475,704.00
$475,704.00
$2,244.00
$2,244.00
$29,721.13
$2,400.00
$141,389.00
$173,510.13
$2,670.00
$6,125.00
$5,664.00
$14,459.00
$9,423.42
$3,024.00
$12,447 .42
$3,220.00
$3,220.00
$2,640.00
$5,446.00
$1,400.00
$549.00
$10,035.00
$12,740.00
$42,428.03
$5,040.00
$85,018.00
$13,114.00
$158,340.03
$4,536.00
$1,330.00
$5,866.00
$6,415.00
$6,415.00
$6,240.00

146

Total
Quantity

1.
1.
113.
113.



Item
Number

730-02.
730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-03.

730-03.

730-03.

21
27
30

31

32

34

41

11

20

21

Description

SIGNAL
SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

ASSEMBLY (220)
ASSEMBLY (440)

ASSEMBLY

ASSEMBLY

ASSEMBLY

ASSEMBLY

MODIFICATION (DESCRIPTION)

INSTALL SPLICE BOX

INSTALL PULL BOX (TYPE A)

INSTALL PULL BOX (TYPE B)

unit of
Measure

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

WNEFE XOPRWNPE

Awarded Contracts

Average
Unit Price

$1,221.
$1,200.
$1,286.
$1,015.
$1,274.
$680.
$680.
$1,330.
$1,330.
$1,460.
$763.
$853.
$854.
$841.
$780.
$1,190.
$1,036.
$832.
$2,837.
$1,634.
$227.
$227.
$574.
$223.
$305.
$700.
$545.
$661.
$560.
$555.
$503.
$433.
$527.
$504.
$455.
$609.
$524.
$491.

Total
Cost

$10,993.
$2,400.
$27,022.
$3,045.
$49,700.
$2,040.
$2,040.
$1,330.
$1,330.
$2,920.
$15,274.
$19,634.
$4,271.
$42,099.
$4.,681.
$11,905.
$16,586.
$2,497.
$5,674.
$8,171.
$4,767.
$4,767.
$8,613.
$10,944.
$19,557.
$2,100.
$545.
$2,645.
$2,240.
$6,105.
$9,566.
$9,107.
$16,876.
$43,895.
$3,185.
$46,896.
$1,049.
$71,740.

147

Total
Quantity

9.
2.
21.
3.
39.



Item
Number

730-03.

730-03.

730-03.

730-03.

730-03.

730-05.

730-05.
730-05.
730-05.

730-08.

730-08.

23

24

32

33

34

01

02
03
04

01

02

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

INSTALL PULL BOX (FIBER OPTIC-TYPE A)

INSTALL PULL BOX (FIBER OPTIC-TYPE B)

FIBER OPTIC DROP CABLE

FIBER OPTIC SPLICE FUSION

FIBER OPTIC TERMINATION CABINET

ELECTRICAL SERVICE CONNECTION

SERVICE CABLE (2 CONDUCTOR, # 8 AWG)
SERVICE CABLE
MODIFY EXISTING ELECTRICAL SERVICE CONN

SIGNAL CABLE - 3 CONDUCTOR

SIGNAL CABLE - 5 CONDUCTOR

unit of
Measure

EACH

EACH

L.F.

EACH

EACH

EACH

Region

4
STATE
*

1
STATE
*

Awarded Contracts

Average
Unit Price

$584.
$534.
$1,420.
$2,134.
$1,690.
$1,640.
$2,666.
$2,394.
$2,391.
$1.

$1.

Total
Cost

$14,609.00
$137,479.63
$32,660.00
$29,889.00
$62,549.00
$4,920.00
$21,332.00
$52,668.00
$78,920.00
$375.00
$375.00
$1,284.00
$696.00
$1,980.00
$3,880.00
$720.00
$4,600.00
$4,500.00
$24,788.85
$3,531.13
$33,404.00
$4,994.00
$71,217.98
$760.00
$760.00
$150.00
$150.00
$165,235.00
$165,235.00
$1,341.25
$1,854.00
$520.00
$3,715.25
$2,832.00
$11,292.16
$1,416.60
$21,910.55
$7,509.00

148

Total
Quantity

25.00
257.00
23.00
14.00
37.00
3.00
8.00
22.00
33.00
250.00
250.00
24.00
12.00
36.00
1.00
1.00
2.00
3.00
11.00
4.00
16.00
3.00
37.00
400.00
400.00
100.00
100.00
116.00
116.00
725.00
1854.00
520.00
3099.00
1180.00
9128.00
911.00
15148.00
2055.00



Item
Number

730-08.

730-08.

730-08.

730-08.

730-08.

730-08.

730-08.

730-08.

730-09.

730-09.
730-09.
730-09.

730-09.

03

04

05

10

11

30

40

41

20

21
22
23
24

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

SIGNAL CABLE

7 CONDUCTOR

SIGNAL CABLE - 9 CONDUCTOR

SIGNAL CABLE - 12 CONDUCTOR

SIGNAL CABLE -

SIGNAL CABLE -

INTERCONNECT

CABLE(COPPER-TWISTED PAIR)

INTRCNNCT CABLE-FIBER OPTIC

INTRCNNCT

SPAN WIRE

SPAN WIRE

SPAN WIRE

SPAN WIRE

SPAN WIRE

CABLE-FIBER OPTIC

ASSEMBLY

ASSEMBLY

ASSEMBLY

ASSEMBLY

ASSEMBLY

(LOC.
(LoC.
(LOC.
(LoC.

DESCRIPTION)
DESCRIPTION)
DESCRIPTION)
DESCRIPTION)

Region

STATE

*

TATE

TATE

TATE

TATE

WOHPWFROWFRNWORAWNE

= W0
3
>
3
m

Awarded Contracts

Average
Unit Price

$1.
$2.
$1.
$1.
$1.
$1.
$1.
$1.
$1.

Total
Cost

$44,960.
$5,565.
$11,584.
$2,406.
$32,523.
$5,620.
$57,699.
$2,977.
$2,977.
$2,315.
$5,622.
$7,937.
$6,641.
$32,769.
$8,163.
$47,574.
$352.
$352.
$327.
$327.
$21,649.
$10,930.
$958.
$33,538.
$643.
$162.
$19,915.
$20,721.
$2,446.
$5,041.
$7.,488.
$1,367.
$1,367.
$747.
$747.
$1,235.
$1,235.
$1,123.

149

Total
Quantity

28422 .00
2100.00
9426 .00
1375.00

22223.00
2890.00

38014.00
1985.00
1985.00
1240.00
3135.00
4375.00
2691.00

22634.00
1555.00

26880.00

235.00
235.00
131.00



Item
Number

730-09.

730-10.

730-11.

730-11.

730-11.

730-11.

730-12.

730-12.

730-12.

730-12.

25
01

01

10

11

12

01

02

03

07

Description

SPAN WIRE ASSEMBLY (LOC. DESCRIPTION)

TETHER WIRE ASSEMBLY - 1/4" DIAMETER

STEEL CONDUIT RISER ASSEMBLY

RISER ASSEM

RISER ASSEM

RISER ASSEM

CONDUIT 1™

CONDUIT 2™

CONDUIT 3™

CONDUIT 1"

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

BLY

BLY

BLY

DIAMETER (PVC)

DIAMETER (PVC)

DIAMETER (PVC)

DIAMETER (RGS)

unit of
Measure

L.F.

EACH

EACH

EACH

EACH

Region

STATE
3
STATE
2
3
STATE
1
3
STATE
1
STATE

TATE

AP WNE YO WNPE

STATE

STATE

Awarded Contracts

Average
Unit Price

$2.
$2.
$2.
$3.
$2.
$2.
$360.
$638.
$587.
$209.
$209.
$512.
$334.
$788.
$430.
$871.
$501.
$998.

Total
Cost

$1,123.
$1,023.
$1,023.
$2,271.
$4,144.
$6,415.
$720.
$5,745.
$6,465.
$839.
$839.
$6,662.
$8,695.
$3,152.
$18,509.
$6,973.
$5,010.
$998.
$12,981.
$12,720.
$640.
$23,783.
$35,708.
$72,852.
$54,902.
$77,848.
$5,560.
$135,559.
$12,725.
$286,595.
$483.
$9,736.
$280.
$6,360.
$750.
$17,609.
$3,300.
$3,300.

150

Total
Quantity

492.00
455.00
455.00
674.00
1684.00
2358.00
2.00
9.00
11.00
4.00
4.00
13.00
26.00
4.00
43.00
8.00



Item
Number

730-12.

730-12.

730-12.

730-12.

730-12.

730-12.

730-12.

730-12.

730-13.

730-13.

730-13.

730-13.

08

09
13

14

16

17

18

30

01

02

03

05

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CONDUIT 2 DIAMETER (RGS)

CONDUIT 3' DIAMETER (RGS)

CONDUIT 2' DIAMETER (JACK AND BORE)

CONDUIT 3' DIAMETER (JACK AND BORE)

CONDUIT

CONDUIT

CONDUIT

TRENCHING

VEHICLE LOOP DETECTOR (SHELF MOUNT)

VEHICLE DETECTOR (VIDEO)

VEHICLE DETECTOR (4-CHANNEL, RACK MOUNT)

VEHICLE DETECTOR (EXT. CALL-DELAY CALL)

unit of
Measure

L.F.

EACH

EACH

EACH

EACH

Region

*

1
4
STATE
*

STATE
*

Awarded Contracts

Average
uUnit Price

$37.
$10.
$21.
$28.
$61.
$61.
$30.
$23.
$22.
$25.
$23.
$35.
$42.
$37.
$11.
$9.
$13.
$12.
$15.
$15.
$10.
$10.
$23.
$6.
$12.
$10.
$232.
$273.
$252.
$9,538.
$11,000.
$9,851.
$480.
$224.
$312.
$458.
$338.
$175.

Total
Cost

$31,941.00
$2,620.00
$12,247.50
$46,808.50
$7,350.00
$7,350.00
$16,050.00
$113,253.76
$62,744 .50
$6,750.00
$198,798.26
$18,760.00
$10,600.00
$29,360.00
$2,508.00
$26,252.11
$69,864.60
$98,624.71
$5,246.00
$5,246.00
$15,120.00
$15,120.00
$9,022.40
$7,774.75
$1,512.00
$18,309.15
$1,161.25
$1,365.00
$2,526.25
$104,927.00
$33,000.00
$137,927.00
$961.84
$672.00
$4,998.00
$1,832.00
$8,463.84
$1,225.00

151

Total
Quantity

845.00
250.00
575.00
1670.00
120.00
120.00
535.00
4825.00
2778.00
270.00
8408.00
536.00
250.00
786.00
220.00
2707 .00
5264 .00
8191.00
344 .00
344 .00
1400.00
1400.00
380.00
1278.00
120.00
1778.00
5.00
5.00
10.00
11.00
3.00
14.00
2.00
3.00
16.00
4.00
25.00
7.00



Item
Number

730-13.

730-13.

730-13.

730-13.

730-13.
730-13.

730-14.

730-14.

730-14.

730-15.

07

08

09

13

14
15

01

02

03

07

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

VEHICLE DETECTOR

VEHICLE DETECTOR

VEHICLE DETECTOR

VEHICLE DETECTOR (RADAR)

VEHICLE DETECTOR (360-DEGREE CAMERA)
VEHICLE DETECTOR (TWO 360-DEGREE CAMERA)

SHIELDED DETECTOR CABLE

SAW SLOT

LOOP WIRE

CABINET

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region
STATE
1

3
STATE
*

TATE

TATE

NFPORARWONE *ORWNE

Awarded Contracts

Average
Unit Price

$175.00
$3,850.00
$3,375.00
$3,565.00
$8,970.00
$6,762.56
$8,880.69
$8,684.91
$9,460.00
$8,097.11
$7,775.00
$8,328.39
$13,800.00
$8,000.00
$10,900.00
$16,595.00
$16,595.00
$18,457.00
$18,457.00
$1.32
$1.25
$1.15
$1.89
$1.35
$5.32
$3.46
$3.78
$3.70

$1,875.00

Total
Cost

$1,225.
$15,400.
$20,250.
$35,650.
$53,820.
$196,114.
$2,451,071.
$2,701,005.
$56,760.
$121,456.
$46,650.
$224,866.
$13,800.
$8,000.
$21,800.
$1,659,500.
$1,659,500.
$221,484.
$221,484.
$9,985.
$2,556.
$17,744.
$12,344.
$42,629.
$4,256.
$259,254.
$126,887.
$235,254.
$158,272.
$783,925.
$2,520.
$79,529.
$65,482.
$85,929.
$50,014.
$283,476.
$23,504.
$3,750.

152

Total
Quantity

OO0 AN
o
o

458742 .00



Item
Number

730-15.
730-15.

730-15.

730-15.

730-15.

730-15.

730-16.

730-16.
730-16.
730-17.

730-18.

730-19.

08
09

11

12

30
32

02

03
14
01
01

01

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CABINET
CABINET

MODIFY CABINET

MODIFY CABINET

CABINET (FOUR PHASE POLE MOUNTED)

CABINET (EIGHT PHASE BASE MOUNTED)

EIGHT PHASE ACTUATED CONTROLLER

CONTROLLER (FLASHING BEACON)
CONTROLLER

INSTALL MODEM

MASTER CONTROLLER

TIME BASE COORDINATION UNIT

unit of
Measure

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH

EACH

Average
Region Unit Price
STATE $9,084.67
1 $23,440.00
STATE $23,440.00
1 $23,504.00
STATE $23,504.00
1 $3,539.38
3 $2,791.18
4 $9,450.00
STATE $3,423.40
1 $1,403.13
3 $1,490.92
4 $6,300.00
STATE $1,521.57
3 $8,301.00
STATE $8,301.00
* $17,800.00
1 $17,856.69
2 $13,489.00
3 $15,043.14
4 $13,637.33
STATE $16,088.39
* $5,480.00
1 $4,864.00
2 $3,700.00
3 $4,000.18
4 $4,688.00
STATE $4,448.89
2 $525.00
STATE $525.00
1 $4,499.00
STATE $4,499.00
3 $2,360.00
STATE $2,360.00
1 $2,060.00
3 $6,720.00
STATE $4,390.00
3 $1,640.00

STATE $1,640.00

Awarded Contracts

Total
Cost

$27,254.
$23,440.
$23,440.
$23,504.
$23,504.
$28,315.
$30,703.
$9,450.
$68,468.
$11,225.
$186,365.
$6,300.
$203,890.
$16,602.
$16,602.
$53,400.
$196,423.
$13,489.
$210,604.
$40,912.
$514,828.
$16,440.
$53,504.
$3,700.
$68,003.
$14,064.
$155,711.
$1,050.
$1,050.
$13,497.
$13,497.
$2,360.
$2,360.
$2,060.
$6,720.
$8,780.
$3,280.
$3,280.

153

Total
Quantity
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Item
Number

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.
730-23.
730-23.

730-23.

01

30

31

36

37

38

39

48
56
72

80

Description

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

STEEL STRAIN POLE (SIGNAL SUPPORT)

PEDESTAL POLE

PEDESTAL POLE

CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER
CANTILEVER
CANTILEVER

CANTILEVER

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL
SIGNAL
SIGNAL

SIGNAL

SUPPORT

SUPPORT

SUPPORT

SUPPORT

SUPPORT
SUPPORT
SUPPORT

SUPPORT

(1 ARM @ 20%)
(1 ARM @ 25%)
(1 ARM @ 35%)

(1 ARM @ 407)

unit of
Measure
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH

EACH

Region

2
3
STATE
*

TATE

TATE

TATE

TATE

1
2
3
4
S
*
1
S
*
1
3
4
STATE
*
1
3
4
S
*
1
3
S
*
3
STATE
3
STATE
3
STATE
3
STATE
1
4
STATE

Awarded Contracts

Average
Unit Price

$14,841.00
$14,325.64
$14,440.17
$1,580.00
$1,825.54
$1,800.00
$1,463.59

$945.00
$1,522.52
$1,790.00
$1,800.00
$1,797.14
$32,000.00
$25,403.45
$23,962.40
$25,249.00
$25,352.57
$36,900.00
$27,173.23
$24,442 .50
$35,857.00
$27,329.09
$41,000.00
$33,400.54
$26,000.00
$29,716.85
$32,700.00
$29,612.67
$30,384.50
$13,384.00
$13,384.00
$14,260.00
$14,260.00
$18,788.00
$18,788.00
$16,900.00
$16,130.00
$16,771.67

Total
Cost

$118,728.
$401,118.
$519,846.
$7,900.
$47.,464.
$7,200.
$115,624.
$7,560.
$185,748.
$3,580.
$9,000.
$12,580.
$32,000.
$203,227.
$119,812.
$25,249.
$380,288.
$36,900.
$135,866.
$146,655.
$35,857.
$355,278.
$41,000.
$133,602.
$182,000.
$356,602.
$32,700.
$88,838.
$121,538.
$26,768.
$26,768.
$14,260.
$14,260.
$18,788.
$18,788.
$84,500.
$16,130.
$100,630.

154

Total
Quantity

8.
28.
36.

5.
26.

4.
79.

8.

122.
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Item
Number

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

730-24.

730-24.

730-26.

730-26.

730-26.

730-26.

730-26.

86
88

95
96

97

98

02

08

04

05

06

07
08

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description
CANTILEVER SIGNAL SUPPORT(2 @ 40" & 407)

CANTILEVER SIGNAL SUPPORT (1 ARM @ 457)

CANTILEVER SIGNAL SUPPORT(2 @ 45" & 457)
CANTILEVER SIGNAL SUPPORT

CANTILEVER SIGNAL SUPPORT

CANTILEVER SIGNAL SUPPORT

FOUNDATION (TRAFFIC SIGNAL CONTROLLER)

FOUNDAT ION

AUDIBLE PEDESTRIAN SIGNAL

COUNTDOWN PEDESTRIAN SIGNAL

PEDESTRIAN PUSHBUTTON POST

FLASHING WARNING BEACON (DESCRIPTION)
FLASHING WARNING BEACON (DESCRIPTION)

unit of
Measure

EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH

Region

1
STATE
*

1
3
STATE
1
STATE
*

Awarded Contracts

Average
Unit Price

$27,000.00
$27,000.00
$27,800.00
$18,100.00
$16,497.60
$18,341.14
$20,950.00
$20,950.00
$26,800.00
$31,421.10
$25,715.50
$19,925.00
$25,915.42
$26,518.94
$20,760.67
$30,350.00
$23,830.19
$25,015.00
$25,015.00
$2,251.00
$2,100.00
$2,175.50
$1,000.00
$1,000.00
$1,008.00
$1,037.65
$998.00
$1,028.17
$664.78
$794.00
$840.00
$772.48
$1,402.50
$1,200.65
$1,223.71
$1,515.00
$1,515.00
$5,500.00

Total
Cost

$27,000.
$27,000.
$27,800.
$18,100.
$82,488.
$128,388.
$20,950.
$20,950.
$26,800.
$31,421.
$51,431.
$19,925.
$129,577.
$26,518.
$62,282.
$30,350.
$119,150.
$75,045.
$75,045.
$2,251.
$2,100.
$4,351.
$10,000.
$10,000.
$20,160.
$70,560.
$7,984.
$98,704.
$11,966.
$51,610.
$6,720.
$70,296.
$5,610.
$37,220.
$42,830.
$3,030.
$3,030.
$11,000.

155

Total
Quantity
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Item
Number

730-26.

730-30.

730-35.

730-35.

730-35.

730-35.

730-35.

730-35.

730-40

730-40.

11

02

01

05

06

10

11

21

02

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CNTDD W/ZAUDIBLE PUSH BTTN & 15IN SIGN

COMPUTER FOR SIGNAL SYSTEM

RF DATA SYSTEM

DATA SYSTEM POWER SUPPLY

BATTERY BACK-UP AND POWER CONDITIONER

ANTENNA (OMNI)

ANTENNA (YAGI)

RF DATA SYSTEM CABLE

TEMPORARY TRAFFIC SIGNAL SYSTEM

TEMPORARY TRAFFIC SIGNAL SYSTEM

unit of
Measure

EACH

LS

EACH

EACH

EACH

EACH

EACH

EACH

LS

Region

Awarded Contracts

Average
Unit Price

$2,515.
$4,600.
$4,096.
$1,570.
$1,476.
$1,360.
$1,271.
$1,373.
$235,300.
$235,300.
$1,864.
$1,825.
$1,838.
$1,488.
$357.
$734.
$9,392.
$11,472.
$6,300.
$9,510.
$1,160.
$1,160.
$943.
$672.
$807.

$23.453.

Total
Cost

$10,060.00
$32,200.00
$53,260.00
$18,840.00
$38,400.00
$10,880.00
$61,026.00
$129,146.00
$235,300.00
$235,300.00
$1,864.78
$3,650.00
$5,514.78
$1,488.00
$714.00
$2,202.00
$56,352.06
$22,944 .60
$6,300.00
$85,596.66
$1,160.00
$1,160.00
$943.53
$672.00
$1,615.53
$577.50
$180.00
$757.50
$22,500.00
$415,077.51
$388,331.50
$238,634.40
$84,050.00
$1,148,593.41
$26,700.00
$49,115.00
$18,000.00
$93,815.00

156

Total
Quantity

4.
7.
13.
12.
26.
8.
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Item
Number

730-50.

740-06.

740-10.

740-10.

740-11.

740-11.

740-11.

740-11.

10

01

03

04

01

02

03

04

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

SOLAR POWERED FLASHING ASSEMBLY

GEOMEMBRANE

GEOTEXTILE (TYPE I111)(EROSION CONTROL)

GEOTEXTILE (TYPE 1V) (STABILIZATION)

TEMPORARY SEDIMENT TUBE 8IN

TEMPORARY SEDIMENT TUBE 12IN

TEMPORARY SEDIMENT TUBE 18IN

TEMPORARY SEDIMENT TUBE 20IN

unit of
Measure

EACH

S.Y.

Region

1
STATE
1
2
3
STATE
*

TATE

TATE

TATE

TATE

TATE

NEFE POPRPWONRPORWNE YOPRPWONE XORAWONRE XORWNE

Awarded Contracts

Average
Unit Price

$3,940.
$3,940.
$10.
$15.
$11.
$14.
$3.

$4.

$1.

Total
Cost

$19,700.
$19,700.
$92,437.
$315,044.
$5,400.
$412,882.
$44,601.
$137,440.
$56,372.
$37,662.
$173,187.
$449,264.
$97,410.
$373,254.
$180,688.
$86,773.
$622,731.
$1,360,857.
$69,479.
$55,563.
$24,958.
$213,184.
$1,176.
$364,361.
$7.,423.
$240,218.
$27,094.
$285,236.
$308,550.
$868,523.
$55,102.
$51,285.
$57,253.
$461,164.
$624,804.
$3,987.
$104,870.
$144,285.

157

Total
Quantity

5.00

5.00
9150.00
19836.00
486.00
29472 .00
12719.00
29991.00
30303.50
11514.00
71283.00
155810.50
40782.00
67074.00
69509.00
39998.00
512014.00
729377.00
25733.00
15631.00
4495.00
45430.00
392.00
91681.00
2059.00
72776.00
5229.00
35555.00
114278.00
229897 .00
10778.00
10326.00
13152.00
147733.00
181989.00
725.00
27536.00
35019.00



Item
Number

740-11.

760-01.
760-01.
760-01.
760-01.
760-01.
760-01.
760-15.
760-15.
760-15.
771-30.
773-26.
773-26.
773-26.
773-26.
790-01.

790-01.

05

01
02
03
04
05
07
25
27
28
32
56
57
69
71
02
03

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

TEMPORARY SEDIMENT TUBE 24IN

TUNNEL CLEANING (MCCALLIE TUNNELS)
TUNNEL CLEANING (BACHMAN TUNNELS)
TUNNEL CLEANING (STRINGER RIDGE TUNNEL)
TUNNEL CLEANING (HENLEY STREET TUNNELS)
TUNNEL CLEANING (THOMPSON LANE TUNNELS)
TUNNEL CLEANING (SMARTFIX 1-40 RAMP)
TRANSFORMER VG15KVA (ALL 15 KVA®S)*
TRANSFORMER VG1OKVA (ALL 10 KVA®S)*
TRANSFORMER VG50KVA (ALL 50 KVA®S)*
CONCRETE CURB AND GUTTER

PM11  GUY GUARD

PM2A  GROUND WIRE ELECTRIC NEUTRAL
XXPE REMOVE ANY SIZE DOWN OR

XXSEA REMOVE ANY SIZE AERIAL DROP
POLE 30FT CLASS 3 WOOD

POLE 30FT CLASS 4 WOOD

unit of
Measure

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH
EACH
EACH
EACH

EACH

Awarded Contracts

Average
Region uUnit Price
3 $1.87
4 $3.56
STATE $3.12
2 $3.93
3 $8.00
4 $3.50
STATE $4.47
2 $4,300.00
STATE $4,300.00
2 $3,300.00
STATE $3,300.00
2 $3,300.00
STATE $3,300.00
1 $3,400.00
STATE $3,400.00
3 $3,400.00
STATE $3,400.00
1 $3,200.00
STATE $3,200.00
3 $2,122.00
STATE $2,122.00
3 $2,122.00
STATE $2,122.00
3 $5,141.00
STATE $5,141.00
1 $102.00
STATE $102.00
1 $53.44
STATE $53.44
1 $83.36
STATE $83.36
1 $34.20
STATE $34.20
1 $138.94
STATE $138.94
2 $477.33
STATE $477.33

1 $4,000.

Total
Cost

$111,921.
$156,917.
$521,982.
$18,706.
$16,944.
$17,815.
$53,465.
$51,600.
$51,600.
$39,600.
$39,600.
$39,600.
$39,600.
$40,800.
$40,800.
$40,800.
$40,800.
$38,400.
$38,400.
$142,174.
$142,174.
$12,732.
$12,732.
$10,282.
$10,282.
$3,162.
$3,162.
$480.
$480.
$5,585.
$5,585.
$342.
$342.
$10,559.
$10,559.
$477.
$477.
$4,000.

80
50
21
80
00
00

158

Total
Quantity

59847.
44068.
167195.
4760.
2118.
5090.



Item
Number

790-01.

790-02.

790-02.
790-03.
790-03.

790-03.

790-03.
790-03.
790-04.

790-04.

790-04.

790-04.

790-04.

790-05.

05

03

04
01
02
03

04
31
01
02

03

04

07

01

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

POLE 30FT

POLE 35FT

POLE 35FT
POLE 40FT
POLE 40FT

POLE 40FT

POLE 40FT
POLE 40FT
POLE 45FT

POLE 45FT

POLE 45FT

POLE 45FT

POLE 45FT

POLE S50FT

CLASS

CLASS

CLASS
CLASS
CLASS
CLASS

CLASS
CLASS
CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

N P W O

WOOD

WOOD

WOOD
WOOD
WOOD
WOOD

WOOD
METAL
WOOD

WOOD

WOOD

WOOD

METAL

WOOD

unit of
Measure

EACH

EACH

EACH
EACH
EACH

EACH

EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

Average
Region uUnit Price
STATE $4,000.00
3 $1,555.00
4 $311.49
STATE $933.25
1 $776.38
3 $1,740.00
STATE $1,418.79
1 $2,064.63
STATE $2,064.63
2 $874.08
STATE $874.08
4 $757.65
STATE $757.65
* $1,900.00
1 $1,142.01
3 $2,462.00
4 $656.63
STATE $1,535.79
2 $570.35
STATE $570.35
3 $5,575.00
STATE $5,575.00
2 $1,243.68
STATE $1,243.68
* $2,290.00
2 $1,079.10
3 $2,927.00
STATE $1,334.00
1 $1,637.70
2 $914 .39
4 $914.78
STATE $949.63
1 $4,600.00
STATE $4,600.00
* $6,200.00
STATE $6,200.00
3 $3,225.00

STATE $3,225.00

Awarded Contracts

Total
Cost

$4,000.
$1,555.
$311.
$1,866.
$776.
$3,480.
$4,256.
$6,193.
$6,193.
$7,866.
$7,866.
$3,030.
$3,030.
$1,900.
$2,284.
$22,158.
$5,909.
$32,251.
$570.
$570.
$5,575.
$5,575.
$1,243.
$1,243.
$11,450.
$53,955.
$14,635.
$80,040.
$4,913.
$18,287.
$35,676.
$58,877.
$4,600.
$4,600.
$43,400.
$43,400.
$35,475.
$35,475.

159

Total
Quantity
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Item
Number

790-05.

790-05.
790-05.
790-05.
790-05.

790-06.

790-06.

790-06.
790-06.
790-06.
790-06.
790-06.

790-07.

790-07.

790-07.

02

03
07
08
09
01

02

03
06
07
08
19

01

02
05

Average Unit Prices - 01JAN2019 thru 31DEC2019 - Awarded Contracts

Description

POLE 50FT CLASS 2 WOOD

POLE
POLE
POLE
POLE
POLE

POLE

POLE
POLE
POLE
POLE
POLE

POLE

POLE

POLE

50FT
50FT
50FT
50FT
55FT

55FT

55FT

CLASS 3 WOOD
CLASS H1 METAL
CLASS H2 METAL
CLASS H3 METAL
CLASS 1 WwOOD

CLASS 2 WOOD

CLASS 3 WOOD

55 FT CLASS 2 METAL

55FT
55FT
55FT

60FT

60FT
60FT

CLASS H1 METAL
CLASS H2 METAL
CLASS H1 WOOD

CLASS 1 WOOD

CLASS 2 WOOD
CLASS 1 METAL

unit of
Measure

EACH

EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH

Average
Region Unit Price
* $2,640.00
1 $4,793.46
2 $1,278.47
4 $1,276.79
STATE $1,803.18
2 $1,084.86
STATE $1,084.86
3 $7,315.00
STATE $7,315.00
* $7,300.00
STATE $7,300.00
3 $8,129.00
STATE $8,129.00
1 $6,500.00
3 $3,583.00
STATE $3,999.71
1 $2,263.43
2 $1,551.66
4 $1,526.52
STATE $1,865.21
1 $1,880.91
STATE $1,880.91
1 $9,592.86
STATE $9,592.86
3 $8,386.00
STATE $8,386.00
* $7,960.00
STATE $7,960.00
1 $3,022.60
STATE $3,022.60
1 $2,940.65
2 $2,224.85
3 $4,568.00
STATE $3,357.28
1 $2,623.69
STATE $2,623.69
1 $6,365.40

STATE $6,365.40

Total
Cost

$2,640.00
$23,967.30
$2,556.94
$35,750.12
$64,914 .36
$18,442.62
$18,442.62
$29,260.00
$29,260.00
$116,800.00
$116,800.00
$32,516.00
$32,516.00
$6,500.00
$21,498.00
$27,998.00
$18,107.47
$12,413.28
$3,053.04
$33,573.79
$1,880.91
$1,880.91
$38,371.45
$38,371.45
$58,702.00
$58,702.00
$191,040.00
$191,040.00
$3,022.60
$3,022.60
$17,643.90
$2,224.85
$13,704.00
$33,572.75
$2,623.69
$2,623.69
$6,365.40
$6,365.40

160

Total
Quantity
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Item
Number

790-07.
790-07.
790-07.
790-07.
790-08.
790-08.
790-09.
790-09.
790-09.
790-10.
790-10.
790-10.

790-11.

790-11.
790-12.
790-13.
790-13.
790-13.

790-14.

07
08
09
18
04
31
06
07
08
01
06
07

07

15
07
07
14
15

07

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

POLE
POLE
POLE
POLE
POLE
POLE
POLE
POLE
POLE
POLE
POLE
POLE

POLE

POLE
POLE
POLE
POLE
POLE

POLE

60FT
60FT
60FT
60FT
65FT
65FT
70FT
70FT
70FT
75FT
75FT
75FT

80FT

80FT
85FT
90FT
90FT
90FT
95FT

CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS

CLASS

CLASS
CLASS
CLASS
CLASS
CLASS
CLASS

H1

H2

H3

H5

H2

H5

H3

H4

H5

METAL

METAL

METAL

METAL

METAL

METAL

METAL

METAL

METAL

1 WOOD

H3
H4

H4

H9
H4

H4

METAL

METAL

METAL

METAL

METAL

METAL

1 METAL

H9
H4

METAL

METAL

unit of
Measure

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH
EACH
EACH
EACH

EACH

Region

2
STATE
*

STATE
3
STATE
3
STATE
*

STATE
3
STATE
3
STATE
*

STATE
3
STATE
1
STATE
3
STATE
*

STATE
*

3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3

Awarded Contracts

Average
Unit Price

$8,260.

$8,260.

$9,900.

$9,900.
$12,299.
$12,299.
$13,309.
$13,309.
$10,600.
$10,600.
$14,383.
$14,383.
$15,352.
$15,352.
$12,600.
$12,600.
$18,575.
$18,575.

$4,949.

$4,949.
$17,476.
$17,476.
$13,800.
$13,800.
$15,500.
$21,902.
$21,546.
$26,788.
$26,788.
$22,920.
$22,920.
$25,013.
$25,013.
$29,385.
$29,385.
$31,148.
$31,148.
$26,292.

50
50

Total
Cost

$8,260.
$8,260.
$207,900.
$207,900.
$98,392.
$98,392.
$79,854.
$79,854.
$10,600.
$10,600.
$28,766.
$28,766.
$15,352.
$15,352.
$75,600.
$75,600.
$18,575.
$18,575.
$4,949.
$4,949.
$17,476.
$17,476.
$69,000.
$69,000.
$15,500.
$372,334.
$387,834.
$26,788.
$26,788.
$137,520.
$137,520.
$300,156.
$300,156.
$176,310.
$176,310.
$62,296.
$62,296.
$105,168.

161

Total
Quantity
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Item
Number

790-15.
790-15.

790-20.

790-20.

790-21.

790-21.
790-21.
790-21.

790-21.

790-21.

790-21.

790-21.

790-22.

790-22.

04
05

01

02
01

02
05
06
07

08

09

10

01
07

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

POLE 100FT CLASS H7 METAL

POLE 100FT CLASS H9 METAL

POLE(DESCRIPTION)

POLE(DESCRIPTION)

1PH

1PH

1PH

1PH

1PH

1PH

1PH

1PH

1PH

1PH

SGL PRIMARY SUPPORT 15KV

SGL PRIMARY SUPPORT MISC 15KV
DBL PRIMARY SUPPORT 15KV
PRIMARY MED ANGLE 15KV

PRIMARY LG ANGLE 15KV

DEADEND 15KV

PRIMARY TAP 15KV

VERTICAL DDE 15KV

SGL PRIMARY SUPPORT 25KV

DBL PTS ANGLE 25KV

unit of
Measure

EACH
EACH

EACH

EACH

EACH

EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
3
STATE
3
STATE
*

1
3
STATE
1
STATE
*

Awarded Contracts

Average
Unit Price

$26,292.00
$35,141.00
$35,141.00
$37,516.00
$37,516.00
$10,500.00
$10,557.50
$18,530.00
$13,966.07
$11,855.30
$11,855.30
$245.00
$236.90
$123.77
$137.56
$65.18
$65.18
$179.10
$179.10
$183.52
$183.52
$469.00
$238.71
$353.86
$347.00
$165.00
$111.20
$285.14
$327.92
$161.67
$209.17
$630.00
$422.30
$236.94
$530.34
$121.44
$121.44
$209.52

Total
Cost

$105,168.
$35,141.
$35,141.
$75,032.
$75,032.
$10,500.
$31,672.
$55,590.
$97,762.
$11,855.
$11,855.
$245.
$236.
$1,856.
$2,338.
$260.
$260.
$1,074.
$1,074.
$183.
$183.
$469.
$238.
$707.
$5,552.
$165.
$556.
$6,273.
$1,967.
$2,425.
$4,392.
$6,930.
$844 .
$710.
$8,485.
$850.
$850.
$628.

162

Total
Quantity

R

H
ONURONRRPRROOMIMNURRPRPEPNWWRNNREREA



Item
Number

790-22.
790-22.

790-22.

790-22.

790-22.

790-22.
790-22.

790-23.

790-25.

790-25.
790-25.

790-25.

790-25.

790-25.

790-25.

10
12
13

14
16

17
18
07

01

05
07
08

10

11

15

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

1PH
1PH

1PH

1PH

1PH

1PH
1PH

2PH

3PH

3PH
3PH

3PH

3PH

3PH

3PH

SUSPENSION ANGLE 25KV
DEAD END MISC 25KV

DEAD END 25KV

DEAD END TAP 25KV

DDE TANGENT 25KV

DDE FEED THROUGH 25KV
SGL DEAD END XARM 25KV

CROSSARM CONST DEADEND (SGL) 15KV

CROSSARM SGL 15KV

DBL ALLEY ARM 15KV
CROSSARM DBL LRG COND 15KV

CROSSARM SGL LRG COND 15KV

CROSSARM DBL PRIM SUPPORT 15KV

CROSSARM DBL PRIM SUP LRG COND 15KV

VERTICAL 15KV

unit of
Measure
EACH
EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

Average
Region Unit Price
STATE $209.52
2 $230.57
STATE $230.57
2 $161.75
STATE $161.75
2 $128.63
3 $1,434.00
STATE $334.74
3 $858.00
STATE $858.00
2 $227.19
3 $1,688.00
STATE $1,395.84
2 $215.12
STATE $215.12
3 $2,390.00
STATE $2,390.00
* $1,340.00
1 $880.65
STATE $1,225.16
* $1,180.00
1 $1,635.00
STATE $1,417.39
1 $1,741.81
STATE $1,741.81
1 $1,421.40
STATE $1,421.40
* $1,370.00
1 $885.80
4 $752.32
STATE $925.18
* $2,030.00
1 $4,500.00
STATE $2,338.75
4 $1,323.24
STATE $1,323.24
* $1,270.00

STATE $1,270.00

Awarded Contracts

Total
Cost

$628.
$461.
$461.
$3,882.
$3,882.
$2,058.
$4,302.
$6,360.
$8,580.
$8,580.
$227.
$6,752.
$6,979.
$1,505.
$1,505.
$2,390.
$2,390.
$4,020.
$880.
$4,900.
$12,980.
$19,620.
$32,600.
$3,483.
$3,483.
$38,377.
$38,377.
$13,700.
$10,629.
$17,303.
$41,632.
$14,210.
$4,500.
$18,710.
$5,292.
$5,292.
$3,810.
$3,810.

163

Total
Quantity

3.
2.
2.
24.
24.
16.
3.
19.
10.
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Item
Number

790-25.
790-25.

790-25.

790-25.

790-25.

790-25.

790-25.

790-25.
790-25.
790-25.
790-25.
790-25.
790-25.
790-25.
790-26.

790-26.

17
18
19

21

23

24

26

33
35
51
52
53
54
56
01

03

Description

3PH
3PH
3PH

3PH

3PH

3PH

3PH

3PH
3PH
3PH
3PH
3PH
3PH
3PH
3PH

3PH

VERTICAL
VERTICAL
VERTICAL

CROSSARM

CROSSARM

CROSSARM

CROSSARM

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

DEADEND LARGE ANGLE 15KV

DEADEND LRG ANG LG COND15KV

DEADEND 15KV

DEADEND SGL 15KV

DDE 15KV

DDE LRG COND 15KV

DDE 10FT ARMS 15KV

COVERED AERIAL CBL TANGET BRKT 15KV

COVERED AERIAL CBL ANGLE ASSMBLY15KV

CVRD AERIAL CBL DDE ASMBLY 15kV

CVRD AERIAL CBL GOLB ASMBLY 15kV

CVRD AERIAL CBL 2 OPN WIRE ASM 15kV

CVRD AERIAL CBL DISC SWITCH ASM15kV

VERTICAL

CROSSARM

CROSSARM

DBL DEADEND 15kV
25KV

SGL LRG COND 25KV

unit of
Measure

EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

Region

1
STATE
*

STATE
*

1
STATE
*

Awarded Contracts

Average
Unit Price

$1,308.
$1,308.
$1,610.
$1,610.
$1,120.
$1.,442.
$1,281.
$1,680.
$2,049.
$1,308.
$1,594.
$4,010.
$3,750.
$1,910.
$2,348.
$2,884.
$2,884.
$3,560.
$3,550.
$3,558.
$1,090.
$1,090.
$1,220.
$1,220.
$4,210.
$4,210.
$12,600.
$12,600.
$2,770.
$2,770.
$12,900.
$12,900.
$2,670.
$2,670.
$1,196.
$1,196.
$2,321.
$2,321.

Total
Cost

$1,308.
$1,308.
$4,830.
$4,830.
$1,120.
$1.,442.
$2,562.
$47,040.
$47,137.
$58,878.
$153,056.
$4,010.
$3,750.
$13,373.
$21,133.
$34,608.
$34,608.
$21,360.
$3,550.
$24,910.
$38,150.
$38,150.
$4,880.
$4,880.
$16,840.
$16,840.
$12,600.
$12,600.
$2,770.
$2,770.
$25,800.
$25,800.
$10,680.
$10,680.
$7.,176.
$7.,176.
$120,692.
$120,692.

164

Total
Quantity
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Item
Number

790-26.

790-26.

790-26.
790-26.

790-26.

790-26.

790-26.

790-26.

790-26.

790-26.

790-26.

790-26.
790-26.
790-26.

790-26.

11

12

13
14

15

20

22
23

25
26

27

28
33
34

44

Description

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

3PH VERTICAL TANGENT SM ANGLE 25KV

3PH CROSSARM DBL SM ANGLE 25KV

3PH CROSSARM DBL SM ANGLE LRG COND 25KV

3 PH CROSSARM DBL 10FT SM ANGLE 25KV

3PH XARM DBL 10FT LRG COND SM ANGLE 25KV

3PH

3PH

3PH

3PH

3PH

3PH

3PH
3PH
3PH

3PH

VERTICAL

VERTICAL

VERTICAL

CROSSARM

CROSSARM

CROSSARM

DBL 10FT
XARM DBL
CROSSARM

ANGLE LRG COND 25KV

DDE ANGLE LRG COND 25KV

DEAD END 25KV

DDE 25KV

DEAD END 25KV

DBL DDE 25KV

XARM DDE 25KV
DDE UNBAL LOAD INV ARM 25KV

TPL DDE 25KV

ALLEY ARM 25KV

unit of
Measure

EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH

EACH

Average
Region Unit Price
3 $1,966.00
STATE $1,966.00
1 $1,040.54
2 $824 .55
STATE $872.55
2 $1,203.28
STATE $1,203.28
3 $2,839.00
STATE $2,839.00
1 $1,191.78
3 $4,214.00
STATE $3,782.25
2 $1,632.30
3 $3,978.00
STATE $1,993.18
2 $1,087.93
STATE $1,087.93
2 $405.39
3 $19,293.00
STATE $9,849.20
2 $818.36
STATE $818.36
1 $741.11
2 $793.06
3 $4,099.00
STATE $3,881.14
1 $1,094.74
2 $922.75
3 $4,772.00
STATE $3,130.51
3 $5,627.00
STATE $5,627.00
2 $740.91
STATE $740.91
2 $1,070.09
STATE $1,070.09
3 $2,910.00

STATE $2,910.00

Awarded Contracts

Total
Cost

$1,966.
$1,966.
$2,081.
$5,771.
$7.,852.
$61,367.
$61,367.
$25,551.
$25,551.
$1,191.
$25,284.
$26,475.
$17,955.
$7,956.
$25,911.
$1,087.
$1,087.
$405.
$19,293.
$19,698.
$5,728.
$5,728.
$1,482.
$793.
$176,257.
$178,532.
$1,094.
$7,382.
$57,264.
$65,740.
$95,659.
$95,659.
$2,963.
$2,963.
$4,280.
$4,280.
$2,910.
$2,910.

165

Total
Quantity
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Item
Number

790-30.

790-30.

790-30.

790-30.

790-30.

790-30.
790-30.

790-31.

790-31.

790-31.

790-31.

790-31.

790-31.

02
03

04

06

13

14
25
02

04

09

11

12

19

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description
SECONDARY ASSEMBLIES LRG ANGLE

SECONDARY ASSEMBLIES DEADEND

SECONDARY ASSEMBLIES MISC

SECONDARY CONDUCTOR 6 AL DUPLEX

SECONDARY CONDUCTOR 2 AL TRIPLEX

SECONDARY CONDUCTOR 1/0 AL TRIPLEX
SECONDARY CONDUCTOR 4/0 AL QPLEX

SERVICE ASSEMBLY-POLE TYPE

SERVICE CONDUCTOR 6 AL DUPLEX

SERVICE CONDUCTOR 6 AL TRIPLEX

SERVICE CONDUCTOR 2 AL TRIPLEX

SERVICE CONDUCTOR 1/0 AL TRIPLEX

SERVICE CONDUCTOR 2 AL QPLEX

unit of
Measure

EACH

EACH

EACH
L.F.

L.F.

EACH

Region

4
STATE
*

1
2
4
STATE
*

STATE
*

1
3
STATE
*

1
STATE
1
STATE
1
STATE

Awarded Contracts

Average
Unit Price

$33.
$33.
$112.
$128.
$45.
$36.
$104.
$101.
$101.
$2.
$4.
$2.
$2.
$4.
$7.
$7.
$10.
$10.
$9.
$9.
$64.
$35.
$31.
$45.
$5.
$2.
$2.
$13.
$13.

Total
Cost

$100.
$100.
$2,352.
$3,218.
$45.
$366.
$5,982.
$101.
$101.
$1,809.
$3,624.
$4,026.
$9,460.
$627.
$3,398.
$4,026.
$2,191.
$2,191.
$1,020.
$1,020.
$1,155.
$632.
$375.
$2,164.
$17.
$220.
$237.
$13.
$13.
$420.
$5,222.
$7,033.
$4,083.
$16,760.
$5,026.
$5,026.
$21.
$21.

166

Total
Quantity

3.
3.
21.
25.
1.
10.



Item
Number

790-31.
790-31.

790-32.

790-32.

790-32.
790-32.
790-32.

790-32.

790-32.
790-32.

790-32.

790-32.

790-32.

790-32.

790-33.

27
41
01

02

04
06
07
08

19
21
23

25
29

30

01

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

SERVICE CONDUCTOR 2 AL SGL COND

SERVICE CONDUCTOR 500 CU QPLEX

DOWN GUY

DOWN GUY

DOWN GUY
DOWN GUY
OH GUY -

OH GUY -

THROUGH BOLT TYPE

THROUGH BOLT TYPE HEAVY DUTY

WRAP TYPE
- INSULATED
THROUGH BOLT TYPE

THROUGH BOLT TYPE HEAVY DUTY

DN GUY HVY CONST - 1 PREFORM

OH GUY HVY CONST -THROUGH BOLT TYPE

GUY GUARD

ANCHOR (DESCRIPTION)

DN GUY HVY CONST - PREFORM

OH GUY HVY CONST - PREFORM

EXPANDING TYPE ANCHOR 6,000LB-8,000LB

unit of
Measure

L.F.
L.F.
EACH

EACH

EACH
EACH
EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH

Region

1
STATE
1
STATE

Awarded Contracts

Average

$45.
$45.
$37.
$37.
$627.
$131.
$220.
$224.
$379.
$152.
$568.
$422.
$273.
$273.
$443.
$443.
$620.
$620.
$304.
$220.
$230.
$1,406.
$1,406.
$684.
$684.
$26.
$14.
$18.
$1,020.
$1,020.
$437.
$1,472.
$492.
$660.
$1,168.
$1,012.
$206.
$132.

Unit Price

Total
Cost

$501.38
$501.38
$5,628.00
$5,628.00
$10,043.40
$8,929.76
$8,383.18
$27,356.34
$45,860.22
$7.,462.21
$72,202.04
$125,524 .47
$3,009.82
$3,009.82
$3,993.75
$3,993.75
$1,860.00
$1,860.00
$304 .58
$1,766.00
$2,070.58
$139,194.00
$139,194.00
$4,109.70
$4,109.70
$1,853.60
$2,389.48
$4,243.08
$8,160.00
$8,160.00
$69,920.00
$13,248.00
$83,168.00
$9,900.00
$39,712.00
$49,612.00
$5,581.98
$4,897.32

167

Total
Quantity

11.
11.
150.
150.



Item
Number

790-33.

790-33.

790-33.

790-33.

790-33.

790-33.

790-33.
790-36.

790-36.

790-36.

790-36.

790-36.
790-36.
790-36.
790-36.

790-36.

02
03

04

20

25
26

27
01

04

05

06

08
09
11
12
13

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

EXPANDING TYPE ANCHOR 10,000LB-12,000LB

SCREW TYPE ANCHOR 6,000LB-8,000LB

SCREW TYPE ANCHOR 10,000LB-12,000LB

ANCHOR TRIPLE EYE POWER INSTALLED

SCREW TYPE ANCHOR 15,000LB

SCREW TYPE ANCHOR 28,000LB

SCREW TYPE ANCHOR 32,000LB
SWITCH-900A-UNDERSLUNG

TRANSFER SERVICE

TRANSFER SECONDARY

TRANSFER LIGHT

TRANSFER SECONDARY/SERVICE ASSEMBLY
TRANSFER - 1TR XFMR ASSEMBLY
TRANSFER 1PH XFMR/RECLOSER

TRANSFER 3PH XFMR/RECLOSER

TRANSFER STREET LIGHT

unit of
Measure

EACH

EACH

EACH

EACH

EACH
EACH

EACH
EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH

Region

STATE
4
STATE
1
2
STATE
1
STATE
1
2
STATE
3
STATE
*

3
STATE
3
STATE
*

STATE
*

2
3
STATE
1
STATE
1
3
STATE
2
STATE
2
STATE
1
STATE
1
STATE
1

Awarded Contracts

Average
Unit Price

$163.
$313.
$313.
$1,105.
$274.
$378.
$650.
$650.
$777.
$317.
$572.
$1,035.
$1,035.
$720.
$1,176.
$846.
$1,502.
$1,502.
$4,860.
$4,860.
$379.
$21.
$306.
$83.
$1,500.
$1,500.
$630.
$501.
$528.
$102.
$102.
$135.
$135.
$813.
$813.
$4,784.
$4,784.
$272.

Total
Cost

$10,479.
$39,847.
$39,847.
$2,210.
$3,840.
$6,050.
$1,301.
$1,301.
$54,435.
$17,755.
$72,191.
$23,805.
$23,805.
$64,080.
$39,984.
$104,064.
$12,016.
$12,016.
$43,740.
$43,740.
$2,653.
$5,094.
$16,830.
$24,577.
$4,500.
$4,500.
$2,520.
$7,515.
$10,035.
$306.
$306.
$1,081.
$1,081.
$2,441.
$2,441.
$9,568.
$9,568.
$1,910.

168

Total
Quantity

64.00
127.00
127.00

2.00

14.00
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Item
Number

790-36.

790-36.

790-40.

790-40.

790-40.
790-40.

790-40.

790-40.

790-40.
790-40.

790-40.

790-40.
790-40.

790-40.

14

15

02

03

05
06
09

15

23
36
39

46
49

60

Average Unit Prices - 01JAN2019 thru 31DEC2019 - Awarded Contracts

Description

TRANSFER CONDUCTOR

TRANSFER FRAMING/ASSOCIATED APPARATUS

OH COND 2 7/1 ACSR SPARATE

OH COND 1/0 6/1 ACSR RAVEN

OH COND 3/0 6/1 ACSR PIGEON
OH COND 4/0 6/1 ACSR PENGUIN
OH COND 336.4 18/1 ACSR MERLIN

OH COND 477 18/1 ACSR PELICAN

OH COND 795 36/1 ACSR COOT
OH COND 1/0 7 AAC POPPY

OH COND 4/0 7 AAC OXLIP

OH COND 556.5 19 AAC DAHLIA
OH COND 795 37 AAC ARBUTUS

OH COND 556.5MCM AL AERIAL SPACER CABLE

unit of
Measure

EACH

EACH

Average
Region uUnit Price
STATE $272.95
* $670.00
2 $105.74
3 $434.00
STATE $323.57
1 $1,447.15
STATE $1,447.15
2 $1.36
3 $4.10
4 $1.16
STATE $2.04
1 $4.18
3 $4.15
STATE $4.17
2 $2.91
STATE $2.91
3 $5.15
STATE $5.15
2 $3.48
3 $6.25
4 $2.25
STATE $3.17
3 $6.25
4 $4.12
STATE $4.77
3 $7.25
STATE $7.25
* $2.35
STATE $2.35
* $3.00
1 $2.87
STATE $2.94
* $4.85
STATE $4.85
1 $5.06
STATE $5.06
* $10.90

Total
Cost

$1,910.
$5,360.
$3,489.
$17,360.
$26,209.
$4.,341.
$4.,341.
$9,679.
$43,431.
$22,555.
$75,665.
$42,592.
$23,555.
$66,148.
$46,018.
$46,018.
$21,928.
$21,928.
$161,089.
$2,887.
$39,233.
$203,209.
$93,250.
$140,776.
$234,026.
$537,377.
$537,377.
$19,650.
$19,650.
$45,222.
$32,431.
$77,653.
$49,862.
$49,862.
$171,534.
$171,534.
$28,547.
$28,547.

169

Total
Quantity

7.00
8.00
33.00
40.00
81.00
3.00
3.00
7117 .00
10593.00
19444 .00
37154.00
10182.00
5676.00
15858.00
15814.00
15814.00
4258.00
4258.00
46290.00
462.00
17437 .00
64189 .00
14920.00
34169.00
49089.00
74121 .00
74121 .00
8362.00
8362.00
15074.00
11300.00
26374 .00
10281.00
10281.00
33900.00
33900.00
2619.00
2619.00



Item
Number

790-40.
790-40.
790-40.
790-40.
790-40.
790-41.
790-41.
790-41.
790-41.
790-41.
790-41.
790-41.

790-41.

790-41.
790-41.
790-42.
790-42.

790-42.

73
76
77
78
79
02
03
05
10
11
25
45

49

50
65
07
10

12

Average Unit Prices -

Description

OH PRI COND

01JAN2019 thru 31DEC2019 -

unit of
Measure

L.F.

OH STATIC COND

L.F.

OH COND 1033.5 37/1 BLUEBELL

OH COND 1033.5 AL AERIAL SPCR CABLE
OH COND .052 AWA AERIAL SPCR CBL MS
UG PRI COND 1 AL 15KV

UG PRI COND 170 AL 15KV

UG PRI COND 3/0 AL 15KV

UG PRI COND 750MCM AL 15KV

UG PRI COND 1000MCM AL 15KV

UG PRI COND 2/0 CU 15KV

UG SEC COND 2 AL TPLX

UG SEC COND 4/0 AL TPLX

UG SEC COND 250 AL TPLX

UG PRI COND 1/0 AL TPX 15KV
6IN DIA GALVINIZED METAL PIPE
41N DIA PVC PIPE

CONDUIT - POLE MTD - 2IN SCH 80 PVC

15kv L.F.

NGR L.F.

Region

2
STATE
3
STATE
*

STATE
*
STATE
*

STATE
1
STATE
1
STATE
1
STATE
1
STATE
*

STATE
2
STATE
*

STATE
3
4
STATE
1
STATE
*

STATE
1
STATE
1
STATE
1
2
STATE

Awarded Contracts

Average

$1.
$1.
$4.
$4.
$7.
$7.
$14.
$14.
$5.
$5.
$7.
$7.
$10.
$10.
$14.
$14.
$19.
$19.
$23.
$23.
$25.
$25.
$10.
$10.
$13.
$24.
$19.
$15.
$15.
$19.
$19.
$95.
$95.
$39.
$39.
$1.
$429.
$423.

Unit Price

Total
Cost

$1,857.31
$1,857.31
$45,998.90
$45,998.90
$152,902.35
$152,902.35
$413,337.60
$413,337.60
$59,513.70
$59,513.70
$45,523.50
$45,523.50
$548.00
$548.00
$2,176.50
$2,176.50
$62,391.60
$62,391.60
$20,044.80
$20,044.80
$7,165.62
$7,165.62
$1,636.20
$1,636.20
$634 .50
$1,217.50
$1,852.00
$757.00
$757.00
$4,068.30
$4,068.30
$370,500.00
$370,500.00
$2,789.50
$2,789.50
$1.30
$29,651.37
$29,652.67

170

Total
Quantity

1099.00
1099.00
9787.00
9787.00
19233.00
19233.00
28704 .00
28704 .00
10441.00
10441.00
5874.00
5874.00
50.00
50.00
150.00
150.00
3180.00
3180.00
864.00
864 .00
282.00
282.00
162.00



Item
Number

790-42.
790-42.
790-42.
790-42.
790-42.
790-43.
790-43.
790-43.

790-43.

790-43.

790-43.

790-43.

790-43.
790-43.
790-43.

790-43.

790-46.

15
16
17
26
27
01
06
11

46

47

50

51

52
54
58
60

01

Average Unit Prices - 01JAN2019 thru 31DEC2019 - Awarded Contracts

Description
CONDUIT - POLE MTD - 6IN SCH 80 PVC
1 DUCT @ 36IN-48IN DEPTH

2 DUCT BANK @ 36IN-48IN DEPTH

__ DUCT BANK @ __IN—__IN DEPTH
__ DUCT BANK @ __IN—__IN DEPTH

LOADBREAK ELBOW 200A 15KV
LOADBREAK JUNCTION 4 PT 200A 15KV
OUTDOOR TERMINATOR URD 15KV

SECONDARY PULLBOX LARGE

PRIMARY PULLBOX

SECONDARY RISER W/ 2IN CONDUIT

SECONDARY RISER W/ 3IN CONDUIT

SECONDARY RISER W/ 4IN CONDUIT
1PH PRIMARY RISER W/ 4IN CONDUIT
3PH PRIMARY RISER W/ G6IN CONDUIT

PRIMARY RISER (DESCRIPTION)

1PH TRANSFORMER

unit of
Measure

L.F.
L.F.
EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH

EACH

EACH

Average
Region Unit Price
1 $55.53
STATE $55.53
1 $32.60
STATE $32.60
1 $139.05
STATE $139.05
1 $245.97
STATE $245.97
1 $161.24
STATE $161.24
1 $1,600.00
STATE $1,600.00
1 $3,600.00
STATE $3,600.00
1 $4,640.15
STATE $4,640.15
1 $1,385.51
3 $2,026.00
STATE $1,705.76
* $17,500.00
1 $29,468.27
STATE $24,028.15
4 $538.99
STATE $538.99
* $2,040.00
3 $2,174.00
STATE $2,066.80
1 $2,193.90
STATE $2,193.90
* $3,080.00
STATE $3,080.00
* $8,300.00
STATE $8,300.00
* $13,300.00
1 $2,840.00
STATE $10,685.00
1 $497 .56

4 $673.37

Total
Cost

$388.71
$388.71
$2,151.60
$2,151.60
$6,952.50
$6,952.50
$184,230.00
$184,230.00
$89,325.00
$89,325.00
$9,600.00
$9,600.00
$10,800.00
$10,800.00
$18,560.60
$18,560.60
$1,385.51
$2,026.00
$3,411.51
$87,500.00
$176,809.60
$264,309.60
$538.99
$538.99
$8,160.00
$2,174.00
$10,334.00
$10,969.50
$10,969.50
$6,160.00
$6,160.00
$33,200.00
$33,200.00
$39,900.00
$2,840.00
$42,740.00
$497 .56
$10,773.92

171

Total
Quantity
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Item
Number

790-46.

790-46.
790-47.

790-49.

790-52.
790-52.
790-58.
790-58.
790-58.
790-58.
790-59.

790-60.

790-60.

790-60.

790-61.

790-61.

02

03
02
02

03
06
05
06
07
09
05

01

02

08

01
08

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

1PH TRANSFORMER CONV W/POLE MTD FUSE &LA

1PH TRANSFORMER CONV W/XARM MTD FUSE &LA
2PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS
3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS

10KVA 1PH OH XFORMER 7.2KV 120/240
25KVA 1PH OH XFORMER 7.2KV 120/240
GOLB SWITCH 15KV

GOAB SWITCH 15KV

PAD MTD SWITCH DEAD FRNT 15KV

3PH FUSE CUTOUT BRKT MT 15kV

GOLB SWITCH 25KV

1PH FUSE CUTOUT XARM MOUNT 15KV

1PH FUSE CUTOUT BRKT MOUNT 15KV

3 - 1PH SECTLR OR RECL W/ BYPASS SW 15KV

1PH FUSE CUTOUT XARM MOUNT 25KV

3 - 1PH SECTLR OR RECL W/ BYPASS SW 25KV

unit of
Measure

EACH

EACH
EACH
EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

Average
Region uUnit Price
STATE $663.03
* $1,060.00
1 $1,726.91
2 $931.95
STATE $1,206.15
3 $1,443.00
STATE $1,443.00
2 $175.03
STATE $175.03
1 $3,866.75
3 $7,073.00
STATE $6,431.75
2 $737.99
STATE $737.99
2 $931.95
STATE $931.95
* $11,200.00
STATE $11,200.00
1 $9,985.85
STATE $9,985.85
* $46,900.00
STATE $46,900.00
1 $1,529.55
STATE $1,529.55
3 $34,401.00
STATE $34,401.00
* $496.00
1 $850.00
STATE $535.33
1 $396.55
2 $209.87
STATE $272.10
* $12,600.00
2 $3,603.15
STATE $9,601.05
3 $781.00
STATE $781.00

4 $4,173.05

Awarded Contracts

Total
Cost

$11,271.
$22,260.
$13,815.
$3,727.
$39,803.
$34,632.
$34,632.
$175.
$175.
$7,733.
$56,584 .
$64,317.
$737.
$737.
$4,659.
$4,659.
$11,200.
$11,200.
$39,943.
$39,943.
$46,900.
$46,900.
$3,059.
$3,059.
$206,406.
$206,406.
$11,904.
$2,550.
$14,454.
$793.
$839.
$1,632.
$25,200.
$3,603.
$28,803.
$27,335.
$27,335.
$12,519.

172

Total
Quantity

17.
21.
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Item
Number

790-61.
790-62.
790-62.
790-64.
790-64.

790-65.

790-65.
790-65.

790-68.

790-68.
790-68.

790-68.

790-68.
790-69.
790-69.

790-69.

10
12
19
01
14

03

04
16
01

02
07
10

11
28
31
32

Average Unit Prices - 01JAN2019 thru 31DEC2019 - Awarded Contracts

Description

3PH SECTLR OR RECL W/ BYPASS SW 25KV

3PH HYDR RECL 200A CONT 2000A INT 15KV

3PH ELECTR RECL 800ACONT 16000A INT 15KV

SEC MTG 1PH 120/240 VOLTS
PRI MTG 3PH CLUSTER MOUNT

LIGHTNING ARRESTER ARM MTD 9 KV

LIGHTNING ARRESTER POLE MTD 9 KV
3PH CAPACITOR ASSEMBLY SWITCHED 15KV
POLE GROUND ROD TYPE

POLE GROUND PLATE TYPE
POLE GROUND FOR AIR BREAK SWITCH

MISCELLANEOUS ASSEMBLIES

DEAD END SHOE
EXTENSION LINK - EPOXY -6FT
STICK PIN

ARM PIN

unit of
Measure

EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH
EACH

EACH
EACH

EACH

EACH
EACH
EACH

EACH

Average
Region Unit Price
STATE $4,173.05
4 $8,310.53
STATE $8,310.53
1 $30,359.25
STATE $30,359.25
* $59,300.00
STATE $59,300.00
1 $235.17
STATE $235.17
* $13,300.00
STATE $13,300.00
2 $144 .83
4 $270.05
STATE $238.75
* $352.00
STATE $352.00
* $11,000.00
STATE $11,000.00
* $373.00
1 $371.16
2 $103.48
4 $151.35
STATE $220.33
1 $590.00
STATE $590.00
* $1,880.00
STATE $1,880.00
2 $499.78
4 $811.41
STATE $663.80
1 $320.00
STATE $320.00
1 $235.00
STATE $235.00
1 $109.29
STATE $109.29
1 $105.00

STATE $105.00

Total
Cost

$12,519.15
$8,310.53
$8,310.53
$30,359.25
$30,359.25
$118,600.00
$118,600.00
$470.34
$470.34
$26,600.00
$26,600.00
$289.66
$1,620.30
$1,909.96
$5,280.00
$5,280.00
$11,000.00
$11,000.00
$33,197.00
$11,134.68
$10,968.88
$12,562.05
$67,862.61
$1,180.00
$1,180.00
$3,760.00
$3,760.00
$4,498.02
$8,114.10
$12,612.12
$2,560.00
$2,560.00
$4,700.00
$4,700.00
$437.16
$437.16
$210.00
$210.00

173

Total
Quantity
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Item
Number

790-69.
790-69.

790-70.

790-70.

790-70.

790-71.
790-71.
790-71.
790-73.

790-98.

790-98.

790-98.

33
42

01

10
20

20
21
33
15

01

02

03

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description
DEADEND ASSEMBLY
EXTENSION LINK - EPOXY -10FT

STREET LIGHT ON WOOD POLE

FLOOD LIGHT
STREET LIGHT (DESCRIPTION)

TANGENT HOR LN POSTS 69KV MAX

SML ANGLE HOR LINE POSTS 69KV MAX
DDE LRG VERT ANG 69KV MAX

SWITCH GOAB 1W 1200A 69KV MAX

REMOVE WIRE

REMOVE POLES

REMOVE FRAMING/ASSOCIATED APPARATUS

unit of
Measure

EACH
EACH

EACH

EACH
EACH

EACH
EACH
EACH
EACH

L.F.

EACH

EACH

Region

3
STATE
3
STATE
1
2
STATE
1
STATE
*

4
STATE
3
STATE
3
STATE
3
STATE
4
STATE
*

TATE
TATE

1
2
3
4
S
*
1
2
3
4
S
*
1
2
3
4
S

TATE

Awarded Contracts

Average
Unit Price

$1,083.
$1,083.
$378.
$378.
$43.

Total
Cost

$4,332.
$4,332.
$1,134.
$1,134.
$306.
$59.
$366.
$118.
$118.
$5,320.
$6,157.
$11,477.
$93,415.
$93,415.
$18,683.
$18,683.
$70,788.
$70,788.
$21,238.
$21,238.
$425,250.
$164,582.
$100,913.
$66,544 .
$67,388.
$824,678.
$87,870.
$32,221.
$18,154.
$16,872.
$21,375.
$176,492.
$330,480.
$170,451.
$75,624.
$143,484.
$71,187.
$791,227.

174

Total
Quantity

12.

12.

2.

2.
105000.
69770.
84801.
17985.
47793.
325349.
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Item
Number

790-98.

791-01.

791-01.

791-01.
791-01.
791-01.
791-02.

791-02.

791-02.

791-02.

791-02.

791-02.
791-02.

791-02.

20

02

04

05
08
10
01
02

04

05

06

27
28
29

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

TREE AND BRUSH REMOVAL OFF ROW

2IN STEEL GAS MAIN

4IN STEEL GAS MAIN

6IN STEEL GAS MAIN
12IN STEEL GAS MAIN
12IN OPEN CUT STEEL CASING PIPE
<2IN MDPE GAS MAIN

2IN MDPE GAS MAIN

4IN MDPE GAS MAIN

6IN MDPE GAS MAIN

8IN MDPE GAS MAIN

<=2 IN PE TEMP. BYPASS FOR TIE-IN
2 IN TEMP BYPASS

1 IN TEMP BYPASS

unit of
Measure

LS

LS
EACH

EACH

Region

Awarded Contracts

Average
uUnit Price

$21,900.00
$6,293.30
$15,152.00
$14,448.43
$47.00
$47.00
$157.00
$87.13
$55.00
$81.22
$161.00
$161.00
$115.00
$115.00
$440.00
$440.00
$30.00
$30.00
$26.64
$23.00
$31.00
$26.28
$53.10
$32.00
$35.00
$36.13
$93.50
$42.00
$91.67
$66.95
$54.00
$56.72
$4,776.50
$4,776.50
$981.18
$981.18
$762.59
$762.59

Total
Cost

$21,900.
$6,293.
$15,152.
$43,345.
$49,350.
$49,350.
$3,925.
$145,950.
$24,750.
$174,625.
$1,643,810.
$1,643,810.
$215,625.
$215,625.
$118,800.
$118,800.
$66,000.
$66,000.
$532.
$84,640.
$79,050.
$164,222.
$251,437.
$602,336.
$81,375.
$935,148.
$291,720.
$4,830.
$296,550.
$25,976.
$78,840.
$104,816.
$4,776.
$4.,776.
$981.
$981.
$762.
$762.

175

Total
Quantity

WER R P
o
o

1050.00
1050.00

1675.00
450.00
2150.00
10210.00
10210.00
1875.00
1875.00
270.00
270.00
2200.00
2200.00

3680.00
2550.00
6250.00
4735.00
18823.00
2325.00
25883.00
3120.00
115.00
3235.00
388.00
1460.00
1848.00
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Item
Number

791-03.
791-03.
791-03.
791-03.

791-04.

791-04.

791-04.
791-04.
791-04.
791-04.
791-04.
791-04.
791-05.
791-06.

791-06.

791-06.

05
06
08
09
02

04

11
13
20
22
24
33
04
01

02

03

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description
6IN HDPE GAS MAIN
8IN HDPE GAS MAIN

12IN HDPE GAS MAIN

__IN HDPE GAS MAIN

HDD 2IN PE PIPE - UNCONSOLIDATED

HDD 4IN PE PIPE - UNCONSOLIDATED

HDD 2IN PE PIPE ROCK

HDD 4IN PE PIPE - ROCK

HDD 2IN STEEL PIPE - UNCONSOLIDATED

HDD 4IN STEEL PIPE UNCONSOL IDATED

HDD 8IN STEEL PIPE - UNCONSOLIDATED

HDD 8IN STEEL PIPE ROCK

BORE/JACK 12IN - STEEL CASING PIPE - UNC
CONNECT TO 1-1/4IN EX. PE MAIN

CONNECT TO 2IN EX. PE MAIN

CONNECT TO 4IN EX. PE MAIN

unit of
Measure

L.

L.

EACH

EACH

EACH

F.

F.

Average
Region Unit Price
4 $63.00
STATE $63.00
4 $80.00
STATE $80.00
4 $108.00
STATE $108.00
4 $338.00
STATE $338.00
1 $55.88
2 $52.00
STATE $52.11
1 $46.98
2 $200.00
STATE $138.00
1 $110.00
STATE $110.00
1 $220.00
STATE $220.00
2 $104.00
STATE $104.00
3 $194.91
STATE $194.91
1 $165.00
STATE $165.00
1 $330.00
STATE $330.00
1 $782.15
STATE $782.15
4 $1,300.00
STATE $1,300.00
1 $4,510.00
2 $1,500.00
4 $1,400.00
STATE $1,976.67
1 $6,946.00
2 $2,000.00
4 $2,400.00

STATE $2,581.09

Awarded Contracts

Total
Cost

$47,880.
$47,880.
$33,600.
$33,600.
$21,600.
$21,600.
$50,700.
$50,700.
$2,235.
$68,640.
$70,875.
$11,745.
$73,400.
$85,145.
$4,400.
$4,400.
$11,000.
$11,000.
$36,088.
$36,088.
$116,943.
$116,943.
$5,775.
$5,775.
$11,550.
$11,550.
$539,685.
$539,685.
$6,500.
$6,500.
$18,040.
$21,000.
$8,400.
$47,440.
$34,730.
$72,000.
$12,000.
$118,730.

176

Total
Quantity

760.
760.
420.
420.
200.
200.
150.
150.
40.
1320.
1360.
250.
367.



Item
Number

791-06.

791-06.

791-06.

791-06.

791-06.

791-06.
791-06.

791-06.

791-06.
791-06.

791-07.

791-07.

791-07.
791-07.

791-07.

04

05

06
10

11

12
31
32

33
35

01

02

03
04

08

Description

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

CONNECT TO 6IN EX.

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT
CONNECT

CONNECT

CONNECT

CONNECT

TO

TO
TO

TO

TO
TO
TO

TO

TO

2IN PE GAS

41N PE GAS

6IN PE GAS

8IN EX.

12IN EX.

2IN EX.

41N EX.

6IN EX.

2IN EX.

41N EX.

6IN EX.

12IN EX. STL MAIN W/ STOPPLE

PE MAIN

PE MAIN

PE MAIN

STL MAIN

STL MAIN

STL MAIN
STL MAIN W/ STOPPLE

STL MAIN W/ STOPPLE

STL MAIN W/ STOPPLE

VALVE ASSEMBLY

VALVE ASSEMBLY

VALVE ASSEMBLY

8IN PE GAS VALVE ASSEMBLY

IN PE GAS VALVE ASSEMBLY

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH
EACH

EACH

EACH

EACH
EACH

EACH

Average
Region Unit Price
* $4,140.00
4 $2,500.00
STATE $3,320.00
1 $5,150.00
4 $2,600.00
STATE $3,875.00
1 $1.03
STATE $1.03
2 $3,000.00
4 $9,600.00
STATE $6,300.00
* $27,600.00
4 $16,000.00
STATE $19,866.67
* $40,400.00
STATE $40,400.00
4 $9,600.00
STATE $9,600.00
1 $11,000.00
3 $19,011.73
4 $16,000.00
STATE $16,807.04
1 $19,800.00
STATE $19,800.00
4 $53,000.00
STATE $53,000.00
1 $1,100.00
4 $950.00
STATE $1,014.29
1 $1,494.00
4 $1,200.00
STATE $1,438.87
4 $1,900.00
STATE $1,900.00
1 $2,291.18
STATE $2,291.18
4 $905.00

Awarded Contracts

$363,600.
$19,200.
$19,200.
$22,000.
$114,070.
$32,000.
$168,070.
$19,800.
$19,800.
$106,000.
$106,000.
$3,300.
$3,800.
$7,100.
$19,421.
$3,600.
$23,021.
$1,900.
$1,900.
$9,164.
$9,164.
$1,810.
$1,810.

177

Total
Quantity
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Item
Number

791-07.
791-07.
791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.
791-08.
791-08.

791-08.

791-08.
791-08.

791-09.

791-09.

10
11
01

02

03

04

05

07

08
09
10

17

22
40
02

03

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

4IN STEEL GAS VALVE ASSEMBLY
6IN STEEL GAS VALVE ASSEMBLY
1/2IN SERVICE ASSEMBLY

3/4IN SERVICE ASSEMBLY

1IN SERVICE ASSEMBLY

1-1/41IN SERVICE ASSEMBLY

2IN SERVICE ASSEMBLY

3/74IN PE SERVICE PIPE

1IN PE SERVICE PIPE
1-1/4IN PE SERVICE PIPE
2IN PE SERVICE PIPE

HDD 3741IN PE SERVICE PIPE

HDD 3/4IN STEEL SERVICE PIPE
RECONNECT SERVICE ASSEMBLY

3-WIRE CATHODIC PROTECTION STATION

17LB MAGNESIUM ANODES

unit of
Measure

EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Average
Region Unit Price
3 $2,476.95
STATE $2,476.95
* $4,250.00
STATE $4,250.00
* $74.25
STATE $74.25
2 $550.00
4 $1,100.00
STATE $962.50
1 $1,194.61
STATE $1,194.61
* $79.75
1 $2,600.00
STATE $394.78
* $85.00
1 $3,600.00
STATE $1,256.67
2 $21.00
4 $34.00
STATE $21.49
1 $12.50
STATE $12.50
1 $42.00
STATE $42.00
1 $42.00
STATE $42.00
2 $43.00
4 $38.00
STATE $42.68
2 $68.00
STATE $68.00
4 $1,100.00
STATE $1,100.00
* $18,100.00
1 $1,100.00
3 $543.90
STATE $5,210.98

1 $378.57

Awarded Contracts

Total
Cost

$2,476.
$2,476.
$8,500.
$8,500.
$445.
$445.
$2,200.
$13,200.
$15,400.
$3,583.
$3,583.
$558.
$2,600.
$3,158.
$170.
$3,600.
$3,770.
$53,067.
$3,400.
$56,467.
$1,500.
$1,500.
$840.
$840.
$840.
$840.
$61,920.
$3,800.
$65,720.
$10,880.
$10,880.
$13,200.
$13,200.
$18,100.
$2,200.
$543.
$20,843.
$5,300.

178

Total
Quantity

=
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Item
Number

791-09.
791-09.

791-09.

791-10.
791-10.
791-10.

791-10.

791-10.

791-10.
791-10.
791-10.
791-10.
793-01.
793-01.
793-01.

793-01.

05
06
07

01
03
04

05

07

08
10
15
16
01
05
07

08

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

RESTORE ASPHALT
RESTORE CONCRETE

RESTORE GRAVEL

RETIRE IN PLACE 3/4IN SERV CUT & PLUG

RET. IN PLACE 1-1/4IN SERV CUT & PLUG

RETIRE IN PLACE

RETIRE IN PLACE

RETIRE IN PLACE

RETIRE IN PLACE
RETIRE GAS MAIN
RETIRE IN PLACE
RETIRE IN PLACE
POLE 30FT CLASS
POLE 35FT CLASS
POLE 35FT CLASS

POLE 35FT CLASS

2IN SERV CUT & PLUG

41IN SERV CUT & PLUG

8IN SERV CUT & PLUG

12IN SERV CUT & PLUG

4 IN GAS MAIN
6 IN GAS MAIN
4 WOOD
2 WOOD
4 WOOD

5 WOOD

unit of
Measure
S.Y.
S.Y.

S.Y.

EACH
EACH
EACH

EACH

EACH

EACH
LS

EACH
EACH
EACH
EACH
EACH

EACH

Average
Region Unit Price
STATE $378.57
1 $116.19
STATE $116.19
1 $260.86
STATE $260.86
2 $10.00
3 $17.85
STATE $11.49
2 $250.00
STATE $250.00
4 $1,200.00
STATE $1,200.00
4 $1,300.00
STATE $1,300.00
1 $2,060.00
3 $993.57
4 $1,500.00
STATE $1,372.09
1 $2,060.00
4 $2,500.00
STATE $2,280.00
4 $5,200.00
STATE $5,200.00
1 $11,000.00
STATE $11,000.00
1 $3,300.00
STATE $3,300.00
1 $3,300.00
STATE $3,300.00
2 $742.40
STATE $742.40
2 $1,026.40
STATE $1,026.40
2 $742.00
STATE $742.00
* $960.00
1 $1,802.50

3 $1,141.00

Awarded Contracts

Total
Cost

$5,300.
$48,218.
$48,218.
$23,477.
$23,477.
$3,000.
$1,249.
$4,249.
$8,250.
$8,250.
$6,000.
$6,000.
$14,300.
$14,300.
$4,120.
$5,961.
$10,500.
$20,581.
$4,120.
$5,000.
$9,120.
$10,400.
$10,400.
$11,000.
$11,000.
$6,600.
$6,600.
$3,300.
$3,300.
$2,969.
$2,969.
$1,026.
$1,026.
$5,936.
$5,936.
$33,600.
$3,605.
$17,115.

179

Total
Quantity

14.
415.
415.

90.

90.
300.

70.
370.

33.

33.
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Item
Number

793-01.

793-01.
793-01.
793-01.
793-01.
793-01.

793-01.

793-01.

793-01.

793-02.

793-02.

793-02.

793-03.

12

17
20
23
27
30
33

40

41

07

08

92

01

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

POLE 40FT CLASS 4 WOOD

POLE 45FT CLASS 3 WOOD
POLE 50FT CLASS 2 WOOD
POLE 55FT CLASS 1 WOOD
POLE 60FT CLASS 1 WOOD
POLE 65FT CLASS 1 WOOD

POLE (DESCRIPTION)

ANCHOR 3/4IN

ANCHOR 1IN

GUY WIRE 6.6M OR 1/4IN

GUY WIRE 10M OR 3/8IN

OVERHEAD GUY WIRE (DESCRIPTION)

25 PAIR GROUP AERIAL SPLICE

unit of
Measure

EACH

EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
2
3
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
2
STATE
*

Awarded Contracts

Average
Unit Price

$1,044.
$952.
$1,475.
$1,416.
$1,802.
$1,802.
$2,060.
$2,060.
$2,317.
$2,317.
$2,317.
$2,317.
$2,317.
$2,317.
$374.
$514.
$448.
$398.
$525.
$304.
$336.
$420.
$106.
$311.
$556.
$459.
$133.
$90.
$126.
$186.
$32.
$113.
$110.
$228.
$133.
$153.
$45.
$120.

Total
Cost

$54,320.
$952.
$11,800.
$12,752.
$16,222.
$16,222.
$18,540.
$18,540.
$53,302.
$53,302.
$18,540.
$18,540.
$2,317.
$2,317.
$2,992.
$4,630.
$7.,622.
$16,716.
$3,150.
$35,014.
$54,880.
$420.
$961.
$935.
$21,128.
$23,445.
$5,187.
$632.
$5,819.
$744.
$295.
$15,336.
$16,375.
$912.
$1,999.
$2,911.
$4,250.
$6,240.

180

Total
Quantity

52.
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Item
Number

793-03.

793-03.

793-03.

793-03.

793-03.

793-03.
793-03.
793-03.

793-04.

793-04.

793-04.

793-04.

793-04.

02

03

11

12

14

16
17
41

01

02

03

04
06

Average Unit Prices - 01JAN2019 thru 31DEC2019 - Awarded Contracts

Description

6M STRAND

10M STRAND

25 PAIR CABLE

50 PAIR CABLE

100 PAIR CABLE

200 PAIRCABLE
300 PAIR CABLE
AERIAL CABLE (DESCRIPTION)

RELASH/DELASH CABLE

2 PAIR AERIAL DROP

6 PAIR AERIAL DROP

10 PAIR AERIAL TERMINAL
READY ACCESS CLOSURE

unit of
Measure

EACH
EACH

Average
Region Unit Price
2 $5.10
STATE $6.70
* $1.50
1 $2.50
STATE $1.56
* $1.70
1 $1.18
2 $2.34
STATE $2.17
* $2.75
2 $4.00
STATE $3.53
* $3.75
1 $8.60
2 $4.81
STATE $4.84
* $6.10
2 $6.41
STATE $6.37
* $10.40
STATE $10.40
2 $12.90
STATE $12.90
2 $2.57
STATE $2.57
* $266.00
1 $1.97
2 $3.28
STATE $2.19
* $2.10
1 $2.15
2 $1.96
STATE $2.09
* $2.65
STATE $2.65
2 $284.00
STATE $284.00

181
Total Total
Cost Quantity
$30,283.80 5938.00
$40,773.90 6083.00
$14,130.00 9420.00
$1,500.00 600.00
$15,630.00 10020.00
$603.50 355.00
$7,537.84 6388.00
$92,366.82 39473.00
$100,508.16 46216.00
$9,226.25 3355.00
$22,200.00 5550.00
$31,426.25 8905.00
$8,756.25 2335.00
$6,493.00 755.00
$44,925.40 9340.00
$60,174.65 12430.00
$23,790.00 3900.00
$168,730.43 26323.00
$192,520.43 30223.00
$3,796.00 365.00
$3,796.00 365.00
$10,848.90 841.00
$10,848.90 841.00
$20,472.62 7966 .00
$20,472.62 7966 .00
$266.00 1.00
$29,182.47 14779.00
$8,990.48 2741.00
$38,438.95 17521.00
$2,604.00 1240.00
$4,880.50 2270.00
$2,571.52 1312.00
$10,056.02 4822 .00
$808.25 305.00
$808.25 305.00
$1,136.00 4.00
$1,136.00 4.00
$12,800.00 20.00



Item
Number

793-04.

793-04.

793-04.

793-04.

793-04.
793-04.
793-06.

793-07.

793-07.

793-07.

793-07.

793-07.

793-07.

07

08

09

12

21
25
02
01

02

04

05

07

10

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

AERIAL SPLICE CLOSURE

TRANSFER AERIAL CABLE

TRANSFER AERIAL DROP

UNDERGROUND SPLICE CLOSURE

3 PAIR AERIAL DROP
HOT SPLICE EXISTING CABLES
POLE MOUNTED XBOX

12 FIBER (MATERIAL ONLY)

24 FIBER(MATERIAL ONLY)

48 FIBER(MATERIAL ONLY)

96 FIBER(MATERIAL ONLY)

144 FIBER(MATERIAL ONLY)

288 FIBER(MATERIAL ONLY)

unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

Average
Region uUnit Price
1 $685.00
2 $284.00
STATE $357.31
1 $213.74
2 $498.37
STATE $403.49
* $181.00
1 $144 .22
STATE $156.80
* $61.00
1 $64 .12
STATE $62.87
* $1,010.00
1 $1,600.00
STATE $1,089.25
2 $1.88
STATE $1.88
2 $6.57
STATE $6.57
2 $5,637.54
STATE $5,637.54
1 $0.37
2 $0.36
STATE $0.36
1 $0.54
2 $0.38
STATE $0.40
* $0.45
2 $0.49
STATE $0.47
* $0.85
1 $1.50
STATE $1.00
* $1.20
1 $2.65
STATE $1.35
* $2.15

Awarded Contracts

Total
Cost

$2,740.
$26,980.
$42,520.
$1,709.
$7,973.
$9,683.
$2,353.
$3,605.
$5,958.

$244 .

$384.

$628.
$58,580.
$14,400.
$72,980.
$3,346.
$3,346.
$29,111.
$29,111.
$5,637.
$5,637.

$236.
$2,921.
$3,158.
$1,824.
$8,532.
$10,356.
$3,962.
$3,518.
$7.,480.
$3,285.
$1,672.
$4,957.
$26,718.
$6,585.
$33,303.
$3,440.
$3,440.

182

Total
Quantity



Item
Number

793-07.

793-07.

793-07.
793-07.

793-07.

793-07.
793-07.
793-07.
793-09.
793-09.
793-09.
793-09.
793-09.
793-09.
793-10.
793-10.

793-11.

16

17

19
22
23

25
27
41
01
02
04
05
07
09
02
08
04

Average Unit Prices - 01JAN2019 thru 31DEC2019 - Awarded Contracts

Description

12-96 FIBERCINSTALLATION ONLY)

108-144 FIBER(INSTALLATION ONLY)

288-432 FIBER(INSTALLATION ONLY)
FIBER SPLICE-12 FIBER RIBBON

FIBER OPTIC MAINTENANCE LOOP

SINGLE FIBER OPTIC CABLE SPLICE
60 FIBER(MATERIAL ONLY)

HOT SPLICE EXISTING FIBER CABLES
25 PAIR BURIED CABLE

50 PAIR BURIED CABLE

100 PAIR BURIED CABLE

150 PAIR BURIED CABLE

300 PAIR BURIED CABLE

600 PAIR BURIED CABLE

BURIED CABLE @ 36IN DEPTH
BURIED CABLE @__ IN DEPTH

6IN PEDESTAL

unit of
Measure

L.F.

L.F.
EACH

EACH

EACH
L.F.

EACH

Average
Region Unit Price
* $1.35
1 $1.78
2 $2.57
STATE $2.26
* $1.50
1 $1.45
STATE $1.49
* $1.80
STATE $1.80
* $292.00
STATE $292.00
* $112.00
1 $235.00
2 $208.65
STATE $154.74
2 $44.24
STATE $44 .24
2 $0.66
STATE $0.66
2 $58.94
STATE $58.94
2 $5.49
STATE $5.49
2 $6.30
STATE $6.30
2 $7.90
STATE $7.90
2 $11.12
STATE $11.12
2 $14.37
STATE $14.37
2 $18.01
STATE $18.01
2 $4.41
STATE $4.41
2 $4.41
STATE $4.41

2 $207.28

Total
Cost

$17,104.
$4,006.
$103,601.
$124,712.
$33,397.
$3,603.
$37,000.
$2,880.
$2,880.
$44,384.
$44,384.
$6,272.
$2,115.
$6,468.
$14,855.
$13,272.
$13,272.
$2,418.
$2,418.
$26,523.
$26,523.
$1,592.
$1,592.
$31,500.
$31,500.
$15,800.
$15,800.
$35,361.
$35,361.
$6,179.
$6,179.
$9,005.
$9,005.
$5,071.
$5,071.
$6,923.
$6,923.
$829.

183

Total
Quantity

12670.00
2250.00
40312.00
55232.00
22265.00
2485.00
24750.00
1600.00
1600.00
152.00
152.00
56.00
9.00
31.00
96.00
300.00
300.00
3664 .00
3664 .00
450.00
450.00
290.00
290.00
5000.00
5000.00
2000.00
2000.00
3180.00
3180.00
430.00
430.00
500.00
500.00
1150.00
1150.00
1570.00
1570.00



Item
Number

793-11.
793-11.

793-11.

793-11.

793-11.

793-11.
793-11.

793-11.

793-11.

793-11.
793-11.
793-11.
793-11.
793-11.
793-11.

793-11.

06
08
10

12
13

14
15
17

19

20
25
36
50
51
52
58

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

8IN PEDESTAL
10IN PEDESTAL

12IN PEDESTAL

SPLICE CABINET

BURIED RISER GUARD

2 PAIR BURIED DROP
5 PAIR BURIED DROP
COMPOSITE HANDHOLE S5FTX3FTX3FT

MARKER POST

HANDHOLE 30INX48IN

CONCRETE HANDHOLE 4FT X 4FT X 4FT
3 PAIR BURIED DROP

REARRANGE EX SPLICE CASE
REARRANGE WORKING FIBER SPLICE
REMOVE FIBER SPLICE CASE

REMOVE HANDHOLE

unit of
Measure
EACH
EACH

EACH

EACH

EACH

L.F.
EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH

Average
Region Unit Price
STATE $207.28
2 $219.61
STATE $219.61
2 $341.30
STATE $341.30
* $740.00
2 $378.05
STATE $595.22
* $570.00
STATE $570.00
* $69.00
1 $122.41
2 $77.35
STATE $77.14
* $3.25
STATE $3.25
2 $3.49
STATE $3.49
* $3,240.00
1 $3,600.00
3 $4,646.00
STATE $3,359.74
* $104.00
1 $515.00
STATE $338.86
* $3,190.00
STATE $3,190.00
1 $11,072.50
STATE $11,072.50
2 $3.49
STATE $3.49
1 $374.04
STATE $374.04
1 $42.75
STATE $42.75
1 $374.04
STATE $374.04

1 $534.35

Awarded Contracts

$1,603.

184

Total
Quantity
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Item
Number

793-11.

793-12.

793-12.

793-12.

793-12.

793-12.

793-12.

793-12.
793-12.

793-12.

793-12.

793-13.

793-13.

793-13.

60

02

03

05

06

07

08

09
10

17

18

06

07

08

Average Unit Prices - 01JAN2019 thru 31DEC2019 - Awarded Contracts

Description

LONG EXTENSION ARM

REARRANGEMENT EXISTING CABLE

100 PAIR UG CABLE

200 PAIR UG CABLE

300 PAIR UG CABLE

400 PAIR UG CABLE

600 PAIR UG CABLE

900 PAIR UG CABLE
1200 PAIR UG CABLE

UG CABLE(DESCRIPTION)

UG CABLE(DESCRIPTION)

25 PAIR GROUP UG SPLICE

41N SCHEDULE 40 PVC

4IN RGS PIPE

unit of
Measure

EACH

EACH

Average
Region uUnit Price
STATE $534.35
1 $149.62
STATE $149.62
* $1,490.00
1 $1,600.00
2 $181.25
STATE $1,143.07
* $5.15
1 $15.00
STATE $7.23
* $9.00
STATE $9.00
* $14.00
2 $15.84
STATE $14.29
* $18.40
STATE $18.40
* $26.00
1 $55.00
STATE $51.65
* $36.60
STATE $36.60
* $50.00
STATE $50.00
* $1.20
2 $5.88
STATE $1.54
* $2.20
2 $5.88
STATE $3.14
* $41.70
1 $130.00
STATE $51.65
* $2.00
3 $4 .40
STATE $4.35
1 $32.00

STATE $32.00

Total
Cost

$1,603.05
$149.62
$149.62
$31,290.00
$4,800.00
$1,631.25
$37,721.25
$28,325.00
$22,065.00
$50,390.00
$46,710.00
$46,710.00
$39,340.00
$8,395.20
$47,735.20
$19,964.00
$19,964.00
$2,600.00
$42,075.00
$44,675.00
$132,492.00
$132,492.00
$60,750.00
$60,750.00
$1,542.00
$588.00
$2,130.00
$2,178.00
$1,999.20
$4,177.20
$38,739.30
$15,340.00
$54,079.30
$3,152.00
$336,784.80
$339,936.80
$2,400.00
$2,400.00

185

Total
Quantity

3.00
1.00
1.00
21.00
3.00
9.00
33.00
5500.00
1471.00
6971.00
5190.00
5190.00
2810.00
530.00
3340.00
1085.00
1085.00



Item
Number

793-13.

793-13.

793-13.

793-13.

793-13.

793-13.

793-13.

793-13.
793-13.
793-13.

793-14.

793-14.

793-14.

09
12

17

19
22

24

27

38
43
51

01

02

03

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

2IN SCHEDULE 40 PVC

1 DUCT FORMATION

2 DUCT FORMATION

2 DUCT FORMATION

3 DUCT FORMATION

3 DUCT FORMATION

4 DUCT FORMATION

@ 36IN

@ 36IN

@ 60IN

@ 36IN

@ 60IN

@ 36IN

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

9 DUCT FORMATION @ 48IN DEPTH

12 DUCT FORMATION @ 48IN DEPTH

SAND ENCASEMENT PER DUCT

DUCT FORMATION @ IN DEPTH

CONCRETE ENCASEMENT PER DUCT

MH PRECAST 6-FT W X 12-FT L X 7-FT H

unit of
Measure

L.

L.

EACH

F.

F.

Average
Region Unit Price
1 $6.41
STATE $6.41
* $28.70
1 $32.86
2 $27.53
3 $19.35
STATE $27.64
* $29.20
1 $40.62
2 $47.71
3 $27.50
STATE $30.22
3 $44 .50
STATE $44 .50
1 $51.50
3 $40.50
STATE $44 .87
3 $42.50
STATE $42.50
* $32.90
2 $95.42
3 $39.50
STATE $38.58
3 $99.00
STATE $99.00
3 $137.00
STATE $137.00
3 $174.00
STATE $174.00
* $6.35
1 $3.00
STATE $6.18
* $10.60
1 $8.24
STATE $8.36
* $22,300.00
3 $27,234.00

STATE $25,383.75

Awarded Contracts

Total
Cost

$641.
$641.
$74,074.
$3,450.
$1,927.
$7.,623.
$87,075.
$561,370.
$90,783.
$1,431.
$43,147.
$696,731.
$12,504.
$12,504.
$83,430.
$99,508.
$182,938.
$17,340.
$17,340.
$132,093.
$38,168.
$2,291.
$172,552.
$525,492.
$525,492.
$141,384.
$141,384.
$14,094.
$14,094.
$352,520.
$9,090.
$361,610.
$2,671.
$40,046.
$42,717.
$66,900.
$136,170.
$203,070.

186

Total
Quantity

100.00
100.00
2581.00
105.00
70.00
394.00
3150.00
19225.00
2235.00
30.00
1569.00
23059.00
281.00



Item
Number

793-14.

793-14.

793-14.

793-14.

793-14.
793-14.
793-14.

793-14.

793-15.
793-15.

793-16.

793-16.

793-16.

793-16.

793-16.

08
09

10

12

14
19
21

26

01
02
01

02

03
04

19

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description
MH PRECAST (DESCRIPTION)

BRIDGE CONDUIT HANGER SYSTEM

4IN CORE DRILL INTO MANHOLE

1 1/41IN INNERDUCT

MULTI DUCT
4IN SCH 80 ORANGE FLEXPIPE
ROD DUCTS

UNDERGROUND TO OVERHEAD RISER

TRANSFER CABLE ATTACHMENT
TRANSFER DROP ATTACHMENT

MH(RETIRE/REMOVE/GRAVEL BACKFILL)

DIRECTIONAL BORE 2IN/FLEX SLEEVE

DIRECTIONAL BORE 3IN/FLEX SLEEVE
DIRECTIONAL BORE 4IN/FLEX SLEEVE

REMOVE TRANSITE CONDUIT

unit of
Measure

EACH

LS

EACH

EACH

EACH
EACH

EACH

Region

1
STATE
*

3
STATE
*
3
STATE
*

1
STATE
1
STATE
3
STATE
*

STATE
*

1
STATE
2
STATE
2
STATE
*

Awarded Contracts

Average
Unit Price

$8,750.
$8,750.
$220,900.
$69,335.
$145,117.
$530.
$495.
$495.

$1.

00
00
00

Total
Cost

$26,250.
$26,250.
$220,900.
$69,335.
$290,235.
$1,060.
$37,620.
$38,680.
$63,442.
$9,064.
$72,506.
$12,051.
$12,051.
$379.
$379.
$1,970.
$1,970.
$960.
$1,275.
$2,235.
$8,396.
$8,396.
$2,921.
$2,921.
$9,050.
$900.
$18,096.
$28,046.
$105,074.
$105,074.
$26,280.
$26,280.
$8,480.
$61,750.
$10,935.
$2,607.
$83,772.
$23,231.

187

Total
Quantity



Item
Number

793-16.

793-97.

793-98.

793-98.

793-98.

793-98.

793-98.

793-98.

793-98.

793-98.

795-01.

21

02
01

04

05

06

07

08

20

21

01

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

ADJUST MANHOLE LID

RESTORE CONCRETE

REMOVE AERIAL CABLE AND WIRE

REMOVE POLES ALL SIZES

RETIRE BURIED FACILITIES IN PLACE

REMOVE PEDESTALS

REMOVE UNDERGROUND TO OVERHEAD RISER

REMOVE ANCHOR (ANY SIZE)

TREE AND BRUSH REMOVAL OFF ROW

TRIM UTILITY RIGHT-OF-WAY

41N DIP RESTRAINED JOINT WATER LINE

unit of
Measure

EACH

S.Y.

EACH

EACH

EACH

EACH

Region

STATE
*
2
3
STATE
*

STATE
*

Awarded Contracts

Average
Unit Price

$3.
$740.
$1,420.
$2,984.
$2,479.

Total
Cost

$23,231.25
$1,480.00
$1,420.00
$26,856.00
$29,756.00
$5,088.00
$5,088.00
$18,092.75
$25,045.57
$249,792.00
$292,930.32
$7,680.00
$30,221.42
$34,104.00
$12,597.00
$84,602.42
$27,282.40
$2,329.00
$29,611.40
$1,563.10
$306.74
$20,580.00
$22,449.84
$63.75
$909.72
$973.47
$4,226.75
$978.96
$4,887.75
$10,093.46
$6,979.67
$6,979.67
$4,821.60
$4,821.60
$2,407.92
$33,993.00
$39,516.00
$75,916.92

188

Total
Quantity

820.00



Item
Number

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.
795-01.
795-01.
795-01.
795-02.

795-03.

02
03

04
05

06
07

08
09

10
13
19
31
05

02

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

unit of

Description Measure
41N DIP SLIP JOINT WATER LINE L.
6IN DIP RESTRAINED JOINT WATER LINE L.
6IN DIP SLIP JOINT WATER LINE L.
8IN DIP RESTRAINED JOINT WATER LINE L.
8IN DIP SLIP JOINT WATER LINE L.
10IN DIP RESTRAINED JOINT WATER LINE L.
10IN DIP SLIP JOINT WATER LINE L.
12IN DIP RESTRAINED JOINT WATER LINE L.
12IN DIP SLIP JOINT WATER LINE L.
16IN DIP RESTRAINED JOINT WATER LINE L.
241N DIP RESTRAINED JOINT WATER LINE L.
3IN DIP RESTRAINED JOINT WATER LINE L.
8IN HDPE WATER LINE L.
2IN PVC WATER LINE L.

F.

F.

Awarded Contracts

Average
Unit Price

$82.
$82.
$57.
$69.
$65.
$226.
$26.
$91.
$123.
$123.
$94.
$200.
$32.
$180.
$91.
$91.
$117.
$80.
$100.
$244 .
$244 .
$98.
$145.
$252.
$108.
$73.
$73.
$230.
$230.
$161.
$161.
$248.
$248.
$77.
$77.
$55.
$22.
$25.

Total
Cost

$30,030.
$30,030.
$74,138.
$16,463.
$20,215.
$221,480.
$29,770.
$362,067.
$10,475.
$10,475.
$17,950.
$766,347.
$13,120.
$797,418.
$519,575.
$519,575.
$16,475.
$9,600.
$26,075.
$62,052.
$62,052.
$1,046,934.
$171,270.
$128,520.
$1,346,724.
$250,604.
$250,604.
$455,400.
$455,400.
$306,983.
$306,983.
$74,400.
$74,400.
$108,150.
$108,150.
$39,952.
$16,500.
$113,695.

99
99

189

Total
Quantity

363.
363.
1295.

10683.
1175.
510.
12368.
3430.
3430.
1980.
1980.
1900.
1900.
300.
300.
1400.
1400.
725.
750.
4450.



Item
Number

795-03.

795-03.

795-03.
795-03.
795-05.
795-05.
795-05.
795-05.

795-05.

795-05.

795-05.
795-05.
795-05.
795-05.

795-05.

05

06

07
08
02
04
17
28
63

65

66
68
70
77

78

Average Unit Prices - 01JAN2019 thru 31DEC2019 - Awarded Contracts

Description

6IN PVC WATER LINE

8IN PVC WATER LINE

10IN PVC WATER LINE

12IN PVC WATER LINE

HDD 4IN HDPE CASING PIPE-UNCON

HDD 8IN HDPE CASING PIPE-UNCON

HDD 6IN HDPE CASING PIPE-ROCK

HDD __ IN HDPE CASING PIPE-ROCK

BORE/JACK 12IN STEEL

BORE/JACK

BORE/JACK
BORE/JACK
BORE/JACK
BORE/JACK

BORE/JACK

16IN

18IN

241N

36IN

12IN

141N

STEEL

STEEL
STEEL
STEEL
STEEL

STEEL

CASING

CASING

CASING
CASING
CASING
CASING

CASING

PIPE-UNCON.

PIPE-UNCON.

PIPE-UNCON.

PIPE-UNCON.

PIPE-UNCON.

PIPE-ROCK.

PIPE-ROCK.

unit of
Measure

Average
Region Unit Price
STATE $28.72
2 $28.00
3 $85.00
4 $23.24
STATE $27.02
2 $38.00
4 $19.68
STATE $31.48
2 $42.00
STATE $42.00
4 $47.00
STATE $47.00
4 $68.00
STATE $68.00
1 $100.00
STATE $100.00
2 $150.00
STATE $150.00
3 $170.00
STATE $170.00
* $319.00
2 $250.00
4 $303.00
STATE $278.11
1 $326.54
2 $300.00
4 $400.00
STATE $307.30
1 $373.68
STATE $373.68
* $345.00
STATE $345.00
3 $536.83
STATE $536.83
2 $300.00
STATE $300.00
2 $350.00

STATE $350.00

Total
Cost

$170,147.
$734,692.
$13,600.
$213,842.
$962,134.
$334,400.
$95,546.
$429,946.
$14,910.
$14,910.
$69,325.
$69,325.
$10,200.
$10,200.
$10,000.
$10,000.
$30,000.
$30,000.
$13,600.
$13,600.
$95,700.
$131,250.
$30,300.
$257,250.
$64,655.
$442,500.
$30,000.
$537,155.
$18,684.
$18,684.
$207,000.
$207,000.
$190,574.
$190,574.
$180,000.
$180,000.
$101,500.
$101,500.

190

Total
Quantity

5925.00
26239.00
160.00
9203.00
35602.00
8800.00
4856.00
13656.00
355.00
355.00
1475.00
1475.00
150.00
150.00
100.00
100.00
200.00
200.00
80.00
80.00
300.00
525.00
100.00



Item
Number

795-05.
795-05.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

79
80
01

03

04

05

06

07

30
31

32
33

34

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

BORE/JACK 16IN STEEL CASING PIPE-ROCK.

BORE/JACK 18IN STEEL CASING PIPE-ROCK.

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

CUT/CAP
CUT AND

CUT AND

CUT AND

CUT AND

TO 2IN WATER LINE

TO 4IN WATER LINE

TO 6IN WATER LINE

TO 8IN WATER LINE

TO 10IN WATER LINE

TO 12IN WATER LINE

EXISTING LINES (ALL SIZES)
CAP 2IN WATER LINE

CAP 41IN WATERLINE

CAP 61N WATERLINE

CAP 8IN WATERLINE

unit of
Measure

L.F.
L.F.
EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH

EACH

Region

1
STATE
2
STATE

Awarded Contracts

Average
uUnit Price

$500.
$500.
$400.
$400.
$2,535.
$2,000.
$3,173.
$2,200.
$2,259.
$2,500.
$2,500.
$2,983.
$2,800.
$3,573.
$3,200.
$3,162.
$9,116.
$3,904.
$3,500.
$4,861.
$5,338.
$4,000.
$4,956.
$5,498.
$5,550.
$5,524.
$1,220.
$1,220.
$1,252.
$1,000.
$1,028.
$1,718.
$1,718.
$2,073.
$1,659.
$1,500.
$1,608.
$17,600.

Total
Cost

$43,500.
$43,500.
$40,000.
$40,000.
$2,535.
$6,000.
$3,173.
$15,400.
$27,108.
$5,000.
$5,000.
$11,934.
$11,200.
$14,292.
$44,800.
$82,226.
$54,700.
$82,001.
$14,000.
$150,701.
$26,693.
$8,000.
$34,693.
$27,491.
$27,750.
$55,241.
$2,440.
$2,440.
$1,252.
$8,000.
$9,252.
$1,718.
$1,718.
$2,073.
$34,839.
$21,000.
$57,912.
$17,600.

191

Total
Quantity

87.
87.
100.
100.
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Item
Number

795-06.

795-06.

795-06.
795-07.
795-07.

795-07.

795-07.

795-07.

795-07.

795-07.

795-07.

795-07.

795-07.

36
37

38
01
02
03

05

06

12

15

21

31
32

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CUT & CAP 10IN WATERLINE

CUT AND CAP 12IN WATERLINE

CUT AND CAP 14IN WATERLINE
4IN X 4IN TAPPING SLEEVE AND VALVE
6IN X 4IN TAPPING SLEEVE AND VALVE

6IN X 6IN TAPPING SLEEVE AND VALVE

8IN X 6IN TAPPING SLEEVE AND VALVE

8IN X 8IN TAPPING SLEEVE AND VALVE

12IN X 6IN TAPPING SLEEVE AND VALVE

12IN X 12IN TAPPING SLEEVE AND VALVE

16IN X 16IN TAPPING SLEEVE AND VALVE

INSERTION VALVE (6IN)
INSERTION VALVE (8IN)

unit of
Measure

EACH

EACH

EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH

Average
Region Unit Price
3 $2,152.33
4 $1,600.00
STATE $2,661.50
1 $6,786.65
STATE $6,786.65
1 $1,978.96
3 $3,378.00
4 $2,000.00
STATE $2,618.71
1 $38,000.00
STATE $38,000.00
2 $2,200.00
STATE $2,200.00
1 $4,767.74
STATE $4,767.74
* $4,350.00
2 $2,800.00
3 $6,176.60
4 $2,800.00
STATE $3,568.58
3 $7,666.00
STATE $7,666.00
1 $5,621.62
2 $3,500.00
3 $6,614.15
STATE $5,403.92
* $6,100.00
3 $10,205.00
STATE $8,152.50
* $9,620.00
1 $7,812.50
4 $17,000.00
STATE $10,157.86
1 $18,200.00
STATE $18,200.00
4 $4,800.00
STATE $4,800.00
1 $13,600.00

Awarded Contracts

Total
Cost

$45,199.
$6,400.
$69,199.
$47,506.
$47,506.
$7,915.
$16,890.
$4,000.
$28,805.
$152,000.
$152,000.
$8,800.
$8,800.
$4,767.
$4,767.
$8,700.
$33,600.
$30,883.
$19,600.
$92,783.
$145,654.
$145,654.
$22,486.
$10,500.
$26,456.
$59,443.
$6,100.
$10,205.
$16,305.
$76,960.
$31,250.
$34,000.
$142,210.
$72,800.
$72,800.
$38,400.
$38,400.
$13,600.

192

Total
Quantity

21.

N
~NOoO A

=

=
NONNRPRABRMDMDIMRERENOAN

=

POOARMBRANDMONRREREAS

)
wWhoOOO®



Item
Number

795-07.

795-08.

795-08.

795-08.

795-08.

795-08.

795-08.

795-08.
795-08.
795-08.
795-08.

795-08.

51

01

03

04

05

06

09

13
20
27
28
42

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

FLOW METER

2IN GATE VALVE ASSEMBLY

41N GATE VALVE ASSEMBLY

6IN GATE VALVE ASSEMBLY

8IN GATE VALVE ASSEMBLY

10IN GATE VALVE ASSEMBLY

12IN GATE VALVE ASSEMBLY

16IN BUTTERFLY VALVE ASSEMBLY
24IN GATE VALVE ASSEMBLY

4 IN CHECK VALVE

6 IN CHECK VALVE

CELLULAR RTU SIGNAL CONTROL

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH

EACH

Region

STATE
1
STATE
2
4
STATE
1
2
4
STATE
*

TATE

TATE

TATE

TATE

POWERE YONFRPORWONPFPORAONE

STATE
STATE
STATE
STATE

STATE

Awarded Contracts

Average
Unit Price

$13,600.
$7,943.
$7,943.
$850.
$1,000.
$983.
$3,473.
$900.
$850.
$1,239.
$1,120.
$2,382.
$1,100.
$1,677.
$1,585.
$1,495.
$2,268.
$1,500.
$2,275.
$1,580.
$1,956.
$4,946.
$2,500.
$3,723.
$2,820.
$4.,444.
$3,680.
$3,518.
$10,200.
$10,200.
$28,565.
$28,565.
$2,690.
$2,690.
$3,723.
$3,723.
$8,267.
$8,267.

Total
Cost

$13,600.
$15,886.
$15,886.
$850.
$8,000.
$8,850.
$3,473.
$1,800.
$3,400.
$8,673.
$5,600.
$47,646.
$57,200.
$31,863.
$22,200.
$164,509.
$38,563.
$16,500.
$11,375.
$7,900.
$74,338.
$19,786.
$10,000.
$29,786.
$53,580.
$62,223.
$7,360.
$123,163.
$10,200.
$10,200.
$57,131.
$57,131.
$2,690.
$2,690.
$7.,446.
$7.,446.
$8,267.
$8,267.

193

Total
Quantity
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Item
Number

795-09.

795-09.

795-09.

795-09.

795-09.

795-09.

795-09.

795-09.

795-09.

795-09.
795-09.
795-09.

795-09.

01

02

04

09

10

12

13
14

15

19
26
27

28

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

3/74IN WATER SERVICE METER ASSEMBLY

1IN WATER SERVICE METER ASSEMBLY

2IN WATER SERVICE METER ASSEMBLY

RELOCATE/RECONNECT SERVICE ASSEMBLY

SAMPLE TAP

2IN COPPER SERVICE PIPE

3IN COPPER SERVICE PIPE
3741IN HDPE SERVICE PIPE

1IN HDPE SERVICE PIPE

3/74IN PVC SERVICE PIPE
TI OF 2IN PVC CASING FOR SERVICE PIPE-UN
TI OF 2IN PVC CASING FOR SERVICE PIPE-RO

3/4IN COPPER SERVICE PIPE

unit of
Measure

EACH

EACH

EACH

EACH

EACH

Region

TATE
TATE

TATE

TATE

TATE

TATE

1
2
3
S
1
4
S
1
2
S
*
1
2
3
STATE
2
3
S
1
3
S
1
S
1
4
STATE
1
4
STATE
2
STATE
2
STATE
2
STATE
*

1
2

Awarded Contracts

Average
Unit Price

$1,501.
$994.
$1,500.
$1,039.
$1,803.
$700.
$758.
$5,648.
$8,000.
$7.216.
$1,390.
$1,300.
$500.
$1,634.
$1,087.
$600.
$578.
$598.
$53.
$101.
$55.
$90.
$90.
$28.
$43.
$38.
$10.
$15.
$14.
$23.
$23.
$30.
$30.
$50.
$50.
$20.
$28.
$15.

Total
Cost

$7,505.44
$61,676.52
$1,500.00
$70,681.96
$1,803.30
$12,600.00
$14,403.30
$5,648.53
$16,000.00
$21,648.53
$40,310.00
$5,200.00
$31,500.00
$81,700.00
$158,710.00
$14,400.00
$1,157.28
$15,557.28
$11,966.50
$1,013.00
$12,979.50
$1,800.00
$1,800.00
$3,663.50
$12,900.00
$16,563.50
$515.00
$6,600.00
$7,115.00
$5,790.00
$5,790.00
$60,000.00
$60,000.00
$400,000.00
$400,000.00
$7,880.00
$11,633.60
$172,500.00

194

Total
Quantity

5.
62.
1.
68.
1.
18.
19.

11500



Item
Number

795-09.

795-09.

795-09.

795-09.
795-09.
795-10.

795-10.

795-10.
795-10.

795-11.

795-11.

795-11.

795-11.

795-12.

29

31
51

60
62
01

03

05
25

01

02

04

12
01

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

1IN COPPER SERVICE PIPE

2IN TYPE "K' COPPER WATER LINE

RECONNECT SERVICE ASSEMBLY

3/41IN PEXa SERVICE PIPE
1IN PEX SERVICE PIPE
3/74IN AUTO AIR RELEASE VALVE ASSEMBLY

1IN AUTO AIR RELEASE VALVE ASSEMBLY

2IN AUTO AIR RELEASE VALVE ASSEMBLY
3/74IN PRV ASSEMBLY

BLOW-OFF ASSEMBLY

FIRE HYDRANT ASSEMBLY

RELOCATE FIRE HYDRANT

RETIRE IN PLACE EXISTING WATER MAIN
REMOVE FIRE HYDRANT

unit of
Measure

L.F.
EACH

EACH

EACH
EACH

EACH

EACH

EACH

L.F.
EACH

Region

3
STATE

3
STATE
2
STATE
3
4
STATE
3
STATE
3
STATE
1
STATE
1
4
STATE
1
STATE
3
STATE

Awarded Contracts

Average
Unit Price

$52.
$18.
$25.
$62.
$34.
$25.
$25.
$900.
$900.

$1,351.

Total
Cost

$53,060.
$245,073.
$7,906.
$6,250.
$14,156.
$5,000.
$5,000.
$1,800.
$2,700.
$4,500.
$4,000.
$4,000.
$12,000.
$12,000.
$9,986.
$9,986.
$14,247.
$47,000.
$61,247.
$4,290.
$4,290.
$1,200.
$1,200.
$6,781.
$4,256.
$5,601.
$16,638.
$60,660.
$99,179.
$81,000.
$130,877.
$27,000.
$398,716.
$3,000.
$3,000.
$36,400.
$36,400.
$13,517.

195

Total
Quantity

1004.
13307.
315.
100.
415.
200.
200.
2.

3.

5.
200.
200.
400.
400.

9100.
9100.
10.

3
3
5
10
15
1
1
1
1
2
1.
3.
6
9
18
18
29
5
79
1
1



Item
Number

795-12.

795-12.

795-12.

795-13.

795-13.

795-13.

795-14.
795-14.
795-14.
795-14.

795-14.

795-14.

02

03

08

01

04

05

01
03
05
07
08

09

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

REMOVAL OF EXISTING LINE

PIPE GROUTING

REMOVE WATER METER

DI FITTINGS

BRIDGE HANGER SYSTEM

CREEK CROSSING

CLASS A CONCRETE
CLASS C CONCRETE
CONCRETE ENCASEMENT
CONCRETE VAULT

RESTORE ASPHALT

RESTORE CONCRETE

unit of
Measure

LS

LS

EACH

LB.

LS

LS

C.Y.
C.Y.
L.F.
EACH

S.Y.

S.Y.

Region

3
STATE
1
3
STATE
1
2
STATE
1
3
STATE
*

Awarded Contracts

Average
Unit Price

$891.
$1,022.
$4,083.
$90,256.
$25,626.
$9,800.
$20,000.
$14,900.
$948.
$850.
$923.
$11.

Total
Cost

$22,275.
$35,792.
$12,250.
$90,256.
$102,506.
$9,800.
$20,000.
$29,800.
$2,844.
$850.
$3,694.
$111,000.
$107,022.
$76,356.
$220,904.
$120,800.
$636,082.
$425,000.
$425,000.
$33,400.
$18,176.
$12,000.
$25,000.
$88,576.
$1.,442.
$1.,442.
$12,240.
$12,240.
$29,500.
$29,500.
$4,073.
$4,073.
$7,433.
$28,800.
$1,000.
$37,233.
$2,914.
$31,500.

196

Total
Quantity

25.
35.



Item
Number

795-14.

795-15.

795-15.

795-15.

795-15.
795-15.
795-16.
795-16.
795-16.
795-16.
795-16.
795-16.
795-16.
795-20.
795-21.
797-01.

797-02.

10

01

02

04

05
22
02
14
40
41
46
47
60
01
02
20
01

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

RESTORE GRAVEL

8IN STEEL CASING PIPE OPEN CUT METHOD

12IN STEEL CASING PIPE OPEN CUT METHOD

18IN STEEL CASING PIPE OPEN CUT METHOD

20IN STEEL CASING PIPE OPEN CUT METHOD
6IN STEEL CASING PIPE OPEN CUT METHOD
PRESSURE TRANSDUCER AND METER STATION
RELOCATE WATER PUMPING STATION FACILITIE
6IN EXISTING WM TERMINATION

12IN EXISTING WM TERMINATION

6IN NEW WM TERMINATION

12IN NEW WM TERMINATION

PRIVATE WATER VAULT RECONNECTION
RECONNECT SERVICE ASSEMBLY

RETIRE WATER VALVES AND HYDRANTS

24IN EPOXY COATED DIP FORCE MAIN

1IN HDPE FORCE MAIN

unit of
Measure

S.Y.

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

LS

Region

STATE
2
3
STATE
2
4
STATE
2
4
STATE
3
4
STATE
4
STATE
4
STATE
1
STATE
1
STATE
*

STATE
*
STATE
*
STATE
*
STATE
*

STATE
1
STATE
1
STATE
1
STATE
1

Awarded Contracts

Average
Unit Price

$152.
$10.
$19.
$18.
$116.
$102.
$105.
$180.
$125.
$157.
$364.
$176.
$196.
$175.
$175.
$98.
$98.
$41,654.
$41,654.
$220,177.
$220,177.
$12,000.
$12,000.
$21,400.
$21,400.
$3,480.
$3,480.
$6,590.
$6,590.
$2,590.
$2,590.
$2,901.
$2,901.
$1,570.
$1,570.
$401.
$401.
$5.

Total
Cost

$34,414.35
$100.00
$1,368.50
$1,468.50
$5,808.00
$15,300.00
$21,108.00
$189,000.00
$89,375.00
$278,375.00
$55,328.00
$221,200.00
$276,528.00
$70,000.00
$70,000.00
$37,240.00
$37,240.00
$166,619.60
$166,619.60
$220,177.28
$220,177.28
$72,000.00
$72,000.00
$171,200.00
$171,200.00
$3,480.00
$3,480.00
$32,950.00
$32,950.00
$7,770.00
$7,770.00
$43,521.40
$43,521.40
$1,570.00
$1,570.00
$388,652.00
$388,652.00
$513.00

197

Total
Quantity
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Item
Number

797-02.

797-02.

797-02.
797-02.
797-02.
797-03.
797-03.
797-03.
797-03.

797-05.

797-05.

797-05.

797-05.

797-05.

797-05.

797-05.

02
04

06
07
08
04
05
06
08

01

02

03
05

06

07

09

Average Unit Prices - 01JAN2019 thru 31DEC2019 - Awarded Contracts

Description

1-1/41IN HDPE FORCE MAIN

2IN

41N

G6IN

8IN

2IN

3IN

41N

6IN

8IN

8IN

8IN DIP GRAVITY SEWER 12FT-18FT DEPTH

HDPE FORCE MAIN

HDPE FORCE MAIN
HDPE FORCE MAIN
HDPE FORCE MAIN
PVC FORCE MAIN
PVC FORCE MAIN
PVC FORCE MAIN
PVC FORCE MAIN

DIP GRAVITY SEWER OFT-6FT DEPTH

DIP GRAVITY SEWER 6FT-12FT DEPTH

10IN DIP GRAVITY SEWER OFT-6FT DEPTH

10IN DIP GRAVITY SEWER 6FT-12FT DEPTH

10IN DIP GRAVITY SEWER 12FT-18FT DEPTH

12IN DIP GRAVITY SEWER OFT-6FT DEPTH

unit of
Measure

Average
Region Unit Price
STATE $5.13
1 $67.20
STATE $67.20
* $101.00
1 $23.82
STATE $27.73
* $47.40
STATE $47.40
* $53.50
STATE $53.50
* $69.25
STATE $69.25
2 $20.00
STATE $20.00
1 $43.15
STATE $43.15
4 $31.00
STATE $31.00
1 $67.17
STATE $67.17
1 $143.02
2 $100.00
STATE $135.85
1 $223.01
2 $120.00
STATE $170.94
1 $317.63
STATE $317.63
1 $178.37
2 $110.00
STATE $158.26
1 $345.00
2 $130.00
STATE $286.55
1 $475.00
STATE $475.00
* $159.00

STATE $159.00

Total
Cost

$513.00
$1,344.00
$1,344.00
$2,020.00
$8,932.50
$10,952.50
$14,220.00
$14,220.00
$212,930.00
$212,930.00
$27,700.00
$27,700.00
$13,700.00
$13,700.00
$2,589.00
$2,589.00
$39,525.00
$39,525.00
$23,509.50
$23,509.50
$75,800.60
$10,600.00
$86,400.60
$110,388.85
$60,720.00
$171,108.85
$107,995.60
$107,995.60
$12,842.64
$3,300.00
$16,142.64
$25,875.00
$3,640.00
$29,515.00
$35,625.00
$35,625.00
$6,360.00
$6,360.00

198

Total
Quantity



Item
Number

797-05.
797-05.
797-05.
797-05.

797-05.

797-05.

797-05.
797-05.

797-05.

797-05.

797-05.

797-05.
797-05.
797-05.
797-05.

797-05.

10
17
18
19
21

22

23
24

51

52

53

56
59
60
61
67

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

12IN DIP GRAVITY

18IN
18IN
18IN

24IN

241N

241N

DIP

DIP

DIP

DIP

DIP

DIP

GRAVITY
GRAVITY
GRAVITY

GRAVITY

GRAVITY

GRAVITY

241N DIP GRAVITY

SEWER
SEWER
SEWER
SEWER

SEWER

SEWER

SEWER

SEWER

6FT-12FT DEPTH
OFT-6FT DEPTH

6FT-12FT DEPTH
12FT-18FT DEPTH

OFT-6FT DEPTH

6FT-12FT DEPTH

12FT-18FT DEPTH

>18FT DEPTH

8IN PVC GRAVITY SEWER OFT-6FT DEPTH

8IN PVC GRAVITY SEWER 6FT-12FT DEPTH

8IN PVC GRAVITY SEWER 12FT-18FT DEPTH

10IN PVC GRAVITY SEWER 6FT-12FT DEPTH

12IN PVC GRAVITY SEWER OFT-6FT DEPTH

12IN PVC GRAVITY SEWER 6FT-12FT DEPTH

12IN PVC GRAVITY SEWER 12FT-18FT DEPTH

18IN PVC GRAVITY SEWER OFT-6FT DEPTH

unit of
Measure

L.

L.

F.

F.

Region

*

STATE
*
STATE
*
STATE
*
STATE
*

1
STATE
*

1
STATE
1
STATE
1
STATE
*

1
STATE
*

1
3
4
STATE
*

1
STATE
1
STATE
*
STATE
*
STATE
*

STATE
*

Awarded Contracts

Average
uUnit Price

$195.
$195.
$195.
$195.
$417.
$417.
$476.
$476.
$375.
$510.
$456.
$375.
$520.
$431.
$525.
$525.
$550.
$550.

$75.

$60.

$68.

$86.
$145.
$289.
$135.
$193.

$92.
$193.
$184.

$61.

$61.

$97.

$97.
$128.
$128.
$128.
$128.
$113.

Total
Cost

$31,200.
$31,200.
$16,575.
$16,575.
$25,020.
$25,020.
$14,280.
$14,280.
$7,500.
$15,300.
$22,800.
$56,250.
$49,400.
$105,650.
$787,500.
$787,500.
$46,750.
$46,750.
$7,575.
$4,680.
$12,255.
$32,775.
$288,775.
$468,180.
$37,800.
$827,530.
$3,680.
$76,527.
$80,207.
$2,583.
$2,583.
$28,130.
$28,130.
$113,280.
$113,280.
$32,000.
$32,000.
$5,650.

199

Total
Quantity



Item
Number

797-05.
797-05.
797-05.
797-05.
797-05.
797-05.
797-05.
797-05.
797-06.
797-06.
797-06.
797-06.
797-06.

797-06.

797-06.
797-06.
797-06.

797-06.

68
69
70
71
72
73
79
80
03
04
06
19
21

62

64
67
69
70

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

18IN PVC GRAVITY SEWER 6FT-12FT DEPTH
18IN PVC GRAVITY SEWER 12FT-18FT DEPTH
18IN PVC GRAVITY SEWER >18FT DEPTH
24IN PVC GRAVITY SEWER OFT-6FT DEPTH
24IN PVC GRAVITY SEWER 6FT-12FT DEPTH

24IN PVC GRAVITY SEWER 12FT-18FT DEPTH

__IN PVC GRAVITY SEWER OFT-6FT DEPTH

__IN PVC GRAVITY SEWER 6FT-12FT DEPTH

HDD 6IN HDPE CARRIER PIPE-UNCON
HDD 8IN HDPE CASING PIPE-UNCON
HDD 12IN HDPE CASING PIPE-UNCON
HDD 8IN HDPE CASING PIPE-ROCK

HDD 12IN HDPE CASING PIPE-ROCK

BORE/JACK 12IN STEEL CASING PIPE-UNCON.

BORE/JACK 16IN STEEL CASING PIPE-UNCON.
BORE/JACK 24IN STEEL CASING PIPE-UNCON.
BORE/JACK 36IN STEEL CASING PIPE-UNCON.

BORE/JACK 48IN STEEL CASING PIPE-UNCON.

unit of

Measure Region
STATE

L.F *
STATE

L.F *
STATE

L.F *
STATE

L.F *
STATE

L.F *
STATE

L.F *
STATE

L.F. 4
STATE

L.F. 4
STATE

L.F. 1
STATE

L.F *
STATE

L.F *
STATE

L.F *
STATE

L.F *
STATE

L.F *

1
STATE

L.F *
STATE

L.F *
STATE

L.F *
STATE

L.F *
STATE

Awarded Contracts

Average
Unit Price

$113.
$143.
$143.
$186.
$186.
$268.
$268.
$155.
$155.
$178.
$178.
$209.
$209.
$38.
$38.
$44.
$44.
$247.
$247.
$170.
$170.
$234.
$234.
$388.
$388.
$550.
$550.
$690.
$439.
$550.
$1,010.
$1,010.
$670.
$670.
$1,030.
$1,030.
$1,540.
$1,540.

Total
Cost

$5,650.
$400,400.
$400,400.
$130,200.
$130,200.
$112,560.
$112,560.
$1,550.
$1,550.
$161,980.
$161,980.
$54,340.
$54,340.
$5,995.
$5,995.
$2,659.
$2,659.
$79,104.
$79,104.
$10,200.
$10,200.
$46,800.
$46,800.
$23,280.
$23,280.
$110,000.
$110,000.
$48,300.
$38,704.
$87,004.
$35,350.
$35,350.
$103,850.
$103,850.
$118,450.
$118,450.
$84,700.
$84,700.

00
00

200

Total
Quantity

50.
2800.
2800.

700.
700.
420.
420.
10.
10.
910.
910.
260.
260.
157.
157.
60.
60.
320.
320.
60.
60.
200.
200.
60.
60.
200.
200.
70.
88.
158.
35.
35.
155.
155.
115.
115.
55.
55.



Item
Number

797-06.

797-06.
797-06.
797-06.
797-06.
797-06.
797-06.
797-06.

797-06.

797-06.
797-06.
797-06.

797-06.

797-06.
797-07.

797-07.

797-07.

75

77
80
82
83
85
87
89
90

92
93
95
96

98
01
02

03

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

BORE/JACK 12IN STEEL CASING

BORE/JACK 16IN STEEL CASING

BORE/JACK 24IN STEEL CASING

BORE/JACK 36IN STEEL CASING

BORE/JACK 48IN STEEL CASING

BORE/JACK __IN STEEL CASING

OPEN
OPEN

OPEN

OPEN
OPEN
OPEN

OPEN

CUT
CUT

CuUT

CUT
CUT
CUT
CuUT

PIPE-ROCK.

PIPE-ROCK.

PIPE-ROCK.

PIPE-ROCK.

PI1PE-ROCK.

PIPE-ROCK

8IN STEEL CASING PIPE

12IN STEEL CASING PIPE

16IN STEEL CASING PIPE

20IN STEEL CASING PIPE

24IN STEEL CASING PIPE

36IN STEEL CASING PIPE

48IN STEEL CASING PIPE

_IN TUNNELING UNCLASSIFIED

48IN MANHOLE OFT-4FT DEPTH

48IN MANHOLE 4FT-6FT DEPTH

48IN MANHOLE 6FT-8FT DEPTH

unit of
Measure

L.F.

LS
EACH

EACH

EACH

Average
Region Unit Price
* $690.00
1 $441.03
STATE $552.04
* $1,010.00
STATE $1,010.00
* $670.00
STATE $670.00
* $1,030.00
STATE $1,030.00
* $1,540.00
STATE $1,540.00
2 $500.00
STATE $500.00
4 $105.00
STATE $105.00
* $124.00
STATE $124.00
* $135.00
1 $140.10
4 $203.00
STATE $154.82
1 $115.00
STATE $115.00
* $342.00
STATE $342.00
* $312.00
STATE $312.00
* $520.00
1 $729.35
STATE $551.82
1 $475,000.00
STATE $475,000.00
1 $3,980.24
STATE $3,980.24
1 $4,710.12
2 $3,300.00
STATE $4,287.08

* $4,710.00

Awarded Contracts

Total
Cost

$48,300.
$38,369.
$86,669.
$35,350.
$35,350.
$103,850.
$103,850.
$118,450.
$118,450.
$84,700.
$84,700.
$110,000.
$110,000.
$13,125.
$13,125.
$36,580.
$36,580.
$10,125.
$29,420.
$19,285.
$58,830.
$9,200.
$9,200.
$119,700.
$119,700.
$112,320.
$112,320.
$200,200.
$50,325.
$250,525.
$475,000.
$475,000.
$15,920.
$15,920.
$32,970.
$9,900.
$42,870.
$28,260.

201

Total
Quantity

70.
87.
157.
35.
35.
155.
155.
115.
115.
55.
55.
220.
220.
125.
125.
295.
295.
75.
210.
95.
380.
80.
80.
350.
350.
360.
360.
385.
69.
454 .

OO0OWNPAARPR



Item
Number

797-07.

797-07.

797-07.

797-07.

797-07.
797-07.

797-07.

797-07.
797-07.

797-07.

797-07.

797-07.

04

05

06

07

08
09

15

16
17

18

19

20

Description

481N

481N

481N

48IN

48IN
48IN

601N

60IN
60IN

60IN

60IN

60IN

MANHOLE

MANHOLE

MANHOLE

MANHOLE

MANHOLE
MANHOLE

MANHOLE

MANHOLE
MANHOLE

MANHOLE

MANHOLE

MANHOLE

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

8FT-10FT DEPTH

10FT-12FT DEPTH

12FT-14FT DEPTH

14FT-16FT DEPTH

16FT-20FT DEPTH
20FT-24FT DEPTH

8FT-10FT DEPTH

10FT-12FT DEPTH
12FT-14FT DEPTH

14FT-16FT DEPTH

16FT-20FT DEPTH

20FT-24FT DEPTH

unit of
Measure

EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH
EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

YN Y0P XONOPRWERE YONVDWNE YODWNE

(%))
|
>
3
m

*

STATE
*

STATE
*
STATE
*

STATE
*
STATE
*

STATE
*

Awarded Contracts

Average
Unit Price

$4,993.
$4,000.
$6,851.
$5,165.
$4,970.
$5,838.
$5,000.
$7,746.
$5,876.
$5,960.
$6,642.
$9,966.
$13,000.
$7,621.
$6,330.
$11,963.
$9,146.
$7,170.
$22,500.
$12,280.
$7,930.
$7,930.
$8,240.
$8,240.
$7.,080.
$12,513.
$9,796.
$7,150.
$7,150.
$7,370.
$7,370.
$7,670.
$11,750.
$9,030.
$9,070.
$11,750.
$10,856.
$9,810.

Total
Cost

$29,961.
$16,000.
$34,255.
$108,476.
$19,880.
$35,032.
$10,000.
$23,238.
$88,150.
$53,640.
$39,856.
$19,932.
$39,000.
$152,428.
$25,320.
$47,853.
$73,173.
$14,340.
$22,500.
$36,840.
$23,790.
$23,790.
$8,240.
$8,240.
$7,080.
$12,513.
$19,593.
$50,050.
$50,050.
$14,740.
$14,740.
$15,340.
$11,750.
$27,090.
$18,140.
$47,000.
$65,140.
$9,810.

202

Total
Quantity
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Item
Number

797-07.
797-07.

797-07.

797-07.
797-07.

797-08.

797-08.

797-08.

797-08.

797-08.

797-08.

797-09.

27
41
56

62
80

01

03

04

05

07

08

01

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

72IN MANHOLE 10FT-12FT DEPTH
84IN MANHOLE 16FT-20FT DEPTH

MANHOLE DROP CONNECTION ASSEMBLY

MANHOLE MODIFICATION
REMOVE SEWER MANHOLE

DI FITTINGS

HDPE FITTINGS

4IN PVC PIPE FOR SERVICE LATERAL

6IN PVC PIPE FOR SERVICE LATERAL

41N CLEAN OUT ASSEMBLY

6IN CLEAN OUT ASSEMBLY

1IN BALL VALVE

unit of
Measure

EACH
EACH

EACH

EACH
EACH

LB.

LB.

EACH

EACH

EACH

Region

STATE
1
STATE
1
STATE
*

1
3
4
STATE
1
STATE
1
STATE
1
4
STATE
*

STATE

STATE
*

TATE

TATE

WNEFE YO WFRPROVOAWONPE

=W
|
>
3
m

STATE

Awarded Contracts

Average
Unit Price

$9,810.
$12,500.
$12,500.
$17,500.
$17,500.
$5,720.
$3,618.
$10,565.
$2,200.
$5,386.
$2,100.
$2,100.
$814.
$814.
$14.

$8.

$11.
$28.
$28.
$104.
$50.
$71.
$43.
$64.
$45.
$88.
$140.
$66.
$1,769.
$550.
$854.
$1,580.
$352.
$350.
$533.
$887.
$134.
$134.

Total
Cost

$9,810.
$12,500.
$12,500.
$17,500.
$17,500.
$28,600.
$18,092.
$21,130.
$2,200.
$70,022.
$2,100.
$2,100.
$2,442.
$2,442.
$7,335.
$4,800.
$12,135.
$14,350.
$14,350.
$5,224.
$3,750.
$8,974.
$6,992.
$11,605.
$900.
$17,600.
$700.
$37,797.
$1,769.
$1,650.
$3,419.
$14,220.
$2,470.
$700.
$2,132.
$19,522.
$134.
$134.

203

Total
Quantity
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Item
Number

797-09.

797-09.
797-09.
797-09.

797-09.

797-10.

797-10.

797-10.

797-10.

797-10.

797-10.

797-10.

797-10.

19

28
40
43
44

02

03

05

06

09

10

12

13

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

1IN COMBO AIR RELEASE VALVE ASSEMBLY

4IN AIR/VAC VALVE ASSEMBLY

CUT AND
CUT AND
CUT AND

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

CAP (ALL SIZES)
CAP 4IN FORCE MAIN
CAP 8IN GRAVITY

8IN SEWER TO EXIST. MANHOLE

10-18IN SEWER TO EXIST. MANHOLE

41IN LATERAL TO SEWER LINE

6IN LATERAL TO SEWER LINE

EX. 8IN SEWER TO NEW MANHOLE

EX.10-18IN SEWER TO NEW MANHOLE

TO EXISTING PUMP STATION

TO <2IN FORCE MAIN

unit of
Measure
EACH

EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

PO YONE YDA WONE

Awarded Contracts

Average
Unit Price

$8,460.
$9,000.
$8,614.
$37,684.
$37,684.
$2,205.
$2,205.
$2,000.
$2,000.
$1,326.
$1,500.
$1,384.
$3,382.
$4,000.
$7.,402.
$5,113.
$6,246.
$4,500.
$5,082.
$550.
$550.
$960.
$2,748.
$350.
$955.
$3,750.
$3,749.
$3,000.
$3,536.
$4,000.
$3,687.
$4,770.
$4,465.
$4,000.
$4.,671.
$3,470.
$3,470.
$4,968.

Total
Cost

$42,300.
$18,000.
$60,300.
$37,684.
$37,684.
$22,057.
$22,057.
$4,000.
$4,000.
$5,304.
$3,000.
$8,304.
$6,764.
$4,000.
$14,804.
$25,568.
$6,246.
$9,000.
$15,246.
$1,100.
$1,100.
$4,800.
$2,748.
$1,050.
$8,598.
$30,000.
$33,745.
$6,000.
$7,072.
$8,000.
$84,817.
$52,470.
$8,931.
$4,000.
$65,401.
$3,470.
$3,470.
$4,968.

204

Total
Quantity
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Item
Number

797-10.

797-10.
797-10.

797-10.

797-10.
797-10.
797-10.
797-10.

797-11.

797-11.
797-11.

797-11.

797-11.

797-11.

14

15
16
17

18
23
24
31

15

16
20
25

26

30

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CONNECT TO 2IN FORCE MAIN

CONNECT TO 3IN FORCE MAIN
CONNECT TO 4IN FORCE MAIN

CONNECT TO 6IN FORCE MAIN

CONNECT TO 8IN FORCE MAIN

CONNECT TO 24IN FORCE MAIN

REMOVE & REPLACE SEWER PUMP STATION
RESIDENTIAL GRINDER PUMP STATION

48IN MH ADJUSTMENT INCREASE HEIGHT

60IN MH ADJUSTMENT INCREASE HEIGHT
48IN MH ADJUSTMENT DECREASE HEIGHT

RETIREIN PLACE 48IN MANHOLE

RETIREIN PLACE 60IN MANHOLE

RETIREIN PLACE EXISTING SEWER <8IN

unit of
Measure

EACH

EACH
EACH

EACH

EACH
EACH
LS

EACH

V_F.

V.F.
V._F.

EACH

EACH

Region

STATE
*
2
STATE
1
STATE
4
STATE
*

1
STATE
*

STATE
1
STATE
1
STATE
1
STATE
1
3
STATE
*

STATE
4
STATE
*

TATE

TATE

AR *ORP XODWNPE

Awarded Contracts

Average
Unit Price

$4,968.
$1,520.
$1,000.
$1,208.
$4,830.
$4,830.
$4,000.
$4,000.
$3,020.
$4,968.
$3,669.
$4,050.
$4,050.
$12,086.
$12,086.
$198,306.
$198,306.
$12,492.
$12,492.
$842.
$1,433.
$1,383.
$620.
$620.
$2,500.
$2,500.
$850.
$1,430.
$1,500.
$1,276.
$1,500.
$1,129.
$930.
$2,100.
$1,450.
$6.

$7.

$8.

Total
Cost

$4,968.
$3,040.
$3,000.
$6,040.
$4,830.
$4,830.
$8,000.
$8,000.
$6,040.
$4,968.
$11,008.
$8,100.
$8,100.
$24,172.
$24,172.
$198,306.
$198,306.
$12,492.
$12,492.
$1,685.
$31,526.
$33,211.
$6,200.
$6,200.
$2,500.
$2,500.
$21,250.
$17,162.
$4,500.
$10,208.
$4,500.
$57,620.
$4,650.
$8,400.
$13,050.
$19,720.
$2,415.
$9,600.

205

Total
Quantity

2900.
345.
1200.
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Item
Number

797-11.

797-11.

797-11.
797-11.
797-11.
797-11.

797-11.

797-11.

797-11.

797-11.

797-11.

797-11.

31

32

33
34
35
36
38

39

40

41

42

44

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

RETIREIN PLACE EXISTING SEWER 8IN-141IN

RETIREIN PLACE EXISTING SEWER 15IN-241IN

RETIREIN PLACE EXISTING SEWER >24IN
REMOVE EXISTING SEWER <8IN

REMOVE EXISTING SEWER 8IN-14IN
REMOVE EXISTING SEWER 15IN-241IN

BY-PASS PUMPING

TV INSPECTION

RESTORE ASPHALT

RESTORE CONCRETE

RESTORE GRAVEL

STREAM CROSSING (#)

unit of
Measure

Region

STATE

*

Awarded Contracts

Average
Unit Price

$7.14
$7.05
$11.60
$20.00
$21.00
$17.00
$12.49
$12.30
$26.03
$13.98
$31.02
$31.02
$15.50
$15.50
$7.19
$7.19
$5.90
$5.90
$115,000.00
$50,000.00
$16,501.00
$10,000.00

$23.13
$10.00
$23.04
$141,000.00

Total
Cost

$31,735.
$21,855.
$18,040.
$6,400.
$33,600.
$8,500.
$88,395.
$63,960.
$18,848.
$82,808.
$11,942.
$11,942.
$4,154.
$4,154.
$8,253.
$8,253.
$5,192.
$5,192.
$115,000.
$150,000.
$16,501.
$10,000.
$291,501.
$9,600.
$15,900.
$25,500.
$4,200.
$103,565.
$900.
$108,665.
$4,862.
$21,459.
$1,500.
$27,821.
$34,001.
$100.
$34,101.
$141,000.

206

Total
Quantity

4445.00
3100.00
1555.00
320.00
1600.00
500.00
7075.00
5200.00
724 .00
5924 .00
385.00
385.00
268.00
268.00
1148.00
1148.00
880.00
880.00



Item
Number

797-14.
797-14.
798-02.
798-03.
798-05.
798-05.
798-05.
798-05.
798-05.
798-05.
798-05.
798-05.
798-05.
798-06.
798-06.
798-06.
798-06.
798-06.

798-06.

01
02
03
03
03
04
27
29
32
34
38
40
60
13
31
32
33
34

35

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

EFFLUENT SAMPLING STATION

374 IN. COPPER TUBING

4IN DIAMETER CONDUIT (PVC)

1 DUCT FORMATION @ 48IN DEPTH

FIBER OPTIC CABLE SPLICE

1/41IN EHS STEEL STRAND

COMMUNICATION ASSEMBLY (BOND)
COMMUNICATION ASSEMBLY (CSC)
COMMUNICATION ASSEMBLY (DDE)
COMMUNICATION ASSEMBLY (E1-2)
COMMUNICATION ASSEMBLY (FP2)
COMMUNICATION ASSEMBLY (FOSS)

5/16" EHS STEEL STRAND

FIBER OPTIC CABLE (DESCRIPTION)

2-8 FIBER OPTIC CABLE (INSTALL ONLY)
12-96 FIBER OPTIC CABLE (INSTALL ONLY)
108-144 FIBER OPTIC CBL (INSTALL ONLY)
196-216 FIBER OPTIC CBL (INSTALL ONLY)

288-432 FIBER OPTIC CBL (INSTALL ONLY)

unit of
Measure
EACH
L.F.
L.F.
L.F.

EACH

EACH
EACH
EACH
EACH
EACH
EACH

Average
Region Unit Price
STATE $141,000.00
1 $3,981.15
STATE $3,981.15
1 $235.45
STATE $235.45
* $15.00
STATE $15.00
* $8.55
STATE $8.55
* $860.00
STATE $860.00
2 $2.34
STATE $2.34
1 $187.00
STATE $187.00
2 $100.00
STATE $100.00
2 $100.00
STATE $100.00
2 $125.00
STATE $125.00
2 $304.47
STATE $304.47
2 $1,500.00
STATE $1,500.00
* $3.20
STATE $3.20
2 $3.20
STATE $3.20
* $3.20
STATE $3.20
* $3.20
STATE $3.20
* $4.30
STATE $4.30
* $4.30
STATE $4.30
* $5.35

Awarded Contracts

Total
Cost

$141,000.
$3,981.
$3,981.
$2,354.
$2,354.
$5,100.
$5,100.
$2,907.
$2,907.
$9,460.
$9,460.
$19,890.
$19,890.
$561.
$561.
$3,100.
$3,100.
$200.
$200.
$1,375.
$1,375.
$3,349.
$3,349.
$10,500.
$10,500.
$53,760.
$53,760.
$28,800.
$28,800.
$3,200.
$3,200.
$86,720.
$86,720.
$124,270.
$124,270.
$10,320.
$10,320.
$55,105.

207

Total
Quantity



Item
Number

798-06.
798-06.
798-06.
798-07.
798-08.

798-09.

798-09.
798-09.
798-09.
798-09.
798-09.
798-12.
798-13.
798-13.
798-13.
798-13.

798-13.

801-01

36
56
57
03
06
01

02
03
06
07
08
01
01
02
03
04
07

Average Unit Prices - 01JAN2019 thru 31DEC2019 - Awarded Contracts

unit of Average

Description Measure Region Unit Price
STATE $5.35

FIBER OPTIC SERVICE DROP CABLE L.F. * $4.30
STATE $4.30

FIBER OPTIC CABLE ENCLOSURE (INSTALL) EACH * $1,710.00
STATE $1,710.00

FIBER OPTIC STORAGE LOOP(INSTALL) EACH * $481.00
STATE $481.00

PULL BOX EACH * $481.00
STATE $481.00

TRANSFER FIBEROPTIC CABLE EACH * $1,070.00
STATE $1,070.00

REMOVE STEEL STRAND L.F. * $2.15
2 $1.00

STATE $1.75

REMOVE AERIAL CABLE/TERMINALS L.F. 2 $1.00
STATE $1.00

REMOVE POLES, GUYS, ANCHORS EACH 2 $500.00
STATE $500.00

REMOVE RISER EACH * $860.00
STATE $860.00

REMOVE FIBER OPTIC CABLE L.F. * $1.05
STATE $1.05

REMOVE STRAND POLE FRAMING EACH * $267.00
STATE $267.00

RISER POLE ASSEMBLY EACH * $1,180.00
STATE $1,180.00

STRAND BOND ASSEMBLY EACH * $1,020.00
STATE $1,020.00

BRANCH STRAND TERMINATION EACH * $1,180.00
STATE $1,180.00

STRAND TANGENT ASSEMBLY EACH * $1,280.00
STATE $1,280.00

STRAND ANGLE ASSEMBLY EACH * $1,280.00
STATE $1,280.00

STRAND DOUBLE DEADEND ASSEMBLY EACH * $1,390.00
STATE $1,390.00

SEEDING (WITH MULCH) UNIT 1 $41.56

2 $26.46

Total
Cost

$55,105.
$12,470.
$12,470.
$27,360.
$27,360.
$1,924.
$1,924.
$962.
$962.
$17,120.
$17,120.
$33,325.
$8,200.
$41,525.
$8,200.
$8,200.
$19,500.
$19,500.
$1,720.
$1,720.
$49,140.
$49,140.
$23,763.
$23,763.
$7,080.
$7,080.
$103,020.
$103,020.
$18,880.
$18,880.
$62,720.
$62,720.
$16,640.
$16,640.
$31,970.
$31,970.
$55,039.
$85,400.

208

Total
Quantity

10300.00
2900.00
2900.00

16.00
16.00
4.00
4.00
2.00
2.00
16.00
16.00

15500.00
8200.00

23700.00
8200.00



Item
Number

801-01.

801-01.

801-01.

801-01.

801-01.

801-01.

801-01.
801-01.

801-01.

801-02

801-02.

02

06
07

08

16
30

31
35

65

01

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

CROWN VETCH MIXTURE (WITH MULCH)

SEEDING (SPECIAL MIXTURE)

TEMPORARY SEEDING (WITH MULCH)

SEEDING (SPECIAL MIXTURE) WITH MULCH

BONDED FIBER MATRIX HY(W/PERMANENT SEED)

COVER CROP SEED MIX (RIPZN/FLPL) W/MULCH

SEEDING (MIX E HYDROMULCH APPLICATION)
GRASS SEED MIX (RIPZN/FLPL) W/MULCH

TEMPORARY MULCH

SEEDING (WITHOUT MULCH)

CROWN VETCH MIXTURE (WITHOUT MULCH)

unit of

Measure

UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

S.Y.
UNIT

UNIT

UNIT

UNIT

Region

TATE

TATE

TATE

TATE

NODPAPOWCORORPWLWORAWNE

» w0
3
>
3
m

STATE

STATE
*

TATE

NFORARWNPE

Awarded Contracts

Average
Unit Price

$82.
$21.
$30.
$110.
$26.
$47 .
$40.
$40.
$440.
$26.
$20.
$36.
$17.

Total
Cost

$12,774.40
$15,771.00
$168,985.68
$24,199.90
$16,380.00
$40,579.90
$6,440.00
$6,440.00
$880.00
$67,731.68
$112,767.24
$134,063.90
$216,581.00
$532,023.82
$12,920.00
$3,645.00
$16,565.00
$9,371.00
$9,371.00
$8,850.00
$600.00
$9,450.00
$3,042.00
$3,042.00
$600.00
$600.00
$2,669.00
$3,793.40
$121,230.00
$127,692.40
$7,323.50
$77,789.97
$21,377.66
$5,504.00
$76,420.00
$188,415.13
$5,154.00
$7,002.00

209

Total
Quantity

154.00
751.00
5456 .40
220.00
630.00
850.00
161.00



Item
Number

801-02.

801-02.

801-03

801-06.

801-07

801-07.

801-08

802-01.
802-01.
802-01.

802-01.

08

15

11

01

07
08
10
11

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

TEMPORARY SEEDING (WITHOUT MULCH)

FERTILIZER

WATER (SEEDING & SODDING)

STRAW WATTLES(SIZE)

SEED (SUPPLEMENTAL APPLICATION)

CROWN VETCH SEED (SUPPLEMENTAL APPL)

FERTILIZER (SUPPLEMENTAL APPLICATION)

(LIQUIDAMBER STYRACIFLUA) (1.5-2"CAL.B&B)

(PLATANUS OCCIDENTALIS) (1.5-2"CAL. B&B)

TREES

TREES

unit of
Measure

UNIT

TON

M.G.

LB.

LB.

TON

EACH
EACH
EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$22.
$16.
$22.
$150.
$10.
$12.
$1,080.
$797.
$492.
$670.
$500.
$591.
$70.
$81.
$12.
$36.
$1.
$16.
$4.
$4.
$12.

Total
Cost

$12,156.00
$33,760.80
$990.00
$2,261.28
$36,500.00
$73,512.08
$1,080.00
$20,346.25
$38,452.44
$17,425.00
$500.00
$77,803.69
$123,380.00
$59,311.43
$34,751.38
$115,194.30
$22,763.50
$355,400.61
$836.00
$836.00
$2,652.00
$4,036.29
$15,552.00
$22,240.29
$2,250.00
$924.00
$3,174.00
$4,874.57
$6,313.11
$6,630.00
$17,817.68
$3,220.00
$3,220.00
$3,220.00
$3,220.00
$3,220.00
$3,220.00
$3,220.00

210

Total
Quantity

546.90
2084 .00

4024.00
1296.00
552800



Item
Number

802-01.
802-02.

802-02.

802-02.

802-02.

802-02.
802-02.
802-02.
802-02.
802-03.
802-11.
802-11.
802-11.
802-11.
802-11.

802-11.

802-11.

12
01
30

32

33

37
40
42
43
02
01
04
11
14
18
26

39

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

TREES
SEEDLINGS

CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)

CUTTINGS: CORNUS AMOMUM (18IN-241IN)

CUTTNGS: SAMBUCUS CANADENSIS (18IN-241IN)

CUTTINGS: ALNUS SERRULATA (18IN-241IN)
CUTTINGS: SALIX NIGRA (24-48IN LENGTH)
CUTTINGS: CORNUS AMOMUM (24-48IN)
CUTTINGS: SAMBUCUS CANADENSIS (24-48IN)
SHRUBS

ACER NEGUNDO (BOX ELDER 2-5FT)

ACER SACCHARUM (SUGAR MAPLE 2-5FT)
CERCIS CANADENSIS (REDBUD 2-5FT)
DIOSPYROS VIRGINIANA (PERSIMON 2-5FT)
LIQUIDAMBER STYRACIFLUA (SWTGM 2-5FT)

PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT)

QUERCUS RUBRA (NORTHERN RED OAK 2-5FT)

unit of
Measure
EACH
EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH

Average
Region Unit Price
STATE $230.00
4 $230.00
STATE $230.00
3 $16.00
STATE $16.00
3 $20.00
4 $3.90
STATE $6.74
3 $20.00
4 $3.90
STATE $6.74
3 $20.00
4 $3.90
STATE $6.74
4 $3.90
STATE $3.90
2 $8.00
STATE $8.00
2 $8.00
STATE $8.00
2 $8.00
STATE $8.00
3 $24.00
STATE $24.00
4 $36.57
STATE $36.57
3 $38.00
STATE $38.00
2 $35.00
STATE $35.00
3 $42.00
STATE $42.00
4 $36.57
STATE $36.57
3 $38.00
4 $100.00
STATE $76.75
4 $100.00

Awarded Contracts

Total
Cost

$3,220.
$3,220.
$3,220.
$1,920.
$1,920.
$4,200.
$3,825.
$8,025.
$4,200.
$3,825.
$8,025.
$4,200.
$3,825.
$8,025.
$3,825.
$3,825.
$3,144.
$3,144.
$3,144.
$3,144.
$3,144.
$3,144.
$3,216.
$3,216.
$3,840.
$3,840.

$342.

$342.

$140.

$140.

$378.

$378.
$3,840.
$3,840.

$342.
$1,500.
$1,842.
$1,500.

211

Total
Quantity



Item
Number

802-11.
802-11.

802-12.

802-12.
802-12.

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.

40
44
02

04
06
07

10

11

12

14
16

18

19

21

26

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

SALIX NIGRA (BLACK WILLOW 2-5FT)
ULMUS AMERICANA (AMERICAN ELM 2-5FT)

ACER RUBRUM (RED MAPLE SEEDLNG)

ACER SACCHARUM (SUGAR MAPLE SEEDLNG)
ASIMINA TRILOBA (PAWPAW SEEDLNG)

BETULA NIGRA (RIVER BIRCH SEEDLNG)

CARYA TOMENTOSA (MCKRNT HCKRY SEEDLNG)

CERCIS CANADENSIS (REDBUD SEEDLNG)

CORNUS FLORIDA (FLWRNG DGWD SEEDLNG)

DIOSPYROS VIRGINIANA (PERSIMON SEEDLNG)

FRAXINUS PENNSYLVANICA (GRN ASH SEEDLNG)

LIQUIDAMBER STYRACIFLUA (SWTGM SEEDLNG)

LIRIODENDRON TULIPIFERA (PPLR SEEDLNG)

NYSSA SYLVATICA (BLACKGUM SEEDLNG)

PLATANUS OCCIDENTALIS (SCMRE SEEDLNG)

unit of
Measure

EACH
EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Average
Region uUnit Price
STATE $100.00
3 $38.00
STATE $38.00
4 $100.00
STATE $100.00
2 $7.00
3 $20.00
STATE $17.68
3 $20.00
STATE $20.00
4 $3.90
STATE $3.90
2 $7.00
4 $3.90
STATE $5.11
4 $3.90
STATE $3.90
2 $7.00
4 $3.90
STATE $4.37
2 $7.00
4 $3.90
STATE $4.31
4 $3.90
STATE $3.90
2 $7.00
4 $3.90
STATE $4.89
2 $7.00
3 $20.00
STATE $15.08
2 $7.00
4 $3.90
STATE $4.82
4 $3.90
STATE $3.90
2 $7.00

3 $20.00

Awarded Contracts

Total
Cost

$1,500.
$342.
$342.
$1,500.
$1,500.
$406.
$5,340.
$5,746.
$3,200.
$3,200.
$627.
$627.
$273.
$237.
$510.
$2,199.
$2,199.
$476.
$1,466.
$1,942.
$406.
$1,466.
$1,872.
$1,704.
$1,704.
$301.
$358.
$659.
$511.
$2,400.
$2,911.
$273.
$358.
$631.
$2,199.
$2,199.
$273.
$1,600.

212

Total
Quantity

15.



Item
Number

802-12.

802-12.
802-12.
802-12.
802-12.
802-12.

802-12.

802-12.
802-13.
802-13.
802-13.
802-13.
802-13.
802-13.
802-13.

802-13.

803-01

29

31
33
34
35
37
38

61
04
55
56
58
59
60
66
73

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

QUERCUS ALBA (WHITE OAK SEEDLNG)

QUERCUS FALCATA (STHRN RED OAK SEEDLNG)
QUERCUS MICHAUXII (SW CHST OAK SEEDLNG)
QUERCUS MUEHLENBERGI1 (CHPN OAK SEEDLNG)
QUERCUS NIGRA (WATER OAK SEEDLNG)
QUERCUS PALUSTRIS (PIN OAK SEEDLNG)

QUERCUS PHELLOS (WILLOW OAK SEEDLNG)

ALNUS SERRULATA (HAZEL ALDER SEEDLING B.
CORNUS AMOMUM (SLKY DGWD 2-5FT)
HAMAMELIS VIRGINIANA (WTCH HZL SDLNG)
HYDRANGEA QUERCIFOLIA (OKLF HDRNG SDLNG)
ITEA VIRGINICA (VIRGINIA SWEETSPIRE SDLN
LINDERA BENZOIN (SPICEBUSH SDLNG)
SAMBUCUS CANADENSIS (ELDERBERRY SDLNG)
CORNUS DRUMMONDII (ROUGH LEAF DOGWOOD SD
VIBURNUM DENTATUM (ARROWWOOD VIBURNUM SD

SODDING (NEW SOD)

unit of
Measure

EACH

EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

S.Y.

Average
Region Unit Price
4 $3.90
STATE $10.58
2 $7.00
4 $3.90
STATE $4.19
4 $3.90
STATE $3.90
2 $7.00
STATE $7.00
4 $3.90
STATE $3.90
4 $3.90
STATE $3.90
3 $20.00
STATE $20.00
3 $20.00
4 $3.90
STATE $15.56
4 $3.90
STATE $3.90
2 $35.00
STATE $35.00
2 $22.00
STATE $22.00
2 $25.00
STATE $25.00
4 $3.90
STATE $3.90
4 $3.90
STATE $3.90
4 $3.90
STATE $3.90
3 $20.00
STATE $20.00
4 $3.90
STATE $3.90
* $5.10

1 $6.28

Awarded Contracts

Total
Cost

$358.
$2,231.
$406.
$2,199.
$2,605.
$1,466.
$1,466.
$238.
$238.
$2,199.
$2,199.
$237.
$237.
$3,200.
$3,200.
$3,200.
$237.
$3,437.
$136.
$136.
$140.
$140.
$88.
$88.
$100.
$100.
$269.
$269.
$269.
$269.
$269.
$269.
$2,680.
$2,680.
$136.
$136.
$884,880.
$250,565.

213

Total
Quantity

92.
211.
58.
564.
622.
376.
376.
34.
34.
564.
564 .
61.
61.
160.
160.
160.
61.
221.
35.
35.



Item
Number

805-01.

805-01.

805-01.

805-05.

805-05.

805-05.

805-12.

805-12.

01

02

03

02

03

04

01

02

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

TURF REINFORCEMENT MAT (CLASS 1)

TURF REINFORCEMENT MAT (CLASS 11)

TURF REINFORCEMENT MAT (CLASS 111)

SOIL NAIL STABILIZATION

REINFORCED SHOTCRETE FACING

SECONDARY WALL (DESCRIPTION)

EROSION CONTROL BLANKET (TYPE 1)

EROSION CONTROL BLANKET (TYPE 11)

unit of
Measure

Region

TATE

TATE

TATE

TATE

TATE

PWONFRPORMONPFPONFRPOWONRFRPODWNPRPODAWONE

Awarded Contracts

Average
Unit Price

$4.
$4.
$2.
$3.
$2.

13
42
37

Total
Cost

$786,243.
$954,708.
$2,681,362.
$5,557,760.
$37,046.
$10,527.
$19,510.
$9,785.
$76,869.
$12,534.
$1,096.
$13,630.
$670.
$3,469.
$36,765.
$870.
$40,057.
$81,833.
$21,359,613.
$11,277,631.
$126,840.
$32,764,084.
$3,902,692.
$4,145,510.
$138,084.
$8,186,286.
$2,357,900.
$5,069,734.
$7,427,634.
$61,300.
$130,627.
$3,818.
$127,327.
$323,073.
$187,889.
$73,541.
$54,841.
$589,394.

18
80
59
02
70
00
35
50
55
50
20
70
80
20
30
10
70

214

Total
Quantity

190185.
215882.
1130984.
1750292.
13721.
1595.
3687.
3333.
22336.
2915.
261.
3176.
156.
308.
9427 .
79.
13813.
23783.
487869.
229175.
2800.
719844 .
50260.
59761.
2220.
112241.
31700.
41980.
73680.
59551.
153679.
1167.
110800.
325197.
212120.
78085.
53679.
501855.



Item
Number

805-12.

805-12.

805-12.

806-01

806-02.

806-02.
806-02.

806-02.

806-02.

908-21.

908-21.

908-21.

03

04

08

03

05
11

13

14

01

02
03

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

EROSION CONTROL BLANKET (TYPE 111)

EROSION CONTROL BLANKET (TYPE 1V)

700 GRAM COIR FIBER EROSION BLANKET

MOWING

PROJECT MOWING

HERBICIDE APPLICATION
PROJECT MOWING

SWATH MOWING
SIDEWALK FINISH MOWING

BEARINGS

BEARINGS

BEARINGS

unit of
Measure

S.Y.

S.Y.

S.Y.

ACRE

CYCL

ACRE
SITE

ACRE

ACRE

EACH

EACH

EACH

Region

STATE
1
4
STATE
1
4
STATE

TATE

WNHAWNPE

STATE

N

STATE
STATE

STATE
*

STATE
*

STATE
*

Awarded Contracts

Average
uUnit Price

$1.

$1.

$2.

$1.

$2.

$3.

$2.

$9.
$12.
$10.
$10.
$65.
$59.
$63.
$31.
$53.
$10,800.
$2,389.
$1,497.
$2,529.
$5,166.
$3,526.
$1,900.
$1,900.
$565.
$565.
$58.
$41.
$53.
$100.
$100.
$7,280.
$1,100.
$7.,720.
$4,892.
$5,560.
$5,560.
$5,560.

Total
Cost

$905, 666.
$51,289.
$364.
$51,653.
$38,197.
$255.
$38,452.
$2,079.
$37,356.
$65,820.
$105,255.
$2,934,268.
$2,491,168.
$4,568,436.
$2,201,256.
$12,195,128.
$75,600.
$71,680.
$17,971.
$55,640.
$93,000.
$313,891.
$5,130.
$5,130.
$565.

$565.
$715,797.
$199,877.
$915,674.
$10,300.
$10,300.
$58,240.
$12,100.
$61,763.
$132,103.
$44,480.
$44,480.
$44,480.

215

Total
Quantity

845739.00
27698.00
182.00
27880.00
15279.00
85.00
15364.00
231.00
3113.00
6582.00
9926.00
44926.00
41614.00
71471.00
69528.00
227539.00
7



Item
Number

908-21.
908-21.
920-08.
999-99.
999-99.
999-99.
999-99.
999-99.
999-99.
999-99.
999-99.
999-99.
999-99.
999-99.
999-99.

999-99.

04
05
22
01
02
03
04
05
06
07
08
09
10
11
12

13

Average Unit Prices - 01JAN2019 thru 31DEC2019 -

Description

BEARINGS

BEARINGS

TEMPORARY SHORING

C-100 CONTRACTOR QUALITY CONTROL PROGRAM
C-105 MOBILIZATION

P-101-5.1 CRACK REPAIR (TYPE 1)
P-101-5.2 CRACK REPAIR (TYPE 11)
P-101-5.3 AIRFIELD PAVEMENT MARKING RMVL
P-605-5.1 JOINT SEALING FILLER

P-608-8.1 EMULSIFIED ASPHALT SEAL COAT

P-620-5.1 TEMPORARY WHITE PAINT
P-620-5.2 TEMPORARY YELLOW PAINT
P-620-5.3 WHITE PAINT W/REFLECTIVE MEDIA
P-620-5.4 YELLOW PAINT W/REFLECTIVE MEDI
P-620-5.5 BLACK PAINT

P-620-5.6 RED PAINT W/REFLECTIVE MEDIA

unit of
Measure
EACH
EACH
S.F.
LS

w u u u u uo uo " uo O -
M

Region

STATE

*

STATE
*
STATE
2
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$5,560.
$5,560.
$5,560.
$7,310.
$7,310.
$40.
$40.
$1,500.
$1,500.
$10,736.
$10,736.

Total
Cost

$44,480.
$44,480.
$44,480.
$58,480.
$58,480.
$53,760.
$53,760.
$27,000.
$27,000.
$193,250.
$193,250.
$578,393.
$578,393.
$13,600.
$13,600.
$434,333.
$434,333.
$912,750.
$912,750.
$1,327,635.
$1,327,635.
$155,388.
$155,388.
$74,876.
$74,876.
$155,388.
$155,388.
$67,639.
$67,639.
$7,530.
$7,530.
$27,100.
$27,100.

216

Total
Quantity



