

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016**

CUMBERLAND COUNTY (Contract No. CNQ921 Call 001)

R-STP-101(17),18038-3242-14,STP-101(16),18038-3240-14

THE GRADING, DRAINAGE AND PAVING ON S.R. 101 FROM FIRETOWER ROAD TO EAST OF WESTCHESTER DRIVE/CATOOSA BOULEVARD IN FAIRFIELD GLADE.

PROJECT LENGTH - 5.678 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2020

DBE GOAL 7.00%

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$49,265,404.73
J & M Grading Division LLC	\$53,342,019.93

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
			<b>1.000 LS</b>
	Rogers Group, Inc.	\$616,065.2200	\$616,065.22
	J & M Grading Division LLC	\$410,000.0000	\$410,000.00
<b>109-10.01</b>	<b>TRAINEE</b>		
			<b>5,140.000 HOUR</b>
	Rogers Group, Inc.	\$0.8000	\$4,112.00
	J & M Grading Division LLC	\$0.8000	\$4,112.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
			<b>1.000 LS</b>
	Rogers Group, Inc.	\$800,000.0000	\$800,000.00
	J & M Grading Division LLC	\$550,000.0000	\$550,000.00
<b>202-06.01</b>	<b>REMOVAL OF BUILDINGS (TRACT NO.1)</b>		
			<b>1.000 LS</b>
	Rogers Group, Inc.	\$13,125.0000	\$13,125.00
	J & M Grading Division LLC	\$2,000.0000	\$2,000.00
<b>202-06.05</b>	<b>REMOVAL OF BUILDINGS (TRACT NO.55)</b>		
			<b>1.000 LS</b>
	Rogers Group, Inc.	\$13,125.6300	\$13,125.63
	J & M Grading Division LLC	\$27,500.0000	\$27,500.00
<b>202-06.13</b>	<b>REMOVAL OF BUILDINGS (TRACT NO.79)</b>		
			<b>1.000 LS</b>
	Rogers Group, Inc.	\$13,125.6300	\$13,125.63
	J & M Grading Division LLC	\$2,500.0000	\$2,500.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
			<b>127,071.000 C.Y.</b>
	Rogers Group, Inc.	\$25.7300	\$3,269,536.83
	J & M Grading Division LLC	\$20.0000	\$2,541,420.00
<b>203-02.01</b>	<b>BORROW EXCAVATION (GRADED SOLID ROCK)</b>		
			<b>14,292.941 TON</b>
	Rogers Group, Inc.	\$26.7800	\$382,764.96
	J & M Grading Division LLC	\$24.7000	\$353,035.64
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
			<b>90,183.350 C.Y.</b>
	Rogers Group, Inc.	\$16.2800	\$1,468,184.94
	J & M Grading Division LLC	\$20.0000	\$1,803,667.00
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
			<b>23,847.000 C.Y.</b>
	Rogers Group, Inc.	\$6.3000	\$150,236.10
	J & M Grading Division LLC	\$10.0000	\$238,470.00

		UNIT PRICE	EXTENSION
<b>203-06 WATER</b>			
	<b>13,678.000 M.G.</b>		
Rogers Group, Inc.		\$10.5000	\$143,619.00
J & M Grading Division LLC		\$48.0000	\$656,544.00
<b>204-08 FOUNDATION FILL MATERIAL</b>			
	<b>66.140 C.Y.</b>		
Rogers Group, Inc.		\$68.2500	\$4,514.06
J & M Grading Division LLC		\$80.0000	\$5,291.20
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>3,975.280 C.Y.</b>		
Rogers Group, Inc.		\$6.3000	\$25,044.26
J & M Grading Division LLC		\$10.0000	\$39,752.80
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>45,489.800 L.F.</b>		
Rogers Group, Inc.		\$3.9000	\$177,410.22
J & M Grading Division LLC		\$5.5000	\$250,193.90
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>29,968.000 L.F.</b>		
Rogers Group, Inc.		\$1.7200	\$51,544.96
J & M Grading Division LLC		\$2.0000	\$59,936.00
<b>209-08.07 ROCK CHECK DAM PER</b>			
	<b>103.000 EACH</b>		
Rogers Group, Inc.		\$226.5000	\$23,329.50
J & M Grading Division LLC		\$350.0000	\$36,050.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>185.000 EACH</b>		
Rogers Group, Inc.		\$265.4600	\$49,110.10
J & M Grading Division LLC		\$400.0000	\$74,000.00
<b>209-09.01 SANDBAGS</b>			
	<b>6,455.000 BAG</b>		
Rogers Group, Inc.		\$2.6300	\$16,976.65
J & M Grading Division LLC		\$5.0000	\$32,275.00
<b>209-09.03 SEDIMENT FILTER BAG (15' X 15')</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$1,013.5600	\$4,054.24
J & M Grading Division LLC		\$1,158.7000	\$4,634.80
<b>209-09.04 SEDIMENT FILTER BAG(15' X 10')</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$948.9400	\$3,795.76
J & M Grading Division LLC		\$1,084.5000	\$4,338.00

		UNIT PRICE	EXTENSION
<b>209-09.43 CURB INLET PROTECTION (TYPE 4)</b>			
	<b>300.000 EACH</b>		
Rogers Group, Inc.		\$136.9500	\$41,085.00
J & M Grading Division LLC		\$400.0000	\$120,000.00
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>			
	<b>448.720 S.Y.</b>		
Rogers Group, Inc.		\$1.6500	\$740.39
J & M Grading Division LLC		\$2.5000	\$1,121.80
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>18.000 EACH</b>		
Rogers Group, Inc.		\$256.7700	\$4,621.86
J & M Grading Division LLC		\$295.0000	\$5,310.00
<b>209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)</b>			
	<b>20.000 EACH</b>		
Rogers Group, Inc.		\$535.4400	\$10,708.80
J & M Grading Division LLC		\$612.0000	\$12,240.00
<b>209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)</b>			
	<b>17.000 EACH</b>		
Rogers Group, Inc.		\$847.1600	\$14,401.72
J & M Grading Division LLC		\$970.0000	\$16,490.00
<b>209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)</b>			
	<b>11.000 EACH</b>		
Rogers Group, Inc.		\$1,226.7300	\$13,494.03
J & M Grading Division LLC		\$1,402.0000	\$15,422.00
<b>209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)</b>			
	<b>9.000 EACH</b>		
Rogers Group, Inc.		\$1,992.6100	\$17,933.49
J & M Grading Division LLC		\$2,277.0000	\$20,493.00
<b>209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)</b>			
	<b>143.000 EACH</b>		
Rogers Group, Inc.		\$613.3700	\$87,711.91
J & M Grading Division LLC		\$701.0000	\$100,243.00
<b>209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)</b>			
	<b>66.000 EACH</b>		
Rogers Group, Inc.		\$925.0800	\$61,055.28
J & M Grading Division LLC		\$1,060.0000	\$69,960.00
<b>209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8)</b>			
	<b>5.000 EACH</b>		
Rogers Group, Inc.		\$1,881.6900	\$9,408.45
J & M Grading Division LLC		\$2,150.0000	\$10,750.00

		UNIT PRICE	EXTENSION
<b>209-65.03 TEMPORARY DIVERSION CHANNEL</b>			
	<b>545.000 L.F.</b>		
Rogers Group, Inc.		\$57.7500	\$31,473.75
J & M Grading Division LLC		\$12.0000	\$6,540.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>226,296.820 TON</b>		
Rogers Group, Inc.		\$24.2900	\$5,496,749.76
J & M Grading Division LLC		\$29.1500	\$6,596,552.30
<b>303-01.01 GRANULAR BACKFILL (ROADWAY)</b>			
	<b>1,442.110 TON</b>		
Rogers Group, Inc.		\$63.0000	\$90,852.93
J & M Grading Division LLC		\$45.0000	\$64,894.95
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>1,052.000 TON</b>		
Rogers Group, Inc.		\$26.1800	\$27,541.36
J & M Grading Division LLC		\$35.0000	\$36,820.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>1,902.250 TON</b>		
Rogers Group, Inc.		\$90.9200	\$172,952.57
J & M Grading Division LLC		\$100.0000	\$190,225.00
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>45,583.630 TON</b>		
Rogers Group, Inc.		\$62.8800	\$2,866,298.65
J & M Grading Division LLC		\$69.2000	\$3,154,387.20
<b>307-02.02 ASPHALT CEMENT (PG70-22)(BPMB-HM) GRADING A-S</b>			
	<b>1,141.540 TON</b>		
Rogers Group, Inc.		\$573.6200	\$654,810.17
J & M Grading Division LLC		\$631.0000	\$720,311.74
<b>307-02.03 AGGREGATE (BPMB-HM) GRADING A-S MIX</b>			
	<b>32,966.070 TON</b>		
Rogers Group, Inc.		\$50.8800	\$1,677,313.64
J & M Grading Division LLC		\$56.0000	\$1,846,099.92
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>35,535.590 TON</b>		
Rogers Group, Inc.		\$71.9800	\$2,557,851.77
J & M Grading Division LLC		\$79.2000	\$2,814,418.73
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>497.990 TON</b>		
Rogers Group, Inc.		\$400.0000	\$199,196.00
J & M Grading Division LLC		\$440.0000	\$219,115.60

		UNIT PRICE	EXTENSION
<b>402-02</b>	<b>AGGREGATE FOR COVER MATERIAL (PC)</b>		
			<b>1,971.780 TON</b>
	Rogers Group, Inc.	\$16.0000	\$31,548.48
	J & M Grading Division LLC	\$17.6000	\$34,703.33
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
			<b>287.650 TON</b>
	Rogers Group, Inc.	\$840.0000	\$241,626.00
	J & M Grading Division LLC	\$924.0000	\$265,788.60
<b>411-01.07</b>	<b>ACS MIX (PG64-22) GRADING E SHOULDER</b>		
			<b>1,183.480 TON</b>
	Rogers Group, Inc.	\$107.7200	\$127,484.47
	J & M Grading Division LLC	\$118.5000	\$140,242.38
<b>411-01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>		
			<b>2,288.800 TON</b>
	Rogers Group, Inc.	\$135.8600	\$310,956.37
	J & M Grading Division LLC	\$149.4500	\$342,061.16
<b>411-02.10</b>	<b>ACS MIX(PG70-22) GRADING D</b>		
			<b>20,644.450 TON</b>
	Rogers Group, Inc.	\$98.6200	\$2,035,955.66
	J & M Grading Division LLC	\$108.5000	\$2,239,922.83
<b>411-12.02</b>	<b>SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>		
			<b>1.500 L.M.</b>
	Rogers Group, Inc.	\$1,441.3000	\$2,161.95
	J & M Grading Division LLC	\$5,000.0000	\$7,500.00
<b>415-01.02</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
			<b>11,603.000 S.Y.</b>
	Rogers Group, Inc.	\$11.6700	\$135,407.01
	J & M Grading Division LLC	\$12.8500	\$149,098.55
<b>604-01.01</b>	<b>CLASS A CONCRETE (ROADWAY)</b>		
			<b>48.000 C.Y.</b>
	Rogers Group, Inc.	\$840.0400	\$40,321.92
	J & M Grading Division LLC	\$960.0000	\$46,080.00
<b>604-02.01</b>	<b>CLASS A CONCRETE (BOX BRIDGES)</b>		
			<b>355.860 C.Y.</b>
	Rogers Group, Inc.	\$1,034.3000	\$368,066.00
	J & M Grading Division LLC	\$1,185.0000	\$421,694.10
<b>604-02.02</b>	<b>STEEL BAR REINFORCEMENT (BOX BRIDGES)</b>		
			<b>21,644.000 LB.</b>
	Rogers Group, Inc.	\$0.8900	\$19,263.16
	J & M Grading Division LLC	\$1.1500	\$24,890.60

		UNIT PRICE	EXTENSION
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>4,092.000 LB.</b>		
Rogers Group, Inc.		\$0.9500	\$3,887.40
J & M Grading Division LLC		\$1.3000	\$5,319.60
<b>604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)</b>			
	<b>44,720.000 LB.</b>		
Rogers Group, Inc.		\$0.8900	\$39,800.80
J & M Grading Division LLC		\$1.1500	\$51,428.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>30,648.310 L.F.</b>		
Rogers Group, Inc.		\$91.3500	\$2,799,723.12
J & M Grading Division LLC		\$80.0000	\$2,451,864.80
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>7,895.530 L.F.</b>		
Rogers Group, Inc.		\$88.2000	\$696,385.75
J & M Grading Division LLC		\$85.0000	\$671,120.05
<b>607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>883.320 L.F.</b>		
Rogers Group, Inc.		\$130.2100	\$115,017.10
J & M Grading Division LLC		\$100.0000	\$88,332.00
<b>607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>1,031.120 L.F.</b>		
Rogers Group, Inc.		\$155.4100	\$160,246.36
J & M Grading Division LLC		\$120.0000	\$123,734.40
<b>607-09.02 48" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>96.140 L.F.</b>		
Rogers Group, Inc.		\$236.2600	\$22,714.04
J & M Grading Division LLC		\$185.0000	\$17,785.90
<b>607-16.01 23"X 14" HORIZONTAL OVAL CONCRETE PIPE CULVERT</b>			
	<b>106.000 L.F.</b>		
Rogers Group, Inc.		\$183.7600	\$19,478.56
J & M Grading Division LLC		\$100.0000	\$10,600.00
<b>611-01.02 MANHOLES, &gt; 4' - 8' DEPTH</b>			
	<b>22.000 EACH</b>		
Rogers Group, Inc.		\$4,738.8800	\$104,255.36
J & M Grading Division LLC		\$5,000.0000	\$110,000.00
<b>611-01.03 MANHOLES, &gt; 8' - 12' DEPTH</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$11,760.5700	\$35,281.71
J & M Grading Division LLC		\$8,500.0000	\$25,500.00

		UNIT PRICE	EXTENSION
<b>611-07.31 18IN ENDWALL (SIDE DRAIN)</b>			
	<b>40.000 EACH</b>		
Rogers Group, Inc.		\$4,082.6000	\$163,304.00
J & M Grading Division LLC		\$4,500.0000	\$180,000.00
<b>611-07.32 24IN ENDWALL (SIDE DRAIN)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$5,670.2700	\$11,340.54
J & M Grading Division LLC		\$5,500.0000	\$11,000.00
<b>611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>28.000 EACH</b>		
Rogers Group, Inc.		\$2,100.1000	\$58,802.80
J & M Grading Division LLC		\$2,500.0000	\$70,000.00
<b>611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$2,457.1200	\$4,914.24
J & M Grading Division LLC		\$3,000.0000	\$6,000.00
<b>611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$2,835.1400	\$8,505.42
J & M Grading Division LLC		\$3,500.0000	\$10,500.00
<b>611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$3,276.1600	\$9,828.48
J & M Grading Division LLC		\$2,600.0000	\$7,800.00
<b>611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$3,465.1700	\$3,465.17
J & M Grading Division LLC		\$4,000.0000	\$4,000.00
<b>611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$4,567.7200	\$18,270.88
J & M Grading Division LLC		\$5,000.0000	\$20,000.00
<b>611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$5,703.8700	\$11,407.74
J & M Grading Division LLC		\$6,500.0000	\$13,000.00
<b>611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$8,452.9100	\$8,452.91
J & M Grading Division LLC		\$7,500.0000	\$7,500.00



		UNIT PRICE	EXTENSION
<b>611-07.69 48IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$7,245.3500	\$7,245.35
J & M Grading Division LLC		\$8,500.0000	\$8,500.00
<b>611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH</b>			
	<b>91.000 EACH</b>		
Rogers Group, Inc.		\$3,123.9000	\$284,274.90
J & M Grading Division LLC		\$3,500.0000	\$318,500.00
<b>611-12.02 CATCH BASINS, TYPE 12, &gt; 4' - 8' DEPTH</b>			
	<b>123.000 EACH</b>		
Rogers Group, Inc.		\$3,870.4900	\$476,070.27
J & M Grading Division LLC		\$3,600.0000	\$442,800.00
<b>611-12.03 CATCH BASINS, TYPE 12, &gt; 8' - 12' DEPTH</b>			
	<b>14.000 EACH</b>		
Rogers Group, Inc.		\$5,880.2800	\$82,323.92
J & M Grading Division LLC		\$4,500.0000	\$63,000.00
<b>611-14.01 CATCH BASINS, TYPE 14, 0' - 4' DEPTH</b>			
	<b>30.000 EACH</b>		
Rogers Group, Inc.		\$5,915.9800	\$177,479.40
J & M Grading Division LLC		\$5,500.0000	\$165,000.00
<b>611-14.02 CATCH BASINS, TYPE 14, &gt; 4' - 8' DEPTH</b>			
	<b>45.000 EACH</b>		
Rogers Group, Inc.		\$7,350.3500	\$330,765.75
J & M Grading Division LLC		\$6,500.0000	\$292,500.00
<b>611-14.03 CATCH BASINS, TYPE 14, &gt; 8' - 12' DEPTH</b>			
	<b>9.000 EACH</b>		
Rogers Group, Inc.		\$9,292.9500	\$83,636.55
J & M Grading Division LLC		\$7,500.0000	\$67,500.00
<b>611-14.04 CATCH BASINS, TYPE 14, &gt; 12' - 16' DEPTH</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$22,733.6000	\$22,733.60
J & M Grading Division LLC		\$15,500.0000	\$15,500.00
<b>611-25.02 CATCH BASINS, TYPE 25, &gt; 4' - 8' DEPTH</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$3,412.6600	\$6,825.32
J & M Grading Division LLC		\$5,000.0000	\$10,000.00
<b>611-26.02 CATCH BASINS, TYPE 26, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$8,242.9000	\$8,242.90
J & M Grading Division LLC		\$7,500.0000	\$7,500.00

		UNIT PRICE	EXTENSION
<b>611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$2,677.6300	\$2,677.63
J & M Grading Division LLC		\$3,000.0000	\$3,000.00
<b>611-39.01 CATCH BASINS, TYPE 39, 0' - 4' DEPTH</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$5,434.0100	\$5,434.01
J & M Grading Division LLC		\$5,500.0000	\$5,500.00
<b>611-39.02 CATCH BASINS, TYPE 39, &gt; 4' - 8' DEPTH</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$7,350.3500	\$22,051.05
J & M Grading Division LLC		\$7,500.0000	\$22,500.00
<b>611-39.03 CATCH BASINS, TYPE 39, &gt; 8' - 12' DEPTH</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$11,550.5600	\$11,550.56
J & M Grading Division LLC		\$8,500.0000	\$8,500.00
<b>611-40.01 CATCH BASINS, TYPE 40, 0' - 4' DEPTH</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$8,925.4300	\$8,925.43
J & M Grading Division LLC		\$8,000.0000	\$8,000.00
<b>611-40.02 CATCH BASINS, TYPE 40, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$15,435.7400	\$15,435.74
J & M Grading Division LLC		\$11,000.0000	\$11,000.00
<b>611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH</b>			
	<b>14.000 EACH</b>		
Rogers Group, Inc.		\$2,814.1400	\$39,397.96
J & M Grading Division LLC		\$3,500.0000	\$49,000.00
<b>611-42.02 CATCH BASINS, TYPE 42, &gt; 4' - 8' DEPTH</b>			
	<b>6.000 EACH</b>		
Rogers Group, Inc.		\$6,510.3100	\$39,061.86
J & M Grading Division LLC		\$6,500.0000	\$39,000.00
<b>611-43.01 CATCH BASINS, TYPE 43, 0' - 4' DEPTH</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$7,875.3800	\$23,626.14
J & M Grading Division LLC		\$9,000.0000	\$27,000.00
<b>611-43.02 CATCH BASINS, TYPE 43, &gt; 4' - 8' DEPTH</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$8,925.4300	\$17,850.86
J & M Grading Division LLC		\$10,500.0000	\$21,000.00

		UNIT PRICE	EXTENSION
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>			
	<b>140.000 L.F.</b>		
Rogers Group, Inc.		\$42.0000	\$5,880.00
J & M Grading Division LLC		\$50.0000	\$7,000.00
<b>621-03.03 24" TEMPORARY DRAINAGE PIPE</b>			
	<b>220.000 L.F.</b>		
Rogers Group, Inc.		\$614.2800	\$135,141.60
J & M Grading Division LLC		\$250.0000	\$55,000.00
<b>621-03.05 36" TEMPORARY DRAINAGE PIPE</b>			
	<b>190.000 L.F.</b>		
Rogers Group, Inc.		\$67.2000	\$12,768.00
J & M Grading Division LLC		\$65.0000	\$12,350.00
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
	<b>220,175.350 S.F.</b>		
Rogers Group, Inc.		\$5.5700	\$1,226,376.70
J & M Grading Division LLC		\$5.7500	\$1,266,008.26
<b>701-02 CONCRETE DRIVEWAY</b>			
	<b>23,130.000 S.F.</b>		
Rogers Group, Inc.		\$8.8200	\$204,006.60
J & M Grading Division LLC		\$8.2000	\$189,666.00
<b>701-02.03 CONCRETE CURB RAMP</b>			
	<b>27,697.000 S.F.</b>		
Rogers Group, Inc.		\$22.0500	\$610,718.85
J & M Grading Division LLC		\$17.5000	\$484,697.50
<b>702-01 CONCRETE CURB</b>			
	<b>2.900 C.Y.</b>		
Rogers Group, Inc.		\$630.0300	\$1,827.09
J & M Grading Division LLC		\$1,445.0000	\$4,190.50
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>2,823.598 C.Y.</b>		
Rogers Group, Inc.		\$467.2700	\$1,319,382.64
J & M Grading Division LLC		\$700.0000	\$1,976,518.60
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>2,307.750 L.F.</b>		
Rogers Group, Inc.		\$16.8000	\$38,770.20
J & M Grading Division LLC		\$19.2500	\$44,424.19
<b>705-04.03 GUARDRAIL TERMINAL (TYPE 13)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$756.0400	\$756.04
J & M Grading Division LLC		\$865.0000	\$865.00

		UNIT PRICE	EXTENSION
<b>705-04.04 GUARDRAIL TERMINAL (TYPE 21)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$1,942.5900	\$1,942.59
J & M Grading Division LLC		\$2,225.0000	\$2,225.00
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
	<b>14.000 EACH</b>		
Rogers Group, Inc.		\$2,205.1100	\$30,871.54
J & M Grading Division LLC		\$2,525.0000	\$35,350.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>8.000 EACH</b>		
Rogers Group, Inc.		\$1,575.0800	\$12,600.64
J & M Grading Division LLC		\$1,805.0000	\$14,440.00
<b>705-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>125.450 EACH</b>		
Rogers Group, Inc.		\$4.2000	\$526.89
J & M Grading Division LLC		\$10.0000	\$1,254.50
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>10.000 EACH</b>		
Rogers Group, Inc.		\$7,243.5900	\$72,435.90
J & M Grading Division LLC		\$5,500.0000	\$55,000.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>3,058.000 L.F.</b>		
Rogers Group, Inc.		\$1.7900	\$5,473.82
J & M Grading Division LLC		\$1.5000	\$4,587.00
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>240.000 EACH</b>		
Rogers Group, Inc.		\$237.9400	\$57,105.60
J & M Grading Division LLC		\$200.0000	\$48,000.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>1,061.840 TON</b>		
Rogers Group, Inc.		\$26.2500	\$27,873.30
J & M Grading Division LLC		\$38.0000	\$40,349.92
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>4,840.000 TON</b>		
Rogers Group, Inc.		\$26.2500	\$127,050.00
J & M Grading Division LLC		\$32.0000	\$154,880.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>1,151.000 TON</b>		
Rogers Group, Inc.		\$29.4000	\$33,839.40
J & M Grading Division LLC		\$35.0000	\$40,285.00

		UNIT PRICE	EXTENSION
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>33,053.840 L.F.</b>		
Rogers Group, Inc.		\$5.2500	\$173,532.66
J & M Grading Division LLC		\$6.1000	\$201,628.42
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>840.000 L.F.</b>		
Rogers Group, Inc.		\$3.6800	\$3,091.20
J & M Grading Division LLC		\$4.2500	\$3,570.00
<b>710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$630.0300	\$630.03
J & M Grading Division LLC		\$725.0000	\$725.00
<b>710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$630.0300	\$1,260.06
J & M Grading Division LLC		\$725.0000	\$1,450.00
<b>710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)</b>			
	<b>6.000 EACH</b>		
Rogers Group, Inc.		\$630.0300	\$3,780.18
J & M Grading Division LLC		\$725.0000	\$4,350.00
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>18.000 EACH</b>		
Rogers Group, Inc.		\$630.0300	\$11,340.54
J & M Grading Division LLC		\$725.0000	\$13,050.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$600,000.0000	\$600,000.00
J & M Grading Division LLC		\$1,200,000.0000	\$1,200,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>23,203.000 L.F.</b>		
Rogers Group, Inc.		\$33.6000	\$779,620.80
J & M Grading Division LLC		\$32.5000	\$754,097.50
<b>712-04.02 FLEXIBLE DRUMS (CHANNELIZATION)</b>			
	<b>1,592.000 EACH</b>		
Rogers Group, Inc.		\$31.5000	\$50,148.00
J & M Grading Division LLC		\$50.0000	\$79,600.00
<b>712-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>1,160.150 EACH</b>		
Rogers Group, Inc.		\$12.6000	\$14,617.89
J & M Grading Division LLC		\$10.0000	\$11,601.50

		UNIT PRICE	EXTENSION
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>1,592.000 EACH</b>		
Rogers Group, Inc.		\$26.2500	\$41,790.00
J & M Grading Division LLC		\$50.0000	\$79,600.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,816.000 S.F.</b>		
Rogers Group, Inc.		\$6.3000	\$11,440.80
J & M Grading Division LLC		\$7.5000	\$13,620.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>330.000 L.F.</b>		
Rogers Group, Inc.		\$14.7000	\$4,851.00
J & M Grading Division LLC		\$20.0000	\$6,600.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>8,550.000 LB.</b>		
Rogers Group, Inc.		\$3.6200	\$30,951.00
J & M Grading Division LLC		\$5.1500	\$44,032.50
<b>713-11.21 P POST SLIP BASE</b>			
	<b>91.000 EACH</b>		
Rogers Group, Inc.		\$383.2700	\$34,877.57
J & M Grading Division LLC		\$465.0000	\$42,315.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>383.000 S.F.</b>		
Rogers Group, Inc.		\$13.9100	\$5,327.53
J & M Grading Division LLC		\$16.0000	\$6,128.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>704.000 S.F.</b>		
Rogers Group, Inc.		\$14.9600	\$10,531.84
J & M Grading Division LLC		\$17.5000	\$12,320.00
<b>713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK)</b>			
	<b>117.000 S.F.</b>		
Rogers Group, Inc.		\$23.1000	\$2,702.70
J & M Grading Division LLC		\$26.5000	\$3,100.50
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$630.0300	\$630.03
J & M Grading Division LLC		\$1,000.0000	\$1,000.00
<b>713-15.06 MILE POST SIGN</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$131.2600	\$262.52
J & M Grading Division LLC		\$245.0000	\$490.00

		UNIT PRICE	EXTENSION
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>6.000 EACH</b>		
Rogers Group, Inc.		\$6,510.3100	\$39,061.86
J & M Grading Division LLC		\$7,500.0000	\$45,000.00
<b>713-16.07 END OF ROADWAY SIGN AND SUPPORT</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$157.5100	\$315.02
J & M Grading Division LLC		\$275.0000	\$550.00
<b>716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW</b>			
	<b>175.125 EACH</b>		
Rogers Group, Inc.		\$10.5000	\$1,838.81
J & M Grading Division LLC		\$15.0000	\$2,626.88
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>751.000 EACH</b>		
Rogers Group, Inc.		\$24.1500	\$18,136.65
J & M Grading Division LLC		\$30.0000	\$22,530.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>			
	<b>738.000 EACH</b>		
Rogers Group, Inc.		\$24.1500	\$17,822.70
J & M Grading Division LLC		\$30.0000	\$22,140.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>173.300 S.Y.</b>		
Rogers Group, Inc.		\$17.8500	\$3,093.41
J & M Grading Division LLC		\$21.0000	\$3,639.30
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>1,066.000 L.F.</b>		
Rogers Group, Inc.		\$9.4500	\$10,073.70
J & M Grading Division LLC		\$11.0000	\$11,726.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>47.000 EACH</b>		
Rogers Group, Inc.		\$131.2600	\$6,169.22
J & M Grading Division LLC		\$155.0000	\$7,285.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>239.000 L.F.</b>		
Rogers Group, Inc.		\$1.0500	\$250.95
J & M Grading Division LLC		\$1.2500	\$298.75
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>352.000 L.F.</b>		
Rogers Group, Inc.		\$21.0000	\$7,392.00
J & M Grading Division LLC		\$25.0000	\$8,800.00

		UNIT PRICE	EXTENSION
<b>716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)</b>	<b>480.000 L.F.</b>		
Rogers Group, Inc.		\$1.0500	\$504.00
J & M Grading Division LLC		\$1.2500	\$600.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$210.0100	\$630.03
J & M Grading Division LLC		\$245.0000	\$735.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$210.0100	\$420.02
J & M Grading Division LLC		\$245.0000	\$490.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>	<b>42.300 L.M.</b>		
Rogers Group, Inc.		\$551.2800	\$23,319.14
J & M Grading Division LLC		\$635.0000	\$26,860.50
<b>716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)</b>	<b>171.000 S.Y.</b>		
Rogers Group, Inc.		\$8.4000	\$1,436.40
J & M Grading Division LLC		\$10.0000	\$1,710.00
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>	<b>758.000 L.F.</b>		
Rogers Group, Inc.		\$5.2500	\$3,979.50
J & M Grading Division LLC		\$6.1000	\$4,623.80
<b>716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>41.000 EACH</b>		
Rogers Group, Inc.		\$78.7500	\$3,228.75
J & M Grading Division LLC		\$100.0000	\$4,100.00
<b>716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)</b>	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$105.0100	\$315.03
J & M Grading Division LLC		\$125.0000	\$375.00
<b>716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)</b>	<b>47.000 L.F.</b>		
Rogers Group, Inc.		\$0.5300	\$24.91
J & M Grading Division LLC		\$0.6500	\$30.55
<b>716-05.22 PAINTED PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>	<b>328.000 L.F.</b>		
Rogers Group, Inc.		\$10.5000	\$3,444.00
J & M Grading Division LLC		\$20.0000	\$6,560.00



		UNIT PRICE	EXTENSION
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>7,005.000 L.F.</b>		
Rogers Group, Inc.		\$0.5300	\$3,712.65
J & M Grading Division LLC		\$0.6500	\$4,553.25
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>35.660 L.M.</b>		
Rogers Group, Inc.		\$4,515.2200	\$161,012.75
J & M Grading Division LLC		\$5,200.0000	\$185,432.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$2,278,109.8400	\$2,278,109.84
J & M Grading Division LLC		\$2,600,000.0000	\$2,600,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>13,550.000 S.Y.</b>		
Rogers Group, Inc.		\$2.9000	\$39,295.00
J & M Grading Division LLC		\$5.0000	\$67,750.00
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>10,563.000 S.Y.</b>		
Rogers Group, Inc.		\$1.7300	\$18,273.99
J & M Grading Division LLC		\$5.0000	\$52,815.00
<b>740-11.04 TEMPORARY SEDIMENT TUBE 20IN</b>			
	<b>31,711.000 L.F.</b>		
Rogers Group, Inc.		\$3.7000	\$117,330.70
J & M Grading Division LLC		\$4.7500	\$150,627.25
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>3,219.260 UNIT</b>		
Rogers Group, Inc.		\$22.0500	\$70,984.68
J & M Grading Division LLC		\$25.2000	\$81,125.35
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>3,266.624 UNIT</b>		
Rogers Group, Inc.		\$19.9500	\$65,169.15
J & M Grading Division LLC		\$23.0000	\$75,132.35
<b>801-01.65 TEMPORARY MULCH</b>			
	<b>100.000 UNIT</b>		
Rogers Group, Inc.		\$12.6000	\$1,260.00
J & M Grading Division LLC		\$15.0000	\$1,500.00
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>101.640 UNIT</b>		
Rogers Group, Inc.		\$12.6000	\$1,280.66
J & M Grading Division LLC		\$15.0000	\$1,524.60

		UNIT PRICE	EXTENSION
<b>801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH)</b>			
	<b>154.300 UNIT</b>		
Rogers Group, Inc.		\$14.7000	\$2,268.21
J & M Grading Division LLC		\$20.0000	\$3,086.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>8,003.148 M.G.</b>		
Rogers Group, Inc.		\$1.0500	\$8,403.31
J & M Grading Division LLC		\$1.2500	\$10,003.94
<b>801-07 SEED (SUPPLEMENTAL APPLICATION)</b>			
	<b>724.333 LB.</b>		
Rogers Group, Inc.		\$2.1000	\$1,521.10
J & M Grading Division LLC		\$2.5000	\$1,810.83
<b>801-07.01 CROWN VETCH SEED (SUPPLEMENTAL APPLICATION)</b>			
	<b>34.718 LB.</b>		
Rogers Group, Inc.		\$5.2500	\$182.27
J & M Grading Division LLC		\$6.1000	\$211.78
<b>801-08 FERTILIZER (SUPPLEMENTAL APPLICATION)</b>			
	<b>6.290 TON</b>		
Rogers Group, Inc.		\$210.0100	\$1,320.96
J & M Grading Division LLC		\$250.0000	\$1,572.50
<b>802-11.02 ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN)</b>			
	<b>7.000 EACH</b>		
Rogers Group, Inc.		\$33.6000	\$235.20
J & M Grading Division LLC		\$40.0000	\$280.00
<b>802-11.39 QUERCUS RUBRA (NORTHERN RED OAK 2-5FT CNTNR GRWN)</b>			
	<b>8.000 EACH</b>		
Rogers Group, Inc.		\$33.6000	\$268.80
J & M Grading Division LLC		\$40.0000	\$320.00
<b>802-12.01 ACER NEGUNDO (BOX ELDER SEEDLNG B.R.)</b>			
	<b>8.000 EACH</b>		
Rogers Group, Inc.		\$5.2500	\$42.00
J & M Grading Division LLC		\$7.0000	\$56.00
<b>802-12.02 ACER RUBRUM (RED MAPLE SEEDLNG B.R.)</b>			
	<b>7.000 EACH</b>		
Rogers Group, Inc.		\$5.2500	\$36.75
J & M Grading Division LLC		\$7.0000	\$49.00
<b>802-12.40 SALIX NIGRA (BLACK WILLOW SEEDLNG B.R.)</b>			
	<b>8.000 EACH</b>		
Rogers Group, Inc.		\$5.2500	\$42.00
J & M Grading Division LLC		\$7.0000	\$56.00

		UNIT PRICE	EXTENSION
<b>803-01 SODDING (NEW SOD)</b>			
	<b>26,088.889 S.Y.</b>		
Rogers Group, Inc.		\$3.4100	\$88,963.11
J & M Grading Division LLC		\$4.0000	\$104,355.56
<b>805-01.02 TURF REINFORCEMENT MAT (CLASS II)</b>			
	<b>2,805.778 S.Y.</b>		
Rogers Group, Inc.		\$3.2600	\$9,146.84
J & M Grading Division LLC		\$3.7500	\$10,521.67
<b>805-12.02 EROSION CONTROL BLANKET (TYPE II)</b>			
	<b>4,731.000 S.Y.</b>		
Rogers Group, Inc.		\$0.9500	\$4,494.45
J & M Grading Division LLC		\$1.1000	\$5,204.10
<b>806-02.03 PROJECT MOWING</b>			
	<b>12.000 CYCL</b>		
Rogers Group, Inc.		\$735.0400	\$8,820.48
J & M Grading Division LLC		\$2,500.0000	\$30,000.00
<b>713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$321.3200	\$963.96
J & M Grading Division LLC		\$360.0000	\$1,080.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$1,285.2600	\$1,285.26
J & M Grading Division LLC		\$1,440.0000	\$1,440.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>16.000 EACH</b>		
Rogers Group, Inc.		\$771.1600	\$12,338.56
J & M Grading Division LLC		\$864.0000	\$13,824.00
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$1,456.6300	\$5,826.52
J & M Grading Division LLC		\$1,632.0000	\$6,528.00
<b>730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$1,285.2600	\$1,285.26
J & M Grading Division LLC		\$1,440.0000	\$1,440.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$2,677.6300	\$8,032.89
J & M Grading Division LLC		\$3,000.0000	\$9,000.00

		UNIT PRICE	EXTENSION
<b>730-08.01 SIGNAL CABLE - 3 CONDUCTOR</b>			
	<b>2,279.000 L.F.</b>		
Rogers Group, Inc.		\$1.3400	\$3,053.86
J & M Grading Division LLC		\$1.5000	\$3,418.50
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>2,370.000 L.F.</b>		
Rogers Group, Inc.		\$1.6100	\$3,815.70
J & M Grading Division LLC		\$1.8000	\$4,266.00
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>1,405.000 L.F.</b>		
Rogers Group, Inc.		\$1.8700	\$2,627.35
J & M Grading Division LLC		\$2.1000	\$2,950.50
<b>730-08.32 INTERCONNECT CABLE (6 FIBER MULTIMODE)</b>			
	<b>923.000 L.F.</b>		
Rogers Group, Inc.		\$3.0000	\$2,769.00
J & M Grading Division LLC		\$3.4000	\$3,138.20
<b>730-09.01 SPAN WIRE ASSEMBLY(SEE PLANS)</b>			
	<b>834.000 L.F.</b>		
Rogers Group, Inc.		\$3.2100	\$2,677.14
J & M Grading Division LLC		\$3.6000	\$3,002.40
<b>730-09.02 SPAN WIRE ASSEMBLY(21,929LBS.MIN.BRK STRENGTH)</b>			
	<b>381.000 L.F.</b>		
Rogers Group, Inc.		\$3.2100	\$1,223.01
J & M Grading Division LLC		\$3.6000	\$1,371.60
<b>730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER</b>			
	<b>1,015.000 L.F.</b>		
Rogers Group, Inc.		\$2.1400	\$2,172.10
J & M Grading Division LLC		\$2.4000	\$2,436.00
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>1,057.000 L.F.</b>		
Rogers Group, Inc.		\$8.5700	\$9,058.49
J & M Grading Division LLC		\$9.6000	\$10,147.20
<b>730-12.03 CONDUIT 3" DIAMETER (PVC)</b>			
	<b>77.000 L.F.</b>		
Rogers Group, Inc.		\$10.7100	\$824.67
J & M Grading Division LLC		\$12.0000	\$924.00
<b>730-13.08 VEHICLE DETECTOR (RADAR DETECTION-STOP LINE)</b>			
	<b>10.000 EACH</b>		
Rogers Group, Inc.		\$9,061.1000	\$90,611.00
J & M Grading Division LLC		\$10,152.0000	\$101,520.00

		UNIT PRICE	EXTENSION
<b>730-13.09 VEHICLE DETECTOR (RADAR DETECTION-ADVANCE)</b>			
	<b>6.000 EACH</b>		
Rogers Group, Inc.		\$8,696.9400	\$52,181.64
J & M Grading Division LLC		\$9,744.0000	\$58,464.00
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$15,294.6200	\$45,883.86
J & M Grading Division LLC		\$17,136.0000	\$51,408.00
<b>730-16.02 EIGHT PHASE ACTUATED CONTROLLER</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$5,205.3100	\$15,615.93
J & M Grading Division LLC		\$5,832.0000	\$17,496.00
<b>730-18.01 MASTER CONTROLLER</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$6,280.6500	\$6,280.65
J & M Grading Division LLC		\$7,037.0000	\$7,037.00
<b>730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)</b>			
	<b>6.000 EACH</b>		
Rogers Group, Inc.		\$16,880.8400	\$101,285.04
J & M Grading Division LLC		\$18,914.0000	\$113,484.00
<b>730-23.02 STEEL STRAIN POLE (SIGNAL SUPPORT)</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$18,015.0900	\$72,060.36
J & M Grading Division LLC		\$20,184.0000	\$80,736.00
<b>730-23.03 STEEL STRAIN POLE (SIGNAL SUPPORT)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$18,702.7000	\$37,405.40
J & M Grading Division LLC		\$20,955.0000	\$41,910.00
<b>730-23.30 PEDESTAL POLE (PEDESTRIAN SIGNAL SUPPORT)</b>			
	<b>15.000 EACH</b>		
Rogers Group, Inc.		\$2,249.2100	\$33,738.15
J & M Grading Division LLC		\$2,520.0000	\$37,800.00
<b>730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON &amp; 15IN SIGN</b>			
	<b>16.000 EACH</b>		
Rogers Group, Inc.		\$1,670.8400	\$26,733.44
J & M Grading Division LLC		\$1,872.0000	\$29,952.00
<b>730-35.06 BATTERY BACK-UP AND POWER CONDITIONER</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$6,876.1500	\$20,628.45
J & M Grading Division LLC		\$7,704.0000	\$23,112.00

UNIT PRICE

EXTENSION

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM

1.000 EACH

Rogers Group, Inc.  
J & M Grading Division LLC

\$32,131.5500  
\$36,000.0000

\$32,131.55  
\$36,000.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>773-25.26 INSTALL 35-2 SYP WOOD POLE</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$958.1700	\$958.17
J & M Grading Division LLC		\$1,095.0000	\$1,095.00
<b>773-25.27 INSTALL 35-4 SYP WOOD POLE</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$866.2900	\$866.29
J & M Grading Division LLC		\$990.0000	\$990.00
<b>773-25.28 INSTALL 3" SLIC SPLICE CASE</b>			
	<b>22.000 EACH</b>		
Rogers Group, Inc.		\$154.8800	\$3,407.36
J & M Grading Division LLC		\$177.0000	\$3,894.00
<b>773-25.29 INSTALL 5" SLIC SPLICE CASE</b>			
	<b>57.000 EACH</b>		
Rogers Group, Inc.		\$200.8200	\$11,446.74
J & M Grading Division LLC		\$229.5000	\$13,081.50
<b>773-25.30 INSTALL 7" SLIC SPLICE CASE</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$324.2000	\$1,296.80
J & M Grading Division LLC		\$370.5000	\$1,482.00
<b>773-25.31 INSTALL 9" SLIC SPLICE CASE</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$447.5800	\$1,790.32
J & M Grading Division LLC		\$511.5000	\$2,046.00
<b>773-25.32 INSTALL AKF25-24(.25M) COMM. CA.</b>			
	<b>128.000 L.F.</b>		
Rogers Group, Inc.		\$4.1900	\$536.32
J & M Grading Division LLC		\$4.8000	\$614.40
<b>773-25.33 INSTALL AKF25-24(10M) COMM. CA.</b>			
	<b>1,751.000 L.F.</b>		
Rogers Group, Inc.		\$4.1900	\$7,336.69
J & M Grading Division LLC		\$4.8000	\$8,404.80
<b>773-25.34 INSTALL AKF50-24(10M) COMM. CA.</b>			
	<b>316.000 L.F.</b>		
Rogers Group, Inc.		\$5.2000	\$1,643.20
J & M Grading Division LLC		\$5.9500	\$1,880.20
<b>773-25.35 INSTALL AKF100-24(10M) COMM. CA.</b>			
	<b>934.000 L.F.</b>		
Rogers Group, Inc.		\$7.3500	\$6,864.90
J & M Grading Division LLC		\$8.4000	\$7,845.60

		UNIT PRICE	EXTENSION
<b>773-25.36 INSTALL AKF100-24(E) COMM. CA.</b>			
	<b>426.000 L.F.</b>		
Rogers Group, Inc.		\$5.7800	\$2,462.28
J & M Grading Division LLC		\$6.6000	\$2,811.60
<b>773-25.38 INSTALL AKF300-24(10M) COMM. CA.</b>			
	<b>536.000 L.F.</b>		
Rogers Group, Inc.		\$15.4300	\$8,270.48
J & M Grading Division LLC		\$17.6500	\$9,460.40
<b>773-25.39 INSTALL AKF400-24(10M) COMM. CA.</b>			
	<b>12,238.000 L.F.</b>		
Rogers Group, Inc.		\$15.4000	\$188,465.20
J & M Grading Division LLC		\$17.6000	\$215,388.80
<b>773-25.40 INSTALL AKF400-26(10M) COMM. CA.</b>			
	<b>94.000 L.F.</b>		
Rogers Group, Inc.		\$19.2400	\$1,808.56
J & M Grading Division LLC		\$22.0000	\$2,068.00
<b>773-25.41 INSTALL AKF600-24(10M) COMM. CA.</b>			
	<b>4,670.000 L.F.</b>		
Rogers Group, Inc.		\$25.8000	\$120,486.00
J & M Grading Division LLC		\$29.5000	\$137,765.00
<b>773-25.43 INSTALL BM80 1 INCH RISER GUARD</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$52.7700	\$105.54
J & M Grading Division LLC		\$60.3000	\$120.60
<b>773-25.44 INSTALL BM83 SERVICE GUARD</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$34.3900	\$137.56
J & M Grading Division LLC		\$39.3000	\$157.20
<b>773-25.45 INSTALL FOSB(A)2 SNOW SHOE</b>			
	<b>22.000 EACH</b>		
Rogers Group, Inc.		\$118.1300	\$2,598.86
J & M Grading Division LLC		\$135.0000	\$2,970.00
<b>773-25.46 INSTALL HACO(12) FIBER SPLICE CASE</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$1,044.8000	\$1,044.80
J & M Grading Division LLC		\$1,194.0000	\$1,194.00
<b>773-25.47 INSTALL HACO(24) FIBER SPLICE CASE</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$1,090.7400	\$1,090.74
J & M Grading Division LLC		\$1,246.0000	\$1,246.00



		UNIT PRICE	EXTENSION
<b>773-25.48 INSTALL HACO(72) FIBER SPLICE CASE</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$1,136.6800	\$4,546.72
J & M Grading Division LLC		\$1,300.0000	\$5,200.00
<b>773-25.50 INSTALL HO1 FIBER CA. SPLICING</b>			
	<b>96.000 EACH</b>		
Rogers Group, Inc.		\$39.6400	\$3,805.44
J & M Grading Division LLC		\$45.3000	\$4,348.80
<b>773-25.51 INSTALL PE1-3G DOWN GUY ASSEMBLY</b>			
	<b>81.000 EACH</b>		
Rogers Group, Inc.		\$108.4200	\$8,782.02
J & M Grading Division LLC		\$123.9000	\$10,035.90
<b>773-25.52 INSTALL PE2-3G OVHD GUY ASSEMBLY</b>			
	<b>13.000 EACH</b>		
Rogers Group, Inc.		\$160.6600	\$2,088.58
J & M Grading Division LLC		\$183.6000	\$2,386.80
<b>773-25.53 INSTALL PF1-5A ANCHOR ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$231.0100	\$231.01
J & M Grading Division LLC		\$264.0000	\$264.00
<b>773-25.54 INSTALL PF3-5A SCREW IN ANCHOR ASSMBLY</b>			
	<b>34.000 EACH</b>		
Rogers Group, Inc.		\$249.3900	\$8,479.26
J & M Grading Division LLC		\$285.0000	\$9,690.00
<b>773-25.55 INSTALL PF5-3A ROCK ANCHOR ASSMBLY</b>			
	<b>36.000 EACH</b>		
Rogers Group, Inc.		\$262.5100	\$9,450.36
J & M Grading Division LLC		\$300.0000	\$10,800.00
<b>773-25.56 INSTALL PG31-100(88) LOAD COIL</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$2,882.3900	\$2,882.39
J & M Grading Division LLC		\$3,294.0000	\$3,294.00
<b>773-25.57 INSTALL PG32-12(88) LOAD COIL</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$904.3600	\$2,713.08
J & M Grading Division LLC		\$1,034.0000	\$3,102.00
<b>773-25.58 INTALL PM11 GUY GUARD ASSEMBLY</b>			
	<b>77.000 EACH</b>		
Rogers Group, Inc.		\$18.0100	\$1,386.77
J & M Grading Division LLC		\$20.6000	\$1,586.20

		UNIT PRICE	EXTENSION
<b>773-25.59 INSTALL PM2A POLE GRND ASSMBLY</b>			
	<b>181.000 EACH</b>		
Rogers Group, Inc.		\$27.2000	\$4,923.20
J & M Grading Division LLC		\$31.1000	\$5,629.10
<b>773-25.60 INSTALL PM52 POLE NUMBER</b>			
	<b>47.000 EACH</b>		
Rogers Group, Inc.		\$42.6800	\$2,005.96
J & M Grading Division LLC		\$48.8000	\$2,293.60
<b>773-25.61 INSTALL PM91-25-24-20 CABLE STUB</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$71.1400	\$142.28
J & M Grading Division LLC		\$81.3000	\$162.60
<b>773-25.62 INSTALL PM91-50-24-20 CABLE STUB</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$89.5200	\$179.04
J & M Grading Division LLC		\$102.3000	\$204.60
<b>773-25.63 INSTALL PM91-200-24-24 CABLE STUB</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$246.7600	\$493.52
J & M Grading Division LLC		\$2.1500	\$4.30
<b>773-25.64 INSTALL SEA2-22 AERIAL DROP</b>			
	<b>7,012.000 L.F.</b>		
Rogers Group, Inc.		\$1.8800	\$13,182.56
J & M Grading Division LLC		\$2.1500	\$15,075.80
<b>773-25.65 INSTALL SEB2-22 BURIED DROP</b>			
	<b>422.000 L.F.</b>		
Rogers Group, Inc.		\$2.6300	\$1,109.86
J & M Grading Division LLC		\$3.0000	\$1,266.00
<b>773-25.66 INSTALL SEB5-22 BURIED DROP</b>			
	<b>300.000 L.F.</b>		
Rogers Group, Inc.		\$2.8100	\$843.00
J & M Grading Division LLC		\$3.2500	\$975.00
<b>773-25.67 INSTALL UO12 UNDGRD FIBER CABLE</b>			
	<b>100.000 L.F.</b>		
Rogers Group, Inc.		\$2.1400	\$214.00
J & M Grading Division LLC		\$2.4500	\$245.00
<b>773-25.68 INSTALL YFD12-SMDE(10M) FIBER CA.</b>			
	<b>38.000 L.F.</b>		
Rogers Group, Inc.		\$2.8200	\$107.16
J & M Grading Division LLC		\$3.2500	\$123.50

		UNIT PRICE	EXTENSION
<b>773-25.69</b>	<b>INSTALL YFD12-SMDE(E) FIBER CA.</b>		
			<b>874.000 L.F.</b>
	Rogers Group, Inc.	\$1.8800	\$1,643.12
	J & M Grading Division LLC	\$2.1500	\$1,879.10
<b>773-25.70</b>	<b>INSTALL YFD12-SMDE LOOP FIBER CA.</b>		
			<b>450.000 L.F.</b>
	Rogers Group, Inc.	\$1.8800	\$846.00
	J & M Grading Division LLC	\$2.1500	\$967.50
<b>773-25.71</b>	<b>INSTALL YFD24-SMDE(.25M) FIBER CA.</b>		
			<b>156.000 L.F.</b>
	Rogers Group, Inc.	\$3.0000	\$468.00
	J & M Grading Division LLC	\$3.4500	\$538.20
<b>773-25.72</b>	<b>INSTALL YFD24-SMDE LOOP FIBER CA.</b>		
			<b>200.000 L.F.</b>
	Rogers Group, Inc.	\$2.0600	\$412.00
	J & M Grading Division LLC	\$2.3500	\$470.00
<b>773-25.73</b>	<b>INSTALL YFD72-SMDE(10M) FIBER CA.</b>		
			<b>15,714.000 L.F.</b>
	Rogers Group, Inc.	\$3.7400	\$58,770.36
	J & M Grading Division LLC	\$4.3000	\$67,570.20
<b>773-25.74</b>	<b>INSTALL YFD72-SMDE LOOP FIBER CA.</b>		
			<b>1,800.000 L.F.</b>
	Rogers Group, Inc.	\$2.7900	\$5,022.00
	J & M Grading Division LLC	\$3.2000	\$5,760.00
<b>773-25.75</b>	<b>REARRANGE EXISTING BURIED CA.</b>		
			<b>3.000 EACH</b>
	Rogers Group, Inc.	\$154.8800	\$464.64
	J & M Grading Division LLC	\$177.0000	\$531.00
<b>773-25.76</b>	<b>REARRANGE CABLE STRAIGHT LINE POLE</b>		
			<b>4.000 EACH</b>
	Rogers Group, Inc.	\$68.7800	\$275.12
	J & M Grading Division LLC	\$78.6000	\$314.40
<b>773-25.77</b>	<b>REARRANGE CABLE ANGLE POLE</b>		
			<b>20.000 EACH</b>
	Rogers Group, Inc.	\$90.5700	\$1,811.40
	J & M Grading Division LLC	\$103.5000	\$2,070.00
<b>773-25.78</b>	<b>REARRANGE COMM. CABLE</b>		
			<b>600.000 L.F.</b>
	Rogers Group, Inc.	\$0.8400	\$504.00
	J & M Grading Division LLC	\$1.0000	\$600.00

		UNIT PRICE	EXTENSION
<b>773-25.79 REARRANGE COMM. CA. SPLICING</b>			
	<b>5,190.000 EACH</b>		
Rogers Group, Inc.		\$4.9900	\$25,898.10
J & M Grading Division LLC		\$5.7000	\$29,583.00
<b>773-25.80 REARRANGE FIBER CA. SPLICING</b>			
	<b>132.000 EACH</b>		
Rogers Group, Inc.		\$52.2400	\$6,895.68
J & M Grading Division LLC		\$59.7000	\$7,880.40
<b>773-25.81 REARRANGE COMM. SPLICE CASE</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$64.8400	\$129.68
J & M Grading Division LLC		\$74.1000	\$148.20
<b>773-25.82 REARRANGE PM4 CABLE ARM</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$171.9500	\$171.95
J & M Grading Division LLC		\$196.5000	\$196.50
<b>773-25.83 REARRANGE AERIAL DROP WIRE</b>			
	<b>77.000 EACH</b>		
Rogers Group, Inc.		\$52.7700	\$4,063.29
J & M Grading Division LLC		\$60.3000	\$4,643.10
<b>773-25.84 REARRANGE RISER GUARD</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$59.0700	\$118.14
J & M Grading Division LLC		\$67.5000	\$135.00
<b>773-25.85 REARRANGE WIRE TERMINAL</b>			
	<b>29.000 EACH</b>		
Rogers Group, Inc.		\$129.6800	\$3,760.72
J & M Grading Division LLC		\$148.2000	\$4,297.80
<b>773-25.86 REMOVE COMM. CABLE</b>			
	<b>51,931.000 L.F.</b>		
Rogers Group, Inc.		\$0.8800	\$45,699.28
J & M Grading Division LLC		\$1.0000	\$51,931.00
<b>773-25.87 REMOVE DISTRIBUTION WIRE</b>			
	<b>2.000 L.F.</b>		
Rogers Group, Inc.		\$31.5000	\$63.00
J & M Grading Division LLC		\$36.0000	\$72.00
<b>773-25.88 REMOVE COMM. SPLICE CASE</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$18.9000	\$18.90
J & M Grading Division LLC		\$21.6000	\$21.60

		UNIT PRICE	EXTENSION
<b>773-25.89 REMOVE GUY ASSEMBLY</b>			
	<b>91.000 EACH</b>		
Rogers Group, Inc.		\$18.9000	\$1,719.90
J & M Grading Division LLC		\$21.6000	\$1,965.60
<b>773-25.90 REMOVE ANCHOR ASSEMBLY</b>			
	<b>42.000 EACH</b>		
Rogers Group, Inc.		\$25.2000	\$1,058.40
J & M Grading Division LLC		\$28.8000	\$1,209.60
<b>773-25.91 REMOVE PM4 CROSS ARM</b>			
	<b>7.000 EACH</b>		
Rogers Group, Inc.		\$63.0000	\$441.00
J & M Grading Division LLC		\$72.0000	\$504.00
<b>773-25.92 REMOVE SYP POLE</b>			
	<b>99.000 EACH</b>		
Rogers Group, Inc.		\$63.0000	\$6,237.00
J & M Grading Division LLC		\$72.0000	\$7,128.00
<b>773-25.93 REMOVE AERIAL DROP</b>			
	<b>152.000 EACH</b>		
Rogers Group, Inc.		\$25.2000	\$3,830.40
J & M Grading Division LLC		\$28.8000	\$4,377.60
<b>773-25.94 REMOVE RISER GUARD</b>			
	<b>10.000 EACH</b>		
Rogers Group, Inc.		\$25.2000	\$252.00
J & M Grading Division LLC		\$28.8000	\$288.00
<b>773-25.95 REMOVE WIRE TERMINAL</b>			
	<b>7.000 EACH</b>		
Rogers Group, Inc.		\$18.8900	\$132.23
J & M Grading Division LLC		\$21.6000	\$151.20
<b>773-25.96 INSTALL AKFS104-24(10M) COMM. CA.</b>			
	<b>296.000 L.F.</b>		
Rogers Group, Inc.		\$7.0400	\$2,083.84
J & M Grading Division LLC		\$8.0500	\$2,382.80
<b>773-25.97 INSTALL AKF200-24(10M) COMM. CA.</b>			
	<b>224.000 L.F.</b>		
Rogers Group, Inc.		\$11.0300	\$2,470.72
J & M Grading Division LLC		\$12.6000	\$2,822.40
<b>773-25.98 INSTALL HC3 COMM. CA. SPLICING</b>			
	<b>4,302.000 EACH</b>		
Rogers Group, Inc.		\$4.3600	\$18,756.72
J & M Grading Division LLC		\$5.0000	\$21,510.00

		UNIT PRICE	EXTENSION
<b>790-01.05 POLE 30FT CLASS 6 WOOD</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$426.6300	\$1,706.52
J & M Grading Division LLC		\$490.0000	\$1,960.00
<b>790-02.04 POLE 35FT CLASS 5 WOOD</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$625.1700	\$625.17
J & M Grading Division LLC		\$714.4500	\$714.45
<b>790-03.02 POLE 40FT CLASS 3 WOOD</b>			
	<b>9.000 EACH</b>		
Rogers Group, Inc.		\$1,034.9200	\$9,314.28
J & M Grading Division LLC		\$1,185.0000	\$10,665.00
<b>790-03.03 POLE 40FT CLASS 4 WOOD</b>			
	<b>13.000 EACH</b>		
Rogers Group, Inc.		\$895.4900	\$11,641.37
J & M Grading Division LLC		\$1,024.0000	\$13,312.00
<b>790-04.02 POLE 45FT CLASS 2 WOOD</b>			
	<b>60.000 EACH</b>		
Rogers Group, Inc.		\$1,472.9300	\$88,375.80
J & M Grading Division LLC		\$1,683.3000	\$100,998.00
<b>790-04.03 POLE 45FT CLASS 3 WOOD</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$1,312.3200	\$3,936.96
J & M Grading Division LLC		\$1,500.0000	\$4,500.00
<b>790-05.02 POLE 50FT CLASS 2 WOOD</b>			
	<b>9.000 EACH</b>		
Rogers Group, Inc.		\$1,783.4800	\$16,051.32
J & M Grading Division LLC		\$2,038.2000	\$18,343.80
<b>790-06.02 POLE 55FT CLASS 2 WOOD</b>			
	<b>61.000 EACH</b>		
Rogers Group, Inc.		\$2,079.3000	\$126,837.30
J & M Grading Division LLC		\$2,376.3000	\$144,954.30
<b>790-07.01 POLE 60FT CLASS 1 WOOD</b>			
	<b>13.000 EACH</b>		
Rogers Group, Inc.		\$2,763.5700	\$35,926.41
J & M Grading Division LLC		\$3,159.3000	\$41,070.90
<b>790-20.01 POLE(SEE PLANS)</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$3,516.5600	\$10,549.68
J & M Grading Division LLC		\$4,018.8000	\$12,056.40

		UNIT PRICE	EXTENSION
<b>790-22.01 1PH SGL PRIMARY SUPPORT 25KV</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$144.8900	\$289.78
J & M Grading Division LLC		\$165.6000	\$331.20
<b>790-22.10 1PH SUSPENSION ANGLE 25KV</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$309.5800	\$309.58
J & M Grading Division LLC		\$354.8000	\$354.80
<b>790-22.11 1PH DDE ANGLE 25KV</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$213.3800	\$640.14
J & M Grading Division LLC		\$243.9000	\$731.70
<b>790-22.12 1PH DEAD END MISC 25KV</b>			
	<b>55.000 EACH</b>		
Rogers Group, Inc.		\$525.5900	\$28,907.45
J & M Grading Division LLC		\$600.6500	\$33,035.75
<b>790-22.13 1PH DEAD END 25KV</b>			
	<b>25.000 EACH</b>		
Rogers Group, Inc.		\$183.3600	\$4,584.00
J & M Grading Division LLC		\$210.0000	\$5,250.00
<b>790-22.14 1PH DEAD END TAP 25KV</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$544.3500	\$1,633.05
J & M Grading Division LLC		\$625.0000	\$1,875.00
<b>790-22.16 1PH DDE TANGENT 25KV</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$417.5600	\$835.12
J & M Grading Division LLC		\$480.0000	\$960.00
<b>790-24.08 2PH DEAD END CROSSARM 25KV</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$640.9700	\$1,922.91
J & M Grading Division LLC		\$735.0000	\$2,205.00
<b>790-24.10 2PH DDE XARM 25KV</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$717.3700	\$717.37
J & M Grading Division LLC		\$820.0000	\$820.00
<b>790-26.02 3PH CROSSARM DBL LRG COND 25KV</b>			
	<b>8.000 EACH</b>		
Rogers Group, Inc.		\$1,571.3900	\$12,571.12
J & M Grading Division LLC		\$1,800.0000	\$14,400.00

		UNIT PRICE	EXTENSION
<b>790-26.03 3PH CROSSARM SGL LRG COND 25KV</b>			
	<b>68.000 EACH</b>		
Rogers Group, Inc.		\$1,192.3800	\$81,081.84
J & M Grading Division LLC		\$1,365.0000	\$92,820.00
<b>790-26.15 3PH XARM DBL 10FT LRG COND SM ANGLE 25KV</b>			
	<b>28.000 EACH</b>		
Rogers Group, Inc.		\$2,353.4000	\$65,895.20
J & M Grading Division LLC		\$2,690.0000	\$75,320.00
<b>790-26.18 3PH VERTICAL SM ANGLE SUSP BKT 25KV</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$5,273.0100	\$15,819.03
J & M Grading Division LLC		\$6,030.0000	\$18,090.00
<b>790-26.20 3PH VERTICAL ANGLE LRG COND 25KV</b>			
	<b>8.000 EACH</b>		
Rogers Group, Inc.		\$1,192.6300	\$9,541.04
J & M Grading Division LLC		\$1,370.0000	\$10,960.00
<b>790-26.21 3PH VERTICAL DDE ANGLE 25KV</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$1,468.6600	\$2,937.32
J & M Grading Division LLC		\$1,680.0000	\$3,360.00
<b>790-26.24 3PH VERTICAL DEAD END LRG COND 25KV</b>			
	<b>6.000 EACH</b>		
Rogers Group, Inc.		\$531.6900	\$3,190.14
J & M Grading Division LLC		\$610.0000	\$3,660.00
<b>790-26.26 3PH CROSSARM DEAD END 25KV</b>			
	<b>26.000 EACH</b>		
Rogers Group, Inc.		\$1,303.2600	\$33,884.76
J & M Grading Division LLC		\$1,490.0000	\$38,740.00
<b>790-26.27 3PH CROSSARM DBL DDE 25KV</b>			
	<b>9.000 EACH</b>		
Rogers Group, Inc.		\$1,349.6800	\$12,147.12
J & M Grading Division LLC		\$1,545.0000	\$13,905.00
<b>790-26.28 3PH DBL 10FT XARM DDE 25KV</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$2,660.3900	\$2,660.39
J & M Grading Division LLC		\$3,045.0000	\$3,045.00
<b>790-28.02 DBL CKT LRG COND CONST 25KV</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$3,102.9000	\$12,411.60
J & M Grading Division LLC		\$3,550.0000	\$14,200.00



		UNIT PRICE	EXTENSION
<b>790-30.03 SECONDARY ASSEMBLIES DEADEND</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$28.9400	\$57.88
J & M Grading Division LLC		\$33.1000	\$66.20
<b>790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX</b>			
	<b>246.000 L.F.</b>		
Rogers Group, Inc.		\$0.9100	\$223.86
J & M Grading Division LLC		\$1.0500	\$258.30
<b>790-30.12 SECONDARY CONDUCTOR 4 AL TRIPLEX</b>			
	<b>300.000 L.F.</b>		
Rogers Group, Inc.		\$1.8200	\$546.00
J & M Grading Division LLC		\$2.1000	\$630.00
<b>790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX</b>			
	<b>151.000 L.F.</b>		
Rogers Group, Inc.		\$2.1100	\$318.61
J & M Grading Division LLC		\$2.4500	\$369.95
<b>790-30.14 SECONDARY CONDUCTOR 1/0 AL TRIPLEX</b>			
	<b>344.000 L.F.</b>		
Rogers Group, Inc.		\$3.2000	\$1,100.80
J & M Grading Division LLC		\$3.7000	\$1,272.80
<b>790-30.24 SECONDARY CONDUCTOR 3/0 AL QPLEX</b>			
	<b>50.000 L.F.</b>		
Rogers Group, Inc.		\$7.9400	\$397.00
J & M Grading Division LLC		\$9.1000	\$455.00
<b>790-31.02 SERVICE ASSEMBLY-POLE TYPE</b>			
	<b>75.000 EACH</b>		
Rogers Group, Inc.		\$35.4600	\$2,659.50
J & M Grading Division LLC		\$40.6000	\$3,045.00
<b>790-31.04 SERVICE CONDUCTOR 6 AL DUPLEX</b>			
	<b>95.000 L.F.</b>		
Rogers Group, Inc.		\$0.9100	\$86.45
J & M Grading Division LLC		\$1.0500	\$99.75
<b>790-31.11 SERVICE CONDUCTOR 2 AL TRIPLEX</b>			
	<b>1,321.000 L.F.</b>		
Rogers Group, Inc.		\$2.1100	\$2,787.31
J & M Grading Division LLC		\$2.4500	\$3,236.45
<b>790-31.13 SERVICE CONDUCTOR 2/0 AL TRIPLEX</b>			
	<b>96.000 L.F.</b>		
Rogers Group, Inc.		\$2.1100	\$202.56
J & M Grading Division LLC		\$2.4500	\$235.20

		UNIT PRICE	EXTENSION
<b>790-31.20 SERVICE CONDUCTOR 1/0 AL QPLEX</b>			
	<b>364.000 L.F.</b>		
Rogers Group, Inc.		\$8.0900	\$2,944.76
J & M Grading Division LLC		\$9.2500	\$3,367.00
<b>790-32.01 DOWN GUY - THROUGH BOLT TYPE</b>			
	<b>129.000 EACH</b>		
Rogers Group, Inc.		\$104.7100	\$13,507.59
J & M Grading Division LLC		\$120.0000	\$15,480.00
<b>790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$195.3800	\$390.76
J & M Grading Division LLC		\$224.0000	\$448.00
<b>790-32.06 DOWN GUY - INSULATED</b>			
	<b>52.000 EACH</b>		
Rogers Group, Inc.		\$275.8300	\$14,343.16
J & M Grading Division LLC		\$316.0000	\$16,432.00
<b>790-32.07 OH GUY - THROUGH BOLT TYPE</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$844.8400	\$844.84
J & M Grading Division LLC		\$966.0000	\$966.00
<b>790-32.23 GUY GUARD</b>			
	<b>133.000 EACH</b>		
Rogers Group, Inc.		\$12.8600	\$1,710.38
J & M Grading Division LLC		\$15.0000	\$1,995.00
<b>790-32.28 DOUBLE OVERHEAD GUY LIGHT CONSTRUCTION - PREFORM</b>			
	<b>48.000 EACH</b>		
Rogers Group, Inc.		\$225.8400	\$10,840.32
J & M Grading Division LLC		\$259.0000	\$12,432.00
<b>790-33.18 ROCK ANCHOR GUY BOLT TYPE</b>			
	<b>175.000 EACH</b>		
Rogers Group, Inc.		\$152.0100	\$26,601.75
J & M Grading Division LLC		\$174.0000	\$30,450.00
<b>790-40.02 OH COND 2 7/1 ACSR SPARATE</b>			
	<b>11,120.000 L.F.</b>		
Rogers Group, Inc.		\$5.5200	\$61,382.40
J & M Grading Division LLC		\$6.3500	\$70,612.00
<b>790-40.03 OH COND 1/0 6/1 ACSR RAVEN</b>			
	<b>5,715.000 L.F.</b>		
Rogers Group, Inc.		\$7.3400	\$41,948.10
J & M Grading Division LLC		\$8.4000	\$48,006.00

		UNIT PRICE	EXTENSION
<b>790-40.05 OH COND 3/0 6/1 ACSR PIGEON</b>			
	<b>33,718.000 L.F.</b>		
Rogers Group, Inc.		\$4.2000	\$141,615.60
J & M Grading Division LLC		\$4.8500	\$163,532.30
<b>790-40.10 OH COND 336.4 26/7 ACSR LINNET</b>			
	<b>306.000 L.F.</b>		
Rogers Group, Inc.		\$2.9400	\$899.64
J & M Grading Division LLC		\$3.4000	\$1,040.40
<b>790-40.24 OH COND 795 26/7 ACSR DRAKE</b>			
	<b>52,223.000 L.F.</b>		
Rogers Group, Inc.		\$5.1100	\$266,859.53
J & M Grading Division LLC		\$5.8500	\$305,504.55
<b>790-40.49 OH COND 795 37 AAC ARBUTUS</b>			
	<b>39,702.000 L.F.</b>		
Rogers Group, Inc.		\$5.1100	\$202,877.22
J & M Grading Division LLC		\$5.8500	\$232,256.70
<b>790-41.06 UG PRI COND 4/0 AL 15KV</b>			
	<b>1,306.000 L.F.</b>		
Rogers Group, Inc.		\$186.3300	\$243,346.98
J & M Grading Division LLC		\$213.0000	\$278,178.00
<b>790-43.59 SECONDARY RISER (SEE PLANS)</b>			
	<b>6.000 EACH</b>		
Rogers Group, Inc.		\$310.7400	\$1,864.44
J & M Grading Division LLC		\$356.0000	\$2,136.00
<b>790-43.60 PRIMARY RISER (SEE PLANS)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$1,908.8200	\$3,817.64
J & M Grading Division LLC		\$2,181.5000	\$4,363.00
<b>790-46.01 1PH TRANSFORMER</b>			
	<b>39.000 EACH</b>		
Rogers Group, Inc.		\$495.3900	\$19,320.21
J & M Grading Division LLC		\$566.2000	\$22,081.80
<b>790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE &amp; LA</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$1,067.5700	\$3,202.71
J & M Grading Division LLC		\$1,220.0500	\$3,660.15
<b>790-49.01 3PH XFMR BNK POLE MTD NO FUSE/ARRESTERS</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$4,361.4400	\$4,361.44
J & M Grading Division LLC		\$4,985.0000	\$4,985.00

		UNIT PRICE	EXTENSION
<b>790-58.06 GOAB SWITCH 15KV</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$14,679.1300	\$14,679.13
J & M Grading Division LLC		\$16,776.0000	\$16,776.00
<b>790-60.04 2 - 1PH SECTIONALIZERS OR RECLOSERS 15KV</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$1,969.4700	\$3,938.94
J & M Grading Division LLC		\$2,251.0000	\$4,502.00
<b>790-61.01 1PH FUSE CUTOUT XARM MOUNT 25KV</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$311.0600	\$622.12
J & M Grading Division LLC		\$356.0000	\$712.00
<b>790-61.05 2 - 1PH SECTIONALIZERS OR RECLOSERS 25KV</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$1,698.0300	\$1,698.03
J & M Grading Division LLC		\$1,942.0000	\$1,942.00
<b>790-61.10 3PH SECTLR OR RECL W/ BYPASS SW 25KV</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$5,361.0900	\$16,083.27
J & M Grading Division LLC		\$6,127.0000	\$18,381.00
<b>790-62.03 1PH HYDR RECL 50A CONT 1250A INT 15KV</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$1,160.5900	\$4,642.36
J & M Grading Division LLC		\$1,327.0000	\$5,308.00
<b>790-62.08 1PH HYDR RECL 560A CONT 10000A INT 15KV</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$1,160.5900	\$1,160.59
J & M Grading Division LLC		\$1,327.0000	\$1,327.00
<b>790-64.01 SEC MTG 1PH 120/240 VOLTS</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$754.3100	\$1,508.62
J & M Grading Division LLC		\$862.0500	\$1,724.10
<b>790-64.09 SEC MTG 3PH W/ TRANSFORMER CABINET</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$4,083.8300	\$12,251.49
J & M Grading Division LLC		\$4,670.0000	\$14,010.00
<b>790-64.10 SEC MTG 3PH 120/240 VOLTS (4 WIRE ?)</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$1,349.7500	\$4,049.25
J & M Grading Division LLC		\$1,545.0000	\$4,635.00

		UNIT PRICE	EXTENSION
<b>790-64.14 PRI MTG 3PH CLUSTER MOUNT</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$34,566.0900	\$103,698.27
J & M Grading Division LLC		\$39,505.0000	\$118,515.00
<b>790-65.06 LIGHTNING ARRESTER POLE MTD 18 KV</b>			
	<b>10.000 EACH</b>		
Rogers Group, Inc.		\$191.3800	\$1,913.80
J & M Grading Division LLC		\$219.0000	\$2,190.00
<b>790-65.17 3PH CAPACITOR ASSEMBLY 25KV</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$51,467.7100	\$51,467.71
J & M Grading Division LLC		\$58,820.0000	\$58,820.00
<b>790-68.01 POLE GROUND ROD TYPE</b>			
	<b>152.000 EACH</b>		
Rogers Group, Inc.		\$133.2800	\$20,258.56
J & M Grading Division LLC		\$150.0000	\$22,800.00
<b>790-68.10 MISCELLANEOUS ASSEMBLIES</b>			
	<b>18.000 EACH</b>		
Rogers Group, Inc.		\$132.0400	\$2,376.72
J & M Grading Division LLC		\$151.0000	\$2,718.00
<b>790-68.12 LARGE BRACES</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$55.3000	\$55.30
J & M Grading Division LLC		\$63.2000	\$63.20
<b>790-69.21 1-SGL PHASE RECLOSER</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$1,160.5900	\$2,321.18
J & M Grading Division LLC		\$1,327.0000	\$2,654.00
<b>790-69.22 POLE TOP PIN</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$86.2200	\$86.22
J & M Grading Division LLC		\$99.0000	\$99.00
<b>790-69.23 PAIR OF 10IN OR THREE 6IN BELLS</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$64.9400	\$129.88
J & M Grading Division LLC		\$75.0000	\$150.00
<b>790-70.12 STREET LIGHT - HPS (SEE PLANS)</b>			
	<b>10.000 EACH</b>		
Rogers Group, Inc.		\$604.1600	\$6,041.60
J & M Grading Division LLC		\$690.5000	\$6,905.00

		UNIT PRICE	EXTENSION
<b>790-70.13 STREET LIGHT - HPS (SEE PLANS)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$786.7700	\$786.77
J & M Grading Division LLC		\$900.0000	\$900.00
<b>790-70.14 STREET LIGHT - HPS (SEE PLANS)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$871.3900	\$871.39
J & M Grading Division LLC		\$1,000.0000	\$1,000.00
<b>790-70.20 STREET LIGHT (150W)</b>			
	<b>24.000 EACH</b>		
Rogers Group, Inc.		\$604.2400	\$14,501.76
J & M Grading Division LLC		\$695.0000	\$16,680.00
<b>790-70.20 STREET LIGHT (SEE PLANS)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$445.2800	\$890.56
J & M Grading Division LLC		\$510.0000	\$1,020.00
<b>790-70.21 STREET LIGHT (SEE PLANS)</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$871.3900	\$2,614.17
J & M Grading Division LLC		\$1,000.0000	\$3,000.00
<b>790-73.02 INS STRING W/ CUSHIONED SUSP</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$1,311.1200	\$1,311.12
J & M Grading Division LLC		\$1,500.0000	\$1,500.00
<b>790-98.01 REMOVE WIRE</b>			
	<b>148,586.000 L.F.</b>		
Rogers Group, Inc.		\$1.5100	\$224,364.86
J & M Grading Division LLC		\$1.7500	\$260,025.50
<b>790-98.02 REMOVE POLES</b>			
	<b>189.000 EACH</b>		
Rogers Group, Inc.		\$211.3200	\$39,939.48
J & M Grading Division LLC		\$245.0000	\$46,305.00
<b>790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS</b>			
	<b>778.000 EACH</b>		
Rogers Group, Inc.		\$183.1300	\$142,475.14
J & M Grading Division LLC		\$210.0000	\$163,380.00
<b>791-02.01 &lt;2IN MDPE GAS MAIN</b>			
	<b>2,425.000 L.F.</b>		
Rogers Group, Inc.		\$47.2500	\$114,581.25
J & M Grading Division LLC		\$23.5000	\$56,987.50

		UNIT PRICE	EXTENSION
<b>791-02.02 2IN MDPE GAS MAIN</b>			
	<b>1,100.000 L.F.</b>		
Rogers Group, Inc.		\$47.2500	\$51,975.00
J & M Grading Division LLC		\$23.5000	\$25,850.00
<b>791-02.04 4IN MDPE GAS MAIN</b>			
	<b>1,925.000 L.F.</b>		
Rogers Group, Inc.		\$52.5000	\$101,062.50
J & M Grading Division LLC		\$41.0000	\$78,925.00
<b>791-02.05 6IN MDPE GAS MAIN</b>			
	<b>28,760.000 L.F.</b>		
Rogers Group, Inc.		\$63.0000	\$1,811,880.00
J & M Grading Division LLC		\$52.5000	\$1,509,900.00
<b>791-04.11 HDD 2IN PE PIPE - ROCK</b>			
	<b>200.000 L.F.</b>		
Rogers Group, Inc.		\$157.5100	\$31,502.00
J & M Grading Division LLC		\$105.0000	\$21,000.00
<b>791-04.13 HDD 4IN PE PIPE - ROCK</b>			
	<b>120.000 L.F.</b>		
Rogers Group, Inc.		\$262.5100	\$31,501.20
J & M Grading Division LLC		\$105.0000	\$12,600.00
<b>791-04.14 HDD 6IN PE PIPE - ROCK</b>			
	<b>510.000 L.F.</b>		
Rogers Group, Inc.		\$262.5100	\$133,880.10
J & M Grading Division LLC		\$210.0000	\$107,100.00
<b>791-06.02 CONNECT TO 2IN EX. PE MAIN</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$2,625.1300	\$10,500.52
J & M Grading Division LLC		\$700.0000	\$2,800.00
<b>791-06.03 CONNECT TO 4IN EX. PE MAIN</b>			
	<b>13.000 EACH</b>		
Rogers Group, Inc.		\$3,150.1500	\$40,951.95
J & M Grading Division LLC		\$5,240.0000	\$68,120.00
<b>791-07.03 6IN PE GAS VALVE ASSEMBLY</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$3,150.1500	\$12,600.60
J & M Grading Division LLC		\$2,561.0000	\$10,244.00
<b>791-08.02 3/4IN SERVICE ASSEMBLY</b>			
	<b>54.000 EACH</b>		
Rogers Group, Inc.		\$1,050.0500	\$56,702.70
J & M Grading Division LLC		\$1,400.0000	\$75,600.00

		UNIT PRICE	EXTENSION
<b>793-01.05 POLE 35FT CLASS 2 WOOD</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$958.1700	\$2,874.51
J & M Grading Division LLC		\$1,095.0000	\$3,285.00
<b>793-01.07 POLE 35FT CLASS 4 WOOD</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$866.2900	\$866.29
J & M Grading Division LLC		\$990.0000	\$990.00
<b>793-01.33 POLE (SEE PLANS)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$1,916.3400	\$1,916.34
J & M Grading Division LLC		\$2,190.0000	\$2,190.00
<b>793-01.40 ANCHOR 3/4IN</b>			
	<b>51.000 EACH</b>		
Rogers Group, Inc.		\$262.5100	\$13,388.01
J & M Grading Division LLC		\$300.0000	\$15,300.00
<b>793-01.41 ANCHOR 1IN</b>			
	<b>18.000 EACH</b>		
Rogers Group, Inc.		\$399.0200	\$7,182.36
J & M Grading Division LLC		\$456.0000	\$8,208.00
<b>793-02.08 GUY WIRE 10M OR 3/8IN</b>			
	<b>82.000 EACH</b>		
Rogers Group, Inc.		\$120.6400	\$9,892.48
J & M Grading Division LLC		\$123.9000	\$10,159.80
<b>793-02.90 GUY WIRE (SEE PLANS)</b>			
	<b>20.000 EACH</b>		
Rogers Group, Inc.		\$191.6300	\$3,832.60
J & M Grading Division LLC		\$219.0000	\$4,380.00
<b>793-02.92 OVERHEAD GUY WIRE (SEE PLANS)</b>			
	<b>15.000 EACH</b>		
Rogers Group, Inc.		\$160.6600	\$2,409.90
J & M Grading Division LLC		\$183.6000	\$2,754.00
<b>793-02.93 OVERHEAD GUY WIRE (SEE PLANS)</b>			
	<b>4.000 L.F.</b>		
Rogers Group, Inc.		\$135.4600	\$541.84
J & M Grading Division LLC		\$154.8000	\$619.20
<b>793-03.01 25 PAIR GROUP AERIAL SPLICE</b>			
	<b>19,798.000 EACH</b>		
Rogers Group, Inc.		\$3.7300	\$73,846.54
J & M Grading Division LLC		\$4.2500	\$84,141.50



		UNIT PRICE	EXTENSION
<b>793-03.03 10M STRAND</b>			
	<b>49,444.000 L.F.</b>		
Rogers Group, Inc.		\$1.8700	\$92,460.28
J & M Grading Division LLC		\$2.1500	\$106,304.60
<b>793-03.04 16M STRAND</b>			
	<b>6,362.000 L.F.</b>		
Rogers Group, Inc.		\$3.4100	\$21,694.42
J & M Grading Division LLC		\$3.9000	\$24,811.80
<b>793-03.08 1200 PAIR OR GREATER CABLE</b>			
	<b>3,965.000 L.F.</b>		
Rogers Group, Inc.		\$49.6300	\$196,782.95
J & M Grading Division LLC		\$56.7000	\$224,815.50
<b>793-03.11 25 PAIR CABLE</b>			
	<b>270.000 L.F.</b>		
Rogers Group, Inc.		\$2.5100	\$677.70
J & M Grading Division LLC		\$2.9000	\$783.00
<b>793-03.12 50 PAIR CABLE</b>			
	<b>1,430.000 L.F.</b>		
Rogers Group, Inc.		\$3.5200	\$5,033.60
J & M Grading Division LLC		\$4.0000	\$5,720.00
<b>793-03.14 100 PAIR CABLE</b>			
	<b>13,019.000 L.F.</b>		
Rogers Group, Inc.		\$5.6700	\$73,817.73
J & M Grading Division LLC		\$6.5000	\$84,623.50
<b>793-03.16 200 PAIRCABLE</b>			
	<b>11,220.000 L.F.</b>		
Rogers Group, Inc.		\$9.6600	\$108,385.20
J & M Grading Division LLC		\$11.0500	\$123,981.00
<b>793-03.17 300 PAIR CABLE</b>			
	<b>290.000 L.F.</b>		
Rogers Group, Inc.		\$13.7500	\$3,987.50
J & M Grading Division LLC		\$15.7000	\$4,553.00
<b>793-03.19 600 PAIR CABLE</b>			
	<b>21,689.000 L.F.</b>		
Rogers Group, Inc.		\$18.6400	\$404,282.96
J & M Grading Division LLC		\$21.3000	\$461,975.70
<b>793-03.20 900 PAIR CABLE</b>			
	<b>460.000 L.F.</b>		
Rogers Group, Inc.		\$25.3900	\$11,679.40
J & M Grading Division LLC		\$29.0000	\$13,340.00

		UNIT PRICE	EXTENSION
<b>793-03.21 1200 PAIR CABLE</b>			
	<b>2,161.000 L.F.</b>		
Rogers Group, Inc.		\$49.3100	\$106,558.91
J & M Grading Division LLC		\$56.3500	\$121,772.35
<b>793-03.41 AERIAL CABLE (DESCRIPTION)</b>			
	<b>336.000 L.F.</b>		
Rogers Group, Inc.		\$10.4500	\$3,511.20
J & M Grading Division LLC		\$11.9500	\$4,015.20
<b>793-04.01 RELASH/DELASH CABLE</b>			
	<b>322.000 L.F.</b>		
Rogers Group, Inc.		\$0.8400	\$270.48
J & M Grading Division LLC		\$1.0000	\$322.00
<b>793-04.02 2 PAIR AERIAL DROP</b>			
	<b>280.000 L.F.</b>		
Rogers Group, Inc.		\$1.8800	\$526.40
J & M Grading Division LLC		\$2.1500	\$602.00
<b>793-04.06 READY ACCESS CLOSURE</b>			
	<b>58.000 EACH</b>		
Rogers Group, Inc.		\$384.5800	\$22,305.64
J & M Grading Division LLC		\$439.5000	\$25,491.00
<b>793-04.07 AERIAL SPLICE CLOSURE</b>			
	<b>5.000 EACH</b>		
Rogers Group, Inc.		\$1,165.5600	\$5,827.80
J & M Grading Division LLC		\$1,332.0000	\$6,660.00
<b>793-04.12 UNDERGROUND SPLICE CLOSURE</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$1,567.2000	\$3,134.40
J & M Grading Division LLC		\$1,794.6500	\$3,589.30
<b>793-04.25 HOT SPLICE EXISTING CABLES</b>			
	<b>15,393.000 EACH</b>		
Rogers Group, Inc.		\$4.9900	\$76,811.07
J & M Grading Division LLC		\$5.7000	\$87,740.10
<b>793-07.02 24 FIBER(MATERIAL ONLY)</b>			
	<b>800.000 L.F.</b>		
Rogers Group, Inc.		\$1.6400	\$1,312.00
J & M Grading Division LLC		\$1.9000	\$1,520.00
<b>793-07.04 48 FIBER(MATERIAL ONLY)</b>			
	<b>1,075.000 L.F.</b>		
Rogers Group, Inc.		\$1.9200	\$2,064.00
J & M Grading Division LLC		\$2.2000	\$2,365.00

		UNIT PRICE	EXTENSION
<b>793-07.05 96 FIBER(MATERIAL ONLY)</b>			
	<b>470.000 L.F.</b>		
Rogers Group, Inc.		\$2.7400	\$1,287.80
J & M Grading Division LLC		\$3.1500	\$1,480.50
<b>793-07.16 12-96 FIBER(INSTALLATION ONLY)</b>			
	<b>15,995.000 L.F.</b>		
Rogers Group, Inc.		\$2.1800	\$34,869.10
J & M Grading Division LLC		\$2.5000	\$39,987.50
<b>793-07.23 FIBER OPTIC MAINTENANCE LOOP</b>			
	<b>20.000 EACH</b>		
Rogers Group, Inc.		\$154.8800	\$3,097.60
J & M Grading Division LLC		\$177.0000	\$3,540.00
<b>793-07.25 SINGLE FIBER OPTIC CABLE SPLICE</b>			
	<b>300.000 EACH</b>		
Rogers Group, Inc.		\$39.6400	\$11,892.00
J & M Grading Division LLC		\$45.3000	\$13,590.00
<b>793-07.41 HOT SPLICE EXISTING FIBER CABLES</b>			
	<b>300.000 EACH</b>		
Rogers Group, Inc.		\$52.2400	\$15,672.00
J & M Grading Division LLC		\$59.7000	\$17,910.00
<b>793-07.51 72 FIBER (MATERIAL ONLY)</b>			
	<b>14,620.000 L.F.</b>		
Rogers Group, Inc.		\$2.3700	\$34,649.40
J & M Grading Division LLC		\$2.7000	\$39,474.00
<b>793-09.01 25 PAIR BURIED CABLE</b>			
	<b>350.000 L.F.</b>		
Rogers Group, Inc.		\$4.7700	\$1,669.50
J & M Grading Division LLC		\$5.4500	\$1,907.50
<b>793-09.02 50 PAIR BURIED CABLE</b>			
	<b>800.000 L.F.</b>		
Rogers Group, Inc.		\$5.7800	\$4,624.00
J & M Grading Division LLC		\$6.6000	\$5,280.00
<b>793-09.04 100 PAIR BURIED CABLE</b>			
	<b>740.000 L.F.</b>		
Rogers Group, Inc.		\$7.6100	\$5,631.40
J & M Grading Division LLC		\$8.7000	\$6,438.00
<b>793-09.07 300 PAIR BURIED CABLE</b>			
	<b>50.000 L.F.</b>		
Rogers Group, Inc.		\$16.9500	\$847.50
J & M Grading Division LLC		\$19.4000	\$970.00

		UNIT PRICE	EXTENSION
<b>793-10.20 EXPOSE EXISTING CABLE/CONDUIT (ALL DEPTHS)</b>			
	<b>5.000 L.F.</b>		
Rogers Group, Inc.		\$675.9700	\$3,379.85
J & M Grading Division LLC		\$772.5000	\$3,862.50
<b>793-11.06 8IN PEDESTAL</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$556.5300	\$1,669.59
J & M Grading Division LLC		\$636.0000	\$1,908.00
<b>793-11.13 BURIED RISER GUARD</b>			
	<b>22.000 EACH</b>		
Rogers Group, Inc.		\$98.7000	\$2,171.40
J & M Grading Division LLC		\$112.8000	\$2,481.60
<b>793-11.15 5 PAIR BURIED DROP</b>			
	<b>500.000 L.F.</b>		
Rogers Group, Inc.		\$2.8100	\$1,405.00
J & M Grading Division LLC		\$3.2000	\$1,600.00
<b>793-12.02 REARRANGEMENT EXISTING CABLE</b>			
	<b>53.000 EACH</b>		
Rogers Group, Inc.		\$154.8800	\$8,208.64
J & M Grading Division LLC		\$177.0000	\$9,381.00
<b>793-12.08 600 PAIR UG CABLE</b>			
	<b>212.000 L.F.</b>		
Rogers Group, Inc.		\$25.9400	\$5,499.28
J & M Grading Division LLC		\$29.6500	\$6,285.80
<b>793-12.12 1800 PAIR UG CABLE</b>			
	<b>230.000 L.F.</b>		
Rogers Group, Inc.		\$88.2400	\$20,295.20
J & M Grading Division LLC		\$100.8500	\$23,195.50
<b>793-12.15 3000 PAIR UG CABLE</b>			
	<b>230.000 L.F.</b>		
Rogers Group, Inc.		\$102.0100	\$23,462.30
J & M Grading Division LLC		\$116.6000	\$26,818.00
<b>793-13.07 4IN SCHEDULE 40 PVC</b>			
	<b>80.000 L.F.</b>		
Rogers Group, Inc.		\$21.5600	\$1,724.80
J & M Grading Division LLC		\$24.6500	\$1,972.00
<b>793-13.09 2IN SCHEDULE 40 PVC</b>			
	<b>40.000 L.F.</b>		
Rogers Group, Inc.		\$17.8800	\$715.20
J & M Grading Division LLC		\$20.4500	\$818.00

		UNIT PRICE	EXTENSION
<b>793-13.10 3IN SCHEDULE 40 PVC</b>			
	<b>40.000 L.F.</b>		
Rogers Group, Inc.		\$19.7200	\$788.80
J & M Grading Division LLC		\$22.5500	\$902.00
<b>793-13.22 3 DUCT FORMATION @ 36IN DEPTH</b>			
	<b>320.000 L.F.</b>		
Rogers Group, Inc.		\$41.9800	\$13,433.60
J & M Grading Division LLC		\$48.0000	\$15,360.00
<b>793-14.22 UNDERGROUND CABLE</b>			
	<b>770.000 L.F.</b>		
Rogers Group, Inc.		\$68.5800	\$52,806.60
J & M Grading Division LLC		\$78.4000	\$60,368.00
<b>793-14.26 UNDERGROUND TO OVERHEAD RISER</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$186.3800	\$372.76
J & M Grading Division LLC		\$213.0000	\$426.00
<b>793-15.01 TRANSFER CABLE ATTACHMENT</b>			
	<b>27.000 EACH</b>		
Rogers Group, Inc.		\$90.5700	\$2,445.39
J & M Grading Division LLC		\$103.5000	\$2,794.50
<b>793-15.02 TRANSFER DROP ATTACHMENT</b>			
	<b>12.000 EACH</b>		
Rogers Group, Inc.		\$52.7700	\$633.24
J & M Grading Division LLC		\$60.3000	\$723.60
<b>793-16.02 DIRECTIONAL BORE 2IN/FLEX SLEEVE</b>			
	<b>810.000 L.F.</b>		
Rogers Group, Inc.		\$22.5800	\$18,289.80
J & M Grading Division LLC		\$25.8000	\$20,898.00
<b>793-98.01 REMOVE AERIAL CABLE AND WIRE</b>			
	<b>56,438.000 L.F.</b>		
Rogers Group, Inc.		\$0.9500	\$53,616.10
J & M Grading Division LLC		\$1.1000	\$62,081.80
<b>793-98.03 REMOVE CARRIER CABINET</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$315.0200	\$315.02
J & M Grading Division LLC		\$360.0000	\$360.00
<b>793-98.04 REMOVE POLES ALL SIZES</b>			
	<b>88.000 EACH</b>		
Rogers Group, Inc.		\$94.5000	\$8,316.00
J & M Grading Division LLC		\$108.0000	\$9,504.00

		UNIT PRICE	EXTENSION
<b>793-98.08 REMOVE ANCHOR (ANY SIZE)</b>			
	<b>51.000 EACH</b>		
Rogers Group, Inc.		\$25.2000	\$1,285.20
J & M Grading Division LLC		\$28.8000	\$1,468.80
<b>795-01.10 12IN DIP SLIP JOINT WATER LINE</b>			
	<b>9,745.000 L.F.</b>		
Rogers Group, Inc.		\$57.5500	\$560,824.75
J & M Grading Division LLC		\$64.8000	\$631,476.00
<b>795-03.02 2IN PVC WATER LINE</b>			
	<b>840.000 L.F.</b>		
Rogers Group, Inc.		\$19.1800	\$16,111.20
J & M Grading Division LLC		\$21.6000	\$18,144.00
<b>795-03.04 4IN PVC WATER LINE</b>			
	<b>900.000 L.F.</b>		
Rogers Group, Inc.		\$21.3200	\$19,188.00
J & M Grading Division LLC		\$24.0000	\$21,600.00
<b>795-03.05 6IN PVC WATER LINE</b>			
	<b>6,400.000 L.F.</b>		
Rogers Group, Inc.		\$26.6500	\$170,560.00
J & M Grading Division LLC		\$30.0000	\$192,000.00
<b>795-03.06 8IN PVC WATER LINE</b>			
	<b>3,000.000 L.F.</b>		
Rogers Group, Inc.		\$28.7800	\$86,340.00
J & M Grading Division LLC		\$32.4000	\$97,200.00
<b>795-03.07 10IN PVC WATER LINE</b>			
	<b>3,400.000 L.F.</b>		
Rogers Group, Inc.		\$47.9600	\$163,064.00
J & M Grading Division LLC		\$54.0000	\$183,600.00
<b>795-03.08 12IN PVC WATER LINE</b>			
	<b>160.000 L.F.</b>		
Rogers Group, Inc.		\$55.4200	\$8,867.20
J & M Grading Division LLC		\$62.4000	\$9,984.00
<b>795-05.74 BORE/JACK 6IN STEEL CASING PIPE-ROCK.</b>			
	<b>460.000 L.F.</b>		
Rogers Group, Inc.		\$207.8300	\$95,601.80
J & M Grading Division LLC		\$234.0000	\$107,640.00
<b>795-05.75 BORE/JACK 8IN STEEL CASING PIPE-ROCK.</b>			
	<b>130.000 L.F.</b>		
Rogers Group, Inc.		\$207.8300	\$27,017.90
J & M Grading Division LLC		\$234.0000	\$30,420.00

		UNIT PRICE	EXTENSION
<b>795-05.76 BORE/JACK 10IN STEEL CASING PIPE-ROCK.</b>			
	<b>420.000 L.F.</b>		
Rogers Group, Inc.		\$346.3900	\$145,483.80
J & M Grading Division LLC		\$390.0000	\$163,800.00
<b>795-05.77 BORE/JACK 12IN STEEL CASING PIPE-ROCK.</b>			
	<b>325.000 L.F.</b>		
Rogers Group, Inc.		\$373.0300	\$121,234.75
J & M Grading Division LLC		\$420.0000	\$136,500.00
<b>795-05.79 BORE/JACK 16IN STEEL CASING PIPE-ROCK.</b>			
	<b>115.000 L.F.</b>		
Rogers Group, Inc.		\$426.3200	\$49,026.80
J & M Grading Division LLC		\$480.0000	\$55,200.00
<b>795-05.80 BORE/JACK 18IN STEEL CASING PIPE-ROCK.</b>			
	<b>120.000 L.F.</b>		
Rogers Group, Inc.		\$447.6400	\$53,716.80
J & M Grading Division LLC		\$504.0000	\$60,480.00
<b>795-05.81 BORE/JACK 20IN STEEL CASING PIPE-ROCK.</b>			
	<b>300.000 L.F.</b>		
Rogers Group, Inc.		\$458.2900	\$137,487.00
J & M Grading Division LLC		\$516.0000	\$154,800.00
<b>795-06.01 CONNECT TO 2IN WATER LINE</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$1,065.8000	\$4,263.20
J & M Grading Division LLC		\$1,200.0000	\$4,800.00
<b>795-06.03 CONNECT TO 4IN WATER LINE</b>			
	<b>5.000 EACH</b>		
Rogers Group, Inc.		\$2,664.5000	\$13,322.50
J & M Grading Division LLC		\$3,000.0000	\$15,000.00
<b>795-06.04 CONNECT TO 6IN WATER LINE</b>			
	<b>13.000 EACH</b>		
Rogers Group, Inc.		\$3,197.4000	\$41,566.20
J & M Grading Division LLC		\$3,600.0000	\$46,800.00
<b>795-06.05 CONNECT TO 8IN WATER LINE</b>			
	<b>8.000 EACH</b>		
Rogers Group, Inc.		\$3,730.3000	\$29,842.40
J & M Grading Division LLC		\$4,200.0000	\$33,600.00
<b>795-06.06 CONNECT TO 10IN WATER LINE</b>			
	<b>12.000 EACH</b>		
Rogers Group, Inc.		\$4,796.1100	\$57,553.32
J & M Grading Division LLC		\$5,400.0000	\$64,800.00

		UNIT PRICE	EXTENSION
<b>795-06.07 CONNECT TO 12IN WATER LINE</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$4,796.1100	\$19,184.44
J & M Grading Division LLC		\$5,400.0000	\$21,600.00
<b>795-07.01 4IN X 4IN TAPPING SLEEVE AND VALVE</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$2,131.6000	\$4,263.20
J & M Grading Division LLC		\$2,400.0000	\$4,800.00
<b>795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$3,197.4000	\$6,394.80
J & M Grading Division LLC		\$3,600.0000	\$7,200.00
<b>795-07.04 8IN X 4IN TAPPING SLEEVE AND VALVE</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$3,730.3000	\$7,460.60
J & M Grading Division LLC		\$4,200.0000	\$8,400.00
<b>795-07.05 8IN X 6IN TAPPING SLEEVE AND VALVE</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$3,836.8800	\$3,836.88
J & M Grading Division LLC		\$4,320.0000	\$4,320.00
<b>795-07.08 10IN X 6IN TAPPING SLEEVE AND VALVE</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$4,263.2100	\$4,263.21
J & M Grading Division LLC		\$4,800.0000	\$4,800.00
<b>795-08.01 2IN GATE VALVE ASSEMBLY</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$1,065.8000	\$3,197.40
J & M Grading Division LLC		\$1,200.0000	\$3,600.00
<b>795-08.03 4IN GATE VALVE ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$1,172.3800	\$2,344.76
J & M Grading Division LLC		\$1,320.0000	\$2,640.00
<b>795-08.04 6IN GATE VALVE ASSEMBLY</b>			
	<b>10.000 EACH</b>		
Rogers Group, Inc.		\$1,385.5400	\$13,855.40
J & M Grading Division LLC		\$1,560.0000	\$15,600.00
<b>795-08.05 8IN GATE VALVE ASSEMBLY</b>			
	<b>7.000 EACH</b>		
Rogers Group, Inc.		\$2,131.6000	\$14,921.20
J & M Grading Division LLC		\$2,400.0000	\$16,800.00



		UNIT PRICE	EXTENSION
<b>795-08.06 10IN GATE VALVE ASSEMBLY</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$2,664.5000	\$7,993.50
J & M Grading Division LLC		\$3,000.0000	\$9,000.00
<b>795-08.09 12IN GATE VALVE ASSEMBLY</b>			
	<b>9.000 EACH</b>		
Rogers Group, Inc.		\$3,303.9800	\$29,735.82
J & M Grading Division LLC		\$3,720.0000	\$33,480.00
<b>795-08.25 ELECTRONIC CONTROL VALVE VAULT W/BYPASS</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$51,158.4600	\$51,158.46
J & M Grading Division LLC		\$57,600.0000	\$57,600.00
<b>795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY</b>			
	<b>105.000 EACH</b>		
Rogers Group, Inc.		\$959.2200	\$100,718.10
J & M Grading Division LLC		\$1,080.0000	\$113,400.00
<b>795-09.10 SAMPLE TAP</b>			
	<b>32.000 EACH</b>		
Rogers Group, Inc.		\$852.6400	\$27,284.48
J & M Grading Division LLC		\$960.0000	\$30,720.00
<b>795-09.28 3/4IN COPPER SERVICE PIPE</b>			
	<b>865.000 L.F.</b>		
Rogers Group, Inc.		\$21.3200	\$18,441.80
J & M Grading Division LLC		\$24.0000	\$20,760.00
<b>795-09.29 1IN COPPER SERVICE PIPE</b>			
	<b>1,560.000 L.F.</b>		
Rogers Group, Inc.		\$26.6500	\$41,574.00
J & M Grading Division LLC		\$30.0000	\$46,800.00
<b>795-10.24 12IN PRV ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$44,763.6600	\$44,763.66
J & M Grading Division LLC		\$50,400.0000	\$50,400.00
<b>795-11.04 RELOCATE FIRE HYDRANT</b>			
	<b>6.000 EACH</b>		
Rogers Group, Inc.		\$3,197.4000	\$19,184.40
J & M Grading Division LLC		\$3,600.0000	\$21,600.00
<b>795-13.01 DI FITTINGS</b>			
	<b>3,003.000 LB.</b>		
Rogers Group, Inc.		\$10.6600	\$32,011.98
J & M Grading Division LLC		\$12.0000	\$36,036.00

		UNIT PRICE	EXTENSION
<b>795-14.07 CONCRETE VAULT</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$4,263.2100	\$4,263.21
J & M Grading Division LLC		\$4,800.0000	\$4,800.00
<b>797-03.04 2IN PVC FORCE MAIN</b>			
	<b>725.000 L.F.</b>		
Rogers Group, Inc.		\$21.3200	\$15,457.00
J & M Grading Division LLC		\$24.0000	\$17,400.00
<b>797-03.06 4IN PVC FORCE MAIN</b>			
	<b>300.000 L.F.</b>		
Rogers Group, Inc.		\$21.3200	\$6,396.00
J & M Grading Division LLC		\$24.0000	\$7,200.00
<b>797-03.08 6IN PVC FORCE MAIN</b>			
	<b>390.000 L.F.</b>		
Rogers Group, Inc.		\$31.9700	\$12,468.30
J & M Grading Division LLC		\$36.0000	\$14,040.00
<b>797-06.72 BORE/JACK 6IN STEEL CASING PIPE-ROCK.</b>			
	<b>300.000 L.F.</b>		
Rogers Group, Inc.		\$202.5000	\$60,750.00
J & M Grading Division LLC		\$228.0000	\$68,400.00
<b>797-06.74 BORE/JACK 10IN STEEL CASING PIPE-ROCK.</b>			
	<b>110.000 L.F.</b>		
Rogers Group, Inc.		\$346.3900	\$38,102.90
J & M Grading Division LLC		\$390.0000	\$42,900.00
<b>797-06.75 BORE/JACK 12IN STEEL CASING PIPE-ROCK.</b>			
	<b>90.000 L.F.</b>		
Rogers Group, Inc.		\$373.0300	\$33,572.70
J & M Grading Division LLC		\$420.0000	\$37,800.00
<b>797-08.01 DI FITTINGS</b>			
	<b>527.000 LB.</b>		
Rogers Group, Inc.		\$10.6600	\$5,617.82
J & M Grading Division LLC		\$12.0000	\$6,324.00
<b>797-08.02 PVC FITTINGS</b>			
	<b>6.000 LB.</b>		
Rogers Group, Inc.		\$53.2900	\$319.74
J & M Grading Division LLC		\$60.0000	\$360.00
<b>797-09.28 4IN AIR/VAC VALVE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$3,197.4000	\$3,197.40
J & M Grading Division LLC		\$3,600.0000	\$3,600.00

		UNIT PRICE	EXTENSION
<b>797-10.14 CONNECT TO 2IN FORCE MAIN</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$2,131.6000	\$6,394.80
J & M Grading Division LLC		\$2,400.0000	\$7,200.00
<b>797-11.10 48IN MANHOLE REHABILITATION</b>			
	<b>1.000 V.F.</b>		
Rogers Group, Inc.		\$2,664.5000	\$2,664.50
J & M Grading Division LLC		\$3,000.0000	\$3,000.00
<b>797-11.15 48IN MH ADJUSTMENT INCREASE HEIGHT</b>			
	<b>4.000 V.F.</b>		
Rogers Group, Inc.		\$319.7400	\$1,278.96
J & M Grading Division LLC		\$360.0000	\$1,440.00

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$39,862,233.18
J & M Grading Division LLC	\$43,398,805.13

**SUB-TOTAL UTILITY**

Rogers Group, Inc.	\$9,403,171.55
J & M Grading Division LLC	\$9,943,214.80

**TOTAL CONTRACT**

Rogers Group, Inc.	\$49,265,404.73
J & M Grading Division LLC	\$53,342,019.93

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016**

HAMBLEN AND JEFFERSON COUNTIES (Contract No. CNQ928 Call 002)

STP-66(52),32006-3234-14,45009-3216-14

THE PAVING ON S.R. 66 FROM NORTH OF I-81 IN JEFFERSON COUNTY TO S.R. 160 IN MORRISTOWN.

PROJECT LENGTH - 5.211 MILES

COMPLETION TIME - ON OR BEFORE JUNE 15, 2018

DBE GOAL 3.50%

---

	TOTAL CONTRACT
APAC-Atlantic, Inc.	\$7,647,910.65

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	APAC-Atlantic, Inc.		\$55,000.0000	\$55,000.00
109-10.01	TRAINEE			
		1,180.000 HOUR		
	APAC-Atlantic, Inc.		\$0.8000	\$944.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.			
		5,100.000 S.Y.		
	APAC-Atlantic, Inc.		\$7.2500	\$36,975.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		109,372.000 TON		
	APAC-Atlantic, Inc.		\$22.1500	\$2,422,589.80
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
		50.000 TON		
	APAC-Atlantic, Inc.		\$155.0000	\$7,750.00
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
		13,551.000 TON		
	APAC-Atlantic, Inc.		\$75.4000	\$1,021,745.40
307-02.02	ASPHALT CEMENT (PG70-22)(BPMB-HM) GRADING A-S			
		279.000 TON		
	APAC-Atlantic, Inc.		\$450.0000	\$125,550.00
307-02.03	AGGREGATE (BPMB-HM) GRADING A-S MIX			
		11,141.000 TON		
	APAC-Atlantic, Inc.		\$70.0000	\$779,870.00
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
		8,772.000 TON		
	APAC-Atlantic, Inc.		\$77.9500	\$683,777.40
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
		309.000 TON		
	APAC-Atlantic, Inc.		\$350.0000	\$108,150.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)			
		576.000 TON		
	APAC-Atlantic, Inc.		\$20.0000	\$11,520.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		73.000 TON		
	APAC-Atlantic, Inc.		\$400.0000	\$29,200.00

		UNIT PRICE	EXTENSION
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>	<b>1,360.000 TON</b>		
APAC-Atlantic, Inc.		\$94.0000	\$127,840.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>	<b>30.000 TON</b>		
APAC-Atlantic, Inc.		\$155.0000	\$4,650.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>	<b>12,361.000 TON</b>		
APAC-Atlantic, Inc.		\$97.7500	\$1,208,287.75
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>	<b>7.000 L.M.</b>		
APAC-Atlantic, Inc.		\$585.0000	\$4,095.00
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>	<b>8.000 L.M.</b>		
APAC-Atlantic, Inc.		\$1,540.0000	\$12,320.00
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>	<b>120.000 L.F.</b>		
APAC-Atlantic, Inc.		\$54.0000	\$6,480.00
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>	<b>7,265.000 L.F.</b>		
APAC-Atlantic, Inc.		\$16.8500	\$122,415.25
<b>705-04.03 GUARDRAIL TERMINAL (TYPE 13)</b>	<b>7.000 EACH</b>		
APAC-Atlantic, Inc.		\$650.0000	\$4,550.00
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>	<b>7.000 EACH</b>		
APAC-Atlantic, Inc.		\$2,350.0000	\$16,450.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>	<b>14,915.000 L.F.</b>		
APAC-Atlantic, Inc.		\$5.5000	\$82,032.50
<b>710-05 LATERAL UNDERDRAIN</b>	<b>750.000 L.F.</b>		
APAC-Atlantic, Inc.		\$3.8500	\$2,887.50
<b>710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)</b>	<b>12.000 EACH</b>		
APAC-Atlantic, Inc.		\$600.0000	\$7,200.00

		UNIT PRICE	EXTENSION
<b>710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)</b>			
	<b>12.000 EACH</b>		
APAC-Atlantic, Inc.		\$600.0000	\$7,200.00
<b>710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)</b>			
	<b>12.000 EACH</b>		
APAC-Atlantic, Inc.		\$600.0000	\$7,200.00
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>12.000 EACH</b>		
APAC-Atlantic, Inc.		\$600.0000	\$7,200.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
APAC-Atlantic, Inc.		\$43,500.0000	\$43,500.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>38.000 EACH</b>		
APAC-Atlantic, Inc.		\$34.5000	\$1,311.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>38.000 EACH</b>		
APAC-Atlantic, Inc.		\$37.0000	\$1,406.00
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>36.000 EACH</b>		
APAC-Atlantic, Inc.		\$37.0000	\$1,332.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>377.000 S.F.</b>		
APAC-Atlantic, Inc.		\$8.0000	\$3,016.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>630.000 L.F.</b>		
APAC-Atlantic, Inc.		\$15.0000	\$9,450.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>4.000 EACH</b>		
APAC-Atlantic, Inc.		\$1,150.0000	\$4,600.00
<b>713-02.15 FLEXIBLE DELINEATOR (YELLOW)</b>			
	<b>180.000 EACH</b>		
APAC-Atlantic, Inc.		\$35.0000	\$6,300.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>28.000 LB.</b>		
APAC-Atlantic, Inc.		\$8.7000	\$243.60



		UNIT PRICE	EXTENSION
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>	<b>7.000 S.F.</b>		
APAC-Atlantic, Inc.		\$14.5000	\$101.50
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>	<b>76.000 S.F.</b>		
APAC-Atlantic, Inc.		\$15.7500	\$1,197.00
<b>713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK)</b>	<b>75.000 S.F.</b>		
APAC-Atlantic, Inc.		\$25.0000	\$1,875.00
<b>713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)</b>	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$67.8500	\$135.70
<b>713-16.04 CHANGEABLE MESSAGE SIGN UNIT (DESCRIPT)</b>	<b>4.000 EACH</b>		
APAC-Atlantic, Inc.		\$7,500.0000	\$30,000.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>	<b>468.000 EACH</b>		
APAC-Atlantic, Inc.		\$21.0000	\$9,828.00
<b>716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)</b>	<b>797.000 EACH</b>		
APAC-Atlantic, Inc.		\$21.0000	\$16,737.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>	<b>14.000 S.Y.</b>		
APAC-Atlantic, Inc.		\$17.0000	\$238.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>248.000 L.F.</b>		
APAC-Atlantic, Inc.		\$9.5000	\$2,356.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>109.000 EACH</b>		
APAC-Atlantic, Inc.		\$136.0000	\$14,824.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>	<b>194.000 L.F.</b>		
APAC-Atlantic, Inc.		\$17.0000	\$3,298.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>	<b>4.200 L.M.</b>		
APAC-Atlantic, Inc.		\$625.0000	\$2,625.00

		UNIT PRICE	EXTENSION
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>	<b>0.200 L.M.</b>		
APAC-Atlantic, Inc.		\$925.0000	\$185.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>27.100 L.M.</b>		
APAC-Atlantic, Inc.		\$4,000.0000	\$108,400.00
<b>716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)</b>	<b>640.000 L.F.</b>		
APAC-Atlantic, Inc.		\$2.7000	\$1,728.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
APAC-Atlantic, Inc.		\$195,000.0000	\$195,000.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>	<b>10.000 EACH</b>		
APAC-Atlantic, Inc.		\$635.0000	\$6,350.00
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>	<b>4.000 EACH</b>		
APAC-Atlantic, Inc.		\$960.0000	\$3,840.00
<b>730-02.30 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)</b>	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$645.0000	\$1,290.00
<b>730-02.31 SIGNAL HEAD ASSEMBLY (130 AU3 WITH BACKPLATE)</b>	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$800.0000	\$1,600.00
<b>730-03.20 INSTALL PULL BOX (TYPE A)</b>	<b>10.000 EACH</b>		
APAC-Atlantic, Inc.		\$365.0000	\$3,650.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>	<b>8.000 EACH</b>		
APAC-Atlantic, Inc.		\$630.0000	\$5,040.00
<b>730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)</b>	<b>3.000 EACH</b>		
APAC-Atlantic, Inc.		\$1,485.0000	\$4,455.00
<b>730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)</b>	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$2,265.0000	\$4,530.00

		UNIT PRICE	EXTENSION
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$625.0000	\$1,250.00
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>743.000 L.F.</b>		
APAC-Atlantic, Inc.		\$2.2500	\$1,671.75
<b>730-08.04 SIGNAL CABLE - 9 CONDUCTOR</b>			
	<b>1,445.000 L.F.</b>		
APAC-Atlantic, Inc.		\$2.8500	\$4,118.25
<b>730-08.40 INTERCONNECT CABLE - FIBER OPTIC (36 STRAND SM)</b>			
	<b>2,475.000 L.F.</b>		
APAC-Atlantic, Inc.		\$3.6500	\$9,033.75
<b>730-08.41 INTERCONNECT CABLE - FIBER OPTIC (6 STRAND SM)</b>			
	<b>45.000 L.F.</b>		
APAC-Atlantic, Inc.		\$2.0000	\$90.00
<b>730-09.01 SPAN WIRE ASSEMBLY(30,065 LBS. MIN. BRK STRENGTH)</b>			
	<b>1,079.000 L.F.</b>		
APAC-Atlantic, Inc.		\$4.0000	\$4,316.00
<b>730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER</b>			
	<b>868.000 L.F.</b>		
APAC-Atlantic, Inc.		\$2.3500	\$2,039.80
<b>730-12.01 CONDUIT 1" DIAMETER (PVC)</b>			
	<b>1,872.000 L.F.</b>		
APAC-Atlantic, Inc.		\$4.1000	\$7,675.20
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>2,636.000 L.F.</b>		
APAC-Atlantic, Inc.		\$6.0000	\$15,816.00
<b>730-12.08 CONDUIT 2" DIAMETER (RGS)</b>			
	<b>113.000 L.F.</b>		
APAC-Atlantic, Inc.		\$36.0000	\$4,068.00
<b>730-14.01 SHIELDED DETECTOR CABLE</b>			
	<b>4,784.000 L.F.</b>		
APAC-Atlantic, Inc.		\$2.0000	\$9,568.00
<b>730-14.02 SAW SLOT</b>			
	<b>2,556.000 L.F.</b>		
APAC-Atlantic, Inc.		\$7.5000	\$19,170.00

		UNIT PRICE	EXTENSION
<b>730-14.03 LOOP WIRE</b>	<b>7,400.000 L.F.</b>		
APAC-Atlantic, Inc.		\$0.7500	\$5,550.00
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$15,800.0000	\$31,600.00
<b>730-16.02 EIGHT PHASE ACTUATED CONTROLLER</b>	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$5,150.0000	\$10,300.00
<b>730-18.01 MASTER CONTROLLER</b>	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$7,330.0000	\$7,330.00
<b>730-23.02 STEEL STRAIN POLE (SIGNAL SUPPORT)</b>	<b>8.000 EACH</b>		
APAC-Atlantic, Inc.		\$14,400.0000	\$115,200.00
<b>801-02 SEEDING (WITHOUT MULCH)</b>	<b>20.000 UNIT</b>		
APAC-Atlantic, Inc.		\$27.0000	\$540.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>	<b>2.000 M.G.</b>		
APAC-Atlantic, Inc.		\$270.0000	\$540.00
<b>805-12.03 EROSION CONTROL BLANKET (TYPE III)</b>	<b>2,250.000 S.Y.</b>		
APAC-Atlantic, Inc.		\$1.6500	\$3,712.50

**SUB-TOTAL ROADWAY**

APAC-Atlantic, Inc.

\$7,647,910.65

**TOTAL CONTRACT**

APAC-Atlantic, Inc.

\$7,647,910.65

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016**

HAMILTON COUNTY (Contract No. CNQ941 Call 003)

33052-4248-04

THE REPAIR OF THE BRIDGE ON HIXSON PIKE OVER S.R. 153 (L.M. 4.32 L & R).

PROJECT LENGTH - 0.000 MILES

COMPLETION TIME - ON OR BEFORE MAY 15, 2018

---

	TOTAL CONTRACT
Mid-State Construction Company, Inc.	\$1,112,907.59
Wright Brothers Construction Company, Inc.	\$1,390,129.48

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
			<b>1.000 LS</b>
	Mid-State Construction Company, Inc.	\$9,049.8700	\$9,049.87
	Wright Brothers Construction Company, Inc.	\$30,000.0000	\$30,000.00
<b>202-01.02</b>	<b>REMOVAL OF ASBESTOS</b>		
			<b>1.000 LS</b>
	Mid-State Construction Company, Inc.	\$1,031.8500	\$1,031.85
	Wright Brothers Construction Company, Inc.	\$21,970.0000	\$21,970.00
<b>202-04.01</b>	<b>REMOVAL OF STRUCTURES (BR. NO. 33-3588-4.32 LEFT AND RIGHT LANES)</b>		
			<b>1.000 LS</b>
	Mid-State Construction Company, Inc.	\$103,727.3900	\$103,727.39
	Wright Brothers Construction Company, Inc.	\$109,806.0000	\$109,806.00
<b>204-02.01</b>	<b>DRY EXCAVATION (BRIDGES)</b>		
			<b>76.000 C.Y.</b>
	Mid-State Construction Company, Inc.	\$38.7000	\$2,941.20
	Wright Brothers Construction Company, Inc.	\$24.1000	\$1,831.60
<b>303-01.02</b>	<b>GRANULAR BACKFILL (BRIDGES)</b>		
			<b>40.000 TON</b>
	Mid-State Construction Company, Inc.	\$88.9500	\$3,558.00
	Wright Brothers Construction Company, Inc.	\$64.7500	\$2,590.00
<b>307-01.01</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>		
			<b>8.000 TON</b>
	Mid-State Construction Company, Inc.	\$459.1300	\$3,673.04
	Wright Brothers Construction Company, Inc.	\$1,000.0000	\$8,000.00
<b>307-01.08</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>		
			<b>45.000 TON</b>
	Mid-State Construction Company, Inc.	\$432.0500	\$19,442.25
	Wright Brothers Construction Company, Inc.	\$600.0000	\$27,000.00
<b>402-01</b>	<b>BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>		
			<b>2.000 TON</b>
	Mid-State Construction Company, Inc.	\$1,542.4800	\$3,084.96
	Wright Brothers Construction Company, Inc.	\$910.0000	\$1,820.00
<b>402-02</b>	<b>AGGREGATE FOR COVER MATERIAL (PC)</b>		
			<b>6.000 TON</b>
	Mid-State Construction Company, Inc.	\$285.6800	\$1,714.08
	Wright Brothers Construction Company, Inc.	\$560.0000	\$3,360.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
			<b>1.000 TON</b>
	Mid-State Construction Company, Inc.	\$1,160.7300	\$1,160.73
	Wright Brothers Construction Company, Inc.	\$560.0000	\$560.00

		UNIT PRICE	EXTENSION
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>85.000 TON</b>		
Mid-State Construction Company, Inc.		\$322.4300	\$27,406.55
Wright Brothers Construction Company, Inc.		\$390.0000	\$33,150.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>1,067.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$32.2400	\$34,400.08
Wright Brothers Construction Company, Inc.		\$22.3000	\$23,794.10
<b>603-02.01 REPAINTING EXISTING STEEL STRUCTURES (BR. NO. 33-3588-4.32 LT. &amp; RT. LANES)</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$9,027.9000	\$9,027.90
Wright Brothers Construction Company, Inc.		\$22,980.0000	\$22,980.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>58,736.000 LB.</b>		
Mid-State Construction Company, Inc.		\$1.2600	\$74,007.36
Wright Brothers Construction Company, Inc.		\$1.2800	\$75,182.08
<b>604-03.09 CLASS D CONCRETE (BRIDGE DECK)</b>			
	<b>250.000 C.Y.</b>		
Mid-State Construction Company, Inc.		\$808.7400	\$202,185.00
Wright Brothers Construction Company, Inc.		\$1,630.0000	\$407,500.00
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>			
	<b>974.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$9.0300	\$8,795.22
Wright Brothers Construction Company, Inc.		\$7.9000	\$7,694.60
<b>604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)</b>			
	<b>2,386.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$9.0300	\$21,545.58
Wright Brothers Construction Company, Inc.		\$7.9000	\$18,849.40
<b>604-10.05 CONCRETE</b>			
	<b>29.000 S.F.</b>		
Mid-State Construction Company, Inc.		\$110.8400	\$3,214.36
Wright Brothers Construction Company, Inc.		\$260.0000	\$7,540.00
<b>604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)</b>			
	<b>15.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$390.3300	\$5,854.95
Wright Brothers Construction Company, Inc.		\$810.0000	\$12,150.00
<b>604-10.43 PENETRATING WATER REPELLENT CONCRETE SEAL</b>			
	<b>84.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$32.2400	\$2,708.16
Wright Brothers Construction Company, Inc.		\$42.8000	\$3,595.20



		UNIT PRICE	EXTENSION
<b>604-10.45 EXPANSION JOINT REPAIRS (TYPE F)</b>			
	<b>77.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$878.1600	\$67,618.32
Wright Brothers Construction Company, Inc.		\$540.0000	\$41,580.00
<b>604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)</b>			
	<b>75.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$154.3400	\$11,575.50
Wright Brothers Construction Company, Inc.		\$340.0000	\$25,500.00
<b>604-10.51 SCARIFYING</b>			
	<b>1,064.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$45.1400	\$48,028.96
Wright Brothers Construction Company, Inc.		\$26.8000	\$28,515.20
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>70.000 S.F.</b>		
Mid-State Construction Company, Inc.		\$158.4600	\$11,092.20
Wright Brothers Construction Company, Inc.		\$250.0000	\$17,500.00
<b>604-10.58 EPOXY INJECTION (INJECTION)</b>			
	<b>9.000 GAL.</b>		
Mid-State Construction Company, Inc.		\$135.4200	\$1,218.78
Wright Brothers Construction Company, Inc.		\$169.0000	\$1,521.00
<b>604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)</b>			
	<b>333.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$58.0400	\$19,327.32
Wright Brothers Construction Company, Inc.		\$84.5000	\$28,138.50
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>			
	<b>736.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$94.4800	\$69,537.28
Wright Brothers Construction Company, Inc.		\$89.0000	\$65,504.00
<b>705-01.01 GUARDRAIL AT BRIDGE ENDS</b>			
	<b>108.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$83.8300	\$9,053.64
Wright Brothers Construction Company, Inc.		\$82.0000	\$8,856.00
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
	<b>4.000 EACH</b>		
Mid-State Construction Company, Inc.		\$2,837.3400	\$11,349.36
Wright Brothers Construction Company, Inc.		\$2,650.0000	\$10,600.00
<b>705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>4.000 EACH</b>		
Mid-State Construction Company, Inc.		\$2,902.0500	\$11,608.20
Wright Brothers Construction Company, Inc.		\$4,790.0000	\$19,160.00

		UNIT PRICE	EXTENSION
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>20.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$12.9000	\$258.00
Wright Brothers Construction Company, Inc.		\$1.9800	\$39.60
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>			
	<b>222.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$34.7800	\$7,721.16
Wright Brothers Construction Company, Inc.		\$31.7000	\$7,037.40
<b>710-09.02 6" PIPE UNDERDRAIN</b>			
	<b>10.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$24.5100	\$245.10
Wright Brothers Construction Company, Inc.		\$21.1000	\$211.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$74,009.5000	\$74,009.50
Wright Brothers Construction Company, Inc.		\$150,000.0000	\$150,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>440.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$44.7000	\$19,668.00
Wright Brothers Construction Company, Inc.		\$45.1000	\$19,844.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>125.000 EACH</b>		
Mid-State Construction Company, Inc.		\$42.5600	\$5,320.00
Wright Brothers Construction Company, Inc.		\$37.2000	\$4,650.00
<b>712-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>25.000 EACH</b>		
Mid-State Construction Company, Inc.		\$15.4800	\$387.00
Wright Brothers Construction Company, Inc.		\$13.5000	\$337.50
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>10.000 EACH</b>		
Mid-State Construction Company, Inc.		\$38.6900	\$386.90
Wright Brothers Construction Company, Inc.		\$33.8000	\$338.00
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>10.000 EACH</b>		
Mid-State Construction Company, Inc.		\$38.6900	\$386.90
Wright Brothers Construction Company, Inc.		\$33.8000	\$338.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>583.000 S.F.</b>		
Mid-State Construction Company, Inc.		\$9.0300	\$5,264.49
Wright Brothers Construction Company, Inc.		\$7.9000	\$4,605.70

		UNIT PRICE	EXTENSION
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>4.000 EACH</b>		
Mid-State Construction Company, Inc.		\$1,225.2200	\$4,900.88
Wright Brothers Construction Company, Inc.		\$1,070.0000	\$4,280.00
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>11,150.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$2.3500	\$26,202.50
Wright Brothers Construction Company, Inc.		\$2.5300	\$28,209.50
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>4.000 EACH</b>		
Mid-State Construction Company, Inc.		\$7,480.2600	\$29,921.04
Wright Brothers Construction Company, Inc.		\$6,530.0000	\$26,120.00
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>			
	<b>0.760 L.M.</b>		
Mid-State Construction Company, Inc.		\$5,803.6400	\$4,410.77
Wright Brothers Construction Company, Inc.		\$5,350.0000	\$4,066.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.610 L.M.</b>		
Mid-State Construction Company, Inc.		\$7,415.7700	\$4,523.62
Wright Brothers Construction Company, Inc.		\$6,730.0000	\$4,105.30
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$129,589.6400	\$129,589.64
Wright Brothers Construction Company, Inc.		\$69,500.0000	\$69,500.00
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>60.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$12.9000	\$774.00
Wright Brothers Construction Company, Inc.		\$3.3300	\$199.80

**SUB-TOTAL BRIDGE**

Mid-State Construction Company, Inc.	\$1,112,907.59
Wright Brothers Construction Company, Inc.	\$1,390,129.48

**TOTAL CONTRACT**

Mid-State Construction Company, Inc.	\$1,112,907.59
Wright Brothers Construction Company, Inc.	\$1,390,129.48

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016**

HICKMAN AND HUMPHREYS COUNTIES (Contract No. CNQ936 Call 004)

HSIP/PHSIP-4100(17),41945-3460-94,HSIP/PHSIP-4300(29),43946-3419-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2017

---

	TOTAL CONTRACT
Highway Markings, Inc.	\$388,367.02
Superior Traffic Control, Inc.	\$412,208.17

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
			<b>1.000 LS</b>
	Highway Markings, Inc.	\$6,000.0000	\$6,000.00
	Superior Traffic Control, Inc.	\$11,000.0000	\$11,000.00
<b>713-02.21</b>	<b>SIGN POST DELINEATION ENHANCEMENT</b>		
			<b>792.000 L.F.</b>
	Highway Markings, Inc.	\$4.8500	\$3,841.20
	Superior Traffic Control, Inc.	\$6.0000	\$4,752.00
<b>713-11.01</b>	<b>"U" SECTION STEEL POSTS</b>		
			<b>22,408.000 LB.</b>
	Highway Markings, Inc.	\$2.7800	\$62,294.24
	Superior Traffic Control, Inc.	\$3.1000	\$69,464.80
<b>713-11.02</b>	<b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b>		
			<b>15,346.000 LB.</b>
	Highway Markings, Inc.	\$2.8800	\$44,196.48
	Superior Traffic Control, Inc.	\$3.4000	\$52,176.40
<b>713-13.02</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>		
			<b>1,970.000 S.F.</b>
	Highway Markings, Inc.	\$12.2200	\$24,073.40
	Superior Traffic Control, Inc.	\$13.7500	\$27,087.50
<b>713-13.03</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>		
			<b>3,843.000 S.F.</b>
	Highway Markings, Inc.	\$13.1500	\$50,535.45
	Superior Traffic Control, Inc.	\$14.5000	\$55,723.50
<b>713-15.36</b>	<b>REMOVE SIGN, SUPPORT &amp; FOOTING</b>		
			<b>192.000 EACH</b>
	Highway Markings, Inc.	\$12.5000	\$2,400.00
	Superior Traffic Control, Inc.	\$12.5000	\$2,400.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
			<b>384.000 L.F.</b>
	Highway Markings, Inc.	\$8.7500	\$3,360.00
	Superior Traffic Control, Inc.	\$9.0900	\$3,490.56
<b>716-13.06</b>	<b>SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)</b>		
			<b>192.900 L.M.</b>
	Highway Markings, Inc.	\$962.5000	\$185,666.25
	Superior Traffic Control, Inc.	\$954.4500	\$184,113.41
<b>717-01</b>	<b>MOBILIZATION</b>		
			<b>1.000 LS</b>
	Highway Markings, Inc.	\$6,000.0000	\$6,000.00
	Superior Traffic Control, Inc.	\$2,000.0000	\$2,000.00

**SUB-TOTAL ROADWAY**

Highway Markings, Inc.

\$388,367.02

Superior Traffic Control, Inc.

\$412,208.17

**TOTAL CONTRACT**

Highway Markings, Inc.

\$388,367.02

Superior Traffic Control, Inc.

\$412,208.17

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016**

COUNTIES MACON, SMITH, AND TROUSDALE (Contract No. CNQ937 Call 005)

HSIP/PHSIP-5600(48),56946-3439-94,HSIP/PHSIP-8000(22),  
80945-3499-94,HSIP/PHSIP-8500(19),85945-3469-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2017

---

	TOTAL CONTRACT
Highway Markings, Inc.	\$491,585.56
Superior Traffic Control, Inc.	\$521,557.81



ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
			<b>1.000 LS</b>
	Highway Markings, Inc.	\$5,000.0000	\$5,000.00
	Superior Traffic Control, Inc.	\$13,500.0000	\$13,500.00
<b>713-02.21</b>	<b>SIGN POST DELINEATION ENHANCEMENT</b>		
			<b>754.000 L.F.</b>
	Highway Markings, Inc.	\$4.9000	\$3,694.60
	Superior Traffic Control, Inc.	\$6.0000	\$4,524.00
<b>713-11.01</b>	<b>"U" SECTION STEEL POSTS</b>		
			<b>25,344.000 LB.</b>
	Highway Markings, Inc.	\$2.7200	\$68,935.68
	Superior Traffic Control, Inc.	\$3.0000	\$76,032.00
<b>713-11.02</b>	<b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b>		
			<b>19,976.000 LB.</b>
	Highway Markings, Inc.	\$2.8200	\$56,332.32
	Superior Traffic Control, Inc.	\$3.1500	\$62,924.40
<b>713-13.02</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>		
			<b>2,173.000 S.F.</b>
	Highway Markings, Inc.	\$12.3500	\$26,836.55
	Superior Traffic Control, Inc.	\$13.3500	\$29,009.55
<b>713-13.03</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>		
			<b>5,236.000 S.F.</b>
	Highway Markings, Inc.	\$12.9800	\$67,963.28
	Superior Traffic Control, Inc.	\$14.1000	\$73,827.60
<b>713-15.36</b>	<b>REMOVE SIGN, SUPPORT &amp; FOOTING</b>		
			<b>327.000 EACH</b>
	Highway Markings, Inc.	\$10.0000	\$3,270.00
	Superior Traffic Control, Inc.	\$10.0000	\$3,270.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
			<b>672.000 L.F.</b>
	Highway Markings, Inc.	\$8.9500	\$6,014.40
	Superior Traffic Control, Inc.	\$9.0900	\$6,108.48
<b>716-13.06</b>	<b>SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)</b>		
			<b>262.310 L.M.</b>
	Highway Markings, Inc.	\$947.5000	\$248,538.73
	Superior Traffic Control, Inc.	\$954.4500	\$250,361.78
<b>717-01</b>	<b>MOBILIZATION</b>		
			<b>1.000 LS</b>
	Highway Markings, Inc.	\$5,000.0000	\$5,000.00
	Superior Traffic Control, Inc.	\$2,000.0000	\$2,000.00

**SUB-TOTAL ROADWAY**

Highway Markings, Inc.	\$491,585.56
Superior Traffic Control, Inc.	\$521,557.81

**TOTAL CONTRACT**

Highway Markings, Inc.	\$491,585.56
Superior Traffic Control, Inc.	\$521,557.81

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016**

MONTGOMERY COUNTY (Contract No. CNQ942 Call 007)

PHSIP/HSIP-48(51),63014-3205-94

THE IMPROVEMENT OF THE INTERSECTION ON S.R. 48 AT TYLERTOWN ROAD (L.M. 11.75 - L.M. 11.96) IN CLARKSVILLE, INCLUDING GRADING, DRAINAGE, SIGNALS AND PAVING.

PROJECT LENGTH - 0.166 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2017

DBE GOAL 5.00%

---

	TOTAL CONTRACT
Parchman Construction Company, Inc.	\$1,653,922.52
Sessions Paving Company	\$1,668,780.43
Civil Constructors, LLC	\$1,794,215.18

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
			<b>1.000 LS</b>
	Parchman Construction Company, Inc.	\$17,400.0000	\$17,400.00
	Sessions Paving Company	\$25,000.0000	\$25,000.00
	Civil Constructors, LLC	\$25,610.0000	\$25,610.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
			<b>1.000 LS</b>
	Parchman Construction Company, Inc.	\$11,600.0000	\$11,600.00
	Sessions Paving Company	\$30,000.0000	\$30,000.00
	Civil Constructors, LLC	\$32,635.0000	\$32,635.00
<b>202-02.01</b>	<b>REMOVAL OF PIPE (SIZE 15" ,STA.208+03.92+/- S.R.48)</b>		
			<b>20.000 L.F.</b>
	Parchman Construction Company, Inc.	\$26.3200	\$526.40
	Sessions Paving Company	\$20.0000	\$400.00
	Civil Constructors, LLC	\$18.0000	\$360.00
<b>202-02.02</b>	<b>REMOVAL OF PIPE (SIZE 18" ,STA. 40+25.94+/- TYLERTOWN EAST)</b>		
			<b>78.000 L.F.</b>
	Parchman Construction Company, Inc.	\$26.3200	\$2,052.96
	Sessions Paving Company	\$20.0000	\$1,560.00
	Civil Constructors, LLC	\$20.0000	\$1,560.00
<b>202-02.03</b>	<b>REMOVAL OF PIPE (SIZE 12" ,STA. 33+24.79+/- TYLERTOWN WEST)</b>		
			<b>20.000 L.F.</b>
	Parchman Construction Company, Inc.	\$26.3200	\$526.40
	Sessions Paving Company	\$20.0000	\$400.00
	Civil Constructors, LLC	\$17.0000	\$340.00
<b>202-02.04</b>	<b>REMOVAL OF PIPE (SIZE 18" ,STA. 34+38.89+/- TYLERTOWN WEST)</b>		
			<b>38.000 L.F.</b>
	Parchman Construction Company, Inc.	\$26.3200	\$1,000.16
	Sessions Paving Company	\$20.0000	\$760.00
	Civil Constructors, LLC	\$25.0000	\$950.00
<b>202-02.05</b>	<b>REMOVAL OF PIPE (SIZE 18" ,STA. 35+92.37+/- TYLERTOWN WEST)</b>		
			<b>40.000 L.F.</b>
	Parchman Construction Company, Inc.	\$26.3200	\$1,052.80
	Sessions Paving Company	\$20.0000	\$800.00
	Civil Constructors, LLC	\$25.0000	\$1,000.00
<b>202-02.06</b>	<b>REMOVAL OF PIPE (SIZE 18" ,STA. 41+02.83+/- TYLERTOWN EAST)</b>		
			<b>50.000 L.F.</b>
	Parchman Construction Company, Inc.	\$26.3200	\$1,316.00
	Sessions Paving Company	\$20.0000	\$1,000.00
	Civil Constructors, LLC	\$25.0000	\$1,250.00

		UNIT PRICE	EXTENSION
<b>203-01 ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
	<b>3,890.000 C.Y.</b>		
Parchman Construction Company, Inc.		\$11.6900	\$45,474.10
Sessions Paving Company		\$22.2500	\$86,552.50
Civil Constructors, LLC		\$10.6000	\$41,234.00
<b>203-06 WATER</b>			
	<b>5.000 M.G.</b>		
Parchman Construction Company, Inc.		\$29.0000	\$145.00
Sessions Paving Company		\$20.0000	\$100.00
Civil Constructors, LLC		\$25.0000	\$125.00
<b>203-10.15 WASTE MATERIAL</b>			
	<b>3,314.000 C.Y.</b>		
Parchman Construction Company, Inc.		\$17.4900	\$57,961.86
Sessions Paving Company		\$5.0000	\$16,570.00
Civil Constructors, LLC		\$18.8000	\$62,303.20
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>104.000 C.Y.</b>		
Parchman Construction Company, Inc.		\$60.0000	\$6,240.00
Sessions Paving Company		\$10.0000	\$1,040.00
Civil Constructors, LLC		\$15.0000	\$1,560.00
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>609.000 L.F.</b>		
Parchman Construction Company, Inc.		\$2.9000	\$1,766.10
Sessions Paving Company		\$4.7500	\$2,892.75
Civil Constructors, LLC		\$2.0000	\$1,218.00
<b>209-08.07 ROCK CHECK DAM PER</b>			
	<b>3.000 EACH</b>		
Parchman Construction Company, Inc.		\$638.0000	\$1,914.00
Sessions Paving Company		\$500.0000	\$1,500.00
Civil Constructors, LLC		\$320.0000	\$960.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>12.000 EACH</b>		
Parchman Construction Company, Inc.		\$841.0000	\$10,092.00
Sessions Paving Company		\$650.0000	\$7,800.00
Civil Constructors, LLC		\$470.0000	\$5,640.00
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$250.0000	\$250.00
Sessions Paving Company		\$250.0000	\$250.00
Civil Constructors, LLC		\$240.0000	\$240.00

		UNIT PRICE	EXTENSION
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>2,484.000 TON</b>		
Parchman Construction Company, Inc.		\$23.1000	\$57,380.40
Sessions Paving Company		\$31.7500	\$78,867.00
Civil Constructors, LLC		\$31.5000	\$78,246.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>41.000 TON</b>		
Parchman Construction Company, Inc.		\$52.5000	\$2,152.50
Sessions Paving Company		\$36.0000	\$1,476.00
Civil Constructors, LLC		\$35.0000	\$1,435.00
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>521.000 TON</b>		
Parchman Construction Company, Inc.		\$92.4000	\$48,140.40
Sessions Paving Company		\$135.0000	\$70,335.00
Civil Constructors, LLC		\$120.0000	\$62,520.00
<b>307-02.02 ASPHALT CEMENT (PG70-22)(BPMB-HM) GRADING A-S</b>			
	<b>7.000 TON</b>		
Parchman Construction Company, Inc.		\$603.7500	\$4,226.25
Sessions Paving Company		\$130.0000	\$910.00
Civil Constructors, LLC		\$875.0000	\$6,125.00
<b>307-02.03 AGGREGATE (BPMB-HM) GRADING A-S MIX</b>			
	<b>210.000 TON</b>		
Parchman Construction Company, Inc.		\$120.7500	\$25,357.50
Sessions Paving Company		\$130.0000	\$27,300.00
Civil Constructors, LLC		\$70.0000	\$14,700.00
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>420.000 TON</b>		
Parchman Construction Company, Inc.		\$99.7500	\$41,895.00
Sessions Paving Company		\$136.0000	\$57,120.00
Civil Constructors, LLC		\$115.0000	\$48,300.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>8.000 TON</b>		
Parchman Construction Company, Inc.		\$840.0000	\$6,720.00
Sessions Paving Company		\$885.0000	\$7,080.00
Civil Constructors, LLC		\$850.0000	\$6,800.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>27.000 TON</b>		
Parchman Construction Company, Inc.		\$89.2500	\$2,409.75
Sessions Paving Company		\$40.0000	\$1,080.00
Civil Constructors, LLC		\$45.0000	\$1,215.00

		UNIT PRICE	EXTENSION
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>7.000 TON</b>		
Parchman Construction Company, Inc.		\$840.0000	\$5,880.00
Sessions Paving Company		\$885.0000	\$6,195.00
Civil Constructors, LLC		\$800.0000	\$5,600.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>66.000 TON</b>		
Parchman Construction Company, Inc.		\$183.7500	\$12,127.50
Sessions Paving Company		\$152.0000	\$10,032.00
Civil Constructors, LLC		\$125.0000	\$8,250.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>518.000 TON</b>		
Parchman Construction Company, Inc.		\$136.5000	\$70,707.00
Sessions Paving Company		\$152.0000	\$78,736.00
Civil Constructors, LLC		\$120.0000	\$62,160.00
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>0.300 L.M.</b>		
Parchman Construction Company, Inc.		\$6,300.0000	\$1,890.00
Sessions Paving Company		\$1,000.0000	\$300.00
Civil Constructors, LLC		\$18,480.0000	\$5,544.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>232.000 S.Y.</b>		
Parchman Construction Company, Inc.		\$52.5000	\$12,180.00
Sessions Paving Company		\$60.0000	\$13,920.00
Civil Constructors, LLC		\$7.0000	\$1,624.00
<b>607-07.30 36" PIPE CULVERT</b>			
	<b>48.000 L.F.</b>		
Parchman Construction Company, Inc.		\$118.6000	\$5,692.80
Sessions Paving Company		\$170.0000	\$8,160.00
Civil Constructors, LLC		\$250.0000	\$12,000.00
<b>607-16.10 68"X 43" HORIZONTAL OVAL CONCRETE PIPE CULVERT</b>			
	<b>217.000 L.F.</b>		
Parchman Construction Company, Inc.		\$266.3100	\$57,789.27
Sessions Paving Company		\$434.0000	\$94,178.00
Civil Constructors, LLC		\$400.0000	\$86,800.00
<b>607-39.02 18" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>220.000 L.F.</b>		
Parchman Construction Company, Inc.		\$66.0900	\$14,539.80
Sessions Paving Company		\$80.0000	\$17,600.00
Civil Constructors, LLC		\$65.0000	\$14,300.00

		UNIT PRICE	EXTENSION
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>8.000 C.Y.</b>		
Parchman Construction Company, Inc.		\$2,330.0000	\$18,640.00
Sessions Paving Company		\$1,000.0000	\$8,000.00
Civil Constructors, LLC		\$925.0000	\$7,400.00
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>470.000 LB.</b>		
Parchman Construction Company, Inc.		\$4.6400	\$2,180.80
Sessions Paving Company		\$3.0000	\$1,410.00
Civil Constructors, LLC		\$2.0000	\$940.00
<b>611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
Parchman Construction Company, Inc.		\$5,092.9500	\$10,185.90
Sessions Paving Company		\$4,000.0000	\$8,000.00
Civil Constructors, LLC		\$7,395.0000	\$14,790.00
<b>611-42.02 CATCH BASINS, TYPE 42, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$16,464.6600	\$16,464.66
Sessions Paving Company		\$13,000.0000	\$13,000.00
Civil Constructors, LLC		\$18,210.0000	\$18,210.00
<b>701-02 CONCRETE DRIVEWAY</b>			
	<b>1,750.000 S.F.</b>		
Parchman Construction Company, Inc.		\$9.1300	\$15,977.50
Sessions Paving Company		\$11.2500	\$19,687.50
Civil Constructors, LLC		\$10.4000	\$18,200.00
<b>702-01.02 CONCRETE CURB</b>			
	<b>104.000 L.F.</b>		
Parchman Construction Company, Inc.		\$46.4800	\$4,833.92
Sessions Paving Company		\$47.0000	\$4,888.00
Civil Constructors, LLC		\$48.0000	\$4,992.00
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>64.000 L.F.</b>		
Parchman Construction Company, Inc.		\$115.5000	\$7,392.00
Sessions Paving Company		\$43.0000	\$2,752.00
Civil Constructors, LLC		\$45.0000	\$2,880.00
<b>705-04.04 GUARDRAIL TERMINAL (TYPE 21)</b>			
	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$3,685.0000	\$3,685.00
Sessions Paving Company		\$2,730.0000	\$2,730.00
Civil Constructors, LLC		\$2,865.0000	\$2,865.00



		UNIT PRICE	EXTENSION
<b>705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)</b>			
	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$1,117.5000	\$1,117.50
Sessions Paving Company		\$760.0000	\$760.00
Civil Constructors, LLC		\$800.0000	\$800.00
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>4.000 EACH</b>		
Parchman Construction Company, Inc.		\$17,050.0000	\$68,200.00
Sessions Paving Company		\$5,500.0000	\$22,000.00
Civil Constructors, LLC		\$15,500.0000	\$62,000.00
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>5.000 EACH</b>		
Parchman Construction Company, Inc.		\$174.0000	\$870.00
Sessions Paving Company		\$150.0000	\$750.00
Civil Constructors, LLC		\$440.0000	\$2,200.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>100.000 TON</b>		
Parchman Construction Company, Inc.		\$45.1500	\$4,515.00
Sessions Paving Company		\$35.0000	\$3,500.00
Civil Constructors, LLC		\$60.0000	\$6,000.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>114.000 TON</b>		
Parchman Construction Company, Inc.		\$45.1500	\$5,147.10
Sessions Paving Company		\$35.0000	\$3,990.00
Civil Constructors, LLC		\$52.0000	\$5,928.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>970.000 L.F.</b>		
Parchman Construction Company, Inc.		\$4.8000	\$4,656.00
Sessions Paving Company		\$11.0000	\$10,670.00
Civil Constructors, LLC		\$11.0000	\$10,670.00
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>75.000 L.F.</b>		
Parchman Construction Company, Inc.		\$3.4800	\$261.00
Sessions Paving Company		\$6.6000	\$495.00
Civil Constructors, LLC		\$6.0000	\$450.00
<b>710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)</b>			
	<b>3.000 EACH</b>		
Parchman Construction Company, Inc.		\$464.0000	\$1,392.00
Sessions Paving Company		\$550.0000	\$1,650.00
Civil Constructors, LLC		\$500.0000	\$1,500.00

		UNIT PRICE	EXTENSION
<b>710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)</b>			
	<b>3.000 EACH</b>		
Parchman Construction Company, Inc.		\$464.0000	\$1,392.00
Sessions Paving Company		\$550.0000	\$1,650.00
Civil Constructors, LLC		\$500.0000	\$1,500.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Parchman Construction Company, Inc.		\$35,728.0000	\$35,728.00
Sessions Paving Company		\$40,000.0000	\$40,000.00
Civil Constructors, LLC		\$37,310.0000	\$37,310.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>1,050.000 L.F.</b>		
Parchman Construction Company, Inc.		\$55.6800	\$58,464.00
Sessions Paving Company		\$30.0000	\$31,500.00
Civil Constructors, LLC		\$30.0000	\$31,500.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>68.000 EACH</b>		
Parchman Construction Company, Inc.		\$35.2000	\$2,393.60
Sessions Paving Company		\$45.0000	\$3,060.00
Civil Constructors, LLC		\$35.0000	\$2,380.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>239.000 S.F.</b>		
Parchman Construction Company, Inc.		\$8.2500	\$1,971.75
Sessions Paving Company		\$10.0000	\$2,390.00
Civil Constructors, LLC		\$8.0000	\$1,912.00
<b>712-06.01 VERTICAL PANELS</b>			
	<b>30.000 S.F.</b>		
Parchman Construction Company, Inc.		\$14.3000	\$429.00
Sessions Paving Company		\$16.0000	\$480.00
Civil Constructors, LLC		\$13.5000	\$405.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Parchman Construction Company, Inc.		\$935.0000	\$1,870.00
Sessions Paving Company		\$1,100.0000	\$2,200.00
Civil Constructors, LLC		\$900.0000	\$1,800.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>360.000 L.F.</b>		
Parchman Construction Company, Inc.		\$4.4000	\$1,584.00
Sessions Paving Company		\$4.0000	\$1,440.00
Civil Constructors, LLC		\$4.2000	\$1,512.00

		UNIT PRICE	EXTENSION
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>	<b>118.000 LB.</b>		
Parchman Construction Company, Inc.		\$5.5000	\$649.00
Sessions Paving Company		\$7.0000	\$826.00
Civil Constructors, LLC		\$5.2500	\$619.50
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>	<b>27.000 S.F.</b>		
Parchman Construction Company, Inc.		\$17.6000	\$475.20
Sessions Paving Company		\$18.0000	\$486.00
Civil Constructors, LLC		\$16.5000	\$445.50
<b>713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)</b>	<b>37.000 S.F.</b>		
Parchman Construction Company, Inc.		\$46.8600	\$1,733.82
Sessions Paving Company		\$42.6000	\$1,576.20
Civil Constructors, LLC		\$44.0000	\$1,628.00
<b>713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)</b>	<b>3.000 EACH</b>		
Parchman Construction Company, Inc.		\$330.0000	\$990.00
Sessions Paving Company		\$300.0000	\$900.00
Civil Constructors, LLC		\$320.0000	\$960.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>	<b>2.000 EACH</b>		
Parchman Construction Company, Inc.		\$6,050.0000	\$12,100.00
Sessions Paving Company		\$6,850.0000	\$13,700.00
Civil Constructors, LLC		\$5,750.0000	\$11,500.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>	<b>22.000 EACH</b>		
Parchman Construction Company, Inc.		\$110.0000	\$2,420.00
Sessions Paving Company		\$100.0000	\$2,200.00
Civil Constructors, LLC		\$105.0000	\$2,310.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>	<b>44.000 EACH</b>		
Parchman Construction Company, Inc.		\$110.0000	\$4,840.00
Sessions Paving Company		\$100.0000	\$4,400.00
Civil Constructors, LLC		\$105.0000	\$4,620.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>	<b>19.000 S.Y.</b>		
Parchman Construction Company, Inc.		\$27.5000	\$522.50
Sessions Paving Company		\$25.0000	\$475.00
Civil Constructors, LLC		\$26.0000	\$494.00

		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>140.000 L.F.</b>		
Parchman Construction Company, Inc.		\$16.5000	\$2,310.00
Sessions Paving Company		\$15.0000	\$2,100.00
Civil Constructors, LLC		\$15.5000	\$2,170.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>7.000 EACH</b>		
Parchman Construction Company, Inc.		\$165.0000	\$1,155.00
Sessions Paving Company		\$150.0000	\$1,050.00
Civil Constructors, LLC		\$160.0000	\$1,120.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>360.000 L.F.</b>		
Parchman Construction Company, Inc.		\$3.3000	\$1,188.00
Sessions Paving Company		\$3.0000	\$1,080.00
Civil Constructors, LLC		\$3.2000	\$1,152.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>5.000 EACH</b>		
Parchman Construction Company, Inc.		\$192.5000	\$962.50
Sessions Paving Company		\$175.0000	\$875.00
Civil Constructors, LLC		\$180.0000	\$900.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$165.0000	\$165.00
Sessions Paving Company		\$150.0000	\$150.00
Civil Constructors, LLC		\$150.0000	\$150.00
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>4,410.000 L.F.</b>		
Parchman Construction Company, Inc.		\$0.5500	\$2,425.50
Sessions Paving Company		\$0.5000	\$2,205.00
Civil Constructors, LLC		\$0.5000	\$2,205.00
<b>716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)</b>			
	<b>32.000 S.Y.</b>		
Parchman Construction Company, Inc.		\$33.0000	\$1,056.00
Sessions Paving Company		\$30.0000	\$960.00
Civil Constructors, LLC		\$30.0000	\$960.00
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>0.760 L.M.</b>		
Parchman Construction Company, Inc.		\$5,500.0000	\$4,180.00
Sessions Paving Company		\$5,000.0000	\$3,800.00
Civil Constructors, LLC		\$5,000.0000	\$3,800.00

		UNIT PRICE	EXTENSION
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>1.000 L.M.</b>		
Parchman Construction Company, Inc.		\$8,250.0000	\$8,250.00
Sessions Paving Company		\$7,500.0000	\$7,500.00
Civil Constructors, LLC		\$7,500.0000	\$7,500.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>	<b>0.500 L.M.</b>		
Parchman Construction Company, Inc.		\$7,150.0000	\$3,575.00
Sessions Paving Company		\$6,500.0000	\$3,250.00
Civil Constructors, LLC		\$6,500.0000	\$3,250.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Parchman Construction Company, Inc.		\$93,032.0000	\$93,032.00
Sessions Paving Company		\$36,000.0000	\$36,000.00
Civil Constructors, LLC		\$103,890.0000	\$103,890.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>	<b>5.000 EACH</b>		
Parchman Construction Company, Inc.		\$844.8000	\$4,224.00
Sessions Paving Company		\$768.0000	\$3,840.00
Civil Constructors, LLC		\$770.0000	\$3,850.00
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$4,345.8500	\$4,345.85
Sessions Paving Company		\$1,298.0000	\$1,298.00
Civil Constructors, LLC		\$1,300.0000	\$1,300.00
<b>730-02.30 SIGNAL HEAD ASSEMBLY (130A3 WITH BACKPLATE)</b>	<b>2.000 EACH</b>		
Parchman Construction Company, Inc.		\$842.6000	\$1,685.20
Sessions Paving Company		\$766.0000	\$1,532.00
Civil Constructors, LLC		\$766.0000	\$1,532.00
<b>730-02.31 SIGNAL HEAD ASSEMBLY (140A1 WITH BACKPLATE)</b>	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$1,124.2000	\$1,124.20
Sessions Paving Company		\$1,022.0000	\$1,022.00
Civil Constructors, LLC		\$1,022.0000	\$1,022.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>	<b>3.000 EACH</b>		
Parchman Construction Company, Inc.		\$385.0000	\$1,155.00
Sessions Paving Company		\$350.0000	\$1,050.00
Civil Constructors, LLC		\$350.0000	\$1,050.00

		UNIT PRICE	EXTENSION
<b>730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)</b>			
	<b>3.000 EACH</b>		
Parchman Construction Company, Inc.		\$385.0000	\$1,155.00
Sessions Paving Company		\$350.0000	\$1,050.00
Civil Constructors, LLC		\$350.0000	\$1,050.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$2,750.0000	\$2,750.00
Sessions Paving Company		\$2,500.0000	\$2,500.00
Civil Constructors, LLC		\$2,500.0000	\$2,500.00
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>358.000 L.F.</b>		
Parchman Construction Company, Inc.		\$1.6500	\$590.70
Sessions Paving Company		\$1.5000	\$537.00
Civil Constructors, LLC		\$1.5000	\$537.00
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>762.000 L.F.</b>		
Parchman Construction Company, Inc.		\$1.9300	\$1,470.66
Sessions Paving Company		\$1.7500	\$1,333.50
Civil Constructors, LLC		\$1.7500	\$1,333.50
<b>730-08.40 INTERCONNECT CABLE - FIBER OPTIC (6-FIBER, MULTI-MODE)</b>			
	<b>543.000 L.F.</b>		
Parchman Construction Company, Inc.		\$3.1500	\$1,710.45
Sessions Paving Company		\$2.8600	\$1,552.98
Civil Constructors, LLC		\$2.8600	\$1,552.98
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>752.000 L.F.</b>		
Parchman Construction Company, Inc.		\$6.6000	\$4,963.20
Sessions Paving Company		\$6.0000	\$4,512.00
Civil Constructors, LLC		\$6.0000	\$4,512.00
<b>730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)</b>			
	<b>82.000 L.F.</b>		
Parchman Construction Company, Inc.		\$24.2000	\$1,984.40
Sessions Paving Company		\$22.0000	\$1,804.00
Civil Constructors, LLC		\$22.0000	\$1,804.00
<b>730-13.02 VEHICLE DETECTOR (VIDEO)</b>			
	<b>4.000 EACH</b>		
Parchman Construction Company, Inc.		\$10,909.8000	\$43,639.20
Sessions Paving Company		\$9,918.0000	\$39,672.00
Civil Constructors, LLC		\$11,455.0000	\$45,820.00

		UNIT PRICE	EXTENSION
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$14,033.8000	\$14,033.80
Sessions Paving Company		\$12,758.0000	\$12,758.00
Civil Constructors, LLC		\$14,735.0000	\$14,735.00
<b>730-16.02 EIGHT PHASE ACTUATED CONTROLLER</b>			
	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$4,928.0000	\$4,928.00
Sessions Paving Company		\$4,480.0000	\$4,480.00
Civil Constructors, LLC		\$5,175.0000	\$5,175.00
<b>730-23.36 CANTILEVER SIGNAL SUPPORT (2 @ 66' &amp; 68')</b>			
	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$26,791.6000	\$26,791.60
Sessions Paving Company		\$24,356.0000	\$24,356.00
Civil Constructors, LLC		\$28,130.0000	\$28,130.00
<b>730-23.37 CANTILEVER SIGNAL SUPPORT (2 @ 62' &amp; 66')</b>			
	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$25,524.4000	\$25,524.40
Sessions Paving Company		\$23,204.0000	\$23,204.00
Civil Constructors, LLC		\$26,800.0000	\$26,800.00
<b>730-35.06 BATTERY BACK-UP AND POWER CONDITIONER</b>			
	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$4,550.7000	\$4,550.70
Sessions Paving Company		\$4,137.0000	\$4,137.00
Civil Constructors, LLC		\$4,780.0000	\$4,780.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>525.000 S.Y.</b>		
Parchman Construction Company, Inc.		\$3.4800	\$1,827.00
Sessions Paving Company		\$6.0000	\$3,150.00
Civil Constructors, LLC		\$2.1000	\$1,102.50
<b>740-11.04 TEMPORARY SEDIMENT TUBE 20IN</b>			
	<b>2,101.000 L.F.</b>		
Parchman Construction Company, Inc.		\$5.5100	\$11,576.51
Sessions Paving Company		\$8.5000	\$17,858.50
Civil Constructors, LLC		\$4.0000	\$8,404.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>29.000 UNIT</b>		
Parchman Construction Company, Inc.		\$55.0000	\$1,595.00
Sessions Paving Company		\$36.0000	\$1,044.00
Civil Constructors, LLC		\$35.0000	\$1,015.00

		UNIT PRICE	EXTENSION
<b>801-03</b>	<b>WATER (SEEDING &amp; SODDING)</b>		
	<b>36.000 M.G.</b>		
	Parchman Construction Company, Inc.	\$33.0000	\$1,188.00
	Sessions Paving Company	\$10.0000	\$360.00
	Civil Constructors, LLC	\$11.0000	\$396.00
<b>803-01</b>	<b>SODDING (NEW SOD)</b>		
	<b>3,262.000 S.Y.</b>		
	Parchman Construction Company, Inc.	\$4.4000	\$14,352.80
	Sessions Paving Company	\$3.7500	\$12,232.50
	Civil Constructors, LLC	\$4.0000	\$13,048.00



UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>791-01.04 4IN STEEL GAS MAIN</b>			
	<b>300.000 L.F.</b>		
Parchman Construction Company, Inc.		\$90.5100	\$27,153.00
Sessions Paving Company		\$96.5500	\$28,965.00
Civil Constructors, LLC		\$113.0000	\$33,900.00
<b>791-01.05 6IN STEEL GAS MAIN</b>			
	<b>970.000 L.F.</b>		
Parchman Construction Company, Inc.		\$93.8200	\$91,005.40
Sessions Paving Company		\$100.0500	\$97,048.50
Civil Constructors, LLC		\$117.0000	\$113,490.00
<b>791-05.11 BORE/JACK 12IN - STEEL CASING PIPE - UNCON.</b>			
	<b>100.000 L.F.</b>		
Parchman Construction Company, Inc.		\$285.7600	\$28,576.00
Sessions Paving Company		\$305.0000	\$30,500.00
Civil Constructors, LLC		\$460.0000	\$46,000.00
<b>791-06.32 CONNECT TO 4IN EX. STL MAIN W/ STOPPLE</b>			
	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$17,327.9400	\$17,327.94
Sessions Paving Company		\$16,574.0000	\$16,574.00
Civil Constructors, LLC		\$17,350.0000	\$17,350.00
<b>791-06.33 CONNECT TO 6IN EX. STL MAIN W/ STOPPLE</b>			
	<b>2.000 EACH</b>		
Parchman Construction Company, Inc.		\$22,012.8800	\$44,025.76
Sessions Paving Company		\$21,084.0000	\$42,168.00
Civil Constructors, LLC		\$21,660.0000	\$43,320.00
<b>791-07.10 4IN STEEL GAS VALVE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$3,040.3300	\$3,040.33
Sessions Paving Company		\$3,243.0000	\$3,243.00
Civil Constructors, LLC		\$3,600.0000	\$3,600.00
<b>791-07.11 6IN STEEL GAS VALVE ASSEMBLY</b>			
	<b>3.000 EACH</b>		
Parchman Construction Company, Inc.		\$5,374.3200	\$16,122.96
Sessions Paving Company		\$5,733.0000	\$17,199.00
Civil Constructors, LLC		\$5,585.0000	\$16,755.00
<b>791-09.03 17LB MAGNESIUM ANODES</b>			
	<b>2.000 EACH</b>		
Parchman Construction Company, Inc.		\$380.0000	\$760.00
Sessions Paving Company		\$406.0000	\$812.00
Civil Constructors, LLC		\$1,180.0000	\$2,360.00

		UNIT PRICE	EXTENSION
<b>795-01.01 4IN DIP RESTRAINED JOINT WATER LINE</b>			
	<b>15.000 L.F.</b>		
Parchman Construction Company, Inc.		\$63.5300	\$952.95
Sessions Paving Company		\$55.0000	\$825.00
Civil Constructors, LLC		\$95.0000	\$1,425.00
<b>795-01.03 6IN DIP RESTRAINED JOINT WATER LINE</b>			
	<b>80.000 L.F.</b>		
Parchman Construction Company, Inc.		\$55.9400	\$4,475.20
Sessions Paving Company		\$55.0000	\$4,400.00
Civil Constructors, LLC		\$95.0000	\$7,600.00
<b>795-01.05 8IN DIP RESTRAINED JOINT WATER LINE</b>			
	<b>1,485.000 L.F.</b>		
Parchman Construction Company, Inc.		\$63.7000	\$94,594.50
Sessions Paving Company		\$66.5000	\$98,752.50
Civil Constructors, LLC		\$72.0000	\$106,920.00
<b>795-05.65 BORE/JACK 16IN STEEL CASING PIPE-UNCON.</b>			
	<b>70.000 L.F.</b>		
Parchman Construction Company, Inc.		\$255.7000	\$17,899.00
Sessions Paving Company		\$325.0000	\$22,750.00
Civil Constructors, LLC		\$545.0000	\$38,150.00
<b>795-07.01 4IN X 4IN TAPPING SLEEVE AND VALVE</b>			
	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$3,438.5700	\$3,438.57
Sessions Paving Company		\$6,750.0000	\$6,750.00
Civil Constructors, LLC		\$5,000.0000	\$5,000.00
<b>795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE</b>			
	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$3,857.4200	\$3,857.42
Sessions Paving Company		\$7,000.0000	\$7,000.00
Civil Constructors, LLC		\$5,500.0000	\$5,500.00
<b>795-07.05 8IN X 6IN TAPPING SLEEVE AND VALVE</b>			
	<b>2.000 EACH</b>		
Parchman Construction Company, Inc.		\$3,873.9700	\$7,747.94
Sessions Paving Company		\$7,200.0000	\$14,400.00
Civil Constructors, LLC		\$5,800.0000	\$11,600.00
<b>795-07.06 8IN X 8IN TAPPING SLEEVE AND VALVE</b>			
	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$4,611.1000	\$4,611.10
Sessions Paving Company		\$7,650.0000	\$7,650.00
Civil Constructors, LLC		\$5,975.0000	\$5,975.00

		UNIT PRICE	EXTENSION
<b>795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY</b>			
	<b>3.000 EACH</b>		
Parchman Construction Company, Inc.		\$1,714.3700	\$5,143.11
Sessions Paving Company		\$1,000.0000	\$3,000.00
Civil Constructors, LLC		\$1,200.0000	\$3,600.00
<b>795-09.10 SAMPLE TAP</b>			
	<b>2.000 EACH</b>		
Parchman Construction Company, Inc.		\$1,234.5700	\$2,469.14
Sessions Paving Company		\$2,000.0000	\$4,000.00
Civil Constructors, LLC		\$750.0000	\$1,500.00
<b>795-09.28 3/4IN COPPER SERVICE PIPE</b>			
	<b>15.000 L.F.</b>		
Parchman Construction Company, Inc.		\$36.0100	\$540.15
Sessions Paving Company		\$20.0000	\$300.00
Civil Constructors, LLC		\$45.0000	\$675.00
<b>795-09.29 1IN COPPER SERVICE PIPE</b>			
	<b>75.000 L.F.</b>		
Parchman Construction Company, Inc.		\$64.3500	\$4,826.25
Sessions Paving Company		\$25.0000	\$1,875.00
Civil Constructors, LLC		\$110.0000	\$8,250.00
<b>795-11.02 FIRE HYDRANT ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Parchman Construction Company, Inc.		\$4,649.6300	\$9,299.26
Sessions Paving Company		\$6,500.0000	\$13,000.00
Civil Constructors, LLC		\$7,500.0000	\$15,000.00
<b>795-12.01 REMOVE FIRE HYDRANT</b>			
	<b>2.000 EACH</b>		
Parchman Construction Company, Inc.		\$806.4700	\$1,612.94
Sessions Paving Company		\$750.0000	\$1,500.00
Civil Constructors, LLC		\$650.0000	\$1,300.00
<b>795-13.01 DI FITTINGS</b>			
	<b>675.000 LB.</b>		
Parchman Construction Company, Inc.		\$11.1300	\$7,512.75
Sessions Paving Company		\$5.0000	\$3,375.00
Civil Constructors, LLC		\$10.0000	\$6,750.00
<b>797-03.04 2IN PVC FORCE MAIN</b>			
	<b>58.000 L.F.</b>		
Parchman Construction Company, Inc.		\$36.5000	\$2,117.00
Sessions Paving Company		\$56.0000	\$3,248.00
Civil Constructors, LLC		\$38.0000	\$2,204.00

		UNIT PRICE	EXTENSION
<b>797-03.08 6IN PVC FORCE MAIN</b>	<b>1,450.000 L.F.</b>		
Parchman Construction Company, Inc.		\$41.0000	\$59,450.00
Sessions Paving Company		\$56.0000	\$81,200.00
Civil Constructors, LLC		\$35.0000	\$50,750.00
<b>797-06.01 HDD 2IN HDPE CARRIER PIPE-UNCON</b>	<b>72.000 L.F.</b>		
Parchman Construction Company, Inc.		\$75.3500	\$5,425.20
Sessions Paving Company		\$56.0000	\$4,032.00
Civil Constructors, LLC		\$75.0000	\$5,400.00
<b>797-06.62 BORE/JACK 12IN STEEL CASING PIPE-UNCON.</b>	<b>100.000 L.F.</b>		
Parchman Construction Company, Inc.		\$207.0000	\$20,700.00
Sessions Paving Company		\$375.0000	\$37,500.00
Civil Constructors, LLC		\$420.0000	\$42,000.00
<b>797-08.01 DI FITTINGS</b>	<b>500.000 LB.</b>		
Parchman Construction Company, Inc.		\$25.6500	\$12,825.00
Sessions Paving Company		\$5.0000	\$2,500.00
Civil Constructors, LLC		\$15.0000	\$7,500.00
<b>797-08.02 PVC FITTINGS</b>	<b>4.000 LB.</b>		
Parchman Construction Company, Inc.		\$17.4000	\$69.60
Sessions Paving Company		\$20.0000	\$80.00
Civil Constructors, LLC		\$170.0000	\$680.00
<b>797-09.04 2IN PVC BALL VALVE</b>	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$1,318.6000	\$1,318.60
Sessions Paving Company		\$2,000.0000	\$2,000.00
Civil Constructors, LLC		\$1,250.0000	\$1,250.00
<b>797-09.26 2IN AIR/VAC VALVE ASSEMBLY</b>	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$3,500.0000	\$3,500.00
Sessions Paving Company		\$2,500.0000	\$2,500.00
Civil Constructors, LLC		\$7,740.0000	\$7,740.00
<b>797-10.14 CONNECT TO 2IN FORCE MAIN</b>	<b>2.000 EACH</b>		
Parchman Construction Company, Inc.		\$1,956.5500	\$3,913.10
Sessions Paving Company		\$2,000.0000	\$4,000.00
Civil Constructors, LLC		\$2,650.0000	\$5,300.00

		UNIT PRICE	EXTENSION
<b>797-10.17 CONNECT TO 6IN FORCE MAIN</b>			
	<b>2.000 EACH</b>		
Parchman Construction Company, Inc.		\$5,339.7400	\$10,679.48
Sessions Paving Company		\$2,500.0000	\$5,000.00
Civil Constructors, LLC		\$3,650.0000	\$7,300.00
<b>797-11.38 BY-PASS PUMPING</b>			
	<b>1.000 LS</b>		
Parchman Construction Company, Inc.		\$8,120.0000	\$8,120.00
Sessions Paving Company		\$5,000.0000	\$5,000.00
Civil Constructors, LLC		\$9,800.0000	\$9,800.00
<b>797-11.40 RESTORE ASPHALT</b>			
	<b>85.000 S.Y.</b>		
Parchman Construction Company, Inc.		\$98.6000	\$8,381.00
Sessions Paving Company		\$100.0000	\$8,500.00
Civil Constructors, LLC		\$60.0000	\$5,100.00
<b>797-40.01 Concrete Encasement</b>			
	<b>20.000 L.F.</b>		
Parchman Construction Company, Inc.		\$174.0000	\$3,480.00
Sessions Paving Company		\$70.0000	\$1,400.00
Civil Constructors, LLC		\$65.0000	\$1,300.00

**SUB-TOTAL ROADWAY**

Parchman Construction Company, Inc.	\$1,116,951.87
Sessions Paving Company	\$1,085,733.43
Civil Constructors, LLC	\$1,151,871.18

**SUB-TOTAL UTILITY**

Parchman Construction Company, Inc.	\$536,970.65
Sessions Paving Company	\$583,047.00
Civil Constructors, LLC	\$642,344.00

**TOTAL CONTRACT**

Parchman Construction Company, Inc.	\$1,653,922.52
Sessions Paving Company	\$1,668,780.43
Civil Constructors, LLC	\$1,794,215.18

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016**

MORGAN COUNTY (Contract No. CNQ945 Call 008)

65001-4269-04

THE REPAIR OF THE BRIDGE ON U.S. 27 (S.R. 29) OVER THE NORFOLK SOUTHERN RAILROAD (L.M. 21.19).

PROJECT LENGTH - 0.000 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

---

	TOTAL CONTRACT
Twin K Construction, Inc.	\$1,178,968.57
Mid-State Construction Company, Inc.	\$1,826,545.19

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>201-07.01 REMOVAL AND DISPOSAL OF BRUSH &amp; TREES</b>			
	<b>1.000 LS</b>		
Twin K Construction, Inc.		\$22,000.0000	\$22,000.00
Mid-State Construction Company, Inc.		\$21,911.8000	\$21,911.80
<b>202-01.02 REMOVAL OF ASBESTOS</b>			
	<b>1.000 LS</b>		
Twin K Construction, Inc.		\$132,000.0000	\$132,000.00
Mid-State Construction Company, Inc.		\$66,506.0000	\$66,506.00
<b>209-03.22 FILTER SOCK (18 INCH)</b>			
	<b>242.000 L.F.</b>		
Twin K Construction, Inc.		\$20.0000	\$4,840.00
Mid-State Construction Company, Inc.		\$14.9800	\$3,625.16
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>968.000 L.F.</b>		
Twin K Construction, Inc.		\$4.0000	\$3,872.00
Mid-State Construction Company, Inc.		\$7.3600	\$7,124.48
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>1.000 EACH</b>		
Twin K Construction, Inc.		\$350.0000	\$350.00
Mid-State Construction Company, Inc.		\$470.6800	\$470.68
<b>209-09.01 SANDBAGS</b>			
	<b>2,160.000 BAG</b>		
Twin K Construction, Inc.		\$2.0000	\$4,320.00
Mid-State Construction Company, Inc.		\$6.6000	\$14,256.00
<b>209-09.04 SEDIMENT FILTER BAG(15' X 10')</b>			
	<b>1.000 EACH</b>		
Twin K Construction, Inc.		\$500.0000	\$500.00
Mid-State Construction Company, Inc.		\$500.9100	\$500.91
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>145.000 TON</b>		
Twin K Construction, Inc.		\$28.0000	\$4,060.00
Mid-State Construction Company, Inc.		\$42.7700	\$6,201.65
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>425.000 TON</b>		
Twin K Construction, Inc.		\$115.0000	\$48,875.00
Mid-State Construction Company, Inc.		\$108.7100	\$46,201.75
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>490.000 TON</b>		
Twin K Construction, Inc.		\$123.0000	\$60,270.00
Mid-State Construction Company, Inc.		\$166.1400	\$81,408.60



		UNIT PRICE	EXTENSION
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>4,308.000 S.Y.</b>		
Twin K Construction, Inc.		\$3.7900	\$16,327.32
Mid-State Construction Company, Inc.		\$4.5700	\$19,687.56
<b>602-10.60 BEARING DEVICE (ELASTOMERIC)</b>			
	<b>12.000 EACH</b>		
Twin K Construction, Inc.		\$4,600.0000	\$55,200.00
Mid-State Construction Company, Inc.		\$10,221.9600	\$122,663.52
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>725.000 LB.</b>		
Twin K Construction, Inc.		\$1.3400	\$971.50
Mid-State Construction Company, Inc.		\$6.6100	\$4,792.25
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>234.000 C.Y.</b>		
Twin K Construction, Inc.		\$800.0000	\$187,200.00
Mid-State Construction Company, Inc.		\$1,313.9800	\$307,471.32
<b>604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)</b>			
	<b>13,875.000 LB.</b>		
Twin K Construction, Inc.		\$1.0000	\$13,875.00
Mid-State Construction Company, Inc.		\$2.5300	\$35,103.75
<b>604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)</b>			
	<b>4,145.000 S.Y.</b>		
Twin K Construction, Inc.		\$8.5000	\$35,232.50
Mid-State Construction Company, Inc.		\$8.1000	\$33,574.50
<b>604-10.05 CONCRETE</b>			
	<b>39.000 S.F.</b>		
Twin K Construction, Inc.		\$135.0000	\$5,265.00
Mid-State Construction Company, Inc.		\$213.2600	\$8,317.14
<b>604-10.14 REMOVE EXISTING WEARING SURFACE</b>			
	<b>1.000 LS</b>		
Twin K Construction, Inc.		\$16,800.0000	\$16,800.00
Mid-State Construction Company, Inc.		\$17,654.3200	\$17,654.32
<b>604-10.24 JACKING CONCRETE SPANS</b>			
	<b>1.000 LS</b>		
Twin K Construction, Inc.		\$125,000.0000	\$125,000.00
Mid-State Construction Company, Inc.		\$226,591.1400	\$226,591.14
<b>604-10.42 CONCRETE REPAIRS</b>			
	<b>8.000 C.F.</b>		
Twin K Construction, Inc.		\$450.0000	\$3,600.00
Mid-State Construction Company, Inc.		\$775.8600	\$6,206.88

		UNIT PRICE	EXTENSION
<b>604-10.46 EXPANSION JOINT REPAIRS (TYPE G)</b>			
	<b>173.000 L.F.</b>		
Twin K Construction, Inc.		\$275.0000	\$47,575.00
Mid-State Construction Company, Inc.		\$896.8000	\$155,146.40
<b>604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)</b>			
	<b>300.000 S.Y.</b>		
Twin K Construction, Inc.		\$170.0000	\$51,000.00
Mid-State Construction Company, Inc.		\$204.0000	\$61,200.00
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>39.000 S.F.</b>		
Twin K Construction, Inc.		\$120.0000	\$4,680.00
Mid-State Construction Company, Inc.		\$357.6000	\$13,946.40
<b>604-10.58 EPOXY INJECTION (INJECTION)</b>			
	<b>10.000 GAL.</b>		
Twin K Construction, Inc.		\$200.0000	\$2,000.00
Mid-State Construction Company, Inc.		\$120.9200	\$1,209.20
<b>604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)</b>			
	<b>96.000 L.F.</b>		
Twin K Construction, Inc.		\$85.0000	\$8,160.00
Mid-State Construction Company, Inc.		\$90.6900	\$8,706.24
<b>617-01 BRIDGE DECK SEALANT</b>			
	<b>2,036.000 S.Y.</b>		
Twin K Construction, Inc.		\$17.0000	\$34,612.00
Mid-State Construction Company, Inc.		\$12.0900	\$24,615.24
<b>620-09 REMOVAL &amp; REPLACEMENT OF EXISTING BRIDGE RAIL</b>			
	<b>954.000 L.F.</b>		
Twin K Construction, Inc.		\$75.0000	\$71,550.00
Mid-State Construction Company, Inc.		\$88.7800	\$84,696.12
<b>621-03.03 24" TEMPORARY DRAINAGE PIPE</b>			
	<b>390.000 L.F.</b>		
Twin K Construction, Inc.		\$32.0000	\$12,480.00
Mid-State Construction Company, Inc.		\$85.3300	\$33,278.70
<b>705-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>24.000 EACH</b>		
Twin K Construction, Inc.		\$22.0000	\$528.00
Mid-State Construction Company, Inc.		\$13.3000	\$319.20
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>2.000 EACH</b>		
Twin K Construction, Inc.		\$5,000.0000	\$10,000.00
Mid-State Construction Company, Inc.		\$6,287.8400	\$12,575.68

		UNIT PRICE	EXTENSION
<b>705-10.30 GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST</b>			
	<b>103.000 L.F.</b>		
Twin K Construction, Inc.		\$101.7500	\$10,480.25
Mid-State Construction Company, Inc.		\$102.7800	\$10,586.34
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>103.000 L.F.</b>		
Twin K Construction, Inc.		\$2.7500	\$283.25
Mid-State Construction Company, Inc.		\$1.2100	\$124.63
<b>707-07.01 CHAIN-LINK FENCE (BRIDGES)</b>			
	<b>1,172.000 S.F.</b>		
Twin K Construction, Inc.		\$18.0000	\$21,096.00
Mid-State Construction Company, Inc.		\$18.7400	\$21,963.28
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>489.000 L.F.</b>		
Twin K Construction, Inc.		\$1.5000	\$733.50
Mid-State Construction Company, Inc.		\$4.1600	\$2,034.24
<b>709-01.01 RUBBLE STONE RIP-RAP</b>			
	<b>8.000 C.Y.</b>		
Twin K Construction, Inc.		\$250.0000	\$2,000.00
Mid-State Construction Company, Inc.		\$522.5300	\$4,180.24
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>168.000 TON</b>		
Twin K Construction, Inc.		\$33.0000	\$5,544.00
Mid-State Construction Company, Inc.		\$77.9600	\$13,097.28
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>745.000 TON</b>		
Twin K Construction, Inc.		\$30.0000	\$22,350.00
Mid-State Construction Company, Inc.		\$77.9500	\$58,072.75
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Twin K Construction, Inc.		\$15,000.0000	\$15,000.00
Mid-State Construction Company, Inc.		\$47,393.1000	\$47,393.10
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>600.000 L.F.</b>		
Twin K Construction, Inc.		\$37.0000	\$22,200.00
Mid-State Construction Company, Inc.		\$52.8300	\$31,698.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>17.000 EACH</b>		
Twin K Construction, Inc.		\$80.0000	\$1,360.00
Mid-State Construction Company, Inc.		\$38.6900	\$657.73

		UNIT PRICE	EXTENSION
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>416.000 S.F.</b>		
Twin K Construction, Inc.		\$8.5000	\$3,536.00
Mid-State Construction Company, Inc.		\$8.7100	\$3,623.36
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>7,315.000 L.F.</b>		
Twin K Construction, Inc.		\$2.7500	\$20,116.25
Mid-State Construction Company, Inc.		\$2.7400	\$20,043.10
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>1.000 L.M.</b>		
Twin K Construction, Inc.		\$7,500.0000	\$7,500.00
Mid-State Construction Company, Inc.		\$6,922.6700	\$6,922.67
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Twin K Construction, Inc.		\$38,000.0000	\$38,000.00
Mid-State Construction Company, Inc.		\$116,488.9800	\$116,488.98
<b>730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM</b>			
	<b>1.000 EACH</b>		
Twin K Construction, Inc.		\$20,790.0000	\$20,790.00
Mid-State Construction Company, Inc.		\$54,414.0000	\$54,414.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>1,458.000 S.Y.</b>		
Twin K Construction, Inc.		\$3.0000	\$4,374.00
Mid-State Construction Company, Inc.		\$3.6300	\$5,292.54
<b>801-01.02 CROWN VETCH MIXTURE (WITH MULCH)</b>			
	<b>3.000 UNIT</b>		
Twin K Construction, Inc.		\$22.0000	\$66.00
Mid-State Construction Company, Inc.		\$604.6000	\$1,813.80
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>18.000 UNIT</b>		
Twin K Construction, Inc.		\$22.0000	\$396.00
Mid-State Construction Company, Inc.		\$120.9200	\$2,176.56

**SUB-TOTAL BRIDGE**

Twin K Construction, Inc.	\$1,178,968.57
Mid-State Construction Company, Inc.	\$1,826,545.19

**TOTAL CONTRACT**

Twin K Construction, Inc.	\$1,178,968.57
Mid-State Construction Company, Inc.	\$1,826,545.19

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016**

VERTON COUNTY (Contract No. CNQ940 Call 009)

67004-4215-04

THE REPAIR OF THE BRIDGE ON S.R. 84 OVER BRANCH (L.M. 10.16).

PROJECT LENGTH - 0.000 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2017

---

	TOTAL CONTRACT
Jamison Construction, LLC	\$348,498.65
Mid-State Construction Company, Inc.	\$407,317.22
Jones Bros. Contractors, LLC	\$437,486.30
Southern Constructors, Inc.	\$460,538.70
Adams Contracting, LLC	\$511,924.20

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>105-01 CONSTRUCTION STAKES, LINES AND GRADES</b>			
	<b>1.000 LS</b>		
Jamison Construction, LLC		\$9,000.0000	\$9,000.00
Mid-State Construction Company, Inc.		\$5,401.8000	\$5,401.80
Jones Bros. Contractors, LLC		\$11,855.0000	\$11,855.00
Southern Constructors, Inc.		\$15,000.0000	\$15,000.00
Adams Contracting, LLC		\$15,000.0000	\$15,000.00
<b>202-04.01 REMOVAL OF STRUCTURES (BR. NO. 16-SR55-2.64)</b>			
	<b>1.000 LS</b>		
Jamison Construction, LLC		\$30,000.0000	\$30,000.00
Mid-State Construction Company, Inc.		\$23,987.5900	\$23,987.59
Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
Southern Constructors, Inc.		\$30,000.0000	\$30,000.00
Adams Contracting, LLC		\$50,000.0000	\$50,000.00
<b>204-02.01 DRY EXCAVATION (BRIDGES)</b>			
	<b>44.000 C.Y.</b>		
Jamison Construction, LLC		\$12.0000	\$528.00
Mid-State Construction Company, Inc.		\$29.7300	\$1,308.12
Jones Bros. Contractors, LLC		\$50.0000	\$2,200.00
Southern Constructors, Inc.		\$50.0000	\$2,200.00
Adams Contracting, LLC		\$25.0000	\$1,100.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>320.000 L.F.</b>		
Jamison Construction, LLC		\$6.0000	\$1,920.00
Mid-State Construction Company, Inc.		\$6.4700	\$2,070.40
Jones Bros. Contractors, LLC		\$7.0000	\$2,240.00
Southern Constructors, Inc.		\$6.0000	\$1,920.00
Adams Contracting, LLC		\$7.0000	\$2,240.00
<b>303-01.02 GRANULAR BACKFILL (BRIDGES)</b>			
	<b>19.000 TON</b>		
Jamison Construction, LLC		\$40.0000	\$760.00
Mid-State Construction Company, Inc.		\$36.4800	\$693.12
Jones Bros. Contractors, LLC		\$55.0000	\$1,045.00
Southern Constructors, Inc.		\$40.0000	\$760.00
Adams Contracting, LLC		\$50.0000	\$950.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>11.000 TON</b>		
Jamison Construction, LLC		\$275.0000	\$3,025.00
Mid-State Construction Company, Inc.		\$300.1000	\$3,301.10
Jones Bros. Contractors, LLC		\$250.0000	\$2,750.00
Southern Constructors, Inc.		\$300.0000	\$3,300.00
Adams Contracting, LLC		\$310.0000	\$3,410.00

		UNIT PRICE	EXTENSION
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>46.000 TON</b>		
Jamison Construction, LLC		\$280.0000	\$12,880.00
Mid-State Construction Company, Inc.		\$300.1000	\$13,804.60
Jones Bros. Contractors, LLC		\$250.0000	\$11,500.00
Southern Constructors, Inc.		\$300.0000	\$13,800.00
Adams Contracting, LLC		\$310.0000	\$14,260.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>1.000 TON</b>		
Jamison Construction, LLC		\$1,200.0000	\$1,200.00
Mid-State Construction Company, Inc.		\$1,200.4000	\$1,200.40
Jones Bros. Contractors, LLC		\$1,000.0000	\$1,000.00
Southern Constructors, Inc.		\$1,000.0000	\$1,000.00
Adams Contracting, LLC		\$250.0000	\$250.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>1.000 TON</b>		
Jamison Construction, LLC		\$275.0000	\$275.00
Mid-State Construction Company, Inc.		\$300.1000	\$300.10
Jones Bros. Contractors, LLC		\$250.0000	\$250.00
Southern Constructors, Inc.		\$400.0000	\$400.00
Adams Contracting, LLC		\$50.0000	\$50.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>1.000 TON</b>		
Jamison Construction, LLC		\$1,200.0000	\$1,200.00
Mid-State Construction Company, Inc.		\$1,200.4000	\$1,200.40
Jones Bros. Contractors, LLC		\$1,000.0000	\$1,000.00
Southern Constructors, Inc.		\$1,000.0000	\$1,000.00
Adams Contracting, LLC		\$500.0000	\$500.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>85.000 TON</b>		
Jamison Construction, LLC		\$275.0000	\$23,375.00
Mid-State Construction Company, Inc.		\$300.1000	\$25,508.50
Jones Bros. Contractors, LLC		\$250.0000	\$21,250.00
Southern Constructors, Inc.		\$250.0000	\$21,250.00
Adams Contracting, LLC		\$260.0000	\$22,100.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>1,067.000 S.Y.</b>		
Jamison Construction, LLC		\$12.0000	\$12,804.00
Mid-State Construction Company, Inc.		\$12.0000	\$12,804.00
Jones Bros. Contractors, LLC		\$10.0000	\$10,670.00
Southern Constructors, Inc.		\$15.0000	\$16,005.00
Adams Contracting, LLC		\$16.0000	\$17,072.00



		UNIT PRICE	EXTENSION
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>14,727.000 LB.</b>		
Jamison Construction, LLC		\$1.0000	\$14,727.00
Mid-State Construction Company, Inc.		\$1.4400	\$21,206.88
Jones Bros. Contractors, LLC		\$2.5000	\$36,817.50
Southern Constructors, Inc.		\$1.4000	\$20,617.80
Adams Contracting, LLC		\$1.9000	\$27,981.30
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>17.000 C.Y.</b>		
Jamison Construction, LLC		\$450.0000	\$7,650.00
Mid-State Construction Company, Inc.		\$1,491.4600	\$25,354.82
Jones Bros. Contractors, LLC		\$1,250.0000	\$21,250.00
Southern Constructors, Inc.		\$1,600.0000	\$27,200.00
Adams Contracting, LLC		\$1,500.0000	\$25,500.00
<b>604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)</b>			
	<b>1,548.000 LB.</b>		
Jamison Construction, LLC		\$1.3000	\$2,012.40
Mid-State Construction Company, Inc.		\$1.4700	\$2,275.56
Jones Bros. Contractors, LLC		\$10.0000	\$15,480.00
Southern Constructors, Inc.		\$1.3000	\$2,012.40
Adams Contracting, LLC		\$1.6000	\$2,476.80
<b>604-03.09 CLASS D CONCRETE (BRIDGE DECK)</b>			
	<b>34.000 C.Y.</b>		
Jamison Construction, LLC		\$700.0000	\$23,800.00
Mid-State Construction Company, Inc.		\$1,304.1100	\$44,339.74
Jones Bros. Contractors, LLC		\$1,250.0000	\$42,500.00
Southern Constructors, Inc.		\$1,500.0000	\$51,000.00
Adams Contracting, LLC		\$1,500.0000	\$51,000.00
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>			
	<b>164.000 S.Y.</b>		
Jamison Construction, LLC		\$8.0000	\$1,312.00
Mid-State Construction Company, Inc.		\$7.5000	\$1,230.00
Jones Bros. Contractors, LLC		\$10.0000	\$1,640.00
Southern Constructors, Inc.		\$12.0000	\$1,968.00
Adams Contracting, LLC		\$8.0000	\$1,312.00
<b>604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)</b>			
	<b>88.000 S.Y.</b>		
Jamison Construction, LLC		\$9.0000	\$792.00
Mid-State Construction Company, Inc.		\$9.0000	\$792.00
Jones Bros. Contractors, LLC		\$10.0000	\$880.00
Southern Constructors, Inc.		\$12.0000	\$1,056.00
Adams Contracting, LLC		\$8.0000	\$704.00

		UNIT PRICE	EXTENSION
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>			
	<b>132.000 S.Y.</b>		
Jamison Construction, LLC		\$35.0000	\$4,620.00
Mid-State Construction Company, Inc.		\$34.8100	\$4,594.92
Jones Bros. Contractors, LLC		\$28.5000	\$3,762.00
Southern Constructors, Inc.		\$35.0000	\$4,620.00
Adams Contracting, LLC		\$25.0000	\$3,300.00
<b>604-10.14 REMOVE EXISTING WEARING SURFACE</b>			
	<b>1.000 LS</b>		
Jamison Construction, LLC		\$12,000.0000	\$12,000.00
Mid-State Construction Company, Inc.		\$12,004.0000	\$12,004.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$10,000.00
Southern Constructors, Inc.		\$15,000.0000	\$15,000.00
Adams Contracting, LLC		\$17,000.0000	\$17,000.00
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>9.000 S.F.</b>		
Jamison Construction, LLC		\$100.0000	\$900.00
Mid-State Construction Company, Inc.		\$162.4600	\$1,462.14
Jones Bros. Contractors, LLC		\$200.0000	\$1,800.00
Southern Constructors, Inc.		\$150.0000	\$1,350.00
Adams Contracting, LLC		\$250.0000	\$2,250.00
<b>604-10.58 EPOXY INJECTION (INJECTION)</b>			
	<b>2.000 GAL.</b>		
Jamison Construction, LLC		\$90.0000	\$180.00
Mid-State Construction Company, Inc.		\$126.0400	\$252.08
Jones Bros. Contractors, LLC		\$85.0000	\$170.00
Southern Constructors, Inc.		\$150.0000	\$300.00
Adams Contracting, LLC		\$500.0000	\$1,000.00
<b>604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)</b>			
	<b>30.000 L.F.</b>		
Jamison Construction, LLC		\$70.0000	\$2,100.00
Mid-State Construction Company, Inc.		\$240.0800	\$7,202.40
Jones Bros. Contractors, LLC		\$60.0000	\$1,800.00
Southern Constructors, Inc.		\$100.0000	\$3,000.00
Adams Contracting, LLC		\$100.0000	\$3,000.00
<b>615-01.01 PRESTRESSED CONCRETE I-BEAM (TYPE I)</b>			
	<b>148.000 L.F.</b>		
Jamison Construction, LLC		\$260.0000	\$38,480.00
Mid-State Construction Company, Inc.		\$215.5000	\$31,894.00
Jones Bros. Contractors, LLC		\$250.0000	\$37,000.00
Southern Constructors, Inc.		\$300.0000	\$44,400.00
Adams Contracting, LLC		\$290.0000	\$42,920.00

		UNIT PRICE	EXTENSION
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>			
	<b>80.000 L.F.</b>		
Jamison Construction, LLC		\$92.0000	\$7,360.00
Mid-State Construction Company, Inc.		\$127.5200	\$10,201.60
Jones Bros. Contractors, LLC		\$188.0000	\$15,040.00
Southern Constructors, Inc.		\$130.0000	\$10,400.00
Adams Contracting, LLC		\$80.0000	\$6,400.00
<b>705-01.01 GUARDRAIL AT BRIDGE ENDS</b>			
	<b>108.000 L.F.</b>		
Jamison Construction, LLC		\$72.0000	\$7,776.00
Mid-State Construction Company, Inc.		\$72.6200	\$7,842.96
Jones Bros. Contractors, LLC		\$65.0000	\$7,020.00
Southern Constructors, Inc.		\$80.0000	\$8,640.00
Adams Contracting, LLC		\$68.0000	\$7,344.00
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
	<b>4.000 EACH</b>		
Jamison Construction, LLC		\$2,500.0000	\$10,000.00
Mid-State Construction Company, Inc.		\$3,098.2300	\$12,392.92
Jones Bros. Contractors, LLC		\$2,100.0000	\$8,400.00
Southern Constructors, Inc.		\$2,500.0000	\$10,000.00
Adams Contracting, LLC		\$2,700.0000	\$10,800.00
<b>705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>2.000 EACH</b>		
Jamison Construction, LLC		\$3,500.0000	\$7,000.00
Mid-State Construction Company, Inc.		\$1,680.5600	\$3,361.12
Jones Bros. Contractors, LLC		\$5,900.0000	\$11,800.00
Southern Constructors, Inc.		\$4,000.0000	\$8,000.00
Adams Contracting, LLC		\$6,000.0000	\$12,000.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>240.000 L.F.</b>		
Jamison Construction, LLC		\$2.0000	\$480.00
Mid-State Construction Company, Inc.		\$4.0700	\$976.80
Jones Bros. Contractors, LLC		\$3.0000	\$720.00
Southern Constructors, Inc.		\$2.0000	\$480.00
Adams Contracting, LLC		\$2.0000	\$480.00
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>			
	<b>122.000 L.F.</b>		
Jamison Construction, LLC		\$32.0000	\$3,904.00
Mid-State Construction Company, Inc.		\$34.7400	\$4,238.28
Jones Bros. Contractors, LLC		\$28.0000	\$3,416.00
Southern Constructors, Inc.		\$30.0000	\$3,660.00
Adams Contracting, LLC		\$25.0000	\$3,050.00

		UNIT PRICE	EXTENSION
<b>710-09.02 6" PIPE UNDERDRAIN</b>			
	<b>8.000 L.F.</b>		
Jamison Construction, LLC		\$32.0000	\$256.00
Mid-State Construction Company, Inc.		\$26.4000	\$211.20
Jones Bros. Contractors, LLC		\$55.0000	\$440.00
Southern Constructors, Inc.		\$30.0000	\$240.00
Adams Contracting, LLC		\$25.0000	\$200.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Jamison Construction, LLC		\$18,000.0000	\$18,000.00
Mid-State Construction Company, Inc.		\$11,859.0000	\$11,859.00
Jones Bros. Contractors, LLC		\$17,325.0000	\$17,325.00
Southern Constructors, Inc.		\$35,000.0000	\$35,000.00
Adams Contracting, LLC		\$40,000.0000	\$40,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>300.000 L.F.</b>		
Jamison Construction, LLC		\$30.0000	\$9,000.00
Mid-State Construction Company, Inc.		\$23.4700	\$7,041.00
Jones Bros. Contractors, LLC		\$28.0000	\$8,400.00
Southern Constructors, Inc.		\$30.0000	\$9,000.00
Adams Contracting, LLC		\$30.0000	\$9,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>25.000 EACH</b>		
Jamison Construction, LLC		\$40.0000	\$1,000.00
Mid-State Construction Company, Inc.		\$33.6100	\$840.25
Jones Bros. Contractors, LLC		\$25.0000	\$625.00
Southern Constructors, Inc.		\$35.0000	\$875.00
Adams Contracting, LLC		\$30.0000	\$750.00
<b>712-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>6.000 EACH</b>		
Jamison Construction, LLC		\$15.0000	\$90.00
Mid-State Construction Company, Inc.		\$14.4100	\$86.46
Jones Bros. Contractors, LLC		\$12.0000	\$72.00
Southern Constructors, Inc.		\$15.0000	\$90.00
Adams Contracting, LLC		\$13.0000	\$78.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>402.300 S.F.</b>		
Jamison Construction, LLC		\$7.5000	\$3,017.25
Mid-State Construction Company, Inc.		\$8.4000	\$3,379.32
Jones Bros. Contractors, LLC		\$6.0000	\$2,413.80
Southern Constructors, Inc.		\$15.0000	\$6,034.50
Adams Contracting, LLC		\$7.0000	\$2,816.10

		UNIT PRICE	EXTENSION
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>5,900.000 L.F.</b>		
Jamison Construction, LLC		\$2.0000	\$11,800.00
Mid-State Construction Company, Inc.		\$1.7000	\$10,030.00
Jones Bros. Contractors, LLC		\$1.4500	\$8,555.00
Southern Constructors, Inc.		\$3.0000	\$17,700.00
Adams Contracting, LLC		\$2.0000	\$11,800.00
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>70.000 L.F.</b>		
Jamison Construction, LLC		\$16.0000	\$1,120.00
Mid-State Construction Company, Inc.		\$35.4100	\$2,478.70
Jones Bros. Contractors, LLC		\$29.5000	\$2,065.00
Southern Constructors, Inc.		\$20.0000	\$1,400.00
Adams Contracting, LLC		\$21.0000	\$1,470.00
<b>712-12.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>50.000 L.F.</b>		
Jamison Construction, LLC		\$30.0000	\$1,500.00
Mid-State Construction Company, Inc.		\$41.4700	\$2,073.50
Jones Bros. Contractors, LLC		\$55.0000	\$2,750.00
Southern Constructors, Inc.		\$50.0000	\$2,500.00
Adams Contracting, LLC		\$60.0000	\$3,000.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>0.590 L.M.</b>		
Jamison Construction, LLC		\$4,500.0000	\$2,655.00
Mid-State Construction Company, Inc.		\$4,801.5900	\$2,832.94
Jones Bros. Contractors, LLC		\$4,000.0000	\$2,360.00
Southern Constructors, Inc.		\$4,000.0000	\$2,360.00
Adams Contracting, LLC		\$4,000.0000	\$2,360.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Jamison Construction, LLC		\$35,000.0000	\$35,000.00
Mid-State Construction Company, Inc.		\$53,272.5000	\$53,272.50
Jones Bros. Contractors, LLC		\$62,225.0000	\$62,225.00
Southern Constructors, Inc.		\$30,000.0000	\$30,000.00
Adams Contracting, LLC		\$55,000.0000	\$55,000.00
<b>730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM</b>			
	<b>1.000 EACH</b>		
Jamison Construction, LLC		\$23,000.0000	\$23,000.00
Mid-State Construction Company, Inc.		\$30,010.0000	\$30,010.00
Jones Bros. Contractors, LLC		\$20,000.0000	\$20,000.00
Southern Constructors, Inc.		\$35,000.0000	\$35,000.00
Adams Contracting, LLC		\$40,000.0000	\$40,000.00

**SUB-TOTAL BRIDGE**

Jamison Construction, LLC	\$348,498.65
Mid-State Construction Company, Inc.	\$407,317.22
Jones Bros. Contractors, LLC	\$437,486.30
Southern Constructors, Inc.	\$460,538.70
Adams Contracting, LLC	\$511,924.20

**TOTAL CONTRACT**

Jamison Construction, LLC	\$348,498.65
Mid-State Construction Company, Inc.	\$407,317.22
Jones Bros. Contractors, LLC	\$437,486.30
Southern Constructors, Inc.	\$460,538.70
Adams Contracting, LLC	\$511,924.20

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, GRAINGER, HAMBLEN, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON (Contract No. CNQ379 Call 012)

98019-4167-04

THE ON-CALL CONCRETE PAVEMENT REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2018

---

	TOTAL CONTRACT
LoJac, Inc.	\$723,740.00
Palmertree Construction Company, LLC	\$947,075.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
<b>502-02</b>	<b>HOLES</b>		
			<b>10.000 EACH</b>
	LoJac, Inc.	\$2.0000	\$20.00
	Palmtree Construction Company, LLC	\$10.0000	\$100.00
<b>502-03.25</b>	<b>FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY</b>		
			<b>1,200.000 C.Y.</b>
	LoJac, Inc.	\$385.0000	\$462,000.00
	Palmtree Construction Company, LLC	\$475.0000	\$570,000.00
<b>502-03.26</b>	<b>PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY</b>		
			<b>500.000 S.Y.</b>
	LoJac, Inc.	\$50.0000	\$25,000.00
	Palmtree Construction Company, LLC	\$55.0000	\$27,500.00
<b>502-04.01</b>	<b>SAWING CONCRETE PAVEMENT (FULL DEPTH)</b>		
			<b>8,000.000 L.F.</b>
	LoJac, Inc.	\$14.0000	\$112,000.00
	Palmtree Construction Company, LLC	\$16.0000	\$128,000.00
<b>502-04.02</b>	<b>LOAD TRANSFER DOWELS</b>		
			<b>2,500.000 EACH</b>
	LoJac, Inc.	\$11.0000	\$27,500.00
	Palmtree Construction Company, LLC	\$14.0000	\$35,000.00
<b>502-04.03</b>	<b>TRANSVERSE TIE-BARS</b>		
			<b>750.000 EACH</b>
	LoJac, Inc.	\$9.0000	\$6,750.00
	Palmtree Construction Company, LLC	\$12.0000	\$9,000.00
<b>502-08</b>	<b>PRE-ROLLING</b>		
			<b>200.000 S.Y.</b>
	LoJac, Inc.	\$1.0000	\$200.00
	Palmtree Construction Company, LLC	\$2.0000	\$400.00
<b>502-08.02</b>	<b>RESEALING JOINTS (SILICONE SEALANT)</b>		
			<b>5,000.000 L.F.</b>
	LoJac, Inc.	\$2.0000	\$10,000.00
	Palmtree Construction Company, LLC	\$2.7500	\$13,750.00
<b>502-08.03</b>	<b>SEALING SHOULDER JOINTS</b>		
			<b>4,000.000 L.F.</b>
	LoJac, Inc.	\$1.2500	\$5,000.00
	Palmtree Construction Company, LLC	\$3.0000	\$12,000.00
<b>502-08.07</b>	<b>SEALING RANDOM CRACKS (SILICONE SEALANT)</b>		
			<b>1,200.000 L.F.</b>
	LoJac, Inc.	\$2.0000	\$2,400.00
	Palmtree Construction Company, LLC	\$2.7500	\$3,300.00



		UNIT PRICE	EXTENSION
<b>502-10 CEMENT-FLY ASH GROUT</b>			
	<b>100.000 C.F.</b>		
LoJac, Inc.		\$1.0000	\$100.00
Palmtree Construction Company, LLC		\$3.2500	\$325.00
<b>502-25 SAWING CONCRETE JOINTS</b>			
	<b>2,000.000 L.F.</b>		
LoJac, Inc.		\$0.2000	\$400.00
Palmtree Construction Company, LLC		\$1.0000	\$2,000.00
<b>503-01 GRINDING CONCRETE PAVEMENT</b>			
	<b>1,500.000 S.Y.</b>		
LoJac, Inc.		\$6.0000	\$9,000.00
Palmtree Construction Company, LLC		\$8.5000	\$12,750.00
<b>503-60 RETROFIT DOWEL BAR</b>			
	<b>140.000 EACH</b>		
LoJac, Inc.		\$20.0000	\$2,800.00
Palmtree Construction Company, LLC		\$30.0000	\$4,200.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
LoJac, Inc.		\$14,000.0000	\$14,000.00
Palmtree Construction Company, LLC		\$25,000.0000	\$25,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>150.000 EACH</b>		
LoJac, Inc.		\$40.0000	\$6,000.00
Palmtree Construction Company, LLC		\$41.0000	\$6,150.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>400.000 S.F.</b>		
LoJac, Inc.		\$9.2500	\$3,700.00
Palmtree Construction Company, LLC		\$8.0000	\$3,200.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
LoJac, Inc.		\$800.0000	\$1,600.00
Palmtree Construction Company, LLC		\$1,100.0000	\$2,200.00
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>500.000 L.F.</b>		
LoJac, Inc.		\$3.0000	\$1,500.00
Palmtree Construction Company, LLC		\$3.6000	\$1,800.00
<b>716-01.10 SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>10.000 EACH</b>		
LoJac, Inc.		\$55.0000	\$550.00
Palmtree Construction Company, LLC		\$30.0000	\$300.00

		UNIT PRICE	EXTENSION
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>10.000 EACH</b>		
LoJac, Inc.		\$9.5000	\$95.00
Palmtree Construction Company, LLC		\$10.0000	\$100.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>2.000 L.M.</b>		
LoJac, Inc.		\$6,500.0000	\$13,000.00
Palmtree Construction Company, LLC		\$15,000.0000	\$30,000.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>500.000 L.F.</b>		
LoJac, Inc.		\$4.2500	\$2,125.00
Palmtree Construction Company, LLC		\$4.0000	\$2,000.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
LoJac, Inc.		\$18,000.0000	\$18,000.00
Palmtree Construction Company, LLC		\$58,000.0000	\$58,000.00

**SUB-TOTAL MAINTENANCE**

LoJac, Inc.	\$723,740.00
Palmtree Construction Company, LLC	\$947,075.00

**TOTAL CONTRACT**

LoJac, Inc.	\$723,740.00
Palmtree Construction Company, LLC	\$947,075.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016**

COUNTIES BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HAYWOOD, HENDERSON, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, AND WEAKLEY (Contract No. CNQ359 Call 013)

98049-4142-04

THE ON-CALL CONCRETE PAVEMENT REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2018

---

	TOTAL CONTRACT
LoJac, Inc.	\$1,109,985.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
<b>502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY</b>	<b>1,500.000 C.Y.</b>		
LoJac, Inc.		\$500.0000	\$750,000.00
<b>502-03.26 PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY</b>	<b>150.000 S.Y.</b>		
LoJac, Inc.		\$125.0000	\$18,750.00
<b>502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)</b>	<b>9,000.000 L.F.</b>		
LoJac, Inc.		\$14.0000	\$126,000.00
<b>502-04.02 LOAD TRANSFER DOWELS</b>	<b>3,000.000 EACH</b>		
LoJac, Inc.		\$12.0000	\$36,000.00
<b>502-04.03 TRANSVERSE TIE-BARS</b>	<b>1,000.000 EACH</b>		
LoJac, Inc.		\$10.0000	\$10,000.00
<b>502-08.02 RESEALING JOINTS (SILICONE SEALANT)</b>	<b>8,000.000 L.F.</b>		
LoJac, Inc.		\$2.2500	\$18,000.00
<b>502-08.03 SEALING SHOULDER JOINTS</b>	<b>4,000.000 L.F.</b>		
LoJac, Inc.		\$1.3500	\$5,400.00
<b>502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT)</b>	<b>1,000.000 L.F.</b>		
LoJac, Inc.		\$2.7500	\$2,750.00
<b>502-25 SAWING CONCRETE JOINTS</b>	<b>2,000.000 L.F.</b>		
LoJac, Inc.		\$0.2500	\$500.00
<b>503-01 GRINDING CONCRETE PAVEMENT</b>	<b>1,500.000 S.Y.</b>		
LoJac, Inc.		\$6.5000	\$9,750.00
<b>503-60 RETROFIT DOWEL BAR</b>	<b>50.000 EACH</b>		
LoJac, Inc.		\$25.0000	\$1,250.00
<b>706-10.74 CONCRETE BARRIER WALL REPAIR</b>	<b>10.000 C.Y.</b>		
LoJac, Inc.		\$2,500.0000	\$25,000.00

		UNIT PRICE	EXTENSION
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
LoJac, Inc.		\$30,000.0000	\$30,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>150.000 EACH</b>		
LoJac, Inc.		\$40.0000	\$6,000.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>350.000 S.F.</b>		
LoJac, Inc.		\$9.5000	\$3,325.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
LoJac, Inc.		\$800.0000	\$1,600.00
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>500.000 L.F.</b>		
LoJac, Inc.		\$3.0000	\$1,500.00
<b>716-01.10 SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>10.000 EACH</b>		
LoJac, Inc.		\$126.0000	\$1,260.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>10.000 EACH</b>		
LoJac, Inc.		\$15.0000	\$150.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>2.000 L.M.</b>		
LoJac, Inc.		\$12,000.0000	\$24,000.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>750.000 L.F.</b>		
LoJac, Inc.		\$5.0000	\$3,750.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
LoJac, Inc.		\$35,000.0000	\$35,000.00

**SUB-TOTAL MAINTENANCE**

LoJac, Inc.

\$1,109,985.00

**TOTAL CONTRACT**

LoJac, Inc.

\$1,109,985.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016**

BLOUNT COUNTY (Contract No. CNQ144 Call 014)

R-PHSIP/STP-NH-SIP-35(58),05950-3238-94

THE IMPROVEMENT OF THE INTERSECTION ON U.S. 129 BYPASS (S.R. 35) AT LINCOLN ROAD IN ALCOA (L.M. 1.85).

PROJECT LENGTH - 0.007 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 15, 2017

DBE GOAL 9.00%

---

	TOTAL CONTRACT
APAC-Atlantic, Inc.	\$119,486.75
Southern Constructors, Inc.	\$124,669.00



ROADWAY CATEGORY			UNIT PRICE	EXTENSION
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>			
		<b>1.000 LS</b>		
	APAC-Atlantic, Inc.		\$9,000.0000	\$9,000.00
	Southern Constructors, Inc.		\$10,000.0000	\$10,000.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
		<b>214.000 C.Y.</b>		
	APAC-Atlantic, Inc.		\$58.0000	\$12,412.00
	Southern Constructors, Inc.		\$40.0000	\$8,560.00
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>			
		<b>27.000 C.Y.</b>		
	APAC-Atlantic, Inc.		\$80.0000	\$2,160.00
	Southern Constructors, Inc.		\$40.0000	\$1,080.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
		<b>241.000 TON</b>		
	APAC-Atlantic, Inc.		\$40.0000	\$9,640.00
	Southern Constructors, Inc.		\$35.0000	\$8,435.00
<b>307-02.01</b>	<b>ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
		<b>98.000 TON</b>		
	APAC-Atlantic, Inc.		\$125.0000	\$12,250.00
	Southern Constructors, Inc.		\$140.0000	\$13,720.00
<b>307-02.08</b>	<b>ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
		<b>60.000 TON</b>		
	APAC-Atlantic, Inc.		\$150.0000	\$9,000.00
	Southern Constructors, Inc.		\$185.0000	\$11,100.00
<b>402-01</b>	<b>BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
		<b>0.600 TON</b>		
	APAC-Atlantic, Inc.		\$900.0000	\$540.00
	Southern Constructors, Inc.		\$900.0000	\$540.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
		<b>0.400 TON</b>		
	APAC-Atlantic, Inc.		\$750.0000	\$300.00
	Southern Constructors, Inc.		\$900.0000	\$360.00
<b>411-02.10</b>	<b>ACS MIX(PG70-22) GRADING D</b>			
		<b>48.000 TON</b>		
	APAC-Atlantic, Inc.		\$220.0000	\$10,560.00
	Southern Constructors, Inc.		\$235.0000	\$11,280.00
<b>415-01.02</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>			
		<b>433.000 S.Y.</b>		
	APAC-Atlantic, Inc.		\$13.0000	\$5,629.00
	Southern Constructors, Inc.		\$23.0000	\$9,959.00

		UNIT PRICE	EXTENSION
<b>702-01 CONCRETE CURB</b>			
	<b>18.000 C.Y.</b>		
APAC-Atlantic, Inc.		\$710.0000	\$12,780.00
Southern Constructors, Inc.		\$650.0000	\$11,700.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
APAC-Atlantic, Inc.		\$4,500.0000	\$4,500.00
Southern Constructors, Inc.		\$11,000.0000	\$11,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>25.000 EACH</b>		
APAC-Atlantic, Inc.		\$14.0000	\$350.00
Southern Constructors, Inc.		\$36.0000	\$900.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>12.000 EACH</b>		
APAC-Atlantic, Inc.		\$14.0000	\$168.00
Southern Constructors, Inc.		\$31.0000	\$372.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>610.000 S.F.</b>		
APAC-Atlantic, Inc.		\$4.5000	\$2,745.00
Southern Constructors, Inc.		\$8.0000	\$4,880.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$500.0000	\$1,000.00
Southern Constructors, Inc.		\$2,200.0000	\$4,400.00
<b>716-01.22 Snowplow Pmt Mrks (Mono-Dir)(1 Color)</b>			
	<b>40.000 EACH</b>		
APAC-Atlantic, Inc.		\$55.0000	\$2,200.00
Southern Constructors, Inc.		\$50.0000	\$2,000.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>67.000 S.Y.</b>		
APAC-Atlantic, Inc.		\$21.0000	\$1,407.00
Southern Constructors, Inc.		\$20.0000	\$1,340.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>12.000 L.F.</b>		
APAC-Atlantic, Inc.		\$16.0000	\$192.00
Southern Constructors, Inc.		\$25.0000	\$300.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$200.0000	\$400.00
Southern Constructors, Inc.		\$200.0000	\$400.00

		UNIT PRICE	EXTENSION
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>	<b>119.000 L.F.</b>		
APAC-Atlantic, Inc.		\$2.7500	\$327.25
Southern Constructors, Inc.		\$5.0000	\$595.00
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>	<b>0.300 L.M.</b>		
APAC-Atlantic, Inc.		\$6,825.0000	\$2,047.50
Southern Constructors, Inc.		\$6,000.0000	\$1,800.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
APAC-Atlantic, Inc.		\$16,000.0000	\$16,000.00
Southern Constructors, Inc.		\$6,500.0000	\$6,500.00
<b>803-01 SODDING (NEW SOD)</b>	<b>431.000 S.Y.</b>		
APAC-Atlantic, Inc.		\$9.0000	\$3,879.00
Southern Constructors, Inc.		\$8.0000	\$3,448.00

**SUB-TOTAL ROADWAY**

APAC-Atlantic, Inc.

\$119,486.75

Southern Constructors, Inc.

\$124,669.00

**TOTAL CONTRACT**

APAC-Atlantic, Inc.

\$119,486.75

Southern Constructors, Inc.

\$124,669.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016**

BLOUNT COUNTY (Contract No. CNQ145 Call 015)

R-PHSIP-115(55),05005-3246-94

THE IMPROVEMENT OF THE INTERSECTION ON U.S. 129 (S.R. 115) AT LOUISVILLE ROAD IN ALCOA (L.M. 13.02).

PROJECT LENGTH - 0.133 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 15, 2017

DBE GOAL 6.00%

---

	TOTAL CONTRACT
APAC-Atlantic, Inc.	\$365,646.20
Southern Constructors, Inc.	\$398,958.00
Whaley & Sons, Inc.	\$490,146.75

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
		<b>1.000 LS</b>	
	APAC-Atlantic, Inc.	\$6,000.0000	\$6,000.00
	Southern Constructors, Inc.	\$10,000.0000	\$10,000.00
	Whaley & Sons, Inc.	\$7,810.0000	\$7,810.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
		<b>1.000 LS</b>	
	APAC-Atlantic, Inc.	\$1,500.0000	\$1,500.00
	Southern Constructors, Inc.	\$4,000.0000	\$4,000.00
	Whaley & Sons, Inc.	\$6,600.0000	\$6,600.00
<b>203-30.01</b>	<b>ROADWAY APPROACHES</b>		
		<b>1.000 LS</b>	
	APAC-Atlantic, Inc.	\$53,500.0000	\$53,500.00
	Southern Constructors, Inc.	\$50,000.0000	\$50,000.00
	Whaley & Sons, Inc.	\$75,200.0000	\$75,200.00
<b>209-03.20</b>	<b>FILTER SOCK (8 INCH)</b>		
		<b>90.000 L.F.</b>	
	APAC-Atlantic, Inc.	\$8.0000	\$720.00
	Southern Constructors, Inc.	\$8.0000	\$720.00
	Whaley & Sons, Inc.	\$5.0000	\$450.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
		<b>88.000 C.Y.</b>	
	APAC-Atlantic, Inc.	\$20.0000	\$1,760.00
	Southern Constructors, Inc.	\$13.0000	\$1,144.00
	Whaley & Sons, Inc.	\$15.0000	\$1,320.00
<b>209-08.03</b>	<b>TEMPORARY SILT FENCE (WITHOUT BACKING)</b>		
		<b>1,370.000 L.F.</b>	
	APAC-Atlantic, Inc.	\$1.8000	\$2,466.00
	Southern Constructors, Inc.	\$2.0000	\$2,740.00
	Whaley & Sons, Inc.	\$2.0000	\$2,740.00
<b>209-08.07</b>	<b>ROCK CHECK DAM PER</b>		
		<b>14.000 EACH</b>	
	APAC-Atlantic, Inc.	\$420.0000	\$5,880.00
	Southern Constructors, Inc.	\$425.0000	\$5,950.00
	Whaley & Sons, Inc.	\$350.0000	\$4,900.00
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>		
		<b>4.000 EACH</b>	
	APAC-Atlantic, Inc.	\$600.0000	\$2,400.00
	Southern Constructors, Inc.	\$600.0000	\$2,400.00
	Whaley & Sons, Inc.	\$500.0000	\$2,000.00

		UNIT PRICE	EXTENSION
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>1,785.000 TON</b>		
APAC-Atlantic, Inc.		\$30.0000	\$53,550.00
Southern Constructors, Inc.		\$33.0000	\$58,905.00
Whaley & Sons, Inc.		\$26.5000	\$47,302.50
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>310.000 TON</b>		
APAC-Atlantic, Inc.		\$92.0000	\$28,520.00
Southern Constructors, Inc.		\$125.0000	\$38,750.00
Whaley & Sons, Inc.		\$126.3900	\$39,180.90
<b>307-02.02 ASPHALT CEMENT (PG70-22)(BPMB-HM) GRADING A-S</b>			
	<b>8.000 TON</b>		
APAC-Atlantic, Inc.		\$450.0000	\$3,600.00
Southern Constructors, Inc.		\$600.0000	\$4,800.00
Whaley & Sons, Inc.		\$660.0000	\$5,280.00
<b>307-02.03 AGGREGATE (BPMB-HM) GRADING A-S MIX</b>			
	<b>240.000 TON</b>		
APAC-Atlantic, Inc.		\$78.0000	\$18,720.00
Southern Constructors, Inc.		\$100.0000	\$24,000.00
Whaley & Sons, Inc.		\$125.4000	\$30,096.00
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>199.000 TON</b>		
APAC-Atlantic, Inc.		\$86.0000	\$17,114.00
Southern Constructors, Inc.		\$150.0000	\$29,850.00
Whaley & Sons, Inc.		\$137.9400	\$27,450.06
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>2.700 TON</b>		
APAC-Atlantic, Inc.		\$775.0000	\$2,092.50
Southern Constructors, Inc.		\$900.0000	\$2,430.00
Whaley & Sons, Inc.		\$880.0000	\$2,376.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>0.500 TON</b>		
APAC-Atlantic, Inc.		\$650.0000	\$325.00
Southern Constructors, Inc.		\$900.0000	\$450.00
Whaley & Sons, Inc.		\$880.0000	\$440.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>118.000 TON</b>		
APAC-Atlantic, Inc.		\$170.0000	\$20,060.00
Southern Constructors, Inc.		\$200.0000	\$23,600.00
Whaley & Sons, Inc.		\$181.2800	\$21,391.04

		UNIT PRICE	EXTENSION
<b>705-08.50 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-2</b>			
	<b>4.000 EACH</b>		
APAC-Atlantic, Inc.		\$4,850.0000	\$19,400.00
Southern Constructors, Inc.		\$4,500.0000	\$18,000.00
Whaley & Sons, Inc.		\$4,375.0000	\$17,500.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>613.000 TON</b>		
APAC-Atlantic, Inc.		\$50.0000	\$30,650.00
Southern Constructors, Inc.		\$35.0000	\$21,455.00
Whaley & Sons, Inc.		\$38.0000	\$23,294.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>1,420.000 L.F.</b>		
APAC-Atlantic, Inc.		\$10.8500	\$15,407.00
Southern Constructors, Inc.		\$5.0000	\$7,100.00
Whaley & Sons, Inc.		\$10.0000	\$14,200.00
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>156.000 L.F.</b>		
APAC-Atlantic, Inc.		\$4.2000	\$655.20
Southern Constructors, Inc.		\$10.0000	\$1,560.00
Whaley & Sons, Inc.		\$4.0000	\$624.00
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>12.000 EACH</b>		
APAC-Atlantic, Inc.		\$650.0000	\$7,800.00
Southern Constructors, Inc.		\$450.0000	\$5,400.00
Whaley & Sons, Inc.		\$605.0000	\$7,260.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
APAC-Atlantic, Inc.		\$8,500.0000	\$8,500.00
Southern Constructors, Inc.		\$12,500.0000	\$12,500.00
Whaley & Sons, Inc.		\$45,000.0000	\$45,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>960.000 L.F.</b>		
APAC-Atlantic, Inc.		\$18.0000	\$17,280.00
Southern Constructors, Inc.		\$23.0000	\$22,080.00
Whaley & Sons, Inc.		\$34.0000	\$32,640.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>60.000 EACH</b>		
APAC-Atlantic, Inc.		\$21.0000	\$1,260.00
Southern Constructors, Inc.		\$36.0000	\$2,160.00
Whaley & Sons, Inc.		\$29.1500	\$1,749.00



		UNIT PRICE	EXTENSION
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>30.000 EACH</b>		
APAC-Atlantic, Inc.		\$21.0000	\$630.00
Southern Constructors, Inc.		\$40.0000	\$1,200.00
Whaley & Sons, Inc.		\$13.2000	\$396.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>456.000 S.F.</b>		
APAC-Atlantic, Inc.		\$4.5000	\$2,052.00
Southern Constructors, Inc.		\$8.0000	\$3,648.00
Whaley & Sons, Inc.		\$8.2500	\$3,762.00
<b>712-06.01 VERTICAL PANELS</b>			
	<b>20.000 S.F.</b>		
APAC-Atlantic, Inc.		\$12.0000	\$240.00
Southern Constructors, Inc.		\$16.0000	\$320.00
Whaley & Sons, Inc.		\$14.8500	\$297.00
<b>712-09.21 REMOVABLE WET REFLECTIVE PAVEMENT MARKING TAPE</b>			
	<b>1,400.000 L.F.</b>		
APAC-Atlantic, Inc.		\$2.7000	\$3,780.00
Southern Constructors, Inc.		\$3.0000	\$4,200.00
Whaley & Sons, Inc.		\$2.5000	\$3,500.00
<b>712-09.30 REMOVABLE BLACK-OUT TAPE (6")</b>			
	<b>700.000 L.F.</b>		
APAC-Atlantic, Inc.		\$3.3000	\$2,310.00
Southern Constructors, Inc.		\$3.0000	\$2,100.00
Whaley & Sons, Inc.		\$3.0000	\$2,100.00
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>0.600 C.Y.</b>		
APAC-Atlantic, Inc.		\$800.0000	\$480.00
Southern Constructors, Inc.		\$960.0000	\$576.00
Whaley & Sons, Inc.		\$979.0000	\$587.40
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>153.000 LB.</b>		
APAC-Atlantic, Inc.		\$4.5000	\$688.50
Southern Constructors, Inc.		\$5.0000	\$765.00
Whaley & Sons, Inc.		\$3.3000	\$504.90
<b>713-06 STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>			
	<b>320.000 LB.</b>		
APAC-Atlantic, Inc.		\$4.5000	\$1,440.00
Southern Constructors, Inc.		\$7.0000	\$2,240.00
Whaley & Sons, Inc.		\$8.8000	\$2,816.00

		UNIT PRICE	EXTENSION
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>20.000 LB.</b>		
APAC-Atlantic, Inc.		\$6.0000	\$120.00
Southern Constructors, Inc.		\$9.0000	\$180.00
Whaley & Sons, Inc.		\$11.0000	\$220.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>130.000 LB.</b>		
APAC-Atlantic, Inc.		\$6.0000	\$780.00
Southern Constructors, Inc.		\$9.0000	\$1,170.00
Whaley & Sons, Inc.		\$12.1000	\$1,573.00
<b>713-11.05 SQUARE TUBE SIGN SUPPORT</b>			
	<b>182.000 LB.</b>		
APAC-Atlantic, Inc.		\$7.5000	\$1,365.00
Southern Constructors, Inc.		\$9.0000	\$1,638.00
Whaley & Sons, Inc.		\$13.2000	\$2,402.40
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>11.000 S.F.</b>		
APAC-Atlantic, Inc.		\$18.0000	\$198.00
Southern Constructors, Inc.		\$25.0000	\$275.00
Whaley & Sons, Inc.		\$19.8000	\$217.80
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>21.000 S.F.</b>		
APAC-Atlantic, Inc.		\$18.0000	\$378.00
Southern Constructors, Inc.		\$25.0000	\$525.00
Whaley & Sons, Inc.		\$22.0000	\$462.00
<b>713-14 EXTRUDED ALUMINUM PANEL SIGNS</b>			
	<b>50.000 S.F.</b>		
APAC-Atlantic, Inc.		\$36.0000	\$1,800.00
Southern Constructors, Inc.		\$35.0000	\$1,750.00
Whaley & Sons, Inc.		\$41.8000	\$2,090.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
APAC-Atlantic, Inc.		\$120.0000	\$120.00
Southern Constructors, Inc.		\$450.0000	\$450.00
Whaley & Sons, Inc.		\$550.0000	\$550.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>3.000 EACH</b>		
APAC-Atlantic, Inc.		\$200.0000	\$600.00
Southern Constructors, Inc.		\$210.0000	\$630.00
Whaley & Sons, Inc.		\$192.5000	\$577.50

		UNIT PRICE	EXTENSION
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>3.000 EACH</b>		
APAC-Atlantic, Inc.		\$180.0000	\$540.00
Southern Constructors, Inc.		\$180.0000	\$540.00
Whaley & Sons, Inc.		\$165.0000	\$495.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.410 L.M.</b>		
APAC-Atlantic, Inc.		\$5,700.0000	\$2,337.00
Southern Constructors, Inc.		\$5,700.0000	\$2,337.00
Whaley & Sons, Inc.		\$5,225.0000	\$2,142.25
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>500.000 L.F.</b>		
APAC-Atlantic, Inc.		\$2.7000	\$1,350.00
Southern Constructors, Inc.		\$3.0000	\$1,500.00
Whaley & Sons, Inc.		\$2.5000	\$1,250.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
APAC-Atlantic, Inc.		\$21,750.0000	\$21,750.00
Southern Constructors, Inc.		\$19,000.0000	\$19,000.00
Whaley & Sons, Inc.		\$42,500.0000	\$42,500.00
<b>740-11.01 TEMPORARY SEDIMENT TUBE 8IN</b>			
	<b>980.000 L.F.</b>		
APAC-Atlantic, Inc.		\$3.6000	\$3,528.00
Southern Constructors, Inc.		\$4.0000	\$3,920.00
Whaley & Sons, Inc.		\$5.0000	\$4,900.00

**SUB-TOTAL ROADWAY**

APAC-Atlantic, Inc.	\$365,646.20
Southern Constructors, Inc.	\$398,958.00
Whaley & Sons, Inc.	\$490,146.75

**TOTAL CONTRACT**

APAC-Atlantic, Inc.	\$365,646.20
Southern Constructors, Inc.	\$398,958.00
Whaley & Sons, Inc.	\$490,146.75

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016**

BLOUNT COUNTY (Contract No. CNQ143 Call 016)

R-PHSIP-33(115),05001-3287-94

THE IMPROVEMENT OF THE INTERSECTIONS ON S.R. 33 AT DEFOE CIRCLE (L.M. 15.05) AND AT OLD KNOXVILLE PIKE (L.M. 14.86), INCLUDING GRADING, DRAINAGE, SIGNALS AND PAVING.

PROJECT LENGTH - 0.216 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 15, 2017

DBE GOAL 13.00%

---

	TOTAL CONTRACT
Whaley & Sons, Inc.	\$1,033,685.82
Southern Constructors, Inc.	\$1,036,860.00
APAC-Atlantic, Inc.	\$1,042,784.80

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
			<b>1.000 LS</b>
	Whaley & Sons, Inc.	\$17,500.0000	\$17,500.00
	Southern Constructors, Inc.	\$22,000.0000	\$22,000.00
	APAC-Atlantic, Inc.	\$28,500.0000	\$28,500.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
			<b>1.000 LS</b>
	Whaley & Sons, Inc.	\$12,000.0000	\$12,000.00
	Southern Constructors, Inc.	\$13,000.0000	\$13,000.00
	APAC-Atlantic, Inc.	\$1,200.0000	\$1,200.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
			<b>2,015.000 C.Y.</b>
	Whaley & Sons, Inc.	\$18.0000	\$36,270.00
	Southern Constructors, Inc.	\$25.0000	\$50,375.00
	APAC-Atlantic, Inc.	\$22.0000	\$44,330.00
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
			<b>239.000 C.Y.</b>
	Whaley & Sons, Inc.	\$35.0000	\$8,365.00
	Southern Constructors, Inc.	\$26.0000	\$6,214.00
	APAC-Atlantic, Inc.	\$35.0000	\$8,365.00
<b>203-06</b>	<b>WATER</b>		
			<b>5.000 M.G.</b>
	Whaley & Sons, Inc.	\$150.0000	\$750.00
	Southern Constructors, Inc.	\$60.0000	\$300.00
	APAC-Atlantic, Inc.	\$10.0000	\$50.00
<b>203-10.15</b>	<b>WASTE MATERIAL</b>		
			<b>1,680.000 C.Y.</b>
	Whaley & Sons, Inc.	\$18.0000	\$30,240.00
	Southern Constructors, Inc.	\$13.0000	\$21,840.00
	APAC-Atlantic, Inc.	\$20.0000	\$33,600.00
<b>209-03.21</b>	<b>FILTER SOCK (12 INCH)</b>		
			<b>420.000 L.F.</b>
	Whaley & Sons, Inc.	\$2.7500	\$1,155.00
	Southern Constructors, Inc.	\$7.0000	\$2,940.00
	APAC-Atlantic, Inc.	\$7.0000	\$2,940.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
			<b>28.000 C.Y.</b>
	Whaley & Sons, Inc.	\$15.0000	\$420.00
	Southern Constructors, Inc.	\$18.0000	\$504.00
	APAC-Atlantic, Inc.	\$34.0000	\$952.00

		UNIT PRICE	EXTENSION
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>1,640.000 L.F.</b>		
Whaley & Sons, Inc.		\$1.1500	\$1,886.00
Southern Constructors, Inc.		\$2.0000	\$3,280.00
APAC-Atlantic, Inc.		\$1.5000	\$2,460.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>1.000 EACH</b>		
Whaley & Sons, Inc.		\$405.0000	\$405.00
Southern Constructors, Inc.		\$865.0000	\$865.00
APAC-Atlantic, Inc.		\$850.0000	\$850.00
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>6.000 EACH</b>		
Whaley & Sons, Inc.		\$550.0000	\$3,300.00
Southern Constructors, Inc.		\$200.0000	\$1,200.00
APAC-Atlantic, Inc.		\$200.0000	\$1,200.00
<b>209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)</b>			
	<b>22.000 EACH</b>		
Whaley & Sons, Inc.		\$475.0000	\$10,450.00
Southern Constructors, Inc.		\$575.0000	\$12,650.00
APAC-Atlantic, Inc.		\$565.0000	\$12,430.00
<b>209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)</b>			
	<b>1.000 EACH</b>		
Whaley & Sons, Inc.		\$525.0000	\$525.00
Southern Constructors, Inc.		\$1,150.0000	\$1,150.00
APAC-Atlantic, Inc.		\$1,135.0000	\$1,135.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>3,258.000 TON</b>		
Whaley & Sons, Inc.		\$25.0000	\$81,450.00
Southern Constructors, Inc.		\$36.0000	\$117,288.00
APAC-Atlantic, Inc.		\$30.0000	\$97,740.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>293.000 TON</b>		
Whaley & Sons, Inc.		\$122.5000	\$35,892.50
Southern Constructors, Inc.		\$117.0000	\$34,281.00
APAC-Atlantic, Inc.		\$89.0000	\$26,077.00
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>547.000 TON</b>		
Whaley & Sons, Inc.		\$121.6600	\$66,548.02
Southern Constructors, Inc.		\$105.0000	\$57,435.00
APAC-Atlantic, Inc.		\$92.0000	\$50,324.00

		UNIT PRICE	EXTENSION
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>366.000 TON</b>		
Whaley & Sons, Inc.		\$126.9400	\$46,460.04
Southern Constructors, Inc.		\$118.0000	\$43,188.00
APAC-Atlantic, Inc.		\$110.0000	\$40,260.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>8.000 TON</b>		
Whaley & Sons, Inc.		\$770.0000	\$6,160.00
Southern Constructors, Inc.		\$863.0000	\$6,904.00
APAC-Atlantic, Inc.		\$350.0000	\$2,800.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>5.000 TON</b>		
Whaley & Sons, Inc.		\$770.0000	\$3,850.00
Southern Constructors, Inc.		\$863.0000	\$4,315.00
APAC-Atlantic, Inc.		\$400.0000	\$2,000.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>182.000 TON</b>		
Whaley & Sons, Inc.		\$144.2700	\$26,257.14
Southern Constructors, Inc.		\$125.0000	\$22,750.00
APAC-Atlantic, Inc.		\$125.0000	\$22,750.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>319.000 TON</b>		
Whaley & Sons, Inc.		\$151.9100	\$48,459.29
Southern Constructors, Inc.		\$118.0000	\$37,642.00
APAC-Atlantic, Inc.		\$110.0000	\$35,090.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>2,164.000 S.Y.</b>		
Whaley & Sons, Inc.		\$4.4000	\$9,521.60
Southern Constructors, Inc.		\$6.0000	\$12,984.00
APAC-Atlantic, Inc.		\$12.0000	\$25,968.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>1,318.000 L.F.</b>		
Whaley & Sons, Inc.		\$60.0000	\$79,080.00
Southern Constructors, Inc.		\$82.0000	\$108,076.00
APAC-Atlantic, Inc.		\$115.0000	\$151,570.00
<b>607-57.01 REINFORCED CONCRETE PIPE ARCH (22" X 13")</b>			
	<b>14.000 L.F.</b>		
Whaley & Sons, Inc.		\$100.0000	\$1,400.00
Southern Constructors, Inc.		\$108.0000	\$1,512.00
APAC-Atlantic, Inc.		\$145.0000	\$2,030.00



		UNIT PRICE	EXTENSION
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>1.000 C.Y.</b>		
Whaley & Sons, Inc.		\$1,250.0000	\$1,250.00
Southern Constructors, Inc.		\$1,500.0000	\$1,500.00
APAC-Atlantic, Inc.		\$1,500.0000	\$1,500.00
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>57.000 LB.</b>		
Whaley & Sons, Inc.		\$2.0000	\$114.00
Southern Constructors, Inc.		\$5.0000	\$285.00
APAC-Atlantic, Inc.		\$3.4000	\$193.80
<b>611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH</b>			
	<b>8.000 EACH</b>		
Whaley & Sons, Inc.		\$4,021.0000	\$32,168.00
Southern Constructors, Inc.		\$3,300.0000	\$26,400.00
APAC-Atlantic, Inc.		\$3,700.0000	\$29,600.00
<b>611-12.02 CATCH BASINS, TYPE 12, &gt; 4' - 8' DEPTH</b>			
	<b>13.000 EACH</b>		
Whaley & Sons, Inc.		\$4,400.0000	\$57,200.00
Southern Constructors, Inc.		\$4,000.0000	\$52,000.00
APAC-Atlantic, Inc.		\$4,100.0000	\$53,300.00
<b>611-12.03 CATCH BASINS, TYPE 12, &gt; 8' - 12' DEPTH</b>			
	<b>1.000 EACH</b>		
Whaley & Sons, Inc.		\$5,897.0000	\$5,897.00
Southern Constructors, Inc.		\$6,500.0000	\$6,500.00
APAC-Atlantic, Inc.		\$5,600.0000	\$5,600.00
<b>611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH</b>			
	<b>1.000 EACH</b>		
Whaley & Sons, Inc.		\$3,273.0000	\$3,273.00
Southern Constructors, Inc.		\$3,500.0000	\$3,500.00
APAC-Atlantic, Inc.		\$2,750.0000	\$2,750.00
<b>611-42.02 CATCH BASINS, TYPE 42, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Whaley & Sons, Inc.		\$3,693.0000	\$3,693.00
Southern Constructors, Inc.		\$4,000.0000	\$4,000.00
APAC-Atlantic, Inc.		\$3,350.0000	\$3,350.00
<b>701-01.02 CONCRETE SIDEWALK (6 ")</b>			
	<b>607.000 S.F.</b>		
Whaley & Sons, Inc.		\$10.0000	\$6,070.00
Southern Constructors, Inc.		\$10.0000	\$6,070.00
APAC-Atlantic, Inc.		\$9.0000	\$5,463.00

		UNIT PRICE	EXTENSION
<b>701-02.03 CONCRETE CURB RAMP</b>	<b>310.000 S.F.</b>		
Whaley & Sons, Inc.		\$31.5000	\$9,765.00
Southern Constructors, Inc.		\$16.0000	\$4,960.00
APAC-Atlantic, Inc.		\$7.5000	\$2,325.00
<b>701-03 CONCRETE MEDIAN PAVEMENT</b>	<b>20.000 C.Y.</b>		
Whaley & Sons, Inc.		\$695.0000	\$13,900.00
Southern Constructors, Inc.		\$350.0000	\$7,000.00
APAC-Atlantic, Inc.		\$350.0000	\$7,000.00
<b>702-01 CONCRETE CURB</b>	<b>21.000 C.Y.</b>		
Whaley & Sons, Inc.		\$695.0000	\$14,595.00
Southern Constructors, Inc.		\$850.0000	\$17,850.00
APAC-Atlantic, Inc.		\$470.0000	\$9,870.00
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>	<b>69.000 C.Y.</b>		
Whaley & Sons, Inc.		\$705.0000	\$48,645.00
Southern Constructors, Inc.		\$450.0000	\$31,050.00
APAC-Atlantic, Inc.		\$370.0000	\$25,530.00
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>	<b>438.000 L.F.</b>		
Whaley & Sons, Inc.		\$17.0500	\$7,467.90
Southern Constructors, Inc.		\$18.0000	\$7,884.00
APAC-Atlantic, Inc.		\$20.0000	\$8,760.00
<b>705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)</b>	<b>2.000 EACH</b>		
Whaley & Sons, Inc.		\$533.5000	\$1,067.00
Southern Constructors, Inc.		\$560.0000	\$1,120.00
APAC-Atlantic, Inc.		\$750.0000	\$1,500.00
<b>706-01 GUARDRAIL REMOVED</b>	<b>400.000 L.F.</b>		
Whaley & Sons, Inc.		\$1.0000	\$400.00
Southern Constructors, Inc.		\$1.0000	\$400.00
APAC-Atlantic, Inc.		\$1.2500	\$500.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>	<b>50.000 TON</b>		
Whaley & Sons, Inc.		\$35.0000	\$1,750.00
Southern Constructors, Inc.		\$37.0000	\$1,850.00
APAC-Atlantic, Inc.		\$50.0000	\$2,500.00

		UNIT PRICE	EXTENSION
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>	<b>20.000 TON</b>		
Whaley & Sons, Inc.		\$45.0000	\$900.00
Southern Constructors, Inc.		\$60.0000	\$1,200.00
APAC-Atlantic, Inc.		\$50.0000	\$1,000.00
<b>712-01 TRAFFIC CONTROL</b>	<b>1.000 LS</b>		
Whaley & Sons, Inc.		\$28,000.0000	\$28,000.00
Southern Constructors, Inc.		\$23,000.0000	\$23,000.00
APAC-Atlantic, Inc.		\$36,750.0000	\$36,750.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>	<b>150.000 EACH</b>		
Whaley & Sons, Inc.		\$31.3500	\$4,702.50
Southern Constructors, Inc.		\$35.0000	\$5,250.00
APAC-Atlantic, Inc.		\$20.0000	\$3,000.00
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>	<b>150.000 EACH</b>		
Whaley & Sons, Inc.		\$13.2000	\$1,980.00
Southern Constructors, Inc.		\$18.0000	\$2,700.00
APAC-Atlantic, Inc.		\$20.0000	\$3,000.00
<b>712-06 SIGNS (CONSTRUCTION)</b>	<b>364.000 S.F.</b>		
Whaley & Sons, Inc.		\$8.2500	\$3,003.00
Southern Constructors, Inc.		\$8.0000	\$2,912.00
APAC-Atlantic, Inc.		\$4.0000	\$1,456.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>	<b>96.000 L.F.</b>		
Whaley & Sons, Inc.		\$32.7300	\$3,142.08
Southern Constructors, Inc.		\$35.0000	\$3,360.00
APAC-Atlantic, Inc.		\$14.0000	\$1,344.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>	<b>1.000 LS</b>		
Whaley & Sons, Inc.		\$500.0000	\$500.00
Southern Constructors, Inc.		\$500.0000	\$500.00
APAC-Atlantic, Inc.		\$110.0000	\$110.00
<b>713-16.20 SIGNS (R1-1)</b>	<b>1.000 EACH</b>		
Whaley & Sons, Inc.		\$291.5000	\$291.50
Southern Constructors, Inc.		\$300.0000	\$300.00
APAC-Atlantic, Inc.		\$165.0000	\$165.00

		UNIT PRICE	EXTENSION
<b>713-16.21 SIGNS (R2-1)</b>			
	<b>1.000 EACH</b>		
Whaley & Sons, Inc.		\$291.5000	\$291.50
Southern Constructors, Inc.		\$290.0000	\$290.00
APAC-Atlantic, Inc.		\$165.0000	\$165.00
<b>713-16.22 SIGNS (R3-8B)</b>			
	<b>1.000 EACH</b>		
Whaley & Sons, Inc.		\$324.5000	\$324.50
Southern Constructors, Inc.		\$300.0000	\$300.00
APAC-Atlantic, Inc.		\$170.0000	\$170.00
<b>713-16.23 SIGNS (S5-2)</b>			
	<b>1.000 EACH</b>		
Whaley & Sons, Inc.		\$291.5000	\$291.50
Southern Constructors, Inc.		\$335.0000	\$335.00
APAC-Atlantic, Inc.		\$185.0000	\$185.00
<b>713-16.24 SIGNS (W3-3)</b>			
	<b>1.000 EACH</b>		
Whaley & Sons, Inc.		\$357.5000	\$357.50
Southern Constructors, Inc.		\$330.0000	\$330.00
APAC-Atlantic, Inc.		\$625.0000	\$625.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>80.000 EACH</b>		
Whaley & Sons, Inc.		\$44.0000	\$3,520.00
Southern Constructors, Inc.		\$50.0000	\$4,000.00
APAC-Atlantic, Inc.		\$45.0000	\$3,600.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>60.000 S.Y.</b>		
Whaley & Sons, Inc.		\$17.3500	\$1,041.00
Southern Constructors, Inc.		\$18.0000	\$1,080.00
APAC-Atlantic, Inc.		\$17.0000	\$1,020.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>130.000 L.F.</b>		
Whaley & Sons, Inc.		\$11.0000	\$1,430.00
Southern Constructors, Inc.		\$12.0000	\$1,560.00
APAC-Atlantic, Inc.		\$11.0000	\$1,430.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>10.000 EACH</b>		
Whaley & Sons, Inc.		\$138.0000	\$1,380.00
Southern Constructors, Inc.		\$145.0000	\$1,450.00
APAC-Atlantic, Inc.		\$140.0000	\$1,400.00

		UNIT PRICE	EXTENSION
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>120.000 L.F.</b>		
Whaley & Sons, Inc.		\$16.5000	\$1,980.00
Southern Constructors, Inc.		\$17.0000	\$2,040.00
APAC-Atlantic, Inc.		\$17.0000	\$2,040.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>1.000 L.M.</b>		
Whaley & Sons, Inc.		\$715.0000	\$715.00
Southern Constructors, Inc.		\$750.0000	\$750.00
APAC-Atlantic, Inc.		\$740.0000	\$740.00
<b>716-10.30 TRUNCATED DOME DETECTABLE WARNING MAT</b>			
	<b>8.000 S.F.</b>		
Whaley & Sons, Inc.		\$65.0000	\$520.00
Southern Constructors, Inc.		\$25.0000	\$200.00
APAC-Atlantic, Inc.		\$25.0000	\$200.00
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>			
	<b>1.000 L.M.</b>		
Whaley & Sons, Inc.		\$3,025.0000	\$3,025.00
Southern Constructors, Inc.		\$3,160.0000	\$3,160.00
APAC-Atlantic, Inc.		\$3,000.0000	\$3,000.00
<b>716-12.04 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)</b>			
	<b>160.000 L.F.</b>		
Whaley & Sons, Inc.		\$2.0000	\$320.00
Southern Constructors, Inc.		\$2.0000	\$320.00
APAC-Atlantic, Inc.		\$2.0000	\$320.00
<b>716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)</b>			
	<b>0.300 L.M.</b>		
Whaley & Sons, Inc.		\$1,900.0000	\$570.00
Southern Constructors, Inc.		\$2,000.0000	\$600.00
APAC-Atlantic, Inc.		\$2,000.0000	\$600.00
<b>716-13.09 SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)</b>			
	<b>30.000 L.F.</b>		
Whaley & Sons, Inc.		\$1.4000	\$42.00
Southern Constructors, Inc.		\$5.0000	\$150.00
APAC-Atlantic, Inc.		\$1.3500	\$40.50
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Whaley & Sons, Inc.		\$71,250.0000	\$71,250.00
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
APAC-Atlantic, Inc.		\$50,000.0000	\$50,000.00

		UNIT PRICE	EXTENSION
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>1.000 EACH</b>		
Whaley & Sons, Inc.		\$5,500.0000	\$5,500.00
Southern Constructors, Inc.		\$6,000.0000	\$6,000.00
APAC-Atlantic, Inc.		\$7,000.0000	\$7,000.00
<b>730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)</b>			
	<b>1.000 EACH</b>		
Whaley & Sons, Inc.		\$935.0000	\$935.00
Southern Constructors, Inc.		\$1,000.0000	\$1,000.00
APAC-Atlantic, Inc.		\$1,000.0000	\$1,000.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>6.000 EACH</b>		
Whaley & Sons, Inc.		\$880.0000	\$5,280.00
Southern Constructors, Inc.		\$950.0000	\$5,700.00
APAC-Atlantic, Inc.		\$900.0000	\$5,400.00
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>			
	<b>2.000 EACH</b>		
Whaley & Sons, Inc.		\$1,100.0000	\$2,200.00
Southern Constructors, Inc.		\$1,200.0000	\$2,400.00
APAC-Atlantic, Inc.		\$1,100.0000	\$2,200.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>4.000 EACH</b>		
Whaley & Sons, Inc.		\$550.0000	\$2,200.00
Southern Constructors, Inc.		\$600.0000	\$2,400.00
APAC-Atlantic, Inc.		\$550.0000	\$2,200.00
<b>730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)</b>			
	<b>4.000 EACH</b>		
Whaley & Sons, Inc.		\$1,650.0000	\$6,600.00
Southern Constructors, Inc.		\$1,750.0000	\$7,000.00
APAC-Atlantic, Inc.		\$1,700.0000	\$6,800.00
<b>730-05.04 MODIFY EXISTING ELECTRICAL SERVICE CONNECTION</b>			
	<b>1.000 EACH</b>		
Whaley & Sons, Inc.		\$1,100.0000	\$1,100.00
Southern Constructors, Inc.		\$1,150.0000	\$1,150.00
APAC-Atlantic, Inc.		\$1,100.0000	\$1,100.00
<b>730-08.01 SIGNAL CABLE - 3 CONDUCTOR</b>			
	<b>300.000 L.F.</b>		
Whaley & Sons, Inc.		\$0.5500	\$165.00
Southern Constructors, Inc.		\$1.0000	\$300.00
APAC-Atlantic, Inc.		\$0.5000	\$150.00

		UNIT PRICE	EXTENSION
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>400.000 L.F.</b>		
Whaley & Sons, Inc.		\$1.1000	\$440.00
Southern Constructors, Inc.		\$2.0000	\$800.00
APAC-Atlantic, Inc.		\$1.0000	\$400.00
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>900.000 L.F.</b>		
Whaley & Sons, Inc.		\$1.3800	\$1,242.00
Southern Constructors, Inc.		\$1.5000	\$1,350.00
APAC-Atlantic, Inc.		\$1.3000	\$1,170.00
<b>730-08.40 INTERCONNECT CABLE - FIBER OPTIC (6 FIBER MULTI-MODE)</b>			
	<b>2,000.000 L.F.</b>		
Whaley & Sons, Inc.		\$1.6500	\$3,300.00
Southern Constructors, Inc.		\$2.0000	\$4,000.00
APAC-Atlantic, Inc.		\$1.5000	\$3,000.00
<b>730-08.41 INTERCONNECT CABLE - FIBER OPTIC (6 FIBER SINGLE-MODE)</b>			
	<b>2,000.000 L.F.</b>		
Whaley & Sons, Inc.		\$1.6500	\$3,300.00
Southern Constructors, Inc.		\$2.0000	\$4,000.00
APAC-Atlantic, Inc.		\$1.5000	\$3,000.00
<b>730-10.02 MESSENGER CABLE - 1/4" DIAMETER</b>			
	<b>1,000.000 L.F.</b>		
Whaley & Sons, Inc.		\$2.2000	\$2,200.00
Southern Constructors, Inc.		\$3.0000	\$3,000.00
APAC-Atlantic, Inc.		\$2.2000	\$2,200.00
<b>730-11.01 STEEL CONDUIT RISER ASSEMBLY</b>			
	<b>4.000 EACH</b>		
Whaley & Sons, Inc.		\$550.0000	\$2,200.00
Southern Constructors, Inc.		\$600.0000	\$2,400.00
APAC-Atlantic, Inc.		\$550.0000	\$2,200.00
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>1,300.000 L.F.</b>		
Whaley & Sons, Inc.		\$6.6000	\$8,580.00
Southern Constructors, Inc.		\$7.0000	\$9,100.00
APAC-Atlantic, Inc.		\$6.7500	\$8,775.00
<b>730-13.08 VEHICLE DETECTOR (INTERSECTION RADAR DETECTION)</b>			
	<b>1.000 EACH</b>		
Whaley & Sons, Inc.		\$38,500.0000	\$38,500.00
Southern Constructors, Inc.		\$36,000.0000	\$36,000.00
APAC-Atlantic, Inc.		\$40,000.0000	\$40,000.00

		UNIT PRICE	EXTENSION
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>	<b>1.000 EACH</b>		
Whaley & Sons, Inc.		\$16,500.0000	\$16,500.00
Southern Constructors, Inc.		\$16,000.0000	\$16,000.00
APAC-Atlantic, Inc.		\$17,000.0000	\$17,000.00
<b>730-16.02 EIGHT PHASE ACTUATED CONTROLLER</b>	<b>1.000 EACH</b>		
Whaley & Sons, Inc.		\$6,050.0000	\$6,050.00
Southern Constructors, Inc.		\$6,500.0000	\$6,500.00
APAC-Atlantic, Inc.		\$6,250.0000	\$6,250.00
<b>730-23.30 PEDESTAL POLE (PEDESTRIAN)</b>	<b>1.000 EACH</b>		
Whaley & Sons, Inc.		\$1,100.0000	\$1,100.00
Southern Constructors, Inc.		\$1,200.0000	\$1,200.00
APAC-Atlantic, Inc.		\$1,100.0000	\$1,100.00
<b>730-23.80 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40')</b>	<b>1.000 EACH</b>		
Whaley & Sons, Inc.		\$11,407.0000	\$11,407.00
Southern Constructors, Inc.		\$12,000.0000	\$12,000.00
APAC-Atlantic, Inc.		\$12,000.0000	\$12,000.00
<b>730-23.96 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')</b>	<b>1.000 EACH</b>		
Whaley & Sons, Inc.		\$13,695.0000	\$13,695.00
Southern Constructors, Inc.		\$13,500.0000	\$13,500.00
APAC-Atlantic, Inc.		\$14,000.0000	\$14,000.00
<b>730-23.97 CANTILEVER SIGNAL SUPPORT (2 ARMS @ 35' AND 70')</b>	<b>1.000 EACH</b>		
Whaley & Sons, Inc.		\$17,220.5000	\$17,220.50
Southern Constructors, Inc.		\$16,000.0000	\$16,000.00
APAC-Atlantic, Inc.		\$18,000.0000	\$18,000.00
<b>730-26.05 COUNTDOWN PEDESTRIAN SIGNAL</b>	<b>4.000 EACH</b>		
Whaley & Sons, Inc.		\$660.0000	\$2,640.00
Southern Constructors, Inc.		\$700.0000	\$2,800.00
APAC-Atlantic, Inc.		\$700.0000	\$2,800.00
<b>730-26.09 PEDESTRIAN PUSHBUTTON WITH 15IN SIGN</b>	<b>4.000 EACH</b>		
Whaley & Sons, Inc.		\$220.0000	\$880.00
Southern Constructors, Inc.		\$250.0000	\$1,000.00
APAC-Atlantic, Inc.		\$220.0000	\$880.00



		UNIT PRICE	EXTENSION
<b>730-35.06 BATTERY BACK-UP AND POWER CONDITIONER</b>			
	<b>1.000 EACH</b>		
Whaley & Sons, Inc.		\$8,250.0000	\$8,250.00
Southern Constructors, Inc.		\$9,000.0000	\$9,000.00
APAC-Atlantic, Inc.		\$8,500.0000	\$8,500.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>85.000 S.Y.</b>		
Whaley & Sons, Inc.		\$5.2500	\$446.25
Southern Constructors, Inc.		\$5.0000	\$425.00
APAC-Atlantic, Inc.		\$6.0000	\$510.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>17.000 M.G.</b>		
Whaley & Sons, Inc.		\$45.0000	\$765.00
Southern Constructors, Inc.		\$60.0000	\$1,020.00
APAC-Atlantic, Inc.		\$56.0000	\$952.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>1,661.000 S.Y.</b>		
Whaley & Sons, Inc.		\$3.5000	\$5,813.50
Southern Constructors, Inc.		\$6.0000	\$9,966.00
APAC-Atlantic, Inc.		\$4.5000	\$7,474.50

**SUB-TOTAL ROADWAY**

Whaley & Sons, Inc.	\$1,033,685.82
Southern Constructors, Inc.	\$1,036,860.00
APAC-Atlantic, Inc.	\$1,042,784.80

**TOTAL CONTRACT**

Whaley & Sons, Inc.	\$1,033,685.82
Southern Constructors, Inc.	\$1,036,860.00
APAC-Atlantic, Inc.	\$1,042,784.80

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016**

COUNTIES BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, MCMINN, PUTNAM, SEQUATCHIE, WARREN, AND WHITE  
(Contract No. CNQ380 Call 017)

98029-4145-04

THE ON-CALL CONCRETE PAVEMENT REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2018

---

	TOTAL CONTRACT
LoJac, Inc.	\$744,952.50
Palmertree Construction Company, LLC	\$894,007.50

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
<b>502-02 HOLES</b>			
	<b>10.000 EACH</b>		
LoJac, Inc.		\$2.0000	\$20.00
Palmtree Construction Company, LLC		\$10.0000	\$100.00
<b>502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY</b>			
	<b>1,200.000 C.Y.</b>		
LoJac, Inc.		\$400.0000	\$480,000.00
Palmtree Construction Company, LLC		\$450.0000	\$540,000.00
<b>502-03.26 PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY</b>			
	<b>500.000 S.Y.</b>		
LoJac, Inc.		\$55.0000	\$27,500.00
Palmtree Construction Company, LLC		\$55.0000	\$27,500.00
<b>502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)</b>			
	<b>8,000.000 L.F.</b>		
LoJac, Inc.		\$12.0000	\$96,000.00
Palmtree Construction Company, LLC		\$16.0000	\$128,000.00
<b>502-04.02 LOAD TRANSFER DOWELS</b>			
	<b>3,000.000 EACH</b>		
LoJac, Inc.		\$11.0000	\$33,000.00
Palmtree Construction Company, LLC		\$14.0000	\$42,000.00
<b>502-04.03 TRANSVERSE TIE-BARS</b>			
	<b>1,000.000 EACH</b>		
LoJac, Inc.		\$8.2500	\$8,250.00
Palmtree Construction Company, LLC		\$12.0000	\$12,000.00
<b>502-08 PRE-ROLLING</b>			
	<b>10.000 S.Y.</b>		
LoJac, Inc.		\$2.0000	\$20.00
Palmtree Construction Company, LLC		\$2.0000	\$20.00
<b>502-08.02 RESEALING JOINTS (SILICONE SEALANT)</b>			
	<b>8,000.000 L.F.</b>		
LoJac, Inc.		\$1.7500	\$14,000.00
Palmtree Construction Company, LLC		\$2.7500	\$22,000.00
<b>502-08.03 SEALING SHOULDER JOINTS</b>			
	<b>5,000.000 L.F.</b>		
LoJac, Inc.		\$0.9000	\$4,500.00
Palmtree Construction Company, LLC		\$3.0000	\$15,000.00
<b>502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT)</b>			
	<b>750.000 L.F.</b>		
LoJac, Inc.		\$2.0000	\$1,500.00
Palmtree Construction Company, LLC		\$2.7500	\$2,062.50

		UNIT PRICE	EXTENSION
<b>502-10 CEMENT-FLY ASH GROUT</b>			
	<b>100.000 C.F.</b>		
LoJac, Inc.		\$3.0000	\$300.00
Palmtree Construction Company, LLC		\$3.2500	\$325.00
<b>502-25 SAWING CONCRETE JOINTS</b>			
	<b>2,500.000 L.F.</b>		
LoJac, Inc.		\$0.2000	\$500.00
Palmtree Construction Company, LLC		\$1.0000	\$2,500.00
<b>503-01 GRINDING CONCRETE PAVEMENT</b>			
	<b>1,500.000 S.Y.</b>		
LoJac, Inc.		\$5.7500	\$8,625.00
Palmtree Construction Company, LLC		\$6.5000	\$9,750.00
<b>503-60 RETROFIT DOWEL BAR</b>			
	<b>100.000 EACH</b>		
LoJac, Inc.		\$25.0000	\$2,500.00
Palmtree Construction Company, LLC		\$30.0000	\$3,000.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
LoJac, Inc.		\$20,000.0000	\$20,000.00
Palmtree Construction Company, LLC		\$15,000.0000	\$15,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>150.000 EACH</b>		
LoJac, Inc.		\$40.0000	\$6,000.00
Palmtree Construction Company, LLC		\$41.0000	\$6,150.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>400.000 S.F.</b>		
LoJac, Inc.		\$9.2500	\$3,700.00
Palmtree Construction Company, LLC		\$8.0000	\$3,200.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
LoJac, Inc.		\$850.0000	\$1,700.00
Palmtree Construction Company, LLC		\$2,200.0000	\$4,400.00
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>500.000 L.F.</b>		
LoJac, Inc.		\$2.9000	\$1,450.00
Palmtree Construction Company, LLC		\$3.6000	\$1,800.00
<b>716-01.10 SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>5.000 EACH</b>		
LoJac, Inc.		\$52.5000	\$262.50
Palmtree Construction Company, LLC		\$30.0000	\$150.00

		UNIT PRICE	EXTENSION
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>5.000 EACH</b>		
LoJac, Inc.		\$10.0000	\$50.00
Palmtree Construction Company, LLC		\$10.0000	\$50.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>2.000 L.M.</b>		
LoJac, Inc.		\$6,500.0000	\$13,000.00
Palmtree Construction Company, LLC		\$9,500.0000	\$19,000.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>500.000 L.F.</b>		
LoJac, Inc.		\$4.1500	\$2,075.00
Palmtree Construction Company, LLC		\$4.0000	\$2,000.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
LoJac, Inc.		\$20,000.0000	\$20,000.00
Palmtree Construction Company, LLC		\$38,000.0000	\$38,000.00

**SUB-TOTAL MAINTENANCE**

LoJac, Inc.	\$744,952.50
Palmtree Construction Company, LLC	\$894,007.50

**TOTAL CONTRACT**

LoJac, Inc.	\$744,952.50
Palmtree Construction Company, LLC	\$894,007.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016**

CAMPBELL COUNTY (Contract No. CNQ377 Call 018)

HSIP-700(36),07060-3405-94,HSIP-9(82),07003-3244-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 9 FROM HUNTERS BRANCH ROAD TO MAIN STREET, AND ON MIDDLESBORO HIGHWAY FROM S.R. 63 TO DOAKS CREEK ROAD.

PROJECT LENGTH - 8.110 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2017

DBE GOAL 5.00%

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$752,026.84
Southern Constructors, Inc.	\$776,605.75



ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-01.50 REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$9,738.0000	\$9,738.00
Southern Constructors, Inc.		\$20,000.0000	\$20,000.00
<b>202-08.10 REMOVAL OF CURB (CONCRETE)</b>			
	<b>2,370.000 L.F.</b>		
Rogers Group, Inc.		\$1.8500	\$4,384.50
Southern Constructors, Inc.		\$8.0000	\$18,960.00
<b>203-01 ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
	<b>1,810.000 C.Y.</b>		
Rogers Group, Inc.		\$21.4300	\$38,788.30
Southern Constructors, Inc.		\$33.0000	\$59,730.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>1,360.000 TON</b>		
Rogers Group, Inc.		\$32.5500	\$44,268.00
Southern Constructors, Inc.		\$32.0000	\$43,520.00
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>377.000 TON</b>		
Rogers Group, Inc.		\$94.3000	\$35,551.10
Southern Constructors, Inc.		\$160.0000	\$60,320.00
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>209.000 TON</b>		
Rogers Group, Inc.		\$118.6000	\$24,787.40
Southern Constructors, Inc.		\$160.0000	\$33,440.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>3.000 TON</b>		
Rogers Group, Inc.		\$430.0000	\$1,290.00
Southern Constructors, Inc.		\$200.0000	\$600.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>10.000 TON</b>		
Rogers Group, Inc.		\$19.0000	\$190.00
Southern Constructors, Inc.		\$10.0000	\$100.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>1.000 TON</b>		
Rogers Group, Inc.		\$520.0000	\$520.00
Southern Constructors, Inc.		\$1,100.0000	\$1,100.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>109.000 TON</b>		
Rogers Group, Inc.		\$178.1000	\$19,412.90
Southern Constructors, Inc.		\$300.0000	\$32,700.00

		UNIT PRICE	EXTENSION
<b>701-03 CONCRETE MEDIAN PAVEMENT</b>			
	<b>90.000 C.Y.</b>		
Rogers Group, Inc.		\$381.4000	\$34,326.00
Southern Constructors, Inc.		\$600.0000	\$54,000.00
<b>702-01 CONCRETE CURB</b>			
	<b>117.000 C.Y.</b>		
Rogers Group, Inc.		\$363.2700	\$42,502.59
Southern Constructors, Inc.		\$690.0000	\$80,730.00
<b>705-01.01 GUARDRAIL AT BRIDGE ENDS</b>			
	<b>108.000 L.F.</b>		
Rogers Group, Inc.		\$79.5600	\$8,592.48
Southern Constructors, Inc.		\$77.0000	\$8,316.00
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>950.000 L.F.</b>		
Rogers Group, Inc.		\$18.1800	\$17,271.00
Southern Constructors, Inc.		\$17.0000	\$16,150.00
<b>705-04.04 GUARDRAIL TERMINAL (TYPE 21)</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$2,500.3300	\$10,001.32
Southern Constructors, Inc.		\$2,400.0000	\$9,600.00
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$1,363.8200	\$5,455.28
Southern Constructors, Inc.		\$1,300.0000	\$5,200.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>1,150.000 L.F.</b>		
Rogers Group, Inc.		\$3.5500	\$4,082.50
Southern Constructors, Inc.		\$6.5000	\$7,475.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$32,496.0000	\$32,496.00
Southern Constructors, Inc.		\$12,000.0000	\$12,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>2,400.000 L.F.</b>		
Rogers Group, Inc.		\$36.1000	\$86,640.00
Southern Constructors, Inc.		\$22.0000	\$52,800.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>50.000 EACH</b>		
Rogers Group, Inc.		\$15.0000	\$750.00
Southern Constructors, Inc.		\$40.0000	\$2,000.00

		UNIT PRICE	EXTENSION
<b>712-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>120.000 EACH</b>		
Rogers Group, Inc.		\$12.1000	\$1,452.00
Southern Constructors, Inc.		\$30.0000	\$3,600.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>245.000 S.F.</b>		
Rogers Group, Inc.		\$8.0600	\$1,974.70
Southern Constructors, Inc.		\$15.0000	\$3,675.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>6.000 EACH</b>		
Rogers Group, Inc.		\$40.6000	\$243.60
Southern Constructors, Inc.		\$37.0000	\$222.00
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>140.000 S.F.</b>		
Rogers Group, Inc.		\$19.1100	\$2,675.40
Southern Constructors, Inc.		\$18.0000	\$2,520.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>330.000 L.F.</b>		
Rogers Group, Inc.		\$6.9300	\$2,286.90
Southern Constructors, Inc.		\$7.0000	\$2,310.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>780.000 LB.</b>		
Rogers Group, Inc.		\$3.8800	\$3,026.40
Southern Constructors, Inc.		\$4.0000	\$3,120.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>2,770.000 LB.</b>		
Rogers Group, Inc.		\$4.3000	\$11,911.00
Southern Constructors, Inc.		\$4.0000	\$11,080.00
<b>713-11.21 P POST SLIP BASE</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$447.8100	\$447.81
Southern Constructors, Inc.		\$400.0000	\$400.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>212.000 S.F.</b>		
Rogers Group, Inc.		\$15.1100	\$3,203.32
Southern Constructors, Inc.		\$14.0000	\$2,968.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>554.000 S.F.</b>		
Rogers Group, Inc.		\$15.8800	\$8,797.52
Southern Constructors, Inc.		\$15.0000	\$8,310.00

		UNIT PRICE	EXTENSION
<b>716-01.21</b>	<b>Snowplowable Pavement Markers (Bi-Dir)(1 Color)</b>		
	<b>457.000 EACH</b>		
	Rogers Group, Inc.	\$23.7200	\$10,840.04
	Southern Constructors, Inc.	\$25.0000	\$11,425.00
<b>716-01.22</b>	<b>Snowplowable Pavement Markers (Mono-Dir)(1 Color)</b>		
	<b>130.000 EACH</b>		
	Rogers Group, Inc.	\$23.7200	\$3,083.60
	Southern Constructors, Inc.	\$25.0000	\$3,250.00
<b>716-01.23</b>	<b>Snowplowable Pavement Markers (Bi-Dir)(2 Color)</b>		
	<b>18.000 EACH</b>		
	Rogers Group, Inc.	\$23.7200	\$426.96
	Southern Constructors, Inc.	\$25.0000	\$450.00
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>310.000 S.Y.</b>		
	Rogers Group, Inc.	\$17.5000	\$5,425.00
	Southern Constructors, Inc.	\$17.0000	\$5,270.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>1,210.000 L.F.</b>		
	Rogers Group, Inc.	\$9.4900	\$11,482.90
	Southern Constructors, Inc.	\$8.5000	\$10,285.00
<b>716-02.06</b>	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>		
	<b>53.000 EACH</b>		
	Rogers Group, Inc.	\$118.6200	\$6,286.86
	Southern Constructors, Inc.	\$110.0000	\$5,830.00
<b>716-02.07</b>	<b>PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>		
	<b>170.000 L.F.</b>		
	Rogers Group, Inc.	\$5.0400	\$856.80
	Southern Constructors, Inc.	\$5.0000	\$850.00
<b>716-02.08</b>	<b>PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>		
	<b>2,175.000 L.F.</b>		
	Rogers Group, Inc.	\$1.1900	\$2,588.25
	Southern Constructors, Inc.	\$1.2500	\$2,718.75
<b>716-02.09</b>	<b>PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>		
	<b>210.000 L.F.</b>		
	Rogers Group, Inc.	\$18.6800	\$3,922.80
	Southern Constructors, Inc.	\$20.0000	\$4,200.00
<b>716-03.07</b>	<b>PLASTIC WORD PAVEMENT MARKING (STOP)</b>		
	<b>1.000 EACH</b>		
	Rogers Group, Inc.	\$118.6200	\$118.62
	Southern Constructors, Inc.	\$110.0000	\$110.00

		UNIT PRICE	EXTENSION
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$142.3400	\$427.02
Southern Constructors, Inc.		\$130.0000	\$390.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>	<b>14.000 S.F.</b>		
Rogers Group, Inc.		\$8.6000	\$120.40
Southern Constructors, Inc.		\$9.0000	\$126.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$177.9300	\$177.93
Southern Constructors, Inc.		\$165.0000	\$165.00
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>5.000 EACH</b>		
Rogers Group, Inc.		\$59.3100	\$296.55
Southern Constructors, Inc.		\$55.0000	\$275.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>	<b>35.100 L.M.</b>		
Rogers Group, Inc.		\$1,364.1400	\$47,881.31
Southern Constructors, Inc.		\$1,250.0000	\$43,875.00
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>	<b>9,700.000 L.F.</b>		
Rogers Group, Inc.		\$0.8900	\$8,633.00
Southern Constructors, Inc.		\$0.8000	\$7,760.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Rogers Group, Inc.		\$51,180.0000	\$51,180.00
Southern Constructors, Inc.		\$37,000.0000	\$37,000.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$664.1300	\$1,328.26
Southern Constructors, Inc.		\$2,000.0000	\$4,000.00
<b>730-01.08 SCHOOL SPEED LIMIT FLASHING SIGNAL INSTALLED</b>	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$15,775.9100	\$63,103.64
Southern Constructors, Inc.		\$2,750.0000	\$11,000.00
<b>730-01.12 SOLAR PANEL &amp; POWER SYSTEM UNIT</b>	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$2,257.9600	\$4,515.92
Southern Constructors, Inc.		\$2,000.0000	\$4,000.00

		UNIT PRICE	EXTENSION
<b>730-02.07 SIGNAL HEAD ASSEMBLY (130)</b>			
	<b>22.000 EACH</b>		
Rogers Group, Inc.		\$731.9800	\$16,103.56
Southern Constructors, Inc.		\$670.0000	\$14,740.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$828.7700	\$2,486.31
Southern Constructors, Inc.		\$750.0000	\$2,250.00
<b>730-02.13 SIGNAL HEAD ASSEMBLY (140 A1)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$845.1800	\$1,690.36
Southern Constructors, Inc.		\$770.0000	\$1,540.00
<b>730-02.16 SIGNAL HEAD ASSEMBLY (150 A2H)</b>			
	<b>6.000 EACH</b>		
Rogers Group, Inc.		\$1,048.6000	\$6,291.60
Southern Constructors, Inc.		\$950.0000	\$5,700.00
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$1,224.1200	\$3,672.36
Southern Constructors, Inc.		\$1,150.0000	\$3,450.00
<b>730-02.41 SIGNAL HEAD MODIFICATION (BACKPLATE W/REFLECTIVE BORDER)</b>			
	<b>8.000 EACH</b>		
Rogers Group, Inc.		\$257.9500	\$2,063.60
Southern Constructors, Inc.		\$250.0000	\$2,000.00
<b>730-16.02 EIGHT PHASE ACTUATED CONTROLLER</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$4,470.3300	\$4,470.33
Southern Constructors, Inc.		\$4,000.0000	\$4,000.00
<b>730-23.64 CANTILEVER SIGNAL SUPPORT (1 ARM @ 30')</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$6,727.2700	\$13,454.54
Southern Constructors, Inc.		\$6,200.0000	\$12,400.00
<b>730-24.01 FOUNDATION (SIGNAL SUPPORT)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$7,015.3500	\$14,030.70
Southern Constructors, Inc.		\$6,500.0000	\$13,000.00
<b>730-26.10 PEDESTRIAN SIGNAL HEAD W/PUSHBUTTON &amp; 15IN SIGN</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$1,858.1500	\$7,432.60
Southern Constructors, Inc.		\$1,700.0000	\$6,800.00

UNIT PRICE

EXTENSION

740-11.01 TEMPORARY SEDIMENT TUBE 8IN

100.000 L.F.

Rogers Group, Inc.

\$5.6900

\$569.00

Southern Constructors, Inc.

\$8.0000

\$800.00

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.

\$752,026.84

Southern Constructors, Inc.

\$776,605.75

**TOTAL CONTRACT**

Rogers Group, Inc.

\$752,026.84

Southern Constructors, Inc.

\$776,605.75



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016**

CAMPBELL COUNTY (Contract No. CNQ294 Call 019)

NH-I-75-3(175),07100-8148-44

THE RESURFACING ON I-75 FROM THE ANDERSON COUNTY LINE (L.M. 0.00) TO THE U.S. 25W (S.R. 9) RAMP (L.M. 4.69 SB, L.M. 4.92 NB).

PROJECT LENGTH - 4.920 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2017

DBE GOAL 3.50%

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$2,368,383.62
APAC-Atlantic, Inc.	\$2,447,981.30

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>			
		<b>1.000 LS</b>		
	Rogers Group, Inc.		\$30,145.5000	\$30,145.50
	APAC-Atlantic, Inc.		\$34,000.0000	\$34,000.00
<b>202-03.01</b>	<b>REMOVAL OF ASPHALT PAVEMENT</b>			
		<b>331.000 S.Y.</b>		
	Rogers Group, Inc.		\$9.8000	\$3,243.80
	APAC-Atlantic, Inc.		\$17.2500	\$5,709.75
<b>208-01</b>	<b>SHOULDERS AND DITCHES</b>			
		<b>20.100 L.M.</b>		
	Rogers Group, Inc.		\$851.8000	\$17,121.18
	APAC-Atlantic, Inc.		\$120.0000	\$2,412.00
<b>209-08.03</b>	<b>TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
		<b>1,000.000 L.F.</b>		
	Rogers Group, Inc.		\$2.4000	\$2,400.00
	APAC-Atlantic, Inc.		\$2.2500	\$2,250.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
		<b>36.000 TON</b>		
	Rogers Group, Inc.		\$61.2500	\$2,205.00
	APAC-Atlantic, Inc.		\$86.5000	\$3,114.00
<b>307-03.09</b>	<b>ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C</b>			
		<b>11,764.000 TON</b>		
	Rogers Group, Inc.		\$65.7000	\$772,894.80
	APAC-Atlantic, Inc.		\$75.0000	\$882,300.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
		<b>115.000 TON</b>		
	Rogers Group, Inc.		\$834.4000	\$95,956.00
	APAC-Atlantic, Inc.		\$400.0000	\$46,000.00
<b>403-05.01</b>	<b>BITUMINOUS MATERIAL (FOG SEAL) SHOULDER</b>			
		<b>16.000 TON</b>		
	Rogers Group, Inc.		\$498.2600	\$7,972.16
	APAC-Atlantic, Inc.		\$820.0000	\$13,120.00
<b>411-03.23</b>	<b>ACS MIX (PG76-22) OGFC</b>			
		<b>10,178.000 TON</b>		
	Rogers Group, Inc.		\$96.9000	\$986,248.20
	APAC-Atlantic, Inc.		\$98.7500	\$1,005,077.50
<b>411-12.01</b>	<b>SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
		<b>20.100 L.M.</b>		
	Rogers Group, Inc.		\$274.2000	\$5,511.42
	APAC-Atlantic, Inc.		\$545.0000	\$10,954.50

		UNIT PRICE	EXTENSION
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>11,827.000 TON</b>		
Rogers Group, Inc.		\$13.6000	\$160,847.20
APAC-Atlantic, Inc.		\$10.2500	\$121,226.75
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$43,440.9800	\$43,440.98
APAC-Atlantic, Inc.		\$35,000.0000	\$35,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>236.000 EACH</b>		
Rogers Group, Inc.		\$15.1000	\$3,563.60
APAC-Atlantic, Inc.		\$28.0000	\$6,608.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>118.000 EACH</b>		
Rogers Group, Inc.		\$3.0200	\$356.36
APAC-Atlantic, Inc.		\$28.0000	\$3,304.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>4,093.000 S.F.</b>		
Rogers Group, Inc.		\$6.0400	\$24,721.72
APAC-Atlantic, Inc.		\$7.2000	\$29,469.60
<b>712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)</b>			
	<b>10.000 EACH</b>		
Rogers Group, Inc.		\$478.1800	\$4,781.80
APAC-Atlantic, Inc.		\$600.0000	\$6,000.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$880.8600	\$3,523.44
APAC-Atlantic, Inc.		\$950.0000	\$3,800.00
<b>712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>			
	<b>300.000 HOUR</b>		
Rogers Group, Inc.		\$100.1700	\$30,051.00
APAC-Atlantic, Inc.		\$110.0000	\$33,000.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$4,781.8300	\$9,563.66
APAC-Atlantic, Inc.		\$5,300.0000	\$10,600.00
<b>716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)</b>			
	<b>662.000 EACH</b>		
Rogers Group, Inc.		\$20.0000	\$13,240.00
APAC-Atlantic, Inc.		\$22.0000	\$14,564.00

		UNIT PRICE	EXTENSION
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>662.000 EACH</b>		
Rogers Group, Inc.		\$6.0000	\$3,972.00
APAC-Atlantic, Inc.		\$6.5000	\$4,303.00
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>240.000 L.F.</b>		
Rogers Group, Inc.		\$0.2500	\$60.00
APAC-Atlantic, Inc.		\$0.2500	\$60.00
<b>716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)</b>			
	<b>21.000 L.M.</b>		
Rogers Group, Inc.		\$725.0000	\$15,225.00
APAC-Atlantic, Inc.		\$800.0000	\$16,800.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>21.000 L.M.</b>		
Rogers Group, Inc.		\$3,750.0000	\$78,750.00
APAC-Atlantic, Inc.		\$4,150.0000	\$87,150.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>240.000 L.F.</b>		
Rogers Group, Inc.		\$1.7500	\$420.00
APAC-Atlantic, Inc.		\$1.9500	\$468.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>476.000 L.F.</b>		
Rogers Group, Inc.		\$1.3000	\$618.80
APAC-Atlantic, Inc.		\$1.4500	\$690.20
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$51,550.0000	\$51,550.00
APAC-Atlantic, Inc.		\$70,000.0000	\$70,000.00

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.  
APAC-Atlantic, Inc.

\$2,368,383.62  
\$2,447,981.30

**TOTAL CONTRACT**

Rogers Group, Inc.  
APAC-Atlantic, Inc.

\$2,368,383.62  
\$2,447,981.30

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016**

COUNTIES CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON (Contract No. CNQ358 Call 020)

98302-4135-04

THE ON-CALL CONCRETE PAVEMENT REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2018

---

	TOTAL CONTRACT	
LoJac, Inc.	\$965,207.50	

MAINTENANCE CATEGORY			UNIT PRICE	EXTENSION
502-02	HOLES			
		10.000 EACH		
	LoJac, Inc.		\$1.7500	\$17.50
502-03.25	FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY			
		1,500.000 C.Y.		
	LoJac, Inc.		\$390.0000	\$585,000.00
502-03.26	PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY			
		150.000 S.Y.		
	LoJac, Inc.		\$50.0000	\$7,500.00
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)			
		8,460.000 L.F.		
	LoJac, Inc.		\$11.0000	\$93,060.00
502-04.02	LOAD TRANSFER DOWELS			
		4,210.000 EACH		
	LoJac, Inc.		\$10.0000	\$42,100.00
502-04.03	TRANSVERSE TIE-BARS			
		1,800.000 EACH		
	LoJac, Inc.		\$8.5000	\$15,300.00
502-08	PRE-ROLLING			
		15.000 S.Y.		
	LoJac, Inc.		\$1.0000	\$15.00
502-08.02	RESEALING JOINTS (SILICONE SEALANT)			
		5,000.000 L.F.		
	LoJac, Inc.		\$1.7500	\$8,750.00
502-08.03	SEALING SHOULDER JOINTS			
		1,500.000 L.F.		
	LoJac, Inc.		\$0.9000	\$1,350.00
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)			
		1,000.000 L.F.		
	LoJac, Inc.		\$2.1500	\$2,150.00
502-10	CEMENT-FLY ASH GROUT			
		80.000 C.F.		
	LoJac, Inc.		\$3.0000	\$240.00
502-25	SAWING CONCRETE JOINTS			
		1,500.000 L.F.		
	LoJac, Inc.		\$0.2000	\$300.00

		UNIT PRICE	EXTENSION
<b>503-01 GRINDING CONCRETE PAVEMENT</b>	<b>1,500.000 S.Y.</b>		
LoJac, Inc.		\$5.5000	\$8,250.00
<b>503-60 RETROFIT DOWEL BAR</b>	<b>120.000 EACH</b>		
LoJac, Inc.		\$28.0000	\$3,360.00
<b>712-01 TRAFFIC CONTROL</b>	<b>1.000 LS</b>		
LoJac, Inc.		\$18,000.0000	\$18,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>	<b>150.000 EACH</b>		
LoJac, Inc.		\$38.0000	\$5,700.00
<b>712-06 SIGNS (CONSTRUCTION)</b>	<b>300.000 S.F.</b>		
LoJac, Inc.		\$9.2500	\$2,775.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>	<b>2.000 EACH</b>		
LoJac, Inc.		\$850.0000	\$1,700.00
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>	<b>500.000 L.F.</b>		
LoJac, Inc.		\$10.5000	\$5,250.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>	<b>4.000 EACH</b>		
LoJac, Inc.		\$5,000.0000	\$20,000.00
<b>716-01.10 SNOWPLOWABLE REFLECTIVE MARKER</b>	<b>15.000 EACH</b>		
LoJac, Inc.		\$210.0000	\$3,150.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>	<b>15.000 EACH</b>		
LoJac, Inc.		\$16.0000	\$240.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVTM MRKNG (6IN LINE)</b>	<b>2.000 L.M.</b>		
LoJac, Inc.		\$52,500.0000	\$105,000.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVTM MRKNG (8IN BARRIER LINE)</b>	<b>1,000.000 L.F.</b>		
LoJac, Inc.		\$21.0000	\$21,000.00



UNIT PRICE

EXTENSION

717-01 MOBILIZATION

1.000 LS

LoJac, Inc.

\$15,000.0000

\$15,000.00

**SUB-TOTAL MAINTENANCE**

LoJac, Inc.

\$965,207.50

**TOTAL CONTRACT**

LoJac, Inc.

\$965,207.50

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

CUMBERLAND COUNTY (Contract No. CNQ349 Call 021)

NH-I-40-6(164),18100-8151-44

THE RESURFACING ON I-40 FROM EAST OF U.S. 70 (S.R. 1) (L.M. 24.60) TO THE BRIDGES OVER OZONE ROAD (L.M. 29.19).

PROJECT LENGTH - 4.590 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2017

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$3,316,512.51

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	5,461.000 TON		
	Rogers Group, Inc.		\$26.7500	\$146,081.75
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	8,771.000 TON		
	Rogers Group, Inc.		\$69.0000	\$605,199.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	122.000 TON		
	Rogers Group, Inc.		\$800.0000	\$97,600.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	3,776.000 TON		
	Rogers Group, Inc.		\$66.3000	\$250,348.80
411-03.10	ACS MIX(PG76-22) GRADING D	11,087.000 TON		
	Rogers Group, Inc.		\$91.5000	\$1,014,460.50
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	18.000 L.M.		
	Rogers Group, Inc.		\$438.5000	\$7,893.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	315,569.000 S.Y.		
	Rogers Group, Inc.		\$1.8000	\$568,024.20
705-02.02	SINGLE GUARDRAIL (TYPE 2)	100.000 L.F.		
	Rogers Group, Inc.		\$19.8000	\$1,980.00
706-01	GUARDRAIL REMOVED	100.000 L.F.		
	Rogers Group, Inc.		\$2.1000	\$210.00
712-01	TRAFFIC CONTROL	1.000 LS		
	Rogers Group, Inc.		\$77,300.0000	\$77,300.00
712-04.02	FLEXIBLE DRUMS (CHANNELIZATION)	150.000 EACH		
	Rogers Group, Inc.		\$27.6000	\$4,140.00
712-05.01	WARNING LIGHTS (TYPE A)	24.000 EACH		
	Rogers Group, Inc.		\$12.5000	\$300.00

		UNIT PRICE	EXTENSION
712-05.03	WARNING LIGHTS (TYPE C)		
	Rogers Group, Inc.	\$12.5000	\$700.00
712-06	SIGNS (CONSTRUCTION)		
	Rogers Group, Inc.	\$7.5500	\$16,353.30
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)		
	Rogers Group, Inc.	\$286.0000	\$1,430.00
712-08.03	ARROW BOARD (TYPE C)		
	Rogers Group, Inc.	\$1,198.0000	\$2,396.00
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR		
	Rogers Group, Inc.	\$96.3000	\$192,600.00
713-02.14	FLEXIBLE DELINEATOR (WHITE)		
	Rogers Group, Inc.	\$40.1000	\$8,822.00
713-02.15	FLEXIBLE DELINEATOR (YELLOW)		
	Rogers Group, Inc.	\$40.1000	\$1,604.00
713-02.26	CONCRETE BARRIER/PARAPET DELINEATOR		
	Rogers Group, Inc.	\$10.9500	\$1,664.40
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	Rogers Group, Inc.	\$2,450.0000	\$4,900.00
713-16.20	SIGNS (CHEVRON, W1-8, SIGN, POST & INSTALLATION)		
	Rogers Group, Inc.	\$260.0000	\$8,580.00
716-01.23	Snowplowable Pvmr Mrks (Bi-Dir)(2 Color)		
	Rogers Group, Inc.	\$25.0000	\$18,075.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
	Rogers Group, Inc.	\$6.2500	\$3,493.75

		UNIT PRICE	EXTENSION
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
			315.000 S.Y.
	Rogers Group, Inc.	\$18.7500	\$5,906.25
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
			132.000 L.F.
	Rogers Group, Inc.	\$9.4000	\$1,240.80
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)		
			3.000 EACH
	Rogers Group, Inc.	\$182.0000	\$546.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
			41.300 L.M.
	Rogers Group, Inc.	\$723.5000	\$29,880.55
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
			22.300 L.M.
	Rogers Group, Inc.	\$4,528.0000	\$100,974.40
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)		
			460.000 L.F.
	Rogers Group, Inc.	\$1.0500	\$483.00
717-01	MOBILIZATION		
			1.000 LS
	Rogers Group, Inc.	\$139,061.8100	\$139,061.81
730-14.02	SAW SLOT		
			760.000 L.F.
	Rogers Group, Inc.	\$3.7000	\$2,812.00
730-14.03	LOOP WIRE		
			2,640.000 L.F.
	Rogers Group, Inc.	\$0.5500	\$1,452.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$3,316,512.51

TOTAL CONTRACT

Rogers Group, Inc.

\$3,316,512.51

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

DAVIDSON COUNTY (Contract No. CNQ330 Call 022)

NH-I-65-2(110),19012-8128-44

THE RESURFACING ON I-65 FROM THE WILLIAMSON COUNTY LINE (L.M. 0.00) TO SOUTH OF ARMORY DRIVE (L.M. 4.50).

PROJECT LENGTH - 4.500 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2017

DBE GOAL 2.50%

---

	TOTAL CONTRACT
Hoover, Inc.	\$5,497,401.23
LoJac Enterprises, Inc.	\$5,720,550.45



ROADWAY CATEGORY			UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		300.000 TON		
	Hoover, Inc.		\$12.0000	\$3,600.00
	LoJac Enterprises, Inc.		\$25.0000	\$7,500.00
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
		600.000 TON		
	Hoover, Inc.		\$50.0000	\$30,000.00
	LoJac Enterprises, Inc.		\$69.0000	\$41,400.00
307-03.10	ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS			
		14,350.000 TON		
	Hoover, Inc.		\$70.0000	\$1,004,500.00
	LoJac Enterprises, Inc.		\$75.0000	\$1,076,250.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		330.000 TON		
	Hoover, Inc.		\$750.0000	\$247,500.00
	LoJac Enterprises, Inc.		\$650.0000	\$214,500.00
411-03.23	ACS MIX (PG76-22) OGFC			
		24,256.000 TON		
	Hoover, Inc.		\$90.0000	\$2,183,040.00
	LoJac Enterprises, Inc.		\$90.0000	\$2,183,040.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
		20.000 L.M.		
	Hoover, Inc.		\$450.0000	\$9,000.00
	LoJac Enterprises, Inc.		\$700.5000	\$14,010.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT			
		29,000.000 TON		
	Hoover, Inc.		\$15.0000	\$435,000.00
	LoJac Enterprises, Inc.		\$17.0000	\$493,000.00
501-01	PORTLAND CEMENT CONCRETE PAVEMENT(REPLACEMENT)			
		3,933.000 S.Y.		
	Hoover, Inc.		\$145.0000	\$570,285.00
	LoJac Enterprises, Inc.		\$145.0000	\$570,285.00
502-01	CLEANING AND SEALING JOINTS			
		2,447.000 L.F.		
	Hoover, Inc.		\$3.0000	\$7,341.00
	LoJac Enterprises, Inc.		\$3.0000	\$7,341.00
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)			
		9,206.000 L.F.		
	Hoover, Inc.		\$12.7500	\$117,376.50
	LoJac Enterprises, Inc.		\$12.7500	\$117,376.50

		UNIT PRICE	EXTENSION
502-04.02	LOAD TRANSFER DOWELS		
			2,447.000 EACH
	Hoover, Inc.	\$12.0000	\$29,364.00
	LoJac Enterprises, Inc.	\$12.0000	\$29,364.00
502-04.03	TRANSVERSE TIE-BARS		
			300.000 EACH
	Hoover, Inc.	\$10.0000	\$3,000.00
	LoJac Enterprises, Inc.	\$10.0000	\$3,000.00
712-01	TRAFFIC CONTROL		
			1.000 LS
	Hoover, Inc.	\$150,000.0000	\$150,000.00
	LoJac Enterprises, Inc.	\$150,000.0000	\$150,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
			650.000 EACH
	Hoover, Inc.	\$10.0000	\$6,500.00
	LoJac Enterprises, Inc.	\$15.0000	\$9,750.00
712-06	SIGNS (CONSTRUCTION)		
			2,212.000 S.F.
	Hoover, Inc.	\$6.0000	\$13,272.00
	LoJac Enterprises, Inc.	\$9.0000	\$19,908.00
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)		
			4.000 EACH
	Hoover, Inc.	\$450.0000	\$1,800.00
	LoJac Enterprises, Inc.	\$950.0000	\$3,800.00
712-08.03	ARROW BOARD (TYPE C)		
			2.000 EACH
	Hoover, Inc.	\$825.0000	\$1,650.00
	LoJac Enterprises, Inc.	\$800.0000	\$1,600.00
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR		
			1,400.000 HOUR
	Hoover, Inc.	\$95.0000	\$133,000.00
	LoJac Enterprises, Inc.	\$80.0000	\$112,000.00
713-02.14	FLEXIBLE DELINEATOR (WHITE)		
			220.000 EACH
	Hoover, Inc.	\$30.0000	\$6,600.00
	LoJac Enterprises, Inc.	\$36.0000	\$7,920.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
			4.000 EACH
	Hoover, Inc.	\$4,900.0000	\$19,600.00
	LoJac Enterprises, Inc.	\$6,500.0000	\$26,000.00

		UNIT PRICE	EXTENSION
716-01.23	Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)		
			2,586.000 EACH
	Hoover, Inc.	\$27.5000	\$71,115.00
	LoJac Enterprises, Inc.	\$31.0000	\$80,166.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
			2,586.000 EACH
	Hoover, Inc.	\$6.7500	\$17,455.50
	LoJac Enterprises, Inc.	\$10.5000	\$27,153.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
			1,430.000 S.Y.
	Hoover, Inc.	\$18.7500	\$26,812.50
	LoJac Enterprises, Inc.	\$20.7500	\$29,672.50
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
			44.000 L.F.
	Hoover, Inc.	\$10.0000	\$440.00
	LoJac Enterprises, Inc.	\$12.5000	\$550.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)		
			13.000 EACH
	Hoover, Inc.	\$135.0000	\$1,755.00
	LoJac Enterprises, Inc.	\$154.5000	\$2,008.50
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)		
			8.000 EACH
	Hoover, Inc.	\$225.0000	\$1,800.00
	LoJac Enterprises, Inc.	\$334.7500	\$2,678.00
716-04.08	PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)		
			6.000 EACH
	Hoover, Inc.	\$225.0000	\$1,350.00
	LoJac Enterprises, Inc.	\$412.0000	\$2,472.00
716-04.09	PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)		
			37.000 EACH
	Hoover, Inc.	\$195.0000	\$7,215.00
	LoJac Enterprises, Inc.	\$412.0000	\$15,244.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
			55.000 L.M.
	Hoover, Inc.	\$740.0000	\$40,700.00
	LoJac Enterprises, Inc.	\$1,133.0000	\$62,315.00
716-08.30	HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)		
			1.500 L.M.
	Hoover, Inc.	\$3,425.0000	\$5,137.50
	LoJac Enterprises, Inc.	\$3,605.0000	\$5,407.50

		UNIT PRICE	EXTENSION
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	28.000 L.M.		
	Hoover, Inc.	\$4,550.0000	\$127,400.00
	LoJac Enterprises, Inc.	\$5,047.0000	\$141,316.00
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)		
	15,404.000 L.F.		
	Hoover, Inc.	\$1.9200	\$29,575.68
	LoJac Enterprises, Inc.	\$3.1000	\$47,752.40
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)		
	2,433.000 L.F.		
	Hoover, Inc.	\$1.6000	\$3,892.80
	LoJac Enterprises, Inc.	\$2.1000	\$5,109.30
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)		
	24,045.000 L.F.		
	Hoover, Inc.	\$2.7500	\$66,123.75
	LoJac Enterprises, Inc.	\$4.1500	\$99,786.75
717-01	MOBILIZATION		
	1.000 LS		
	Hoover, Inc.	\$120,000.0000	\$120,000.00
	LoJac Enterprises, Inc.	\$106,435.0000	\$106,435.00
730-14.02	SAW SLOT		
	800.000 L.F.		
	Hoover, Inc.	\$3.2500	\$2,600.00
	LoJac Enterprises, Inc.	\$3.3500	\$2,680.00
730-14.03	LOOP WIRE		
	3,200.000 L.F.		
	Hoover, Inc.	\$0.5000	\$1,600.00
	LoJac Enterprises, Inc.	\$0.5500	\$1,760.00

SUB-TOTAL ROADWAY

Hoover, Inc.  
LoJac Enterprises, Inc.

\$5,497,401.23  
\$5,720,550.45

TOTAL CONTRACT

Hoover, Inc.  
LoJac Enterprises, Inc.

\$5,497,401.23  
\$5,720,550.45

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

DAVIDSON COUNTY (Contract No. CNQ370 Call 023)

19013-4130-04

THE REPAIR OF THE BRIDGE ON I-65 OVER THE CUMBERLAND RIVER AND COWAN STREET (L.M. 10.24).

PROJECT LENGTH - 0.227 MILES

COMPLETION TIME - ON OR BEFORE JUNE 15, 2017

---

	TOTAL CONTRACT
Mid-State Construction Company, Inc.	\$897,699.09

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	900.000 L.F.		
	Mid-State Construction Company, Inc.		\$6.6300	\$5,967.00
705-08.11	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	2.000 EACH		
	Mid-State Construction Company, Inc.		\$5,522.8500	\$11,045.70
712-01	TRAFFIC CONTROL	1.000 LS		
	Mid-State Construction Company, Inc.		\$68,215.9600	\$68,215.96
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	2,200.000 L.F.		
	Mid-State Construction Company, Inc.		\$32.4800	\$71,456.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	65.000 EACH		
	Mid-State Construction Company, Inc.		\$34.3600	\$2,233.40
712-04.50	PORTABLE BARRIER RAIL DELINEATOR	100.000 EACH		
	Mid-State Construction Company, Inc.		\$12.2700	\$1,227.00
712-05.01	WARNING LIGHTS (TYPE A)	40.000 EACH		
	Mid-State Construction Company, Inc.		\$34.3600	\$1,374.40
712-06	SIGNS (CONSTRUCTION)	480.000 S.F.		
	Mid-State Construction Company, Inc.		\$7.3600	\$3,532.80
712-08.03	ARROW BOARD (TYPE C)	2.000 EACH		
	Mid-State Construction Company, Inc.		\$981.8400	\$1,963.68
712-09.01	REMOVABLE PAVEMENT MARKING LINE	8,600.000 L.F.		
	Mid-State Construction Company, Inc.		\$4.9100	\$42,226.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	3.000 EACH		
	Mid-State Construction Company, Inc.		\$12,273.0000	\$36,819.00
717-01	MOBILIZATION	1.000 LS		
	Mid-State Construction Company, Inc.		\$103,433.5000	\$103,433.50

		UNIT PRICE	EXTENSION
725-02.16 CONDUIT (STRUCTURES - TEMPORARY 1.25" HDPE)	400.000 L.F.		
Mid-State Construction Company, Inc.		\$8.5900	\$3,436.00
725-22.64 STRUCTURE CONDUIT BANK (TYPE 4)	400.000 L.F.		
Mid-State Construction Company, Inc.		\$30.6800	\$12,272.00
725-22.65 STRUCTURE CONDUIT BANK (REMOVE)	400.000 L.F.		
Mid-State Construction Company, Inc.		\$4.9100	\$1,964.00
725-23.10 FIBER OPTIC CABLE (72 F)	1,650.000 L.F.		
Mid-State Construction Company, Inc.		\$4.3000	\$7,095.00
725-23.25 FIBER OPTIC CLOSURE (72 F)	2.000 EACH		
Mid-State Construction Company, Inc.		\$1,718.2200	\$3,436.44
725-23.28 FIBER OPTIC SPLICE FUSION	192.000 EACH		
Mid-State Construction Company, Inc.		\$49.0900	\$9,425.28



BRIDGE CATEGORY		UNIT PRICE	EXTENSION
602-10.05 BRACING REPAIRS			
	1.000 LS		
Mid-State Construction Company, Inc.		\$21,485.2000	\$21,485.20
602-10.32 STRUCTURAL STEEL (REPAIRS)			
	1,775.000 LB.		
Mid-State Construction Company, Inc.		\$51.6000	\$91,590.00
602-10.34 MISCELLANEOUS STRUCTURAL STEEL REPAIRS			
	275.000 LB.		
Mid-State Construction Company, Inc.		\$51.2500	\$14,093.75
603-02.15 REPAINT EXISTING BEARINGS			
	1.000 LS		
Mid-State Construction Company, Inc.		\$19,414.7900	\$19,414.79
603-02.20 SPOT PAINTING EXISTING STEEL STRUCTURES			
	1,200.000 S.F.		
Mid-State Construction Company, Inc.		\$14.7300	\$17,676.00
604-03.01 CLASS A CONCRETE (BRIDGES)			
	4.000 C.Y.		
Mid-State Construction Company, Inc.		\$4,874.7100	\$19,498.84
604-10.05 CONCRETE			
	365.000 S.F.		
Mid-State Construction Company, Inc.		\$205.1700	\$74,887.05
604-10.07 CONCRETE REMOVAL			
	1.000 LS		
Mid-State Construction Company, Inc.		\$32,117.0000	\$32,117.00
604-10.17 NON-PENETRATING CONCRETE SEAL			
	360.000 S.Y.		
Mid-State Construction Company, Inc.		\$30.6800	\$11,044.80
604-10.18 REINFORCING STEEL (REPAIRS)			
	516.000 LB.		
Mid-State Construction Company, Inc.		\$3.8000	\$1,960.80
604-10.29 CONCRETE SLOPE PAVING REPAIRS			
	20.000 S.Y.		
Mid-State Construction Company, Inc.		\$263.7000	\$5,274.00
604-10.54 CONCRETE REPAIRS			
	595.000 S.F.		
Mid-State Construction Company, Inc.		\$200.9400	\$119,559.30

		UNIT PRICE	EXTENSION
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	85.000 L.F.		
Mid-State Construction Company, Inc.		\$276.1400	\$23,471.90
604-10.63 CONCRETE REPAIRS (CRACKS)			
	50.000 L.F.		
Mid-State Construction Company, Inc.		\$92.0500	\$4,602.50
709-01.02 RUBBLE STONE RIP-RAP			
	325.000 TON		
Mid-State Construction Company, Inc.		\$92.0000	\$29,900.00
709-02.01 RUBBLE STONE RIP-RAP (GROUTED)			
	80.000 C.Y.		
Mid-State Construction Company, Inc.		\$300.0000	\$24,000.00

SUB-TOTAL ROADWAY

Mid-State Construction Company, Inc.

\$387,123.16

SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc.

\$510,575.93

TOTAL CONTRACT

Mid-State Construction Company, Inc.

\$897,699.09

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

DICKSON AND HICKMAN COUNTIES (Contract No. CNQ331 Call 024)

NH-I-840(5),41840-8106-44,NH-I-840(6),22840-8106-44

THE RESURFACING ON I-840 FROM THE I-40 WESTBOUND RAMP IN DICKSON COUNTY (L.M. 0.00) TO THE WILLIAMSON COUNTY LINE IN HICKMAN COUNTY (L.M. 1.38) .

PROJECT LENGTH - 6.620 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2017

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Eubank Asphalt Paving & Sealing	\$3,375,170.00
LoJac Enterprises, Inc.	\$3,999,299.80

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		1,724.000 TON		
	Eubank Asphalt Paving & Sealing		\$19.0000	\$32,756.00
	LoJac Enterprises, Inc.		\$30.0000	\$51,720.00
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
		1,700.000 TON		
	Eubank Asphalt Paving & Sealing		\$65.0000	\$110,500.00
	LoJac Enterprises, Inc.		\$72.0000	\$122,400.00
307-03.10	ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS			
		9,239.000 TON		
	Eubank Asphalt Paving & Sealing		\$77.0000	\$711,403.00
	LoJac Enterprises, Inc.		\$85.0000	\$785,315.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		210.000 TON		
	Eubank Asphalt Paving & Sealing		\$425.0000	\$89,250.00
	LoJac Enterprises, Inc.		\$750.0000	\$157,500.00
411-03.23	ACS MIX (PG76-22) OGFC			
		15,635.000 TON		
	Eubank Asphalt Paving & Sealing		\$82.0000	\$1,282,070.00
	LoJac Enterprises, Inc.		\$93.0000	\$1,454,055.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
		26.500 L.M.		
	Eubank Asphalt Paving & Sealing		\$600.0000	\$15,900.00
	LoJac Enterprises, Inc.		\$1,000.0000	\$26,500.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT			
		18,656.000 TON		
	Eubank Asphalt Paving & Sealing		\$15.7500	\$293,832.00
	LoJac Enterprises, Inc.		\$25.0000	\$466,400.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Eubank Asphalt Paving & Sealing		\$37,500.0000	\$37,500.00
	LoJac Enterprises, Inc.		\$78,000.0000	\$78,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		400.000 EACH		
	Eubank Asphalt Paving & Sealing		\$15.0000	\$6,000.00
	LoJac Enterprises, Inc.		\$15.0000	\$6,000.00
712-06	SIGNS (CONSTRUCTION)			
		1,842.000 S.F.		
	Eubank Asphalt Paving & Sealing		\$9.0000	\$16,578.00
	LoJac Enterprises, Inc.		\$9.0000	\$16,578.00

		UNIT PRICE	EXTENSION
712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
	8.000 EACH		
Eubank Asphalt Paving & Sealing		\$700.0000	\$5,600.00
LoJac Enterprises, Inc.		\$950.0000	\$7,600.00
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Eubank Asphalt Paving & Sealing		\$500.0000	\$2,000.00
LoJac Enterprises, Inc.		\$800.0000	\$3,200.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	2,299.000 HOUR		
Eubank Asphalt Paving & Sealing		\$65.0000	\$149,435.00
LoJac Enterprises, Inc.		\$80.0000	\$183,920.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	200.000 EACH		
Eubank Asphalt Paving & Sealing		\$30.0000	\$6,000.00
LoJac Enterprises, Inc.		\$36.0000	\$7,200.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	6.000 EACH		
Eubank Asphalt Paving & Sealing		\$3,500.0000	\$21,000.00
LoJac Enterprises, Inc.		\$6,500.0000	\$39,000.00
716-01.23 Snowplowable Pvmnt Mrkrs (Bi-Dir)(2 Color)			
	1,385.000 EACH		
Eubank Asphalt Paving & Sealing		\$32.0000	\$44,320.00
LoJac Enterprises, Inc.		\$33.6000	\$46,536.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	1,385.000 EACH		
Eubank Asphalt Paving & Sealing		\$10.0000	\$13,850.00
LoJac Enterprises, Inc.		\$10.5000	\$14,542.50
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	525.000 S.Y.		
Eubank Asphalt Paving & Sealing		\$30.0000	\$15,750.00
LoJac Enterprises, Inc.		\$31.5000	\$16,537.50
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	2,300.000 L.F.		
Eubank Asphalt Paving & Sealing		\$15.0000	\$34,500.00
LoJac Enterprises, Inc.		\$15.7500	\$36,225.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	1,250.000 L.F.		
Eubank Asphalt Paving & Sealing		\$10.0000	\$12,500.00
LoJac Enterprises, Inc.		\$10.5000	\$13,125.00

		UNIT PRICE	EXTENSION
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)		
			14.000 EACH
	Eubank Asphalt Paving & Sealing	\$400.0000	\$5,600.00
	LoJac Enterprises, Inc.	\$420.0000	\$5,880.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
			60.700 L.M.
	Eubank Asphalt Paving & Sealing	\$1,200.0000	\$72,840.00
	LoJac Enterprises, Inc.	\$1,260.0000	\$76,482.00
716-08.30	HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)		
			10.900 L.M.
	Eubank Asphalt Paving & Sealing	\$5,280.0000	\$57,552.00
	LoJac Enterprises, Inc.	\$5,544.0000	\$60,429.60
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
			40.300 L.M.
	Eubank Asphalt Paving & Sealing	\$5,280.0000	\$212,784.00
	LoJac Enterprises, Inc.	\$5,544.0000	\$223,423.20
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)		
			5,550.000 L.F.
	Eubank Asphalt Paving & Sealing	\$3.0000	\$16,650.00
	LoJac Enterprises, Inc.	\$3.1500	\$17,482.50
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)		
			3,915.000 L.F.
	Eubank Asphalt Paving & Sealing	\$2.0000	\$7,830.00
	LoJac Enterprises, Inc.	\$2.1000	\$8,221.50
717-01	MOBILIZATION		
			1.000 LS
	Eubank Asphalt Paving & Sealing	\$95,000.0000	\$95,000.00
	LoJac Enterprises, Inc.	\$70,000.0000	\$70,000.00
730-03.20	INSTALL PULL BOX (TYPE A)		
			2.000 EACH
	Eubank Asphalt Paving & Sealing	\$250.0000	\$500.00
	LoJac Enterprises, Inc.	\$550.0000	\$1,100.00
730-12.02	CONDUIT 2" DIAMETER (PVC)		
			40.000 L.F.
	Eubank Asphalt Paving & Sealing	\$20.0000	\$800.00
	LoJac Enterprises, Inc.	\$16.5000	\$660.00
730-14.02	SAW SLOT		
			620.000 L.F.
	Eubank Asphalt Paving & Sealing	\$4.5000	\$2,790.00
	LoJac Enterprises, Inc.	\$3.8500	\$2,387.00

730-14.03 LOOP WIRE

1,600.000 L.F.

UNIT PRICE

EXTENSION

Eubank Asphalt Paving & Sealing  
LoJac Enterprises, Inc.

\$1.3000

\$2,080.00

\$0.5500

\$880.00



SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing  
LoJac Enterprises, Inc.

\$3,375,170.00  
\$3,999,299.80

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing  
LoJac Enterprises, Inc.

\$3,375,170.00  
\$3,999,299.80

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

FAYETTE COUNTY (Contract No. CNQ292 Call 025)

IM/NH-40-1(302),24001-3144-44

THE GRADING, DRAINAGE, CONSTRUCTION OF A CONCRETE BULB-TEE BEAM BRIDGE AND PAVING ON I-40 AT THE S.R. 196 (HICKORY WITHE ROAD) INTERCHANGE (L.M. 1.38 - L.M. 2.35).

PROJECT LENGTH - 0.966 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2018

DBE GOAL 5.00%

---

	TOTAL CONTRACT
Harold Coffey Construction Co., Inc.	\$15,807,411.41
Ferrell Paving, Inc.	\$15,897,468.10
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$15,949,330.72
Delta Contracting Company, LLC	\$16,003,703.85
Ford Construction Company	\$16,051,451.51
Jones Bros., Inc.	\$16,523,840.84

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Harold Coffey Construction Co., Inc.	\$110,000.0000	\$110,000.00
	Ferrell Paving, Inc.	\$132,000.0000	\$132,000.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$200,000.0000	\$200,000.00
	Delta Contracting Company, LLC	\$151,000.0000	\$151,000.00
	Ford Construction Company	\$125,000.0000	\$125,000.00
	Jones Bros., Inc.	\$145,000.0000	\$145,000.00
109-10.01	TRAINEE		
		2,300.000 HOUR	
	Harold Coffey Construction Co., Inc.	\$0.8000	\$1,840.00
	Ferrell Paving, Inc.	\$0.8000	\$1,840.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$0.8000	\$1,840.00
	Delta Contracting Company, LLC	\$0.8000	\$1,840.00
	Ford Construction Company	\$0.8000	\$1,840.00
	Jones Bros., Inc.	\$0.8000	\$1,840.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Harold Coffey Construction Co., Inc.	\$375,000.0000	\$375,000.00
	Ferrell Paving, Inc.	\$390,000.0000	\$390,000.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$46,750.0000	\$46,750.00
	Delta Contracting Company, LLC	\$806,552.0000	\$806,552.00
	Ford Construction Company	\$125,000.0000	\$125,000.00
	Jones Bros., Inc.	\$1,100,000.0000	\$1,100,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
		1.000 LS	
	Harold Coffey Construction Co., Inc.	\$39,000.0000	\$39,000.00
	Ferrell Paving, Inc.	\$180,000.0000	\$180,000.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$90,000.0000	\$90,000.00
	Delta Contracting Company, LLC	\$26,000.0000	\$26,000.00
	Ford Construction Company	\$66,363.0000	\$66,363.00
	Jones Bros., Inc.	\$110,000.0000	\$110,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		108,699.000 C.Y.	
	Harold Coffey Construction Co., Inc.	\$3.2500	\$353,271.75
	Ferrell Paving, Inc.	\$4.0000	\$434,796.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$4.6500	\$505,450.35
	Delta Contracting Company, LLC	\$4.5000	\$489,145.50
	Ford Construction Company	\$4.5000	\$489,145.50
	Jones Bros., Inc.	\$4.8300	\$525,016.17

		UNIT PRICE	EXTENSION
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
	284,132.137 C.Y.		
	Harold Coffey Construction Co., Inc.	\$3.7500	\$1,065,495.51
	Ferrell Paving, Inc.	\$5.4000	\$1,534,313.54
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$6.6000	\$1,875,272.10
	Delta Contracting Company, LLC	\$5.5000	\$1,562,726.75
	Ford Construction Company	\$7.0500	\$2,003,131.57
	Jones Bros., Inc.	\$5.0400	\$1,432,025.97
203-03.10	SELECT GRANULAR MATERIAL		
	13,986.000 TON		
	Harold Coffey Construction Co., Inc.	\$18.5000	\$258,741.00
	Ferrell Paving, Inc.	\$14.4000	\$201,398.40
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$15.0000	\$209,790.00
	Delta Contracting Company, LLC	\$18.0000	\$251,748.00
	Ford Construction Company	\$14.0000	\$195,804.00
	Jones Bros., Inc.	\$14.4600	\$202,237.56
203-04	PLACING AND SPREADING TOPSOIL		
	13,719.865 C.Y.		
	Harold Coffey Construction Co., Inc.	\$2.7500	\$37,729.63
	Ferrell Paving, Inc.	\$5.4000	\$74,087.27
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$1.0500	\$14,405.86
	Delta Contracting Company, LLC	\$3.0000	\$41,159.60
	Ford Construction Company	\$3.5000	\$48,019.53
	Jones Bros., Inc.	\$2.5000	\$34,299.66
203-05	UNDERCUTTING		
	21,244.000 C.Y.		
	Harold Coffey Construction Co., Inc.	\$4.2500	\$90,287.00
	Ferrell Paving, Inc.	\$6.0000	\$127,464.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$5.6500	\$120,028.60
	Delta Contracting Company, LLC	\$5.5000	\$116,842.00
	Ford Construction Company	\$3.5000	\$74,354.00
	Jones Bros., Inc.	\$3.7200	\$79,027.68
203-06	WATER		
	1,369.000 M.G.		
	Harold Coffey Construction Co., Inc.	\$12.0000	\$16,428.00
	Ferrell Paving, Inc.	\$20.0000	\$27,380.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$20.0000	\$27,380.00
	Delta Contracting Company, LLC	\$12.0000	\$16,428.00
	Ford Construction Company	\$12.0000	\$16,428.00
	Jones Bros., Inc.	\$20.0000	\$27,380.00
204-06.01	FLOWABLE FILL (GENERAL)		
	55.000 C.Y.		
	Harold Coffey Construction Co., Inc.	\$180.0000	\$9,900.00
	Ferrell Paving, Inc.	\$185.0000	\$10,175.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$250.0000	\$13,750.00
	Delta Contracting Company, LLC	\$170.0000	\$9,350.00
	Ford Construction Company	\$210.0000	\$11,550.00
	Jones Bros., Inc.	\$180.0000	\$9,900.00

		UNIT PRICE	EXTENSION
204-08	FOUNDATION FILL MATERIAL		
	27.000 C.Y.		
	Harold Coffey Construction Co., Inc.	\$55.0000	\$1,485.00
	Ferrell Paving, Inc.	\$60.0000	\$1,620.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$60.0000	\$1,620.00
	Delta Contracting Company, LLC	\$80.0000	\$2,160.00
	Ford Construction Company	\$47.0000	\$1,269.00
	Jones Bros., Inc.	\$55.0000	\$1,485.00
209-02.03	8" TEMPORARY SLOPE DRAIN		
	1,231.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$7.0000	\$8,617.00
	Ferrell Paving, Inc.	\$8.0000	\$9,848.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$9.7500	\$12,002.25
	Delta Contracting Company, LLC	\$7.0000	\$8,617.00
	Ford Construction Company	\$9.5000	\$11,694.50
	Jones Bros., Inc.	\$8.0000	\$9,848.00
209-05	SEDIMENT REMOVAL		
	1,460.000 C.Y.		
	Harold Coffey Construction Co., Inc.	\$5.0000	\$7,300.00
	Ferrell Paving, Inc.	\$20.0000	\$29,200.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$10.0000	\$14,600.00
	Delta Contracting Company, LLC	\$5.5000	\$8,030.00
	Ford Construction Company	\$3.5000	\$5,110.00
	Jones Bros., Inc.	\$10.0000	\$14,600.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	15,370.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$4.1000	\$63,017.00
	Ferrell Paving, Inc.	\$4.2500	\$65,322.50
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$4.2500	\$65,322.50
	Delta Contracting Company, LLC	\$3.5000	\$53,795.00
	Ford Construction Company	\$4.7000	\$72,239.00
	Jones Bros., Inc.	\$3.5000	\$53,795.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
	30,359.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$1.7500	\$53,128.25
	Ferrell Paving, Inc.	\$3.0500	\$92,594.95
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$2.5500	\$77,415.45
	Delta Contracting Company, LLC	\$1.6500	\$50,092.35
	Ford Construction Company	\$1.6000	\$48,574.40
	Jones Bros., Inc.	\$2.0000	\$60,718.00
209-08.05	ENHANCED SILT FENCE CHECK (V-DITCH)		
	17.000 EACH		
	Harold Coffey Construction Co., Inc.	\$250.0000	\$4,250.00
	Ferrell Paving, Inc.	\$405.0000	\$6,885.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$460.0000	\$7,820.00
	Delta Contracting Company, LLC	\$300.0000	\$5,100.00
	Ford Construction Company	\$510.0000	\$8,670.00
	Jones Bros., Inc.	\$400.0000	\$6,800.00

		UNIT PRICE	EXTENSION
209-08.07	ROCK CHECK DAM PER		
		13.000 EACH	
	Harold Coffey Construction Co., Inc.	\$335.0000	\$4,355.00
	Ferrell Paving, Inc.	\$550.0000	\$7,150.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$350.0000	\$4,550.00
	Delta Contracting Company, LLC	\$500.0000	\$6,500.00
	Ford Construction Company	\$445.0000	\$5,785.00
	Jones Bros., Inc.	\$400.0000	\$5,200.00
209-08.08	ENHANCED ROCK CHECK DAM		
		14.000 EACH	
	Harold Coffey Construction Co., Inc.	\$570.0000	\$7,980.00
	Ferrell Paving, Inc.	\$950.0000	\$13,300.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$700.0000	\$9,800.00
	Delta Contracting Company, LLC	\$1,000.0000	\$14,000.00
	Ford Construction Company	\$500.0000	\$7,000.00
	Jones Bros., Inc.	\$440.0000	\$6,160.00
209-09.01	SANDBAGS		
		2,470.000 BAG	
	Harold Coffey Construction Co., Inc.	\$2.0000	\$4,940.00
	Ferrell Paving, Inc.	\$8.0000	\$19,760.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$5.5000	\$13,585.00
	Delta Contracting Company, LLC	\$4.0000	\$9,880.00
	Ford Construction Company	\$4.0000	\$9,880.00
	Jones Bros., Inc.	\$7.0000	\$17,290.00
209-09.22	POLYACRYLAMIDE POWDER		
		226.000 LB.	
	Harold Coffey Construction Co., Inc.	\$9.0000	\$2,034.00
	Ferrell Paving, Inc.	\$6.6000	\$1,491.60
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$13.5000	\$3,051.00
	Delta Contracting Company, LLC	\$12.0000	\$2,712.00
	Ford Construction Company	\$8.8500	\$2,000.10
	Jones Bros., Inc.	\$12.0000	\$2,712.00
209-09.23	POLYACRYLAMIDE LIQUID		
		23.000 GAL.	
	Harold Coffey Construction Co., Inc.	\$100.0000	\$2,300.00
	Ferrell Paving, Inc.	\$60.5000	\$1,391.50
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$225.0000	\$5,175.00
	Delta Contracting Company, LLC	\$200.0000	\$4,600.00
	Ford Construction Company	\$55.0000	\$1,265.00
	Jones Bros., Inc.	\$200.0000	\$4,600.00
209-10.20	TEMPORARY SEDIMENT TRAP		
		316.000 C.Y.	
	Harold Coffey Construction Co., Inc.	\$12.0000	\$3,792.00
	Ferrell Paving, Inc.	\$15.0000	\$4,740.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$15.5000	\$4,898.00
	Delta Contracting Company, LLC	\$10.0000	\$3,160.00
	Ford Construction Company	\$7.6200	\$2,407.92
	Jones Bros., Inc.	\$9.0000	\$2,844.00

		UNIT PRICE	EXTENSION
209-11.01	SEDIMENT BASIN RISER(24")		
	1.000 EACH		
	Harold Coffey Construction Co., Inc.	\$4,500.0000	\$4,500.00
	Ferrell Paving, Inc.	\$2,800.0000	\$2,800.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$5,000.0000	\$5,000.00
	Delta Contracting Company, LLC	\$6,500.0000	\$6,500.00
	Ford Construction Company	\$10,970.0000	\$10,970.00
	Jones Bros., Inc.	\$1,300.0000	\$1,300.00
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)		
	104.000 S.Y.		
	Harold Coffey Construction Co., Inc.	\$10.0000	\$1,040.00
	Ferrell Paving, Inc.	\$5.5000	\$572.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$10.0000	\$1,040.00
	Delta Contracting Company, LLC	\$1.4500	\$150.80
	Ford Construction Company	\$2.0000	\$208.00
	Jones Bros., Inc.	\$5.0000	\$520.00
209-40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)		
	6.000 EACH		
	Harold Coffey Construction Co., Inc.	\$400.0000	\$2,400.00
	Ferrell Paving, Inc.	\$577.5000	\$3,465.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$615.0000	\$3,690.00
	Delta Contracting Company, LLC	\$350.0000	\$2,100.00
	Ford Construction Company	\$700.0000	\$4,200.00
	Jones Bros., Inc.	\$500.0000	\$3,000.00
209-65.03	TEMPORARY DIVERSION CHANNEL		
	1,038.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$10.5000	\$10,899.00
	Ferrell Paving, Inc.	\$28.0000	\$29,064.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$18.0000	\$18,684.00
	Delta Contracting Company, LLC	\$12.0000	\$12,456.00
	Ford Construction Company	\$12.0000	\$12,456.00
	Jones Bros., Inc.	\$47.0000	\$48,786.00
303-01.01	GRANULAR BACKFILL (ROADWAY)		
	976.000 TON		
	Harold Coffey Construction Co., Inc.	\$29.0000	\$28,304.00
	Ferrell Paving, Inc.	\$28.7500	\$28,060.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$32.0000	\$31,232.00
	Delta Contracting Company, LLC	\$33.0000	\$32,208.00
	Ford Construction Company	\$38.0000	\$37,088.00
	Jones Bros., Inc.	\$36.0000	\$35,136.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	155.000 TON		
	Harold Coffey Construction Co., Inc.	\$26.0000	\$4,030.00
	Ferrell Paving, Inc.	\$45.0000	\$6,975.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$38.0000	\$5,890.00
	Delta Contracting Company, LLC	\$55.0000	\$8,525.00
	Ford Construction Company	\$33.0000	\$5,115.00
	Jones Bros., Inc.	\$50.0000	\$7,750.00

		UNIT PRICE	EXTENSION
407-20.05	SAW CUTTING ASPHALT PAVEMENT		
			6,225.000 L.F.
	Harold Coffey Construction Co., Inc.	\$3.4500	\$21,476.25
	Ferrell Paving, Inc.	\$4.2500	\$26,456.25
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$4.5000	\$28,012.50
	Delta Contracting Company, LLC	\$3.5000	\$21,787.50
	Ford Construction Company	\$4.5000	\$28,012.50
	Jones Bros., Inc.	\$5.0000	\$31,125.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)		
			3.100 L.M.
	Harold Coffey Construction Co., Inc.	\$2,000.0000	\$6,200.00
	Ferrell Paving, Inc.	\$1,100.0000	\$3,410.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$805.0000	\$2,495.50
	Delta Contracting Company, LLC	\$1,700.0000	\$5,270.00
	Ford Construction Company	\$2,375.0000	\$7,362.50
	Jones Bros., Inc.	\$2,500.0000	\$7,750.00
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)		
			0.800 L.M.
	Harold Coffey Construction Co., Inc.	\$2,100.0000	\$1,680.00
	Ferrell Paving, Inc.	\$1,100.0000	\$880.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$925.0000	\$740.00
	Delta Contracting Company, LLC	\$1,700.0000	\$1,360.00
	Ford Construction Company	\$2,440.0000	\$1,952.00
	Jones Bros., Inc.	\$2,500.0000	\$2,000.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
			2,532.000 TON
	Harold Coffey Construction Co., Inc.	\$37.0000	\$93,684.00
	Ferrell Paving, Inc.	\$35.0000	\$88,620.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$36.0000	\$91,152.00
	Delta Contracting Company, LLC	\$32.5000	\$82,290.00
	Ford Construction Company	\$33.1500	\$83,935.80
	Jones Bros., Inc.	\$32.5000	\$82,290.00
604-01.01	CLASS A CONCRETE (ROADWAY)		
			110.800 C.Y.
	Harold Coffey Construction Co., Inc.	\$625.0000	\$69,250.00
	Ferrell Paving, Inc.	\$580.0000	\$64,264.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$550.0000	\$60,940.00
	Delta Contracting Company, LLC	\$550.0000	\$60,940.00
	Ford Construction Company	\$475.0000	\$52,630.00
	Jones Bros., Inc.	\$700.0000	\$77,560.00
604-01.02	STEEL BAR REINFORCEMENT (ROADWAY)		
			23,481.000 LB.
	Harold Coffey Construction Co., Inc.	\$0.9500	\$22,306.95
	Ferrell Paving, Inc.	\$1.2000	\$28,177.20
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$1.0500	\$24,655.05
	Delta Contracting Company, LLC	\$1.0000	\$23,481.00
	Ford Construction Company	\$0.8900	\$20,898.09
	Jones Bros., Inc.	\$1.0000	\$23,481.00



		UNIT PRICE	EXTENSION
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)		
	809.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$36.0000	\$29,124.00
	Ferrell Paving, Inc.	\$39.1000	\$31,631.90
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$39.0000	\$31,551.00
	Delta Contracting Company, LLC	\$36.0000	\$29,124.00
	Ford Construction Company	\$40.8000	\$33,007.20
	Jones Bros., Inc.	\$45.0000	\$36,405.00
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)		
	274.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$62.0000	\$16,988.00
	Ferrell Paving, Inc.	\$50.5000	\$13,837.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$50.5000	\$13,837.00
	Delta Contracting Company, LLC	\$49.0000	\$13,426.00
	Ford Construction Company	\$51.0000	\$13,974.00
	Jones Bros., Inc.	\$58.0000	\$15,892.00
607-06.02	30" CONCRETE PIPE CULVERT (CLASS III)		
	398.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$68.0000	\$27,064.00
	Ferrell Paving, Inc.	\$65.9000	\$26,228.20
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$65.7500	\$26,168.50
	Delta Contracting Company, LLC	\$65.0000	\$25,870.00
	Ford Construction Company	\$61.2000	\$24,357.60
	Jones Bros., Inc.	\$75.0000	\$29,850.00
607-08.02	42" CONCRETE PIPE CULVERT (CLASS III)		
	41.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$115.0000	\$4,715.00
	Ferrell Paving, Inc.	\$99.4000	\$4,075.40
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$116.5000	\$4,776.50
	Delta Contracting Company, LLC	\$96.0000	\$3,936.00
	Ford Construction Company	\$107.1000	\$4,391.10
	Jones Bros., Inc.	\$142.0000	\$5,822.00
607-08.05	42" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE		
	174.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$1,225.0000	\$213,150.00
	Ferrell Paving, Inc.	\$1,190.0000	\$207,060.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$1,245.0000	\$216,630.00
	Delta Contracting Company, LLC	\$1,250.0000	\$217,500.00
	Ford Construction Company	\$1,530.0000	\$266,220.00
	Jones Bros., Inc.	\$1,275.0000	\$221,850.00
607-09.02	48" CONCRETE PIPE CULVERT (CLASS III)		
	142.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$155.0000	\$22,010.00
	Ferrell Paving, Inc.	\$124.0000	\$17,608.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$148.8500	\$21,136.70
	Delta Contracting Company, LLC	\$121.0000	\$17,182.00
	Ford Construction Company	\$132.6000	\$18,829.20
	Jones Bros., Inc.	\$145.0000	\$20,590.00

		UNIT PRICE	EXTENSION
607-37.04	30" CORRUGATED METAL PIPE CULVERT		
	20.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$55.0000	\$1,100.00
	Ferrell Paving, Inc.	\$54.9000	\$1,098.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$105.0000	\$2,100.00
	Delta Contracting Company, LLC	\$45.0000	\$900.00
	Ford Construction Company	\$51.0000	\$1,020.00
	Jones Bros., Inc.	\$81.0000	\$1,620.00
607-39.02	18" PIPE CULVERT (SIDE DRAIN)		
	65.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$22.0000	\$1,430.00
	Ferrell Paving, Inc.	\$36.6000	\$2,379.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$35.0000	\$2,275.00
	Delta Contracting Company, LLC	\$29.0000	\$1,885.00
	Ford Construction Company	\$35.7000	\$2,320.50
	Jones Bros., Inc.	\$61.0000	\$3,965.00
607-39.03	24" PIPE CULVERT (SIDE DRAIN)		
	34.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$28.0000	\$952.00
	Ferrell Paving, Inc.	\$43.1500	\$1,467.10
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$40.0000	\$1,360.00
	Delta Contracting Company, LLC	\$34.0000	\$1,156.00
	Ford Construction Company	\$40.8000	\$1,387.20
	Jones Bros., Inc.	\$62.0000	\$2,108.00
607-39.04	30" PIPE CULVERT (SIDE DRAIN)		
	34.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$32.0000	\$1,088.00
	Ferrell Paving, Inc.	\$50.9000	\$1,730.60
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$50.0000	\$1,700.00
	Delta Contracting Company, LLC	\$38.0000	\$1,292.00
	Ford Construction Company	\$51.0000	\$1,734.00
	Jones Bros., Inc.	\$69.0000	\$2,346.00
607-39.07	48" PIPE CULVERT (SIDE DRAIN)		
	38.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$42.0000	\$1,596.00
	Ferrell Paving, Inc.	\$80.4500	\$3,057.10
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$70.0000	\$2,660.00
	Delta Contracting Company, LLC	\$58.0000	\$2,204.00
	Ford Construction Company	\$81.6000	\$3,100.80
	Jones Bros., Inc.	\$88.0000	\$3,344.00
610-07.03	18" PIPE DRAIN (BRIDGE DRAIN)		
	350.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$18.0000	\$6,300.00
	Ferrell Paving, Inc.	\$39.1000	\$13,685.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$25.0000	\$8,750.00
	Delta Contracting Company, LLC	\$35.0000	\$12,250.00
	Ford Construction Company	\$42.7400	\$14,959.00
	Jones Bros., Inc.	\$40.0000	\$14,000.00

		UNIT PRICE	EXTENSION
611-02.13	JUNCTION BOX, TYPE 4		
	1.000 EACH		
	Harold Coffey Construction Co., Inc.	\$3,800.0000	\$3,800.00
	Ferrell Paving, Inc.	\$4,200.0000	\$4,200.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$12,000.0000	\$12,000.00
	Delta Contracting Company, LLC	\$7,500.0000	\$7,500.00
	Ford Construction Company	\$4,080.0000	\$4,080.00
	Jones Bros., Inc.	\$10,000.0000	\$10,000.00
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)		
	16.820 C.Y.		
	Harold Coffey Construction Co., Inc.	\$1,250.0000	\$21,025.00
	Ferrell Paving, Inc.	\$1,105.0000	\$18,586.10
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$750.0000	\$12,615.00
	Delta Contracting Company, LLC	\$850.0000	\$14,297.00
	Ford Construction Company	\$765.0000	\$12,867.30
	Jones Bros., Inc.	\$1,500.0000	\$25,230.00
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)		
	263.000 LB.		
	Harold Coffey Construction Co., Inc.	\$3.0000	\$789.00
	Ferrell Paving, Inc.	\$1.5000	\$394.50
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$1.5000	\$394.50
	Delta Contracting Company, LLC	\$2.0000	\$526.00
	Ford Construction Company	\$2.5500	\$670.65
	Jones Bros., Inc.	\$1.5000	\$394.50
611-07.03	STRUCTURAL STEEL (PIPE ENDWALLS)		
	1,755.000 LB.		
	Harold Coffey Construction Co., Inc.	\$4.1500	\$7,283.25
	Ferrell Paving, Inc.	\$3.5000	\$6,142.50
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$4.3000	\$7,546.50
	Delta Contracting Company, LLC	\$3.0000	\$5,265.00
	Ford Construction Company	\$5.1000	\$8,950.50
	Jones Bros., Inc.	\$3.5000	\$6,142.50
611-07.31	18IN ENDWALL (SIDE DRAIN)		
	2.000 EACH		
	Harold Coffey Construction Co., Inc.	\$2,200.0000	\$4,400.00
	Ferrell Paving, Inc.	\$1,100.0000	\$2,200.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$2,400.0000	\$4,800.00
	Delta Contracting Company, LLC	\$2,200.0000	\$4,400.00
	Ford Construction Company	\$2,550.0000	\$5,100.00
	Jones Bros., Inc.	\$3,000.0000	\$6,000.00
611-07.57	24IN ENDWALL (CROSS DRAIN) 3:1		
	1.000 EACH		
	Harold Coffey Construction Co., Inc.	\$2,950.0000	\$2,950.00
	Ferrell Paving, Inc.	\$1,250.0000	\$1,250.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$2,780.0000	\$2,780.00
	Delta Contracting Company, LLC	\$2,300.0000	\$2,300.00
	Ford Construction Company	\$2,550.0000	\$2,550.00
	Jones Bros., Inc.	\$1,750.0000	\$1,750.00

		UNIT PRICE	EXTENSION
611-07.58	24IN ENDWALL (CROSS DRAIN) 4:1		
	3.000 EACH		
	Harold Coffey Construction Co., Inc.	\$3,500.0000	\$10,500.00
	Ferrell Paving, Inc.	\$1,600.0000	\$4,800.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$3,375.0000	\$10,125.00
	Delta Contracting Company, LLC	\$2,800.0000	\$8,400.00
	Ford Construction Company	\$3,060.0000	\$9,180.00
	Jones Bros., Inc.	\$2,170.0000	\$6,510.00
611-07.60	30IN ENDWALL (CROSS DRAIN) 3:1		
	2.000 EACH		
	Harold Coffey Construction Co., Inc.	\$4,000.0000	\$8,000.00
	Ferrell Paving, Inc.	\$2,000.0000	\$4,000.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$2,450.0000	\$4,900.00
	Delta Contracting Company, LLC	\$3,250.0000	\$6,500.00
	Ford Construction Company	\$3,570.0000	\$7,140.00
	Jones Bros., Inc.	\$2,920.0000	\$5,840.00
611-07.61	30IN ENDWALL (CROSS DRAIN) 4:1		
	4.000 EACH		
	Harold Coffey Construction Co., Inc.	\$4,500.0000	\$18,000.00
	Ferrell Paving, Inc.	\$2,400.0000	\$9,600.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$3,075.0000	\$12,300.00
	Delta Contracting Company, LLC	\$3,685.0000	\$14,740.00
	Ford Construction Company	\$4,080.0000	\$16,320.00
	Jones Bros., Inc.	\$3,600.0000	\$14,400.00
611-07.68	42IN ENDWALL (CROSS DRAIN) 6:1		
	3.000 EACH		
	Harold Coffey Construction Co., Inc.	\$11,800.0000	\$35,400.00
	Ferrell Paving, Inc.	\$5,200.0000	\$15,600.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$6,750.0000	\$20,250.00
	Delta Contracting Company, LLC	\$7,400.0000	\$22,200.00
	Ford Construction Company	\$5,100.0000	\$15,300.00
	Jones Bros., Inc.	\$7,500.0000	\$22,500.00
611-07.70	48IN ENDWALL (CROSS DRAIN) 4:1		
	2.000 EACH		
	Harold Coffey Construction Co., Inc.	\$11,800.0000	\$23,600.00
	Ferrell Paving, Inc.	\$5,400.0000	\$10,800.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$6,000.0000	\$12,000.00
	Delta Contracting Company, LLC	\$6,400.0000	\$12,800.00
	Ford Construction Company	\$5,610.0000	\$11,220.00
	Jones Bros., Inc.	\$6,500.0000	\$13,000.00
611-38.01	CATCH BASINS, TYPE 38, 0' - 4' DEPTH		
	1.000 EACH		
	Harold Coffey Construction Co., Inc.	\$6,500.0000	\$6,500.00
	Ferrell Paving, Inc.	\$4,450.0000	\$4,450.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$3,000.0000	\$3,000.00
	Delta Contracting Company, LLC	\$3,000.0000	\$3,000.00
	Ford Construction Company	\$3,570.0000	\$3,570.00
	Jones Bros., Inc.	\$4,000.0000	\$4,000.00

		UNIT PRICE	EXTENSION
611-38.02	CATCH BASINS, TYPE 38, > 4' - 8' DEPTH		
	1.000 EACH		
	Harold Coffey Construction Co., Inc.	\$6,500.0000	\$6,500.00
	Ferrell Paving, Inc.	\$4,850.0000	\$4,850.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$4,500.0000	\$4,500.00
	Delta Contracting Company, LLC	\$4,700.0000	\$4,700.00
	Ford Construction Company	\$4,590.0000	\$4,590.00
	Jones Bros., Inc.	\$7,500.0000	\$7,500.00
611-39.01	CATCH BASINS, TYPE 39, 0' - 4' DEPTH		
	3.000 EACH		
	Harold Coffey Construction Co., Inc.	\$6,500.0000	\$19,500.00
	Ferrell Paving, Inc.	\$4,100.0000	\$12,300.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$4,950.0000	\$14,850.00
	Delta Contracting Company, LLC	\$4,400.0000	\$13,200.00
	Ford Construction Company	\$4,590.0000	\$13,770.00
	Jones Bros., Inc.	\$5,500.0000	\$16,500.00
611-39.02	CATCH BASINS, TYPE 39, > 4' - 8' DEPTH		
	1.000 EACH		
	Harold Coffey Construction Co., Inc.	\$7,500.0000	\$7,500.00
	Ferrell Paving, Inc.	\$5,200.0000	\$5,200.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$5,000.0000	\$5,000.00
	Delta Contracting Company, LLC	\$5,000.0000	\$5,000.00
	Ford Construction Company	\$5,610.0000	\$5,610.00
	Jones Bros., Inc.	\$5,500.0000	\$5,500.00
621-03.02	18" TEMPORARY DRAINAGE PIPE		
	982.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$38.0000	\$37,316.00
	Ferrell Paving, Inc.	\$33.3500	\$32,749.70
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$27.0000	\$26,514.00
	Delta Contracting Company, LLC	\$30.0000	\$29,460.00
	Ford Construction Company	\$40.8000	\$40,065.60
	Jones Bros., Inc.	\$32.0000	\$31,424.00
621-03.08	54" TEMPORARY DRAINAGE PIPE		
	301.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$95.0000	\$28,595.00
	Ferrell Paving, Inc.	\$99.6000	\$29,979.60
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$75.0000	\$22,575.00
	Delta Contracting Company, LLC	\$90.0000	\$27,090.00
	Ford Construction Company	\$127.5000	\$38,377.50
	Jones Bros., Inc.	\$75.0000	\$22,575.00
703-02	CEMENT CONCRETE DITCH PAVING (REINFORCED)		
	6.000 C.Y.		
	Harold Coffey Construction Co., Inc.	\$950.0000	\$5,700.00
	Ferrell Paving, Inc.	\$600.0000	\$3,600.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$830.0000	\$4,980.00
	Delta Contracting Company, LLC	\$850.0000	\$5,100.00
	Ford Construction Company	\$599.6200	\$3,597.72
	Jones Bros., Inc.	\$650.0000	\$3,900.00

		UNIT PRICE	EXTENSION
705-01.01	GUARDRAIL AT BRIDGE ENDS		
			162.000 L.F.
	Harold Coffey Construction Co., Inc.	\$64.0000	\$10,368.00
	Ferrell Paving, Inc.	\$67.2000	\$10,886.40
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$75.0000	\$12,150.00
	Delta Contracting Company, LLC	\$64.0000	\$10,368.00
	Ford Construction Company	\$65.2800	\$10,575.36
	Jones Bros., Inc.	\$46.9000	\$7,597.80
705-01.04	METAL BEAM GUARD FENCE		
			75.000 L.F.
	Harold Coffey Construction Co., Inc.	\$70.0000	\$5,250.00
	Ferrell Paving, Inc.	\$73.5000	\$5,512.50
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$80.0000	\$6,000.00
	Delta Contracting Company, LLC	\$70.0000	\$5,250.00
	Ford Construction Company	\$71.4000	\$5,355.00
	Jones Bros., Inc.	\$90.5000	\$6,787.50
705-02.02	SINGLE GUARDRAIL (TYPE 2)		
			537.500 L.F.
	Harold Coffey Construction Co., Inc.	\$17.5000	\$9,406.25
	Ferrell Paving, Inc.	\$18.3800	\$9,879.25
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$20.0000	\$10,750.00
	Delta Contracting Company, LLC	\$17.5000	\$9,406.25
	Ford Construction Company	\$17.8500	\$9,594.38
	Jones Bros., Inc.	\$18.9000	\$10,158.75
705-04.03	GUARDRAIL TERMINAL (TYPE 13)		
			1.000 EACH
	Harold Coffey Construction Co., Inc.	\$575.0000	\$575.00
	Ferrell Paving, Inc.	\$603.7500	\$603.75
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$645.0000	\$645.00
	Delta Contracting Company, LLC	\$575.0000	\$575.00
	Ford Construction Company	\$586.5000	\$586.50
	Jones Bros., Inc.	\$570.0000	\$570.00
705-04.04	GUARDRAIL TERMINAL (TYPE 21)		
			1.000 EACH
	Harold Coffey Construction Co., Inc.	\$1,975.0000	\$1,975.00
	Ferrell Paving, Inc.	\$2,073.7500	\$2,073.75
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$2,200.0000	\$2,200.00
	Delta Contracting Company, LLC	\$1,975.0000	\$1,975.00
	Ford Construction Company	\$2,014.5000	\$2,014.50
	Jones Bros., Inc.	\$1,450.0000	\$1,450.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)		
			12.000 EACH
	Harold Coffey Construction Co., Inc.	\$2,450.0000	\$29,400.00
	Ferrell Paving, Inc.	\$2,572.5000	\$30,870.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$2,725.0000	\$32,700.00
	Delta Contracting Company, LLC	\$2,450.0000	\$29,400.00
	Ford Construction Company	\$2,499.0000	\$29,988.00
	Jones Bros., Inc.	\$2,195.0000	\$26,340.00

		UNIT PRICE	EXTENSION
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3		
	26.000 EACH		
	Harold Coffey Construction Co., Inc.	\$4,300.0000	\$111,800.00
	Ferrell Paving, Inc.	\$6,470.0000	\$168,220.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$6,000.0000	\$156,000.00
	Delta Contracting Company, LLC	\$1,500.0000	\$39,000.00
	Ford Construction Company	\$4,080.0000	\$106,080.00
	Jones Bros., Inc.	\$4,300.0000	\$111,800.00
707-03.01	STOCK FENCE		
	7,768.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$6.0000	\$46,608.00
	Ferrell Paving, Inc.	\$5.7800	\$44,899.04
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$6.1500	\$47,773.20
	Delta Contracting Company, LLC	\$5.0000	\$38,840.00
	Ford Construction Company	\$5.1000	\$39,616.80
	Jones Bros., Inc.	\$5.5000	\$42,724.00
707-03.02	END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)		
	42.000 EACH		
	Harold Coffey Construction Co., Inc.	\$95.0000	\$3,990.00
	Ferrell Paving, Inc.	\$157.5000	\$6,615.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$165.0000	\$6,930.00
	Delta Contracting Company, LLC	\$90.0000	\$3,780.00
	Ford Construction Company	\$91.8000	\$3,855.60
	Jones Bros., Inc.	\$150.0000	\$6,300.00
707-04	WATER CROSSING		
	15.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$9.5000	\$142.50
	Ferrell Paving, Inc.	\$80.0000	\$1,200.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$25.0000	\$375.00
	Delta Contracting Company, LLC	\$100.0000	\$1,500.00
	Ford Construction Company	\$153.0000	\$2,295.00
	Jones Bros., Inc.	\$10.0000	\$150.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE		
	4,500.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$2.0000	\$9,000.00
	Ferrell Paving, Inc.	\$2.3600	\$10,620.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$2.2500	\$10,125.00
	Delta Contracting Company, LLC	\$1.3500	\$6,075.00
	Ford Construction Company	\$2.0000	\$9,000.00
	Jones Bros., Inc.	\$2.0000	\$9,000.00
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)		
	43.000 EACH		
	Harold Coffey Construction Co., Inc.	\$200.0000	\$8,600.00
	Ferrell Paving, Inc.	\$200.0000	\$8,600.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$195.0000	\$8,385.00
	Delta Contracting Company, LLC	\$175.0000	\$7,525.00
	Ford Construction Company	\$178.1200	\$7,659.16
	Jones Bros., Inc.	\$200.0000	\$8,600.00

		UNIT PRICE	EXTENSION
709-01.01	RUBBLE STONE RIP-RAP		
	10.400 C.Y.		
	Harold Coffey Construction Co., Inc.	\$85.0000	\$884.00
	Ferrell Paving, Inc.	\$75.0000	\$780.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$115.0000	\$1,196.00
	Delta Contracting Company, LLC	\$120.0000	\$1,248.00
	Ford Construction Company	\$45.0000	\$468.00
	Jones Bros., Inc.	\$110.0000	\$1,144.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
	408.000 TON		
	Harold Coffey Construction Co., Inc.	\$43.0000	\$17,544.00
	Ferrell Paving, Inc.	\$50.2000	\$20,481.60
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$45.0000	\$18,360.00
	Delta Contracting Company, LLC	\$47.0000	\$19,176.00
	Ford Construction Company	\$35.0000	\$14,280.00
	Jones Bros., Inc.	\$40.0000	\$16,320.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
	1,993.000 TON		
	Harold Coffey Construction Co., Inc.	\$43.0000	\$85,699.00
	Ferrell Paving, Inc.	\$46.8500	\$93,372.05
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$40.0000	\$79,720.00
	Delta Contracting Company, LLC	\$44.0000	\$87,692.00
	Ford Construction Company	\$37.0000	\$73,741.00
	Jones Bros., Inc.	\$40.0000	\$79,720.00
709-05.08	MACHINED RIP-RAP (CLASS B)		
	2,788.000 TON		
	Harold Coffey Construction Co., Inc.	\$43.0000	\$119,884.00
	Ferrell Paving, Inc.	\$46.8500	\$130,617.80
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$43.0000	\$119,884.00
	Delta Contracting Company, LLC	\$44.0000	\$122,672.00
	Ford Construction Company	\$37.0000	\$103,156.00
	Jones Bros., Inc.	\$40.0000	\$111,520.00
709-05.09	MACHINED RIP-RAP (CLASS C)		
	548.000 TON		
	Harold Coffey Construction Co., Inc.	\$46.0000	\$25,208.00
	Ferrell Paving, Inc.	\$44.9500	\$24,632.60
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$45.0000	\$24,660.00
	Delta Contracting Company, LLC	\$47.0000	\$25,756.00
	Ford Construction Company	\$38.0000	\$20,824.00
	Jones Bros., Inc.	\$40.0000	\$21,920.00
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)		
	14,207.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$6.0000	\$85,242.00
	Ferrell Paving, Inc.	\$6.3000	\$89,504.10
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$6.6500	\$94,476.55
	Delta Contracting Company, LLC	\$6.0000	\$85,242.00
	Ford Construction Company	\$6.1200	\$86,946.84
	Jones Bros., Inc.	\$6.0000	\$85,242.00



		UNIT PRICE	EXTENSION
710-05	LATERAL UNDERDRAIN		
			1,300.000 L.F.
	Harold Coffey Construction Co., Inc.	\$3.0000	\$3,900.00
	Ferrell Paving, Inc.	\$3.1500	\$4,095.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$3.3500	\$4,355.00
	Delta Contracting Company, LLC	\$3.0000	\$3,900.00
	Ford Construction Company	\$3.0600	\$3,978.00
	Jones Bros., Inc.	\$3.0000	\$3,900.00
710-06.12	LATERAL UNDERDRAIN ENDWALL (3:1)		
			13.000 EACH
	Harold Coffey Construction Co., Inc.	\$600.0000	\$7,800.00
	Ferrell Paving, Inc.	\$630.0000	\$8,190.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$665.0000	\$8,645.00
	Delta Contracting Company, LLC	\$600.0000	\$7,800.00
	Ford Construction Company	\$612.0000	\$7,956.00
	Jones Bros., Inc.	\$600.0000	\$7,800.00
710-06.13	LATERAL UNDERDRAIN ENDWALL (4:1)		
			29.000 EACH
	Harold Coffey Construction Co., Inc.	\$600.0000	\$17,400.00
	Ferrell Paving, Inc.	\$630.0000	\$18,270.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$665.0000	\$19,285.00
	Delta Contracting Company, LLC	\$600.0000	\$17,400.00
	Ford Construction Company	\$612.0000	\$17,748.00
	Jones Bros., Inc.	\$600.0000	\$17,400.00
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)		
			29.000 EACH
	Harold Coffey Construction Co., Inc.	\$600.0000	\$17,400.00
	Ferrell Paving, Inc.	\$630.0000	\$18,270.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$665.0000	\$19,285.00
	Delta Contracting Company, LLC	\$600.0000	\$17,400.00
	Ford Construction Company	\$612.0000	\$17,748.00
	Jones Bros., Inc.	\$600.0000	\$17,400.00
711-05.71	51IN SINGLE SLOPE CONCRETE BARRIER WALL		
			764.000 L.F.
	Harold Coffey Construction Co., Inc.	\$77.7400	\$59,393.36
	Ferrell Paving, Inc.	\$71.0000	\$54,244.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$75.0000	\$57,300.00
	Delta Contracting Company, LLC	\$67.0000	\$51,188.00
	Ford Construction Company	\$122.0000	\$93,208.00
	Jones Bros., Inc.	\$85.0000	\$64,940.00
712-01	TRAFFIC CONTROL		
			1.000 LS
	Harold Coffey Construction Co., Inc.	\$91,000.0000	\$91,000.00
	Ferrell Paving, Inc.	\$152,500.0000	\$152,500.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$160,000.0000	\$160,000.00
	Delta Contracting Company, LLC	\$161,000.0000	\$161,000.00
	Ford Construction Company	\$106,086.0000	\$106,086.00
	Jones Bros., Inc.	\$135,000.0000	\$135,000.00

		UNIT PRICE	EXTENSION
712-01.51	PORTABLE BARRIER RAIL DELINEATOR (DOUBLE)		
		1,158.000 EACH	
	Harold Coffey Construction Co., Inc.	\$7.0000	\$8,106.00
	Ferrell Paving, Inc.	\$9.4500	\$10,943.10
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$10.0000	\$11,580.00
	Delta Contracting Company, LLC	\$7.0000	\$8,106.00
	Ford Construction Company	\$7.1500	\$8,279.70
	Jones Bros., Inc.	\$7.0000	\$8,106.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL		
		30,915.000 L.F.	
	Harold Coffey Construction Co., Inc.	\$26.0000	\$803,790.00
	Ferrell Paving, Inc.	\$25.5000	\$788,332.50
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$14.0000	\$432,810.00
	Delta Contracting Company, LLC	\$20.0000	\$618,300.00
	Ford Construction Company	\$28.0000	\$865,620.00
	Jones Bros., Inc.	\$30.0000	\$927,450.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
		739.000 EACH	
	Harold Coffey Construction Co., Inc.	\$27.0000	\$19,953.00
	Ferrell Paving, Inc.	\$25.2000	\$18,622.80
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$27.0000	\$19,953.00
	Delta Contracting Company, LLC	\$27.0000	\$19,953.00
	Ford Construction Company	\$27.5400	\$20,352.06
	Jones Bros., Inc.	\$27.0000	\$19,953.00
712-04.50	PORTABLE BARRIER RAIL DELINEATOR		
		116.000 EACH	
	Harold Coffey Construction Co., Inc.	\$5.0000	\$580.00
	Ferrell Paving, Inc.	\$9.4500	\$1,096.20
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$10.0000	\$1,160.00
	Delta Contracting Company, LLC	\$6.0000	\$696.00
	Ford Construction Company	\$5.1000	\$591.60
	Jones Bros., Inc.	\$5.0000	\$580.00
712-05.01	WARNING LIGHTS (TYPE A)		
		120.000 EACH	
	Harold Coffey Construction Co., Inc.	\$21.0000	\$2,520.00
	Ferrell Paving, Inc.	\$34.6500	\$4,158.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$37.0000	\$4,440.00
	Delta Contracting Company, LLC	\$21.0000	\$2,520.00
	Ford Construction Company	\$21.4200	\$2,570.40
	Jones Bros., Inc.	\$21.0000	\$2,520.00
712-05.03	WARNING LIGHTS (TYPE C)		
		372.000 EACH	
	Harold Coffey Construction Co., Inc.	\$23.0000	\$8,556.00
	Ferrell Paving, Inc.	\$36.2500	\$13,485.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$38.0000	\$14,136.00
	Delta Contracting Company, LLC	\$23.0000	\$8,556.00
	Ford Construction Company	\$23.4600	\$8,727.12
	Jones Bros., Inc.	\$23.0000	\$8,556.00

		UNIT PRICE	EXTENSION
712-06	SIGNS (CONSTRUCTION)		
			1,471.000 S.F.
	Harold Coffey Construction Co., Inc.	\$7.1000	\$10,444.10
	Ferrell Paving, Inc.	\$6.7200	\$9,885.12
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$7.1000	\$10,444.10
	Delta Contracting Company, LLC	\$7.1000	\$10,444.10
	Ford Construction Company	\$7.2400	\$10,650.04
	Jones Bros., Inc.	\$7.1000	\$10,444.10
712-06.01	VERTICAL PANELS		
			156.000 S.F.
	Harold Coffey Construction Co., Inc.	\$12.0000	\$1,872.00
	Ferrell Paving, Inc.	\$13.6500	\$2,129.40
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$14.5000	\$2,262.00
	Delta Contracting Company, LLC	\$12.0000	\$1,872.00
	Ford Construction Company	\$12.2400	\$1,909.44
	Jones Bros., Inc.	\$12.0000	\$1,872.00
712-07.03	TEMPORARY BARRICADES (TYPE III)		
			480.000 L.F.
	Harold Coffey Construction Co., Inc.	\$11.0000	\$5,280.00
	Ferrell Paving, Inc.	\$14.1800	\$6,806.40
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$15.0000	\$7,200.00
	Delta Contracting Company, LLC	\$11.0000	\$5,280.00
	Ford Construction Company	\$11.2200	\$5,385.60
	Jones Bros., Inc.	\$11.0000	\$5,280.00
712-08.03	ARROW BOARD (TYPE C)		
			12.000 EACH
	Harold Coffey Construction Co., Inc.	\$695.0000	\$8,340.00
	Ferrell Paving, Inc.	\$981.7500	\$11,781.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$1,050.0000	\$12,600.00
	Delta Contracting Company, LLC	\$695.0000	\$8,340.00
	Ford Construction Company	\$708.0000	\$8,496.00
	Jones Bros., Inc.	\$695.0000	\$8,340.00
712-09.01	REMOVABLE PAVEMENT MARKING LINE		
			15,000.000 L.F.
	Harold Coffey Construction Co., Inc.	\$2.5000	\$37,500.00
	Ferrell Paving, Inc.	\$2.6300	\$39,450.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$2.7500	\$41,250.00
	Delta Contracting Company, LLC	\$2.5000	\$37,500.00
	Ford Construction Company	\$2.5500	\$38,250.00
	Jones Bros., Inc.	\$2.5000	\$37,500.00
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)		
			6.400 C.Y.
	Harold Coffey Construction Co., Inc.	\$515.0000	\$3,296.00
	Ferrell Paving, Inc.	\$630.0000	\$4,032.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$665.0000	\$4,256.00
	Delta Contracting Company, LLC	\$600.0000	\$3,840.00
	Ford Construction Company	\$689.0000	\$4,409.60
	Jones Bros., Inc.	\$600.0000	\$3,840.00

		UNIT PRICE	EXTENSION
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)		
	1,762.400 LB.		
	Harold Coffey Construction Co., Inc.	\$1.5000	\$2,643.60
	Ferrell Paving, Inc.	\$3.1500	\$5,551.56
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$3.3500	\$5,904.04
	Delta Contracting Company, LLC	\$3.0000	\$5,287.20
	Ford Construction Company	\$3.0600	\$5,392.94
	Jones Bros., Inc.	\$3.0000	\$5,287.20
713-02.14	FLEXIBLE DELINEATOR (WHITE)		
	121.000 EACH		
	Harold Coffey Construction Co., Inc.	\$43.0000	\$5,203.00
	Ferrell Paving, Inc.	\$33.6000	\$4,065.60
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$35.5000	\$4,295.50
	Delta Contracting Company, LLC	\$32.0000	\$3,872.00
	Ford Construction Company	\$35.7000	\$4,319.70
	Jones Bros., Inc.	\$32.0000	\$3,872.00
713-02.15	FLEXIBLE DELINEATOR (YELLOW)		
	32.000 EACH		
	Harold Coffey Construction Co., Inc.	\$43.0000	\$1,376.00
	Ferrell Paving, Inc.	\$33.6000	\$1,075.20
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$35.5000	\$1,136.00
	Delta Contracting Company, LLC	\$32.0000	\$1,024.00
	Ford Construction Company	\$35.7000	\$1,142.40
	Jones Bros., Inc.	\$32.0000	\$1,024.00
713-05	STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS		
	94.230 LB.		
	Harold Coffey Construction Co., Inc.	\$4.0000	\$376.92
	Ferrell Paving, Inc.	\$5.2500	\$494.71
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$5.5000	\$518.27
	Delta Contracting Company, LLC	\$5.0000	\$471.15
	Ford Construction Company	\$5.0500	\$475.86
	Jones Bros., Inc.	\$5.0000	\$471.15
713-06	STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT		
	5,968.700 LB.		
	Harold Coffey Construction Co., Inc.	\$4.0000	\$23,874.80
	Ferrell Paving, Inc.	\$4.4600	\$26,620.40
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$4.7500	\$28,351.33
	Delta Contracting Company, LLC	\$4.2500	\$25,366.98
	Ford Construction Company	\$4.5900	\$27,396.33
	Jones Bros., Inc.	\$4.2500	\$25,366.98
713-11.01	"U" SECTION STEEL POSTS		
	139.000 LB.		
	Harold Coffey Construction Co., Inc.	\$3.5000	\$486.50
	Ferrell Paving, Inc.	\$4.0400	\$561.56
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$4.2500	\$590.75
	Delta Contracting Company, LLC	\$3.8500	\$535.15
	Ford Construction Company	\$3.5700	\$496.23
	Jones Bros., Inc.	\$3.8500	\$535.15

		UNIT PRICE	EXTENSION
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST		
	1,514.000 LB.		
	Harold Coffey Construction Co., Inc.	\$4.0000	\$6,056.00
	Ferrell Paving, Inc.	\$4.3100	\$6,525.34
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$4.5500	\$6,888.70
	Delta Contracting Company, LLC	\$4.1000	\$6,207.40
	Ford Construction Company	\$4.5900	\$6,949.26
	Jones Bros., Inc.	\$4.1000	\$6,207.40
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)		
	231.000 S.F.		
	Harold Coffey Construction Co., Inc.	\$12.0000	\$2,772.00
	Ferrell Paving, Inc.	\$14.6000	\$3,372.60
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$15.5000	\$3,580.50
	Delta Contracting Company, LLC	\$13.9000	\$3,210.90
	Ford Construction Company	\$13.7700	\$3,180.87
	Jones Bros., Inc.	\$13.9000	\$3,210.90
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)		
	247.000 S.F.		
	Harold Coffey Construction Co., Inc.	\$13.3500	\$3,297.45
	Ferrell Paving, Inc.	\$15.5900	\$3,850.73
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$16.5000	\$4,075.50
	Delta Contracting Company, LLC	\$14.8500	\$3,667.95
	Ford Construction Company	\$14.7900	\$3,653.13
	Jones Bros., Inc.	\$14.8500	\$3,667.95
713-14	EXTRUDED ALUMINUM PANEL SIGNS		
	942.000 S.F.		
	Harold Coffey Construction Co., Inc.	\$23.9000	\$22,513.80
	Ferrell Paving, Inc.	\$26.2000	\$24,680.40
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$26.7500	\$25,198.50
	Delta Contracting Company, LLC	\$24.0000	\$22,608.00
	Ford Construction Company	\$23.4600	\$22,099.32
	Jones Bros., Inc.	\$24.0000	\$22,608.00
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
	1.000 LS		
	Harold Coffey Construction Co., Inc.	\$1,000.0000	\$1,000.00
	Ferrell Paving, Inc.	\$525.0000	\$525.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$555.0000	\$555.00
	Delta Contracting Company, LLC	\$500.0000	\$500.00
	Ford Construction Company	\$3,060.0000	\$3,060.00
	Jones Bros., Inc.	\$500.0000	\$500.00
713-15.35	METAL BARRICADE (TYPE III)		
	2.000 EACH		
	Harold Coffey Construction Co., Inc.	\$790.0000	\$1,580.00
	Ferrell Paving, Inc.	\$577.5000	\$1,155.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$610.0000	\$1,220.00
	Delta Contracting Company, LLC	\$395.0000	\$790.00
	Ford Construction Company	\$402.9000	\$805.80
	Jones Bros., Inc.	\$550.0000	\$1,100.00

		UNIT PRICE	EXTENSION
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	2.000 EACH		
	Harold Coffey Construction Co., Inc.	\$6,500.0000	\$13,000.00
	Ferrell Paving, Inc.	\$7,560.0000	\$15,120.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$8,000.0000	\$16,000.00
	Delta Contracting Company, LLC	\$5,900.0000	\$11,800.00
	Ford Construction Company	\$6,509.0000	\$13,018.00
	Jones Bros., Inc.	\$5,900.0000	\$11,800.00
713-16.07	END OF ROADWAY SIGN AND SUPPORT		
	2.000 EACH		
	Harold Coffey Construction Co., Inc.	\$155.0000	\$310.00
	Ferrell Paving, Inc.	\$220.5000	\$441.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$235.0000	\$470.00
	Delta Contracting Company, LLC	\$210.0000	\$420.00
	Ford Construction Company	\$153.0000	\$306.00
	Jones Bros., Inc.	\$210.0000	\$420.00
713-17.02	INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL		
	4.000 EACH		
	Harold Coffey Construction Co., Inc.	\$220.0000	\$880.00
	Ferrell Paving, Inc.	\$63.0000	\$252.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$67.0000	\$268.00
	Delta Contracting Company, LLC	\$60.0000	\$240.00
	Ford Construction Company	\$56.1000	\$224.40
	Jones Bros., Inc.	\$60.0000	\$240.00
714-03	JACKED OR BORED CONDUIT		
	410.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$10.0000	\$4,100.00
	Ferrell Paving, Inc.	\$10.5000	\$4,305.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$11.1000	\$4,551.00
	Delta Contracting Company, LLC	\$10.0000	\$4,100.00
	Ford Construction Company	\$10.2000	\$4,182.00
	Jones Bros., Inc.	\$10.0000	\$4,100.00
714-03.01	DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)		
	8,840.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$7.0000	\$61,880.00
	Ferrell Paving, Inc.	\$7.3500	\$64,974.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$7.7500	\$68,510.00
	Delta Contracting Company, LLC	\$7.0000	\$61,880.00
	Ford Construction Company	\$7.1700	\$63,382.80
	Jones Bros., Inc.	\$7.0000	\$61,880.00
714-05.04	PULL BOXES (TYPE C)		
	24.000 EACH		
	Harold Coffey Construction Co., Inc.	\$450.0000	\$10,800.00
	Ferrell Paving, Inc.	\$472.5000	\$11,340.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$500.0000	\$12,000.00
	Delta Contracting Company, LLC	\$450.0000	\$10,800.00
	Ford Construction Company	\$459.0000	\$11,016.00
	Jones Bros., Inc.	\$450.0000	\$10,800.00

		UNIT PRICE	EXTENSION
714-06.06 CABLE (1/C # 4 AWG)			
	23,290.000 L.F.		
Harold Coffey Construction Co., Inc.		\$1.8500	\$43,086.50
Ferrell Paving, Inc.		\$1.9400	\$45,182.60
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2.0500	\$47,744.50
Delta Contracting Company, LLC		\$1.8500	\$43,086.50
Ford Construction Company		\$1.8900	\$44,018.10
Jones Bros., Inc.		\$1.8500	\$43,086.50
714-06.07 CABLE (1/C # 2 AWG)			
	30,645.000 L.F.		
Harold Coffey Construction Co., Inc.		\$2.5000	\$76,612.50
Ferrell Paving, Inc.		\$2.6300	\$80,596.35
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2.8000	\$85,806.00
Delta Contracting Company, LLC		\$2.5000	\$76,612.50
Ford Construction Company		\$2.5500	\$78,144.75
Jones Bros., Inc.		\$2.5000	\$76,612.50
714-06.08 CABLE (#6 SOLID COPPER SOFT DRAWN)			
	450.000 L.F.		
Harold Coffey Construction Co., Inc.		\$1.5000	\$675.00
Ferrell Paving, Inc.		\$1.5800	\$711.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.6500	\$742.50
Delta Contracting Company, LLC		\$1.5000	\$675.00
Ford Construction Company		\$1.5300	\$688.50
Jones Bros., Inc.		\$1.5000	\$675.00
714-06.09 CABLE (#6 COPPER SOFT DRAWN BARE)			
	9,725.000 L.F.		
Harold Coffey Construction Co., Inc.		\$1.5000	\$14,587.50
Ferrell Paving, Inc.		\$1.5800	\$15,365.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.6500	\$16,046.25
Delta Contracting Company, LLC		\$1.5000	\$14,587.50
Ford Construction Company		\$1.5300	\$14,879.25
Jones Bros., Inc.		\$1.5000	\$14,587.50
714-08.05 LIGHT STANDARDS (ALUMINUM)			
	26.000 EACH		
Harold Coffey Construction Co., Inc.		\$3,000.0000	\$78,000.00
Ferrell Paving, Inc.		\$3,150.0000	\$81,900.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,335.0000	\$86,710.00
Delta Contracting Company, LLC		\$3,500.0000	\$91,000.00
Ford Construction Company		\$3,060.0000	\$79,560.00
Jones Bros., Inc.		\$3,000.0000	\$78,000.00
714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD			
	26.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,000.0000	\$26,000.00
Ferrell Paving, Inc.		\$1,050.0000	\$27,300.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,115.0000	\$28,990.00
Delta Contracting Company, LLC		\$1,000.0000	\$26,000.00
Ford Construction Company		\$1,020.0000	\$26,520.00
Jones Bros., Inc.		\$1,000.0000	\$26,000.00

		UNIT PRICE	EXTENSION
714-12.01	CONTROL CENTER (NO. 1)		
			1.000 LS
	Harold Coffey Construction Co., Inc.	\$10,000.0000	\$10,000.00
	Ferrell Paving, Inc.	\$10,500.0000	\$10,500.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$11,110.0000	\$11,110.00
	Delta Contracting Company, LLC	\$10,000.0000	\$10,000.00
	Ford Construction Company	\$10,200.0000	\$10,200.00
	Jones Bros., Inc.	\$10,000.0000	\$10,000.00
714-12.02	CONTROL CENTER (NO. 2)		
			1.000 LS
	Harold Coffey Construction Co., Inc.	\$10,000.0000	\$10,000.00
	Ferrell Paving, Inc.	\$10,500.0000	\$10,500.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$11,110.0000	\$11,110.00
	Delta Contracting Company, LLC	\$10,000.0000	\$10,000.00
	Ford Construction Company	\$10,200.0000	\$10,200.00
	Jones Bros., Inc.	\$10,000.0000	\$10,000.00
714-25	ELECTRICAL CONNECTION		
			2.000 EACH
	Harold Coffey Construction Co., Inc.	\$2,500.0000	\$5,000.00
	Ferrell Paving, Inc.	\$2,625.0000	\$5,250.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$2,775.0000	\$5,550.00
	Delta Contracting Company, LLC	\$2,500.0000	\$5,000.00
	Ford Construction Company	\$2,550.0000	\$5,100.00
	Jones Bros., Inc.	\$2,500.0000	\$5,000.00
716-01.21	Snowplwble Pvmt Mrkrs (Bi-Dir)(1 Color)		
			191.000 EACH
	Harold Coffey Construction Co., Inc.	\$36.0000	\$6,876.00
	Ferrell Paving, Inc.	\$37.8000	\$7,219.80
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$40.0000	\$7,640.00
	Delta Contracting Company, LLC	\$36.0000	\$6,876.00
	Ford Construction Company	\$36.7200	\$7,013.52
	Jones Bros., Inc.	\$36.0000	\$6,876.00
716-01.22	Snowplwble Pvmt Mrkrs (Mono-Dir)(1 Color)		
			18.000 EACH
	Harold Coffey Construction Co., Inc.	\$36.0000	\$648.00
	Ferrell Paving, Inc.	\$37.8000	\$680.40
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$40.0000	\$720.00
	Delta Contracting Company, LLC	\$36.0000	\$648.00
	Ford Construction Company	\$36.7200	\$660.96
	Jones Bros., Inc.	\$36.0000	\$648.00
716-01.23	Snowplwble Pvmt Mrkrs (Bi-Dir)(2 Color)		
			221.000 EACH
	Harold Coffey Construction Co., Inc.	\$100.0000	\$22,100.00
	Ferrell Paving, Inc.	\$105.0000	\$23,205.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$110.0000	\$24,310.00
	Delta Contracting Company, LLC	\$100.0000	\$22,100.00
	Ford Construction Company	\$102.0000	\$22,542.00
	Jones Bros., Inc.	\$100.0000	\$22,100.00



		UNIT PRICE	EXTENSION
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
			2,576.000 S.Y.
	Harold Coffey Construction Co., Inc.	\$22.0000	\$56,672.00
	Ferrell Paving, Inc.	\$23.1000	\$59,505.60
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$24.5000	\$63,112.00
	Delta Contracting Company, LLC	\$22.0000	\$56,672.00
	Ford Construction Company	\$22.4400	\$57,805.44
	Jones Bros., Inc.	\$22.0000	\$56,672.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
			128.000 L.F.
	Harold Coffey Construction Co., Inc.	\$18.0000	\$2,304.00
	Ferrell Paving, Inc.	\$18.9000	\$2,419.20
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$20.0000	\$2,560.00
	Delta Contracting Company, LLC	\$18.0000	\$2,304.00
	Ford Construction Company	\$18.3600	\$2,350.08
	Jones Bros., Inc.	\$18.0000	\$2,304.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)		
			4.000 EACH
	Harold Coffey Construction Co., Inc.	\$220.0000	\$880.00
	Ferrell Paving, Inc.	\$231.0000	\$924.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$245.0000	\$980.00
	Delta Contracting Company, LLC	\$220.0000	\$880.00
	Ford Construction Company	\$224.4000	\$897.60
	Jones Bros., Inc.	\$220.0000	\$880.00
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)		
			534.000 L.F.
	Harold Coffey Construction Co., Inc.	\$18.0000	\$9,612.00
	Ferrell Paving, Inc.	\$18.9000	\$10,092.60
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$20.0000	\$10,680.00
	Delta Contracting Company, LLC	\$18.0000	\$9,612.00
	Ford Construction Company	\$18.3600	\$9,804.24
	Jones Bros., Inc.	\$18.0000	\$9,612.00
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)		
			2.000 EACH
	Harold Coffey Construction Co., Inc.	\$275.0000	\$550.00
	Ferrell Paving, Inc.	\$288.7500	\$577.50
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$305.0000	\$610.00
	Delta Contracting Company, LLC	\$275.0000	\$550.00
	Ford Construction Company	\$280.5000	\$561.00
	Jones Bros., Inc.	\$275.0000	\$550.00
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)		
			4.000 EACH
	Harold Coffey Construction Co., Inc.	\$275.0000	\$1,100.00
	Ferrell Paving, Inc.	\$288.7500	\$1,155.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$305.0000	\$1,220.00
	Delta Contracting Company, LLC	\$275.0000	\$1,100.00
	Ford Construction Company	\$280.5000	\$1,122.00
	Jones Bros., Inc.	\$275.0000	\$1,100.00

		UNIT PRICE	EXTENSION
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)	97,900.000 L.F.		
Harold Coffey Construction Co., Inc.		\$0.7500	\$73,425.00
Ferrell Paving, Inc.		\$0.7900	\$77,341.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$0.8500	\$83,215.00
Delta Contracting Company, LLC		\$0.7500	\$73,425.00
Ford Construction Company		\$0.7700	\$75,383.00
Jones Bros., Inc.		\$0.7500	\$73,425.00
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	2.400 L.M.		
Harold Coffey Construction Co., Inc.		\$6,500.0000	\$15,600.00
Ferrell Paving, Inc.		\$6,825.0000	\$16,380.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7,225.0000	\$17,340.00
Delta Contracting Company, LLC		\$6,500.0000	\$15,600.00
Ford Construction Company		\$6,630.0000	\$15,912.00
Jones Bros., Inc.		\$6,500.0000	\$15,600.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	10.200 L.M.		
Harold Coffey Construction Co., Inc.		\$6,500.0000	\$66,300.00
Ferrell Paving, Inc.		\$6,825.0000	\$69,615.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7,225.0000	\$73,695.00
Delta Contracting Company, LLC		\$6,500.0000	\$66,300.00
Ford Construction Company		\$6,630.0000	\$67,626.00
Jones Bros., Inc.		\$6,500.0000	\$66,300.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	2,640.000 L.F.		
Harold Coffey Construction Co., Inc.		\$3.0000	\$7,920.00
Ferrell Paving, Inc.		\$3.1500	\$8,316.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.3500	\$8,844.00
Delta Contracting Company, LLC		\$3.0000	\$7,920.00
Ford Construction Company		\$3.0600	\$8,078.40
Jones Bros., Inc.		\$3.0000	\$7,920.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	2,355.000 L.F.		
Harold Coffey Construction Co., Inc.		\$3.0000	\$7,065.00
Ferrell Paving, Inc.		\$3.1500	\$7,418.25
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.3500	\$7,889.25
Delta Contracting Company, LLC		\$3.0000	\$7,065.00
Ford Construction Company		\$3.0600	\$7,206.30
Jones Bros., Inc.		\$3.0000	\$7,065.00
717-01 MOBILIZATION	1.000 LS		
Harold Coffey Construction Co., Inc.		\$1,250,000.0000	\$1,250,000.00
Ferrell Paving, Inc.		\$422,300.0000	\$422,300.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$710,000.0000	\$710,000.00
Delta Contracting Company, LLC		\$761,380.0000	\$761,380.00
Ford Construction Company		\$821,752.0000	\$821,752.00
Jones Bros., Inc.		\$800,000.0000	\$800,000.00

		UNIT PRICE	EXTENSION
725-20.43 PULL BOX (TYPE C)			
	18.000 EACH		
Harold Coffey Construction Co., Inc.		\$450.0000	\$8,100.00
Ferrell Paving, Inc.		\$472.5000	\$8,505.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$500.0000	\$9,000.00
Delta Contracting Company, LLC		\$450.0000	\$8,100.00
Ford Construction Company		\$459.0000	\$8,262.00
Jones Bros., Inc.		\$450.0000	\$8,100.00
725-20.44 PULL BOX (TYPE D)			
	8.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,200.0000	\$9,600.00
Ferrell Paving, Inc.		\$1,260.0000	\$10,080.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,350.0000	\$10,800.00
Delta Contracting Company, LLC		\$1,200.0000	\$9,600.00
Ford Construction Company		\$1,224.0000	\$9,792.00
Jones Bros., Inc.		\$1,200.0000	\$9,600.00
725-20.45 PULL BOX (TYPE E)			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$2,000.0000	\$4,000.00
Ferrell Paving, Inc.		\$2,100.0000	\$4,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,225.0000	\$4,450.00
Delta Contracting Company, LLC		\$2,000.0000	\$4,000.00
Ford Construction Company		\$2,040.0000	\$4,080.00
Jones Bros., Inc.		\$2,000.0000	\$4,000.00
725-22.24 CONDUIT BANK (TYPE 4)			
	4,845.000 L.F.		
Harold Coffey Construction Co., Inc.		\$10.0000	\$48,450.00
Ferrell Paving, Inc.		\$10.5000	\$50,872.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$11.1500	\$54,021.75
Delta Contracting Company, LLC		\$10.0000	\$48,450.00
Ford Construction Company		\$10.2000	\$49,419.00
Jones Bros., Inc.		\$10.0000	\$48,450.00
725-23.01 ITS CABLE MARKER			
	14.000 EACH		
Harold Coffey Construction Co., Inc.		\$200.0000	\$2,800.00
Ferrell Paving, Inc.		\$210.0000	\$2,940.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$225.0000	\$3,150.00
Delta Contracting Company, LLC		\$200.0000	\$2,800.00
Ford Construction Company		\$204.0000	\$2,856.00
Jones Bros., Inc.		\$200.0000	\$2,800.00
725-24.55 AS-BUILT PLANS			
	1.000 LS		
Harold Coffey Construction Co., Inc.		\$1,500.0000	\$1,500.00
Ferrell Paving, Inc.		\$3,500.0000	\$3,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,555.0000	\$5,555.00
Delta Contracting Company, LLC		\$500.0000	\$500.00
Ford Construction Company		\$3,060.0000	\$3,060.00
Jones Bros., Inc.		\$1,000.0000	\$1,000.00

		UNIT PRICE	EXTENSION
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
			3,724.000 S.Y.
	Harold Coffey Construction Co., Inc.	\$2.9500	\$10,985.80
	Ferrell Paving, Inc.	\$3.1500	\$11,730.60
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$2.4000	\$8,937.60
	Delta Contracting Company, LLC	\$2.0000	\$7,448.00
	Ford Construction Company	\$2.6400	\$9,831.36
	Jones Bros., Inc.	\$2.2500	\$8,379.00
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)		
			10,334.000 S.Y.
	Harold Coffey Construction Co., Inc.	\$1.9500	\$20,151.30
	Ferrell Paving, Inc.	\$1.8500	\$19,117.90
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$1.6000	\$16,534.40
	Delta Contracting Company, LLC	\$1.4000	\$14,467.60
	Ford Construction Company	\$3.4000	\$35,135.60
	Jones Bros., Inc.	\$1.7000	\$17,567.80
740-11.02	TEMPORARY SEDIMENT TUBE 12IN		
			4,325.000 L.F.
	Harold Coffey Construction Co., Inc.	\$3.2500	\$14,056.25
	Ferrell Paving, Inc.	\$4.2000	\$18,165.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$3.8500	\$16,651.25
	Delta Contracting Company, LLC	\$3.0000	\$12,975.00
	Ford Construction Company	\$3.3500	\$14,488.75
	Jones Bros., Inc.	\$3.2500	\$14,056.25
740-11.04	TEMPORARY SEDIMENT TUBE 20IN		
			300.000 L.F.
	Harold Coffey Construction Co., Inc.	\$3.5000	\$1,050.00
	Ferrell Paving, Inc.	\$6.5600	\$1,968.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$7.0000	\$2,100.00
	Delta Contracting Company, LLC	\$4.0000	\$1,200.00
	Ford Construction Company	\$6.1200	\$1,836.00
	Jones Bros., Inc.	\$6.0000	\$1,800.00
801-01	SEEDING (WITH MULCH)		
			389.000 UNIT
	Harold Coffey Construction Co., Inc.	\$33.0000	\$12,837.00
	Ferrell Paving, Inc.	\$31.5000	\$12,253.50
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$33.5000	\$13,031.50
	Delta Contracting Company, LLC	\$30.0000	\$11,670.00
	Ford Construction Company	\$30.6000	\$11,903.40
	Jones Bros., Inc.	\$30.0000	\$11,670.00
801-01.06	SEEDING (SPECIAL MIXTURE)		
			63.000 UNIT
	Harold Coffey Construction Co., Inc.	\$63.0000	\$3,969.00
	Ferrell Paving, Inc.	\$78.7500	\$4,961.25
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$84.0000	\$5,292.00
	Delta Contracting Company, LLC	\$75.0000	\$4,725.00
	Ford Construction Company	\$76.5000	\$4,819.50
	Jones Bros., Inc.	\$75.0000	\$4,725.00

		UNIT PRICE	EXTENSION
801-02	SEEDING (WITHOUT MULCH)		
	200.000 UNIT		
	Harold Coffey Construction Co., Inc.	\$26.0000	\$5,200.00
	Ferrell Paving, Inc.	\$21.0000	\$4,200.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$23.0000	\$4,600.00
	Delta Contracting Company, LLC	\$20.0000	\$4,000.00
	Ford Construction Company	\$20.4000	\$4,080.00
	Jones Bros., Inc.	\$20.0000	\$4,000.00
801-03	WATER (SEEDING & SODDING)		
	1,860.986 M.G.		
	Harold Coffey Construction Co., Inc.	\$20.0000	\$37,219.72
	Ferrell Paving, Inc.	\$20.0000	\$37,219.72
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$5.0000	\$9,304.93
	Delta Contracting Company, LLC	\$1.0000	\$1,860.99
	Ford Construction Company	\$1.0200	\$1,898.21
	Jones Bros., Inc.	\$1.0000	\$1,860.99
802-02.30	CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)		
	900.000 EACH		
	Harold Coffey Construction Co., Inc.	\$4.0000	\$3,600.00
	Ferrell Paving, Inc.	\$5.2500	\$4,725.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$5.5500	\$4,995.00
	Delta Contracting Company, LLC	\$5.0000	\$4,500.00
	Ford Construction Company	\$5.1000	\$4,590.00
	Jones Bros., Inc.	\$5.0000	\$4,500.00
802-11.16	FRAXINUS PENNSYLVANICA (GREEN ASH 2-5FT CNTNR GRWN)		
	90.000 EACH		
	Harold Coffey Construction Co., Inc.	\$16.0000	\$1,440.00
	Ferrell Paving, Inc.	\$15.7500	\$1,417.50
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$45.0000	\$4,050.00
	Delta Contracting Company, LLC	\$40.0000	\$3,600.00
	Ford Construction Company	\$40.8000	\$3,672.00
	Jones Bros., Inc.	\$40.0000	\$3,600.00
802-11.18	LIQUIDAMBER STYRACIFLUA (SWEETGUM 2-5FT CNTNR GRWN)		
	90.000 EACH		
	Harold Coffey Construction Co., Inc.	\$14.0000	\$1,260.00
	Ferrell Paving, Inc.	\$15.7500	\$1,417.50
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$45.0000	\$4,050.00
	Delta Contracting Company, LLC	\$40.0000	\$3,600.00
	Ford Construction Company	\$40.8000	\$3,672.00
	Jones Bros., Inc.	\$40.0000	\$3,600.00
802-11.26	PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT CNTNR GRWN)		
	90.000 EACH		
	Harold Coffey Construction Co., Inc.	\$14.0000	\$1,260.00
	Ferrell Paving, Inc.	\$15.7500	\$1,417.50
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$45.0000	\$4,050.00
	Delta Contracting Company, LLC	\$40.0000	\$3,600.00
	Ford Construction Company	\$40.8000	\$3,672.00
	Jones Bros., Inc.	\$40.0000	\$3,600.00

		UNIT PRICE	EXTENSION
802-11.31 QUERCUS FALCATA (SOUTHERN RED OAK 2-5FT CNTNR GRWN)			
	90.000 EACH		
Harold Coffey Construction Co., Inc.		\$16.0000	\$1,440.00
Ferrell Paving, Inc.		\$15.7500	\$1,417.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$45.0000	\$4,050.00
Delta Contracting Company, LLC		\$40.0000	\$3,600.00
Ford Construction Company		\$40.8000	\$3,672.00
Jones Bros., Inc.		\$40.0000	\$3,600.00
802-11.40 SALIX NIGRA (BLACK WILLOW 2-5FT CNTNR GRWN)			
	90.000 EACH		
Harold Coffey Construction Co., Inc.		\$16.0000	\$1,440.00
Ferrell Paving, Inc.		\$8.4000	\$756.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$45.0000	\$4,050.00
Delta Contracting Company, LLC		\$40.0000	\$3,600.00
Ford Construction Company		\$40.8000	\$3,672.00
Jones Bros., Inc.		\$40.0000	\$3,600.00
802-12.16 FRAXINUS PENNSYLVANICA (GREEN ASH SEEDLNG B.R.)			
	90.000 EACH		
Harold Coffey Construction Co., Inc.		\$4.2500	\$382.50
Ferrell Paving, Inc.		\$8.4000	\$756.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$8.5000	\$765.00
Delta Contracting Company, LLC		\$7.5000	\$675.00
Ford Construction Company		\$7.6500	\$688.50
Jones Bros., Inc.		\$7.5000	\$675.00
802-12.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM SEEDLNG B.R.)			
	90.000 EACH		
Harold Coffey Construction Co., Inc.		\$4.2500	\$382.50
Ferrell Paving, Inc.		\$8.4000	\$756.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$8.5000	\$765.00
Delta Contracting Company, LLC		\$7.5000	\$675.00
Ford Construction Company		\$7.6500	\$688.50
Jones Bros., Inc.		\$7.5000	\$675.00
802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)			
	90.000 EACH		
Harold Coffey Construction Co., Inc.		\$4.2500	\$382.50
Ferrell Paving, Inc.		\$8.4000	\$756.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$8.5000	\$765.00
Delta Contracting Company, LLC		\$7.5000	\$675.00
Ford Construction Company		\$7.6500	\$688.50
Jones Bros., Inc.		\$7.5000	\$675.00
802-12.31 QUERCUS FALCATA (SOUTHERN RED OAK SEEDLNG B.R.)			
	90.000 EACH		
Harold Coffey Construction Co., Inc.		\$4.0000	\$360.00
Ferrell Paving, Inc.		\$10.5000	\$945.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$8.5000	\$765.00
Delta Contracting Company, LLC		\$7.5000	\$675.00
Ford Construction Company		\$7.6500	\$688.50
Jones Bros., Inc.		\$7.5000	\$675.00

		UNIT PRICE	EXTENSION
802-12.40	SALIX NIGRA (BLACK WILLOW SEEDLING B.R.)		
	90.000 EACH		
	Harold Coffey Construction Co., Inc.	\$4.0000	\$360.00
	Ferrell Paving, Inc.	\$8.4000	\$756.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$8.5000	\$765.00
	Delta Contracting Company, LLC	\$7.5000	\$675.00
	Ford Construction Company	\$7.6500	\$688.50
	Jones Bros., Inc.	\$7.5000	\$675.00
803-01	SODDING (NEW SOD)		
	180,528.556 S.Y.		
	Harold Coffey Construction Co., Inc.	\$2.9200	\$527,143.38
	Ferrell Paving, Inc.	\$2.3300	\$420,631.54
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$2.4000	\$433,268.53
	Delta Contracting Company, LLC	\$2.1500	\$388,136.40
	Ford Construction Company	\$2.1900	\$395,357.54
	Jones Bros., Inc.	\$2.1500	\$388,136.40
805-01.03	TURF REINFORCEMENT MAT (CLASS III)		
	593.333 S.Y.		
	Harold Coffey Construction Co., Inc.	\$3.5000	\$2,076.67
	Ferrell Paving, Inc.	\$5.2500	\$3,115.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$5.5500	\$3,293.00
	Delta Contracting Company, LLC	\$5.0000	\$2,966.67
	Ford Construction Company	\$5.1000	\$3,026.00
	Jones Bros., Inc.	\$5.0000	\$2,966.67
805-12.01	EROSION CONTROL BLANKET (TYPE I)		
	7,006.000 S.Y.		
	Harold Coffey Construction Co., Inc.	\$1.5500	\$10,859.30
	Ferrell Paving, Inc.	\$1.3100	\$9,177.86
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$1.5000	\$10,509.00
	Delta Contracting Company, LLC	\$1.3500	\$9,458.10
	Ford Construction Company	\$1.3800	\$9,668.28
	Jones Bros., Inc.	\$1.3500	\$9,458.10
806-02.03	PROJECT MOWING		
	10.000 CYCL		
	Harold Coffey Construction Co., Inc.	\$500.0000	\$5,000.00
	Ferrell Paving, Inc.	\$1,500.0000	\$15,000.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$8,500.0000	\$85,000.00
	Delta Contracting Company, LLC	\$5,000.0000	\$50,000.00
	Ford Construction Company	\$7,650.0000	\$76,500.00
	Jones Bros., Inc.	\$12,500.0000	\$125,000.00

BOX BRIDGE CATEGORY		UNIT PRICE	EXTENSION
204-08	FOUNDATION FILL MATERIAL		
		60.000 C.Y.	
	Harold Coffey Construction Co., Inc.	\$55.0000	\$3,300.00
	Ferrell Paving, Inc.	\$55.0000	\$3,300.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$60.0000	\$3,600.00
	Delta Contracting Company, LLC	\$80.0000	\$4,800.00
	Ford Construction Company	\$57.2300	\$3,433.80
	Jones Bros., Inc.	\$55.0000	\$3,300.00
303-01.01	GRANULAR BACKFILL (ROADWAY)		
		475.000 TON	
	Harold Coffey Construction Co., Inc.	\$55.0000	\$26,125.00
	Ferrell Paving, Inc.	\$28.7500	\$13,656.25
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$32.0000	\$15,200.00
	Delta Contracting Company, LLC	\$33.0000	\$15,675.00
	Ford Construction Company	\$29.4400	\$13,984.00
	Jones Bros., Inc.	\$36.0000	\$17,100.00
604-02.01	CLASS A CONCRETE (BOX BRIDGES)		
		110.800 C.Y.	
	Harold Coffey Construction Co., Inc.	\$655.0000	\$72,574.00
	Ferrell Paving, Inc.	\$580.0000	\$64,264.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$455.0000	\$50,414.00
	Delta Contracting Company, LLC	\$550.0000	\$60,940.00
	Ford Construction Company	\$450.0000	\$49,860.00
	Jones Bros., Inc.	\$586.0000	\$64,928.80
604-02.02	STEEL BAR REINFORCEMENT (BOX BRIDGES)		
		25,304.000 LB.	
	Harold Coffey Construction Co., Inc.	\$0.8500	\$21,508.40
	Ferrell Paving, Inc.	\$1.2000	\$30,364.80
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$1.0500	\$26,569.20
	Delta Contracting Company, LLC	\$1.0000	\$25,304.00
	Ford Construction Company	\$0.8200	\$20,749.28
	Jones Bros., Inc.	\$1.0000	\$25,304.00



BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (EXISTING BR. NO. 24-SR196-22.22)			
	1.000 LS		
Harold Coffey Construction Co., Inc.		\$99,000.0000	\$99,000.00
Ferrell Paving, Inc.		\$157,500.0000	\$157,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$60,000.0000	\$60,000.00
Delta Contracting Company, LLC		\$150,000.0000	\$150,000.00
Ford Construction Company		\$178,500.0000	\$178,500.00
Jones Bros., Inc.		\$200,000.0000	\$200,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	361.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$12.0000	\$4,332.00
Ferrell Paving, Inc.		\$18.9000	\$6,822.90
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$22.2500	\$8,032.25
Delta Contracting Company, LLC		\$18.0000	\$6,498.00
Ford Construction Company		\$11.0000	\$3,971.00
Jones Bros., Inc.		\$10.0000	\$3,610.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	150.000 TON		
Harold Coffey Construction Co., Inc.		\$55.0000	\$8,250.00
Ferrell Paving, Inc.		\$52.5000	\$7,875.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$55.5500	\$8,332.50
Delta Contracting Company, LLC		\$50.0000	\$7,500.00
Ford Construction Company		\$35.0000	\$5,250.00
Jones Bros., Inc.		\$45.0000	\$6,750.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	125,592.000 LB.		
Harold Coffey Construction Co., Inc.		\$0.9400	\$118,056.48
Ferrell Paving, Inc.		\$0.9500	\$119,312.40
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.1000	\$138,151.20
Delta Contracting Company, LLC		\$0.9000	\$113,032.80
Ford Construction Company		\$0.9400	\$118,056.48
Jones Bros., Inc.		\$1.0000	\$125,592.00
604-03.01 CLASS A CONCRETE (BRIDGES)			
	417.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$575.0000	\$239,775.00
Ferrell Paving, Inc.		\$630.0000	\$262,710.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$505.0000	\$210,585.00
Delta Contracting Company, LLC		\$600.0000	\$250,200.00
Ford Construction Company		\$455.0000	\$189,735.00
Jones Bros., Inc.		\$500.0000	\$208,500.00

		UNIT PRICE	EXTENSION
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	72,567.000 LB.		
Harold Coffey Construction Co., Inc.		\$0.7200	\$52,248.24
Ferrell Paving, Inc.		\$0.8900	\$64,584.63
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$0.9000	\$65,310.30
Delta Contracting Company, LLC		\$0.8500	\$61,681.95
Ford Construction Company		\$0.8500	\$61,681.95
Jones Bros., Inc.		\$1.0000	\$72,567.00
604-03.04 PAVEMENT @ BRIDGE ENDS			
	268.000 S.Y.		
Harold Coffey Construction Co., Inc.		\$266.0000	\$71,288.00
Ferrell Paving, Inc.		\$262.5000	\$70,350.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$310.0000	\$83,080.00
Delta Contracting Company, LLC		\$250.0000	\$67,000.00
Ford Construction Company		\$230.0000	\$61,640.00
Jones Bros., Inc.		\$260.0000	\$69,680.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	453.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$575.0000	\$260,475.00
Ferrell Paving, Inc.		\$640.5000	\$290,146.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$555.0000	\$251,415.00
Delta Contracting Company, LLC		\$610.0000	\$276,330.00
Ford Construction Company		\$486.0000	\$220,158.00
Jones Bros., Inc.		\$460.0000	\$208,380.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	5,118.000 S.Y.		
Harold Coffey Construction Co., Inc.		\$7.2500	\$37,105.50
Ferrell Paving, Inc.		\$9.4500	\$48,365.10
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7.7500	\$39,664.50
Delta Contracting Company, LLC		\$9.0000	\$46,062.00
Ford Construction Company		\$5.2500	\$26,869.50
Jones Bros., Inc.		\$8.0000	\$40,944.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	1,888.000 S.Y.		
Harold Coffey Construction Co., Inc.		\$3.7500	\$7,080.00
Ferrell Paving, Inc.		\$3.1500	\$5,947.20
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5.5500	\$10,478.40
Delta Contracting Company, LLC		\$3.0000	\$5,664.00
Ford Construction Company		\$3.5200	\$6,645.76
Jones Bros., Inc.		\$4.2500	\$8,024.00
606-09.01 TEST PILES (PRECAST CONCRETE, SIZE 1)			
	150.000 L.F.		
Harold Coffey Construction Co., Inc.		\$155.0000	\$23,250.00
Ferrell Paving, Inc.		\$76.7500	\$11,512.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$72.2500	\$10,837.50
Delta Contracting Company, LLC		\$75.0000	\$11,250.00
Ford Construction Company		\$45.0000	\$6,750.00
Jones Bros., Inc.		\$75.0000	\$11,250.00

		UNIT PRICE	EXTENSION
606-09.02	LOADING TEST (PRECAST CONCRETE, SIZE 1)		
	1.000 EACH		
	Harold Coffey Construction Co., Inc.	\$6,500.0000	\$6,500.00
	Ferrell Paving, Inc.	\$5,250.0000	\$5,250.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$7,000.0000	\$7,000.00
	Delta Contracting Company, LLC	\$5,000.0000	\$5,000.00
	Ford Construction Company	\$5,700.0000	\$5,700.00
	Jones Bros., Inc.	\$6,000.0000	\$6,000.00
606-09.03	PRECAST CONCRETE PILES (SIZE 1)		
	2,850.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$33.0000	\$94,050.00
	Ferrell Paving, Inc.	\$40.9500	\$116,707.50
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$45.0000	\$128,250.00
	Delta Contracting Company, LLC	\$39.0000	\$111,150.00
	Ford Construction Company	\$42.0000	\$119,700.00
	Jones Bros., Inc.	\$38.0000	\$108,300.00
606-12.01	PILE ANCHORAGE SYSTEM (SEISMIC)		
	78.000 EACH		
	Harold Coffey Construction Co., Inc.	\$93.0000	\$7,254.00
	Ferrell Paving, Inc.	\$157.5000	\$12,285.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$155.0000	\$12,090.00
	Delta Contracting Company, LLC	\$150.0000	\$11,700.00
	Ford Construction Company	\$105.0000	\$8,190.00
	Jones Bros., Inc.	\$136.0000	\$10,608.00
615-01.12	PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-72)		
	2,065.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$242.0000	\$499,730.00
	Ferrell Paving, Inc.	\$278.2500	\$574,586.25
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$325.0000	\$671,125.00
	Delta Contracting Company, LLC	\$265.0000	\$547,225.00
	Ford Construction Company	\$215.0000	\$443,975.00
	Jones Bros., Inc.	\$200.0000	\$413,000.00
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)		
	723.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$79.0000	\$57,117.00
	Ferrell Paving, Inc.	\$73.5000	\$53,140.50
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$72.2500	\$52,236.75
	Delta Contracting Company, LLC	\$70.0000	\$50,610.00
	Ford Construction Company	\$91.0000	\$65,793.00
	Jones Bros., Inc.	\$65.0000	\$46,995.00
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM		
	112.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$8.0000	\$896.00
	Ferrell Paving, Inc.	\$52.5000	\$5,880.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$28.0000	\$3,136.00
	Delta Contracting Company, LLC	\$50.0000	\$5,600.00
	Ford Construction Company	\$16.0000	\$1,792.00
	Jones Bros., Inc.	\$25.0000	\$2,800.00

710-09.02 6" PIPE UNDERDRAIN

24.000 L.F.

UNIT PRICE

EXTENSION

Harold Coffey Construction Co., Inc.	\$8.0000	\$192.00
Ferrell Paving, Inc.	\$127.0500	\$3,049.20
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$25.0000	\$600.00
Delta Contracting Company, LLC	\$121.0000	\$2,904.00
Ford Construction Company	\$13.0000	\$312.00
Jones Bros., Inc.	\$10.0000	\$240.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
790-01.05 POLE 30FT CLASS 6 WOOD			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$580.0000	\$580.00
Ferrell Paving, Inc.		\$609.0000	\$609.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$645.0000	\$645.00
Delta Contracting Company, LLC		\$580.0000	\$580.00
Ford Construction Company		\$592.0000	\$592.00
Jones Bros., Inc.		\$580.0000	\$580.00
790-02.05 POLE 35FT CLASS 6 WOOD			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$675.0000	\$675.00
Ferrell Paving, Inc.		\$708.7500	\$708.75
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$750.0000	\$750.00
Delta Contracting Company, LLC		\$675.0000	\$675.00
Ford Construction Company		\$688.0000	\$688.00
Jones Bros., Inc.		\$675.0000	\$675.00
790-04.03 POLE 45FT CLASS 3 WOOD			
	7.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,235.0000	\$8,645.00
Ferrell Paving, Inc.		\$1,296.7500	\$9,077.25
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,375.0000	\$9,625.00
Delta Contracting Company, LLC		\$1,235.0000	\$8,645.00
Ford Construction Company		\$1,259.0000	\$8,813.00
Jones Bros., Inc.		\$1,235.0000	\$8,645.00
790-05.02 POLE 50FT CLASS 2 WOOD			
	7.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,580.0000	\$11,060.00
Ferrell Paving, Inc.		\$1,659.0000	\$11,613.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,755.0000	\$12,285.00
Delta Contracting Company, LLC		\$1,580.0000	\$11,060.00
Ford Construction Company		\$1,612.0000	\$11,284.00
Jones Bros., Inc.		\$1,580.0000	\$11,060.00
790-05.03 POLE 50FT CLASS 3 WOOD			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,438.0000	\$2,876.00
Ferrell Paving, Inc.		\$1,509.9000	\$3,019.80
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,600.0000	\$3,200.00
Delta Contracting Company, LLC		\$1,438.0000	\$2,876.00
Ford Construction Company		\$1,467.0000	\$2,934.00
Jones Bros., Inc.		\$1,438.0000	\$2,876.00

		UNIT PRICE	EXTENSION
790-06.01	POLE 55FT CLASS 1 WOOD		
			2.000 EACH
	Harold Coffey Construction Co., Inc.	\$2,125.0000	\$4,250.00
	Ferrell Paving, Inc.	\$2,231.2500	\$4,462.50
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$2,360.0000	\$4,720.00
	Delta Contracting Company, LLC	\$2,125.0000	\$4,250.00
	Ford Construction Company	\$2,168.0000	\$4,336.00
	Jones Bros., Inc.	\$2,125.0000	\$4,250.00
790-06.02	POLE 55FT CLASS 2 WOOD		
			2.000 EACH
	Harold Coffey Construction Co., Inc.	\$1,892.0000	\$3,784.00
	Ferrell Paving, Inc.	\$1,986.6000	\$3,973.20
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$2,100.0000	\$4,200.00
	Delta Contracting Company, LLC	\$1,892.0000	\$3,784.00
	Ford Construction Company	\$1,930.0000	\$3,860.00
	Jones Bros., Inc.	\$1,892.0000	\$3,784.00
790-06.03	POLE 55FT CLASS 3 WOOD		
			1.000 EACH
	Harold Coffey Construction Co., Inc.	\$1,660.0000	\$1,660.00
	Ferrell Paving, Inc.	\$1,743.0000	\$1,743.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$1,845.0000	\$1,845.00
	Delta Contracting Company, LLC	\$1,660.0000	\$1,660.00
	Ford Construction Company	\$1,693.0000	\$1,693.00
	Jones Bros., Inc.	\$1,660.0000	\$1,660.00
790-21.01	1PH SGL PRIMARY SUPPORT 15KV		
			4.000 EACH
	Harold Coffey Construction Co., Inc.	\$282.0000	\$1,128.00
	Ferrell Paving, Inc.	\$296.1000	\$1,184.40
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$315.0000	\$1,260.00
	Delta Contracting Company, LLC	\$282.0000	\$1,128.00
	Ford Construction Company	\$288.0000	\$1,152.00
	Jones Bros., Inc.	\$282.0000	\$1,128.00
790-21.07	1PH PRIMARY LG ANGLE 15KV		
			2.000 EACH
	Harold Coffey Construction Co., Inc.	\$525.0000	\$1,050.00
	Ferrell Paving, Inc.	\$561.2500	\$1,122.50
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$585.0000	\$1,170.00
	Delta Contracting Company, LLC	\$525.0000	\$1,050.00
	Ford Construction Company	\$535.0000	\$1,070.00
	Jones Bros., Inc.	\$525.0000	\$1,050.00
790-21.09	1PH PRIMARY TAP 15KV		
			2.000 EACH
	Harold Coffey Construction Co., Inc.	\$390.0000	\$780.00
	Ferrell Paving, Inc.	\$409.5000	\$819.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$435.0000	\$870.00
	Delta Contracting Company, LLC	\$390.0000	\$780.00
	Ford Construction Company	\$400.0000	\$800.00
	Jones Bros., Inc.	\$390.0000	\$780.00

		UNIT PRICE	EXTENSION
790-25.01	3PH CROSSARM SGL 15KV		
	6.000 EACH		
	Harold Coffey Construction Co., Inc.	\$950.0000	\$5,700.00
	Ferrell Paving, Inc.	\$997.5000	\$5,985.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$1,055.0000	\$6,330.00
	Delta Contracting Company, LLC	\$950.0000	\$5,700.00
	Ford Construction Company	\$970.0000	\$5,820.00
	Jones Bros., Inc.	\$950.0000	\$5,700.00
790-25.11	3PH CROSSARM DBL PRIM SUP LRG COND 15KV		
	3.000 EACH		
	Harold Coffey Construction Co., Inc.	\$1,525.0000	\$4,575.00
	Ferrell Paving, Inc.	\$1,601.2500	\$4,803.75
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$1,700.0000	\$5,100.00
	Delta Contracting Company, LLC	\$1,525.0000	\$4,575.00
	Ford Construction Company	\$1,556.0000	\$4,668.00
	Jones Bros., Inc.	\$1,525.0000	\$4,575.00
790-25.15	3PH VERTICAL 15KV		
	1.000 EACH		
	Harold Coffey Construction Co., Inc.	\$1,725.0000	\$1,725.00
	Ferrell Paving, Inc.	\$1,811.2500	\$1,811.25
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$1,915.0000	\$1,915.00
	Delta Contracting Company, LLC	\$1,725.0000	\$1,725.00
	Ford Construction Company	\$1,760.0000	\$1,760.00
	Jones Bros., Inc.	\$1,725.0000	\$1,725.00
790-25.17	3PH VERTICAL DEADEND LARGE ANGLE 15KV		
	1.000 EACH		
	Harold Coffey Construction Co., Inc.	\$1,840.0000	\$1,840.00
	Ferrell Paving, Inc.	\$1,932.0000	\$1,932.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$2,045.0000	\$2,045.00
	Delta Contracting Company, LLC	\$1,840.0000	\$1,840.00
	Ford Construction Company	\$1,877.0000	\$1,877.00
	Jones Bros., Inc.	\$1,840.0000	\$1,840.00
790-25.21	3PH CROSSARM DEADEND SGL 15KV		
	6.000 EACH		
	Harold Coffey Construction Co., Inc.	\$1,459.0000	\$8,754.00
	Ferrell Paving, Inc.	\$1,531.9500	\$9,191.70
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$1,625.0000	\$9,750.00
	Delta Contracting Company, LLC	\$1,459.0000	\$8,754.00
	Ford Construction Company	\$1,488.0000	\$8,928.00
	Jones Bros., Inc.	\$1,459.0000	\$8,754.00
790-25.23	3PH CROSSARM DDE 15KV		
	1.000 EACH		
	Harold Coffey Construction Co., Inc.	\$2,000.0000	\$2,000.00
	Ferrell Paving, Inc.	\$2,100.0000	\$2,100.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$2,225.0000	\$2,225.00
	Delta Contracting Company, LLC	\$2,000.0000	\$2,000.00
	Ford Construction Company	\$2,040.0000	\$2,040.00
	Jones Bros., Inc.	\$2,000.0000	\$2,000.00

		UNIT PRICE	EXTENSION
790-31.02 SERVICE ASSEMBLY-POLE TYPE			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$295.0000	\$295.00
Ferrell Paving, Inc.		\$309.7500	\$309.75
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$325.0000	\$325.00
Delta Contracting Company, LLC		\$295.0000	\$295.00
Ford Construction Company		\$300.0000	\$300.00
Jones Bros., Inc.		\$295.0000	\$295.00
790-32.01 DOWN GUY - THROUGH BOLT TYPE			
	3.000 EACH		
Harold Coffey Construction Co., Inc.		\$370.0000	\$1,110.00
Ferrell Paving, Inc.		\$388.5000	\$1,165.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$410.0000	\$1,230.00
Delta Contracting Company, LLC		\$370.0000	\$1,110.00
Ford Construction Company		\$377.0000	\$1,131.00
Jones Bros., Inc.		\$370.0000	\$1,110.00
790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY			
	28.000 EACH		
Harold Coffey Construction Co., Inc.		\$370.0000	\$10,360.00
Ferrell Paving, Inc.		\$388.5000	\$10,878.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$410.0000	\$11,480.00
Delta Contracting Company, LLC		\$370.0000	\$10,360.00
Ford Construction Company		\$377.0000	\$10,556.00
Jones Bros., Inc.		\$370.0000	\$10,360.00
790-32.07 OH GUY - THROUGH BOLT TYPE			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$565.0000	\$1,130.00
Ferrell Paving, Inc.		\$593.2500	\$1,186.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$625.0000	\$1,250.00
Delta Contracting Company, LLC		\$565.0000	\$1,130.00
Ford Construction Company		\$576.0000	\$1,152.00
Jones Bros., Inc.		\$565.0000	\$1,130.00
790-32.23 GUY GUARD			
	20.000 EACH		
Harold Coffey Construction Co., Inc.		\$26.0000	\$520.00
Ferrell Paving, Inc.		\$27.3000	\$546.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$29.0000	\$580.00
Delta Contracting Company, LLC		\$26.0000	\$520.00
Ford Construction Company		\$27.0000	\$540.00
Jones Bros., Inc.		\$26.0000	\$520.00
790-33.01 EXPANDING TYPE ANCHOR 6,000LB-8,000LB			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$382.0000	\$382.00
Ferrell Paving, Inc.		\$401.1000	\$401.10
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$485.0000	\$485.00
Delta Contracting Company, LLC		\$382.0000	\$382.00
Ford Construction Company		\$390.0000	\$390.00
Jones Bros., Inc.		\$382.0000	\$382.00



		UNIT PRICE	EXTENSION
790-33.04	SCREW TYPE ANCHOR 10,000LB-12,000LB		
	19.000 EACH		
	Harold Coffey Construction Co., Inc.	\$435.0000	\$8,265.00
	Ferrell Paving, Inc.	\$456.7500	\$8,678.25
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$485.0000	\$9,215.00
	Delta Contracting Company, LLC	\$435.0000	\$8,265.00
	Ford Construction Company	\$444.0000	\$8,436.00
	Jones Bros., Inc.	\$435.0000	\$8,265.00
790-40.03	OH COND 1/0 6/1 ACSR RAVEN		
	2,990.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$2.1000	\$6,279.00
	Ferrell Paving, Inc.	\$2.2100	\$6,607.90
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$2.3500	\$7,026.50
	Delta Contracting Company, LLC	\$2.1000	\$6,279.00
	Ford Construction Company	\$2.1400	\$6,398.60
	Jones Bros., Inc.	\$2.1000	\$6,279.00
790-40.09	OH COND 336.4 18/1 ACSR MERLIN		
	12,356.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$3.2000	\$39,539.20
	Ferrell Paving, Inc.	\$3.3500	\$41,392.60
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$3.5500	\$43,863.80
	Delta Contracting Company, LLC	\$3.2000	\$39,539.20
	Ford Construction Company	\$3.2600	\$40,280.56
	Jones Bros., Inc.	\$3.2000	\$39,539.20
790-46.01	1PH TRANSFORMER		
	1.000 EACH		
	Harold Coffey Construction Co., Inc.	\$1,640.0000	\$1,640.00
	Ferrell Paving, Inc.	\$1,722.0000	\$1,722.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$1,825.0000	\$1,825.00
	Delta Contracting Company, LLC	\$1,640.0000	\$1,640.00
	Ford Construction Company	\$1,672.0000	\$1,672.00
	Jones Bros., Inc.	\$1,640.0000	\$1,640.00
790-60.02	1PH FUSE CUTOFF BRKT MOUNT 15KV		
	1.000 EACH		
	Harold Coffey Construction Co., Inc.	\$380.0000	\$380.00
	Ferrell Paving, Inc.	\$399.0000	\$399.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$425.0000	\$425.00
	Delta Contracting Company, LLC	\$380.0000	\$380.00
	Ford Construction Company	\$388.0000	\$388.00
	Jones Bros., Inc.	\$380.0000	\$380.00
790-68.01	POLE GROUND ROD TYPE		
	18.000 EACH		
	Harold Coffey Construction Co., Inc.	\$375.0000	\$6,750.00
	Ferrell Paving, Inc.	\$393.7500	\$7,087.50
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$415.0000	\$7,470.00
	Delta Contracting Company, LLC	\$375.0000	\$6,750.00
	Ford Construction Company	\$383.0000	\$6,894.00
	Jones Bros., Inc.	\$375.0000	\$6,750.00

		UNIT PRICE	EXTENSION
790-68.03 POLE GROUND WRAP TYPE			
	3.000 EACH		
Harold Coffey Construction Co., Inc.		\$327.0000	\$981.00
Ferrell Paving, Inc.		\$343.3500	\$1,030.05
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$365.0000	\$1,095.00
Delta Contracting Company, LLC		\$327.0000	\$981.00
Ford Construction Company		\$334.0000	\$1,002.00
Jones Bros., Inc.		\$327.0000	\$981.00
790-68.10 MISCELLANEOUS ASSEMBLIES			
	7.000 EACH		
Harold Coffey Construction Co., Inc.		\$450.0000	\$3,150.00
Ferrell Paving, Inc.		\$472.5000	\$3,307.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$500.0000	\$3,500.00
Delta Contracting Company, LLC		\$450.0000	\$3,150.00
Ford Construction Company		\$459.0000	\$3,213.00
Jones Bros., Inc.		\$450.0000	\$3,150.00
790-98.01 REMOVE WIRE			
	19,085.000 L.F.		
Harold Coffey Construction Co., Inc.		\$0.2500	\$4,771.25
Ferrell Paving, Inc.		\$0.2600	\$4,962.10
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$0.3000	\$5,725.50
Delta Contracting Company, LLC		\$0.2500	\$4,771.25
Ford Construction Company		\$0.2600	\$4,962.10
Jones Bros., Inc.		\$0.2500	\$4,771.25
790-98.02 REMOVE POLES			
	34.000 EACH		
Harold Coffey Construction Co., Inc.		\$175.0000	\$5,950.00
Ferrell Paving, Inc.		\$183.7500	\$6,247.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$195.0000	\$6,630.00
Delta Contracting Company, LLC		\$175.0000	\$5,950.00
Ford Construction Company		\$179.0000	\$6,086.00
Jones Bros., Inc.		\$175.0000	\$5,950.00
790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS			
	114.000 EACH		
Harold Coffey Construction Co., Inc.		\$91.0000	\$10,374.00
Ferrell Paving, Inc.		\$95.5500	\$10,892.70
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$101.0000	\$11,514.00
Delta Contracting Company, LLC		\$91.0000	\$10,374.00
Ford Construction Company		\$93.0000	\$10,602.00
Jones Bros., Inc.		\$91.0000	\$10,374.00

ROADWAY ALTERNATE AA1 CATEGORY			UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	64,503.000 TON		
	Jones Bros., Inc.		\$23.1400	\$1,492,599.42
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	10,624.000 TON		
	Jones Bros., Inc.		\$80.7500	\$857,888.00
307-01.02	ASPHALT CEMENT (PG64-22) (BPMB-HM) GRADING A-S	49.757 TON		
	Jones Bros., Inc.		\$475.0000	\$23,634.58
307-01.03	AGGREGATE (BPMB-HM) GRADING A-S MIX	1,481.233 TON		
	Jones Bros., Inc.		\$81.0000	\$119,979.87
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	5,386.000 TON		
	Jones Bros., Inc.		\$84.5000	\$455,117.00
313-03	TREATED PERMEABLE BASE	31,301.111 S.Y.		
	Jones Bros., Inc.		\$16.5000	\$516,468.33
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	108.000 TON		
	Jones Bros., Inc.		\$850.0000	\$91,800.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)	426.000 TON		
	Jones Bros., Inc.		\$42.5000	\$18,105.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	37.000 TON		
	Jones Bros., Inc.		\$840.0000	\$31,080.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	1,363.000 TON		
	Jones Bros., Inc.		\$97.5000	\$132,892.50
411-01.10	ACS MIX(PG64-22) GRADING D	1,320.863 TON		
	Jones Bros., Inc.		\$97.5000	\$128,784.14
411-03.10	ACS MIX(PG76-22) GRADING D	1,802.000 TON		
	Jones Bros., Inc.		\$97.5000	\$175,695.00

		UNIT PRICE	EXTENSION
501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"	27,610.222 S.Y.		
Jones Bros., Inc.		\$68.1000	\$1,880,256.12
714-09.09 LUMINAIRES (212W LED)	26.000 EACH		
Jones Bros., Inc.		\$1,250.0000	\$32,500.00

		UNIT PRICE	EXTENSION
ROADWAY ALTERNATE AA2 CATEGORY			
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			55,695.000 TON
	Harold Coffey Construction Co., Inc.	\$26.5500	\$1,478,702.25
	Ferrell Paving, Inc.	\$23.0500	\$1,283,769.75
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$22.7500	\$1,267,061.25
	Delta Contracting Company, LLC	\$26.0000	\$1,448,070.00
	Ford Construction Company	\$25.5000	\$1,420,222.50
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
			10,624.000 TON
	Harold Coffey Construction Co., Inc.	\$80.7500	\$857,888.00
	Ferrell Paving, Inc.	\$84.7900	\$900,808.96
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$85.0000	\$903,040.00
	Delta Contracting Company, LLC	\$80.7500	\$857,888.00
	Ford Construction Company	\$82.0000	\$871,168.00
307-01.02	ASPHALT CEMENT (PG64-22) (BPMB-HM) GRADING A-S		
			49.757 TON
	Harold Coffey Construction Co., Inc.	\$475.0000	\$23,634.58
	Ferrell Paving, Inc.	\$498.7500	\$24,816.30
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$500.0000	\$24,878.50
	Delta Contracting Company, LLC	\$475.0000	\$23,634.58
	Ford Construction Company	\$485.0000	\$24,132.15
307-01.03	AGGREGATE (BPMB-HM) GRADING A-S MIX		
			1,481.233 TON
	Harold Coffey Construction Co., Inc.	\$81.0000	\$119,979.87
	Ferrell Paving, Inc.	\$85.0500	\$125,978.87
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$85.0000	\$125,904.81
	Delta Contracting Company, LLC	\$81.0000	\$119,979.87
	Ford Construction Company	\$82.6200	\$122,379.47
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
			5,386.000 TON
	Harold Coffey Construction Co., Inc.	\$84.5000	\$455,117.00
	Ferrell Paving, Inc.	\$88.7300	\$477,899.78
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$89.0000	\$479,354.00
	Delta Contracting Company, LLC	\$84.5000	\$455,117.00
	Ford Construction Company	\$86.2000	\$464,273.20
309-01.01	MINERAL AGGREGATE (A-CBC)		
			3,677.400 TON
	Harold Coffey Construction Co., Inc.	\$25.5500	\$93,957.57
	Ferrell Paving, Inc.	\$22.2500	\$81,822.15
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$24.5000	\$90,096.30
	Delta Contracting Company, LLC	\$26.0000	\$95,612.40
	Ford Construction Company	\$23.2000	\$85,315.68

		UNIT PRICE	EXTENSION
309-01.02	PORTLAND CEMENT (A-CBC)		
			141.947 TON
	Harold Coffey Construction Co., Inc.	\$355.0000	\$50,391.19
	Ferrell Paving, Inc.	\$360.0000	\$51,100.92
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$297.0000	\$42,158.26
	Delta Contracting Company, LLC	\$340.0000	\$48,261.98
	Ford Construction Company	\$346.8000	\$49,227.22
309-02	BITUMINOUS MATERIAL (A-CBC)		
			9.819 TON
	Harold Coffey Construction Co., Inc.	\$745.0000	\$7,315.16
	Ferrell Paving, Inc.	\$850.0000	\$8,346.15
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$1,400.0000	\$13,746.60
	Delta Contracting Company, LLC	\$728.5000	\$7,153.14
	Ford Construction Company	\$743.0000	\$7,295.52
313-03	TREATED PERMEABLE BASE		
			31,301.111 S.Y.
	Harold Coffey Construction Co., Inc.	\$16.5000	\$516,468.33
	Ferrell Paving, Inc.	\$17.3300	\$542,448.25
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$17.5000	\$547,769.44
	Delta Contracting Company, LLC	\$16.5000	\$516,468.33
	Ford Construction Company	\$16.8500	\$527,423.72
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
			108.000 TON
	Harold Coffey Construction Co., Inc.	\$850.0000	\$91,800.00
	Ferrell Paving, Inc.	\$892.5000	\$96,390.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$895.0000	\$96,660.00
	Delta Contracting Company, LLC	\$850.0000	\$91,800.00
	Ford Construction Company	\$867.0000	\$93,636.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
			426.000 TON
	Harold Coffey Construction Co., Inc.	\$42.5000	\$18,105.00
	Ferrell Paving, Inc.	\$44.6300	\$19,012.38
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$45.0000	\$19,170.00
	Delta Contracting Company, LLC	\$42.5000	\$18,105.00
	Ford Construction Company	\$43.3500	\$18,467.10
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
			37.000 TON
	Harold Coffey Construction Co., Inc.	\$840.0000	\$31,080.00
	Ferrell Paving, Inc.	\$882.0000	\$32,634.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$885.0000	\$32,745.00
	Delta Contracting Company, LLC	\$840.0000	\$31,080.00
	Ford Construction Company	\$857.0000	\$31,709.00

		UNIT PRICE	EXTENSION
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	1,363.000 TON		
Harold Coffey Construction Co., Inc.		\$97.5000	\$132,892.50
Ferrell Paving, Inc.		\$102.3800	\$139,543.94
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$102.5000	\$139,707.50
Delta Contracting Company, LLC		\$97.5000	\$132,892.50
Ford Construction Company		\$99.4500	\$135,550.35
411-01.10 ACS MIX(PG64-22) GRADING D			
	1,320.863 TON		
Harold Coffey Construction Co., Inc.		\$97.5000	\$128,784.14
Ferrell Paving, Inc.		\$102.3800	\$135,229.95
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$102.5000	\$135,388.46
Delta Contracting Company, LLC		\$97.5000	\$128,784.14
Ford Construction Company		\$99.4500	\$131,359.83
411-03.10 ACS MIX(PG76-22) GRADING D			
	1,802.000 TON		
Harold Coffey Construction Co., Inc.		\$97.5000	\$175,695.00
Ferrell Paving, Inc.		\$102.3800	\$184,488.76
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$102.5000	\$184,705.00
Delta Contracting Company, LLC		\$97.5000	\$175,695.00
Ford Construction Company		\$99.4500	\$179,208.90
501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"			
	27,610.222 S.Y.		
Harold Coffey Construction Co., Inc.		\$72.3400	\$1,997,323.46
Ferrell Paving, Inc.		\$68.1000	\$1,880,256.12
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$71.8000	\$1,982,413.94
Delta Contracting Company, LLC		\$67.0000	\$1,849,884.87
Ford Construction Company		\$70.0000	\$1,932,715.54
714-09.10 LUMINAIRES (209W LED)			
	26.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,250.0000	\$32,500.00
Ferrell Paving, Inc.		\$1,250.0000	\$32,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,390.0000	\$36,140.00
Delta Contracting Company, LLC		\$1,250.0000	\$32,500.00
Ford Construction Company		\$1,275.0000	\$33,150.00

SUB-TOTAL ROADWAY

Harold Coffey Construction Co., Inc.	\$7,722,712.29
Ferrell Paving, Inc.	\$7,781,842.04
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$7,790,709.26
Delta Contracting Company, LLC	\$7,971,691.84
Ford Construction Company	\$8,145,152.30
Jones Bros., Inc.	\$8,750,209.63

SUB-TOTAL BOX BRIDGE

Harold Coffey Construction Co., Inc.	\$123,507.40
Ferrell Paving, Inc.	\$111,585.05
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$95,783.20
Delta Contracting Company, LLC	\$106,719.00
Ford Construction Company	\$88,027.08
Jones Bros., Inc.	\$110,632.80

SUB-TOTAL BRIDGE

Harold Coffey Construction Co., Inc.	\$1,586,599.22
Ferrell Paving, Inc.	\$1,816,024.68
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$1,760,324.40
Delta Contracting Company, LLC	\$1,729,407.75
Ford Construction Company	\$1,524,719.69
Jones Bros., Inc.	\$1,543,240.00

SUB-TOTAL UTILITY

Harold Coffey Construction Co., Inc.	\$162,958.45
Ferrell Paving, Inc.	\$170,970.05
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$181,574.80
Delta Contracting Company, LLC	\$162,958.45
Ford Construction Company	\$166,318.26
Jones Bros., Inc.	\$162,958.45

SUB-TOTAL ROADWAY ALTERNATE AA1

Jones Bros., Inc.	\$5,956,799.96
-------------------	----------------

SUB-TOTAL ROADWAY ALTERNATE AA2

Harold Coffey Construction Co., Inc.	\$6,211,634.05
Ferrell Paving, Inc.	\$6,017,046.28
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$6,120,939.06
Delta Contracting Company, LLC	\$6,032,926.81
Ford Construction Company	\$6,127,234.18

TOTAL CONTRACT

Harold Coffey Construction Co., Inc.	\$15,807,411.41
Ferrell Paving, Inc.	\$15,897,468.10
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$15,949,330.72
Delta Contracting Company, LLC	\$16,003,703.85



Ford Construction Company  
Jones Bros., Inc.

\$16,051,451.51  
\$16,523,840.84

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

FAYETTE COUNTY (Contract No. CNQ332 Call 026)

NH-I-40-1(349),24001-8148-44

THE LONGITUDINAL JOINT STABILIZATION ON I-40 (FROM L.M. 0.00 TO L.M. 7.86) AND EITHER HOT-IN-PLACE RECYCLING OR MILLING AND FILLING WITH SURFACE MIX (FROM L.M. 7.86 TO L.M. 16.10).

PROJECT LENGTH - 16.100 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2017

---

	TOTAL CONTRACT
Pavement Restorations, Inc.	\$547,653.82
Standard Construction Company, Inc.	\$704,007.87
Jarrett Builders, Inc.	\$953,485.28

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
411-01.12 LONGITUDINAL JOINT STABILIZATION			
	149,741.000 S.F.		
	Pavement Restorations, Inc.	\$0.1200	\$17,968.92
	Standard Construction Company, Inc.	\$0.1700	\$25,455.97
	Jarrett Builders, Inc.	\$0.1800	\$26,953.38
411-04 CRACK SEALANT			
	33,000.000 LB.		
	Pavement Restorations, Inc.	\$1.3000	\$42,900.00
	Standard Construction Company, Inc.	\$1.7500	\$57,750.00
	Jarrett Builders, Inc.	\$1.9500	\$64,350.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
	Pavement Restorations, Inc.	\$36,000.0000	\$36,000.00
	Standard Construction Company, Inc.	\$36,000.0000	\$36,000.00
	Jarrett Builders, Inc.	\$59,000.0000	\$59,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	321.000 EACH		
	Pavement Restorations, Inc.	\$35.0000	\$11,235.00
	Standard Construction Company, Inc.	\$36.0000	\$11,556.00
	Jarrett Builders, Inc.	\$34.1500	\$10,962.15
712-06 SIGNS (CONSTRUCTION)			
	904.000 S.F.		
	Pavement Restorations, Inc.	\$6.6000	\$5,966.40
	Standard Construction Company, Inc.	\$6.2500	\$5,650.00
	Jarrett Builders, Inc.	\$7.0000	\$6,328.00
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
	Pavement Restorations, Inc.	\$960.0000	\$3,840.00
	Standard Construction Company, Inc.	\$900.0000	\$3,600.00
	Jarrett Builders, Inc.	\$1,025.0000	\$4,100.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	24.000 HOUR		
	Pavement Restorations, Inc.	\$120.0000	\$2,880.00
	Standard Construction Company, Inc.	\$165.0000	\$3,960.00
	Jarrett Builders, Inc.	\$130.0000	\$3,120.00
716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)			
	2,300.000 EACH		
	Pavement Restorations, Inc.	\$36.0000	\$82,800.00
	Standard Construction Company, Inc.	\$34.5000	\$79,350.00
	Jarrett Builders, Inc.	\$39.0000	\$89,700.00

		UNIT PRICE	EXTENSION
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
		2,300.000 EACH	
	Pavement Restorations, Inc.	\$9.0000	\$20,700.00
	Standard Construction Company, Inc.	\$12.0000	\$27,600.00
	Jarrett Builders, Inc.	\$4.7500	\$10,925.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
		7.570 L.M.	
	Pavement Restorations, Inc.	\$8,250.0000	\$62,452.50
	Standard Construction Company, Inc.	\$7,875.0000	\$59,613.75
	Jarrett Builders, Inc.	\$8,800.0000	\$66,616.00
717-01	MOBILIZATION		
		1.000 LS	
	Pavement Restorations, Inc.	\$30,000.0000	\$30,000.00
	Standard Construction Company, Inc.	\$31,500.0000	\$31,500.00
	Jarrett Builders, Inc.	\$36,000.0000	\$36,000.00
730-03.20	INSTALL PULL BOX (TYPE A)		
		2.000 EACH	
	Pavement Restorations, Inc.	\$790.0000	\$1,580.00
	Standard Construction Company, Inc.	\$550.0000	\$1,100.00
	Jarrett Builders, Inc.	\$590.0000	\$1,180.00
730-12.02	CONDUIT 2" DIAMETER (PVC)		
		40.000 L.F.	
	Pavement Restorations, Inc.	\$15.0000	\$600.00
	Standard Construction Company, Inc.	\$19.8000	\$792.00
	Jarrett Builders, Inc.	\$21.2500	\$850.00
730-14.02	SAW SLOT		
		620.000 L.F.	
	Pavement Restorations, Inc.	\$15.0000	\$9,300.00
	Standard Construction Company, Inc.	\$4.9500	\$3,069.00
	Jarrett Builders, Inc.	\$5.3000	\$3,286.00
730-14.03	LOOP WIRE		
		1,920.000 L.F.	
	Pavement Restorations, Inc.	\$2.5000	\$4,800.00
	Standard Construction Company, Inc.	\$0.5500	\$1,056.00
	Jarrett Builders, Inc.	\$0.6000	\$1,152.00

		UNIT PRICE	EXTENSION
PAVING ALTERNATE AA1 CATEGORY			
311-03.01	HOT IN PLACE RECYCLING OF ASPHALT PAVEMENT (1.25IN)		
	19,336.000 S.Y.		
	Pavement Restorations, Inc.	\$9.0000	\$174,024.00
311-03.10	Asphalt Rejuvenating Agent		
	5,801.000 GAL.		
	Pavement Restorations, Inc.	\$7.0000	\$40,607.00

PAVING ALTERNATE AA2 CATEGORY

		UNIT PRICE	EXTENSION
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
			9.000 TON
	Standard Construction Company, Inc.	\$1,150.0000	\$10,350.00
	Jarrett Builders, Inc.	\$1,200.0000	\$10,800.00
411-03.10	ACS MIX(PG76-22) GRADING D		
			1,537.000 TON
	Standard Construction Company, Inc.	\$150.0000	\$230,550.00
	Jarrett Builders, Inc.	\$165.0000	\$253,605.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
			19,337.000 S.Y.
	Standard Construction Company, Inc.	\$5.9500	\$115,055.15
	Jarrett Builders, Inc.	\$15.7500	\$304,557.75

SUB-TOTAL ROADWAY

Pavement Restorations, Inc.	\$333,022.82
Standard Construction Company, Inc.	\$348,052.72
Jarrett Builders, Inc.	\$384,522.53

SUB-TOTAL PAVING ALTERNATE AA1

Pavement Restorations, Inc.	\$214,631.00
-----------------------------	--------------

SUB-TOTAL PAVING ALTERNATE AA2

Standard Construction Company, Inc.	\$355,955.15
Jarrett Builders, Inc.	\$568,962.75

TOTAL CONTRACT

Pavement Restorations, Inc.	\$547,653.82
Standard Construction Company, Inc.	\$704,007.87
Jarrett Builders, Inc.	\$953,485.28

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

GIBSON COUNTY (Contract No. CNQ333 Call 027)

BRZ-2700(56),27946-3403-94

THE CONSTRUCTION OF CONCRETE BULB-TEE BEAM BRIDGES ON CREEKWOOD ROAD OVER BRANCH OF SUGAR CREEK (L.M. 0.50) AND SUGAR CREEK (L.M. 0.56), INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 0.199 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 10.00%

---

	TOTAL CONTRACT
Dement Construction Company, LLC	\$845,782.06
Ford Construction Company	\$852,156.34
Harold Coffey Construction Co., Inc.	\$875,488.62
Jones Bros., Inc.	\$941,751.09



ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
	Ford Construction Company		\$20,750.0000	\$20,750.00
	Harold Coffey Construction Co., Inc.		\$10,000.0000	\$10,000.00
	Jones Bros., Inc.		\$15,130.0000	\$15,130.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Dement Construction Company, LLC		\$8,750.0000	\$8,750.00
	Ford Construction Company		\$2,800.0000	\$2,800.00
	Harold Coffey Construction Co., Inc.		\$35,500.0000	\$35,500.00
	Jones Bros., Inc.		\$58,000.0000	\$58,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		1,597.000 C.Y.		
	Dement Construction Company, LLC		\$8.0000	\$12,776.00
	Ford Construction Company		\$7.0000	\$11,179.00
	Harold Coffey Construction Co., Inc.		\$9.6500	\$15,411.05
	Jones Bros., Inc.		\$12.0000	\$19,164.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)			
		704.000 C.Y.		
	Dement Construction Company, LLC		\$15.0000	\$10,560.00
	Ford Construction Company		\$11.0000	\$7,744.00
	Harold Coffey Construction Co., Inc.		\$21.0000	\$14,784.00
	Jones Bros., Inc.		\$15.0000	\$10,560.00
203-06	WATER			
		6.000 M.G.		
	Dement Construction Company, LLC		\$50.0000	\$300.00
	Ford Construction Company		\$10.0000	\$60.00
	Harold Coffey Construction Co., Inc.		\$50.0000	\$300.00
	Jones Bros., Inc.		\$10.0000	\$60.00
209-05	SEDIMENT REMOVAL			
		62.000 C.Y.		
	Dement Construction Company, LLC		\$15.0000	\$930.00
	Ford Construction Company		\$3.4500	\$213.90
	Harold Coffey Construction Co., Inc.		\$10.0000	\$620.00
	Jones Bros., Inc.		\$10.0000	\$620.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)			
		1,425.000 L.F.		
	Dement Construction Company, LLC		\$4.0000	\$5,700.00
	Ford Construction Company		\$4.7000	\$6,697.50
	Harold Coffey Construction Co., Inc.		\$4.5500	\$6,483.75
	Jones Bros., Inc.		\$6.0000	\$8,550.00

		UNIT PRICE	EXTENSION
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
			1,200.000 L.F.
	Dement Construction Company, LLC	\$1.6000	\$1,920.00
	Ford Construction Company	\$1.5300	\$1,836.00
	Harold Coffey Construction Co., Inc.	\$1.8000	\$2,160.00
	Jones Bros., Inc.	\$3.0000	\$3,600.00
209-08.07	ROCK CHECK DAM PER		
			3.000 EACH
	Dement Construction Company, LLC	\$685.0000	\$2,055.00
	Ford Construction Company	\$520.0000	\$1,560.00
	Harold Coffey Construction Co., Inc.	\$350.0000	\$1,050.00
	Jones Bros., Inc.	\$550.0000	\$1,650.00
209-08.08	ENHANCED ROCK CHECK DAM		
			6.000 EACH
	Dement Construction Company, LLC	\$1,500.0000	\$9,000.00
	Ford Construction Company	\$583.0000	\$3,498.00
	Harold Coffey Construction Co., Inc.	\$550.0000	\$3,300.00
	Jones Bros., Inc.	\$700.0000	\$4,200.00
209-09.04	SEDIMENT FILTER BAG(15' X 10')		
			2.000 EACH
	Dement Construction Company, LLC	\$400.0000	\$800.00
	Ford Construction Company	\$550.0000	\$1,100.00
	Harold Coffey Construction Co., Inc.	\$225.0000	\$450.00
	Jones Bros., Inc.	\$750.0000	\$1,500.00
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)		
			1,000.000 S.Y.
	Dement Construction Company, LLC	\$3.2500	\$3,250.00
	Ford Construction Company	\$2.0000	\$2,000.00
	Harold Coffey Construction Co., Inc.	\$2.2500	\$2,250.00
	Jones Bros., Inc.	\$1.5000	\$1,500.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			1,621.000 TON
	Dement Construction Company, LLC	\$30.0000	\$48,630.00
	Ford Construction Company	\$26.0000	\$42,146.00
	Harold Coffey Construction Co., Inc.	\$29.7100	\$48,159.91
	Jones Bros., Inc.	\$22.5000	\$36,472.50
303-10.01	MINERAL AGGREGATE (SIZE 57)		
			11.000 TON
	Dement Construction Company, LLC	\$70.0000	\$770.00
	Ford Construction Company	\$36.0000	\$396.00
	Harold Coffey Construction Co., Inc.	\$34.7500	\$382.25
	Jones Bros., Inc.	\$94.5900	\$1,040.49

		UNIT PRICE	EXTENSION
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
			298.000 TON
	Dement Construction Company, LLC	\$126.0000	\$37,548.00
	Ford Construction Company	\$126.0000	\$37,548.00
	Harold Coffey Construction Co., Inc.	\$126.0000	\$37,548.00
	Jones Bros., Inc.	\$126.0000	\$37,548.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
			4.000 TON
	Dement Construction Company, LLC	\$700.0000	\$2,800.00
	Ford Construction Company	\$700.0000	\$2,800.00
	Harold Coffey Construction Co., Inc.	\$700.0000	\$2,800.00
	Jones Bros., Inc.	\$700.0000	\$2,800.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
			14.000 TON
	Dement Construction Company, LLC	\$30.0000	\$420.00
	Ford Construction Company	\$30.0000	\$420.00
	Harold Coffey Construction Co., Inc.	\$30.0000	\$420.00
	Jones Bros., Inc.	\$30.0000	\$420.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
			1.000 TON
	Dement Construction Company, LLC	\$900.0000	\$900.00
	Ford Construction Company	\$900.0000	\$900.00
	Harold Coffey Construction Co., Inc.	\$900.0000	\$900.00
	Jones Bros., Inc.	\$900.0000	\$900.00
411-01.10	ACS MIX(PG64-22) GRADING D		
			173.000 TON
	Dement Construction Company, LLC	\$128.0000	\$22,144.00
	Ford Construction Company	\$130.0000	\$22,490.00
	Harold Coffey Construction Co., Inc.	\$128.0000	\$22,144.00
	Jones Bros., Inc.	\$128.0000	\$22,144.00
607-39.02	18" PIPE CULVERT (SIDE DRAIN)		
			40.000 L.F.
	Dement Construction Company, LLC	\$55.0000	\$2,200.00
	Ford Construction Company	\$42.0000	\$1,680.00
	Harold Coffey Construction Co., Inc.	\$19.0000	\$760.00
	Jones Bros., Inc.	\$80.0000	\$3,200.00
621-03.02	18" TEMPORARY DRAINAGE PIPE		
			36.000 L.F.
	Dement Construction Company, LLC	\$55.0000	\$1,980.00
	Ford Construction Company	\$28.0000	\$1,008.00
	Harold Coffey Construction Co., Inc.	\$23.0000	\$828.00
	Jones Bros., Inc.	\$80.0000	\$2,880.00

		UNIT PRICE	EXTENSION
705-01.05	GUARDRAIL AT BRIDGE ENDS LOW VOLUME		
		8.000 EACH	
	Dement Construction Company, LLC	\$1,000.0000	\$8,000.00
	Ford Construction Company	\$920.0000	\$7,360.00
	Harold Coffey Construction Co., Inc.	\$1,000.0000	\$8,000.00
	Jones Bros., Inc.	\$1,000.0000	\$8,000.00
705-04.04	GUARDRAIL TERMINAL (TYPE 21)		
		8.000 EACH	
	Dement Construction Company, LLC	\$2,100.0000	\$16,800.00
	Ford Construction Company	\$1,730.0000	\$13,840.00
	Harold Coffey Construction Co., Inc.	\$2,100.0000	\$16,800.00
	Jones Bros., Inc.	\$2,100.0000	\$16,800.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE		
		940.000 L.F.	
	Dement Construction Company, LLC	\$2.2000	\$2,068.00
	Ford Construction Company	\$2.0000	\$1,880.00
	Harold Coffey Construction Co., Inc.	\$2.2000	\$2,068.00
	Jones Bros., Inc.	\$3.0000	\$2,820.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
		100.000 TON	
	Dement Construction Company, LLC	\$40.0000	\$4,000.00
	Ford Construction Company	\$35.0000	\$3,500.00
	Harold Coffey Construction Co., Inc.	\$45.0000	\$4,500.00
	Jones Bros., Inc.	\$34.0000	\$3,400.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
		731.000 TON	
	Dement Construction Company, LLC	\$40.0000	\$29,240.00
	Ford Construction Company	\$37.0000	\$27,047.00
	Harold Coffey Construction Co., Inc.	\$40.0000	\$29,240.00
	Jones Bros., Inc.	\$35.0000	\$25,585.00
709-05.09	MACHINED RIP-RAP (CLASS C)		
		702.000 TON	
	Dement Construction Company, LLC	\$40.0000	\$28,080.00
	Ford Construction Company	\$38.0000	\$26,676.00
	Harold Coffey Construction Co., Inc.	\$45.0000	\$31,590.00
	Jones Bros., Inc.	\$34.0000	\$23,868.00
712-01	TRAFFIC CONTROL		
		1.000 LS	
	Dement Construction Company, LLC	\$2,925.0000	\$2,925.00
	Ford Construction Company	\$3,900.0000	\$3,900.00
	Harold Coffey Construction Co., Inc.	\$750.0000	\$750.00
	Jones Bros., Inc.	\$750.0000	\$750.00

		UNIT PRICE	EXTENSION
712-05.01	WARNING LIGHTS (TYPE A)		
		8.000 EACH	
	Dement Construction Company, LLC	\$28.0000	\$224.00
	Ford Construction Company	\$28.5000	\$228.00
	Harold Coffey Construction Co., Inc.	\$28.0000	\$224.00
	Jones Bros., Inc.	\$28.0000	\$224.00
712-06	SIGNS (CONSTRUCTION)		
		186.000 S.F.	
	Dement Construction Company, LLC	\$7.0500	\$1,311.30
	Ford Construction Company	\$7.2000	\$1,339.20
	Harold Coffey Construction Co., Inc.	\$7.0500	\$1,311.30
	Jones Bros., Inc.	\$7.0500	\$1,311.30
712-07.03	TEMPORARY BARRICADES (TYPE III)		
		60.000 L.F.	
	Dement Construction Company, LLC	\$11.0000	\$660.00
	Ford Construction Company	\$12.0000	\$720.00
	Harold Coffey Construction Co., Inc.	\$11.0000	\$660.00
	Jones Bros., Inc.	\$11.0000	\$660.00
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)		
		0.600 L.M.	
	Dement Construction Company, LLC	\$7,500.0000	\$4,500.00
	Ford Construction Company	\$7,650.0000	\$4,590.00
	Harold Coffey Construction Co., Inc.	\$7,500.0000	\$4,500.00
	Jones Bros., Inc.	\$7,500.0000	\$4,500.00
717-01	MOBILIZATION		
		1.000 LS	
	Dement Construction Company, LLC	\$42,250.0000	\$42,250.00
	Ford Construction Company	\$91,063.0000	\$91,063.00
	Harold Coffey Construction Co., Inc.	\$65,000.0000	\$65,000.00
	Jones Bros., Inc.	\$45,000.0000	\$45,000.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
		318.000 S.Y.	
	Dement Construction Company, LLC	\$3.0000	\$954.00
	Ford Construction Company	\$2.5000	\$795.00
	Harold Coffey Construction Co., Inc.	\$1.7500	\$556.50
	Jones Bros., Inc.	\$4.0000	\$1,272.00
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)		
		333.000 S.Y.	
	Dement Construction Company, LLC	\$3.0000	\$999.00
	Ford Construction Company	\$2.8000	\$932.40
	Harold Coffey Construction Co., Inc.	\$1.7500	\$582.75
	Jones Bros., Inc.	\$5.0000	\$1,665.00

		UNIT PRICE	EXTENSION
740-11.02	TEMPORARY SEDIMENT TUBE 12IN		
	100.000 L.F.		
	Dement Construction Company, LLC	\$4.0000	\$400.00
	Ford Construction Company	\$5.1000	\$510.00
	Harold Coffey Construction Co., Inc.	\$4.0000	\$400.00
	Jones Bros., Inc.	\$6.0000	\$600.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
	27.000 UNIT		
	Dement Construction Company, LLC	\$25.0000	\$675.00
	Ford Construction Company	\$51.0000	\$1,377.00
	Harold Coffey Construction Co., Inc.	\$25.0000	\$675.00
	Jones Bros., Inc.	\$50.0000	\$1,350.00
801-03	WATER (SEEDING & SODDING)		
	32.000 M.G.		
	Dement Construction Company, LLC	\$20.0000	\$640.00
	Ford Construction Company	\$10.2000	\$326.40
	Harold Coffey Construction Co., Inc.	\$20.0000	\$640.00
	Jones Bros., Inc.	\$10.0000	\$320.00
803-01	SODDING (NEW SOD)		
	2,908.000 S.Y.		
	Dement Construction Company, LLC	\$3.0000	\$8,724.00
	Ford Construction Company	\$3.1000	\$9,014.80
	Harold Coffey Construction Co., Inc.	\$3.7500	\$10,905.00
	Jones Bros., Inc.	\$3.5000	\$10,178.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (EXIST. BR. NO. 27-A752-0.56)			
	1.000 LS		
Dement Construction Company, LLC		\$15,500.0000	\$15,500.00
Ford Construction Company		\$6,200.0000	\$6,200.00
Harold Coffey Construction Co., Inc.		\$5,500.0000	\$5,500.00
Jones Bros., Inc.		\$25,400.0000	\$25,400.00
202-04.02 REMOVAL OF STRUCTURES (EXIST. BR. NO. 27-A752-0.50)			
	1.000 LS		
Dement Construction Company, LLC		\$15,500.0000	\$15,500.00
Ford Construction Company		\$6,200.0000	\$6,200.00
Harold Coffey Construction Co., Inc.		\$5,500.0000	\$5,500.00
Jones Bros., Inc.		\$25,000.0000	\$25,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	290.000 C.Y.		
Dement Construction Company, LLC		\$15.0000	\$4,350.00
Ford Construction Company		\$10.0000	\$2,900.00
Harold Coffey Construction Co., Inc.		\$4.0000	\$1,160.00
Jones Bros., Inc.		\$10.0000	\$2,900.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	46.000 TON		
Dement Construction Company, LLC		\$85.0000	\$3,910.00
Ford Construction Company		\$43.0000	\$1,978.00
Harold Coffey Construction Co., Inc.		\$55.0000	\$2,530.00
Jones Bros., Inc.		\$38.0000	\$1,748.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	41,244.000 LB.		
Dement Construction Company, LLC		\$0.7500	\$30,933.00
Ford Construction Company		\$1.0000	\$41,244.00
Harold Coffey Construction Co., Inc.		\$0.8800	\$36,294.72
Jones Bros., Inc.		\$1.0000	\$41,244.00
604-03.01 CLASS A CONCRETE (BRIDGES)			
	128.000 C.Y.		
Dement Construction Company, LLC		\$500.0000	\$64,000.00
Ford Construction Company		\$425.0000	\$54,400.00
Harold Coffey Construction Co., Inc.		\$455.0000	\$58,240.00
Jones Bros., Inc.		\$550.0000	\$70,400.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	17,848.000 LB.		
Dement Construction Company, LLC		\$0.6200	\$11,065.76
Ford Construction Company		\$0.9300	\$16,598.64
Harold Coffey Construction Co., Inc.		\$0.6800	\$12,136.64
Jones Bros., Inc.		\$1.0000	\$17,848.00

		UNIT PRICE	EXTENSION
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	172.000 C.Y.		
Dement Construction Company, LLC		\$580.0000	\$99,760.00
Ford Construction Company		\$580.0000	\$99,760.00
Harold Coffey Construction Co., Inc.		\$625.0000	\$107,500.00
Jones Bros., Inc.		\$550.0000	\$94,600.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	945.000 S.Y.		
Dement Construction Company, LLC		\$5.0000	\$4,725.00
Ford Construction Company		\$5.1000	\$4,819.50
Harold Coffey Construction Co., Inc.		\$7.9500	\$7,512.75
Jones Bros., Inc.		\$8.5200	\$8,051.40
606-09.01 TEST PILES (PRECAST CONCRETE, SIZE 1)			
	210.000 L.F.		
Dement Construction Company, LLC		\$42.0000	\$8,820.00
Ford Construction Company		\$46.0000	\$9,660.00
Harold Coffey Construction Co., Inc.		\$85.0000	\$17,850.00
Jones Bros., Inc.		\$75.0000	\$15,750.00
606-09.02 LOADING TEST (PRECAST CONCRETE, SIZE 1)			
	2.000 EACH		
Dement Construction Company, LLC		\$4,500.0000	\$9,000.00
Ford Construction Company		\$5,500.0000	\$11,000.00
Harold Coffey Construction Co., Inc.		\$5,600.0000	\$11,200.00
Jones Bros., Inc.		\$6,000.0000	\$12,000.00
606-09.03 PRECAST CONCRETE PILES (SIZE 1)			
	1,020.000 L.F.		
Dement Construction Company, LLC		\$37.0000	\$37,740.00
Ford Construction Company		\$42.0000	\$42,840.00
Harold Coffey Construction Co., Inc.		\$34.5000	\$35,190.00
Jones Bros., Inc.		\$40.0000	\$40,800.00
606-12.01 PILE ANCHORAGE SYSTEM (SEISMIC)			
	24.000 EACH		
Dement Construction Company, LLC		\$155.0000	\$3,720.00
Ford Construction Company		\$115.0000	\$2,760.00
Harold Coffey Construction Co., Inc.		\$105.0000	\$2,520.00
Jones Bros., Inc.		\$176.3500	\$4,232.40
615-01.10 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-54)			
	608.000 L.F.		
Dement Construction Company, LLC		\$215.0000	\$130,720.00
Ford Construction Company		\$205.0000	\$124,640.00
Harold Coffey Construction Co., Inc.		\$198.0000	\$120,384.00
Jones Bros., Inc.		\$212.0000	\$128,896.00



		UNIT PRICE	EXTENSION
620-06	CONCRETE RAILING		
			543.000 L.F.
	Dement Construction Company, LLC	\$120.0000	\$65,160.00
	Ford Construction Company	\$110.0000	\$59,730.00
	Harold Coffey Construction Co., Inc.	\$104.0000	\$56,472.00
	Jones Bros., Inc.	\$125.0000	\$67,875.00
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM		
			199.000 L.F.
	Dement Construction Company, LLC	\$45.0000	\$8,955.00
	Ford Construction Company	\$14.0000	\$2,786.00
	Harold Coffey Construction Co., Inc.	\$30.0000	\$5,970.00
	Jones Bros., Inc.	\$21.0000	\$4,179.00
710-09.02	6" PIPE UNDERDRAIN		
			65.000 L.F.
	Dement Construction Company, LLC	\$16.0000	\$1,040.00
	Ford Construction Company	\$11.0000	\$715.00
	Harold Coffey Construction Co., Inc.	\$75.0000	\$4,875.00
	Jones Bros., Inc.	\$9.0000	\$585.00

SUB-TOTAL ROADWAY

Dement Construction Company, LLC	\$330,883.30
Ford Construction Company	\$363,925.20
Harold Coffey Construction Co., Inc.	\$384,653.51
Jones Bros., Inc.	\$380,242.29

SUB-TOTAL BRIDGE

Dement Construction Company, LLC	\$514,898.76
Ford Construction Company	\$488,231.14
Harold Coffey Construction Co., Inc.	\$490,835.11
Jones Bros., Inc.	\$561,508.80

TOTAL CONTRACT

Dement Construction Company, LLC	\$845,782.06
Ford Construction Company	\$852,156.34
Harold Coffey Construction Co., Inc.	\$875,488.62
Jones Bros., Inc.	\$941,751.09

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

GRUNDY COUNTY (Contract No. CNQ345 Call 028)

31005-4271-04

THE REPAIR OF THE BRIDGE ON S.R. 56 OVER PEPPER HOLLOW BRANCH (LM 31.24).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2018

---

	TOTAL CONTRACT
Jamison Construction, LLC	\$894,555.40
Simpson Construction Company, Inc.	\$942,030.29
Jones Bros., Inc.	\$970,394.61
Mid-State Construction Company, Inc.	\$1,032,507.35
Adams Contracting, LLC	\$1,281,468.85

BRIDGE CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Jamison Construction, LLC		\$13,000.0000	\$13,000.00
	Simpson Construction Company, Inc.		\$28,500.0000	\$28,500.00
	Jones Bros., Inc.		\$10,000.0000	\$10,000.00
	Mid-State Construction Company, Inc.		\$26,266.0500	\$26,266.05
	Adams Contracting, LLC		\$25,000.0000	\$25,000.00
202-04.01	REMOVAL OF STRUCTURES (BR. NO. 31-SR056-31.24)			
		1.000 LS		
	Jamison Construction, LLC		\$50,000.0000	\$50,000.00
	Simpson Construction Company, Inc.		\$62,000.0000	\$62,000.00
	Jones Bros., Inc.		\$132,000.0000	\$132,000.00
	Mid-State Construction Company, Inc.		\$42,680.2800	\$42,680.28
	Adams Contracting, LLC		\$100,000.0000	\$100,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		452.000 C.Y.		
	Jamison Construction, LLC		\$15.0000	\$6,780.00
	Simpson Construction Company, Inc.		\$22.5000	\$10,170.00
	Jones Bros., Inc.		\$20.0000	\$9,040.00
	Mid-State Construction Company, Inc.		\$30.5400	\$13,804.08
	Adams Contracting, LLC		\$25.0000	\$11,300.00
203-03.01	BORROW EXCAVATION (SELECT MATERIAL)			
		255.000 C.Y.		
	Jamison Construction, LLC		\$60.0000	\$15,300.00
	Simpson Construction Company, Inc.		\$38.0000	\$9,690.00
	Jones Bros., Inc.		\$63.0000	\$16,065.00
	Mid-State Construction Company, Inc.		\$48.8700	\$12,461.85
	Adams Contracting, LLC		\$60.0000	\$15,300.00
204-02.01	DRY EXCAVATION (BRIDGES)			
		784.000 C.Y.		
	Jamison Construction, LLC		\$15.0000	\$11,760.00
	Simpson Construction Company, Inc.		\$22.0000	\$17,248.00
	Jones Bros., Inc.		\$20.0000	\$15,680.00
	Mid-State Construction Company, Inc.		\$11.8000	\$9,251.20
	Adams Contracting, LLC		\$25.0000	\$19,600.00
209-05	SEDIMENT REMOVAL			
		80.000 C.Y.		
	Jamison Construction, LLC		\$10.0000	\$800.00
	Simpson Construction Company, Inc.		\$4.0000	\$320.00
	Jones Bros., Inc.		\$50.0000	\$4,000.00
	Mid-State Construction Company, Inc.		\$12.2200	\$977.60
	Adams Contracting, LLC		\$25.0000	\$2,000.00

		UNIT PRICE	EXTENSION
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
			2,480.000 L.F.
	Jamison Construction, LLC	\$6.0000	\$14,880.00
	Simpson Construction Company, Inc.	\$7.0000	\$17,360.00
	Jones Bros., Inc.	\$5.0000	\$12,400.00
	Mid-State Construction Company, Inc.	\$5.0700	\$12,573.60
	Adams Contracting, LLC	\$5.0000	\$12,400.00
209-09.02	TEMPORARY SEDIMENT FILTER BAG (14'6" X 2'0" X 13'3")		
			4.000 BAG
	Jamison Construction, LLC	\$1,000.0000	\$4,000.00
	Simpson Construction Company, Inc.	\$200.0000	\$800.00
	Jones Bros., Inc.	\$600.0000	\$2,400.00
	Mid-State Construction Company, Inc.	\$977.3400	\$3,909.36
	Adams Contracting, LLC	\$600.0000	\$2,400.00
209-65.04	TEMPORARY IN STREAM DIVERSION		
			960.000 L.F.
	Jamison Construction, LLC	\$60.0000	\$57,600.00
	Simpson Construction Company, Inc.	\$1.4000	\$1,344.00
	Jones Bros., Inc.	\$27.0000	\$25,920.00
	Mid-State Construction Company, Inc.	\$15.8900	\$15,254.40
	Adams Contracting, LLC	\$25.0000	\$24,000.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			610.000 TON
	Jamison Construction, LLC	\$35.0000	\$21,350.00
	Simpson Construction Company, Inc.	\$53.0000	\$32,330.00
	Jones Bros., Inc.	\$40.0000	\$24,400.00
	Mid-State Construction Company, Inc.	\$61.0900	\$37,264.90
	Adams Contracting, LLC	\$50.0000	\$30,500.00
303-01.02	GRANULAR BACKFILL (BRIDGES)		
			444.000 TON
	Jamison Construction, LLC	\$40.0000	\$17,760.00
	Simpson Construction Company, Inc.	\$46.0000	\$20,424.00
	Jones Bros., Inc.	\$45.0000	\$19,980.00
	Mid-State Construction Company, Inc.	\$36.7800	\$16,330.32
	Adams Contracting, LLC	\$40.0000	\$17,760.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
			27.000 TON
	Jamison Construction, LLC	\$305.0000	\$8,235.00
	Simpson Construction Company, Inc.	\$288.0000	\$7,776.00
	Jones Bros., Inc.	\$272.0000	\$7,344.00
	Mid-State Construction Company, Inc.	\$332.3000	\$8,972.10
	Adams Contracting, LLC	\$300.0000	\$8,100.00

		UNIT PRICE	EXTENSION
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	45.000 TON		
Jamison Construction, LLC		\$305.0000	\$13,725.00
Simpson Construction Company, Inc.		\$288.0000	\$12,960.00
Jones Bros., Inc.		\$279.0000	\$12,555.00
Mid-State Construction Company, Inc.		\$340.8500	\$15,338.25
Adams Contracting, LLC		\$300.0000	\$13,500.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.000 TON		
Jamison Construction, LLC		\$500.0000	\$500.00
Simpson Construction Company, Inc.		\$420.0000	\$420.00
Jones Bros., Inc.		\$1,200.0000	\$1,200.00
Mid-State Construction Company, Inc.		\$1,466.0400	\$1,466.04
Adams Contracting, LLC		\$400.0000	\$400.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)	2.000 TON		
Jamison Construction, LLC		\$30.0000	\$60.00
Simpson Construction Company, Inc.		\$30.0000	\$60.00
Jones Bros., Inc.		\$400.0000	\$800.00
Mid-State Construction Company, Inc.		\$488.6800	\$977.36
Adams Contracting, LLC		\$50.0000	\$100.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000 TON		
Jamison Construction, LLC		\$600.0000	\$600.00
Simpson Construction Company, Inc.		\$525.0000	\$525.00
Jones Bros., Inc.		\$1,200.0000	\$1,200.00
Mid-State Construction Company, Inc.		\$1,466.0400	\$1,466.04
Adams Contracting, LLC		\$500.0000	\$500.00
411-01.10 ACS MIX(PG64-22) GRADING D	27.000 TON		
Jamison Construction, LLC		\$395.0000	\$10,665.00
Simpson Construction Company, Inc.		\$368.0000	\$9,936.00
Jones Bros., Inc.		\$290.0000	\$7,830.00
Mid-State Construction Company, Inc.		\$354.2900	\$9,565.83
Adams Contracting, LLC		\$375.0000	\$10,125.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT	397.000 S.Y.		
Jamison Construction, LLC		\$24.0000	\$9,528.00
Simpson Construction Company, Inc.		\$42.0000	\$16,674.00
Jones Bros., Inc.		\$32.7500	\$13,001.75
Mid-State Construction Company, Inc.		\$40.0100	\$15,883.97
Adams Contracting, LLC		\$16.0000	\$6,352.00

		UNIT PRICE	EXTENSION
604-02.03 EPOXY COATED REINFORCING STEEL			
	16,671.000 LB.		
Jamison Construction, LLC		\$1.0000	\$16,671.00
Simpson Construction Company, Inc.		\$1.1000	\$18,338.10
Jones Bros., Inc.		\$1.4000	\$23,339.40
Mid-State Construction Company, Inc.		\$1.3700	\$22,839.27
Adams Contracting, LLC		\$1.7500	\$29,174.25
604-03.01 CLASS A CONCRETE (BRIDGES)			
	46.000 C.Y.		
Jamison Construction, LLC		\$435.0000	\$20,010.00
Simpson Construction Company, Inc.		\$1,604.0000	\$73,784.00
Jones Bros., Inc.		\$1,300.0000	\$59,800.00
Mid-State Construction Company, Inc.		\$923.3000	\$42,471.80
Adams Contracting, LLC		\$1,400.0000	\$64,400.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	5,130.000 LB.		
Jamison Construction, LLC		\$1.2500	\$6,412.50
Simpson Construction Company, Inc.		\$1.0000	\$5,130.00
Jones Bros., Inc.		\$1.0000	\$5,130.00
Mid-State Construction Company, Inc.		\$0.9300	\$4,770.90
Adams Contracting, LLC		\$1.2500	\$6,412.50
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	67.000 C.Y.		
Jamison Construction, LLC		\$690.0000	\$46,230.00
Simpson Construction Company, Inc.		\$1,041.0000	\$69,747.00
Jones Bros., Inc.		\$1,400.0000	\$93,800.00
Mid-State Construction Company, Inc.		\$985.3300	\$66,017.11
Adams Contracting, LLC		\$1,400.0000	\$93,800.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	810.000 S.Y.		
Jamison Construction, LLC		\$8.0000	\$6,480.00
Simpson Construction Company, Inc.		\$7.0000	\$5,670.00
Jones Bros., Inc.		\$5.0000	\$4,050.00
Mid-State Construction Company, Inc.		\$6.1700	\$4,997.70
Adams Contracting, LLC		\$8.0000	\$6,480.00
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	76.000 S.Y.		
Jamison Construction, LLC		\$8.0000	\$608.00
Simpson Construction Company, Inc.		\$7.0000	\$532.00
Jones Bros., Inc.		\$5.0000	\$380.00
Mid-State Construction Company, Inc.		\$6.1700	\$468.92
Adams Contracting, LLC		\$8.0000	\$608.00

		UNIT PRICE	EXTENSION
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	228.000 S.Y.		
Jamison Construction, LLC		\$25.0000	\$5,700.00
Simpson Construction Company, Inc.		\$40.0000	\$9,120.00
Jones Bros., Inc.		\$10.0000	\$2,280.00
Mid-State Construction Company, Inc.		\$24.4300	\$5,570.04
Adams Contracting, LLC		\$15.0000	\$3,420.00
604-07.01 RETAINING WALL (GRAVITY)			
	1,710.000 S.F.		
Jamison Construction, LLC		\$69.0000	\$117,990.00
Simpson Construction Company, Inc.		\$77.0000	\$131,670.00
Jones Bros., Inc.		\$37.0000	\$63,270.00
Mid-State Construction Company, Inc.		\$59.2000	\$101,232.00
Adams Contracting, LLC		\$65.0000	\$111,150.00
604-10.05 CONCRETE			
	4.000 S.F.		
Jamison Construction, LLC		\$150.0000	\$600.00
Simpson Construction Company, Inc.		\$395.0000	\$1,580.00
Jones Bros., Inc.		\$800.0000	\$3,200.00
Mid-State Construction Company, Inc.		\$250.1200	\$1,000.48
Adams Contracting, LLC		\$250.0000	\$1,000.00
604-10.14 REMOVE EXISTING WEARING SURFACE			
	1.000 LS		
Jamison Construction, LLC		\$18,000.0000	\$18,000.00
Simpson Construction Company, Inc.		\$18,500.0000	\$18,500.00
Jones Bros., Inc.		\$15,000.0000	\$15,000.00
Mid-State Construction Company, Inc.		\$18,325.5000	\$18,325.50
Adams Contracting, LLC		\$20,000.0000	\$20,000.00
604-10.54 CONCRETE REPAIRS			
	6.000 S.F.		
Jamison Construction, LLC		\$150.0000	\$900.00
Simpson Construction Company, Inc.		\$395.0000	\$2,370.00
Jones Bros., Inc.		\$800.0000	\$4,800.00
Mid-State Construction Company, Inc.		\$250.1200	\$1,500.72
Adams Contracting, LLC		\$250.0000	\$1,500.00
604-10.58 EPOXY INJECTION (INJECTION)			
	1.000 GAL.		
Jamison Construction, LLC		\$90.0000	\$90.00
Simpson Construction Company, Inc.		\$115.0000	\$115.00
Jones Bros., Inc.		\$175.0000	\$175.00
Mid-State Construction Company, Inc.		\$183.2600	\$183.26
Adams Contracting, LLC		\$500.0000	\$500.00



		UNIT PRICE	EXTENSION
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	20.000 L.F.		
Jamison Construction, LLC		\$80.0000	\$1,600.00
Simpson Construction Company, Inc.		\$325.0000	\$6,500.00
Jones Bros., Inc.		\$350.0000	\$7,000.00
Mid-State Construction Company, Inc.		\$122.1700	\$2,443.40
Adams Contracting, LLC		\$100.0000	\$2,000.00
606-02.03 STEEL PILES (10 INCH)			
	400.000 L.F.		
Jamison Construction, LLC		\$55.0000	\$22,000.00
Simpson Construction Company, Inc.		\$59.0000	\$23,600.00
Jones Bros., Inc.		\$55.0000	\$22,000.00
Mid-State Construction Company, Inc.		\$52.5400	\$21,016.00
Adams Contracting, LLC		\$80.0000	\$32,000.00
606-02.06 PILE TIPS (STEEL PILES, 10 INCH)			
	16.000 EACH		
Jamison Construction, LLC		\$158.0000	\$2,528.00
Simpson Construction Company, Inc.		\$110.0000	\$1,760.00
Jones Bros., Inc.		\$170.0000	\$2,720.00
Mid-State Construction Company, Inc.		\$155.3400	\$2,485.44
Adams Contracting, LLC		\$450.0000	\$7,200.00
615-02.10 PRESTRESSED CONCRETE BOX BEAM (27" X 48")			
	296.000 L.F.		
Jamison Construction, LLC		\$353.0000	\$104,488.00
Simpson Construction Company, Inc.		\$280.0000	\$82,880.00
Jones Bros., Inc.		\$390.0000	\$115,440.00
Mid-State Construction Company, Inc.		\$395.2600	\$116,996.96
Adams Contracting, LLC		\$390.0000	\$115,440.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	558.000 L.F.		
Jamison Construction, LLC		\$98.0000	\$54,684.00
Simpson Construction Company, Inc.		\$94.0000	\$52,452.00
Jones Bros., Inc.		\$80.0000	\$44,640.00
Mid-State Construction Company, Inc.		\$98.8600	\$55,163.88
Adams Contracting, LLC		\$80.0000	\$44,640.00
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	108.000 L.F.		
Jamison Construction, LLC		\$70.0000	\$7,560.00
Simpson Construction Company, Inc.		\$68.0000	\$7,344.00
Jones Bros., Inc.		\$65.0000	\$7,020.00
Mid-State Construction Company, Inc.		\$79.4100	\$8,576.28
Adams Contracting, LLC		\$60.0000	\$6,480.00

		UNIT PRICE	EXTENSION
705-02.02 SINGLE GUARDRAIL (TYPE 2)			
	383.000 L.F.		
Jamison Construction, LLC		\$18.0000	\$6,894.00
Simpson Construction Company, Inc.		\$18.0000	\$6,894.00
Jones Bros., Inc.		\$16.0000	\$6,128.00
Mid-State Construction Company, Inc.		\$19.5500	\$7,487.65
Adams Contracting, LLC		\$22.0000	\$8,426.00
705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)			
	4.000 EACH		
Jamison Construction, LLC		\$2,450.0000	\$9,800.00
Simpson Construction Company, Inc.		\$2,450.0000	\$9,800.00
Jones Bros., Inc.		\$2,250.0000	\$9,000.00
Mid-State Construction Company, Inc.		\$2,748.8300	\$10,995.32
Adams Contracting, LLC		\$2,600.0000	\$10,400.00
705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	2.000 EACH		
Jamison Construction, LLC		\$3,000.0000	\$6,000.00
Simpson Construction Company, Inc.		\$5,200.0000	\$10,400.00
Jones Bros., Inc.		\$4,500.0000	\$9,000.00
Mid-State Construction Company, Inc.		\$5,497.6500	\$10,995.30
Adams Contracting, LLC		\$5,500.0000	\$11,000.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	465.000 L.F.		
Jamison Construction, LLC		\$4.0000	\$1,860.00
Simpson Construction Company, Inc.		\$3.0000	\$1,395.00
Jones Bros., Inc.		\$3.0000	\$1,395.00
Mid-State Construction Company, Inc.		\$3.5200	\$1,636.80
Adams Contracting, LLC		\$2.0000	\$930.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	317.000 TON		
Jamison Construction, LLC		\$38.0000	\$12,046.00
Simpson Construction Company, Inc.		\$35.0000	\$11,095.00
Jones Bros., Inc.		\$35.0000	\$11,095.00
Mid-State Construction Company, Inc.		\$42.2000	\$13,377.40
Adams Contracting, LLC		\$45.0000	\$14,265.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	25.000 TON		
Jamison Construction, LLC		\$40.0000	\$1,000.00
Simpson Construction Company, Inc.		\$55.0000	\$1,375.00
Jones Bros., Inc.		\$45.0000	\$1,125.00
Mid-State Construction Company, Inc.		\$60.8700	\$1,521.75
Adams Contracting, LLC		\$45.0000	\$1,125.00

		UNIT PRICE	EXTENSION
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM		
		452.000 L.F.	
	Jamison Construction, LLC	\$34.0000	\$15,368.00
	Simpson Construction Company, Inc.	\$22.0000	\$9,944.00
	Jones Bros., Inc.	\$33.0000	\$14,916.00
	Mid-State Construction Company, Inc.	\$34.3400	\$15,521.68
	Adams Contracting, LLC	\$25.0000	\$11,300.00
710-09.02	6" PIPE UNDERDRAIN		
		24.000 L.F.	
	Jamison Construction, LLC	\$36.0000	\$864.00
	Simpson Construction Company, Inc.	\$10.0000	\$240.00
	Jones Bros., Inc.	\$18.0000	\$432.00
	Mid-State Construction Company, Inc.	\$31.1300	\$747.12
	Adams Contracting, LLC	\$25.0000	\$600.00
712-01	TRAFFIC CONTROL		
		1.000 LS	
	Jamison Construction, LLC	\$40,000.0000	\$40,000.00
	Simpson Construction Company, Inc.	\$19,000.0000	\$19,000.00
	Jones Bros., Inc.	\$15,000.0000	\$15,000.00
	Mid-State Construction Company, Inc.	\$30,760.1900	\$30,760.19
	Adams Contracting, LLC	\$60,000.0000	\$60,000.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL		
		240.000 L.F.	
	Jamison Construction, LLC	\$35.0000	\$8,400.00
	Simpson Construction Company, Inc.	\$32.0000	\$7,680.00
	Jones Bros., Inc.	\$55.0000	\$13,200.00
	Mid-State Construction Company, Inc.	\$42.1900	\$10,125.60
	Adams Contracting, LLC	\$35.0000	\$8,400.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
		35.000 EACH	
	Jamison Construction, LLC	\$40.0000	\$1,400.00
	Simpson Construction Company, Inc.	\$27.0000	\$945.00
	Jones Bros., Inc.	\$25.0000	\$875.00
	Mid-State Construction Company, Inc.	\$30.5400	\$1,068.90
	Adams Contracting, LLC	\$27.0000	\$945.00
712-04.50	PORTABLE BARRIER RAIL DELINEATOR		
		7.000 EACH	
	Jamison Construction, LLC	\$15.0000	\$105.00
	Simpson Construction Company, Inc.	\$13.0000	\$91.00
	Jones Bros., Inc.	\$12.0000	\$84.00
	Mid-State Construction Company, Inc.	\$14.6600	\$102.62
	Adams Contracting, LLC	\$13.0000	\$91.00

		UNIT PRICE	EXTENSION
712-06	SIGNS (CONSTRUCTION)		
			366.800 S.F.
	Jamison Construction, LLC	\$8.0000	\$2,934.40
	Simpson Construction Company, Inc.	\$8.0000	\$2,934.40
	Jones Bros., Inc.	\$7.2000	\$2,640.96
	Mid-State Construction Company, Inc.	\$8.8000	\$3,227.84
	Adams Contracting, LLC	\$8.0000	\$2,934.40
712-09.01	REMOVABLE PAVEMENT MARKING LINE		
			2,250.000 L.F.
	Jamison Construction, LLC	\$1.6000	\$3,600.00
	Simpson Construction Company, Inc.	\$2.2000	\$4,950.00
	Jones Bros., Inc.	\$1.7200	\$3,870.00
	Mid-State Construction Company, Inc.	\$2.4400	\$5,490.00
	Adams Contracting, LLC	\$2.0000	\$4,500.00
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)		
			36.000 L.F.
	Jamison Construction, LLC	\$16.0000	\$576.00
	Simpson Construction Company, Inc.	\$15.5000	\$558.00
	Jones Bros., Inc.	\$29.5000	\$1,062.00
	Mid-State Construction Company, Inc.	\$17.1000	\$615.60
	Adams Contracting, LLC	\$37.0000	\$1,332.00
712-12.47	BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL		
			80.000 L.F.
	Jamison Construction, LLC	\$35.0000	\$2,800.00
	Simpson Construction Company, Inc.	\$42.0000	\$3,360.00
	Jones Bros., Inc.	\$60.0000	\$4,800.00
	Mid-State Construction Company, Inc.	\$48.2200	\$3,857.60
	Adams Contracting, LLC	\$57.0000	\$4,560.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)		
			0.871 L.M.
	Jamison Construction, LLC	\$4,000.0000	\$3,484.00
	Simpson Construction Company, Inc.	\$3,740.0000	\$3,257.54
	Jones Bros., Inc.	\$3,500.0000	\$3,048.50
	Mid-State Construction Company, Inc.	\$4,153.7800	\$3,617.94
	Adams Contracting, LLC	\$3,700.0000	\$3,222.70
717-01	MOBILIZATION		
			1.000 LS
	Jamison Construction, LLC	\$52,000.0000	\$52,000.00
	Simpson Construction Company, Inc.	\$46,500.0000	\$46,500.00
	Jones Bros., Inc.	\$47,000.0000	\$47,000.00
	Mid-State Construction Company, Inc.	\$135,498.3200	\$135,498.32
	Adams Contracting, LLC	\$225,000.0000	\$225,000.00

		UNIT PRICE	EXTENSION
730-05.01	ELECTRICAL SERVICE CONNECTION		
		1.000 EACH	
	Jamison Construction, LLC	\$2,000.0000	\$2,000.00
	Simpson Construction Company, Inc.	\$1,200.0000	\$1,200.00
	Jones Bros., Inc.	\$1,000.0000	\$1,000.00
	Mid-State Construction Company, Inc.	\$7,329.7000	\$7,329.70
	Adams Contracting, LLC	\$1,000.0000	\$1,000.00
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM		
		1.000 EACH	
	Jamison Construction, LLC	\$24,000.0000	\$24,000.00
	Simpson Construction Company, Inc.	\$24,000.0000	\$24,000.00
	Jones Bros., Inc.	\$22,500.0000	\$22,500.00
	Mid-State Construction Company, Inc.	\$33,596.2500	\$33,596.25
	Adams Contracting, LLC	\$50,000.0000	\$50,000.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
		80.000 S.Y.	
	Jamison Construction, LLC	\$5.0000	\$400.00
	Simpson Construction Company, Inc.	\$5.0000	\$400.00
	Jones Bros., Inc.	\$8.0000	\$640.00
	Mid-State Construction Company, Inc.	\$6.1100	\$488.80
	Adams Contracting, LLC	\$5.0000	\$400.00
740-11.02	TEMPORARY SEDIMENT TUBE 12IN		
		1,600.000 L.F.	
	Jamison Construction, LLC	\$3.5000	\$5,600.00
	Simpson Construction Company, Inc.	\$8.0000	\$12,800.00
	Jones Bros., Inc.	\$5.5000	\$8,800.00
	Mid-State Construction Company, Inc.	\$4.2800	\$6,848.00
	Adams Contracting, LLC	\$5.0000	\$8,000.00
801-02	SEEDING (WITHOUT MULCH)		
		22.000 UNIT	
	Jamison Construction, LLC	\$35.0000	\$770.00
	Simpson Construction Company, Inc.	\$28.0000	\$616.00
	Jones Bros., Inc.	\$25.0000	\$550.00
	Mid-State Construction Company, Inc.	\$91.6300	\$2,015.86
	Adams Contracting, LLC	\$125.0000	\$2,750.00
805-12.02	EROSION CONTROL BLANKET (TYPE II)		
		2,373.000 S.Y.	
	Jamison Construction, LLC	\$1.5000	\$3,559.50
	Simpson Construction Company, Inc.	\$1.2500	\$2,966.25
	Jones Bros., Inc.	\$1.0000	\$2,373.00
	Mid-State Construction Company, Inc.	\$2.1400	\$5,078.22
	Adams Contracting, LLC	\$2.0000	\$4,746.00

SUB-TOTAL BRIDGE

Jamison Construction, LLC	\$894,555.40
Simpson Construction Company, Inc.	\$942,030.29
Jones Bros., Inc.	\$970,394.61
Mid-State Construction Company, Inc.	\$1,032,507.35
Adams Contracting, LLC	\$1,281,468.85

TOTAL CONTRACT

Jamison Construction, LLC	\$894,555.40
Simpson Construction Company, Inc.	\$942,030.29
Jones Bros., Inc.	\$970,394.61
Mid-State Construction Company, Inc.	\$1,032,507.35
Adams Contracting, LLC	\$1,281,468.85

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

HAMILTON COUNTY (Contract No. CNQ341 Call 029)

HSIP-3300(53),33948-3438-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2017

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Superior Pavement Marking, Inc.	\$222,316.40
Caution, Inc	\$227,239.10
Superior Traffic Control, Inc.	\$230,502.17
Volunteer Highway Supply Co. Inc.	\$245,808.75
Highway Markings, Inc.	\$247,792.80

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	13.200 L.M.		
Superior Pavement Marking, Inc.		\$330.0000	\$4,356.00
Caution, Inc		\$545.0000	\$7,194.00
Superior Traffic Control, Inc.		\$606.0000	\$7,999.20
Volunteer Highway Supply Co. Inc.		\$380.0000	\$5,016.00
Highway Markings, Inc.		\$680.0000	\$8,976.00
705-02.02 SINGLE GUARDRAIL (TYPE 2)			
	100.000 L.F.		
Superior Pavement Marking, Inc.		\$19.0000	\$1,900.00
Caution, Inc		\$19.0000	\$1,900.00
Superior Traffic Control, Inc.		\$16.1600	\$1,616.00
Volunteer Highway Supply Co. Inc.		\$20.0000	\$2,000.00
Highway Markings, Inc.		\$17.0000	\$1,700.00
705-04.04 GUARDRAIL TERMINAL (TYPE 21)			
	1.000 EACH		
Superior Pavement Marking, Inc.		\$1,850.0000	\$1,850.00
Caution, Inc		\$1,850.0000	\$1,850.00
Superior Traffic Control, Inc.		\$1,919.0000	\$1,919.00
Volunteer Highway Supply Co. Inc.		\$1,950.0000	\$1,950.00
Highway Markings, Inc.		\$1,750.0000	\$1,750.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	1.000 EACH		
Superior Pavement Marking, Inc.		\$1,000.0000	\$1,000.00
Caution, Inc		\$950.0000	\$950.00
Superior Traffic Control, Inc.		\$1,515.0000	\$1,515.00
Volunteer Highway Supply Co. Inc.		\$1,600.0000	\$1,600.00
Highway Markings, Inc.		\$750.0000	\$750.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	1,600.000 L.F.		
Superior Pavement Marking, Inc.		\$3.2500	\$5,200.00
Caution, Inc		\$2.5000	\$4,000.00
Superior Traffic Control, Inc.		\$2.9800	\$4,768.00
Volunteer Highway Supply Co. Inc.		\$2.9500	\$4,720.00
Highway Markings, Inc.		\$3.4500	\$5,520.00
705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING			
	2.000 S.F.		
Superior Pavement Marking, Inc.		\$50.0000	\$100.00
Caution, Inc		\$10.0000	\$20.00
Superior Traffic Control, Inc.		\$24.2400	\$48.48
Volunteer Highway Supply Co. Inc.		\$12.0000	\$24.00
Highway Markings, Inc.		\$10.0000	\$20.00



		UNIT PRICE	EXTENSION
706-01	GUARDRAIL REMOVED		
			125.000 L.F.
	Superior Pavement Marking, Inc.	\$2.0000	\$250.00
	Caution, Inc	\$0.9500	\$118.75
	Superior Traffic Control, Inc.	\$1.0100	\$126.25
	Volunteer Highway Supply Co. Inc.	\$2.5000	\$312.50
	Highway Markings, Inc.	\$0.5000	\$62.50
706-10.26	ROUNDED END ELEMENT		
			4.000 EACH
	Superior Pavement Marking, Inc.	\$100.0000	\$400.00
	Caution, Inc	\$55.0000	\$220.00
	Superior Traffic Control, Inc.	\$50.5000	\$202.00
	Volunteer Highway Supply Co. Inc.	\$75.0000	\$300.00
	Highway Markings, Inc.	\$55.0000	\$220.00
712-01	TRAFFIC CONTROL		
			1.000 LS
	Superior Pavement Marking, Inc.	\$1,850.0000	\$1,850.00
	Caution, Inc	\$1,200.0000	\$1,200.00
	Superior Traffic Control, Inc.	\$2,088.0000	\$2,088.00
	Volunteer Highway Supply Co. Inc.	\$3,600.0000	\$3,600.00
	Highway Markings, Inc.	\$7,500.0000	\$7,500.00
713-02.14	FLEXIBLE DELINEATOR (WHITE)		
			31.000 EACH
	Superior Pavement Marking, Inc.	\$30.0000	\$930.00
	Caution, Inc	\$28.0000	\$868.00
	Superior Traffic Control, Inc.	\$29.0000	\$899.00
	Volunteer Highway Supply Co. Inc.	\$40.0000	\$1,240.00
	Highway Markings, Inc.	\$31.0000	\$961.00
713-02.20	ROADSIDE OBSTACLE DELINEATION		
			12.000 S.F.
	Superior Pavement Marking, Inc.	\$11.0000	\$132.00
	Caution, Inc	\$12.5000	\$150.00
	Superior Traffic Control, Inc.	\$8.0000	\$96.00
	Volunteer Highway Supply Co. Inc.	\$12.5000	\$150.00
	Highway Markings, Inc.	\$12.0000	\$144.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT		
			595.000 L.F.
	Superior Pavement Marking, Inc.	\$5.0000	\$2,975.00
	Caution, Inc	\$5.5000	\$3,272.50
	Superior Traffic Control, Inc.	\$5.0000	\$2,975.00
	Volunteer Highway Supply Co. Inc.	\$6.3000	\$3,748.50
	Highway Markings, Inc.	\$4.6500	\$2,766.75

		UNIT PRICE	EXTENSION
713-11.01 "U" SECTION STEEL POSTS			
	5,502.000 LB.		
Superior Pavement Marking, Inc.		\$2.7500	\$15,130.50
Caution, Inc		\$2.7000	\$14,855.40
Superior Traffic Control, Inc.		\$2.9000	\$15,955.80
Volunteer Highway Supply Co. Inc.		\$2.8500	\$15,680.70
Highway Markings, Inc.		\$2.9500	\$16,230.90
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	8,047.000 LB.		
Superior Pavement Marking, Inc.		\$2.9500	\$23,738.65
Caution, Inc		\$3.1000	\$24,945.70
Superior Traffic Control, Inc.		\$2.9500	\$23,738.65
Volunteer Highway Supply Co. Inc.		\$3.1500	\$25,348.05
Highway Markings, Inc.		\$2.9500	\$23,738.65
713-11.21 P POST SLIP BASE			
	183.000 EACH		
Superior Pavement Marking, Inc.		\$285.0000	\$52,155.00
Caution, Inc		\$300.0000	\$54,900.00
Superior Traffic Control, Inc.		\$290.0000	\$53,070.00
Volunteer Highway Supply Co. Inc.		\$275.0000	\$50,325.00
Highway Markings, Inc.		\$285.0000	\$52,155.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	1,018.000 S.F.		
Superior Pavement Marking, Inc.		\$10.0000	\$10,180.00
Caution, Inc		\$11.2500	\$11,452.50
Superior Traffic Control, Inc.		\$11.5000	\$11,707.00
Volunteer Highway Supply Co. Inc.		\$12.0000	\$12,216.00
Highway Markings, Inc.		\$12.6500	\$12,877.70
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	1,512.000 S.F.		
Superior Pavement Marking, Inc.		\$11.0000	\$16,632.00
Caution, Inc		\$12.0000	\$18,144.00
Superior Traffic Control, Inc.		\$12.2500	\$18,522.00
Volunteer Highway Supply Co. Inc.		\$12.5000	\$18,900.00
Highway Markings, Inc.		\$13.1500	\$19,882.80
713-15.01 REMOVAL OF EXISTING SIGN POST			
	230.000 EACH		
Superior Pavement Marking, Inc.		\$4.0000	\$920.00
Caution, Inc		\$11.0000	\$2,530.00
Superior Traffic Control, Inc.		\$7.0000	\$1,610.00
Volunteer Highway Supply Co. Inc.		\$10.0000	\$2,300.00
Highway Markings, Inc.		\$15.0000	\$3,450.00

		UNIT PRICE	EXTENSION
716-01.21	Snowplowable Pavement Markers (Bi-Dir)(1 Color)		
	450.000 EACH		
	Superior Pavement Marking, Inc.	\$20.0000	\$9,000.00
	Caution, Inc	\$20.0000	\$9,000.00
	Superior Traffic Control, Inc.	\$20.2000	\$9,090.00
	Volunteer Highway Supply Co. Inc.	\$22.0000	\$9,900.00
	Highway Markings, Inc.	\$23.0000	\$10,350.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
	100.000 S.Y.		
	Superior Pavement Marking, Inc.	\$14.7500	\$1,475.00
	Caution, Inc	\$14.7500	\$1,475.00
	Superior Traffic Control, Inc.	\$14.9000	\$1,490.00
	Volunteer Highway Supply Co. Inc.	\$17.0000	\$1,700.00
	Highway Markings, Inc.	\$18.5000	\$1,850.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
	720.000 L.F.		
	Superior Pavement Marking, Inc.	\$7.7500	\$5,580.00
	Caution, Inc	\$7.7500	\$5,580.00
	Superior Traffic Control, Inc.	\$7.8300	\$5,637.60
	Volunteer Highway Supply Co. Inc.	\$8.5000	\$6,120.00
	Highway Markings, Inc.	\$9.0000	\$6,480.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)		
	4.000 EACH		
	Superior Pavement Marking, Inc.	\$125.0000	\$500.00
	Caution, Inc	\$125.0000	\$500.00
	Superior Traffic Control, Inc.	\$126.2500	\$505.00
	Volunteer Highway Supply Co. Inc.	\$150.0000	\$600.00
	Highway Markings, Inc.	\$110.0000	\$440.00
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)		
	205.000 L.F.		
	Superior Pavement Marking, Inc.	\$5.2500	\$1,076.25
	Caution, Inc	\$5.2500	\$1,076.25
	Superior Traffic Control, Inc.	\$5.3000	\$1,086.50
	Volunteer Highway Supply Co. Inc.	\$4.0000	\$820.00
	Highway Markings, Inc.	\$9.0000	\$1,845.00
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)		
	3.000 EACH		
	Superior Pavement Marking, Inc.	\$150.0000	\$450.00
	Caution, Inc	\$150.0000	\$450.00
	Superior Traffic Control, Inc.	\$151.5000	\$454.50
	Volunteer Highway Supply Co. Inc.	\$150.0000	\$450.00
	Highway Markings, Inc.	\$400.0000	\$1,200.00

		UNIT PRICE	EXTENSION
716-03.09 PLASTIC WORD PAVEMENT MARKING (20 MPH)			
	1.000 EACH		
Superior Pavement Marking, Inc.		\$125.0000	\$125.00
Caution, Inc		\$125.0000	\$125.00
Superior Traffic Control, Inc.		\$126.2500	\$126.25
Volunteer Highway Supply Co. Inc.		\$260.0000	\$260.00
Highway Markings, Inc.		\$325.0000	\$325.00
716-03.10 PLASTIC WORD PAVEMENT MARKING (25 MPH)			
	1.000 EACH		
Superior Pavement Marking, Inc.		\$125.0000	\$125.00
Caution, Inc		\$125.0000	\$125.00
Superior Traffic Control, Inc.		\$126.2500	\$126.25
Volunteer Highway Supply Co. Inc.		\$260.0000	\$260.00
Highway Markings, Inc.		\$325.0000	\$325.00
716-03.11 PLASTIC WORD PAVEMENT MARKING (30 MPH)			
	3.000 EACH		
Superior Pavement Marking, Inc.		\$125.0000	\$375.00
Caution, Inc		\$125.0000	\$375.00
Superior Traffic Control, Inc.		\$126.2500	\$378.75
Volunteer Highway Supply Co. Inc.		\$260.0000	\$780.00
Highway Markings, Inc.		\$325.0000	\$975.00
716-03.12 PLASTIC PVMT MARKING			
	2.000 EACH		
Superior Pavement Marking, Inc.		\$125.0000	\$250.00
Caution, Inc		\$125.0000	\$250.00
Superior Traffic Control, Inc.		\$126.2500	\$252.50
Volunteer Highway Supply Co. Inc.		\$260.0000	\$520.00
Highway Markings, Inc.		\$325.0000	\$650.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	18.000 S.F.		
Superior Pavement Marking, Inc.		\$10.0000	\$180.00
Caution, Inc		\$10.0000	\$180.00
Superior Traffic Control, Inc.		\$10.1000	\$181.80
Volunteer Highway Supply Co. Inc.		\$8.0000	\$144.00
Highway Markings, Inc.		\$6.2500	\$112.50
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)			
	864.000 L.F.		
Superior Pavement Marking, Inc.		\$7.5000	\$6,480.00
Caution, Inc		\$7.5000	\$6,480.00
Superior Traffic Control, Inc.		\$7.5800	\$6,549.12
Volunteer Highway Supply Co. Inc.		\$8.5000	\$7,344.00
Highway Markings, Inc.		\$5.7500	\$4,968.00

		UNIT PRICE	EXTENSION
716-13.06	SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)		
	51.400 L.M.		
	Superior Pavement Marking, Inc.	\$1,000.0000	\$51,400.00
	Caution, Inc	\$1,000.0000	\$51,400.00
	Superior Traffic Control, Inc.	\$1,010.0000	\$51,914.00
	Volunteer Highway Supply Co. Inc.	\$1,175.0000	\$60,395.00
	Highway Markings, Inc.	\$1,025.0000	\$52,685.00
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING		
	25.200 L.M.		
	Superior Pavement Marking, Inc.	\$10.0000	\$252.00
	Caution, Inc	\$10.0000	\$252.00
	Superior Traffic Control, Inc.	\$10.1000	\$254.52
	Volunteer Highway Supply Co. Inc.	\$50.0000	\$1,260.00
	Highway Markings, Inc.	\$35.0000	\$882.00
717-01	MOBILIZATION		
	1.000 LS		
	Superior Pavement Marking, Inc.	\$5,349.0000	\$5,349.00
	Caution, Inc	\$1,400.0000	\$1,400.00
	Superior Traffic Control, Inc.	\$3,600.0000	\$3,600.00
	Volunteer Highway Supply Co. Inc.	\$5,825.0000	\$5,825.00
	Highway Markings, Inc.	\$6,000.0000	\$6,000.00

SUB-TOTAL ROADWAY

Superior Pavement Marking, Inc.	\$222,316.40
Caution, Inc	\$227,239.10
Superior Traffic Control, Inc.	\$230,502.17
Volunteer Highway Supply Co. Inc.	\$245,808.75
Highway Markings, Inc.	\$247,792.80

TOTAL CONTRACT

Superior Pavement Marking, Inc.	\$222,316.40
Caution, Inc	\$227,239.10
Superior Traffic Control, Inc.	\$230,502.17
Volunteer Highway Supply Co. Inc.	\$245,808.75
Highway Markings, Inc.	\$247,792.80

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

HARDEMAN COUNTY (Contract No. CNQ356 Call 030)

BRZE-3500(41),35030-3402-94

THE CONSTRUCTION OF A CONCRETE I-BEAM BRIDGE ON FAYETTE CORNER ROAD OVER LITTLE CREEK (L.M. 0.41), INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 0.091 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2017

DBE GOAL 10.00%

---

	TOTAL CONTRACT
Volunteer Bridge Construction, Inc.	\$455,475.85
Dement Construction Company, LLC	\$502,994.96
Ford Construction Company	\$504,137.50
Jones Bros., Inc.	\$572,886.49

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Volunteer Bridge Construction, Inc.		\$10,000.0000	\$10,000.00
	Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
	Ford Construction Company		\$13,000.0000	\$13,000.00
	Jones Bros., Inc.		\$9,460.0000	\$9,460.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Volunteer Bridge Construction, Inc.		\$5,000.0000	\$5,000.00
	Dement Construction Company, LLC		\$10,000.0000	\$10,000.00
	Ford Construction Company		\$2,600.0000	\$2,600.00
	Jones Bros., Inc.		\$60,000.0000	\$60,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		757.000 C.Y.		
	Volunteer Bridge Construction, Inc.		\$4.0000	\$3,028.00
	Dement Construction Company, LLC		\$6.0000	\$4,542.00
	Ford Construction Company		\$7.0000	\$5,299.00
	Jones Bros., Inc.		\$12.0000	\$9,084.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)			
		793.000 C.Y.		
	Volunteer Bridge Construction, Inc.		\$10.0000	\$7,930.00
	Dement Construction Company, LLC		\$10.0000	\$7,930.00
	Ford Construction Company		\$13.0000	\$10,309.00
	Jones Bros., Inc.		\$15.0000	\$11,895.00
203-06	WATER			
		8.000 M.G.		
	Volunteer Bridge Construction, Inc.		\$10.0000	\$80.00
	Dement Construction Company, LLC		\$85.0000	\$680.00
	Ford Construction Company		\$12.0000	\$96.00
	Jones Bros., Inc.		\$10.0000	\$80.00
209-05	SEDIMENT REMOVAL			
		47.000 C.Y.		
	Volunteer Bridge Construction, Inc.		\$1.0000	\$47.00
	Dement Construction Company, LLC		\$30.0000	\$1,410.00
	Ford Construction Company		\$3.5400	\$166.38
	Jones Bros., Inc.		\$10.0000	\$470.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)			
		435.000 L.F.		
	Volunteer Bridge Construction, Inc.		\$7.0000	\$3,045.00
	Dement Construction Company, LLC		\$4.0000	\$1,740.00
	Ford Construction Company		\$5.0000	\$2,175.00
	Jones Bros., Inc.		\$6.0000	\$2,610.00



		UNIT PRICE	EXTENSION
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
	880.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$4.0000	\$3,520.00
	Dement Construction Company, LLC	\$2.0000	\$1,760.00
	Ford Construction Company	\$1.5000	\$1,320.00
	Jones Bros., Inc.	\$3.0000	\$2,640.00
209-08.08	ENHANCED ROCK CHECK DAM		
	4.000 EACH		
	Volunteer Bridge Construction, Inc.	\$1,000.0000	\$4,000.00
	Dement Construction Company, LLC	\$615.0000	\$2,460.00
	Ford Construction Company	\$550.0000	\$2,200.00
	Jones Bros., Inc.	\$765.5100	\$3,062.04
209-09.01	SANDBAGS		
	200.000 BAG		
	Volunteer Bridge Construction, Inc.	\$2.0000	\$400.00
	Dement Construction Company, LLC	\$8.0000	\$1,600.00
	Ford Construction Company	\$4.2000	\$840.00
	Jones Bros., Inc.	\$5.0000	\$1,000.00
209-09.04	SEDIMENT FILTER BAG(15' X 10')		
	2.000 EACH		
	Volunteer Bridge Construction, Inc.	\$250.0000	\$500.00
	Dement Construction Company, LLC	\$400.0000	\$800.00
	Ford Construction Company	\$500.0000	\$1,000.00
	Jones Bros., Inc.	\$750.0000	\$1,500.00
209-20.04	POLYETHYLENE SHEETING (10 MIL.)		
	200.000 S.Y.		
	Volunteer Bridge Construction, Inc.	\$5.0000	\$1,000.00
	Dement Construction Company, LLC	\$1.7500	\$350.00
	Ford Construction Company	\$2.0000	\$400.00
	Jones Bros., Inc.	\$1.5000	\$300.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	782.000 TON		
	Volunteer Bridge Construction, Inc.	\$26.3500	\$20,605.70
	Dement Construction Company, LLC	\$33.0000	\$25,806.00
	Ford Construction Company	\$28.0000	\$21,896.00
	Jones Bros., Inc.	\$23.0000	\$17,986.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	100.000 TON		
	Volunteer Bridge Construction, Inc.	\$35.0000	\$3,500.00
	Dement Construction Company, LLC	\$45.0000	\$4,500.00
	Ford Construction Company	\$33.0000	\$3,300.00
	Jones Bros., Inc.	\$39.6700	\$3,967.00

		UNIT PRICE	EXTENSION
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	159.000 TON		
Volunteer Bridge Construction, Inc.		\$120.0000	\$19,080.00
Dement Construction Company, LLC		\$170.0000	\$27,030.00
Ford Construction Company		\$170.0000	\$27,030.00
Jones Bros., Inc.		\$170.0000	\$27,030.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	144.000 TON		
Volunteer Bridge Construction, Inc.		\$120.0000	\$17,280.00
Dement Construction Company, LLC		\$155.0000	\$22,320.00
Ford Construction Company		\$155.0000	\$22,320.00
Jones Bros., Inc.		\$155.0000	\$22,320.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	2.000 TON		
Volunteer Bridge Construction, Inc.		\$1,000.0000	\$2,000.00
Dement Construction Company, LLC		\$3,500.0000	\$7,000.00
Ford Construction Company		\$3,500.0000	\$7,000.00
Jones Bros., Inc.		\$3,500.0000	\$7,000.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	8.000 TON		
Volunteer Bridge Construction, Inc.		\$100.0000	\$800.00
Dement Construction Company, LLC		\$77.5000	\$620.00
Ford Construction Company		\$77.5000	\$620.00
Jones Bros., Inc.		\$77.5000	\$620.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	1.000 TON		
Volunteer Bridge Construction, Inc.		\$800.0000	\$800.00
Dement Construction Company, LLC		\$3,000.0000	\$3,000.00
Ford Construction Company		\$3,000.0000	\$3,000.00
Jones Bros., Inc.		\$3,000.0000	\$3,000.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	85.000 TON		
Volunteer Bridge Construction, Inc.		\$120.0000	\$10,200.00
Dement Construction Company, LLC		\$195.0000	\$16,575.00
Ford Construction Company		\$195.0000	\$16,575.00
Jones Bros., Inc.		\$195.0000	\$16,575.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	36.000 L.F.		
Volunteer Bridge Construction, Inc.		\$40.0000	\$1,440.00
Dement Construction Company, LLC		\$50.0000	\$1,800.00
Ford Construction Company		\$36.0000	\$1,296.00
Jones Bros., Inc.		\$80.0000	\$2,880.00

		UNIT PRICE	EXTENSION
705-01.01	GUARDRAIL AT BRIDGE ENDS		
			108.000 L.F.
	Volunteer Bridge Construction, Inc.	\$69.0000	\$7,452.00
	Dement Construction Company, LLC	\$68.0000	\$7,344.00
	Ford Construction Company	\$68.0000	\$7,344.00
	Jones Bros., Inc.	\$68.0000	\$7,344.00
705-02.02	SINGLE GUARDRAIL (TYPE 2)		
			50.000 L.F.
	Volunteer Bridge Construction, Inc.	\$35.0000	\$1,750.00
	Dement Construction Company, LLC	\$32.0000	\$1,600.00
	Ford Construction Company	\$32.0000	\$1,600.00
	Jones Bros., Inc.	\$32.0000	\$1,600.00
705-04.04	GUARDRAIL TERMINAL (TYPE 21)		
			4.000 EACH
	Volunteer Bridge Construction, Inc.	\$2,200.0000	\$8,800.00
	Dement Construction Company, LLC	\$2,100.0000	\$8,400.00
	Ford Construction Company	\$2,100.0000	\$8,400.00
	Jones Bros., Inc.	\$2,100.0000	\$8,400.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE		
			267.000 L.F.
	Volunteer Bridge Construction, Inc.	\$6.0000	\$1,602.00
	Dement Construction Company, LLC	\$2.5000	\$667.50
	Ford Construction Company	\$2.0000	\$534.00
	Jones Bros., Inc.	\$5.0000	\$1,335.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
			100.000 TON
	Volunteer Bridge Construction, Inc.	\$35.0000	\$3,500.00
	Dement Construction Company, LLC	\$36.0000	\$3,600.00
	Ford Construction Company	\$34.0000	\$3,400.00
	Jones Bros., Inc.	\$35.0000	\$3,500.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
			878.000 TON
	Volunteer Bridge Construction, Inc.	\$35.0000	\$30,730.00
	Dement Construction Company, LLC	\$36.0000	\$31,608.00
	Ford Construction Company	\$35.0000	\$30,730.00
	Jones Bros., Inc.	\$34.0000	\$29,852.00
712-01	TRAFFIC CONTROL		
			1.000 LS
	Volunteer Bridge Construction, Inc.	\$6,000.0000	\$6,000.00
	Dement Construction Company, LLC	\$4,025.0000	\$4,025.00
	Ford Construction Company	\$1,875.0000	\$1,875.00
	Jones Bros., Inc.	\$750.0000	\$750.00

		UNIT PRICE	EXTENSION
712-05.01	WARNING LIGHTS (TYPE A)		
		8.000 EACH	
	Volunteer Bridge Construction, Inc.	\$35.0000	\$280.00
	Dement Construction Company, LLC	\$26.0000	\$208.00
	Ford Construction Company	\$28.0000	\$224.00
	Jones Bros., Inc.	\$26.0000	\$208.00
712-05.03	WARNING LIGHTS (TYPE C)		
		25.000 EACH	
	Volunteer Bridge Construction, Inc.	\$30.0000	\$750.00
	Dement Construction Company, LLC	\$26.0000	\$650.00
	Ford Construction Company	\$29.0000	\$725.00
	Jones Bros., Inc.	\$26.0000	\$650.00
712-06	SIGNS (CONSTRUCTION)		
		151.000 S.F.	
	Volunteer Bridge Construction, Inc.	\$8.7500	\$1,321.25
	Dement Construction Company, LLC	\$6.7500	\$1,019.25
	Ford Construction Company	\$7.1000	\$1,072.10
	Jones Bros., Inc.	\$6.7500	\$1,019.25
712-07.03	TEMPORARY BARRICADES (TYPE III)		
		56.000 L.F.	
	Volunteer Bridge Construction, Inc.	\$14.0000	\$784.00
	Dement Construction Company, LLC	\$11.5000	\$644.00
	Ford Construction Company	\$11.0000	\$616.00
	Jones Bros., Inc.	\$11.5000	\$644.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
		2.000 EACH	
	Volunteer Bridge Construction, Inc.	\$5,200.0000	\$10,400.00
	Dement Construction Company, LLC	\$4,800.0000	\$9,600.00
	Ford Construction Company	\$4,800.0000	\$9,600.00
	Jones Bros., Inc.	\$4,000.0000	\$8,000.00
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)		
		0.364 L.M.	
	Volunteer Bridge Construction, Inc.	\$13,000.0000	\$4,732.00
	Dement Construction Company, LLC	\$12,000.0000	\$4,368.00
	Ford Construction Company	\$12,000.0000	\$4,368.00
	Jones Bros., Inc.	\$12,000.0000	\$4,368.00
717-01	MOBILIZATION		
		1.000 LS	
	Volunteer Bridge Construction, Inc.	\$30,000.0000	\$30,000.00
	Dement Construction Company, LLC	\$25,000.0000	\$25,000.00
	Ford Construction Company	\$77,012.0000	\$77,012.00
	Jones Bros., Inc.	\$28,000.0000	\$28,000.00

		UNIT PRICE	EXTENSION
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
		324.000 S.Y.	
	Volunteer Bridge Construction, Inc.	\$6.0000	\$1,944.00
	Dement Construction Company, LLC	\$4.7500	\$1,539.00
	Ford Construction Company	\$2.7000	\$874.80
	Jones Bros., Inc.	\$5.0000	\$1,620.00
740-11.04	TEMPORARY SEDIMENT TUBE 20IN		
		200.000 L.F.	
	Volunteer Bridge Construction, Inc.	\$8.0000	\$1,600.00
	Dement Construction Company, LLC	\$4.0000	\$800.00
	Ford Construction Company	\$5.5000	\$1,100.00
	Jones Bros., Inc.	\$7.0000	\$1,400.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
		45.000 UNIT	
	Volunteer Bridge Construction, Inc.	\$55.0000	\$2,475.00
	Dement Construction Company, LLC	\$25.0000	\$1,125.00
	Ford Construction Company	\$50.0000	\$2,250.00
	Jones Bros., Inc.	\$50.0000	\$2,250.00
801-03	WATER (SEEDING & SODDING)		
		5.000 M.G.	
	Volunteer Bridge Construction, Inc.	\$50.0000	\$250.00
	Dement Construction Company, LLC	\$20.0000	\$100.00
	Ford Construction Company	\$10.0000	\$50.00
	Jones Bros., Inc.	\$50.0000	\$250.00
803-01	SODDING (NEW SOD)		
		4,500.000 S.Y.	
	Volunteer Bridge Construction, Inc.	\$3.5000	\$15,750.00
	Dement Construction Company, LLC	\$3.2500	\$14,625.00
	Ford Construction Company	\$3.5000	\$15,750.00
	Jones Bros., Inc.	\$3.0000	\$13,500.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 35-0804-00.41)			
	1.000 LS		
Volunteer Bridge Construction, Inc.		\$10,000.0000	\$10,000.00
Dement Construction Company, LLC		\$22,550.0000	\$22,550.00
Ford Construction Company		\$8,700.0000	\$8,700.00
Jones Bros., Inc.		\$35,000.0000	\$35,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	134.000 C.Y.		
Volunteer Bridge Construction, Inc.		\$10.0000	\$1,340.00
Dement Construction Company, LLC		\$18.0000	\$2,412.00
Ford Construction Company		\$10.0000	\$1,340.00
Jones Bros., Inc.		\$10.0000	\$1,340.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	24.000 TON		
Volunteer Bridge Construction, Inc.		\$25.0000	\$600.00
Dement Construction Company, LLC		\$70.0000	\$1,680.00
Ford Construction Company		\$39.0000	\$936.00
Jones Bros., Inc.		\$40.0000	\$960.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	18,314.000 LB.		
Volunteer Bridge Construction, Inc.		\$0.9500	\$17,398.30
Dement Construction Company, LLC		\$0.8100	\$14,834.34
Ford Construction Company		\$1.0300	\$18,863.42
Jones Bros., Inc.		\$1.0000	\$18,314.00
604-03.01 CLASS A CONCRETE (BRIDGES)			
	59.000 C.Y.		
Volunteer Bridge Construction, Inc.		\$500.0000	\$29,500.00
Dement Construction Company, LLC		\$525.0000	\$30,975.00
Ford Construction Company		\$400.0000	\$23,600.00
Jones Bros., Inc.		\$600.0000	\$35,400.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	8,564.000 LB.		
Volunteer Bridge Construction, Inc.		\$0.9000	\$7,707.60
Dement Construction Company, LLC		\$0.6300	\$5,395.32
Ford Construction Company		\$0.9100	\$7,793.24
Jones Bros., Inc.		\$1.0500	\$8,992.20
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	73.000 C.Y.		
Volunteer Bridge Construction, Inc.		\$600.0000	\$43,800.00
Dement Construction Company, LLC		\$605.0000	\$44,165.00
Ford Construction Company		\$500.0000	\$36,500.00
Jones Bros., Inc.		\$600.0000	\$43,800.00

		UNIT PRICE	EXTENSION
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)		
		310.000 S.Y.	
	Volunteer Bridge Construction, Inc.	\$14.0000	\$4,340.00
	Dement Construction Company, LLC	\$9.5000	\$2,945.00
	Ford Construction Company	\$6.6000	\$2,046.00
	Jones Bros., Inc.	\$9.0000	\$2,790.00
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)		
		233.000 S.Y.	
	Volunteer Bridge Construction, Inc.	\$8.0000	\$1,864.00
	Dement Construction Company, LLC	\$19.3500	\$4,508.55
	Ford Construction Company	\$19.3200	\$4,501.56
	Jones Bros., Inc.	\$19.0000	\$4,427.00
606-09.01	TEST PILES (PRECAST CONCRETE, SIZE 1)		
		60.000 L.F.	
	Volunteer Bridge Construction, Inc.	\$60.0000	\$3,600.00
	Dement Construction Company, LLC	\$42.0000	\$2,520.00
	Ford Construction Company	\$46.0000	\$2,760.00
	Jones Bros., Inc.	\$75.0000	\$4,500.00
606-09.02	LOADING TEST (PRECAST CONCRETE, SIZE 1)		
		1.000 EACH	
	Volunteer Bridge Construction, Inc.	\$5,000.0000	\$5,000.00
	Dement Construction Company, LLC	\$3,450.0000	\$3,450.00
	Ford Construction Company	\$5,500.0000	\$5,500.00
	Jones Bros., Inc.	\$6,000.0000	\$6,000.00
606-09.03	PRECAST CONCRETE PILES (SIZE 1)		
		280.000 L.F.	
	Volunteer Bridge Construction, Inc.	\$40.0000	\$11,200.00
	Dement Construction Company, LLC	\$36.0000	\$10,080.00
	Ford Construction Company	\$42.0000	\$11,760.00
	Jones Bros., Inc.	\$52.0000	\$14,560.00
606-12.01	PILE ANCHORAGE SYSTEM (SEISMIC)		
		12.000 EACH	
	Volunteer Bridge Construction, Inc.	\$120.0000	\$1,440.00
	Dement Construction Company, LLC	\$150.0000	\$1,800.00
	Ford Construction Company	\$115.0000	\$1,380.00
	Jones Bros., Inc.	\$120.0000	\$1,440.00
615-01.03	PRESTRESSED CONCRETE I-BEAM (TYPE III)		
		288.000 L.F.	
	Volunteer Bridge Construction, Inc.	\$175.0000	\$50,400.00
	Dement Construction Company, LLC	\$215.0000	\$61,920.00
	Ford Construction Company	\$149.0000	\$42,912.00
	Jones Bros., Inc.	\$170.0000	\$48,960.00

		UNIT PRICE	EXTENSION
620-06	CONCRETE RAILING		
			206.000 L.F.
	Volunteer Bridge Construction, Inc.	\$100.0000	\$20,600.00
	Dement Construction Company, LLC	\$125.0000	\$25,750.00
	Ford Construction Company	\$116.0000	\$23,896.00
	Jones Bros., Inc.	\$125.0000	\$25,750.00
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM		
			104.000 L.F.
	Volunteer Bridge Construction, Inc.	\$15.0000	\$1,560.00
	Dement Construction Company, LLC	\$36.0000	\$3,744.00
	Ford Construction Company	\$13.0000	\$1,352.00
	Jones Bros., Inc.	\$21.0000	\$2,184.00
710-09.02	6" PIPE UNDERDRAIN		
			30.000 L.F.
	Volunteer Bridge Construction, Inc.	\$25.0000	\$750.00
	Dement Construction Company, LLC	\$14.0000	\$420.00
	Ford Construction Company	\$11.0000	\$330.00
	Jones Bros., Inc.	\$10.0000	\$300.00



SUB-TOTAL ROADWAY

Volunteer Bridge Construction, Inc.	\$244,375.95
Dement Construction Company, LLC	\$263,845.75
Ford Construction Company	\$309,967.28
Jones Bros., Inc.	\$318,169.29

SUB-TOTAL BRIDGE

Volunteer Bridge Construction, Inc.	\$211,099.90
Dement Construction Company, LLC	\$239,149.21
Ford Construction Company	\$194,170.22
Jones Bros., Inc.	\$254,717.20

TOTAL CONTRACT

Volunteer Bridge Construction, Inc.	\$455,475.85
Dement Construction Company, LLC	\$502,994.96
Ford Construction Company	\$504,137.50
Jones Bros., Inc.	\$572,886.49

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

HAYWOOD COUNTY (Contract No. CNQ347 Call 031)

NH-19(52),38004-3218-14

THE GRADING, DRAINAGE AND PAVING ON S.R. 19 (BROWNSVILLE BYPASS) FROM WEST OF WINDROW ROAD TO S.R. 76 SOUTH OF BROWNSVILLE.

PROJECT LENGTH - 1.070 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2018

DBE GOAL 5.00%

---

	TOTAL CONTRACT
Ford Construction Company	\$5,111,657.79
Delta Contracting Company, LLC	\$5,277,723.25

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Ford Construction Company		\$64,750.0000	\$64,750.00
	Delta Contracting Company, LLC		\$69,000.0000	\$69,000.00
109-10.01	TRAINEE			
		1,180.000 HOUR		
	Ford Construction Company		\$0.8000	\$944.00
	Delta Contracting Company, LLC		\$0.8000	\$944.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Ford Construction Company		\$54,566.0000	\$54,566.00
	Delta Contracting Company, LLC		\$93,500.0000	\$93,500.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS			
		1.000 LS		
	Ford Construction Company		\$22,130.0000	\$22,130.00
	Delta Contracting Company, LLC		\$7,000.0000	\$7,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		50,389.000 C.Y.		
	Ford Construction Company		\$6.5500	\$330,047.95
	Delta Contracting Company, LLC		\$8.0000	\$403,112.00
203-03.10	SELECT GRANULAR MATERIAL			
		14,070.000 TON		
	Ford Construction Company		\$10.0000	\$140,700.00
	Delta Contracting Company, LLC		\$12.5000	\$175,875.00
203-05	UNDERCUTTING			
		6,505.000 C.Y.		
	Ford Construction Company		\$5.0000	\$32,525.00
	Delta Contracting Company, LLC		\$6.5000	\$42,282.50
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)			
		28.000 C.Y.		
	Ford Construction Company		\$220.0000	\$6,160.00
	Delta Contracting Company, LLC		\$175.0000	\$4,900.00
209-02.07	18" TEMPORARY SLOPE DRAIN			
		320.000 L.F.		
	Ford Construction Company		\$20.0000	\$6,400.00
	Delta Contracting Company, LLC		\$6.0000	\$1,920.00
209-05	SEDIMENT REMOVAL			
		340.000 C.Y.		
	Ford Construction Company		\$3.5000	\$1,190.00
	Delta Contracting Company, LLC		\$7.0000	\$2,380.00

		UNIT PRICE	EXTENSION
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
			1,020.000 L.F.
	Ford Construction Company	\$4.7000	\$4,794.00
	Delta Contracting Company, LLC	\$5.0000	\$5,100.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
			7,500.000 L.F.
	Ford Construction Company	\$1.5300	\$11,475.00
	Delta Contracting Company, LLC	\$2.5000	\$18,750.00
209-08.07	ROCK CHECK DAM PER		
			63.000 EACH
	Ford Construction Company	\$583.0000	\$36,729.00
	Delta Contracting Company, LLC	\$100.0000	\$6,300.00
209-08.08	ENHANCED ROCK CHECK DAM		
			15.000 EACH
	Ford Construction Company	\$675.0000	\$10,125.00
	Delta Contracting Company, LLC	\$600.0000	\$9,000.00
209-09.01	SANDBAGS		
			200.000 BAG
	Ford Construction Company	\$4.0000	\$800.00
	Delta Contracting Company, LLC	\$3.8000	\$760.00
209-09.03	SEDIMENT FILTER BAG (15' X 15')		
			1.000 EACH
	Ford Construction Company	\$550.0000	\$550.00
	Delta Contracting Company, LLC	\$700.0000	\$700.00
209-09.22	POLYACRYLAMIDE POWDER		
			100.000 LB.
	Ford Construction Company	\$8.5000	\$850.00
	Delta Contracting Company, LLC	\$18.0000	\$1,800.00
209-09.24	JUTE MESH FABRIC		
			100.000 S.Y.
	Ford Construction Company	\$4.0000	\$400.00
	Delta Contracting Company, LLC	\$15.0000	\$1,500.00
209-09.42	CURB INLET PROTECTION (TYPE 3)		
			9.000 EACH
	Ford Construction Company	\$550.0000	\$4,950.00
	Delta Contracting Company, LLC	\$150.0000	\$1,350.00
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)		
			1,000.000 S.Y.
	Ford Construction Company	\$2.0000	\$2,000.00
	Delta Contracting Company, LLC	\$2.0000	\$2,000.00

		UNIT PRICE	EXTENSION
209-40.33	CATCH BASIN PROTECTION (TYPE D)		
			3.000 EACH
	Ford Construction Company	\$380.0000	\$1,140.00
	Delta Contracting Company, LLC	\$250.0000	\$750.00
209-40.43	CATCH BASIN FILTER ASSEMBLY(TYPE 3)		
			13.000 EACH
	Ford Construction Company	\$750.0000	\$9,750.00
	Delta Contracting Company, LLC	\$650.0000	\$8,450.00
209-40.44	CATCH BASIN FILTER ASSEMBLY(TYPE 4)		
			3.000 EACH
	Ford Construction Company	\$750.0000	\$2,250.00
	Delta Contracting Company, LLC	\$650.0000	\$1,950.00
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (D)		
			310.000 TON
	Ford Construction Company	\$26.0000	\$8,060.00
	Delta Contracting Company, LLC	\$30.0000	\$9,300.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
			148.000 TON
	Ford Construction Company	\$36.0000	\$5,328.00
	Delta Contracting Company, LLC	\$55.0000	\$8,140.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
			5,865.000 TON
	Ford Construction Company	\$78.0000	\$457,470.00
	Delta Contracting Company, LLC	\$82.0000	\$480,930.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
			7,416.000 TON
	Ford Construction Company	\$73.0000	\$541,368.00
	Delta Contracting Company, LLC	\$81.0000	\$600,696.00
307-01.20	ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S		
			2,913.000 TON
	Ford Construction Company	\$80.0000	\$233,040.00
	Delta Contracting Company, LLC	\$78.0000	\$227,214.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
			41.000 TON
	Ford Construction Company	\$250.0000	\$10,250.00
	Delta Contracting Company, LLC	\$625.0000	\$25,625.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER		
			988.000 TON
	Ford Construction Company	\$72.0000	\$71,136.00
	Delta Contracting Company, LLC	\$92.0000	\$90,896.00

		UNIT PRICE	EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D			
	3,323.000 TON		
Ford Construction Company		\$86.0000	\$285,778.00
Delta Contracting Company, LLC		\$84.0000	\$279,132.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	2.400 L.M.		
Ford Construction Company		\$1,489.0000	\$3,573.60
Delta Contracting Company, LLC		\$2,900.0000	\$6,960.00
415-01.03 COLD PLANING BITUMINOUS PAVEMENT			
	805.000 C.Y.		
Ford Construction Company		\$27.8500	\$22,419.25
Delta Contracting Company, LLC		\$44.0000	\$35,420.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	1,652.000 L.F.		
Ford Construction Company		\$41.0000	\$67,732.00
Delta Contracting Company, LLC		\$36.0000	\$59,472.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	78.000 L.F.		
Ford Construction Company		\$51.0000	\$3,978.00
Delta Contracting Company, LLC		\$51.0000	\$3,978.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	337.000 L.F.		
Ford Construction Company		\$61.0000	\$20,557.00
Delta Contracting Company, LLC		\$67.0000	\$22,579.00
607-20.04 36" CROSSDRAIN PIPE CULVERT(COLLECTORS & LOCAL ROADS)			
	42.000 L.F.		
Ford Construction Company		\$81.0000	\$3,402.00
Delta Contracting Company, LLC		\$86.0000	\$3,612.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	44.000 L.F.		
Ford Construction Company		\$36.0000	\$1,584.00
Delta Contracting Company, LLC		\$35.0000	\$1,540.00
611-01.02 MANHOLES, > 4' - 8' DEPTH			
	2.000 EACH		
Ford Construction Company		\$3,060.0000	\$6,120.00
Delta Contracting Company, LLC		\$7,000.0000	\$14,000.00
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	4.000 EACH		
Ford Construction Company		\$2,550.0000	\$10,200.00
Delta Contracting Company, LLC		\$2,500.0000	\$10,000.00

		UNIT PRICE	EXTENSION
611-07.56	18IN ENDWALL (CROSS DRAIN) 6:1		
		1.000 EACH	
	Ford Construction Company	\$2,550.0000	\$2,550.00
	Delta Contracting Company, LLC	\$2,000.0000	\$2,000.00
611-07.58	24IN ENDWALL (CROSS DRAIN) 4:1		
		1.000 EACH	
	Ford Construction Company	\$2,550.0000	\$2,550.00
	Delta Contracting Company, LLC	\$2,500.0000	\$2,500.00
611-07.59	24IN ENDWALL (CROSS DRAIN) 6:1		
		1.000 EACH	
	Ford Construction Company	\$3,060.0000	\$3,060.00
	Delta Contracting Company, LLC	\$2,500.0000	\$2,500.00
611-07.61	30IN ENDWALL (CROSS DRAIN) 4:1		
		6.000 EACH	
	Ford Construction Company	\$3,570.0000	\$21,420.00
	Delta Contracting Company, LLC	\$4,000.0000	\$24,000.00
611-07.62	30IN ENDWALL (CROSS DRAIN) 6:1		
		2.000 EACH	
	Ford Construction Company	\$4,080.0000	\$8,160.00
	Delta Contracting Company, LLC	\$4,500.0000	\$9,000.00
611-07.64	36IN ENDWALL (CROSS DRAIN) 4:1		
		2.000 EACH	
	Ford Construction Company	\$4,080.0000	\$8,160.00
	Delta Contracting Company, LLC	\$4,500.0000	\$9,000.00
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH		
		2.000 EACH	
	Ford Construction Company	\$3,570.0000	\$7,140.00
	Delta Contracting Company, LLC	\$2,500.0000	\$5,000.00
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH		
		7.000 EACH	
	Ford Construction Company	\$4,590.0000	\$32,130.00
	Delta Contracting Company, LLC	\$3,000.0000	\$21,000.00
611-39.01	CATCH BASINS, TYPE 39, 0' - 4' DEPTH		
		2.000 EACH	
	Ford Construction Company	\$4,590.0000	\$9,180.00
	Delta Contracting Company, LLC	\$3,800.0000	\$7,600.00
611-39.02	CATCH BASINS, TYPE 39, > 4' - 8' DEPTH		
		1.000 EACH	
	Ford Construction Company	\$5,610.0000	\$5,610.00
	Delta Contracting Company, LLC	\$4,600.0000	\$4,600.00

		UNIT PRICE	EXTENSION
702-03	CONCRETE COMBINED CURB & GUTTER		
			169.000 C.Y.
	Ford Construction Company	\$325.0000	\$54,925.00
	Delta Contracting Company, LLC	\$275.0000	\$46,475.00
705-01.04	METAL BEAM GUARD FENCE		
			88.000 L.F.
	Ford Construction Company	\$94.3500	\$8,302.80
	Delta Contracting Company, LLC	\$75.0000	\$6,600.00
705-02.02	SINGLE GUARDRAIL (TYPE 2)		
			712.000 L.F.
	Ford Construction Company	\$17.3000	\$12,317.60
	Delta Contracting Company, LLC	\$19.7500	\$14,062.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)		
			4.000 EACH
	Ford Construction Company	\$2,422.0000	\$9,688.00
	Delta Contracting Company, LLC	\$2,500.0000	\$10,000.00
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3		
			2.000 EACH
	Ford Construction Company	\$4,590.0000	\$9,180.00
	Delta Contracting Company, LLC	\$4,500.0000	\$9,000.00
707-03.01	STOCK FENCE		
			9,680.000 L.F.
	Ford Construction Company	\$5.0000	\$48,400.00
	Delta Contracting Company, LLC	\$5.0000	\$48,400.00
707-03.02	END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)		
			44.000 EACH
	Ford Construction Company	\$143.0000	\$6,292.00
	Delta Contracting Company, LLC	\$150.0000	\$6,600.00
707-04	WATER CROSSING		
			85.000 L.F.
	Ford Construction Company	\$12.0000	\$1,020.00
	Delta Contracting Company, LLC	\$2.0000	\$170.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE		
			1,000.000 L.F.
	Ford Construction Company	\$2.0000	\$2,000.00
	Delta Contracting Company, LLC	\$2.0000	\$2,000.00
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)		
			49.000 EACH
	Ford Construction Company	\$175.0000	\$8,575.00
	Delta Contracting Company, LLC	\$175.0000	\$8,575.00



		UNIT PRICE	EXTENSION
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
			385.000 TON
	Ford Construction Company	\$36.0000	\$13,860.00
	Delta Contracting Company, LLC	\$40.0000	\$15,400.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
			1,094.000 TON
	Ford Construction Company	\$37.0000	\$40,478.00
	Delta Contracting Company, LLC	\$40.0000	\$43,760.00
709-05.08	MACHINED RIP-RAP (CLASS B)		
			516.000 TON
	Ford Construction Company	\$38.0000	\$19,608.00
	Delta Contracting Company, LLC	\$40.0000	\$20,640.00
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)		
			11,773.000 L.F.
	Ford Construction Company	\$5.6000	\$65,928.80
	Delta Contracting Company, LLC	\$5.5000	\$64,751.50
710-05	LATERAL UNDERDRAIN		
			882.000 L.F.
	Ford Construction Company	\$3.5700	\$3,148.74
	Delta Contracting Company, LLC	\$3.5000	\$3,087.00
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)		
			48.000 EACH
	Ford Construction Company	\$612.0000	\$29,376.00
	Delta Contracting Company, LLC	\$600.0000	\$28,800.00
712-01	TRAFFIC CONTROL		
			1.000 LS
	Ford Construction Company	\$16,600.0000	\$16,600.00
	Delta Contracting Company, LLC	\$16,800.0000	\$16,800.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL		
			1,600.000 L.F.
	Ford Construction Company	\$24.0000	\$38,400.00
	Delta Contracting Company, LLC	\$39.0000	\$62,400.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
			170.000 EACH
	Ford Construction Company	\$28.5000	\$4,845.00
	Delta Contracting Company, LLC	\$28.0000	\$4,760.00
712-04.50	PORTABLE BARRIER RAIL DELINEATOR		
			80.000 EACH
	Ford Construction Company	\$8.1600	\$652.80
	Delta Contracting Company, LLC	\$7.0000	\$560.00

		UNIT PRICE	EXTENSION
712-05.01	WARNING LIGHTS (TYPE A)		
			14.000 EACH
	Ford Construction Company	\$26.5000	\$371.00
	Delta Contracting Company, LLC	\$26.0000	\$364.00
712-06	SIGNS (CONSTRUCTION)		
			856.000 S.F.
	Ford Construction Company	\$6.9000	\$5,906.40
	Delta Contracting Company, LLC	\$6.8500	\$5,863.60
712-06.01	VERTICAL PANELS		
			34.000 S.F.
	Ford Construction Company	\$12.2500	\$416.50
	Delta Contracting Company, LLC	\$12.0000	\$408.00
712-07.03	TEMPORARY BARRICADES (TYPE III)		
			168.000 L.F.
	Ford Construction Company	\$11.2000	\$1,881.60
	Delta Contracting Company, LLC	\$11.0000	\$1,848.00
712-08.03	ARROW BOARD (TYPE C)		
			3.000 EACH
	Ford Construction Company	\$708.0000	\$2,124.00
	Delta Contracting Company, LLC	\$695.0000	\$2,085.00
713-02.14	FLEXIBLE DELINEATOR (WHITE)		
			30.000 EACH
	Ford Construction Company	\$35.7000	\$1,071.00
	Delta Contracting Company, LLC	\$35.0000	\$1,050.00
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST		
			1,579.000 LB.
	Ford Construction Company	\$4.5900	\$7,247.61
	Delta Contracting Company, LLC	\$4.5000	\$7,105.50
713-11.21	P POST SLIP BASE		
			7.000 EACH
	Ford Construction Company	\$357.0000	\$2,499.00
	Delta Contracting Company, LLC	\$350.0000	\$2,450.00
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)		
			525.000 S.F.
	Ford Construction Company	\$14.7000	\$7,717.50
	Delta Contracting Company, LLC	\$14.5000	\$7,612.50
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
			1.000 LS
	Ford Construction Company	\$255.0000	\$255.00
	Delta Contracting Company, LLC	\$250.0000	\$250.00

		UNIT PRICE	EXTENSION
713-15.35 METAL BARRICADE (TYPE III)			
	5.000 EACH		
Ford Construction Company		\$459.0000	\$2,295.00
Delta Contracting Company, LLC		\$450.0000	\$2,250.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Ford Construction Company		\$4,500.0000	\$9,000.00
Delta Contracting Company, LLC		\$5,500.0000	\$11,000.00
716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)			
	242.000 EACH		
Ford Construction Company		\$36.7000	\$8,881.40
Delta Contracting Company, LLC		\$36.0000	\$8,712.00
716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)			
	74.000 EACH		
Ford Construction Company		\$36.7000	\$2,715.80
Delta Contracting Company, LLC		\$36.0000	\$2,664.00
716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)			
	130.000 EACH		
Ford Construction Company		\$36.7000	\$4,771.00
Delta Contracting Company, LLC		\$36.0000	\$4,680.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	392.000 S.Y.		
Ford Construction Company		\$22.4000	\$8,780.80
Delta Contracting Company, LLC		\$22.0000	\$8,624.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	198.000 L.F.		
Ford Construction Company		\$18.3900	\$3,641.22
Delta Contracting Company, LLC		\$18.0000	\$3,564.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	21.000 EACH		
Ford Construction Company		\$225.0000	\$4,725.00
Delta Contracting Company, LLC		\$220.0000	\$4,620.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	240.000 L.F.		
Ford Construction Company		\$18.3600	\$4,406.40
Delta Contracting Company, LLC		\$18.0000	\$4,320.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.820 L.M.		
Ford Construction Company		\$13,465.0000	\$11,041.30
Delta Contracting Company, LLC		\$13,200.0000	\$10,824.00

		UNIT PRICE	EXTENSION
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	3.000 EACH		
Ford Construction Company		\$224.0000	\$672.00
Delta Contracting Company, LLC		\$220.0000	\$660.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	95.000 S.F.		
Ford Construction Company		\$22.4400	\$2,131.80
Delta Contracting Company, LLC		\$22.0000	\$2,090.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	2.000 EACH		
Ford Construction Company		\$255.0000	\$510.00
Delta Contracting Company, LLC		\$250.0000	\$500.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	0.450 L.M.		
Ford Construction Company		\$6,120.0000	\$2,754.00
Delta Contracting Company, LLC		\$6,000.0000	\$2,700.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	700.000 L.F.		
Ford Construction Company		\$3.0600	\$2,142.00
Delta Contracting Company, LLC		\$3.0000	\$2,100.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	300.000 L.F.		
Ford Construction Company		\$10.2000	\$3,060.00
Delta Contracting Company, LLC		\$10.0000	\$3,000.00
716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)			
	4.000 EACH		
Ford Construction Company		\$127.0000	\$508.00
Delta Contracting Company, LLC		\$125.0000	\$500.00
716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)			
	1.000 EACH		
Ford Construction Company		\$255.0000	\$255.00
Delta Contracting Company, LLC		\$250.0000	\$250.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	8.000 L.M.		
Ford Construction Company		\$1,560.0000	\$12,480.00
Delta Contracting Company, LLC		\$1,530.0000	\$12,240.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	16,000.000 L.F.		
Ford Construction Company		\$0.7700	\$12,320.00
Delta Contracting Company, LLC		\$0.7500	\$12,000.00

		UNIT PRICE	EXTENSION
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)		
			32.000 S.Y.
	Ford Construction Company	\$40.8000	\$1,305.60
	Delta Contracting Company, LLC	\$40.0000	\$1,280.00
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)		
			75.000 L.F.
	Ford Construction Company	\$5.1000	\$382.50
	Delta Contracting Company, LLC	\$5.0000	\$375.00
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)		
			7.000 EACH
	Ford Construction Company	\$56.0000	\$392.00
	Delta Contracting Company, LLC	\$55.0000	\$385.00
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)		
			0.450 L.M.
	Ford Construction Company	\$6,630.0000	\$2,983.50
	Delta Contracting Company, LLC	\$6,500.0000	\$2,925.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
			6.400 L.M.
	Ford Construction Company	\$6,630.0000	\$42,432.00
	Delta Contracting Company, LLC	\$6,500.0000	\$41,600.00
717-01	MOBILIZATION		
			1.000 LS
	Ford Construction Company	\$228,280.0000	\$228,280.00
	Delta Contracting Company, LLC	\$240,225.0000	\$240,225.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
			2,593.000 S.Y.
	Ford Construction Company	\$2.6000	\$6,741.80
	Delta Contracting Company, LLC	\$2.0000	\$5,186.00
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)		
			12,200.000 S.Y.
	Ford Construction Company	\$2.5000	\$30,500.00
	Delta Contracting Company, LLC	\$1.6000	\$19,520.00
740-11.03	TEMPORARY SEDIMENT TUBE 18IN		
			310.000 L.F.
	Ford Construction Company	\$6.1200	\$1,897.20
	Delta Contracting Company, LLC	\$6.0000	\$1,860.00
801-01	SEEDING (WITH MULCH)		
			20.000 UNIT
	Ford Construction Company	\$51.0000	\$1,020.00
	Delta Contracting Company, LLC	\$50.0000	\$1,000.00

		UNIT PRICE	EXTENSION
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
		235.000 UNIT	
	Ford Construction Company	\$25.5000	\$5,992.50
	Delta Contracting Company, LLC	\$25.0000	\$5,875.00
801-02	SEEDING (WITHOUT MULCH)		
		50.000 UNIT	
	Ford Construction Company	\$25.5000	\$1,275.00
	Delta Contracting Company, LLC	\$25.0000	\$1,250.00
801-03	WATER (SEEDING & SODDING)		
		526.000 M.G.	
	Ford Construction Company	\$1.0200	\$536.52
	Delta Contracting Company, LLC	\$1.0000	\$526.00
803-01	SODDING (NEW SOD)		
		52,635.000 S.Y.	
	Ford Construction Company	\$2.4100	\$126,850.35
	Delta Contracting Company, LLC	\$2.3500	\$123,692.25
805-12.02	EROSION CONTROL BLANKET (TYPE II)		
		52,635.000 S.Y.	
	Ford Construction Company	\$1.2800	\$67,372.80
	Delta Contracting Company, LLC	\$1.2500	\$65,793.75
806-02.03	PROJECT MOWING		
		3.000 CYCL	
	Ford Construction Company	\$2,040.0000	\$6,120.00
	Delta Contracting Company, LLC	\$5,000.0000	\$15,000.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
790-04.07 POLE 45FT CLASS 2 METAL			
	6.000 EACH		
Ford Construction Company		\$3,451.0000	\$20,706.00
Delta Contracting Company, LLC		\$3,384.0000	\$20,304.00
790-05.06 POLE 50FT CLASS 2 METAL			
	2.000 EACH		
Ford Construction Company		\$3,780.0000	\$7,560.00
Delta Contracting Company, LLC		\$3,705.0000	\$7,410.00
790-25.08 3PH CROSSARM SGL LRG COND 15KV			
	3.000 EACH		
Ford Construction Company		\$737.0000	\$2,211.00
Delta Contracting Company, LLC		\$723.0000	\$2,169.00
790-25.12 3PH CROSSARM DBL 10FT PRIM SUP 15KV			
	2.000 EACH		
Ford Construction Company		\$1,648.0000	\$3,296.00
Delta Contracting Company, LLC		\$1,616.0000	\$3,232.00
790-25.23 3PH CROSSARM DDE 15KV			
	2.000 EACH		
Ford Construction Company		\$1,938.0000	\$3,876.00
Delta Contracting Company, LLC		\$1,900.0000	\$3,800.00
790-30.08 SECONDARY CONDUCTOR 2 AL DUPLEX			
	965.000 L.F.		
Ford Construction Company		\$2.7100	\$2,615.15
Delta Contracting Company, LLC		\$2.6600	\$2,566.90
790-31.02 SERVICE ASSEMBLY-POLE TYPE			
	3.000 EACH		
Ford Construction Company		\$219.0000	\$657.00
Delta Contracting Company, LLC		\$215.0000	\$645.00
790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY			
	5.000 EACH		
Ford Construction Company		\$280.0000	\$1,400.00
Delta Contracting Company, LLC		\$275.0000	\$1,375.00
790-32.07 OH GUY - THROUGH BOLT TYPE			
	1.000 EACH		
Ford Construction Company		\$545.0000	\$545.00
Delta Contracting Company, LLC		\$535.0000	\$535.00
790-33.04 SCREW TYPE ANCHOR 10,000LB-12,000LB			
	5.000 EACH		
Ford Construction Company		\$294.0000	\$1,470.00
Delta Contracting Company, LLC		\$289.0000	\$1,445.00

		UNIT PRICE	EXTENSION
790-40.03	OH COND 1/0 6/1 ACSR RAVEN		
			1,500.000 L.F.
	Ford Construction Company	\$1.5500	\$2,325.00
	Delta Contracting Company, LLC	\$1.5200	\$2,280.00
790-40.42	OH COND 336.4 19 AAC TULIP		
			5,400.000 L.F.
	Ford Construction Company	\$2.7000	\$14,580.00
	Delta Contracting Company, LLC	\$2.6500	\$14,310.00
790-46.02	1PH TRANSFORMER CONV W/POLE MTD FUSE & LA		
			1.000 EACH
	Ford Construction Company	\$1,224.0000	\$1,224.00
	Delta Contracting Company, LLC	\$1,200.0000	\$1,200.00
790-68.01	POLE GROUND ROD TYPE		
			8.000 EACH
	Ford Construction Company	\$218.0000	\$1,744.00
	Delta Contracting Company, LLC	\$214.0000	\$1,712.00
790-70.20	STREET LIGHT (SEE PLANS)		
			6.000 EACH
	Ford Construction Company	\$1,150.0000	\$6,900.00
	Delta Contracting Company, LLC	\$1,128.0000	\$6,768.00
790-98.01	REMOVE WIRE		
			6,900.000 L.F.
	Ford Construction Company	\$0.2800	\$1,932.00
	Delta Contracting Company, LLC	\$0.2700	\$1,863.00
790-98.02	REMOVE POLES		
			8.000 EACH
	Ford Construction Company	\$184.0000	\$1,472.00
	Delta Contracting Company, LLC	\$180.0000	\$1,440.00
790-98.03	REMOVE FRAMING/ASSOCIATED APPARATUS		
			19.000 EACH
	Ford Construction Company	\$102.0000	\$1,938.00
	Delta Contracting Company, LLC	\$100.0000	\$1,900.00
791-01.02	2IN STEEL GAS MAIN		
			1,340.000 L.F.
	Ford Construction Company	\$35.0000	\$46,900.00
	Delta Contracting Company, LLC	\$34.3000	\$45,962.00
791-01.04	4IN STEEL GAS MAIN		
			20.000 L.F.
	Ford Construction Company	\$43.3500	\$867.00
	Delta Contracting Company, LLC	\$42.5000	\$850.00



		UNIT PRICE	EXTENSION
791-01.05	6IN STEEL GAS MAIN		
			4,370.000 L.F.
	Ford Construction Company	\$54.5000	\$238,165.00
	Delta Contracting Company, LLC	\$53.5000	\$233,795.00
791-04.20	HDD 2IN STEEL PIPE - UNCONSOLIDATED		
			210.000 L.F.
	Ford Construction Company	\$69.8000	\$14,658.00
	Delta Contracting Company, LLC	\$68.5000	\$14,385.00
791-04.23	HDD 6IN STEEL PIPE - UNCONSOLIDATED		
			110.000 L.F.
	Ford Construction Company	\$85.4000	\$9,394.00
	Delta Contracting Company, LLC	\$83.7500	\$9,212.50
791-06.11	CONNECT TO 4IN EX. STL MAIN		
			1.000 EACH
	Ford Construction Company	\$1,734.0000	\$1,734.00
	Delta Contracting Company, LLC	\$1,700.0000	\$1,700.00
791-06.31	CONNECT TO 2IN EX. STL MAIN W/ STOPPLE		
			4.000 EACH
	Ford Construction Company	\$8,568.0000	\$34,272.00
	Delta Contracting Company, LLC	\$8,400.0000	\$33,600.00
791-06.32	CONNECT TO 4IN EX. STL MAIN W/ STOPPLE		
			6.000 EACH
	Ford Construction Company	\$12,393.0000	\$74,358.00
	Delta Contracting Company, LLC	\$12,150.0000	\$72,900.00
791-07.09	2IN STEEL GAS VALVE ASSEMBLY		
			2.000 EACH
	Ford Construction Company	\$995.0000	\$1,990.00
	Delta Contracting Company, LLC	\$975.0000	\$1,950.00
791-07.10	4IN STEEL GAS VALVE ASSEMBLY		
			1.000 EACH
	Ford Construction Company	\$2,371.0000	\$2,371.00
	Delta Contracting Company, LLC	\$2,325.0000	\$2,325.00
791-07.11	6IN STEEL GAS VALVE ASSEMBLY		
			2.000 EACH
	Ford Construction Company	\$4,080.0000	\$8,160.00
	Delta Contracting Company, LLC	\$4,000.0000	\$8,000.00
791-09.02	3-WIRE CATHODIC PROTECTION STATION		
			14.000 EACH
	Ford Construction Company	\$275.0000	\$3,850.00
	Delta Contracting Company, LLC	\$270.0000	\$3,780.00

		UNIT PRICE	EXTENSION
791-09.03	17LB MAGNESIUM ANODES		
			12.000 EACH
	Ford Construction Company	\$275.0000	\$3,300.00
	Delta Contracting Company, LLC	\$270.0000	\$3,240.00
791-10.04	RETIRE IN PLACE 2IN SERV CUT & PLUG		
			2.000 EACH
	Ford Construction Company	\$765.0000	\$1,530.00
	Delta Contracting Company, LLC	\$750.0000	\$1,500.00
791-10.05	RETIRE IN PLACE 4IN SERV CUT & PLUG		
			2.000 EACH
	Ford Construction Company	\$1,428.0000	\$2,856.00
	Delta Contracting Company, LLC	\$1,400.0000	\$2,800.00
795-01.05	8IN DIP RESTRAINED JOINT WATER LINE		
			289.000 L.F.
	Ford Construction Company	\$56.0000	\$16,184.00
	Delta Contracting Company, LLC	\$55.5000	\$16,039.50
795-03.06	8IN PVC WATER LINE		
			1,097.000 L.F.
	Ford Construction Company	\$18.3000	\$20,075.10
	Delta Contracting Company, LLC	\$19.2500	\$21,117.25
795-05.66	BORE/JACK 18IN STEEL CASING PIPE-UNCON.		
			210.000 L.F.
	Ford Construction Company	\$316.2000	\$66,402.00
	Delta Contracting Company, LLC	\$224.0000	\$47,040.00
795-07.06	8IN X 8IN TAPPING SLEEVE AND VALVE		
			4.000 EACH
	Ford Construction Company	\$2,550.0000	\$10,200.00
	Delta Contracting Company, LLC	\$3,423.0000	\$13,692.00
795-07.32	INSERTION VALVE (8IN)		
			4.000 EACH
	Ford Construction Company	\$5,100.0000	\$20,400.00
	Delta Contracting Company, LLC	\$5,700.0000	\$22,800.00
795-08.05	8IN GATE VALVE ASSEMBLY		
			4.000 EACH
	Ford Construction Company	\$1,530.0000	\$6,120.00
	Delta Contracting Company, LLC	\$1,171.0000	\$4,684.00
795-08.09	12IN GATE VALVE ASSEMBLY		
			4.000 EACH
	Ford Construction Company	\$2,550.0000	\$10,200.00
	Delta Contracting Company, LLC	\$1,976.0000	\$7,904.00

		UNIT PRICE	EXTENSION
795-09.09	RELOCATE/RECONNECT SERVICE ASSEMBLY		
		1.000 EACH	
	Ford Construction Company	\$765.0000	\$765.00
	Delta Contracting Company, LLC	\$700.0000	\$700.00
795-09.17	2IN HDPE SERVICE PIPE		
		95.000 L.F.	
	Ford Construction Company	\$15.3000	\$1,453.50
	Delta Contracting Company, LLC	\$17.0000	\$1,615.00
795-11.02	FIRE HYDRANT ASSEMBLY		
		2.000 EACH	
	Ford Construction Company	\$4,590.0000	\$9,180.00
	Delta Contracting Company, LLC	\$3,537.0000	\$7,074.00
795-12.01	REMOVE FIRE HYDRANT		
		1.000 EACH	
	Ford Construction Company	\$765.0000	\$765.00
	Delta Contracting Company, LLC	\$500.0000	\$500.00
795-13.02	HDPE FITTINGS		
		3,000.000 LB.	
	Ford Construction Company	\$5.1000	\$15,300.00
	Delta Contracting Company, LLC	\$3.0000	\$9,000.00
795-15.04	18IN STEEL CASING PIPE OPEN CUT METHOD		
		60.000 L.F.	
	Ford Construction Company	\$204.0000	\$12,240.00
	Delta Contracting Company, LLC	\$56.0000	\$3,360.00
797-05.02	8IN DIP GRAVITY SEWER 6FT-12FT DEPTH		
		245.000 L.F.	
	Ford Construction Company	\$61.2000	\$14,994.00
	Delta Contracting Company, LLC	\$79.5000	\$19,477.50
797-05.52	8IN PVC GRAVITY SEWER 6FT-12FT DEPTH		
		386.000 L.F.	
	Ford Construction Company	\$35.7000	\$13,780.20
	Delta Contracting Company, LLC	\$52.0000	\$20,072.00
797-05.53	8IN PVC GRAVITY SEWER 12FT-18FT DEPTH		
		34.000 L.F.	
	Ford Construction Company	\$40.8000	\$1,387.20
	Delta Contracting Company, LLC	\$56.0000	\$1,904.00
797-06.64	BORE/JACK 16IN STEEL CASING PIPE-UNCON.		
		154.000 L.F.	
	Ford Construction Company	\$352.0000	\$54,208.00
	Delta Contracting Company, LLC	\$240.0000	\$36,960.00

		UNIT PRICE	EXTENSION
797-06.90	OPEN CUT 16IN STEEL CASING PIPE		
			83.000 L.F.
	Ford Construction Company	\$153.0000	\$12,699.00
	Delta Contracting Company, LLC	\$52.0000	\$4,316.00
797-07.03	48IN MANHOLE 6FT-8FT DEPTH		
			1.000 EACH
	Ford Construction Company	\$2,550.0000	\$2,550.00
	Delta Contracting Company, LLC	\$3,065.0000	\$3,065.00
797-07.04	48IN MANHOLE 8FT-10FT DEPTH		
			2.000 EACH
	Ford Construction Company	\$2,856.0000	\$5,712.00
	Delta Contracting Company, LLC	\$3,365.0000	\$6,730.00
797-07.05	48IN MANHOLE 10FT-12FT DEPTH		
			3.000 EACH
	Ford Construction Company	\$3,060.0000	\$9,180.00
	Delta Contracting Company, LLC	\$3,865.0000	\$11,595.00
797-08.05	6IN PVC PIPE FOR SERVICE LATERAL		
			15.000 L.F.
	Ford Construction Company	\$714.0000	\$10,710.00
	Delta Contracting Company, LLC	\$52.0000	\$780.00
797-10.06	CONNECT 6IN LATERAL TO SEWER LINE		
			1.000 EACH
	Ford Construction Company	\$714.0000	\$714.00
	Delta Contracting Company, LLC	\$900.0000	\$900.00
797-10.09	CONNECT EX. 8IN SEWER TO NEW MANHOLE		
			2.000 EACH
	Ford Construction Company	\$1,020.0000	\$2,040.00
	Delta Contracting Company, LLC	\$2,200.0000	\$4,400.00
797-11.25	RETIRED IN PLACE 48IN MANHOLE		
			4.000 EACH
	Ford Construction Company	\$1,020.0000	\$4,080.00
	Delta Contracting Company, LLC	\$1,600.0000	\$6,400.00
797-11.31	RETIRED IN PLACE EXISTING SEWER 8IN-14IN		
			650.000 L.F.
	Ford Construction Company	\$20.4000	\$13,260.00
	Delta Contracting Company, LLC	\$20.0000	\$13,000.00

UNIT PRICE

EXTENSION

## ROADWAY ALTERNATE AA1 CATEGORY

203-06 WATER

337.000 M.G.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

32,136.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

53.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC)

206.000 TON

ROADWAY ALTERNATE AA2 CATEGORY			UNIT PRICE	EXTENSION
203-06	WATER			
		470.000 M.G.		
	Ford Construction Company		\$12.0000	\$5,640.00
	Delta Contracting Company, LLC		\$10.0000	\$4,700.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		12,752.000 TON		
	Ford Construction Company		\$28.0000	\$357,056.00
	Delta Contracting Company, LLC		\$25.5000	\$325,176.00
309-01.01	MINERAL AGGREGATE (A-CBC)			
		5,580.000 TON		
	Ford Construction Company		\$26.0000	\$145,080.00
	Delta Contracting Company, LLC		\$25.5000	\$142,290.00
309-01.02	PORTLAND CEMENT (A-CBC)			
		272.000 TON		
	Ford Construction Company		\$325.0000	\$88,400.00
	Delta Contracting Company, LLC		\$318.5000	\$86,632.00
309-02	BITUMINOUS MATERIAL (A-CBC)			
		20.000 TON		
	Ford Construction Company		\$743.0000	\$14,860.00
	Delta Contracting Company, LLC		\$728.5000	\$14,570.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
		17.000 TON		
	Ford Construction Company		\$200.0000	\$3,400.00
	Delta Contracting Company, LLC		\$800.0000	\$13,600.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)			
		65.000 TON		
	Ford Construction Company		\$5.0000	\$325.00
	Delta Contracting Company, LLC		\$46.0000	\$2,990.00

SUB-TOTAL ROADWAY

Ford Construction Company	\$3,641,441.64
Delta Contracting Company, LLC	\$3,891,685.60

SUB-TOTAL UTILITY

Ford Construction Company	\$855,455.15
Delta Contracting Company, LLC	\$796,079.65

SUB-TOTAL ROADWAY ALTERNATE AA1

SUB-TOTAL ROADWAY ALTERNATE AA2

Ford Construction Company	\$614,761.00
Delta Contracting Company, LLC	\$589,958.00

TOTAL CONTRACT

Ford Construction Company	\$5,111,657.79
Delta Contracting Company, LLC	\$5,277,723.25

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

HAYWOOD COUNTY (Contract No. CNQ351 Call 032)

NH-I-40-1(350),38001-8196-44

THE RESURFACING ON I-40 FROM MILE MARKER 46 (L.M. 2.86) TO NEAR KOKO ROAD (L.M. 8.36).

PROJECT LENGTH - 5.500 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2017

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Ford Construction Company	\$3,435,520.78



ROADWAY CATEGORY			UNIT PRICE	EXTENSION
203-06	WATER	2.000 M.G.		
	Ford Construction Company		\$1.0000	\$2.00
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)	226.000 TON		
	Ford Construction Company		\$65.0000	\$14,690.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	195.000 TON		
	Ford Construction Company		\$600.0000	\$117,000.00
411-03.14	ACS MIX(PG76-22) THIN LIFT D ASPHALT	11,703.000 TON		
	Ford Construction Company		\$82.0000	\$959,646.00
411-03.23	ACS MIX (PG76-22) OGFC	11,870.000 TON		
	Ford Construction Company		\$110.0000	\$1,305,700.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	37.000 L.M.		
	Ford Construction Company		\$650.0000	\$24,050.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	282,479.000 S.Y.		
	Ford Construction Company		\$1.8200	\$514,111.78
712-01	TRAFFIC CONTROL	1.000 LS		
	Ford Construction Company		\$40,000.0000	\$40,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	218.000 EACH		
	Ford Construction Company		\$15.0000	\$3,270.00
712-06	SIGNS (CONSTRUCTION)	2,216.000 S.F.		
	Ford Construction Company		\$6.0000	\$13,296.00
712-08.03	ARROW BOARD (TYPE C)	4.000 EACH		
	Ford Construction Company		\$800.0000	\$3,200.00
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	360.000 HOUR		
	Ford Construction Company		\$97.0000	\$34,920.00

		UNIT PRICE	EXTENSION
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	Ford Construction Company		
	4.000 EACH	\$4,500.0000	\$18,000.00
716-01.23	Snowplowable Pvmnt Mrkrs (Bi-Dir)(2 Color)		
	Ford Construction Company		
	960.000 EACH	\$36.0000	\$34,560.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
	Ford Construction Company		
	960.000 EACH	\$14.0000	\$13,440.00
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)		
	Ford Construction Company		
	955.000 L.F.	\$15.0000	\$14,325.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
	Ford Construction Company		
	54.000 L.M.	\$1,530.0000	\$82,620.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	Ford Construction Company		
	24.750 L.M.	\$5,700.0000	\$141,075.00
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)		
	Ford Construction Company		
	3,600.000 L.F.	\$3.0000	\$10,800.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)		
	Ford Construction Company		
	3,126.000 L.F.	\$2.5000	\$7,815.00
716-13.07	SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)		
	Ford Construction Company		
	2.500 L.M.	\$3,600.0000	\$9,000.00
717-01	MOBILIZATION		
	Ford Construction Company		
	1.000 LS	\$74,000.0000	\$74,000.00

SUB-TOTAL ROADWAY

Ford Construction Company

\$3,435,520.78

TOTAL CONTRACT

Ford Construction Company

\$3,435,520.78

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

HENDERSON COUNTY (Contract No. CNQ352 Call 033)

NH-I-40-2(96),39001-8176-44

THE RESURFACING ON I-40 FROM THE MADISON COUNTY LINE (L.M. 0.00) TO EAST OF S.R. 104 (L.M. 6.00).

PROJECT LENGTH - 6.000 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2017

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$3,797,232.06

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
202-03.01	REMOVAL OF ASPHALT PAVEMENT	267.000 S.Y.		
	Delta Contracting Company, LLC		\$48.0000	\$12,816.00
203-06	WATER	2.000 M.G.		
	Delta Contracting Company, LLC		\$5.0000	\$10.00
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (D)	200.000 TON		
	Delta Contracting Company, LLC		\$48.0000	\$9,600.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	92.000 TON		
	Delta Contracting Company, LLC		\$134.0000	\$12,328.00
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	241.000 TON		
	Delta Contracting Company, LLC		\$127.0000	\$30,607.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	185.000 TON		
	Delta Contracting Company, LLC		\$650.0000	\$120,250.00
411-03.10	ACS MIX(PG76-22) GRADING D	858.000 TON		
	Delta Contracting Company, LLC		\$89.9000	\$77,134.20
411-03.14	ACS MIX(PG76-22) THIN LIFT D ASPHALT	11,245.000 TON		
	Delta Contracting Company, LLC		\$83.0800	\$934,234.60
411-03.23	ACS MIX (PG76-22) OGFC	12,217.000 TON		
	Delta Contracting Company, LLC		\$107.7600	\$1,316,503.92
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	24.000 L.M.		
	Delta Contracting Company, LLC		\$490.0000	\$11,760.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	276,610.000 S.Y.		
	Delta Contracting Company, LLC		\$2.0300	\$561,518.30
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	27.000 EACH		
	Delta Contracting Company, LLC		\$2,500.0000	\$67,500.00

		UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL		
			1.000 LS
	Delta Contracting Company, LLC	\$91,400.0000	\$91,400.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
			1,000.000 EACH
	Delta Contracting Company, LLC	\$30.0000	\$30,000.00
712-05.01	WARNING LIGHTS (TYPE A)		
			20.000 EACH
	Delta Contracting Company, LLC	\$30.0000	\$600.00
712-05.03	WARNING LIGHTS (TYPE C)		
			60.000 EACH
	Delta Contracting Company, LLC	\$30.0000	\$1,800.00
712-06	SIGNS (CONSTRUCTION)		
			2,734.000 S.F.
	Delta Contracting Company, LLC	\$8.5000	\$23,239.00
712-08.03	ARROW BOARD (TYPE C)		
			4.000 EACH
	Delta Contracting Company, LLC	\$4,700.0000	\$18,800.00
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR		
			360.000 HOUR
	Delta Contracting Company, LLC	\$124.0000	\$44,640.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
			2.000 EACH
	Delta Contracting Company, LLC	\$8,400.0000	\$16,800.00
716-01.23	Snowplowable Pvmr Mrkrs (Bi-Dir)(2 Color)		
			950.000 EACH
	Delta Contracting Company, LLC	\$36.0000	\$34,200.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
			950.000 EACH
	Delta Contracting Company, LLC	\$13.0000	\$12,350.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
			584.000 S.Y.
	Delta Contracting Company, LLC	\$22.0000	\$12,848.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
			115.000 L.F.
	Delta Contracting Company, LLC	\$17.0000	\$1,955.00

		UNIT PRICE	EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	61.468 L.M.		
Delta Contracting Company, LLC		\$1,530.0000	\$94,046.04
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	27.940 L.M.		
Delta Contracting Company, LLC		\$5,700.0000	\$159,258.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	1,478.000 L.F.		
Delta Contracting Company, LLC		\$3.0000	\$4,434.00
717-01 MOBILIZATION			
	1.000 LS		
Delta Contracting Company, LLC		\$96,600.0000	\$96,600.00

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC

\$3,797,232.06

TOTAL CONTRACT

Delta Contracting Company, LLC

\$3,797,232.06



STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

HICKMAN COUNTY (Contract No. CNQ353 Call 034)

NH-I-40-3(162),41001-8152-44

THE RESURFACING ON I-40 FROM THE HUMPHREYS COUNTY LINE (L.M. 0.00) TO THE BRIDGE OVER SUGAR CREEK (L.M. 4.56).

PROJECT LENGTH - 4.560 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2017

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$3,339,365.77

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,784.000 TON		
	Delta Contracting Company, LLC		\$19.0000	\$33,896.00
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	1,500.000 TON		
	Delta Contracting Company, LLC		\$96.0600	\$144,090.00
307-03.10	ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS	7,226.000 TON		
	Delta Contracting Company, LLC		\$91.9000	\$664,069.40
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	155.000 TON		
	Delta Contracting Company, LLC		\$640.0000	\$99,200.00
411-03.23	ACS MIX (PG76-22) OGFC	12,227.000 TON		
	Delta Contracting Company, LLC		\$112.2600	\$1,372,603.02
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	17.000 L.M.		
	Delta Contracting Company, LLC		\$580.0000	\$9,860.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	12,405.000 TON		
	Delta Contracting Company, LLC		\$20.4700	\$253,930.35
712-01	TRAFFIC CONTROL	1.000 LS		
	Delta Contracting Company, LLC		\$146,680.0000	\$146,680.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	400.000 EACH		
	Delta Contracting Company, LLC		\$36.0000	\$14,400.00
712-06	SIGNS (CONSTRUCTION)	1,832.000 S.F.		
	Delta Contracting Company, LLC		\$8.5000	\$15,572.00
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	4.000 EACH		
	Delta Contracting Company, LLC		\$100.0000	\$400.00
712-08.03	ARROW BOARD (TYPE C)	4.000 EACH		
	Delta Contracting Company, LLC		\$4,700.0000	\$18,800.00

		UNIT PRICE	EXTENSION
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR		
	Delta Contracting Company, LLC		
	1,250.000 HOUR	\$127.0000	\$158,750.00
713-02.14	FLEXIBLE DELINEATOR (WHITE)		
	Delta Contracting Company, LLC		
	257.000 EACH	\$31.0000	\$7,967.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	Delta Contracting Company, LLC		
	2.000 EACH	\$8,900.0000	\$17,800.00
716-01.23	Snowplowable Pvmnt Mrkrs (Bi-Dir)(2 Color)		
	Delta Contracting Company, LLC		
	635.000 EACH	\$31.0000	\$19,685.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
	Delta Contracting Company, LLC		
	635.000 EACH	\$16.0000	\$10,160.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
	Delta Contracting Company, LLC		
	230.000 S.Y.	\$30.0000	\$6,900.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
	Delta Contracting Company, LLC		
	200.000 L.F.	\$20.0000	\$4,000.00
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)		
	Delta Contracting Company, LLC		
	2,600.000 L.F.	\$4.0000	\$10,400.00
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)		
	Delta Contracting Company, LLC		
	4.000 EACH	\$400.0000	\$1,600.00
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)		
	Delta Contracting Company, LLC		
	7,200.000 L.F.	\$1.0000	\$7,200.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
	Delta Contracting Company, LLC		
	42.000 L.M.	\$1,300.0000	\$54,600.00
716-08.30	HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)		
	Delta Contracting Company, LLC		
	2.100 L.M.	\$5,280.0000	\$11,088.00

		UNIT PRICE	EXTENSION
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	21.000 L.M.		
	Delta Contracting Company, LLC	\$5,280.0000	\$110,880.00
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)		
	3,600.000 L.F.		
	Delta Contracting Company, LLC	\$3.0000	\$10,800.00
717-01	MOBILIZATION		
	1.000 LS		
	Delta Contracting Company, LLC	\$129,800.0000	\$129,800.00
730-03.20	INSTALL PULL BOX (TYPE A)		
	2.000 EACH		
	Delta Contracting Company, LLC	\$350.0000	\$700.00
730-12.02	CONDUIT 2" DIAMETER (PVC)		
	40.000 L.F.		
	Delta Contracting Company, LLC	\$18.0000	\$720.00
730-14.02	SAW SLOT		
	620.000 L.F.		
	Delta Contracting Company, LLC	\$3.2500	\$2,015.00
730-14.03	LOOP WIRE		
	1,600.000 L.F.		
	Delta Contracting Company, LLC	\$0.5000	\$800.00

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC

\$3,339,365.77

TOTAL CONTRACT

Delta Contracting Company, LLC

\$3,339,365.77

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

HUMPHREYS COUNTY (Contract No. CNQ357 Call 035)

PHSIP/HSIP-I-40-3(160),43001-3157-44

THE GRADING, DRAINAGE AND PAVING WITH PORTLAND CEMENT CONCRETE ON I-40 AT THE S.R. 13 WESTBOUND EXIT RAMP (L.M. 8.21).

PROJECT LENGTH - 0.334 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2017

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$1,766,225.22

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES	1.000 LS		
	Jones Bros. Contractors, LLC		\$22,800.0000	\$22,800.00
201-01	CLEARING AND GRUBBING	1.000 LS		
	Jones Bros. Contractors, LLC		\$11,550.0000	\$11,550.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	1.000 LS		
	Jones Bros. Contractors, LLC		\$3,500.0000	\$3,500.00
202-03.03	REMOVAL OF ASPHALT PAVEMENT	158.000 C.Y.		
	Jones Bros. Contractors, LLC		\$60.0000	\$9,480.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	2,043.000 C.Y.		
	Jones Bros. Contractors, LLC		\$23.2500	\$47,499.75
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	5,569.000 TON		
	Jones Bros. Contractors, LLC		\$30.0000	\$167,070.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)	9,842.000 C.Y.		
	Jones Bros. Contractors, LLC		\$25.0000	\$246,050.00
203-06	WATER	41.000 M.G.		
	Jones Bros. Contractors, LLC		\$5.0000	\$205.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	59.000 C.Y.		
	Jones Bros. Contractors, LLC		\$250.0000	\$14,750.00
209-02.03	8" TEMPORARY SLOPE DRAIN	60.000 L.F.		
	Jones Bros. Contractors, LLC		\$15.5000	\$930.00
209-05	SEDIMENT REMOVAL	134.000 C.Y.		
	Jones Bros. Contractors, LLC		\$4.0000	\$536.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	200.000 L.F.		
	Jones Bros. Contractors, LLC		\$4.5000	\$900.00

		UNIT PRICE	EXTENSION
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
	Jones Bros. Contractors, LLC		
	2,685.000 L.F.	\$2.2500	\$6,041.25
209-08.08	ENHANCED ROCK CHECK DAM		
	Jones Bros. Contractors, LLC		
	10.000 EACH	\$1,675.0000	\$16,750.00
209-40.30	CATCH BASIN PROTECTION (TYPE A)		
	Jones Bros. Contractors, LLC		
	1.000 EACH	\$1,000.0000	\$1,000.00
209-40.33	CATCH BASIN PROTECTION (TYPE D)		
	Jones Bros. Contractors, LLC		
	1.000 EACH	\$500.0000	\$500.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	Jones Bros. Contractors, LLC		
	6,422.000 TON	\$20.0000	\$128,440.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	Jones Bros. Contractors, LLC		
	9.000 TON	\$50.0000	\$450.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
	Jones Bros. Contractors, LLC		
	197.000 TON	\$130.0000	\$25,610.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
	Jones Bros. Contractors, LLC		
	396.000 TON	\$112.0000	\$44,352.00
313-03	TREATED PERMEABLE BASE		
	Jones Bros. Contractors, LLC		
	3,519.000 S.Y.	\$20.0000	\$70,380.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
	Jones Bros. Contractors, LLC		
	8.000 TON	\$910.0000	\$7,280.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
	Jones Bros. Contractors, LLC		
	30.000 TON	\$56.0000	\$1,680.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	Jones Bros. Contractors, LLC		
	2.000 TON	\$778.0000	\$1,556.00



		UNIT PRICE	EXTENSION
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER	108.000 TON		
Jones Bros. Contractors, LLC		\$116.0000	\$12,528.00
411-01.10 ACS MIX(PG64-22) GRADING D	206.000 TON		
Jones Bros. Contractors, LLC		\$125.0000	\$25,750.00
411-03.23 ACS MIX (PG76-22) OGFC	276.000 TON		
Jones Bros. Contractors, LLC		\$133.0000	\$36,708.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	0.500 L.M.		
Jones Bros. Contractors, LLC		\$13,000.0000	\$6,500.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT	5,000.000 S.Y.		
Jones Bros. Contractors, LLC		\$3.5000	\$17,500.00
501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"	3,119.000 S.Y.		
Jones Bros. Contractors, LLC		\$82.0000	\$255,758.00
502-03.13 CONCRETE PAVEMENT REMOVAL	848.000 S.Y.		
Jones Bros. Contractors, LLC		\$75.0000	\$63,600.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)	49.000 L.F.		
Jones Bros. Contractors, LLC		\$59.5000	\$2,915.50
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)	38.000 L.F.		
Jones Bros. Contractors, LLC		\$69.5000	\$2,641.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)	76.000 L.F.		
Jones Bros. Contractors, LLC		\$89.5000	\$6,802.00
611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1	1.000 EACH		
Jones Bros. Contractors, LLC		\$1,800.0000	\$1,800.00
611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1	1.000 EACH		
Jones Bros. Contractors, LLC		\$2,200.0000	\$2,200.00

		UNIT PRICE	EXTENSION
611-07.58	24IN ENDWALL (CROSS DRAIN) 4:1		
	Jones Bros. Contractors, LLC		
	1.000 EACH	\$2,500.0000	\$2,500.00
611-07.62	30IN ENDWALL (CROSS DRAIN) 6:1		
	Jones Bros. Contractors, LLC		
	1.000 EACH	\$5,800.0000	\$5,800.00
611-42.02	CATCH BASINS, TYPE 42, > 4' - 8' DEPTH		
	Jones Bros. Contractors, LLC		
	1.000 EACH	\$4,800.0000	\$4,800.00
621-01.01	TEMPORARY STRUCTURE (TEMPORARY RAMP)		
	Jones Bros. Contractors, LLC		
	1.000 LS	\$2,500.0000	\$2,500.00
705-02.02	SINGLE GUARDRAIL (TYPE 2)		
	Jones Bros. Contractors, LLC		
	1,219.000 L.F.	\$18.4500	\$22,490.55
705-04.03	GUARDRAIL TERMINAL (TYPE 13)		
	Jones Bros. Contractors, LLC		
	1.000 EACH	\$630.0000	\$630.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)		
	Jones Bros. Contractors, LLC		
	2.000 EACH	\$2,211.0000	\$4,422.00
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT		
	Jones Bros. Contractors, LLC		
	2.000 EACH	\$925.0000	\$1,850.00
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3		
	Jones Bros. Contractors, LLC		
	2.000 EACH	\$5,000.0000	\$10,000.00
706-01	GUARDRAIL REMOVED		
	Jones Bros. Contractors, LLC		
	915.450 L.F.	\$1.0000	\$915.45
706-06.03	RADIUS RAIL		
	Jones Bros. Contractors, LLC		
	81.250 L.F.	\$26.2500	\$2,132.81
707-03.01	STOCK FENCE		
	Jones Bros. Contractors, LLC		
	822.000 L.F.	\$6.0000	\$4,932.00

		UNIT PRICE	EXTENSION
707-03.02	END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)		
			4.000 EACH
	Jones Bros. Contractors, LLC	\$150.0000	\$600.00
707-06.01	REMOVAL OF FENCE (EXISTING CA FENCE)		
			1,107.000 L.F.
	Jones Bros. Contractors, LLC	\$2.0000	\$2,214.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE		
			1,700.000 L.F.
	Jones Bros. Contractors, LLC	\$2.5000	\$4,250.00
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)		
			3.000 EACH
	Jones Bros. Contractors, LLC	\$225.0000	\$675.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
			50.000 TON
	Jones Bros. Contractors, LLC	\$35.0000	\$1,750.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
			30.000 TON
	Jones Bros. Contractors, LLC	\$42.0000	\$1,260.00
709-05.08	MACHINED RIP-RAP (CLASS B)		
			16.000 TON
	Jones Bros. Contractors, LLC	\$57.5000	\$920.00
709-05.09	MACHINED RIP-RAP (CLASS C)		
			23.000 TON
	Jones Bros. Contractors, LLC	\$47.0000	\$1,081.00
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)		
			1,750.000 L.F.
	Jones Bros. Contractors, LLC	\$6.5000	\$11,375.00
710-05	LATERAL UNDERDRAIN		
			306.000 L.F.
	Jones Bros. Contractors, LLC	\$3.5000	\$1,071.00
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)		
			9.000 EACH
	Jones Bros. Contractors, LLC	\$600.0000	\$5,400.00
712-01	TRAFFIC CONTROL		
			1.000 LS
	Jones Bros. Contractors, LLC	\$4,500.0000	\$4,500.00

		UNIT PRICE	EXTENSION
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL		
	Jones Bros. Contractors, LLC		
	4,200.000 L.F.	\$18.0000	\$75,600.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	Jones Bros. Contractors, LLC		
	60.000 EACH	\$34.0000	\$2,040.00
712-04.50	PORTABLE BARRIER RAIL DELINEATOR		
	Jones Bros. Contractors, LLC		
	90.000 EACH	\$11.0000	\$990.00
712-05.03	WARNING LIGHTS (TYPE C)		
	Jones Bros. Contractors, LLC		
	24.000 EACH	\$36.0000	\$864.00
712-06	SIGNS (CONSTRUCTION)		
	Jones Bros. Contractors, LLC		
	310.250 S.F.	\$7.4000	\$2,295.85
712-06.01	VERTICAL PANELS		
	Jones Bros. Contractors, LLC		
	40.000 S.F.	\$14.0000	\$560.00
712-08.03	ARROW BOARD (TYPE C)		
	Jones Bros. Contractors, LLC		
	1.000 EACH	\$885.0000	\$885.00
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)		
	Jones Bros. Contractors, LLC		
	2.880 C.Y.	\$650.0000	\$1,872.00
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)		
	Jones Bros. Contractors, LLC		
	801.340 LB.	\$3.0000	\$2,404.02
713-02.14	FLEXIBLE DELINEATOR (WHITE)		
	Jones Bros. Contractors, LLC		
	60.000 EACH	\$32.0000	\$1,920.00
713-06	STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT		
	Jones Bros. Contractors, LLC		
	3,906.000 LB.	\$4.5000	\$17,577.00
713-11.01	"U" SECTION STEEL POSTS		
	Jones Bros. Contractors, LLC		
	91.640 LB.	\$3.8000	\$348.23

		UNIT PRICE	EXTENSION
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST		
	Jones Bros. Contractors, LLC		
	513.790 LB.	\$4.3000	\$2,209.30
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)		
	Jones Bros. Contractors, LLC		
	55.300 S.F.	\$13.7500	\$760.38
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)		
	Jones Bros. Contractors, LLC		
	47.500 S.F.	\$14.7500	\$700.63
713-14	EXTRUDED ALUMINUM PANEL SIGNS		
	Jones Bros. Contractors, LLC		
	333.000 S.F.	\$25.5000	\$8,491.50
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
	Jones Bros. Contractors, LLC		
	1.000 LS	\$500.0000	\$500.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	Jones Bros. Contractors, LLC		
	2.000 EACH	\$6,900.0000	\$13,800.00
713-16.21	SIGNS (ADVISORY SPEED 60MPH, 55MPH)		
	Jones Bros. Contractors, LLC		
	4.000 EACH	\$325.0000	\$1,300.00
714-03	JACKED OR BORED CONDUIT		
	Jones Bros. Contractors, LLC		
	40.000 L.F.	\$20.0000	\$800.00
714-03.01	DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)		
	Jones Bros. Contractors, LLC		
	1,755.000 L.F.	\$6.0000	\$10,530.00
714-05.04	PULL BOXES (TYPE C)		
	Jones Bros. Contractors, LLC		
	3.000 EACH	\$750.0000	\$2,250.00
714-05.46	WOOD POLE (DESCRIPTION)		
	Jones Bros. Contractors, LLC		
	1.000 EACH	\$1,000.0000	\$1,000.00
714-06.04	CABLE (1/C # 8 AWG)		
	Jones Bros. Contractors, LLC		
	385.000 L.F.	\$0.7500	\$288.75

		UNIT PRICE	EXTENSION
714-06.06	CABLE (1/C # 4 AWG)		
	Jones Bros. Contractors, LLC		
	3,950.000 L.F.	\$1.0000	\$3,950.00
714-06.08	CABLE (# 8 SOLID COPPER SOFT DRAWN)		
	Jones Bros. Contractors, LLC		
	45.000 L.F.	\$0.7500	\$33.75
714-06.09	CABLE (# 8 COPPER SOFT DRAWN BARE)		
	Jones Bros. Contractors, LLC		
	1,930.000 L.F.	\$0.7500	\$1,447.50
714-08.05	LIGHT STANDARDS (ALUMINUM)		
	Jones Bros. Contractors, LLC		
	3.000 EACH	\$4,500.0000	\$13,500.00
714-08.09	LIGHT STANDARDS (40' M.H., 15' ARM)		
	Jones Bros. Contractors, LLC		
	3.000 EACH	\$4,500.0000	\$13,500.00
714-08.10	LIGHT STANDARDS (120' HIGH MAST)		
	Jones Bros. Contractors, LLC		
	1.000 EACH	\$38,075.0000	\$38,075.00
714-08.46	FOUNDATION (ONLY) FOR HIGH MAST LIGHT STANDARD		
	Jones Bros. Contractors, LLC		
	1.000 EACH	\$5,000.0000	\$5,000.00
714-12.10	RELOCATION OF CONTROL CENTER		
	Jones Bros. Contractors, LLC		
	1.000 LS	\$2,500.0000	\$2,500.00
714-25	ELECTRICAL CONNECTION		
	Jones Bros. Contractors, LLC		
	1.000 EACH	\$1,000.0000	\$1,000.00
716-01.07	TEMPORARY RAISED PAVEMENT MARKER,YELLOW		
	Jones Bros. Contractors, LLC		
	60.000 EACH	\$10.0000	\$600.00
716-01.22	Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)		
	Jones Bros. Contractors, LLC		
	50.000 EACH	\$75.0000	\$3,750.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
	Jones Bros. Contractors, LLC		
	134.000 S.Y.	\$20.0000	\$2,680.00

		UNIT PRICE	EXTENSION
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
	Jones Bros. Contractors, LLC		
	50.000 L.F.	\$12.0000	\$600.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)		
	Jones Bros. Contractors, LLC		
	2.000 EACH	\$200.0000	\$400.00
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)		
	Jones Bros. Contractors, LLC		
	32.000 L.F.	\$25.0000	\$800.00
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)		
	Jones Bros. Contractors, LLC		
	6,100.000 L.F.	\$1.0000	\$6,100.00
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)		
	Jones Bros. Contractors, LLC		
	3,000.000 L.F.	\$1.0000	\$3,000.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	Jones Bros. Contractors, LLC		
	1.000 L.M.	\$12,500.0000	\$12,500.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)		
	Jones Bros. Contractors, LLC		
	300.000 L.F.	\$3.0000	\$900.00
717-01	MOBILIZATION		
	Jones Bros. Contractors, LLC		
	1.000 LS	\$79,700.0000	\$79,700.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
	Jones Bros. Contractors, LLC		
	121.000 S.Y.	\$4.0000	\$484.00
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)		
	Jones Bros. Contractors, LLC		
	8,594.000 S.Y.	\$2.5000	\$21,485.00
740-11.01	TEMPORARY SEDIMENT TUBE 8IN		
	Jones Bros. Contractors, LLC		
	553.000 L.F.	\$3.0000	\$1,659.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
	Jones Bros. Contractors, LLC		
	160.000 UNIT	\$22.0000	\$3,520.00

			UNIT PRICE	EXTENSION
801-03	WATER (SEEDING & SODDING)			
		2.000 M.G.		
	Jones Bros. Contractors, LLC		\$20.0000	\$40.00
803-01	SODDING (NEW SOD)			
		8,764.000 S.Y.		
	Jones Bros. Contractors, LLC		\$3.2500	\$28,483.00



ALTERNATE AA1 CATEGORY

UNIT PRICE

EXTENSION

714-09.03 LUMINAIRES (250 WATT)

3.000 EACH

Jones Bros. Contractors, LLC

\$550.0000

\$1,650.00

UNIT PRICE

EXTENSION

ALTERNATE AA2 CATEGORY

714-09.10 LUMINAIRES (250 WATT)

3.000 EACH

ALTERNATE AB1 CATEGORY

UNIT PRICE

EXTENSION

714-09.06 LUMINAIRES (1000 WATT - HIGH MAST)

8.000 EACH

Jones Bros. Contractors, LLC

\$850.0000

\$6,800.00

UNIT PRICE

EXTENSION

ALTERNATE AB2 CATEGORY

714-09.09 LUMINAIRES (1000 WATT - HIGH MAST)

8.000 EACH

SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC

\$1,757,775.22

SUB-TOTAL ALTERNATE AA1

Jones Bros. Contractors, LLC

\$1,650.00

SUB-TOTAL ALTERNATE AA2

SUB-TOTAL ALTERNATE AB1

Jones Bros. Contractors, LLC

\$6,800.00

SUB-TOTAL ALTERNATE AB2

TOTAL CONTRACT

Jones Bros. Contractors, LLC

\$1,766,225.22

Dement Construction Company, LLC

\$2,203,689.99

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

KNOX COUNTY (Contract No. CNQ334 Call 036)

HSIP-4700(56),47947-3447-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 18.680 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2017

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Superior Pavement Marking, Inc.	\$216,962.20
Highway Markings, Inc.	\$217,468.35
Volunteer Highway Supply Co. Inc.	\$227,048.70
Caution, Inc	\$228,905.75
Superior Traffic Control, Inc.	\$233,015.19

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-02.02 SINGLE GUARDRAIL (TYPE 2)			
	388.000 L.F.		
Superior Pavement Marking, Inc.		\$18.5000	\$7,178.00
Highway Markings, Inc.		\$16.5000	\$6,402.00
Volunteer Highway Supply Co. Inc.		\$18.5000	\$7,178.00
Caution, Inc		\$16.3500	\$6,343.80
Superior Traffic Control, Inc.		\$16.5100	\$6,405.88
705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)			
	1.000 EACH		
Superior Pavement Marking, Inc.		\$375.0000	\$375.00
Highway Markings, Inc.		\$600.0000	\$600.00
Volunteer Highway Supply Co. Inc.		\$375.0000	\$375.00
Caution, Inc		\$625.0000	\$625.00
Superior Traffic Control, Inc.		\$631.0000	\$631.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	1,625.000 L.F.		
Superior Pavement Marking, Inc.		\$2.3500	\$3,818.75
Highway Markings, Inc.		\$2.7000	\$4,387.50
Volunteer Highway Supply Co. Inc.		\$2.8000	\$4,550.00
Caution, Inc		\$2.4000	\$3,900.00
Superior Traffic Control, Inc.		\$2.8300	\$4,598.75
705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING			
	12.000 S.F.		
Superior Pavement Marking, Inc.		\$14.0000	\$168.00
Highway Markings, Inc.		\$10.0000	\$120.00
Volunteer Highway Supply Co. Inc.		\$14.0000	\$168.00
Caution, Inc		\$8.0000	\$96.00
Superior Traffic Control, Inc.		\$7.8300	\$93.96
706-01 GUARDRAIL REMOVED			
	388.000 L.F.		
Superior Pavement Marking, Inc.		\$1.3500	\$523.80
Highway Markings, Inc.		\$0.5000	\$194.00
Volunteer Highway Supply Co. Inc.		\$1.3500	\$523.80
Caution, Inc		\$0.8500	\$329.80
Superior Traffic Control, Inc.		\$0.8600	\$333.68
706-10.26 ROUNDED END ELEMENT			
	28.000 EACH		
Superior Pavement Marking, Inc.		\$69.0000	\$1,932.00
Highway Markings, Inc.		\$50.0000	\$1,400.00
Volunteer Highway Supply Co. Inc.		\$69.0000	\$1,932.00
Caution, Inc		\$58.5000	\$1,638.00
Superior Traffic Control, Inc.		\$59.0900	\$1,654.52

		UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL		
			1.000 LS
	Superior Pavement Marking, Inc.	\$750.0000	\$750.00
	Highway Markings, Inc.	\$3,000.0000	\$3,000.00
	Volunteer Highway Supply Co. Inc.	\$1,000.0000	\$1,000.00
	Caution, Inc	\$1,000.0000	\$1,000.00
	Superior Traffic Control, Inc.	\$5,000.0000	\$5,000.00
713-02.14	FLEXIBLE DELINEATOR (WHITE)		
			3.000 EACH
	Superior Pavement Marking, Inc.	\$30.0000	\$90.00
	Highway Markings, Inc.	\$32.0000	\$96.00
	Volunteer Highway Supply Co. Inc.	\$45.0000	\$135.00
	Caution, Inc	\$25.0000	\$75.00
	Superior Traffic Control, Inc.	\$30.0000	\$90.00
713-02.20	ROADSIDE OBSTACLE DELINEATION		
			88.000 S.F.
	Superior Pavement Marking, Inc.	\$10.0000	\$880.00
	Highway Markings, Inc.	\$4.0000	\$352.00
	Volunteer Highway Supply Co. Inc.	\$10.0000	\$880.00
	Caution, Inc	\$12.5000	\$1,100.00
	Superior Traffic Control, Inc.	\$8.0000	\$704.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT		
			595.000 L.F.
	Superior Pavement Marking, Inc.	\$4.0000	\$2,380.00
	Highway Markings, Inc.	\$4.3500	\$2,588.25
	Volunteer Highway Supply Co. Inc.	\$6.3000	\$3,748.50
	Caution, Inc	\$5.9500	\$3,540.25
	Superior Traffic Control, Inc.	\$5.0000	\$2,975.00
713-11.01	"U" SECTION STEEL POSTS		
			7,602.000 LB.
	Superior Pavement Marking, Inc.	\$2.7000	\$20,525.40
	Highway Markings, Inc.	\$2.5500	\$19,385.10
	Volunteer Highway Supply Co. Inc.	\$2.7000	\$20,525.40
	Caution, Inc	\$2.7000	\$20,525.40
	Superior Traffic Control, Inc.	\$2.9000	\$22,045.80
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST		
			8,355.000 LB.
	Superior Pavement Marking, Inc.	\$2.8500	\$23,811.75
	Highway Markings, Inc.	\$2.6000	\$21,723.00
	Volunteer Highway Supply Co. Inc.	\$3.0000	\$25,065.00
	Caution, Inc	\$3.1000	\$25,900.50
	Superior Traffic Control, Inc.	\$2.9500	\$24,647.25



		UNIT PRICE	EXTENSION
713-11.21 P POST SLIP BASE			
	190.000 EACH		
Superior Pavement Marking, Inc.		\$275.0000	\$52,250.00
Highway Markings, Inc.		\$275.0000	\$52,250.00
Volunteer Highway Supply Co. Inc.		\$265.0000	\$50,350.00
Caution, Inc		\$300.0000	\$57,000.00
Superior Traffic Control, Inc.		\$290.0000	\$55,100.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	955.000 S.F.		
Superior Pavement Marking, Inc.		\$10.0000	\$9,550.00
Highway Markings, Inc.		\$12.2000	\$11,651.00
Volunteer Highway Supply Co. Inc.		\$12.0000	\$11,460.00
Caution, Inc		\$11.0000	\$10,505.00
Superior Traffic Control, Inc.		\$11.7500	\$11,221.25
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	1,439.000 S.F.		
Superior Pavement Marking, Inc.		\$11.0000	\$15,829.00
Highway Markings, Inc.		\$12.5000	\$17,987.50
Volunteer Highway Supply Co. Inc.		\$12.5000	\$17,987.50
Caution, Inc		\$12.0000	\$17,268.00
Superior Traffic Control, Inc.		\$12.4000	\$17,843.60
713-15.01 REMOVAL OF EXISTING SIGN POST			
	144.000 EACH		
Superior Pavement Marking, Inc.		\$4.0000	\$576.00
Highway Markings, Inc.		\$12.0000	\$1,728.00
Volunteer Highway Supply Co. Inc.		\$10.0000	\$1,440.00
Caution, Inc		\$15.0000	\$2,160.00
Superior Traffic Control, Inc.		\$5.0000	\$720.00
716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)			
	110.000 EACH		
Superior Pavement Marking, Inc.		\$22.0000	\$2,420.00
Highway Markings, Inc.		\$22.0000	\$2,420.00
Volunteer Highway Supply Co. Inc.		\$22.0000	\$2,420.00
Caution, Inc		\$22.0000	\$2,420.00
Superior Traffic Control, Inc.		\$22.2200	\$2,444.20
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	90.000 S.Y.		
Superior Pavement Marking, Inc.		\$14.7500	\$1,327.50
Highway Markings, Inc.		\$17.0000	\$1,530.00
Volunteer Highway Supply Co. Inc.		\$15.0000	\$1,350.00
Caution, Inc		\$14.7500	\$1,327.50
Superior Traffic Control, Inc.		\$14.9000	\$1,341.00

		UNIT PRICE	EXTENSION
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
	540.000 L.F.		
	Superior Pavement Marking, Inc.	\$7.5000	\$4,050.00
	Highway Markings, Inc.	\$8.2500	\$4,455.00
	Volunteer Highway Supply Co. Inc.	\$8.0000	\$4,320.00
	Caution, Inc	\$7.7500	\$4,185.00
	Superior Traffic Control, Inc.	\$7.5800	\$4,093.20
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)		
	7.000 EACH		
	Superior Pavement Marking, Inc.	\$100.0000	\$700.00
	Highway Markings, Inc.	\$110.0000	\$770.00
	Volunteer Highway Supply Co. Inc.	\$100.0000	\$700.00
	Caution, Inc	\$100.0000	\$700.00
	Superior Traffic Control, Inc.	\$101.0000	\$707.00
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)		
	45.000 L.F.		
	Superior Pavement Marking, Inc.	\$15.0000	\$675.00
	Highway Markings, Inc.	\$17.5000	\$787.50
	Volunteer Highway Supply Co. Inc.	\$18.0000	\$810.00
	Caution, Inc	\$15.0000	\$675.00
	Superior Traffic Control, Inc.	\$15.1500	\$681.75
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)		
	2.000 EACH		
	Superior Pavement Marking, Inc.	\$145.0000	\$290.00
	Highway Markings, Inc.	\$225.0000	\$450.00
	Volunteer Highway Supply Co. Inc.	\$100.0000	\$200.00
	Caution, Inc	\$145.0000	\$290.00
	Superior Traffic Control, Inc.	\$146.4500	\$292.90
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)		
	1.000 EACH		
	Superior Pavement Marking, Inc.	\$125.0000	\$125.00
	Highway Markings, Inc.	\$140.0000	\$140.00
	Volunteer Highway Supply Co. Inc.	\$125.0000	\$125.00
	Caution, Inc	\$125.0000	\$125.00
	Superior Traffic Control, Inc.	\$126.2500	\$126.25
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)		
	32.000 S.F.		
	Superior Pavement Marking, Inc.	\$10.7500	\$344.00
	Highway Markings, Inc.	\$6.5000	\$208.00
	Volunteer Highway Supply Co. Inc.	\$8.0000	\$256.00
	Caution, Inc	\$10.7500	\$344.00
	Superior Traffic Control, Inc.	\$10.8600	\$347.52

		UNIT PRICE	EXTENSION
716-08.03	REMOVAL OF PAVEMENT MARKING (CROSS-WALK)		
			90.000 L.F.
	Superior Pavement Marking, Inc.	\$3.0000	\$270.00
	Highway Markings, Inc.	\$3.0000	\$270.00
	Volunteer Highway Supply Co. Inc.	\$5.0000	\$450.00
	Caution, Inc	\$3.0000	\$270.00
	Superior Traffic Control, Inc.	\$3.0300	\$272.70
716-13.06	SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)		
			64.300 L.M.
	Superior Pavement Marking, Inc.	\$1,000.0000	\$64,300.00
	Highway Markings, Inc.	\$925.0000	\$59,477.50
	Volunteer Highway Supply Co. Inc.	\$1,025.0000	\$65,907.50
	Caution, Inc	\$1,015.0000	\$65,264.50
	Superior Traffic Control, Inc.	\$1,010.0000	\$64,943.00
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING		
			29.800 L.M.
	Superior Pavement Marking, Inc.	\$10.0000	\$298.00
	Highway Markings, Inc.	\$20.0000	\$596.00
	Volunteer Highway Supply Co. Inc.	\$40.0000	\$1,192.00
	Caution, Inc	\$10.0000	\$298.00
	Superior Traffic Control, Inc.	\$10.1000	\$300.98
717-01	MOBILIZATION		
			1.000 LS
	Superior Pavement Marking, Inc.	\$1,525.0000	\$1,525.00
	Highway Markings, Inc.	\$2,500.0000	\$2,500.00
	Volunteer Highway Supply Co. Inc.	\$2,000.0000	\$2,000.00
	Caution, Inc	\$1,000.0000	\$1,000.00
	Superior Traffic Control, Inc.	\$3,400.0000	\$3,400.00

SUB-TOTAL ROADWAY

Superior Pavement Marking, Inc.	\$216,962.20
Highway Markings, Inc.	\$217,468.35
Volunteer Highway Supply Co. Inc.	\$227,048.70
Caution, Inc	\$228,905.75
Superior Traffic Control, Inc.	\$233,015.19

TOTAL CONTRACT

Superior Pavement Marking, Inc.	\$216,962.20
Highway Markings, Inc.	\$217,468.35
Volunteer Highway Supply Co. Inc.	\$227,048.70
Caution, Inc	\$228,905.75
Superior Traffic Control, Inc.	\$233,015.19

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

KNOX COUNTY (Contract No. CNQ296 Call 037)

47004-4156-04,NH-I-40-8 (170),47004-8157-44

THE RESURFACING ON I-40 FROM THE HOLSTON RIVER BRIDGE TO THE SEVIER COUNTY LINE AND REPAIR OF THE BRIDGE ON OGLESBY ROAD OVER I-40.

PROJECT LENGTH - 9.990 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2017

DBE GOAL 2.50%

---

	TOTAL CONTRACT
APAC-Atlantic, Inc.	\$8,392,386.55
Rogers Group, Inc.	\$10,664,639.18

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	APAC-Atlantic, Inc.		\$18,000.0000	\$18,000.00
	Rogers Group, Inc.		\$179,328.1700	\$179,328.17
202-03.01	REMOVAL OF ASPHALT PAVEMENT			
		7,534.000 S.Y.		
	APAC-Atlantic, Inc.		\$2.8000	\$21,095.20
	Rogers Group, Inc.		\$11.0000	\$82,874.00
208-01	SHOULDERS AND DITCHES			
		40.000 L.M.		
	APAC-Atlantic, Inc.		\$120.0000	\$4,800.00
	Rogers Group, Inc.		\$1,000.0000	\$40,000.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)			
		1,000.000 L.F.		
	APAC-Atlantic, Inc.		\$4.0000	\$4,000.00
	Rogers Group, Inc.		\$2.6500	\$2,650.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		1,086.000 TON		
	APAC-Atlantic, Inc.		\$30.0000	\$32,580.00
	Rogers Group, Inc.		\$45.1300	\$49,011.18
307-03.09	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C			
		40,869.000 TON		
	APAC-Atlantic, Inc.		\$73.0000	\$2,983,437.00
	Rogers Group, Inc.		\$80.0000	\$3,269,520.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		356.000 TON		
	APAC-Atlantic, Inc.		\$600.0000	\$213,600.00
	Rogers Group, Inc.		\$700.0000	\$249,200.00
403-05.01	BITUMINOUS MATERIAL (FOG SEAL) SHOULDER			
		59.000 TON		
	APAC-Atlantic, Inc.		\$805.0000	\$47,495.00
	Rogers Group, Inc.		\$700.0000	\$41,300.00
411-03.23	ACS MIX (PG76-22) OGFC			
		29,977.000 TON		
	APAC-Atlantic, Inc.		\$105.0000	\$3,147,585.00
	Rogers Group, Inc.		\$115.0000	\$3,447,355.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
		40.000 L.M.		
	APAC-Atlantic, Inc.		\$1,050.0000	\$42,000.00
	Rogers Group, Inc.		\$731.7500	\$29,270.00

		UNIT PRICE	EXTENSION
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
			40,049.000 TON
	APAC-Atlantic, Inc.	\$10.0000	\$400,490.00
	Rogers Group, Inc.	\$20.0000	\$800,980.00
502-08.01	RESEALING JOINTS (HOT POURED ELASTIC)		
			13,034.000 L.F.
	APAC-Atlantic, Inc.	\$1.5000	\$19,551.00
	Rogers Group, Inc.	\$1.6200	\$21,115.08
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3		
			2.000 EACH
	APAC-Atlantic, Inc.	\$3,850.0000	\$7,700.00
	Rogers Group, Inc.	\$4,468.6800	\$8,937.36
712-01	TRAFFIC CONTROL		
			1.000 LS
	APAC-Atlantic, Inc.	\$125,000.0000	\$125,000.00
	Rogers Group, Inc.	\$567,231.4600	\$567,231.46
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL		
			400.000 L.F.
	APAC-Atlantic, Inc.	\$38.0000	\$15,200.00
	Rogers Group, Inc.	\$27.9300	\$11,172.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
			364.000 EACH
	APAC-Atlantic, Inc.	\$16.5000	\$6,006.00
	Rogers Group, Inc.	\$29.6100	\$10,778.04
712-04.50	PORTABLE BARRIER RAIL DELINEATOR		
			20.000 EACH
	APAC-Atlantic, Inc.	\$13.0000	\$260.00
	Rogers Group, Inc.	\$11.1700	\$223.40
712-05.01	WARNING LIGHTS (TYPE A)		
			182.000 EACH
	APAC-Atlantic, Inc.	\$3.2500	\$591.50
	Rogers Group, Inc.	\$13.4100	\$2,440.62
712-06	SIGNS (CONSTRUCTION)		
			3,618.000 S.F.
	APAC-Atlantic, Inc.	\$6.5000	\$23,517.00
	Rogers Group, Inc.	\$8.1000	\$29,305.80
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)		
			10.000 EACH
	APAC-Atlantic, Inc.	\$500.0000	\$5,000.00
	Rogers Group, Inc.	\$307.2200	\$3,072.20

		UNIT PRICE	EXTENSION
712-08.03	ARROW BOARD (TYPE C)		
			4.000 EACH
	APAC-Atlantic, Inc.	\$900.0000	\$3,600.00
	Rogers Group, Inc.	\$1,200.9600	\$4,803.84
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR		
			300.000 HOUR
	APAC-Atlantic, Inc.	\$110.0000	\$33,000.00
	Rogers Group, Inc.	\$111.7200	\$33,516.00
713-02.04	DELINEATOR (MILE MARKER) & STEEL POST		
			22.000 EACH
	APAC-Atlantic, Inc.	\$210.0000	\$4,620.00
	Rogers Group, Inc.	\$223.4400	\$4,915.68
713-02.14	FLEXIBLE DELINEATOR (WHITE)		
			387.000 EACH
	APAC-Atlantic, Inc.	\$35.0000	\$13,545.00
	Rogers Group, Inc.	\$43.0200	\$16,648.74
713-02.15	FLEXIBLE DELINEATOR (YELLOW)		
			97.000 EACH
	APAC-Atlantic, Inc.	\$35.0000	\$3,395.00
	Rogers Group, Inc.	\$43.0200	\$4,172.94
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
			2.000 EACH
	APAC-Atlantic, Inc.	\$5,800.0000	\$11,600.00
	Rogers Group, Inc.	\$2,513.6300	\$5,027.26
716-01.23	Snowplowable Pvmr Mrkrs (Bi-Dir)(2 Color)		
			2,932.000 EACH
	APAC-Atlantic, Inc.	\$24.0000	\$70,368.00
	Rogers Group, Inc.	\$24.5400	\$71,951.28
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
			2,932.000 EACH
	APAC-Atlantic, Inc.	\$6.9500	\$20,377.40
	Rogers Group, Inc.	\$7.0500	\$20,670.60
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
			215.000 L.F.
	APAC-Atlantic, Inc.	\$9.0000	\$1,935.00
	Rogers Group, Inc.	\$9.3100	\$2,001.65
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)		
			15.000 EACH
	APAC-Atlantic, Inc.	\$100.0000	\$1,500.00
	Rogers Group, Inc.	\$107.1900	\$1,607.85



		UNIT PRICE	EXTENSION
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)		
			1,350.000 L.F.
	APAC-Atlantic, Inc.	\$8.0000	\$10,800.00
	Rogers Group, Inc.	\$8.1800	\$11,043.00
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)		
			2.000 EACH
	APAC-Atlantic, Inc.	\$325.0000	\$650.00
	Rogers Group, Inc.	\$332.8600	\$665.72
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)		
			6,925.000 L.F.
	APAC-Atlantic, Inc.	\$0.3500	\$2,423.75
	Rogers Group, Inc.	\$0.3600	\$2,493.00
716-05.49	PAINTED PAVEMENT MARKINGS(8" LINE)		
			124.000 L.M.
	APAC-Atlantic, Inc.	\$690.0000	\$85,560.00
	Rogers Group, Inc.	\$705.2100	\$87,446.04
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
			124.000 L.M.
	APAC-Atlantic, Inc.	\$3,525.0000	\$437,100.00
	Rogers Group, Inc.	\$3,582.4800	\$444,227.52
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)		
			6,925.000 L.F.
	APAC-Atlantic, Inc.	\$2.0000	\$13,850.00
	Rogers Group, Inc.	\$2.1700	\$15,027.25
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)		
			4,510.000 L.F.
	APAC-Atlantic, Inc.	\$1.9000	\$8,569.00
	Rogers Group, Inc.	\$1.9700	\$8,884.70
717-01	MOBILIZATION		
			1.000 LS
	APAC-Atlantic, Inc.	\$122,000.0000	\$122,000.00
	Rogers Group, Inc.	\$595,861.9300	\$595,861.93
730-03.20	INSTALL PULL BOX (TYPE A)		
			2.000 EACH
	APAC-Atlantic, Inc.	\$500.0000	\$1,000.00
	Rogers Group, Inc.	\$558.5800	\$1,117.16
730-12.02	CONDUIT 2" DIAMETER (PVC)		
			60.000 L.F.
	APAC-Atlantic, Inc.	\$20.0000	\$1,200.00
	Rogers Group, Inc.	\$13.4100	\$804.60

		UNIT PRICE	EXTENSION
730-14.02	SAW SLOT		
			930.000 L.F.
	APAC-Atlantic, Inc.	\$4.4500	\$4,138.50
	Rogers Group, Inc.	\$6.7000	\$6,231.00
730-14.03	LOOP WIRE		
			2,400.000 L.F.
	APAC-Atlantic, Inc.	\$0.5500	\$1,320.00
	Rogers Group, Inc.	\$1.1200	\$2,688.00

BRIDGE CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	APAC-Atlantic, Inc.		\$5,550.0000	\$5,550.00
	Rogers Group, Inc.		\$5,585.8500	\$5,585.85
201-05.31	VEGETATION REMOVAL			
		1.000 LS		
	APAC-Atlantic, Inc.		\$11,000.0000	\$11,000.00
	Rogers Group, Inc.		\$11,171.7000	\$11,171.70
202-01.02	REMOVAL OF ASBESTOS			
		1.000 LS		
	APAC-Atlantic, Inc.		\$72,250.0000	\$72,250.00
	Rogers Group, Inc.		\$83,787.7500	\$83,787.75
407-20.05	SAW CUTTING ASPHALT PAVEMENT			
		54.000 L.F.		
	APAC-Atlantic, Inc.		\$5.5500	\$299.70
	Rogers Group, Inc.		\$5.5900	\$301.86
411-01.10	ACS MIX(PG64-22) GRADING D			
		19.000 TON		
	APAC-Atlantic, Inc.		\$228.0000	\$4,332.00
	Rogers Group, Inc.		\$450.0000	\$8,550.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT			
		300.000 S.Y.		
	APAC-Atlantic, Inc.		\$18.5000	\$5,550.00
	Rogers Group, Inc.		\$25.0000	\$7,500.00
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
		1,756.000 S.Y.		
	APAC-Atlantic, Inc.		\$8.8000	\$15,452.80
	Rogers Group, Inc.		\$8.9400	\$15,698.64
604-10.05	CONCRETE			
		7.000 S.F.		
	APAC-Atlantic, Inc.		\$220.0000	\$1,540.00
	Rogers Group, Inc.		\$279.2900	\$1,955.03
604-10.22	CONCRETE PARAPET REPAIR			
		543.000 L.F.		
	APAC-Atlantic, Inc.		\$88.9000	\$48,272.70
	Rogers Group, Inc.		\$89.3700	\$48,527.91
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)			
		5.000 S.Y.		
	APAC-Atlantic, Inc.		\$555.0000	\$2,775.00
	Rogers Group, Inc.		\$558.5800	\$2,792.90

		UNIT PRICE	EXTENSION
604-10.44	EXPANSION JOINT REPAIRS		
			64.000 L.F.
	APAC-Atlantic, Inc.	\$110.0000	\$7,040.00
	Rogers Group, Inc.	\$111.7200	\$7,150.08
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)		
			25.000 S.Y.
	APAC-Atlantic, Inc.	\$220.0000	\$5,500.00
	Rogers Group, Inc.	\$223.4400	\$5,586.00
604-10.54	CONCRETE REPAIRS		
			7.000 S.F.
	APAC-Atlantic, Inc.	\$270.0000	\$1,890.00
	Rogers Group, Inc.	\$279.2900	\$1,955.03
604-10.58	EPOXY INJECTION (INJECTION)		
			5.000 GAL.
	APAC-Atlantic, Inc.	\$165.0000	\$825.00
	Rogers Group, Inc.	\$167.5700	\$837.85
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)		
			69.000 L.F.
	APAC-Atlantic, Inc.	\$165.0000	\$11,385.00
	Rogers Group, Inc.	\$167.5700	\$11,562.33
617-04.02	TYPE 2 THIN EPOXY OVERLAY (LOW-MOD EPOXY)		
			756.000 S.Y.
	APAC-Atlantic, Inc.	\$44.0000	\$33,264.00
	Rogers Group, Inc.	\$44.6900	\$33,785.64
620-09	REMOVAL & REPLACEMENT OF EXISTING BRIDGE RAIL		
			45.000 L.F.
	APAC-Atlantic, Inc.	\$275.0000	\$12,375.00
	Rogers Group, Inc.	\$279.2900	\$12,568.05
705-01.05	GUARDRAIL AT BRIDGE ENDS LOW VOLUME		
			50.000 EACH
	APAC-Atlantic, Inc.	\$58.0000	\$2,900.00
	Rogers Group, Inc.	\$61.4400	\$3,072.00
705-02.02	SINGLE GUARDRAIL (TYPE 2)		
			356.000 L.F.
	APAC-Atlantic, Inc.	\$22.0000	\$7,832.00
	Rogers Group, Inc.	\$22.3500	\$7,956.60
705-04.04	GUARDRAIL TERMINAL (TYPE 21)		
			4.000 EACH
	APAC-Atlantic, Inc.	\$1,700.0000	\$6,800.00
	Rogers Group, Inc.	\$1,787.4700	\$7,149.88

		UNIT PRICE	EXTENSION
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3		
			4.000 EACH
	APAC-Atlantic, Inc.	\$4,450.0000	\$17,800.00
	Rogers Group, Inc.	\$4,468.6800	\$17,874.72
706-01	GUARDRAIL REMOVED		
			440.000 L.F.
	APAC-Atlantic, Inc.	\$1.1000	\$484.00
	Rogers Group, Inc.	\$2.2300	\$981.20
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL		
			1,047.000 L.F.
	APAC-Atlantic, Inc.	\$27.7500	\$29,054.25
	Rogers Group, Inc.	\$27.9300	\$29,242.71
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
			170.000 EACH
	APAC-Atlantic, Inc.	\$16.6000	\$2,822.00
	Rogers Group, Inc.	\$17.8800	\$3,039.60
712-04.50	PORTABLE BARRIER RAIL DELINEATOR		
			53.000 EACH
	APAC-Atlantic, Inc.	\$17.7500	\$940.75
	Rogers Group, Inc.	\$13.4100	\$710.73
712-06	SIGNS (CONSTRUCTION)		
			1,992.000 S.F.
	APAC-Atlantic, Inc.	\$6.6500	\$13,246.80
	Rogers Group, Inc.	\$7.8200	\$15,577.44
712-08.03	ARROW BOARD (TYPE C)		
			2.000 EACH
	APAC-Atlantic, Inc.	\$815.0000	\$1,630.00
	Rogers Group, Inc.	\$2,457.7800	\$4,915.56
712-09.01	REMOVABLE PAVEMENT MARKING LINE		
			7,423.000 L.F.
	APAC-Atlantic, Inc.	\$1.6500	\$12,247.95
	Rogers Group, Inc.	\$3.3500	\$24,867.05
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)		
			15,575.000 L.F.
	APAC-Atlantic, Inc.	\$3.3500	\$52,176.25
	Rogers Group, Inc.	\$3.6300	\$56,537.25
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)		
			46.000 L.F.
	APAC-Atlantic, Inc.	\$22.0000	\$1,012.00
	Rogers Group, Inc.	\$22.3500	\$1,028.10

		UNIT PRICE	EXTENSION
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	0.200 L.M.		
APAC-Atlantic, Inc.		\$900.0000	\$180.00
Rogers Group, Inc.		\$564.2600	\$112.85
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
APAC-Atlantic, Inc.		\$33,500.0000	\$33,500.00
Rogers Group, Inc.		\$44,686.8000	\$44,686.80

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.  
Rogers Group, Inc.

\$7,970,459.35  
\$10,187,570.07

SUB-TOTAL BRIDGE

APAC-Atlantic, Inc.  
Rogers Group, Inc.

\$421,927.20  
\$477,069.11

TOTAL CONTRACT

APAC-Atlantic, Inc.  
Rogers Group, Inc.

\$8,392,386.55  
\$10,664,639.18

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

LAKE COUNTY (Contract No. CNQ369 Call 038)

BR-STP-78(18),48005-3217-94

THE CONSTRUCTION OF A CONCRETE BULB-TEE BEAM BRIDGE ON S.R. 78 OVER DRAINAGE DITCH (L.M. 16.51), INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2018

DBE GOAL 6.00%

---

	TOTAL CONTRACT
Harold Coffey Construction Co., Inc.	\$1,136,379.63
Ford Construction Company	\$1,196,236.26
Dement Construction Company, LLC	\$1,589,477.75



ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Harold Coffey Construction Co., Inc.		\$4,000.0000	\$4,000.00
	Ford Construction Company		\$16,500.0000	\$16,500.00
	Dement Construction Company, LLC		\$42,750.0000	\$42,750.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Harold Coffey Construction Co., Inc.		\$3,800.0000	\$3,800.00
	Ford Construction Company		\$2,400.0000	\$2,400.00
	Dement Construction Company, LLC		\$113,635.0000	\$113,635.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		2,416.000 C.Y.		
	Harold Coffey Construction Co., Inc.		\$9.4500	\$22,831.20
	Ford Construction Company		\$8.0000	\$19,328.00
	Dement Construction Company, LLC		\$5.0000	\$12,080.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)			
		5,872.000 C.Y.		
	Harold Coffey Construction Co., Inc.		\$12.5000	\$73,400.00
	Ford Construction Company		\$9.0000	\$52,848.00
	Dement Construction Company, LLC		\$18.7500	\$110,100.00
203-06	WATER			
		50.000 M.G.		
	Harold Coffey Construction Co., Inc.		\$10.0000	\$500.00
	Ford Construction Company		\$12.0000	\$600.00
	Dement Construction Company, LLC		\$12.0000	\$600.00
209-05	SEDIMENT REMOVAL			
		325.000 C.Y.		
	Harold Coffey Construction Co., Inc.		\$6.0000	\$1,950.00
	Ford Construction Company		\$1.0000	\$325.00
	Dement Construction Company, LLC		\$3.0000	\$975.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)			
		475.000 L.F.		
	Harold Coffey Construction Co., Inc.		\$5.0000	\$2,375.00
	Ford Construction Company		\$4.6000	\$2,185.00
	Dement Construction Company, LLC		\$4.0000	\$1,900.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)			
		3,746.000 L.F.		
	Harold Coffey Construction Co., Inc.		\$1.7500	\$6,555.50
	Ford Construction Company		\$1.5000	\$5,619.00
	Dement Construction Company, LLC		\$1.6000	\$5,993.60

		UNIT PRICE	EXTENSION
209-08.07	ROCK CHECK DAM PER		
			8.000 EACH
	Harold Coffey Construction Co., Inc.	\$295.0000	\$2,360.00
	Ford Construction Company	\$500.0000	\$4,000.00
	Dement Construction Company, LLC	\$500.0000	\$4,000.00
209-08.08	ENHANCED ROCK CHECK DAM		
			6.000 EACH
	Harold Coffey Construction Co., Inc.	\$295.0000	\$1,770.00
	Ford Construction Company	\$575.0000	\$3,450.00
	Dement Construction Company, LLC	\$750.0000	\$4,500.00
209-09.03	SEDIMENT FILTER BAG (15' X 15')		
			2.000 EACH
	Harold Coffey Construction Co., Inc.	\$300.0000	\$600.00
	Ford Construction Company	\$500.0000	\$1,000.00
	Dement Construction Company, LLC	\$400.0000	\$800.00
209-65.04	TEMPORARY IN STREAM DIVERSION		
			156.000 L.F.
	Harold Coffey Construction Co., Inc.	\$10.0000	\$1,560.00
	Ford Construction Company	\$43.0000	\$6,708.00
	Dement Construction Company, LLC	\$1.0000	\$156.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			4,693.000 TON
	Harold Coffey Construction Co., Inc.	\$21.0000	\$98,553.00
	Ford Construction Company	\$29.0000	\$136,097.00
	Dement Construction Company, LLC	\$46.0000	\$215,878.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
			29.000 TON
	Harold Coffey Construction Co., Inc.	\$35.0000	\$1,015.00
	Ford Construction Company	\$33.0000	\$957.00
	Dement Construction Company, LLC	\$120.0000	\$3,480.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
			509.000 TON
	Harold Coffey Construction Co., Inc.	\$110.0000	\$55,990.00
	Ford Construction Company	\$110.0000	\$55,990.00
	Dement Construction Company, LLC	\$110.0000	\$55,990.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
			538.000 TON
	Harold Coffey Construction Co., Inc.	\$110.0000	\$59,180.00
	Ford Construction Company	\$110.0000	\$59,180.00
	Dement Construction Company, LLC	\$110.0000	\$59,180.00

		UNIT PRICE	EXTENSION
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
			8.000 TON
	Harold Coffey Construction Co., Inc.	\$100.0000	\$800.00
	Ford Construction Company	\$100.0000	\$800.00
	Dement Construction Company, LLC	\$100.0000	\$800.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
			29.000 TON
	Harold Coffey Construction Co., Inc.	\$5.0000	\$145.00
	Ford Construction Company	\$5.0000	\$145.00
	Dement Construction Company, LLC	\$5.0000	\$145.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
			3.000 TON
	Harold Coffey Construction Co., Inc.	\$100.0000	\$300.00
	Ford Construction Company	\$100.0000	\$300.00
	Dement Construction Company, LLC	\$100.0000	\$300.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER		
			116.000 TON
	Harold Coffey Construction Co., Inc.	\$160.0000	\$18,560.00
	Ford Construction Company	\$160.0000	\$18,560.00
	Dement Construction Company, LLC	\$160.0000	\$18,560.00
411-01.10	ACS MIX(PG64-22) GRADING D		
			195.000 TON
	Harold Coffey Construction Co., Inc.	\$160.0000	\$31,200.00
	Ford Construction Company	\$160.0000	\$31,200.00
	Dement Construction Company, LLC	\$160.0000	\$31,200.00
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)		
			1.000 L.M.
	Harold Coffey Construction Co., Inc.	\$6,550.0000	\$6,550.00
	Ford Construction Company	\$6,500.0000	\$6,500.00
	Dement Construction Company, LLC	\$6,550.0000	\$6,550.00
610-07.03	18" PIPE DRAIN (BRIDGE DRAIN)		
			124.000 L.F.
	Harold Coffey Construction Co., Inc.	\$39.0000	\$4,836.00
	Ford Construction Company	\$36.0000	\$4,464.00
	Dement Construction Company, LLC	\$80.0000	\$9,920.00
705-01.01	GUARDRAIL AT BRIDGE ENDS		
			108.000 L.F.
	Harold Coffey Construction Co., Inc.	\$70.0000	\$7,560.00
	Ford Construction Company	\$58.7000	\$6,339.60
	Dement Construction Company, LLC	\$58.7000	\$6,339.60

		UNIT PRICE	EXTENSION
705-02.02 SINGLE GUARDRAIL (TYPE 2)	414.000 L.F.		
Harold Coffey Construction Co., Inc.		\$20.0000	\$8,280.00
Ford Construction Company		\$18.7500	\$7,762.50
Dement Construction Company, LLC		\$18.7500	\$7,762.50
705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$600.0000	\$600.00
Ford Construction Company		\$610.0000	\$610.00
Dement Construction Company, LLC		\$610.0000	\$610.00
705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	3.000 EACH		
Harold Coffey Construction Co., Inc.		\$2,550.0000	\$7,650.00
Ford Construction Company		\$2,090.0000	\$6,270.00
Dement Construction Company, LLC		\$2,090.0000	\$6,270.00
705-04.50 PORTABLE BARRIER RAIL DELINEATOR	16.000 EACH		
Harold Coffey Construction Co., Inc.		\$12.5000	\$200.00
Ford Construction Company		\$10.0000	\$160.00
Dement Construction Company, LLC		\$12.5000	\$200.00
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$5,000.0000	\$10,000.00
Ford Construction Company		\$4,800.0000	\$9,600.00
Dement Construction Company, LLC		\$5,000.0000	\$10,000.00
706-01 GUARDRAIL REMOVED	270.000 L.F.		
Harold Coffey Construction Co., Inc.		\$7.0000	\$1,890.00
Ford Construction Company		\$5.3000	\$1,431.00
Dement Construction Company, LLC		\$4.0000	\$1,080.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE	200.000 L.F.		
Harold Coffey Construction Co., Inc.		\$3.0000	\$600.00
Ford Construction Company		\$2.0000	\$400.00
Dement Construction Company, LLC		\$2.2000	\$440.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)	13.000 EACH		
Harold Coffey Construction Co., Inc.		\$200.0000	\$2,600.00
Ford Construction Company		\$175.0000	\$2,275.00
Dement Construction Company, LLC		\$225.0000	\$2,925.00

		UNIT PRICE	EXTENSION
709-01.01	RUBBLE STONE RIP-RAP		
			11.000 C.Y.
	Harold Coffey Construction Co., Inc.	\$67.8000	\$745.80
	Ford Construction Company	\$53.0000	\$583.00
	Dement Construction Company, LLC	\$125.0000	\$1,375.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
			90.000 TON
	Harold Coffey Construction Co., Inc.	\$28.1500	\$2,533.50
	Ford Construction Company	\$33.0000	\$2,970.00
	Dement Construction Company, LLC	\$55.0000	\$4,950.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
			935.000 TON
	Harold Coffey Construction Co., Inc.	\$28.1500	\$26,320.25
	Ford Construction Company	\$33.0000	\$30,855.00
	Dement Construction Company, LLC	\$55.0000	\$51,425.00
712-01	TRAFFIC CONTROL		
			1.000 LS
	Harold Coffey Construction Co., Inc.	\$800.0000	\$800.00
	Ford Construction Company	\$18,000.0000	\$18,000.00
	Dement Construction Company, LLC	\$6,000.0000	\$6,000.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL		
			292.000 L.F.
	Harold Coffey Construction Co., Inc.	\$21.8400	\$6,377.28
	Ford Construction Company	\$25.0000	\$7,300.00
	Dement Construction Company, LLC	\$35.0000	\$10,220.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
			16.000 EACH
	Harold Coffey Construction Co., Inc.	\$32.0000	\$512.00
	Ford Construction Company	\$32.0000	\$512.00
	Dement Construction Company, LLC	\$32.0000	\$512.00
712-06	SIGNS (CONSTRUCTION)		
			327.000 S.F.
	Harold Coffey Construction Co., Inc.	\$7.0000	\$2,289.00
	Ford Construction Company	\$7.0500	\$2,305.35
	Dement Construction Company, LLC	\$7.0000	\$2,289.00
712-09.01	REMOVABLE PAVEMENT MARKING LINE		
			4,592.000 L.F.
	Harold Coffey Construction Co., Inc.	\$2.8000	\$12,857.60
	Ford Construction Company	\$2.8000	\$12,857.60
	Dement Construction Company, LLC	\$2.8000	\$12,857.60

		UNIT PRICE	EXTENSION
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)		
	24.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$15.0000	\$360.00
	Ford Construction Company	\$15.0000	\$360.00
	Dement Construction Company, LLC	\$15.0000	\$360.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)		
	16.000 EACH		
	Harold Coffey Construction Co., Inc.	\$100.0000	\$1,600.00
	Ford Construction Company	\$100.0000	\$1,600.00
	Dement Construction Company, LLC	\$100.0000	\$1,600.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	1.000 L.M.		
	Harold Coffey Construction Co., Inc.	\$12,500.0000	\$12,500.00
	Ford Construction Company	\$12,500.0000	\$12,500.00
	Dement Construction Company, LLC	\$12,500.0000	\$12,500.00
717-01	MOBILIZATION		
	1.000 LS		
	Harold Coffey Construction Co., Inc.	\$86,000.0000	\$86,000.00
	Ford Construction Company	\$92,600.0000	\$92,600.00
	Dement Construction Company, LLC	\$78,500.0000	\$78,500.00
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM		
	1.000 EACH		
	Harold Coffey Construction Co., Inc.	\$16,500.0000	\$16,500.00
	Ford Construction Company	\$15,000.0000	\$15,000.00
	Dement Construction Company, LLC	\$15,000.0000	\$15,000.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
	322.000 S.Y.		
	Harold Coffey Construction Co., Inc.	\$2.0000	\$644.00
	Ford Construction Company	\$2.4200	\$779.24
	Dement Construction Company, LLC	\$4.0000	\$1,288.00
740-11.02	TEMPORARY SEDIMENT TUBE 12IN		
	2,145.000 L.F.		
	Harold Coffey Construction Co., Inc.	\$3.5000	\$7,507.50
	Ford Construction Company	\$4.5000	\$9,652.50
	Dement Construction Company, LLC	\$3.5000	\$7,507.50
801-01	SEEDING (WITH MULCH)		
	12.000 UNIT		
	Harold Coffey Construction Co., Inc.	\$55.0000	\$660.00
	Ford Construction Company	\$75.0000	\$900.00
	Dement Construction Company, LLC	\$50.0000	\$600.00

		UNIT PRICE	EXTENSION
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
		43.000 UNIT	
	Harold Coffey Construction Co., Inc.	\$75.0000	\$3,225.00
	Ford Construction Company	\$40.0000	\$1,720.00
	Dement Construction Company, LLC	\$25.0000	\$1,075.00
801-03	WATER (SEEDING & SODDING)		
		52.000 M.G.	
	Harold Coffey Construction Co., Inc.	\$20.0000	\$1,040.00
	Ford Construction Company	\$10.0000	\$520.00
	Dement Construction Company, LLC	\$20.0000	\$1,040.00
803-01	SODDING (NEW SOD)		
		4,806.000 S.Y.	
	Harold Coffey Construction Co., Inc.	\$3.3000	\$15,859.80
	Ford Construction Company	\$3.0000	\$14,418.00
	Dement Construction Company, LLC	\$3.0000	\$14,418.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 48-SR78-16.51)			
	1.000 LS		
Harold Coffey Construction Co., Inc.		\$9,900.0000	\$9,900.00
Ford Construction Company		\$18,000.0000	\$18,000.00
Dement Construction Company, LLC		\$24,720.0000	\$24,720.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	168.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$8.0000	\$1,344.00
Ford Construction Company		\$10.0000	\$1,680.00
Dement Construction Company, LLC		\$14.0000	\$2,352.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	38.000 TON		
Harold Coffey Construction Co., Inc.		\$34.0000	\$1,292.00
Ford Construction Company		\$36.0000	\$1,368.00
Dement Construction Company, LLC		\$75.0000	\$2,850.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	28,889.000 LB.		
Harold Coffey Construction Co., Inc.		\$0.8800	\$25,422.32
Ford Construction Company		\$1.1000	\$31,777.90
Dement Construction Company, LLC		\$1.1000	\$31,777.90
604-03.01 CLASS A CONCRETE (BRIDGES)			
	138.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$475.0000	\$65,550.00
Ford Construction Company		\$500.0000	\$69,000.00
Dement Construction Company, LLC		\$875.0000	\$120,750.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	15,359.000 LB.		
Harold Coffey Construction Co., Inc.		\$0.7200	\$11,058.48
Ford Construction Company		\$0.9800	\$15,051.82
Dement Construction Company, LLC		\$0.9500	\$14,591.05
604-03.04 PAVEMENT @ BRIDGE ENDS			
	226.000 S.Y.		
Harold Coffey Construction Co., Inc.		\$310.0000	\$70,060.00
Ford Construction Company		\$250.0000	\$56,500.00
Dement Construction Company, LLC		\$350.0000	\$79,100.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	113.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$748.0000	\$84,524.00
Ford Construction Company		\$530.0000	\$59,890.00
Dement Construction Company, LLC		\$875.0000	\$98,875.00



		UNIT PRICE	EXTENSION
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)		
			506.000 S.Y.
	Harold Coffey Construction Co., Inc.	\$13.1500	\$6,653.90
	Ford Construction Company	\$6.4000	\$3,238.40
	Dement Construction Company, LLC	\$6.0000	\$3,036.00
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)		
			635.000 S.Y.
	Harold Coffey Construction Co., Inc.	\$8.5000	\$5,397.50
	Ford Construction Company	\$7.4100	\$4,705.35
	Dement Construction Company, LLC	\$7.4000	\$4,699.00
606-09.01	TEST PILES (PRECAST CONCRETE, SIZE 1)		
			2.000 L.F.
	Harold Coffey Construction Co., Inc.	\$145.0000	\$290.00
	Ford Construction Company	\$48.0000	\$96.00
	Dement Construction Company, LLC	\$4,000.0000	\$8,000.00
606-09.02	LOADING TEST (PRECAST CONCRETE, SIZE 1)		
			1.000 EACH
	Harold Coffey Construction Co., Inc.	\$5,700.0000	\$5,700.00
	Ford Construction Company	\$5,500.0000	\$5,500.00
	Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
606-09.03	PRECAST CONCRETE PILES (SIZE 1)		
			2,060.000 L.F.
	Harold Coffey Construction Co., Inc.	\$33.5000	\$69,010.00
	Ford Construction Company	\$40.0000	\$82,400.00
	Dement Construction Company, LLC	\$34.0000	\$70,040.00
606-12.01	PILE ANCHORAGE SYSTEM (SEISMIC)		
			34.000 EACH
	Harold Coffey Construction Co., Inc.	\$135.0000	\$4,590.00
	Ford Construction Company	\$108.0000	\$3,672.00
	Dement Construction Company, LLC	\$130.0000	\$4,420.00
615-01.10	PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-54)		
			521.000 L.F.
	Harold Coffey Construction Co., Inc.	\$199.0000	\$103,679.00
	Ford Construction Company	\$204.0000	\$106,284.00
	Dement Construction Company, LLC	\$230.0000	\$119,830.00
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)		
			246.000 L.F.
	Harold Coffey Construction Co., Inc.	\$95.0000	\$23,370.00
	Ford Construction Company	\$110.0000	\$27,060.00
	Dement Construction Company, LLC	\$75.0000	\$18,450.00

		UNIT PRICE	EXTENSION
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	154.000 L.F.		
Harold Coffey Construction Co., Inc.		\$15.0000	\$2,310.00
Ford Construction Company		\$13.0000	\$2,002.00
Dement Construction Company, LLC		\$60.0000	\$9,240.00
710-09.02 6" PIPE UNDERDRAIN			
	34.000 L.F.		
Harold Coffey Construction Co., Inc.		\$9.0000	\$306.00
Ford Construction Company		\$11.0000	\$374.00
Dement Construction Company, LLC		\$15.0000	\$510.00
712-12.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL			
	280.000 L.F.		
Harold Coffey Construction Co., Inc.		\$33.5000	\$9,380.00
Ford Construction Company		\$65.0000	\$18,200.00
Dement Construction Company, LLC		\$45.0000	\$12,600.00

SUB-TOTAL ROADWAY

Harold Coffey Construction Co., Inc.	\$636,542.43
Ford Construction Company	\$689,436.79
Dement Construction Company, LLC	\$958,636.80

SUB-TOTAL BRIDGE

Harold Coffey Construction Co., Inc.	\$499,837.20
Ford Construction Company	\$506,799.47
Dement Construction Company, LLC	\$630,840.95

TOTAL CONTRACT

Harold Coffey Construction Co., Inc.	\$1,136,379.63
Ford Construction Company	\$1,196,236.26
Dement Construction Company, LLC	\$1,589,477.75

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

MADISON COUNTY (Contract No. CNQ361 Call 039)

HSIP-5700(67),57946-3468-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2017

---

	TOTAL CONTRACT
Highway Markings, Inc.	\$163,587.48
Superior Traffic Control, Inc.	\$171,041.73
J. Ranck Electric, Inc.	\$227,113.07

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Highway Markings, Inc.		\$5,000.0000	\$5,000.00
Superior Traffic Control, Inc.		\$6,650.0000	\$6,650.00
J. Ranck Electric, Inc.		\$4,970.0000	\$4,970.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	50.000 L.F.		
Highway Markings, Inc.		\$5.0000	\$250.00
Superior Traffic Control, Inc.		\$6.2500	\$312.50
J. Ranck Electric, Inc.		\$16.5400	\$827.00
713-11.01 "U" SECTION STEEL POSTS			
	8,384.000 LB.		
Highway Markings, Inc.		\$2.9500	\$24,732.80
Superior Traffic Control, Inc.		\$3.2000	\$26,828.80
J. Ranck Electric, Inc.		\$3.6900	\$30,936.96
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	4,484.000 LB.		
Highway Markings, Inc.		\$3.0000	\$13,452.00
Superior Traffic Control, Inc.		\$3.7000	\$16,590.80
J. Ranck Electric, Inc.		\$5.7300	\$25,693.32
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	618.000 S.F.		
Highway Markings, Inc.		\$12.6200	\$7,799.16
Superior Traffic Control, Inc.		\$14.1000	\$8,713.80
J. Ranck Electric, Inc.		\$26.6000	\$16,438.80
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	1,191.000 S.F.		
Highway Markings, Inc.		\$13.3200	\$15,864.12
Superior Traffic Control, Inc.		\$15.2500	\$18,162.75
J. Ranck Electric, Inc.		\$21.6100	\$25,737.51
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	93.000 EACH		
Highway Markings, Inc.		\$15.0000	\$1,395.00
Superior Traffic Control, Inc.		\$15.0000	\$1,395.00
J. Ranck Electric, Inc.		\$33.5600	\$3,121.08
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	192.000 L.F.		
Highway Markings, Inc.		\$9.0000	\$1,728.00
Superior Traffic Control, Inc.		\$17.1700	\$3,296.64
J. Ranck Electric, Inc.		\$17.0000	\$3,264.00

		UNIT PRICE	EXTENSION
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)		
			77.040 L.M.
	Highway Markings, Inc.	\$1,160.0000	\$89,366.40
	Superior Traffic Control, Inc.	\$1,111.0000	\$85,591.44
	J. Ranck Electric, Inc.	\$1,360.0000	\$104,774.40
717-01	MOBILIZATION		
			1.000 LS
	Highway Markings, Inc.	\$4,000.0000	\$4,000.00
	Superior Traffic Control, Inc.	\$3,500.0000	\$3,500.00
	J. Ranck Electric, Inc.	\$11,350.0000	\$11,350.00

SUB-TOTAL ROADWAY

Highway Markings, Inc.	\$163,587.48
Superior Traffic Control, Inc.	\$171,041.73
J. Ranck Electric, Inc.	\$227,113.07

TOTAL CONTRACT

Highway Markings, Inc.	\$163,587.48
Superior Traffic Control, Inc.	\$171,041.73
J. Ranck Electric, Inc.	\$227,113.07

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

MARION COUNTY (Contract No. CNQ381 Call 040)

NH-I-24-2(158),58100-8173-44

THE RESURFACING ON I-24 (EB ONLY) FROM THE GRUNDY COUNTY LINE (L.M. 0.00) TO EAST OF THE BRIDGE OVER CAVE COVE CREEK (L.M. 6.36).

PROJECT LENGTH - 6.360 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2017

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$3,318,011.05
Tinsley Asphalt, LLC	\$3,812,909.03



ROADWAY CATEGORY			UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		3,787.000 TON		
	Rogers Group, Inc.		\$20.0000	\$75,740.00
	Tinsley Asphalt, LLC		\$30.0000	\$113,610.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
		8,141.000 TON		
	Rogers Group, Inc.		\$58.1500	\$473,399.15
	Tinsley Asphalt, LLC		\$61.3100	\$499,124.71
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
		15,515.000 TON		
	Rogers Group, Inc.		\$62.0500	\$962,705.75
	Tinsley Asphalt, LLC		\$65.6400	\$1,018,404.60
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		156.000 TON		
	Rogers Group, Inc.		\$445.0000	\$69,420.00
	Tinsley Asphalt, LLC		\$400.0000	\$62,400.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER			
		4,638.000 TON		
	Rogers Group, Inc.		\$69.7000	\$323,268.60
	Tinsley Asphalt, LLC		\$65.2800	\$302,768.64
411-03.10	ACS MIX(PG76-22) GRADING D			
		9,375.000 TON		
	Rogers Group, Inc.		\$79.0500	\$741,093.75
	Tinsley Asphalt, LLC		\$83.6800	\$784,500.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
		12.700 L.M.		
	Rogers Group, Inc.		\$625.0000	\$7,937.50
	Tinsley Asphalt, LLC		\$500.0000	\$6,350.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT			
		186,637.000 S.Y.		
	Rogers Group, Inc.		\$1.1500	\$214,632.55
	Tinsley Asphalt, LLC		\$1.3400	\$250,093.58
710-04	FILTER CLOTH UNDERDRAIN (WITH PIPE)			
		490.000 L.F.		
	Rogers Group, Inc.		\$28.4000	\$13,916.00
	Tinsley Asphalt, LLC		\$18.0000	\$8,820.00
710-05	LATERAL UNDERDRAIN			
		200.000 L.F.		
	Rogers Group, Inc.		\$7.0000	\$1,400.00
	Tinsley Asphalt, LLC		\$7.0000	\$1,400.00

		UNIT PRICE	EXTENSION
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)		
		8.000 EACH	
	Rogers Group, Inc.	\$600.0000	\$4,800.00
	Tinsley Asphalt, LLC	\$600.0000	\$4,800.00
712-01	TRAFFIC CONTROL		
		1.000 LS	
	Rogers Group, Inc.	\$54,176.2500	\$54,176.25
	Tinsley Asphalt, LLC	\$195,000.0000	\$195,000.00
712-04.02	FLEXIBLE DRUMS (CHANNELIZATION)		
		200.000 EACH	
	Rogers Group, Inc.	\$5.0000	\$1,000.00
	Tinsley Asphalt, LLC	\$5.0000	\$1,000.00
712-05.03	WARNING LIGHTS (TYPE C)		
		50.000 EACH	
	Rogers Group, Inc.	\$5.0000	\$250.00
	Tinsley Asphalt, LLC	\$5.0000	\$250.00
712-06	SIGNS (CONSTRUCTION)		
		1,502.000 S.F.	
	Rogers Group, Inc.	\$6.0000	\$9,012.00
	Tinsley Asphalt, LLC	\$6.0000	\$9,012.00
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)		
		2.000 EACH	
	Rogers Group, Inc.	\$500.0000	\$1,000.00
	Tinsley Asphalt, LLC	\$450.0000	\$900.00
712-08.03	ARROW BOARD (TYPE C)		
		2.000 EACH	
	Rogers Group, Inc.	\$500.0000	\$1,000.00
	Tinsley Asphalt, LLC	\$800.0000	\$1,600.00
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR		
		2,000.000 HOUR	
	Rogers Group, Inc.	\$40.0000	\$80,000.00
	Tinsley Asphalt, LLC	\$75.0000	\$150,000.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
		2.000 EACH	
	Rogers Group, Inc.	\$3,500.0000	\$7,000.00
	Tinsley Asphalt, LLC	\$4,000.0000	\$8,000.00
716-01.23	Snowplwble Pvmt Mrkrs (Bi-Dir)(2 Color)		
		1,436.000 EACH	
	Rogers Group, Inc.	\$25.0000	\$35,900.00
	Tinsley Asphalt, LLC	\$25.0000	\$35,900.00

		UNIT PRICE	EXTENSION
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
			1,436.000 EACH
	Rogers Group, Inc.	\$2.5000	\$3,590.00
	Tinsley Asphalt, LLC	\$6.0000	\$8,616.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
			114.000 S.Y.
	Rogers Group, Inc.	\$20.0000	\$2,280.00
	Tinsley Asphalt, LLC	\$20.0000	\$2,280.00
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)		
			1.000 EACH
	Rogers Group, Inc.	\$125.0000	\$125.00
	Tinsley Asphalt, LLC	\$125.0000	\$125.00
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)		
			2.000 EACH
	Rogers Group, Inc.	\$200.0000	\$400.00
	Tinsley Asphalt, LLC	\$200.0000	\$400.00
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)		
			2.000 EACH
	Rogers Group, Inc.	\$250.0000	\$500.00
	Tinsley Asphalt, LLC	\$250.0000	\$500.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
			26.700 L.M.
	Rogers Group, Inc.	\$775.0000	\$20,692.50
	Tinsley Asphalt, LLC	\$775.0000	\$20,692.50
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
			19.700 L.M.
	Rogers Group, Inc.	\$4,800.0000	\$94,560.00
	Tinsley Asphalt, LLC	\$4,800.0000	\$94,560.00
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)		
			4,381.000 L.F.
	Rogers Group, Inc.	\$2.0000	\$8,762.00
	Tinsley Asphalt, LLC	\$2.0000	\$8,762.00
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)		
			1,000.000 L.F.
	Rogers Group, Inc.	\$2.0000	\$2,000.00
	Tinsley Asphalt, LLC	\$2.0000	\$2,000.00
716-12.10	ENHANCED FLAT LINE THERMO (12IN DOTTED)		
			490.000 L.F.
	Rogers Group, Inc.	\$5.0000	\$2,450.00
	Tinsley Asphalt, LLC	\$5.0000	\$2,450.00

			UNIT PRICE	EXTENSION
717-01	MOBILIZATION			
		1.000 LS		
	Rogers Group, Inc.		\$105,000.0000	\$105,000.00
	Tinsley Asphalt, LLC		\$218,590.0000	\$218,590.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.  
Tinsley Asphalt, LLC

\$3,318,011.05  
\$3,812,909.03

TOTAL CONTRACT

Rogers Group, Inc.  
Tinsley Asphalt, LLC

\$3,318,011.05  
\$3,812,909.03

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

MARION AND WARREN COUNTIES (Contract No. CNQ335 Call 041)

HSIP-108(95),58013-3233-94,HSIP-108(96),89010-3223-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 108 FROM SPRING STREET TO NORTH OF POCKET ROAD IN MARION COUNTY,  
AND FROM S.R. 287 TO S.R. 55 IN WARREN COUNTY.

PROJECT LENGTH - 16.000 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2017

DBE GOAL 2.00%

---

	TOTAL CONTRACT
Tinsley Asphalt, LLC	\$643,326.95
Rogers Group, Inc.	\$692,995.80

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		19.000 TON		
	Tinsley Asphalt, LLC		\$600.0000	\$11,400.00
	Rogers Group, Inc.		\$492.0000	\$9,348.00
411-01.10	ACS MIX(PG64-22) GRADING D			
		2,925.000 TON		
	Tinsley Asphalt, LLC		\$71.8100	\$210,044.25
	Rogers Group, Inc.		\$82.1400	\$240,259.50
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
		6.300 L.M.		
	Tinsley Asphalt, LLC		\$400.0000	\$2,520.00
	Rogers Group, Inc.		\$1,214.5500	\$7,651.67
415-01.02	COLD PLANING BITUMINOUS PAVEMENT			
		44,125.000 S.Y.		
	Tinsley Asphalt, LLC		\$1.0000	\$44,125.00
	Rogers Group, Inc.		\$1.1300	\$49,861.25
705-02.02	SINGLE GUARDRAIL (TYPE 2)			
		8,250.000 L.F.		
	Tinsley Asphalt, LLC		\$15.0000	\$123,750.00
	Rogers Group, Inc.		\$15.6800	\$129,360.00
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)			
		3.000 EACH		
	Tinsley Asphalt, LLC		\$650.0000	\$1,950.00
	Rogers Group, Inc.		\$672.5700	\$2,017.71
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)			
		17.000 EACH		
	Tinsley Asphalt, LLC		\$2,150.0000	\$36,550.00
	Rogers Group, Inc.		\$2,247.8200	\$38,212.94
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT			
		17.000 EACH		
	Tinsley Asphalt, LLC		\$1,500.0000	\$25,500.00
	Rogers Group, Inc.		\$1,584.7500	\$26,940.75
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT			
		20,325.000 L.F.		
	Tinsley Asphalt, LLC		\$2.9500	\$59,958.75
	Rogers Group, Inc.		\$3.2400	\$65,853.00
706-01	GUARDRAIL REMOVED			
		775.000 L.F.		
	Tinsley Asphalt, LLC		\$0.5000	\$387.50
	Rogers Group, Inc.		\$0.5200	\$403.00

		UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL		
			1.000 LS
	Tinsley Asphalt, LLC	\$15,428.0000	\$15,428.00
	Rogers Group, Inc.	\$7,325.0000	\$7,325.00
712-06	SIGNS (CONSTRUCTION)		
			297.000 S.F.
	Tinsley Asphalt, LLC	\$7.0000	\$2,079.00
	Rogers Group, Inc.	\$7.1700	\$2,129.49
713-02.21	SIGN POST DELINEATION ENHANCEMENT		
			834.000 L.F.
	Tinsley Asphalt, LLC	\$5.2500	\$4,378.50
	Rogers Group, Inc.	\$6.0000	\$5,004.00
713-02.22	BARRIER WALL DELINEATION ENHANCEMENT		
			2,350.000 L.F.
	Tinsley Asphalt, LLC	\$8.0000	\$18,800.00
	Rogers Group, Inc.	\$8.1900	\$19,246.50
713-11.01	"U" SECTION STEEL POSTS		
			1,216.000 LB.
	Tinsley Asphalt, LLC	\$2.8000	\$3,404.80
	Rogers Group, Inc.	\$3.1000	\$3,769.60
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST		
			3,761.000 LB.
	Tinsley Asphalt, LLC	\$3.1500	\$11,847.15
	Rogers Group, Inc.	\$3.8400	\$14,442.24
713-11.21	P POST SLIP BASE		
			4.000 EACH
	Tinsley Asphalt, LLC	\$345.0000	\$1,380.00
	Rogers Group, Inc.	\$403.5400	\$1,614.16
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)		
			612.000 S.F.
	Tinsley Asphalt, LLC	\$12.0000	\$7,344.00
	Rogers Group, Inc.	\$13.3100	\$8,145.72
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)		
			564.000 S.F.
	Tinsley Asphalt, LLC	\$13.0000	\$7,332.00
	Rogers Group, Inc.	\$14.1800	\$7,997.52
713-15.36	REMOVE SIGN, SUPPORT & FOOTING		
			83.000 EACH
	Tinsley Asphalt, LLC	\$5.0000	\$415.00
	Rogers Group, Inc.	\$5.1200	\$424.96



		UNIT PRICE	EXTENSION
716-01.21	Snowplowable Pavement Markers (Bi-Dir)(1 Color)		
		428.000 EACH	
	Tinsley Asphalt, LLC	\$23.0000	\$9,844.00
	Rogers Group, Inc.	\$23.8000	\$10,186.40
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
		32.000 S.Y.	
	Tinsley Asphalt, LLC	\$18.0000	\$576.00
	Rogers Group, Inc.	\$18.6200	\$595.84
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
		484.000 L.F.	
	Tinsley Asphalt, LLC	\$10.0000	\$4,840.00
	Rogers Group, Inc.	\$10.3500	\$5,009.40
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)		
		400.000 L.F.	
	Tinsley Asphalt, LLC	\$1.0000	\$400.00
	Rogers Group, Inc.	\$1.0300	\$412.00
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)		
		12.800 L.M.	
	Tinsley Asphalt, LLC	\$325.0000	\$4,160.00
	Rogers Group, Inc.	\$339.7900	\$4,349.31
716-13.01	SPRAY THERMO PAVEMENT MARKING (60 mil) (4IN LINE)		
		14.000 L.M.	
	Tinsley Asphalt, LLC	\$1,550.0000	\$21,700.00
	Rogers Group, Inc.	\$1,603.8100	\$22,453.34
716-13.04	SPRAY THERMO PAVEMENT MARKING (60 mil) (4IN DOTTED LINE)		
		475.000 L.F.	
	Tinsley Asphalt, LLC	\$1.0000	\$475.00
	Rogers Group, Inc.	\$1.0200	\$484.50
717-01	MOBILIZATION		
		1.000 LS	
	Tinsley Asphalt, LLC	\$12,738.0000	\$12,738.00
	Rogers Group, Inc.	\$9,498.0000	\$9,498.00

SUB-TOTAL ROADWAY

Tinsley Asphalt, LLC  
Rogers Group, Inc.

\$643,326.95  
\$692,995.80

TOTAL CONTRACT

Tinsley Asphalt, LLC  
Rogers Group, Inc.

\$643,326.95  
\$692,995.80

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

MARSHALL COUNTY (Contract No. CNQ346 Call 042)

STP/NH-50(27),59006-3221-14

THE GRADING, DRAINAGE, SIGNALS, CONSTRUCTION OF TWO (2) BRIDGES, RETAINING WALLS AND PAVING ON U.S. 431 (S.R. 50) FROM U.S. 431 (S.R. 106) TO U.S. 31A (S.R. 11) IN LEWISBURG.

PROJECT LENGTH - 2.179 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

DBE GOAL 5.50%

---

	TOTAL CONTRACT
Civil Constructors, LLC	\$37,154,959.01
Eutaw Construction Company, Inc.	\$37,375,000.00
Dement Construction Company, LLC	\$42,950,131.23

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Civil Constructors, LLC		\$255,850.0000	\$255,850.00
	Eutaw Construction Company, Inc.		\$350,000.0000	\$350,000.00
	Dement Construction Company, LLC		\$500,000.0000	\$500,000.00
109-10.01	TRAINEE			
		4,420.000 HOUR		
	Civil Constructors, LLC		\$0.8000	\$3,536.00
	Eutaw Construction Company, Inc.		\$0.8000	\$3,536.00
	Dement Construction Company, LLC		\$0.8000	\$3,536.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Civil Constructors, LLC		\$138,250.0000	\$138,250.00
	Eutaw Construction Company, Inc.		\$313,688.4600	\$313,688.46
	Dement Construction Company, LLC		\$2,982,915.2700	\$2,982,915.27
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS			
		1.000 LS		
	Civil Constructors, LLC		\$81,550.0000	\$81,550.00
	Eutaw Construction Company, Inc.		\$100,000.0000	\$100,000.00
	Dement Construction Company, LLC		\$250,000.0000	\$250,000.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.			
		383.000 S.Y.		
	Civil Constructors, LLC		\$5.6000	\$2,144.80
	Eutaw Construction Company, Inc.		\$11.0000	\$4,213.00
	Dement Construction Company, LLC		\$3.0000	\$1,149.00
202-06.01	REMOVAL OF BUILDINGS (TRACT NO. 23)			
		1.000 LS		
	Civil Constructors, LLC		\$9,300.0000	\$9,300.00
	Eutaw Construction Company, Inc.		\$5,460.0000	\$5,460.00
	Dement Construction Company, LLC		\$1,000.0000	\$1,000.00
202-08.10	REMOVAL OF CURB (FOR DRIVES AND RAISED ISLANDS)			
		3,327.000 L.F.		
	Civil Constructors, LLC		\$5.4000	\$17,965.80
	Eutaw Construction Company, Inc.		\$6.8000	\$22,623.60
	Dement Construction Company, LLC		\$10.0000	\$33,270.00
202-08.15	REMOVAL OF CURB AND GUTTER (FOR DRIVES)			
		323.000 L.F.		
	Civil Constructors, LLC		\$5.7500	\$1,857.25
	Eutaw Construction Company, Inc.		\$11.0000	\$3,553.00
	Dement Construction Company, LLC		\$10.0000	\$3,230.00

		UNIT PRICE	EXTENSION
202-13	WATER WELL ABANDONMENT		
			1.000 EACH
	Civil Constructors, LLC	\$1,750.0000	\$1,750.00
	Eutaw Construction Company, Inc.	\$2,170.0000	\$2,170.00
	Dement Construction Company, LLC	\$2,500.0000	\$2,500.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			48,063.000 C.Y.
	Civil Constructors, LLC	\$13.5000	\$648,850.50
	Eutaw Construction Company, Inc.	\$15.0000	\$720,945.00
	Dement Construction Company, LLC	\$25.0000	\$1,201,575.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
			103,752.000 TON
	Civil Constructors, LLC	\$14.0000	\$1,452,528.00
	Eutaw Construction Company, Inc.	\$15.0000	\$1,556,280.00
	Dement Construction Company, LLC	\$24.0000	\$2,490,048.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
			107,551.000 C.Y.
	Civil Constructors, LLC	\$16.7500	\$1,801,479.25
	Eutaw Construction Company, Inc.	\$11.5000	\$1,236,836.50
	Dement Construction Company, LLC	\$38.4000	\$4,129,958.40
203-04	PLACING AND SPREADING TOPSOIL		
			11,765.000 C.Y.
	Civil Constructors, LLC	\$11.0000	\$129,415.00
	Eutaw Construction Company, Inc.	\$5.6000	\$65,884.00
	Dement Construction Company, LLC	\$8.6000	\$101,179.00
203-05	UNDERCUTTING		
			12,839.000 C.Y.
	Civil Constructors, LLC	\$15.0000	\$192,585.00
	Eutaw Construction Company, Inc.	\$7.9000	\$101,428.10
	Dement Construction Company, LLC	\$14.2100	\$182,442.19
203-06	WATER		
			1,024.000 M.G.
	Civil Constructors, LLC	\$10.0000	\$10,240.00
	Eutaw Construction Company, Inc.	\$11.7500	\$12,032.00
	Dement Construction Company, LLC	\$4.3200	\$4,423.68
203-07	FURNISHING & SPREADING TOPSOIL		
			1,000.000 C.Y.
	Civil Constructors, LLC	\$15.0000	\$15,000.00
	Eutaw Construction Company, Inc.	\$32.0000	\$32,000.00
	Dement Construction Company, LLC	\$50.0000	\$50,000.00

		UNIT PRICE	EXTENSION
203-15.03	COMPACTED CLAY		
			30.000 C.Y.
	Civil Constructors, LLC	\$62.8400	\$1,885.20
	Eutaw Construction Company, Inc.	\$39.0000	\$1,170.00
	Dement Construction Company, LLC	\$50.0000	\$1,500.00
204-08	FOUNDATION FILL MATERIAL		
			18.000 C.Y.
	Civil Constructors, LLC	\$81.0900	\$1,459.62
	Eutaw Construction Company, Inc.	\$80.0000	\$1,440.00
	Dement Construction Company, LLC	\$55.0000	\$990.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)		
			850.000 C.Y.
	Civil Constructors, LLC	\$210.0000	\$178,500.00
	Eutaw Construction Company, Inc.	\$140.0000	\$119,000.00
	Dement Construction Company, LLC	\$150.0000	\$127,500.00
209-02.07	18" TEMPORARY SLOPE DRAIN		
			674.000 L.F.
	Civil Constructors, LLC	\$23.7300	\$15,994.02
	Eutaw Construction Company, Inc.	\$32.0000	\$21,568.00
	Dement Construction Company, LLC	\$30.0000	\$20,220.00
209-05	SEDIMENT REMOVAL		
			1,410.000 C.Y.
	Civil Constructors, LLC	\$15.0000	\$21,150.00
	Eutaw Construction Company, Inc.	\$11.5000	\$16,215.00
	Dement Construction Company, LLC	\$10.0000	\$14,100.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
			12,762.000 L.F.
	Civil Constructors, LLC	\$4.1000	\$52,324.20
	Eutaw Construction Company, Inc.	\$4.6000	\$58,705.20
	Dement Construction Company, LLC	\$4.2500	\$54,238.50
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
			25,076.000 L.F.
	Civil Constructors, LLC	\$1.7600	\$44,133.76
	Eutaw Construction Company, Inc.	\$1.6000	\$40,121.60
	Dement Construction Company, LLC	\$1.5000	\$37,614.00
209-08.07	ROCK CHECK DAM PER		
			106.000 EACH
	Civil Constructors, LLC	\$310.0000	\$32,860.00
	Eutaw Construction Company, Inc.	\$220.0000	\$23,320.00
	Dement Construction Company, LLC	\$500.0000	\$53,000.00

		UNIT PRICE	EXTENSION
209-08.08	ENHANCED ROCK CHECK DAM		
			28.000 EACH
	Civil Constructors, LLC	\$510.0000	\$14,280.00
	Eutaw Construction Company, Inc.	\$380.0000	\$10,640.00
	Dement Construction Company, LLC	\$700.0000	\$19,600.00
209-09.01	SANDBAGS		
			11,350.000 BAG
	Civil Constructors, LLC	\$3.1200	\$35,412.00
	Eutaw Construction Company, Inc.	\$4.3000	\$48,805.00
	Dement Construction Company, LLC	\$4.0000	\$45,400.00
209-09.03	SEDIMENT FILTER BAG (15' X 15')		
			1.000 EACH
	Civil Constructors, LLC	\$1,550.0000	\$1,550.00
	Eutaw Construction Company, Inc.	\$270.0000	\$270.00
	Dement Construction Company, LLC	\$250.0000	\$250.00
209-09.04	SEDIMENT FILTER BAG(15' X 10')		
			4.000 EACH
	Civil Constructors, LLC	\$1,550.0000	\$6,200.00
	Eutaw Construction Company, Inc.	\$220.0000	\$880.00
	Dement Construction Company, LLC	\$200.0000	\$800.00
209-09.43	CURB INLET PROTECTION (TYPE 4)		
			78.000 EACH
	Civil Constructors, LLC	\$170.0000	\$13,260.00
	Eutaw Construction Company, Inc.	\$160.0000	\$12,480.00
	Dement Construction Company, LLC	\$150.0000	\$11,700.00
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)		
			980.000 S.Y.
	Civil Constructors, LLC	\$2.8400	\$2,783.20
	Eutaw Construction Company, Inc.	\$4.0000	\$3,920.00
	Dement Construction Company, LLC	\$2.0000	\$1,960.00
209-40.33	CATCH BASIN PROTECTION (TYPE D)		
			82.000 EACH
	Civil Constructors, LLC	\$300.0000	\$24,600.00
	Eutaw Construction Company, Inc.	\$220.0000	\$18,040.00
	Dement Construction Company, LLC	\$200.0000	\$16,400.00
209-40.42	CATCH BASIN FILTER ASSEMBLY(TYPE 2)		
			14.000 EACH
	Civil Constructors, LLC	\$590.0000	\$8,260.00
	Eutaw Construction Company, Inc.	\$810.0000	\$11,340.00
	Dement Construction Company, LLC	\$750.0000	\$10,500.00

		UNIT PRICE	EXTENSION
209-40.48	CATCH BASIN FILTER ASSEMBLY(TYPE 8)		
	1.000 EACH		
	Civil Constructors, LLC	\$1,712.0000	\$1,712.00
	Eutaw Construction Company, Inc.	\$920.0000	\$920.00
	Dement Construction Company, LLC	\$850.0000	\$850.00
209-65.03	TEMPORARY DIVERSION CHANNEL		
	330.000 L.F.		
	Civil Constructors, LLC	\$46.1400	\$15,226.20
	Eutaw Construction Company, Inc.	\$27.0000	\$8,910.00
	Dement Construction Company, LLC	\$25.0000	\$8,250.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	88,956.000 TON		
	Civil Constructors, LLC	\$17.0500	\$1,516,699.80
	Eutaw Construction Company, Inc.	\$19.0000	\$1,690,164.00
	Dement Construction Company, LLC	\$15.4600	\$1,375,259.76
303-01.01	GRANULAR BACKFILL (ROADWAY)		
	1,267.000 TON		
	Civil Constructors, LLC	\$23.5400	\$29,825.18
	Eutaw Construction Company, Inc.	\$17.0000	\$21,539.00
	Dement Construction Company, LLC	\$35.0000	\$44,345.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	2,511.000 TON		
	Civil Constructors, LLC	\$34.0900	\$85,599.99
	Eutaw Construction Company, Inc.	\$23.0000	\$57,753.00
	Dement Construction Company, LLC	\$35.0000	\$87,885.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
	1,604.883 TON		
	Civil Constructors, LLC	\$60.6000	\$97,255.91
	Eutaw Construction Company, Inc.	\$60.0000	\$96,292.98
	Dement Construction Company, LLC	\$54.9700	\$88,220.42
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
	1,616.020 TON		
	Civil Constructors, LLC	\$65.6100	\$106,027.07
	Eutaw Construction Company, Inc.	\$60.0000	\$96,961.20
	Dement Construction Company, LLC	\$59.5200	\$96,185.51
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A		
	15,531.000 TON		
	Civil Constructors, LLC	\$63.7000	\$989,324.70
	Eutaw Construction Company, Inc.	\$60.0000	\$931,860.00
	Dement Construction Company, LLC	\$57.7800	\$897,381.18



		UNIT PRICE	EXTENSION
307-02.02 ASPHALT CEMENT (PG70-22)(BPMB-HM) GRADING A-S			
	386.000 TON		
Civil Constructors, LLC		\$530.0000	\$204,580.00
Eutaw Construction Company, Inc.		\$560.0000	\$216,160.00
Dement Construction Company, LLC		\$475.0000	\$183,350.00
307-02.03 AGGREGATE (BPMB-HM) GRADING A-S MIX			
	11,491.000 TON		
Civil Constructors, LLC		\$63.9200	\$734,504.72
Eutaw Construction Company, Inc.		\$43.0000	\$494,113.00
Dement Construction Company, LLC		\$57.9800	\$666,248.18
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	10,715.000 TON		
Civil Constructors, LLC		\$69.3100	\$742,656.65
Eutaw Construction Company, Inc.		\$70.0000	\$750,050.00
Dement Construction Company, LLC		\$62.8700	\$673,652.05
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	158.809 TON		
Civil Constructors, LLC		\$720.0000	\$114,342.48
Eutaw Construction Company, Inc.		\$700.0000	\$111,166.30
Dement Construction Company, LLC		\$650.0000	\$103,225.85
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	628.884 TON		
Civil Constructors, LLC		\$30.3200	\$19,067.76
Eutaw Construction Company, Inc.		\$43.0000	\$27,042.01
Dement Construction Company, LLC		\$27.5000	\$17,294.31
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	65.058 TON		
Civil Constructors, LLC		\$750.0000	\$48,793.50
Eutaw Construction Company, Inc.		\$760.0000	\$49,444.08
Dement Construction Company, LLC		\$675.0000	\$43,914.15
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	1,669.000 L.F.		
Civil Constructors, LLC		\$4.0300	\$6,726.07
Eutaw Construction Company, Inc.		\$5.4000	\$9,012.60
Dement Construction Company, LLC		\$6.1000	\$10,180.90
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	599.335 TON		
Civil Constructors, LLC		\$75.4800	\$45,237.81
Eutaw Construction Company, Inc.		\$90.0000	\$53,940.15
Dement Construction Company, LLC		\$68.4700	\$41,036.47

		UNIT PRICE	EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D			
	1,299.355 TON		
Civil Constructors, LLC		\$85.4400	\$111,016.89
Eutaw Construction Company, Inc.		\$90.0000	\$116,941.95
Dement Construction Company, LLC		\$77.5000	\$100,700.01
411-02.10 ACS MIX(PG70-22) GRADING D			
	6,521.135 TON		
Civil Constructors, LLC		\$89.6100	\$584,358.91
Eutaw Construction Company, Inc.		\$90.0000	\$586,902.15
Dement Construction Company, LLC		\$81.2800	\$530,037.85
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	0.800 L.M.		
Civil Constructors, LLC		\$970.0000	\$776.00
Eutaw Construction Company, Inc.		\$7,540.0000	\$6,032.00
Dement Construction Company, LLC		\$9,375.0000	\$7,500.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	3,960.000 TON		
Civil Constructors, LLC		\$25.3600	\$100,425.60
Eutaw Construction Company, Inc.		\$28.0000	\$110,880.00
Dement Construction Company, LLC		\$23.0000	\$91,080.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)			
	236.000 L.F.		
Civil Constructors, LLC		\$6.0400	\$1,425.44
Eutaw Construction Company, Inc.		\$11.5000	\$2,714.00
Dement Construction Company, LLC		\$6.1000	\$1,439.60
602-01 STRUCTURAL STEEL			
	194.000 LB.		
Civil Constructors, LLC		\$4.7100	\$913.74
Eutaw Construction Company, Inc.		\$11.2500	\$2,182.50
Dement Construction Company, LLC		\$3.0000	\$582.00
604-01.01 CLASS A CONCRETE (ROADWAY)			
	114.000 C.Y.		
Civil Constructors, LLC		\$1,113.0000	\$126,882.00
Eutaw Construction Company, Inc.		\$1,100.0000	\$125,400.00
Dement Construction Company, LLC		\$600.0000	\$68,400.00
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)			
	19,958.000 LB.		
Civil Constructors, LLC		\$0.9400	\$18,760.52
Eutaw Construction Company, Inc.		\$0.9000	\$17,962.20
Dement Construction Company, LLC		\$1.2500	\$24,947.50

		UNIT PRICE	EXTENSION
604-10.07	CONCRETE REMOVAL		
			1.000 LS
	Civil Constructors, LLC	\$10,000.0000	\$10,000.00
	Eutaw Construction Company, Inc.	\$8,870.0000	\$8,870.00
	Dement Construction Company, LLC	\$30,000.0000	\$30,000.00
604-15.01	PORTLAND CEMENT GROUT		
			2.000 C.Y.
	Civil Constructors, LLC	\$290.0000	\$580.00
	Eutaw Construction Company, Inc.	\$550.0000	\$1,100.00
	Dement Construction Company, LLC	\$1,100.0000	\$2,200.00
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)		
			11,779.000 L.F.
	Civil Constructors, LLC	\$58.6700	\$691,073.93
	Eutaw Construction Company, Inc.	\$80.0000	\$942,320.00
	Dement Construction Company, LLC	\$50.0000	\$588,950.00
607-03.30	18" PIPE CULVERT		
			62.000 L.F.
	Civil Constructors, LLC	\$49.5800	\$3,073.96
	Eutaw Construction Company, Inc.	\$80.0000	\$4,960.00
	Dement Construction Company, LLC	\$20.0000	\$1,240.00
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)		
			1,998.460 L.F.
	Civil Constructors, LLC	\$83.4900	\$166,851.43
	Eutaw Construction Company, Inc.	\$100.0000	\$199,846.00
	Dement Construction Company, LLC	\$60.0000	\$119,907.60
607-06.02	30" CONCRETE PIPE CULVERT (CLASS III)		
			22.000 L.F.
	Civil Constructors, LLC	\$230.0000	\$5,060.00
	Eutaw Construction Company, Inc.	\$140.0000	\$3,080.00
	Dement Construction Company, LLC	\$80.0000	\$1,760.00
607-06.30	30" PIPE CULVERT		
			112.000 L.F.
	Civil Constructors, LLC	\$190.0000	\$21,280.00
	Eutaw Construction Company, Inc.	\$140.0000	\$15,680.00
	Dement Construction Company, LLC	\$30.0000	\$3,360.00
607-07.02	36" CONCRETE PIPE CULVERT (CLASS III)		
			848.680 L.F.
	Civil Constructors, LLC	\$150.0000	\$127,302.00
	Eutaw Construction Company, Inc.	\$160.0000	\$135,788.80
	Dement Construction Company, LLC	\$100.0000	\$84,868.00

		UNIT PRICE	EXTENSION
607-08.02	42" CONCRETE PIPE CULVERT (CLASS III)		
	80.000 L.F.		
	Civil Constructors, LLC	\$220.0000	\$17,600.00
	Eutaw Construction Company, Inc.	\$180.0000	\$14,400.00
	Dement Construction Company, LLC	\$125.0000	\$10,000.00
607-08.30	42" PIPE CULVERT		
	235.000 L.F.		
	Civil Constructors, LLC	\$210.0000	\$49,350.00
	Eutaw Construction Company, Inc.	\$180.0000	\$42,300.00
	Dement Construction Company, LLC	\$45.0000	\$10,575.00
607-09.02	48" CONCRETE PIPE CULVERT (CLASS III)		
	150.370 L.F.		
	Civil Constructors, LLC	\$240.0000	\$36,088.80
	Eutaw Construction Company, Inc.	\$210.0000	\$31,577.70
	Dement Construction Company, LLC	\$175.0000	\$26,314.75
607-09.05	48" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE		
	170.000 L.F.		
	Civil Constructors, LLC	\$3,440.0000	\$584,800.00
	Eutaw Construction Company, Inc.	\$3,050.0000	\$518,500.00
	Dement Construction Company, LLC	\$2,514.0000	\$427,380.00
607-39.02	18" PIPE CULVERT (SIDE DRAIN)		
	546.000 L.F.		
	Civil Constructors, LLC	\$44.5100	\$24,302.46
	Eutaw Construction Company, Inc.	\$60.0000	\$32,760.00
	Dement Construction Company, LLC	\$20.0000	\$10,920.00
607-39.03	24" PIPE CULVERT (SIDE DRAIN)		
	174.000 L.F.		
	Civil Constructors, LLC	\$53.3300	\$9,279.42
	Eutaw Construction Company, Inc.	\$70.0000	\$12,180.00
	Dement Construction Company, LLC	\$25.0000	\$4,350.00
607-39.04	30" PIPE CULVERT (SIDE DRAIN)		
	32.000 L.F.		
	Civil Constructors, LLC	\$71.1100	\$2,275.52
	Eutaw Construction Company, Inc.	\$100.0000	\$3,200.00
	Dement Construction Company, LLC	\$30.0000	\$960.00
607-39.05	36" PIPE CULVERT (SIDE DRAIN)		
	98.000 L.F.		
	Civil Constructors, LLC	\$80.0800	\$7,847.84
	Eutaw Construction Company, Inc.	\$120.0000	\$11,760.00
	Dement Construction Company, LLC	\$40.0000	\$3,920.00

		UNIT PRICE	EXTENSION
610-07.03 18" PIPE DRAIN (BRIDGE DRAIN)			
	464.000 L.F.		
Civil Constructors, LLC		\$49.0200	\$22,745.28
Eutaw Construction Company, Inc.		\$80.0000	\$37,120.00
Dement Construction Company, LLC		\$25.0000	\$11,600.00
611-02.10 JUNCTION BOX, TYPE 1			
	4.000 EACH		
Civil Constructors, LLC		\$3,210.0000	\$12,840.00
Eutaw Construction Company, Inc.		\$3,120.0000	\$12,480.00
Dement Construction Company, LLC		\$1,000.0000	\$4,000.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	17.000 C.Y.		
Civil Constructors, LLC		\$860.0000	\$14,620.00
Eutaw Construction Company, Inc.		\$2,300.0000	\$39,100.00
Dement Construction Company, LLC		\$500.0000	\$8,500.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	237.000 LB.		
Civil Constructors, LLC		\$1.8800	\$445.56
Eutaw Construction Company, Inc.		\$2.3000	\$545.10
Dement Construction Company, LLC		\$1.0000	\$237.00
611-07.34 36IN ENDWALL (SIDE DRAIN)			
	2.000 EACH		
Civil Constructors, LLC		\$3,256.0000	\$6,512.00
Eutaw Construction Company, Inc.		\$11,790.0000	\$23,580.00
Dement Construction Company, LLC		\$3,000.0000	\$6,000.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	4.000 EACH		
Civil Constructors, LLC		\$1,831.0000	\$7,324.00
Eutaw Construction Company, Inc.		\$1,660.0000	\$6,640.00
Dement Construction Company, LLC		\$1,200.0000	\$4,800.00
611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Civil Constructors, LLC		\$2,694.0000	\$2,694.00
Eutaw Construction Company, Inc.		\$1,660.0000	\$1,660.00
Dement Construction Company, LLC		\$1,200.0000	\$1,200.00
611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Civil Constructors, LLC		\$2,865.0000	\$2,865.00
Eutaw Construction Company, Inc.		\$2,150.0000	\$2,150.00
Dement Construction Company, LLC		\$1,200.0000	\$1,200.00

		UNIT PRICE	EXTENSION
611-07.60	30IN ENDWALL (CROSS DRAIN) 3:1		
		1.000 EACH	
	Civil Constructors, LLC	\$1,135.0000	\$1,135.00
	Eutaw Construction Company, Inc.	\$5,300.0000	\$5,300.00
	Dement Construction Company, LLC	\$1,700.0000	\$1,700.00
611-07.62	30IN ENDWALL (CROSS DRAIN) 6:1		
		3.000 EACH	
	Civil Constructors, LLC	\$4,409.0000	\$13,227.00
	Eutaw Construction Company, Inc.	\$5,620.0000	\$16,860.00
	Dement Construction Company, LLC	\$3,000.0000	\$9,000.00
611-07.63	36IN ENDWALL (CROSS DRAIN) 3:1		
		6.000 EACH	
	Civil Constructors, LLC	\$3,256.0000	\$19,536.00
	Eutaw Construction Company, Inc.	\$4,740.0000	\$28,440.00
	Dement Construction Company, LLC	\$2,250.0000	\$13,500.00
611-07.66	42IN ENDWALL (CROSS DRAIN) 3:1		
		2.000 EACH	
	Civil Constructors, LLC	\$4,060.0000	\$8,120.00
	Eutaw Construction Company, Inc.	\$6,010.0000	\$12,020.00
	Dement Construction Company, LLC	\$2,500.0000	\$5,000.00
611-07.67	42IN ENDWALL (CROSS DRAIN) 4:1		
		1.000 EACH	
	Civil Constructors, LLC	\$5,159.0000	\$5,159.00
	Eutaw Construction Company, Inc.	\$6,150.0000	\$6,150.00
	Dement Construction Company, LLC	\$3,000.0000	\$3,000.00
611-07.69	48IN ENDWALL (CROSS DRAIN) 3:1		
		5.000 EACH	
	Civil Constructors, LLC	\$5,079.0000	\$25,395.00
	Eutaw Construction Company, Inc.	\$6,670.0000	\$33,350.00
	Dement Construction Company, LLC	\$3,000.0000	\$15,000.00
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN		
		3.000 EACH	
	Civil Constructors, LLC	\$740.0000	\$2,220.00
	Eutaw Construction Company, Inc.	\$2,380.0000	\$7,140.00
	Dement Construction Company, LLC	\$1,000.0000	\$3,000.00
611-09.02	REWORK CATCHBASIN		
		2.000 EACH	
	Civil Constructors, LLC	\$650.0000	\$1,300.00
	Eutaw Construction Company, Inc.	\$3,730.0000	\$7,460.00
	Dement Construction Company, LLC	\$1,500.0000	\$3,000.00

		UNIT PRICE	EXTENSION
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH		
	14.000 EACH		
	Civil Constructors, LLC	\$4,584.0000	\$64,176.00
	Eutaw Construction Company, Inc.	\$5,120.0000	\$71,680.00
	Dement Construction Company, LLC	\$2,500.0000	\$35,000.00
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH		
	45.000 EACH		
	Civil Constructors, LLC	\$4,987.0000	\$224,415.00
	Eutaw Construction Company, Inc.	\$5,330.0000	\$239,850.00
	Dement Construction Company, LLC	\$3,200.0000	\$144,000.00
611-12.03	CATCH BASINS, TYPE 12, > 8' - 12' DEPTH		
	10.000 EACH		
	Civil Constructors, LLC	\$6,618.0000	\$66,180.00
	Eutaw Construction Company, Inc.	\$8,660.0000	\$86,600.00
	Dement Construction Company, LLC	\$4,000.0000	\$40,000.00
611-12.04	CATCH BASINS, TYPE 12, > 12' - 16' DEPTH		
	1.000 EACH		
	Civil Constructors, LLC	\$9,015.0000	\$9,015.00
	Eutaw Construction Company, Inc.	\$15,460.0000	\$15,460.00
	Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
611-14.02	CATCH BASINS, TYPE 14, > 4' - 8' DEPTH		
	1.000 EACH		
	Civil Constructors, LLC	\$8,177.0000	\$8,177.00
	Eutaw Construction Company, Inc.	\$9,140.0000	\$9,140.00
	Dement Construction Company, LLC	\$3,500.0000	\$3,500.00
611-14.03	CATCH BASINS, TYPE 14, > 8' - 12' DEPTH		
	5.000 EACH		
	Civil Constructors, LLC	\$9,980.0000	\$49,900.00
	Eutaw Construction Company, Inc.	\$10,620.0000	\$53,100.00
	Dement Construction Company, LLC	\$4,200.0000	\$21,000.00
611-14.04	CATCH BASINS, TYPE 14, > 12' - 16' DEPTH		
	1.000 EACH		
	Civil Constructors, LLC	\$14,828.0000	\$14,828.00
	Eutaw Construction Company, Inc.	\$16,490.0000	\$16,490.00
	Dement Construction Company, LLC	\$5,100.0000	\$5,100.00
611-16.02	CATCH BASINS, TYPE 16, > 4' - 8' DEPTH		
	1.000 EACH		
	Civil Constructors, LLC	\$8,135.0000	\$8,135.00
	Eutaw Construction Company, Inc.	\$9,760.0000	\$9,760.00
	Dement Construction Company, LLC	\$3,500.0000	\$3,500.00

		UNIT PRICE	EXTENSION
611-42.01	CATCH BASINS, TYPE 42, 0' - 4' DEPTH		
	16.000 EACH		
	Civil Constructors, LLC	\$3,705.0000	\$59,280.00
	Eutaw Construction Company, Inc.	\$3,800.0000	\$60,800.00
	Dement Construction Company, LLC	\$3,200.0000	\$51,200.00
611-42.02	CATCH BASINS, TYPE 42, > 4' - 8' DEPTH		
	3.000 EACH		
	Civil Constructors, LLC	\$5,198.0000	\$15,594.00
	Eutaw Construction Company, Inc.	\$5,250.0000	\$15,750.00
	Dement Construction Company, LLC	\$4,000.0000	\$12,000.00
611-43.02	CATCH BASINS, TYPE 43, > 4' - 8' DEPTH		
	1.000 EACH		
	Civil Constructors, LLC	\$8,110.0000	\$8,110.00
	Eutaw Construction Company, Inc.	\$8,660.0000	\$8,660.00
	Dement Construction Company, LLC	\$3,600.0000	\$3,600.00
621-03.02	18" TEMPORARY DRAINAGE PIPE		
	1,106.000 L.F.		
	Civil Constructors, LLC	\$31.5000	\$34,839.00
	Eutaw Construction Company, Inc.	\$46.0000	\$50,876.00
	Dement Construction Company, LLC	\$25.0000	\$27,650.00
621-03.03	24" TEMPORARY DRAINAGE PIPE		
	874.000 L.F.		
	Civil Constructors, LLC	\$41.8100	\$36,541.94
	Eutaw Construction Company, Inc.	\$50.0000	\$43,700.00
	Dement Construction Company, LLC	\$30.0000	\$26,220.00
621-03.06	42" TEMPORARY DRAINAGE PIPE		
	336.000 L.F.		
	Civil Constructors, LLC	\$94.9400	\$31,899.84
	Eutaw Construction Company, Inc.	\$70.0000	\$23,520.00
	Dement Construction Company, LLC	\$45.0000	\$15,120.00
621-05.01	TEMPORARY SHORING		
	3,400.000 S.F.		
	Civil Constructors, LLC	\$31.0400	\$105,536.00
	Eutaw Construction Company, Inc.	\$31.0000	\$105,400.00
	Dement Construction Company, LLC	\$20.0000	\$68,000.00
701-01.02	CONCRETE SIDEWALK (6 ")		
	74,400.000 S.F.		
	Civil Constructors, LLC	\$8.4700	\$630,168.00
	Eutaw Construction Company, Inc.	\$7.8000	\$580,320.00
	Dement Construction Company, LLC	\$6.1500	\$457,560.00



		UNIT PRICE	EXTENSION
701-01.07	EXPOSED AGGREGATE CONCRETE DRIVEWAY		
			1,410.000 S.F.
	Civil Constructors, LLC	\$12.8300	\$18,090.30
	Eutaw Construction Company, Inc.	\$12.0000	\$16,920.00
	Dement Construction Company, LLC	\$8.8000	\$12,408.00
701-02.02	CONCRETE DRIVEWAY (8")		
			14,600.000 S.F.
	Civil Constructors, LLC	\$11.1900	\$163,374.00
	Eutaw Construction Company, Inc.	\$10.5000	\$153,300.00
	Dement Construction Company, LLC	\$8.3000	\$121,180.00
701-02.03	CONCRETE CURB RAMP		
			2,566.000 S.F.
	Civil Constructors, LLC	\$23.1800	\$59,479.88
	Eutaw Construction Company, Inc.	\$23.0000	\$59,018.00
	Dement Construction Company, LLC	\$14.5500	\$37,335.30
701-03	CONCRETE MEDIAN PAVEMENT		
			54.000 C.Y.
	Civil Constructors, LLC	\$420.0000	\$22,680.00
	Eutaw Construction Company, Inc.	\$420.0000	\$22,680.00
	Dement Construction Company, LLC	\$368.0000	\$19,872.00
702-01	CONCRETE CURB		
			86.000 C.Y.
	Civil Constructors, LLC	\$560.0000	\$48,160.00
	Eutaw Construction Company, Inc.	\$570.0000	\$49,020.00
	Dement Construction Company, LLC	\$439.5000	\$37,797.00
702-01.01	EXTRUDED MOUNTABLE CURB		
			1,373.000 L.F.
	Civil Constructors, LLC	\$9.0200	\$12,384.46
	Eutaw Construction Company, Inc.	\$9.2000	\$12,631.60
	Dement Construction Company, LLC	\$7.1500	\$9,816.95
702-03	CONCRETE COMBINED CURB & GUTTER		
			1,280.000 C.Y.
	Civil Constructors, LLC	\$490.0000	\$627,200.00
	Eutaw Construction Company, Inc.	\$490.0000	\$627,200.00
	Dement Construction Company, LLC	\$284.7500	\$364,480.00
703-01	CEMENT CONCRETE DITCH PAVING		
			354.723 C.Y.
	Civil Constructors, LLC	\$300.0000	\$106,416.90
	Eutaw Construction Company, Inc.	\$430.0000	\$152,530.89
	Dement Construction Company, LLC	\$399.6000	\$141,747.31

		UNIT PRICE	EXTENSION
705-01.01	GUARDRAIL AT BRIDGE ENDS		
			108.000 L.F.
	Civil Constructors, LLC	\$83.6600	\$9,035.28
	Eutaw Construction Company, Inc.	\$90.0000	\$9,720.00
	Dement Construction Company, LLC	\$67.5000	\$7,290.00
705-01.04	METAL BEAM GUARD FENCE		
			25.000 L.F.
	Civil Constructors, LLC	\$130.0000	\$3,250.00
	Eutaw Construction Company, Inc.	\$130.0000	\$3,250.00
	Dement Construction Company, LLC	\$72.5000	\$1,812.50
705-02.02	SINGLE GUARDRAIL (TYPE 2)		
			3,483.000 L.F.
	Civil Constructors, LLC	\$18.5100	\$64,470.33
	Eutaw Construction Company, Inc.	\$18.7500	\$65,306.25
	Dement Construction Company, LLC	\$18.2500	\$63,564.75
705-02.03	SINGLE GUARDRAIL (TYPE 2) LONG POST		
			207.000 L.F.
	Civil Constructors, LLC	\$24.5600	\$5,083.92
	Eutaw Construction Company, Inc.	\$18.7500	\$3,881.25
	Dement Construction Company, LLC	\$24.2500	\$5,019.75
705-04.04	GUARDRAIL TERMINAL (TYPE 21)		
			1.000 EACH
	Civil Constructors, LLC	\$2,037.0000	\$2,037.00
	Eutaw Construction Company, Inc.	\$2,070.0000	\$2,070.00
	Dement Construction Company, LLC	\$1,850.0000	\$1,850.00
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)		
			7.000 EACH
	Civil Constructors, LLC	\$670.0000	\$4,690.00
	Eutaw Construction Company, Inc.	\$680.0000	\$4,760.00
	Dement Construction Company, LLC	\$650.0000	\$4,550.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)		
			10.000 EACH
	Civil Constructors, LLC	\$2,266.0000	\$22,660.00
	Eutaw Construction Company, Inc.	\$2,300.0000	\$23,000.00
	Dement Construction Company, LLC	\$2,350.0000	\$23,500.00
705-04.50	PORTABLE BARRIER RAIL DELINEATOR		
			129.000 EACH
	Civil Constructors, LLC	\$11.5600	\$1,491.24
	Eutaw Construction Company, Inc.	\$12.0000	\$1,548.00
	Dement Construction Company, LLC	\$11.0000	\$1,419.00

		UNIT PRICE	EXTENSION
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3		
			6.000 EACH
	Civil Constructors, LLC	\$5,462.0000	\$32,772.00
	Eutaw Construction Company, Inc.	\$7,780.0000	\$46,680.00
	Dement Construction Company, LLC	\$5,200.0000	\$31,200.00
706-01	GUARDRAIL REMOVED		
			5,730.000 L.F.
	Civil Constructors, LLC	\$1.1100	\$6,360.30
	Eutaw Construction Company, Inc.	\$1.1000	\$6,303.00
	Dement Construction Company, LLC	\$1.0000	\$5,730.00
706-06.03	RADIUS RAIL		
			138.000 L.F.
	Civil Constructors, LLC	\$28.5400	\$3,938.52
	Eutaw Construction Company, Inc.	\$29.0000	\$4,002.00
	Dement Construction Company, LLC	\$23.5000	\$3,243.00
706-06.05	RADIUS RAIL LONG POST (6-9 FT)		
			38.000 L.F.
	Civil Constructors, LLC	\$27.1100	\$1,030.18
	Eutaw Construction Company, Inc.	\$29.0000	\$1,102.00
	Dement Construction Company, LLC	\$29.5000	\$1,121.00
707-06.01	REMOVAL OF FENCE (C/A FENCE)		
			330.000 L.F.
	Civil Constructors, LLC	\$4.7800	\$1,577.40
	Eutaw Construction Company, Inc.	\$5.0000	\$1,650.00
	Dement Construction Company, LLC	\$5.0000	\$1,650.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE		
			1,668.000 L.F.
	Civil Constructors, LLC	\$3.1600	\$5,270.88
	Eutaw Construction Company, Inc.	\$2.2000	\$3,669.60
	Dement Construction Company, LLC	\$2.0000	\$3,336.00
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)		
			69.000 EACH
	Civil Constructors, LLC	\$240.0000	\$16,560.00
	Eutaw Construction Company, Inc.	\$240.0000	\$16,560.00
	Dement Construction Company, LLC	\$225.0000	\$15,525.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
			200.000 TON
	Civil Constructors, LLC	\$56.2000	\$11,240.00
	Eutaw Construction Company, Inc.	\$27.0000	\$5,400.00
	Dement Construction Company, LLC	\$35.0000	\$7,000.00

		UNIT PRICE	EXTENSION
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
			1,099.000 TON
	Civil Constructors, LLC	\$46.1000	\$50,663.90
	Eutaw Construction Company, Inc.	\$27.0000	\$29,673.00
	Dement Construction Company, LLC	\$35.0000	\$38,465.00
709-05.08	MACHINED RIP-RAP (CLASS B)		
			1,760.729 TON
	Civil Constructors, LLC	\$46.0900	\$81,152.00
	Eutaw Construction Company, Inc.	\$27.0000	\$47,539.68
	Dement Construction Company, LLC	\$35.0000	\$61,625.52
709-05.09	MACHINED RIP-RAP (CLASS C)		
			501.000 TON
	Civil Constructors, LLC	\$35.8100	\$17,940.81
	Eutaw Construction Company, Inc.	\$27.0000	\$13,527.00
	Dement Construction Company, LLC	\$35.0000	\$17,535.00
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)		
			17,440.000 L.F.
	Civil Constructors, LLC	\$5.3000	\$92,432.00
	Eutaw Construction Company, Inc.	\$5.4000	\$94,176.00
	Dement Construction Company, LLC	\$5.0000	\$87,200.00
710-05	LATERAL UNDERDRAIN		
			940.000 L.F.
	Civil Constructors, LLC	\$3.7200	\$3,496.80
	Eutaw Construction Company, Inc.	\$3.8000	\$3,572.00
	Dement Construction Company, LLC	\$3.5000	\$3,290.00
710-06.12	LATERAL UNDERDRAIN ENDWALL (3:1)		
			2.000 EACH
	Civil Constructors, LLC	\$590.0000	\$1,180.00
	Eutaw Construction Company, Inc.	\$590.0000	\$1,180.00
	Dement Construction Company, LLC	\$550.0000	\$1,100.00
710-06.13	LATERAL UNDERDRAIN ENDWALL (4:1)		
			2.000 EACH
	Civil Constructors, LLC	\$590.0000	\$1,180.00
	Eutaw Construction Company, Inc.	\$590.0000	\$1,180.00
	Dement Construction Company, LLC	\$550.0000	\$1,100.00
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)		
			19.000 EACH
	Civil Constructors, LLC	\$590.0000	\$11,210.00
	Eutaw Construction Company, Inc.	\$590.0000	\$11,210.00
	Dement Construction Company, LLC	\$550.0000	\$10,450.00

		UNIT PRICE	EXTENSION
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM		
		120.000 L.F.	
	Civil Constructors, LLC	\$98.6500	\$11,838.00
	Eutaw Construction Company, Inc.	\$42.0000	\$5,040.00
	Dement Construction Company, LLC	\$50.0000	\$6,000.00
712-01	TRAFFIC CONTROL		
		1.000 LS	
	Civil Constructors, LLC	\$238,828.0000	\$238,828.00
	Eutaw Construction Company, Inc.	\$300,000.0000	\$300,000.00
	Dement Construction Company, LLC	\$750,000.0000	\$750,000.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL		
		2,580.000 L.F.	
	Civil Constructors, LLC	\$36.7600	\$94,840.80
	Eutaw Construction Company, Inc.	\$43.0000	\$110,940.00
	Dement Construction Company, LLC	\$50.0000	\$129,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
		278.000 EACH	
	Civil Constructors, LLC	\$29.4100	\$8,175.98
	Eutaw Construction Company, Inc.	\$30.0000	\$8,340.00
	Dement Construction Company, LLC	\$28.0000	\$7,784.00
712-05.01	WARNING LIGHTS (TYPE A)		
		12.000 EACH	
	Civil Constructors, LLC	\$38.3400	\$460.08
	Eutaw Construction Company, Inc.	\$40.0000	\$480.00
	Dement Construction Company, LLC	\$36.5000	\$438.00
712-05.03	WARNING LIGHTS (TYPE C)		
		96.000 EACH	
	Civil Constructors, LLC	\$38.3400	\$3,680.64
	Eutaw Construction Company, Inc.	\$40.0000	\$3,840.00
	Dement Construction Company, LLC	\$36.5000	\$3,504.00
712-06	SIGNS (CONSTRUCTION)		
		297.000 S.F.	
	Civil Constructors, LLC	\$7.5600	\$2,245.32
	Eutaw Construction Company, Inc.	\$7.8000	\$2,316.60
	Dement Construction Company, LLC	\$7.2000	\$2,138.40
712-06.01	VERTICAL PANELS		
		116.000 S.F.	
	Civil Constructors, LLC	\$14.9700	\$1,736.52
	Eutaw Construction Company, Inc.	\$15.5000	\$1,798.00
	Dement Construction Company, LLC	\$14.2500	\$1,653.00

		UNIT PRICE	EXTENSION
712-07.03	TEMPORARY BARRICADES (TYPE III)		
			144.000 L.F.
	Civil Constructors, LLC	\$15.4400	\$2,223.36
	Eutaw Construction Company, Inc.	\$16.0000	\$2,304.00
	Dement Construction Company, LLC	\$14.7000	\$2,116.80
712-08.01	UNIFORMED POLICE OFFICER		
			10,000.000 DOLL
	Civil Constructors, LLC	\$1.0000	\$10,000.00
	Eutaw Construction Company, Inc.	\$1.0000	\$10,000.00
	Dement Construction Company, LLC	\$1.0000	\$10,000.00
712-08.03	ARROW BOARD (TYPE C)		
			2.000 EACH
	Civil Constructors, LLC	\$1,130.0000	\$2,260.00
	Eutaw Construction Company, Inc.	\$1,170.0000	\$2,340.00
	Dement Construction Company, LLC	\$1,075.0000	\$2,150.00
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)		
			240.000 L.F.
	Civil Constructors, LLC	\$19.1000	\$4,584.00
	Eutaw Construction Company, Inc.	\$19.5000	\$4,680.00
	Dement Construction Company, LLC	\$18.0000	\$4,320.00
713-11.01	"U" SECTION STEEL POSTS		
			1,601.000 LB.
	Civil Constructors, LLC	\$3.5000	\$5,603.50
	Eutaw Construction Company, Inc.	\$3.6000	\$5,763.60
	Dement Construction Company, LLC	\$3.3000	\$5,283.30
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST		
			2,915.000 LB.
	Civil Constructors, LLC	\$4.0900	\$11,922.35
	Eutaw Construction Company, Inc.	\$4.2000	\$12,243.00
	Dement Construction Company, LLC	\$3.8500	\$11,222.75
713-11.04	SURFACE MNT BREAKAWAY BASE FOR SIGN POST		
			15.000 EACH
	Civil Constructors, LLC	\$240.0000	\$3,600.00
	Eutaw Construction Company, Inc.	\$240.0000	\$3,600.00
	Dement Construction Company, LLC	\$225.0000	\$3,375.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)		
			803.000 S.F.
	Civil Constructors, LLC	\$14.0100	\$11,250.03
	Eutaw Construction Company, Inc.	\$14.2500	\$11,442.75
	Dement Construction Company, LLC	\$13.2000	\$10,599.60

		UNIT PRICE	EXTENSION
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)		
	298.000 S.F.		
	Civil Constructors, LLC	\$14.8500	\$4,425.30
	Eutaw Construction Company, Inc.	\$15.2500	\$4,544.50
	Dement Construction Company, LLC	\$14.0000	\$4,172.00
713-14.22	STREET NAME SIGN (SUSPENDED 0.100IN THICK)		
	162.000 S.F.		
	Civil Constructors, LLC	\$16.9700	\$2,749.14
	Eutaw Construction Company, Inc.	\$17.5000	\$2,835.00
	Dement Construction Company, LLC	\$22.0000	\$3,564.00
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
	1.000 LS		
	Civil Constructors, LLC	\$800.0000	\$800.00
	Eutaw Construction Company, Inc.	\$810.0000	\$810.00
	Dement Construction Company, LLC	\$750.0000	\$750.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	4.000 EACH		
	Civil Constructors, LLC	\$7,563.0000	\$30,252.00
	Eutaw Construction Company, Inc.	\$7,810.0000	\$31,240.00
	Dement Construction Company, LLC	\$7,200.0000	\$28,800.00
713-16.07	END OF ROADWAY SIGN AND SUPPORT		
	2.000 EACH		
	Civil Constructors, LLC	\$220.0000	\$440.00
	Eutaw Construction Company, Inc.	\$220.0000	\$440.00
	Dement Construction Company, LLC	\$200.0000	\$400.00
713-16.20	SIGNS (R10-11, 24"x30")		
	1.000 EACH		
	Civil Constructors, LLC	\$320.0000	\$320.00
	Eutaw Construction Company, Inc.	\$330.0000	\$330.00
	Dement Construction Company, LLC	\$65.0000	\$65.00
713-16.21	SIGNS (R10-12, 30"x36")		
	12.000 EACH		
	Civil Constructors, LLC	\$320.0000	\$3,840.00
	Eutaw Construction Company, Inc.	\$330.0000	\$3,960.00
	Dement Construction Company, LLC	\$85.0000	\$1,020.00
713-16.42	RELOCATE SIGN & REWIRE		
	1.000 LS		
	Civil Constructors, LLC	\$4,244.0000	\$4,244.00
	Eutaw Construction Company, Inc.	\$3,630.0000	\$3,630.00
	Dement Construction Company, LLC	\$500.0000	\$500.00

		UNIT PRICE	EXTENSION
716-01.06	TEMPORARY RAISED PAVEMENT MARKER,WHITE		
			140.000 EACH
	Civil Constructors, LLC	\$10.6100	\$1,485.40
	Eutaw Construction Company, Inc.	\$10.7500	\$1,505.00
	Dement Construction Company, LLC	\$10.0000	\$1,400.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)		
			447.000 EACH
	Civil Constructors, LLC	\$31.8300	\$14,228.01
	Eutaw Construction Company, Inc.	\$32.0000	\$14,304.00
	Dement Construction Company, LLC	\$30.0000	\$13,410.00
716-01.22	Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)		
			425.000 EACH
	Civil Constructors, LLC	\$31.8300	\$13,527.75
	Eutaw Construction Company, Inc.	\$32.0000	\$13,600.00
	Dement Construction Company, LLC	\$30.0000	\$12,750.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
			449.000 S.Y.
	Civil Constructors, LLC	\$21.2200	\$9,527.78
	Eutaw Construction Company, Inc.	\$22.0000	\$9,878.00
	Dement Construction Company, LLC	\$20.0000	\$8,980.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
			800.000 L.F.
	Civil Constructors, LLC	\$12.7300	\$10,184.00
	Eutaw Construction Company, Inc.	\$13.0000	\$10,400.00
	Dement Construction Company, LLC	\$12.0000	\$9,600.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)		
			42.000 EACH
	Civil Constructors, LLC	\$160.0000	\$6,720.00
	Eutaw Construction Company, Inc.	\$160.0000	\$6,720.00
	Dement Construction Company, LLC	\$150.0000	\$6,300.00
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)		
			189.000 L.F.
	Civil Constructors, LLC	\$3.1800	\$601.02
	Eutaw Construction Company, Inc.	\$3.2000	\$604.80
	Dement Construction Company, LLC	\$3.0000	\$567.00
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)		
			1,044.000 L.F.
	Civil Constructors, LLC	\$37.1300	\$38,763.72
	Eutaw Construction Company, Inc.	\$38.0000	\$39,672.00
	Dement Construction Company, LLC	\$35.0000	\$36,540.00



		UNIT PRICE	EXTENSION
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)		
		1.000 EACH	
	Civil Constructors, LLC	\$320.0000	\$320.00
	Eutaw Construction Company, Inc.	\$320.0000	\$320.00
	Dement Construction Company, LLC	\$300.0000	\$300.00
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)		
		2.000 EACH	
	Civil Constructors, LLC	\$220.0000	\$440.00
	Eutaw Construction Company, Inc.	\$220.0000	\$440.00
	Dement Construction Company, LLC	\$200.0000	\$400.00
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)		
		1.000 EACH	
	Civil Constructors, LLC	\$320.0000	\$320.00
	Eutaw Construction Company, Inc.	\$320.0000	\$320.00
	Dement Construction Company, LLC	\$300.0000	\$300.00
716-04.03	PLASTIC PAVEMENT MARKING (4" DOTTED LINE)		
		26.000 L.F.	
	Civil Constructors, LLC	\$2.1200	\$55.12
	Eutaw Construction Company, Inc.	\$2.2000	\$57.20
	Dement Construction Company, LLC	\$2.0000	\$52.00
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)		
		108.000 S.F.	
	Civil Constructors, LLC	\$29.7100	\$3,208.68
	Eutaw Construction Company, Inc.	\$30.0000	\$3,240.00
	Dement Construction Company, LLC	\$28.0000	\$3,024.00
716-04.13	PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)		
		18.000 EACH	
	Civil Constructors, LLC	\$460.0000	\$8,280.00
	Eutaw Construction Company, Inc.	\$460.0000	\$8,280.00
	Dement Construction Company, LLC	\$425.0000	\$7,650.00
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)		
		2.000 EACH	
	Civil Constructors, LLC	\$430.0000	\$860.00
	Eutaw Construction Company, Inc.	\$430.0000	\$860.00
	Dement Construction Company, LLC	\$400.0000	\$800.00
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)		
		11.700 L.M.	
	Civil Constructors, LLC	\$1,592.0000	\$18,626.40
	Eutaw Construction Company, Inc.	\$1,620.0000	\$18,954.00
	Dement Construction Company, LLC	\$1,500.0000	\$17,550.00

		UNIT PRICE	EXTENSION
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	3,780.000 L.F.		
Civil Constructors, LLC		\$0.7900	\$2,986.20
Eutaw Construction Company, Inc.		\$0.8000	\$3,024.00
Dement Construction Company, LLC		\$0.7500	\$2,835.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	800.000 L.F.		
Civil Constructors, LLC		\$8.4900	\$6,792.00
Eutaw Construction Company, Inc.		\$8.6000	\$6,880.00
Dement Construction Company, LLC		\$8.0000	\$6,400.00
716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)			
	20.000 EACH		
Civil Constructors, LLC		\$42.4400	\$848.80
Eutaw Construction Company, Inc.		\$43.0000	\$860.00
Dement Construction Company, LLC		\$40.0000	\$800.00
716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)			
	2.000 EACH		
Civil Constructors, LLC		\$63.6600	\$127.32
Eutaw Construction Company, Inc.		\$70.0000	\$140.00
Dement Construction Company, LLC		\$60.0000	\$120.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	5.500 L.M.		
Civil Constructors, LLC		\$1,698.0000	\$9,339.00
Eutaw Construction Company, Inc.		\$1,720.0000	\$9,460.00
Dement Construction Company, LLC		\$1,600.0000	\$8,800.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	1.000 L.M.		
Civil Constructors, LLC		\$5,517.0000	\$5,517.00
Eutaw Construction Company, Inc.		\$5,600.0000	\$5,600.00
Dement Construction Company, LLC		\$5,200.0000	\$5,200.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	15.000 L.M.		
Civil Constructors, LLC		\$5,517.0000	\$82,755.00
Eutaw Construction Company, Inc.		\$5,600.0000	\$84,000.00
Dement Construction Company, LLC		\$5,200.0000	\$78,000.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	513.000 L.F.		
Civil Constructors, LLC		\$2.1200	\$1,087.56
Eutaw Construction Company, Inc.		\$2.2000	\$1,128.60
Dement Construction Company, LLC		\$2.0000	\$1,026.00

		UNIT PRICE	EXTENSION
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)		
			1.800 L.M.
	Civil Constructors, LLC	\$3,077.0000	\$5,538.60
	Eutaw Construction Company, Inc.	\$3,120.0000	\$5,616.00
	Dement Construction Company, LLC	\$2,900.0000	\$5,220.00
717-01	MOBILIZATION		
			1.000 LS
	Civil Constructors, LLC	\$1,700,210.0000	\$1,700,210.00
	Eutaw Construction Company, Inc.	\$1,800,000.0000	\$1,800,000.00
	Dement Construction Company, LLC	\$2,000,000.0000	\$2,000,000.00
730-01.01	REMOVE & RELOCATE EXISTING TRAFFIC SIGNAL EQUIPMENT		
			1.000 EACH
	Civil Constructors, LLC	\$640.0000	\$640.00
	Eutaw Construction Company, Inc.	\$660.0000	\$660.00
	Dement Construction Company, LLC	\$600.0000	\$600.00
730-01.02	REMOVAL OF SIGNAL EQUIPMENT		
			4.000 EACH
	Civil Constructors, LLC	\$1,274.0000	\$5,096.00
	Eutaw Construction Company, Inc.	\$1,320.0000	\$5,280.00
	Dement Construction Company, LLC	\$1,200.0000	\$4,800.00
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)		
			24.000 EACH
	Civil Constructors, LLC	\$750.0000	\$18,000.00
	Eutaw Construction Company, Inc.	\$770.0000	\$18,480.00
	Dement Construction Company, LLC	\$699.0000	\$16,776.00
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)		
			14.000 EACH
	Civil Constructors, LLC	\$1,208.0000	\$16,912.00
	Eutaw Construction Company, Inc.	\$1,250.0000	\$17,500.00
	Dement Construction Company, LLC	\$1,138.0000	\$15,932.00
730-02.30	SIGNAL HEAD ASSEMBLY (130 A2 WITH BACKPLATE)		
			4.000 EACH
	Civil Constructors, LLC	\$750.0000	\$3,000.00
	Eutaw Construction Company, Inc.	\$770.0000	\$3,080.00
	Dement Construction Company, LLC	\$699.0000	\$2,796.00
730-03.20	INSTALL PULL BOX (TYPE A)		
			10.000 EACH
	Civil Constructors, LLC	\$380.0000	\$3,800.00
	Eutaw Construction Company, Inc.	\$380.0000	\$3,800.00
	Dement Construction Company, LLC	\$350.0000	\$3,500.00

		UNIT PRICE	EXTENSION
730-03.21	INSTALL PULL BOX (TYPE B)		
	35.000 EACH		
	Civil Constructors, LLC	\$380.0000	\$13,300.00
	Eutaw Construction Company, Inc.	\$380.0000	\$13,300.00
	Dement Construction Company, LLC	\$350.0000	\$12,250.00
730-05.01	ELECTRICAL SERVICE CONNECTION		
	6.000 EACH		
	Civil Constructors, LLC	\$2,653.0000	\$15,918.00
	Eutaw Construction Company, Inc.	\$2,750.0000	\$16,500.00
	Dement Construction Company, LLC	\$2,500.0000	\$15,000.00
730-08.01	SIGNAL CABLE - 3 CONDUCTOR		
	2,470.000 L.F.		
	Civil Constructors, LLC	\$1.3300	\$3,285.10
	Eutaw Construction Company, Inc.	\$1.4000	\$3,458.00
	Dement Construction Company, LLC	\$1.2500	\$3,087.50
730-08.02	SIGNAL CABLE - 5 CONDUCTOR		
	4,160.000 L.F.		
	Civil Constructors, LLC	\$1.6000	\$6,656.00
	Eutaw Construction Company, Inc.	\$1.7000	\$7,072.00
	Dement Construction Company, LLC	\$1.5000	\$6,240.00
730-08.03	SIGNAL CABLE - 7 CONDUCTOR		
	6,400.000 L.F.		
	Civil Constructors, LLC	\$1.8500	\$11,840.00
	Eutaw Construction Company, Inc.	\$1.9000	\$12,160.00
	Dement Construction Company, LLC	\$1.7500	\$11,200.00
730-08.11	SIGNAL CABLE - (VIDEO DETECTION CABLE)		
	575.000 L.F.		
	Civil Constructors, LLC	\$2.8100	\$1,615.75
	Eutaw Construction Company, Inc.	\$2.9000	\$1,667.50
	Dement Construction Company, LLC	\$2.6500	\$1,523.75
730-09.01	SPAN WIRE ASSEMBLY(40000 LBS.MIN.BRK STRENGTH)		
	2,085.000 L.F.		
	Civil Constructors, LLC	\$3.1800	\$6,630.30
	Eutaw Construction Company, Inc.	\$3.3000	\$6,880.50
	Dement Construction Company, LLC	\$3.0000	\$6,255.00
730-09.02	SPAN WIRE ASSEMBLY(60,000 LBS. MIN. BRK STRENGTH)		
	540.000 L.F.		
	Civil Constructors, LLC	\$4.2400	\$2,289.60
	Eutaw Construction Company, Inc.	\$4.4000	\$2,376.00
	Dement Construction Company, LLC	\$4.0000	\$2,160.00

		UNIT PRICE	EXTENSION
730-10.01	TETHER WIRE ASSEMBLY - 1/4" DIAMETER		
			2,085.000 L.F.
	Civil Constructors, LLC	\$2.1200	\$4,420.20
	Eutaw Construction Company, Inc.	\$2.2000	\$4,587.00
	Dement Construction Company, LLC	\$2.0000	\$4,170.00
730-10.02	MESSENGER CABLE - 1/4" DIAMETER		
			285.000 L.F.
	Civil Constructors, LLC	\$2.1200	\$604.20
	Eutaw Construction Company, Inc.	\$2.2000	\$627.00
	Dement Construction Company, LLC	\$2.0000	\$570.00
730-11.01	STEEL CONDUIT RISER ASSEMBLY		
			6.000 EACH
	Civil Constructors, LLC	\$380.0000	\$2,280.00
	Eutaw Construction Company, Inc.	\$380.0000	\$2,280.00
	Dement Construction Company, LLC	\$350.0000	\$2,100.00
730-12.01	CONDUIT 1" DIAMETER (PVC)		
			3,125.000 L.F.
	Civil Constructors, LLC	\$6.3700	\$19,906.25
	Eutaw Construction Company, Inc.	\$6.6000	\$20,625.00
	Dement Construction Company, LLC	\$6.0000	\$18,750.00
730-12.02	CONDUIT 2" DIAMETER (PVC)		
			645.000 L.F.
	Civil Constructors, LLC	\$89.1200	\$57,482.40
	Eutaw Construction Company, Inc.	\$90.0000	\$58,050.00
	Dement Construction Company, LLC	\$84.0000	\$54,180.00
730-12.03	CONDUIT 3" DIAMETER (PVC)		
			60.000 L.F.
	Civil Constructors, LLC	\$10.6100	\$636.60
	Eutaw Construction Company, Inc.	\$11.0000	\$660.00
	Dement Construction Company, LLC	\$10.0000	\$600.00
730-12.14	CONDUIT 3" DIAMETER (JACK AND BORE)		
			180.000 L.F.
	Civil Constructors, LLC	\$23.3400	\$4,201.20
	Eutaw Construction Company, Inc.	\$24.0000	\$4,320.00
	Dement Construction Company, LLC	\$22.0000	\$3,960.00
730-13.03	VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT)		
			13.000 EACH
	Civil Constructors, LLC	\$300.0000	\$3,900.00
	Eutaw Construction Company, Inc.	\$300.0000	\$3,900.00
	Dement Construction Company, LLC	\$274.0000	\$3,562.00

		UNIT PRICE	EXTENSION
730-14.01 SHIELDED DETECTOR CABLE			
	11,875.000 L.F.		
Civil Constructors, LLC		\$1.0600	\$12,587.50
Eutaw Construction Company, Inc.		\$1.1000	\$13,062.50
Dement Construction Company, LLC		\$1.0000	\$11,875.00
730-14.02 SAW SLOT			
	5,500.000 L.F.		
Civil Constructors, LLC		\$3.4500	\$18,975.00
Eutaw Construction Company, Inc.		\$3.6000	\$19,800.00
Dement Construction Company, LLC		\$3.2500	\$17,875.00
730-14.03 LOOP WIRE			
	12,890.000 L.F.		
Civil Constructors, LLC		\$0.5400	\$6,960.60
Eutaw Construction Company, Inc.		\$0.5500	\$7,089.50
Dement Construction Company, LLC		\$0.5000	\$6,445.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	6.000 EACH		
Civil Constructors, LLC		\$9,538.0000	\$57,228.00
Eutaw Construction Company, Inc.		\$9,880.0000	\$59,280.00
Dement Construction Company, LLC		\$8,990.0000	\$53,940.00
730-16.02 EIGHT PHASE ACTUATED CONTROLLER			
	6.000 EACH		
Civil Constructors, LLC		\$2,852.0000	\$17,112.00
Eutaw Construction Company, Inc.		\$2,950.0000	\$17,700.00
Dement Construction Company, LLC		\$2,688.0000	\$16,128.00
730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)			
	20.000 EACH		
Civil Constructors, LLC		\$12,848.0000	\$256,960.00
Eutaw Construction Company, Inc.		\$13,300.0000	\$266,000.00
Dement Construction Company, LLC		\$12,110.0000	\$242,200.00
730-23.30 PEDESTAL POLE (TYPE A)			
	10.000 EACH		
Civil Constructors, LLC		\$2,228.0000	\$22,280.00
Eutaw Construction Company, Inc.		\$2,310.0000	\$23,100.00
Dement Construction Company, LLC		\$2,100.0000	\$21,000.00
730-23.96 CANTILEVER SIGNAL SUPPORT (2 @ 45' & 50')			
	1.000 EACH		
Civil Constructors, LLC		\$14,022.0000	\$14,022.00
Eutaw Construction Company, Inc.		\$14,520.0000	\$14,520.00
Dement Construction Company, LLC		\$13,217.0000	\$13,217.00

		UNIT PRICE	EXTENSION
730-23.97	CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')		
	1.000 EACH		
	Civil Constructors, LLC	\$12,325.0000	\$12,325.00
	Eutaw Construction Company, Inc.	\$12,760.0000	\$12,760.00
	Dement Construction Company, LLC	\$11,617.0000	\$11,617.00
730-26.05	COUNTDOWN PEDESTRIAN SIGNAL		
	2.000 EACH		
	Civil Constructors, LLC	\$620.0000	\$1,240.00
	Eutaw Construction Company, Inc.	\$630.0000	\$1,260.00
	Dement Construction Company, LLC	\$578.0000	\$1,156.00
730-26.11	COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN		
	26.000 EACH		
	Civil Constructors, LLC	\$720.0000	\$18,720.00
	Eutaw Construction Company, Inc.	\$740.0000	\$19,240.00
	Dement Construction Company, LLC	\$670.0000	\$17,420.00
730-40.02	TEMPORARY TRAFFIC SIGNAL SYSTEM		
	1.000 LS		
	Civil Constructors, LLC	\$84,872.0000	\$84,872.00
	Eutaw Construction Company, Inc.	\$87,880.0000	\$87,880.00
	Dement Construction Company, LLC	\$80,000.0000	\$80,000.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
	6,521.667 S.Y.		
	Civil Constructors, LLC	\$3.2700	\$21,325.85
	Eutaw Construction Company, Inc.	\$1.8000	\$11,739.00
	Dement Construction Company, LLC	\$2.4500	\$15,978.08
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)		
	150,238.000 S.Y.		
	Civil Constructors, LLC	\$1.2600	\$189,299.88
	Eutaw Construction Company, Inc.	\$1.2000	\$180,285.60
	Dement Construction Company, LLC	\$2.2000	\$330,523.60
740-11.03	TEMPORARY SEDIMENT TUBE 18IN		
	9,450.000 L.F.		
	Civil Constructors, LLC	\$4.3700	\$41,296.50
	Eutaw Construction Company, Inc.	\$4.0000	\$37,800.00
	Dement Construction Company, LLC	\$3.7500	\$35,437.50
801-01	SEEDING (WITH MULCH)		
	461.000 UNIT		
	Civil Constructors, LLC	\$37.1300	\$17,116.93
	Eutaw Construction Company, Inc.	\$38.0000	\$17,518.00
	Dement Construction Company, LLC	\$25.0000	\$11,525.00

		UNIT PRICE	EXTENSION
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
			670.000 UNIT
	Civil Constructors, LLC	\$31.8300	\$21,326.10
	Eutaw Construction Company, Inc.	\$32.0000	\$21,440.00
	Dement Construction Company, LLC	\$22.0000	\$14,740.00
801-01.65	TEMPORARY MULCH		
			500.000 UNIT
	Civil Constructors, LLC	\$21.2200	\$10,610.00
	Eutaw Construction Company, Inc.	\$22.0000	\$11,000.00
	Dement Construction Company, LLC	\$20.0000	\$10,000.00
801-02.01	CROWN VETCH MIXTURE (WITHOUT MULCH)		
			15.000 UNIT
	Civil Constructors, LLC	\$26.5200	\$397.80
	Eutaw Construction Company, Inc.	\$27.0000	\$405.00
	Dement Construction Company, LLC	\$30.0000	\$450.00
801-03	WATER (SEEDING & SODDING)		
			710.000 M.G.
	Civil Constructors, LLC	\$26.5200	\$18,829.20
	Eutaw Construction Company, Inc.	\$27.0000	\$19,170.00
	Dement Construction Company, LLC	\$20.0000	\$14,200.00
801-07	SEED (SUPPLEMENTAL APPLICATION)		
			104.000 LB.
	Civil Constructors, LLC	\$10.6100	\$1,103.44
	Eutaw Construction Company, Inc.	\$10.7500	\$1,118.00
	Dement Construction Company, LLC	\$1.0000	\$104.00
801-07.01	CROWN VETCH SEED (SUPPLEMENTAL APPLICATION)		
			10.000 LB.
	Civil Constructors, LLC	\$31.8300	\$318.30
	Eutaw Construction Company, Inc.	\$32.0000	\$320.00
	Dement Construction Company, LLC	\$5.0000	\$50.00
801-08	FERTILIZER (SUPPLEMENTAL APPLICATION)		
			5.000 TON
	Civil Constructors, LLC	\$540.0000	\$2,700.00
	Eutaw Construction Company, Inc.	\$540.0000	\$2,700.00
	Dement Construction Company, LLC	\$500.0000	\$2,500.00
803-01	SODDING (NEW SOD)		
			59,546.000 S.Y.
	Civil Constructors, LLC	\$3.0300	\$180,424.38
	Eutaw Construction Company, Inc.	\$3.1000	\$184,592.60
	Dement Construction Company, LLC	\$3.0000	\$178,638.00



		UNIT PRICE	EXTENSION
805-01.01 TURF REINFORCEMENT MAT (CLASS I)			
	537.000 S.Y.		
Civil Constructors, LLC		\$4.2400	\$2,276.88
Eutaw Construction Company, Inc.		\$4.3000	\$2,309.10
Dement Construction Company, LLC		\$3.0000	\$1,611.00
805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	1,500.000 S.Y.		
Civil Constructors, LLC		\$0.9600	\$1,440.00
Eutaw Construction Company, Inc.		\$0.9500	\$1,425.00
Dement Construction Company, LLC		\$1.2500	\$1,875.00
806-02.03 PROJECT MOWING			
	4.000 CYCL		
Civil Constructors, LLC		\$3,183.0000	\$12,732.00
Eutaw Construction Company, Inc.		\$4,970.0000	\$19,880.00
Dement Construction Company, LLC		\$3,000.0000	\$12,000.00

BOX BRIDGE CATEGORY	UNIT PRICE	EXTENSION
202-04.50 REMOVAL OF STRUCTURES (EXISTING 2@12' X 5' BOX BRIDGE)		
	1.000 LS	
Civil Constructors, LLC	\$82,915.0000	\$82,915.00
Eutaw Construction Company, Inc.	\$81,700.0000	\$81,700.00
Dement Construction Company, LLC	\$100,000.0000	\$100,000.00
303-01.02 GRANULAR BACKFILL (BRIDGES)		
	2,770.000 TON	
Civil Constructors, LLC	\$28.3500	\$78,529.50
Eutaw Construction Company, Inc.	\$28.0000	\$77,560.00
Dement Construction Company, LLC	\$35.0000	\$96,950.00
607-50.60 THREE SIDED PRECAST CULVERT STRUCTURE - BARREL(27' x 9.39583')		
	140.000 L.F.	
Civil Constructors, LLC	\$3,455.0000	\$483,700.00
Eutaw Construction Company, Inc.	\$2,910.0000	\$407,400.00
Dement Construction Company, LLC	\$7,500.0000	\$1,050,000.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01	REMOVAL OF STRUCTURES (EXIST. BR. NO. 59-SR50-5.53)		
	1.000 LS		
	Civil Constructors, LLC	\$216,724.0000	\$216,724.00
	Eutaw Construction Company, Inc.	\$213,500.0000	\$213,500.00
	Dement Construction Company, LLC	\$300,000.0000	\$300,000.00
203-02.02	BORROW EXCAVATION (GRADED SOLID ROCK)		
	707.000 C.Y.		
	Civil Constructors, LLC	\$29.8500	\$21,103.95
	Eutaw Construction Company, Inc.	\$29.0000	\$20,503.00
	Dement Construction Company, LLC	\$37.5000	\$26,512.50
203-03.10	SELECT GRANULAR MATERIAL		
	16,934.000 TON		
	Civil Constructors, LLC	\$19.6500	\$332,753.10
	Eutaw Construction Company, Inc.	\$19.2500	\$325,979.50
	Dement Construction Company, LLC	\$15.0000	\$254,010.00
204-02.01	DRY EXCAVATION (BRIDGES)		
	4,612.000 C.Y.		
	Civil Constructors, LLC	\$10.3300	\$47,641.96
	Eutaw Construction Company, Inc.	\$10.2500	\$47,273.00
	Dement Construction Company, LLC	\$9.0000	\$41,508.00
204-05.20	GROUT CASING INSTALLATION		
	1,600.000 L.F.		
	Civil Constructors, LLC	\$61.8700	\$98,992.00
	Eutaw Construction Company, Inc.	\$60.0000	\$96,000.00
	Dement Construction Company, LLC	\$35.0000	\$56,000.00
303-01.02	GRANULAR BACKFILL (BRIDGES)		
	54.000 TON		
	Civil Constructors, LLC	\$44.8900	\$2,424.06
	Eutaw Construction Company, Inc.	\$44.0000	\$2,376.00
	Dement Construction Company, LLC	\$50.0000	\$2,700.00
303-01.03	GRANULAR BACKFILL (RETAINING WALLS)		
	1,959.000 TON		
	Civil Constructors, LLC	\$30.1500	\$59,063.85
	Eutaw Construction Company, Inc.	\$30.0000	\$58,770.00
	Dement Construction Company, LLC	\$22.0000	\$43,098.00
604-01.20	BOX TUBE SAFETY RAIL		
	150.000 L.F.		
	Civil Constructors, LLC	\$210.0000	\$31,500.00
	Eutaw Construction Company, Inc.	\$210.0000	\$31,500.00
	Dement Construction Company, LLC	\$150.0000	\$22,500.00

		UNIT PRICE	EXTENSION
604-02.03	EPOXY COATED REINFORCING STEEL		
	120,654.000 LB.		
	Civil Constructors, LLC	\$1.0900	\$131,512.86
	Eutaw Construction Company, Inc.	\$1.1000	\$132,719.40
	Dement Construction Company, LLC	\$0.8000	\$96,523.20
604-03.01	CLASS A CONCRETE (BRIDGES)		
	1,474.000 C.Y.		
	Civil Constructors, LLC	\$620.0000	\$913,880.00
	Eutaw Construction Company, Inc.	\$610.0000	\$899,140.00
	Dement Construction Company, LLC	\$440.0000	\$648,560.00
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)		
	97,868.000 LB.		
	Civil Constructors, LLC	\$0.9000	\$88,081.20
	Eutaw Construction Company, Inc.	\$0.9000	\$88,081.20
	Dement Construction Company, LLC	\$0.7300	\$71,443.64
604-03.04	PAVEMENT @ BRIDGE ENDS		
	502.000 S.Y.		
	Civil Constructors, LLC	\$250.0000	\$125,500.00
	Eutaw Construction Company, Inc.	\$240.0000	\$120,480.00
	Dement Construction Company, LLC	\$250.0000	\$125,500.00
604-03.09	CLASS D CONCRETE (BRIDGE DECK)		
	327.000 C.Y.		
	Civil Constructors, LLC	\$830.0000	\$271,410.00
	Eutaw Construction Company, Inc.	\$810.0000	\$264,870.00
	Dement Construction Company, LLC	\$600.0000	\$196,200.00
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)		
	515.000 S.Y.		
	Civil Constructors, LLC	\$8.7900	\$4,526.85
	Eutaw Construction Company, Inc.	\$8.7000	\$4,480.50
	Dement Construction Company, LLC	\$5.5000	\$2,832.50
604-04.41	THREE STAR STATE EMBLEM		
	4.000 EACH		
	Civil Constructors, LLC	\$700.0000	\$2,800.00
	Eutaw Construction Company, Inc.	\$680.0000	\$2,720.00
	Dement Construction Company, LLC	\$1,500.0000	\$6,000.00
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)		
	1,458.000 S.Y.		
	Civil Constructors, LLC	\$7.7400	\$11,284.92
	Eutaw Construction Company, Inc.	\$7.6000	\$11,080.80
	Dement Construction Company, LLC	\$4.7500	\$6,925.50

		UNIT PRICE	EXTENSION
604-07.01	RETAINING WALL (WALL NO. 1)		
			4,817.000 S.F.
	Civil Constructors, LLC	\$270.0000	\$1,300,590.00
	Eutaw Construction Company, Inc.	\$260.0000	\$1,252,420.00
	Dement Construction Company, LLC	\$250.0000	\$1,204,250.00
604-07.02	RETAINING WALL (WALL NO. 2)		
			3,878.000 S.F.
	Civil Constructors, LLC	\$290.0000	\$1,124,620.00
	Eutaw Construction Company, Inc.	\$280.0000	\$1,085,840.00
	Dement Construction Company, LLC	\$300.0000	\$1,163,400.00
604-07.03	RETAINING WALL (WALL NO. 3)		
			10,304.000 S.F.
	Civil Constructors, LLC	\$110.0000	\$1,133,440.00
	Eutaw Construction Company, Inc.	\$100.0000	\$1,030,400.00
	Dement Construction Company, LLC	\$175.0000	\$1,803,200.00
604-07.04	RETAINING WALL (WALL NO. 4)		
			1,900.000 S.F.
	Civil Constructors, LLC	\$230.0000	\$437,000.00
	Eutaw Construction Company, Inc.	\$220.0000	\$418,000.00
	Dement Construction Company, LLC	\$200.0000	\$380,000.00
604-07.05	RETAINING WALL (WALL NO. 5)		
			1,312.000 S.F.
	Civil Constructors, LLC	\$46.9100	\$61,545.92
	Eutaw Construction Company, Inc.	\$46.0000	\$60,352.00
	Dement Construction Company, LLC	\$150.0000	\$196,800.00
604-15.20	COMPACTION GROUT		
			1,800.000 C.F.
	Civil Constructors, LLC	\$51.1400	\$92,052.00
	Eutaw Construction Company, Inc.	\$50.0000	\$90,000.00
	Dement Construction Company, LLC	\$22.5000	\$40,500.00
606-02.03	STEEL PILES (10 INCH)		
			6,501.000 L.F.
	Civil Constructors, LLC	\$40.9900	\$266,475.99
	Eutaw Construction Company, Inc.	\$40.0000	\$260,040.00
	Dement Construction Company, LLC	\$40.0000	\$260,040.00
606-02.06	PILE TIPS (STEEL PILES, 10 INCH)		
			46.000 EACH
	Civil Constructors, LLC	\$120.0000	\$5,520.00
	Eutaw Construction Company, Inc.	\$110.0000	\$5,060.00
	Dement Construction Company, LLC	\$150.0000	\$6,900.00

		UNIT PRICE	EXTENSION
615-01.10	PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-54)		
			1,199.000 L.F.
	Civil Constructors, LLC	\$270.0000	\$323,730.00
	Eutaw Construction Company, Inc.	\$270.0000	\$323,730.00
	Dement Construction Company, LLC	\$260.0000	\$311,740.00
617-02	BRIDGE DECK CRACK SEALING		
			160.000 L.F.
	Civil Constructors, LLC	\$4.5800	\$732.80
	Eutaw Construction Company, Inc.	\$4.5000	\$720.00
	Dement Construction Company, LLC	\$2.0000	\$320.00
617-05	SEALANT (HMWM)		
			1.000 GAL.
	Civil Constructors, LLC	\$210.0000	\$210.00
	Eutaw Construction Company, Inc.	\$200.0000	\$200.00
	Dement Construction Company, LLC	\$150.0000	\$150.00
620-05	CONCRETE PARAPET WITH STRUCTURAL TUBING		
			818.000 L.F.
	Civil Constructors, LLC	\$210.0000	\$171,780.00
	Eutaw Construction Company, Inc.	\$200.0000	\$163,600.00
	Dement Construction Company, LLC	\$80.0000	\$65,440.00
621-05.02	TEMPORARY SHORING		
			1.000 LS
	Civil Constructors, LLC	\$261,775.0000	\$261,775.00
	Eutaw Construction Company, Inc.	\$257,900.0000	\$257,900.00
	Dement Construction Company, LLC	\$500,000.0000	\$500,000.00
625-02.01	DRILLED SHAFT-SOIL (DIA.)		
			3,725.000 V.F.
	Civil Constructors, LLC	\$290.0000	\$1,080,250.00
	Eutaw Construction Company, Inc.	\$280.0000	\$1,043,000.00
	Dement Construction Company, LLC	\$36.0000	\$134,100.00
625-02.13	DRILLED SHAFT-ROCK (DIA.)		
			2,455.000 V.F.
	Civil Constructors, LLC	\$300.0000	\$736,500.00
	Eutaw Construction Company, Inc.	\$300.0000	\$736,500.00
	Dement Construction Company, LLC	\$220.0000	\$540,100.00
707-07.01	CHAIN-LINK FENCE (BRIDGES)		
			1,572.000 S.F.
	Civil Constructors, LLC	\$28.6300	\$45,006.36
	Eutaw Construction Company, Inc.	\$24.0000	\$37,728.00
	Dement Construction Company, LLC	\$22.0000	\$34,584.00

		UNIT PRICE	EXTENSION
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM		
			1,010.000 L.F.
	Civil Constructors, LLC	\$110.0000	\$111,100.00
	Eutaw Construction Company, Inc.	\$100.0000	\$101,000.00
	Dement Construction Company, LLC	\$40.0000	\$40,400.00
710-09.02	6" PIPE UNDERDRAIN		
			46.000 L.F.
	Civil Constructors, LLC	\$9.5400	\$438.84
	Eutaw Construction Company, Inc.	\$9.4000	\$432.40
	Dement Construction Company, LLC	\$12.0000	\$552.00
712-12.47	BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL		
			226.000 L.F.
	Civil Constructors, LLC	\$80.0100	\$18,082.26
	Eutaw Construction Company, Inc.	\$80.0000	\$18,080.00
	Dement Construction Company, LLC	\$40.0000	\$9,040.00
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)		
			5,188.000 S.Y.
	Civil Constructors, LLC	\$3.0500	\$15,823.40
	Eutaw Construction Company, Inc.	\$1.6000	\$8,300.80
	Dement Construction Company, LLC	\$1.8000	\$9,338.40

UTILITY CATEGORY		UNIT PRICE	EXTENSION
790-02.02 POLE 35FT CLASS 3 WOOD			
	1.000 EACH		
	Civil Constructors, LLC	\$1,247.0000	\$1,247.00
	Eutaw Construction Company, Inc.	\$1,270.0000	\$1,270.00
	Dement Construction Company, LLC	\$1,293.0000	\$1,293.00
790-03.03 POLE 40FT CLASS 4 WOOD			
	1.000 EACH		
	Civil Constructors, LLC	\$1,374.0000	\$1,374.00
	Eutaw Construction Company, Inc.	\$1,390.0000	\$1,390.00
	Dement Construction Company, LLC	\$1,425.0000	\$1,425.00
790-03.06 POLE 40FT CLASS 2 METAL			
	5.000 EACH		
	Civil Constructors, LLC	\$3,799.0000	\$18,995.00
	Eutaw Construction Company, Inc.	\$3,860.0000	\$19,300.00
	Dement Construction Company, LLC	\$3,938.0000	\$19,690.00
790-04.03 POLE 45FT CLASS 3 WOOD			
	4.000 EACH		
	Civil Constructors, LLC	\$1,730.0000	\$6,920.00
	Eutaw Construction Company, Inc.	\$1,760.0000	\$7,040.00
	Dement Construction Company, LLC	\$1,793.0000	\$7,172.00
790-04.04 POLE 45FT CLASS 4 WOOD			
	2.000 EACH		
	Civil Constructors, LLC	\$1,815.0000	\$3,630.00
	Eutaw Construction Company, Inc.	\$1,840.0000	\$3,680.00
	Dement Construction Company, LLC	\$1,881.0000	\$3,762.00
790-04.07 POLE 45FT CLASS 2 METAL			
	3.000 EACH		
	Civil Constructors, LLC	\$4,196.0000	\$12,588.00
	Eutaw Construction Company, Inc.	\$4,260.0000	\$12,780.00
	Dement Construction Company, LLC	\$4,351.0000	\$13,053.00
790-05.02 POLE 50FT CLASS 2 WOOD			
	2.000 EACH		
	Civil Constructors, LLC	\$2,016.0000	\$4,032.00
	Eutaw Construction Company, Inc.	\$2,050.0000	\$4,100.00
	Dement Construction Company, LLC	\$2,090.0000	\$4,180.00
790-05.03 POLE 50FT CLASS 3 WOOD			
	7.000 EACH		
	Civil Constructors, LLC	\$1,931.0000	\$13,517.00
	Eutaw Construction Company, Inc.	\$1,960.0000	\$13,720.00
	Dement Construction Company, LLC	\$2,002.0000	\$14,014.00



		UNIT PRICE	EXTENSION
790-05.06 POLE 50FT CLASS 2 METAL			
	2.000 EACH		
Civil Constructors, LLC		\$4,456.0000	\$8,912.00
Eutaw Construction Company, Inc.		\$4,520.0000	\$9,040.00
Dement Construction Company, LLC		\$4,620.0000	\$9,240.00
790-06.05 POLE 55 FT CLASS 1 METAL			
	3.000 EACH		
Civil Constructors, LLC		\$5,072.0000	\$15,216.00
Eutaw Construction Company, Inc.		\$5,150.0000	\$15,450.00
Dement Construction Company, LLC		\$5,258.0000	\$15,774.00
790-07.02 POLE 60FT CLASS 2 WOOD			
	1.000 EACH		
Civil Constructors, LLC		\$2,987.0000	\$2,987.00
Eutaw Construction Company, Inc.		\$3,030.0000	\$3,030.00
Dement Construction Company, LLC		\$3,097.0000	\$3,097.00
790-07.03 POLE 60FT CLASS 3 WOOD			
	4.000 EACH		
Civil Constructors, LLC		\$3,013.0000	\$12,052.00
Eutaw Construction Company, Inc.		\$3,060.0000	\$12,240.00
Dement Construction Company, LLC		\$3,124.0000	\$12,496.00
790-07.05 POLE 60FT CLASS 1 METAL			
	9.000 EACH		
Civil Constructors, LLC		\$6,493.0000	\$58,437.00
Eutaw Construction Company, Inc.		\$6,590.0000	\$59,310.00
Dement Construction Company, LLC		\$6,732.0000	\$60,588.00
790-08.01 POLE 65FT CLASS 2 WOOD			
	3.000 EACH		
Civil Constructors, LLC		\$3,650.0000	\$10,950.00
Eutaw Construction Company, Inc.		\$3,700.0000	\$11,100.00
Dement Construction Company, LLC		\$3,784.0000	\$11,352.00
790-08.02 POLE 65FT CLASS 3 WOOD			
	11.000 EACH		
Civil Constructors, LLC		\$3,650.0000	\$40,150.00
Eutaw Construction Company, Inc.		\$3,700.0000	\$40,700.00
Dement Construction Company, LLC		\$3,784.0000	\$41,624.00
790-08.04 POLE 65FT CLASS H2 METAL			
	1.000 EACH		
Civil Constructors, LLC		\$7,570.0000	\$7,570.00
Eutaw Construction Company, Inc.		\$7,680.0000	\$7,680.00
Dement Construction Company, LLC		\$7,849.0000	\$7,849.00

		UNIT PRICE	EXTENSION
790-09.05 POLE 70FT CLASS H2 METAL			
	18.000 EACH		
Civil Constructors, LLC		\$8,100.0000	\$145,800.00
Eutaw Construction Company, Inc.		\$8,220.0000	\$147,960.00
Dement Construction Company, LLC		\$8,399.0000	\$151,182.00
790-10.02 POLE 75FT CLASS 2 WOOD			
	1.000 EACH		
Civil Constructors, LLC		\$5,146.0000	\$5,146.00
Eutaw Construction Company, Inc.		\$5,220.0000	\$5,220.00
Dement Construction Company, LLC		\$5,335.0000	\$5,335.00
790-10.05 POLE 75FT CLASS H2 METAL			
	3.000 EACH		
Civil Constructors, LLC		\$9,071.0000	\$27,213.00
Eutaw Construction Company, Inc.		\$9,210.0000	\$27,630.00
Dement Construction Company, LLC		\$9,405.0000	\$28,215.00
790-20.01 POLE(65-1 METAL POLE)			
	34.000 EACH		
Civil Constructors, LLC		\$7,246.0000	\$246,364.00
Eutaw Construction Company, Inc.		\$7,360.0000	\$250,240.00
Dement Construction Company, LLC		\$7,513.0000	\$255,442.00
790-20.02 POLE(65-H8 METAL POLE)			
	1.000 EACH		
Civil Constructors, LLC		\$10,472.0000	\$10,472.00
Eutaw Construction Company, Inc.		\$10,630.0000	\$10,630.00
Dement Construction Company, LLC		\$10,857.0000	\$10,857.00
790-20.03 POLE(70-H8 METAL POLE)			
	1.000 EACH		
Civil Constructors, LLC		\$11,055.0000	\$11,055.00
Eutaw Construction Company, Inc.		\$11,220.0000	\$11,220.00
Dement Construction Company, LLC		\$11,462.0000	\$11,462.00
790-20.04 POLE(60-H4 METAL POLE)			
	1.000 EACH		
Civil Constructors, LLC		\$7,639.0000	\$7,639.00
Eutaw Construction Company, Inc.		\$7,750.0000	\$7,750.00
Dement Construction Company, LLC		\$7,920.0000	\$7,920.00
790-21.08 1PH DEADEND 15KV			
	1.000 EACH		
Civil Constructors, LLC		\$240.0000	\$240.00
Eutaw Construction Company, Inc.		\$240.0000	\$240.00
Dement Construction Company, LLC		\$248.0000	\$248.00

		UNIT PRICE	EXTENSION
790-21.09	1PH PRIMARY TAP 15KV		
		4.000 EACH	
	Civil Constructors, LLC	\$340.0000	\$1,360.00
	Eutaw Construction Company, Inc.	\$340.0000	\$1,360.00
	Dement Construction Company, LLC	\$352.0000	\$1,408.00
790-21.10	1PH VERTICAL DDE 15KV		
		1.000 EACH	
	Civil Constructors, LLC	\$520.0000	\$520.00
	Eutaw Construction Company, Inc.	\$520.0000	\$520.00
	Dement Construction Company, LLC	\$534.0000	\$534.00
790-23.07	2PH CROSSARM CONST DEADEND (SGL) 15KV		
		1.000 EACH	
	Civil Constructors, LLC	\$970.0000	\$970.00
	Eutaw Construction Company, Inc.	\$980.0000	\$980.00
	Dement Construction Company, LLC	\$1,001.0000	\$1,001.00
790-25.01	3PH CROSSARM SGL 15KV		
		2.000 EACH	
	Civil Constructors, LLC	\$880.0000	\$1,760.00
	Eutaw Construction Company, Inc.	\$890.0000	\$1,780.00
	Dement Construction Company, LLC	\$908.0000	\$1,816.00
790-25.06	3PH CROSSARM DBL 15KV		
		49.000 EACH	
	Civil Constructors, LLC	\$1,703.0000	\$83,447.00
	Eutaw Construction Company, Inc.	\$1,730.0000	\$84,770.00
	Dement Construction Company, LLC	\$1,766.0000	\$86,534.00
790-25.10	3PH CROSSARM DBL PRIM SUPPORT 15KV		
		7.000 EACH	
	Civil Constructors, LLC	\$2,181.0000	\$15,267.00
	Eutaw Construction Company, Inc.	\$2,210.0000	\$15,470.00
	Dement Construction Company, LLC	\$2,261.0000	\$15,827.00
790-25.16	3PH VERTICAL LRG COND 15KV		
		1.000 EACH	
	Civil Constructors, LLC	\$1,056.0000	\$1,056.00
	Eutaw Construction Company, Inc.	\$1,070.0000	\$1,070.00
	Dement Construction Company, LLC	\$1,095.0000	\$1,095.00
790-25.18	3PH VERTICAL DEADEND LRG ANG LG COND 15KV		
		1.000 EACH	
	Civil Constructors, LLC	\$2,133.0000	\$2,133.00
	Eutaw Construction Company, Inc.	\$2,160.0000	\$2,160.00
	Dement Construction Company, LLC	\$2,211.0000	\$2,211.00

		UNIT PRICE	EXTENSION
790-25.21	3PH CROSSARM DEADEND SGL 15KV		
			35.000 EACH
	Civil Constructors, LLC	\$1,358.0000	\$47,530.00
	Eutaw Construction Company, Inc.	\$1,380.0000	\$48,300.00
	Dement Construction Company, LLC	\$1,408.0000	\$49,280.00
790-25.23	3PH CROSSARM DDE 15KV		
			23.000 EACH
	Civil Constructors, LLC	\$3,093.0000	\$71,139.00
	Eutaw Construction Company, Inc.	\$3,140.0000	\$72,220.00
	Dement Construction Company, LLC	\$3,207.0000	\$73,761.00
790-25.27	3PH CROSSARM DDE 10FT ARMS LRG COND 15KV		
			2.000 EACH
	Civil Constructors, LLC	\$3,199.0000	\$6,398.00
	Eutaw Construction Company, Inc.	\$3,250.0000	\$6,500.00
	Dement Construction Company, LLC	\$3,317.0000	\$6,634.00
790-25.28	3PH CROSSARM SGL 10FT 15KV		
			17.000 EACH
	Civil Constructors, LLC	\$1,433.0000	\$24,361.00
	Eutaw Construction Company, Inc.	\$1,450.0000	\$24,650.00
	Dement Construction Company, LLC	\$1,485.0000	\$25,245.00
790-26.02	3PH CROSSARM DBL LRG COND 25KV		
			7.000 EACH
	Civil Constructors, LLC	\$1,263.0000	\$8,841.00
	Eutaw Construction Company, Inc.	\$1,280.0000	\$8,960.00
	Dement Construction Company, LLC	\$1,309.0000	\$9,163.00
790-26.03	3PH CROSSARM SGL LRG COND 25KV		
			4.000 EACH
	Civil Constructors, LLC	\$800.0000	\$3,200.00
	Eutaw Construction Company, Inc.	\$810.0000	\$3,240.00
	Dement Construction Company, LLC	\$825.0000	\$3,300.00
790-26.15	3PH XARM DBL 10FT LRG COND SM ANGLE 25KV		
			1.000 EACH
	Civil Constructors, LLC	\$1,825.0000	\$1,825.00
	Eutaw Construction Company, Inc.	\$1,850.0000	\$1,850.00
	Dement Construction Company, LLC	\$1,892.0000	\$1,892.00
790-26.20	3PH VERTICAL ANGLE LRG COND 25KV		
			1.000 EACH
	Civil Constructors, LLC	\$1,289.0000	\$1,289.00
	Eutaw Construction Company, Inc.	\$1,310.0000	\$1,310.00
	Dement Construction Company, LLC	\$1,337.0000	\$1,337.00

		UNIT PRICE	EXTENSION
790-26.22	3PH VERTICAL DDE ANGLE LRG COND 25KV		
		1.000 EACH	
	Civil Constructors, LLC	\$2,547.0000	\$2,547.00
	Eutaw Construction Company, Inc.	\$2,580.0000	\$2,580.00
	Dement Construction Company, LLC	\$2,640.0000	\$2,640.00
790-26.24	3PH VERTICAL DEAD END LRG COND 25KV		
		1.000 EACH	
	Civil Constructors, LLC	\$1,274.0000	\$1,274.00
	Eutaw Construction Company, Inc.	\$1,290.0000	\$1,290.00
	Dement Construction Company, LLC	\$1,320.0000	\$1,320.00
790-26.27	3PH CROSSARM DBL DDE 25KV		
		1.000 EACH	
	Civil Constructors, LLC	\$2,929.0000	\$2,929.00
	Eutaw Construction Company, Inc.	\$2,970.0000	\$2,970.00
	Dement Construction Company, LLC	\$3,036.0000	\$3,036.00
790-26.29	3PH DDE UNBALANCED LOAD 25KV		
		1.000 EACH	
	Civil Constructors, LLC	\$3,316.0000	\$3,316.00
	Eutaw Construction Company, Inc.	\$3,370.0000	\$3,370.00
	Dement Construction Company, LLC	\$3,438.0000	\$3,438.00
790-26.32	3PH CROSSARM 10FT FBRGLS X-ARM DDE 25KV		
		2.000 EACH	
	Civil Constructors, LLC	\$3,045.0000	\$6,090.00
	Eutaw Construction Company, Inc.	\$3,090.0000	\$6,180.00
	Dement Construction Company, LLC	\$3,157.0000	\$6,314.00
790-27.10	DBL CKT CROSSARM DDE 15KV		
		1.000 EACH	
	Civil Constructors, LLC	\$6,695.0000	\$6,695.00
	Eutaw Construction Company, Inc.	\$6,800.0000	\$6,800.00
	Dement Construction Company, LLC	\$6,941.0000	\$6,941.00
790-27.11	DBL CKT CROSSARM 3PH TAP 15KV		
		1.000 EACH	
	Civil Constructors, LLC	\$3,204.0000	\$3,204.00
	Eutaw Construction Company, Inc.	\$3,250.0000	\$3,250.00
	Dement Construction Company, LLC	\$3,322.0000	\$3,322.00
790-30.14	SECONDARY CONDUCTOR 1/0 AL TRIPLEX		
		123.000 L.F.	
	Civil Constructors, LLC	\$6.3000	\$774.90
	Eutaw Construction Company, Inc.	\$6.4000	\$787.20
	Dement Construction Company, LLC	\$7.0000	\$861.00

		UNIT PRICE	EXTENSION
790-31.02	SERVICE ASSEMBLY-POLE TYPE		
	125.000 EACH		
	Civil Constructors, LLC	\$200.0000	\$25,000.00
	Eutaw Construction Company, Inc.	\$200.0000	\$25,000.00
	Dement Construction Company, LLC	\$204.0000	\$25,500.00
790-31.04	SERVICE CONDUCTOR 6 AL DUPLEX		
	1,096.000 L.F.		
	Civil Constructors, LLC	\$2.3200	\$2,542.72
	Eutaw Construction Company, Inc.	\$2.4000	\$2,630.40
	Dement Construction Company, LLC	\$2.0000	\$2,192.00
790-31.11	SERVICE CONDUCTOR 2 AL TRIPLEX		
	82.000 L.F.		
	Civil Constructors, LLC	\$6.3200	\$518.24
	Eutaw Construction Company, Inc.	\$6.4000	\$524.80
	Dement Construction Company, LLC	\$7.0000	\$574.00
790-31.21	SERVICE CONDUCTOR 2/0 AL QPLEX		
	72.000 L.F.		
	Civil Constructors, LLC	\$10.4600	\$753.12
	Eutaw Construction Company, Inc.	\$10.5000	\$756.00
	Dement Construction Company, LLC	\$11.0000	\$792.00
790-32.01	DOWN GUY - THROUGH BOLT TYPE		
	176.000 EACH		
	Civil Constructors, LLC	\$440.0000	\$77,440.00
	Eutaw Construction Company, Inc.	\$440.0000	\$77,440.00
	Dement Construction Company, LLC	\$451.0000	\$79,376.00
790-32.02	DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY		
	22.000 EACH		
	Civil Constructors, LLC	\$340.0000	\$7,480.00
	Eutaw Construction Company, Inc.	\$340.0000	\$7,480.00
	Dement Construction Company, LLC	\$352.0000	\$7,744.00
790-32.07	OH GUY - THROUGH BOLT TYPE		
	28.000 EACH		
	Civil Constructors, LLC	\$550.0000	\$15,400.00
	Eutaw Construction Company, Inc.	\$550.0000	\$15,400.00
	Dement Construction Company, LLC	\$561.0000	\$15,708.00
790-32.23	GUY GUARD		
	14.000 EACH		
	Civil Constructors, LLC	\$31.8300	\$445.62
	Eutaw Construction Company, Inc.	\$32.0000	\$448.00
	Dement Construction Company, LLC	\$33.0000	\$462.00

		UNIT PRICE	EXTENSION
790-32.25 ANCHOR (DESCRIPTION)			
	12.000 EACH		
Civil Constructors, LLC		\$480.0000	\$5,760.00
Eutaw Construction Company, Inc.		\$480.0000	\$5,760.00
Dement Construction Company, LLC		\$490.0000	\$5,880.00
790-32.25 ANCHOR (SINGLE HELIX)			
	10.000 EACH		
Civil Constructors, LLC		\$620.0000	\$6,200.00
Eutaw Construction Company, Inc.		\$620.0000	\$6,200.00
Dement Construction Company, LLC		\$633.0000	\$6,330.00
790-33.19 ROCK ANCHOR TRIPLE EYE 53IN EXPANDING			
	2.000 EACH		
Civil Constructors, LLC		\$520.0000	\$1,040.00
Eutaw Construction Company, Inc.		\$520.0000	\$1,040.00
Dement Construction Company, LLC		\$534.0000	\$1,068.00
790-33.20 ANCHOR TRIPLE EYE POWER INSTALLED			
	83.000 EACH		
Civil Constructors, LLC		\$760.0000	\$63,080.00
Eutaw Construction Company, Inc.		\$760.0000	\$63,080.00
Dement Construction Company, LLC		\$781.0000	\$64,823.00
790-40.01 OH COND 4 7/1 ACSR SWANATE			
	8,397.000 L.F.		
Civil Constructors, LLC		\$2.4200	\$20,320.74
Eutaw Construction Company, Inc.		\$2.5000	\$20,992.50
Dement Construction Company, LLC		\$3.0000	\$25,191.00
790-40.03 OH COND 1/0 6/1 ACSR RAVEN			
	128.000 L.F.		
Civil Constructors, LLC		\$2.6700	\$341.76
Eutaw Construction Company, Inc.		\$2.7000	\$345.60
Dement Construction Company, LLC		\$3.0000	\$384.00
790-40.05 OH COND 3/0 6/1 ACSR PIGEON			
	2,719.000 L.F.		
Civil Constructors, LLC		\$2.8700	\$7,803.53
Eutaw Construction Company, Inc.		\$2.9000	\$7,885.10
Dement Construction Company, LLC		\$3.0000	\$8,157.00
790-40.09 OH COND 336.4 18/1 ACSR MERLIN			
	7,311.000 L.F.		
Civil Constructors, LLC		\$3.4700	\$25,369.17
Eutaw Construction Company, Inc.		\$3.5000	\$25,588.50
Dement Construction Company, LLC		\$4.0000	\$29,244.00

		UNIT PRICE	EXTENSION
790-40.42 OH COND 336.4 19 AAC TULIP			
	7,390.000 L.F.		
Civil Constructors, LLC		\$3.5300	\$26,086.70
Eutaw Construction Company, Inc.		\$3.6000	\$26,604.00
Dement Construction Company, LLC		\$4.0000	\$29,560.00
790-40.49 OH COND 795 37 AAC ARBUTUS			
	32,478.000 L.F.		
Civil Constructors, LLC		\$4.9900	\$162,065.22
Eutaw Construction Company, Inc.		\$5.1000	\$165,637.80
Dement Construction Company, LLC		\$5.0000	\$162,390.00
790-41.05 UG PRI COND 3/0 AL 15KV			
	765.000 L.F.		
Civil Constructors, LLC		\$9.7700	\$7,474.05
Eutaw Construction Company, Inc.		\$9.9000	\$7,573.50
Dement Construction Company, LLC		\$10.0000	\$7,650.00
790-41.63 UG SEC COND QDLX _____			
	200.000 L.F.		
Civil Constructors, LLC		\$7.9700	\$1,594.00
Eutaw Construction Company, Inc.		\$8.1000	\$1,620.00
Dement Construction Company, LLC		\$8.0000	\$1,600.00
790-42.17 2 DUCT BANK @ 36IN-48IN DEPTH			
	225.000 L.F.		
Civil Constructors, LLC		\$240.0000	\$54,000.00
Eutaw Construction Company, Inc.		\$240.0000	\$54,000.00
Dement Construction Company, LLC		\$242.0000	\$54,450.00
790-43.47 PRIMARY PULLBOX			
	2.000 EACH		
Civil Constructors, LLC		\$6,716.0000	\$13,432.00
Eutaw Construction Company, Inc.		\$6,820.0000	\$13,640.00
Dement Construction Company, LLC		\$6,963.0000	\$13,926.00
790-43.52 SECONDARY RISER W/ 4IN CONDUIT			
	7.000 EACH		
Civil Constructors, LLC		\$1,613.0000	\$11,291.00
Eutaw Construction Company, Inc.		\$1,640.0000	\$11,480.00
Dement Construction Company, LLC		\$1,672.0000	\$11,704.00
790-43.60 PRIMARY RISER (THREE PHASE SINGLE CONDUCTOR)			
	3.000 EACH		
Civil Constructors, LLC		\$5,894.0000	\$17,682.00
Eutaw Construction Company, Inc.		\$5,980.0000	\$17,940.00
Dement Construction Company, LLC		\$6,111.0000	\$18,333.00



		UNIT PRICE	EXTENSION
790-46.01	1PH TRANSFORMER		
			13.000 EACH
	Civil Constructors, LLC	\$850.0000	\$11,050.00
	Eutaw Construction Company, Inc.	\$860.0000	\$11,180.00
	Dement Construction Company, LLC	\$880.0000	\$11,440.00
790-46.03	1PH TRANSFORMER CONV W/XARM MTD FUSE & LA		
			2.000 EACH
	Civil Constructors, LLC	\$2,228.0000	\$4,456.00
	Eutaw Construction Company, Inc.	\$2,260.0000	\$4,520.00
	Dement Construction Company, LLC	\$2,310.0000	\$4,620.00
790-49.02	3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS		
			5.000 EACH
	Civil Constructors, LLC	\$6,392.0000	\$31,960.00
	Eutaw Construction Company, Inc.	\$6,490.0000	\$32,450.00
	Dement Construction Company, LLC	\$6,628.0000	\$33,140.00
790-54.01	1.5KVA 1PH OH XFORMER 14 .4KV 120/240		
			2.000 EACH
	Civil Constructors, LLC	\$2,011.0000	\$4,022.00
	Eutaw Construction Company, Inc.	\$2,040.0000	\$4,080.00
	Dement Construction Company, LLC	\$2,085.0000	\$4,170.00
790-58.06	GOAB SWITCH 15KV		
			5.000 EACH
	Civil Constructors, LLC	\$12,487.0000	\$62,435.00
	Eutaw Construction Company, Inc.	\$12,680.0000	\$63,400.00
	Dement Construction Company, LLC	\$12,947.0000	\$64,735.00
790-59.02	HOOK STICK SWITCH VERTICAL - SINGLE 25KV		
			6.000 EACH
	Civil Constructors, LLC	\$2,244.0000	\$13,464.00
	Eutaw Construction Company, Inc.	\$2,280.0000	\$13,680.00
	Dement Construction Company, LLC	\$2,327.0000	\$13,962.00
790-60.02	1PH FUSE CUTOFF BRKT MOUNT 15KV		
			7.000 EACH
	Civil Constructors, LLC	\$510.0000	\$3,570.00
	Eutaw Construction Company, Inc.	\$510.0000	\$3,570.00
	Dement Construction Company, LLC	\$523.0000	\$3,661.00
790-63.15	3PH ELECTR RECL 800A CONT 16000A INT 25KV		
			2.000 EACH
	Civil Constructors, LLC	\$32,316.0000	\$64,632.00
	Eutaw Construction Company, Inc.	\$32,800.0000	\$65,600.00
	Dement Construction Company, LLC	\$33,506.0000	\$67,012.00

		UNIT PRICE	EXTENSION
790-64.01	SEC MTG 1PH 120/240 VOLTS		
		1.000 EACH	
	Civil Constructors, LLC	\$1,000.0000	\$1,000.00
	Eutaw Construction Company, Inc.	\$1,010.0000	\$1,010.00
	Dement Construction Company, LLC	\$1,034.0000	\$1,034.00
790-64.14	PRI MTG 3PH CLUSTER MOUNT		
		4.000 EACH	
	Civil Constructors, LLC	\$9,697.0000	\$38,788.00
	Eutaw Construction Company, Inc.	\$9,840.0000	\$39,360.00
	Dement Construction Company, LLC	\$10,054.0000	\$40,216.00
790-65.03	LIGHTNING ARRESTER ARM MTD 9 KV		
		53.000 EACH	
	Civil Constructors, LLC	\$230.0000	\$12,190.00
	Eutaw Construction Company, Inc.	\$230.0000	\$12,190.00
	Dement Construction Company, LLC	\$231.0000	\$12,243.00
790-65.05	LIGHTNING ARRESTER ARM MTD 18 KV		
		2.000 EACH	
	Civil Constructors, LLC	\$270.0000	\$540.00
	Eutaw Construction Company, Inc.	\$270.0000	\$540.00
	Dement Construction Company, LLC	\$275.0000	\$550.00
790-65.17	3PH CAPACITOR ASSEMBLY 25KV		
		1.000 EACH	
	Civil Constructors, LLC	\$5,883.0000	\$5,883.00
	Eutaw Construction Company, Inc.	\$5,970.0000	\$5,970.00
	Dement Construction Company, LLC	\$6,100.0000	\$6,100.00
790-69.08	GROUND-GROUND ROD		
		18.000 EACH	
	Civil Constructors, LLC	\$360.0000	\$6,480.00
	Eutaw Construction Company, Inc.	\$360.0000	\$6,480.00
	Dement Construction Company, LLC	\$363.0000	\$6,534.00
790-69.22	POLE TOP PIN		
		2.000 EACH	
	Civil Constructors, LLC	\$160.0000	\$320.00
	Eutaw Construction Company, Inc.	\$160.0000	\$320.00
	Dement Construction Company, LLC	\$165.0000	\$330.00
790-69.28	EXTENSION LINK - EPOXY -6FT		
		116.000 EACH	
	Civil Constructors, LLC	\$150.0000	\$17,400.00
	Eutaw Construction Company, Inc.	\$150.0000	\$17,400.00
	Dement Construction Company, LLC	\$149.0000	\$17,284.00

		UNIT PRICE	EXTENSION
790-69.31	STICK PIN		
			3.000 EACH
	Civil Constructors, LLC	\$140.0000	\$420.00
	Eutaw Construction Company, Inc.	\$130.0000	\$390.00
	Dement Construction Company, LLC	\$138.0000	\$414.00
790-69.32	ARM PIN		
			8.000 EACH
	Civil Constructors, LLC	\$120.0000	\$960.00
	Eutaw Construction Company, Inc.	\$110.0000	\$880.00
	Dement Construction Company, LLC	\$116.0000	\$928.00
790-70.22	STREET LIGHT (METAL POLE MOUNTED)		
			78.000 EACH
	Civil Constructors, LLC	\$1,000.0000	\$78,000.00
	Eutaw Construction Company, Inc.	\$1,010.0000	\$78,780.00
	Dement Construction Company, LLC	\$1,029.0000	\$80,262.00
790-70.23	STREET LIGHT (RENTAL LIGHT)		
			6.000 EACH
	Civil Constructors, LLC	\$640.0000	\$3,840.00
	Eutaw Construction Company, Inc.	\$650.0000	\$3,900.00
	Dement Construction Company, LLC	\$660.0000	\$3,960.00
790-98.01	REMOVE WIRE		
			64,743.000 L.F.
	Civil Constructors, LLC	\$1.5800	\$102,293.94
	Eutaw Construction Company, Inc.	\$1.6000	\$103,588.80
	Dement Construction Company, LLC	\$2.0000	\$129,486.00
790-98.02	REMOVE POLES		
			104.000 EACH
	Civil Constructors, LLC	\$430.0000	\$44,720.00
	Eutaw Construction Company, Inc.	\$640.0000	\$66,560.00
	Dement Construction Company, LLC	\$655.0000	\$68,120.00
790-98.03	REMOVE FRAMING/ASSOCIATED APPARATUS		
			675.000 EACH
	Civil Constructors, LLC	\$430.0000	\$290,250.00
	Eutaw Construction Company, Inc.	\$540.0000	\$364,500.00
	Dement Construction Company, LLC	\$550.0000	\$371,250.00
791-03.02	2IN HDPE GAS MAIN		
			2,970.000 L.F.
	Civil Constructors, LLC	\$48.8000	\$144,936.00
	Eutaw Construction Company, Inc.	\$50.0000	\$148,500.00
	Dement Construction Company, LLC	\$51.0000	\$151,470.00

		UNIT PRICE	EXTENSION
791-03.04	4IN HDPE GAS MAIN		
		4,590.000 L.F.	
	Civil Constructors, LLC	\$63.6500	\$292,153.50
	Eutaw Construction Company, Inc.	\$70.0000	\$321,300.00
	Dement Construction Company, LLC	\$66.0000	\$302,940.00
791-03.05	6IN HDPE GAS MAIN		
		2,605.000 L.F.	
	Civil Constructors, LLC	\$71.0800	\$185,163.40
	Eutaw Construction Company, Inc.	\$70.0000	\$182,350.00
	Dement Construction Company, LLC	\$74.0000	\$192,770.00
791-03.06	8IN HDPE GAS MAIN		
		4,065.000 L.F.	
	Civil Constructors, LLC	\$110.0000	\$447,150.00
	Eutaw Construction Company, Inc.	\$110.0000	\$447,150.00
	Dement Construction Company, LLC	\$109.0000	\$443,085.00
791-05.01	BORE/JACK 4IN - STEEL CASING PIPE - UNCON.		
		160.000 L.F.	
	Civil Constructors, LLC	\$170.0000	\$27,200.00
	Eutaw Construction Company, Inc.	\$170.0000	\$27,200.00
	Dement Construction Company, LLC	\$174.0000	\$27,840.00
791-05.03	BORE/JACK 8IN - STEEL CASING PIPE - UNCON.		
		80.000 L.F.	
	Civil Constructors, LLC	\$290.0000	\$23,200.00
	Eutaw Construction Company, Inc.	\$290.0000	\$23,200.00
	Dement Construction Company, LLC	\$296.0000	\$23,680.00
791-05.04	BORE/JACK 12IN - STEEL CASING PIPE - UNCON.		
		80.000 L.F.	
	Civil Constructors, LLC	\$410.0000	\$32,800.00
	Eutaw Construction Company, Inc.	\$410.0000	\$32,800.00
	Dement Construction Company, LLC	\$420.0000	\$33,600.00
791-05.07	BORE/JACK ___IN - STEEL CASING PIPE - UNCON.		
		80.000 L.F.	
	Civil Constructors, LLC	\$170.0000	\$13,600.00
	Eutaw Construction Company, Inc.	\$170.0000	\$13,600.00
	Dement Construction Company, LLC	\$171.0000	\$13,680.00
791-05.14	BORE/JACK ___IN - STEEL CASING PIPE - UNCON.		
		80.000 L.F.	
	Civil Constructors, LLC	\$380.0000	\$30,400.00
	Eutaw Construction Company, Inc.	\$380.0000	\$30,400.00
	Dement Construction Company, LLC	\$392.0000	\$31,360.00

		UNIT PRICE	EXTENSION
791-06.03	CONNECT TO 4IN EX. PE MAIN		
	5.000 EACH		
	Civil Constructors, LLC	\$2,388.0000	\$11,940.00
	Eutaw Construction Company, Inc.	\$2,420.0000	\$12,100.00
	Dement Construction Company, LLC	\$2,475.0000	\$12,375.00
791-06.04	CONNECT TO 6IN EX. PE MAIN		
	2.000 EACH		
	Civil Constructors, LLC	\$2,971.0000	\$5,942.00
	Eutaw Construction Company, Inc.	\$3,020.0000	\$6,040.00
	Dement Construction Company, LLC	\$3,080.0000	\$6,160.00
791-06.05	CONNECT TO 8IN EX. PE MAIN		
	4.000 EACH		
	Civil Constructors, LLC	\$4,244.0000	\$16,976.00
	Eutaw Construction Company, Inc.	\$4,310.0000	\$17,240.00
	Dement Construction Company, LLC	\$4,400.0000	\$17,600.00
791-07.01	2IN PE GAS VALVE ASSEMBLY		
	1.000 EACH		
	Civil Constructors, LLC	\$730.0000	\$730.00
	Eutaw Construction Company, Inc.	\$740.0000	\$740.00
	Dement Construction Company, LLC	\$754.0000	\$754.00
791-07.02	4IN PE GAS VALVE ASSEMBLY		
	5.000 EACH		
	Civil Constructors, LLC	\$910.0000	\$4,550.00
	Eutaw Construction Company, Inc.	\$920.0000	\$4,600.00
	Dement Construction Company, LLC	\$935.0000	\$4,675.00
791-07.03	6IN PE GAS VALVE ASSEMBLY		
	6.000 EACH		
	Civil Constructors, LLC	\$2,202.0000	\$13,212.00
	Eutaw Construction Company, Inc.	\$2,230.0000	\$13,380.00
	Dement Construction Company, LLC	\$2,283.0000	\$13,698.00
791-07.04	8IN PE GAS VALVE ASSEMBLY		
	11.000 EACH		
	Civil Constructors, LLC	\$4,456.0000	\$49,016.00
	Eutaw Construction Company, Inc.	\$4,520.0000	\$49,720.00
	Dement Construction Company, LLC	\$4,620.0000	\$50,820.00
791-08.01	1/2IN SERVICE ASSEMBLY		
	5.000 EACH		
	Civil Constructors, LLC	\$690.0000	\$3,450.00
	Eutaw Construction Company, Inc.	\$700.0000	\$3,500.00
	Dement Construction Company, LLC	\$715.0000	\$3,575.00

		UNIT PRICE	EXTENSION
791-08.03	1IN SERVICE ASSEMBLY		
		8.000 EACH	
	Civil Constructors, LLC	\$800.0000	\$6,400.00
	Eutaw Construction Company, Inc.	\$810.0000	\$6,480.00
	Dement Construction Company, LLC	\$825.0000	\$6,600.00
791-08.04	1-1/4IN SERVICE ASSEMBLY		
		1.000 EACH	
	Civil Constructors, LLC	\$960.0000	\$960.00
	Eutaw Construction Company, Inc.	\$970.0000	\$970.00
	Dement Construction Company, LLC	\$990.0000	\$990.00
791-08.06	1/2IN PE SERVICE PIPE		
		500.000 L.F.	
	Civil Constructors, LLC	\$30.7700	\$15,385.00
	Eutaw Construction Company, Inc.	\$31.0000	\$15,500.00
	Dement Construction Company, LLC	\$32.0000	\$16,000.00
791-08.08	1IN PE SERVICE PIPE		
		2,501.000 L.F.	
	Civil Constructors, LLC	\$30.7700	\$76,955.77
	Eutaw Construction Company, Inc.	\$31.0000	\$77,531.00
	Dement Construction Company, LLC	\$32.0000	\$80,032.00
791-08.09	1-1/4IN PE SERVICE PIPE		
		150.000 L.F.	
	Civil Constructors, LLC	\$31.8300	\$4,774.50
	Eutaw Construction Company, Inc.	\$32.0000	\$4,800.00
	Dement Construction Company, LLC	\$33.0000	\$4,950.00
793-01.03	POLE 30FT CLASS 6 WOOD		
		1.000 EACH	
	Civil Constructors, LLC	\$2,202.0000	\$2,202.00
	Eutaw Construction Company, Inc.	\$2,230.0000	\$2,230.00
	Dement Construction Company, LLC	\$2,283.0000	\$2,283.00
793-01.41	ANCHOR 1IN		
		44.000 EACH	
	Civil Constructors, LLC	\$480.0000	\$21,120.00
	Eutaw Construction Company, Inc.	\$480.0000	\$21,120.00
	Dement Construction Company, LLC	\$495.0000	\$21,780.00
793-13.07	4IN SCHEDULE 40 PVC		
		3,823.000 L.F.	
	Civil Constructors, LLC	\$4.2400	\$16,209.52
	Eutaw Construction Company, Inc.	\$4.3000	\$16,438.90
	Dement Construction Company, LLC	\$4.0000	\$15,292.00

		UNIT PRICE	EXTENSION
793-13.12	1 DUCT FORMATION @ 36IN DEPTH		
			930.000 L.F.
	Civil Constructors, LLC	\$14.8500	\$13,810.50
	Eutaw Construction Company, Inc.	\$15.0000	\$13,950.00
	Dement Construction Company, LLC	\$15.0000	\$13,950.00
793-13.22	3 DUCT FORMATION @ 36IN DEPTH		
			115.000 L.F.
	Civil Constructors, LLC	\$29.7100	\$3,416.65
	Eutaw Construction Company, Inc.	\$30.0000	\$3,450.00
	Dement Construction Company, LLC	\$31.0000	\$3,565.00
793-13.27	4 DUCT FORMATION @ 36IN DEPTH		
			637.000 L.F.
	Civil Constructors, LLC	\$42.4400	\$27,034.28
	Eutaw Construction Company, Inc.	\$43.0000	\$27,391.00
	Dement Construction Company, LLC	\$44.0000	\$28,028.00
793-14.19	4IN SCH 80 ORANGE FLEXPIPE		
			228.000 L.F.
	Civil Constructors, LLC	\$5.3000	\$1,208.40
	Eutaw Construction Company, Inc.	\$5.4000	\$1,231.20
	Dement Construction Company, LLC	\$6.0000	\$1,368.00
793-16.04	DIRECTIONAL BORE 4IN/FLEX SLEEVE		
			228.000 L.F.
	Civil Constructors, LLC	\$42.4400	\$9,676.32
	Eutaw Construction Company, Inc.	\$43.0000	\$9,804.00
	Dement Construction Company, LLC	\$44.0000	\$10,032.00
793-98.04	REMOVE POLES ALL SIZES		
			4.000 EACH
	Civil Constructors, LLC	\$220.0000	\$880.00
	Eutaw Construction Company, Inc.	\$220.0000	\$880.00
	Dement Construction Company, LLC	\$220.0000	\$880.00
795-01.02	4IN DIP SLIP JOINT WATER LINE		
			120.000 L.F.
	Civil Constructors, LLC	\$130.0000	\$15,600.00
	Eutaw Construction Company, Inc.	\$60.0000	\$7,200.00
	Dement Construction Company, LLC	\$54.0000	\$6,480.00
795-01.03	6IN DIP RESTRAINED JOINT WATER LINE		
			640.000 L.F.
	Civil Constructors, LLC	\$69.6900	\$44,601.60
	Eutaw Construction Company, Inc.	\$60.0000	\$38,400.00
	Dement Construction Company, LLC	\$50.0000	\$32,000.00

		UNIT PRICE	EXTENSION
795-01.04	6IN DIP SLIP JOINT WATER LINE		
			185.000 L.F.
	Civil Constructors, LLC	\$94.3100	\$17,447.35
	Eutaw Construction Company, Inc.	\$60.0000	\$11,100.00
	Dement Construction Company, LLC	\$44.0000	\$8,140.00
795-01.05	8IN DIP RESTRAINED JOINT WATER LINE		
			755.000 L.F.
	Civil Constructors, LLC	\$73.7500	\$55,681.25
	Eutaw Construction Company, Inc.	\$70.0000	\$52,850.00
	Dement Construction Company, LLC	\$55.0000	\$41,525.00
795-01.06	8IN DIP SLIP JOINT WATER LINE		
			125.000 L.F.
	Civil Constructors, LLC	\$97.7600	\$12,220.00
	Eutaw Construction Company, Inc.	\$70.0000	\$8,750.00
	Dement Construction Company, LLC	\$50.0000	\$6,250.00
795-01.09	12IN DIP RESTRAINED JOINT WATER LINE		
			90.000 L.F.
	Civil Constructors, LLC	\$150.0000	\$13,500.00
	Eutaw Construction Company, Inc.	\$100.0000	\$9,000.00
	Dement Construction Company, LLC	\$74.0000	\$6,660.00
795-01.10	12IN DIP SLIP JOINT WATER LINE		
			30.000 L.F.
	Civil Constructors, LLC	\$140.0000	\$4,200.00
	Eutaw Construction Company, Inc.	\$90.0000	\$2,700.00
	Dement Construction Company, LLC	\$66.0000	\$1,980.00
795-03.02	2IN PVC WATER LINE		
			385.000 L.F.
	Civil Constructors, LLC	\$53.9900	\$20,786.15
	Eutaw Construction Company, Inc.	\$43.0000	\$16,555.00
	Dement Construction Company, LLC	\$27.0000	\$10,395.00
795-03.04	4IN PVC WATER LINE		
			10.000 L.F.
	Civil Constructors, LLC	\$210.0000	\$2,100.00
	Eutaw Construction Company, Inc.	\$41.0000	\$410.00
	Dement Construction Company, LLC	\$27.0000	\$270.00
795-03.05	6IN PVC WATER LINE		
			1,806.000 L.F.
	Civil Constructors, LLC	\$61.6600	\$111,357.96
	Eutaw Construction Company, Inc.	\$50.0000	\$90,300.00
	Dement Construction Company, LLC	\$36.0000	\$65,016.00



		UNIT PRICE	EXTENSION
795-03.06	8IN PVC WATER LINE		
			8,188.000 L.F.
	Civil Constructors, LLC	\$61.0600	\$499,959.28
	Eutaw Construction Company, Inc.	\$70.0000	\$573,160.00
	Dement Construction Company, LLC	\$38.0000	\$311,144.00
795-03.08	12IN PVC WATER LINE		
			938.000 L.F.
	Civil Constructors, LLC	\$91.9700	\$86,267.86
	Eutaw Construction Company, Inc.	\$90.0000	\$84,420.00
	Dement Construction Company, LLC	\$55.0000	\$51,590.00
795-05.74	BORE/JACK 6IN STEEL CASING PIPE-ROCK.		
			105.000 L.F.
	Civil Constructors, LLC	\$310.0000	\$32,550.00
	Eutaw Construction Company, Inc.	\$630.0000	\$66,150.00
	Dement Construction Company, LLC	\$520.0000	\$54,600.00
795-05.78	BORE/JACK 14IN STEEL CASING PIPE-ROCK.		
			290.000 L.F.
	Civil Constructors, LLC	\$350.0000	\$101,500.00
	Eutaw Construction Company, Inc.	\$490.0000	\$142,100.00
	Dement Construction Company, LLC	\$606.0000	\$175,740.00
795-05.79	BORE/JACK 16IN STEEL CASING PIPE-ROCK.		
			240.000 L.F.
	Civil Constructors, LLC	\$410.0000	\$98,400.00
	Eutaw Construction Company, Inc.	\$580.0000	\$139,200.00
	Dement Construction Company, LLC	\$705.0000	\$169,200.00
795-06.01	CONNECT TO 2IN WATER LINE		
			2.000 EACH
	Civil Constructors, LLC	\$1,378.0000	\$2,756.00
	Eutaw Construction Company, Inc.	\$1,330.0000	\$2,660.00
	Dement Construction Company, LLC	\$1,100.0000	\$2,200.00
795-06.03	CONNECT TO 4IN WATER LINE		
			2.000 EACH
	Civil Constructors, LLC	\$1,446.0000	\$2,892.00
	Eutaw Construction Company, Inc.	\$1,630.0000	\$3,260.00
	Dement Construction Company, LLC	\$1,265.0000	\$2,530.00
795-06.04	CONNECT TO 6IN WATER LINE		
			12.000 EACH
	Civil Constructors, LLC	\$1,505.0000	\$18,060.00
	Eutaw Construction Company, Inc.	\$1,630.0000	\$19,560.00
	Dement Construction Company, LLC	\$1,320.0000	\$15,840.00

		UNIT PRICE	EXTENSION
795-06.05	CONNECT TO 8IN WATER LINE		
		8.000 EACH	
	Civil Constructors, LLC	\$1,837.0000	\$14,696.00
	Eutaw Construction Company, Inc.	\$1,630.0000	\$13,040.00
	Dement Construction Company, LLC	\$1,639.0000	\$13,112.00
795-06.07	CONNECT TO 12IN WATER LINE		
		3.000 EACH	
	Civil Constructors, LLC	\$2,315.0000	\$6,945.00
	Eutaw Construction Company, Inc.	\$1,780.0000	\$5,340.00
	Dement Construction Company, LLC	\$2,167.0000	\$6,501.00
795-07.01	4IN X 4IN TAPPING SLEEVE AND VALVE		
		3.000 EACH	
	Civil Constructors, LLC	\$3,460.0000	\$10,380.00
	Eutaw Construction Company, Inc.	\$4,230.0000	\$12,690.00
	Dement Construction Company, LLC	\$2,156.0000	\$6,468.00
795-07.03	6IN X 6IN TAPPING SLEEVE AND VALVE		
		11.000 EACH	
	Civil Constructors, LLC	\$3,844.0000	\$42,284.00
	Eutaw Construction Company, Inc.	\$4,500.0000	\$49,500.00
	Dement Construction Company, LLC	\$2,519.0000	\$27,709.00
795-07.05	8IN X 6IN TAPPING SLEEVE AND VALVE		
		1.000 EACH	
	Civil Constructors, LLC	\$3,983.0000	\$3,983.00
	Eutaw Construction Company, Inc.	\$4,990.0000	\$4,990.00
	Dement Construction Company, LLC	\$2,651.0000	\$2,651.00
795-07.06	8IN X 8IN TAPPING SLEEVE AND VALVE		
		7.000 EACH	
	Civil Constructors, LLC	\$4,691.0000	\$32,837.00
	Eutaw Construction Company, Inc.	\$5,800.0000	\$40,600.00
	Dement Construction Company, LLC	\$3,636.0000	\$25,452.00
795-07.15	12IN X 12IN TAPPING SLEEVE AND VALVE		
		2.000 EACH	
	Civil Constructors, LLC	\$7,427.0000	\$14,854.00
	Eutaw Construction Company, Inc.	\$8,740.0000	\$17,480.00
	Dement Construction Company, LLC	\$6,589.0000	\$13,178.00
795-08.01	2IN GATE VALVE ASSEMBLY		
		3.000 EACH	
	Civil Constructors, LLC	\$920.0000	\$2,760.00
	Eutaw Construction Company, Inc.	\$1,690.0000	\$5,070.00
	Dement Construction Company, LLC	\$1,150.0000	\$3,450.00

		UNIT PRICE	EXTENSION
795-08.03	4IN GATE VALVE ASSEMBLY		
			3.000 EACH
	Civil Constructors, LLC	\$1,034.0000	\$3,102.00
	Eutaw Construction Company, Inc.	\$1,830.0000	\$5,490.00
	Dement Construction Company, LLC	\$1,381.0000	\$4,143.00
795-08.04	6IN GATE VALVE ASSEMBLY		
			9.000 EACH
	Civil Constructors, LLC	\$1,206.0000	\$10,854.00
	Eutaw Construction Company, Inc.	\$2,440.0000	\$21,960.00
	Dement Construction Company, LLC	\$1,584.0000	\$14,256.00
795-08.05	8IN GATE VALVE ASSEMBLY		
			22.000 EACH
	Civil Constructors, LLC	\$1,629.0000	\$35,838.00
	Eutaw Construction Company, Inc.	\$2,800.0000	\$61,600.00
	Dement Construction Company, LLC	\$2,107.0000	\$46,354.00
795-08.09	12IN GATE VALVE ASSEMBLY		
			1.000 EACH
	Civil Constructors, LLC	\$2,757.0000	\$2,757.00
	Eutaw Construction Company, Inc.	\$4,330.0000	\$4,330.00
	Dement Construction Company, LLC	\$3,278.0000	\$3,278.00
795-09.01	3/4IN WATER SERVICE METER ASSEMBLY		
			20.000 EACH
	Civil Constructors, LLC	\$950.0000	\$19,000.00
	Eutaw Construction Company, Inc.	\$970.0000	\$19,400.00
	Dement Construction Company, LLC	\$1,243.0000	\$24,860.00
795-09.02	1IN WATER SERVICE METER ASSEMBLY		
			2.000 EACH
	Civil Constructors, LLC	\$1,274.0000	\$2,548.00
	Eutaw Construction Company, Inc.	\$1,150.0000	\$2,300.00
	Dement Construction Company, LLC	\$1,441.0000	\$2,882.00
795-09.04	2IN WATER SERVICE METER ASSEMBLY		
			1.000 EACH
	Civil Constructors, LLC	\$8,280.0000	\$8,280.00
	Eutaw Construction Company, Inc.	\$11,400.0000	\$11,400.00
	Dement Construction Company, LLC	\$7,442.0000	\$7,442.00
795-09.05	3IN WATER SERVICE METER ASSEMBLY		
			1.000 EACH
	Civil Constructors, LLC	\$10,953.0000	\$10,953.00
	Eutaw Construction Company, Inc.	\$12,410.0000	\$12,410.00
	Dement Construction Company, LLC	\$8,415.0000	\$8,415.00

		UNIT PRICE	EXTENSION
795-09.06	4IN WATER SERVICE METER ASSEMBLY		
			2.000 EACH
	Civil Constructors, LLC	\$10,441.0000	\$20,882.00
	Eutaw Construction Company, Inc.	\$16,710.0000	\$33,420.00
	Dement Construction Company, LLC	\$8,327.0000	\$16,654.00
795-09.09	RELOCATE/RECONNECT SERVICE ASSEMBLY		
			8.000 EACH
	Civil Constructors, LLC	\$630.0000	\$5,040.00
	Eutaw Construction Company, Inc.	\$170.0000	\$1,360.00
	Dement Construction Company, LLC	\$924.0000	\$7,392.00
795-09.10	SAMPLE TAP		
			5.000 EACH
	Civil Constructors, LLC	\$380.0000	\$1,900.00
	Eutaw Construction Company, Inc.	\$2,860.0000	\$14,300.00
	Dement Construction Company, LLC	\$825.0000	\$4,125.00
795-09.11	1-1/2IN COPPER SERVICE PIPE		
			10.000 L.F.
	Civil Constructors, LLC	\$120.0000	\$1,200.00
	Eutaw Construction Company, Inc.	\$21.0000	\$210.00
	Dement Construction Company, LLC	\$46.0000	\$460.00
795-09.12	2IN COPPER SERVICE PIPE		
			40.000 L.F.
	Civil Constructors, LLC	\$61.7800	\$2,471.20
	Eutaw Construction Company, Inc.	\$26.0000	\$1,040.00
	Dement Construction Company, LLC	\$52.0000	\$2,080.00
795-09.28	3/4IN COPPER SERVICE PIPE		
			165.000 L.F.
	Civil Constructors, LLC	\$42.7000	\$7,045.50
	Eutaw Construction Company, Inc.	\$16.0000	\$2,640.00
	Dement Construction Company, LLC	\$37.0000	\$6,105.00
795-09.29	1IN COPPER SERVICE PIPE		
			20.000 L.F.
	Civil Constructors, LLC	\$53.9100	\$1,078.20
	Eutaw Construction Company, Inc.	\$17.2500	\$345.00
	Dement Construction Company, LLC	\$43.0000	\$860.00
795-10.04	1IN MANUAL AIR RELEASE VALVE ASSEMBLY		
			1.000 EACH
	Civil Constructors, LLC	\$890.0000	\$890.00
	Eutaw Construction Company, Inc.	\$2,040.0000	\$2,040.00
	Dement Construction Company, LLC	\$2,662.0000	\$2,662.00

		UNIT PRICE	EXTENSION
795-11.02 FIRE HYDRANT ASSEMBLY			
	16.000 EACH		
Civil Constructors, LLC		\$5,444.0000	\$87,104.00
Eutaw Construction Company, Inc.		\$4,990.0000	\$79,840.00
Dement Construction Company, LLC		\$3,355.0000	\$53,680.00
795-12.03 PIPE GROUTING			
	1.000 LS		
Civil Constructors, LLC		\$131,800.0000	\$131,800.00
Eutaw Construction Company, Inc.		\$59,300.0000	\$59,300.00
Dement Construction Company, LLC		\$25,047.0000	\$25,047.00
795-13.05 CREEK CROSSING (SEE PLANS)			
	1.000 LS		
Civil Constructors, LLC		\$32,622.0000	\$32,622.00
Eutaw Construction Company, Inc.		\$23,480.0000	\$23,480.00
Dement Construction Company, LLC		\$26,070.0000	\$26,070.00
795-14.05 CONCRETE ENCASEMENT			
	40.000 L.F.		
Civil Constructors, LLC		\$120.0000	\$4,800.00
Eutaw Construction Company, Inc.		\$280.0000	\$11,200.00
Dement Construction Company, LLC		\$35.0000	\$1,400.00
795-14.08 RESTORE ASPHALT			
	140.000 S.Y.		
Civil Constructors, LLC		\$64.0700	\$8,969.80
Eutaw Construction Company, Inc.		\$60.0000	\$8,400.00
Dement Construction Company, LLC		\$47.0000	\$6,580.00
795-14.09 RESTORE CONCRETE			
	10.000 S.Y.		
Civil Constructors, LLC		\$130.0000	\$1,300.00
Eutaw Construction Company, Inc.		\$120.0000	\$1,200.00
Dement Construction Company, LLC		\$67.0000	\$670.00
795-14.10 RESTORE GRAVEL			
	10.000 S.Y.		
Civil Constructors, LLC		\$40.9700	\$409.70
Eutaw Construction Company, Inc.		\$30.0000	\$300.00
Dement Construction Company, LLC		\$37.0000	\$370.00
795-15.03 14IN STEEL CASING PIPE OPEN CUT METHOD			
	305.000 L.F.		
Civil Constructors, LLC		\$200.0000	\$61,000.00
Eutaw Construction Company, Inc.		\$650.0000	\$198,250.00
Dement Construction Company, LLC		\$661.0000	\$201,605.00

		UNIT PRICE	EXTENSION
795-15.05	20IN STEEL CASING PIPE OPEN CUT METHOD		
	80.000 L.F.		
	Civil Constructors, LLC	\$240.0000	\$19,200.00
	Eutaw Construction Company, Inc.	\$760.0000	\$60,800.00
	Dement Construction Company, LLC	\$768.0000	\$61,440.00
795-15.25	16IN STEEL CASING PIPE OPEN CUT METHOD		
	445.000 L.F.		
	Civil Constructors, LLC	\$200.0000	\$89,000.00
	Eutaw Construction Company, Inc.	\$850.0000	\$378,250.00
	Dement Construction Company, LLC	\$859.0000	\$382,255.00
797-01.02	6IN DIP FORCE MAIN		
	45.000 L.F.		
	Civil Constructors, LLC	\$140.0000	\$6,300.00
	Eutaw Construction Company, Inc.	\$80.0000	\$3,600.00
	Dement Construction Company, LLC	\$67.0000	\$3,015.00
797-03.06	4IN PVC FORCE MAIN		
	343.000 L.F.		
	Civil Constructors, LLC	\$77.6100	\$26,620.23
	Eutaw Construction Company, Inc.	\$50.0000	\$17,150.00
	Dement Construction Company, LLC	\$33.0000	\$11,319.00
797-03.08	6IN PVC FORCE MAIN		
	1,497.000 L.F.		
	Civil Constructors, LLC	\$62.1600	\$93,053.52
	Eutaw Construction Company, Inc.	\$60.0000	\$89,820.00
	Dement Construction Company, LLC	\$40.0000	\$59,880.00
797-05.02	8IN DIP GRAVITY SEWER 6FT-12FT DEPTH		
	299.000 L.F.		
	Civil Constructors, LLC	\$80.9100	\$24,192.09
	Eutaw Construction Company, Inc.	\$110.0000	\$32,890.00
	Dement Construction Company, LLC	\$112.0000	\$33,488.00
797-05.09	12IN DIP GRAVITY SEWER 0FT-6FT DEPTH		
	260.000 L.F.		
	Civil Constructors, LLC	\$110.0000	\$28,600.00
	Eutaw Construction Company, Inc.	\$110.0000	\$28,600.00
	Dement Construction Company, LLC	\$131.0000	\$34,060.00
797-05.10	12IN DIP GRAVITY SEWER 6FT-12FT DEPTH		
	52.000 L.F.		
	Civil Constructors, LLC	\$140.0000	\$7,280.00
	Eutaw Construction Company, Inc.	\$130.0000	\$6,760.00
	Dement Construction Company, LLC	\$179.0000	\$9,308.00

		UNIT PRICE	EXTENSION
797-05.11	12IN DIP GRAVITY SEWER 12FT-18FT DEPTH		
			51.000 L.F.
	Civil Constructors, LLC	\$170.0000	\$8,670.00
	Eutaw Construction Company, Inc.	\$170.0000	\$8,670.00
	Dement Construction Company, LLC	\$213.0000	\$10,863.00
797-05.17	18IN DIP GRAVITY SEWER 0FT-6FT DEPTH		
			34.000 L.F.
	Civil Constructors, LLC	\$310.0000	\$10,540.00
	Eutaw Construction Company, Inc.	\$170.0000	\$5,780.00
	Dement Construction Company, LLC	\$308.0000	\$10,472.00
797-05.18	18IN DIP GRAVITY SEWER 6FT-12FT DEPTH		
			74.000 L.F.
	Civil Constructors, LLC	\$410.0000	\$30,340.00
	Eutaw Construction Company, Inc.	\$210.0000	\$15,540.00
	Dement Construction Company, LLC	\$359.0000	\$26,566.00
797-05.19	18IN DIP GRAVITY SEWER 12FT-18FT DEPTH		
			175.000 L.F.
	Civil Constructors, LLC	\$390.0000	\$68,250.00
	Eutaw Construction Company, Inc.	\$330.0000	\$57,750.00
	Dement Construction Company, LLC	\$407.0000	\$71,225.00
797-05.51	8IN PVC GRAVITY SEWER 0FT-6FT DEPTH		
			1,447.000 L.F.
	Civil Constructors, LLC	\$110.0000	\$159,170.00
	Eutaw Construction Company, Inc.	\$70.0000	\$101,290.00
	Dement Construction Company, LLC	\$66.0000	\$95,502.00
797-05.52	8IN PVC GRAVITY SEWER 6FT-12FT DEPTH		
			1,255.000 L.F.
	Civil Constructors, LLC	\$140.0000	\$175,700.00
	Eutaw Construction Company, Inc.	\$90.0000	\$112,950.00
	Dement Construction Company, LLC	\$83.0000	\$104,165.00
797-05.55	10IN PVC GRAVITY SEWER 0FT-6FT DEPTH		
			20.000 L.F.
	Civil Constructors, LLC	\$130.0000	\$2,600.00
	Eutaw Construction Company, Inc.	\$70.0000	\$1,400.00
	Dement Construction Company, LLC	\$88.0000	\$1,760.00
797-05.56	10IN PVC GRAVITY SEWER 6FT-12FT DEPTH		
			219.000 L.F.
	Civil Constructors, LLC	\$160.0000	\$35,040.00
	Eutaw Construction Company, Inc.	\$90.0000	\$19,710.00
	Dement Construction Company, LLC	\$95.0000	\$20,805.00

		UNIT PRICE	EXTENSION
797-05.59	12IN PVC GRAVITY SEWER 0FT-6FT DEPTH		
			159.000 L.F.
	Civil Constructors, LLC	\$150.0000	\$23,850.00
	Eutaw Construction Company, Inc.	\$80.0000	\$12,720.00
	Dement Construction Company, LLC	\$105.0000	\$16,695.00
797-05.60	12IN PVC GRAVITY SEWER 6FT-12FT DEPTH		
			108.000 L.F.
	Civil Constructors, LLC	\$210.0000	\$22,680.00
	Eutaw Construction Company, Inc.	\$90.0000	\$9,720.00
	Dement Construction Company, LLC	\$116.0000	\$12,528.00
797-06.77	BORE/JACK 16IN STEEL CASING PIPE-ROCK.		
			255.000 L.F.
	Civil Constructors, LLC	\$1,265.0000	\$322,575.00
	Eutaw Construction Company, Inc.	\$1,090.0000	\$277,950.00
	Dement Construction Company, LLC	\$755.0000	\$192,525.00
797-06.79	BORE/JACK 20IN STEEL CASING PIPE-ROCK.		
			170.000 L.F.
	Civil Constructors, LLC	\$1,238.0000	\$210,460.00
	Eutaw Construction Company, Inc.	\$1,100.0000	\$187,000.00
	Dement Construction Company, LLC	\$855.0000	\$145,350.00
797-06.84	BORE/JACK ___IN STEEL CASING PIPE-ROCK		
			135.000 L.F.
	Civil Constructors, LLC	\$1,405.0000	\$189,675.00
	Eutaw Construction Company, Inc.	\$1,150.0000	\$155,250.00
	Dement Construction Company, LLC	\$963.0000	\$130,005.00
797-06.91	OPEN CUT 18IN STEEL CASING PIPE		
			45.000 L.F.
	Civil Constructors, LLC	\$290.0000	\$13,050.00
	Eutaw Construction Company, Inc.	\$750.0000	\$33,750.00
	Dement Construction Company, LLC	\$756.0000	\$34,020.00
797-06.92	OPEN CUT 20IN STEEL CASING PIPE		
			155.000 L.F.
	Civil Constructors, LLC	\$300.0000	\$46,500.00
	Eutaw Construction Company, Inc.	\$810.0000	\$125,550.00
	Dement Construction Company, LLC	\$815.0000	\$126,325.00
797-07.01	48IN MANHOLE 0FT-4FT DEPTH		
			1.000 EACH
	Civil Constructors, LLC	\$4,297.0000	\$4,297.00
	Eutaw Construction Company, Inc.	\$3,770.0000	\$3,770.00
	Dement Construction Company, LLC	\$3,498.0000	\$3,498.00



		UNIT PRICE	EXTENSION
797-07.02	48IN MANHOLE 4FT-6FT DEPTH		
			8.000 EACH
	Civil Constructors, LLC	\$4,705.0000	\$37,640.00
	Eutaw Construction Company, Inc.	\$4,760.0000	\$38,080.00
	Dement Construction Company, LLC	\$4,367.0000	\$34,936.00
797-07.03	48IN MANHOLE 6FT-8FT DEPTH		
			14.000 EACH
	Civil Constructors, LLC	\$5,213.0000	\$72,982.00
	Eutaw Construction Company, Inc.	\$5,730.0000	\$80,220.00
	Dement Construction Company, LLC	\$5,203.0000	\$72,842.00
797-07.04	48IN MANHOLE 8FT-10FT DEPTH		
			3.000 EACH
	Civil Constructors, LLC	\$5,762.0000	\$17,286.00
	Eutaw Construction Company, Inc.	\$6,680.0000	\$20,040.00
	Dement Construction Company, LLC	\$6,353.0000	\$19,059.00
797-07.05	48IN MANHOLE 10FT-12FT DEPTH		
			2.000 EACH
	Civil Constructors, LLC	\$6,279.0000	\$12,558.00
	Eutaw Construction Company, Inc.	\$7,650.0000	\$15,300.00
	Dement Construction Company, LLC	\$6,683.0000	\$13,366.00
797-07.06	48IN MANHOLE 12FT-14FT DEPTH		
			1.000 EACH
	Civil Constructors, LLC	\$7,108.0000	\$7,108.00
	Eutaw Construction Company, Inc.	\$9,570.0000	\$9,570.00
	Dement Construction Company, LLC	\$7,656.0000	\$7,656.00
797-07.07	48IN MANHOLE 14FT-16FT DEPTH		
			1.000 EACH
	Civil Constructors, LLC	\$9,110.0000	\$9,110.00
	Eutaw Construction Company, Inc.	\$10,500.0000	\$10,500.00
	Dement Construction Company, LLC	\$8,877.0000	\$8,877.00
797-07.56	MANHOLE DROP CONNECTION ASSEMBLY		
			3.000 EACH
	Civil Constructors, LLC	\$3,511.0000	\$10,533.00
	Eutaw Construction Company, Inc.	\$3,680.0000	\$11,040.00
	Dement Construction Company, LLC	\$7,568.0000	\$22,704.00
797-08.05	6IN PVC PIPE FOR SERVICE LATERAL		
			170.000 L.F.
	Civil Constructors, LLC	\$75.6600	\$12,862.20
	Eutaw Construction Company, Inc.	\$90.0000	\$15,300.00
	Dement Construction Company, LLC	\$41.0000	\$6,970.00

		UNIT PRICE	EXTENSION
797-08.08	6IN CLEAN OUT ASSEMBLY		
			11.000 EACH
	Civil Constructors, LLC	\$630.0000	\$6,930.00
	Eutaw Construction Company, Inc.	\$1,540.0000	\$16,940.00
	Dement Construction Company, LLC	\$451.0000	\$4,961.00
797-09.26	2IN AIR/VAC VALVE ASSEMBLY		
			1.000 EACH
	Civil Constructors, LLC	\$6,485.0000	\$6,485.00
	Eutaw Construction Company, Inc.	\$8,040.0000	\$8,040.00
	Dement Construction Company, LLC	\$7,436.0000	\$7,436.00
797-10.02	CONNECT 8IN SEWER TO EXIST. MANHOLE		
			3.000 EACH
	Civil Constructors, LLC	\$5,311.0000	\$15,933.00
	Eutaw Construction Company, Inc.	\$1,590.0000	\$4,770.00
	Dement Construction Company, LLC	\$1,969.0000	\$5,907.00
797-10.03	CONNECT 10-18IN SEWER TO EXIST. MANHOLE		
			2.000 EACH
	Civil Constructors, LLC	\$5,644.0000	\$11,288.00
	Eutaw Construction Company, Inc.	\$1,590.0000	\$3,180.00
	Dement Construction Company, LLC	\$2,838.0000	\$5,676.00
797-10.06	CONNECT 6IN LATERAL TO SEWER LINE		
			5.000 EACH
	Civil Constructors, LLC	\$1,324.0000	\$6,620.00
	Eutaw Construction Company, Inc.	\$530.0000	\$2,650.00
	Dement Construction Company, LLC	\$946.0000	\$4,730.00
797-10.08	CONNECT EX. 6IN SEWER TO NEW MANHOLE		
			2.000 EACH
	Civil Constructors, LLC	\$1,588.0000	\$3,176.00
	Eutaw Construction Company, Inc.	\$1,590.0000	\$3,180.00
	Dement Construction Company, LLC	\$1,045.0000	\$2,090.00
797-10.09	CONNECT EX. 8IN SEWER TO NEW MANHOLE		
			5.000 EACH
	Civil Constructors, LLC	\$1,921.0000	\$9,605.00
	Eutaw Construction Company, Inc.	\$1,590.0000	\$7,950.00
	Dement Construction Company, LLC	\$1,100.0000	\$5,500.00
797-10.10	CONNECT EX.10-18IN SEWER TO NEW MANHOLE		
			3.000 EACH
	Civil Constructors, LLC	\$3,504.0000	\$10,512.00
	Eutaw Construction Company, Inc.	\$2,060.0000	\$6,180.00
	Dement Construction Company, LLC	\$1,738.0000	\$5,214.00

		UNIT PRICE	EXTENSION
797-10.16	CONNECT TO 4IN FORCE MAIN		
			3.000 EACH
	Civil Constructors, LLC	\$2,497.0000	\$7,491.00
	Eutaw Construction Company, Inc.	\$1,230.0000	\$3,690.00
	Dement Construction Company, LLC	\$979.0000	\$2,937.00
797-10.17	CONNECT TO 6IN FORCE MAIN		
			4.000 EACH
	Civil Constructors, LLC	\$2,741.0000	\$10,964.00
	Eutaw Construction Company, Inc.	\$1,340.0000	\$5,360.00
	Dement Construction Company, LLC	\$1,166.0000	\$4,664.00
797-11.15	48IN MH ADJUSTMENT INCREASE HEIGHT		
			20.000 V.F.
	Civil Constructors, LLC	\$760.0000	\$15,200.00
	Eutaw Construction Company, Inc.	\$740.0000	\$14,800.00
	Dement Construction Company, LLC	\$278.0000	\$5,560.00
797-11.20	48IN MH ADJUSTMENT DECREASE HEIGHT		
			10.000 V.F.
	Civil Constructors, LLC	\$1,267.0000	\$12,670.00
	Eutaw Construction Company, Inc.	\$520.0000	\$5,200.00
	Dement Construction Company, LLC	\$363.0000	\$3,630.00
797-11.25	RETIREIN PLACE 48IN MANHOLE		
			14.000 EACH
	Civil Constructors, LLC	\$630.0000	\$8,820.00
	Eutaw Construction Company, Inc.	\$690.0000	\$9,660.00
	Dement Construction Company, LLC	\$616.0000	\$8,624.00
797-11.31	RETIREIN PLACE EXISTING SEWER 8IN-14IN		
			2,335.000 L.F.
	Civil Constructors, LLC	\$17.2000	\$40,162.00
	Eutaw Construction Company, Inc.	\$16.5000	\$38,527.50
	Dement Construction Company, LLC	\$24.0000	\$56,040.00
797-11.32	RETIREIN PLACE EXISTING SEWER 15IN-24IN		
			90.000 L.F.
	Civil Constructors, LLC	\$28.7800	\$2,590.20
	Eutaw Construction Company, Inc.	\$17.0000	\$1,530.00
	Dement Construction Company, LLC	\$24.0000	\$2,160.00
797-11.40	RESTORE ASPHALT		
			70.000 S.Y.
	Civil Constructors, LLC	\$64.0700	\$4,484.90
	Eutaw Construction Company, Inc.	\$46.0000	\$3,220.00
	Dement Construction Company, LLC	\$47.0000	\$3,290.00

		UNIT PRICE	EXTENSION
797-11.41	RESTORE CONCRETE		
			10.000 S.Y.
	Civil Constructors, LLC	\$130.0000	\$1,300.00
	Eutaw Construction Company, Inc.	\$180.0000	\$1,800.00
	Dement Construction Company, LLC	\$67.0000	\$670.00
797-11.42	RESTORE GRAVEL		
			10.000 S.Y.
	Civil Constructors, LLC	\$40.9700	\$409.70
	Eutaw Construction Company, Inc.	\$70.0000	\$700.00
	Dement Construction Company, LLC	\$37.0000	\$370.00
793-03.03	10M STRAND		
			10,928.000 L.F.
	Civil Constructors, LLC	\$2.0200	\$22,074.56
	Eutaw Construction Company, Inc.	\$2.1000	\$22,948.80
	Dement Construction Company, LLC	\$2.0000	\$21,856.00
793-07.04	48 FIBER(MATERIAL ONLY)		
			3,494.000 L.F.
	Civil Constructors, LLC	\$1.0600	\$3,703.64
	Eutaw Construction Company, Inc.	\$1.1000	\$3,843.40
	Dement Construction Company, LLC	\$1.0000	\$3,494.00
793-07.05	96 FIBER(MATERIAL ONLY)		
			9,234.000 L.F.
	Civil Constructors, LLC	\$1.3300	\$12,281.22
	Eutaw Construction Company, Inc.	\$1.4000	\$12,927.60
	Dement Construction Company, LLC	\$1.0000	\$9,234.00
793-01.40	ANCHOR 3/4IN		
			5.000 EACH
	Civil Constructors, LLC	\$430.0000	\$2,150.00
	Eutaw Construction Company, Inc.	\$430.0000	\$2,150.00
	Dement Construction Company, LLC	\$440.0000	\$2,200.00
793-02.08	GUY WIRE 10M OR 3/8IN		
			8.000 EACH
	Civil Constructors, LLC	\$160.0000	\$1,280.00
	Eutaw Construction Company, Inc.	\$160.0000	\$1,280.00
	Dement Construction Company, LLC	\$165.0000	\$1,320.00
793-02.93	OVERHEAD GUY WIRE (SEE PLANS)		
			4.000 L.F.
	Civil Constructors, LLC	\$270.0000	\$1,080.00
	Eutaw Construction Company, Inc.	\$270.0000	\$1,080.00
	Dement Construction Company, LLC	\$275.0000	\$1,100.00

		UNIT PRICE	EXTENSION
793-04.01 RELASH/DELASH CABLE			
	345.000 L.F.		
	Civil Constructors, LLC	\$1.0600	\$365.70
	Eutaw Construction Company, Inc.	\$1.1000	\$379.50
	Dement Construction Company, LLC	\$1.0000	\$345.00
793-07.16 12-96 FIBER(INSTALLATION ONLY)			
	12,728.000 L.F.		
	Civil Constructors, LLC	\$1.3300	\$16,928.24
	Eutaw Construction Company, Inc.	\$1.4000	\$17,819.20
	Dement Construction Company, LLC	\$1.0000	\$12,728.00
793-07.22 FIBER SPLICE-12 FIBER RIBBON			
	25.000 EACH		
	Civil Constructors, LLC	\$480.0000	\$12,000.00
	Eutaw Construction Company, Inc.	\$480.0000	\$12,000.00
	Dement Construction Company, LLC	\$493.0000	\$12,325.00
793-07.23 FIBER OPTIC MAINTENANCE LOOP			
	18.000 EACH		
	Civil Constructors, LLC	\$240.0000	\$4,320.00
	Eutaw Construction Company, Inc.	\$240.0000	\$4,320.00
	Dement Construction Company, LLC	\$242.0000	\$4,356.00
793-15.02 TRANSFER DROP ATTACHMENT			
	1.000 EACH		
	Civil Constructors, LLC	\$79.5700	\$79.57
	Eutaw Construction Company, Inc.	\$80.0000	\$80.00
	Dement Construction Company, LLC	\$83.0000	\$83.00
793-98.01 REMOVE AERIAL CABLE AND WIRE			
	12,263.000 L.F.		
	Civil Constructors, LLC	\$1.0600	\$12,998.78
	Eutaw Construction Company, Inc.	\$1.1000	\$13,489.30
	Dement Construction Company, LLC	\$1.0000	\$12,263.00
793-98.08 REMOVE ANCHOR (ANY SIZE)			
	4.000 EACH		
	Civil Constructors, LLC	\$79.5700	\$318.28
	Eutaw Construction Company, Inc.	\$80.0000	\$320.00
	Dement Construction Company, LLC	\$83.0000	\$332.00

SUB-TOTAL ROADWAY

Civil Constructors, LLC	\$19,346,859.96
Eutaw Construction Company, Inc.	\$19,446,029.80
Dement Construction Company, LLC	\$25,523,467.49

SUB-TOTAL BOX BRIDGE

Civil Constructors, LLC	\$645,144.50
Eutaw Construction Company, Inc.	\$566,660.00
Dement Construction Company, LLC	\$1,246,950.00

SUB-TOTAL BRIDGE

Civil Constructors, LLC	\$9,545,871.32
Eutaw Construction Company, Inc.	\$9,212,776.60
Dement Construction Company, LLC	\$8,601,167.74

SUB-TOTAL UTILITY

Civil Constructors, LLC	\$7,617,083.23
Eutaw Construction Company, Inc.	\$8,149,533.60
Dement Construction Company, LLC	\$7,578,546.00

TOTAL CONTRACT

Civil Constructors, LLC	\$37,154,959.01
Eutaw Construction Company, Inc.	\$37,375,000.00
Dement Construction Company, LLC	\$42,950,131.23

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

MAURY COUNTY (Contract No. CNQ373 Call 043)

60015-4204-04

THE REPAIR OF THE BRIDGES ON S.R. 246 OVER CARTERS CREEK (L.M. 1.07) AND MAYHORN BRANCH (L.M. 2.34).

PROJECT LENGTH - 0.132 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2018

---

	TOTAL CONTRACT
Jamison Construction, LLC	\$844,762.10
Thomson & Thomson, Inc.	\$925,327.25
Brown Builders, Inc.	\$970,673.75
Mid-State Construction Company, Inc.	\$1,100,987.70
Jones Bros., Inc.	\$1,338,725.45
Century Construction & Realty, Inc.	\$1,507,678.44

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Jamison Construction, LLC	\$13,500.0000	\$13,500.00
	Thomson & Thomson, Inc.	\$11,750.0000	\$11,750.00
	Brown Builders, Inc.	\$12,500.0000	\$12,500.00
	Mid-State Construction Company, Inc.	\$24,061.8000	\$24,061.80
	Jones Bros., Inc.	\$10,000.0000	\$10,000.00
	Century Construction & Realty, Inc.	\$58,851.3900	\$58,851.39
202-01.02	REMOVAL OF ASBESTOS		
		1.000 LS	
	Jamison Construction, LLC	\$11,000.0000	\$11,000.00
	Thomson & Thomson, Inc.	\$10,800.0000	\$10,800.00
	Brown Builders, Inc.	\$14,500.0000	\$14,500.00
	Mid-State Construction Company, Inc.	\$12,097.8000	\$12,097.80
	Jones Bros., Inc.	\$10,000.0000	\$10,000.00
	Century Construction & Realty, Inc.	\$53,503.9300	\$53,503.93
202-04.01	REMOVAL OF STRUCTURES (BRIDGE NO. 60S61810003)		
		1.000 LS	
	Jamison Construction, LLC	\$64,000.0000	\$64,000.00
	Thomson & Thomson, Inc.	\$48,000.0000	\$48,000.00
	Brown Builders, Inc.	\$75,000.0000	\$75,000.00
	Mid-State Construction Company, Inc.	\$69,363.3000	\$69,363.30
	Jones Bros., Inc.	\$150,000.0000	\$150,000.00
	Century Construction & Realty, Inc.	\$145,537.3100	\$145,537.31
202-04.02	REMOVAL OF STRUCTURES (BRIDGE NO. 60S61810005)		
		1.000 LS	
	Jamison Construction, LLC	\$48,000.0000	\$48,000.00
	Thomson & Thomson, Inc.	\$34,000.0000	\$34,000.00
	Brown Builders, Inc.	\$42,000.0000	\$42,000.00
	Mid-State Construction Company, Inc.	\$33,401.4100	\$33,401.41
	Jones Bros., Inc.	\$110,000.0000	\$110,000.00
	Century Construction & Realty, Inc.	\$113,080.2400	\$113,080.24
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		32.000 C.Y.	
	Jamison Construction, LLC	\$12.0000	\$384.00
	Thomson & Thomson, Inc.	\$9.5000	\$304.00
	Brown Builders, Inc.	\$40.0000	\$1,280.00
	Mid-State Construction Company, Inc.	\$30.5500	\$977.60
	Jones Bros., Inc.	\$50.0000	\$1,600.00
	Century Construction & Realty, Inc.	\$59.2400	\$1,895.68



		UNIT PRICE	EXTENSION
209-05	SEDIMENT REMOVAL		
	28.000 C.Y.		
	Jamison Construction, LLC	\$10.0000	\$280.00
	Thomson & Thomson, Inc.	\$16.0000	\$448.00
	Brown Builders, Inc.	\$5.0000	\$140.00
	Mid-State Construction Company, Inc.	\$34.2200	\$958.16
	Jones Bros., Inc.	\$50.0000	\$1,400.00
	Century Construction & Realty, Inc.	\$136.5800	\$3,824.24
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	1,068.000 L.F.		
	Jamison Construction, LLC	\$6.0000	\$6,408.00
	Thomson & Thomson, Inc.	\$5.7500	\$6,141.00
	Brown Builders, Inc.	\$5.0000	\$5,340.00
	Mid-State Construction Company, Inc.	\$6.5900	\$7,038.12
	Jones Bros., Inc.	\$6.0000	\$6,408.00
	Century Construction & Realty, Inc.	\$5.3800	\$5,745.84
209-09.04	SEDIMENT FILTER BAG(15' X 10')		
	1.000 EACH		
	Jamison Construction, LLC	\$1,000.0000	\$1,000.00
	Thomson & Thomson, Inc.	\$550.0000	\$550.00
	Brown Builders, Inc.	\$260.0000	\$260.00
	Mid-State Construction Company, Inc.	\$877.0900	\$877.09
	Jones Bros., Inc.	\$500.0000	\$500.00
	Century Construction & Realty, Inc.	\$299.0500	\$299.05
209-65.04	TEMPORARY IN STREAM DIVERSION		
	90.000 L.F.		
	Jamison Construction, LLC	\$56.0000	\$5,040.00
	Thomson & Thomson, Inc.	\$80.0000	\$7,200.00
	Brown Builders, Inc.	\$72.5000	\$6,525.00
	Mid-State Construction Company, Inc.	\$33.9000	\$3,051.00
	Jones Bros., Inc.	\$50.0000	\$4,500.00
	Century Construction & Realty, Inc.	\$169.2800	\$15,235.20
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	200.000 TON		
	Jamison Construction, LLC	\$60.0000	\$12,000.00
	Thomson & Thomson, Inc.	\$30.0000	\$6,000.00
	Brown Builders, Inc.	\$55.0000	\$11,000.00
	Mid-State Construction Company, Inc.	\$67.2100	\$13,442.00
	Jones Bros., Inc.	\$55.0000	\$11,000.00
	Century Construction & Realty, Inc.	\$47.0000	\$9,400.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	8.000 TON		
	Jamison Construction, LLC	\$45.0000	\$360.00
	Thomson & Thomson, Inc.	\$32.0000	\$256.00
	Brown Builders, Inc.	\$30.0000	\$240.00
	Mid-State Construction Company, Inc.	\$57.3100	\$458.48
	Jones Bros., Inc.	\$85.0000	\$680.00
	Century Construction & Realty, Inc.	\$97.2700	\$778.16

		UNIT PRICE	EXTENSION
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	25.000 TON		
Jamison Construction, LLC		\$305.0000	\$7,625.00
Thomson & Thomson, Inc.		\$325.0000	\$8,125.00
Brown Builders, Inc.		\$375.0000	\$9,375.00
Mid-State Construction Company, Inc.		\$339.7200	\$8,493.00
Jones Bros., Inc.		\$278.0000	\$6,950.00
Century Construction & Realty, Inc.		\$388.7700	\$9,719.25
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	25.000 TON		
Jamison Construction, LLC		\$306.0000	\$7,650.00
Thomson & Thomson, Inc.		\$325.0000	\$8,125.00
Brown Builders, Inc.		\$380.0000	\$9,500.00
Mid-State Construction Company, Inc.		\$343.3800	\$8,584.50
Jones Bros., Inc.		\$281.0000	\$7,025.00
Century Construction & Realty, Inc.		\$388.7700	\$9,719.25
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	1.000 TON		
Jamison Construction, LLC		\$1,000.0000	\$1,000.00
Thomson & Thomson, Inc.		\$400.0000	\$400.00
Brown Builders, Inc.		\$750.0000	\$750.00
Mid-State Construction Company, Inc.		\$1,160.9000	\$1,160.90
Jones Bros., Inc.		\$950.0000	\$950.00
Century Construction & Realty, Inc.		\$478.4900	\$478.49
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	1.000 TON		
Jamison Construction, LLC		\$50.0000	\$50.00
Thomson & Thomson, Inc.		\$35.0000	\$35.00
Brown Builders, Inc.		\$100.0000	\$100.00
Mid-State Construction Company, Inc.		\$61.1000	\$61.10
Jones Bros., Inc.		\$50.0000	\$50.00
Century Construction & Realty, Inc.		\$41.8700	\$41.87
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	1.000 TON		
Jamison Construction, LLC		\$1,000.0000	\$1,000.00
Thomson & Thomson, Inc.		\$400.0000	\$400.00
Brown Builders, Inc.		\$750.0000	\$750.00
Mid-State Construction Company, Inc.		\$1,160.9000	\$1,160.90
Jones Bros., Inc.		\$950.0000	\$950.00
Century Construction & Realty, Inc.		\$478.4900	\$478.49
411-01.10 ACS MIX(PG64-22) GRADING D			
	44.000 TON		
Jamison Construction, LLC		\$315.0000	\$13,860.00
Thomson & Thomson, Inc.		\$400.0000	\$17,600.00
Brown Builders, Inc.		\$401.0000	\$17,644.00
Mid-State Construction Company, Inc.		\$364.1600	\$16,023.04
Jones Bros., Inc.		\$298.0000	\$13,112.00
Century Construction & Realty, Inc.		\$478.4900	\$21,053.56

		UNIT PRICE	EXTENSION
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	546.000 S.Y.		
Jamison Construction, LLC		\$16.0000	\$8,736.00
Thomson & Thomson, Inc.		\$15.7000	\$8,572.20
Brown Builders, Inc.		\$34.5000	\$18,837.00
Mid-State Construction Company, Inc.		\$36.6600	\$20,016.36
Jones Bros., Inc.		\$30.0000	\$16,380.00
Century Construction & Realty, Inc.		\$47.8500	\$26,126.10
604-02.03 EPOXY COATED REINFORCING STEEL			
	37,068.000 LB.		
Jamison Construction, LLC		\$1.0000	\$37,068.00
Thomson & Thomson, Inc.		\$1.1500	\$42,628.20
Brown Builders, Inc.		\$1.3500	\$50,041.80
Mid-State Construction Company, Inc.		\$1.4200	\$52,636.56
Jones Bros., Inc.		\$1.7000	\$63,015.60
Century Construction & Realty, Inc.		\$1.4600	\$54,119.28
604-03.01 CLASS A CONCRETE (BRIDGES)			
	62.000 C.Y.		
Jamison Construction, LLC		\$465.0000	\$28,830.00
Thomson & Thomson, Inc.		\$585.0000	\$36,270.00
Brown Builders, Inc.		\$810.0000	\$50,220.00
Mid-State Construction Company, Inc.		\$991.1400	\$61,450.68
Jones Bros., Inc.		\$1,500.0000	\$93,000.00
Century Construction & Realty, Inc.		\$1,214.2700	\$75,284.74
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	9,943.000 LB.		
Jamison Construction, LLC		\$1.2000	\$11,931.60
Thomson & Thomson, Inc.		\$1.2000	\$11,931.60
Brown Builders, Inc.		\$1.1500	\$11,434.45
Mid-State Construction Company, Inc.		\$1.0500	\$10,440.15
Jones Bros., Inc.		\$1.9500	\$19,388.85
Century Construction & Realty, Inc.		\$1.4000	\$13,920.20
604-03.04 PAVEMENT @ BRIDGE ENDS			
	71.000 S.Y.		
Jamison Construction, LLC		\$335.0000	\$23,785.00
Thomson & Thomson, Inc.		\$300.0000	\$21,300.00
Brown Builders, Inc.		\$360.0000	\$25,560.00
Mid-State Construction Company, Inc.		\$323.8200	\$22,991.22
Jones Bros., Inc.		\$300.0000	\$21,300.00
Century Construction & Realty, Inc.		\$273.8000	\$19,439.80
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	158.000 C.Y.		
Jamison Construction, LLC		\$545.0000	\$86,110.00
Thomson & Thomson, Inc.		\$625.0000	\$98,750.00
Brown Builders, Inc.		\$785.0000	\$124,030.00
Mid-State Construction Company, Inc.		\$826.0400	\$130,514.32
Jones Bros., Inc.		\$1,140.0000	\$180,120.00
Century Construction & Realty, Inc.		\$1,150.7400	\$181,816.92

		UNIT PRICE	EXTENSION
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	1,430.000 S.Y.		
Jamison Construction, LLC		\$8.0000	\$11,440.00
Thomson & Thomson, Inc.		\$10.0000	\$14,300.00
Brown Builders, Inc.		\$5.5000	\$7,865.00
Mid-State Construction Company, Inc.		\$6.1100	\$8,737.30
Jones Bros., Inc.		\$5.0000	\$7,150.00
Century Construction & Realty, Inc.		\$11.9600	\$17,102.80
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	492.000 S.Y.		
Jamison Construction, LLC		\$10.0000	\$4,920.00
Thomson & Thomson, Inc.		\$10.2500	\$5,043.00
Brown Builders, Inc.		\$13.0000	\$6,396.00
Mid-State Construction Company, Inc.		\$11.6100	\$5,712.12
Jones Bros., Inc.		\$10.0000	\$4,920.00
Century Construction & Realty, Inc.		\$11.9600	\$5,884.32
604-10.05 CONCRETE			
	44.000 S.F.		
Jamison Construction, LLC		\$100.0000	\$4,400.00
Thomson & Thomson, Inc.		\$110.0000	\$4,840.00
Brown Builders, Inc.		\$130.0000	\$5,720.00
Mid-State Construction Company, Inc.		\$105.6000	\$4,646.40
Jones Bros., Inc.		\$90.0000	\$3,960.00
Century Construction & Realty, Inc.		\$398.7200	\$17,543.68
604-10.14 REMOVE EXISTING WEARING SURFACE			
	1.000 LS		
Jamison Construction, LLC		\$6,000.0000	\$6,000.00
Thomson & Thomson, Inc.		\$19,200.0000	\$19,200.00
Brown Builders, Inc.		\$6,500.0000	\$6,500.00
Mid-State Construction Company, Inc.		\$24,440.0000	\$24,440.00
Jones Bros., Inc.		\$20,000.0000	\$20,000.00
Century Construction & Realty, Inc.		\$2,932.6300	\$2,932.63
604-10.54 CONCRETE REPAIRS			
	43.000 S.F.		
Jamison Construction, LLC		\$100.0000	\$4,300.00
Thomson & Thomson, Inc.		\$125.0000	\$5,375.00
Brown Builders, Inc.		\$110.0000	\$4,730.00
Mid-State Construction Company, Inc.		\$105.2900	\$4,527.47
Jones Bros., Inc.		\$90.0000	\$3,870.00
Century Construction & Realty, Inc.		\$398.7000	\$17,144.10
604-10.58 EPOXY INJECTION (INJECTION)			
	3.000 GAL.		
Jamison Construction, LLC		\$80.0000	\$240.00
Thomson & Thomson, Inc.		\$125.0000	\$375.00
Brown Builders, Inc.		\$220.0000	\$660.00
Mid-State Construction Company, Inc.		\$128.3100	\$384.93
Jones Bros., Inc.		\$150.0000	\$450.00
Century Construction & Realty, Inc.		\$325.9600	\$977.88

		UNIT PRICE	EXTENSION
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	39.000 L.F.		
Jamison Construction, LLC		\$60.0000	\$2,340.00
Thomson & Thomson, Inc.		\$75.0000	\$2,925.00
Brown Builders, Inc.		\$85.0000	\$3,315.00
Mid-State Construction Company, Inc.		\$305.5000	\$11,914.50
Jones Bros., Inc.		\$325.0000	\$12,675.00
Century Construction & Realty, Inc.		\$163.4600	\$6,374.94
615-02.19 PRESTRESSED CONCRETE BOX BEAM (24" X 36")			
	252.000 L.F.		
Jamison Construction, LLC		\$240.0000	\$60,480.00
Thomson & Thomson, Inc.		\$235.0000	\$59,220.00
Brown Builders, Inc.		\$215.0000	\$54,180.00
Mid-State Construction Company, Inc.		\$240.6200	\$60,636.24
Jones Bros., Inc.		\$350.0000	\$88,200.00
Century Construction & Realty, Inc.		\$235.5100	\$59,348.52
615-02.22 PRESTRESSED CONCRETE BOX BEAM (18" X 36")			
	424.000 L.F.		
Jamison Construction, LLC		\$197.0000	\$83,528.00
Thomson & Thomson, Inc.		\$220.0000	\$93,280.00
Brown Builders, Inc.		\$185.0000	\$78,440.00
Mid-State Construction Company, Inc.		\$226.4800	\$96,027.52
Jones Bros., Inc.		\$350.0000	\$148,400.00
Century Construction & Realty, Inc.		\$260.1800	\$110,316.32
617-02 BRIDGE DECK CRACK SEALING			
	202.000 L.F.		
Jamison Construction, LLC		\$2.5000	\$505.00
Thomson & Thomson, Inc.		\$3.0000	\$606.00
Brown Builders, Inc.		\$5.7500	\$1,161.50
Mid-State Construction Company, Inc.		\$3.8500	\$777.70
Jones Bros., Inc.		\$6.0000	\$1,212.00
Century Construction & Realty, Inc.		\$12.1900	\$2,462.38
617-05 SEALANT (HMWM)			
	4.000 GAL.		
Jamison Construction, LLC		\$80.0000	\$320.00
Thomson & Thomson, Inc.		\$145.0000	\$580.00
Brown Builders, Inc.		\$275.0000	\$1,100.00
Mid-State Construction Company, Inc.		\$167.2800	\$669.12
Jones Bros., Inc.		\$130.0000	\$520.00
Century Construction & Realty, Inc.		\$339.0100	\$1,356.04
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	402.000 L.F.		
Jamison Construction, LLC		\$90.0000	\$36,180.00
Thomson & Thomson, Inc.		\$105.0000	\$42,210.00
Brown Builders, Inc.		\$108.0000	\$43,416.00
Mid-State Construction Company, Inc.		\$91.7600	\$36,887.52
Jones Bros., Inc.		\$70.0000	\$28,140.00
Century Construction & Realty, Inc.		\$64.3400	\$25,864.68

		UNIT PRICE	EXTENSION
705-01.01	GUARDRAIL AT BRIDGE ENDS		
	216.000 L.F.		
	Jamison Construction, LLC	\$72.0000	\$15,552.00
	Thomson & Thomson, Inc.	\$71.5000	\$15,444.00
	Brown Builders, Inc.	\$75.0000	\$16,200.00
	Mid-State Construction Company, Inc.	\$86.9000	\$18,770.40
	Jones Bros., Inc.	\$65.0000	\$14,040.00
	Century Construction & Realty, Inc.	\$66.9900	\$14,469.84
705-02.02	SINGLE GUARDRAIL (TYPE 2)		
	340.000 L.F.		
	Jamison Construction, LLC	\$18.0000	\$6,120.00
	Thomson & Thomson, Inc.	\$18.1000	\$6,154.00
	Brown Builders, Inc.	\$19.0000	\$6,460.00
	Mid-State Construction Company, Inc.	\$22.0600	\$7,500.40
	Jones Bros., Inc.	\$16.5000	\$5,610.00
	Century Construction & Realty, Inc.	\$21.5400	\$7,323.60
705-04.04	GUARDRAIL TERMINAL (TYPE 21)		
	1.000 EACH		
	Jamison Construction, LLC	\$2,100.0000	\$2,100.00
	Thomson & Thomson, Inc.	\$1,980.0000	\$1,980.00
	Brown Builders, Inc.	\$2,000.0000	\$2,000.00
	Mid-State Construction Company, Inc.	\$2,419.5600	\$2,419.56
	Jones Bros., Inc.	\$1,950.0000	\$1,950.00
	Century Construction & Realty, Inc.	\$2,392.4300	\$2,392.43
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)		
	2.000 EACH		
	Jamison Construction, LLC	\$775.0000	\$1,550.00
	Thomson & Thomson, Inc.	\$630.0000	\$1,260.00
	Brown Builders, Inc.	\$650.0000	\$1,300.00
	Mid-State Construction Company, Inc.	\$769.8600	\$1,539.72
	Jones Bros., Inc.	\$700.0000	\$1,400.00
	Century Construction & Realty, Inc.	\$717.7300	\$1,435.46
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)		
	6.000 EACH		
	Jamison Construction, LLC	\$2,500.0000	\$15,000.00
	Thomson & Thomson, Inc.	\$2,252.0000	\$13,512.00
	Brown Builders, Inc.	\$2,365.0000	\$14,190.00
	Mid-State Construction Company, Inc.	\$2,751.9400	\$16,511.64
	Jones Bros., Inc.	\$2,250.0000	\$13,500.00
	Century Construction & Realty, Inc.	\$2,870.9100	\$17,225.46
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT		
	6.000 EACH		
	Jamison Construction, LLC	\$1,000.0000	\$6,000.00
	Thomson & Thomson, Inc.	\$900.0000	\$5,400.00
	Brown Builders, Inc.	\$687.5000	\$4,125.00
	Mid-State Construction Company, Inc.	\$800.4100	\$4,802.46
	Jones Bros., Inc.	\$900.0000	\$5,400.00
	Century Construction & Realty, Inc.	\$1,435.4600	\$8,612.76

		UNIT PRICE	EXTENSION
705-04.50	PORTABLE BARRIER RAIL DELINEATOR		
	18.000 EACH		
	Jamison Construction, LLC	\$12.0000	\$216.00
	Thomson & Thomson, Inc.	\$11.0000	\$198.00
	Brown Builders, Inc.	\$11.5500	\$207.90
	Mid-State Construction Company, Inc.	\$13.4400	\$241.92
	Jones Bros., Inc.	\$11.0000	\$198.00
	Century Construction & Realty, Inc.	\$26.3100	\$473.58
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3		
	6.000 EACH		
	Jamison Construction, LLC	\$3,000.0000	\$18,000.00
	Thomson & Thomson, Inc.	\$4,200.0000	\$25,200.00
	Brown Builders, Inc.	\$5,500.0000	\$33,000.00
	Mid-State Construction Company, Inc.	\$6,110.0000	\$36,660.00
	Jones Bros., Inc.	\$5,000.0000	\$30,000.00
	Century Construction & Realty, Inc.	\$11,962.1300	\$71,772.78
706-01	GUARDRAIL REMOVED		
	820.000 L.F.		
	Jamison Construction, LLC	\$1.0000	\$820.00
	Thomson & Thomson, Inc.	\$5.0000	\$4,100.00
	Brown Builders, Inc.	\$1.0000	\$820.00
	Mid-State Construction Company, Inc.	\$1.2200	\$1,000.40
	Jones Bros., Inc.	\$0.5000	\$410.00
	Century Construction & Realty, Inc.	\$1.5000	\$1,230.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
	200.000 TON		
	Jamison Construction, LLC	\$38.0000	\$7,600.00
	Thomson & Thomson, Inc.	\$34.0000	\$6,800.00
	Brown Builders, Inc.	\$35.0000	\$7,000.00
	Mid-State Construction Company, Inc.	\$44.6000	\$8,920.00
	Jones Bros., Inc.	\$45.0000	\$9,000.00
	Century Construction & Realty, Inc.	\$42.4700	\$8,494.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Jamison Construction, LLC	\$40,000.0000	\$40,000.00
	Thomson & Thomson, Inc.	\$24,000.0000	\$24,000.00
	Brown Builders, Inc.	\$15,000.0000	\$15,000.00
	Mid-State Construction Company, Inc.	\$24,194.0200	\$24,194.02
	Jones Bros., Inc.	\$5,000.0000	\$5,000.00
	Century Construction & Realty, Inc.	\$63,646.7600	\$63,646.76
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL		
	630.000 L.F.		
	Jamison Construction, LLC	\$28.0000	\$17,640.00
	Thomson & Thomson, Inc.	\$30.0000	\$18,900.00
	Brown Builders, Inc.	\$40.0000	\$25,200.00
	Mid-State Construction Company, Inc.	\$34.9500	\$22,018.50
	Jones Bros., Inc.	\$45.0000	\$28,350.00
	Century Construction & Realty, Inc.	\$66.3100	\$41,775.30

		UNIT PRICE	EXTENSION
712-02.47	BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL		
	175.000 L.F.		
	Jamison Construction, LLC	\$28.0000	\$4,900.00
	Thomson & Thomson, Inc.	\$50.0000	\$8,750.00
	Brown Builders, Inc.	\$42.0000	\$7,350.00
	Mid-State Construction Company, Inc.	\$40.4800	\$7,084.00
	Jones Bros., Inc.	\$108.0000	\$18,900.00
	Century Construction & Realty, Inc.	\$86.2800	\$15,099.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	60.000 EACH		
	Jamison Construction, LLC	\$35.0000	\$2,100.00
	Thomson & Thomson, Inc.	\$30.0000	\$1,800.00
	Brown Builders, Inc.	\$31.5000	\$1,890.00
	Mid-State Construction Company, Inc.	\$36.6600	\$2,199.60
	Jones Bros., Inc.	\$30.0000	\$1,800.00
	Century Construction & Realty, Inc.	\$35.8900	\$2,153.40
712-05.01	WARNING LIGHTS (TYPE A)		
	64.000 EACH		
	Jamison Construction, LLC	\$35.0000	\$2,240.00
	Thomson & Thomson, Inc.	\$32.0000	\$2,048.00
	Brown Builders, Inc.	\$34.0000	\$2,176.00
	Mid-State Construction Company, Inc.	\$39.1000	\$2,502.40
	Jones Bros., Inc.	\$32.0000	\$2,048.00
	Century Construction & Realty, Inc.	\$38.2800	\$2,449.92
712-06	SIGNS (CONSTRUCTION)		
	718.000 S.F.		
	Jamison Construction, LLC	\$7.5000	\$5,385.00
	Thomson & Thomson, Inc.	\$7.0000	\$5,026.00
	Brown Builders, Inc.	\$7.3500	\$5,277.30
	Mid-State Construction Company, Inc.	\$8.5500	\$6,138.90
	Jones Bros., Inc.	\$7.0000	\$5,026.00
	Century Construction & Realty, Inc.	\$8.3800	\$6,016.84
712-07.03	TEMPORARY BARRICADES (TYPE III)		
	24.000 L.F.		
	Jamison Construction, LLC	\$24.0000	\$576.00
	Thomson & Thomson, Inc.	\$13.0000	\$312.00
	Brown Builders, Inc.	\$13.7000	\$328.80
	Mid-State Construction Company, Inc.	\$15.8900	\$381.36
	Jones Bros., Inc.	\$13.0000	\$312.00
	Century Construction & Realty, Inc.	\$15.5600	\$373.44
712-09.01	REMOVABLE PAVEMENT MARKING LINE		
	2,630.000 L.F.		
	Jamison Construction, LLC	\$1.5000	\$3,945.00
	Thomson & Thomson, Inc.	\$5.0000	\$13,150.00
	Brown Builders, Inc.	\$5.1000	\$13,413.00
	Mid-State Construction Company, Inc.	\$6.1100	\$16,069.30
	Jones Bros., Inc.	\$5.0000	\$13,150.00
	Century Construction & Realty, Inc.	\$2.5100	\$6,601.30



		UNIT PRICE	EXTENSION
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)		
	62.000 L.F.		
	Jamison Construction, LLC	\$12.0000	\$744.00
	Thomson & Thomson, Inc.	\$30.0000	\$1,860.00
	Brown Builders, Inc.	\$31.0000	\$1,922.00
	Mid-State Construction Company, Inc.	\$36.6600	\$2,272.92
	Jones Bros., Inc.	\$30.0000	\$1,860.00
	Century Construction & Realty, Inc.	\$23.9300	\$1,483.66
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)		
	7.000 EACH		
	Jamison Construction, LLC	\$225.0000	\$1,575.00
	Thomson & Thomson, Inc.	\$200.0000	\$1,400.00
	Brown Builders, Inc.	\$210.0000	\$1,470.00
	Mid-State Construction Company, Inc.	\$244.4000	\$1,710.80
	Jones Bros., Inc.	\$200.0000	\$1,400.00
	Century Construction & Realty, Inc.	\$23.9300	\$167.51
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)		
	0.400 L.M.		
	Jamison Construction, LLC	\$12,000.0000	\$4,800.00
	Thomson & Thomson, Inc.	\$10,000.0000	\$4,000.00
	Brown Builders, Inc.	\$10,500.0000	\$4,200.00
	Mid-State Construction Company, Inc.	\$12,220.0000	\$4,888.00
	Jones Bros., Inc.	\$10,000.0000	\$4,000.00
	Century Construction & Realty, Inc.	\$5,981.0800	\$2,392.43
717-01	MOBILIZATION		
	1.000 LS		
	Jamison Construction, LLC	\$45,000.0000	\$45,000.00
	Thomson & Thomson, Inc.	\$90,000.0000	\$90,000.00
	Brown Builders, Inc.	\$45,000.0000	\$45,000.00
	Mid-State Construction Company, Inc.	\$59,819.0500	\$59,819.05
	Jones Bros., Inc.	\$65,000.0000	\$65,000.00
	Century Construction & Realty, Inc.	\$70,924.0900	\$70,924.09
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM		
	2.000 EACH		
	Jamison Construction, LLC	\$18,500.0000	\$37,000.00
	Thomson & Thomson, Inc.	\$22,500.0000	\$45,000.00
	Brown Builders, Inc.	\$30,000.0000	\$60,000.00
	Mid-State Construction Company, Inc.	\$48,757.8000	\$97,515.60
	Jones Bros., Inc.	\$30,000.0000	\$60,000.00
	Century Construction & Realty, Inc.	\$35,886.3800	\$71,772.76
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
	421.000 S.Y.		
	Jamison Construction, LLC	\$3.5000	\$1,473.50
	Thomson & Thomson, Inc.	\$3.2500	\$1,368.25
	Brown Builders, Inc.	\$3.0000	\$1,263.00
	Mid-State Construction Company, Inc.	\$2.1400	\$900.94
	Jones Bros., Inc.	\$5.0000	\$2,105.00
	Century Construction & Realty, Inc.	\$3.4100	\$1,435.61

		UNIT PRICE	EXTENSION
740-11.03	TEMPORARY SEDIMENT TUBE 18IN		
	20.000 L.F.		
	Jamison Construction, LLC	\$4.0000	\$80.00
	Thomson & Thomson, Inc.	\$5.0000	\$100.00
	Brown Builders, Inc.	\$6.0000	\$120.00
	Mid-State Construction Company, Inc.	\$6.1100	\$122.20
	Jones Bros., Inc.	\$12.0000	\$240.00
	Century Construction & Realty, Inc.	\$5.9900	\$119.80
801-01	SEEDING (WITH MULCH)		
	1.000 UNIT		
	Jamison Construction, LLC	\$75.0000	\$75.00
	Thomson & Thomson, Inc.	\$25.0000	\$25.00
	Brown Builders, Inc.	\$250.0000	\$250.00
	Mid-State Construction Company, Inc.	\$183.3000	\$183.30
	Jones Bros., Inc.	\$200.0000	\$200.00
	Century Construction & Realty, Inc.	\$179.4300	\$179.43

SUB-TOTAL BRIDGE

Jamison Construction, LLC	\$844,762.10
Thomson & Thomson, Inc.	\$925,327.25
Brown Builders, Inc.	\$970,673.75
Mid-State Construction Company, Inc.	\$1,100,987.70
Jones Bros., Inc.	\$1,338,725.45
Century Construction & Realty, Inc.	\$1,507,678.44

TOTAL CONTRACT

Jamison Construction, LLC	\$844,762.10
Thomson & Thomson, Inc.	\$925,327.25
Brown Builders, Inc.	\$970,673.75
Mid-State Construction Company, Inc.	\$1,100,987.70
Jones Bros., Inc.	\$1,338,725.45
Century Construction & Realty, Inc.	\$1,507,678.44

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

MCMINN COUNTY (Contract No. CNQ135 Call 044)

NH-30(59),54007-3220-14

THE GRADING, DRAINAGE AND PAVING ON S.R. 30 (WHITE STREET) FROM NEAR PARK STREET (L.M. 10.95) TO EAST OF KNIGHT ROAD (L.M. 12.05) IN ATHENS.

PROJECT LENGTH - 1.212 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2019

DBE GOAL 6.00%

---

No Valid Bids



STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

MCMINN COUNTY (Contract No. CNQ343 Call 045)

R-PHSIP-2(240),54002-3244-94,R-PHSIP-30(68),54005-3236-94,  
R-PHSIP-305(10),54016-3222-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 11 (S.R. 2), S.R. 30 AND S.R. 305.

PROJECT LENGTH - 12.640 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2017

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Caution, Inc	\$304,832.84
Superior Pavement Marking, Inc.	\$307,656.40
Highway Markings, Inc.	\$321,577.11
Superior Traffic Control, Inc.	\$331,443.11

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	81.000 L.F.		
Caution, Inc		\$68.5000	\$5,548.50
Superior Pavement Marking, Inc.		\$69.0000	\$5,589.00
Highway Markings, Inc.		\$68.0000	\$5,508.00
Superior Traffic Control, Inc.		\$69.1900	\$5,604.39
705-02.02 SINGLE GUARDRAIL (TYPE 2)			
	238.000 L.F.		
Caution, Inc		\$16.7500	\$3,986.50
Superior Pavement Marking, Inc.		\$18.0000	\$4,284.00
Highway Markings, Inc.		\$17.2500	\$4,105.50
Superior Traffic Control, Inc.		\$16.9100	\$4,024.58
705-04.03 GUARDRAIL TERMINAL (TYPE 13)			
	2.000 EACH		
Caution, Inc		\$675.0000	\$1,350.00
Superior Pavement Marking, Inc.		\$650.0000	\$1,300.00
Highway Markings, Inc.		\$575.0000	\$1,150.00
Superior Traffic Control, Inc.		\$681.7500	\$1,363.50
705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)			
	1.000 EACH		
Caution, Inc		\$675.0000	\$675.00
Superior Pavement Marking, Inc.		\$650.0000	\$650.00
Highway Markings, Inc.		\$575.0000	\$575.00
Superior Traffic Control, Inc.		\$681.7500	\$681.75
705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)			
	8.000 EACH		
Caution, Inc		\$2,050.0000	\$16,400.00
Superior Pavement Marking, Inc.		\$2,200.0000	\$17,600.00
Highway Markings, Inc.		\$2,050.0000	\$16,400.00
Superior Traffic Control, Inc.		\$2,070.5000	\$16,564.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	8.000 EACH		
Caution, Inc		\$1,350.0000	\$10,800.00
Superior Pavement Marking, Inc.		\$1,000.0000	\$8,000.00
Highway Markings, Inc.		\$975.0000	\$7,800.00
Superior Traffic Control, Inc.		\$1,363.5000	\$10,908.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	13,050.000 L.F.		
Caution, Inc		\$2.6000	\$33,930.00
Superior Pavement Marking, Inc.		\$2.9000	\$37,845.00
Highway Markings, Inc.		\$2.6500	\$34,582.50
Superior Traffic Control, Inc.		\$2.9000	\$37,845.00

		UNIT PRICE	EXTENSION
706-01	GUARDRAIL REMOVED		
			638.000 L.F.
	Caution, Inc	\$0.9700	\$618.86
	Superior Pavement Marking, Inc.	\$2.0000	\$1,276.00
	Highway Markings, Inc.	\$0.5000	\$319.00
	Superior Traffic Control, Inc.	\$0.9800	\$625.24
712-01	TRAFFIC CONTROL		
			1.000 LS
	Caution, Inc	\$1,200.0000	\$1,200.00
	Superior Pavement Marking, Inc.	\$1,450.0000	\$1,450.00
	Highway Markings, Inc.	\$5,500.0000	\$5,500.00
	Superior Traffic Control, Inc.	\$10,166.0600	\$10,166.06
713-02.14	FLEXIBLE DELINEATOR (WHITE)		
			29.000 EACH
	Caution, Inc	\$28.0000	\$812.00
	Superior Pavement Marking, Inc.	\$27.0000	\$783.00
	Highway Markings, Inc.	\$30.0000	\$870.00
	Superior Traffic Control, Inc.	\$27.0000	\$783.00
713-02.15	FLEXIBLE DELINEATOR (YELLOW)		
			33.000 EACH
	Caution, Inc	\$28.0000	\$924.00
	Superior Pavement Marking, Inc.	\$27.0000	\$891.00
	Highway Markings, Inc.	\$30.0000	\$990.00
	Superior Traffic Control, Inc.	\$27.0000	\$891.00
713-02.20	ROADSIDE OBSTACLE DELINEATION		
			506.000 S.F.
	Caution, Inc	\$5.0000	\$2,530.00
	Superior Pavement Marking, Inc.	\$8.0000	\$4,048.00
	Highway Markings, Inc.	\$2.7500	\$1,391.50
	Superior Traffic Control, Inc.	\$8.0000	\$4,048.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT		
			2,466.000 L.F.
	Caution, Inc	\$5.0000	\$12,330.00
	Superior Pavement Marking, Inc.	\$5.0000	\$12,330.00
	Highway Markings, Inc.	\$4.4200	\$10,899.72
	Superior Traffic Control, Inc.	\$5.0000	\$12,330.00
713-02.22	BARRIER WALL DELINEATION ENHANCEMENT		
			1,400.000 L.F.
	Caution, Inc	\$7.5000	\$10,500.00
	Superior Pavement Marking, Inc.	\$4.0000	\$5,600.00
	Highway Markings, Inc.	\$6.6500	\$9,310.00
	Superior Traffic Control, Inc.	\$4.0000	\$5,600.00



		UNIT PRICE	EXTENSION
713-11.01 "U" SECTION STEEL POSTS			
	5,331.000 LB.		
Caution, Inc		\$2.6800	\$14,287.08
Superior Pavement Marking, Inc.		\$2.8000	\$14,926.80
Highway Markings, Inc.		\$2.8000	\$14,926.80
Superior Traffic Control, Inc.		\$2.8000	\$14,926.80
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	13,914.000 LB.		
Caution, Inc		\$3.1000	\$43,133.40
Superior Pavement Marking, Inc.		\$2.9000	\$40,350.60
Highway Markings, Inc.		\$2.8500	\$39,654.90
Superior Traffic Control, Inc.		\$2.9000	\$40,350.60
713-11.21 P POST SLIP BASE			
	21.000 EACH		
Caution, Inc		\$290.0000	\$6,090.00
Superior Pavement Marking, Inc.		\$290.0000	\$6,090.00
Highway Markings, Inc.		\$275.0000	\$5,775.00
Superior Traffic Control, Inc.		\$290.0000	\$6,090.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	2,178.000 S.F.		
Caution, Inc		\$11.0000	\$23,958.00
Superior Pavement Marking, Inc.		\$11.2500	\$24,502.50
Highway Markings, Inc.		\$12.3800	\$26,963.64
Superior Traffic Control, Inc.		\$11.2500	\$24,502.50
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	2,020.000 S.F.		
Caution, Inc		\$11.7500	\$23,735.00
Superior Pavement Marking, Inc.		\$12.2500	\$24,745.00
Highway Markings, Inc.		\$12.8400	\$25,936.80
Superior Traffic Control, Inc.		\$12.2500	\$24,745.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	121.000 EACH		
Caution, Inc		\$10.0000	\$1,210.00
Superior Pavement Marking, Inc.		\$5.0000	\$605.00
Highway Markings, Inc.		\$18.0000	\$2,178.00
Superior Traffic Control, Inc.		\$5.0000	\$605.00
716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)			
	413.000 EACH		
Caution, Inc		\$22.0000	\$9,086.00
Superior Pavement Marking, Inc.		\$22.0000	\$9,086.00
Highway Markings, Inc.		\$22.0000	\$9,086.00
Superior Traffic Control, Inc.		\$22.2200	\$9,176.86

		UNIT PRICE	EXTENSION
716-01.22	Snowplowable Pvmt Mrkrs (Mono-Dir)(1 Color)		
		520.000 EACH	
	Caution, Inc	\$22.0000	\$11,440.00
	Superior Pavement Marking, Inc.	\$22.0000	\$11,440.00
	Highway Markings, Inc.	\$22.0000	\$11,440.00
	Superior Traffic Control, Inc.	\$22.2200	\$11,554.40
716-01.23	Snowplowable Pvmt Mrkrs (Bi-Dir)(2 Color)		
		670.000 EACH	
	Caution, Inc	\$22.0000	\$14,740.00
	Superior Pavement Marking, Inc.	\$22.0000	\$14,740.00
	Highway Markings, Inc.	\$22.0000	\$14,740.00
	Superior Traffic Control, Inc.	\$22.2200	\$14,887.40
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER		
		148.000 EACH	
	Caution, Inc	\$10.0000	\$1,480.00
	Superior Pavement Marking, Inc.	\$10.0000	\$1,480.00
	Highway Markings, Inc.	\$6.7500	\$999.00
	Superior Traffic Control, Inc.	\$10.1000	\$1,494.80
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
		750.000 L.F.	
	Caution, Inc	\$8.7500	\$6,562.50
	Superior Pavement Marking, Inc.	\$8.7500	\$6,562.50
	Highway Markings, Inc.	\$8.7500	\$6,562.50
	Superior Traffic Control, Inc.	\$8.8400	\$6,630.00
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)		
		200.000 L.F.	
	Caution, Inc	\$1.4500	\$290.00
	Superior Pavement Marking, Inc.	\$1.4500	\$290.00
	Highway Markings, Inc.	\$1.2500	\$250.00
	Superior Traffic Control, Inc.	\$1.4600	\$292.00
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)		
		63.000 S.F.	
	Caution, Inc	\$7.7500	\$488.25
	Superior Pavement Marking, Inc.	\$7.7500	\$488.25
	Highway Markings, Inc.	\$6.5000	\$409.50
	Superior Traffic Control, Inc.	\$7.8300	\$493.29
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)		
		8.750 L.M.	
	Caution, Inc	\$1,225.0000	\$10,718.75
	Superior Pavement Marking, Inc.	\$1,225.0000	\$10,718.75
	Highway Markings, Inc.	\$1,325.0000	\$11,593.75
	Superior Traffic Control, Inc.	\$1,237.2500	\$10,825.94

		UNIT PRICE	EXTENSION
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)		
	200.000 L.F.		
	Caution, Inc	\$1.0000	\$200.00
	Superior Pavement Marking, Inc.	\$1.0000	\$200.00
	Highway Markings, Inc.	\$0.7500	\$150.00
	Superior Traffic Control, Inc.	\$1.0100	\$202.00
717-01	MOBILIZATION		
	1.000 LS		
	Caution, Inc	\$1,000.0000	\$1,000.00
	Superior Pavement Marking, Inc.	\$3,500.0000	\$3,500.00
	Highway Markings, Inc.	\$6,000.0000	\$6,000.00
	Superior Traffic Control, Inc.	\$3,540.0000	\$3,540.00
730-02.41	SIGNAL HEAD MODIFICATION (BACKPLATE W/ REFLECTIVE BORDER)		
	123.000 EACH		
	Caution, Inc	\$283.0000	\$34,809.00
	Superior Pavement Marking, Inc.	\$295.0000	\$36,285.00
	Highway Markings, Inc.	\$370.0000	\$45,510.00
	Superior Traffic Control, Inc.	\$404.0000	\$49,692.00

SUB-TOTAL ROADWAY

Caution, Inc	\$304,832.84
Superior Pavement Marking, Inc.	\$307,656.40
Highway Markings, Inc.	\$321,577.11
Superior Traffic Control, Inc.	\$331,443.11

TOTAL CONTRACT

Caution, Inc	\$304,832.84
Superior Pavement Marking, Inc.	\$307,656.40
Highway Markings, Inc.	\$321,577.11
Superior Traffic Control, Inc.	\$331,443.11

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

MONTGOMERY COUNTY (Contract No. CNQ365 Call 047)

HSIP-6300(22),63945-3484-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2017

DBE GOAL 6.00%

---

	TOTAL CONTRACT
Superior Traffic Control, Inc.	\$188,713.18
Highway Markings, Inc.	\$196,774.03

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-02.02 SINGLE GUARDRAIL (TYPE 2)			
	293.750 L.F.		
	Superior Traffic Control, Inc.	\$22.2200	\$6,527.13
	Highway Markings, Inc.	\$17.5000	\$5,140.63
705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)			
	10.000 EACH		
	Superior Traffic Control, Inc.	\$2,575.5000	\$25,755.00
	Highway Markings, Inc.	\$2,025.0000	\$20,250.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	10.000 EACH		
	Superior Traffic Control, Inc.	\$1,212.0000	\$12,120.00
	Highway Markings, Inc.	\$850.0000	\$8,500.00
706-01 GUARDRAIL REMOVED			
	445.000 L.F.		
	Superior Traffic Control, Inc.	\$5.0500	\$2,247.25
	Highway Markings, Inc.	\$0.5000	\$222.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
	Superior Traffic Control, Inc.	\$4,500.0000	\$4,500.00
	Highway Markings, Inc.	\$10,000.0000	\$10,000.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	180.000 L.F.		
	Superior Traffic Control, Inc.	\$6.0000	\$1,080.00
	Highway Markings, Inc.	\$5.2500	\$945.00
713-11.01 "U" SECTION STEEL POSTS			
	4,832.000 LB.		
	Superior Traffic Control, Inc.	\$3.0000	\$14,496.00
	Highway Markings, Inc.	\$2.9500	\$14,254.40
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	5,468.000 LB.		
	Superior Traffic Control, Inc.	\$3.2500	\$17,771.00
	Highway Markings, Inc.	\$3.1500	\$17,224.20
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	431.000 S.F.		
	Superior Traffic Control, Inc.	\$14.5000	\$6,249.50
	Highway Markings, Inc.	\$12.8500	\$5,538.35
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	1,401.000 S.F.		
	Superior Traffic Control, Inc.	\$15.5000	\$21,715.50
	Highway Markings, Inc.	\$13.4500	\$18,843.45

		UNIT PRICE	EXTENSION
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	171.000 EACH		
Superior Traffic Control, Inc.		\$20.0000	\$3,420.00
Highway Markings, Inc.		\$20.0000	\$3,420.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	624.000 L.F.		
Superior Traffic Control, Inc.		\$9.0900	\$5,672.16
Highway Markings, Inc.		\$9.5000	\$5,928.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	2.000 EACH		
Superior Traffic Control, Inc.		\$151.5000	\$303.00
Highway Markings, Inc.		\$125.0000	\$250.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	55.460 L.M.		
Superior Traffic Control, Inc.		\$1,151.4000	\$63,856.64
Highway Markings, Inc.		\$1,375.0000	\$76,257.50
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, Inc.		\$3,000.0000	\$3,000.00
Highway Markings, Inc.		\$10,000.0000	\$10,000.00

SUB-TOTAL ROADWAY

Superior Traffic Control, Inc.

\$188,713.18

Highway Markings, Inc.

\$196,774.03

TOTAL CONTRACT

Superior Traffic Control, Inc.

\$188,713.18

Highway Markings, Inc.

\$196,774.03



STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

MONTGOMERY COUNTY (Contract No. CNQ340 Call 048)

STP-13(66),63011-3248-14,STP-M-9301(21),63945-3485-54

THE GRADING, DRAINAGE, SIGNALS AND PAVING ON U.S. 79 (S.R. 13) FROM CRACKER BARREL DRIVE TO INTERNATIONAL BOULEVARD,  
AND AT THE INTERSECTION OF OAKLAND ROAD IN CLARKSVILLE.

PROJECT LENGTH - 2.120 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2018

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$11,317,411.92
Eubank Asphalt Paving & Sealing	\$11,717,440.60
Morgan, Inc.	\$11,929,699.17
Eutaw Construction Company, Inc.	\$12,300,000.00
Civil Constructors, LLC	\$12,779,315.16

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Jones Bros. Contractors, LLC	\$100,000.0000	\$100,000.00
	Eubank Asphalt Paving & Sealing	\$80,000.0000	\$80,000.00
	Morgan, Inc.	\$90,000.0000	\$90,000.00
	Eutaw Construction Company, Inc.	\$136,200.0000	\$136,200.00
	Civil Constructors, LLC	\$148,420.0000	\$148,420.00
109-10.01	TRAINEE		
		2,200.000 HOUR	
	Jones Bros. Contractors, LLC	\$0.8000	\$1,760.00
	Eubank Asphalt Paving & Sealing	\$0.8000	\$1,760.00
	Morgan, Inc.	\$0.8000	\$1,760.00
	Eutaw Construction Company, Inc.	\$0.8000	\$1,760.00
	Civil Constructors, LLC	\$0.8000	\$1,760.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Jones Bros. Contractors, LLC	\$250,000.0000	\$250,000.00
	Eubank Asphalt Paving & Sealing	\$30,000.0000	\$30,000.00
	Morgan, Inc.	\$442,000.0000	\$442,000.00
	Eutaw Construction Company, Inc.	\$81,900.0000	\$81,900.00
	Civil Constructors, LLC	\$27,022.0000	\$27,022.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
		1.000 LS	
	Jones Bros. Contractors, LLC	\$5,000.0000	\$5,000.00
	Eubank Asphalt Paving & Sealing	\$20,000.0000	\$20,000.00
	Morgan, Inc.	\$20,000.0000	\$20,000.00
	Eutaw Construction Company, Inc.	\$5,400.0000	\$5,400.00
	Civil Constructors, LLC	\$37,795.0000	\$37,795.00
202-01.03	REMOVAL OF TRASH AND DEBRIS		
		1.000 LS	
	Jones Bros. Contractors, LLC	\$3,500.0000	\$3,500.00
	Eubank Asphalt Paving & Sealing	\$20,000.0000	\$20,000.00
	Morgan, Inc.	\$20,000.0000	\$20,000.00
	Eutaw Construction Company, Inc.	\$24,100.0000	\$24,100.00
	Civil Constructors, LLC	\$31,530.0000	\$31,530.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
		1,800.000 S.Y.	
	Jones Bros. Contractors, LLC	\$3.7500	\$6,750.00
	Eubank Asphalt Paving & Sealing	\$4.0000	\$7,200.00
	Morgan, Inc.	\$4.0000	\$7,200.00
	Eutaw Construction Company, Inc.	\$7.0000	\$12,600.00
	Civil Constructors, LLC	\$3.6500	\$6,570.00

		UNIT PRICE	EXTENSION
202-06.01	REMOVAL OF BUILDINGS (TRACT NO. 11)		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$3,500.0000	\$3,500.00
	Eubank Asphalt Paving & Sealing	\$12,000.0000	\$12,000.00
	Morgan, Inc.	\$12,000.0000	\$12,000.00
	Eutaw Construction Company, Inc.	\$1,500.0000	\$1,500.00
	Civil Constructors, LLC	\$3,252.0000	\$3,252.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	134,752.000 C.Y.		
	Jones Bros. Contractors, LLC	\$6.0000	\$808,512.00
	Eubank Asphalt Paving & Sealing	\$10.4000	\$1,401,420.80
	Morgan, Inc.	\$10.4000	\$1,401,420.80
	Eutaw Construction Company, Inc.	\$6.0000	\$808,512.00
	Civil Constructors, LLC	\$8.8000	\$1,185,817.60
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
	47,557.000 TON		
	Jones Bros. Contractors, LLC	\$16.8500	\$801,335.45
	Eubank Asphalt Paving & Sealing	\$17.2500	\$820,358.25
	Morgan, Inc.	\$17.0000	\$808,469.00
	Eutaw Construction Company, Inc.	\$16.2500	\$772,801.25
	Civil Constructors, LLC	\$15.2000	\$722,866.40
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
	8,158.000 C.Y.		
	Jones Bros. Contractors, LLC	\$1.0000	\$8,158.00
	Eubank Asphalt Paving & Sealing	\$5.0000	\$40,790.00
	Morgan, Inc.	\$11.0000	\$89,738.00
	Eutaw Construction Company, Inc.	\$11.7500	\$95,856.50
	Civil Constructors, LLC	\$14.0000	\$114,212.00
203-05	UNDERCUTTING		
	5,930.000 C.Y.		
	Jones Bros. Contractors, LLC	\$9.8500	\$58,410.50
	Eubank Asphalt Paving & Sealing	\$14.0000	\$83,020.00
	Morgan, Inc.	\$12.0000	\$71,160.00
	Eutaw Construction Company, Inc.	\$5.5000	\$32,615.00
	Civil Constructors, LLC	\$14.0000	\$83,020.00
203-06	WATER		
	961.000 M.G.		
	Jones Bros. Contractors, LLC	\$1.0000	\$961.00
	Eubank Asphalt Paving & Sealing	\$20.0000	\$19,220.00
	Morgan, Inc.	\$12.0000	\$11,532.00
	Eutaw Construction Company, Inc.	\$12.5000	\$12,012.50
	Civil Constructors, LLC	\$8.0000	\$7,688.00

		UNIT PRICE	EXTENSION
203-70.07	STANDPIPE		
	30.000 EACH		
	Jones Bros. Contractors, LLC	\$3,400.0000	\$102,000.00
	Eubank Asphalt Paving & Sealing	\$33.0000	\$990.00
	Morgan, Inc.	\$3,200.0000	\$96,000.00
	Eutaw Construction Company, Inc.	\$1,600.0000	\$48,000.00
	Civil Constructors, LLC	\$1,725.0000	\$51,750.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)		
	12.000 C.Y.		
	Jones Bros. Contractors, LLC	\$210.0000	\$2,520.00
	Eubank Asphalt Paving & Sealing	\$160.0000	\$1,920.00
	Morgan, Inc.	\$150.0000	\$1,800.00
	Eutaw Construction Company, Inc.	\$300.0000	\$3,600.00
	Civil Constructors, LLC	\$180.0000	\$2,160.00
209-02.07	18" TEMPORARY SLOPE DRAIN		
	280.000 L.F.		
	Jones Bros. Contractors, LLC	\$30.0000	\$8,400.00
	Eubank Asphalt Paving & Sealing	\$20.0000	\$5,600.00
	Morgan, Inc.	\$31.0000	\$8,680.00
	Eutaw Construction Company, Inc.	\$34.5000	\$9,660.00
	Civil Constructors, LLC	\$24.0000	\$6,720.00
209-05	SEDIMENT REMOVAL		
	1,248.000 C.Y.		
	Jones Bros. Contractors, LLC	\$5.0000	\$6,240.00
	Eubank Asphalt Paving & Sealing	\$12.0000	\$14,976.00
	Morgan, Inc.	\$12.0000	\$14,976.00
	Eutaw Construction Company, Inc.	\$7.5000	\$9,360.00
	Civil Constructors, LLC	\$19.0000	\$23,712.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	3,435.000 L.F.		
	Jones Bros. Contractors, LLC	\$4.0000	\$13,740.00
	Eubank Asphalt Paving & Sealing	\$4.1000	\$14,083.50
	Morgan, Inc.	\$3.5000	\$12,022.50
	Eutaw Construction Company, Inc.	\$4.6000	\$15,801.00
	Civil Constructors, LLC	\$4.3300	\$14,873.55
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
	6,885.000 L.F.		
	Jones Bros. Contractors, LLC	\$1.5000	\$10,327.50
	Eubank Asphalt Paving & Sealing	\$2.0000	\$13,770.00
	Morgan, Inc.	\$1.3500	\$9,294.75
	Eutaw Construction Company, Inc.	\$1.7000	\$11,704.50
	Civil Constructors, LLC	\$1.6200	\$11,153.70

		UNIT PRICE	EXTENSION
209-08.07	ROCK CHECK DAM PER		
	180.000 EACH		
	Jones Bros. Contractors, LLC	\$200.0000	\$36,000.00
	Eubank Asphalt Paving & Sealing	\$225.0000	\$40,500.00
	Morgan, Inc.	\$185.0000	\$33,300.00
	Eutaw Construction Company, Inc.	\$200.0000	\$36,000.00
	Civil Constructors, LLC	\$220.0000	\$39,600.00
209-08.08	ENHANCED ROCK CHECK DAM		
	46.000 EACH		
	Jones Bros. Contractors, LLC	\$300.0000	\$13,800.00
	Eubank Asphalt Paving & Sealing	\$350.0000	\$16,100.00
	Morgan, Inc.	\$340.0000	\$15,640.00
	Eutaw Construction Company, Inc.	\$400.0000	\$18,400.00
	Civil Constructors, LLC	\$330.0000	\$15,180.00
209-40.33	CATCH BASIN PROTECTION (TYPE D)		
	17.000 EACH		
	Jones Bros. Contractors, LLC	\$175.0000	\$2,975.00
	Eubank Asphalt Paving & Sealing	\$100.0000	\$1,700.00
	Morgan, Inc.	\$225.0000	\$3,825.00
	Eutaw Construction Company, Inc.	\$200.0000	\$3,400.00
	Civil Constructors, LLC	\$190.0000	\$3,230.00
209-65.03	TEMPORARY DIVERSION CHANNEL		
	1,172.000 L.F.		
	Jones Bros. Contractors, LLC	\$25.0000	\$29,300.00
	Eubank Asphalt Paving & Sealing	\$3.0000	\$3,516.00
	Morgan, Inc.	\$3.0000	\$3,516.00
	Eutaw Construction Company, Inc.	\$8.5000	\$9,962.00
	Civil Constructors, LLC	\$28.0600	\$32,886.32
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	78,673.000 TON		
	Jones Bros. Contractors, LLC	\$17.7500	\$1,396,445.75
	Eubank Asphalt Paving & Sealing	\$14.4100	\$1,133,677.93
	Morgan, Inc.	\$13.7500	\$1,081,753.75
	Eutaw Construction Company, Inc.	\$15.7500	\$1,239,099.75
	Civil Constructors, LLC	\$17.5000	\$1,376,777.50
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	1,307.000 TON		
	Jones Bros. Contractors, LLC	\$22.7500	\$29,734.25
	Eubank Asphalt Paving & Sealing	\$35.0000	\$45,745.00
	Morgan, Inc.	\$22.2500	\$29,080.75
	Eutaw Construction Company, Inc.	\$21.0000	\$27,447.00
	Civil Constructors, LLC	\$29.8300	\$38,987.81

		UNIT PRICE	EXTENSION
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	3,742.000 TON		
Jones Bros. Contractors, LLC		\$58.0000	\$217,036.00
Eubank Asphalt Paving & Sealing		\$52.2500	\$195,519.50
Morgan, Inc.		\$52.0000	\$194,584.00
Eutaw Construction Company, Inc.		\$60.0000	\$224,520.00
Civil Constructors, LLC		\$57.3200	\$214,491.44
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	3,051.000 TON		
Jones Bros. Contractors, LLC		\$60.0000	\$183,060.00
Eubank Asphalt Paving & Sealing		\$58.5000	\$178,483.50
Morgan, Inc.		\$54.0000	\$164,754.00
Eutaw Construction Company, Inc.		\$60.0000	\$183,060.00
Civil Constructors, LLC		\$59.4900	\$181,503.99
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	10,303.000 TON		
Jones Bros. Contractors, LLC		\$55.0000	\$566,665.00
Eubank Asphalt Paving & Sealing		\$52.2500	\$538,331.75
Morgan, Inc.		\$54.5000	\$561,513.50
Eutaw Construction Company, Inc.		\$60.0000	\$618,180.00
Civil Constructors, LLC		\$60.0300	\$618,489.09
307-02.02 ASPHALT CEMENT (PG70-22)(BPMB-HM) GRADING A-S			
	244.000 TON		
Jones Bros. Contractors, LLC		\$465.0000	\$113,460.00
Eubank Asphalt Paving & Sealing		\$467.0000	\$113,948.00
Morgan, Inc.		\$500.0000	\$122,000.00
Eutaw Construction Company, Inc.		\$600.0000	\$146,400.00
Civil Constructors, LLC		\$550.0000	\$134,200.00
307-02.03 AGGREGATE (BPMB-HM) GRADING A-S MIX			
	7,244.000 TON		
Jones Bros. Contractors, LLC		\$45.0000	\$325,980.00
Eubank Asphalt Paving & Sealing		\$37.0000	\$268,028.00
Morgan, Inc.		\$37.5000	\$271,650.00
Eutaw Construction Company, Inc.		\$43.0000	\$311,492.00
Civil Constructors, LLC		\$40.5600	\$293,816.64
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	6,191.000 TON		
Jones Bros. Contractors, LLC		\$58.0000	\$359,078.00
Eubank Asphalt Paving & Sealing		\$58.4300	\$361,740.13
Morgan, Inc.		\$58.0000	\$359,078.00
Eutaw Construction Company, Inc.		\$70.0000	\$433,370.00
Civil Constructors, LLC		\$63.8100	\$395,047.71

		UNIT PRICE	EXTENSION
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
		127.000 TON	
	Jones Bros. Contractors, LLC	\$650.0000	\$82,550.00
	Eubank Asphalt Paving & Sealing	\$640.0000	\$81,280.00
	Morgan, Inc.	\$575.0000	\$73,025.00
	Eutaw Construction Company, Inc.	\$800.0000	\$101,600.00
	Civil Constructors, LLC	\$760.0000	\$96,520.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
		454.000 TON	
	Jones Bros. Contractors, LLC	\$50.0000	\$22,700.00
	Eubank Asphalt Paving & Sealing	\$35.0000	\$15,890.00
	Morgan, Inc.	\$23.0000	\$10,442.00
	Eutaw Construction Company, Inc.	\$26.5000	\$12,031.00
	Civil Constructors, LLC	\$25.9600	\$11,785.84
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
		46.000 TON	
	Jones Bros. Contractors, LLC	\$550.0000	\$25,300.00
	Eubank Asphalt Paving & Sealing	\$700.0000	\$32,200.00
	Morgan, Inc.	\$575.0000	\$26,450.00
	Eutaw Construction Company, Inc.	\$700.0000	\$32,200.00
	Civil Constructors, LLC	\$760.0000	\$34,960.00
407-20.05	SAW CUTTING ASPHALT PAVEMENT		
		2,350.000 L.F.	
	Jones Bros. Contractors, LLC	\$2.6500	\$6,227.50
	Eubank Asphalt Paving & Sealing	\$2.0000	\$4,700.00
	Morgan, Inc.	\$4.0000	\$9,400.00
	Eutaw Construction Company, Inc.	\$2.5000	\$5,875.00
	Civil Constructors, LLC	\$2.4600	\$5,781.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER		
		1,340.000 TON	
	Jones Bros. Contractors, LLC	\$58.0000	\$77,720.00
	Eubank Asphalt Paving & Sealing	\$68.0000	\$91,120.00
	Morgan, Inc.	\$60.5000	\$81,070.00
	Eutaw Construction Company, Inc.	\$70.0000	\$93,800.00
	Civil Constructors, LLC	\$67.0600	\$89,860.40
411-01.10	ACS MIX(PG64-22) GRADING D		
		1,864.000 TON	
	Jones Bros. Contractors, LLC	\$62.0000	\$115,568.00
	Eubank Asphalt Paving & Sealing	\$68.0000	\$126,752.00
	Morgan, Inc.	\$60.5000	\$112,772.00
	Eutaw Construction Company, Inc.	\$70.0000	\$130,480.00
	Civil Constructors, LLC	\$65.9800	\$122,986.72

		UNIT PRICE	EXTENSION
411-02.10 ACS MIX(PG70-22) GRADING D			
	3,600.000 TON		
Jones Bros. Contractors, LLC		\$65.0000	\$234,000.00
Eubank Asphalt Paving & Sealing		\$68.0000	\$244,800.00
Morgan, Inc.		\$65.5000	\$235,800.00
Eutaw Construction Company, Inc.		\$80.0000	\$288,000.00
Civil Constructors, LLC		\$71.9300	\$258,948.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	2.400 L.M.		
Jones Bros. Contractors, LLC		\$1,850.0000	\$4,440.00
Eubank Asphalt Paving & Sealing		\$700.0000	\$1,680.00
Morgan, Inc.		\$2,000.0000	\$4,800.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$2,400.00
Civil Constructors, LLC		\$1,393.0000	\$3,343.20
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	1.150 L.M.		
Jones Bros. Contractors, LLC		\$1,850.0000	\$2,127.50
Eubank Asphalt Paving & Sealing		\$800.0000	\$920.00
Morgan, Inc.		\$2,000.0000	\$2,300.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$1,150.00
Civil Constructors, LLC		\$1,393.0000	\$1,601.95
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	5,259.000 S.Y.		
Jones Bros. Contractors, LLC		\$5.0000	\$26,295.00
Eubank Asphalt Paving & Sealing		\$2.0000	\$10,518.00
Morgan, Inc.		\$2.5000	\$13,147.50
Eutaw Construction Company, Inc.		\$2.9000	\$15,251.10
Civil Constructors, LLC		\$2.6900	\$14,146.71
604-01.20 BOX TUBE SAFETY RAIL			
	190.000 L.F.		
Jones Bros. Contractors, LLC		\$130.0000	\$24,700.00
Eubank Asphalt Paving & Sealing		\$225.0000	\$42,750.00
Morgan, Inc.		\$90.0000	\$17,100.00
Eutaw Construction Company, Inc.		\$200.0000	\$38,000.00
Civil Constructors, LLC		\$120.0000	\$22,800.00
604-07.01 RETAINING WALL (STA. 372+40 TO STA. 374+30 LT.)			
	2,221.000 S.F.		
Jones Bros. Contractors, LLC		\$85.0000	\$188,785.00
Eubank Asphalt Paving & Sealing		\$90.0000	\$199,890.00
Morgan, Inc.		\$98.0000	\$217,658.00
Eutaw Construction Company, Inc.		\$100.0000	\$222,100.00
Civil Constructors, LLC		\$140.0000	\$310,940.00



		UNIT PRICE	EXTENSION
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)		
	450.000 L.F.		
	Jones Bros. Contractors, LLC	\$45.0000	\$20,250.00
	Eubank Asphalt Paving & Sealing	\$70.0000	\$31,500.00
	Morgan, Inc.	\$70.0000	\$31,500.00
	Eutaw Construction Company, Inc.	\$47.5000	\$21,375.00
	Civil Constructors, LLC	\$50.0500	\$22,522.50
607-03.30	18" PIPE CULVERT		
	125.000 L.F.		
	Jones Bros. Contractors, LLC	\$45.0000	\$5,625.00
	Eubank Asphalt Paving & Sealing	\$72.0000	\$9,000.00
	Morgan, Inc.	\$72.0000	\$9,000.00
	Eutaw Construction Company, Inc.	\$70.0000	\$8,750.00
	Civil Constructors, LLC	\$51.1100	\$6,388.75
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)		
	20.000 L.F.		
	Jones Bros. Contractors, LLC	\$60.0000	\$1,200.00
	Eubank Asphalt Paving & Sealing	\$86.0000	\$1,720.00
	Morgan, Inc.	\$86.0000	\$1,720.00
	Eutaw Construction Company, Inc.	\$80.0000	\$1,600.00
	Civil Constructors, LLC	\$260.0000	\$5,200.00
607-05.30	24" PIPE CULVERT		
	384.000 L.F.		
	Jones Bros. Contractors, LLC	\$60.0000	\$23,040.00
	Eubank Asphalt Paving & Sealing	\$155.0000	\$59,520.00
	Morgan, Inc.	\$152.0000	\$58,368.00
	Eutaw Construction Company, Inc.	\$70.0000	\$26,880.00
	Civil Constructors, LLC	\$68.4200	\$26,273.28
607-39.02	18" PIPE CULVERT (SIDE DRAIN)		
	672.000 L.F.		
	Jones Bros. Contractors, LLC	\$45.0000	\$30,240.00
	Eubank Asphalt Paving & Sealing	\$80.0000	\$53,760.00
	Morgan, Inc.	\$75.0000	\$50,400.00
	Eutaw Construction Company, Inc.	\$48.0000	\$32,256.00
	Civil Constructors, LLC	\$41.0500	\$27,585.60
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)		
	2.000 C.Y.		
	Jones Bros. Contractors, LLC	\$1,500.0000	\$3,000.00
	Eubank Asphalt Paving & Sealing	\$1,500.0000	\$3,000.00
	Morgan, Inc.	\$1,500.0000	\$3,000.00
	Eutaw Construction Company, Inc.	\$2,400.0000	\$4,800.00
	Civil Constructors, LLC	\$1,135.0000	\$2,270.00

		UNIT PRICE	EXTENSION
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	68.000 LB.		
Jones Bros. Contractors, LLC		\$1.5000	\$102.00
Eubank Asphalt Paving & Sealing		\$5.0000	\$340.00
Morgan, Inc.		\$5.0000	\$340.00
Eutaw Construction Company, Inc.		\$0.9000	\$61.20
Civil Constructors, LLC		\$1.9500	\$132.60
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	9.000 EACH		
Jones Bros. Contractors, LLC		\$2,500.0000	\$22,500.00
Eubank Asphalt Paving & Sealing		\$3,200.0000	\$28,800.00
Morgan, Inc.		\$3,200.0000	\$28,800.00
Eutaw Construction Company, Inc.		\$2,500.0000	\$22,500.00
Civil Constructors, LLC		\$1,880.0000	\$16,920.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$1,500.0000	\$7,500.00
Eubank Asphalt Paving & Sealing		\$1,150.0000	\$5,750.00
Morgan, Inc.		\$1,150.0000	\$5,750.00
Eutaw Construction Company, Inc.		\$1,300.0000	\$6,500.00
Civil Constructors, LLC		\$1,880.0000	\$9,400.00
611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$1,500.0000	\$7,500.00
Eubank Asphalt Paving & Sealing		\$1,500.0000	\$7,500.00
Morgan, Inc.		\$1,500.0000	\$7,500.00
Eutaw Construction Company, Inc.		\$1,400.0000	\$7,000.00
Civil Constructors, LLC		\$1,958.0000	\$9,790.00
611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00
Eubank Asphalt Paving & Sealing		\$1,500.0000	\$1,500.00
Morgan, Inc.		\$1,500.0000	\$1,500.00
Eutaw Construction Company, Inc.		\$2,100.0000	\$2,100.00
Civil Constructors, LLC		\$3,199.0000	\$3,199.00
611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00
Eubank Asphalt Paving & Sealing		\$1,750.0000	\$1,750.00
Morgan, Inc.		\$1,750.0000	\$1,750.00
Eutaw Construction Company, Inc.		\$2,200.0000	\$2,200.00
Civil Constructors, LLC		\$3,300.0000	\$3,300.00

		UNIT PRICE	EXTENSION
611-07.59	24IN ENDWALL (CROSS DRAIN) 6:1		
		4.000 EACH	
	Jones Bros. Contractors, LLC	\$2,500.0000	\$10,000.00
	Eubank Asphalt Paving & Sealing	\$2,150.0000	\$8,600.00
	Morgan, Inc.	\$2,150.0000	\$8,600.00
	Eutaw Construction Company, Inc.	\$2,800.0000	\$11,200.00
	Civil Constructors, LLC	\$4,162.0000	\$16,648.00
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN		
		2.000 EACH	
	Jones Bros. Contractors, LLC	\$500.0000	\$1,000.00
	Eubank Asphalt Paving & Sealing	\$1,700.0000	\$3,400.00
	Morgan, Inc.	\$1,700.0000	\$3,400.00
	Eutaw Construction Company, Inc.	\$1,200.0000	\$2,400.00
	Civil Constructors, LLC	\$770.0000	\$1,540.00
611-09.03	CAPPING EXISTING CATCHBASIN		
		1.000 EACH	
	Jones Bros. Contractors, LLC	\$325.0000	\$325.00
	Eubank Asphalt Paving & Sealing	\$1,000.0000	\$1,000.00
	Morgan, Inc.	\$1,000.0000	\$1,000.00
	Eutaw Construction Company, Inc.	\$1,300.0000	\$1,300.00
	Civil Constructors, LLC	\$770.0000	\$770.00
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH		
		1.000 EACH	
	Jones Bros. Contractors, LLC	\$5,200.0000	\$5,200.00
	Eubank Asphalt Paving & Sealing	\$3,600.0000	\$3,600.00
	Morgan, Inc.	\$3,600.0000	\$3,600.00
	Eutaw Construction Company, Inc.	\$4,700.0000	\$4,700.00
	Civil Constructors, LLC	\$5,487.0000	\$5,487.00
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH		
		2.000 EACH	
	Jones Bros. Contractors, LLC	\$5,400.0000	\$10,800.00
	Eubank Asphalt Paving & Sealing	\$3,800.0000	\$7,600.00
	Morgan, Inc.	\$3,800.0000	\$7,600.00
	Eutaw Construction Company, Inc.	\$4,500.0000	\$9,000.00
	Civil Constructors, LLC	\$6,098.0000	\$12,196.00
621-03.02	18" TEMPORARY DRAINAGE PIPE		
		75.000 L.F.	
	Jones Bros. Contractors, LLC	\$45.0000	\$3,375.00
	Eubank Asphalt Paving & Sealing	\$96.0000	\$7,200.00
	Morgan, Inc.	\$96.0000	\$7,200.00
	Eutaw Construction Company, Inc.	\$31.5000	\$2,362.50
	Civil Constructors, LLC	\$33.3600	\$2,502.00

		UNIT PRICE	EXTENSION
621-03.03	24" TEMPORARY DRAINAGE PIPE		
			305.000 L.F.
	Jones Bros. Contractors, LLC	\$45.0000	\$13,725.00
	Eubank Asphalt Paving & Sealing	\$97.0000	\$29,585.00
	Morgan, Inc.	\$97.0000	\$29,585.00
	Eutaw Construction Company, Inc.	\$35.5000	\$10,827.50
	Civil Constructors, LLC	\$39.0500	\$11,910.25
701-01.07	EXPOSED AGGREGATE CONCRETE DRIVEWAY		
			1,173.000 S.F.
	Jones Bros. Contractors, LLC	\$6.5000	\$7,624.50
	Eubank Asphalt Paving & Sealing	\$10.0000	\$11,730.00
	Morgan, Inc.	\$10.0000	\$11,730.00
	Eutaw Construction Company, Inc.	\$8.9000	\$10,439.70
	Civil Constructors, LLC	\$9.1700	\$10,756.41
702-01	CONCRETE CURB		
			17.000 C.Y.
	Jones Bros. Contractors, LLC	\$325.0000	\$5,525.00
	Eubank Asphalt Paving & Sealing	\$700.0000	\$11,900.00
	Morgan, Inc.	\$550.0000	\$9,350.00
	Eutaw Construction Company, Inc.	\$600.0000	\$10,200.00
	Civil Constructors, LLC	\$560.0000	\$9,520.00
702-03	CONCRETE COMBINED CURB & GUTTER		
			35.000 C.Y.
	Jones Bros. Contractors, LLC	\$325.0000	\$11,375.00
	Eubank Asphalt Paving & Sealing	\$600.0000	\$21,000.00
	Morgan, Inc.	\$675.0000	\$23,625.00
	Eutaw Construction Company, Inc.	\$500.0000	\$17,500.00
	Civil Constructors, LLC	\$450.0000	\$15,750.00
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3		
			3.000 EACH
	Jones Bros. Contractors, LLC	\$6,500.0000	\$19,500.00
	Eubank Asphalt Paving & Sealing	\$8,500.0000	\$25,500.00
	Morgan, Inc.	\$7,000.0000	\$21,000.00
	Eutaw Construction Company, Inc.	\$7,400.0000	\$22,200.00
	Civil Constructors, LLC	\$6,274.0000	\$18,822.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE		
			3,875.000 L.F.
	Jones Bros. Contractors, LLC	\$1.5000	\$5,812.50
	Eubank Asphalt Paving & Sealing	\$2.0000	\$7,750.00
	Morgan, Inc.	\$1.6000	\$6,200.00
	Eutaw Construction Company, Inc.	\$1.7000	\$6,587.50
	Civil Constructors, LLC	\$3.2100	\$12,438.75

		UNIT PRICE	EXTENSION
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)		
		73.000 EACH	
	Jones Bros. Contractors, LLC	\$220.0000	\$16,060.00
	Eubank Asphalt Paving & Sealing	\$125.0000	\$9,125.00
	Morgan, Inc.	\$250.0000	\$18,250.00
	Eutaw Construction Company, Inc.	\$200.0000	\$14,600.00
	Civil Constructors, LLC	\$240.0000	\$17,520.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
		1,000.000 TON	
	Jones Bros. Contractors, LLC	\$30.0000	\$30,000.00
	Eubank Asphalt Paving & Sealing	\$55.0000	\$55,000.00
	Morgan, Inc.	\$40.0000	\$40,000.00
	Eutaw Construction Company, Inc.	\$33.0000	\$33,000.00
	Civil Constructors, LLC	\$29.4400	\$29,440.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
		630.000 TON	
	Jones Bros. Contractors, LLC	\$30.0000	\$18,900.00
	Eubank Asphalt Paving & Sealing	\$55.0000	\$34,650.00
	Morgan, Inc.	\$40.0000	\$25,200.00
	Eutaw Construction Company, Inc.	\$33.0000	\$20,790.00
	Civil Constructors, LLC	\$29.4400	\$18,547.20
709-05.08	MACHINED RIP-RAP (CLASS B)		
		133.000 TON	
	Jones Bros. Contractors, LLC	\$35.0000	\$4,655.00
	Eubank Asphalt Paving & Sealing	\$75.0000	\$9,975.00
	Morgan, Inc.	\$55.0000	\$7,315.00
	Eutaw Construction Company, Inc.	\$35.0000	\$4,655.00
	Civil Constructors, LLC	\$38.2600	\$5,088.58
709-05.09	MACHINED RIP-RAP (CLASS C)		
		41.000 TON	
	Jones Bros. Contractors, LLC	\$50.0000	\$2,050.00
	Eubank Asphalt Paving & Sealing	\$75.0000	\$3,075.00
	Morgan, Inc.	\$55.0000	\$2,255.00
	Eutaw Construction Company, Inc.	\$35.0000	\$1,435.00
	Civil Constructors, LLC	\$47.8100	\$1,960.21
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)		
		13,193.000 L.F.	
	Jones Bros. Contractors, LLC	\$4.5000	\$59,368.50
	Eubank Asphalt Paving & Sealing	\$6.0000	\$79,158.00
	Morgan, Inc.	\$4.5000	\$59,368.50
	Eutaw Construction Company, Inc.	\$5.1000	\$67,284.30
	Civil Constructors, LLC	\$4.8700	\$64,249.91

		UNIT PRICE	EXTENSION
710-05	LATERAL UNDERDRAIN		
			1,800.000 L.F.
	Jones Bros. Contractors, LLC	\$3.0000	\$5,400.00
	Eubank Asphalt Paving & Sealing	\$3.7500	\$6,750.00
	Morgan, Inc.	\$3.0000	\$5,400.00
	Eutaw Construction Company, Inc.	\$3.4000	\$6,120.00
	Civil Constructors, LLC	\$3.2400	\$5,832.00
710-06.12	LATERAL UNDERDRAIN ENDWALL (3:1)		
			1.000 EACH
	Jones Bros. Contractors, LLC	\$550.0000	\$550.00
	Eubank Asphalt Paving & Sealing	\$500.0000	\$500.00
	Morgan, Inc.	\$550.0000	\$550.00
	Eutaw Construction Company, Inc.	\$600.0000	\$600.00
	Civil Constructors, LLC	\$600.0000	\$600.00
710-06.13	LATERAL UNDERDRAIN ENDWALL (4:1)		
			9.000 EACH
	Jones Bros. Contractors, LLC	\$550.0000	\$4,950.00
	Eubank Asphalt Paving & Sealing	\$500.0000	\$4,500.00
	Morgan, Inc.	\$550.0000	\$4,950.00
	Eutaw Construction Company, Inc.	\$600.0000	\$5,400.00
	Civil Constructors, LLC	\$600.0000	\$5,400.00
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)		
			50.000 EACH
	Jones Bros. Contractors, LLC	\$550.0000	\$27,500.00
	Eubank Asphalt Paving & Sealing	\$500.0000	\$25,000.00
	Morgan, Inc.	\$550.0000	\$27,500.00
	Eutaw Construction Company, Inc.	\$600.0000	\$30,000.00
	Civil Constructors, LLC	\$600.0000	\$30,000.00
712-01	TRAFFIC CONTROL		
			1.000 LS
	Jones Bros. Contractors, LLC	\$50,000.0000	\$50,000.00
	Eubank Asphalt Paving & Sealing	\$30,000.0000	\$30,000.00
	Morgan, Inc.	\$190,000.0000	\$190,000.00
	Eutaw Construction Company, Inc.	\$55,800.0000	\$55,800.00
	Civil Constructors, LLC	\$192,500.0000	\$192,500.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL		
			1,720.000 L.F.
	Jones Bros. Contractors, LLC	\$25.0000	\$43,000.00
	Eubank Asphalt Paving & Sealing	\$25.0000	\$43,000.00
	Morgan, Inc.	\$38.0000	\$65,360.00
	Eutaw Construction Company, Inc.	\$45.5000	\$78,260.00
	Civil Constructors, LLC	\$32.6400	\$56,140.80

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	289.000 EACH		
Jones Bros. Contractors, LLC		\$35.0000	\$10,115.00
Eubank Asphalt Paving & Sealing		\$30.0000	\$8,670.00
Morgan, Inc.		\$45.0000	\$13,005.00
Eutaw Construction Company, Inc.		\$39.5000	\$11,415.50
Civil Constructors, LLC		\$32.4500	\$9,378.05
712-04.50 PORTABLE BARRIER RAIL DELINEATOR			
	35.000 EACH		
Jones Bros. Contractors, LLC		\$35.0000	\$1,225.00
Eubank Asphalt Paving & Sealing		\$35.0000	\$1,225.00
Morgan, Inc.		\$22.0000	\$770.00
Eutaw Construction Company, Inc.		\$39.5000	\$1,382.50
Civil Constructors, LLC		\$12.9800	\$454.30
712-05.01 WARNING LIGHTS (TYPE A)			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$25.0000	\$200.00
Eubank Asphalt Paving & Sealing		\$5.0000	\$40.00
Morgan, Inc.		\$50.0000	\$400.00
Eutaw Construction Company, Inc.		\$28.5000	\$228.00
Civil Constructors, LLC		\$38.9400	\$311.52
712-05.03 WARNING LIGHTS (TYPE C)			
	10.000 EACH		
Jones Bros. Contractors, LLC		\$25.0000	\$250.00
Eubank Asphalt Paving & Sealing		\$5.0000	\$50.00
Morgan, Inc.		\$50.0000	\$500.00
Eutaw Construction Company, Inc.		\$28.5000	\$285.00
Civil Constructors, LLC		\$38.9400	\$389.40
712-06 SIGNS (CONSTRUCTION)			
	858.000 S.F.		
Jones Bros. Contractors, LLC		\$7.0000	\$6,006.00
Eubank Asphalt Paving & Sealing		\$12.0000	\$10,296.00
Morgan, Inc.		\$9.5000	\$8,151.00
Eutaw Construction Company, Inc.		\$7.9000	\$6,778.20
Civil Constructors, LLC		\$8.1100	\$6,958.38
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	288.000 L.F.		
Jones Bros. Contractors, LLC		\$18.0000	\$5,184.00
Eubank Asphalt Paving & Sealing		\$20.0000	\$5,760.00
Morgan, Inc.		\$18.0000	\$5,184.00
Eutaw Construction Company, Inc.		\$20.5000	\$5,904.00
Civil Constructors, LLC		\$14.0600	\$4,049.28

		UNIT PRICE	EXTENSION
712-08.03	ARROW BOARD (TYPE C)		
	4.000 EACH		
	Jones Bros. Contractors, LLC	\$1,500.0000	\$6,000.00
	Eubank Asphalt Paving & Sealing	\$600.0000	\$2,400.00
	Morgan, Inc.	\$1,400.0000	\$5,600.00
	Eutaw Construction Company, Inc.	\$1,700.0000	\$6,800.00
	Civil Constructors, LLC	\$1,066.0000	\$4,264.00
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)		
	1.000 C.Y.		
	Jones Bros. Contractors, LLC	\$1,050.0000	\$1,050.00
	Eubank Asphalt Paving & Sealing	\$1,100.0000	\$1,100.00
	Morgan, Inc.	\$1,500.0000	\$1,500.00
	Eutaw Construction Company, Inc.	\$1,200.0000	\$1,200.00
	Civil Constructors, LLC	\$1,136.0000	\$1,136.00
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)		
	101.000 LB.		
	Jones Bros. Contractors, LLC	\$5.0000	\$505.00
	Eubank Asphalt Paving & Sealing	\$5.2500	\$530.25
	Morgan, Inc.	\$5.0000	\$505.00
	Eutaw Construction Company, Inc.	\$5.7000	\$575.70
	Civil Constructors, LLC	\$5.4100	\$546.41
713-02.14	FLEXIBLE DELINEATOR (WHITE)		
	3.000 EACH		
	Jones Bros. Contractors, LLC	\$35.0000	\$105.00
	Eubank Asphalt Paving & Sealing	\$40.0000	\$120.00
	Morgan, Inc.	\$40.0000	\$120.00
	Eutaw Construction Company, Inc.	\$40.0000	\$120.00
	Civil Constructors, LLC	\$37.8600	\$113.58
713-06	STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT		
	166.000 LB.		
	Jones Bros. Contractors, LLC	\$9.5000	\$1,577.00
	Eubank Asphalt Paving & Sealing	\$10.0000	\$1,660.00
	Morgan, Inc.	\$10.0000	\$1,660.00
	Eutaw Construction Company, Inc.	\$11.0000	\$1,826.00
	Civil Constructors, LLC	\$10.2800	\$1,706.48
713-11.01	"U" SECTION STEEL POSTS		
	287.000 LB.		
	Jones Bros. Contractors, LLC	\$3.8000	\$1,090.60
	Eubank Asphalt Paving & Sealing	\$4.0000	\$1,148.00
	Morgan, Inc.	\$4.0000	\$1,148.00
	Eutaw Construction Company, Inc.	\$4.4000	\$1,262.80
	Civil Constructors, LLC	\$4.1100	\$1,179.57



		UNIT PRICE	EXTENSION
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST		
	421.000 LB.		
	Jones Bros. Contractors, LLC	\$4.6000	\$1,936.60
	Eubank Asphalt Paving & Sealing	\$5.0000	\$2,105.00
	Morgan, Inc.	\$5.5000	\$2,315.50
	Eutaw Construction Company, Inc.	\$5.3000	\$2,231.30
	Civil Constructors, LLC	\$4.9700	\$2,092.37
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)		
	22.000 S.F.		
	Jones Bros. Contractors, LLC	\$14.0000	\$308.00
	Eubank Asphalt Paving & Sealing	\$15.0000	\$330.00
	Morgan, Inc.	\$15.0000	\$330.00
	Eutaw Construction Company, Inc.	\$16.0000	\$352.00
	Civil Constructors, LLC	\$15.1400	\$333.08
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)		
	138.000 S.F.		
	Jones Bros. Contractors, LLC	\$15.0000	\$2,070.00
	Eubank Asphalt Paving & Sealing	\$16.0000	\$2,208.00
	Morgan, Inc.	\$16.0000	\$2,208.00
	Eutaw Construction Company, Inc.	\$17.2500	\$2,380.50
	Civil Constructors, LLC	\$16.2200	\$2,238.36
713-14	EXTRUDED ALUMINUM PANEL SIGNS		
	13.000 S.F.		
	Jones Bros. Contractors, LLC	\$35.0000	\$455.00
	Eubank Asphalt Paving & Sealing	\$40.0000	\$520.00
	Morgan, Inc.	\$40.0000	\$520.00
	Eutaw Construction Company, Inc.	\$40.0000	\$520.00
	Civil Constructors, LLC	\$37.8600	\$492.18
713-14.22	STREET NAME SIGN (SUSPENDED 0.100IN THICK)		
	58.000 S.F.		
	Jones Bros. Contractors, LLC	\$320.0000	\$18,560.00
	Eubank Asphalt Paving & Sealing	\$350.0000	\$20,300.00
	Morgan, Inc.	\$335.0000	\$19,430.00
	Eutaw Construction Company, Inc.	\$400.0000	\$23,200.00
	Civil Constructors, LLC	\$350.0000	\$20,300.00
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$500.0000	\$500.00
	Eubank Asphalt Paving & Sealing	\$550.0000	\$550.00
	Morgan, Inc.	\$1,000.0000	\$1,000.00
	Eutaw Construction Company, Inc.	\$600.0000	\$600.00
	Civil Constructors, LLC	\$550.0000	\$550.00

		UNIT PRICE	EXTENSION
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	4.000 EACH		
	Jones Bros. Contractors, LLC	\$6,100.0000	\$24,400.00
	Eubank Asphalt Paving & Sealing	\$7,500.0000	\$30,000.00
	Morgan, Inc.	\$9,000.0000	\$36,000.00
	Eutaw Construction Company, Inc.	\$6,900.0000	\$27,600.00
	Civil Constructors, LLC	\$7,031.0000	\$28,124.00
713-16.07	END OF ROADWAY SIGN AND SUPPORT		
	4.000 EACH		
	Jones Bros. Contractors, LLC	\$215.0000	\$860.00
	Eubank Asphalt Paving & Sealing	\$225.0000	\$900.00
	Morgan, Inc.	\$250.0000	\$1,000.00
	Eutaw Construction Company, Inc.	\$300.0000	\$1,200.00
	Civil Constructors, LLC	\$240.0000	\$960.00
713-16.20	SIGNS (R10-12)		
	1.000 EACH		
	Jones Bros. Contractors, LLC	\$85.0000	\$85.00
	Eubank Asphalt Paving & Sealing	\$100.0000	\$100.00
	Morgan, Inc.	\$100.0000	\$100.00
	Eutaw Construction Company, Inc.	\$100.0000	\$100.00
	Civil Constructors, LLC	\$91.9400	\$91.94
713-16.23	SIGNS (W14-1)		
	2.000 EACH		
	Jones Bros. Contractors, LLC	\$250.0000	\$500.00
	Eubank Asphalt Paving & Sealing	\$275.0000	\$550.00
	Morgan, Inc.	\$275.0000	\$550.00
	Eutaw Construction Company, Inc.	\$300.0000	\$600.00
	Civil Constructors, LLC	\$280.0000	\$560.00
713-16.24	SIGNS (R1-1)		
	2.000 EACH		
	Jones Bros. Contractors, LLC	\$235.0000	\$470.00
	Eubank Asphalt Paving & Sealing	\$250.0000	\$500.00
	Morgan, Inc.	\$250.0000	\$500.00
	Eutaw Construction Company, Inc.	\$300.0000	\$600.00
	Civil Constructors, LLC	\$260.0000	\$520.00
713-16.25	SIGNS (W4-2)		
	1.000 EACH		
	Jones Bros. Contractors, LLC	\$250.0000	\$250.00
	Eubank Asphalt Paving & Sealing	\$275.0000	\$275.00
	Morgan, Inc.	\$275.0000	\$275.00
	Eutaw Construction Company, Inc.	\$300.0000	\$300.00
	Civil Constructors, LLC	\$280.0000	\$280.00

		UNIT PRICE	EXTENSION
713-16.50 REMOVE AND REPLACE SIGN (HISTORICAL MARKER)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$400.0000	\$400.00
Eubank Asphalt Paving & Sealing		\$500.0000	\$500.00
Morgan, Inc.		\$2,000.0000	\$2,000.00
Eutaw Construction Company, Inc.		\$500.0000	\$500.00
Civil Constructors, LLC		\$440.0000	\$440.00
716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)			
	288.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$8,640.00
Eubank Asphalt Paving & Sealing		\$32.0000	\$9,216.00
Morgan, Inc.		\$32.0000	\$9,216.00
Eutaw Construction Company, Inc.		\$34.0000	\$9,792.00
Civil Constructors, LLC		\$32.4500	\$9,345.60
716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)			
	263.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$7,890.00
Eubank Asphalt Paving & Sealing		\$32.0000	\$8,416.00
Morgan, Inc.		\$32.0000	\$8,416.00
Eutaw Construction Company, Inc.		\$34.0000	\$8,942.00
Civil Constructors, LLC		\$32.4500	\$8,534.35
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	124.000 S.Y.		
Jones Bros. Contractors, LLC		\$20.0000	\$2,480.00
Eubank Asphalt Paving & Sealing		\$30.0000	\$3,720.00
Morgan, Inc.		\$30.0000	\$3,720.00
Eutaw Construction Company, Inc.		\$22.5000	\$2,790.00
Civil Constructors, LLC		\$21.6300	\$2,682.12
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	441.000 L.F.		
Jones Bros. Contractors, LLC		\$15.0000	\$6,615.00
Eubank Asphalt Paving & Sealing		\$20.0000	\$8,820.00
Morgan, Inc.		\$20.0000	\$8,820.00
Eutaw Construction Company, Inc.		\$17.0000	\$7,497.00
Civil Constructors, LLC		\$16.2200	\$7,153.02
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	34.000 EACH		
Jones Bros. Contractors, LLC		\$200.0000	\$6,800.00
Eubank Asphalt Paving & Sealing		\$200.0000	\$6,800.00
Morgan, Inc.		\$200.0000	\$6,800.00
Eutaw Construction Company, Inc.		\$200.0000	\$6,800.00
Civil Constructors, LLC		\$220.0000	\$7,480.00

		UNIT PRICE	EXTENSION
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	201.000 L.F.		
Jones Bros. Contractors, LLC		\$3.0000	\$603.00
Eubank Asphalt Paving & Sealing		\$5.0000	\$1,005.00
Morgan, Inc.		\$5.0000	\$1,005.00
Eutaw Construction Company, Inc.		\$3.4000	\$683.40
Civil Constructors, LLC		\$3.2400	\$651.24
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$350.0000	\$1,750.00
Eubank Asphalt Paving & Sealing		\$500.0000	\$2,500.00
Morgan, Inc.		\$500.0000	\$2,500.00
Eutaw Construction Company, Inc.		\$400.0000	\$2,000.00
Civil Constructors, LLC		\$380.0000	\$1,900.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$600.0000	\$1,200.00
Eubank Asphalt Paving & Sealing		\$500.0000	\$1,000.00
Morgan, Inc.		\$500.0000	\$1,000.00
Eutaw Construction Company, Inc.		\$700.0000	\$1,400.00
Civil Constructors, LLC		\$650.0000	\$1,300.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	2.860 L.M.		
Jones Bros. Contractors, LLC		\$1,800.0000	\$5,148.00
Eubank Asphalt Paving & Sealing		\$1,200.0000	\$3,432.00
Morgan, Inc.		\$1,200.0000	\$3,432.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$5,720.00
Civil Constructors, LLC		\$1,947.0000	\$5,568.42
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	43,748.000 L.F.		
Jones Bros. Contractors, LLC		\$1.0000	\$43,748.00
Eubank Asphalt Paving & Sealing		\$0.6500	\$28,436.20
Morgan, Inc.		\$0.6500	\$28,436.20
Eutaw Construction Company, Inc.		\$1.1000	\$48,122.80
Civil Constructors, LLC		\$1.0800	\$47,247.84
716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	70.000 S.Y.		
Jones Bros. Contractors, LLC		\$8.0000	\$560.00
Eubank Asphalt Paving & Sealing		\$15.0000	\$1,050.00
Morgan, Inc.		\$15.0000	\$1,050.00
Eutaw Construction Company, Inc.		\$9.1000	\$637.00
Civil Constructors, LLC		\$8.6500	\$605.50

		UNIT PRICE	EXTENSION
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	112.000 L.F.		
Jones Bros. Contractors, LLC		\$10.0000	\$1,120.00
Eubank Asphalt Paving & Sealing		\$10.0000	\$1,120.00
Morgan, Inc.		\$10.0000	\$1,120.00
Eutaw Construction Company, Inc.		\$11.2500	\$1,260.00
Civil Constructors, LLC		\$10.8200	\$1,211.84
716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)			
	12.000 EACH		
Jones Bros. Contractors, LLC		\$50.0000	\$600.00
Eubank Asphalt Paving & Sealing		\$100.0000	\$1,200.00
Morgan, Inc.		\$100.0000	\$1,200.00
Eutaw Construction Company, Inc.		\$60.0000	\$720.00
Civil Constructors, LLC		\$54.0800	\$648.96
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	4,488.000 L.F.		
Jones Bros. Contractors, LLC		\$1.0000	\$4,488.00
Eubank Asphalt Paving & Sealing		\$1.0000	\$4,488.00
Morgan, Inc.		\$1.0000	\$4,488.00
Eutaw Construction Company, Inc.		\$1.1000	\$4,936.80
Civil Constructors, LLC		\$1.0800	\$4,847.04
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	41.000 L.F.		
Jones Bros. Contractors, LLC		\$4.0000	\$164.00
Eubank Asphalt Paving & Sealing		\$10.0000	\$410.00
Morgan, Inc.		\$10.0000	\$410.00
Eutaw Construction Company, Inc.		\$4.5000	\$184.50
Civil Constructors, LLC		\$4.3300	\$177.53
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	10.000 EACH		
Jones Bros. Contractors, LLC		\$75.0000	\$750.00
Eubank Asphalt Paving & Sealing		\$100.0000	\$1,000.00
Morgan, Inc.		\$100.0000	\$1,000.00
Eutaw Construction Company, Inc.		\$90.0000	\$900.00
Civil Constructors, LLC		\$81.1200	\$811.20
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	7.900 L.M.		
Jones Bros. Contractors, LLC		\$5,200.0000	\$41,080.00
Eubank Asphalt Paving & Sealing		\$7,500.0000	\$59,250.00
Morgan, Inc.		\$7,500.0000	\$59,250.00
Eutaw Construction Company, Inc.		\$5,900.0000	\$46,610.00
Civil Constructors, LLC		\$5,625.0000	\$44,437.50

		UNIT PRICE	EXTENSION
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)		
	142.000 L.F.		
	Jones Bros. Contractors, LLC	\$3.0000	\$426.00
	Eubank Asphalt Paving & Sealing	\$3.0000	\$426.00
	Morgan, Inc.	\$3.0000	\$426.00
	Eutaw Construction Company, Inc.	\$3.4000	\$482.80
	Civil Constructors, LLC	\$3.2400	\$460.08
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)		
	3.330 L.M.		
	Jones Bros. Contractors, LLC	\$2,600.0000	\$8,658.00
	Eubank Asphalt Paving & Sealing	\$5,000.0000	\$16,650.00
	Morgan, Inc.	\$5,000.0000	\$16,650.00
	Eutaw Construction Company, Inc.	\$2,900.0000	\$9,657.00
	Civil Constructors, LLC	\$2,813.0000	\$9,367.29
717-01	MOBILIZATION		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$340,300.0000	\$340,300.00
	Eubank Asphalt Paving & Sealing	\$150,000.0000	\$150,000.00
	Morgan, Inc.	\$140,000.0000	\$140,000.00
	Eutaw Construction Company, Inc.	\$507,711.1000	\$507,711.10
	Civil Constructors, LLC	\$477,775.0000	\$477,775.00
725-02.41	FIBER OPTIC TERMINATION SPLICE UNIT		
	1.000 EACH		
	Jones Bros. Contractors, LLC	\$2,640.0000	\$2,640.00
	Eubank Asphalt Paving & Sealing	\$2,700.0000	\$2,700.00
	Morgan, Inc.	\$2,640.0000	\$2,640.00
	Eutaw Construction Company, Inc.	\$3,100.0000	\$3,100.00
	Civil Constructors, LLC	\$2,856.0000	\$2,856.00
725-03.44	FIBER OPTIC MODEM TRANSCEIVER (TYPE I)		
	1.000 EACH		
	Jones Bros. Contractors, LLC	\$4,260.0000	\$4,260.00
	Eubank Asphalt Paving & Sealing	\$4,500.0000	\$4,500.00
	Morgan, Inc.	\$4,260.0000	\$4,260.00
	Eutaw Construction Company, Inc.	\$4,900.0000	\$4,900.00
	Civil Constructors, LLC	\$4,608.0000	\$4,608.00
725-03.60	CABLE MARKER		
	4.000 EACH		
	Jones Bros. Contractors, LLC	\$260.0000	\$1,040.00
	Eubank Asphalt Paving & Sealing	\$265.0000	\$1,060.00
	Morgan, Inc.	\$260.0000	\$1,040.00
	Eutaw Construction Company, Inc.	\$300.0000	\$1,200.00
	Civil Constructors, LLC	\$290.0000	\$1,160.00

		UNIT PRICE	EXTENSION
725-05.04 SPLICE ENCLOSURE (UNDER GRADE)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$1,500.0000	\$1,500.00
Eubank Asphalt Paving & Sealing		\$1,550.0000	\$1,550.00
Morgan, Inc.		\$1,500.0000	\$1,500.00
Eutaw Construction Company, Inc.		\$1,700.0000	\$1,700.00
Civil Constructors, LLC		\$1,623.0000	\$1,623.00
725-05.06 FUSION SPLICE			
	28.000 EACH		
Jones Bros. Contractors, LLC		\$60.0000	\$1,680.00
Eubank Asphalt Paving & Sealing		\$62.0000	\$1,736.00
Morgan, Inc.		\$60.0000	\$1,680.00
Eutaw Construction Company, Inc.		\$70.0000	\$1,960.00
Civil Constructors, LLC		\$64.9000	\$1,817.20
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$1,000.0000	\$1,000.00
Eubank Asphalt Paving & Sealing		\$1,100.0000	\$1,100.00
Morgan, Inc.		\$1,000.0000	\$1,000.00
Eutaw Construction Company, Inc.		\$1,200.0000	\$1,200.00
Civil Constructors, LLC		\$1,082.0000	\$1,082.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	12.000 EACH		
Jones Bros. Contractors, LLC		\$778.0000	\$9,336.00
Eubank Asphalt Paving & Sealing		\$800.0000	\$9,600.00
Morgan, Inc.		\$778.0000	\$9,336.00
Eutaw Construction Company, Inc.		\$900.0000	\$10,800.00
Civil Constructors, LLC		\$850.0000	\$10,200.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$1,348.0000	\$6,740.00
Eubank Asphalt Paving & Sealing		\$1,400.0000	\$7,000.00
Morgan, Inc.		\$1,348.0000	\$6,740.00
Eutaw Construction Company, Inc.		\$1,600.0000	\$8,000.00
Civil Constructors, LLC		\$1,458.0000	\$7,290.00
730-02.30 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$778.0000	\$1,556.00
Eubank Asphalt Paving & Sealing		\$785.0000	\$1,570.00
Morgan, Inc.		\$778.0000	\$1,556.00
Eutaw Construction Company, Inc.		\$900.0000	\$1,800.00
Civil Constructors, LLC		\$850.0000	\$1,700.00

		UNIT PRICE	EXTENSION
730-03.20	INSTALL PULL BOX (TYPE A)		
		14.000 EACH	
	Jones Bros. Contractors, LLC	\$400.0000	\$5,600.00
	Eubank Asphalt Paving & Sealing	\$410.0000	\$5,740.00
	Morgan, Inc.	\$400.0000	\$5,600.00
	Eutaw Construction Company, Inc.	\$500.0000	\$7,000.00
	Civil Constructors, LLC	\$440.0000	\$6,160.00
730-03.21	INSTALL PULL BOX (TYPE B)		
		4.000 EACH	
	Jones Bros. Contractors, LLC	\$400.0000	\$1,600.00
	Eubank Asphalt Paving & Sealing	\$420.0000	\$1,680.00
	Morgan, Inc.	\$400.0000	\$1,600.00
	Eutaw Construction Company, Inc.	\$500.0000	\$2,000.00
	Civil Constructors, LLC	\$440.0000	\$1,760.00
730-03.23	INSTALL PULL BOX (FIBER OPTIC-TYPE A)		
		2.000 EACH	
	Jones Bros. Contractors, LLC	\$1,200.0000	\$2,400.00
	Eubank Asphalt Paving & Sealing	\$1,250.0000	\$2,500.00
	Morgan, Inc.	\$1,200.0000	\$2,400.00
	Eutaw Construction Company, Inc.	\$1,400.0000	\$2,800.00
	Civil Constructors, LLC	\$1,298.0000	\$2,596.00
730-03.24	INSTALL PULL BOX (FIBER OPTIC-TYPE B)		
		1.000 EACH	
	Jones Bros. Contractors, LLC	\$1,500.0000	\$1,500.00
	Eubank Asphalt Paving & Sealing	\$1,550.0000	\$1,550.00
	Morgan, Inc.	\$1,500.0000	\$1,500.00
	Eutaw Construction Company, Inc.	\$1,700.0000	\$1,700.00
	Civil Constructors, LLC	\$1,623.0000	\$1,623.00
730-05.01	ELECTRICAL SERVICE CONNECTION		
		1.000 EACH	
	Jones Bros. Contractors, LLC	\$3,500.0000	\$3,500.00
	Eubank Asphalt Paving & Sealing	\$3,600.0000	\$3,600.00
	Morgan, Inc.	\$3,500.0000	\$3,500.00
	Eutaw Construction Company, Inc.	\$4,000.0000	\$4,000.00
	Civil Constructors, LLC	\$3,786.0000	\$3,786.00
730-05.02	SERVICE CABLE (2 CONDUCTOR, # 8 AWG)		
		250.000 L.F.	
	Jones Bros. Contractors, LLC	\$2.1800	\$545.00
	Eubank Asphalt Paving & Sealing	\$2.2500	\$562.50
	Morgan, Inc.	\$2.1800	\$545.00
	Eutaw Construction Company, Inc.	\$2.5000	\$625.00
	Civil Constructors, LLC	\$2.3600	\$590.00



		UNIT PRICE	EXTENSION
730-05.04	MODIFY EXISTING ELECTRICAL SERVICE CONNECTION		
	1.000 EACH		
	Jones Bros. Contractors, LLC	\$2,860.0000	\$2,860.00
	Eubank Asphalt Paving & Sealing	\$2,900.0000	\$2,900.00
	Morgan, Inc.	\$2,860.0000	\$2,860.00
	Eutaw Construction Company, Inc.	\$3,300.0000	\$3,300.00
	Civil Constructors, LLC	\$3,094.0000	\$3,094.00
730-08.02	SIGNAL CABLE - 5 CONDUCTOR		
	255.000 L.F.		
	Jones Bros. Contractors, LLC	\$1.5000	\$382.50
	Eubank Asphalt Paving & Sealing	\$1.5500	\$395.25
	Morgan, Inc.	\$1.5000	\$382.50
	Eutaw Construction Company, Inc.	\$1.7000	\$433.50
	Civil Constructors, LLC	\$1.6200	\$413.10
730-08.03	SIGNAL CABLE - 7 CONDUCTOR		
	1,523.000 L.F.		
	Jones Bros. Contractors, LLC	\$1.7500	\$2,665.25
	Eubank Asphalt Paving & Sealing	\$1.8000	\$2,741.40
	Morgan, Inc.	\$1.7500	\$2,665.25
	Eutaw Construction Company, Inc.	\$2.0000	\$3,046.00
	Civil Constructors, LLC	\$1.8900	\$2,878.47
730-08.40	INTERCONNECT CABLE - FIBER OPTIC (6F, SMFO DROP CABLE)		
	75.000 L.F.		
	Jones Bros. Contractors, LLC	\$2.8000	\$210.00
	Eubank Asphalt Paving & Sealing	\$2.8500	\$213.75
	Morgan, Inc.	\$2.8000	\$210.00
	Eutaw Construction Company, Inc.	\$3.2000	\$240.00
	Civil Constructors, LLC	\$3.0300	\$227.25
730-08.41	INTERCONNECT CABLE - FIBER OPTIC (24F, SINGLE MODE)		
	1,675.000 L.F.		
	Jones Bros. Contractors, LLC	\$2.6000	\$4,355.00
	Eubank Asphalt Paving & Sealing	\$2.6500	\$4,438.75
	Morgan, Inc.	\$2.6000	\$4,355.00
	Eutaw Construction Company, Inc.	\$3.0000	\$5,025.00
	Civil Constructors, LLC	\$2.8100	\$4,706.75
730-09.01	SPAN WIRE ASSEMBLY(33,500 LBS.MIN.BRK STRENGTH)		
	1,131.000 L.F.		
	Jones Bros. Contractors, LLC	\$3.0000	\$3,393.00
	Eubank Asphalt Paving & Sealing	\$3.1000	\$3,506.10
	Morgan, Inc.	\$3.0000	\$3,393.00
	Eutaw Construction Company, Inc.	\$3.5000	\$3,958.50
	Civil Constructors, LLC	\$3.2400	\$3,664.44

		UNIT PRICE	EXTENSION
730-10.01	TETHER WIRE ASSEMBLY - 1/4" DIAMETER		
		1,131.000 L.F.	
	Jones Bros. Contractors, LLC	\$2.0000	\$2,262.00
	Eubank Asphalt Paving & Sealing	\$2.1000	\$2,375.10
	Morgan, Inc.	\$2.0000	\$2,262.00
	Eutaw Construction Company, Inc.	\$2.3000	\$2,601.30
	Civil Constructors, LLC	\$2.1600	\$2,442.96
730-12.01	CONDUIT 1" DIAMETER (PVC)		
		1,115.000 L.F.	
	Jones Bros. Contractors, LLC	\$6.0000	\$6,690.00
	Eubank Asphalt Paving & Sealing	\$6.2000	\$6,913.00
	Morgan, Inc.	\$6.0000	\$6,690.00
	Eutaw Construction Company, Inc.	\$6.9000	\$7,693.50
	Civil Constructors, LLC	\$6.4900	\$7,236.35
730-12.02	CONDUIT 2" DIAMETER (PVC)		
		1,075.000 L.F.	
	Jones Bros. Contractors, LLC	\$8.0000	\$8,600.00
	Eubank Asphalt Paving & Sealing	\$8.2000	\$8,815.00
	Morgan, Inc.	\$8.0000	\$8,600.00
	Eutaw Construction Company, Inc.	\$9.3000	\$9,997.50
	Civil Constructors, LLC	\$8.6500	\$9,298.75
730-12.03	CONDUIT 3" DIAMETER (PVC)		
		25.000 L.F.	
	Jones Bros. Contractors, LLC	\$10.0000	\$250.00
	Eubank Asphalt Paving & Sealing	\$11.0000	\$275.00
	Morgan, Inc.	\$10.0000	\$250.00
	Eutaw Construction Company, Inc.	\$11.5000	\$287.50
	Civil Constructors, LLC	\$10.8200	\$270.50
730-12.07	CONDUIT 1" DIAMETER (RGS)		
		100.000 L.F.	
	Jones Bros. Contractors, LLC	\$15.0000	\$1,500.00
	Eubank Asphalt Paving & Sealing	\$15.5000	\$1,550.00
	Morgan, Inc.	\$15.0000	\$1,500.00
	Eutaw Construction Company, Inc.	\$17.2500	\$1,725.00
	Civil Constructors, LLC	\$16.2200	\$1,622.00
730-12.13	CONDUIT 2" DIAMETER (JACK AND BORE)		
		350.000 L.F.	
	Jones Bros. Contractors, LLC	\$22.0000	\$7,700.00
	Eubank Asphalt Paving & Sealing	\$23.0000	\$8,050.00
	Morgan, Inc.	\$22.0000	\$7,700.00
	Eutaw Construction Company, Inc.	\$25.5000	\$8,925.00
	Civil Constructors, LLC	\$23.8000	\$8,330.00

		UNIT PRICE	EXTENSION
730-12.16 CONDUIT (2" DIA, SCH 80)			
	1,150.000 L.F.		
Jones Bros. Contractors, LLC		\$8.0000	\$9,200.00
Eubank Asphalt Paving & Sealing		\$8.2000	\$9,430.00
Morgan, Inc.		\$8.0000	\$9,200.00
Eutaw Construction Company, Inc.		\$9.3000	\$10,695.00
Civil Constructors, LLC		\$8.6500	\$9,947.50
730-13.01 VEHICLE LOOP DETECTOR (SHELF MOUNT)			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$227.0000	\$1,816.00
Eubank Asphalt Paving & Sealing		\$230.0000	\$1,840.00
Morgan, Inc.		\$227.0000	\$1,816.00
Eutaw Construction Company, Inc.		\$300.0000	\$2,400.00
Civil Constructors, LLC		\$250.0000	\$2,000.00
730-13.02 VEHICLE DETECTOR (VIDEO)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$9,617.0000	\$9,617.00
Eubank Asphalt Paving & Sealing		\$9,800.0000	\$9,800.00
Morgan, Inc.		\$9,617.0000	\$9,617.00
Eutaw Construction Company, Inc.		\$11,100.0000	\$11,100.00
Civil Constructors, LLC		\$10,402.0000	\$10,402.00
730-13.05 VEHICLE DETECTOR (EXT. CALL - DELAY CALL)			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$188.0000	\$1,504.00
Eubank Asphalt Paving & Sealing		\$195.0000	\$1,560.00
Morgan, Inc.		\$188.0000	\$1,504.00
Eutaw Construction Company, Inc.		\$200.0000	\$1,600.00
Civil Constructors, LLC		\$210.0000	\$1,680.00
730-14.01 SHIELDED DETECTOR CABLE			
	5,522.000 L.F.		
Jones Bros. Contractors, LLC		\$1.0000	\$5,522.00
Eubank Asphalt Paving & Sealing		\$1.0500	\$5,798.10
Morgan, Inc.		\$1.0000	\$5,522.00
Eutaw Construction Company, Inc.		\$1.2000	\$6,626.40
Civil Constructors, LLC		\$1.0800	\$5,963.76
730-14.02 SAW SLOT			
	2,871.000 L.F.		
Jones Bros. Contractors, LLC		\$3.5000	\$10,048.50
Eubank Asphalt Paving & Sealing		\$3.5500	\$10,192.05
Morgan, Inc.		\$3.5000	\$10,048.50
Eutaw Construction Company, Inc.		\$4.1000	\$11,771.10
Civil Constructors, LLC		\$3.7900	\$10,881.09

		UNIT PRICE	EXTENSION
730-14.03 LOOP WIRE			
	7,460.000 L.F.		
Jones Bros. Contractors, LLC		\$0.5000	\$3,730.00
Eubank Asphalt Paving & Sealing		\$0.5200	\$3,879.20
Morgan, Inc.		\$0.5000	\$3,730.00
Eutaw Construction Company, Inc.		\$0.6000	\$4,476.00
Civil Constructors, LLC		\$0.5400	\$4,028.40
730-15.11 MODIFY CABINET (INTEGRATE FO EQUIPMENT)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$6,564.0000	\$6,564.00
Eubank Asphalt Paving & Sealing		\$6,700.0000	\$6,700.00
Morgan, Inc.		\$6,564.0000	\$6,564.00
Eutaw Construction Company, Inc.		\$7,600.0000	\$7,600.00
Civil Constructors, LLC		\$7,100.0000	\$7,100.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$14,563.0000	\$29,126.00
Eubank Asphalt Paving & Sealing		\$14,800.0000	\$29,600.00
Morgan, Inc.		\$14,563.0000	\$29,126.00
Eutaw Construction Company, Inc.		\$16,800.0000	\$33,600.00
Civil Constructors, LLC		\$15,752.0000	\$31,504.00
730-16.02 EIGHT PHASE ACTUATED CONTROLLER			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$3,873.0000	\$7,746.00
Eubank Asphalt Paving & Sealing		\$3,900.0000	\$7,800.00
Morgan, Inc.		\$3,873.0000	\$7,746.00
Eutaw Construction Company, Inc.		\$4,500.0000	\$9,000.00
Civil Constructors, LLC		\$4,190.0000	\$8,380.00
730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$11,204.0000	\$33,612.00
Eubank Asphalt Paving & Sealing		\$11,500.0000	\$34,500.00
Morgan, Inc.		\$11,204.0000	\$33,612.00
Eutaw Construction Company, Inc.		\$13,000.0000	\$39,000.00
Civil Constructors, LLC		\$12,119.0000	\$36,357.00
730-23.02 STEEL STRAIN POLE (36' SIGNAL SUPPORT)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$12,854.0000	\$25,708.00
Eubank Asphalt Paving & Sealing		\$13,000.0000	\$26,000.00
Morgan, Inc.		\$12,854.0000	\$25,708.00
Eutaw Construction Company, Inc.		\$14,900.0000	\$29,800.00
Civil Constructors, LLC		\$13,903.0000	\$27,806.00

		UNIT PRICE	EXTENSION
730-23.03 STEEL STRAIN POLE (38' SIGNAL SUPPORT)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$12,854.0000	\$25,708.00
Eubank Asphalt Paving & Sealing		\$13,000.0000	\$26,000.00
Morgan, Inc.		\$12,854.0000	\$25,708.00
Eutaw Construction Company, Inc.		\$14,900.0000	\$29,800.00
Civil Constructors, LLC		\$13,903.0000	\$27,806.00
730-23.04 STEEL STRAIN POLE (SIGNAL SUPPORT W/LUMINAIRE ARM)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$11,204.0000	\$11,204.00
Eubank Asphalt Paving & Sealing		\$11,350.0000	\$11,350.00
Morgan, Inc.		\$11,204.0000	\$11,204.00
Eutaw Construction Company, Inc.		\$13,000.0000	\$13,000.00
Civil Constructors, LLC		\$12,119.0000	\$12,119.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	2,899.000 S.Y.		
Jones Bros. Contractors, LLC		\$1.7500	\$5,073.25
Eubank Asphalt Paving & Sealing		\$2.0000	\$5,798.00
Morgan, Inc.		\$1.2500	\$3,623.75
Eutaw Construction Company, Inc.		\$2.0000	\$5,798.00
Civil Constructors, LLC		\$1.8900	\$5,479.11
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	7,526.000 S.Y.		
Jones Bros. Contractors, LLC		\$1.6000	\$12,041.60
Eubank Asphalt Paving & Sealing		\$2.1000	\$15,804.60
Morgan, Inc.		\$1.2500	\$9,407.50
Eutaw Construction Company, Inc.		\$1.5000	\$11,289.00
Civil Constructors, LLC		\$1.7300	\$13,019.98
740-11.01 TEMPORARY SEDIMENT TUBE 8IN			
	22,135.000 L.F.		
Jones Bros. Contractors, LLC		\$2.5000	\$55,337.50
Eubank Asphalt Paving & Sealing		\$2.6500	\$58,657.75
Morgan, Inc.		\$2.3000	\$50,910.50
Eutaw Construction Company, Inc.		\$2.9000	\$64,191.50
Civil Constructors, LLC		\$2.7000	\$59,764.50
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	1,450.000 L.F.		
Jones Bros. Contractors, LLC		\$3.5000	\$5,075.00
Eubank Asphalt Paving & Sealing		\$8.0000	\$11,600.00
Morgan, Inc.		\$3.7500	\$5,437.50
Eutaw Construction Company, Inc.		\$4.0000	\$5,800.00
Civil Constructors, LLC		\$3.7900	\$5,495.50

		UNIT PRICE	EXTENSION
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
	700.000 UNIT		
	Jones Bros. Contractors, LLC	\$30.0000	\$21,000.00
	Eubank Asphalt Paving & Sealing	\$40.0000	\$28,000.00
	Morgan, Inc.	\$30.0000	\$21,000.00
	Eutaw Construction Company, Inc.	\$34.0000	\$23,800.00
	Civil Constructors, LLC	\$32.4500	\$22,715.00
801-03	WATER (SEEDING & SODDING)		
	892.000 M.G.		
	Jones Bros. Contractors, LLC	\$25.0000	\$22,300.00
	Eubank Asphalt Paving & Sealing	\$30.0000	\$26,760.00
	Morgan, Inc.	\$25.0000	\$22,300.00
	Eutaw Construction Company, Inc.	\$39.5000	\$35,234.00
	Civil Constructors, LLC	\$27.0400	\$24,119.68
803-01	SODDING (NEW SOD)		
	82,573.000 S.Y.		
	Jones Bros. Contractors, LLC	\$3.2500	\$268,362.25
	Eubank Asphalt Paving & Sealing	\$3.3500	\$276,619.55
	Morgan, Inc.	\$3.2500	\$268,362.25
	Eutaw Construction Company, Inc.	\$3.2000	\$264,233.60
	Civil Constructors, LLC	\$3.5200	\$290,656.96
806-02.03	PROJECT MOWING		
	4.000 CYCL		
	Jones Bros. Contractors, LLC	\$2,000.0000	\$8,000.00
	Eubank Asphalt Paving & Sealing	\$5,000.0000	\$20,000.00
	Morgan, Inc.	\$1,800.0000	\$7,200.00
	Eutaw Construction Company, Inc.	\$2,200.0000	\$8,800.00
	Civil Constructors, LLC	\$3,245.0000	\$12,980.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
790-02.02 POLE 35FT CLASS 3 WOOD			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$990.0000	\$990.00
Eubank Asphalt Paving & Sealing		\$1,010.0000	\$1,010.00
Morgan, Inc.		\$990.0000	\$990.00
Eutaw Construction Company, Inc.		\$1,100.0000	\$1,100.00
Civil Constructors, LLC		\$1,071.0000	\$1,071.00
790-04.01 POLE 45FT CLASS 1 WOOD			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$1,465.0000	\$2,930.00
Eubank Asphalt Paving & Sealing		\$1,600.0000	\$3,200.00
Morgan, Inc.		\$1,465.0000	\$2,930.00
Eutaw Construction Company, Inc.		\$1,700.0000	\$3,400.00
Civil Constructors, LLC		\$1,585.0000	\$3,170.00
790-04.06 POLE 45FT CLASS 1 METAL			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$3,445.0000	\$3,445.00
Eubank Asphalt Paving & Sealing		\$3,600.0000	\$3,600.00
Morgan, Inc.		\$3,445.0000	\$3,445.00
Eutaw Construction Company, Inc.		\$4,000.0000	\$4,000.00
Civil Constructors, LLC		\$3,727.0000	\$3,727.00
790-05.02 POLE 50FT CLASS 2 WOOD			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$1,615.0000	\$4,845.00
Eubank Asphalt Paving & Sealing		\$1,750.0000	\$5,250.00
Morgan, Inc.		\$1,615.0000	\$4,845.00
Eutaw Construction Company, Inc.		\$1,900.0000	\$5,700.00
Civil Constructors, LLC		\$1,747.0000	\$5,241.00
790-05.07 POLE 50FT CLASS H1 METAL			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$3,845.0000	\$3,845.00
Eubank Asphalt Paving & Sealing		\$4,000.0000	\$4,000.00
Morgan, Inc.		\$3,845.0000	\$3,845.00
Eutaw Construction Company, Inc.		\$4,400.0000	\$4,400.00
Civil Constructors, LLC		\$4,159.0000	\$4,159.00
790-06.07 POLE 55FT CLASS H1 METAL			
	28.000 EACH		
Jones Bros. Contractors, LLC		\$4,340.0000	\$121,520.00
Eubank Asphalt Paving & Sealing		\$4,500.0000	\$126,000.00
Morgan, Inc.		\$4,340.0000	\$121,520.00
Eutaw Construction Company, Inc.		\$5,000.0000	\$140,000.00
Civil Constructors, LLC		\$4,695.0000	\$131,460.00

		UNIT PRICE	EXTENSION
790-07.07	POLE 60FT CLASS H1 METAL		
			6.000 EACH
	Jones Bros. Contractors, LLC	\$5,520.0000	\$33,120.00
	Eubank Asphalt Paving & Sealing	\$5,700.0000	\$34,200.00
	Morgan, Inc.	\$5,520.0000	\$33,120.00
	Eutaw Construction Company, Inc.	\$6,400.0000	\$38,400.00
	Civil Constructors, LLC	\$5,971.0000	\$35,826.00
790-08.04	POLE 65FT CLASS H2 METAL		
			2.000 EACH
	Jones Bros. Contractors, LLC	\$6,140.0000	\$12,280.00
	Eubank Asphalt Paving & Sealing	\$6,300.0000	\$12,600.00
	Morgan, Inc.	\$6,140.0000	\$12,280.00
	Eutaw Construction Company, Inc.	\$7,100.0000	\$14,200.00
	Civil Constructors, LLC	\$6,642.0000	\$13,284.00
790-21.01	1PH SGL PRIMARY SUPPORT 15KV		
			1.000 EACH
	Jones Bros. Contractors, LLC	\$210.0000	\$210.00
	Eubank Asphalt Paving & Sealing	\$220.0000	\$220.00
	Morgan, Inc.	\$210.0000	\$210.00
	Eutaw Construction Company, Inc.	\$200.0000	\$200.00
	Civil Constructors, LLC	\$230.0000	\$230.00
790-21.08	1PH DEADEND 15KV		
			3.000 EACH
	Jones Bros. Contractors, LLC	\$200.0000	\$600.00
	Eubank Asphalt Paving & Sealing	\$210.0000	\$630.00
	Morgan, Inc.	\$200.0000	\$600.00
	Eutaw Construction Company, Inc.	\$200.0000	\$600.00
	Civil Constructors, LLC	\$220.0000	\$660.00
790-21.09	1PH PRIMARY TAP 15KV		
			5.000 EACH
	Jones Bros. Contractors, LLC	\$315.0000	\$1,575.00
	Eubank Asphalt Paving & Sealing	\$320.0000	\$1,600.00
	Morgan, Inc.	\$315.0000	\$1,575.00
	Eutaw Construction Company, Inc.	\$400.0000	\$2,000.00
	Civil Constructors, LLC	\$350.0000	\$1,750.00
790-23.07	2PH CROSSARM CONST DEADEND (SGL) 15KV		
			1.000 EACH
	Jones Bros. Contractors, LLC	\$775.0000	\$775.00
	Eubank Asphalt Paving & Sealing	\$820.0000	\$820.00
	Morgan, Inc.	\$775.0000	\$775.00
	Eutaw Construction Company, Inc.	\$900.0000	\$900.00
	Civil Constructors, LLC	\$840.0000	\$840.00



		UNIT PRICE	EXTENSION
790-23.08	2PH CROSSARM CONST DEADEND (DBL) 15KV		
	1.000 EACH		
	Jones Bros. Contractors, LLC	\$1,315.0000	\$1,315.00
	Eubank Asphalt Paving & Sealing	\$1,400.0000	\$1,400.00
	Morgan, Inc.	\$1,315.0000	\$1,315.00
	Eutaw Construction Company, Inc.	\$1,500.0000	\$1,500.00
	Civil Constructors, LLC	\$1,423.0000	\$1,423.00
790-25.07	3PH CROSSARM DBL LRG COND 15KV		
	3.000 EACH		
	Jones Bros. Contractors, LLC	\$1,505.0000	\$4,515.00
	Eubank Asphalt Paving & Sealing	\$1,550.0000	\$4,650.00
	Morgan, Inc.	\$1,505.0000	\$4,515.00
	Eutaw Construction Company, Inc.	\$1,700.0000	\$5,100.00
	Civil Constructors, LLC	\$1,628.0000	\$4,884.00
790-25.16	3PH VERTICAL LRG COND 15KV		
	2.000 EACH		
	Jones Bros. Contractors, LLC	\$905.0000	\$1,810.00
	Eubank Asphalt Paving & Sealing	\$1,000.0000	\$2,000.00
	Morgan, Inc.	\$905.0000	\$1,810.00
	Eutaw Construction Company, Inc.	\$1,000.0000	\$2,000.00
	Civil Constructors, LLC	\$980.0000	\$1,960.00
790-25.18	3PH VERTICAL DEADEND LRG ANG LG COND 15KV		
	3.000 EACH		
	Jones Bros. Contractors, LLC	\$1,275.0000	\$3,825.00
	Eubank Asphalt Paving & Sealing	\$1,325.0000	\$3,975.00
	Morgan, Inc.	\$1,275.0000	\$3,825.00
	Eutaw Construction Company, Inc.	\$1,500.0000	\$4,500.00
	Civil Constructors, LLC	\$1,380.0000	\$4,140.00
790-25.20	3PH VERTICAL DEADEND LG COND 15KV		
	1.000 EACH		
	Jones Bros. Contractors, LLC	\$2,575.0000	\$2,575.00
	Eubank Asphalt Paving & Sealing	\$2,600.0000	\$2,600.00
	Morgan, Inc.	\$2,575.0000	\$2,575.00
	Eutaw Construction Company, Inc.	\$3,000.0000	\$3,000.00
	Civil Constructors, LLC	\$2,786.0000	\$2,786.00
790-25.21	3PH CROSSARM DEADEND SGL 15KV		
	8.000 EACH		
	Jones Bros. Contractors, LLC	\$1,655.0000	\$13,240.00
	Eubank Asphalt Paving & Sealing	\$1,800.0000	\$14,400.00
	Morgan, Inc.	\$1,655.0000	\$13,240.00
	Eutaw Construction Company, Inc.	\$1,900.0000	\$15,200.00
	Civil Constructors, LLC	\$1,791.0000	\$14,328.00

		UNIT PRICE	EXTENSION
790-25.27	3PH CROSSARM DDE 10FT ARMS LRG COND 15KV		
	4.000 EACH		
	Jones Bros. Contractors, LLC	\$2,795.0000	\$11,180.00
	Eubank Asphalt Paving & Sealing	\$2,900.0000	\$11,600.00
	Morgan, Inc.	\$2,795.0000	\$11,180.00
	Eutaw Construction Company, Inc.	\$3,200.0000	\$12,800.00
	Civil Constructors, LLC	\$3,024.0000	\$12,096.00
790-27.01	DBL CKT CROSSARM 15KV		
	30.000 EACH		
	Jones Bros. Contractors, LLC	\$3,285.0000	\$98,550.00
	Eubank Asphalt Paving & Sealing	\$3,400.0000	\$102,000.00
	Morgan, Inc.	\$3,285.0000	\$98,550.00
	Eutaw Construction Company, Inc.	\$3,800.0000	\$114,000.00
	Civil Constructors, LLC	\$3,554.0000	\$106,620.00
790-27.06	DBL CKT DBL XARM SM ANG 15KV		
	1.000 EACH		
	Jones Bros. Contractors, LLC	\$4,170.0000	\$4,170.00
	Eubank Asphalt Paving & Sealing	\$4,300.0000	\$4,300.00
	Morgan, Inc.	\$4,170.0000	\$4,170.00
	Eutaw Construction Company, Inc.	\$4,800.0000	\$4,800.00
	Civil Constructors, LLC	\$4,511.0000	\$4,511.00
790-30.01	SECONDARY ASSEMBLIES SMALL ANGLE		
	2.000 EACH		
	Jones Bros. Contractors, LLC	\$75.0000	\$150.00
	Eubank Asphalt Paving & Sealing	\$77.0000	\$154.00
	Morgan, Inc.	\$75.0000	\$150.00
	Eutaw Construction Company, Inc.	\$90.0000	\$180.00
	Civil Constructors, LLC	\$81.1200	\$162.24
790-30.03	SECONDARY ASSEMBLIES DEADEND		
	27.000 EACH		
	Jones Bros. Contractors, LLC	\$125.0000	\$3,375.00
	Eubank Asphalt Paving & Sealing	\$130.0000	\$3,510.00
	Morgan, Inc.	\$125.0000	\$3,375.00
	Eutaw Construction Company, Inc.	\$100.0000	\$2,700.00
	Civil Constructors, LLC	\$140.0000	\$3,780.00
790-30.04	SECONDARY ASSEMBLIES MISC		
	33.000 EACH		
	Jones Bros. Contractors, LLC	\$75.0000	\$2,475.00
	Eubank Asphalt Paving & Sealing	\$77.0000	\$2,541.00
	Morgan, Inc.	\$75.0000	\$2,475.00
	Eutaw Construction Company, Inc.	\$90.0000	\$2,970.00
	Civil Constructors, LLC	\$81.1200	\$2,676.96

		UNIT PRICE	EXTENSION
790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX			
	247.000 L.F.		
Jones Bros. Contractors, LLC		\$2.2100	\$545.87
Eubank Asphalt Paving & Sealing		\$2.2700	\$560.69
Morgan, Inc.		\$2.2100	\$545.87
Eutaw Construction Company, Inc.		\$2.5000	\$617.50
Civil Constructors, LLC		\$2.3900	\$590.33
790-30.14 SECONDARY CONDUCTOR 1/0 AL TRIPLEX			
	324.000 L.F.		
Jones Bros. Contractors, LLC		\$3.8400	\$1,244.16
Eubank Asphalt Paving & Sealing		\$3.9500	\$1,279.80
Morgan, Inc.		\$3.8400	\$1,244.16
Eutaw Construction Company, Inc.		\$4.4000	\$1,425.60
Civil Constructors, LLC		\$4.1500	\$1,344.60
790-31.02 SERVICE ASSEMBLY-POLE TYPE			
	10.000 EACH		
Jones Bros. Contractors, LLC		\$105.0000	\$1,050.00
Eubank Asphalt Paving & Sealing		\$115.0000	\$1,150.00
Morgan, Inc.		\$105.0000	\$1,050.00
Eutaw Construction Company, Inc.		\$100.0000	\$1,000.00
Civil Constructors, LLC		\$120.0000	\$1,200.00
790-32.06 DOWN GUY - INSULATED			
	14.000 EACH		
Jones Bros. Contractors, LLC		\$260.0000	\$3,640.00
Eubank Asphalt Paving & Sealing		\$265.0000	\$3,710.00
Morgan, Inc.		\$260.0000	\$3,640.00
Eutaw Construction Company, Inc.		\$300.0000	\$4,200.00
Civil Constructors, LLC		\$290.0000	\$4,060.00
790-32.19 DN GUY HVY CONST - 1 PREFORM			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$270.0000	\$1,080.00
Eubank Asphalt Paving & Sealing		\$275.0000	\$1,100.00
Morgan, Inc.		\$270.0000	\$1,080.00
Eutaw Construction Company, Inc.		\$300.0000	\$1,200.00
Civil Constructors, LLC		\$300.0000	\$1,200.00
790-32.20 DN GUY HVY CONST-3 BOLT CLAMPS			
	29.000 EACH		
Jones Bros. Contractors, LLC		\$335.0000	\$9,715.00
Eubank Asphalt Paving & Sealing		\$340.0000	\$9,860.00
Morgan, Inc.		\$335.0000	\$9,715.00
Eutaw Construction Company, Inc.		\$400.0000	\$11,600.00
Civil Constructors, LLC		\$370.0000	\$10,730.00

		UNIT PRICE	EXTENSION
790-32.21	OH GUY HVY CONST -THROUGH BOLT TYPE		
		22.000 EACH	
	Jones Bros. Contractors, LLC	\$510.0000	\$11,220.00
	Eubank Asphalt Paving & Sealing	\$512.0000	\$11,264.00
	Morgan, Inc.	\$510.0000	\$11,220.00
	Eutaw Construction Company, Inc.	\$600.0000	\$13,200.00
	Civil Constructors, LLC	\$560.0000	\$12,320.00
790-32.23	GUY GUARD		
		47.000 EACH	
	Jones Bros. Contractors, LLC	\$30.0000	\$1,410.00
	Eubank Asphalt Paving & Sealing	\$33.0000	\$1,551.00
	Morgan, Inc.	\$30.0000	\$1,410.00
	Eutaw Construction Company, Inc.	\$34.5000	\$1,621.50
	Civil Constructors, LLC	\$32.4500	\$1,525.15
790-33.31	SCREW TYPE ANCHOR 23,000LB (F1-5D-P)		
		6.000 EACH	
	Jones Bros. Contractors, LLC	\$410.0000	\$2,460.00
	Eubank Asphalt Paving & Sealing	\$420.0000	\$2,520.00
	Morgan, Inc.	\$410.0000	\$2,460.00
	Eutaw Construction Company, Inc.	\$500.0000	\$3,000.00
	Civil Constructors, LLC	\$450.0000	\$2,700.00
790-33.32	SCREW TYPE ANCHOR 36,000LB (F1-6T-P)		
		22.000 EACH	
	Jones Bros. Contractors, LLC	\$540.0000	\$11,880.00
	Eubank Asphalt Paving & Sealing	\$550.0000	\$12,100.00
	Morgan, Inc.	\$540.0000	\$11,880.00
	Eutaw Construction Company, Inc.	\$600.0000	\$13,200.00
	Civil Constructors, LLC	\$590.0000	\$12,980.00
790-40.05	OH COND 3/0 6/1 ACSR PIGEON		
		15,387.000 L.F.	
	Jones Bros. Contractors, LLC	\$2.9700	\$45,699.39
	Eubank Asphalt Paving & Sealing	\$3.0000	\$46,161.00
	Morgan, Inc.	\$2.9700	\$45,699.39
	Eutaw Construction Company, Inc.	\$3.4000	\$52,315.80
	Civil Constructors, LLC	\$3.2100	\$49,392.27
790-40.09	OH COND 336.4 18/1 ACSR MERLIN		
		645.000 L.F.	
	Jones Bros. Contractors, LLC	\$3.9200	\$2,528.40
	Eubank Asphalt Paving & Sealing	\$4.0000	\$2,580.00
	Morgan, Inc.	\$3.9200	\$2,528.40
	Eutaw Construction Company, Inc.	\$4.5000	\$2,902.50
	Civil Constructors, LLC	\$4.2400	\$2,734.80

		UNIT PRICE	EXTENSION
790-40.49 OH COND 795 37 AAC ARBUTUS			
	45,516.000 L.F.		
Jones Bros. Contractors, LLC		\$4.5500	\$207,097.80
Eubank Asphalt Paving & Sealing		\$4.6000	\$209,373.60
Morgan, Inc.		\$4.5500	\$207,097.80
Eutaw Construction Company, Inc.		\$5.2000	\$236,683.20
Civil Constructors, LLC		\$4.9200	\$223,938.72
790-40.73 OH PRI COND _____			
	2,267.000 L.F.		
Jones Bros. Contractors, LLC		\$2.3200	\$5,259.44
Eubank Asphalt Paving & Sealing		\$2.3500	\$5,327.45
Morgan, Inc.		\$2.3200	\$5,259.44
Eutaw Construction Company, Inc.		\$2.7000	\$6,120.90
Civil Constructors, LLC		\$2.5100	\$5,690.17
790-46.01 1PH TRANSFORMER			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$795.0000	\$2,385.00
Eubank Asphalt Paving & Sealing		\$850.0000	\$2,550.00
Morgan, Inc.		\$795.0000	\$2,385.00
Eutaw Construction Company, Inc.		\$900.0000	\$2,700.00
Civil Constructors, LLC		\$860.0000	\$2,580.00
790-46.03 1PH TRANSFORMER CONV W/XARM MTD FUSE & LA			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$900.0000	\$2,700.00
Eubank Asphalt Paving & Sealing		\$950.0000	\$2,850.00
Morgan, Inc.		\$900.0000	\$2,700.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$3,000.00
Civil Constructors, LLC		\$980.0000	\$2,940.00
790-58.04 HOOK STICK SWITH LINE TENSION, SNGL 15KV			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$4,415.0000	\$4,415.00
Eubank Asphalt Paving & Sealing		\$4,500.0000	\$4,500.00
Morgan, Inc.		\$4,415.0000	\$4,415.00
Eutaw Construction Company, Inc.		\$5,100.0000	\$5,100.00
Civil Constructors, LLC		\$4,776.0000	\$4,776.00
790-60.01 1PH FUSE CUTOOUT XARM MOUNT 15KV			
	14.000 EACH		
Jones Bros. Contractors, LLC		\$325.0000	\$4,550.00
Eubank Asphalt Paving & Sealing		\$330.0000	\$4,620.00
Morgan, Inc.		\$325.0000	\$4,550.00
Eutaw Construction Company, Inc.		\$400.0000	\$5,600.00
Civil Constructors, LLC		\$360.0000	\$5,040.00

		UNIT PRICE	EXTENSION
790-65.03	LIGHTNING ARRESTER ARM MTD 9 KV		
	9.000 EACH		
	Jones Bros. Contractors, LLC	\$235.0000	\$2,115.00
	Eubank Asphalt Paving & Sealing	\$240.0000	\$2,160.00
	Morgan, Inc.	\$235.0000	\$2,115.00
	Eutaw Construction Company, Inc.	\$300.0000	\$2,700.00
	Civil Constructors, LLC	\$260.0000	\$2,340.00
790-68.01	POLE GROUND ROD TYPE		
	44.000 EACH		
	Jones Bros. Contractors, LLC	\$325.0000	\$14,300.00
	Eubank Asphalt Paving & Sealing	\$330.0000	\$14,520.00
	Morgan, Inc.	\$325.0000	\$14,300.00
	Eutaw Construction Company, Inc.	\$400.0000	\$17,600.00
	Civil Constructors, LLC	\$360.0000	\$15,840.00
790-68.10	MISCELLANEOUS ASSEMBLIES		
	7.000 EACH		
	Jones Bros. Contractors, LLC	\$60.0000	\$420.00
	Eubank Asphalt Paving & Sealing	\$62.0000	\$434.00
	Morgan, Inc.	\$60.0000	\$420.00
	Eutaw Construction Company, Inc.	\$70.0000	\$490.00
	Civil Constructors, LLC	\$64.9000	\$454.30
790-68.13	SGL PHASE MOUNTING BRACKET - FIBERGLASS		
	2.000 EACH		
	Jones Bros. Contractors, LLC	\$235.0000	\$470.00
	Eubank Asphalt Paving & Sealing	\$240.0000	\$480.00
	Morgan, Inc.	\$235.0000	\$470.00
	Eutaw Construction Company, Inc.	\$300.0000	\$600.00
	Civil Constructors, LLC	\$260.0000	\$520.00
790-68.14	3 MOUNTING BRACKET - FIBERGLASS		
	4.000 EACH		
	Jones Bros. Contractors, LLC	\$245.0000	\$980.00
	Eubank Asphalt Paving & Sealing	\$250.0000	\$1,000.00
	Morgan, Inc.	\$245.0000	\$980.00
	Eutaw Construction Company, Inc.	\$300.0000	\$1,200.00
	Civil Constructors, LLC	\$270.0000	\$1,080.00
790-69.03	10FT DBL CROSSARM		
	1.000 EACH		
	Jones Bros. Contractors, LLC	\$1,160.0000	\$1,160.00
	Eubank Asphalt Paving & Sealing	\$1,180.0000	\$1,180.00
	Morgan, Inc.	\$1,160.0000	\$1,160.00
	Eutaw Construction Company, Inc.	\$1,300.0000	\$1,300.00
	Civil Constructors, LLC	\$1,255.0000	\$1,255.00

		UNIT PRICE	EXTENSION
790-69.27	EXTENSION LINK - EPOXY -4FT		
			22.000 EACH
	Jones Bros. Contractors, LLC	\$85.0000	\$1,870.00
	Eubank Asphalt Paving & Sealing	\$86.0000	\$1,892.00
	Morgan, Inc.	\$85.0000	\$1,870.00
	Eutaw Construction Company, Inc.	\$100.0000	\$2,200.00
	Civil Constructors, LLC	\$91.9400	\$2,022.68
790-69.32	ARM PIN		
			9.000 EACH
	Jones Bros. Contractors, LLC	\$120.0000	\$1,080.00
	Eubank Asphalt Paving & Sealing	\$125.0000	\$1,125.00
	Morgan, Inc.	\$120.0000	\$1,080.00
	Eutaw Construction Company, Inc.	\$100.0000	\$900.00
	Civil Constructors, LLC	\$130.0000	\$1,170.00
790-70.11	STREET LIGHT - HPS (250W)		
			1.000 EACH
	Jones Bros. Contractors, LLC	\$680.0000	\$680.00
	Eubank Asphalt Paving & Sealing	\$690.0000	\$690.00
	Morgan, Inc.	\$680.0000	\$680.00
	Eutaw Construction Company, Inc.	\$800.0000	\$800.00
	Civil Constructors, LLC	\$740.0000	\$740.00
790-70.12	STREET LIGHT - HPS (250W 2FT MAST ARM)		
			1.000 EACH
	Jones Bros. Contractors, LLC	\$1,055.0000	\$1,055.00
	Eubank Asphalt Paving & Sealing	\$1,200.0000	\$1,200.00
	Morgan, Inc.	\$1,055.0000	\$1,055.00
	Eutaw Construction Company, Inc.	\$1,200.0000	\$1,200.00
	Civil Constructors, LLC	\$1,142.0000	\$1,142.00
790-70.13	STREET LIGHT - HPS (400W)		
			3.000 EACH
	Jones Bros. Contractors, LLC	\$850.0000	\$2,550.00
	Eubank Asphalt Paving & Sealing	\$900.0000	\$2,700.00
	Morgan, Inc.	\$850.0000	\$2,550.00
	Eutaw Construction Company, Inc.	\$1,000.0000	\$3,000.00
	Civil Constructors, LLC	\$920.0000	\$2,760.00
790-98.01	REMOVE WIRE		
			57,693.000 L.F.
	Jones Bros. Contractors, LLC	\$1.5200	\$87,693.36
	Eubank Asphalt Paving & Sealing	\$1.5500	\$89,424.15
	Morgan, Inc.	\$1.5200	\$87,693.36
	Eutaw Construction Company, Inc.	\$1.8000	\$103,847.40
	Civil Constructors, LLC	\$1.6400	\$94,616.52

		UNIT PRICE	EXTENSION
790-98.02 REMOVE POLES			
	37.000 EACH		
Jones Bros. Contractors, LLC		\$405.0000	\$14,985.00
Eubank Asphalt Paving & Sealing		\$420.0000	\$15,540.00
Morgan, Inc.		\$405.0000	\$14,985.00
Eutaw Construction Company, Inc.		\$500.0000	\$18,500.00
Civil Constructors, LLC		\$440.0000	\$16,280.00
790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS			
	295.000 EACH		
Jones Bros. Contractors, LLC		\$405.0000	\$119,475.00
Eubank Asphalt Paving & Sealing		\$410.0000	\$120,950.00
Morgan, Inc.		\$405.0000	\$119,475.00
Eutaw Construction Company, Inc.		\$500.0000	\$147,500.00
Civil Constructors, LLC		\$440.0000	\$129,800.00
790-98.20 TREE AND BRUSH REMOVAL OFF ROW			
	1.000 LS		
Jones Bros. Contractors, LLC		\$19,790.0000	\$19,790.00
Eubank Asphalt Paving & Sealing		\$23,000.0000	\$23,000.00
Morgan, Inc.		\$20,000.0000	\$20,000.00
Eutaw Construction Company, Inc.		\$22,800.0000	\$22,800.00
Civil Constructors, LLC		\$21,405.0000	\$21,405.00
791-01.01 <2IN STEEL GAS MAIN			
	450.000 L.F.		
Jones Bros. Contractors, LLC		\$58.7500	\$26,437.50
Eubank Asphalt Paving & Sealing		\$33.0000	\$14,850.00
Morgan, Inc.		\$31.6500	\$14,242.50
Eutaw Construction Company, Inc.		\$44.0000	\$19,800.00
Civil Constructors, LLC		\$41.3200	\$18,594.00
791-01.02 2IN STEEL GAS MAIN			
	300.000 L.F.		
Jones Bros. Contractors, LLC		\$62.2500	\$18,675.00
Eubank Asphalt Paving & Sealing		\$38.0000	\$11,400.00
Morgan, Inc.		\$36.6000	\$10,980.00
Eutaw Construction Company, Inc.		\$50.0000	\$15,000.00
Civil Constructors, LLC		\$46.7800	\$14,034.00
791-01.05 6IN STEEL GAS MAIN			
	12,150.000 L.F.		
Jones Bros. Contractors, LLC		\$51.0000	\$619,650.00
Eubank Asphalt Paving & Sealing		\$55.0000	\$668,250.00
Morgan, Inc.		\$50.3000	\$611,145.00
Eutaw Construction Company, Inc.		\$60.0000	\$729,000.00
Civil Constructors, LLC		\$57.9200	\$703,728.00



		UNIT PRICE	EXTENSION
791-01.08	12IN STEEL GAS MAIN		
		255.000 L.F.	
	Jones Bros. Contractors, LLC	\$164.2500	\$41,883.75
	Eubank Asphalt Paving & Sealing	\$115.0000	\$29,325.00
	Morgan, Inc.	\$105.0000	\$26,775.00
	Eutaw Construction Company, Inc.	\$100.0000	\$25,500.00
	Civil Constructors, LLC	\$120.0000	\$30,600.00
791-04.20	HDD 2IN STEEL PIPE - UNCONSOLIDATED		
		70.000 L.F.	
	Jones Bros. Contractors, LLC	\$69.9000	\$4,893.00
	Eubank Asphalt Paving & Sealing	\$93.0000	\$6,510.00
	Morgan, Inc.	\$89.5000	\$6,265.00
	Eutaw Construction Company, Inc.	\$100.0000	\$7,000.00
	Civil Constructors, LLC	\$110.0000	\$7,700.00
791-04.23	HDD 6IN STEEL PIPE - UNCONSOLIDATED		
		215.000 L.F.	
	Jones Bros. Contractors, LLC	\$82.0000	\$17,630.00
	Eubank Asphalt Paving & Sealing	\$145.0000	\$31,175.00
	Morgan, Inc.	\$130.3500	\$28,025.25
	Eutaw Construction Company, Inc.	\$100.0000	\$21,500.00
	Civil Constructors, LLC	\$130.0000	\$27,950.00
791-04.25	HDD 12IN STEEL PIPE - UNCONSOLIDATED		
		70.000 L.F.	
	Jones Bros. Contractors, LLC	\$145.0000	\$10,150.00
	Eubank Asphalt Paving & Sealing	\$250.0000	\$17,500.00
	Morgan, Inc.	\$236.0000	\$16,520.00
	Eutaw Construction Company, Inc.	\$300.0000	\$21,000.00
	Civil Constructors, LLC	\$240.0000	\$16,800.00
791-05.03	BORE/JACK 8IN - STEEL CASING PIPE - UNCON.		
		190.000 L.F.	
	Jones Bros. Contractors, LLC	\$68.5000	\$13,015.00
	Eubank Asphalt Paving & Sealing	\$110.0000	\$20,900.00
	Morgan, Inc.	\$100.0000	\$19,000.00
	Eutaw Construction Company, Inc.	\$100.0000	\$19,000.00
	Civil Constructors, LLC	\$130.0000	\$24,700.00
791-06.12	CONNECT TO 6IN EX. STL MAIN		
		1.000 EACH	
	Jones Bros. Contractors, LLC	\$8,715.0000	\$8,715.00
	Eubank Asphalt Paving & Sealing	\$1,100.0000	\$1,100.00
	Morgan, Inc.	\$1,003.0000	\$1,003.00
	Eutaw Construction Company, Inc.	\$1,200.0000	\$1,200.00
	Civil Constructors, LLC	\$1,104.0000	\$1,104.00

		UNIT PRICE	EXTENSION
791-06.31	CONNECT TO 2IN EX. STL MAIN W/ STOPPLE		
		2.000 EACH	
	Jones Bros. Contractors, LLC	\$2,675.0000	\$5,350.00
	Eubank Asphalt Paving & Sealing	\$13,000.0000	\$26,000.00
	Morgan, Inc.	\$10,285.0000	\$20,570.00
	Eutaw Construction Company, Inc.	\$12,000.0000	\$24,000.00
	Civil Constructors, LLC	\$11,314.0000	\$22,628.00
791-06.33	CONNECT TO 6IN EX. STL MAIN W/ STOPPLE		
		4.000 EACH	
	Jones Bros. Contractors, LLC	\$13,060.0000	\$52,240.00
	Eubank Asphalt Paving & Sealing	\$19,800.0000	\$79,200.00
	Morgan, Inc.	\$17,985.0000	\$71,940.00
	Eutaw Construction Company, Inc.	\$20,200.0000	\$80,800.00
	Civil Constructors, LLC	\$18,993.0000	\$75,972.00
791-06.35	CONNECT TO 12IN EX. STL MAIN W/ STOPPLE		
		2.000 EACH	
	Jones Bros. Contractors, LLC	\$15,050.0000	\$30,100.00
	Eubank Asphalt Paving & Sealing	\$22,000.0000	\$44,000.00
	Morgan, Inc.	\$29,505.0000	\$59,010.00
	Eutaw Construction Company, Inc.	\$34,500.0000	\$69,000.00
	Civil Constructors, LLC	\$32,448.0000	\$64,896.00
791-07.09	2IN STEEL GAS VALVE ASSEMBLY		
		3.000 EACH	
	Jones Bros. Contractors, LLC	\$1,035.0000	\$3,105.00
	Eubank Asphalt Paving & Sealing	\$1,600.0000	\$4,800.00
	Morgan, Inc.	\$1,400.0000	\$4,200.00
	Eutaw Construction Company, Inc.	\$1,400.0000	\$4,200.00
	Civil Constructors, LLC	\$1,282.0000	\$3,846.00
791-07.11	6IN STEEL GAS VALVE ASSEMBLY		
		5.000 EACH	
	Jones Bros. Contractors, LLC	\$4,315.0000	\$21,575.00
	Eubank Asphalt Paving & Sealing	\$5,100.0000	\$25,500.00
	Morgan, Inc.	\$4,620.0000	\$23,100.00
	Eutaw Construction Company, Inc.	\$5,000.0000	\$25,000.00
	Civil Constructors, LLC	\$4,695.0000	\$23,475.00
791-08.03	1IN SERVICE ASSEMBLY		
		7.000 EACH	
	Jones Bros. Contractors, LLC	\$3,122.0000	\$21,854.00
	Eubank Asphalt Paving & Sealing	\$1,780.0000	\$12,460.00
	Morgan, Inc.	\$1,530.0000	\$10,710.00
	Eutaw Construction Company, Inc.	\$1,800.0000	\$12,600.00
	Civil Constructors, LLC	\$1,682.0000	\$11,774.00

		UNIT PRICE	EXTENSION
791-08.05	2IN SERVICE ASSEMBLY		
		1.000 EACH	
	Jones Bros. Contractors, LLC	\$6,260.0000	\$6,260.00
	Eubank Asphalt Paving & Sealing	\$2,100.0000	\$2,100.00
	Morgan, Inc.	\$1,917.0000	\$1,917.00
	Eutaw Construction Company, Inc.	\$2,200.0000	\$2,200.00
	Civil Constructors, LLC	\$2,110.0000	\$2,110.00
791-08.12	3/4IN STEEL SERVICE PIPE		
		110.000 L.F.	
	Jones Bros. Contractors, LLC	\$8.1000	\$891.00
	Eubank Asphalt Paving & Sealing	\$27.0000	\$2,970.00
	Morgan, Inc.	\$25.3000	\$2,783.00
	Eutaw Construction Company, Inc.	\$36.5000	\$4,015.00
	Civil Constructors, LLC	\$34.2900	\$3,771.90
791-08.13	1IN STEEL SERVICE PIPE		
		775.000 L.F.	
	Jones Bros. Contractors, LLC	\$38.5000	\$29,837.50
	Eubank Asphalt Paving & Sealing	\$27.0000	\$20,925.00
	Morgan, Inc.	\$25.3000	\$19,607.50
	Eutaw Construction Company, Inc.	\$29.5000	\$22,862.50
	Civil Constructors, LLC	\$27.8000	\$21,545.00
791-08.23	HDD 1IN STEEL SERVICE PIPE		
		220.000 L.F.	
	Jones Bros. Contractors, LLC	\$53.5000	\$11,770.00
	Eubank Asphalt Paving & Sealing	\$62.0000	\$13,640.00
	Morgan, Inc.	\$59.5000	\$13,090.00
	Eutaw Construction Company, Inc.	\$70.0000	\$15,400.00
	Civil Constructors, LLC	\$65.4400	\$14,396.80
791-09.02	3-WIRE CATHODIC PROTECTION STATION		
		22.000 EACH	
	Jones Bros. Contractors, LLC	\$310.0000	\$6,820.00
	Eubank Asphalt Paving & Sealing	\$340.0000	\$7,480.00
	Morgan, Inc.	\$309.0000	\$6,798.00
	Eutaw Construction Company, Inc.	\$400.0000	\$8,800.00
	Civil Constructors, LLC	\$350.0000	\$7,700.00
791-09.03	17LB MAGNESIUM ANODES		
		5.000 EACH	
	Jones Bros. Contractors, LLC	\$195.0000	\$975.00
	Eubank Asphalt Paving & Sealing	\$365.0000	\$1,825.00
	Morgan, Inc.	\$356.6000	\$1,783.00
	Eutaw Construction Company, Inc.	\$400.0000	\$2,000.00
	Civil Constructors, LLC	\$400.0000	\$2,000.00

		UNIT PRICE	EXTENSION
791-09.04	REGULATOR STATION		
		1.000 EACH	
	Jones Bros. Contractors, LLC	\$33,035.0000	\$33,035.00
	Eubank Asphalt Paving & Sealing	\$23,000.0000	\$23,000.00
	Morgan, Inc.	\$21,157.0000	\$21,157.00
	Eutaw Construction Company, Inc.	\$24,800.0000	\$24,800.00
	Civil Constructors, LLC	\$23,271.0000	\$23,271.00
791-09.08	REMOVE REGULATOR STATION		
		1.000 EACH	
	Jones Bros. Contractors, LLC	\$2,100.0000	\$2,100.00
	Eubank Asphalt Paving & Sealing	\$375.0000	\$375.00
	Morgan, Inc.	\$354.0000	\$354.00
	Eutaw Construction Company, Inc.	\$400.0000	\$400.00
	Civil Constructors, LLC	\$390.0000	\$390.00
791-10.02	RETIRE IN PLACE 1IN SERV CUT & PLUG		
		6.000 EACH	
	Jones Bros. Contractors, LLC	\$300.0000	\$1,800.00
	Eubank Asphalt Paving & Sealing	\$185.0000	\$1,110.00
	Morgan, Inc.	\$177.0000	\$1,062.00
	Eutaw Construction Company, Inc.	\$200.0000	\$1,200.00
	Civil Constructors, LLC	\$200.0000	\$1,200.00
791-10.04	RETIRE IN PLACE 2IN SERV CUT & PLUG		
		2.000 EACH	
	Jones Bros. Contractors, LLC	\$270.0000	\$540.00
	Eubank Asphalt Paving & Sealing	\$425.0000	\$850.00
	Morgan, Inc.	\$413.0000	\$826.00
	Eutaw Construction Company, Inc.	\$500.0000	\$1,000.00
	Civil Constructors, LLC	\$460.0000	\$920.00
791-10.06	RETIRE IN PLACE 6IN SERV CUT & PLUG		
		9.000 EACH	
	Jones Bros. Contractors, LLC	\$595.0000	\$5,355.00
	Eubank Asphalt Paving & Sealing	\$495.0000	\$4,455.00
	Morgan, Inc.	\$472.0000	\$4,248.00
	Eutaw Construction Company, Inc.	\$600.0000	\$5,400.00
	Civil Constructors, LLC	\$520.0000	\$4,680.00
791-10.08	RETIRE IN PLACE 12IN SERV CUT & PLUG		
		2.000 EACH	
	Jones Bros. Contractors, LLC	\$1,005.0000	\$2,010.00
	Eubank Asphalt Paving & Sealing	\$610.0000	\$1,220.00
	Morgan, Inc.	\$587.5000	\$1,175.00
	Eutaw Construction Company, Inc.	\$700.0000	\$1,400.00
	Civil Constructors, LLC	\$650.0000	\$1,300.00

		UNIT PRICE	EXTENSION
793-01.07 POLE 35FT CLASS 4 WOOD			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$1,500.0000	\$1,500.00
Eubank Asphalt Paving & Sealing		\$1,600.0000	\$1,600.00
Morgan, Inc.		\$1,500.0000	\$1,500.00
Eutaw Construction Company, Inc.		\$1,700.0000	\$1,700.00
Civil Constructors, LLC		\$1,623.0000	\$1,623.00
793-01.41 ANCHOR 1IN			
	26.000 EACH		
Jones Bros. Contractors, LLC		\$500.0000	\$13,000.00
Eubank Asphalt Paving & Sealing		\$520.0000	\$13,520.00
Morgan, Inc.		\$500.0000	\$13,000.00
Eutaw Construction Company, Inc.		\$600.0000	\$15,600.00
Civil Constructors, LLC		\$550.0000	\$14,300.00
793-10.02 BURIED CABLE @ 36IN DEPTH			
	25.000 L.F.		
Jones Bros. Contractors, LLC		\$35.0000	\$875.00
Eubank Asphalt Paving & Sealing		\$37.0000	\$925.00
Morgan, Inc.		\$35.0000	\$875.00
Eutaw Construction Company, Inc.		\$40.5000	\$1,012.50
Civil Constructors, LLC		\$37.8600	\$946.50
793-12.01 DIG SPLICE PIT 80 C.F.			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$1,200.0000	\$2,400.00
Eubank Asphalt Paving & Sealing		\$1,250.0000	\$2,500.00
Morgan, Inc.		\$1,200.0000	\$2,400.00
Eutaw Construction Company, Inc.		\$1,400.0000	\$2,800.00
Civil Constructors, LLC		\$1,298.0000	\$2,596.00
793-98.04 REMOVE POLES ALL SIZES			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$100.0000	\$200.00
Eubank Asphalt Paving & Sealing		\$110.0000	\$220.00
Morgan, Inc.		\$100.0000	\$200.00
Eutaw Construction Company, Inc.		\$100.0000	\$200.00
Civil Constructors, LLC		\$110.0000	\$220.00
793-98.06 REMOVE PEDESTALS			
	13.000 EACH		
Jones Bros. Contractors, LLC		\$100.0000	\$1,300.00
Eubank Asphalt Paving & Sealing		\$110.0000	\$1,430.00
Morgan, Inc.		\$100.0000	\$1,300.00
Eutaw Construction Company, Inc.		\$100.0000	\$1,300.00
Civil Constructors, LLC		\$110.0000	\$1,430.00

		UNIT PRICE	EXTENSION
795-01.03	6IN DIP RESTRAINED JOINT WATER LINE		
		600.000 L.F.	
	Jones Bros. Contractors, LLC	\$42.4000	\$25,440.00
	Eubank Asphalt Paving & Sealing	\$45.0000	\$27,000.00
	Morgan, Inc.	\$44.0000	\$26,400.00
	Eutaw Construction Company, Inc.	\$50.0000	\$30,000.00
	Civil Constructors, LLC	\$54.2800	\$32,568.00
795-01.05	8IN DIP RESTRAINED JOINT WATER LINE		
		182.000 L.F.	
	Jones Bros. Contractors, LLC	\$58.7500	\$10,692.50
	Eubank Asphalt Paving & Sealing	\$55.0000	\$10,010.00
	Morgan, Inc.	\$54.0000	\$9,828.00
	Eutaw Construction Company, Inc.	\$60.0000	\$10,920.00
	Civil Constructors, LLC	\$57.6800	\$10,497.76
795-01.07	10IN DIP RESTRAINED JOINT WATER LINE		
		206.000 L.F.	
	Jones Bros. Contractors, LLC	\$62.7500	\$12,926.50
	Eubank Asphalt Paving & Sealing	\$61.0000	\$12,566.00
	Morgan, Inc.	\$60.0000	\$12,360.00
	Eutaw Construction Company, Inc.	\$70.0000	\$14,420.00
	Civil Constructors, LLC	\$110.0000	\$22,660.00
795-01.09	12IN DIP RESTRAINED JOINT WATER LINE		
		10,600.000 L.F.	
	Jones Bros. Contractors, LLC	\$61.2000	\$648,720.00
	Eubank Asphalt Paving & Sealing	\$69.0000	\$731,400.00
	Morgan, Inc.	\$63.3000	\$670,980.00
	Eutaw Construction Company, Inc.	\$70.0000	\$742,000.00
	Civil Constructors, LLC	\$63.0200	\$668,012.00
795-05.64	BORE/JACK 14IN STEEL CASING PIPE-UNCON.		
		90.000 L.F.	
	Jones Bros. Contractors, LLC	\$193.7000	\$17,433.00
	Eubank Asphalt Paving & Sealing	\$235.0000	\$21,150.00
	Morgan, Inc.	\$225.0000	\$20,250.00
	Eutaw Construction Company, Inc.	\$300.0000	\$27,000.00
	Civil Constructors, LLC	\$370.0000	\$33,300.00
795-05.66	BORE/JACK 18IN STEEL CASING PIPE-UNCON.		
		30.000 L.F.	
	Jones Bros. Contractors, LLC	\$214.0000	\$6,420.00
	Eubank Asphalt Paving & Sealing	\$265.0000	\$7,950.00
	Morgan, Inc.	\$245.0000	\$7,350.00
	Eutaw Construction Company, Inc.	\$300.0000	\$9,000.00
	Civil Constructors, LLC	\$680.0000	\$20,400.00

		UNIT PRICE	EXTENSION
795-05.67	BORE/JACK 20IN STEEL CASING PIPE-UNCON.		
	505.000 L.F.		
	Jones Bros. Contractors, LLC	\$277.3500	\$140,061.75
	Eubank Asphalt Paving & Sealing	\$325.0000	\$164,125.00
	Morgan, Inc.	\$262.0000	\$132,310.00
	Eutaw Construction Company, Inc.	\$400.0000	\$202,000.00
	Civil Constructors, LLC	\$400.0000	\$202,000.00
795-06.06	CONNECT TO 10IN WATER LINE		
	2.000 EACH		
	Jones Bros. Contractors, LLC	\$962.0000	\$1,924.00
	Eubank Asphalt Paving & Sealing	\$2,700.0000	\$5,400.00
	Morgan, Inc.	\$900.0000	\$1,800.00
	Eutaw Construction Company, Inc.	\$1,200.0000	\$2,400.00
	Civil Constructors, LLC	\$2,595.0000	\$5,190.00
795-06.36	CUT & CAP 10IN WATERLINE		
	2.000 EACH		
	Jones Bros. Contractors, LLC	\$874.5000	\$1,749.00
	Eubank Asphalt Paving & Sealing	\$3,600.0000	\$7,200.00
	Morgan, Inc.	\$1,050.0000	\$2,100.00
	Eutaw Construction Company, Inc.	\$700.0000	\$1,400.00
	Civil Constructors, LLC	\$800.0000	\$1,600.00
795-07.03	6IN X 6IN TAPPING SLEEVE AND VALVE		
	2.000 EACH		
	Jones Bros. Contractors, LLC	\$2,990.0000	\$5,980.00
	Eubank Asphalt Paving & Sealing	\$3,850.0000	\$7,700.00
	Morgan, Inc.	\$2,930.0000	\$5,860.00
	Eutaw Construction Company, Inc.	\$3,600.0000	\$7,200.00
	Civil Constructors, LLC	\$5,372.0000	\$10,744.00
795-07.06	8IN X 8IN TAPPING SLEEVE AND VALVE		
	1.000 EACH		
	Jones Bros. Contractors, LLC	\$3,640.0000	\$3,640.00
	Eubank Asphalt Paving & Sealing	\$3,850.0000	\$3,850.00
	Morgan, Inc.	\$3,650.0000	\$3,650.00
	Eutaw Construction Company, Inc.	\$4,700.0000	\$4,700.00
	Civil Constructors, LLC	\$6,943.0000	\$6,943.00
795-07.10	10IN X 10IN TAPPING SLEEVE AND VALVE		
	2.000 EACH		
	Jones Bros. Contractors, LLC	\$5,190.0000	\$10,380.00
	Eubank Asphalt Paving & Sealing	\$5,200.0000	\$10,400.00
	Morgan, Inc.	\$4,900.0000	\$9,800.00
	Eutaw Construction Company, Inc.	\$6,600.0000	\$13,200.00
	Civil Constructors, LLC	\$8,944.0000	\$17,888.00

		UNIT PRICE	EXTENSION
795-07.15	12IN X 12IN TAPPING SLEEVE AND VALVE		
		3.000 EACH	
	Jones Bros. Contractors, LLC	\$6,515.0000	\$19,545.00
	Eubank Asphalt Paving & Sealing	\$7,300.0000	\$21,900.00
	Morgan, Inc.	\$6,700.0000	\$20,100.00
	Eutaw Construction Company, Inc.	\$7,800.0000	\$23,400.00
	Civil Constructors, LLC	\$11,672.0000	\$35,016.00
795-08.04	6IN GATE VALVE ASSEMBLY		
		2.000 EACH	
	Jones Bros. Contractors, LLC	\$1,290.0000	\$2,580.00
	Eubank Asphalt Paving & Sealing	\$1,500.0000	\$3,000.00
	Morgan, Inc.	\$1,320.0000	\$2,640.00
	Eutaw Construction Company, Inc.	\$1,700.0000	\$3,400.00
	Civil Constructors, LLC	\$1,091.0000	\$2,182.00
795-08.05	8IN GATE VALVE ASSEMBLY		
		6.000 EACH	
	Jones Bros. Contractors, LLC	\$1,755.0000	\$10,530.00
	Eubank Asphalt Paving & Sealing	\$1,900.0000	\$11,400.00
	Morgan, Inc.	\$1,800.0000	\$10,800.00
	Eutaw Construction Company, Inc.	\$2,000.0000	\$12,000.00
	Civil Constructors, LLC	\$1,485.0000	\$8,910.00
795-08.06	10IN GATE VALVE ASSEMBLY		
		3.000 EACH	
	Jones Bros. Contractors, LLC	\$2,590.0000	\$7,770.00
	Eubank Asphalt Paving & Sealing	\$2,600.0000	\$7,800.00
	Morgan, Inc.	\$2,350.0000	\$7,050.00
	Eutaw Construction Company, Inc.	\$2,700.0000	\$8,100.00
	Civil Constructors, LLC	\$2,062.0000	\$6,186.00
795-08.09	12IN GATE VALVE ASSEMBLY		
		8.000 EACH	
	Jones Bros. Contractors, LLC	\$3,170.0000	\$25,360.00
	Eubank Asphalt Paving & Sealing	\$3,300.0000	\$26,400.00
	Morgan, Inc.	\$3,185.0000	\$25,480.00
	Eutaw Construction Company, Inc.	\$3,300.0000	\$26,400.00
	Civil Constructors, LLC	\$2,567.0000	\$20,536.00
795-09.01	3/4IN WATER SERVICE METER ASSEMBLY		
		6.000 EACH	
	Jones Bros. Contractors, LLC	\$970.0000	\$5,820.00
	Eubank Asphalt Paving & Sealing	\$1,200.0000	\$7,200.00
	Morgan, Inc.	\$950.0000	\$5,700.00
	Eutaw Construction Company, Inc.	\$800.0000	\$4,800.00
	Civil Constructors, LLC	\$330.0000	\$1,980.00



		UNIT PRICE	EXTENSION
795-09.09	RELOCATE/RECONNECT SERVICE ASSEMBLY		
	8.000 EACH		
	Jones Bros. Contractors, LLC	\$1,005.0000	\$8,040.00
	Eubank Asphalt Paving & Sealing	\$1,450.0000	\$11,600.00
	Morgan, Inc.	\$1,000.0000	\$8,000.00
	Eutaw Construction Company, Inc.	\$400.0000	\$3,200.00
	Civil Constructors, LLC	\$410.0000	\$3,280.00
795-09.10	SAMPLE TAP		
	11.000 EACH		
	Jones Bros. Contractors, LLC	\$990.0000	\$10,890.00
	Eubank Asphalt Paving & Sealing	\$1,400.0000	\$15,400.00
	Morgan, Inc.	\$1,330.0000	\$14,630.00
	Eutaw Construction Company, Inc.	\$900.0000	\$9,900.00
	Civil Constructors, LLC	\$790.0000	\$8,690.00
795-09.35	(TI) OF 3IN PVC CASING FOR SERVICE PIPE-UNCON		
	50.000 L.F.		
	Jones Bros. Contractors, LLC	\$12.2500	\$612.50
	Eubank Asphalt Paving & Sealing	\$33.0000	\$1,650.00
	Morgan, Inc.	\$30.0000	\$1,500.00
	Eutaw Construction Company, Inc.	\$10.7500	\$537.50
	Civil Constructors, LLC	\$25.4800	\$1,274.00
795-09.60	3/4IN PEXa SERVICE PIPE		
	590.000 L.F.		
	Jones Bros. Contractors, LLC	\$9.7500	\$5,752.50
	Eubank Asphalt Paving & Sealing	\$12.0000	\$7,080.00
	Morgan, Inc.	\$11.0000	\$6,490.00
	Eutaw Construction Company, Inc.	\$5.8000	\$3,422.00
	Civil Constructors, LLC	\$12.1700	\$7,180.30
795-10.06	2IN MANUAL AIR RELEASE VALVE ASSEMBLY		
	6.000 EACH		
	Jones Bros. Contractors, LLC	\$4,015.0000	\$24,090.00
	Eubank Asphalt Paving & Sealing	\$4,000.0000	\$24,000.00
	Morgan, Inc.	\$3,820.0000	\$22,920.00
	Eutaw Construction Company, Inc.	\$2,200.0000	\$13,200.00
	Civil Constructors, LLC	\$3,142.0000	\$18,852.00
795-11.02	FIRE HYDRANT ASSEMBLY		
	8.000 EACH		
	Jones Bros. Contractors, LLC	\$5,305.0000	\$42,440.00
	Eubank Asphalt Paving & Sealing	\$7,000.0000	\$56,000.00
	Morgan, Inc.	\$6,400.0000	\$51,200.00
	Eutaw Construction Company, Inc.	\$5,100.0000	\$40,800.00
	Civil Constructors, LLC	\$7,087.0000	\$56,696.00

		UNIT PRICE	EXTENSION
795-12.01 REMOVE FIRE HYDRANT			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$695.0000	\$3,475.00
Eubank Asphalt Paving & Sealing		\$2,200.0000	\$11,000.00
Morgan, Inc.		\$1,640.0000	\$8,200.00
Eutaw Construction Company, Inc.		\$500.0000	\$2,500.00
Civil Constructors, LLC		\$760.0000	\$3,800.00
795-13.01 DI FITTINGS			
	16,050.000 LB.		
Jones Bros. Contractors, LLC		\$1.0000	\$16,050.00
Eubank Asphalt Paving & Sealing		\$2.1000	\$33,705.00
Morgan, Inc.		\$1.0000	\$16,050.00
Eutaw Construction Company, Inc.		\$6.4000	\$102,720.00
Civil Constructors, LLC		\$6.9800	\$112,029.00
795-14.08 RESTORE ASPHALT			
	70.000 S.Y.		
Jones Bros. Contractors, LLC		\$93.6500	\$6,555.50
Eubank Asphalt Paving & Sealing		\$90.0000	\$6,300.00
Morgan, Inc.		\$85.0000	\$5,950.00
Eutaw Construction Company, Inc.		\$27.0000	\$1,890.00
Civil Constructors, LLC		\$40.4700	\$2,832.90
795-14.09 RESTORE CONCRETE			
	50.000 S.Y.		
Jones Bros. Contractors, LLC		\$117.5000	\$5,875.00
Eubank Asphalt Paving & Sealing		\$100.0000	\$5,000.00
Morgan, Inc.		\$94.0000	\$4,700.00
Eutaw Construction Company, Inc.		\$100.0000	\$5,000.00
Civil Constructors, LLC		\$77.8800	\$3,894.00
795-14.10 RESTORE GRAVEL			
	250.000 S.Y.		
Jones Bros. Contractors, LLC		\$62.1500	\$15,537.50
Eubank Asphalt Paving & Sealing		\$11.0000	\$2,750.00
Morgan, Inc.		\$10.0000	\$2,500.00
Eutaw Construction Company, Inc.		\$17.7500	\$4,437.50
Civil Constructors, LLC		\$14.2100	\$3,552.50
795-15.03 14IN STEEL CASING PIPE OPEN CUT METHOD			
	55.000 L.F.		
Jones Bros. Contractors, LLC		\$160.0000	\$8,800.00
Eubank Asphalt Paving & Sealing		\$110.0000	\$6,050.00
Morgan, Inc.		\$100.0000	\$5,500.00
Eutaw Construction Company, Inc.		\$60.0000	\$3,300.00
Civil Constructors, LLC		\$120.0000	\$6,600.00

		UNIT PRICE	EXTENSION
795-15.05	20IN STEEL CASING PIPE OPEN CUT METHOD		
	115.000 L.F.		
	Jones Bros. Contractors, LLC	\$172.0000	\$19,780.00
	Eubank Asphalt Paving & Sealing	\$128.0000	\$14,720.00
	Morgan, Inc.	\$118.0000	\$13,570.00
	Eutaw Construction Company, Inc.	\$80.0000	\$9,200.00
	Civil Constructors, LLC	\$150.0000	\$17,250.00
797-03.06	4IN PVC FORCE MAIN		
	1,360.000 L.F.		
	Jones Bros. Contractors, LLC	\$24.7500	\$33,660.00
	Eubank Asphalt Paving & Sealing	\$21.0000	\$28,560.00
	Morgan, Inc.	\$19.0000	\$25,840.00
	Eutaw Construction Company, Inc.	\$28.0000	\$38,080.00
	Civil Constructors, LLC	\$33.2700	\$45,247.20
797-03.10	12IN PVC FORCE MAIN		
	680.000 L.F.		
	Jones Bros. Contractors, LLC	\$82.5000	\$56,100.00
	Eubank Asphalt Paving & Sealing	\$66.0000	\$44,880.00
	Morgan, Inc.	\$59.0000	\$40,120.00
	Eutaw Construction Company, Inc.	\$49.0000	\$33,320.00
	Civil Constructors, LLC	\$55.2800	\$37,590.40
797-05.52	8IN PVC GRAVITY SEWER 6FT-12FT DEPTH		
	165.000 L.F.		
	Jones Bros. Contractors, LLC	\$57.5000	\$9,487.50
	Eubank Asphalt Paving & Sealing	\$67.0000	\$11,055.00
	Morgan, Inc.	\$61.0000	\$10,065.00
	Eutaw Construction Company, Inc.	\$48.0000	\$7,920.00
	Civil Constructors, LLC	\$64.5200	\$10,645.80
797-06.62	BORE/JACK 12IN STEEL CASING PIPE-UNCON.		
	140.000 L.F.		
	Jones Bros. Contractors, LLC	\$168.0000	\$23,520.00
	Eubank Asphalt Paving & Sealing	\$185.0000	\$25,900.00
	Morgan, Inc.	\$168.0000	\$23,520.00
	Eutaw Construction Company, Inc.	\$400.0000	\$56,000.00
	Civil Constructors, LLC	\$320.0000	\$44,800.00
797-06.66	BORE/JACK 20IN STEEL CASING PIPE-UNCON.		
	380.000 L.F.		
	Jones Bros. Contractors, LLC	\$268.2000	\$101,916.00
	Eubank Asphalt Paving & Sealing	\$325.0000	\$123,500.00
	Morgan, Inc.	\$262.0000	\$99,560.00
	Eutaw Construction Company, Inc.	\$500.0000	\$190,000.00
	Civil Constructors, LLC	\$390.0000	\$148,200.00

		UNIT PRICE	EXTENSION
797-06.89	OPEN CUT 12IN STEEL CASING PIPE		
			190.000 L.F.
	Jones Bros. Contractors, LLC	\$29.5000	\$5,605.00
	Eubank Asphalt Paving & Sealing	\$80.0000	\$15,200.00
	Morgan, Inc.	\$46.0000	\$8,740.00
	Eutaw Construction Company, Inc.	\$60.0000	\$11,400.00
	Civil Constructors, LLC	\$98.1100	\$18,640.90
797-07.01	48IN MANHOLE 0FT-4FT DEPTH		
			1.000 EACH
	Jones Bros. Contractors, LLC	\$3,000.0000	\$3,000.00
	Eubank Asphalt Paving & Sealing	\$3,100.0000	\$3,100.00
	Morgan, Inc.	\$2,800.0000	\$2,800.00
	Eutaw Construction Company, Inc.	\$1,800.0000	\$1,800.00
	Civil Constructors, LLC	\$3,699.0000	\$3,699.00
797-07.04	48IN MANHOLE 8FT-10FT DEPTH		
			2.000 EACH
	Jones Bros. Contractors, LLC	\$3,500.0000	\$7,000.00
	Eubank Asphalt Paving & Sealing	\$4,000.0000	\$8,000.00
	Morgan, Inc.	\$3,800.0000	\$7,600.00
	Eutaw Construction Company, Inc.	\$3,900.0000	\$7,800.00
	Civil Constructors, LLC	\$6,441.0000	\$12,882.00
797-07.56	MANHOLE DROP CONNECTION ASSEMBLY		
			1.000 EACH
	Jones Bros. Contractors, LLC	\$365.0000	\$365.00
	Eubank Asphalt Paving & Sealing	\$2,300.0000	\$2,300.00
	Morgan, Inc.	\$2,150.0000	\$2,150.00
	Eutaw Construction Company, Inc.	\$800.0000	\$800.00
	Civil Constructors, LLC	\$2,444.0000	\$2,444.00
797-08.01	DI FITTINGS		
			1,343.000 LB.
	Jones Bros. Contractors, LLC	\$7.5000	\$10,072.50
	Eubank Asphalt Paving & Sealing	\$16.0000	\$21,488.00
	Morgan, Inc.	\$15.0000	\$20,145.00
	Eutaw Construction Company, Inc.	\$8.0000	\$10,744.00
	Civil Constructors, LLC	\$14.5900	\$19,594.37
797-10.16	CONNECT TO 4IN FORCE MAIN		
			1.000 EACH
	Jones Bros. Contractors, LLC	\$1,820.0000	\$1,820.00
	Eubank Asphalt Paving & Sealing	\$2,100.0000	\$2,100.00
	Morgan, Inc.	\$1,900.0000	\$1,900.00
	Eutaw Construction Company, Inc.	\$500.0000	\$500.00
	Civil Constructors, LLC	\$1,532.0000	\$1,532.00

797-10.20 CONNECT TO 12IN FORCE MAIN

4.000 EACH

UNIT PRICE

EXTENSION

Jones Bros. Contractors, LLC	\$3,585.0000	\$14,340.00
Eubank Asphalt Paving & Sealing	\$3,300.0000	\$13,200.00
Morgan, Inc.	\$3,200.0000	\$12,800.00
Eutaw Construction Company, Inc.	\$1,000.0000	\$4,000.00
Civil Constructors, LLC	\$2,905.0000	\$11,620.00

SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC	\$7,988,896.00
Eubank Asphalt Paving & Sealing	\$8,097,723.91
Morgan, Inc.	\$8,600,201.50
Eutaw Construction Company, Inc.	\$8,334,724.60
Civil Constructors, LLC	\$8,919,722.09

SUB-TOTAL UTILITY

Jones Bros. Contractors, LLC	\$3,328,515.92
Eubank Asphalt Paving & Sealing	\$3,619,716.69
Morgan, Inc.	\$3,329,497.67
Eutaw Construction Company, Inc.	\$3,965,275.40
Civil Constructors, LLC	\$3,859,593.07

TOTAL CONTRACT

Jones Bros. Contractors, LLC	\$11,317,411.92
Eubank Asphalt Paving & Sealing	\$11,717,440.60
Morgan, Inc.	\$11,929,699.17
Eutaw Construction Company, Inc.	\$12,300,000.00
Civil Constructors, LLC	\$12,779,315.16

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

RHEA COUNTY (Contract No. CNQ104 Call 049)

72010-4213-04

THE REPAIR OF THE BRIDGE ON S.R. 302 OVER CLEAR CREEK (L.M. 2.57).

PROJECT LENGTH - 0.000 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2017

---

	TOTAL CONTRACT
Jamison Construction, LLC	\$602,782.00
Mid-State Construction Company, Inc.	\$664,985.47
Jones Bros., Inc.	\$692,830.40
Simpson Construction Company, Inc.	\$708,332.60
Wilson Construction Group LLC	\$890,891.86
Wright Brothers Construction Company, Inc.	\$1,029,034.25

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES			
	1.000 LS		
Jamison Construction, LLC		\$12,000.0000	\$12,000.00
Mid-State Construction Company, Inc.		\$5,433.3200	\$5,433.32
Jones Bros., Inc.		\$25,000.0000	\$25,000.00
Simpson Construction Company, Inc.		\$1,800.0000	\$1,800.00
Wilson Construction Group LLC		\$7,000.0000	\$7,000.00
Wright Brothers Construction Company, Inc.		\$30,000.0000	\$30,000.00
202-01.02 REMOVAL OF ASBESTOS			
	1.000 LS		
Jamison Construction, LLC		\$8,000.0000	\$8,000.00
Mid-State Construction Company, Inc.		\$8,251.7200	\$8,251.72
Jones Bros., Inc.		\$8,500.0000	\$8,500.00
Simpson Construction Company, Inc.		\$7,700.0000	\$7,700.00
Wilson Construction Group LLC		\$35,000.0000	\$35,000.00
Wright Brothers Construction Company, Inc.		\$26,480.0000	\$26,480.00
202-04.01 REMOVAL OF STRUCTURES (BR. NO. 72-SR302-02.57)			
	1.000 LS		
Jamison Construction, LLC		\$78,000.0000	\$78,000.00
Mid-State Construction Company, Inc.		\$66,453.2000	\$66,453.20
Jones Bros., Inc.		\$75,000.0000	\$75,000.00
Simpson Construction Company, Inc.		\$92,560.0000	\$92,560.00
Wilson Construction Group LLC		\$170,000.0000	\$170,000.00
Wright Brothers Construction Company, Inc.		\$102,660.0000	\$102,660.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	140.000 L.F.		
Jamison Construction, LLC		\$6.0000	\$840.00
Mid-State Construction Company, Inc.		\$7.8300	\$1,096.20
Jones Bros., Inc.		\$6.0000	\$840.00
Simpson Construction Company, Inc.		\$6.0000	\$840.00
Wilson Construction Group LLC		\$6.0000	\$840.00
Wright Brothers Construction Company, Inc.		\$4.1600	\$582.40
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	21.000 TON		
Jamison Construction, LLC		\$750.0000	\$15,750.00
Mid-State Construction Company, Inc.		\$874.4400	\$18,363.24
Jones Bros., Inc.		\$709.4400	\$14,898.24
Simpson Construction Company, Inc.		\$745.0000	\$15,645.00
Wilson Construction Group LLC		\$362.0000	\$7,602.00
Wright Brothers Construction Company, Inc.		\$1,040.0000	\$21,840.00



		UNIT PRICE	EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D			
	40.000 TON		
Jamison Construction, LLC		\$480.0000	\$19,200.00
Mid-State Construction Company, Inc.		\$541.9000	\$21,676.00
Jones Bros., Inc.		\$439.3800	\$17,575.20
Simpson Construction Company, Inc.		\$460.0000	\$18,400.00
Wilson Construction Group LLC		\$393.0000	\$15,720.00
Wright Brothers Construction Company, Inc.		\$530.0000	\$21,200.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	479.000 S.Y.		
Jamison Construction, LLC		\$44.0000	\$21,076.00
Mid-State Construction Company, Inc.		\$50.5000	\$24,189.50
Jones Bros., Inc.		\$40.2900	\$19,298.91
Simpson Construction Company, Inc.		\$42.2500	\$20,237.75
Wilson Construction Group LLC		\$11.0000	\$5,269.00
Wright Brothers Construction Company, Inc.		\$28.2000	\$13,507.80
604-02.03 EPOXY COATED REINFORCING STEEL			
	36,692.000 LB.		
Jamison Construction, LLC		\$1.0000	\$36,692.00
Mid-State Construction Company, Inc.		\$1.2200	\$44,764.24
Jones Bros., Inc.		\$1.2500	\$45,865.00
Simpson Construction Company, Inc.		\$0.8500	\$31,188.20
Wilson Construction Group LLC		\$0.9800	\$35,958.16
Wright Brothers Construction Company, Inc.		\$1.4400	\$52,836.48
604-03.01 CLASS A CONCRETE (BRIDGES)			
	6.000 C.Y.		
Jamison Construction, LLC		\$475.0000	\$2,850.00
Mid-State Construction Company, Inc.		\$1,766.2100	\$10,597.26
Jones Bros., Inc.		\$5,000.0000	\$30,000.00
Simpson Construction Company, Inc.		\$4,000.0000	\$24,000.00
Wilson Construction Group LLC		\$2,875.0000	\$17,250.00
Wright Brothers Construction Company, Inc.		\$4,780.0000	\$28,680.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	1,905.000 LB.		
Jamison Construction, LLC		\$1.2000	\$2,286.00
Mid-State Construction Company, Inc.		\$1.1500	\$2,190.75
Jones Bros., Inc.		\$5.0000	\$9,525.00
Simpson Construction Company, Inc.		\$1.1500	\$2,190.75
Wilson Construction Group LLC		\$0.9400	\$1,790.70
Wright Brothers Construction Company, Inc.		\$1.7400	\$3,314.70
604-03.35 CLASS L CONCRETE			
	104.000 C.Y.		
Jamison Construction, LLC		\$680.0000	\$70,720.00
Mid-State Construction Company, Inc.		\$857.2200	\$89,150.88
Jones Bros., Inc.		\$1,100.0000	\$114,400.00
Simpson Construction Company, Inc.		\$1,675.0000	\$174,200.00
Wilson Construction Group LLC		\$1,250.0000	\$130,000.00
Wright Brothers Construction Company, Inc.		\$1,890.0000	\$196,560.00

		UNIT PRICE	EXTENSION
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	558.000 S.Y.		
Jamison Construction, LLC		\$8.0000	\$4,464.00
Mid-State Construction Company, Inc.		\$8.6200	\$4,809.96
Jones Bros., Inc.		\$7.0000	\$3,906.00
Simpson Construction Company, Inc.		\$8.0000	\$4,464.00
Wilson Construction Group LLC		\$8.0000	\$4,464.00
Wright Brothers Construction Company, Inc.		\$7.9000	\$4,408.20
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	349.000 S.Y.		
Jamison Construction, LLC		\$14.0000	\$4,886.00
Mid-State Construction Company, Inc.		\$14.7800	\$5,158.22
Jones Bros., Inc.		\$12.0400	\$4,201.96
Simpson Construction Company, Inc.		\$16.0000	\$5,584.00
Wilson Construction Group LLC		\$17.0000	\$5,933.00
Wright Brothers Construction Company, Inc.		\$13.5500	\$4,728.95
604-10.05 CONCRETE			
	37.000 S.F.		
Jamison Construction, LLC		\$90.0000	\$3,330.00
Mid-State Construction Company, Inc.		\$105.8100	\$3,914.97
Jones Bros., Inc.		\$250.0000	\$9,250.00
Simpson Construction Company, Inc.		\$150.0000	\$5,550.00
Wilson Construction Group LLC		\$225.0000	\$8,325.00
Wright Brothers Construction Company, Inc.		\$210.0000	\$7,770.00
604-10.14 REMOVE EXISTING WEARING SURFACE			
	1.000 LS		
Jamison Construction, LLC		\$22,000.0000	\$22,000.00
Mid-State Construction Company, Inc.		\$23,646.7200	\$23,646.72
Jones Bros., Inc.		\$19,165.9700	\$19,165.97
Simpson Construction Company, Inc.		\$7,500.0000	\$7,500.00
Wilson Construction Group LLC		\$31,240.0000	\$31,240.00
Wright Brothers Construction Company, Inc.		\$16,900.0000	\$16,900.00
604-10.54 CONCRETE REPAIRS			
	36.000 S.F.		
Jamison Construction, LLC		\$90.0000	\$3,240.00
Mid-State Construction Company, Inc.		\$105.6900	\$3,804.84
Jones Bros., Inc.		\$250.0000	\$9,000.00
Simpson Construction Company, Inc.		\$105.0000	\$3,780.00
Wilson Construction Group LLC		\$225.0000	\$8,100.00
Wright Brothers Construction Company, Inc.		\$157.0000	\$5,652.00
604-10.58 EPOXY INJECTION (INJECTION)			
	40.000 GAL.		
Jamison Construction, LLC		\$70.0000	\$2,800.00
Mid-State Construction Company, Inc.		\$129.3200	\$5,172.80
Jones Bros., Inc.		\$105.0000	\$4,200.00
Simpson Construction Company, Inc.		\$125.0000	\$5,000.00
Wilson Construction Group LLC		\$105.0000	\$4,200.00
Wright Brothers Construction Company, Inc.		\$280.0000	\$11,200.00

		UNIT PRICE	EXTENSION
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)		
		398.000 L.F.	
	Jamison Construction, LLC	\$50.0000	\$19,900.00
	Mid-State Construction Company, Inc.	\$55.4200	\$22,057.16
	Jones Bros., Inc.	\$45.0000	\$17,910.00
	Simpson Construction Company, Inc.	\$53.0000	\$21,094.00
	Wilson Construction Group LLC	\$55.0000	\$21,890.00
	Wright Brothers Construction Company, Inc.	\$141.0000	\$56,118.00
615-02.52	PRESTRESSED CONCRETE BOX BEAM (12"x24")		
		431.000 L.F.	
	Jamison Construction, LLC	\$208.0000	\$89,648.00
	Mid-State Construction Company, Inc.	\$215.5200	\$92,889.12
	Jones Bros., Inc.	\$200.0000	\$86,200.00
	Simpson Construction Company, Inc.	\$226.5000	\$97,621.50
	Wilson Construction Group LLC	\$234.0000	\$100,854.00
	Wright Brothers Construction Company, Inc.	\$300.0000	\$129,300.00
620-06	CONCRETE RAILING		
		228.000 L.F.	
	Jamison Construction, LLC	\$140.0000	\$31,920.00
	Mid-State Construction Company, Inc.	\$135.6600	\$30,930.48
	Jones Bros., Inc.	\$115.0000	\$26,220.00
	Simpson Construction Company, Inc.	\$135.0000	\$30,780.00
	Wilson Construction Group LLC	\$180.0000	\$41,040.00
	Wright Brothers Construction Company, Inc.	\$153.0000	\$34,884.00
705-01.01	GUARDRAIL AT BRIDGE ENDS		
		108.000 L.F.	
	Jamison Construction, LLC	\$66.0000	\$7,128.00
	Mid-State Construction Company, Inc.	\$73.9000	\$7,981.20
	Jones Bros., Inc.	\$67.5000	\$7,290.00
	Simpson Construction Company, Inc.	\$64.5000	\$6,966.00
	Wilson Construction Group LLC	\$75.0000	\$8,100.00
	Wright Brothers Construction Company, Inc.	\$76.0000	\$8,208.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)		
		4.000 EACH	
	Jamison Construction, LLC	\$2,300.0000	\$9,200.00
	Mid-State Construction Company, Inc.	\$2,463.2000	\$9,852.80
	Jones Bros., Inc.	\$2,150.0000	\$8,600.00
	Simpson Construction Company, Inc.	\$2,150.0000	\$8,600.00
	Wilson Construction Group LLC	\$2,490.0000	\$9,960.00
	Wright Brothers Construction Company, Inc.	\$2,420.0000	\$9,680.00
705-04.50	PORTABLE BARRIER RAIL DELINEATOR		
		9.000 EACH	
	Jamison Construction, LLC	\$12.0000	\$108.00
	Mid-State Construction Company, Inc.	\$14.7800	\$133.02
	Jones Bros., Inc.	\$9.6800	\$87.12
	Simpson Construction Company, Inc.	\$13.0000	\$117.00
	Wilson Construction Group LLC	\$14.0000	\$126.00
	Wright Brothers Construction Company, Inc.	\$13.5000	\$121.50

		UNIT PRICE	EXTENSION
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3		
	2.000 EACH		
	Jamison Construction, LLC	\$2,800.0000	\$5,600.00
	Mid-State Construction Company, Inc.	\$5,172.7200	\$10,345.44
	Jones Bros., Inc.	\$5,000.0000	\$10,000.00
	Simpson Construction Company, Inc.	\$5,350.0000	\$10,700.00
	Wilson Construction Group LLC	\$4,950.0000	\$9,900.00
	Wright Brothers Construction Company, Inc.	\$4,730.0000	\$9,460.00
706-01	GUARDRAIL REMOVED		
	310.000 L.F.		
	Jamison Construction, LLC	\$1.0000	\$310.00
	Mid-State Construction Company, Inc.	\$0.6200	\$192.20
	Jones Bros., Inc.	\$1.0000	\$310.00
	Simpson Construction Company, Inc.	\$1.0000	\$310.00
	Wilson Construction Group LLC	\$1.0000	\$310.00
	Wright Brothers Construction Company, Inc.	\$1.1300	\$350.30
709-05.08	MACHINED RIP-RAP (CLASS B)		
	88.000 TON		
	Jamison Construction, LLC	\$45.0000	\$3,960.00
	Mid-State Construction Company, Inc.	\$53.8600	\$4,739.68
	Jones Bros., Inc.	\$50.0000	\$4,400.00
	Simpson Construction Company, Inc.	\$34.5000	\$3,036.00
	Wilson Construction Group LLC	\$59.0000	\$5,192.00
	Wright Brothers Construction Company, Inc.	\$57.0000	\$5,016.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Jamison Construction, LLC	\$31,000.0000	\$31,000.00
	Mid-State Construction Company, Inc.	\$16,927.4900	\$16,927.49
	Jones Bros., Inc.	\$15,000.0000	\$15,000.00
	Simpson Construction Company, Inc.	\$5,500.0000	\$5,500.00
	Wilson Construction Group LLC	\$30,000.0000	\$30,000.00
	Wright Brothers Construction Company, Inc.	\$109,285.0000	\$109,285.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL		
	220.000 L.F.		
	Jamison Construction, LLC	\$26.0000	\$5,720.00
	Mid-State Construction Company, Inc.	\$41.6200	\$9,156.40
	Jones Bros., Inc.	\$35.0000	\$7,700.00
	Simpson Construction Company, Inc.	\$40.0000	\$8,800.00
	Wilson Construction Group LLC	\$45.0000	\$9,900.00
	Wright Brothers Construction Company, Inc.	\$32.1000	\$7,062.00
712-02.47	BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL		
	120.000 L.F.		
	Jamison Construction, LLC	\$26.0000	\$3,120.00
	Mid-State Construction Company, Inc.	\$46.6600	\$5,599.20
	Jones Bros., Inc.	\$50.0000	\$6,000.00
	Simpson Construction Company, Inc.	\$125.0000	\$15,000.00
	Wilson Construction Group LLC	\$75.0000	\$9,000.00
	Wright Brothers Construction Company, Inc.	\$52.2500	\$6,270.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	18.000 EACH		
Jamison Construction, LLC		\$35.0000	\$630.00
Mid-State Construction Company, Inc.		\$33.2500	\$598.50
Jones Bros., Inc.		\$35.0000	\$630.00
Simpson Construction Company, Inc.		\$75.0000	\$1,350.00
Wilson Construction Group LLC		\$42.0000	\$756.00
Wright Brothers Construction Company, Inc.		\$28.2000	\$507.60
712-06 SIGNS (CONSTRUCTION)			
	328.000 S.F.		
Jamison Construction, LLC		\$7.5000	\$2,460.00
Mid-State Construction Company, Inc.		\$8.0100	\$2,627.28
Jones Bros., Inc.		\$10.0000	\$3,280.00
Simpson Construction Company, Inc.		\$10.0000	\$3,280.00
Wilson Construction Group LLC		\$9.0000	\$2,952.00
Wright Brothers Construction Company, Inc.		\$8.1500	\$2,673.20
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	5,428.000 L.F.		
Jamison Construction, LLC		\$3.0000	\$16,284.00
Mid-State Construction Company, Inc.		\$2.0700	\$11,235.96
Jones Bros., Inc.		\$3.2500	\$17,641.00
Simpson Construction Company, Inc.		\$1.8000	\$9,770.40
Wilson Construction Group LLC		\$2.5000	\$13,570.00
Wright Brothers Construction Company, Inc.		\$1.8900	\$10,258.92
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	24.000 L.F.		
Jamison Construction, LLC		\$15.0000	\$360.00
Mid-State Construction Company, Inc.		\$36.3300	\$871.92
Jones Bros., Inc.		\$14.0000	\$336.00
Simpson Construction Company, Inc.		\$32.0000	\$768.00
Wilson Construction Group LLC		\$30.0000	\$720.00
Wright Brothers Construction Company, Inc.		\$33.3000	\$799.20
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Jamison Construction, LLC		\$4,000.0000	\$8,000.00
Mid-State Construction Company, Inc.		\$4,926.4000	\$9,852.80
Jones Bros., Inc.		\$5,000.0000	\$10,000.00
Simpson Construction Company, Inc.		\$2,700.0000	\$5,400.00
Wilson Construction Group LLC		\$5,000.0000	\$10,000.00
Wright Brothers Construction Company, Inc.		\$5,630.0000	\$11,260.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.000 L.M.		
Jamison Construction, LLC		\$5,300.0000	\$5,300.00
Mid-State Construction Company, Inc.		\$6,465.9000	\$6,465.90
Jones Bros., Inc.		\$5,200.0000	\$5,200.00
Simpson Construction Company, Inc.		\$5,600.0000	\$5,600.00
Wilson Construction Group LLC		\$5,250.0000	\$5,250.00
Wright Brothers Construction Company, Inc.		\$5,920.0000	\$5,920.00

		UNIT PRICE	EXTENSION
717-01	MOBILIZATION		
		1.000 LS	
	Jamison Construction, LLC	\$35,000.0000	\$35,000.00
	Mid-State Construction Company, Inc.	\$54,912.5000	\$54,912.50
	Jones Bros., Inc.	\$35,000.0000	\$35,000.00
	Simpson Construction Company, Inc.	\$33,000.0000	\$33,000.00
	Wilson Construction Group LLC	\$94,080.0000	\$94,080.00
	Wright Brothers Construction Company, Inc.	\$51,000.0000	\$51,000.00
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM		
		1.000 EACH	
	Jamison Construction, LLC	\$19,000.0000	\$19,000.00
	Mid-State Construction Company, Inc.	\$28,942.6000	\$28,942.60
	Jones Bros., Inc.	\$20,400.0000	\$20,400.00
	Simpson Construction Company, Inc.	\$20,000.0000	\$20,000.00
	Wilson Construction Group LLC	\$28,600.0000	\$28,600.00
	Wright Brothers Construction Company, Inc.	\$22,540.0000	\$22,540.00

SUB-TOTAL BRIDGE

Jamison Construction, LLC	\$602,782.00
Mid-State Construction Company, Inc.	\$664,985.47
Jones Bros., Inc.	\$692,830.40
Simpson Construction Company, Inc.	\$708,332.60
Wilson Construction Group LLC	\$890,891.86
Wright Brothers Construction Company, Inc.	\$1,029,034.25

TOTAL CONTRACT

Jamison Construction, LLC	\$602,782.00
Mid-State Construction Company, Inc.	\$664,985.47
Jones Bros., Inc.	\$692,830.40
Simpson Construction Company, Inc.	\$708,332.60
Wilson Construction Group LLC	\$890,891.86
Wright Brothers Construction Company, Inc.	\$1,029,034.25

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

ROBERTSON COUNTY (Contract No. CNQ354 Call 050)

PHSIP/HSIP-257(10),74020-3208-94

THE IMPROVEMENT OF THE INTERSECTION ON S.R. 257 AT S.R. 49 IN COOPERTOWN, INCLUDING GRADING, DRAINAGE, SIGNALS AND PAVING.

PROJECT LENGTH - 0.235 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2017

DBE GOAL 10.00%

---

	TOTAL CONTRACT
LoJac Enterprises, Inc.	\$578,699.00
Charles Dewese Construction, Inc	\$609,170.12
Civil Constructors, LLC	\$643,352.78
Sessions Paving Company	\$761,780.60



ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	LoJac Enterprises, Inc.		\$15,000.0000	\$15,000.00
	Charles Deweese Construction, Inc		\$15,000.0000	\$15,000.00
	Civil Constructors, LLC		\$18,528.2200	\$18,528.22
	Sessions Paving Company		\$13,000.0000	\$13,000.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	LoJac Enterprises, Inc.		\$8,500.0000	\$8,500.00
	Charles Deweese Construction, Inc		\$8,000.0000	\$8,000.00
	Civil Constructors, LLC		\$5,614.1200	\$5,614.12
	Sessions Paving Company		\$16,000.0000	\$16,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		380.000 C.Y.		
	LoJac Enterprises, Inc.		\$60.0000	\$22,800.00
	Charles Deweese Construction, Inc		\$24.1200	\$9,165.60
	Civil Constructors, LLC		\$19.0000	\$7,220.00
	Sessions Paving Company		\$37.2500	\$14,155.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)			
		164.000 C.Y.		
	LoJac Enterprises, Inc.		\$5.0000	\$820.00
	Charles Deweese Construction, Inc		\$25.0000	\$4,100.00
	Civil Constructors, LLC		\$22.7400	\$3,729.36
	Sessions Paving Company		\$42.5000	\$6,970.00
203-06	WATER			
		30.000 M.G.		
	LoJac Enterprises, Inc.		\$5.0000	\$150.00
	Charles Deweese Construction, Inc		\$7.5800	\$227.40
	Civil Constructors, LLC		\$18.6400	\$559.20
	Sessions Paving Company		\$10.0000	\$300.00
204-06.01	FLOWABLE FILL (GENERAL)			
		3.000 C.Y.		
	LoJac Enterprises, Inc.		\$325.0000	\$975.00
	Charles Deweese Construction, Inc		\$330.0000	\$990.00
	Civil Constructors, LLC		\$467.0300	\$1,401.09
	Sessions Paving Company		\$200.0000	\$600.00
209-06.10	20IN WATTLE (DESCRIPTION)			
		1,500.000 L.F.		
	LoJac Enterprises, Inc.		\$3.1000	\$4,650.00
	Charles Deweese Construction, Inc		\$3.5000	\$5,250.00
	Civil Constructors, LLC		\$3.5500	\$5,325.00
	Sessions Paving Company		\$15.0000	\$22,500.00

		UNIT PRICE	EXTENSION
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
			1,605.000 L.F.
	LoJac Enterprises, Inc.	\$3.7500	\$6,018.75
	Charles Deweese Construction, Inc	\$4.0000	\$6,420.00
	Civil Constructors, LLC	\$4.3000	\$6,901.50
	Sessions Paving Company	\$7.5000	\$12,037.50
209-08.08	ENHANCED ROCK CHECK DAM		
			3.000 EACH
	LoJac Enterprises, Inc.	\$350.0000	\$1,050.00
	Charles Deweese Construction, Inc	\$350.0000	\$1,050.00
	Civil Constructors, LLC	\$400.4000	\$1,201.20
	Sessions Paving Company	\$500.0000	\$1,500.00
209-09.41	CURB INLET PROTECTION (TYPE 2)		
			7.000 EACH
	LoJac Enterprises, Inc.	\$200.0000	\$1,400.00
	Charles Deweese Construction, Inc	\$175.0000	\$1,225.00
	Civil Constructors, LLC	\$228.8000	\$1,601.60
	Sessions Paving Company	\$200.0000	\$1,400.00
209-40.33	CATCH BASIN PROTECTION (TYPE D)		
			3.000 EACH
	LoJac Enterprises, Inc.	\$175.0000	\$525.00
	Charles Deweese Construction, Inc	\$175.0000	\$525.00
	Civil Constructors, LLC	\$200.2000	\$600.60
	Sessions Paving Company	\$250.0000	\$750.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			1,414.000 TON
	LoJac Enterprises, Inc.	\$32.7500	\$46,308.50
	Charles Deweese Construction, Inc	\$27.9900	\$39,577.86
	Civil Constructors, LLC	\$26.3500	\$37,258.90
	Sessions Paving Company	\$32.5000	\$45,955.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
			1,073.000 TON
	LoJac Enterprises, Inc.	\$60.0000	\$64,380.00
	Charles Deweese Construction, Inc	\$60.9500	\$65,399.35
	Civil Constructors, LLC	\$91.3100	\$97,975.63
	Sessions Paving Company	\$108.0000	\$115,884.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
			334.000 TON
	LoJac Enterprises, Inc.	\$70.0000	\$23,380.00
	Charles Deweese Construction, Inc	\$76.8800	\$25,677.92
	Civil Constructors, LLC	\$101.7500	\$33,984.50
	Sessions Paving Company	\$110.3500	\$36,856.90

		UNIT PRICE	EXTENSION
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
			3.000 TON
	LoJac Enterprises, Inc.	\$800.0000	\$2,400.00
	Charles Deweese Construction, Inc	\$884.3400	\$2,653.02
	Civil Constructors, LLC	\$921.8700	\$2,765.61
	Sessions Paving Company	\$850.0000	\$2,550.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
			9.000 TON
	LoJac Enterprises, Inc.	\$45.0000	\$405.00
	Charles Deweese Construction, Inc	\$35.0000	\$315.00
	Civil Constructors, LLC	\$41.5400	\$373.86
	Sessions Paving Company	\$38.0000	\$342.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
			4.000 TON
	LoJac Enterprises, Inc.	\$650.0000	\$2,600.00
	Charles Deweese Construction, Inc	\$884.3300	\$3,537.32
	Civil Constructors, LLC	\$879.4600	\$3,517.84
	Sessions Paving Company	\$1,200.0000	\$4,800.00
411-01.10	ACS MIX(PG64-22) GRADING D		
			546.000 TON
	LoJac Enterprises, Inc.	\$82.0000	\$44,772.00
	Charles Deweese Construction, Inc	\$82.1300	\$44,842.98
	Civil Constructors, LLC	\$108.6200	\$59,306.52
	Sessions Paving Company	\$128.7500	\$70,297.50
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
			4,474.000 S.Y.
	LoJac Enterprises, Inc.	\$3.0000	\$13,422.00
	Charles Deweese Construction, Inc	\$4.5800	\$20,490.92
	Civil Constructors, LLC	\$2.8800	\$12,885.12
	Sessions Paving Company	\$3.5000	\$15,659.00
602-01	STRUCTURAL STEEL		
			538.000 LB.
	LoJac Enterprises, Inc.	\$3.5500	\$1,909.90
	Charles Deweese Construction, Inc	\$17.0000	\$9,146.00
	Civil Constructors, LLC	\$4.0700	\$2,189.66
	Sessions Paving Company	\$6.5000	\$3,497.00
607-20.01	18" CROSSDRAIN PIPE CULVERT(COLLECTORS & LOCAL ROADS)		
			1,314.000 L.F.
	LoJac Enterprises, Inc.	\$60.0000	\$78,840.00
	Charles Deweese Construction, Inc	\$71.0000	\$93,294.00
	Civil Constructors, LLC	\$49.9900	\$65,686.86
	Sessions Paving Company	\$96.5000	\$126,801.00

		UNIT PRICE	EXTENSION
611-07.31	18IN ENDWALL (SIDE DRAIN)		
			2.000 EACH
	LoJac Enterprises, Inc.	\$968.5000	\$1,937.00
	Charles Deweese Construction, Inc	\$2,429.7500	\$4,859.50
	Civil Constructors, LLC	\$1,107.9700	\$2,215.94
	Sessions Paving Company	\$2,500.0000	\$5,000.00
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH		
			2.000 EACH
	LoJac Enterprises, Inc.	\$1,850.0000	\$3,700.00
	Charles Deweese Construction, Inc	\$3,516.2400	\$7,032.48
	Civil Constructors, LLC	\$2,641.3300	\$5,282.66
	Sessions Paving Company	\$4,000.0000	\$8,000.00
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH		
			5.000 EACH
	LoJac Enterprises, Inc.	\$2,250.0000	\$11,250.00
	Charles Deweese Construction, Inc	\$3,801.9100	\$19,009.55
	Civil Constructors, LLC	\$3,098.9300	\$15,494.65
	Sessions Paving Company	\$5,500.0000	\$27,500.00
611-42.01	CATCH BASINS, TYPE 42, 0' - 4' DEPTH		
			3.000 EACH
	LoJac Enterprises, Inc.	\$1,950.0000	\$5,850.00
	Charles Deweese Construction, Inc	\$2,754.2400	\$8,262.72
	Civil Constructors, LLC	\$2,636.9900	\$7,910.97
	Sessions Paving Company	\$4,000.0000	\$12,000.00
702-03	CONCRETE COMBINED CURB & GUTTER		
			66.000 C.Y.
	LoJac Enterprises, Inc.	\$300.0000	\$19,800.00
	Charles Deweese Construction, Inc	\$289.0000	\$19,074.00
	Civil Constructors, LLC	\$343.2000	\$22,651.20
	Sessions Paving Company	\$460.0000	\$30,360.00
703-02	CEMENT CONCRETE DITCH PAVING (REINFORCED)		
			10.000 C.Y.
	LoJac Enterprises, Inc.	\$650.0000	\$6,500.00
	Charles Deweese Construction, Inc	\$600.0000	\$6,000.00
	Civil Constructors, LLC	\$486.2000	\$4,862.00
	Sessions Paving Company	\$880.0000	\$8,800.00
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)		
			6.000 EACH
	LoJac Enterprises, Inc.	\$425.0000	\$2,550.00
	Charles Deweese Construction, Inc	\$200.0000	\$1,200.00
	Civil Constructors, LLC	\$299.0200	\$1,794.12
	Sessions Paving Company	\$250.0000	\$1,500.00

		UNIT PRICE	EXTENSION
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
			30.000 TON
	LoJac Enterprises, Inc.	\$37.0000	\$1,110.00
	Charles Deweese Construction, Inc	\$42.0000	\$1,260.00
	Civil Constructors, LLC	\$53.4300	\$1,602.90
	Sessions Paving Company	\$40.0000	\$1,200.00
712-01	TRAFFIC CONTROL		
			1.000 LS
	LoJac Enterprises, Inc.	\$20,000.0000	\$20,000.00
	Charles Deweese Construction, Inc	\$27,000.0000	\$27,000.00
	Civil Constructors, LLC	\$21,381.5200	\$21,381.52
	Sessions Paving Company	\$18,500.0000	\$18,500.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
			42.000 EACH
	LoJac Enterprises, Inc.	\$36.0000	\$1,512.00
	Charles Deweese Construction, Inc	\$28.0000	\$1,176.00
	Civil Constructors, LLC	\$32.0300	\$1,345.26
	Sessions Paving Company	\$35.0000	\$1,470.00
712-06	SIGNS (CONSTRUCTION)		
			124.000 S.F.
	LoJac Enterprises, Inc.	\$9.0000	\$1,116.00
	Charles Deweese Construction, Inc	\$8.0000	\$992.00
	Civil Constructors, LLC	\$9.1500	\$1,134.60
	Sessions Paving Company	\$9.0000	\$1,116.00
712-09.01	REMOVABLE PAVEMENT MARKING LINE		
			1,300.000 L.F.
	LoJac Enterprises, Inc.	\$4.0000	\$5,200.00
	Charles Deweese Construction, Inc	\$4.0000	\$5,200.00
	Civil Constructors, LLC	\$4.5800	\$5,954.00
	Sessions Paving Company	\$4.0000	\$5,200.00
713-02.14	FLEXIBLE DELINEATOR (WHITE)		
			10.000 EACH
	LoJac Enterprises, Inc.	\$36.0000	\$360.00
	Charles Deweese Construction, Inc	\$35.0000	\$350.00
	Civil Constructors, LLC	\$40.0400	\$400.40
	Sessions Paving Company	\$125.0000	\$1,250.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT		
			30.000 L.F.
	LoJac Enterprises, Inc.	\$8.0000	\$240.00
	Charles Deweese Construction, Inc	\$6.0000	\$180.00
	Civil Constructors, LLC	\$6.8600	\$205.80
	Sessions Paving Company	\$8.0000	\$240.00

		UNIT PRICE	EXTENSION
713-11.01 "U" SECTION STEEL POSTS			
	210.000 LB.		
LoJac Enterprises, Inc.		\$3.3500	\$703.50
Charles Deweese Construction, Inc		\$3.5000	\$735.00
Civil Constructors, LLC		\$4.0000	\$840.00
Sessions Paving Company		\$4.0000	\$840.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	281.000 LB.		
LoJac Enterprises, Inc.		\$4.2500	\$1,194.25
Charles Deweese Construction, Inc		\$4.3000	\$1,208.30
Civil Constructors, LLC		\$4.9200	\$1,382.52
Sessions Paving Company		\$5.0000	\$1,405.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	9.000 S.F.		
LoJac Enterprises, Inc.		\$13.5000	\$121.50
Charles Deweese Construction, Inc		\$13.8500	\$124.65
Civil Constructors, LLC		\$15.8500	\$142.65
Sessions Paving Company		\$16.0000	\$144.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	84.000 S.F.		
LoJac Enterprises, Inc.		\$14.5000	\$1,218.00
Charles Deweese Construction, Inc		\$14.5000	\$1,218.00
Civil Constructors, LLC		\$16.5900	\$1,393.56
Sessions Paving Company		\$17.0000	\$1,428.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	9.000 EACH		
LoJac Enterprises, Inc.		\$40.0000	\$360.00
Charles Deweese Construction, Inc		\$25.0000	\$225.00
Civil Constructors, LLC		\$28.6000	\$257.40
Sessions Paving Company		\$50.0000	\$450.00
713-16.50 REMOVE AND REPLACE SIGN (MOUNT ZION HISTORICAL MARKER)			
	1.000 EACH		
LoJac Enterprises, Inc.		\$475.0000	\$475.00
Charles Deweese Construction, Inc		\$250.0000	\$250.00
Civil Constructors, LLC		\$286.0000	\$286.00
Sessions Paving Company		\$300.0000	\$300.00
716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)			
	123.000 EACH		
LoJac Enterprises, Inc.		\$100.0000	\$12,300.00
Charles Deweese Construction, Inc		\$100.0000	\$12,300.00
Civil Constructors, LLC		\$114.4000	\$14,071.20
Sessions Paving Company		\$100.0000	\$12,300.00

		UNIT PRICE	EXTENSION
716-01.23	Snowplow Pmt Mrkrs (Bi-Dir)(2 Color)		
			12.000 EACH
	LoJac Enterprises, Inc.	\$100.0000	\$1,200.00
	Charles Deweese Construction, Inc	\$100.0000	\$1,200.00
	Civil Constructors, LLC	\$114.4000	\$1,372.80
	Sessions Paving Company	\$100.0000	\$1,200.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
			77.000 S.Y.
	LoJac Enterprises, Inc.	\$35.0000	\$2,695.00
	Charles Deweese Construction, Inc	\$35.0000	\$2,695.00
	Civil Constructors, LLC	\$40.0400	\$3,083.08
	Sessions Paving Company	\$35.0000	\$2,695.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
			95.000 L.F.
	LoJac Enterprises, Inc.	\$20.0000	\$1,900.00
	Charles Deweese Construction, Inc	\$20.0000	\$1,900.00
	Civil Constructors, LLC	\$22.8800	\$2,173.60
	Sessions Paving Company	\$20.0000	\$1,900.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)		
			2.000 EACH
	LoJac Enterprises, Inc.	\$200.0000	\$400.00
	Charles Deweese Construction, Inc	\$200.0000	\$400.00
	Civil Constructors, LLC	\$228.8000	\$457.60
	Sessions Paving Company	\$200.0000	\$400.00
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)		
			24.000 S.F.
	LoJac Enterprises, Inc.	\$30.0000	\$720.00
	Charles Deweese Construction, Inc	\$30.0000	\$720.00
	Civil Constructors, LLC	\$34.3200	\$823.68
	Sessions Paving Company	\$30.0000	\$720.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
			1.740 L.M.
	LoJac Enterprises, Inc.	\$2,000.0000	\$3,480.00
	Charles Deweese Construction, Inc	\$2,000.0000	\$3,480.00
	Civil Constructors, LLC	\$2,288.0000	\$3,981.12
	Sessions Paving Company	\$2,000.0000	\$3,480.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
			1.740 L.M.
	LoJac Enterprises, Inc.	\$7,500.0000	\$13,050.00
	Charles Deweese Construction, Inc	\$7,500.0000	\$13,050.00
	Civil Constructors, LLC	\$8,580.0000	\$14,929.20
	Sessions Paving Company	\$7,500.0000	\$13,050.00

		UNIT PRICE	EXTENSION
717-01	MOBILIZATION		
			1.000 LS
	LoJac Enterprises, Inc.	\$25,000.0000	\$25,000.00
	Charles Deweese Construction, Inc	\$21,410.0000	\$21,410.00
	Civil Constructors, LLC	\$35,385.5000	\$35,385.50
	Sessions Paving Company	\$15,000.0000	\$15,000.00
730-01.02	REMOVAL OF SIGNAL EQUIPMENT		
			1.000 EACH
	LoJac Enterprises, Inc.	\$1,050.0000	\$1,050.00
	Charles Deweese Construction, Inc	\$1,000.0000	\$1,000.00
	Civil Constructors, LLC	\$1,144.0000	\$1,144.00
	Sessions Paving Company	\$1,000.0000	\$1,000.00
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)		
			8.000 EACH
	LoJac Enterprises, Inc.	\$892.5000	\$7,140.00
	Charles Deweese Construction, Inc	\$850.0000	\$6,800.00
	Civil Constructors, LLC	\$972.4000	\$7,779.20
	Sessions Paving Company	\$742.0000	\$5,936.00
730-03.21	INSTALL PULL BOX (TYPE B)		
			13.000 EACH
	LoJac Enterprises, Inc.	\$682.5000	\$8,872.50
	Charles Deweese Construction, Inc	\$650.0000	\$8,450.00
	Civil Constructors, LLC	\$743.6000	\$9,666.80
	Sessions Paving Company	\$350.0000	\$4,550.00
730-05.01	ELECTRICAL SERVICE CONNECTION		
			1.000 EACH
	LoJac Enterprises, Inc.	\$1,470.0000	\$1,470.00
	Charles Deweese Construction, Inc	\$1,400.0000	\$1,400.00
	Civil Constructors, LLC	\$1,601.6000	\$1,601.60
	Sessions Paving Company	\$2,500.0000	\$2,500.00
730-05.02	SERVICE CABLE (2 CONDUCTOR, # 8 AWG)		
			40.000 L.F.
	LoJac Enterprises, Inc.	\$2.1000	\$84.00
	Charles Deweese Construction, Inc	\$2.0000	\$80.00
	Civil Constructors, LLC	\$2.2900	\$91.60
	Sessions Paving Company	\$2.1800	\$87.20
730-08.03	SIGNAL CABLE - 7 CONDUCTOR		
			420.000 L.F.
	LoJac Enterprises, Inc.	\$1.6000	\$672.00
	Charles Deweese Construction, Inc	\$1.5000	\$630.00
	Civil Constructors, LLC	\$1.7200	\$722.40
	Sessions Paving Company	\$1.5000	\$630.00



		UNIT PRICE	EXTENSION
730-12.01	CONDUIT 1" DIAMETER (PVC)		
			587.000 L.F.
	LoJac Enterprises, Inc.	\$6.5000	\$3,815.50
	Charles Deweese Construction, Inc	\$6.0000	\$3,522.00
	Civil Constructors, LLC	\$6.8600	\$4,026.82
	Sessions Paving Company	\$6.0000	\$3,522.00
730-12.02	CONDUIT 2" DIAMETER (PVC)		
			236.000 L.F.
	LoJac Enterprises, Inc.	\$6.7500	\$1,593.00
	Charles Deweese Construction, Inc	\$6.5000	\$1,534.00
	Civil Constructors, LLC	\$7.4400	\$1,755.84
	Sessions Paving Company	\$8.0000	\$1,888.00
730-12.03	CONDUIT 3" DIAMETER (PVC)		
			20.000 L.F.
	LoJac Enterprises, Inc.	\$9.0000	\$180.00
	Charles Deweese Construction, Inc	\$8.5000	\$170.00
	Civil Constructors, LLC	\$9.7200	\$194.40
	Sessions Paving Company	\$10.0000	\$200.00
730-12.07	CONDUIT 1" DIAMETER (RGS)		
			16.000 L.F.
	LoJac Enterprises, Inc.	\$14.2500	\$228.00
	Charles Deweese Construction, Inc	\$13.5000	\$216.00
	Civil Constructors, LLC	\$15.4400	\$247.04
	Sessions Paving Company	\$15.0000	\$240.00
730-12.13	CONDUIT 2" DIAMETER (JACK AND BORE)		
			38.000 L.F.
	LoJac Enterprises, Inc.	\$30.5000	\$1,159.00
	Charles Deweese Construction, Inc	\$29.0000	\$1,102.00
	Civil Constructors, LLC	\$33.1800	\$1,260.84
	Sessions Paving Company	\$22.0000	\$836.00
730-14.01	SHIELDED DETECTOR CABLE		
			1,588.000 L.F.
	LoJac Enterprises, Inc.	\$1.5000	\$2,382.00
	Charles Deweese Construction, Inc	\$1.3500	\$2,143.80
	Civil Constructors, LLC	\$1.5500	\$2,461.40
	Sessions Paving Company	\$1.0000	\$1,588.00
730-14.02	SAW SLOT		
			955.000 L.F.
	LoJac Enterprises, Inc.	\$5.0000	\$4,775.00
	Charles Deweese Construction, Inc	\$4.7500	\$4,536.25
	Civil Constructors, LLC	\$5.4400	\$5,195.20
	Sessions Paving Company	\$3.5000	\$3,342.50

		UNIT PRICE	EXTENSION
730-14.03 LOOP WIRE			
	2,262.000 L.F.		
LoJac Enterprises, Inc.		\$0.8000	\$1,809.60
Charles Deweese Construction, Inc		\$0.7500	\$1,696.50
Civil Constructors, LLC		\$0.8600	\$1,945.32
Sessions Paving Company		\$0.5000	\$1,131.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	1.000 EACH		
LoJac Enterprises, Inc.		\$15,750.0000	\$15,750.00
Charles Deweese Construction, Inc		\$15,000.0000	\$15,000.00
Civil Constructors, LLC		\$17,160.0000	\$17,160.00
Sessions Paving Company		\$9,624.0000	\$9,624.00
730-16.02 EIGHT PHASE ACTUATED CONTROLLER			
	1.000 EACH		
LoJac Enterprises, Inc.		\$5,565.0000	\$5,565.00
Charles Deweese Construction, Inc		\$5,300.0000	\$5,300.00
Civil Constructors, LLC		\$6,063.2000	\$6,063.20
Sessions Paving Company		\$3,124.0000	\$3,124.00
730-23.36 CANTILEVER SIGNAL SUPPORT (1 ARM @ 90')			
	1.000 EACH		
LoJac Enterprises, Inc.		\$31,290.0000	\$31,290.00
Charles Deweese Construction, Inc		\$29,800.0000	\$29,800.00
Civil Constructors, LLC		\$34,091.2000	\$34,091.20
Sessions Paving Company		\$26,244.0000	\$26,244.00
803-01 SODDING (NEW SOD)			
	1,420.000 S.Y.		
LoJac Enterprises, Inc.		\$3.2500	\$4,615.00
Charles Deweese Construction, Inc		\$4.5000	\$6,390.00
Civil Constructors, LLC		\$4.5800	\$6,503.60
Sessions Paving Company		\$4.2500	\$6,035.00

SUB-TOTAL ROADWAY

LoJac Enterprises, Inc.	\$578,699.00
Charles Deweese Construction, Inc	\$609,170.12
Civil Constructors, LLC	\$643,352.78
Sessions Paving Company	\$761,780.60

TOTAL CONTRACT

LoJac Enterprises, Inc.	\$578,699.00
Charles Deweese Construction, Inc	\$609,170.12
Civil Constructors, LLC	\$643,352.78
Sessions Paving Company	\$761,780.60

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

RUTHERFORD COUNTY (Contract No. CNQ366 Call 051)

HSIP-7500(28),75946-3460-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2017

---

	TOTAL CONTRACT
Superior Traffic Control, Inc.	\$174,905.63
Highway Markings, Inc.	\$182,946.15
LoJac Safety, Inc.	\$200,023.62

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL		
			1.000 LS
	Superior Traffic Control, Inc.	\$4,750.0000	\$4,750.00
	Highway Markings, Inc.	\$6,000.0000	\$6,000.00
	LoJac Safety, Inc.	\$15,000.0000	\$15,000.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT		
			140.000 L.F.
	Superior Traffic Control, Inc.	\$5.0000	\$700.00
	Highway Markings, Inc.	\$4.9500	\$693.00
	LoJac Safety, Inc.	\$6.5000	\$910.00
713-11.01	"U" SECTION STEEL POSTS		
			5,256.000 LB.
	Superior Traffic Control, Inc.	\$3.0000	\$15,768.00
	Highway Markings, Inc.	\$3.0500	\$16,030.80
	LoJac Safety, Inc.	\$3.0500	\$16,030.80
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST		
			7,655.000 LB.
	Superior Traffic Control, Inc.	\$3.2000	\$24,496.00
	Highway Markings, Inc.	\$3.1000	\$23,730.50
	LoJac Safety, Inc.	\$4.0500	\$31,002.75
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)		
			514.000 S.F.
	Superior Traffic Control, Inc.	\$13.2500	\$6,810.50
	Highway Markings, Inc.	\$12.4000	\$6,373.60
	LoJac Safety, Inc.	\$12.7500	\$6,553.50
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)		
			1,990.000 S.F.
	Superior Traffic Control, Inc.	\$14.1000	\$28,059.00
	Highway Markings, Inc.	\$13.0000	\$25,870.00
	LoJac Safety, Inc.	\$13.2500	\$26,367.50
713-15.36	REMOVE SIGN, SUPPORT & FOOTING		
			162.000 EACH
	Superior Traffic Control, Inc.	\$10.0000	\$1,620.00
	Highway Markings, Inc.	\$16.0000	\$2,592.00
	LoJac Safety, Inc.	\$25.0000	\$4,050.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
			57.000 S.Y.
	Superior Traffic Control, Inc.	\$15.1500	\$863.55
	Highway Markings, Inc.	\$18.5000	\$1,054.50
	LoJac Safety, Inc.	\$15.6000	\$889.20

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	880.000 L.F.		
Superior Traffic Control, Inc.		\$9.0900	\$7,999.20
Highway Markings, Inc.		\$8.7500	\$7,700.00
LoJac Safety, Inc.		\$9.3500	\$8,228.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	12.000 EACH		
Superior Traffic Control, Inc.		\$126.2500	\$1,515.00
Highway Markings, Inc.		\$115.0000	\$1,380.00
LoJac Safety, Inc.		\$130.0000	\$1,560.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	70.630 L.M.		
Superior Traffic Control, Inc.		\$1,151.4000	\$81,323.38
Highway Markings, Inc.		\$1,225.0000	\$86,521.75
LoJac Safety, Inc.		\$1,185.5000	\$83,731.87
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, Inc.		\$1,001.0000	\$1,001.00
Highway Markings, Inc.		\$5,000.0000	\$5,000.00
LoJac Safety, Inc.		\$5,700.0000	\$5,700.00

SUB-TOTAL ROADWAY

Superior Traffic Control, Inc.	\$174,905.63
Highway Markings, Inc.	\$182,946.15
LoJac Safety, Inc.	\$200,023.62

TOTAL CONTRACT

Superior Traffic Control, Inc.	\$174,905.63
Highway Markings, Inc.	\$182,946.15
LoJac Safety, Inc.	\$200,023.62

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

RUTHERFORD COUNTY (Contract No. CNQ362 Call 052)

NH-I-24-1(117),75100-8110-44

THE RESURFACING ON I-24 FROM EAST OF THE CSX RAILROAD BRIDGE (L.M. 19.07) TO EAST OF EPPS MILL ROAD (L.M. 26.55).

PROJECT LENGTH - 7.480 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2017

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Hoover, Inc.	\$4,382,648.88
Jones Bros. Contractors, LLC	\$4,518,716.70
LoJac Enterprises, Inc.	\$4,556,374.50
Wright Paving Contractors, Inc.	\$4,766,807.08



ROADWAY CATEGORY		UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
		3,960.000 TON	
	Hoover, Inc.	\$12.0000	\$47,520.00
	Jones Bros. Contractors, LLC	\$16.0000	\$63,360.00
	LoJac Enterprises, Inc.	\$18.5000	\$73,260.00
	Wright Paving Contractors, Inc.	\$22.2200	\$87,991.20
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2		
		2,500.000 TON	
	Hoover, Inc.	\$50.0000	\$125,000.00
	Jones Bros. Contractors, LLC	\$56.0000	\$140,000.00
	LoJac Enterprises, Inc.	\$53.5000	\$133,750.00
	Wright Paving Contractors, Inc.	\$64.0900	\$160,225.00
307-03.10	ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS		
		11,647.000 TON	
	Hoover, Inc.	\$65.0000	\$757,055.00
	Jones Bros. Contractors, LLC	\$78.0000	\$908,466.00
	LoJac Enterprises, Inc.	\$66.5000	\$774,525.50
	Wright Paving Contractors, Inc.	\$79.8000	\$929,430.60
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
		276.000 TON	
	Hoover, Inc.	\$750.0000	\$207,000.00
	Jones Bros. Contractors, LLC	\$535.0000	\$147,660.00
	LoJac Enterprises, Inc.	\$650.0000	\$179,400.00
	Wright Paving Contractors, Inc.	\$565.7700	\$156,152.52
411-02.10	ACS MIX(PG70-22) GRADING D		
		12.000 TON	
	Hoover, Inc.	\$175.0000	\$2,100.00
	Jones Bros. Contractors, LLC	\$135.0000	\$1,620.00
	LoJac Enterprises, Inc.	\$94.5000	\$1,134.00
	Wright Paving Contractors, Inc.	\$99.3000	\$1,191.60
411-03.23	ACS MIX (PG76-22) OGFC		
		20,594.000 TON	
	Hoover, Inc.	\$85.0000	\$1,750,490.00
	Jones Bros. Contractors, LLC	\$85.5000	\$1,760,787.00
	LoJac Enterprises, Inc.	\$94.5000	\$1,946,133.00
	Wright Paving Contractors, Inc.	\$87.3300	\$1,798,474.02
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)		
		30.000 L.M.	
	Hoover, Inc.	\$450.0000	\$13,500.00
	Jones Bros. Contractors, LLC	\$600.0000	\$18,000.00
	LoJac Enterprises, Inc.	\$375.0000	\$11,250.00
	Wright Paving Contractors, Inc.	\$530.7600	\$15,922.80

		UNIT PRICE	EXTENSION
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
	24,633.000 TON		
	Hoover, Inc.	\$15.0000	\$369,495.00
	Jones Bros. Contractors, LLC	\$19.2500	\$474,185.25
	LoJac Enterprises, Inc.	\$12.0000	\$295,596.00
	Wright Paving Contractors, Inc.	\$15.2300	\$375,160.59
501-01	PORTLAND CEMENT CONCRETE PAVEMENT(REPLACEMENT)		
	2,081.000 S.Y.		
	Hoover, Inc.	\$151.8000	\$315,895.80
	Jones Bros. Contractors, LLC	\$112.5000	\$234,112.50
	LoJac Enterprises, Inc.	\$135.0000	\$280,935.00
	Wright Paving Contractors, Inc.	\$156.3500	\$325,364.35
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)		
	7,404.000 L.F.		
	Hoover, Inc.	\$7.8000	\$57,751.20
	Jones Bros. Contractors, LLC	\$6.2500	\$46,275.00
	LoJac Enterprises, Inc.	\$11.5000	\$85,146.00
	Wright Paving Contractors, Inc.	\$8.0300	\$59,454.12
502-04.02	LOAD TRANSFER DOWELS		
	2,001.000 EACH		
	Hoover, Inc.	\$7.8000	\$15,607.80
	Jones Bros. Contractors, LLC	\$11.4500	\$22,911.45
	LoJac Enterprises, Inc.	\$12.0000	\$24,012.00
	Wright Paving Contractors, Inc.	\$8.0300	\$16,068.03
502-04.03	TRANSVERSE TIE-BARS		
	764.000 EACH		
	Hoover, Inc.	\$7.8000	\$5,959.20
	Jones Bros. Contractors, LLC	\$7.3500	\$5,615.40
	LoJac Enterprises, Inc.	\$9.0000	\$6,876.00
	Wright Paving Contractors, Inc.	\$8.0300	\$6,134.92
502-07	SPALL REPAIR		
	78.000 S.Y.		
	Hoover, Inc.	\$145.0000	\$11,310.00
	Jones Bros. Contractors, LLC	\$130.0000	\$10,140.00
	LoJac Enterprises, Inc.	\$90.0000	\$7,020.00
	Wright Paving Contractors, Inc.	\$149.3500	\$11,649.30
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)		
	1,394.000 L.F.		
	Hoover, Inc.	\$4.5000	\$6,273.00
	Jones Bros. Contractors, LLC	\$3.1500	\$4,391.10
	LoJac Enterprises, Inc.	\$2.5000	\$3,485.00
	Wright Paving Contractors, Inc.	\$4.6400	\$6,468.16

		UNIT PRICE	EXTENSION
611-07.03	STRUCTURAL STEEL (PIPE ENDWALLS)		
	186.000 LB.		
	Hoover, Inc.	\$8.7800	\$1,633.08
	Jones Bros. Contractors, LLC	\$14.0000	\$2,604.00
	LoJac Enterprises, Inc.	\$3.5000	\$651.00
	Wright Paving Contractors, Inc.	\$17.0400	\$3,169.44
611-07.59	24IN ENDWALL (CROSS DRAIN) 6:1		
	1.000 EACH		
	Hoover, Inc.	\$2,521.4000	\$2,521.40
	Jones Bros. Contractors, LLC	\$5,000.0000	\$5,000.00
	LoJac Enterprises, Inc.	\$2,250.0000	\$2,250.00
	Wright Paving Contractors, Inc.	\$3,180.6000	\$3,180.60
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Hoover, Inc.	\$135,000.0000	\$135,000.00
	Jones Bros. Contractors, LLC	\$115,000.0000	\$115,000.00
	LoJac Enterprises, Inc.	\$92,500.0000	\$92,500.00
	Wright Paving Contractors, Inc.	\$144,517.8000	\$144,517.80
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	200.000 EACH		
	Hoover, Inc.	\$5.0000	\$1,000.00
	Jones Bros. Contractors, LLC	\$6.0000	\$1,200.00
	LoJac Enterprises, Inc.	\$36.0000	\$7,200.00
	Wright Paving Contractors, Inc.	\$15.8300	\$3,166.00
712-06	SIGNS (CONSTRUCTION)		
	2,605.000 S.F.		
	Hoover, Inc.	\$5.7500	\$14,978.75
	Jones Bros. Contractors, LLC	\$6.5000	\$16,932.50
	LoJac Enterprises, Inc.	\$9.0000	\$23,445.00
	Wright Paving Contractors, Inc.	\$7.9800	\$20,787.90
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)		
	4.000 EACH		
	Hoover, Inc.	\$400.0000	\$1,600.00
	Jones Bros. Contractors, LLC	\$415.0000	\$1,660.00
	LoJac Enterprises, Inc.	\$950.0000	\$3,800.00
	Wright Paving Contractors, Inc.	\$587.1000	\$2,348.40
712-08.03	ARROW BOARD (TYPE C)		
	4.000 EACH		
	Hoover, Inc.	\$750.0000	\$3,000.00
	Jones Bros. Contractors, LLC	\$835.0000	\$3,340.00
	LoJac Enterprises, Inc.	\$800.0000	\$3,200.00
	Wright Paving Contractors, Inc.	\$843.6000	\$3,374.40

		UNIT PRICE	EXTENSION
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	1,250.000 HOUR		
Hoover, Inc.		\$85.0000	\$106,250.00
Jones Bros. Contractors, LLC		\$65.0000	\$81,250.00
LoJac Enterprises, Inc.		\$80.0000	\$100,000.00
Wright Paving Contractors, Inc.		\$75.0000	\$93,750.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	412.000 EACH		
Hoover, Inc.		\$31.5000	\$12,978.00
Jones Bros. Contractors, LLC		\$33.0000	\$13,596.00
LoJac Enterprises, Inc.		\$36.0000	\$14,832.00
Wright Paving Contractors, Inc.		\$37.0800	\$15,276.96
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	6.000 EACH		
Hoover, Inc.		\$4,000.0000	\$24,000.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$24,000.00
LoJac Enterprises, Inc.		\$6,500.0000	\$39,000.00
Wright Paving Contractors, Inc.		\$5,700.0000	\$34,200.00
716-01.23 Snowplowable Pvmt Mrkrs (Bi-Dir)(2 Color)			
	1,316.000 EACH		
Hoover, Inc.		\$27.7500	\$36,519.00
Jones Bros. Contractors, LLC		\$31.2500	\$41,125.00
LoJac Enterprises, Inc.		\$30.5000	\$40,138.00
Wright Paving Contractors, Inc.		\$30.9000	\$40,664.40
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	1,316.000 EACH		
Hoover, Inc.		\$7.7500	\$10,199.00
Jones Bros. Contractors, LLC		\$10.5000	\$13,818.00
LoJac Enterprises, Inc.		\$10.2500	\$13,489.00
Wright Paving Contractors, Inc.		\$10.3000	\$13,554.80
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	2,025.000 L.F.		
Hoover, Inc.		\$9.2500	\$18,731.25
Jones Bros. Contractors, LLC		\$15.5000	\$31,387.50
LoJac Enterprises, Inc.		\$15.5000	\$31,387.50
Wright Paving Contractors, Inc.		\$15.4500	\$31,286.25
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)			
	1.000 EACH		
Hoover, Inc.		\$250.0000	\$250.00
Jones Bros. Contractors, LLC		\$300.0000	\$300.00
LoJac Enterprises, Inc.		\$325.0000	\$325.00
Wright Paving Contractors, Inc.		\$329.6000	\$329.60

		UNIT PRICE	EXTENSION
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)		
	60.000 S.F.		
	Hoover, Inc.	\$8.5000	\$510.00
	Jones Bros. Contractors, LLC	\$30.0000	\$1,800.00
	LoJac Enterprises, Inc.	\$30.5000	\$1,830.00
	Wright Paving Contractors, Inc.	\$30.9000	\$1,854.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
	68.800 L.M.		
	Hoover, Inc.	\$730.0000	\$50,224.00
	Jones Bros. Contractors, LLC	\$1,000.0000	\$68,800.00
	LoJac Enterprises, Inc.	\$1,025.0000	\$70,520.00
	Wright Paving Contractors, Inc.	\$1,030.0000	\$70,864.00
716-08.30	HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)		
	5.600 L.M.		
	Hoover, Inc.	\$2,975.0000	\$16,660.00
	Jones Bros. Contractors, LLC	\$3,500.0000	\$19,600.00
	LoJac Enterprises, Inc.	\$3,600.0000	\$20,160.00
	Wright Paving Contractors, Inc.	\$3,605.0000	\$20,188.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	34.400 L.M.		
	Hoover, Inc.	\$4,535.0000	\$156,004.00
	Jones Bros. Contractors, LLC	\$4,800.0000	\$165,120.00
	LoJac Enterprises, Inc.	\$4,900.0000	\$168,560.00
	Wright Paving Contractors, Inc.	\$4,944.0000	\$170,073.60
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)		
	6,570.000 L.F.		
	Hoover, Inc.	\$1.9200	\$12,614.40
	Jones Bros. Contractors, LLC	\$3.0000	\$19,710.00
	LoJac Enterprises, Inc.	\$3.1000	\$20,367.00
	Wright Paving Contractors, Inc.	\$3.0900	\$20,301.30
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)		
	4,950.000 L.F.		
	Hoover, Inc.	\$1.6200	\$8,019.00
	Jones Bros. Contractors, LLC	\$1.0000	\$4,950.00
	LoJac Enterprises, Inc.	\$1.0500	\$5,197.50
	Wright Paving Contractors, Inc.	\$1.0300	\$5,098.50
717-01	MOBILIZATION		
	1.000 LS		
	Hoover, Inc.	\$85,000.0000	\$85,000.00
	Jones Bros. Contractors, LLC	\$50,000.0000	\$50,000.00
	LoJac Enterprises, Inc.	\$75,000.0000	\$75,000.00
	Wright Paving Contractors, Inc.	\$119,133.9200	\$119,133.92

SUB-TOTAL ROADWAY

Hoover, Inc.	\$4,382,648.88
Jones Bros. Contractors, LLC	\$4,518,716.70
LoJac Enterprises, Inc.	\$4,556,374.50
Wright Paving Contractors, Inc.	\$4,766,807.08

TOTAL CONTRACT

Hoover, Inc.	\$4,382,648.88
Jones Bros. Contractors, LLC	\$4,518,716.70
LoJac Enterprises, Inc.	\$4,556,374.50
Wright Paving Contractors, Inc.	\$4,766,807.08

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

RUTHERFORD COUNTY (Contract No. CNQ376 Call 053)

NH-I-840(4),75840-8128-44

THE RESURFACING ON I-840 USING OGFC AND PORTLAND CEMENT CONCRETE FROM WEST FORK STONES RIVER BRIDGE (L.M. 10.46) TO EAST FORK STONES RIVER BRIDGE (L.M. 15.60).

PROJECT LENGTH - 5.140 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2017

DBE GOAL 2.00%

---

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$3,214,205.60
Hoover, Inc.	\$3,229,456.00
LoJac Enterprises, Inc.	\$3,281,232.10

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
		1,277.000 TON	
	Jones Bros. Contractors, LLC	\$16.0000	\$20,432.00
	Hoover, Inc.	\$12.0000	\$15,324.00
	LoJac Enterprises, Inc.	\$18.5000	\$23,624.50
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2		
		2,000.000 TON	
	Jones Bros. Contractors, LLC	\$56.0000	\$112,000.00
	Hoover, Inc.	\$45.0000	\$90,000.00
	LoJac Enterprises, Inc.	\$53.5000	\$107,000.00
307-03.10	ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS		
		7,183.000 TON	
	Jones Bros. Contractors, LLC	\$75.0000	\$538,725.00
	Hoover, Inc.	\$65.0000	\$466,895.00
	LoJac Enterprises, Inc.	\$64.5000	\$463,303.50
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
		163.000 TON	
	Jones Bros. Contractors, LLC	\$525.0000	\$85,575.00
	Hoover, Inc.	\$700.0000	\$114,100.00
	LoJac Enterprises, Inc.	\$650.0000	\$105,950.00
411-03.23	ACS MIX (PG76-22) OGFC		
		12,156.000 TON	
	Jones Bros. Contractors, LLC	\$88.2500	\$1,072,767.00
	Hoover, Inc.	\$85.0000	\$1,033,260.00
	LoJac Enterprises, Inc.	\$90.5000	\$1,100,118.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)		
		21.000 L.M.	
	Jones Bros. Contractors, LLC	\$600.0000	\$12,600.00
	Hoover, Inc.	\$400.0000	\$8,400.00
	LoJac Enterprises, Inc.	\$360.0000	\$7,560.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
		14,490.000 TON	
	Jones Bros. Contractors, LLC	\$17.3000	\$250,677.00
	Hoover, Inc.	\$12.0000	\$173,880.00
	LoJac Enterprises, Inc.	\$11.0000	\$159,390.00
501-01	PORTLAND CEMENT CONCRETE PAVEMENT(REPLACEMENT)		
		4,032.000 S.Y.	
	Jones Bros. Contractors, LLC	\$112.5000	\$453,600.00
	Hoover, Inc.	\$130.0000	\$524,160.00
	LoJac Enterprises, Inc.	\$130.0000	\$524,160.00



		UNIT PRICE	EXTENSION
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)		
	12,955.000 L.F.		
	Jones Bros. Contractors, LLC	\$6.5000	\$84,207.50
	Hoover, Inc.	\$11.5000	\$148,982.50
	LoJac Enterprises, Inc.	\$11.5000	\$148,982.50
502-04.02	LOAD TRANSFER DOWELS		
	2,697.000 EACH		
	Jones Bros. Contractors, LLC	\$11.9500	\$32,229.15
	Hoover, Inc.	\$12.0000	\$32,364.00
	LoJac Enterprises, Inc.	\$12.0000	\$32,364.00
502-04.03	TRANSVERSE TIE-BARS		
	1,541.000 EACH		
	Jones Bros. Contractors, LLC	\$7.6500	\$11,788.65
	Hoover, Inc.	\$9.0000	\$13,869.00
	LoJac Enterprises, Inc.	\$9.0000	\$13,869.00
502-07	SPALL REPAIR		
	4.000 S.Y.		
	Jones Bros. Contractors, LLC	\$545.0000	\$2,180.00
	Hoover, Inc.	\$110.0000	\$440.00
	LoJac Enterprises, Inc.	\$110.0000	\$440.00
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)		
	5,200.000 L.F.		
	Jones Bros. Contractors, LLC	\$3.2500	\$16,900.00
	Hoover, Inc.	\$2.5000	\$13,000.00
	LoJac Enterprises, Inc.	\$2.5000	\$13,000.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$72,500.0000	\$72,500.00
	Hoover, Inc.	\$100,000.0000	\$100,000.00
	LoJac Enterprises, Inc.	\$92,000.0000	\$92,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	200.000 EACH		
	Jones Bros. Contractors, LLC	\$5.0000	\$1,000.00
	Hoover, Inc.	\$5.0000	\$1,000.00
	LoJac Enterprises, Inc.	\$36.0000	\$7,200.00
712-06	SIGNS (CONSTRUCTION)		
	2,262.000 S.F.		
	Jones Bros. Contractors, LLC	\$6.1500	\$13,911.30
	Hoover, Inc.	\$5.7500	\$13,006.50
	LoJac Enterprises, Inc.	\$9.0000	\$20,358.00

		UNIT PRICE	EXTENSION
712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$450.0000	\$1,800.00
Hoover, Inc.		\$450.0000	\$1,800.00
LoJac Enterprises, Inc.		\$950.0000	\$3,800.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$895.0000	\$1,790.00
Hoover, Inc.		\$825.0000	\$1,650.00
LoJac Enterprises, Inc.		\$800.0000	\$1,600.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	1,400.000 HOUR		
Jones Bros. Contractors, LLC		\$65.0000	\$91,000.00
Hoover, Inc.		\$88.0000	\$123,200.00
LoJac Enterprises, Inc.		\$80.0000	\$112,000.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	244.000 EACH		
Jones Bros. Contractors, LLC		\$32.7500	\$7,991.00
Hoover, Inc.		\$32.0000	\$7,808.00
LoJac Enterprises, Inc.		\$36.0000	\$8,784.00
713-02.15 FLEXIBLE DELINEATOR (YELLOW)			
	25.000 EACH		
Jones Bros. Contractors, LLC		\$33.0000	\$825.00
Hoover, Inc.		\$32.0000	\$800.00
LoJac Enterprises, Inc.		\$36.0000	\$900.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$4,475.0000	\$17,900.00
Hoover, Inc.		\$4,200.0000	\$16,800.00
LoJac Enterprises, Inc.		\$6,500.0000	\$26,000.00
716-01.23 Snowplowable Pkmt Mrkrs (Bi-Dir)(2 Color)			
	820.000 EACH		
Jones Bros. Contractors, LLC		\$25.5000	\$20,910.00
Hoover, Inc.		\$28.2500	\$23,165.00
LoJac Enterprises, Inc.		\$25.5000	\$20,910.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	760.000 EACH		
Jones Bros. Contractors, LLC		\$10.0000	\$7,600.00
Hoover, Inc.		\$7.7500	\$5,890.00
LoJac Enterprises, Inc.		\$10.2500	\$7,790.00

		UNIT PRICE	EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	96.000 S.Y.		
Jones Bros. Contractors, LLC		\$20.2500	\$1,944.00
Hoover, Inc.		\$19.7500	\$1,896.00
LoJac Enterprises, Inc.		\$20.5000	\$1,968.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	32.000 L.F.		
Jones Bros. Contractors, LLC		\$15.0000	\$480.00
Hoover, Inc.		\$10.0000	\$320.00
LoJac Enterprises, Inc.		\$15.5000	\$496.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	750.000 L.F.		
Jones Bros. Contractors, LLC		\$15.0000	\$11,250.00
Hoover, Inc.		\$9.5000	\$7,125.00
LoJac Enterprises, Inc.		\$15.5000	\$11,625.00
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	3.000 EACH		
Jones Bros. Contractors, LLC		\$250.0000	\$750.00
Hoover, Inc.		\$250.0000	\$750.00
LoJac Enterprises, Inc.		\$255.0000	\$765.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	207.000 S.F.		
Jones Bros. Contractors, LLC		\$20.0000	\$4,140.00
Hoover, Inc.		\$7.5000	\$1,552.50
LoJac Enterprises, Inc.		\$20.5000	\$4,243.50
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	46.000 L.M.		
Jones Bros. Contractors, LLC		\$1,000.0000	\$46,000.00
Hoover, Inc.		\$740.0000	\$34,040.00
LoJac Enterprises, Inc.		\$1,025.0000	\$47,150.00
716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)	3.000 L.M.		
Jones Bros. Contractors, LLC		\$3,500.0000	\$10,500.00
Hoover, Inc.		\$3,225.0000	\$9,675.00
LoJac Enterprises, Inc.		\$3,600.0000	\$10,800.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	26.000 L.M.		
Jones Bros. Contractors, LLC		\$4,800.0000	\$124,800.00
Hoover, Inc.		\$4,520.0000	\$117,520.00
LoJac Enterprises, Inc.		\$4,950.0000	\$128,700.00

		UNIT PRICE	EXTENSION
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)		
	1,450.000 L.F.		
	Jones Bros. Contractors, LLC	\$4.0000	\$5,800.00
	Hoover, Inc.	\$1.9500	\$2,827.50
	LoJac Enterprises, Inc.	\$4.2500	\$6,162.50
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)		
	2,680.000 L.F.		
	Jones Bros. Contractors, LLC	\$1.0000	\$2,680.00
	Hoover, Inc.	\$1.6500	\$4,422.00
	LoJac Enterprises, Inc.	\$1.1000	\$2,948.00
717-01	MOBILIZATION		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$55,000.0000	\$55,000.00
	Hoover, Inc.	\$100,000.0000	\$100,000.00
	LoJac Enterprises, Inc.	\$45,000.0000	\$45,000.00
730-03.20	INSTALL PULL BOX (TYPE A)		
	4.000 EACH		
	Jones Bros. Contractors, LLC	\$3.7500	\$15.00
	Hoover, Inc.	\$3.5000	\$14.00
	LoJac Enterprises, Inc.	\$3.6500	\$14.60
730-12.02	CONDUIT 2" DIAMETER (PVC)		
	40.000 L.F.		
	Jones Bros. Contractors, LLC	\$15.2500	\$610.00
	Hoover, Inc.	\$15.0000	\$600.00
	LoJac Enterprises, Inc.	\$15.5000	\$620.00
730-14.02	SAW SLOT		
	1,520.000 L.F.		
	Jones Bros. Contractors, LLC	\$3.1500	\$4,788.00
	Hoover, Inc.	\$3.0000	\$4,560.00
	LoJac Enterprises, Inc.	\$3.1000	\$4,712.00
730-14.03	LOOP WIRE		
	5,280.000 L.F.		
	Jones Bros. Contractors, LLC	\$0.5000	\$2,640.00
	Hoover, Inc.	\$0.5000	\$2,640.00
	LoJac Enterprises, Inc.	\$0.5500	\$2,904.00
730-15.09	CABINET (TRAFFIC COUNTER)		
	2.000 EACH		
	Jones Bros. Contractors, LLC	\$5,950.0000	\$11,900.00
	Hoover, Inc.	\$5,860.0000	\$11,720.00
	LoJac Enterprises, Inc.	\$6,010.0000	\$12,020.00

SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC	\$3,214,205.60
Hoover, Inc.	\$3,229,456.00
LoJac Enterprises, Inc.	\$3,281,232.10

TOTAL CONTRACT

Jones Bros. Contractors, LLC	\$3,214,205.60
Hoover, Inc.	\$3,229,456.00
LoJac Enterprises, Inc.	\$3,281,232.10

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

RUTHERFORD COUNTY (Contract No. CNQ375 Call 054)

75002-4287-04

THE REPAIR OF THE BRIDGE ON U.S. 41 (U.S. 70S, S.R. 1) OVER HARTS BRANCH (L.M. 4.76).

PROJECT LENGTH - 0.117 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2017

---

	TOTAL CONTRACT
Superior Construction Company Southeast, LLC	\$2,174,179.46
Bell & Associates Construction, L.P.	\$2,778,743.94
Jones Bros., Inc.	\$3,010,009.60

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Superior Construction Company Southeast, LLC		\$150,000.0000	\$150,000.00
	Bell & Associates Construction, L.P.		\$42,000.0000	\$42,000.00
	Jones Bros., Inc.		\$9,500.0000	\$9,500.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.			
		95.000 S.Y.		
	Superior Construction Company Southeast, LLC		\$25.0000	\$2,375.00
	Bell & Associates Construction, L.P.		\$11.8300	\$1,123.85
	Jones Bros., Inc.		\$22.0000	\$2,090.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT			
		410.000 S.Y.		
	Superior Construction Company Southeast, LLC		\$15.0000	\$6,150.00
	Bell & Associates Construction, L.P.		\$46.4600	\$19,048.60
	Jones Bros., Inc.		\$22.0000	\$9,020.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		67.000 C.Y.		
	Superior Construction Company Southeast, LLC		\$60.0000	\$4,020.00
	Bell & Associates Construction, L.P.		\$36.4600	\$2,442.82
	Jones Bros., Inc.		\$75.0000	\$5,025.00
209-05	SEDIMENT REMOVAL			
		5.000 C.Y.		
	Superior Construction Company Southeast, LLC		\$50.0000	\$250.00
	Bell & Associates Construction, L.P.		\$23.6600	\$118.30
	Jones Bros., Inc.		\$75.0000	\$375.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)			
		220.000 L.F.		
	Superior Construction Company Southeast, LLC		\$7.5000	\$1,650.00
	Bell & Associates Construction, L.P.		\$6.9000	\$1,518.00
	Jones Bros., Inc.		\$5.5000	\$1,210.00
209-09.43	CURB INLET PROTECTION (TYPE 4)			
		2.000 EACH		
	Superior Construction Company Southeast, LLC		\$200.0000	\$400.00
	Bell & Associates Construction, L.P.		\$250.9300	\$501.86
	Jones Bros., Inc.		\$200.0000	\$400.00
209-40.33	CATCH BASIN PROTECTION (TYPE D)			
		1.000 EACH		
	Superior Construction Company Southeast, LLC		\$250.0000	\$250.00
	Bell & Associates Construction, L.P.		\$313.6600	\$313.66
	Jones Bros., Inc.		\$250.0000	\$250.00

		UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			91.000 TON
	Superior Construction Company Southeast, LLC	\$50.0000	\$4,550.00
	Bell & Associates Construction, L.P.	\$37.6400	\$3,425.24
	Jones Bros., Inc.	\$39.5000	\$3,594.50
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
			23.000 TON
	Superior Construction Company Southeast, LLC	\$153.0000	\$3,519.00
	Bell & Associates Construction, L.P.	\$188.2000	\$4,328.60
	Jones Bros., Inc.	\$153.0000	\$3,519.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
			93.000 TON
	Superior Construction Company Southeast, LLC	\$156.0000	\$14,508.00
	Bell & Associates Construction, L.P.	\$188.2000	\$17,502.60
	Jones Bros., Inc.	\$156.0000	\$14,508.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
			0.220 TON
	Superior Construction Company Southeast, LLC	\$880.0000	\$193.60
	Bell & Associates Construction, L.P.	\$1,254.6400	\$276.02
	Jones Bros., Inc.	\$880.0000	\$193.60
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
			2.000 TON
	Superior Construction Company Southeast, LLC	\$880.0000	\$1,760.00
	Bell & Associates Construction, L.P.	\$1,254.6400	\$2,509.28
	Jones Bros., Inc.	\$880.0000	\$1,760.00
411-01.10	ACS MIX(PG64-22) GRADING D		
			328.000 TON
	Superior Construction Company Southeast, LLC	\$176.0000	\$57,728.00
	Bell & Associates Construction, L.P.	\$188.2000	\$61,729.60
	Jones Bros., Inc.	\$176.0000	\$57,728.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
			3,200.000 S.Y.
	Superior Construction Company Southeast, LLC	\$4.0000	\$12,800.00
	Bell & Associates Construction, L.P.	\$8.1600	\$26,112.00
	Jones Bros., Inc.	\$5.7000	\$18,240.00
701-01.01	CONCRETE SIDEWALK (4 ")		
			40.000 S.F.
	Superior Construction Company Southeast, LLC	\$20.0000	\$800.00
	Bell & Associates Construction, L.P.	\$14.7900	\$591.60
	Jones Bros., Inc.	\$40.0000	\$1,600.00



		UNIT PRICE	EXTENSION
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3		
		2.000 EACH	
	Superior Construction Company Southeast, LLC	\$8,000.0000	\$16,000.00
	Bell & Associates Construction, L.P.	\$5,645.8800	\$11,291.76
	Jones Bros., Inc.	\$4,500.0000	\$9,000.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE		
		200.000 L.F.	
	Superior Construction Company Southeast, LLC	\$7.5000	\$1,500.00
	Bell & Associates Construction, L.P.	\$5.9200	\$1,184.00
	Jones Bros., Inc.	\$6.0000	\$1,200.00
712-01	TRAFFIC CONTROL		
		1.000 LS	
	Superior Construction Company Southeast, LLC	\$100,000.0000	\$100,000.00
	Bell & Associates Construction, L.P.	\$100,500.0000	\$100,500.00
	Jones Bros., Inc.	\$20,000.0000	\$20,000.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL		
		830.000 L.F.	
	Superior Construction Company Southeast, LLC	\$30.0000	\$24,900.00
	Bell & Associates Construction, L.P.	\$60.0000	\$49,800.00
	Jones Bros., Inc.	\$50.0000	\$41,500.00
712-02.47	BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL		
		86.000 L.F.	
	Superior Construction Company Southeast, LLC	\$40.0000	\$3,440.00
	Bell & Associates Construction, L.P.	\$125.0000	\$10,750.00
	Jones Bros., Inc.	\$80.0000	\$6,880.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
		135.000 EACH	
	Superior Construction Company Southeast, LLC	\$25.7200	\$3,472.20
	Bell & Associates Construction, L.P.	\$31.3700	\$4,234.95
	Jones Bros., Inc.	\$25.0000	\$3,375.00
712-04.50	PORTABLE BARRIER RAIL DELINEATOR		
		24.000 EACH	
	Superior Construction Company Southeast, LLC	\$11.3200	\$271.68
	Bell & Associates Construction, L.P.	\$13.8000	\$331.20
	Jones Bros., Inc.	\$11.0000	\$264.00
712-05.01	WARNING LIGHTS (TYPE A)		
		2.000 EACH	
	Superior Construction Company Southeast, LLC	\$25.7200	\$51.44
	Bell & Associates Construction, L.P.	\$31.3700	\$62.74
	Jones Bros., Inc.	\$25.0000	\$50.00

		UNIT PRICE	EXTENSION
712-05.03	WARNING LIGHTS (TYPE C)		
			51.000 EACH
	Superior Construction Company Southeast, LLC	\$25.7200	\$1,311.72
	Bell & Associates Construction, L.P.	\$31.3700	\$1,599.87
	Jones Bros., Inc.	\$25.0000	\$1,275.00
712-06	SIGNS (CONSTRUCTION)		
			635.000 S.F.
	Superior Construction Company Southeast, LLC	\$7.0000	\$4,445.00
	Bell & Associates Construction, L.P.	\$8.5300	\$5,416.55
	Jones Bros., Inc.	\$6.8000	\$4,318.00
712-07.03	TEMPORARY BARRICADES (TYPE III)		
			40.000 L.F.
	Superior Construction Company Southeast, LLC	\$12.3500	\$494.00
	Bell & Associates Construction, L.P.	\$15.0600	\$602.40
	Jones Bros., Inc.	\$12.0000	\$480.00
712-08.03	ARROW BOARD (TYPE C)		
			3.000 EACH
	Superior Construction Company Southeast, LLC	\$874.5600	\$2,623.68
	Bell & Associates Construction, L.P.	\$1,066.4400	\$3,199.32
	Jones Bros., Inc.	\$850.0000	\$2,550.00
712-09.01	REMOVABLE PAVEMENT MARKING LINE		
			10,150.000 L.F.
	Superior Construction Company Southeast, LLC	\$1.7200	\$17,458.00
	Bell & Associates Construction, L.P.	\$3.1400	\$31,871.00
	Jones Bros., Inc.	\$1.7200	\$17,458.00
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)		
			70.000 L.F.
	Superior Construction Company Southeast, LLC	\$30.5000	\$2,135.00
	Bell & Associates Construction, L.P.	\$25.0900	\$1,756.30
	Jones Bros., Inc.	\$30.5000	\$2,135.00
712-09.05	REMOVABLE PAVEMENT MARKING (ARROW)		
			23.000 EACH
	Superior Construction Company Southeast, LLC	\$155.0000	\$3,565.00
	Bell & Associates Construction, L.P.	\$564.5900	\$12,985.57
	Jones Bros., Inc.	\$155.0000	\$3,565.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
			2.000 EACH
	Superior Construction Company Southeast, LLC	\$4,630.0100	\$9,260.02
	Bell & Associates Construction, L.P.	\$5,645.8800	\$11,291.76
	Jones Bros., Inc.	\$6,500.0000	\$13,000.00

		UNIT PRICE	EXTENSION
713-16.20 SIGNS (OM3-L)			
	2.000 EACH		
Superior Construction Company Southeast, LLC		\$205.7800	\$411.56
Bell & Associates Construction, L.P.		\$250.9300	\$501.86
Jones Bros., Inc.		\$200.0000	\$400.00
713-16.21 SIGNS (OM3-R)			
	2.000 EACH		
Superior Construction Company Southeast, LLC		\$205.7800	\$411.56
Bell & Associates Construction, L.P.		\$250.9300	\$501.86
Jones Bros., Inc.		\$200.0000	\$400.00
714-05.45 REMOVE & RELOCATE UTILITY POLE			
	1.000 LS		
Superior Construction Company Southeast, LLC		\$5,000.0000	\$5,000.00
Bell & Associates Construction, L.P.		\$3,763.9200	\$3,763.92
Jones Bros., Inc.		\$5,000.0000	\$5,000.00
714-08.30 REMOVE & RELOCATE LIGHT STANDARD			
	1.000 EACH		
Superior Construction Company Southeast, LLC		\$2,500.0000	\$2,500.00
Bell & Associates Construction, L.P.		\$1,881.9600	\$1,881.96
Jones Bros., Inc.		\$5,000.0000	\$5,000.00
716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)			
	16.000 EACH		
Superior Construction Company Southeast, LLC		\$75.0000	\$1,200.00
Bell & Associates Construction, L.P.		\$353.6600	\$5,658.56
Jones Bros., Inc.		\$75.0000	\$1,200.00
716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)			
	16.000 EACH		
Superior Construction Company Southeast, LLC		\$75.0000	\$1,200.00
Bell & Associates Construction, L.P.		\$353.6600	\$5,658.56
Jones Bros., Inc.		\$75.0000	\$1,200.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	4.000 EACH		
Superior Construction Company Southeast, LLC		\$165.0000	\$660.00
Bell & Associates Construction, L.P.		\$250.9300	\$1,003.72
Jones Bros., Inc.		\$165.0000	\$660.00
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)			
	0.230 L.M.		
Superior Construction Company Southeast, LLC		\$10,000.0000	\$2,300.00
Bell & Associates Construction, L.P.		\$25,092.7800	\$5,771.34
Jones Bros., Inc.		\$10,000.0000	\$2,300.00

		UNIT PRICE	EXTENSION
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)		
			0.370 L.M.
	Superior Construction Company Southeast, LLC	\$5,500.0000	\$2,035.00
	Bell & Associates Construction, L.P.	\$25,092.7800	\$9,284.33
	Jones Bros., Inc.	\$5,500.0000	\$2,035.00
717-01	MOBILIZATION		
			1.000 LS
	Superior Construction Company Southeast, LLC	\$200,000.0000	\$200,000.00
	Bell & Associates Construction, L.P.	\$139,000.0000	\$139,000.00
	Jones Bros., Inc.	\$148,000.0000	\$148,000.00
740-11.01	TEMPORARY SEDIMENT TUBE 8IN		
			50.000 L.F.
	Superior Construction Company Southeast, LLC	\$3.0000	\$150.00
	Bell & Associates Construction, L.P.	\$3.7600	\$188.00
	Jones Bros., Inc.	\$3.0000	\$150.00
801-01	SEEDING (WITH MULCH)		
			1.000 UNIT
	Superior Construction Company Southeast, LLC	\$100.0000	\$100.00
	Bell & Associates Construction, L.P.	\$125.4600	\$125.46
	Jones Bros., Inc.	\$100.0000	\$100.00
801-02	SEEDING (WITHOUT MULCH)		
			1.000 UNIT
	Superior Construction Company Southeast, LLC	\$100.0000	\$100.00
	Bell & Associates Construction, L.P.	\$125.4600	\$125.46
	Jones Bros., Inc.	\$100.0000	\$100.00
801-03	WATER (SEEDING & SODDING)		
			1.000 M.G.
	Superior Construction Company Southeast, LLC	\$100.0000	\$100.00
	Bell & Associates Construction, L.P.	\$125.4600	\$125.46
	Jones Bros., Inc.	\$100.0000	\$100.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-01.02 REMOVAL OF ASBESTOS			
	1.000 LS		
Superior Construction Company Southeast, LLC		\$14,500.0000	\$14,500.00
Bell & Associates Construction, L.P.		\$18,000.0000	\$18,000.00
Jones Bros., Inc.		\$500.0000	\$500.00
202-04.01 REMOVAL OF STRUCTURES (BR NO. 75-SR1- 4.76)			
	1.000 LS		
Superior Construction Company Southeast, LLC		\$390,000.0000	\$390,000.00
Bell & Associates Construction, L.P.		\$276,500.0000	\$276,500.00
Jones Bros., Inc.		\$689,000.0000	\$689,000.00
204-11 BRIDGE EXCAVATION (UNCLASSIFIED)			
	45.000 C.Y.		
Superior Construction Company Southeast, LLC		\$75.0000	\$3,375.00
Bell & Associates Construction, L.P.		\$150.0000	\$6,750.00
Jones Bros., Inc.		\$63.0000	\$2,835.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	40.000 TON		
Superior Construction Company Southeast, LLC		\$60.0000	\$2,400.00
Bell & Associates Construction, L.P.		\$65.0000	\$2,600.00
Jones Bros., Inc.		\$50.0000	\$2,000.00
602-02.11 STRUCTURAL STEEL (SHIMS)			
	1.000 LS		
Superior Construction Company Southeast, LLC		\$25,000.0000	\$25,000.00
Bell & Associates Construction, L.P.		\$75,000.0000	\$75,000.00
Jones Bros., Inc.		\$75,000.0000	\$75,000.00
602-10.05 BRACING REPAIRS			
	1.000 LS		
Superior Construction Company Southeast, LLC		\$50,000.0000	\$50,000.00
Bell & Associates Construction, L.P.		\$21,500.0000	\$21,500.00
Jones Bros., Inc.		\$75,000.0000	\$75,000.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	12,820.000 LB.		
Superior Construction Company Southeast, LLC		\$1.0000	\$12,820.00
Bell & Associates Construction, L.P.		\$1.5000	\$19,230.00
Jones Bros., Inc.		\$2.0000	\$25,640.00
604-03.04 PAVEMENT @ BRIDGE ENDS			
	184.000 S.Y.		
Superior Construction Company Southeast, LLC		\$1,000.0000	\$184,000.00
Bell & Associates Construction, L.P.		\$1,600.0000	\$294,400.00
Jones Bros., Inc.		\$1,400.0000	\$257,600.00

		UNIT PRICE	EXTENSION
604-03.07 CLASS A CONCRETE (HIGH EARLY STRENGTH)			
	50.000 C.Y.		
Superior Construction Company Southeast, LLC		\$175.0000	\$8,750.00
Bell & Associates Construction, L.P.		\$850.0000	\$42,500.00
Jones Bros., Inc.		\$433.0000	\$21,650.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	11.000 C.Y.		
Superior Construction Company Southeast, LLC		\$3,000.0000	\$33,000.00
Bell & Associates Construction, L.P.		\$2,400.0000	\$26,400.00
Jones Bros., Inc.		\$3,300.0000	\$36,300.00
604-03.74 CLASS X CONCRETE			
	16.000 C.Y.		
Superior Construction Company Southeast, LLC		\$800.0000	\$12,800.00
Bell & Associates Construction, L.P.		\$5,250.0000	\$84,000.00
Jones Bros., Inc.		\$3,300.0000	\$52,800.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	300.000 S.Y.		
Superior Construction Company Southeast, LLC		\$18.0000	\$5,400.00
Bell & Associates Construction, L.P.		\$11.0000	\$3,300.00
Jones Bros., Inc.		\$5.9500	\$1,785.00
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	680.000 S.Y.		
Superior Construction Company Southeast, LLC		\$20.0000	\$13,600.00
Bell & Associates Construction, L.P.		\$12.5000	\$8,500.00
Jones Bros., Inc.		\$6.9500	\$4,726.00
604-04.41 THREE STAR STATE EMBLEM			
	4.000 EACH		
Superior Construction Company Southeast, LLC		\$1,000.0000	\$4,000.00
Bell & Associates Construction, L.P.		\$950.0000	\$3,800.00
Jones Bros., Inc.		\$2,000.0000	\$8,000.00
604-10.05 CONCRETE			
	35.000 S.F.		
Superior Construction Company Southeast, LLC		\$200.0000	\$7,000.00
Bell & Associates Construction, L.P.		\$160.0000	\$5,600.00
Jones Bros., Inc.		\$750.0000	\$26,250.00
604-10.54 CONCRETE REPAIRS			
	85.000 S.F.		
Superior Construction Company Southeast, LLC		\$175.0000	\$14,875.00
Bell & Associates Construction, L.P.		\$160.0000	\$13,600.00
Jones Bros., Inc.		\$750.0000	\$63,750.00

		UNIT PRICE	EXTENSION
604-10.90 MISCELLANEOUS BRIDGE ITEMS			
	1.000 LS		
Superior Construction Company Southeast, LLC		\$15,000.0000	\$15,000.00
Bell & Associates Construction, L.P.		\$36,000.0000	\$36,000.00
Jones Bros., Inc.		\$10,000.0000	\$10,000.00
615-02.02 PRESTRESSED CONCRETE BOX BEAM (17" X 36")			
	664.000 L.F.		
Superior Construction Company Southeast, LLC		\$225.0000	\$149,400.00
Bell & Associates Construction, L.P.		\$300.0000	\$199,200.00
Jones Bros., Inc.		\$500.0000	\$332,000.00
615-04.01 FULL DEPTH PRCST/PRSTRSSD TYPE I DECK PANELS			
	469.000 S.Y.		
Superior Construction Company Southeast, LLC		\$750.0000	\$351,750.00
Bell & Associates Construction, L.P.		\$1,215.0000	\$569,835.00
Jones Bros., Inc.		\$1,200.0000	\$562,800.00
615-04.10 NON-SHRINK GROUT			
	925.000 C.F.		
Superior Construction Company Southeast, LLC		\$25.0000	\$23,125.00
Bell & Associates Construction, L.P.		\$250.0000	\$231,250.00
Jones Bros., Inc.		\$80.0000	\$74,000.00
615-04.11 EPOXY GROUT			
	4.000 C.F.		
Superior Construction Company Southeast, LLC		\$175.0000	\$700.00
Bell & Associates Construction, L.P.		\$750.0000	\$3,000.00
Jones Bros., Inc.		\$200.0000	\$800.00
615-04.12 GROUT INSTALLATION MOCK-UP			
	1.000 LS		
Superior Construction Company Southeast, LLC		\$5,000.0000	\$5,000.00
Bell & Associates Construction, L.P.		\$10,000.0000	\$10,000.00
Jones Bros., Inc.		\$1,000.0000	\$1,000.00
615-04.30 PRECAST BRIDGE ABUTMENT WALL			
	24.000 C.Y.		
Superior Construction Company Southeast, LLC		\$5,000.0000	\$120,000.00
Bell & Associates Construction, L.P.		\$5,750.0000	\$138,000.00
Jones Bros., Inc.		\$7,500.0000	\$180,000.00
617-01 BRIDGE DECK SEALANT			
	578.000 S.Y.		
Superior Construction Company Southeast, LLC		\$20.0000	\$11,560.00
Bell & Associates Construction, L.P.		\$35.5000	\$20,519.00
Jones Bros., Inc.		\$19.7500	\$11,415.50

		UNIT PRICE	EXTENSION
617-02	BRIDGE DECK CRACK SEALING		
			3,000.000 L.F.
	Superior Construction Company Southeast, LLC	\$5.0000	\$15,000.00
	Bell & Associates Construction, L.P.	\$6.0000	\$18,000.00
	Jones Bros., Inc.	\$6.0000	\$18,000.00
617-05	SEALANT (HMWM)		
			15.000 GAL.
	Superior Construction Company Southeast, LLC	\$175.0000	\$2,625.00
	Bell & Associates Construction, L.P.	\$250.0000	\$3,750.00
	Jones Bros., Inc.	\$150.0000	\$2,250.00
620-05	CONCRETE PARAPET WITH STRUCTURAL TUBING		
			174.000 L.F.
	Superior Construction Company Southeast, LLC	\$175.0000	\$30,450.00
	Bell & Associates Construction, L.P.	\$250.0000	\$43,500.00
	Jones Bros., Inc.	\$300.0000	\$52,200.00



SUB-TOTAL ROADWAY

Superior Construction Company Southeast, LLC	\$668,049.46
Bell & Associates Construction, L.P.	\$604,009.94
Jones Bros., Inc.	\$422,708.10

SUB-TOTAL BRIDGE

Superior Construction Company Southeast, LLC	\$1,506,130.00
Bell & Associates Construction, L.P.	\$2,174,734.00
Jones Bros., Inc.	\$2,587,301.50

TOTAL CONTRACT

Superior Construction Company Southeast, LLC	\$2,174,179.46
Bell & Associates Construction, L.P.	\$2,778,743.94
Jones Bros., Inc.	\$3,010,009.60

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

RUTHERFORD COUNTY (Contract No. CNQ374 Call 055)

75008-4207-04

THE REPAIR OF THE BRIDGE ON U.S. 41A (S.R. 16) OVER THE HARPETH RIVER (L.M. 1.71).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2018

---

	TOTAL CONTRACT
Jamison Construction, LLC	\$1,095,628.20
Brown Builders, Inc.	\$1,255,703.85
Mid-State Construction Company, Inc.	\$1,312,514.49
Simpson Construction Company, Inc.	\$1,322,803.10
Concrete Structures, Inc.	\$1,383,890.45
Jones Bros., Inc.	\$1,425,685.95
Bell & Associates Construction, L.P.	\$1,842,917.09
Rogers Group, Inc.	\$1,874,103.29
Superior Construction Company Southeast, LLC	\$2,254,272.40

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
105-01 CONSTRUCTION STAKES, LINES AND GRADES	1.000 LS		
Jamison Construction, LLC		\$8,000.0000	\$8,000.00
Brown Builders, Inc.		\$6,500.0000	\$6,500.00
Mid-State Construction Company, Inc.		\$12,721.8000	\$12,721.80
Simpson Construction Company, Inc.		\$18,000.0000	\$18,000.00
Concrete Structures, Inc.		\$7,500.0000	\$7,500.00
Jones Bros., Inc.		\$21,000.0000	\$21,000.00
Bell & Associates Construction, L.P.		\$18,475.9400	\$18,475.94
Rogers Group, Inc.		\$28,000.0000	\$28,000.00
Superior Construction Company Southeast, LLC		\$218,000.0000	\$218,000.00
202-01.02 REMOVAL OF ASBESTOS	1.000 LS		
Jamison Construction, LLC		\$18,000.0000	\$18,000.00
Brown Builders, Inc.		\$16,000.0000	\$16,000.00
Mid-State Construction Company, Inc.		\$15,519.9900	\$15,519.99
Simpson Construction Company, Inc.		\$17,000.0000	\$17,000.00
Concrete Structures, Inc.		\$21,400.0000	\$21,400.00
Jones Bros., Inc.		\$18,000.0000	\$18,000.00
Bell & Associates Construction, L.P.		\$33,256.6900	\$33,256.69
Rogers Group, Inc.		\$23,169.0700	\$23,169.07
Superior Construction Company Southeast, LLC		\$15,000.0000	\$15,000.00
202-04.01 REMOVAL OF STRUCTURES (BR. NO. 75SR0160005)	1.000 LS		
Jamison Construction, LLC		\$94,000.0000	\$94,000.00
Brown Builders, Inc.		\$155,000.0000	\$155,000.00
Mid-State Construction Company, Inc.		\$103,937.9100	\$103,937.91
Simpson Construction Company, Inc.		\$158,000.0000	\$158,000.00
Concrete Structures, Inc.		\$240,000.0000	\$240,000.00
Jones Bros., Inc.		\$155,000.0000	\$155,000.00
Bell & Associates Construction, L.P.		\$226,057.3200	\$226,057.32
Rogers Group, Inc.		\$350,000.0000	\$350,000.00
Superior Construction Company Southeast, LLC		\$500,000.0000	\$500,000.00
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	75.000 C.Y.		
Jamison Construction, LLC		\$15.0000	\$1,125.00
Brown Builders, Inc.		\$30.0000	\$2,250.00
Mid-State Construction Company, Inc.		\$11.0600	\$829.50
Simpson Construction Company, Inc.		\$32.0000	\$2,400.00
Concrete Structures, Inc.		\$30.0000	\$2,250.00
Jones Bros., Inc.		\$39.0000	\$2,925.00
Bell & Associates Construction, L.P.		\$43.5600	\$3,267.00
Rogers Group, Inc.		\$63.2000	\$4,740.00
Superior Construction Company Southeast, LLC		\$75.0000	\$5,625.00

		UNIT PRICE	EXTENSION
203-50	CONSTRUCTION OF HAUL ROAD		
			1.000 LS
	Jamison Construction, LLC	\$64,000.0000	\$64,000.00
	Brown Builders, Inc.	\$40,000.0000	\$40,000.00
	Mid-State Construction Company, Inc.	\$49,436.1300	\$49,436.13
	Simpson Construction Company, Inc.	\$32,000.0000	\$32,000.00
	Concrete Structures, Inc.	\$65,000.0000	\$65,000.00
	Jones Bros., Inc.	\$30,000.0000	\$30,000.00
	Bell & Associates Construction, L.P.	\$197,561.1000	\$197,561.10
	Rogers Group, Inc.	\$175,000.0000	\$175,000.00
	Superior Construction Company Southeast, LLC	\$75,000.0000	\$75,000.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
			633.000 L.F.
	Jamison Construction, LLC	\$7.0000	\$4,431.00
	Brown Builders, Inc.	\$5.8000	\$3,671.40
	Mid-State Construction Company, Inc.	\$5.3500	\$3,386.55
	Simpson Construction Company, Inc.	\$6.0000	\$3,798.00
	Concrete Structures, Inc.	\$5.8800	\$3,722.04
	Jones Bros., Inc.	\$6.0000	\$3,798.00
	Bell & Associates Construction, L.P.	\$10.1600	\$6,431.28
	Rogers Group, Inc.	\$7.5700	\$4,791.81
	Superior Construction Company Southeast, LLC	\$6.0000	\$3,798.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			113.000 TON
	Jamison Construction, LLC	\$33.0000	\$3,729.00
	Brown Builders, Inc.	\$40.0000	\$4,520.00
	Mid-State Construction Company, Inc.	\$33.1900	\$3,750.47
	Simpson Construction Company, Inc.	\$48.0000	\$5,424.00
	Concrete Structures, Inc.	\$46.5000	\$5,254.50
	Jones Bros., Inc.	\$50.0000	\$5,650.00
	Bell & Associates Construction, L.P.	\$80.8300	\$9,133.79
	Rogers Group, Inc.	\$60.2300	\$6,805.99
	Superior Construction Company Southeast, LLC	\$50.0000	\$5,650.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
			10.000 TON
	Jamison Construction, LLC	\$220.0000	\$2,200.00
	Brown Builders, Inc.	\$228.8000	\$2,288.00
	Mid-State Construction Company, Inc.	\$221.2400	\$2,212.40
	Simpson Construction Company, Inc.	\$268.0000	\$2,680.00
	Concrete Structures, Inc.	\$258.0000	\$2,580.00
	Jones Bros., Inc.	\$243.0000	\$2,430.00
	Bell & Associates Construction, L.P.	\$448.9700	\$4,489.70
	Rogers Group, Inc.	\$334.5400	\$3,345.40
	Superior Construction Company Southeast, LLC	\$243.0000	\$2,430.00

		UNIT PRICE	EXTENSION
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	21.000 TON		
Jamison Construction, LLC		\$220.0000	\$4,620.00
Brown Builders, Inc.		\$228.8000	\$4,804.80
Mid-State Construction Company, Inc.		\$221.2400	\$4,646.04
Simpson Construction Company, Inc.		\$271.0000	\$5,691.00
Concrete Structures, Inc.		\$261.0000	\$5,481.00
Jones Bros., Inc.		\$246.0000	\$5,166.00
Bell & Associates Construction, L.P.		\$454.5100	\$9,544.71
Rogers Group, Inc.		\$338.6700	\$7,112.07
Superior Construction Company Southeast, LLC		\$246.0000	\$5,166.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.000 TON		
Jamison Construction, LLC		\$1,100.0000	\$1,100.00
Brown Builders, Inc.		\$750.0000	\$750.00
Mid-State Construction Company, Inc.		\$1,106.2000	\$1,106.20
Simpson Construction Company, Inc.		\$1,020.0000	\$1,020.00
Concrete Structures, Inc.		\$981.0000	\$981.00
Jones Bros., Inc.		\$925.0000	\$925.00
Bell & Associates Construction, L.P.		\$1,709.0200	\$1,709.02
Rogers Group, Inc.		\$1,273.4700	\$1,273.47
Superior Construction Company Southeast, LLC		\$925.0000	\$925.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000 TON		
Jamison Construction, LLC		\$1,100.0000	\$1,100.00
Brown Builders, Inc.		\$750.0000	\$750.00
Mid-State Construction Company, Inc.		\$1,106.2000	\$1,106.20
Simpson Construction Company, Inc.		\$1,020.0000	\$1,020.00
Concrete Structures, Inc.		\$981.0000	\$981.00
Jones Bros., Inc.		\$925.0000	\$925.00
Bell & Associates Construction, L.P.		\$1,709.0200	\$1,709.02
Rogers Group, Inc.		\$1,273.4700	\$1,273.47
Superior Construction Company Southeast, LLC		\$925.0000	\$925.00
411-01.10 ACS MIX(PG64-22) GRADING D	43.000 TON		
Jamison Construction, LLC		\$275.0000	\$11,825.00
Brown Builders, Inc.		\$250.0000	\$10,750.00
Mid-State Construction Company, Inc.		\$276.5500	\$11,891.65
Simpson Construction Company, Inc.		\$293.0000	\$12,599.00
Concrete Structures, Inc.		\$282.0000	\$12,126.00
Jones Bros., Inc.		\$266.0000	\$11,438.00
Bell & Associates Construction, L.P.		\$791.4600	\$34,032.78
Rogers Group, Inc.		\$366.2000	\$15,746.60
Superior Construction Company Southeast, LLC		\$266.0000	\$11,438.00

		UNIT PRICE	EXTENSION
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	469.000 S.Y.		
Jamison Construction, LLC		\$16.5000	\$7,738.50
Brown Builders, Inc.		\$21.0000	\$9,849.00
Mid-State Construction Company, Inc.		\$16.5900	\$7,780.71
Simpson Construction Company, Inc.		\$22.0000	\$10,318.00
Concrete Structures, Inc.		\$15.0000	\$7,035.00
Jones Bros., Inc.		\$50.0000	\$23,450.00
Bell & Associates Construction, L.P.		\$27.7100	\$12,995.99
Rogers Group, Inc.		\$55.0700	\$25,827.83
Superior Construction Company Southeast, LLC		\$8.0000	\$3,752.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	65,396.000 LB.		
Jamison Construction, LLC		\$0.9500	\$62,126.20
Brown Builders, Inc.		\$1.2000	\$78,475.20
Mid-State Construction Company, Inc.		\$1.2300	\$80,437.08
Simpson Construction Company, Inc.		\$1.1000	\$71,935.60
Concrete Structures, Inc.		\$1.0200	\$66,703.92
Jones Bros., Inc.		\$1.4000	\$91,554.40
Bell & Associates Construction, L.P.		\$1.4600	\$95,478.16
Rogers Group, Inc.		\$1.3100	\$85,668.76
Superior Construction Company Southeast, LLC		\$1.0000	\$65,396.00
604-03.01 CLASS A CONCRETE (BRIDGES)			
	228.000 C.Y.		
Jamison Construction, LLC		\$435.0000	\$99,180.00
Brown Builders, Inc.		\$830.0000	\$189,240.00
Mid-State Construction Company, Inc.		\$797.5200	\$181,834.56
Simpson Construction Company, Inc.		\$766.0000	\$174,648.00
Concrete Structures, Inc.		\$750.0000	\$171,000.00
Jones Bros., Inc.		\$880.0000	\$200,640.00
Bell & Associates Construction, L.P.		\$634.5500	\$144,677.40
Rogers Group, Inc.		\$816.2700	\$186,109.56
Superior Construction Company Southeast, LLC		\$900.0000	\$205,200.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	25,795.000 LB.		
Jamison Construction, LLC		\$1.2000	\$30,954.00
Brown Builders, Inc.		\$0.8000	\$20,636.00
Mid-State Construction Company, Inc.		\$0.8400	\$21,667.80
Simpson Construction Company, Inc.		\$1.1000	\$28,374.50
Concrete Structures, Inc.		\$0.8500	\$21,925.75
Jones Bros., Inc.		\$1.2000	\$30,954.00
Bell & Associates Construction, L.P.		\$1.0300	\$26,568.85
Rogers Group, Inc.		\$0.4600	\$11,865.70
Superior Construction Company Southeast, LLC		\$0.8000	\$20,636.00

		UNIT PRICE	EXTENSION
604-03.04 PAVEMENT @ BRIDGE ENDS	218.000 S.Y.		
Jamison Construction, LLC		\$340.0000	\$74,120.00
Brown Builders, Inc.		\$270.0000	\$58,860.00
Mid-State Construction Company, Inc.		\$296.8000	\$64,702.40
Simpson Construction Company, Inc.		\$263.0000	\$57,334.00
Concrete Structures, Inc.		\$210.0000	\$45,780.00
Jones Bros., Inc.		\$250.0000	\$54,500.00
Bell & Associates Construction, L.P.		\$195.9100	\$42,708.38
Rogers Group, Inc.		\$295.4700	\$64,412.46
Superior Construction Company Southeast, LLC		\$325.0000	\$70,850.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)	295.000 C.Y.		
Jamison Construction, LLC		\$590.0000	\$174,050.00
Brown Builders, Inc.		\$640.0000	\$188,800.00
Mid-State Construction Company, Inc.		\$650.8600	\$192,003.70
Simpson Construction Company, Inc.		\$673.0000	\$198,535.00
Concrete Structures, Inc.		\$750.0000	\$221,250.00
Jones Bros., Inc.		\$800.0000	\$236,000.00
Bell & Associates Construction, L.P.		\$772.4100	\$227,860.95
Rogers Group, Inc.		\$798.7600	\$235,634.20
Superior Construction Company Southeast, LLC		\$950.0000	\$280,250.00
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	1,483.000 S.Y.		
Jamison Construction, LLC		\$8.0000	\$11,864.00
Brown Builders, Inc.		\$5.1500	\$7,637.45
Mid-State Construction Company, Inc.		\$8.3000	\$12,308.90
Simpson Construction Company, Inc.		\$7.5000	\$11,122.50
Concrete Structures, Inc.		\$7.3000	\$10,825.90
Jones Bros., Inc.		\$8.0000	\$11,864.00
Bell & Associates Construction, L.P.		\$9.3300	\$13,836.39
Rogers Group, Inc.		\$9.5700	\$14,192.31
Superior Construction Company Southeast, LLC		\$8.0000	\$11,864.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)	1,124.000 S.Y.		
Jamison Construction, LLC		\$4.0000	\$4,496.00
Brown Builders, Inc.		\$5.0000	\$5,620.00
Mid-State Construction Company, Inc.		\$3.7100	\$4,170.04
Simpson Construction Company, Inc.		\$6.5000	\$7,306.00
Concrete Structures, Inc.		\$5.0000	\$5,620.00
Jones Bros., Inc.		\$4.5000	\$5,058.00
Bell & Associates Construction, L.P.		\$5.5400	\$6,226.96
Rogers Group, Inc.		\$7.0600	\$7,935.44
Superior Construction Company Southeast, LLC		\$3.3500	\$3,765.40

		UNIT PRICE	EXTENSION
604-10.05 CONCRETE			
	5.000 S.F.		
Jamison Construction, LLC		\$110.0000	\$550.00
Brown Builders, Inc.		\$200.0000	\$1,000.00
Mid-State Construction Company, Inc.		\$298.6700	\$1,493.35
Simpson Construction Company, Inc.		\$325.0000	\$1,625.00
Concrete Structures, Inc.		\$250.0000	\$1,250.00
Jones Bros., Inc.		\$780.0000	\$3,900.00
Bell & Associates Construction, L.P.		\$554.0500	\$2,770.25
Rogers Group, Inc.		\$138.6700	\$693.35
Superior Construction Company Southeast, LLC		\$180.0000	\$900.00
604-10.14 REMOVE EXISTING WEARING SURFACE			
	1.000 LS		
Jamison Construction, LLC		\$12,000.0000	\$12,000.00
Brown Builders, Inc.		\$9,200.0000	\$9,200.00
Mid-State Construction Company, Inc.		\$10,951.3800	\$10,951.38
Simpson Construction Company, Inc.		\$22,000.0000	\$22,000.00
Concrete Structures, Inc.		\$10,500.0000	\$10,500.00
Jones Bros., Inc.		\$22,000.0000	\$22,000.00
Bell & Associates Construction, L.P.		\$22,634.5600	\$22,634.56
Rogers Group, Inc.		\$5,184.8100	\$5,184.81
Superior Construction Company Southeast, LLC		\$15,000.0000	\$15,000.00
604-10.54 CONCRETE REPAIRS			
	6.000 S.F.		
Jamison Construction, LLC		\$110.0000	\$660.00
Brown Builders, Inc.		\$180.0000	\$1,080.00
Mid-State Construction Company, Inc.		\$298.7900	\$1,792.74
Simpson Construction Company, Inc.		\$325.0000	\$1,950.00
Concrete Structures, Inc.		\$250.0000	\$1,500.00
Jones Bros., Inc.		\$786.0000	\$4,716.00
Bell & Associates Construction, L.P.		\$574.5300	\$3,447.18
Rogers Group, Inc.		\$353.0400	\$2,118.24
Superior Construction Company Southeast, LLC		\$190.0000	\$1,140.00
604-10.58 EPOXY INJECTION (INJECTION)			
	1.000 GAL.		
Jamison Construction, LLC		\$80.0000	\$80.00
Brown Builders, Inc.		\$280.0000	\$280.00
Mid-State Construction Company, Inc.		\$116.1500	\$116.15
Simpson Construction Company, Inc.		\$115.0000	\$115.00
Concrete Structures, Inc.		\$1,500.0000	\$1,500.00
Jones Bros., Inc.		\$150.0000	\$150.00
Bell & Associates Construction, L.P.		\$435.5700	\$435.57
Rogers Group, Inc.		\$144.5500	\$144.55
Superior Construction Company Southeast, LLC		\$500.0000	\$500.00



		UNIT PRICE	EXTENSION
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	14.000 L.F.		
Jamison Construction, LLC		\$65.0000	\$910.00
Brown Builders, Inc.		\$95.0000	\$1,330.00
Mid-State Construction Company, Inc.		\$331.8600	\$4,646.04
Simpson Construction Company, Inc.		\$380.0000	\$5,320.00
Concrete Structures, Inc.		\$100.0000	\$1,400.00
Jones Bros., Inc.		\$355.0000	\$4,970.00
Bell & Associates Construction, L.P.		\$212.1100	\$2,969.54
Rogers Group, Inc.		\$344.1800	\$4,818.52
Superior Construction Company Southeast, LLC		\$350.0000	\$4,900.00
606-02.03 STEEL PILES (10 INCH)			
	31.000 L.F.		
Jamison Construction, LLC		\$50.0000	\$1,550.00
Brown Builders, Inc.		\$152.0000	\$4,712.00
Mid-State Construction Company, Inc.		\$158.4100	\$4,910.71
Simpson Construction Company, Inc.		\$60.0000	\$1,860.00
Concrete Structures, Inc.		\$70.0000	\$2,170.00
Jones Bros., Inc.		\$175.0000	\$5,425.00
Bell & Associates Construction, L.P.		\$121.9800	\$3,781.38
Rogers Group, Inc.		\$174.0000	\$5,394.00
Superior Construction Company Southeast, LLC		\$100.0000	\$3,100.00
606-02.06 PILE TIPS (STEEL PILES, 10 INCH)			
	2.000 EACH		
Jamison Construction, LLC		\$135.0000	\$270.00
Brown Builders, Inc.		\$110.0000	\$220.00
Mid-State Construction Company, Inc.		\$183.3200	\$366.64
Simpson Construction Company, Inc.		\$125.0000	\$250.00
Concrete Structures, Inc.		\$150.0000	\$300.00
Jones Bros., Inc.		\$172.0000	\$344.00
Bell & Associates Construction, L.P.		\$171.7500	\$343.50
Rogers Group, Inc.		\$136.9200	\$273.84
Superior Construction Company Southeast, LLC		\$150.0000	\$300.00
615-02.04 PRESTRESSED CONCRETE BOX BEAM (27" X 36")			
	1,027.000 L.F.		
Jamison Construction, LLC		\$203.0000	\$208,481.00
Brown Builders, Inc.		\$205.0000	\$210,535.00
Mid-State Construction Company, Inc.		\$251.4600	\$258,249.42
Simpson Construction Company, Inc.		\$243.0000	\$249,561.00
Concrete Structures, Inc.		\$195.5000	\$200,778.50
Jones Bros., Inc.		\$230.0000	\$236,210.00
Bell & Associates Construction, L.P.		\$323.7300	\$332,470.71
Rogers Group, Inc.		\$224.4800	\$230,540.96
Superior Construction Company Southeast, LLC		\$275.0000	\$282,425.00

		UNIT PRICE	EXTENSION
617-02	BRIDGE DECK CRACK SEALING		
			261.000 L.F.
	Jamison Construction, LLC	\$2.5000	\$652.50
	Brown Builders, Inc.	\$4.8500	\$1,265.85
	Mid-State Construction Company, Inc.	\$3.4800	\$908.28
	Simpson Construction Company, Inc.	\$4.0000	\$1,044.00
	Concrete Structures, Inc.	\$7.5000	\$1,957.50
	Jones Bros., Inc.	\$7.0000	\$1,827.00
	Bell & Associates Construction, L.P.	\$11.7800	\$3,074.58
	Rogers Group, Inc.	\$3.0600	\$798.66
	Superior Construction Company Southeast, LLC	\$6.0000	\$1,566.00
617-05	SEALANT (HMWM)		
			4.000 GAL.
	Jamison Construction, LLC	\$80.0000	\$320.00
	Brown Builders, Inc.	\$250.0000	\$1,000.00
	Mid-State Construction Company, Inc.	\$121.1500	\$484.60
	Simpson Construction Company, Inc.	\$200.0000	\$800.00
	Concrete Structures, Inc.	\$450.0000	\$1,800.00
	Jones Bros., Inc.	\$167.0000	\$668.00
	Bell & Associates Construction, L.P.	\$263.8700	\$1,055.48
	Rogers Group, Inc.	\$226.6400	\$906.56
	Superior Construction Company Southeast, LLC	\$200.0000	\$800.00
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)		
			452.000 L.F.
	Jamison Construction, LLC	\$88.0000	\$39,776.00
	Brown Builders, Inc.	\$107.0000	\$48,364.00
	Mid-State Construction Company, Inc.	\$83.7600	\$37,859.52
	Simpson Construction Company, Inc.	\$106.0000	\$47,912.00
	Concrete Structures, Inc.	\$92.0000	\$41,584.00
	Jones Bros., Inc.	\$84.0000	\$37,968.00
	Bell & Associates Construction, L.P.	\$94.2000	\$42,578.40
	Rogers Group, Inc.	\$186.5800	\$84,334.16
	Superior Construction Company Southeast, LLC	\$100.0000	\$45,200.00
705-01.01	GUARDRAIL AT BRIDGE ENDS		
			81.000 L.F.
	Jamison Construction, LLC	\$72.0000	\$5,832.00
	Brown Builders, Inc.	\$99.2500	\$8,039.25
	Mid-State Construction Company, Inc.	\$104.5900	\$8,471.79
	Simpson Construction Company, Inc.	\$68.0000	\$5,508.00
	Concrete Structures, Inc.	\$61.0000	\$4,941.00
	Jones Bros., Inc.	\$94.5500	\$7,658.55
	Bell & Associates Construction, L.P.	\$174.6900	\$14,149.89
	Rogers Group, Inc.	\$130.1700	\$10,543.77
	Superior Construction Company Southeast, LLC	\$65.0000	\$5,265.00

		UNIT PRICE	EXTENSION
705-02.02 SINGLE GUARDRAIL (TYPE 2)	238.000 L.F.		
Jamison Construction, LLC		\$17.0000	\$4,046.00
Brown Builders, Inc.		\$17.8500	\$4,248.30
Mid-State Construction Company, Inc.		\$18.8100	\$4,476.78
Simpson Construction Company, Inc.		\$16.5000	\$3,927.00
Concrete Structures, Inc.		\$21.0000	\$4,998.00
Jones Bros., Inc.		\$17.0000	\$4,046.00
Bell & Associates Construction, L.P.		\$31.4100	\$7,475.58
Rogers Group, Inc.		\$23.4000	\$5,569.20
Superior Construction Company Southeast, LLC		\$15.0000	\$3,570.00
705-04.04 GUARDRAIL TERMINAL (TYPE 21)	2.000 EACH		
Jamison Construction, LLC		\$2,100.0000	\$4,200.00
Brown Builders, Inc.		\$2,015.0000	\$4,030.00
Mid-State Construction Company, Inc.		\$2,146.0300	\$4,292.06
Simpson Construction Company, Inc.		\$2,000.0000	\$4,000.00
Concrete Structures, Inc.		\$2,165.0000	\$4,330.00
Jones Bros., Inc.		\$1,940.0000	\$3,880.00
Bell & Associates Construction, L.P.		\$3,584.3300	\$7,168.66
Rogers Group, Inc.		\$2,670.8500	\$5,341.70
Superior Construction Company Southeast, LLC		\$1,900.0000	\$3,800.00
705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)	2.000 EACH		
Jamison Construction, LLC		\$725.0000	\$1,450.00
Brown Builders, Inc.		\$670.0000	\$1,340.00
Mid-State Construction Company, Inc.		\$707.9700	\$1,415.94
Simpson Construction Company, Inc.		\$685.0000	\$1,370.00
Concrete Structures, Inc.		\$606.0000	\$1,212.00
Jones Bros., Inc.		\$640.0000	\$1,280.00
Bell & Associates Construction, L.P.		\$1,182.4600	\$2,364.92
Rogers Group, Inc.		\$881.1100	\$1,762.22
Superior Construction Company Southeast, LLC		\$650.0000	\$1,300.00
705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	1.000 EACH		
Jamison Construction, LLC		\$2,500.0000	\$2,500.00
Brown Builders, Inc.		\$2,425.0000	\$2,425.00
Mid-State Construction Company, Inc.		\$2,555.3200	\$2,555.32
Simpson Construction Company, Inc.		\$2,300.0000	\$2,300.00
Concrete Structures, Inc.		\$2,578.0000	\$2,578.00
Jones Bros., Inc.		\$2,310.0000	\$2,310.00
Bell & Associates Construction, L.P.		\$4,267.9400	\$4,267.94
Rogers Group, Inc.		\$3,180.2500	\$3,180.25
Superior Construction Company Southeast, LLC		\$2,200.0000	\$2,200.00

		UNIT PRICE	EXTENSION
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT		
	1.000 EACH		
	Jamison Construction, LLC	\$1,200.0000	\$1,200.00
	Brown Builders, Inc.	\$1,500.0000	\$1,500.00
	Mid-State Construction Company, Inc.	\$785.4000	\$785.40
	Simpson Construction Company, Inc.	\$850.0000	\$850.00
	Concrete Structures, Inc.	\$1,272.0000	\$1,272.00
	Jones Bros., Inc.	\$710.0000	\$710.00
	Bell & Associates Construction, L.P.	\$1,311.7900	\$1,311.79
	Rogers Group, Inc.	\$977.4800	\$977.48
	Superior Construction Company Southeast, LLC	\$1,000.0000	\$1,000.00
705-04.50	PORTABLE BARRIER RAIL DELINEATOR		
	12.000 EACH		
	Jamison Construction, LLC	\$15.0000	\$180.00
	Brown Builders, Inc.	\$11.5500	\$138.60
	Mid-State Construction Company, Inc.	\$12.1700	\$146.04
	Simpson Construction Company, Inc.	\$12.0000	\$144.00
	Concrete Structures, Inc.	\$12.0000	\$144.00
	Jones Bros., Inc.	\$20.0000	\$240.00
	Bell & Associates Construction, L.P.	\$20.3200	\$243.84
	Rogers Group, Inc.	\$15.2500	\$183.00
	Superior Construction Company Southeast, LLC	\$11.0000	\$132.00
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3		
	2.000 EACH		
	Jamison Construction, LLC	\$3,000.0000	\$6,000.00
	Brown Builders, Inc.	\$4,850.0000	\$9,700.00
	Mid-State Construction Company, Inc.	\$1,382.8800	\$2,765.76
	Simpson Construction Company, Inc.	\$5,500.0000	\$11,000.00
	Concrete Structures, Inc.	\$5,000.0000	\$10,000.00
	Jones Bros., Inc.	\$7,500.0000	\$15,000.00
	Bell & Associates Construction, L.P.	\$8,498.9300	\$16,997.86
	Rogers Group, Inc.	\$6,377.2900	\$12,754.58
	Superior Construction Company Southeast, LLC	\$9,200.0000	\$18,400.00
706-01	GUARDRAIL REMOVED		
	460.000 L.F.		
	Jamison Construction, LLC	\$1.0000	\$460.00
	Brown Builders, Inc.	\$1.0000	\$460.00
	Mid-State Construction Company, Inc.	\$0.5500	\$253.00
	Simpson Construction Company, Inc.	\$1.0000	\$460.00
	Concrete Structures, Inc.	\$3.0000	\$1,380.00
	Jones Bros., Inc.	\$0.5000	\$230.00
	Bell & Associates Construction, L.P.	\$0.9200	\$423.20
	Rogers Group, Inc.	\$0.6900	\$317.40
	Superior Construction Company Southeast, LLC	\$0.5000	\$230.00

		UNIT PRICE	EXTENSION
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE		
	692.000 L.F.		
	Jamison Construction, LLC	\$3.0000	\$2,076.00
	Brown Builders, Inc.	\$1.8000	\$1,245.60
	Mid-State Construction Company, Inc.	\$3.2100	\$2,221.32
	Simpson Construction Company, Inc.	\$2.0000	\$1,384.00
	Concrete Structures, Inc.	\$2.0000	\$1,384.00
	Jones Bros., Inc.	\$4.0000	\$2,768.00
	Bell & Associates Construction, L.P.	\$3.2300	\$2,235.16
	Rogers Group, Inc.	\$2.4100	\$1,667.72
	Superior Construction Company Southeast, LLC	\$1.7500	\$1,211.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
	50.000 TON		
	Jamison Construction, LLC	\$45.0000	\$2,250.00
	Brown Builders, Inc.	\$32.0000	\$1,600.00
	Mid-State Construction Company, Inc.	\$46.0900	\$2,304.50
	Simpson Construction Company, Inc.	\$38.0000	\$1,900.00
	Concrete Structures, Inc.	\$50.0000	\$2,500.00
	Jones Bros., Inc.	\$45.0000	\$2,250.00
	Bell & Associates Construction, L.P.	\$89.1400	\$4,457.00
	Rogers Group, Inc.	\$66.1900	\$3,309.50
	Superior Construction Company Southeast, LLC	\$60.0000	\$3,000.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Jamison Construction, LLC	\$20,000.0000	\$20,000.00
	Brown Builders, Inc.	\$10,500.0000	\$10,500.00
	Mid-State Construction Company, Inc.	\$17,488.0100	\$17,488.01
	Simpson Construction Company, Inc.	\$7,500.0000	\$7,500.00
	Concrete Structures, Inc.	\$30,000.0000	\$30,000.00
	Jones Bros., Inc.	\$15,000.0000	\$15,000.00
	Bell & Associates Construction, L.P.	\$24,367.2800	\$24,367.28
	Rogers Group, Inc.	\$10,183.3900	\$10,183.39
	Superior Construction Company Southeast, LLC	\$50,000.0000	\$50,000.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL		
	360.000 L.F.		
	Jamison Construction, LLC	\$30.0000	\$10,800.00
	Brown Builders, Inc.	\$35.0000	\$12,600.00
	Mid-State Construction Company, Inc.	\$31.7000	\$11,412.00
	Simpson Construction Company, Inc.	\$2.6000	\$936.00
	Concrete Structures, Inc.	\$30.0000	\$10,800.00
	Jones Bros., Inc.	\$5.0000	\$1,800.00
	Bell & Associates Construction, L.P.	\$33.4200	\$12,031.20
	Rogers Group, Inc.	\$63.4900	\$22,856.40
	Superior Construction Company Southeast, LLC	\$30.0000	\$10,800.00

		UNIT PRICE	EXTENSION
712-02.47	BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL		
	213.000 L.F.		
	Jamison Construction, LLC	\$30.0000	\$6,390.00
	Brown Builders, Inc.	\$42.0000	\$8,946.00
	Mid-State Construction Company, Inc.	\$36.6800	\$7,812.84
	Simpson Construction Company, Inc.	\$36.0000	\$7,668.00
	Concrete Structures, Inc.	\$40.0000	\$8,520.00
	Jones Bros., Inc.	\$55.0000	\$11,715.00
	Bell & Associates Construction, L.P.	\$68.8900	\$14,673.57
	Rogers Group, Inc.	\$116.5800	\$24,831.54
	Superior Construction Company Southeast, LLC	\$40.0000	\$8,520.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	42.000 EACH		
	Jamison Construction, LLC	\$40.0000	\$1,680.00
	Brown Builders, Inc.	\$31.0000	\$1,302.00
	Mid-State Construction Company, Inc.	\$33.1900	\$1,393.98
	Simpson Construction Company, Inc.	\$33.0000	\$1,386.00
	Concrete Structures, Inc.	\$32.0000	\$1,344.00
	Jones Bros., Inc.	\$30.0000	\$1,260.00
	Bell & Associates Construction, L.P.	\$55.4300	\$2,328.06
	Rogers Group, Inc.	\$41.5900	\$1,746.78
	Superior Construction Company Southeast, LLC	\$30.0000	\$1,260.00
712-05.01	WARNING LIGHTS (TYPE A)		
	42.000 EACH		
	Jamison Construction, LLC	\$40.0000	\$1,680.00
	Brown Builders, Inc.	\$35.0000	\$1,470.00
	Mid-State Construction Company, Inc.	\$35.4000	\$1,486.80
	Simpson Construction Company, Inc.	\$40.0000	\$1,680.00
	Concrete Structures, Inc.	\$50.0000	\$2,100.00
	Jones Bros., Inc.	\$32.0000	\$1,344.00
	Bell & Associates Construction, L.P.	\$59.1200	\$2,483.04
	Rogers Group, Inc.	\$44.3600	\$1,863.12
	Superior Construction Company Southeast, LLC	\$32.0000	\$1,344.00
712-06	SIGNS (CONSTRUCTION)		
	437.000 S.F.		
	Jamison Construction, LLC	\$8.0000	\$3,496.00
	Brown Builders, Inc.	\$7.5000	\$3,277.50
	Mid-State Construction Company, Inc.	\$7.7400	\$3,382.38
	Simpson Construction Company, Inc.	\$7.5000	\$3,277.50
	Concrete Structures, Inc.	\$7.5000	\$3,277.50
	Jones Bros., Inc.	\$7.0000	\$3,059.00
	Bell & Associates Construction, L.P.	\$12.9300	\$5,650.41
	Rogers Group, Inc.	\$9.7100	\$4,243.27
	Superior Construction Company Southeast, LLC	\$7.0000	\$3,059.00

		UNIT PRICE	EXTENSION
712-09.01	REMOVABLE PAVEMENT MARKING LINE		
	2,100.000 L.F.		
	Jamison Construction, LLC	\$1.8000	\$3,780.00
	Brown Builders, Inc.	\$3.2000	\$6,720.00
	Mid-State Construction Company, Inc.	\$3.3200	\$6,972.00
	Simpson Construction Company, Inc.	\$3.1500	\$6,615.00
	Concrete Structures, Inc.	\$3.1800	\$6,678.00
	Jones Bros., Inc.	\$3.0000	\$6,300.00
	Bell & Associates Construction, L.P.	\$5.5400	\$11,634.00
	Rogers Group, Inc.	\$4.1300	\$8,673.00
	Superior Construction Company Southeast, LLC	\$3.0000	\$6,300.00
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)		
	44.000 L.F.		
	Jamison Construction, LLC	\$16.0000	\$704.00
	Brown Builders, Inc.	\$31.5000	\$1,386.00
	Mid-State Construction Company, Inc.	\$33.1900	\$1,460.36
	Simpson Construction Company, Inc.	\$32.0000	\$1,408.00
	Concrete Structures, Inc.	\$31.8000	\$1,399.20
	Jones Bros., Inc.	\$30.0000	\$1,320.00
	Bell & Associates Construction, L.P.	\$55.4300	\$2,438.92
	Rogers Group, Inc.	\$41.3000	\$1,817.20
	Superior Construction Company Southeast, LLC	\$30.0000	\$1,320.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	2.000 EACH		
	Jamison Construction, LLC	\$3,000.0000	\$6,000.00
	Brown Builders, Inc.	\$7,300.0000	\$14,600.00
	Mid-State Construction Company, Inc.	\$5,531.5000	\$11,063.00
	Simpson Construction Company, Inc.	\$7,500.0000	\$15,000.00
	Concrete Structures, Inc.	\$7,500.0000	\$15,000.00
	Jones Bros., Inc.	\$8,000.0000	\$16,000.00
	Bell & Associates Construction, L.P.	\$12,933.1600	\$25,866.32
	Rogers Group, Inc.	\$9,704.5800	\$19,409.16
	Superior Construction Company Southeast, LLC	\$7,000.0000	\$14,000.00
716-01.21	Snwplwble Pvmt Mrks (Bi-Dir)(1 Color)		
	4.000 EACH		
	Jamison Construction, LLC	\$220.0000	\$880.00
	Brown Builders, Inc.	\$420.0000	\$1,680.00
	Mid-State Construction Company, Inc.	\$442.4800	\$1,769.92
	Simpson Construction Company, Inc.	\$420.0000	\$1,680.00
	Concrete Structures, Inc.	\$424.0000	\$1,696.00
	Jones Bros., Inc.	\$400.0000	\$1,600.00
	Bell & Associates Construction, L.P.	\$739.0400	\$2,956.16
	Rogers Group, Inc.	\$550.6900	\$2,202.76
	Superior Construction Company Southeast, LLC	\$400.0000	\$1,600.00

		UNIT PRICE	EXTENSION
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)		
			0.300 L.M.
	Jamison Construction, LLC	\$12,000.0000	\$3,600.00
	Brown Builders, Inc.	\$12,500.0000	\$3,750.00
	Mid-State Construction Company, Inc.	\$13,274.4000	\$3,982.32
	Simpson Construction Company, Inc.	\$12,600.0000	\$3,780.00
	Concrete Structures, Inc.	\$12,720.0000	\$3,816.00
	Jones Bros., Inc.	\$12,000.0000	\$3,600.00
	Bell & Associates Construction, L.P.	\$22,171.1300	\$6,651.34
	Rogers Group, Inc.	\$16,520.6900	\$4,956.21
	Superior Construction Company Southeast, LLC	\$12,000.0000	\$3,600.00
717-01	MOBILIZATION		
			1.000 LS
	Jamison Construction, LLC	\$40,000.0000	\$40,000.00
	Brown Builders, Inc.	\$34,000.0000	\$34,000.00
	Mid-State Construction Company, Inc.	\$88,767.4500	\$88,767.45
	Simpson Construction Company, Inc.	\$65,000.0000	\$65,000.00
	Concrete Structures, Inc.	\$60,000.0000	\$60,000.00
	Jones Bros., Inc.	\$67,000.0000	\$67,000.00
	Bell & Associates Construction, L.P.	\$81,044.1800	\$81,044.18
	Rogers Group, Inc.	\$95,000.0000	\$95,000.00
	Superior Construction Company Southeast, LLC	\$200,000.0000	\$200,000.00
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM		
			1.000 EACH
	Jamison Construction, LLC	\$22,000.0000	\$22,000.00
	Brown Builders, Inc.	\$35,000.0000	\$35,000.00
	Mid-State Construction Company, Inc.	\$27,655.5000	\$27,655.50
	Simpson Construction Company, Inc.	\$22,000.0000	\$22,000.00
	Concrete Structures, Inc.	\$22,000.0000	\$22,000.00
	Jones Bros., Inc.	\$25,000.0000	\$25,000.00
	Bell & Associates Construction, L.P.	\$57,478.6500	\$57,478.65
	Rogers Group, Inc.	\$42,127.9900	\$42,127.99
	Superior Construction Company Southeast, LLC	\$50,000.0000	\$50,000.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
			86.000 S.Y.
	Jamison Construction, LLC	\$6.0000	\$516.00
	Brown Builders, Inc.	\$4.1500	\$356.90
	Mid-State Construction Company, Inc.	\$11.0600	\$951.16
	Simpson Construction Company, Inc.	\$4.5000	\$387.00
	Concrete Structures, Inc.	\$4.2400	\$364.64
	Jones Bros., Inc.	\$10.0000	\$860.00
	Bell & Associates Construction, L.P.	\$7.3900	\$635.54
	Rogers Group, Inc.	\$5.5100	\$473.86
	Superior Construction Company Southeast, LLC	\$10.0000	\$860.00



SUB-TOTAL BRIDGE

Jamison Construction, LLC	\$1,095,628.20
Brown Builders, Inc.	\$1,255,703.85
Mid-State Construction Company, Inc.	\$1,312,514.49
Simpson Construction Company, Inc.	\$1,322,803.10
Concrete Structures, Inc.	\$1,383,890.45
Jones Bros., Inc.	\$1,425,685.95
Bell & Associates Construction, L.P.	\$1,842,917.09
Rogers Group, Inc.	\$1,874,103.29
Superior Construction Company Southeast, LLC	\$2,254,272.40

TOTAL CONTRACT

Jamison Construction, LLC	\$1,095,628.20
Brown Builders, Inc.	\$1,255,703.85
Mid-State Construction Company, Inc.	\$1,312,514.49
Simpson Construction Company, Inc.	\$1,322,803.10
Concrete Structures, Inc.	\$1,383,890.45
Jones Bros., Inc.	\$1,425,685.95
Bell & Associates Construction, L.P.	\$1,842,917.09
Rogers Group, Inc.	\$1,874,103.29
Superior Construction Company Southeast, LLC	\$2,254,272.40

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

SHELBY COUNTY (Contract No. CNQ237 Call 056)

HSIP-2807(7),79947-3403-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON SOUTH PARKWAY EAST AT CUMMINGS STREET (L.M. 2.83), INCLUDING GRADING, DRAINAGE AND PAVING WITH PORTLAND CEMENT CONCRETE.

PROJECT LENGTH - 0.059 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2017

DBE GOAL 4.00%

---

	TOTAL CONTRACT
Ferrell Paving, Inc.	\$408,455.04

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES	1.000 LS		
	Ferrell Paving, Inc.		\$5,500.0000	\$5,500.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	1.000 LS		
	Ferrell Paving, Inc.		\$12,500.0000	\$12,500.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	150.000 C.Y.		
	Ferrell Paving, Inc.		\$30.0000	\$4,500.00
203-06	WATER	5.000 M.G.		
	Ferrell Paving, Inc.		\$20.0000	\$100.00
204-06.01	FLOWABLE FILL (GENERAL)	6.000 C.Y.		
	Ferrell Paving, Inc.		\$280.0000	\$1,680.00
209-05	SEDIMENT REMOVAL	25.000 C.Y.		
	Ferrell Paving, Inc.		\$5.0000	\$125.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	255.000 L.F.		
	Ferrell Paving, Inc.		\$4.7500	\$1,211.25
209-09.43	CURB INLET PROTECTION (TYPE 4)	2.000 EACH		
	Ferrell Paving, Inc.		\$250.0000	\$500.00
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	100.000 S.Y.		
	Ferrell Paving, Inc.		\$3.5000	\$350.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	108.000 TON		
	Ferrell Paving, Inc.		\$36.7500	\$3,969.00
303-10.01	MINERAL AGGREGATE (SIZE 57)	12.000 TON		
	Ferrell Paving, Inc.		\$40.0000	\$480.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.000 TON		
	Ferrell Paving, Inc.		\$500.0000	\$500.00

		UNIT PRICE	EXTENSION
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
			2.000 TON
	Ferrell Paving, Inc.	\$45.0000	\$90.00
501-01.03	PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"		
			365.000 S.Y.
	Ferrell Paving, Inc.	\$75.0000	\$27,375.00
502-03.13	CONCRETE PAVEMENT REMOVAL		
			186.000 S.Y.
	Ferrell Paving, Inc.	\$16.0000	\$2,976.00
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)		
			6.000 L.F.
	Ferrell Paving, Inc.	\$119.0000	\$714.00
607-03.05	18" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE		
			62.000 L.F.
	Ferrell Paving, Inc.	\$675.0000	\$41,850.00
611-01.02	MANHOLES, > 4' - 8' DEPTH		
			1.000 EACH
	Ferrell Paving, Inc.	\$3,400.0000	\$3,400.00
611-13.01	CATCH BASINS, TYPE 13, 0' - 4' DEPTH		
			1.000 EACH
	Ferrell Paving, Inc.	\$3,280.0000	\$3,280.00
611-13.02	CATCH BASINS, TYPE 13, > 4' - 8' DEPTH		
			1.000 EACH
	Ferrell Paving, Inc.	\$3,380.0000	\$3,380.00
701-01.01	CONCRETE SIDEWALK (4 ")		
			300.000 S.F.
	Ferrell Paving, Inc.	\$7.9500	\$2,385.00
701-02.03	CONCRETE CURB RAMP		
			1,265.000 S.F.
	Ferrell Paving, Inc.	\$16.0000	\$20,240.00
702-03	CONCRETE COMBINED CURB & GUTTER		
			41.000 C.Y.
	Ferrell Paving, Inc.	\$351.2500	\$14,401.25
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3		
			2.000 EACH
	Ferrell Paving, Inc.	\$5,280.0000	\$10,560.00



		UNIT PRICE	EXTENSION
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK)		
	Ferrell Paving, Inc.		
	30.000 S.F.	\$24.2000	\$726.00
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
	Ferrell Paving, Inc.		
	1.000 LS	\$330.0000	\$330.00
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)		
	Ferrell Paving, Inc.		
	1.000 EACH	\$55.0000	\$55.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	Ferrell Paving, Inc.		
	2.000 EACH	\$4,400.0000	\$8,800.00
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)		
	Ferrell Paving, Inc.		
	315.000 L.F.	\$11.0000	\$3,465.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
	Ferrell Paving, Inc.		
	103.000 L.F.	\$16.5000	\$1,699.50
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)		
	Ferrell Paving, Inc.		
	2.000 EACH	\$220.0000	\$440.00
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)		
	Ferrell Paving, Inc.		
	36.000 L.F.	\$41.8000	\$1,504.80
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)		
	Ferrell Paving, Inc.		
	2.000 EACH	\$220.0000	\$440.00
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)		
	Ferrell Paving, Inc.		
	2.000 EACH	\$275.0000	\$550.00
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)		
	Ferrell Paving, Inc.		
	2.000 EACH	\$137.5000	\$275.00
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)		
	Ferrell Paving, Inc.		
	0.225 L.M.	\$19,800.0000	\$4,455.00



		UNIT PRICE	EXTENSION
730-13.09 VEHICLE DETECTOR (EMERGENCY PREEMPTION)			
	3.000 EACH		
Ferrell Paving, Inc.		\$3,795.0000	\$11,385.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	1.000 EACH		
Ferrell Paving, Inc.		\$18,425.0000	\$18,425.00
730-16.02 EIGHT PHASE ACTUATED CONTROLLER			
	1.000 EACH		
Ferrell Paving, Inc.		\$4,427.5000	\$4,427.50
730-18.01 MASTER CONTROLLER			
	1.000 EACH		
Ferrell Paving, Inc.		\$7,370.0000	\$7,370.00
730-23.30 PEDESTAL POLE (17' PEDESTRIAN)			
	1.000 EACH		
Ferrell Paving, Inc.		\$1,980.0000	\$1,980.00
730-23.31 PEDESTAL POLE (PEDESTRIAN)			
	4.000 EACH		
Ferrell Paving, Inc.		\$1,760.0000	\$7,040.00
730-23.36 CANTILEVER SIGNAL SUPPORT (2 ARMS @ 45')			
	1.000 EACH		
Ferrell Paving, Inc.		\$14,520.0000	\$14,520.00
730-23.37 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')			
	1.000 EACH		
Ferrell Paving, Inc.		\$17,600.0000	\$17,600.00
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN			
	8.000 EACH		
Ferrell Paving, Inc.		\$1,485.0000	\$11,880.00
730-35.01 RF DATA SYSTEM (SPREAD SPECTRUM)			
	2.000 EACH		
Ferrell Paving, Inc.		\$3,025.0000	\$6,050.00
730-35.05 DATA SYSTEM POWER SUPPLY			
	2.000 EACH		
Ferrell Paving, Inc.		\$165.0000	\$330.00
730-35.11 ANTENNA (YAGI)			
	2.000 EACH		
Ferrell Paving, Inc.		\$770.0000	\$1,540.00



		UNIT PRICE	EXTENSION
730-35.21	RF DATA SYSTEM CABLE(RGA COXIAL)		
			202.000 L.F.
	Ferrell Paving, Inc.	\$3.0300	\$612.06
740-11.05	TEMPORARY SEDIMENT TUBE 24IN		
			100.000 L.F.
	Ferrell Paving, Inc.	\$9.2000	\$920.00
801-03	WATER (SEEDING & SODDING)		
			1.500 M.G.
	Ferrell Paving, Inc.	\$115.0000	\$172.50
803-01	SODDING (NEW SOD)		
			125.000 S.Y.
	Ferrell Paving, Inc.	\$7.5000	\$937.50

SUB-TOTAL ROADWAY

Ferrell Paving, Inc.

\$408,455.04

TOTAL CONTRACT

Ferrell Paving, Inc.

\$408,455.04

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

SHELBY COUNTY (Contract No. CNQ338 Call 057)

HSIP-7900(53),79947-3433-94,HSIP-REG4(148),98048-3268-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS AND RURAL INTERSECTIONS OF STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2017

---

	TOTAL CONTRACT
Highway Markings, Inc.	\$314,252.15
Traf-Mark Industries, L.L.C.	\$442,699.20

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Highway Markings, Inc.		\$8,000.0000	\$8,000.00
	Traf-Mark Industries, L.L.C.		\$12,500.0000	\$12,500.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT			
		954.000 L.F.		
	Highway Markings, Inc.		\$5.2500	\$5,008.50
	Traf-Mark Industries, L.L.C.		\$6.2500	\$5,962.50
713-11.01	"U" SECTION STEEL POSTS			
		1,830.000 LB.		
	Highway Markings, Inc.		\$3.2500	\$5,947.50
	Traf-Mark Industries, L.L.C.		\$3.5000	\$6,405.00
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST			
		9,332.000 LB.		
	Highway Markings, Inc.		\$3.2500	\$30,329.00
	Traf-Mark Industries, L.L.C.		\$4.2000	\$39,194.40
713-11.21	P POST SLIP BASE			
		4.000 EACH		
	Highway Markings, Inc.		\$450.0000	\$1,800.00
	Traf-Mark Industries, L.L.C.		\$385.0000	\$1,540.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
		236.000 S.F.		
	Highway Markings, Inc.		\$13.2500	\$3,127.00
	Traf-Mark Industries, L.L.C.		\$13.8500	\$3,268.60
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
		2,363.000 S.F.		
	Highway Markings, Inc.		\$13.5500	\$32,018.65
	Traf-Mark Industries, L.L.C.		\$14.9000	\$35,208.70
713-15.36	REMOVE SIGN, SUPPORT & FOOTING			
		195.000 EACH		
	Highway Markings, Inc.		\$22.0000	\$4,290.00
	Traf-Mark Industries, L.L.C.		\$17.0000	\$3,315.00
716-01.21	Snowplwble Pvmt Mrkrs (Bi-Dir)(1 Color)			
		820.000 EACH		
	Highway Markings, Inc.		\$26.0000	\$21,320.00
	Traf-Mark Industries, L.L.C.		\$30.0000	\$24,600.00
716-01.22	Snowplwble Pvmt Mrkrs (Mono-Dir)(1 Color)			
		1,485.000 EACH		
	Highway Markings, Inc.		\$26.0000	\$38,610.00
	Traf-Mark Industries, L.L.C.		\$30.0000	\$44,550.00

		UNIT PRICE	EXTENSION
716-01.23	Snowplowable Pavement Markers (Bi-Dir)(2 Color)		
		6.000 EACH	
	Highway Markings, Inc.	\$26.0000	\$156.00
	Traf-Mark Industries, L.L.C.	\$30.0000	\$180.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
		474.000 S.Y.	
	Highway Markings, Inc.	\$24.0000	\$11,376.00
	Traf-Mark Industries, L.L.C.	\$22.0000	\$10,428.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
		2,068.000 L.F.	
	Highway Markings, Inc.	\$10.0000	\$20,680.00
	Traf-Mark Industries, L.L.C.	\$15.0000	\$31,020.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)		
		99.000 EACH	
	Highway Markings, Inc.	\$125.0000	\$12,375.00
	Traf-Mark Industries, L.L.C.	\$200.0000	\$19,800.00
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)		
		190.000 L.F.	
	Highway Markings, Inc.	\$10.0000	\$1,900.00
	Traf-Mark Industries, L.L.C.	\$15.0000	\$2,850.00
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)		
		1,180.000 L.F.	
	Highway Markings, Inc.	\$2.2500	\$2,655.00
	Traf-Mark Industries, L.L.C.	\$3.0000	\$3,540.00
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)		
		197.000 L.F.	
	Highway Markings, Inc.	\$24.0000	\$4,728.00
	Traf-Mark Industries, L.L.C.	\$29.0000	\$5,713.00
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)		
		1.000 L.M.	
	Highway Markings, Inc.	\$6,500.0000	\$6,500.00
	Traf-Mark Industries, L.L.C.	\$15,840.0000	\$15,840.00
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)		
		48.000 EACH	
	Highway Markings, Inc.	\$285.0000	\$13,680.00
	Traf-Mark Industries, L.L.C.	\$200.0000	\$9,600.00
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)		
		2.000 EACH	
	Highway Markings, Inc.	\$525.0000	\$1,050.00
	Traf-Mark Industries, L.L.C.	\$550.0000	\$1,100.00

		UNIT PRICE	EXTENSION
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)		
			2.000 EACH
	Highway Markings, Inc.	\$175.0000	\$350.00
	Traf-Mark Industries, L.L.C.	\$250.0000	\$500.00
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)		
			112.000 S.F.
	Highway Markings, Inc.	\$8.2500	\$924.00
	Traf-Mark Industries, L.L.C.	\$22.0000	\$2,464.00
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)		
			7.900 L.M.
	Highway Markings, Inc.	\$2,450.0000	\$19,355.00
	Traf-Mark Industries, L.L.C.	\$4,500.0000	\$35,550.00
716-12.04	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)		
			350.000 L.F.
	Highway Markings, Inc.	\$0.7500	\$262.50
	Traf-Mark Industries, L.L.C.	\$2.5000	\$875.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)		
			10.450 L.M.
	Highway Markings, Inc.	\$1,400.0000	\$14,630.00
	Traf-Mark Industries, L.L.C.	\$2,500.0000	\$26,125.00
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)		
			21.720 L.M.
	Highway Markings, Inc.	\$1,500.0000	\$32,580.00
	Traf-Mark Industries, L.L.C.	\$3,500.0000	\$76,020.00
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)		
			300.000 L.F.
	Highway Markings, Inc.	\$1.0000	\$300.00
	Traf-Mark Industries, L.L.C.	\$2.5000	\$750.00
717-01	MOBILIZATION		
			1.000 LS
	Highway Markings, Inc.	\$8,500.0000	\$8,500.00
	Traf-Mark Industries, L.L.C.	\$14,000.0000	\$14,000.00
730-26.08	FLASHING WARNING BEACON (DESCRIPTION)		
			4.000 EACH
	Highway Markings, Inc.	\$2,950.0000	\$11,800.00
	Traf-Mark Industries, L.L.C.	\$2,450.0000	\$9,800.00

SUB-TOTAL ROADWAY

Highway Markings, Inc.

\$314,252.15

Traf-Mark Industries, L.L.C.

\$442,699.20

TOTAL CONTRACT

Highway Markings, Inc.

\$314,252.15

Traf-Mark Industries, L.L.C.

\$442,699.20

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

SHELBY COUNTY (Contract No. CNQ355 Call 058)

NH-I-55-1(132),79005-8172-44

THE RESURFACING ON I-55 FROM NEAR HORN LAKE ROAD (L.M. 8.00) TO MCLEMORE ROAD (L.M. 11.00).

PROJECT LENGTH - 3.000 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2017

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Lehman-Roberts Company	\$2,140,034.60
APAC-Tennessee, Inc.	\$2,610,902.50



ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
			2,133.000 S.Y.
	Lehman-Roberts Company	\$17.0000	\$36,261.00
	APAC-Tennessee, Inc.	\$45.0000	\$95,985.00
203-06	WATER		
			15.000 M.G.
	Lehman-Roberts Company	\$6.0000	\$90.00
	APAC-Tennessee, Inc.	\$28.5000	\$427.50
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (D)		
			1,882.000 TON
	Lehman-Roberts Company	\$35.0000	\$65,870.00
	APAC-Tennessee, Inc.	\$49.5000	\$93,159.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
			982.000 TON
	Lehman-Roberts Company	\$75.5000	\$74,141.00
	APAC-Tennessee, Inc.	\$130.5000	\$128,151.00
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS		
			3,121.000 TON
	Lehman-Roberts Company	\$103.5000	\$323,023.50
	APAC-Tennessee, Inc.	\$120.0000	\$374,520.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
			119.000 TON
	Lehman-Roberts Company	\$750.0000	\$89,250.00
	APAC-Tennessee, Inc.	\$750.0000	\$89,250.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER		
			1,723.000 TON
	Lehman-Roberts Company	\$78.0000	\$134,394.00
	APAC-Tennessee, Inc.	\$97.5000	\$167,992.50
411-03.10	ACS MIX(PG76-22) GRADING D		
			9,014.000 TON
	Lehman-Roberts Company	\$78.0000	\$703,092.00
	APAC-Tennessee, Inc.	\$98.2500	\$885,625.50
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)		
			8.300 L.M.
	Lehman-Roberts Company	\$2,050.0000	\$17,015.00
	APAC-Tennessee, Inc.	\$1,000.0000	\$8,300.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
			155,056.000 S.Y.
	Lehman-Roberts Company	\$1.7500	\$271,348.00
	APAC-Tennessee, Inc.	\$1.6500	\$255,842.40

		UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL		
			1.000 LS
	Lehman-Roberts Company	\$105,000.0000	\$105,000.00
	APAC-Tennessee, Inc.	\$175,000.0000	\$175,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
			400.000 EACH
	Lehman-Roberts Company	\$15.3000	\$6,120.00
	APAC-Tennessee, Inc.	\$15.9000	\$6,360.00
712-05.03	WARNING LIGHTS (TYPE C)		
			50.000 EACH
	Lehman-Roberts Company	\$5.1000	\$255.00
	APAC-Tennessee, Inc.	\$5.3000	\$265.00
712-06	SIGNS (CONSTRUCTION)		
			2,204.000 S.F.
	Lehman-Roberts Company	\$6.4000	\$14,105.60
	APAC-Tennessee, Inc.	\$6.6500	\$14,656.60
712-08.03	ARROW BOARD (TYPE C)		
			4.000 EACH
	Lehman-Roberts Company	\$903.0000	\$3,612.00
	APAC-Tennessee, Inc.	\$950.0000	\$3,800.00
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR		
			160.000 HOUR
	Lehman-Roberts Company	\$105.0000	\$16,800.00
	APAC-Tennessee, Inc.	\$105.0000	\$16,800.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
			2.000 EACH
	Lehman-Roberts Company	\$5,650.0000	\$11,300.00
	APAC-Tennessee, Inc.	\$5,830.0000	\$11,660.00
716-01.23	Snowplowable Pvmr Mrkrs (Bi-Dir)(2 Color)		
			500.000 EACH
	Lehman-Roberts Company	\$37.0000	\$18,500.00
	APAC-Tennessee, Inc.	\$38.2500	\$19,125.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
			500.000 EACH
	Lehman-Roberts Company	\$11.0000	\$5,500.00
	APAC-Tennessee, Inc.	\$19.0000	\$9,500.00
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)		
			365.000 L.F.
	Lehman-Roberts Company	\$12.5000	\$4,562.50
	APAC-Tennessee, Inc.	\$12.7500	\$4,653.75

		UNIT PRICE	EXTENSION
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
			185.000 S.Y.
	Lehman-Roberts Company	\$29.0000	\$5,365.00
	APAC-Tennessee, Inc.	\$29.7500	\$5,503.75
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
			60.000 L.F.
	Lehman-Roberts Company	\$18.0000	\$1,080.00
	APAC-Tennessee, Inc.	\$18.0000	\$1,080.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)		
			1.000 EACH
	Lehman-Roberts Company	\$300.0000	\$300.00
	APAC-Tennessee, Inc.	\$500.0000	\$500.00
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)		
			560.000 L.F.
	Lehman-Roberts Company	\$17.5000	\$9,800.00
	APAC-Tennessee, Inc.	\$18.0000	\$10,080.00
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)		
			5.000 EACH
	Lehman-Roberts Company	\$205.0000	\$1,025.00
	APAC-Tennessee, Inc.	\$225.0000	\$1,125.00
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)		
			3.000 EACH
	Lehman-Roberts Company	\$310.0000	\$930.00
	APAC-Tennessee, Inc.	\$325.0000	\$975.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
			24.660 L.M.
	Lehman-Roberts Company	\$1,650.0000	\$40,689.00
	APAC-Tennessee, Inc.	\$1,675.0000	\$41,305.50
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
			12.100 L.M.
	Lehman-Roberts Company	\$6,000.0000	\$72,600.00
	APAC-Tennessee, Inc.	\$6,150.0000	\$74,415.00
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)		
			2,545.000 L.F.
	Lehman-Roberts Company	\$3.1000	\$7,889.50
	APAC-Tennessee, Inc.	\$3.2500	\$8,271.25
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)		
			2,415.000 L.F.
	Lehman-Roberts Company	\$3.1000	\$7,486.50
	APAC-Tennessee, Inc.	\$3.2500	\$7,848.75

		UNIT PRICE	EXTENSION
716-12.08	ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)		
			1,000.000 L.F.
	Lehman-Roberts Company	\$6.2000	\$6,200.00
	APAC-Tennessee, Inc.	\$6.5000	\$6,500.00
716-12.10	ENHANCED FLAT LINE THERMO (12IN DOTTED)		
			2,650.000 L.F.
	Lehman-Roberts Company	\$6.2000	\$16,430.00
	APAC-Tennessee, Inc.	\$6.5000	\$17,225.00
717-01	MOBILIZATION		
			1.000 LS
	Lehman-Roberts Company	\$70,000.0000	\$70,000.00
	APAC-Tennessee, Inc.	\$75,000.0000	\$75,000.00

SUB-TOTAL ROADWAY

Lehman-Roberts Company  
APAC-Tennessee, Inc.

\$2,140,034.60  
\$2,610,902.50

TOTAL CONTRACT

Lehman-Roberts Company  
APAC-Tennessee, Inc.

\$2,140,034.60  
\$2,610,902.50

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

SMITH COUNTY (Contract No. CNQ360 Call 060)

80003-4260-04

THE ROCKFALL MITIGATION ON S.R. 25 FROM L.M. 8.50 TO L.M. 9.60, INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 0.468 MILES

COMPLETION TIME - ON OR BEFORE MAY 15, 2018

---

	TOTAL CONTRACT
Civil Constructors, LLC	\$4,136,137.65
Charles Blalock & Sons, Inc.	\$4,528,869.71
Charles Deweese Construction, Inc	\$4,830,888.21
Jones Bros., Inc.	\$4,847,930.35
WRIGHT BROTHERS CONTRACTING, INC.	\$5,274,623.50
LoJac Enterprises, Inc.	\$8,441,309.15

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Civil Constructors, LLC	\$18,910.0000	\$18,910.00
	Charles Blalock & Sons, Inc.	\$27,989.1400	\$27,989.14
	Charles Deweese Construction, Inc	\$25,825.0000	\$25,825.00
	Jones Bros., Inc.	\$35,000.0000	\$35,000.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$35,000.0000	\$35,000.00
	LoJac Enterprises, Inc.	\$25,000.0000	\$25,000.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Civil Constructors, LLC	\$262,820.0000	\$262,820.00
	Charles Blalock & Sons, Inc.	\$280,000.0000	\$280,000.00
	Charles Deweese Construction, Inc	\$25,000.0000	\$25,000.00
	Jones Bros., Inc.	\$450,000.0000	\$450,000.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$100,000.0000	\$100,000.00
	LoJac Enterprises, Inc.	\$250,000.0000	\$250,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		286,762.000 C.Y.	
	Civil Constructors, LLC	\$9.2500	\$2,652,548.50
	Charles Blalock & Sons, Inc.	\$9.8500	\$2,824,605.70
	Charles Deweese Construction, Inc	\$12.0900	\$3,466,952.58
	Jones Bros., Inc.	\$11.7000	\$3,355,115.40
	WRIGHT BROTHERS CONTRACTING, INC.	\$12.3000	\$3,527,172.60
	LoJac Enterprises, Inc.	\$22.5000	\$6,452,145.00
203-01.11	PRESPLITTING OF ROCK EXCAVATION		
		20,579.000 S.Y.	
	Civil Constructors, LLC	\$15.0000	\$308,685.00
	Charles Blalock & Sons, Inc.	\$16.8200	\$346,138.78
	Charles Deweese Construction, Inc	\$17.0100	\$350,048.79
	Jones Bros., Inc.	\$15.5000	\$318,974.50
	WRIGHT BROTHERS CONTRACTING, INC.	\$17.6000	\$362,190.40
	LoJac Enterprises, Inc.	\$31.0000	\$637,949.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
		8,833.000 TON	
	Civil Constructors, LLC	\$21.4000	\$189,026.20
	Charles Blalock & Sons, Inc.	\$29.6000	\$261,456.80
	Charles Deweese Construction, Inc	\$22.0000	\$194,326.00
	Jones Bros., Inc.	\$8.0000	\$70,664.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$27.9000	\$246,440.70
	LoJac Enterprises, Inc.	\$40.0000	\$353,320.00

		UNIT PRICE	EXTENSION
203-06	WATER		
	7.000 M.G.		
	Civil Constructors, LLC	\$10.0000	\$70.00
	Charles Blalock & Sons, Inc.	\$312.7700	\$2,189.39
	Charles Deweese Construction, Inc	\$7.5800	\$53.06
	Jones Bros., Inc.	\$125.0000	\$875.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$87.2500	\$610.75
	LoJac Enterprises, Inc.	\$25.0000	\$175.00
203-07	FURNISHING & SPREADING TOPSOIL		
	1,120.000 C.Y.		
	Civil Constructors, LLC	\$16.0000	\$17,920.00
	Charles Blalock & Sons, Inc.	\$18.7300	\$20,977.60
	Charles Deweese Construction, Inc	\$22.8500	\$25,592.00
	Jones Bros., Inc.	\$19.0000	\$21,280.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$14.2500	\$15,960.00
	LoJac Enterprises, Inc.	\$25.0000	\$28,000.00
209-02.05	12" TEMPORARY SLOPE DRAIN		
	608.000 L.F.		
	Civil Constructors, LLC	\$20.0000	\$12,160.00
	Charles Blalock & Sons, Inc.	\$10.1200	\$6,152.96
	Charles Deweese Construction, Inc	\$19.0000	\$11,552.00
	Jones Bros., Inc.	\$12.0000	\$7,296.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$15.3000	\$9,302.40
	LoJac Enterprises, Inc.	\$12.5000	\$7,600.00
209-05	SEDIMENT REMOVAL		
	262.000 C.Y.		
	Civil Constructors, LLC	\$10.0000	\$2,620.00
	Charles Blalock & Sons, Inc.	\$15.2000	\$3,982.40
	Charles Deweese Construction, Inc	\$10.0000	\$2,620.00
	Jones Bros., Inc.	\$12.0000	\$3,144.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$19.0500	\$4,991.10
	LoJac Enterprises, Inc.	\$13.5000	\$3,537.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	380.000 L.F.		
	Civil Constructors, LLC	\$5.0000	\$1,900.00
	Charles Blalock & Sons, Inc.	\$4.6400	\$1,763.20
	Charles Deweese Construction, Inc	\$4.7300	\$1,797.40
	Jones Bros., Inc.	\$7.0000	\$2,660.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$6.4500	\$2,451.00
	LoJac Enterprises, Inc.	\$4.2500	\$1,615.00
209-08.07	ROCK CHECK DAM PER		
	13.000 EACH		
	Civil Constructors, LLC	\$425.0000	\$5,525.00
	Charles Blalock & Sons, Inc.	\$508.0500	\$6,604.65
	Charles Deweese Construction, Inc	\$225.0000	\$2,925.00
	Jones Bros., Inc.	\$300.0000	\$3,900.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$870.0000	\$11,310.00
	LoJac Enterprises, Inc.	\$265.5000	\$3,451.50



		UNIT PRICE	EXTENSION
209-08.08	ENHANCED ROCK CHECK DAM		
	3.000 EACH		
	Civil Constructors, LLC	\$750.0000	\$2,250.00
	Charles Blalock & Sons, Inc.	\$785.3500	\$2,356.05
	Charles Deweese Construction, Inc	\$315.0000	\$945.00
	Jones Bros., Inc.	\$400.0000	\$1,200.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$2,300.0000	\$6,900.00
	LoJac Enterprises, Inc.	\$400.0000	\$1,200.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	272.000 TON		
	Civil Constructors, LLC	\$31.0000	\$8,432.00
	Charles Blalock & Sons, Inc.	\$25.8200	\$7,023.04
	Charles Deweese Construction, Inc	\$31.7000	\$8,622.40
	Jones Bros., Inc.	\$25.0000	\$6,800.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$42.5000	\$11,560.00
	LoJac Enterprises, Inc.	\$33.0000	\$8,976.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	409.000 TON		
	Civil Constructors, LLC	\$25.0000	\$10,225.00
	Charles Blalock & Sons, Inc.	\$27.9900	\$11,447.91
	Charles Deweese Construction, Inc	\$26.5000	\$10,838.50
	Jones Bros., Inc.	\$40.0000	\$16,360.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$32.8000	\$13,415.20
	LoJac Enterprises, Inc.	\$33.0000	\$13,497.00
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A		
	27.000 TON		
	Civil Constructors, LLC	\$400.0000	\$10,800.00
	Charles Blalock & Sons, Inc.	\$412.0000	\$11,124.00
	Charles Deweese Construction, Inc	\$93.0300	\$2,511.81
	Jones Bros., Inc.	\$400.0000	\$10,800.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$450.0000	\$12,150.00
	LoJac Enterprises, Inc.	\$400.0000	\$10,800.00
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2		
	17.000 TON		
	Civil Constructors, LLC	\$400.0000	\$6,800.00
	Charles Blalock & Sons, Inc.	\$412.0000	\$7,004.00
	Charles Deweese Construction, Inc	\$122.9100	\$2,089.47
	Jones Bros., Inc.	\$400.0000	\$6,800.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$450.0000	\$7,650.00
	LoJac Enterprises, Inc.	\$400.0000	\$6,800.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
	1.000 TON		
	Civil Constructors, LLC	\$1,000.0000	\$1,000.00
	Charles Blalock & Sons, Inc.	\$1,030.0000	\$1,030.00
	Charles Deweese Construction, Inc	\$882.0000	\$882.00
	Jones Bros., Inc.	\$1,000.0000	\$1,000.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$1,130.0000	\$1,130.00
	LoJac Enterprises, Inc.	\$1,000.0000	\$1,000.00

		UNIT PRICE	EXTENSION
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
	2.000 TON		
	Civil Constructors, LLC	\$200.0000	\$400.00
	Charles Blalock & Sons, Inc.	\$206.0000	\$412.00
	Charles Deweese Construction, Inc	\$35.0000	\$70.00
	Jones Bros., Inc.	\$200.0000	\$400.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$230.0000	\$460.00
	LoJac Enterprises, Inc.	\$200.0000	\$400.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	5.000 TON		
	Civil Constructors, LLC	\$1,000.0000	\$5,000.00
	Charles Blalock & Sons, Inc.	\$1,030.0000	\$5,150.00
	Charles Deweese Construction, Inc	\$882.0000	\$4,410.00
	Jones Bros., Inc.	\$1,000.0000	\$5,000.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$1,130.0000	\$5,650.00
	LoJac Enterprises, Inc.	\$1,000.0000	\$5,000.00
407-20.05	SAW CUTTING ASPHALT PAVEMENT		
	300.000 L.F.		
	Civil Constructors, LLC	\$4.0000	\$1,200.00
	Charles Blalock & Sons, Inc.	\$5.4700	\$1,641.00
	Charles Deweese Construction, Inc	\$3.5000	\$1,050.00
	Jones Bros., Inc.	\$5.0000	\$1,500.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$15.4000	\$4,620.00
	LoJac Enterprises, Inc.	\$13.6000	\$4,080.00
411-02.10	ACS MIX(PG70-22) GRADING D		
	732.000 TON		
	Civil Constructors, LLC	\$135.0000	\$98,820.00
	Charles Blalock & Sons, Inc.	\$139.0500	\$101,784.60
	Charles Deweese Construction, Inc	\$108.6100	\$79,502.52
	Jones Bros., Inc.	\$135.0000	\$98,820.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$153.0000	\$111,996.00
	LoJac Enterprises, Inc.	\$135.0000	\$98,820.00
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)		
	1.000 L.M.		
	Civil Constructors, LLC	\$6,000.0000	\$6,000.00
	Charles Blalock & Sons, Inc.	\$5,665.0000	\$5,665.00
	Charles Deweese Construction, Inc	\$5,850.0000	\$5,850.00
	Jones Bros., Inc.	\$3,500.0000	\$3,500.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$640.0000	\$640.00
	LoJac Enterprises, Inc.	\$5,850.0000	\$5,850.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
	10,740.000 S.Y.		
	Civil Constructors, LLC	\$2.5000	\$26,850.00
	Charles Blalock & Sons, Inc.	\$2.5800	\$27,709.20
	Charles Deweese Construction, Inc	\$3.5000	\$37,590.00
	Jones Bros., Inc.	\$2.5000	\$26,850.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$2.8300	\$30,394.20
	LoJac Enterprises, Inc.	\$2.5000	\$26,850.00

		UNIT PRICE	EXTENSION
607-39.02	18" PIPE CULVERT (SIDE DRAIN)		
	36.000 L.F.		
	Civil Constructors, LLC	\$85.0000	\$3,060.00
	Charles Blalock & Sons, Inc.	\$95.1800	\$3,426.48
	Charles Deweese Construction, Inc	\$60.0000	\$2,160.00
	Jones Bros., Inc.	\$50.0000	\$1,800.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$76.2500	\$2,745.00
	LoJac Enterprises, Inc.	\$80.0000	\$2,880.00
621-03.02	18" TEMPORARY DRAINAGE PIPE		
	32.000 L.F.		
	Civil Constructors, LLC	\$30.0000	\$960.00
	Charles Blalock & Sons, Inc.	\$95.1800	\$3,045.76
	Charles Deweese Construction, Inc	\$50.0000	\$1,600.00
	Jones Bros., Inc.	\$40.0000	\$1,280.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$65.5000	\$2,096.00
	LoJac Enterprises, Inc.	\$80.0000	\$2,560.00
701-02	CONCRETE DRIVEWAY		
	1,332.000 S.F.		
	Civil Constructors, LLC	\$12.0000	\$15,984.00
	Charles Blalock & Sons, Inc.	\$12.8800	\$17,156.16
	Charles Deweese Construction, Inc	\$7.7500	\$10,323.00
	Jones Bros., Inc.	\$10.0000	\$13,320.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$31.1000	\$41,425.20
	LoJac Enterprises, Inc.	\$29.0000	\$38,628.00
705-02.03	SINGLE GUARDRAIL (TYPE 2) LONG POST		
	375.000 L.F.		
	Civil Constructors, LLC	\$24.8500	\$9,318.75
	Charles Blalock & Sons, Inc.	\$24.2100	\$9,078.75
	Charles Deweese Construction, Inc	\$23.5000	\$8,812.50
	Jones Bros., Inc.	\$23.5000	\$8,812.50
	WRIGHT BROTHERS CONTRACTING, INC.	\$26.6000	\$9,975.00
	LoJac Enterprises, Inc.	\$26.0000	\$9,750.00
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3		
	4.000 EACH		
	Civil Constructors, LLC	\$4,950.0000	\$19,800.00
	Charles Blalock & Sons, Inc.	\$4,429.0000	\$17,716.00
	Charles Deweese Construction, Inc	\$4,250.0000	\$17,000.00
	Jones Bros., Inc.	\$4,250.0000	\$17,000.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$4,810.0000	\$19,240.00
	LoJac Enterprises, Inc.	\$1,250.0000	\$5,000.00
706-01	GUARDRAIL REMOVED		
	375.000 L.F.		
	Civil Constructors, LLC	\$1.0000	\$375.00
	Charles Blalock & Sons, Inc.	\$1.2900	\$483.75
	Charles Deweese Construction, Inc	\$1.2500	\$468.75
	Jones Bros., Inc.	\$1.2500	\$468.75
	WRIGHT BROTHERS CONTRACTING, INC.	\$1.4100	\$528.75
	LoJac Enterprises, Inc.	\$1.0500	\$393.75

		UNIT PRICE	EXTENSION
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)		
	14.000 EACH		
	Civil Constructors, LLC	\$220.0000	\$3,080.00
	Charles Blalock & Sons, Inc.	\$226.6000	\$3,172.40
	Charles Deweese Construction, Inc	\$175.0000	\$2,450.00
	Jones Bros., Inc.	\$220.0000	\$3,080.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$250.0000	\$3,500.00
	LoJac Enterprises, Inc.	\$100.0000	\$1,400.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
	133.000 TON		
	Civil Constructors, LLC	\$55.0000	\$7,315.00
	Charles Blalock & Sons, Inc.	\$42.4300	\$5,643.19
	Charles Deweese Construction, Inc	\$31.5000	\$4,189.50
	Jones Bros., Inc.	\$40.0000	\$5,320.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$40.9000	\$5,439.70
	LoJac Enterprises, Inc.	\$40.0000	\$5,320.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
	63.000 TON		
	Civil Constructors, LLC	\$55.0000	\$3,465.00
	Charles Blalock & Sons, Inc.	\$42.4300	\$2,673.09
	Charles Deweese Construction, Inc	\$31.5000	\$1,984.50
	Jones Bros., Inc.	\$40.0000	\$2,520.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$41.7000	\$2,627.10
	LoJac Enterprises, Inc.	\$55.0000	\$3,465.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Civil Constructors, LLC	\$47,975.0000	\$47,975.00
	Charles Blalock & Sons, Inc.	\$59,339.6000	\$59,339.60
	Charles Deweese Construction, Inc	\$50,000.0000	\$50,000.00
	Jones Bros., Inc.	\$10,000.0000	\$10,000.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$141,842.5500	\$141,842.55
	LoJac Enterprises, Inc.	\$50,000.0000	\$50,000.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL		
	3,230.000 L.F.		
	Civil Constructors, LLC	\$41.4000	\$133,722.00
	Charles Blalock & Sons, Inc.	\$31.1600	\$100,646.80
	Charles Deweese Construction, Inc	\$33.0000	\$106,590.00
	Jones Bros., Inc.	\$15.0000	\$48,450.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$41.4000	\$133,722.00
	LoJac Enterprises, Inc.	\$35.0000	\$113,050.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	35.000 EACH		
	Civil Constructors, LLC	\$32.0000	\$1,120.00
	Charles Blalock & Sons, Inc.	\$33.2700	\$1,164.45
	Charles Deweese Construction, Inc	\$35.0000	\$1,225.00
	Jones Bros., Inc.	\$32.0000	\$1,120.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$36.1000	\$1,263.50
	LoJac Enterprises, Inc.	\$38.0000	\$1,330.00

		UNIT PRICE	EXTENSION
712-04.50	PORTABLE BARRIER RAIL DELINEATOR		
	127.000 EACH		
	Civil Constructors, LLC	\$11.0000	\$1,397.00
	Charles Blalock & Sons, Inc.	\$11.4400	\$1,452.88
	Charles Deweese Construction, Inc	\$20.0000	\$2,540.00
	Jones Bros., Inc.	\$11.0000	\$1,397.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$12.4000	\$1,574.80
	LoJac Enterprises, Inc.	\$8.5000	\$1,079.50
712-05.01	WARNING LIGHTS (TYPE A)		
	28.000 EACH		
	Civil Constructors, LLC	\$34.0000	\$952.00
	Charles Blalock & Sons, Inc.	\$35.3500	\$989.80
	Charles Deweese Construction, Inc	\$25.0000	\$700.00
	Jones Bros., Inc.	\$34.0000	\$952.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$38.4000	\$1,075.20
	LoJac Enterprises, Inc.	\$35.0000	\$980.00
712-05.03	WARNING LIGHTS (TYPE C)		
	13.000 EACH		
	Civil Constructors, LLC	\$34.0000	\$442.00
	Charles Blalock & Sons, Inc.	\$35.3500	\$459.55
	Charles Deweese Construction, Inc	\$25.0000	\$325.00
	Jones Bros., Inc.	\$34.0000	\$442.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$38.4000	\$499.20
	LoJac Enterprises, Inc.	\$35.0000	\$455.00
712-06	SIGNS (CONSTRUCTION)		
	509.000 S.F.		
	Civil Constructors, LLC	\$7.0000	\$3,563.00
	Charles Blalock & Sons, Inc.	\$7.2800	\$3,705.52
	Charles Deweese Construction, Inc	\$7.0000	\$3,563.00
	Jones Bros., Inc.	\$7.0000	\$3,563.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$7.9000	\$4,021.10
	LoJac Enterprises, Inc.	\$9.5000	\$4,835.50
712-07.03	TEMPORARY BARRICADES (TYPE III)		
	120.000 L.F.		
	Civil Constructors, LLC	\$12.0000	\$1,440.00
	Charles Blalock & Sons, Inc.	\$12.4800	\$1,497.60
	Charles Deweese Construction, Inc	\$18.0000	\$2,160.00
	Jones Bros., Inc.	\$12.0000	\$1,440.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$13.5500	\$1,626.00
	LoJac Enterprises, Inc.	\$26.0000	\$3,120.00
712-09.01	REMOVABLE PAVEMENT MARKING LINE		
	6,610.000 L.F.		
	Civil Constructors, LLC	\$3.0000	\$19,830.00
	Charles Blalock & Sons, Inc.	\$1.7700	\$11,699.70
	Charles Deweese Construction, Inc	\$1.7200	\$11,369.20
	Jones Bros., Inc.	\$1.7200	\$11,369.20
	WRIGHT BROTHERS CONTRACTING, INC.	\$1.9500	\$12,889.50
	LoJac Enterprises, Inc.	\$3.0000	\$19,830.00

		UNIT PRICE	EXTENSION
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)		
	60.000 L.F.		
	Civil Constructors, LLC	\$25.0000	\$1,500.00
	Charles Blalock & Sons, Inc.	\$32.4500	\$1,947.00
	Charles Deweese Construction, Inc	\$31.5000	\$1,890.00
	Jones Bros., Inc.	\$31.5000	\$1,890.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$35.6000	\$2,136.00
	LoJac Enterprises, Inc.	\$26.0000	\$1,560.00
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
	1.000 LS		
	Civil Constructors, LLC	\$346.5000	\$346.50
	Charles Blalock & Sons, Inc.	\$360.5000	\$360.50
	Charles Deweese Construction, Inc	\$500.0000	\$500.00
	Jones Bros., Inc.	\$350.0000	\$350.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$390.0000	\$390.00
	LoJac Enterprises, Inc.	\$250.0000	\$250.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	2.000 EACH		
	Civil Constructors, LLC	\$5,595.0000	\$11,190.00
	Charles Blalock & Sons, Inc.	\$5,874.8900	\$11,749.78
	Charles Deweese Construction, Inc	\$6,100.0000	\$12,200.00
	Jones Bros., Inc.	\$6,500.0000	\$13,000.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$6,370.0000	\$12,740.00
	LoJac Enterprises, Inc.	\$9,000.0000	\$18,000.00
713-16.20	SIGNS (DO NOT PASS, R4-1)		
	1.000 EACH		
	Civil Constructors, LLC	\$225.0000	\$225.00
	Charles Blalock & Sons, Inc.	\$231.7500	\$231.75
	Charles Deweese Construction, Inc	\$350.0000	\$350.00
	Jones Bros., Inc.	\$225.0000	\$225.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$250.0000	\$250.00
	LoJac Enterprises, Inc.	\$150.0000	\$150.00
713-16.21	SIGNS (FALLING ROCK, TN-15)		
	2.000 EACH		
	Civil Constructors, LLC	\$250.0000	\$500.00
	Charles Blalock & Sons, Inc.	\$257.5000	\$515.00
	Charles Deweese Construction, Inc	\$450.0000	\$900.00
	Jones Bros., Inc.	\$250.0000	\$500.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$280.0000	\$560.00
	LoJac Enterprises, Inc.	\$160.0000	\$320.00
713-16.22	SIGNS (CARTHAGE CITY LIMIT, TN-3)		
	1.000 EACH		
	Civil Constructors, LLC	\$300.0000	\$300.00
	Charles Blalock & Sons, Inc.	\$309.0000	\$309.00
	Charles Deweese Construction, Inc	\$350.0000	\$350.00
	Jones Bros., Inc.	\$300.0000	\$300.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$340.0000	\$340.00
	LoJac Enterprises, Inc.	\$175.0000	\$175.00

		UNIT PRICE	EXTENSION
716-01.07	TEMPORARY RAISED PAVEMENT MARKER,YELLOW		
	124.000 EACH		
	Civil Constructors, LLC	\$10.0000	\$1,240.00
	Charles Blalock & Sons, Inc.	\$10.0400	\$1,244.96
	Charles Deweese Construction, Inc	\$9.7500	\$1,209.00
	Jones Bros., Inc.	\$9.7500	\$1,209.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$11.0500	\$1,370.20
	LoJac Enterprises, Inc.	\$10.0000	\$1,240.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)		
	128.000 EACH		
	Civil Constructors, LLC	\$35.0000	\$4,480.00
	Charles Blalock & Sons, Inc.	\$44.0300	\$5,635.84
	Charles Deweese Construction, Inc	\$42.7500	\$5,472.00
	Jones Bros., Inc.	\$42.7500	\$5,472.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$48.4000	\$6,195.20
	LoJac Enterprises, Inc.	\$36.5000	\$4,672.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
	10.000 S.Y.		
	Civil Constructors, LLC	\$20.0000	\$200.00
	Charles Blalock & Sons, Inc.	\$24.2100	\$242.10
	Charles Deweese Construction, Inc	\$23.5000	\$235.00
	Jones Bros., Inc.	\$23.5000	\$235.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$26.6000	\$266.00
	LoJac Enterprises, Inc.	\$21.0000	\$210.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)		
	4.000 EACH		
	Civil Constructors, LLC	\$150.0000	\$600.00
	Charles Blalock & Sons, Inc.	\$159.6500	\$638.60
	Charles Deweese Construction, Inc	\$155.0000	\$620.00
	Jones Bros., Inc.	\$155.0000	\$620.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$175.0000	\$700.00
	LoJac Enterprises, Inc.	\$155.0000	\$620.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
	1.700 L.M.		
	Civil Constructors, LLC	\$2,500.0000	\$4,250.00
	Charles Blalock & Sons, Inc.	\$1,287.5000	\$2,188.75
	Charles Deweese Construction, Inc	\$1,250.0000	\$2,125.00
	Jones Bros., Inc.	\$1,250.0000	\$2,125.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$1,410.0000	\$2,397.00
	LoJac Enterprises, Inc.	\$2,600.0000	\$4,420.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	2.100 L.M.		
	Civil Constructors, LLC	\$5,000.0000	\$10,500.00
	Charles Blalock & Sons, Inc.	\$5,201.5000	\$10,923.15
	Charles Deweese Construction, Inc	\$5,050.0000	\$10,605.00
	Jones Bros., Inc.	\$5,050.0000	\$10,605.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$5,710.0000	\$11,991.00
	LoJac Enterprises, Inc.	\$5,250.0000	\$11,025.00

		UNIT PRICE	EXTENSION
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)		
	1.700 L.M.		
	Civil Constructors, LLC	\$2,900.0000	\$4,930.00
	Charles Blalock & Sons, Inc.	\$2,523.5000	\$4,289.95
	Charles Deweese Construction, Inc	\$2,450.0000	\$4,165.00
	Jones Bros., Inc.	\$2,450.0000	\$4,165.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$2,770.0000	\$4,709.00
	LoJac Enterprises, Inc.	\$3,000.0000	\$5,100.00
717-01	MOBILIZATION		
	1.000 LS		
	Civil Constructors, LLC	\$117,160.0000	\$117,160.00
	Charles Blalock & Sons, Inc.	\$225,000.0000	\$225,000.00
	Charles Deweese Construction, Inc	\$248,250.0000	\$248,250.00
	Jones Bros., Inc.	\$180,000.0000	\$180,000.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$263,500.0000	\$263,500.00
	LoJac Enterprises, Inc.	\$100,000.0000	\$100,000.00
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM		
	1.000 EACH		
	Civil Constructors, LLC	\$30,000.0000	\$30,000.00
	Charles Blalock & Sons, Inc.	\$29,870.0000	\$29,870.00
	Charles Deweese Construction, Inc	\$30,450.0000	\$30,450.00
	Jones Bros., Inc.	\$20,000.0000	\$20,000.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$32,490.0000	\$32,490.00
	LoJac Enterprises, Inc.	\$56,000.0000	\$56,000.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
	557.000 S.Y.		
	Civil Constructors, LLC	\$3.0000	\$1,671.00
	Charles Blalock & Sons, Inc.	\$2.5800	\$1,437.06
	Charles Deweese Construction, Inc	\$2.5000	\$1,392.50
	Jones Bros., Inc.	\$3.0000	\$1,671.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$4.6000	\$2,562.20
	LoJac Enterprises, Inc.	\$3.2500	\$1,810.25
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)		
	1,627.000 S.Y.		
	Civil Constructors, LLC	\$3.1000	\$5,043.70
	Charles Blalock & Sons, Inc.	\$3.6100	\$5,873.47
	Charles Deweese Construction, Inc	\$3.5000	\$5,694.50
	Jones Bros., Inc.	\$2.0000	\$3,254.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$3.3700	\$5,482.99
	LoJac Enterprises, Inc.	\$4.5000	\$7,321.50
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
	121.000 UNIT		
	Civil Constructors, LLC	\$14.0000	\$1,694.00
	Charles Blalock & Sons, Inc.	\$21.6300	\$2,617.23
	Charles Deweese Construction, Inc	\$21.0000	\$2,541.00
	Jones Bros., Inc.	\$30.0000	\$3,630.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$24.3000	\$2,940.30
	LoJac Enterprises, Inc.	\$23.0000	\$2,783.00



		UNIT PRICE	EXTENSION
801-02.01	CROWN VETCH MIXTURE (WITHOUT MULCH)		
	121.000 UNIT		
	Civil Constructors, LLC	\$21.0000	\$2,541.00
	Charles Blalock & Sons, Inc.	\$14.4200	\$1,744.82
	Charles Deweese Construction, Inc	\$14.0000	\$1,694.00
	Jones Bros., Inc.	\$25.0000	\$3,025.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$16.1500	\$1,954.15
	LoJac Enterprises, Inc.	\$21.0000	\$2,541.00
801-02.15	FERTILIZER		
	3.000 TON		
	Civil Constructors, LLC	\$200.0000	\$600.00
	Charles Blalock & Sons, Inc.	\$206.0000	\$618.00
	Charles Deweese Construction, Inc	\$200.0000	\$600.00
	Jones Bros., Inc.	\$500.0000	\$1,500.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$230.0000	\$690.00
	LoJac Enterprises, Inc.	\$300.0000	\$900.00
801-03	WATER (SEEDING & SODDING)		
	25.000 M.G.		
	Civil Constructors, LLC	\$1.0000	\$25.00
	Charles Blalock & Sons, Inc.	\$100.0000	\$2,500.00
	Charles Deweese Construction, Inc	\$1.0000	\$25.00
	Jones Bros., Inc.	\$20.0000	\$500.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$1.1500	\$28.75
	LoJac Enterprises, Inc.	\$1.0500	\$26.25
805-12.02	EROSION CONTROL BLANKET (TYPE II)		
	13,381.000 S.Y.		
	Civil Constructors, LLC	\$1.0000	\$13,381.00
	Charles Blalock & Sons, Inc.	\$0.8500	\$11,373.85
	Charles Deweese Construction, Inc	\$0.8300	\$11,106.23
	Jones Bros., Inc.	\$1.0000	\$13,381.00
	WRIGHT BROTHERS CONTRACTING, INC.	\$0.9600	\$12,845.76
	LoJac Enterprises, Inc.	\$0.9000	\$12,042.90

SUB-TOTAL ROADWAY

Civil Constructors, LLC	\$4,136,137.65
Charles Blalock & Sons, Inc.	\$4,528,869.71
Charles Deweese Construction, Inc	\$4,830,888.21
Jones Bros., Inc.	\$4,847,930.35
WRIGHT BROTHERS CONTRACTING, INC.	\$5,274,623.50
LoJac Enterprises, Inc.	\$8,441,309.15

TOTAL CONTRACT

Civil Constructors, LLC	\$4,136,137.65
Charles Blalock & Sons, Inc.	\$4,528,869.71
Charles Deweese Construction, Inc	\$4,830,888.21
Jones Bros., Inc.	\$4,847,930.35
WRIGHT BROTHERS CONTRACTING, INC.	\$5,274,623.50
LoJac Enterprises, Inc.	\$8,441,309.15

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

SUMNER COUNTY (Contract No. CNQ149 Call 061)

83950-3562-04,HPP-9306(16),83950-3559-54

THE GRADING, DRAINAGE AND PAVING ON AIRPORT ROAD FROM NORTH OF CAIRO ROAD TO EAST OF STEAM PLANT ROAD, AND ON A S.I.A. ROUTE SERVING ABC AND OTHER INDUSTRIES IN GALLATIN.

PROJECT LENGTH - 2.506 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 10.00%

---

	TOTAL CONTRACT
Hoover, Inc.	\$5,319,415.57
LoJac Enterprises, Inc.	\$5,650,037.37
Jones Bros. Contractors, LLC	\$5,840,993.28
Eutaw Construction Company, Inc.	\$5,915,000.00
Charles Deweese Construction, Inc	\$6,194,282.32
Civil Constructors, LLC	\$6,789,824.24

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Hoover, Inc.	\$80,000.0000	\$80,000.00
	LoJac Enterprises, Inc.	\$88,000.0000	\$88,000.00
	Jones Bros. Contractors, LLC	\$75,000.0000	\$75,000.00
	Eutaw Construction Company, Inc.	\$100,000.0000	\$100,000.00
	Charles Deweese Construction, Inc	\$120,000.0000	\$120,000.00
	Civil Constructors, LLC	\$56,251.0000	\$56,251.00
109-10.01	TRAINEE		
		600.000 HOUR	
	Hoover, Inc.	\$0.8000	\$480.00
	LoJac Enterprises, Inc.	\$0.8000	\$480.00
	Jones Bros. Contractors, LLC	\$0.8000	\$480.00
	Eutaw Construction Company, Inc.	\$0.8000	\$480.00
	Charles Deweese Construction, Inc	\$0.8000	\$480.00
	Civil Constructors, LLC	\$0.8000	\$480.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Hoover, Inc.	\$50,000.0000	\$50,000.00
	LoJac Enterprises, Inc.	\$200,000.0000	\$200,000.00
	Jones Bros. Contractors, LLC	\$125,000.0000	\$125,000.00
	Eutaw Construction Company, Inc.	\$18,500.0000	\$18,500.00
	Charles Deweese Construction, Inc	\$65,000.0000	\$65,000.00
	Civil Constructors, LLC	\$68,065.0000	\$68,065.00
202-02.01	REMOVAL OF PIPE (SIZE 36", STA. 72+60.17)		
		70.000 L.F.	
	Hoover, Inc.	\$25.0000	\$1,750.00
	LoJac Enterprises, Inc.	\$12.0000	\$840.00
	Jones Bros. Contractors, LLC	\$20.0000	\$1,400.00
	Eutaw Construction Company, Inc.	\$12.5000	\$875.00
	Charles Deweese Construction, Inc	\$22.0000	\$1,540.00
	Civil Constructors, LLC	\$20.0000	\$1,400.00
202-02.02	REMOVAL OF PIPE (SIZE 24", STA. 72+65.69)		
		66.000 L.F.	
	Hoover, Inc.	\$25.0000	\$1,650.00
	LoJac Enterprises, Inc.	\$12.0000	\$792.00
	Jones Bros. Contractors, LLC	\$15.0000	\$990.00
	Eutaw Construction Company, Inc.	\$10.5000	\$693.00
	Charles Deweese Construction, Inc	\$20.0000	\$1,320.00
	Civil Constructors, LLC	\$18.0000	\$1,188.00

		UNIT PRICE	EXTENSION
202-02.03	REMOVAL OF PIPE (SIZE 24" , STA. 72+68.54)		
	66.000 L.F.		
	Hoover, Inc.	\$25.0000	\$1,650.00
	LoJac Enterprises, Inc.	\$12.0000	\$792.00
	Jones Bros. Contractors, LLC	\$15.0000	\$990.00
	Eutaw Construction Company, Inc.	\$10.5000	\$693.00
	Charles Deweese Construction, Inc	\$25.0000	\$1,650.00
	Civil Constructors, LLC	\$18.0000	\$1,188.00
202-02.04	REMOVAL OF PIPE (SIZE 18" , RT. STA. 82+58.23)		
	41.000 L.F.		
	Hoover, Inc.	\$25.0000	\$1,025.00
	LoJac Enterprises, Inc.	\$12.0000	\$492.00
	Jones Bros. Contractors, LLC	\$12.0000	\$492.00
	Eutaw Construction Company, Inc.	\$5.2000	\$213.20
	Charles Deweese Construction, Inc	\$20.0000	\$820.00
	Civil Constructors, LLC	\$15.0000	\$615.00
202-02.05	REMOVAL OF PIPE (SIZE 18" , RT. STA. 86+41.36)		
	40.000 L.F.		
	Hoover, Inc.	\$25.0000	\$1,000.00
	LoJac Enterprises, Inc.	\$12.0000	\$480.00
	Jones Bros. Contractors, LLC	\$12.0000	\$480.00
	Eutaw Construction Company, Inc.	\$5.3000	\$212.00
	Charles Deweese Construction, Inc	\$20.0000	\$800.00
	Civil Constructors, LLC	\$15.0000	\$600.00
202-02.07	REMOVAL OF PIPE (SIZE 15" , RT. STA. 101+03.00)		
	40.000 L.F.		
	Hoover, Inc.	\$25.0000	\$1,000.00
	LoJac Enterprises, Inc.	\$12.0000	\$480.00
	Jones Bros. Contractors, LLC	\$12.0000	\$480.00
	Eutaw Construction Company, Inc.	\$5.3000	\$212.00
	Charles Deweese Construction, Inc	\$20.0000	\$800.00
	Civil Constructors, LLC	\$12.0000	\$480.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	46,919.778 C.Y.		
	Hoover, Inc.	\$7.5000	\$351,898.34
	LoJac Enterprises, Inc.	\$8.2500	\$387,088.17
	Jones Bros. Contractors, LLC	\$12.5000	\$586,497.23
	Eutaw Construction Company, Inc.	\$8.4000	\$394,126.14
	Charles Deweese Construction, Inc	\$14.6100	\$685,497.96
	Civil Constructors, LLC	\$14.0000	\$656,876.89
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
	21,163.000 TON		
	Hoover, Inc.	\$20.0000	\$423,260.00
	LoJac Enterprises, Inc.	\$22.0000	\$465,586.00
	Jones Bros. Contractors, LLC	\$20.0000	\$423,260.00
	Eutaw Construction Company, Inc.	\$19.5000	\$412,678.50
	Charles Deweese Construction, Inc	\$17.7500	\$375,643.25
	Civil Constructors, LLC	\$19.0000	\$402,097.00

		UNIT PRICE	EXTENSION
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
			10,189.000 C.Y.
	Hoover, Inc.	\$25.0000	\$254,725.00
	LoJac Enterprises, Inc.	\$8.2500	\$84,059.25
	Jones Bros. Contractors, LLC	\$6.0000	\$61,134.00
	Eutaw Construction Company, Inc.	\$9.0000	\$91,701.00
	Charles Deweese Construction, Inc	\$15.0000	\$152,835.00
	Civil Constructors, LLC	\$14.0000	\$142,646.00
203-04	PLACING AND SPREADING TOPSOIL		
			7,295.000 C.Y.
	Hoover, Inc.	\$7.0000	\$51,065.00
	LoJac Enterprises, Inc.	\$5.5000	\$40,122.50
	Jones Bros. Contractors, LLC	\$5.7500	\$41,946.25
	Eutaw Construction Company, Inc.	\$3.4000	\$24,803.00
	Charles Deweese Construction, Inc	\$10.5800	\$77,181.10
	Civil Constructors, LLC	\$10.0000	\$72,950.00
203-06	WATER		
			67.000 M.G.
	Hoover, Inc.	\$1.0000	\$67.00
	LoJac Enterprises, Inc.	\$6.5000	\$435.50
	Jones Bros. Contractors, LLC	\$1.0000	\$67.00
	Eutaw Construction Company, Inc.	\$12.5000	\$837.50
	Charles Deweese Construction, Inc	\$8.9000	\$596.30
	Civil Constructors, LLC	\$8.0000	\$536.00
209-05	SEDIMENT REMOVAL		
			592.000 C.Y.
	Hoover, Inc.	\$1.0000	\$592.00
	LoJac Enterprises, Inc.	\$10.0000	\$5,920.00
	Jones Bros. Contractors, LLC	\$12.2500	\$7,252.00
	Eutaw Construction Company, Inc.	\$8.1000	\$4,795.20
	Charles Deweese Construction, Inc	\$10.0000	\$5,920.00
	Civil Constructors, LLC	\$10.0000	\$5,920.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
			3,090.000 L.F.
	Hoover, Inc.	\$4.0000	\$12,360.00
	LoJac Enterprises, Inc.	\$3.7500	\$11,587.50
	Jones Bros. Contractors, LLC	\$4.0000	\$12,360.00
	Eutaw Construction Company, Inc.	\$4.3000	\$13,287.00
	Charles Deweese Construction, Inc	\$4.2000	\$12,978.00
	Civil Constructors, LLC	\$3.7500	\$11,587.50
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
			7,940.000 L.F.
	Hoover, Inc.	\$1.5000	\$11,910.00
	LoJac Enterprises, Inc.	\$1.7500	\$13,895.00
	Jones Bros. Contractors, LLC	\$1.5000	\$11,910.00
	Eutaw Construction Company, Inc.	\$2.2000	\$17,468.00
	Charles Deweese Construction, Inc	\$1.7500	\$13,895.00
	Civil Constructors, LLC	\$1.7500	\$13,895.00

		UNIT PRICE	EXTENSION
209-08.07	ROCK CHECK DAM PER		
		172.000 EACH	
	Hoover, Inc.	\$200.0000	\$34,400.00
	LoJac Enterprises, Inc.	\$250.0000	\$43,000.00
	Jones Bros. Contractors, LLC	\$200.0000	\$34,400.00
	Eutaw Construction Company, Inc.	\$190.0000	\$32,680.00
	Charles Deweese Construction, Inc	\$350.0000	\$60,200.00
	Civil Constructors, LLC	\$250.0000	\$43,000.00
209-08.08	ENHANCED ROCK CHECK DAM		
		48.000 EACH	
	Hoover, Inc.	\$300.0000	\$14,400.00
	LoJac Enterprises, Inc.	\$325.0000	\$15,600.00
	Jones Bros. Contractors, LLC	\$300.0000	\$14,400.00
	Eutaw Construction Company, Inc.	\$360.0000	\$17,280.00
	Charles Deweese Construction, Inc	\$400.0000	\$19,200.00
	Civil Constructors, LLC	\$325.0000	\$15,600.00
209-09.40	CURB INLET PROTECTION (TYPE 1)		
		2.000 EACH	
	Hoover, Inc.	\$175.0000	\$350.00
	LoJac Enterprises, Inc.	\$250.0000	\$500.00
	Jones Bros. Contractors, LLC	\$175.0000	\$350.00
	Eutaw Construction Company, Inc.	\$430.0000	\$860.00
	Charles Deweese Construction, Inc	\$350.0000	\$700.00
	Civil Constructors, LLC	\$250.0000	\$500.00
209-40.30	CATCH BASIN PROTECTION (TYPE A)		
		1.000 EACH	
	Hoover, Inc.	\$550.0000	\$550.00
	LoJac Enterprises, Inc.	\$550.0000	\$550.00
	Jones Bros. Contractors, LLC	\$550.0000	\$550.00
	Eutaw Construction Company, Inc.	\$610.0000	\$610.00
	Charles Deweese Construction, Inc	\$900.0000	\$900.00
	Civil Constructors, LLC	\$550.0000	\$550.00
209-65.01	TEMPORARY STREAM DIVERSION (DESCRIPTION)		
		1.000 LS	
	Hoover, Inc.	\$25,000.0000	\$25,000.00
	LoJac Enterprises, Inc.	\$4,500.0000	\$4,500.00
	Jones Bros. Contractors, LLC	\$10,000.0000	\$10,000.00
	Eutaw Construction Company, Inc.	\$10,100.0000	\$10,100.00
	Charles Deweese Construction, Inc	\$12,000.0000	\$12,000.00
	Civil Constructors, LLC	\$29,250.0000	\$29,250.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
		46,054.000 TON	
	Hoover, Inc.	\$19.5000	\$898,053.00
	LoJac Enterprises, Inc.	\$17.0000	\$782,918.00
	Jones Bros. Contractors, LLC	\$18.5000	\$851,999.00
	Eutaw Construction Company, Inc.	\$17.5000	\$805,945.00
	Charles Deweese Construction, Inc	\$21.1100	\$972,199.94
	Civil Constructors, LLC	\$20.0000	\$921,080.00

		UNIT PRICE	EXTENSION
303-01.01	GRANULAR BACKFILL (ROADWAY)		
	10,595.096 TON		
	Hoover, Inc.	\$20.0000	\$211,901.92
	LoJac Enterprises, Inc.	\$18.0000	\$190,711.73
	Jones Bros. Contractors, LLC	\$10.0000	\$105,950.96
	Eutaw Construction Company, Inc.	\$17.7500	\$188,062.95
	Charles Deweese Construction, Inc	\$20.8500	\$220,907.75
	Civil Constructors, LLC	\$15.7000	\$166,343.01
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	51.593 TON		
	Hoover, Inc.	\$25.0000	\$1,289.83
	LoJac Enterprises, Inc.	\$34.0000	\$1,754.16
	Jones Bros. Contractors, LLC	\$50.0000	\$2,579.65
	Eutaw Construction Company, Inc.	\$29.0000	\$1,496.20
	Charles Deweese Construction, Inc	\$22.6200	\$1,167.03
	Civil Constructors, LLC	\$45.6000	\$2,352.64
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
	1,362.000 TON		
	Hoover, Inc.	\$45.0000	\$61,290.00
	LoJac Enterprises, Inc.	\$51.0000	\$69,462.00
	Jones Bros. Contractors, LLC	\$50.0000	\$68,100.00
	Eutaw Construction Company, Inc.	\$60.0000	\$81,720.00
	Charles Deweese Construction, Inc	\$53.7000	\$73,139.40
	Civil Constructors, LLC	\$52.0000	\$70,824.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
	892.000 TON		
	Hoover, Inc.	\$50.0000	\$44,600.00
	LoJac Enterprises, Inc.	\$72.0000	\$64,224.00
	Jones Bros. Contractors, LLC	\$71.0000	\$63,332.00
	Eutaw Construction Company, Inc.	\$80.0000	\$71,360.00
	Charles Deweese Construction, Inc	\$60.2700	\$53,760.84
	Civil Constructors, LLC	\$73.0000	\$65,116.00
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A		
	13,968.000 TON		
	Hoover, Inc.	\$45.0000	\$628,560.00
	LoJac Enterprises, Inc.	\$52.0000	\$726,336.00
	Jones Bros. Contractors, LLC	\$51.0000	\$712,368.00
	Eutaw Construction Company, Inc.	\$60.0000	\$838,080.00
	Charles Deweese Construction, Inc	\$53.2800	\$744,215.04
	Civil Constructors, LLC	\$53.0000	\$740,304.00
307-02.02	ASPHALT CEMENT (PG70-22)(BPMB-HM) GRADING A-S		
	75.000 TON		
	Hoover, Inc.	\$50.0000	\$3,750.00
	LoJac Enterprises, Inc.	\$500.0000	\$37,500.00
	Jones Bros. Contractors, LLC	\$500.0000	\$37,500.00
	Eutaw Construction Company, Inc.	\$560.0000	\$42,000.00
	Charles Deweese Construction, Inc	\$712.1200	\$53,409.00
	Civil Constructors, LLC	\$515.0000	\$38,625.00



		UNIT PRICE	EXTENSION
307-02.03	AGGREGATE (BPMB-HM) GRADING A-S MIX		
	2,244.000 TON		
	Hoover, Inc.	\$50.0000	\$112,200.00
	LoJac Enterprises, Inc.	\$41.0000	\$92,004.00
	Jones Bros. Contractors, LLC	\$40.0000	\$89,760.00
	Eutaw Construction Company, Inc.	\$45.0000	\$100,980.00
	Charles Deweese Construction, Inc	\$32.6800	\$73,333.92
	Civil Constructors, LLC	\$42.0000	\$94,248.00
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2		
	5,696.000 TON		
	Hoover, Inc.	\$50.0000	\$284,800.00
	LoJac Enterprises, Inc.	\$58.0000	\$330,368.00
	Jones Bros. Contractors, LLC	\$57.0000	\$324,672.00
	Eutaw Construction Company, Inc.	\$60.0000	\$341,760.00
	Charles Deweese Construction, Inc	\$63.6900	\$362,778.24
	Civil Constructors, LLC	\$58.5000	\$333,216.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
	94.000 TON		
	Hoover, Inc.	\$700.0000	\$65,800.00
	LoJac Enterprises, Inc.	\$700.0000	\$65,800.00
	Jones Bros. Contractors, LLC	\$700.0000	\$65,800.00
	Eutaw Construction Company, Inc.	\$790.0000	\$74,260.00
	Charles Deweese Construction, Inc	\$884.3300	\$83,127.02
	Civil Constructors, LLC	\$725.0000	\$68,150.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
	368.000 TON		
	Hoover, Inc.	\$25.0000	\$9,200.00
	LoJac Enterprises, Inc.	\$22.0000	\$8,096.00
	Jones Bros. Contractors, LLC	\$22.0000	\$8,096.00
	Eutaw Construction Company, Inc.	\$24.5000	\$9,016.00
	Charles Deweese Construction, Inc	\$35.0000	\$12,880.00
	Civil Constructors, LLC	\$22.7500	\$8,372.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	36.000 TON		
	Hoover, Inc.	\$700.0000	\$25,200.00
	LoJac Enterprises, Inc.	\$850.0000	\$30,600.00
	Jones Bros. Contractors, LLC	\$850.0000	\$30,600.00
	Eutaw Construction Company, Inc.	\$950.0000	\$34,200.00
	Charles Deweese Construction, Inc	\$884.3300	\$31,835.88
	Civil Constructors, LLC	\$865.0000	\$31,140.00
411-01.10	ACS MIX(PG64-22) GRADING D		
	1,034.000 TON		
	Hoover, Inc.	\$70.0000	\$72,380.00
	LoJac Enterprises, Inc.	\$73.0000	\$75,482.00
	Jones Bros. Contractors, LLC	\$72.0000	\$74,448.00
	Eutaw Construction Company, Inc.	\$80.0000	\$82,720.00
	Charles Deweese Construction, Inc	\$63.4300	\$65,586.62
	Civil Constructors, LLC	\$74.0000	\$76,516.00

		UNIT PRICE	EXTENSION
411-02.10 ACS MIX(PG70-22) GRADING D			
	4,701.000 TON		
Hoover, Inc.		\$75.0000	\$352,575.00
LoJac Enterprises, Inc.		\$77.0000	\$361,977.00
Jones Bros. Contractors, LLC		\$76.0000	\$357,276.00
Eutaw Construction Company, Inc.		\$90.0000	\$423,090.00
Charles Deweese Construction, Inc		\$68.7800	\$323,334.78
Civil Constructors, LLC		\$78.0000	\$366,678.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	1,015.000 TON		
Hoover, Inc.		\$20.0000	\$20,300.00
LoJac Enterprises, Inc.		\$17.1500	\$17,407.25
Jones Bros. Contractors, LLC		\$25.0000	\$25,375.00
Eutaw Construction Company, Inc.		\$17.0000	\$17,255.00
Charles Deweese Construction, Inc		\$32.3100	\$32,794.65
Civil Constructors, LLC		\$23.0000	\$23,345.00
604-01.01 CLASS A CONCRETE (ROADWAY)			
	3.000 C.Y.		
Hoover, Inc.		\$600.0000	\$1,800.00
LoJac Enterprises, Inc.		\$1,000.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$18,000.00
Eutaw Construction Company, Inc.		\$1,700.0000	\$5,100.00
Charles Deweese Construction, Inc		\$525.0000	\$1,575.00
Civil Constructors, LLC		\$950.0000	\$2,850.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	519.000 L.F.		
Hoover, Inc.		\$50.0000	\$25,950.00
LoJac Enterprises, Inc.		\$60.0000	\$31,140.00
Jones Bros. Contractors, LLC		\$55.0000	\$28,545.00
Eutaw Construction Company, Inc.		\$42.0000	\$21,798.00
Charles Deweese Construction, Inc		\$82.2200	\$42,672.18
Civil Constructors, LLC		\$65.0000	\$33,735.00
607-03.30 18" PIPE CULVERT			
	6.000 L.F.		
Hoover, Inc.		\$50.0000	\$300.00
LoJac Enterprises, Inc.		\$160.0000	\$960.00
Jones Bros. Contractors, LLC		\$55.0000	\$330.00
Eutaw Construction Company, Inc.		\$70.0000	\$420.00
Charles Deweese Construction, Inc		\$93.9900	\$563.94
Civil Constructors, LLC		\$400.0000	\$2,400.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	70.000 L.F.		
Hoover, Inc.		\$60.0000	\$4,200.00
LoJac Enterprises, Inc.		\$68.0000	\$4,760.00
Jones Bros. Contractors, LLC		\$65.0000	\$4,550.00
Eutaw Construction Company, Inc.		\$47.5000	\$3,325.00
Charles Deweese Construction, Inc		\$95.6100	\$6,692.70
Civil Constructors, LLC		\$85.0000	\$5,950.00

		UNIT PRICE	EXTENSION
607-05.30	24" PIPE CULVERT		
	14.000 L.F.		
	Hoover, Inc.	\$60.0000	\$840.00
	LoJac Enterprises, Inc.	\$97.0000	\$1,358.00
	Jones Bros. Contractors, LLC	\$65.0000	\$910.00
	Eutaw Construction Company, Inc.	\$70.0000	\$980.00
	Charles Deweese Construction, Inc	\$103.1600	\$1,444.24
	Civil Constructors, LLC	\$130.0000	\$1,820.00
607-06.02	30" CONCRETE PIPE CULVERT (CLASS III)		
	75.000 L.F.		
	Hoover, Inc.	\$80.0000	\$6,000.00
	LoJac Enterprises, Inc.	\$85.0000	\$6,375.00
	Jones Bros. Contractors, LLC	\$85.0000	\$6,375.00
	Eutaw Construction Company, Inc.	\$80.0000	\$6,000.00
	Charles Deweese Construction, Inc	\$118.1300	\$8,859.75
	Civil Constructors, LLC	\$130.0000	\$9,750.00
607-07.02	36" CONCRETE PIPE CULVERT (CLASS III)		
	50.000 L.F.		
	Hoover, Inc.	\$80.0000	\$4,000.00
	LoJac Enterprises, Inc.	\$115.0000	\$5,750.00
	Jones Bros. Contractors, LLC	\$95.0000	\$4,750.00
	Eutaw Construction Company, Inc.	\$100.0000	\$5,000.00
	Charles Deweese Construction, Inc	\$136.5400	\$6,827.00
	Civil Constructors, LLC	\$160.0000	\$8,000.00
607-07.30	36" PIPE CULVERT		
	11.000 L.F.		
	Hoover, Inc.	\$80.0000	\$880.00
	LoJac Enterprises, Inc.	\$165.0000	\$1,815.00
	Jones Bros. Contractors, LLC	\$115.0000	\$1,265.00
	Eutaw Construction Company, Inc.	\$140.0000	\$1,540.00
	Charles Deweese Construction, Inc	\$158.0300	\$1,738.33
	Civil Constructors, LLC	\$210.0000	\$2,310.00
607-09.30	48" PIPE CULVERT		
	213.000 L.F.		
	Hoover, Inc.	\$135.0000	\$28,755.00
	LoJac Enterprises, Inc.	\$154.0000	\$32,802.00
	Jones Bros. Contractors, LLC	\$155.0000	\$33,015.00
	Eutaw Construction Company, Inc.	\$140.0000	\$29,820.00
	Charles Deweese Construction, Inc	\$190.1300	\$40,497.69
	Civil Constructors, LLC	\$250.0000	\$53,250.00
607-16.06	45" X 29" HORIZONTAL OVAL CONCRETE PIPE CULVERT		
	64.000 L.F.		
	Hoover, Inc.	\$115.0000	\$7,360.00
	LoJac Enterprises, Inc.	\$130.0000	\$8,320.00
	Jones Bros. Contractors, LLC	\$160.0000	\$10,240.00
	Eutaw Construction Company, Inc.	\$120.0000	\$7,680.00
	Charles Deweese Construction, Inc	\$169.0500	\$10,819.20
	Civil Constructors, LLC	\$210.0000	\$13,440.00

		UNIT PRICE	EXTENSION
607-16.09	60" X 38" HORIZONTAL OVAL CONCRETE PIPE CULVERT		
	60.000 L.F.		
	Hoover, Inc.	\$160.0000	\$9,600.00
	LoJac Enterprises, Inc.	\$213.0000	\$12,780.00
	Jones Bros. Contractors, LLC	\$202.0000	\$12,120.00
	Eutaw Construction Company, Inc.	\$170.0000	\$10,200.00
	Charles Deweese Construction, Inc	\$235.3600	\$14,121.60
	Civil Constructors, LLC	\$310.0000	\$18,600.00
607-39.02	18" PIPE CULVERT (SIDE DRAIN)		
	250.000 L.F.		
	Hoover, Inc.	\$50.0000	\$12,500.00
	LoJac Enterprises, Inc.	\$45.0000	\$11,250.00
	Jones Bros. Contractors, LLC	\$55.0000	\$13,750.00
	Eutaw Construction Company, Inc.	\$33.5000	\$8,375.00
	Charles Deweese Construction, Inc	\$75.1100	\$18,777.50
	Civil Constructors, LLC	\$59.1300	\$14,782.50
607-50.07	PRECAST CONCRETE BOX CULVERT (12' X 6')		
	171.000 L.F.		
	Hoover, Inc.	\$1,400.0000	\$239,400.00
	LoJac Enterprises, Inc.	\$980.0000	\$167,580.00
	Jones Bros. Contractors, LLC	\$2,000.0000	\$342,000.00
	Eutaw Construction Company, Inc.	\$1,700.0000	\$290,700.00
	Charles Deweese Construction, Inc	\$1,391.0500	\$237,869.55
	Civil Constructors, LLC	\$3,600.0000	\$615,600.00
607-50.12	PRECAST CONCRETE BOX CULVERT (12'x7')		
	28.000 L.F.		
	Hoover, Inc.	\$1,400.0000	\$39,200.00
	LoJac Enterprises, Inc.	\$1,320.0000	\$36,960.00
	Jones Bros. Contractors, LLC	\$2,000.0000	\$56,000.00
	Eutaw Construction Company, Inc.	\$1,500.0000	\$42,000.00
	Charles Deweese Construction, Inc	\$1,626.8800	\$45,552.64
	Civil Constructors, LLC	\$4,500.0000	\$126,000.00
611-01.20	ADJUSTMENT OF EXISTING MANHOLE		
	1.000 EACH		
	Hoover, Inc.	\$500.0000	\$500.00
	LoJac Enterprises, Inc.	\$1,400.0000	\$1,400.00
	Jones Bros. Contractors, LLC	\$800.0000	\$800.00
	Eutaw Construction Company, Inc.	\$840.0000	\$840.00
	Charles Deweese Construction, Inc	\$369.3600	\$369.36
	Civil Constructors, LLC	\$800.0000	\$800.00
611-02.11	JUNCTION BOX, TYPE 2		
	1.000 EACH		
	Hoover, Inc.	\$3,200.0000	\$3,200.00
	LoJac Enterprises, Inc.	\$2,725.0000	\$2,725.00
	Jones Bros. Contractors, LLC	\$4,000.0000	\$4,000.00
	Eutaw Construction Company, Inc.	\$2,200.0000	\$2,200.00
	Charles Deweese Construction, Inc	\$2,640.6100	\$2,640.61
	Civil Constructors, LLC	\$4,572.0000	\$4,572.00

		UNIT PRICE	EXTENSION
611-02.13	JUNCTION BOX, TYPE 4		
	3.000 EACH		
	Hoover, Inc.	\$3,200.0000	\$9,600.00
	LoJac Enterprises, Inc.	\$5,575.0000	\$16,725.00
	Jones Bros. Contractors, LLC	\$6,000.0000	\$18,000.00
	Eutaw Construction Company, Inc.	\$4,400.0000	\$13,200.00
	Charles Deweese Construction, Inc	\$5,119.2100	\$15,357.63
	Civil Constructors, LLC	\$9,356.0000	\$28,068.00
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)		
	15.000 C.Y.		
	Hoover, Inc.	\$925.0000	\$13,875.00
	LoJac Enterprises, Inc.	\$650.0000	\$9,750.00
	Jones Bros. Contractors, LLC	\$1,300.0000	\$19,500.00
	Eutaw Construction Company, Inc.	\$730.0000	\$10,950.00
	Charles Deweese Construction, Inc	\$700.0000	\$10,500.00
	Civil Constructors, LLC	\$1,001.0000	\$15,015.00
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)		
	446.000 LB.		
	Hoover, Inc.	\$1.9500	\$869.70
	LoJac Enterprises, Inc.	\$1.3500	\$602.10
	Jones Bros. Contractors, LLC	\$1.5000	\$669.00
	Eutaw Construction Company, Inc.	\$1.5000	\$669.00
	Charles Deweese Construction, Inc	\$1.6000	\$713.60
	Civil Constructors, LLC	\$2.1200	\$945.52
611-07.30	15IN ENDWALL (SIDE DRAIN)		
	12.000 EACH		
	Hoover, Inc.	\$1,200.0000	\$14,400.00
	LoJac Enterprises, Inc.	\$2,500.0000	\$30,000.00
	Jones Bros. Contractors, LLC	\$1,100.0000	\$13,200.00
	Eutaw Construction Company, Inc.	\$1,200.0000	\$14,400.00
	Charles Deweese Construction, Inc	\$2,898.7200	\$34,784.64
	Civil Constructors, LLC	\$2,935.0000	\$35,220.00
611-07.32	24IN ENDWALL (SIDE DRAIN)		
	2.000 EACH		
	Hoover, Inc.	\$1,200.0000	\$2,400.00
	LoJac Enterprises, Inc.	\$2,700.0000	\$5,400.00
	Jones Bros. Contractors, LLC	\$1,200.0000	\$2,400.00
	Eutaw Construction Company, Inc.	\$1,800.0000	\$3,600.00
	Charles Deweese Construction, Inc	\$3,168.7200	\$6,337.44
	Civil Constructors, LLC	\$3,375.0000	\$6,750.00
611-07.33	30IN ENDWALL (SIDE DRAIN)		
	3.000 EACH		
	Hoover, Inc.	\$1,200.0000	\$3,600.00
	LoJac Enterprises, Inc.	\$3,000.0000	\$9,000.00
	Jones Bros. Contractors, LLC	\$1,350.0000	\$4,050.00
	Eutaw Construction Company, Inc.	\$2,100.0000	\$6,300.00
	Charles Deweese Construction, Inc	\$3,708.7200	\$11,126.16
	Civil Constructors, LLC	\$5,100.0000	\$15,300.00

		UNIT PRICE	EXTENSION
611-07.54	18IN ENDWALL (CROSS DRAIN) 3:1		
		2.000 EACH	
	Hoover, Inc.	\$1,200.0000	\$2,400.00
	LoJac Enterprises, Inc.	\$2,000.0000	\$4,000.00
	Jones Bros. Contractors, LLC	\$1,700.0000	\$3,400.00
	Eutaw Construction Company, Inc.	\$1,200.0000	\$2,400.00
	Charles Deweese Construction, Inc	\$1,535.7600	\$3,071.52
	Civil Constructors, LLC	\$2,320.0000	\$4,640.00
611-07.57	24IN ENDWALL (CROSS DRAIN) 3:1		
		1.000 EACH	
	Hoover, Inc.	\$2,000.0000	\$2,000.00
	LoJac Enterprises, Inc.	\$2,200.0000	\$2,200.00
	Jones Bros. Contractors, LLC	\$2,200.0000	\$2,200.00
	Eutaw Construction Company, Inc.	\$1,800.0000	\$1,800.00
	Charles Deweese Construction, Inc	\$2,276.6500	\$2,276.65
	Civil Constructors, LLC	\$3,375.0000	\$3,375.00
611-07.63	36IN ENDWALL (CROSS DRAIN) 3:1		
		2.000 EACH	
	Hoover, Inc.	\$2,500.0000	\$5,000.00
	LoJac Enterprises, Inc.	\$4,000.0000	\$8,000.00
	Jones Bros. Contractors, LLC	\$6,100.0000	\$12,200.00
	Eutaw Construction Company, Inc.	\$2,400.0000	\$4,800.00
	Charles Deweese Construction, Inc	\$2,674.0900	\$5,348.18
	Civil Constructors, LLC	\$7,225.0000	\$14,450.00
611-07.69	48IN ENDWALL (CROSS DRAIN) 3:1		
		6.000 EACH	
	Hoover, Inc.	\$3,300.0000	\$19,800.00
	LoJac Enterprises, Inc.	\$4,300.0000	\$25,800.00
	Jones Bros. Contractors, LLC	\$9,600.0000	\$57,600.00
	Eutaw Construction Company, Inc.	\$3,300.0000	\$19,800.00
	Charles Deweese Construction, Inc	\$3,133.0900	\$18,798.54
	Civil Constructors, LLC	\$11,500.0000	\$69,000.00
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN		
		1.000 EACH	
	Hoover, Inc.	\$500.0000	\$500.00
	LoJac Enterprises, Inc.	\$700.0000	\$700.00
	Jones Bros. Contractors, LLC	\$1,150.0000	\$1,150.00
	Eutaw Construction Company, Inc.	\$840.0000	\$840.00
	Charles Deweese Construction, Inc	\$469.3600	\$469.36
	Civil Constructors, LLC	\$560.0000	\$560.00
611-38.02	CATCH BASINS, TYPE 38, > 4' - 8' DEPTH		
		1.000 EACH	
	Hoover, Inc.	\$2,500.0000	\$2,500.00
	LoJac Enterprises, Inc.	\$2,250.0000	\$2,250.00
	Jones Bros. Contractors, LLC	\$3,800.0000	\$3,800.00
	Eutaw Construction Company, Inc.	\$2,800.0000	\$2,800.00
	Charles Deweese Construction, Inc	\$3,062.8900	\$3,062.89
	Civil Constructors, LLC	\$5,939.0000	\$5,939.00

		UNIT PRICE	EXTENSION
621-03.02	18" TEMPORARY DRAINAGE PIPE		
			303.000 L.F.
	Hoover, Inc.	\$50.0000	\$15,150.00
	LoJac Enterprises, Inc.	\$21.7000	\$6,575.10
	Jones Bros. Contractors, LLC	\$38.0000	\$11,514.00
	Eutaw Construction Company, Inc.	\$60.0000	\$18,180.00
	Charles Deweese Construction, Inc	\$61.1500	\$18,528.45
	Civil Constructors, LLC	\$32.6500	\$9,892.95
705-01.01	GUARDRAIL AT BRIDGE ENDS		
			36.000 L.F.
	Hoover, Inc.	\$65.0000	\$2,340.00
	LoJac Enterprises, Inc.	\$130.0000	\$4,680.00
	Jones Bros. Contractors, LLC	\$65.0000	\$2,340.00
	Eutaw Construction Company, Inc.	\$80.0000	\$2,880.00
	Charles Deweese Construction, Inc	\$130.0000	\$4,680.00
	Civil Constructors, LLC	\$70.0000	\$2,520.00
705-02.02	SINGLE GUARDRAIL (TYPE 2)		
			2,025.000 L.F.
	Hoover, Inc.	\$16.5000	\$33,412.50
	LoJac Enterprises, Inc.	\$20.0000	\$40,500.00
	Jones Bros. Contractors, LLC	\$16.5000	\$33,412.50
	Eutaw Construction Company, Inc.	\$19.2500	\$38,981.25
	Charles Deweese Construction, Inc	\$20.0000	\$40,500.00
	Civil Constructors, LLC	\$17.5000	\$35,437.50
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN		
			2.000 EACH
	Hoover, Inc.	\$300.0000	\$600.00
	LoJac Enterprises, Inc.	\$300.0000	\$600.00
	Jones Bros. Contractors, LLC	\$300.0000	\$600.00
	Eutaw Construction Company, Inc.	\$220.0000	\$440.00
	Charles Deweese Construction, Inc	\$300.0000	\$600.00
	Civil Constructors, LLC	\$325.0000	\$650.00
705-04.03	GUARDRAIL TERMINAL (TYPE 13)		
			4.000 EACH
	Hoover, Inc.	\$650.0000	\$2,600.00
	LoJac Enterprises, Inc.	\$625.0000	\$2,500.00
	Jones Bros. Contractors, LLC	\$650.0000	\$2,600.00
	Eutaw Construction Company, Inc.	\$710.0000	\$2,840.00
	Charles Deweese Construction, Inc	\$625.0000	\$2,500.00
	Civil Constructors, LLC	\$675.0000	\$2,700.00
705-04.04	GUARDRAIL TERMINAL (TYPE 21)		
			3.000 EACH
	Hoover, Inc.	\$1,900.0000	\$5,700.00
	LoJac Enterprises, Inc.	\$2,150.0000	\$6,450.00
	Jones Bros. Contractors, LLC	\$1,900.0000	\$5,700.00
	Eutaw Construction Company, Inc.	\$2,200.0000	\$6,600.00
	Charles Deweese Construction, Inc	\$2,150.0000	\$6,450.00
	Civil Constructors, LLC	\$2,100.0000	\$6,300.00

		UNIT PRICE	EXTENSION
705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)			
	1.000 EACH		
Hoover, Inc.		\$2,250.0000	\$2,250.00
LoJac Enterprises, Inc.		\$2,700.0000	\$2,700.00
Jones Bros. Contractors, LLC		\$2,250.0000	\$2,250.00
Eutaw Construction Company, Inc.		\$2,600.0000	\$2,600.00
Charles Deweese Construction, Inc		\$2,700.0000	\$2,700.00
Civil Constructors, LLC		\$2,350.0000	\$2,350.00
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	2.000 EACH		
Hoover, Inc.		\$5,500.0000	\$11,000.00
LoJac Enterprises, Inc.		\$5,000.0000	\$10,000.00
Jones Bros. Contractors, LLC		\$4,500.0000	\$9,000.00
Eutaw Construction Company, Inc.		\$6,200.0000	\$12,400.00
Charles Deweese Construction, Inc		\$5,900.0000	\$11,800.00
Civil Constructors, LLC		\$4,750.0000	\$9,500.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	2,020.000 L.F.		
Hoover, Inc.		\$1.5000	\$3,030.00
LoJac Enterprises, Inc.		\$1.5000	\$3,030.00
Jones Bros. Contractors, LLC		\$1.5000	\$3,030.00
Eutaw Construction Company, Inc.		\$1.7000	\$3,434.00
Charles Deweese Construction, Inc		\$1.5000	\$3,030.00
Civil Constructors, LLC		\$2.0000	\$4,040.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	2,545.000 TON		
Hoover, Inc.		\$25.0000	\$63,625.00
LoJac Enterprises, Inc.		\$29.0000	\$73,805.00
Jones Bros. Contractors, LLC		\$30.0000	\$76,350.00
Eutaw Construction Company, Inc.		\$28.0000	\$71,260.00
Charles Deweese Construction, Inc		\$32.2500	\$82,076.25
Civil Constructors, LLC		\$30.0000	\$76,350.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	850.000 TON		
Hoover, Inc.		\$25.0000	\$21,250.00
LoJac Enterprises, Inc.		\$30.0000	\$25,500.00
Jones Bros. Contractors, LLC		\$42.0000	\$35,700.00
Eutaw Construction Company, Inc.		\$28.0000	\$23,800.00
Charles Deweese Construction, Inc		\$32.2500	\$27,412.50
Civil Constructors, LLC		\$30.0000	\$25,500.00
709-05.09 MACHINED RIP-RAP (CLASS C)			
	229.630 TON		
Hoover, Inc.		\$25.0000	\$5,740.75
LoJac Enterprises, Inc.		\$31.0000	\$7,118.53
Jones Bros. Contractors, LLC		\$42.0000	\$9,644.46
Eutaw Construction Company, Inc.		\$29.0000	\$6,659.27
Charles Deweese Construction, Inc		\$32.2500	\$7,405.57
Civil Constructors, LLC		\$40.0000	\$9,185.20



		UNIT PRICE	EXTENSION
709-05.21	DUMPED RIP-RAP		
			300.000 TON
	Hoover, Inc.	\$25.0000	\$7,500.00
	LoJac Enterprises, Inc.	\$28.0000	\$8,400.00
	Jones Bros. Contractors, LLC	\$42.0000	\$12,600.00
	Eutaw Construction Company, Inc.	\$24.5000	\$7,350.00
	Charles Deweese Construction, Inc	\$26.2500	\$7,875.00
	Civil Constructors, LLC	\$30.0000	\$9,000.00
712-01	TRAFFIC CONTROL		
			1.000 LS
	Hoover, Inc.	\$20,000.0000	\$20,000.00
	LoJac Enterprises, Inc.	\$100,000.0000	\$100,000.00
	Jones Bros. Contractors, LLC	\$41,600.0000	\$41,600.00
	Eutaw Construction Company, Inc.	\$100,000.0000	\$100,000.00
	Charles Deweese Construction, Inc	\$1,000.0000	\$1,000.00
	Civil Constructors, LLC	\$92,785.0000	\$92,785.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL		
			4,955.000 L.F.
	Hoover, Inc.	\$30.0000	\$148,650.00
	LoJac Enterprises, Inc.	\$29.0000	\$143,695.00
	Jones Bros. Contractors, LLC	\$25.0000	\$123,875.00
	Eutaw Construction Company, Inc.	\$41.5000	\$205,632.50
	Charles Deweese Construction, Inc	\$35.0000	\$173,425.00
	Civil Constructors, LLC	\$40.7500	\$201,916.25
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
			100.000 EACH
	Hoover, Inc.	\$28.0000	\$2,800.00
	LoJac Enterprises, Inc.	\$38.0000	\$3,800.00
	Jones Bros. Contractors, LLC	\$28.0000	\$2,800.00
	Eutaw Construction Company, Inc.	\$39.5000	\$3,950.00
	Charles Deweese Construction, Inc	\$35.0000	\$3,500.00
	Civil Constructors, LLC	\$28.0000	\$2,800.00
712-05.01	WARNING LIGHTS (TYPE A)		
			74.000 EACH
	Hoover, Inc.	\$33.0000	\$2,442.00
	LoJac Enterprises, Inc.	\$36.0000	\$2,664.00
	Jones Bros. Contractors, LLC	\$33.0000	\$2,442.00
	Eutaw Construction Company, Inc.	\$33.5000	\$2,479.00
	Charles Deweese Construction, Inc	\$30.0000	\$2,220.00
	Civil Constructors, LLC	\$33.0000	\$2,442.00
712-06	SIGNS (CONSTRUCTION)		
			731.000 S.F.
	Hoover, Inc.	\$6.0000	\$4,386.00
	LoJac Enterprises, Inc.	\$9.5000	\$6,944.50
	Jones Bros. Contractors, LLC	\$6.0000	\$4,386.00
	Eutaw Construction Company, Inc.	\$7.9000	\$5,774.90
	Charles Deweese Construction, Inc	\$7.0000	\$5,117.00
	Civil Constructors, LLC	\$6.0000	\$4,386.00

		UNIT PRICE	EXTENSION
712-07.03	TEMPORARY BARRICADES (TYPE III)		
	652.000 L.F.		
	Hoover, Inc.	\$12.8500	\$8,378.20
	LoJac Enterprises, Inc.	\$26.0000	\$16,952.00
	Jones Bros. Contractors, LLC	\$12.8500	\$8,378.20
	Eutaw Construction Company, Inc.	\$13.5000	\$8,802.00
	Charles Deweese Construction, Inc	\$12.0000	\$7,824.00
	Civil Constructors, LLC	\$12.8500	\$8,378.20
712-09.01	REMOVABLE PAVEMENT MARKING LINE		
	500.000 L.F.		
	Hoover, Inc.	\$2.4500	\$1,225.00
	LoJac Enterprises, Inc.	\$4.0000	\$2,000.00
	Jones Bros. Contractors, LLC	\$4.0000	\$2,000.00
	Eutaw Construction Company, Inc.	\$4.5000	\$2,250.00
	Charles Deweese Construction, Inc	\$4.0000	\$2,000.00
	Civil Constructors, LLC	\$4.0000	\$2,000.00
713-11.01	"U" SECTION STEEL POSTS		
	595.000 LB.		
	Hoover, Inc.	\$5.6500	\$3,361.75
	LoJac Enterprises, Inc.	\$3.1500	\$1,874.25
	Jones Bros. Contractors, LLC	\$5.5600	\$3,308.20
	Eutaw Construction Company, Inc.	\$6.3000	\$3,748.50
	Charles Deweese Construction, Inc	\$6.0000	\$3,570.00
	Civil Constructors, LLC	\$5.6500	\$3,361.75
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST		
	1,397.000 LB.		
	Hoover, Inc.	\$4.2000	\$5,867.40
	LoJac Enterprises, Inc.	\$4.0500	\$5,657.85
	Jones Bros. Contractors, LLC	\$4.2000	\$5,867.40
	Eutaw Construction Company, Inc.	\$4.7000	\$6,565.90
	Charles Deweese Construction, Inc	\$7.0000	\$9,779.00
	Civil Constructors, LLC	\$4.2000	\$5,867.40
713-11.03	2 1/2" DIA ROUND STEEL TUBE SIGN POST		
	12.000 LB.		
	Hoover, Inc.	\$13.5000	\$162.00
	LoJac Enterprises, Inc.	\$8.0000	\$96.00
	Jones Bros. Contractors, LLC	\$13.5000	\$162.00
	Eutaw Construction Company, Inc.	\$15.2500	\$183.00
	Charles Deweese Construction, Inc	\$6.0000	\$72.00
	Civil Constructors, LLC	\$13.5000	\$162.00
713-11.21	P POST SLIP BASE		
	2.000 EACH		
	Hoover, Inc.	\$410.0000	\$820.00
	LoJac Enterprises, Inc.	\$350.0000	\$700.00
	Jones Bros. Contractors, LLC	\$410.0000	\$820.00
	Eutaw Construction Company, Inc.	\$460.0000	\$920.00
	Charles Deweese Construction, Inc	\$410.0000	\$820.00
	Civil Constructors, LLC	\$410.0000	\$820.00

		UNIT PRICE	EXTENSION
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)		
	252.000 S.F.		
	Hoover, Inc.	\$13.3500	\$3,364.20
	LoJac Enterprises, Inc.	\$12.7500	\$3,213.00
	Jones Bros. Contractors, LLC	\$13.3500	\$3,364.20
	Eutaw Construction Company, Inc.	\$15.0000	\$3,780.00
	Charles Deweese Construction, Inc	\$13.3500	\$3,364.20
	Civil Constructors, LLC	\$13.3500	\$3,364.20
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)		
	214.000 S.F.		
	Hoover, Inc.	\$15.1000	\$3,231.40
	LoJac Enterprises, Inc.	\$13.5000	\$2,889.00
	Jones Bros. Contractors, LLC	\$15.1000	\$3,231.40
	Eutaw Construction Company, Inc.	\$17.0000	\$3,638.00
	Charles Deweese Construction, Inc	\$15.1000	\$3,231.40
	Civil Constructors, LLC	\$15.1000	\$3,231.40
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
	1.000 LS		
	Hoover, Inc.	\$650.0000	\$650.00
	LoJac Enterprises, Inc.	\$500.0000	\$500.00
	Jones Bros. Contractors, LLC	\$650.0000	\$650.00
	Eutaw Construction Company, Inc.	\$730.0000	\$730.00
	Charles Deweese Construction, Inc	\$500.0000	\$500.00
	Civil Constructors, LLC	\$650.0000	\$650.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	5.000 EACH		
	Hoover, Inc.	\$5,850.0000	\$29,250.00
	LoJac Enterprises, Inc.	\$7,200.0000	\$36,000.00
	Jones Bros. Contractors, LLC	\$5,850.0000	\$29,250.00
	Eutaw Construction Company, Inc.	\$6,800.0000	\$34,000.00
	Charles Deweese Construction, Inc	\$6,100.0000	\$30,500.00
	Civil Constructors, LLC	\$5,850.0000	\$29,250.00
713-16.07	END OF ROADWAY SIGN AND SUPPORT		
	2.000 EACH		
	Hoover, Inc.	\$220.0000	\$440.00
	LoJac Enterprises, Inc.	\$175.0000	\$350.00
	Jones Bros. Contractors, LLC	\$220.0000	\$440.00
	Eutaw Construction Company, Inc.	\$250.0000	\$500.00
	Charles Deweese Construction, Inc	\$300.0000	\$600.00
	Civil Constructors, LLC	\$220.0000	\$440.00
713-16.41	RELOCATE SIGN		
	1.000 LS		
	Hoover, Inc.	\$300.0000	\$300.00
	LoJac Enterprises, Inc.	\$36,720.0000	\$36,720.00
	Jones Bros. Contractors, LLC	\$10,500.0000	\$10,500.00
	Eutaw Construction Company, Inc.	\$5,900.0000	\$5,900.00
	Charles Deweese Construction, Inc	\$200.0000	\$200.00
	Civil Constructors, LLC	\$300.0000	\$300.00

		UNIT PRICE	EXTENSION
716-01.11	RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)		
	200.000 EACH		
	Hoover, Inc.	\$11.2500	\$2,250.00
	LoJac Enterprises, Inc.	\$20.0000	\$4,000.00
	Jones Bros. Contractors, LLC	\$20.0000	\$4,000.00
	Eutaw Construction Company, Inc.	\$22.5000	\$4,500.00
	Charles Deweese Construction, Inc	\$20.0000	\$4,000.00
	Civil Constructors, LLC	\$20.0000	\$4,000.00
716-01.12	RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)		
	40.000 EACH		
	Hoover, Inc.	\$11.2500	\$450.00
	LoJac Enterprises, Inc.	\$20.0000	\$800.00
	Jones Bros. Contractors, LLC	\$20.0000	\$800.00
	Eutaw Construction Company, Inc.	\$22.5000	\$900.00
	Charles Deweese Construction, Inc	\$20.0000	\$800.00
	Civil Constructors, LLC	\$20.0000	\$800.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
	20.000 S.Y.		
	Hoover, Inc.	\$23.5000	\$470.00
	LoJac Enterprises, Inc.	\$30.0000	\$600.00
	Jones Bros. Contractors, LLC	\$30.0000	\$600.00
	Eutaw Construction Company, Inc.	\$33.5000	\$670.00
	Charles Deweese Construction, Inc	\$30.0000	\$600.00
	Civil Constructors, LLC	\$30.0000	\$600.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
	222.000 L.F.		
	Hoover, Inc.	\$10.7500	\$2,386.50
	LoJac Enterprises, Inc.	\$20.0000	\$4,440.00
	Jones Bros. Contractors, LLC	\$20.0000	\$4,440.00
	Eutaw Construction Company, Inc.	\$22.5000	\$4,995.00
	Charles Deweese Construction, Inc	\$20.0000	\$4,440.00
	Civil Constructors, LLC	\$20.0000	\$4,440.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)		
	16.000 EACH		
	Hoover, Inc.	\$145.0000	\$2,320.00
	LoJac Enterprises, Inc.	\$200.0000	\$3,200.00
	Jones Bros. Contractors, LLC	\$200.0000	\$3,200.00
	Eutaw Construction Company, Inc.	\$220.0000	\$3,520.00
	Charles Deweese Construction, Inc	\$200.0000	\$3,200.00
	Civil Constructors, LLC	\$200.0000	\$3,200.00
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)		
	152.000 L.F.		
	Hoover, Inc.	\$9.2500	\$1,406.00
	LoJac Enterprises, Inc.	\$15.0000	\$2,280.00
	Jones Bros. Contractors, LLC	\$15.0000	\$2,280.00
	Eutaw Construction Company, Inc.	\$16.7500	\$2,546.00
	Charles Deweese Construction, Inc	\$15.0000	\$2,280.00
	Civil Constructors, LLC	\$15.0000	\$2,280.00

		UNIT PRICE	EXTENSION
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)			
	4.000 EACH		
Hoover, Inc.		\$425.0000	\$1,700.00
LoJac Enterprises, Inc.		\$500.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$500.0000	\$2,000.00
Eutaw Construction Company, Inc.		\$560.0000	\$2,240.00
Charles Deweese Construction, Inc		\$500.0000	\$2,000.00
Civil Constructors, LLC		\$500.0000	\$2,000.00
716-04.11 PLASTIC PAVEMENT MARKING (BICYCLE SYMBOL W/RIDER)			
	13.000 EACH		
Hoover, Inc.		\$275.0000	\$3,575.00
LoJac Enterprises, Inc.		\$500.0000	\$6,500.00
Jones Bros. Contractors, LLC		\$500.0000	\$6,500.00
Eutaw Construction Company, Inc.		\$560.0000	\$7,280.00
Charles Deweese Construction, Inc		\$500.0000	\$6,500.00
Civil Constructors, LLC		\$500.0000	\$6,500.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	18.500 L.M.		
Hoover, Inc.		\$650.0000	\$12,025.00
LoJac Enterprises, Inc.		\$1,000.0000	\$18,500.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$18,500.00
Eutaw Construction Company, Inc.		\$1,100.0000	\$20,350.00
Charles Deweese Construction, Inc		\$1,000.0000	\$18,500.00
Civil Constructors, LLC		\$1,000.0000	\$18,500.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	98.000 L.F.		
Hoover, Inc.		\$6.2500	\$612.50
LoJac Enterprises, Inc.		\$10.0000	\$980.00
Jones Bros. Contractors, LLC		\$10.0000	\$980.00
Eutaw Construction Company, Inc.		\$11.2500	\$1,102.50
Charles Deweese Construction, Inc		\$10.0000	\$980.00
Civil Constructors, LLC		\$10.0000	\$980.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	5.250 L.M.		
Hoover, Inc.		\$2,575.0000	\$13,518.75
LoJac Enterprises, Inc.		\$3,000.0000	\$15,750.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$15,750.00
Eutaw Construction Company, Inc.		\$3,400.0000	\$17,850.00
Charles Deweese Construction, Inc		\$3,000.0000	\$15,750.00
Civil Constructors, LLC		\$3,000.0000	\$15,750.00
716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)			
	10.000 L.M.		
Hoover, Inc.		\$1,850.0000	\$18,500.00
LoJac Enterprises, Inc.		\$2,000.0000	\$20,000.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$20,000.00
Eutaw Construction Company, Inc.		\$2,200.0000	\$22,000.00
Charles Deweese Construction, Inc		\$2,000.0000	\$20,000.00
Civil Constructors, LLC		\$2,000.0000	\$20,000.00

		UNIT PRICE	EXTENSION
717-01	MOBILIZATION		
		1.000 LS	
	Hoover, Inc.	\$135,000.0000	\$135,000.00
	LoJac Enterprises, Inc.	\$185,000.0000	\$185,000.00
	Jones Bros. Contractors, LLC	\$268,800.0000	\$268,800.00
	Eutaw Construction Company, Inc.	\$282,894.2200	\$282,894.22
	Charles Deweese Construction, Inc	\$225,372.0000	\$225,372.00
	Civil Constructors, LLC	\$296,390.0000	\$296,390.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
		1,102.000 S.Y.	
	Hoover, Inc.	\$2.0000	\$2,204.00
	LoJac Enterprises, Inc.	\$3.0000	\$3,306.00
	Jones Bros. Contractors, LLC	\$2.0000	\$2,204.00
	Eutaw Construction Company, Inc.	\$2.8000	\$3,085.60
	Charles Deweese Construction, Inc	\$2.5000	\$2,755.00
	Civil Constructors, LLC	\$3.2500	\$3,581.50
740-11.04	TEMPORARY SEDIMENT TUBE 20IN		
		2,600.000 L.F.	
	Hoover, Inc.	\$3.5000	\$9,100.00
	LoJac Enterprises, Inc.	\$3.1000	\$8,060.00
	Jones Bros. Contractors, LLC	\$3.5000	\$9,100.00
	Eutaw Construction Company, Inc.	\$2.7000	\$7,020.00
	Charles Deweese Construction, Inc	\$3.5000	\$9,100.00
	Civil Constructors, LLC	\$3.2500	\$8,450.00
801-01	SEEDING (WITH MULCH)		
		260.000 UNIT	
	Hoover, Inc.	\$16.0000	\$4,160.00
	LoJac Enterprises, Inc.	\$24.5000	\$6,370.00
	Jones Bros. Contractors, LLC	\$16.0000	\$4,160.00
	Eutaw Construction Company, Inc.	\$27.5000	\$7,150.00
	Charles Deweese Construction, Inc	\$35.0000	\$9,100.00
	Civil Constructors, LLC	\$42.0000	\$10,920.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
		157.000 UNIT	
	Hoover, Inc.	\$17.0000	\$2,669.00
	LoJac Enterprises, Inc.	\$20.8500	\$3,273.45
	Jones Bros. Contractors, LLC	\$17.0000	\$2,669.00
	Eutaw Construction Company, Inc.	\$23.5000	\$3,689.50
	Charles Deweese Construction, Inc	\$35.0000	\$5,495.00
	Civil Constructors, LLC	\$37.0000	\$5,809.00
801-02.08	TEMPORARY SEEDING (WITHOUT MULCH)		
		290.000 UNIT	
	Hoover, Inc.	\$12.0000	\$3,480.00
	LoJac Enterprises, Inc.	\$16.9500	\$4,915.50
	Jones Bros. Contractors, LLC	\$12.0000	\$3,480.00
	Eutaw Construction Company, Inc.	\$19.0000	\$5,510.00
	Charles Deweese Construction, Inc	\$38.0000	\$11,020.00
	Civil Constructors, LLC	\$27.0000	\$7,830.00

		UNIT PRICE	EXTENSION
801-03	WATER (SEEDING & SODDING)		
			127.000 M.G.
	Hoover, Inc.	\$1.0000	\$127.00
	LoJac Enterprises, Inc.	\$28.0000	\$3,556.00
	Jones Bros. Contractors, LLC	\$1.0000	\$127.00
	Eutaw Construction Company, Inc.	\$31.5000	\$4,000.50
	Charles Deweese Construction, Inc	\$1.0000	\$127.00
	Civil Constructors, LLC	\$27.0000	\$3,429.00
803-01	SODDING (NEW SOD)		
			49,466.667 S.Y.
	Hoover, Inc.	\$2.4500	\$121,193.33
	LoJac Enterprises, Inc.	\$2.7500	\$136,033.33
	Jones Bros. Contractors, LLC	\$2.4500	\$121,193.33
	Eutaw Construction Company, Inc.	\$3.1000	\$153,346.67
	Charles Deweese Construction, Inc	\$2.4500	\$121,193.33
	Civil Constructors, LLC	\$3.5000	\$173,133.33
805-12.01	EROSION CONTROL BLANKET (TYPE I)		
			330.000 S.Y.
	Hoover, Inc.	\$0.8500	\$280.50
	LoJac Enterprises, Inc.	\$3.9900	\$1,316.70
	Jones Bros. Contractors, LLC	\$0.8500	\$280.50
	Eutaw Construction Company, Inc.	\$4.5000	\$1,485.00
	Charles Deweese Construction, Inc	\$1.5000	\$495.00
	Civil Constructors, LLC	\$1.6500	\$544.50

SUB-TOTAL ROADWAY

Hoover, Inc.	\$5,319,415.57
LoJac Enterprises, Inc.	\$5,650,037.37
Jones Bros. Contractors, LLC	\$5,840,993.28
Eutaw Construction Company, Inc.	\$5,915,000.00
Charles Deweese Construction, Inc	\$6,194,282.32
Civil Constructors, LLC	\$6,789,824.24

TOTAL CONTRACT

Hoover, Inc.	\$5,319,415.57
LoJac Enterprises, Inc.	\$5,650,037.37
Jones Bros. Contractors, LLC	\$5,840,993.28
Eutaw Construction Company, Inc.	\$5,915,000.00
Charles Deweese Construction, Inc	\$6,194,282.32
Civil Constructors, LLC	\$6,789,824.24



STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

SUMNER COUNTY (Contract No. CNQ367 Call 062)

HSIP-8300(78),83947-3439-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2017

---

	TOTAL CONTRACT
Highway Markings, Inc.	\$174,874.40
Superior Traffic Control, Inc.	\$178,210.26
LoJac Safety, Inc.	\$188,039.55

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Highway Markings, Inc.		\$4,000.0000	\$4,000.00
Superior Traffic Control, Inc.		\$4,000.0000	\$4,000.00
LoJac Safety, Inc.		\$9,000.0000	\$9,000.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	180.000 L.F.		
Highway Markings, Inc.		\$4.8000	\$864.00
Superior Traffic Control, Inc.		\$6.0000	\$1,080.00
LoJac Safety, Inc.		\$6.5000	\$1,170.00
713-11.01 "U" SECTION STEEL POSTS			
	10,144.000 LB.		
Highway Markings, Inc.		\$2.7800	\$28,200.32
Superior Traffic Control, Inc.		\$3.4000	\$34,489.60
LoJac Safety, Inc.		\$3.0500	\$30,939.20
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	5,067.000 LB.		
Highway Markings, Inc.		\$2.9000	\$14,694.30
Superior Traffic Control, Inc.		\$3.8000	\$19,254.60
LoJac Safety, Inc.		\$4.0500	\$20,521.35
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	807.000 S.F.		
Highway Markings, Inc.		\$12.4000	\$10,006.80
Superior Traffic Control, Inc.		\$13.1500	\$10,612.05
LoJac Safety, Inc.		\$12.7500	\$10,289.25
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	1,364.000 S.F.		
Highway Markings, Inc.		\$12.8200	\$17,486.48
Superior Traffic Control, Inc.		\$14.0000	\$19,096.00
LoJac Safety, Inc.		\$13.2500	\$18,073.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	128.000 EACH		
Highway Markings, Inc.		\$14.0000	\$1,792.00
Superior Traffic Control, Inc.		\$12.5000	\$1,600.00
LoJac Safety, Inc.		\$25.0000	\$3,200.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	288.000 L.F.		
Highway Markings, Inc.		\$9.0000	\$2,592.00
Superior Traffic Control, Inc.		\$9.0900	\$2,617.92
LoJac Safety, Inc.		\$9.3500	\$2,692.80

		UNIT PRICE	EXTENSION
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)		
			72.920 L.M.
	Highway Markings, Inc.	\$1,237.5000	\$90,238.50
	Superior Traffic Control, Inc.	\$1,151.4000	\$83,960.09
	LoJac Safety, Inc.	\$1,185.6000	\$86,453.95
717-01	MOBILIZATION		
			1.000 LS
	Highway Markings, Inc.	\$5,000.0000	\$5,000.00
	Superior Traffic Control, Inc.	\$1,500.0000	\$1,500.00
	LoJac Safety, Inc.	\$5,700.0000	\$5,700.00

SUB-TOTAL ROADWAY

Highway Markings, Inc.	\$174,874.40
Superior Traffic Control, Inc.	\$178,210.26
LoJac Safety, Inc.	\$188,039.55

TOTAL CONTRACT

Highway Markings, Inc.	\$174,874.40
Superior Traffic Control, Inc.	\$178,210.26
LoJac Safety, Inc.	\$188,039.55

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

SUMNER COUNTY (Contract No. CNQ339 Call 063)

83950-3563-04

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE SERVING BERETTA USA IN GALLATIN.

PROJECT LENGTH - 0.551 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2017

---

	TOTAL CONTRACT
Hoover, Inc.	\$867,461.00
LoJac Enterprises, Inc.	\$868,502.60
Civil Constructors, LLC	\$928,367.10
Charles Deweese Construction, Inc	\$988,357.88
Jones Bros. Contractors, LLC	\$1,018,431.50
Eatherly Group, Inc.	\$1,184,587.00
Sessions Paving Company	\$1,226,623.75
Jarrett Builders, Inc.	\$1,502,355.75

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Hoover, Inc.	\$30,000.0000	\$30,000.00
	LoJac Enterprises, Inc.	\$25,000.0000	\$25,000.00
	Civil Constructors, LLC	\$19,794.5600	\$19,794.56
	Charles Deweese Construction, Inc	\$20,000.0000	\$20,000.00
	Jones Bros. Contractors, LLC	\$25,000.0000	\$25,000.00
	Eatherly Group, Inc.	\$29,950.0000	\$29,950.00
	Sessions Paving Company	\$35,000.0000	\$35,000.00
	Jarrett Builders, Inc.	\$36,175.0000	\$36,175.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Hoover, Inc.	\$80,000.0000	\$80,000.00
	LoJac Enterprises, Inc.	\$40,000.0000	\$40,000.00
	Civil Constructors, LLC	\$29,035.0000	\$29,035.00
	Charles Deweese Construction, Inc	\$17,277.4800	\$17,277.48
	Jones Bros. Contractors, LLC	\$25,000.0000	\$25,000.00
	Eatherly Group, Inc.	\$99,950.0000	\$99,950.00
	Sessions Paving Company	\$50,000.0000	\$50,000.00
	Jarrett Builders, Inc.	\$9,500.0000	\$9,500.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
		1.000 LS	
	Hoover, Inc.	\$10,000.0000	\$10,000.00
	LoJac Enterprises, Inc.	\$5,000.0000	\$5,000.00
	Civil Constructors, LLC	\$878.7000	\$878.70
	Charles Deweese Construction, Inc	\$15,000.0000	\$15,000.00
	Jones Bros. Contractors, LLC	\$15,000.0000	\$15,000.00
	Eatherly Group, Inc.	\$9,950.0000	\$9,950.00
	Sessions Paving Company	\$10,000.0000	\$10,000.00
	Jarrett Builders, Inc.	\$7,100.0000	\$7,100.00
202-02.01	REMOVAL OF PIPE (15" , STA. 40+25.00)		
		60.000 L.F.	
	Hoover, Inc.	\$35.0000	\$2,100.00
	LoJac Enterprises, Inc.	\$12.0000	\$720.00
	Civil Constructors, LLC	\$17.2100	\$1,032.60
	Charles Deweese Construction, Inc	\$15.0000	\$900.00
	Jones Bros. Contractors, LLC	\$15.0000	\$900.00
	Eatherly Group, Inc.	\$9.0000	\$540.00
	Sessions Paving Company	\$20.0000	\$1,200.00
	Jarrett Builders, Inc.	\$102.5000	\$6,150.00

		UNIT PRICE	EXTENSION
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		4,632.000 C.Y.	
	Hoover, Inc.	\$8.0000	\$37,056.00
	LoJac Enterprises, Inc.	\$14.0000	\$64,848.00
	Civil Constructors, LLC	\$14.0000	\$64,848.00
	Charles Deweese Construction, Inc	\$26.0100	\$120,478.32
	Jones Bros. Contractors, LLC	\$23.2500	\$107,694.00
	Eatherly Group, Inc.	\$24.0000	\$111,168.00
	Sessions Paving Company	\$26.5000	\$122,748.00
	Jarrett Builders, Inc.	\$16.0500	\$74,343.60
209-02.05	12" TEMPORARY SLOPE DRAIN		
		55.000 L.F.	
	Hoover, Inc.	\$50.0000	\$2,750.00
	LoJac Enterprises, Inc.	\$15.0000	\$825.00
	Civil Constructors, LLC	\$27.8100	\$1,529.55
	Charles Deweese Construction, Inc	\$7.8700	\$432.85
	Jones Bros. Contractors, LLC	\$16.0000	\$880.00
	Eatherly Group, Inc.	\$19.0000	\$1,045.00
	Sessions Paving Company	\$35.0000	\$1,925.00
	Jarrett Builders, Inc.	\$91.1500	\$5,013.25
209-05	SEDIMENT REMOVAL		
		160.000 C.Y.	
	Hoover, Inc.	\$1.0000	\$160.00
	LoJac Enterprises, Inc.	\$14.0000	\$2,240.00
	Civil Constructors, LLC	\$16.7200	\$2,675.20
	Charles Deweese Construction, Inc	\$5.0000	\$800.00
	Jones Bros. Contractors, LLC	\$5.0000	\$800.00
	Eatherly Group, Inc.	\$24.0000	\$3,840.00
	Sessions Paving Company	\$1.0000	\$160.00
	Jarrett Builders, Inc.	\$27.3500	\$4,376.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
		3,500.000 L.F.	
	Hoover, Inc.	\$1.5000	\$5,250.00
	LoJac Enterprises, Inc.	\$2.0000	\$7,000.00
	Civil Constructors, LLC	\$1.7200	\$6,020.00
	Charles Deweese Construction, Inc	\$2.0000	\$7,000.00
	Jones Bros. Contractors, LLC	\$1.5000	\$5,250.00
	Eatherly Group, Inc.	\$2.0000	\$7,000.00
	Sessions Paving Company	\$4.7500	\$16,625.00
	Jarrett Builders, Inc.	\$2.3000	\$8,050.00

		UNIT PRICE	EXTENSION
209-08.08	ENHANCED ROCK CHECK DAM		
	1.000 EACH		
	Hoover, Inc.	\$400.0000	\$400.00
	LoJac Enterprises, Inc.	\$400.0000	\$400.00
	Civil Constructors, LLC	\$457.6000	\$457.60
	Charles Deweese Construction, Inc	\$350.0000	\$350.00
	Jones Bros. Contractors, LLC	\$400.0000	\$400.00
	Eatherly Group, Inc.	\$480.0000	\$480.00
	Sessions Paving Company	\$500.0000	\$500.00
	Jarrett Builders, Inc.	\$375.0000	\$375.00
209-40.30	CATCH BASIN PROTECTION (TYPE A)		
	21.000 EACH		
	Hoover, Inc.	\$550.0000	\$11,550.00
	LoJac Enterprises, Inc.	\$450.0000	\$9,450.00
	Civil Constructors, LLC	\$629.2000	\$13,213.20
	Charles Deweese Construction, Inc	\$750.0000	\$15,750.00
	Jones Bros. Contractors, LLC	\$550.0000	\$11,550.00
	Eatherly Group, Inc.	\$660.0000	\$13,860.00
	Sessions Paving Company	\$200.0000	\$4,200.00
	Jarrett Builders, Inc.	\$700.0000	\$14,700.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	6,074.000 TON		
	Hoover, Inc.	\$18.0000	\$109,332.00
	LoJac Enterprises, Inc.	\$18.0000	\$109,332.00
	Civil Constructors, LLC	\$22.5000	\$136,665.00
	Charles Deweese Construction, Inc	\$22.5500	\$136,968.70
	Jones Bros. Contractors, LLC	\$17.5000	\$106,295.00
	Eatherly Group, Inc.	\$21.0000	\$127,554.00
	Sessions Paving Company	\$30.0000	\$182,220.00
	Jarrett Builders, Inc.	\$21.0000	\$127,554.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
	1,585.000 TON		
	Hoover, Inc.	\$45.0000	\$71,325.00
	LoJac Enterprises, Inc.	\$57.0000	\$90,345.00
	Civil Constructors, LLC	\$59.0000	\$93,515.00
	Charles Deweese Construction, Inc	\$56.8000	\$90,028.00
	Jones Bros. Contractors, LLC	\$57.0000	\$90,345.00
	Eatherly Group, Inc.	\$69.0000	\$109,365.00
	Sessions Paving Company	\$81.5000	\$129,177.50
	Jarrett Builders, Inc.	\$67.0000	\$106,195.00



		UNIT PRICE	EXTENSION
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
	1,039.000 TON		
	Hoover, Inc.	\$50.0000	\$51,950.00
	LoJac Enterprises, Inc.	\$58.0000	\$60,262.00
	Civil Constructors, LLC	\$60.0000	\$62,340.00
	Charles Deweese Construction, Inc	\$58.6400	\$60,926.96
	Jones Bros. Contractors, LLC	\$58.0000	\$60,262.00
	Eatherly Group, Inc.	\$70.0000	\$72,730.00
	Sessions Paving Company	\$83.2500	\$86,496.75
	Jarrett Builders, Inc.	\$68.2500	\$70,911.75
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
	15.000 TON		
	Hoover, Inc.	\$700.0000	\$10,500.00
	LoJac Enterprises, Inc.	\$750.0000	\$11,250.00
	Civil Constructors, LLC	\$765.0000	\$11,475.00
	Charles Deweese Construction, Inc	\$884.3300	\$13,264.95
	Jones Bros. Contractors, LLC	\$750.0000	\$11,250.00
	Eatherly Group, Inc.	\$750.0000	\$11,250.00
	Sessions Paving Company	\$850.0000	\$12,750.00
	Jarrett Builders, Inc.	\$883.0000	\$13,245.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
	56.000 TON		
	Hoover, Inc.	\$25.0000	\$1,400.00
	LoJac Enterprises, Inc.	\$40.0000	\$2,240.00
	Civil Constructors, LLC	\$42.0000	\$2,352.00
	Charles Deweese Construction, Inc	\$35.0000	\$1,960.00
	Jones Bros. Contractors, LLC	\$40.0000	\$2,240.00
	Eatherly Group, Inc.	\$40.0000	\$2,240.00
	Sessions Paving Company	\$36.0000	\$2,016.00
	Jarrett Builders, Inc.	\$47.0000	\$2,632.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	5.000 TON		
	Hoover, Inc.	\$700.0000	\$3,500.00
	LoJac Enterprises, Inc.	\$600.0000	\$3,000.00
	Civil Constructors, LLC	\$625.0000	\$3,125.00
	Charles Deweese Construction, Inc	\$884.3300	\$4,421.65
	Jones Bros. Contractors, LLC	\$600.0000	\$3,000.00
	Eatherly Group, Inc.	\$600.0000	\$3,000.00
	Sessions Paving Company	\$1,200.0000	\$6,000.00
	Jarrett Builders, Inc.	\$706.0000	\$3,530.00

		UNIT PRICE	EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D			
	615.000 TON		
Hoover, Inc.		\$75.0000	\$46,125.00
LoJac Enterprises, Inc.		\$80.0000	\$49,200.00
Civil Constructors, LLC		\$85.0000	\$52,275.00
Charles Deweese Construction, Inc		\$69.6700	\$42,847.05
Jones Bros. Contractors, LLC		\$80.0000	\$49,200.00
Eatherly Group, Inc.		\$96.0000	\$59,040.00
Sessions Paving Company		\$99.0000	\$60,885.00
Jarrett Builders, Inc.		\$94.2500	\$57,963.75
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	1,733.000 L.F.		
Hoover, Inc.		\$50.0000	\$86,650.00
LoJac Enterprises, Inc.		\$57.0000	\$98,781.00
Civil Constructors, LLC		\$55.2100	\$95,678.93
Charles Deweese Construction, Inc		\$64.3800	\$111,570.54
Jones Bros. Contractors, LLC		\$50.0000	\$86,650.00
Eatherly Group, Inc.		\$59.0000	\$102,247.00
Sessions Paving Company		\$118.0000	\$204,494.00
Jarrett Builders, Inc.		\$166.5000	\$288,544.50
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	99.000 L.F.		
Hoover, Inc.		\$60.0000	\$5,940.00
LoJac Enterprises, Inc.		\$74.0000	\$7,326.00
Civil Constructors, LLC		\$63.6800	\$6,304.32
Charles Deweese Construction, Inc		\$85.2700	\$8,441.73
Jones Bros. Contractors, LLC		\$55.0000	\$5,445.00
Eatherly Group, Inc.		\$69.0000	\$6,831.00
Sessions Paving Company		\$125.0000	\$12,375.00
Jarrett Builders, Inc.		\$144.0000	\$14,256.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	4.000 C.Y.		
Hoover, Inc.		\$750.0000	\$3,000.00
LoJac Enterprises, Inc.		\$900.0000	\$3,600.00
Civil Constructors, LLC		\$631.9500	\$2,527.80
Charles Deweese Construction, Inc		\$700.0000	\$2,800.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$6,000.00
Eatherly Group, Inc.		\$1,000.0000	\$4,000.00
Sessions Paving Company		\$1,000.0000	\$4,000.00
Jarrett Builders, Inc.		\$2,500.0000	\$10,000.00



		UNIT PRICE	EXTENSION
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH			
	2.000 EACH		
Hoover, Inc.		\$4,000.0000	\$8,000.00
LoJac Enterprises, Inc.		\$2,250.0000	\$4,500.00
Civil Constructors, LLC		\$3,460.9300	\$6,921.86
Charles Deweese Construction, Inc		\$4,412.2500	\$8,824.50
Jones Bros. Contractors, LLC		\$5,000.0000	\$10,000.00
Eatherly Group, Inc.		\$5,900.0000	\$11,800.00
Sessions Paving Company		\$5,500.0000	\$11,000.00
Jarrett Builders, Inc.		\$5,700.0000	\$11,400.00
611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH			
	4.000 EACH		
Hoover, Inc.		\$4,250.0000	\$17,000.00
LoJac Enterprises, Inc.		\$3,785.0000	\$15,140.00
Civil Constructors, LLC		\$5,870.3700	\$23,481.48
Charles Deweese Construction, Inc		\$5,390.3400	\$21,561.36
Jones Bros. Contractors, LLC		\$6,000.0000	\$24,000.00
Eatherly Group, Inc.		\$6,900.0000	\$27,600.00
Sessions Paving Company		\$6,200.0000	\$24,800.00
Jarrett Builders, Inc.		\$8,375.0000	\$33,500.00
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH			
	1.000 EACH		
Hoover, Inc.		\$3,500.0000	\$3,500.00
LoJac Enterprises, Inc.		\$1,950.0000	\$1,950.00
Civil Constructors, LLC		\$2,715.1100	\$2,715.11
Charles Deweese Construction, Inc		\$4,137.7500	\$4,137.75
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00
Eatherly Group, Inc.		\$4,900.0000	\$4,900.00
Sessions Paving Company		\$4,500.0000	\$4,500.00
Jarrett Builders, Inc.		\$7,875.0000	\$7,875.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	60.000 L.F.		
Hoover, Inc.		\$50.0000	\$3,000.00
LoJac Enterprises, Inc.		\$30.0000	\$1,800.00
Civil Constructors, LLC		\$26.9500	\$1,617.00
Charles Deweese Construction, Inc		\$35.8200	\$2,149.20
Jones Bros. Contractors, LLC		\$50.0000	\$3,000.00
Eatherly Group, Inc.		\$29.0000	\$1,740.00
Sessions Paving Company		\$40.0000	\$2,400.00
Jarrett Builders, Inc.		\$97.0000	\$5,820.00

		UNIT PRICE	EXTENSION
702-03	CONCRETE COMBINED CURB & GUTTER		
			391.000 C.Y.
	Hoover, Inc.	\$275.0000	\$107,525.00
	LoJac Enterprises, Inc.	\$210.6000	\$82,344.60
	Civil Constructors, LLC	\$240.9300	\$94,203.63
	Charles Deweese Construction, Inc	\$253.6800	\$99,188.88
	Jones Bros. Contractors, LLC	\$395.0000	\$154,445.00
	Eatherly Group, Inc.	\$300.0000	\$117,300.00
	Sessions Paving Company	\$232.0000	\$90,712.00
	Jarrett Builders, Inc.	\$250.0000	\$97,750.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE		
			200.000 L.F.
	Hoover, Inc.	\$1.5000	\$300.00
	LoJac Enterprises, Inc.	\$1.5000	\$300.00
	Civil Constructors, LLC	\$1.7200	\$344.00
	Charles Deweese Construction, Inc	\$3.2600	\$652.00
	Jones Bros. Contractors, LLC	\$1.5000	\$300.00
	Eatherly Group, Inc.	\$2.0000	\$400.00
	Sessions Paving Company	\$8.0000	\$1,600.00
	Jarrett Builders, Inc.	\$5.0000	\$1,000.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
			84.000 TON
	Hoover, Inc.	\$30.0000	\$2,520.00
	LoJac Enterprises, Inc.	\$30.0000	\$2,520.00
	Civil Constructors, LLC	\$45.7000	\$3,838.80
	Charles Deweese Construction, Inc	\$35.3100	\$2,966.04
	Jones Bros. Contractors, LLC	\$30.0000	\$2,520.00
	Eatherly Group, Inc.	\$33.0000	\$2,772.00
	Sessions Paving Company	\$35.0000	\$2,940.00
	Jarrett Builders, Inc.	\$38.8000	\$3,259.20
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
			7.000 TON
	Hoover, Inc.	\$30.0000	\$210.00
	LoJac Enterprises, Inc.	\$50.0000	\$350.00
	Civil Constructors, LLC	\$67.3600	\$471.52
	Charles Deweese Construction, Inc	\$35.3100	\$247.17
	Jones Bros. Contractors, LLC	\$95.0000	\$665.00
	Eatherly Group, Inc.	\$33.0000	\$231.00
	Sessions Paving Company	\$35.0000	\$245.00
	Jarrett Builders, Inc.	\$41.6000	\$291.20

		UNIT PRICE	EXTENSION
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)		
			5,822.000 L.F.
	Hoover, Inc.	\$4.2500	\$24,743.50
	LoJac Enterprises, Inc.	\$4.2500	\$24,743.50
	Civil Constructors, LLC	\$4.8700	\$28,353.14
	Charles Deweese Construction, Inc	\$3.3700	\$19,620.14
	Jones Bros. Contractors, LLC	\$4.2500	\$24,743.50
	Eatherly Group, Inc.	\$5.5000	\$32,021.00
	Sessions Paving Company	\$4.7500	\$27,654.50
	Jarrett Builders, Inc.	\$37.2500	\$216,869.50
712-01	TRAFFIC CONTROL		
			1.000 LS
	Hoover, Inc.	\$10,000.0000	\$10,000.00
	LoJac Enterprises, Inc.	\$23,500.0000	\$23,500.00
	Civil Constructors, LLC	\$17,264.6000	\$17,264.60
	Charles Deweese Construction, Inc	\$15,650.0000	\$15,650.00
	Jones Bros. Contractors, LLC	\$24,000.0000	\$24,000.00
	Eatherly Group, Inc.	\$29,950.0000	\$29,950.00
	Sessions Paving Company	\$7,500.0000	\$7,500.00
	Jarrett Builders, Inc.	\$62,000.0000	\$62,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
			25.000 EACH
	Hoover, Inc.	\$28.0000	\$700.00
	LoJac Enterprises, Inc.	\$38.5000	\$962.50
	Civil Constructors, LLC	\$32.0300	\$800.75
	Charles Deweese Construction, Inc	\$28.0000	\$700.00
	Jones Bros. Contractors, LLC	\$28.0000	\$700.00
	Eatherly Group, Inc.	\$34.0000	\$850.00
	Sessions Paving Company	\$35.0000	\$875.00
	Jarrett Builders, Inc.	\$33.0000	\$825.00
712-06	SIGNS (CONSTRUCTION)		
			74.000 S.F.
	Hoover, Inc.	\$8.0000	\$592.00
	LoJac Enterprises, Inc.	\$9.5000	\$703.00
	Civil Constructors, LLC	\$9.1500	\$677.10
	Charles Deweese Construction, Inc	\$8.0000	\$592.00
	Jones Bros. Contractors, LLC	\$8.0000	\$592.00
	Eatherly Group, Inc.	\$10.0000	\$740.00
	Sessions Paving Company	\$10.0000	\$740.00
	Jarrett Builders, Inc.	\$9.5000	\$703.00

		UNIT PRICE	EXTENSION
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	80.000 L.F.		
Hoover, Inc.		\$12.0000	\$960.00
LoJac Enterprises, Inc.		\$26.0000	\$2,080.00
Civil Constructors, LLC		\$13.7300	\$1,098.40
Charles Deweese Construction, Inc		\$12.0000	\$960.00
Jones Bros. Contractors, LLC		\$12.0000	\$960.00
Eatherly Group, Inc.		\$15.0000	\$1,200.00
Sessions Paving Company		\$15.0000	\$1,200.00
Jarrett Builders, Inc.		\$14.5000	\$1,160.00
713-16.20 SIGNS (STOP)			
	2.000 EACH		
Hoover, Inc.		\$240.0000	\$480.00
LoJac Enterprises, Inc.		\$165.0000	\$330.00
Civil Constructors, LLC		\$274.5600	\$549.12
Charles Deweese Construction, Inc		\$240.0000	\$480.00
Jones Bros. Contractors, LLC		\$240.0000	\$480.00
Eatherly Group, Inc.		\$288.0000	\$576.00
Sessions Paving Company		\$275.0000	\$550.00
Jarrett Builders, Inc.		\$300.0000	\$600.00
713-16.21 SIGNS (END OF ROADWAY)			
	2.000 EACH		
Hoover, Inc.		\$210.0000	\$420.00
LoJac Enterprises, Inc.		\$165.0000	\$330.00
Civil Constructors, LLC		\$240.2400	\$480.48
Charles Deweese Construction, Inc		\$210.0000	\$420.00
Jones Bros. Contractors, LLC		\$210.0000	\$420.00
Eatherly Group, Inc.		\$252.0000	\$504.00
Sessions Paving Company		\$235.0000	\$470.00
Jarrett Builders, Inc.		\$250.0000	\$500.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	2.000 L.M.		
Hoover, Inc.		\$1,500.0000	\$3,000.00
LoJac Enterprises, Inc.		\$1,500.0000	\$3,000.00
Civil Constructors, LLC		\$1,716.0000	\$3,432.00
Charles Deweese Construction, Inc		\$3,000.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$3,000.00
Eatherly Group, Inc.		\$1,800.0000	\$3,600.00
Sessions Paving Company		\$1,500.0000	\$3,000.00
Jarrett Builders, Inc.		\$1,800.0000	\$3,600.00

		UNIT PRICE	EXTENSION
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	26.000 L.F.		
Hoover, Inc.		\$8.7500	\$227.50
LoJac Enterprises, Inc.		\$15.0000	\$390.00
Civil Constructors, LLC		\$17.1600	\$446.16
Charles Deweese Construction, Inc		\$390.0000	\$10,140.00
Jones Bros. Contractors, LLC		\$15.0000	\$390.00
Eatherly Group, Inc.		\$18.0000	\$468.00
Sessions Paving Company		\$15.0000	\$390.00
Jarrett Builders, Inc.		\$18.0000	\$468.00
717-01 MOBILIZATION			
	1.000 LS		
Hoover, Inc.		\$35,000.0000	\$35,000.00
LoJac Enterprises, Inc.		\$50,000.0000	\$50,000.00
Civil Constructors, LLC		\$52,901.3900	\$52,901.39
Charles Deweese Construction, Inc		\$35,450.0000	\$35,450.00
Jones Bros. Contractors, LLC		\$50,000.0000	\$50,000.00
Eatherly Group, Inc.		\$59,950.0000	\$59,950.00
Sessions Paving Company		\$20,000.0000	\$20,000.00
Jarrett Builders, Inc.		\$42,000.0000	\$42,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	150.000 S.Y.		
Hoover, Inc.		\$2.0000	\$300.00
LoJac Enterprises, Inc.		\$3.5000	\$525.00
Civil Constructors, LLC		\$2.2900	\$343.50
Charles Deweese Construction, Inc		\$3.0000	\$450.00
Jones Bros. Contractors, LLC		\$2.0000	\$300.00
Eatherly Group, Inc.		\$2.5000	\$375.00
Sessions Paving Company		\$6.0000	\$900.00
Jarrett Builders, Inc.		\$3.0000	\$450.00
801-03 WATER (SEEDING & SODDING)			
	25.000 M.G.		
Hoover, Inc.		\$10.0000	\$250.00
LoJac Enterprises, Inc.		\$10.0000	\$250.00
Civil Constructors, LLC		\$11.4400	\$286.00
Charles Deweese Construction, Inc		\$10.0000	\$250.00
Jones Bros. Contractors, LLC		\$10.0000	\$250.00
Eatherly Group, Inc.		\$100.0000	\$2,500.00
Sessions Paving Company		\$10.0000	\$250.00
Jarrett Builders, Inc.		\$33.0000	\$825.00



		UNIT PRICE	EXTENSION
803-01	SODDING (NEW SOD)		
			13,500.000 S.Y.
	Hoover, Inc.	\$2.7500	\$37,125.00
	LoJac Enterprises, Inc.	\$2.7500	\$37,125.00
	Civil Constructors, LLC	\$3.1500	\$42,525.00
	Charles Deweese Construction, Inc	\$2.7500	\$37,125.00
	Jones Bros. Contractors, LLC	\$2.7500	\$37,125.00
	Eatherly Group, Inc.	\$3.5000	\$47,250.00
	Sessions Paving Company	\$3.2500	\$43,875.00
	Jarrett Builders, Inc.	\$3.3000	\$44,550.00
806-02.11	PROJECT MOWING		
			2.000 SITE
	Hoover, Inc.	\$700.0000	\$1,400.00
	LoJac Enterprises, Inc.	\$700.0000	\$1,400.00
	Civil Constructors, LLC	\$800.8000	\$1,601.60
	Charles Deweese Construction, Inc	\$700.0000	\$1,400.00
	Jones Bros. Contractors, LLC	\$700.0000	\$1,400.00
	Eatherly Group, Inc.	\$900.0000	\$1,800.00
	Sessions Paving Company	\$850.0000	\$1,700.00
	Jarrett Builders, Inc.	\$7,650.0000	\$15,300.00

SUB-TOTAL ROADWAY

Hoover, Inc.	\$867,461.00
LoJac Enterprises, Inc.	\$868,502.60
Civil Constructors, LLC	\$928,367.10
Charles Deweese Construction, Inc	\$988,357.88
Jones Bros. Contractors, LLC	\$1,018,431.50
Eatherly Group, Inc.	\$1,184,587.00
Sessions Paving Company	\$1,226,623.75
Jarrett Builders, Inc.	\$1,502,355.75

TOTAL CONTRACT

Hoover, Inc.	\$867,461.00
LoJac Enterprises, Inc.	\$868,502.60
Civil Constructors, LLC	\$928,367.10
Charles Deweese Construction, Inc	\$988,357.88
Jones Bros. Contractors, LLC	\$1,018,431.50
Eatherly Group, Inc.	\$1,184,587.00
Sessions Paving Company	\$1,226,623.75
Jarrett Builders, Inc.	\$1,502,355.75

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

WASHINGTON COUNTY (Contract No. CNQ295 Call 064)

NH-I-26(67),90085-8167-44

THE RESURFACING ON I-26 FROM THE SULLIVAN COUNTY LINE (L.M. 0.00) TO NEAR S.R. 354 (L.M. 6.79).

PROJECT LENGTH - 5.690 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2017

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$3,121,701.93

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Summers-Taylor, Inc.		\$74,350.0000	\$74,350.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT			
		4,567.000 S.Y.		
	Summers-Taylor, Inc.		\$5.9500	\$27,173.65
208-01	SHOULDERS AND DITCHES			
		22.800 L.M.		
	Summers-Taylor, Inc.		\$865.0000	\$19,722.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)			
		1,000.000 L.F.		
	Summers-Taylor, Inc.		\$2.5000	\$2,500.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		465.000 TON		
	Summers-Taylor, Inc.		\$44.3200	\$20,608.80
307-03.09	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C			
		14,084.000 TON		
	Summers-Taylor, Inc.		\$69.9500	\$985,175.80
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		148.000 TON		
	Summers-Taylor, Inc.		\$875.0000	\$129,500.00
403-05.01	BITUMINOUS MATERIAL (FOG SEAL) SHOULDER			
		17.000 TON		
	Summers-Taylor, Inc.		\$452.0000	\$7,684.00
411-03.23	ACS MIX (PG76-22) OGFC			
		12,294.000 TON		
	Summers-Taylor, Inc.		\$95.6000	\$1,175,306.40
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
		22.800 L.M.		
	Summers-Taylor, Inc.		\$775.0000	\$17,670.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT			
		13,308.000 TON		
	Summers-Taylor, Inc.		\$15.9000	\$211,597.20
502-08.01	RESEALING JOINTS (HOT POURED ELASTIC)			
		8,220.000 L.F.		
	Summers-Taylor, Inc.		\$1.6000	\$13,152.00

		UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL		
	Summers-Taylor, Inc.		
	1.000 LS	\$84,890.0000	\$84,890.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	Summers-Taylor, Inc.		
	314.000 EACH	\$22.0000	\$6,908.00
712-05.01	WARNING LIGHTS (TYPE A)		
	Summers-Taylor, Inc.		
	157.000 EACH	\$18.0000	\$2,826.00
712-06	SIGNS (CONSTRUCTION)		
	Summers-Taylor, Inc.		
	2,041.000 S.F.	\$8.0000	\$16,328.00
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)		
	Summers-Taylor, Inc.		
	10.000 EACH	\$225.0000	\$2,250.00
712-08.03	ARROW BOARD (TYPE C)		
	Summers-Taylor, Inc.		
	4.000 EACH	\$450.0000	\$1,800.00
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR		
	Summers-Taylor, Inc.		
	300.000 HOUR	\$195.0000	\$58,500.00
713-02.04	DELINEATOR (MILE MARKER) & STEEL POST		
	Summers-Taylor, Inc.		
	12.000 EACH	\$235.0000	\$2,820.00
713-02.14	FLEXIBLE DELINEATOR (WHITE)		
	Summers-Taylor, Inc.		
	157.000 EACH	\$38.0000	\$5,966.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	Summers-Taylor, Inc.		
	2.000 EACH	\$4,465.0000	\$8,930.00
716-01.23	Snowplowable Pkmt Mrkrs (Bi-Dir)(2 Color)		
	Summers-Taylor, Inc.		
	900.000 EACH	\$24.8000	\$22,320.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
	Summers-Taylor, Inc.		
	900.000 EACH	\$7.0000	\$6,300.00

		UNIT PRICE	EXTENSION
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	750.000 L.F.		
Summers-Taylor, Inc.		\$11.3000	\$8,475.00
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	1.000 EACH		
Summers-Taylor, Inc.		\$195.0000	\$195.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)	1,877.000 L.F.		
Summers-Taylor, Inc.		\$0.2900	\$544.33
716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)	26.000 L.M.		
Summers-Taylor, Inc.		\$840.0000	\$21,840.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	26.000 L.M.		
Summers-Taylor, Inc.		\$4,215.0000	\$109,590.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	2,815.000 L.F.		
Summers-Taylor, Inc.		\$2.0000	\$5,630.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	1,655.000 L.F.		
Summers-Taylor, Inc.		\$1.4500	\$2,399.75
717-01 MOBILIZATION	1.000 LS		
Summers-Taylor, Inc.		\$68,750.0000	\$68,750.00

SUB-TOTAL ROADWAY

Summers-Taylor, Inc.

\$3,121,701.93

TOTAL CONTRACT

Summers-Taylor, Inc.

\$3,121,701.93

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

WILLIAMSON COUNTY (Contract No. CNQ368 Call 066)

HSIP-9400(59),94946-3431-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2017

---

	TOTAL CONTRACT
Superior Traffic Control, Inc.	\$150,559.97
Highway Markings, Inc.	\$155,373.50
LoJac Safety, Inc.	\$172,502.30



ROADWAY CATEGORY		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, Inc.		\$4,000.0000	\$4,000.00
Highway Markings, Inc.		\$4,000.0000	\$4,000.00
LoJac Safety, Inc.		\$16,000.0000	\$16,000.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	120.000 L.F.		
Superior Traffic Control, Inc.		\$7.5000	\$900.00
Highway Markings, Inc.		\$5.2000	\$624.00
LoJac Safety, Inc.		\$6.5000	\$780.00
713-11.01 "U" SECTION STEEL POSTS			
	7,936.000 LB.		
Superior Traffic Control, Inc.		\$3.2000	\$25,395.20
Highway Markings, Inc.		\$2.9000	\$23,014.40
LoJac Safety, Inc.		\$3.0500	\$24,204.80
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	3,682.000 LB.		
Superior Traffic Control, Inc.		\$3.5000	\$12,887.00
Highway Markings, Inc.		\$2.9500	\$10,861.90
LoJac Safety, Inc.		\$4.0500	\$14,912.10
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	655.000 S.F.		
Superior Traffic Control, Inc.		\$13.0000	\$8,515.00
Highway Markings, Inc.		\$12.1200	\$7,938.60
LoJac Safety, Inc.		\$12.7500	\$8,351.25
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	1,005.000 S.F.		
Superior Traffic Control, Inc.		\$13.8000	\$13,869.00
Highway Markings, Inc.		\$13.2400	\$13,306.20
LoJac Safety, Inc.		\$13.2500	\$13,316.25
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	105.000 EACH		
Superior Traffic Control, Inc.		\$10.0000	\$1,050.00
Highway Markings, Inc.		\$12.0000	\$1,260.00
LoJac Safety, Inc.		\$25.0000	\$2,625.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	256.000 L.F.		
Superior Traffic Control, Inc.		\$9.0900	\$2,327.04
Highway Markings, Inc.		\$9.0000	\$2,304.00
LoJac Safety, Inc.		\$9.3600	\$2,396.16

		UNIT PRICE	EXTENSION
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)		
			69.810 L.M.
	Superior Traffic Control, Inc.	\$1,151.4000	\$80,379.23
	Highway Markings, Inc.	\$1,240.0000	\$86,564.40
	LoJac Safety, Inc.	\$1,185.6000	\$82,766.74
717-01	MOBILIZATION		
			1.000 LS
	Superior Traffic Control, Inc.	\$1,237.5000	\$1,237.50
	Highway Markings, Inc.	\$5,500.0000	\$5,500.00
	LoJac Safety, Inc.	\$7,150.0000	\$7,150.00

SUB-TOTAL ROADWAY

Superior Traffic Control, Inc.	\$150,559.97
Highway Markings, Inc.	\$155,373.50
LoJac Safety, Inc.	\$172,502.30

TOTAL CONTRACT

Superior Traffic Control, Inc.	\$150,559.97
Highway Markings, Inc.	\$155,373.50
LoJac Safety, Inc.	\$172,502.30

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

WILSON COUNTY (Contract No. CNQ280 Call 067)

95008-4208-04

THE CONSTRUCTION OF A SMALL DRAINAGE STRUCTURE ON U.S. 70 (S.R. 26) (L.M. 4.82).

PROJECT LENGTH - 0.041 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2017

---

	TOTAL CONTRACT
Brown Builders, Inc.	\$382,004.58
Concrete Structures, Inc.	\$391,816.82
Rogers Group, Inc.	\$402,697.06
Eatherly Group, Inc.	\$417,358.84
Jones Bros., Inc.	\$443,067.70
Adams Contracting, LLC	\$458,999.00
Jarrett Builders, Inc.	\$478,362.55

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Brown Builders, Inc.		\$4,800.0000	\$4,800.00
	Concrete Structures, Inc.		\$6,000.0000	\$6,000.00
	Rogers Group, Inc.		\$10,000.0000	\$10,000.00
	Eatherly Group, Inc.		\$5,900.0000	\$5,900.00
	Jones Bros., Inc.		\$18,000.0000	\$18,000.00
	Adams Contracting, LLC		\$10,000.0000	\$10,000.00
	Jarrett Builders, Inc.		\$7,685.0000	\$7,685.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Brown Builders, Inc.		\$14,000.0000	\$14,000.00
	Concrete Structures, Inc.		\$9,000.0000	\$9,000.00
	Rogers Group, Inc.		\$7,563.5600	\$7,563.56
	Eatherly Group, Inc.		\$39,900.0000	\$39,900.00
	Jones Bros., Inc.		\$15,000.0000	\$15,000.00
	Adams Contracting, LLC		\$25,000.0000	\$25,000.00
	Jarrett Builders, Inc.		\$17,500.0000	\$17,500.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS			
		1.000 LS		
	Brown Builders, Inc.		\$18,000.0000	\$18,000.00
	Concrete Structures, Inc.		\$4,000.0000	\$4,000.00
	Rogers Group, Inc.		\$9,977.7800	\$9,977.78
	Eatherly Group, Inc.		\$5,900.0000	\$5,900.00
	Jones Bros., Inc.		\$37,000.0000	\$37,000.00
	Adams Contracting, LLC		\$25,000.0000	\$25,000.00
	Jarrett Builders, Inc.		\$3,400.0000	\$3,400.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		8.000 C.Y.		
	Brown Builders, Inc.		\$45.0000	\$360.00
	Concrete Structures, Inc.		\$50.0000	\$400.00
	Rogers Group, Inc.		\$119.1700	\$953.36
	Eatherly Group, Inc.		\$29.0000	\$232.00
	Jones Bros., Inc.		\$50.0000	\$400.00
	Adams Contracting, LLC		\$100.0000	\$800.00
	Jarrett Builders, Inc.		\$54.0000	\$432.00
203-06	WATER			
		8.000 M.G.		
	Brown Builders, Inc.		\$10.0000	\$80.00
	Concrete Structures, Inc.		\$1.0000	\$8.00
	Rogers Group, Inc.		\$58.4600	\$467.68
	Eatherly Group, Inc.		\$10.0000	\$80.00
	Jones Bros., Inc.		\$11.0000	\$88.00
	Adams Contracting, LLC		\$25.0000	\$200.00
	Jarrett Builders, Inc.		\$93.7500	\$750.00

		UNIT PRICE	EXTENSION
203-07	FURNISHING & SPREADING TOPSOIL		
		83.000 C.Y.	
	Brown Builders, Inc.	\$38.0000	\$3,154.00
	Concrete Structures, Inc.	\$30.0000	\$2,490.00
	Rogers Group, Inc.	\$80.6300	\$6,692.29
	Eatherly Group, Inc.	\$42.0000	\$3,486.00
	Jones Bros., Inc.	\$40.0000	\$3,320.00
	Adams Contracting, LLC	\$75.0000	\$6,225.00
	Jarrett Builders, Inc.	\$44.0000	\$3,652.00
204-08	FOUNDATION FILL MATERIAL		
		91.000 C.Y.	
	Brown Builders, Inc.	\$40.0000	\$3,640.00
	Concrete Structures, Inc.	\$40.0000	\$3,640.00
	Rogers Group, Inc.	\$103.2400	\$9,394.84
	Eatherly Group, Inc.	\$39.0000	\$3,549.00
	Jones Bros., Inc.	\$65.0000	\$5,915.00
	Adams Contracting, LLC	\$60.0000	\$5,460.00
	Jarrett Builders, Inc.	\$64.0000	\$5,824.00
209-05	SEDIMENT REMOVAL		
		13.000 C.Y.	
	Brown Builders, Inc.	\$10.0000	\$130.00
	Concrete Structures, Inc.	\$2.0000	\$26.00
	Rogers Group, Inc.	\$73.3300	\$953.29
	Eatherly Group, Inc.	\$29.0000	\$377.00
	Jones Bros., Inc.	\$15.0000	\$195.00
	Adams Contracting, LLC	\$100.0000	\$1,300.00
	Jarrett Builders, Inc.	\$35.0000	\$455.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
		88.000 L.F.	
	Brown Builders, Inc.	\$5.5000	\$484.00
	Concrete Structures, Inc.	\$5.3000	\$466.40
	Rogers Group, Inc.	\$5.6200	\$494.56
	Eatherly Group, Inc.	\$5.0000	\$440.00
	Jones Bros., Inc.	\$8.0000	\$704.00
	Adams Contracting, LLC	\$6.0000	\$528.00
	Jarrett Builders, Inc.	\$6.2500	\$550.00
209-09.01	SANDBAGS		
		1,320.000 BAG	
	Brown Builders, Inc.	\$5.5000	\$7,260.00
	Concrete Structures, Inc.	\$5.0000	\$6,600.00
	Rogers Group, Inc.	\$4.4900	\$5,926.80
	Eatherly Group, Inc.	\$4.0000	\$5,280.00
	Jones Bros., Inc.	\$4.0000	\$5,280.00
	Adams Contracting, LLC	\$2.0000	\$2,640.00
	Jarrett Builders, Inc.	\$9.5000	\$12,540.00

		UNIT PRICE	EXTENSION
209-09.04	SEDIMENT FILTER BAG(15' X 10')		
	1.000 EACH		
	Brown Builders, Inc.	\$400.0000	\$400.00
	Concrete Structures, Inc.	\$500.0000	\$500.00
	Rogers Group, Inc.	\$185.0800	\$185.08
	Eatherly Group, Inc.	\$250.0000	\$250.00
	Jones Bros., Inc.	\$560.0000	\$560.00
	Adams Contracting, LLC	\$400.0000	\$400.00
	Jarrett Builders, Inc.	\$500.0000	\$500.00
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)		
	28.000 S.Y.		
	Brown Builders, Inc.	\$5.2500	\$147.00
	Concrete Structures, Inc.	\$10.0000	\$280.00
	Rogers Group, Inc.	\$6.0700	\$169.96
	Eatherly Group, Inc.	\$5.0000	\$140.00
	Jones Bros., Inc.	\$10.0000	\$280.00
	Adams Contracting, LLC	\$10.0000	\$280.00
	Jarrett Builders, Inc.	\$5.6000	\$156.80
209-40.33	CATCH BASIN PROTECTION (TYPE D)		
	3.000 EACH		
	Brown Builders, Inc.	\$210.0000	\$630.00
	Concrete Structures, Inc.	\$238.5000	\$715.50
	Rogers Group, Inc.	\$252.6500	\$757.95
	Eatherly Group, Inc.	\$250.0000	\$750.00
	Jones Bros., Inc.	\$230.0000	\$690.00
	Adams Contracting, LLC	\$275.0000	\$825.00
	Jarrett Builders, Inc.	\$250.0000	\$750.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	185.000 TON		
	Brown Builders, Inc.	\$25.5000	\$4,717.50
	Concrete Structures, Inc.	\$46.0000	\$8,510.00
	Rogers Group, Inc.	\$48.2900	\$8,933.65
	Eatherly Group, Inc.	\$29.0000	\$5,365.00
	Jones Bros., Inc.	\$25.0000	\$4,625.00
	Adams Contracting, LLC	\$45.0000	\$8,325.00
	Jarrett Builders, Inc.	\$60.0000	\$11,100.00
303-01.01	GRANULAR BACKFILL (ROADWAY)		
	665.000 TON		
	Brown Builders, Inc.	\$25.5000	\$16,957.50
	Concrete Structures, Inc.	\$34.0000	\$22,610.00
	Rogers Group, Inc.	\$25.7200	\$17,103.80
	Eatherly Group, Inc.	\$29.0000	\$19,285.00
	Jones Bros., Inc.	\$29.0000	\$19,285.00
	Adams Contracting, LLC	\$40.0000	\$26,600.00
	Jarrett Builders, Inc.	\$33.7500	\$22,443.75

		UNIT PRICE	EXTENSION
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	7.000 TON		
	Brown Builders, Inc.	\$22.0000	\$154.00
	Concrete Structures, Inc.	\$70.0000	\$490.00
	Rogers Group, Inc.	\$60.1400	\$420.98
	Eatherly Group, Inc.	\$29.0000	\$203.00
	Jones Bros., Inc.	\$45.0000	\$315.00
	Adams Contracting, LLC	\$50.0000	\$350.00
	Jarrett Builders, Inc.	\$30.0000	\$210.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
	57.000 TON		
	Brown Builders, Inc.	\$190.0000	\$10,830.00
	Concrete Structures, Inc.	\$191.0000	\$10,887.00
	Rogers Group, Inc.	\$202.1200	\$11,520.84
	Eatherly Group, Inc.	\$180.0000	\$10,260.00
	Jones Bros., Inc.	\$180.0000	\$10,260.00
	Adams Contracting, LLC	\$190.0000	\$10,830.00
	Jarrett Builders, Inc.	\$180.0000	\$10,260.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
	37.000 TON		
	Brown Builders, Inc.	\$195.0000	\$7,215.00
	Concrete Structures, Inc.	\$194.0000	\$7,178.00
	Rogers Group, Inc.	\$205.4900	\$7,603.13
	Eatherly Group, Inc.	\$240.0000	\$8,880.00
	Jones Bros., Inc.	\$183.0000	\$6,771.00
	Adams Contracting, LLC	\$193.0000	\$7,141.00
	Jarrett Builders, Inc.	\$220.0000	\$8,140.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
	1.000 TON		
	Brown Builders, Inc.	\$880.0000	\$880.00
	Concrete Structures, Inc.	\$933.0000	\$933.00
	Rogers Group, Inc.	\$988.1400	\$988.14
	Eatherly Group, Inc.	\$1,000.0000	\$1,000.00
	Jones Bros., Inc.	\$880.0000	\$880.00
	Adams Contracting, LLC	\$880.0000	\$880.00
	Jarrett Builders, Inc.	\$2,500.0000	\$2,500.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
	2.000 TON		
	Brown Builders, Inc.	\$440.0000	\$880.00
	Concrete Structures, Inc.	\$42.4000	\$84.80
	Rogers Group, Inc.	\$44.9300	\$89.86
	Eatherly Group, Inc.	\$75.0000	\$150.00
	Jones Bros., Inc.	\$40.0000	\$80.00
	Adams Contracting, LLC	\$40.0000	\$80.00
	Jarrett Builders, Inc.	\$1,350.0000	\$2,700.00



		UNIT PRICE	EXTENSION
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	1.000 TON		
	Brown Builders, Inc.	\$880.0000	\$880.00
	Concrete Structures, Inc.	\$933.0000	\$933.00
	Rogers Group, Inc.	\$988.1400	\$988.14
	Eatherly Group, Inc.	\$1,000.0000	\$1,000.00
	Jones Bros., Inc.	\$880.0000	\$880.00
	Adams Contracting, LLC	\$880.0000	\$880.00
	Jarrett Builders, Inc.	\$2,500.0000	\$2,500.00
407-20.05	SAW CUTTING ASPHALT PAVEMENT		
	344.000 L.F.		
	Brown Builders, Inc.	\$8.0000	\$2,752.00
	Concrete Structures, Inc.	\$8.0000	\$2,752.00
	Rogers Group, Inc.	\$2.2500	\$774.00
	Eatherly Group, Inc.	\$4.0000	\$1,376.00
	Jones Bros., Inc.	\$5.0000	\$1,720.00
	Adams Contracting, LLC	\$5.0000	\$1,720.00
	Jarrett Builders, Inc.	\$2.0000	\$688.00
411-01.10	ACS MIX(PG64-22) GRADING D		
	60.000 TON		
	Brown Builders, Inc.	\$210.0000	\$12,600.00
	Concrete Structures, Inc.	\$210.0000	\$12,600.00
	Rogers Group, Inc.	\$222.3300	\$13,339.80
	Eatherly Group, Inc.	\$289.0000	\$17,340.00
	Jones Bros., Inc.	\$198.0000	\$11,880.00
	Adams Contracting, LLC	\$208.0000	\$12,480.00
	Jarrett Builders, Inc.	\$230.0000	\$13,800.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
	811.000 S.Y.		
	Brown Builders, Inc.	\$11.0000	\$8,921.00
	Concrete Structures, Inc.	\$13.0000	\$10,543.00
	Rogers Group, Inc.	\$15.7200	\$12,748.92
	Eatherly Group, Inc.	\$12.0000	\$9,732.00
	Jones Bros., Inc.	\$16.0000	\$12,976.00
	Adams Contracting, LLC	\$15.0000	\$12,165.00
	Jarrett Builders, Inc.	\$17.5000	\$14,192.50
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)		
	54.000 L.F.		
	Brown Builders, Inc.	\$65.0000	\$3,510.00
	Concrete Structures, Inc.	\$44.0000	\$2,376.00
	Rogers Group, Inc.	\$272.4300	\$14,711.22
	Eatherly Group, Inc.	\$59.0000	\$3,186.00
	Jones Bros., Inc.	\$75.0000	\$4,050.00
	Adams Contracting, LLC	\$100.0000	\$5,400.00
	Jarrett Builders, Inc.	\$106.0000	\$5,724.00

		UNIT PRICE	EXTENSION
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	8.000 L.F.		
Brown Builders, Inc.		\$120.0000	\$960.00
Concrete Structures, Inc.		\$114.0000	\$912.00
Rogers Group, Inc.		\$311.6300	\$2,493.04
Eatherly Group, Inc.		\$69.0000	\$552.00
Jones Bros., Inc.		\$120.0000	\$960.00
Adams Contracting, LLC		\$150.0000	\$1,200.00
Jarrett Builders, Inc.		\$138.0000	\$1,104.00
621-03.04 30" TEMPORARY DRAINAGE PIPE			
	576.000 L.F.		
Brown Builders, Inc.		\$60.0000	\$34,560.00
Concrete Structures, Inc.		\$25.0000	\$14,400.00
Rogers Group, Inc.		\$56.7300	\$32,676.48
Eatherly Group, Inc.		\$28.0000	\$16,128.00
Jones Bros., Inc.		\$45.0000	\$25,920.00
Adams Contracting, LLC		\$25.0000	\$14,400.00
Jarrett Builders, Inc.		\$52.0000	\$29,952.00
705-02.03 SINGLE GUARDRAIL (TYPE 2) LONG POST			
	50.000 L.F.		
Brown Builders, Inc.		\$37.0000	\$1,850.00
Concrete Structures, Inc.		\$23.3500	\$1,167.50
Rogers Group, Inc.		\$39.9700	\$1,998.50
Eatherly Group, Inc.		\$42.0000	\$2,100.00
Jones Bros., Inc.		\$35.0000	\$1,750.00
Adams Contracting, LLC		\$23.0000	\$1,150.00
Jarrett Builders, Inc.		\$28.0000	\$1,400.00
705-04.04 GUARDRAIL TERMINAL (TYPE 21)			
	2.000 EACH		
Brown Builders, Inc.		\$2,270.0000	\$4,540.00
Concrete Structures, Inc.		\$2,362.0000	\$4,724.00
Rogers Group, Inc.		\$2,475.1000	\$4,950.20
Eatherly Group, Inc.		\$2,600.0000	\$5,200.00
Jones Bros., Inc.		\$2,200.0000	\$4,400.00
Adams Contracting, LLC		\$2,400.0000	\$4,800.00
Jarrett Builders, Inc.		\$2,785.0000	\$5,570.00
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	3.000 EACH		
Brown Builders, Inc.		\$4,500.0000	\$13,500.00
Concrete Structures, Inc.		\$5,300.0000	\$15,900.00
Rogers Group, Inc.		\$3,969.4100	\$11,908.23
Eatherly Group, Inc.		\$4,200.0000	\$12,600.00
Jones Bros., Inc.		\$6,000.0000	\$18,000.00
Adams Contracting, LLC		\$4,500.0000	\$13,500.00
Jarrett Builders, Inc.		\$5,000.0000	\$15,000.00

		UNIT PRICE	EXTENSION
706-01	GUARDRAIL REMOVED		
			154.000 L.F.
	Brown Builders, Inc.	\$1.0000	\$154.00
	Concrete Structures, Inc.	\$5.0000	\$770.00
	Rogers Group, Inc.	\$1.1500	\$177.10
	Eatherly Group, Inc.	\$2.0000	\$308.00
	Jones Bros., Inc.	\$1.0000	\$154.00
	Adams Contracting, LLC	\$2.0000	\$308.00
	Jarrett Builders, Inc.	\$6.0000	\$924.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
			50.000 TON
	Brown Builders, Inc.	\$40.0000	\$2,000.00
	Concrete Structures, Inc.	\$45.0000	\$2,250.00
	Rogers Group, Inc.	\$42.9900	\$2,149.50
	Eatherly Group, Inc.	\$29.0000	\$1,450.00
	Jones Bros., Inc.	\$30.0000	\$1,500.00
	Adams Contracting, LLC	\$40.0000	\$2,000.00
	Jarrett Builders, Inc.	\$37.5000	\$1,875.00
709-05.08	MACHINED RIP-RAP (CLASS B)		
			81.000 TON
	Brown Builders, Inc.	\$45.0000	\$3,645.00
	Concrete Structures, Inc.	\$40.0000	\$3,240.00
	Rogers Group, Inc.	\$44.5500	\$3,608.55
	Eatherly Group, Inc.	\$33.0000	\$2,673.00
	Jones Bros., Inc.	\$30.0000	\$2,430.00
	Adams Contracting, LLC	\$40.0000	\$3,240.00
	Jarrett Builders, Inc.	\$35.5000	\$2,875.50
712-01	TRAFFIC CONTROL		
			1.000 LS
	Brown Builders, Inc.	\$6,500.0000	\$6,500.00
	Concrete Structures, Inc.	\$15,000.0000	\$15,000.00
	Rogers Group, Inc.	\$5,192.2700	\$5,192.27
	Eatherly Group, Inc.	\$9,900.0000	\$9,900.00
	Jones Bros., Inc.	\$15,000.0000	\$15,000.00
	Adams Contracting, LLC	\$25,000.0000	\$25,000.00
	Jarrett Builders, Inc.	\$15,875.0000	\$15,875.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL		
			410.000 L.F.
	Brown Builders, Inc.	\$42.0000	\$17,220.00
	Concrete Structures, Inc.	\$32.0000	\$13,120.00
	Rogers Group, Inc.	\$41.2800	\$16,924.80
	Eatherly Group, Inc.	\$29.0000	\$11,890.00
	Jones Bros., Inc.	\$35.0000	\$14,350.00
	Adams Contracting, LLC	\$30.0000	\$12,300.00
	Jarrett Builders, Inc.	\$93.0000	\$38,130.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)	23.000 EACH		
Brown Builders, Inc.		\$30.0000	\$690.00
Concrete Structures, Inc.		\$29.0000	\$667.00
Rogers Group, Inc.		\$28.3600	\$652.28
Eatherly Group, Inc.		\$30.0000	\$690.00
Jones Bros., Inc.		\$27.0000	\$621.00
Adams Contracting, LLC		\$26.0000	\$598.00
Jarrett Builders, Inc.		\$33.7500	\$776.25
712-04.50 PORTABLE BARRIER RAIL DELINEATOR	13.000 EACH		
Brown Builders, Inc.		\$11.5500	\$150.15
Concrete Structures, Inc.		\$12.0000	\$156.00
Rogers Group, Inc.		\$12.4700	\$162.11
Eatherly Group, Inc.		\$14.0000	\$182.00
Jones Bros., Inc.		\$11.0000	\$143.00
Adams Contracting, LLC		\$12.0000	\$156.00
Jarrett Builders, Inc.		\$13.7500	\$178.75
712-05.01 WARNING LIGHTS (TYPE A)	4.000 EACH		
Brown Builders, Inc.		\$35.0000	\$140.00
Concrete Structures, Inc.		\$50.0000	\$200.00
Rogers Group, Inc.		\$28.3600	\$113.44
Eatherly Group, Inc.		\$30.0000	\$120.00
Jones Bros., Inc.		\$29.0000	\$116.00
Adams Contracting, LLC		\$26.0000	\$104.00
Jarrett Builders, Inc.		\$36.2500	\$145.00
712-05.03 WARNING LIGHTS (TYPE C)	4.000 EACH		
Brown Builders, Inc.		\$35.0000	\$140.00
Concrete Structures, Inc.		\$50.0000	\$200.00
Rogers Group, Inc.		\$28.3600	\$113.44
Eatherly Group, Inc.		\$30.0000	\$120.00
Jones Bros., Inc.		\$29.0000	\$116.00
Adams Contracting, LLC		\$26.0000	\$104.00
Jarrett Builders, Inc.		\$36.2500	\$145.00
712-06 SIGNS (CONSTRUCTION)	406.000 S.F.		
Brown Builders, Inc.		\$8.0000	\$3,248.00
Concrete Structures, Inc.		\$8.0000	\$3,248.00
Rogers Group, Inc.		\$6.8100	\$2,764.86
Eatherly Group, Inc.		\$7.5000	\$3,045.00
Jones Bros., Inc.		\$7.5000	\$3,045.00
Adams Contracting, LLC		\$7.0000	\$2,842.00
Jarrett Builders, Inc.		\$10.0000	\$4,060.00

		UNIT PRICE	EXTENSION
712-07.03	TEMPORARY BARRICADES (TYPE III)		
	44.000 L.F.		
	Brown Builders, Inc.	\$15.0000	\$660.00
	Concrete Structures, Inc.	\$13.0000	\$572.00
	Rogers Group, Inc.	\$13.6100	\$598.84
	Eatherly Group, Inc.	\$15.0000	\$660.00
	Jones Bros., Inc.	\$12.0000	\$528.00
	Adams Contracting, LLC	\$13.0000	\$572.00
	Jarrett Builders, Inc.	\$15.0000	\$660.00
712-08.03	ARROW BOARD (TYPE C)		
	1.000 EACH		
	Brown Builders, Inc.	\$750.0000	\$750.00
	Concrete Structures, Inc.	\$800.0000	\$800.00
	Rogers Group, Inc.	\$793.8800	\$793.88
	Eatherly Group, Inc.	\$850.0000	\$850.00
	Jones Bros., Inc.	\$770.0000	\$770.00
	Adams Contracting, LLC	\$1,100.0000	\$1,100.00
	Jarrett Builders, Inc.	\$875.0000	\$875.00
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)		
	1,460.000 L.F.		
	Brown Builders, Inc.	\$4.2500	\$6,205.00
	Concrete Structures, Inc.	\$5.3000	\$7,738.00
	Rogers Group, Inc.	\$5.6200	\$8,205.20
	Eatherly Group, Inc.	\$6.0000	\$8,760.00
	Jones Bros., Inc.	\$4.0000	\$5,840.00
	Adams Contracting, LLC	\$4.0000	\$5,840.00
	Jarrett Builders, Inc.	\$6.2500	\$9,125.00
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
	1.000 LS		
	Brown Builders, Inc.	\$200.0000	\$200.00
	Concrete Structures, Inc.	\$212.0000	\$212.00
	Rogers Group, Inc.	\$226.8200	\$226.82
	Eatherly Group, Inc.	\$250.0000	\$250.00
	Jones Bros., Inc.	\$200.0000	\$200.00
	Adams Contracting, LLC	\$1,000.0000	\$1,000.00
	Jarrett Builders, Inc.	\$250.0000	\$250.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	2.000 EACH		
	Brown Builders, Inc.	\$4,200.0000	\$8,400.00
	Concrete Structures, Inc.	\$4,400.0000	\$8,800.00
	Rogers Group, Inc.	\$3,969.4100	\$7,938.82
	Eatherly Group, Inc.	\$4,200.0000	\$8,400.00
	Jones Bros., Inc.	\$5,500.0000	\$11,000.00
	Adams Contracting, LLC	\$4,500.0000	\$9,000.00
	Jarrett Builders, Inc.	\$5,000.0000	\$10,000.00

		UNIT PRICE	EXTENSION
713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT			
	1.000 EACH		
Brown Builders, Inc.		\$310.0000	\$310.00
Concrete Structures, Inc.		\$318.0000	\$318.00
Rogers Group, Inc.		\$340.2300	\$340.23
Eatherly Group, Inc.		\$360.0000	\$360.00
Jones Bros., Inc.		\$300.0000	\$300.00
Adams Contracting, LLC		\$325.0000	\$325.00
Jarrett Builders, Inc.		\$375.0000	\$375.00
716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW			
	10.000 EACH		
Brown Builders, Inc.		\$10.5000	\$105.00
Concrete Structures, Inc.		\$21.2000	\$212.00
Rogers Group, Inc.		\$22.4600	\$224.60
Eatherly Group, Inc.		\$24.0000	\$240.00
Jones Bros., Inc.		\$10.0000	\$100.00
Adams Contracting, LLC		\$12.0000	\$120.00
Jarrett Builders, Inc.		\$25.0000	\$250.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	12.000 L.F.		
Brown Builders, Inc.		\$42.0000	\$504.00
Concrete Structures, Inc.		\$32.0000	\$384.00
Rogers Group, Inc.		\$33.6800	\$404.16
Eatherly Group, Inc.		\$36.0000	\$432.00
Jones Bros., Inc.		\$40.0000	\$480.00
Adams Contracting, LLC		\$12.0000	\$144.00
Jarrett Builders, Inc.		\$37.5000	\$450.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)			
	1.000 EACH		
Brown Builders, Inc.		\$810.0000	\$810.00
Concrete Structures, Inc.		\$742.0000	\$742.00
Rogers Group, Inc.		\$786.0200	\$786.02
Eatherly Group, Inc.		\$840.0000	\$840.00
Jones Bros., Inc.		\$800.0000	\$800.00
Adams Contracting, LLC		\$300.0000	\$300.00
Jarrett Builders, Inc.		\$875.0000	\$875.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	0.200 L.M.		
Brown Builders, Inc.		\$5,200.0000	\$1,040.00
Concrete Structures, Inc.		\$4,240.0000	\$848.00
Rogers Group, Inc.		\$4,491.5600	\$898.31
Eatherly Group, Inc.		\$4,800.0000	\$960.00
Jones Bros., Inc.		\$5,000.0000	\$1,000.00
Adams Contracting, LLC		\$2,500.0000	\$500.00
Jarrett Builders, Inc.		\$5,000.0000	\$1,000.00

		UNIT PRICE	EXTENSION
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	10.000 L.F.		
Brown Builders, Inc.		\$15.2500	\$152.50
Concrete Structures, Inc.		\$21.2000	\$212.00
Rogers Group, Inc.		\$22.4600	\$224.60
Eatherly Group, Inc.		\$24.0000	\$240.00
Jones Bros., Inc.		\$15.0000	\$150.00
Adams Contracting, LLC		\$25.0000	\$250.00
Jarrett Builders, Inc.		\$25.0000	\$250.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	0.300 L.M.		
Brown Builders, Inc.		\$15,500.0000	\$4,650.00
Concrete Structures, Inc.		\$10,600.0000	\$3,180.00
Rogers Group, Inc.		\$11,228.8900	\$3,368.67
Eatherly Group, Inc.		\$11,900.0000	\$3,570.00
Jones Bros., Inc.		\$15,000.0000	\$4,500.00
Adams Contracting, LLC		\$2,500.0000	\$750.00
Jarrett Builders, Inc.		\$12,500.0000	\$3,750.00
717-01 MOBILIZATION			
	1.000 LS		
Brown Builders, Inc.		\$22,000.0000	\$22,000.00
Concrete Structures, Inc.		\$20,000.0000	\$20,000.00
Rogers Group, Inc.		\$20,000.0000	\$20,000.00
Eatherly Group, Inc.		\$24,900.0000	\$24,900.00
Jones Bros., Inc.		\$21,000.0000	\$21,000.00
Adams Contracting, LLC		\$25,000.0000	\$25,000.00
Jarrett Builders, Inc.		\$28,000.0000	\$28,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	161.000 S.Y.		
Brown Builders, Inc.		\$3.6500	\$587.65
Concrete Structures, Inc.		\$3.1800	\$511.98
Rogers Group, Inc.		\$3.3700	\$542.57
Eatherly Group, Inc.		\$3.5000	\$563.50
Jones Bros., Inc.		\$5.0000	\$805.00
Adams Contracting, LLC		\$4.0000	\$644.00
Jarrett Builders, Inc.		\$4.4000	\$708.40
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	387.000 L.F.		
Brown Builders, Inc.		\$3.5000	\$1,354.50
Concrete Structures, Inc.		\$4.0000	\$1,548.00
Rogers Group, Inc.		\$4.2100	\$1,629.27
Eatherly Group, Inc.		\$4.0000	\$1,548.00
Jones Bros., Inc.		\$5.0000	\$1,935.00
Adams Contracting, LLC		\$6.0000	\$2,322.00
Jarrett Builders, Inc.		\$4.0000	\$1,548.00

		UNIT PRICE	EXTENSION
801-01	SEEDING (WITH MULCH)		
		7.000 UNIT	
	Brown Builders, Inc.	\$31.5000	\$220.50
	Concrete Structures, Inc.	\$150.0000	\$1,050.00
	Rogers Group, Inc.	\$33.6800	\$235.76
	Eatherly Group, Inc.	\$50.0000	\$350.00
	Jones Bros., Inc.	\$50.0000	\$350.00
	Adams Contracting, LLC	\$110.0000	\$770.00
	Jarrett Builders, Inc.	\$62.5000	\$437.50
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
		7.000 UNIT	
	Brown Builders, Inc.	\$27.0000	\$189.00
	Concrete Structures, Inc.	\$150.0000	\$1,050.00
	Rogers Group, Inc.	\$28.0800	\$196.56
	Eatherly Group, Inc.	\$50.0000	\$350.00
	Jones Bros., Inc.	\$50.0000	\$350.00
	Adams Contracting, LLC	\$110.0000	\$770.00
	Jarrett Builders, Inc.	\$62.5000	\$437.50
801-02.15	FERTILIZER		
		1.000 TON	
	Brown Builders, Inc.	\$500.0000	\$500.00
	Concrete Structures, Inc.	\$50.0000	\$50.00
	Rogers Group, Inc.	\$336.8600	\$336.86
	Eatherly Group, Inc.	\$600.0000	\$600.00
	Jones Bros., Inc.	\$500.0000	\$500.00
	Adams Contracting, LLC	\$775.0000	\$775.00
	Jarrett Builders, Inc.	\$1,250.0000	\$1,250.00
801-03	WATER (SEEDING & SODDING)		
		12.000 M.G.	
	Brown Builders, Inc.	\$20.0000	\$240.00
	Concrete Structures, Inc.	\$50.0000	\$600.00
	Rogers Group, Inc.	\$22.4600	\$269.52
	Eatherly Group, Inc.	\$100.0000	\$1,200.00
	Jones Bros., Inc.	\$20.0000	\$240.00
	Adams Contracting, LLC	\$25.0000	\$300.00
	Jarrett Builders, Inc.	\$93.7500	\$1,125.00
803-01	SODDING (NEW SOD)		
		1,000.000 S.Y.	
	Brown Builders, Inc.	\$4.0500	\$4,050.00
	Concrete Structures, Inc.	\$5.0000	\$5,000.00
	Rogers Group, Inc.	\$4.2700	\$4,270.00
	Eatherly Group, Inc.	\$5.0000	\$5,000.00
	Jones Bros., Inc.	\$5.0000	\$5,000.00
	Adams Contracting, LLC	\$4.0000	\$4,000.00
	Jarrett Builders, Inc.	\$5.0000	\$5,000.00



## BOX BRIDGE CATEGORY

UNIT PRICE EXTENSION

## 604-02.01 CLASS A CONCRETE (BOX BRIDGES)

144.000 C.Y.

Brown Builders, Inc.	\$595.0000	\$85,680.00
Concrete Structures, Inc.	\$800.0000	\$115,200.00
Rogers Group, Inc.	\$625.6900	\$90,099.36
Eatherly Group, Inc.	\$800.0000	\$115,200.00
Jones Bros., Inc.	\$725.0000	\$104,400.00
Adams Contracting, LLC	\$850.0000	\$122,400.00
Jarrett Builders, Inc.	\$744.0000	\$107,136.00

## 604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)

34,906.000 LB.

Brown Builders, Inc.	\$0.8800	\$30,717.28
Concrete Structures, Inc.	\$0.9400	\$32,811.64
Rogers Group, Inc.	\$0.9300	\$32,462.58
Eatherly Group, Inc.	\$0.8900	\$31,066.34
Jones Bros., Inc.	\$0.9500	\$33,160.70
Adams Contracting, LLC	\$1.0000	\$34,906.00
Jarrett Builders, Inc.	\$1.1000	\$38,396.60

SUB-TOTAL ROADWAY

Brown Builders, Inc.	\$265,607.30
Concrete Structures, Inc.	\$243,805.18
Rogers Group, Inc.	\$280,135.12
Eatherly Group, Inc.	\$271,092.50
Jones Bros., Inc.	\$305,507.00
Adams Contracting, LLC	\$301,693.00
Jarrett Builders, Inc.	\$332,829.95

SUB-TOTAL BOX BRIDGE

Brown Builders, Inc.	\$116,397.28
Concrete Structures, Inc.	\$148,011.64
Rogers Group, Inc.	\$122,561.94
Eatherly Group, Inc.	\$146,266.34
Jones Bros., Inc.	\$137,560.70
Adams Contracting, LLC	\$157,306.00
Jarrett Builders, Inc.	\$145,532.60

TOTAL CONTRACT

Brown Builders, Inc.	\$382,004.58
Concrete Structures, Inc.	\$391,816.82
Rogers Group, Inc.	\$402,697.06
Eatherly Group, Inc.	\$417,358.84
Jones Bros., Inc.	\$443,067.70
Adams Contracting, LLC	\$458,999.00
Jarrett Builders, Inc.	\$478,362.55

STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 02, 2016

ROBERTSON COUNTY (Contract No. CNQ363 Call 068)

74003-4171-04,NH-I-65-3(125),74003-8170-44

RESURFACING ON I-65 FROM THE SUMNER COUNTY LINE TO SOUTH OF HONEY RUN CREEK (L.M. 0.00 - 7.29) AND ASPHALT PAVEMENT REPAIR ON THE OUTSIDE LANE AND SHOULDERS (L.M. 7.59 - 15.51).

PROJECT LENGTH - 15.210 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.00%

---

	TOTAL CONTRACT
LoJac Enterprises, Inc.	\$6,864,378.55

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)	95.000 C.Y.		
LoJac Enterprises, Inc.		\$334.7500	\$31,801.25
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D	3,040.000 TON		
LoJac Enterprises, Inc.		\$20.0000	\$60,800.00
307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A	4,803.000 TON		
LoJac Enterprises, Inc.		\$93.0000	\$446,679.00
307-03.02 PERF. GRADE ASPH. CEMENT(PG76-22)GRADING AS	61.000 TON		
LoJac Enterprises, Inc.		\$87.0000	\$5,307.00
307-03.03 AGGREGATE(BPMB-HM) GRADING AS	1,818.000 TON		
LoJac Enterprises, Inc.		\$87.0000	\$158,166.00
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	2,473.000 TON		
LoJac Enterprises, Inc.		\$93.0000	\$229,989.00
307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS	13,562.000 TON		
LoJac Enterprises, Inc.		\$91.0000	\$1,234,142.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)	199.000 TON		
LoJac Enterprises, Inc.		\$650.0000	\$129,350.00
411-03.23 ACS MIX (PG76-22) OGFC	25,604.000 TON		
LoJac Enterprises, Inc.		\$92.0000	\$2,355,568.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	31.700 L.M.		
LoJac Enterprises, Inc.		\$365.0000	\$11,570.50
415-01.01 COLD PLANING BITUMINOUS PAVEMENT	35,176.000 TON		
LoJac Enterprises, Inc.		\$24.0000	\$844,224.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)	11,450.000 L.F.		
LoJac Enterprises, Inc.		\$25.0000	\$286,250.00

		UNIT PRICE	EXTENSION
710-05	LATERAL UNDERDRAIN		
	LoJac Enterprises, Inc.		
	2,985.000 L.F.	\$9.2500	\$27,611.25
710-06.13	LATERAL UNDERDRAIN ENDWALL (4:1)		
	LoJac Enterprises, Inc.		
	45.000 EACH	\$772.5000	\$34,762.50
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)		
	LoJac Enterprises, Inc.		
	57.000 EACH	\$772.5000	\$44,032.50
712-01	TRAFFIC CONTROL		
	LoJac Enterprises, Inc.		
	1.000 LS	\$150,000.0000	\$150,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	LoJac Enterprises, Inc.		
	355.000 EACH	\$18.5000	\$6,567.50
712-06	SIGNS (CONSTRUCTION)		
	LoJac Enterprises, Inc.		
	3,569.000 S.F.	\$9.0000	\$32,121.00
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)		
	LoJac Enterprises, Inc.		
	5.000 EACH	\$950.0000	\$4,750.00
712-08.03	ARROW BOARD (TYPE C)		
	LoJac Enterprises, Inc.		
	3.000 EACH	\$800.0000	\$2,400.00
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR		
	LoJac Enterprises, Inc.		
	1,200.000 HOUR	\$80.0000	\$96,000.00
713-02.14	FLEXIBLE DELINEATOR (WHITE)		
	LoJac Enterprises, Inc.		
	25.000 EACH	\$36.0000	\$900.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	LoJac Enterprises, Inc.		
	7.000 EACH	\$6,500.0000	\$45,500.00
716-01.23	Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)		
	LoJac Enterprises, Inc.		
	1,142.000 EACH	\$31.0000	\$35,402.00

		UNIT PRICE	EXTENSION
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
			1,142.000 EACH
	LoJac Enterprises, Inc.	\$10.5000	\$11,991.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
			625.000 S.Y.
	LoJac Enterprises, Inc.	\$20.7500	\$12,968.75
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)		
			14,670.000 L.F.
	LoJac Enterprises, Inc.	\$1.0500	\$15,403.50
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
			72.200 L.M.
	LoJac Enterprises, Inc.	\$2,060.0000	\$148,732.00
716-08.30	HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)		
			1.000 L.M.
	LoJac Enterprises, Inc.	\$3,605.0000	\$3,605.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
			37.200 L.M.
	LoJac Enterprises, Inc.	\$5,459.0000	\$203,074.80
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)		
			7,340.000 L.F.
	LoJac Enterprises, Inc.	\$5.1500	\$37,801.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)		
			3,290.000 L.F.
	LoJac Enterprises, Inc.	\$2.1000	\$6,909.00
717-01	MOBILIZATION		
			1.000 LS
	LoJac Enterprises, Inc.	\$150,000.0000	\$150,000.00

SUB-TOTAL ROADWAY

LoJac Enterprises, Inc.

\$6,864,378.55

TOTAL CONTRACT

LoJac Enterprises, Inc.

\$6,864,378.55