COUNTIES ANDERSON, GRAINGER, AND UNION (Contract No. CNQ702 Call 001)

98019-4257-04

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 248.260 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

Orr Contracting, Inc. \$106,841.85

| | | | | CONTRACT CNQ702 |
|-----------|--|----------------|------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| MAINTEN | NANCE CATEGORY | | | |
| | | | | |
| 717-10.01 | INVOLUNTARY WORK SUSPENSION (BY THE DAY) | COODDAY | | |
| | Orr Contracting, Inc. | 6.000 DAY | \$1.0000 | \$6.00 |
| 806-01 | MOWING | | | |
| | | 1,719.000 ACRE | | |

Orr Contracting, Inc.

\$106,835.85

\$62.1500

Orr Contracting, Inc. \$106,841.85

TOTAL CONTRACT

Orr Contracting, Inc. \$106,841.85

COUNTIES BEDFORD, MARSHALL, MAURY, AND MOORE (Contract No. CNQ703 Call 002)

98302-4214-04,98302-4215-04

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 289.200 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

Caudill Mowing, Inc. \$261,879.00

| | | | | CONTRACT C | NQ703 |
|---------|--------------------------------|----------------|------------|------------|-------|
| MAINTEI | NANCE CATEGORY | | UNIT PRICE | EXTEN: | SION |
| 719-02 | REMOVAL AND DISPOSAL OF LITTER | 868.000 L.M. | | | |
| | Caudill Mowing, Inc. | OOO.UUU L.IVI. | \$114.0000 | \$98,95 | 52.00 |
| 806-01 | MOWING | | | | |
| | | 3,789.000 ACRE | | | |

Caudill Mowing, Inc.

\$162,927.00

\$43.0000

Caudill Mowing, Inc. \$261,879.00

TOTAL CONTRACT

Caudill Mowing, Inc. \$261,879.00

COUNTIES BENTON, CARROLL, DECATUR, HENDERSON, AND MADISON (Contract No. CNQ704 Call 003)

98049-4128-04,98049-4129-04

THE SWATH MOWING AND LITTER REMOVAL ON I-40.

PROJECT LENGTH - 52.700 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

J. R. Farms \$166,043.23

| | | | | CONTRACT CNQ704 |
|-----------|--------------------------------|----------------|------------|-----------------|
| MAINTE | NANCE CATEGORY | | UNIT PRICE | EXTENSION |
| 719-02 | REMOVAL AND DISPOSAL OF LITTER | 004 000 L M | | |
| | J. R. Farms | 264.000 L.M. | \$190.0000 | \$50,160.00 |
| 806-01 | MOWING | 806.000 ACRE | | |
| | J. R. Farms | 333.000 / G.N. | \$38.0000 | \$30,628.00 |
| 806-02.13 | SWTH MOWING | 2.199.000 ACRE | | |

J. R. Farms

\$38.7700

\$85,255.23

J. R. Farms \$166,043.23

TOTAL CONTRACT

J. R. Farms \$166,043.23

COUNTIES BENTON, CARROLL, HENRY, OBION, AND WEAKLEY (Contract No. CNQ705 Call 004)

98049-4230-04,98049-4231-04

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 701.130 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

Vanderbilt Landscaping LLC

\$579,056.00

J. R. Farms

\$588,124.64

| | | | CONTRACT CNQ705 |
|---------|--------------------------------|-----------------|-----------------|
| MAINTEI | NANCE CATEGORY | UNIT PRICE | EXTENSION |
| 719-02 | REMOVAL AND DISPOSAL OF LITTER | | |
| | | 2,104.000 L.M. | |
| | Vanderbilt Landscaping LLC | \$98.0000 | \$206,192.00 |
| | J. R. Farms | \$95.0000 | \$199,880.00 |
| 806-01 | MOWING | | |
| | | 15,536.000 ACRE | |

Vanderbilt Landscaping LLC

J. R. Farms

\$372,864.00

\$388,244.64

\$24.0000 \$24.9900

Vanderbilt Landscaping LLC \$579,056.00 J. R. Farms \$588,124.64

TOTAL CONTRACT

Vanderbilt Landscaping LLC \$579,056.00

J. R. Farms \$588,124.64

| COLINTIES BLEDSOF | GRUNDY MARION | SECULATORIE | AND VAN BUREN (Contract No | CNO706 Call 005) |
|-------------------|---------------------|-------------|------------------------------|----------------------|
| COUNTIES BEEDSOE. | GIVOIND I. MAINION. | OLGUATUIL. | AND VAN DUILLIN ICUILIACI NO | . CINGI OO Call OOGI |

The mowing on various State Routes.

PROJECT LENGTH -

PROPOSAL REJECTED

No Valid Bids

BLOUNT AND KNOX COUNTIES (Contract No. CNQ707 Call 006)

98019-4158-04,98019-4159-04

THE MOWING AND LITTER REMOVAL ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 316.450 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

Orr Contracting, Inc.

\$564,592.00

| | | | | CONTRACT CNQ707 |
|-----------|--|-----------------|------------|-----------------|
| MAINTEN | NANCE CATEGORY | | UNIT PRICE | EXTENSION |
| 717-10.01 | INVOLUNTARY WORK SUSPENSION (BY THE DAY) | | | |
| | | 6.000 DAY | | |
| | Orr Contracting, Inc. | | \$1.0000 | \$6.00 |
| 719-02 | REMOVAL AND DISPOSAL OF LITTER | | | |
| | Orr Contracting, Inc. | 1,741.000 L.M. | \$100.0000 | \$174,100.00 |
| | | | | |
| 806-01 | MOWING | | | |
| | | 10,344.000 ACRE | | |

Orr Contracting, Inc.

\$37.7500

\$390,486.00

Orr Contracting, Inc. \$564,592.00

TOTAL CONTRACT

Orr Contracting, Inc. \$564,592.00

COUNTIES BLOUNT, LOUDON, MONROE, AND ROANE (Contract No. CNQ708 Call 007)

98019-4260-04

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 574.230 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

M & M Contract Mowing, LLC\$284,156.00Salazar Contracting, LLC\$289,899.00Orr Contracting, Inc.\$298,363.50

| | | | CONTRACT CNQ708 |
|--|----------------|------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| MAINTENANCE CATEGORY | | | |
| | | | |
| 717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY) | | | |
| | 6.000 DAY | | |
| M & M Contract Mowing, LLC | | \$1.0000 | \$6.00 |
| Salazar Contracting, LLC | | \$11.0000 | \$66.00 |
| Orr Contracting, Inc. | | \$1.0000 | \$6.00 |
| 806-01 MOWING | | | |
| | 5,683.000 ACRE | | |
| M & M Contract Mowing, LLC | • | \$50.0000 | \$284,150.00 |

\$51.0000

\$52.5000

\$289,833.00

\$298,357.50

Salazar Contracting, LLC

Orr Contracting, Inc.

| M & M Contract Mowing, LLC | \$284,156.00 |
|----------------------------|--------------|
| Salazar Contracting, LLC | \$289,899.00 |
| Orr Contracting, Inc. | \$298,363.50 |

TOTAL CONTRACT

| M & M Contract Mowing, LLC | \$284,156.00 |
|----------------------------|--------------|
| Salazar Contracting, LLC | \$289,899.00 |
| Orr Contracting, Inc. | \$298,363.50 |

The mowing and litter removal on various State Routes.

PROJECT LENGTH -

PROPOSAL REJECTED

No Valid Bids

COUNTIES CAMPBELL, CLAIBORNE, MORGAN, AND SCOTT (Contract No. CNQ710 Call 009)

98019-4261-04

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 307.780 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

Orr Contracting, Inc.
Salazar Contracting, LLC

\$175,919.52

CONTRACT CNQ710

UNIT PRICE EXTENSION

MAINTENANCE CATEGORY

806-01 MOWING

3,444.000 ACRE

 Orr Contracting, Inc.
 \$51.0800
 \$175,919.52

 Salazar Contracting, LLC
 \$51.2500
 \$176,505.00

Orr Contracting, Inc. \$175,919.52 Salazar Contracting, LLC \$176,505.00

TOTAL CONTRACT

Orr Contracting, Inc. \$175,919.52 Salazar Contracting, LLC \$176,505.00

COUNTIES CANNON, VAN BUREN, AND WARREN (Contract No. CNQ711 Call 010)

98029-4233-04,98029-4234-04

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 246.770 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

Blevins Enterprises, Inc. \$244,963.00
Salazar Contracting, LLC \$287,595.00
M & M Contract Mowing, LLC \$303,216.00

| | | | | CONTRACT CNQ711 |
|--------|--------------------------------|----------------|------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| MAINTE | ENANCE CATEGORY | | | |
| 719-02 | REMOVAL AND DISPOSAL OF LITTER | | | |
| | | 502.000 L.M. | | |
| | Blevins Enterprises, Inc. | | \$130.0000 | \$65,260.00 |
| | Salazar Contracting, LLC | | \$180.0000 | \$90,360.00 |
| | M & M Contract Mowing, LLC | | \$150.0000 | \$75,300.00 |
| 806-01 | MOWING | | | |
| | | 4,383.000 ACRE | | |
| | Blevins Enterprises, Inc. | | \$41.0000 | \$179,703.00 |
| | Salazar Contracting, LLC | | \$45.0000 | \$197,235.00 |
| | | | * | * |

M & M Contract Mowing, LLC

\$52.0000

\$227,916.00

| Blevins Enterprises, Inc. | \$244,963.00 |
|----------------------------|--------------|
| Salazar Contracting, LLC | \$287,595.00 |
| M & M Contract Mowing, LLC | \$303,216.00 |

TOTAL CONTRACT

| Blevins Enterprises, Inc. | \$244,963.00 |
|----------------------------|--------------|
| Salazar Contracting, LLC | \$287,595.00 |
| M & M Contract Mowing, LLC | \$303,216.00 |

COUNTIES CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON (Contract No. CNQ713 Call 011)

98019-4264-04

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 439.340 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

Orr Contracting, Inc.
South East Mowing, LLC

\$289,792.03

\$294,951.36

UNIT PRICE EXTENSION

MAINTENANCE CATEGORY

806-01 MOWING

5,797.000 ACRE

 Orr Contracting, Inc.
 \$49.9900
 \$289,792.03

 South East Mowing, LLC
 \$50.8800
 \$294,951.36

Orr Contracting, Inc. \$289,792.03 South East Mowing, LLC \$294,951.36

TOTAL CONTRACT

Orr Contracting, Inc. \$289,792.03
South East Mowing, LLC \$294,951.36

COUNTIES CHEATHAM, MONTGOMERY, ROBERTSON, AND SUMNER (Contract No. CNQ714 Call 012)

98302-4116-04,98302-4117-04

THE MOWING, SWATH MOWING AND LITTER REMOVAL ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 296.110 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

 M & M Contract Mowing, LLC
 \$361,355.00

 Salazar Contracting, LLC
 \$376,784.00

 HRay LLC
 \$399,569.00

| | | | | MIRACI CNQ/14 |
|----------|--|----------------|--------------|---------------|
| MAINTE | NANCE CATEGORY | | UNIT PRICE | EXTENSION |
| MAINT | MANUE GATEGORI | | | |
| 717-10.0 | 1 INVOLUNTARY WORK SUSPENSION (BY THE DAY) | | | |
| | | 5.000 DAY | | |
| | M & M Contract Mowing, LLC | | \$1.0000 | \$5.00 |
| | Salazar Contracting, LLC | | \$0.2000 | \$1.00 |
| | HRay LLC | | \$1,500.0000 | \$7,500.00 |
| 719-02 | REMOVAL AND DISPOSAL OF LITTER | | | |
| | | 247.000 L.M. | | |
| | M & M Contract Mowing, LLC | | \$160,0000 | \$39,520.00 |
| | Salazar Contracting, LLC | | \$235.0000 | \$58,045.00 |
| | HRay LLC | | \$300.0000 | \$74,100.00 |
| 806-01 | MOWING | | | |
| | | 5,407.000 ACRE | | |
| | M & M Contract Mowing, LLC | | \$50.0000 | \$270,350.00 |
| | Salazar Contracting, LLC | | \$48.0000 | \$259,536.00 |
| | HRay LLC | | \$50.0000 | \$270,350.00 |
| 806-02.1 | 3 SWTH MOWING | | | |
| | | 1,287.000 ACRE | | |
| | M & M Contract Mowing, LLC | , | \$40.0000 | \$51,480.00 |
| | Salazar Contracting, LLC | | \$46.0000 | \$59,202.00 |
| | HRay LLC | | \$37.0000 | \$47,619.00 |
| | | | | |

| M & M Contract Mowing, LLC | \$361,355.00 |
|----------------------------|--------------|
| Salazar Contracting, LLC | \$376,784.00 |
| HRay LLC | \$399,569.00 |

TOTAL CONTRACT

| M & M Contract Mowing, LLC | \$361,355.00 |
|----------------------------|--------------|
| Salazar Contracting, LLC | \$376,784.00 |
| HRay LLC | \$399,569.00 |

COUNTIES CHESTER, HARDEMAN, HARDIN, AND MCNAIRY (Contract No. CNQ715 Call 013)

98049-4232-04,98049-4233-04

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 547.420 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

Vanderbilt Landscaping LLC

\$446,677.00

| | | | | CONTRACT | CNQ715 |
|----------------------|--------------------------------|-----------------|------------|----------|--------|
| MAINTENANCE CATEGORY | | | UNIT PRICE | EXTE | NSION |
| 719-02 | REMOVAL AND DISPOSAL OF LITTER | 1,643.000 L.M. | | | |
| | Vanderbilt Landscaping LLC | | \$95.0000 | \$156,0 | 085.00 |
| 806-01 | MOWING | | | | |
| | | 12,108.000 ACRE | | | |

Vanderbilt Landscaping LLC

\$290,592.00

\$24.0000

Vanderbilt Landscaping LLC \$446,677.00

TOTAL CONTRACT

Vanderbilt Landscaping LLC \$446,677.00

COUNTIES CLAY, CUMBERLAND, FENTRESS, OVERTON, AND PICKETT (Contract No. CNQ716 Call 014)

98029-4235-04

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 421.780 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

Orr Contracting, Inc. Blevins Enterprises, Inc. \$258,844.95

\$279,779.50

UNIT PRICE EXTENSION

MAINTENANCE CATEGORY

806-01 MOWING

3,913.000 ACRE

 Orr Contracting, Inc.
 \$66.1500
 \$258,844.95

 Blevins Enterprises, Inc.
 \$71.5000
 \$279,779.50

Orr Contracting, Inc. \$258,844.95
Blevins Enterprises, Inc. \$279,779.50

TOTAL CONTRACT

Orr Contracting, Inc. \$258,844.95
Blevins Enterprises, Inc. \$279,779.50

| COUNTIES CLAY, DEKALB, JACKSON, OVERTON, PUTNAM, SMITH, AND WHITE (Contract No. CNQ717 Call 01 |
|--|
|--|

The mowing on various State Routes.

PROJECT LENGTH -

PROPOSAL REJECTED

| COUNTIES COCKE, HAMBLEN, | JEFFERSON. | AND SEVIER | Contract No. | CNQ718 | Call 016) |
|--------------------------|------------|------------|--------------|--------|-----------|
|--------------------------|------------|------------|--------------|--------|-----------|

The mowing on various State Routes.

PROJECT LENGTH -

PROPOSAL REJECTED

COFFEE AND FRANKLIN COUNTIES (Contract No. CNQ719 Call 017)

98029-4239-04,98029-4244-04

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 254.450 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

Blevins Enterprises, Inc. \$224,460.00 M & M Contract Mowing, LLC \$274,700.00 Salazar Contracting, LLC \$310,395.00

| | | | | CONTRACT CNQ719 |
|--------|--------------------------------|----------------|------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| MAINTE | ENANCE CATEGORY | | | |
| 719-02 | REMOVAL AND DISPOSAL OF LITTER | | | |
| | | 235.000 L.M. | | |
| | Blevins Enterprises, Inc. | | \$140.0000 | \$32,900.00 |
| | M & M Contract Mowing, LLC | | \$150.0000 | \$35,250.00 |
| | Salazar Contracting, LLC | | \$200.0000 | \$47,000.00 |
| 806-01 | MOWING | | | |
| | | 4,789.000 ACRE | | |
| | Blevins Enterprises, Inc. | | \$40.0000 | \$191,560.00 |
| | M & M Contract Mowing, LLC | | \$50.0000 | \$239,450.00 |
| | | | | |

Salazar Contracting, LLC

\$55.0000

\$263,395.00

| Blevins Enterprises, Inc. | \$224,460.00 |
|----------------------------|--------------|
| M & M Contract Mowing, LLC | \$274,700.00 |
| Salazar Contracting, LLC | \$310,395.00 |

TOTAL CONTRACT

| Blevins Enterprises, Inc. | \$224,460.00 |
|----------------------------|--------------|
| M & M Contract Mowing, LLC | \$274,700.00 |
| Salazar Contracting, LLC | \$310,395.00 |

COUNTIES COFFEE, GRUNDY, HAMILTON, AND MARION (Contract No. CNQ720 Call 018)

98029-4140-04,98029-4141-04

THE MOWING AND LITTER REMOVAL ON VARIOUS INTERSTATE ROUTES.

PROJECT LENGTH - 69.970 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

| | TOTAL CONTRACT |
|----------------------------|----------------|
| Blevins Enterprises, Inc. | \$201,610.00 |
| Orr Contracting, Inc. | \$215,704.00 |
| Salazar Contracting, LLC | \$230,996.00 |
| M & M Contract Mowing, LLC | \$232,686.00 |

| 001 | 0110700 |
|---------|------------|
| (() N | CNQ720 |

| MAINTENANCE CATEGORY | UNIT PRICE | EXTENSION |
|--|----------------|--------------|
| 717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY) | | |
| | 6.000 DAY | |
| Blevins Enterprises, Inc. | \$0.5000 | \$3.00 |
| Orr Contracting, Inc. | \$1.0000 | \$6.00 |
| Salazar Contracting, LLC | \$4.0000 | \$24.00 |
| M & M Contract Mowing, LLC | \$1.0000 | \$6.00 |
| 719-02 REMOVAL AND DISPOSAL OF LITTER | | |
| | 280.000 L.M. | |
| Blevins Enterprises, Inc. | \$200.0000 | \$56,000.00 |
| Orr Contracting, Inc. | \$200.0000 | \$56,000.00 |
| Salazar Contracting, LLC | \$221.0000 | \$61,880.00 |
| M & M Contract Mowing, LLC | \$160.0000 | \$44,800.00 |
| 806-01 MOWING | | |
| | 4,697.000 ACRE | |
| Blevins Enterprises, Inc. | \$31.0000 | \$145,607.00 |
| Orr Contracting, Inc. | \$34.0000 | \$159,698.00 |
| Salazar Contracting, LLC | \$36.0000 | \$169,092.00 |
| M & M Contract Mowing, LLC | \$40.0000 | \$187,880.00 |

| Blevins Enterprises, Inc. | \$201,610.00 |
|----------------------------|--------------|
| Orr Contracting, Inc. | \$215,704.00 |
| Salazar Contracting, LLC | \$230,996.00 |
| M & M Contract Mowing, LLC | \$232,686.00 |

TOTAL CONTRACT

| Blevins Enterprises, Inc. | \$201,610.00 |
|----------------------------|--------------|
| Orr Contracting, Inc. | \$215,704.00 |
| Salazar Contracting, LLC | \$230,996.00 |
| M & M Contract Mowing, LLC | \$232,686.00 |

COUNTIES CROCKETT, DECATUR, HAYWOOD, HENDERSON, AND MADISON (Contract No. CNQ721 Call 019)

98049-4234-04,98049-4235-04

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 596.220 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

J. R. Farms \$419,070.12

| | | | | CONTRACT | CNQ721 |
|--------|--------------------------------|-----------------|------------|----------|---------|
| MAINTE | NANCE CATEGORY | | UNIT PRICE | EXTI | ENSION |
| 719-02 | REMOVAL AND DISPOSAL OF LITTER | 1,794.000 L.M. | | | |
| | J. R. Farms | 1,734.000 E.M. | \$94.9800 | \$170 | ,394.12 |
| 806-01 | MOWING | | | | |
| | | 10,812.000 ACRE | | | |

\$23.0000

\$248,676.00

J. R. Farms

J. R. Farms \$419,070.12

TOTAL CONTRACT

J. R. Farms \$419,070.12

DAVIDSON COUNTY (Contract No. CNQ723 Call 020)

19014-4167-04,19014-4168-04

THE MOWING AND LITTER REMOVAL ON I-440.

PROJECT LENGTH - 7.600 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2018

TOTAL CONTRACT

Orr Contracting, Inc.
Bill Ledford & Son, Inc.

\$284,962.75

\$338,600.00

| CONTRACT CNQ723 |
|-----------------|
|-----------------|

| MAINTEI | NANCE CATEGORY | | UNIT PRICE | EXTENSION |
|-----------|--|--------------|--------------|--------------|
| 717-10.01 | INVOLUNTARY WORK SUSPENSION (BY THE DAY) | | | |
| | | 7.000 DAY | | |
| | Orr Contracting, Inc. | | \$1.0000 | \$7.00 |
| | Bill Ledford & Son, Inc. | | \$500.0000 | \$3,500.00 |
| 719-02 | REMOVAL AND DISPOSAL OF LITTER | | | |
| | | 92.000 L.M. | | |
| | Orr Contracting, Inc. | | \$600.0000 | \$55,200.00 |
| | Bill Ledford & Son, Inc. | | \$1,200.0000 | \$110,400.00 |
| 806-01 | MOWING | | | |
| | | 749.000 ACRE | | |
| | Orr Contracting, Inc. | | \$306.7500 | \$229,755.75 |
| | Bill Ledford & Son, Inc. | | \$300.0000 | \$224,700.00 |

 Orr Contracting, Inc.
 \$284,962.75

 Bill Ledford & Son, Inc.
 \$338,600.00

TOTAL CONTRACT

 Orr Contracting, Inc.
 \$284,962.75

 Bill Ledford & Son, Inc.
 \$338,600.00

DAVIDSON COUNTY (Contract No. CNQ722 Call 021)

19948-4203-04

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 190.190 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

Bill Ledford & Son, Inc.
Orr Contracting, Inc.

\$172,860.00

| | | | CONTRACT CNQ722 |
|-----------|--|----------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| MAINTEN | | | |
| | | | |
| 717-10.01 | INVOLUNTARY WORK SUSPENSION (BY THE DAY) | | |
| | | 5.000 DAY | |
| | Bill Ledford & Son, Inc. | \$100.0000 | \$500.00 |
| | Orr Contracting, Inc. | \$1.0000 | \$5.00 |
| 806-01 | MOWING | | |
| | | 1,240.000 ACRE | |

Bill Ledford & Son, Inc.

Orr Contracting, Inc.

\$172,360.00

\$186,000.00

\$139.0000

\$150.0000

 Bill Ledford & Son, Inc.
 \$172,860.00

 Orr Contracting, Inc.
 \$186,005.00

TOTAL CONTRACT

 Bill Ledford & Son, Inc.
 \$172,860.00

 Orr Contracting, Inc.
 \$186,005.00

DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNQ724 Call 022)

98302-4118-04,98302-4119-04

THE MOWING AND LITTER REMOVAL ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 205.990 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2018

The mowing and litter removal on various State Routes.

PROJECT LENGTH -

PROPOSAL REJECTED

The mowing and litter removal on various Interstate and State Routes.

PROJECT LENGTH -

PROPOSAL REJECTED

COUNTIES FAYETTE, HAYWOOD, AND MADISON (Contract No. CNQ727 Call 025)

98049-4138-04,98049-4139-04

THE SWATH MOWING AND LITTER REMOVAL ON I-40.

PROJECT LENGTH - 52.950 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

J. R. Farms \$169,495.50

| | | | LINUT DDIOE | CONTRACT CNQ727 |
|-----------------------|--------------------------------|----------------|-------------|-----------------|
| MAINTENANCE CATEGORY | | UNIT PRICE | EXTENSION | |
| 719-02 | REMOVAL AND DISPOSAL OF LITTER | | | |
| | J. R. Farms | 265.000 L.M. | \$155.5000 | \$41,207.50 |
| 806-01 | MOWING | | | |
| | J. R. Farms | 895.000 ACRE | \$38.0000 | \$34,010.00 |
| 806-02.13 SWTH MOWING | | | | |
| | J. R. Farms | 2,481.000 ACRE | \$38.0000 | \$94,278.00 |

J. R. Farms \$169,495.50

TOTAL CONTRACT

J. R. Farms \$169,495.50

The mowing and litter removal on various Interstate and State Routes.

PROJECT LENGTH -

PROPOSAL REJECTED

GILES AND LAWRENCE COUNTIES (Contract No. CNQ729 Call 027)

98302-4222-04,98302-4223-04

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 150.810 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

Caudill Mowing, Inc. \$131,807.08

| | | | | CONTRACT CNQ7 | 729 |
|----------------------|--------------------------------|----------------|------------|---------------|-----|
| MAINTENANCE CATEGORY | | | UNIT PRICE | EXTENSIO | N |
| 719-02 | REMOVAL AND DISPOSAL OF LITTER | 202.000 L.M. | | | |
| | Caudill Mowing, Inc. | | \$127.0000 | \$25,654.00 |) |
| 806-01 | MOWING | | | | |
| | | 2,348.000 ACRE | | | |

Caudill Mowing, Inc.

\$106,153.08

\$45.2100

Caudill Mowing, Inc. \$131,807.08

TOTAL CONTRACT

Caudill Mowing, Inc. \$131,807.08

COUNTIES GILES, MARSHALL, AND MAURY (Contract No. CNQ730 Call 028)

98302-4124-04,98302-4125-04

THE MOWING, SWATH MOWING AND LITTER REMOVAL ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 57.470 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

Caudill Mowing, Inc. \$181,671.98

| | | | | CONTRACT CNQ7 | 30 |
|-----------|--------------------------------|----------------|------------|---------------|----|
| MAINTEN | IANCE CATEGORY | | UNIT PRICE | EXTENSION | i |
| 719-02 | REMOVAL AND DISPOSAL OF LITTER | | | | |
| | Caudill Mowing, Inc. | 288.000 L.M. | \$200.0000 | \$57,600.00 | |
| 806-01 | MOWING | | | | |
| | Caudill Mowing, Inc. | 1,589.000 ACRE | \$32.8600 | \$52,214.54 | |
| 806-02.13 | SWTH MOWING | | | | |
| | | 2,502.000 ACRE | | | |

Caudill Mowing, Inc.

\$28.7200

\$71,857.44

Caudill Mowing, Inc. \$181,671.98

TOTAL CONTRACT

Caudill Mowing, Inc. \$181,671.98

COUNTIES GREENE, HAMBLEN, HANCOCK, AND HAWKINS (Contract No. CNQ731 Call 029)

98019-4266-04

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 455.680 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

Orr Contracting, Inc.
South East Mowing, LLC

\$272,863.50

CONTRACT CNQ731

UNIT PRICE EXTENSION

MAINTENANCE CATEGORY

806-01 MOWING

5,997.000 ACRE

 Orr Contracting, Inc.
 \$45.5000
 \$272,863.50

 South East Mowing, LLC
 \$48.9700
 \$293,673.09

Orr Contracting, Inc. \$272,863.50 South East Mowing, LLC \$293,673.09

TOTAL CONTRACT

Orr Contracting, Inc. \$272,863.50
South East Mowing, LLC \$293,673.09

HAMILTON COUNTY (Contract No. CNQ732 Call 030)

33948-4144-04

THE MOWING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 69.480 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

| | TOTAL CONTRACT |
|----------------------------|----------------|
| Salazar Contracting, LLC | \$247,050.00 |
| Orr Contracting, Inc. | \$255,846.00 |
| M & M Contract Mowing, LLC | \$266,506.00 |
| Blevins Enterprises, Inc. | \$278,500.00 |

| MAINTENA | NCE CATEGORY | | UNIT PRICE | EXTENSION |
|--------------|---|----------------|--------------|--------------|
| 717-10.01 IN | NVOLUNTARY WORK SUSPENSION (BY THE DAY) | | | |
| | | 6.000 DAY | | |
| S | Salazar Contracting, LLC | | \$0.7500 | \$4.50 |
| C | Orr Contracting, Inc. | | \$1.0000 | \$6.00 |
| N | # & M Contract Mowing, LLC | | \$1.0000 | \$6.00 |
| В | Blevins Enterprises, Inc. | | \$2,000.0000 | \$12,000.00 |
| 806-01 N | MOWING | | | |
| | | 5,330.000 ACRE | | |
| S | Salazar Contracting, LLC | | \$46.3500 | \$247,045.50 |
| C | Orr Contracting, Inc. | | \$48.0000 | \$255,840.00 |
| N | # & M Contract Mowing, LLC | | \$50.0000 | \$266,500.00 |
| В | Blevins Enterprises, Inc. | | \$50.0000 | \$266,500.00 |

| Salazar Contracting, LLC | \$247,050.00 |
|----------------------------|--------------|
| Orr Contracting, Inc. | \$255,846.00 |
| M & M Contract Mowing, LLC | \$266,506.00 |
| Blevins Enterprises, Inc. | \$278,500.00 |

TOTAL CONTRACT

| Salazar Contracting, LLC | \$247,050.00 |
|----------------------------|--------------|
| Orr Contracting, Inc. | \$255,846.00 |
| M & M Contract Mowing, LLC | \$266,506.00 |
| Blevins Enterprises, Inc. | \$278,500.00 |

COUNTIES HAMILTON, MEIGS, AND RHEA (Contract No. CNQ733 Call 031)

98029-4242-04,98029-4243-04

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 279.340 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

M & M Contract Mowing, LLC\$238,646.00Salazar Contracting, LLC\$263,477.00Orr Contracting, Inc.\$279,726.00

| MAINTE | NANCE CATEGORY | | UNIT PRICE | EXTENSION |
|----------|--|----------------|------------|--------------|
| MAINTE | NANCE GATEGORY | | | |
| 717-10.0 | 1 INVOLUNTARY WORK SUSPENSION (BY THE DAY) | | | |
| | | 6.000 DAY | | |
| | M & M Contract Mowing, LLC | | \$1.0000 | \$6.00 |
| | Salazar Contracting, LLC | | \$5.0000 | \$30.00 |
| | Orr Contracting, Inc. | | \$1.0000 | \$6.00 |
| 719-02 | REMOVAL AND DISPOSAL OF LITTER | | | |
| | | 433.000 L.M. | | |
| | M & M Contract Mowing, LLC | | \$120.0000 | \$51,960.00 |
| | Salazar Contracting, LLC | | \$169.0000 | \$73,177.00 |
| | Orr Contracting, Inc. | | \$190.0000 | \$82,270.00 |
| 806-01 | MOWING | | | |
| | | 3,590.000 ACRE | | |
| | M & M Contract Mowing, LLC | | \$52.0000 | \$186,680.00 |
| | Salazar Contracting, LLC | | \$53.0000 | \$190,270.00 |
| | Orr Contracting, Inc. | | \$55.0000 | \$197,450.00 |
| | | | | |

| M & M Contract Mowing, LLC | \$238,646.00 |
|----------------------------|--------------|
| Salazar Contracting, LLC | \$263,477.00 |
| Orr Contracting, Inc. | \$279,726.00 |

TOTAL CONTRACT

| M & M Contract Mowing, LLC | \$238,646.00 |
|----------------------------|--------------|
| Salazar Contracting, LLC | \$263,477.00 |
| Orr Contracting, Inc. | \$279,726.00 |

COUNTIES HOUSTON, MONTGOMERY, AND STEWART (Contract No. CNQ734 Call 032)

98302-4226-04

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 323.610 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

Vanderbilt Landscaping LLC

\$190,950.00

HRay LLC

\$248,980.98

| | | | | CONTRACT CNQ734 |
|-----------|--|----------------|------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| MAINTE | NANCE CATEGORY | | | |
| | | | | |
| 717-10.01 | I INVOLUNTARY WORK SUSPENSION (BY THE DAY) | | | |
| | | 4.000 DAY | | |
| | Vanderbilt Landscaping LLC | | \$1.0000 | \$4.00 |
| | HRay LLC | | \$1.0000 | \$4.00 |
| 222.24 | MONNIA | | | |
| 806-01 | MOWING | | | |
| | | 4,151.000 ACRE | | |
| | Vanderbilt Landscaping LLC | | \$46.0000 | \$190,946.00 |

HRay LLC

\$59.9800

\$248,976.98

Vanderbilt Landscaping LLC \$190,950.00 HRay LLC \$248,980.98

TOTAL CONTRACT

Vanderbilt Landscaping LLC \$190,950.00 HRay LLC \$248,980.98

COUNTIES LAWRENCE, LEWIS, AND WAYNE (Contract No. CNQ735 Call 033)

98302-4227-04

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 152.090 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

Caudill Mowing, Inc.
Orr Contracting, Inc.

\$128,047.91

\$180,115.00

CONTRACT CNQ735

UNIT PRICE EXTENSION

MAINTENANCE CATEGORY

806-01 MOWING

2,771.000 ACRE

 Caudill Mowing, Inc.
 \$46.2100
 \$128,047.91

 Orr Contracting, Inc.
 \$65.0000
 \$180,115.00

 Caudill Mowing, Inc.
 \$128,047.91

 Orr Contracting, Inc.
 \$180,115.00

TOTAL CONTRACT

 Caudill Mowing, Inc.
 \$128,047.91

 Orr Contracting, Inc.
 \$180,115.00

COUNTIES LEWIS, PERRY, AND WAYNE (Contract No. CNQ736 Call 034)

98302-4228-04,98302-4229-04

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 170.760 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

Caudill Mowing, Inc.

\$95,722.40

Orr Contracting, Inc.

\$111,680.00

| | | | | CONTRACT CNQ736 |
|---------|--------------------------------|----------------|------------|-----------------|
| MAINTEI | NANCE CATEGORY | | UNIT PRICE | EXTENSION |
| 719-02 | REMOVAL AND DISPOSAL OF LITTER | | | |
| | | 92.000 L.M. | | |
| | Caudill Mowing, Inc. | | \$139.0000 | \$12,788.00 |
| | Orr Contracting, Inc. | | \$200.0000 | \$18,400.00 |
| 806-01 | MOWING | | | |
| | | 1,696.000 ACRE | | |

Caudill Mowing, Inc. Orr Contracting, Inc.

\$48.9000

\$55.0000

\$82,934.40

\$93,280.00

Caudill Mowing, Inc. \$95,722.40
Orr Contracting, Inc. \$111,680.00

TOTAL CONTRACT

Caudill Mowing, Inc. \$95,722.40
Orr Contracting, Inc. \$111,680.00

COUNTIES MACON, SMITH, AND TROUSDALE (Contract No. CNQ737 Call 035)

98302-4230-04

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 249.000 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

| TOTAL | CONTRACT |
|-------|----------|

| Salazar Contracting, LLC | \$166,560.00 |
|--------------------------|--------------|
| Dillard Farms | \$181,439.36 |
| Orr Contracting, Inc. | \$189,878.40 |
| Bill Ledford & Son, Inc. | \$216,528.00 |

UNIT PRICE EXTENSION

MAINTENANCE CATEGORY

806-01 MOWING

2,776.000 ACRE

| Salazar Contracting, LLC | \$60.0000 | \$166,560.00 |
|--------------------------|-----------|--------------|
| Dillard Farms | \$65.3600 | \$181,439.36 |
| Orr Contracting, Inc. | \$68.4000 | \$189,878.40 |
| Bill Ledford & Son, Inc. | \$78.0000 | \$216,528.00 |

| Salazar Contracting, LLC | \$166,560.00 |
|--------------------------|--------------|
| Dillard Farms | \$181,439.36 |
| Orr Contracting, Inc. | \$189,878.40 |
| Bill Ledford & Son, Inc. | \$216,528.00 |

TOTAL CONTRACT

| Salazar Contracting, LLC | \$166,560.00 |
|--------------------------|--------------|
| Dillard Farms | \$181,439.36 |
| Orr Contracting, Inc. | \$189,878.40 |
| Bill Ledford & Son, Inc. | \$216,528.00 |

MAURY COUNTY (Contract No. CNQ738 Call 036)

60946-4240-04,60946-4241-04

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 208.880 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

Vanderbilt Landscaping LLC

\$195,149.00

| | | | | CONTRACT CNQ738 |
|---------|--------------------------------|----------------|------------|-----------------|
| MAINTEI | NANCE CATEGORY | | UNIT PRICE | EXTENSION |
| 719-02 | REMOVAL AND DISPOSAL OF LITTER | 249.000 L.M. | | |
| | Vanderbilt Landscaping LLC | 249.000 L.IVI. | \$181.0000 | \$45,069.00 |
| 806-01 | MOWING | | | |
| | | 3,752.000 ACRE | | |

Vanderbilt Landscaping LLC

\$150,080.00

\$40.0000

Vanderbilt Landscaping LLC

\$195,149.00

TOTAL CONTRACT

Vanderbilt Landscaping LLC \$195,149.00

| COUNTIES RUTHERFORD, SUMNER, A | ND WILSON (Contract No. | . CNQ739 Call 037) |
|--------------------------------|-------------------------|--------------------|
|--------------------------------|-------------------------|--------------------|

The mowing and litter removal on various State Routes.

PROJECT LENGTH -

PROPOSAL REJECTED

No Valid Bids

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. CNQ740 Call 038)

98302-4233-04

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 126.300 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

| | TOTAL CONTRACT |
|----------------------------|----------------|
| Blevins Enterprises, Inc. | \$109,218.00 |
| Caudill Mowing, Inc. | \$111,986.42 |
| M & M Contract Mowing, LLC | \$132,190.00 |
| Salazar Contracting, LLC | \$143,840.00 |
| Orr Contracting, Inc. | \$153,275.00 |

UNIT PRICE EXTENSION

MAINTENANCE CATEGORY

| 717-10.01 | INVOLUNTARY WORK SUSPENSION (BY THE DAY) | | | |
|-----------|--|----------------|------------|--------------|
| | | 5.000 DAY | | |
| | Blevins Enterprises, Inc. | | \$150.0000 | \$750.00 |
| | Caudill Mowing, Inc. | | \$1.0000 | \$5.00 |
| | M & M Contract Mowing, LLC | | \$500.0000 | \$2,500.00 |
| | Salazar Contracting, LLC | | \$0.4000 | \$2.00 |
| | Orr Contracting, Inc. | | \$1.0000 | \$5.00 |
| 806-01 | MOWING | | | |
| | | 2,358.000 ACRE | | |
| | Blevins Enterprises, Inc. | | \$46.0000 | \$108,468.00 |
| | Caudill Mowing, Inc. | | \$47.4900 | \$111,981.42 |
| | M & M Contract Mowing, LLC | | \$55.0000 | \$129,690.00 |
| | Salazar Contracting, LLC | | \$61.0000 | \$143,838.00 |
| | Orr Contracting, Inc. | | \$65.0000 | \$153,270.00 |

| Blevins Enterprises, Inc. | \$109,218.00 |
|----------------------------|--------------|
| Caudill Mowing, Inc. | \$111,986.42 |
| M & M Contract Mowing, LLC | \$132,190.00 |
| Salazar Contracting, LLC | \$143,840.00 |
| Orr Contracting, Inc. | \$153,275.00 |

TOTAL CONTRACT

| Blevins Enterprises, Inc. | \$109,218.00 |
|----------------------------|--------------|
| Caudill Mowing, Inc. | \$111,986.42 |
| M & M Contract Mowing, LLC | \$132,190.00 |
| Salazar Contracting, LLC | \$143,840.00 |
| Orr Contracting, Inc. | \$153,275.00 |

WAYNE COUNTY (Contract No. CNQ742 Call 039)

91946-4203-04

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 137.430 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

TOTAL CONTRACT

Caudill Mowing, Inc. \$98,973.60

CONTRACT CNQ742

UNIT PRICE EXTENSION

MAINTENANCE CATEGORY

806-01 MOWING

2,024.000 ACRE

Caudill Mowing, Inc. \$48.9000 \$98,973.60

Caudill Mowing, Inc. \$98,973.60

TOTAL CONTRACT

Caudill Mowing, Inc. \$98,973.60

The mowing on various State Routes.

PROJECT LENGTH -

PROPOSAL REJECTED

No Valid Bids