

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2017**

COUNTIES BEDFORD, RUTHERFORD, WILLIAMSON, AND WILSON (Contract No. CNR941 Call 001)

98302-4146-04,98302-4147-04

THE MOWING ON VARIOUS INTERSTATE ROUTES.

PROJECT LENGTH - 103.650 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

---

	TOTAL CONTRACT
Caudill Mowing, Inc.	\$207,075.00
South East Mowing, LLC	\$229,570.74

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)</b>		
	<b>5.000 DAY</b>	
Caudill Mowing, Inc.	\$1.0000	\$5.00
South East Mowing, LLC	\$5.0000	\$25.00
<b>719-02 REMOVAL AND DISPOSAL OF LITTER</b>		
	<b>208.000 L.M.</b>	
Caudill Mowing, Inc.	\$239.0000	\$49,712.00
South East Mowing, LLC	\$185.0000	\$38,480.00
<b>806-01 MOWING</b>		
	<b>4,141.000 ACRE</b>	
Caudill Mowing, Inc.	\$38.0000	\$157,358.00
South East Mowing, LLC	\$46.1400	\$191,065.74

**SUB-TOTAL MAINTENANCE**

Caudill Mowing, Inc.  
South East Mowing, LLC

\$207,075.00  
\$229,570.74

**TOTAL CONTRACT**

Caudill Mowing, Inc.  
South East Mowing, LLC

\$207,075.00  
\$229,570.74

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2017**

DAVIDSON COUNTY (Contract No. CNR937 Call 002)

STP-M-6(84),19022-3217-54

THE IMPROVEMENT OF THE INTERSECTION ON U.S. 31 (S.R. 6) AT S.R. 255 (HARDING PLACE/BATTERY LANE) (L.M. 3.69) IN OAK HILL, INCLUDING GRADING, DRAINAGE, SIGNALS AND PAVING.

PROJECT LENGTH - 0.330 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2018

DBE GOAL 10.00%

---

	TOTAL CONTRACT
Sessions Paving Company	\$1,465,105.35
Jarrett Builders, Inc.	\$1,473,578.50
Civil Constructors, LLC	\$1,541,663.85

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01 CONSTRUCTION STAKES, LINES AND GRADES</b>			
	<b>1.000 LS</b>		
Sessions Paving Company		\$25,000.0000	\$25,000.00
Jarrett Builders, Inc.		\$20,775.0000	\$20,775.00
Civil Constructors, LLC		\$20,375.0000	\$20,375.00
<b>201-01 CLEARING AND GRUBBING</b>			
	<b>1.000 LS</b>		
Sessions Paving Company		\$54,000.0000	\$54,000.00
Jarrett Builders, Inc.		\$50,500.0000	\$50,500.00
Civil Constructors, LLC		\$56,625.0000	\$56,625.00
<b>203-01 ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
	<b>3,632.000 C.Y.</b>		
Sessions Paving Company		\$25.0000	\$90,800.00
Jarrett Builders, Inc.		\$18.6500	\$67,736.80
Civil Constructors, LLC		\$27.4000	\$99,516.80
<b>203-03 BORROW EXCAVATION (UNCLASSIFIED)</b>			
	<b>140.000 C.Y.</b>		
Sessions Paving Company		\$60.0000	\$8,400.00
Jarrett Builders, Inc.		\$40.5000	\$5,670.00
Civil Constructors, LLC		\$29.7500	\$4,165.00
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>3,100.000 L.F.</b>		
Sessions Paving Company		\$2.5000	\$7,750.00
Jarrett Builders, Inc.		\$1.4000	\$4,340.00
Civil Constructors, LLC		\$2.5000	\$7,750.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>6.000 EACH</b>		
Sessions Paving Company		\$350.0000	\$2,100.00
Jarrett Builders, Inc.		\$278.0000	\$1,668.00
Civil Constructors, LLC		\$685.0000	\$4,110.00
<b>209-09.04 SEDIMENT FILTER BAG(15' X 10')</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$750.0000	\$1,500.00
Jarrett Builders, Inc.		\$700.0000	\$1,400.00
Civil Constructors, LLC		\$1,190.0000	\$2,380.00
<b>209-09.40 CURB INLET PROTECTION (TYPE 1)</b>			
	<b>3.000 EACH</b>		
Sessions Paving Company		\$200.0000	\$600.00
Jarrett Builders, Inc.		\$300.0000	\$900.00
Civil Constructors, LLC		\$982.0000	\$2,946.00

		UNIT PRICE	EXTENSION
<b>209-09.43 CURB INLET PROTECTION (TYPE 4)</b>			
	<b>12.000 EACH</b>		
Sessions Paving Company		\$175.0000	\$2,100.00
Jarrett Builders, Inc.		\$165.0000	\$1,980.00
Civil Constructors, LLC		\$494.0000	\$5,928.00
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$250.0000	\$500.00
Jarrett Builders, Inc.		\$300.0000	\$600.00
Civil Constructors, LLC		\$1,350.0000	\$2,700.00
<b>209-40.34 CATCH BASIN PROTECTION (TYPE E)</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$250.0000	\$500.00
Jarrett Builders, Inc.		\$190.0000	\$380.00
Civil Constructors, LLC		\$1,350.0000	\$2,700.00
<b>209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$500.0000	\$500.00
Jarrett Builders, Inc.		\$735.0000	\$735.00
Civil Constructors, LLC		\$898.0000	\$898.00
<b>209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8)</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$500.0000	\$500.00
Jarrett Builders, Inc.		\$1,570.0000	\$1,570.00
Civil Constructors, LLC		\$1,350.0000	\$1,350.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>3,016.000 TON</b>		
Sessions Paving Company		\$31.6000	\$95,305.60
Jarrett Builders, Inc.		\$28.5000	\$85,956.00
Civil Constructors, LLC		\$31.0000	\$93,496.00
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>497.000 TON</b>		
Sessions Paving Company		\$122.2500	\$60,758.25
Jarrett Builders, Inc.		\$98.0000	\$48,706.00
Civil Constructors, LLC		\$88.0000	\$43,736.00
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>326.000 TON</b>		
Sessions Paving Company		\$124.6000	\$40,619.60
Jarrett Builders, Inc.		\$111.5000	\$36,349.00
Civil Constructors, LLC		\$93.2000	\$30,383.20

		UNIT PRICE	EXTENSION
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>8.000 TON</b>		
Sessions Paving Company		\$825.0000	\$6,600.00
Jarrett Builders, Inc.		\$1,017.5000	\$8,140.00
Civil Constructors, LLC		\$1,040.0000	\$8,320.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>29.000 TON</b>		
Sessions Paving Company		\$38.0000	\$1,102.00
Jarrett Builders, Inc.		\$68.1500	\$1,976.35
Civil Constructors, LLC		\$57.0000	\$1,653.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>9.000 TON</b>		
Sessions Paving Company		\$850.0000	\$7,650.00
Jarrett Builders, Inc.		\$850.0000	\$7,650.00
Civil Constructors, LLC		\$1,060.0000	\$9,540.00
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>3,919.000 L.F.</b>		
Sessions Paving Company		\$3.5000	\$13,716.50
Jarrett Builders, Inc.		\$3.5000	\$13,716.50
Civil Constructors, LLC		\$2.9500	\$11,561.05
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>122.000 TON</b>		
Sessions Paving Company		\$129.0000	\$15,738.00
Jarrett Builders, Inc.		\$111.0000	\$13,542.00
Civil Constructors, LLC		\$97.0000	\$11,834.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>26.000 TON</b>		
Sessions Paving Company		\$138.4000	\$3,598.40
Jarrett Builders, Inc.		\$106.2500	\$2,762.50
Civil Constructors, LLC		\$122.0000	\$3,172.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>943.000 TON</b>		
Sessions Paving Company		\$145.6500	\$137,347.95
Jarrett Builders, Inc.		\$114.0000	\$107,502.00
Civil Constructors, LLC		\$110.0000	\$103,730.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>932.000 TON</b>		
Sessions Paving Company		\$32.0000	\$29,824.00
Jarrett Builders, Inc.		\$31.0000	\$28,892.00
Civil Constructors, LLC		\$31.5000	\$29,358.00

		UNIT PRICE	EXTENSION
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>1,254.000 L.F.</b>		
Sessions Paving Company		\$98.6500	\$123,707.10
Jarrett Builders, Inc.		\$98.5000	\$123,519.00
Civil Constructors, LLC		\$135.0000	\$169,290.00
<b>611-01.02 MANHOLES, &gt; 4' - 8' DEPTH</b>			
	<b>4.000 EACH</b>		
Sessions Paving Company		\$5,500.0000	\$22,000.00
Jarrett Builders, Inc.		\$5,200.0000	\$20,800.00
Civil Constructors, LLC		\$2,390.0000	\$9,560.00
<b>611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$2,000.0000	\$4,000.00
Jarrett Builders, Inc.		\$3,194.0000	\$6,388.00
Civil Constructors, LLC		\$1,020.0000	\$2,040.00
<b>611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$3,000.0000	\$3,000.00
Jarrett Builders, Inc.		\$4,000.0000	\$4,000.00
Civil Constructors, LLC		\$1,760.0000	\$1,760.00
<b>611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH</b>			
	<b>3.000 EACH</b>		
Sessions Paving Company		\$4,365.0000	\$13,095.00
Jarrett Builders, Inc.		\$5,790.0000	\$17,370.00
Civil Constructors, LLC		\$2,540.0000	\$7,620.00
<b>611-12.02 CATCH BASINS, TYPE 12, &gt; 4' - 8' DEPTH</b>			
	<b>3.000 EACH</b>		
Sessions Paving Company		\$6,129.0000	\$18,387.00
Jarrett Builders, Inc.		\$6,700.0000	\$20,100.00
Civil Constructors, LLC		\$3,100.0000	\$9,300.00
<b>611-12.03 CATCH BASINS, TYPE 12, &gt; 8' - 12' DEPTH</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$8,317.0000	\$8,317.00
Jarrett Builders, Inc.		\$7,920.0000	\$7,920.00
Civil Constructors, LLC		\$4,060.0000	\$4,060.00
<b>611-14.02 CATCH BASINS, TYPE 14, &gt; 4' - 8' DEPTH</b>			
	<b>3.000 EACH</b>		
Sessions Paving Company		\$6,500.0000	\$19,500.00
Jarrett Builders, Inc.		\$8,300.0000	\$24,900.00
Civil Constructors, LLC		\$2,690.0000	\$8,070.00



		UNIT PRICE	EXTENSION
<b>611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$4,500.0000	\$4,500.00
Jarrett Builders, Inc.		\$6,175.0000	\$6,175.00
Civil Constructors, LLC		\$2,540.0000	\$2,540.00
<b>611-42.02 CATCH BASINS, TYPE 42, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$6,000.0000	\$6,000.00
Jarrett Builders, Inc.		\$6,600.0000	\$6,600.00
Civil Constructors, LLC		\$3,100.0000	\$3,100.00
<b>611-43.01 CATCH BASINS, TYPE 43, 0' - 4' DEPTH</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$4,500.0000	\$4,500.00
Jarrett Builders, Inc.		\$6,600.0000	\$6,600.00
Civil Constructors, LLC		\$3,500.0000	\$3,500.00
<b>612-04.02 RELOCATE DECORATIVE STONE COLUMNS</b>			
	<b>2.000 LS</b>		
Sessions Paving Company		\$12,500.0000	\$25,000.00
Jarrett Builders, Inc.		\$13,300.0000	\$26,600.00
Civil Constructors, LLC		\$25,940.0000	\$51,880.00
<b>621-03.03 24" TEMPORARY DRAINAGE PIPE</b>			
	<b>100.000 L.F.</b>		
Sessions Paving Company		\$40.0000	\$4,000.00
Jarrett Builders, Inc.		\$89.0000	\$8,900.00
Civil Constructors, LLC		\$38.0000	\$3,800.00
<b>701-02 CONCRETE DRIVEWAY</b>			
	<b>983.000 S.F.</b>		
Sessions Paving Company		\$12.6500	\$12,434.95
Jarrett Builders, Inc.		\$11.0000	\$10,813.00
Civil Constructors, LLC		\$12.0000	\$11,796.00
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>125.000 C.Y.</b>		
Sessions Paving Company		\$298.0000	\$37,250.00
Jarrett Builders, Inc.		\$300.0000	\$37,500.00
Civil Constructors, LLC		\$304.0000	\$38,000.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>200.000 L.F.</b>		
Sessions Paving Company		\$8.0000	\$1,600.00
Jarrett Builders, Inc.		\$1.6000	\$320.00
Civil Constructors, LLC		\$14.0000	\$2,800.00

		UNIT PRICE	EXTENSION
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>210.000 TON</b>		
Sessions Paving Company		\$40.0000	\$8,400.00
Jarrett Builders, Inc.		\$36.0000	\$7,560.00
Civil Constructors, LLC		\$74.0000	\$15,540.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Sessions Paving Company		\$143,000.0000	\$143,000.00
Jarrett Builders, Inc.		\$123,000.0000	\$123,000.00
Civil Constructors, LLC		\$43,385.0000	\$43,385.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>130.000 EACH</b>		
Sessions Paving Company		\$30.0000	\$3,900.00
Jarrett Builders, Inc.		\$22.0000	\$2,860.00
Civil Constructors, LLC		\$34.0000	\$4,420.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>130.000 EACH</b>		
Sessions Paving Company		\$35.0000	\$4,550.00
Jarrett Builders, Inc.		\$33.3000	\$4,329.00
Civil Constructors, LLC		\$29.0000	\$3,770.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>344.000 S.F.</b>		
Sessions Paving Company		\$10.0000	\$3,440.00
Jarrett Builders, Inc.		\$7.7500	\$2,666.00
Civil Constructors, LLC		\$6.8000	\$2,339.20
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>3.000 EACH</b>		
Sessions Paving Company		\$1,200.0000	\$3,600.00
Jarrett Builders, Inc.		\$975.0000	\$2,925.00
Civil Constructors, LLC		\$1,690.0000	\$5,070.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>81.000 LB.</b>		
Sessions Paving Company		\$6.0000	\$486.00
Jarrett Builders, Inc.		\$5.6000	\$453.60
Civil Constructors, LLC		\$4.0000	\$324.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>18.000 S.F.</b>		
Sessions Paving Company		\$20.0000	\$360.00
Jarrett Builders, Inc.		\$20.5000	\$369.00
Civil Constructors, LLC		\$16.0000	\$288.00

		UNIT PRICE	EXTENSION
<b>713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)</b>			
	<b>60.000 S.F.</b>		
Sessions Paving Company		\$25.0000	\$1,500.00
Jarrett Builders, Inc.		\$25.5000	\$1,530.00
Civil Constructors, LLC		\$16.0000	\$960.00
<b>713-15.02 REMOVAL &amp; RELOCATION OF SIGN &amp; SUPPORT</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$125.0000	\$125.00
Jarrett Builders, Inc.		\$111.0000	\$111.00
Civil Constructors, LLC		\$771.0000	\$771.00
<b>713-16.20 SIGNS (R10-5)</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$100.0000	\$200.00
Jarrett Builders, Inc.		\$89.0000	\$178.00
Civil Constructors, LLC		\$225.0000	\$450.00
<b>713-16.21 SIGNS (R3-5R)</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$100.0000	\$100.00
Jarrett Builders, Inc.		\$89.0000	\$89.00
Civil Constructors, LLC		\$225.0000	\$225.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>210.000 L.F.</b>		
Sessions Paving Company		\$15.0000	\$3,150.00
Jarrett Builders, Inc.		\$16.7500	\$3,517.50
Civil Constructors, LLC		\$17.0000	\$3,570.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>19.000 EACH</b>		
Sessions Paving Company		\$200.0000	\$3,800.00
Jarrett Builders, Inc.		\$222.2500	\$4,222.75
Civil Constructors, LLC		\$225.0000	\$4,275.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>6.000 EACH</b>		
Sessions Paving Company		\$350.0000	\$2,100.00
Jarrett Builders, Inc.		\$389.0000	\$2,334.00
Civil Constructors, LLC		\$393.0000	\$2,358.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$250.0000	\$500.00
Jarrett Builders, Inc.		\$278.0000	\$556.00
Civil Constructors, LLC		\$281.0000	\$562.00

		UNIT PRICE	EXTENSION
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>0.400 L.M.</b>		
Sessions Paving Company		\$3,000.0000	\$1,200.00
Jarrett Builders, Inc.		\$3,350.0000	\$1,340.00
Civil Constructors, LLC		\$3,370.0000	\$1,348.00
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>			
	<b>100.000 L.F.</b>		
Sessions Paving Company		\$10.0000	\$1,000.00
Jarrett Builders, Inc.		\$11.0000	\$1,100.00
Civil Constructors, LLC		\$12.0000	\$1,200.00
<b>716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>5.000 EACH</b>		
Sessions Paving Company		\$50.0000	\$250.00
Jarrett Builders, Inc.		\$56.0000	\$280.00
Civil Constructors, LLC		\$57.0000	\$285.00
<b>716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)</b>			
	<b>6.000 EACH</b>		
Sessions Paving Company		\$50.0000	\$300.00
Jarrett Builders, Inc.		\$56.0000	\$336.00
Civil Constructors, LLC		\$57.0000	\$342.00
<b>716-05.11 PAINTED PAVEMENT MARKING(STRAIGHT ARROW)</b>			
	<b>3.000 EACH</b>		
Sessions Paving Company		\$50.0000	\$150.00
Jarrett Builders, Inc.		\$56.0000	\$168.00
Civil Constructors, LLC		\$57.0000	\$171.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>2.140 L.M.</b>		
Sessions Paving Company		\$4,000.0000	\$8,560.00
Jarrett Builders, Inc.		\$4,500.0000	\$9,630.00
Civil Constructors, LLC		\$4,490.0000	\$9,608.60
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Sessions Paving Company		\$24,000.0000	\$24,000.00
Jarrett Builders, Inc.		\$75,000.0000	\$75,000.00
Civil Constructors, LLC		\$48,990.0000	\$48,990.00
<b>725-02.79 FIBER SPLICE ENCLOSURE(AERIAL)</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$1,260.0000	\$1,260.00
Jarrett Builders, Inc.		\$1,400.0000	\$1,400.00
Civil Constructors, LLC		\$606.0000	\$606.00

		UNIT PRICE	EXTENSION
<b>725-03.09 ETHERNET SWITCH (TYPE A)</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$1,960.0000	\$3,920.00
Jarrett Builders, Inc.		\$2,175.0000	\$4,350.00
Civil Constructors, LLC		\$2,020.0000	\$4,040.00
<b>725-23.21 FIBER OPTIC DROP CABLE (12 F)</b>			
	<b>400.000 L.F.</b>		
Sessions Paving Company		\$2.6000	\$1,040.00
Jarrett Builders, Inc.		\$2.9000	\$1,160.00
Civil Constructors, LLC		\$2.0000	\$800.00
<b>725-23.31 FIBER OPTIC DROP PANEL ( 12 F )</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$1,260.0000	\$1,260.00
Jarrett Builders, Inc.		\$1,400.0000	\$1,400.00
Civil Constructors, LLC		\$691.0000	\$691.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$1,500.0000	\$1,500.00
Jarrett Builders, Inc.		\$1,675.0000	\$1,675.00
Civil Constructors, LLC		\$1,070.0000	\$1,070.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>7.000 EACH</b>		
Sessions Paving Company		\$670.0000	\$4,690.00
Jarrett Builders, Inc.		\$745.0000	\$5,215.00
Civil Constructors, LLC		\$881.0000	\$6,167.00
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$1,170.0000	\$1,170.00
Jarrett Builders, Inc.		\$1,300.0000	\$1,300.00
Civil Constructors, LLC		\$1,440.0000	\$1,440.00
<b>730-02.30 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)</b>			
	<b>8.000 EACH</b>		
Sessions Paving Company		\$670.0000	\$5,360.00
Jarrett Builders, Inc.		\$745.0000	\$5,960.00
Civil Constructors, LLC		\$887.0000	\$7,096.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>5.000 EACH</b>		
Sessions Paving Company		\$350.0000	\$1,750.00
Jarrett Builders, Inc.		\$390.0000	\$1,950.00
Civil Constructors, LLC		\$494.0000	\$2,470.00

		UNIT PRICE	EXTENSION
<b>730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$500.0000	\$1,000.00
Jarrett Builders, Inc.		\$560.0000	\$1,120.00
Civil Constructors, LLC		\$1,595.0000	\$3,190.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$2,500.0000	\$2,500.00
Jarrett Builders, Inc.		\$2,775.0000	\$2,775.00
Civil Constructors, LLC		\$1,360.0000	\$1,360.00
<b>730-05.02 SERVICE CABLE (2 CONDUCTOR, # 8 AWG)</b>			
	<b>900.000 L.F.</b>		
Sessions Paving Company		\$2.1600	\$1,944.00
Jarrett Builders, Inc.		\$2.4000	\$2,160.00
Civil Constructors, LLC		\$2.0000	\$1,800.00
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>1,600.000 L.F.</b>		
Sessions Paving Company		\$1.5000	\$2,400.00
Jarrett Builders, Inc.		\$1.7500	\$2,800.00
Civil Constructors, LLC		\$1.4500	\$2,320.00
<b>730-08.05 SIGNAL CABLE - 12 CONDUCTOR</b>			
	<b>700.000 L.F.</b>		
Sessions Paving Company		\$2.0000	\$1,400.00
Jarrett Builders, Inc.		\$2.2000	\$1,540.00
Civil Constructors, LLC		\$1.8000	\$1,260.00
<b>730-11.10 RISER ASSEMBLY (2")</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$350.0000	\$700.00
Jarrett Builders, Inc.		\$390.0000	\$780.00
Civil Constructors, LLC		\$315.0000	\$630.00
<b>730-12.16 CONDUIT (2" DIAMETER, SCH 80 PVC, DIRECTIONAL DRILLED)</b>			
	<b>750.000 L.F.</b>		
Sessions Paving Company		\$22.0000	\$16,500.00
Jarrett Builders, Inc.		\$24.0000	\$18,300.00
Civil Constructors, LLC		\$15.0000	\$11,250.00
<b>730-12.17 CONDUIT (2" DIAMETER SCH 80 PVC)</b>			
	<b>475.000 L.F.</b>		
Sessions Paving Company		\$8.0000	\$3,800.00
Jarrett Builders, Inc.		\$8.9000	\$4,227.50
Civil Constructors, LLC		\$11.0000	\$5,225.00

		UNIT PRICE	EXTENSION
<b>730-13.08 VEHICLE DETECTOR (RADAR)</b>			
	<b>4.000 EACH</b>		
Sessions Paving Company		\$7,101.0000	\$28,404.00
Jarrett Builders, Inc.		\$7,900.0000	\$31,600.00
Civil Constructors, LLC		\$7,970.0000	\$31,880.00
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$14,074.0000	\$14,074.00
Jarrett Builders, Inc.		\$15,638.0000	\$15,638.00
Civil Constructors, LLC		\$15,275.0000	\$15,275.00
<b>730-16.02 EIGHT PHASE ACTUATED CONTROLLER</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$3,842.0000	\$3,842.00
Jarrett Builders, Inc.		\$4,269.0000	\$4,269.00
Civil Constructors, LLC		\$4,490.0000	\$4,490.00
<b>730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$13,572.0000	\$13,572.00
Jarrett Builders, Inc.		\$15,080.0000	\$15,080.00
Civil Constructors, LLC		\$17,060.0000	\$17,060.00
<b>730-23.96 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')</b>			
	<b>3.000 EACH</b>		
Sessions Paving Company		\$17,029.0000	\$51,087.00
Jarrett Builders, Inc.		\$18,925.0000	\$56,775.00
Civil Constructors, LLC		\$19,950.0000	\$59,850.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>360.000 S.Y.</b>		
Sessions Paving Company		\$6.0000	\$2,160.00
Jarrett Builders, Inc.		\$2.2000	\$792.00
Civil Constructors, LLC		\$3.5000	\$1,260.00
<b>798-06.48 FIBER STORAGE LOOP</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$600.0000	\$600.00
Jarrett Builders, Inc.		\$675.0000	\$675.00
Civil Constructors, LLC		\$393.0000	\$393.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>62.000 M.G.</b>		
Sessions Paving Company		\$25.0000	\$1,550.00
Jarrett Builders, Inc.		\$15.0000	\$930.00
Civil Constructors, LLC		\$113.0000	\$7,006.00

803-01 SODDING (NEW SOD)

6,200.000 S.Y.

UNIT PRICE

EXTENSION

Sessions Paving Company  
Jarrett Builders, Inc.  
Civil Constructors, LLC

\$4.2500  
\$3.5000  
\$6.8500

\$26,350.00  
\$21,700.00  
\$42,470.00



UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>795-01.03 6IN DIP RESTRAINED JOINT WATER LINE</b>			
	<b>50.000 L.F.</b>		
Sessions Paving Company		\$100.0000	\$5,000.00
Jarrett Builders, Inc.		\$116.0000	\$5,800.00
Civil Constructors, LLC		\$316.0000	\$15,800.00
<b>795-01.05 8IN DIP RESTRAINED JOINT WATER LINE</b>			
	<b>130.000 L.F.</b>		
Sessions Paving Company		\$100.0000	\$13,000.00
Jarrett Builders, Inc.		\$110.0000	\$14,300.00
Civil Constructors, LLC		\$292.0000	\$37,960.00
<b>795-01.09 12IN DIP RESTRAINED JOINT WATER LINE</b>			
	<b>100.000 L.F.</b>		
Sessions Paving Company		\$150.0000	\$15,000.00
Jarrett Builders, Inc.		\$129.0000	\$12,900.00
Civil Constructors, LLC		\$330.0000	\$33,000.00
<b>795-01.15 18IN DIP RESTRAINED JOINT WATER LINE</b>			
	<b>125.000 L.F.</b>		
Sessions Paving Company		\$212.0000	\$26,500.00
Jarrett Builders, Inc.		\$176.0000	\$22,000.00
Civil Constructors, LLC		\$387.0000	\$48,375.00
<b>795-06.05 CONNECT TO 8IN WATER LINE</b>			
	<b>3.000 EACH</b>		
Sessions Paving Company		\$1,500.0000	\$4,500.00
Jarrett Builders, Inc.		\$1,700.0000	\$5,100.00
Civil Constructors, LLC		\$3,080.0000	\$9,240.00
<b>795-06.07 CONNECT TO 12IN WATER LINE</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$2,500.0000	\$5,000.00
Jarrett Builders, Inc.		\$1,940.0000	\$3,880.00
Civil Constructors, LLC		\$2,890.0000	\$5,780.00
<b>795-06.10 CONNECT TO 18IN WATER LINE</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$3,500.0000	\$7,000.00
Jarrett Builders, Inc.		\$3,025.0000	\$6,050.00
Civil Constructors, LLC		\$4,510.0000	\$9,020.00
<b>795-06.38 CUT AND CAP 14IN WATERLINE</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$4,000.0000	\$4,000.00
Jarrett Builders, Inc.		\$2,025.0000	\$2,025.00
Civil Constructors, LLC		\$2,270.0000	\$2,270.00

		UNIT PRICE	EXTENSION
<b>795-07.05 8IN X 6IN TAPPING SLEEVE AND VALVE</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$7,500.0000	\$15,000.00
Jarrett Builders, Inc.		\$6,400.0000	\$12,800.00
Civil Constructors, LLC		\$7,620.0000	\$15,240.00
<b>795-08.05 8IN GATE VALVE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$2,000.0000	\$2,000.00
Jarrett Builders, Inc.		\$4,100.0000	\$4,100.00
Civil Constructors, LLC		\$1,640.0000	\$1,640.00
<b>795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY</b>			
	<b>10.000 EACH</b>		
Sessions Paving Company		\$500.0000	\$5,000.00
Jarrett Builders, Inc.		\$1,200.0000	\$12,000.00
Civil Constructors, LLC		\$1,040.0000	\$10,400.00
<b>795-09.28 3/4IN COPPER SERVICE PIPE</b>			
	<b>500.000 L.F.</b>		
Sessions Paving Company		\$20.0000	\$10,000.00
Jarrett Builders, Inc.		\$72.0000	\$36,000.00
Civil Constructors, LLC		\$91.0000	\$45,500.00
<b>795-09.29 1IN COPPER SERVICE PIPE</b>			
	<b>50.000 L.F.</b>		
Sessions Paving Company		\$30.0000	\$1,500.00
Jarrett Builders, Inc.		\$75.0000	\$3,750.00
Civil Constructors, LLC		\$114.0000	\$5,700.00
<b>795-11.02 FIRE HYDRANT ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$3,500.0000	\$7,000.00
Jarrett Builders, Inc.		\$3,800.0000	\$7,600.00
Civil Constructors, LLC		\$4,190.0000	\$8,380.00
<b>795-12.01 REMOVE FIRE HYDRANT</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$1,500.0000	\$3,000.00
Jarrett Builders, Inc.		\$1,350.0000	\$2,700.00
Civil Constructors, LLC		\$1,220.0000	\$2,440.00
<b>795-12.07 REMOVE EXISITNG VALVE</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$500.0000	\$1,000.00
Jarrett Builders, Inc.		\$1,350.0000	\$2,700.00
Civil Constructors, LLC		\$881.0000	\$1,762.00

		UNIT PRICE	EXTENSION
<b>795-13.01 DI FITTINGS</b>			
	<b>2,100.000 LB.</b>		
Sessions Paving Company		\$5.0000	\$10,500.00
Jarrett Builders, Inc.		\$8.9000	\$18,690.00
Civil Constructors, LLC		\$6.5000	\$13,650.00
<b>795-14.05 CONCRETE ENCASEMENT</b>			
	<b>10.000 L.F.</b>		
Sessions Paving Company		\$300.0000	\$3,000.00
Jarrett Builders, Inc.		\$83.0000	\$830.00
Civil Constructors, LLC		\$136.0000	\$1,360.00
<b>795-16.15 RELOCATE/RECONNECT BACKFLOW ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$3,500.0000	\$3,500.00
Jarrett Builders, Inc.		\$6,250.0000	\$6,250.00
Civil Constructors, LLC		\$2,780.0000	\$2,780.00
<b>797-11.15 48IN MH ADJUSTMENT INCREASE HEIGHT</b>			
	<b>2.000 V.F.</b>		
Sessions Paving Company		\$500.0000	\$1,000.00
Jarrett Builders, Inc.		\$675.0000	\$1,350.00
Civil Constructors, LLC		\$1,140.0000	\$2,280.00
<b>798-06.48 FIBER STORAGE LOOP</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$300.0000	\$300.00
Jarrett Builders, Inc.		\$675.0000	\$675.00
Civil Constructors, LLC		\$393.0000	\$393.00

**SUB-TOTAL ROADWAY**

Sessions Paving Company	\$1,322,305.35
Jarrett Builders, Inc.	\$1,292,078.50
Civil Constructors, LLC	\$1,268,693.85

**SUB-TOTAL UTILITY**

Sessions Paving Company	\$142,800.00
Jarrett Builders, Inc.	\$181,500.00
Civil Constructors, LLC	\$272,970.00

**TOTAL CONTRACT**

Sessions Paving Company	\$1,465,105.35
Jarrett Builders, Inc.	\$1,473,578.50
Civil Constructors, LLC	\$1,541,663.85

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2017**

JOHNSON COUNTY (Contract No. CNR940 Call 003)

BRZ-4600(23),46946-3405-94

THE CONSTRUCTION OF A CONCRETE BOX BRIDGE ON FORGE ROAD OVER FORGE CREEK (L.M. 1.86), INCLUDING GRADING, DRAINAGE, RETAINING WALL AND PAVING.

PROJECT LENGTH - 0.057 MILES

COMPLETION TIME - ON OR BEFORE MARCH 15, 2018

DBE GOAL 5.50%

---

	TOTAL CONTRACT
Adams Contracting, LLC	\$596,161.25
Summers-Taylor, Inc.	\$769,382.10

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>			
		<b>1.000 LS</b>		
	Adams Contracting, LLC		\$10,000.0000	\$10,000.00
	Summers-Taylor, Inc.		\$8,810.0000	\$8,810.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>			
		<b>1.000 LS</b>		
	Adams Contracting, LLC		\$25,000.0000	\$25,000.00
	Summers-Taylor, Inc.		\$19,500.0000	\$19,500.00
<b>202-03.01</b>	<b>REMOVAL OF ASPHALT PAVEMENT</b>			
		<b>550.000 S.Y.</b>		
	Adams Contracting, LLC		\$18.0000	\$9,900.00
	Summers-Taylor, Inc.		\$7.7000	\$4,235.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
		<b>7.000 C.Y.</b>		
	Adams Contracting, LLC		\$75.0000	\$525.00
	Summers-Taylor, Inc.		\$73.5000	\$514.50
<b>203-30.01</b>	<b>ROADWAY APPROACHES</b>			
		<b>1.000 LS</b>		
	Adams Contracting, LLC		\$35,000.0000	\$35,000.00
	Summers-Taylor, Inc.		\$55,330.0000	\$55,330.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>			
		<b>23.000 C.Y.</b>		
	Adams Contracting, LLC		\$18.0000	\$414.00
	Summers-Taylor, Inc.		\$46.5000	\$1,069.50
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>			
		<b>346.000 L.F.</b>		
	Adams Contracting, LLC		\$4.0000	\$1,384.00
	Summers-Taylor, Inc.		\$4.9500	\$1,712.70
<b>209-08.07</b>	<b>ROCK CHECK DAM PER</b>			
		<b>1.000 EACH</b>		
	Adams Contracting, LLC		\$375.0000	\$375.00
	Summers-Taylor, Inc.		\$760.0000	\$760.00
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>			
		<b>1.000 EACH</b>		
	Adams Contracting, LLC		\$475.0000	\$475.00
	Summers-Taylor, Inc.		\$1,150.0000	\$1,150.00
<b>209-09.03</b>	<b>SEDIMENT FILTER BAG (15' X 15')</b>			
		<b>1.000 EACH</b>		
	Adams Contracting, LLC		\$400.0000	\$400.00
	Summers-Taylor, Inc.		\$1,160.0000	\$1,160.00

		UNIT PRICE	EXTENSION
<b>209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)</b>			
	<b>1.000 EACH</b>		
Adams Contracting, LLC		\$250.0000	\$250.00
Summers-Taylor, Inc.		\$826.0000	\$826.00
<b>209-65.04 TEMPORARY IN STREAM DIVERSION</b>			
	<b>125.000 L.F.</b>		
Adams Contracting, LLC		\$50.0000	\$6,250.00
Summers-Taylor, Inc.		\$65.0000	\$8,125.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>430.000 TON</b>		
Adams Contracting, LLC		\$38.0000	\$16,340.00
Summers-Taylor, Inc.		\$46.0000	\$19,780.00
<b>303-01.03 GRANULAR BACKFILL (RETAINING WALLS)</b>			
	<b>220.000 TON</b>		
Adams Contracting, LLC		\$38.0000	\$8,360.00
Summers-Taylor, Inc.		\$44.5000	\$9,790.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>7.000 TON</b>		
Adams Contracting, LLC		\$38.0000	\$266.00
Summers-Taylor, Inc.		\$29.5000	\$206.50
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>119.000 TON</b>		
Adams Contracting, LLC		\$150.0000	\$17,850.00
Summers-Taylor, Inc.		\$150.0000	\$17,850.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>77.000 TON</b>		
Adams Contracting, LLC		\$150.0000	\$11,550.00
Summers-Taylor, Inc.		\$150.0000	\$11,550.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>1.000 TON</b>		
Adams Contracting, LLC		\$850.0000	\$850.00
Summers-Taylor, Inc.		\$850.0000	\$850.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>4.000 TON</b>		
Adams Contracting, LLC		\$50.0000	\$200.00
Summers-Taylor, Inc.		\$50.0000	\$200.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>1.000 TON</b>		
Adams Contracting, LLC		\$850.0000	\$850.00
Summers-Taylor, Inc.		\$850.0000	\$850.00

		UNIT PRICE	EXTENSION
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>51.000 TON</b>		
Adams Contracting, LLC		\$150.0000	\$7,650.00
Summers-Taylor, Inc.		\$150.0000	\$7,650.00
<b>607-39.02 18" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>31.000 L.F.</b>		
Adams Contracting, LLC		\$75.0000	\$2,325.00
Summers-Taylor, Inc.		\$90.5000	\$2,805.50
<b>611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH</b>			
	<b>1.000 EACH</b>		
Adams Contracting, LLC		\$3,500.0000	\$3,500.00
Summers-Taylor, Inc.		\$3,120.0000	\$3,120.00
<b>621-05.02 TEMPORARY SHORING</b>			
	<b>1.000 LS</b>		
Adams Contracting, LLC		\$5,000.0000	\$5,000.00
Summers-Taylor, Inc.		\$49,885.0000	\$49,885.00
<b>705-01.04 METAL BEAM GUARD FENCE</b>			
	<b>108.000 L.F.</b>		
Adams Contracting, LLC		\$72.5000	\$7,830.00
Summers-Taylor, Inc.		\$52.5000	\$5,670.00
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>325.000 L.F.</b>		
Adams Contracting, LLC		\$19.2500	\$6,256.25
Summers-Taylor, Inc.		\$16.0000	\$5,200.00
<b>705-04.03 GUARDRAIL TERMINAL (TYPE 13)</b>			
	<b>1.000 EACH</b>		
Adams Contracting, LLC		\$650.0000	\$650.00
Summers-Taylor, Inc.		\$850.0000	\$850.00
<b>705-04.04 GUARDRAIL TERMINAL (TYPE 21)</b>			
	<b>5.000 EACH</b>		
Adams Contracting, LLC		\$2,050.0000	\$10,250.00
Summers-Taylor, Inc.		\$1,725.0000	\$8,625.00
<b>705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)</b>			
	<b>3.000 EACH</b>		
Adams Contracting, LLC		\$650.0000	\$1,950.00
Summers-Taylor, Inc.		\$575.0000	\$1,725.00
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>2.000 EACH</b>		
Adams Contracting, LLC		\$6,500.0000	\$13,000.00
Summers-Taylor, Inc.		\$4,500.0000	\$9,000.00



		UNIT PRICE	EXTENSION
<b>707-02.43 ROCK ANCHOR, TYPE I</b>			
	<b>100.000 L.F.</b>		
Adams Contracting, LLC		\$140.0000	\$14,000.00
Summers-Taylor, Inc.		\$445.0000	\$44,500.00
<b>707-10.06 ROCKFALL DRAPE (TYPE II)</b>			
	<b>160.000 S.Y.</b>		
Adams Contracting, LLC		\$180.0000	\$28,800.00
Summers-Taylor, Inc.		\$255.0000	\$40,800.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>50.000 TON</b>		
Adams Contracting, LLC		\$50.0000	\$2,500.00
Summers-Taylor, Inc.		\$59.5000	\$2,975.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>12.000 TON</b>		
Adams Contracting, LLC		\$50.0000	\$600.00
Summers-Taylor, Inc.		\$88.0000	\$1,056.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>150.000 TON</b>		
Adams Contracting, LLC		\$50.0000	\$7,500.00
Summers-Taylor, Inc.		\$55.0000	\$8,250.00
<b>710-13.03 FILTER CLOTH</b>			
	<b>40.000 S.Y.</b>		
Adams Contracting, LLC		\$6.0000	\$240.00
Summers-Taylor, Inc.		\$14.0000	\$560.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Adams Contracting, LLC		\$25,000.0000	\$25,000.00
Summers-Taylor, Inc.		\$17,500.0000	\$17,500.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>200.000 L.F.</b>		
Adams Contracting, LLC		\$35.0000	\$7,000.00
Summers-Taylor, Inc.		\$55.0000	\$11,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>20.000 EACH</b>		
Adams Contracting, LLC		\$35.0000	\$700.00
Summers-Taylor, Inc.		\$30.0000	\$600.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>4.000 EACH</b>		
Adams Contracting, LLC		\$30.0000	\$120.00
Summers-Taylor, Inc.		\$15.0000	\$60.00

		UNIT PRICE	EXTENSION
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>342.000 S.F.</b>		
Adams Contracting, LLC		\$7.0000	\$2,394.00
Summers-Taylor, Inc.		\$9.0000	\$3,078.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>40.000 L.F.</b>		
Adams Contracting, LLC		\$15.0000	\$600.00
Summers-Taylor, Inc.		\$10.5000	\$420.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>130.000 LB.</b>		
Adams Contracting, LLC		\$3.5000	\$455.00
Summers-Taylor, Inc.		\$14.0000	\$1,820.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>18.000 S.F.</b>		
Adams Contracting, LLC		\$14.0000	\$252.00
Summers-Taylor, Inc.		\$25.0000	\$450.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Adams Contracting, LLC		\$2,500.0000	\$2,500.00
Summers-Taylor, Inc.		\$525.0000	\$525.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Adams Contracting, LLC		\$6,200.0000	\$12,400.00
Summers-Taylor, Inc.		\$3,000.0000	\$6,000.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>1.000 L.M.</b>		
Adams Contracting, LLC		\$4,000.0000	\$4,000.00
Summers-Taylor, Inc.		\$4,995.0000	\$4,995.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Adams Contracting, LLC		\$28,000.0000	\$28,000.00
Summers-Taylor, Inc.		\$59,220.0000	\$59,220.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>179.000 S.Y.</b>		
Adams Contracting, LLC		\$2.7500	\$492.25
Summers-Taylor, Inc.		\$7.3500	\$1,315.65
<b>740-11.03 TEMPORARY SEDIMENT TUBE 18IN</b>			
	<b>275.000 L.F.</b>		
Adams Contracting, LLC		\$3.2500	\$893.75
Summers-Taylor, Inc.		\$4.2500	\$1,168.75

UNIT PRICE

EXTENSION

805-12.02 EROSION CONTROL BLANKET (TYPE II)

50.000 S.Y.

Adams Contracting, LLC  
Summers-Taylor, Inc.

\$2.5000

\$125.00

\$2.2000

\$110.00

**BOX BRIDGE CATEGORY**

UNIT PRICE                      EXTENSION

**202-04.50 REMOVAL OF STRUCTURES (SLAB BRIDGE, STA. 13+50.00)**

**1.000 LS**

Adams Contracting, LLC  
Summers-Taylor, Inc.

\$35,000.0000                      \$35,000.00  
\$45,200.0000                      \$45,200.00

**604-02.01 CLASS A CONCRETE (BOX BRIDGES)**

**216.000 C.Y.**

Adams Contracting, LLC  
Summers-Taylor, Inc.

\$795.0000                              \$171,720.00  
\$985.0000                              \$212,760.00

**604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)**

**46,219.000 LB.**

Adams Contracting, LLC  
Summers-Taylor, Inc.

\$1.0000                                      \$46,219.00  
\$1.0000                                      \$46,219.00

**SUB-TOTAL ROADWAY**

Adams Contracting, LLC

\$343,222.25

Summers-Taylor, Inc.

\$465,203.10

**SUB-TOTAL BOX BRIDGE**

Adams Contracting, LLC

\$252,939.00

Summers-Taylor, Inc.

\$304,179.00

**TOTAL CONTRACT**

Adams Contracting, LLC

\$596,161.25

Summers-Taylor, Inc.

\$769,382.10

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2017**

ANDERSON COUNTY (Contract No. CNR224 Call 005)

NH/HSIP-61(43),01005-3239-94,01005-8239-14

THE RESURFACING ON S.R. 61 FROM NEAR S.R. 95 (OAK RIDGE TURNPIKE) (L.M. 10.14) TO NEAR SUZANNE DRIVE (L.M. 13.72).

PROJECT LENGTH - 3.580 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2017

DBE GOAL 3.00%

---

TOTAL CONTRACT	
Rogers Group, Inc.	\$995,685.50
Duracap Asphalt Paving Co., Inc.	\$1,177,022.61
APAC-Atlantic, Inc.	\$1,458,370.05

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>55.000 TON</b>		
Rogers Group, Inc.		\$700.0000	\$38,500.00
Duracap Asphalt Paving Co., Inc.		\$770.0000	\$42,350.00
APAC-Atlantic, Inc.		\$400.0000	\$22,000.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>7,768.000 TON</b>		
Rogers Group, Inc.		\$79.0000	\$613,672.00
Duracap Asphalt Paving Co., Inc.		\$95.6600	\$743,086.88
APAC-Atlantic, Inc.		\$109.0000	\$846,712.00
<b>411-02.11 ACS MIX(PG70-22) GRADING E RWDY</b>			
	<b>641.000 TON</b>		
Rogers Group, Inc.		\$73.1000	\$46,857.10
Duracap Asphalt Paving Co., Inc.		\$114.8300	\$73,606.03
APAC-Atlantic, Inc.		\$110.0000	\$70,510.00
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>3.500 L.M.</b>		
Rogers Group, Inc.		\$860.0000	\$3,010.00
Duracap Asphalt Paving Co., Inc.		\$1,571.0000	\$5,498.50
APAC-Atlantic, Inc.		\$1,400.0000	\$4,900.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>8,327.000 TON</b>		
Rogers Group, Inc.		\$11.9000	\$99,091.30
Duracap Asphalt Paving Co., Inc.		\$11.0000	\$91,597.00
APAC-Atlantic, Inc.		\$26.6500	\$221,914.55
<b>611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN</b>			
	<b>12.000 EACH</b>		
Rogers Group, Inc.		\$1,550.9000	\$18,610.80
Duracap Asphalt Paving Co., Inc.		\$875.0000	\$10,500.00
APAC-Atlantic, Inc.		\$400.0000	\$4,800.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$1,800.0000	\$7,200.00
Duracap Asphalt Paving Co., Inc.		\$1,900.0000	\$7,600.00
APAC-Atlantic, Inc.		\$2,250.0000	\$9,000.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>13.000 EACH</b>		
Rogers Group, Inc.		\$2,700.0000	\$35,100.00
Duracap Asphalt Paving Co., Inc.		\$2,835.0000	\$36,855.00
APAC-Atlantic, Inc.		\$3,300.0000	\$42,900.00

		UNIT PRICE	EXTENSION
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
			<b>650.000 L.F.</b>
	Rogers Group, Inc.	\$2.0000	\$1,300.00
	Duracap Asphalt Paving Co., Inc.	\$2.2000	\$1,430.00
	APAC-Atlantic, Inc.	\$2.5000	\$1,625.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
			<b>1.000 LS</b>
	Rogers Group, Inc.	\$16,385.0000	\$16,385.00
	Duracap Asphalt Paving Co., Inc.	\$30,000.0000	\$30,000.00
	APAC-Atlantic, Inc.	\$50,000.0000	\$50,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
			<b>261.000 EACH</b>
	Rogers Group, Inc.	\$5.0500	\$1,318.05
	Duracap Asphalt Paving Co., Inc.	\$25.0000	\$6,525.00
	APAC-Atlantic, Inc.	\$10.0000	\$2,610.00
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
			<b>130.000 EACH</b>
	Rogers Group, Inc.	\$2.1000	\$273.00
	Duracap Asphalt Paving Co., Inc.	\$2.0000	\$260.00
	APAC-Atlantic, Inc.	\$2.5000	\$325.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
			<b>709.000 S.F.</b>
	Rogers Group, Inc.	\$7.2500	\$5,140.25
	Duracap Asphalt Paving Co., Inc.	\$7.2000	\$5,104.80
	APAC-Atlantic, Inc.	\$9.0000	\$6,381.00
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
			<b>2.000 EACH</b>
	Rogers Group, Inc.	\$825.0000	\$1,650.00
	Duracap Asphalt Paving Co., Inc.	\$825.0000	\$1,650.00
	APAC-Atlantic, Inc.	\$1,000.0000	\$2,000.00
<b>716-01.11</b>	<b>RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)</b>		
			<b>259.000 EACH</b>
	Rogers Group, Inc.	\$8.0000	\$2,072.00
	Duracap Asphalt Paving Co., Inc.	\$14.3000	\$3,703.70
	APAC-Atlantic, Inc.	\$17.0000	\$4,403.00
<b>716-01.12</b>	<b>RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)</b>		
			<b>461.000 EACH</b>
	Rogers Group, Inc.	\$8.0000	\$3,688.00
	Duracap Asphalt Paving Co., Inc.	\$14.3000	\$6,592.30
	APAC-Atlantic, Inc.	\$17.0000	\$7,837.00



		UNIT PRICE	EXTENSION
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>	<b>93.000 S.Y.</b>		
Rogers Group, Inc.		\$18.0000	\$1,674.00
Duracap Asphalt Paving Co., Inc.		\$19.8000	\$1,841.40
APAC-Atlantic, Inc.		\$22.5000	\$2,092.50
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>30.000 L.F.</b>		
Rogers Group, Inc.		\$10.0000	\$300.00
Duracap Asphalt Paving Co., Inc.		\$10.5000	\$315.00
APAC-Atlantic, Inc.		\$12.5000	\$375.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>26.000 EACH</b>		
Rogers Group, Inc.		\$150.0000	\$3,900.00
Duracap Asphalt Paving Co., Inc.		\$157.5000	\$4,095.00
APAC-Atlantic, Inc.		\$185.0000	\$4,810.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>	<b>17.000 L.M.</b>		
Rogers Group, Inc.		\$425.0000	\$7,225.00
Duracap Asphalt Paving Co., Inc.		\$446.0000	\$7,582.00
APAC-Atlantic, Inc.		\$525.0000	\$8,925.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>17.000 L.M.</b>		
Rogers Group, Inc.		\$3,800.0000	\$64,600.00
Duracap Asphalt Paving Co., Inc.		\$3,990.0000	\$67,830.00
APAC-Atlantic, Inc.		\$4,750.0000	\$80,750.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Rogers Group, Inc.		\$18,044.0000	\$18,044.00
Duracap Asphalt Paving Co., Inc.		\$21,500.0000	\$21,500.00
APAC-Atlantic, Inc.		\$50,000.0000	\$50,000.00
<b>730-14.02 SAW SLOT</b>	<b>1,500.000 L.F.</b>		
Rogers Group, Inc.		\$2.6500	\$3,975.00
Duracap Asphalt Paving Co., Inc.		\$3.0000	\$4,500.00
APAC-Atlantic, Inc.		\$7.0000	\$10,500.00
<b>730-14.03 LOOP WIRE</b>	<b>3,000.000 L.F.</b>		
Rogers Group, Inc.		\$0.7000	\$2,100.00
Duracap Asphalt Paving Co., Inc.		\$1.0000	\$3,000.00
APAC-Atlantic, Inc.		\$1.0000	\$3,000.00

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$995,685.50
Duracap Asphalt Paving Co., Inc.	\$1,177,022.61
APAC-Atlantic, Inc.	\$1,458,370.05

**TOTAL CONTRACT**

Rogers Group, Inc.	\$995,685.50
Duracap Asphalt Paving Co., Inc.	\$1,177,022.61
APAC-Atlantic, Inc.	\$1,458,370.05

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2017**

CAMPBELL COUNTY (Contract No. CNR225 Call 006)

07015-4222-04

THE RESURFACING ON S.R. 297 FROM S.R. 63 (L.M. 0.00) TO NEAR ELK FORK ROAD (L.M. 5.47).

PROJECT LENGTH - 5.370 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2017

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$795,502.40

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		600.000 TON		
	Rogers Group, Inc.		\$28.6500	\$17,190.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		39.000 TON		
	Rogers Group, Inc.		\$430.0000	\$16,770.00
411-01.10	ACS MIX(PG64-22) GRADING D			
		5,946.000 TON		
	Rogers Group, Inc.		\$86.0500	\$511,653.30
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
		8.600 L.M.		
	Rogers Group, Inc.		\$525.0000	\$4,515.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT			
		5,884.000 TON		
	Rogers Group, Inc.		\$14.8000	\$87,083.20
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT			
		1.000 EACH		
	Rogers Group, Inc.		\$1,828.0000	\$1,828.00
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3			
		1.000 EACH		
	Rogers Group, Inc.		\$2,890.0000	\$2,890.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Rogers Group, Inc.		\$11,063.0000	\$11,063.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		386.000 EACH		
	Rogers Group, Inc.		\$5.2500	\$2,026.50
712-05.01	WARNING LIGHTS (TYPE A)			
		193.000 EACH		
	Rogers Group, Inc.		\$2.1000	\$405.30
712-06	SIGNS (CONSTRUCTION)			
		758.000 S.F.		
	Rogers Group, Inc.		\$7.7000	\$5,836.60
716-01.21	Snowplowable Pvmr Mrkrs (Bi-Dir)(1 Color)			
		355.000 EACH		
	Rogers Group, Inc.		\$32.1000	\$11,395.50

		UNIT PRICE	EXTENSION
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>	<b>31.000 S.Y.</b>		
Rogers Group, Inc.		\$22.0000	\$682.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>384.000 L.F.</b>		
Rogers Group, Inc.		\$12.0000	\$4,608.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>	<b>22.000 L.M.</b>		
Rogers Group, Inc.		\$460.0000	\$10,120.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>22.000 L.M.</b>		
Rogers Group, Inc.		\$3,980.0000	\$87,560.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Rogers Group, Inc.		\$19,876.0000	\$19,876.00

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.

\$795,502.40

**TOTAL CONTRACT**

Rogers Group, Inc.

\$795,502.40

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2017**

CHEATHAM COUNTY (Contract No. CNR234 Call 007)

11024-4234-04

THE RESURFACING ON S.R. 249 FROM NORTH OF DEERFOOT DRIVE (L.M. 8.00) TO S.R. 251 (L.M. 12.71).

PROJECT LENGTH - 4.710 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2017

---

TOTAL CONTRACT	
Eubank Asphalt Paving & Sealing	\$586,081.00
Jones Bros. Contractors, LLC	\$748,341.33
Vulcan Construction Materials, LLC	\$751,965.00
Tennessee Valley Paving Co., Inc.	\$840,250.75

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>1,399.000 TON</b>		
	Eubank Asphalt Paving & Sealing	\$15.0000	\$20,985.00
	Jones Bros. Contractors, LLC	\$15.0000	\$20,985.00
	Vulcan Construction Materials, LLC	\$23.0000	\$32,177.00
	Tennessee Valley Paving Co., Inc.	\$26.0000	\$36,374.00
<b>307-01.08</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>		
	<b>500.000 TON</b>		
	Eubank Asphalt Paving & Sealing	\$50.0000	\$25,000.00
	Jones Bros. Contractors, LLC	\$80.0000	\$40,000.00
	Vulcan Construction Materials, LLC	\$71.0000	\$35,500.00
	Tennessee Valley Paving Co., Inc.	\$90.0000	\$45,000.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>35.000 TON</b>		
	Eubank Asphalt Paving & Sealing	\$300.0000	\$10,500.00
	Jones Bros. Contractors, LLC	\$515.0000	\$18,025.00
	Vulcan Construction Materials, LLC	\$650.0000	\$22,750.00
	Tennessee Valley Paving Co., Inc.	\$650.0000	\$22,750.00
<b>411-01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>		
	<b>5,299.000 TON</b>		
	Eubank Asphalt Paving & Sealing	\$68.0000	\$360,332.00
	Jones Bros. Contractors, LLC	\$82.0000	\$434,518.00
	Vulcan Construction Materials, LLC	\$82.0000	\$434,518.00
	Tennessee Valley Paving Co., Inc.	\$89.2500	\$472,935.75
<b>411-12.03</b>	<b>SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>		
	<b>7.600 L.M.</b>		
	Eubank Asphalt Paving & Sealing	\$200.0000	\$1,520.00
	Jones Bros. Contractors, LLC	\$525.0000	\$3,990.00
	Vulcan Construction Materials, LLC	\$525.0000	\$3,990.00
	Tennessee Valley Paving Co., Inc.	\$2,000.0000	\$15,200.00
<b>415-01.01</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>5,067.000 TON</b>		
	Eubank Asphalt Paving & Sealing	\$12.0000	\$60,804.00
	Jones Bros. Contractors, LLC	\$18.0000	\$91,206.00
	Vulcan Construction Materials, LLC	\$20.0000	\$101,340.00
	Tennessee Valley Paving Co., Inc.	\$22.0000	\$111,474.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Eubank Asphalt Paving & Sealing	\$5,000.0000	\$5,000.00
	Jones Bros. Contractors, LLC	\$20,000.0000	\$20,000.00
	Vulcan Construction Materials, LLC	\$16,925.0000	\$16,925.00
	Tennessee Valley Paving Co., Inc.	\$24,500.0000	\$24,500.00



		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>25.000 EACH</b>		
Eubank Asphalt Paving & Sealing		\$5.0000	\$125.00
Jones Bros. Contractors, LLC		\$5.7000	\$142.50
Vulcan Construction Materials, LLC		\$5.0000	\$125.00
Tennessee Valley Paving Co., Inc.		\$40.0000	\$1,000.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>4.000 EACH</b>		
Eubank Asphalt Paving & Sealing		\$5.0000	\$20.00
Jones Bros. Contractors, LLC		\$5.7000	\$22.80
Vulcan Construction Materials, LLC		\$5.0000	\$20.00
Tennessee Valley Paving Co., Inc.		\$50.0000	\$200.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>520.000 S.F.</b>		
Eubank Asphalt Paving & Sealing		\$6.0000	\$3,120.00
Jones Bros. Contractors, LLC		\$7.9500	\$4,134.00
Vulcan Construction Materials, LLC		\$9.5000	\$4,940.00
Tennessee Valley Paving Co., Inc.		\$15.0000	\$7,800.00
<b>713-16.20 SIGNS (R2-1)</b>			
	<b>3.000 EACH</b>		
Eubank Asphalt Paving & Sealing		\$125.0000	\$375.00
Jones Bros. Contractors, LLC		\$230.0000	\$690.00
Vulcan Construction Materials, LLC		\$180.0000	\$540.00
Tennessee Valley Paving Co., Inc.		\$300.0000	\$900.00
<b>716-01.21 Snowplowable Pvmr Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>311.000 EACH</b>		
Eubank Asphalt Paving & Sealing		\$30.0000	\$9,330.00
Jones Bros. Contractors, LLC		\$34.1000	\$10,605.10
Vulcan Construction Materials, LLC		\$30.0000	\$9,330.00
Tennessee Valley Paving Co., Inc.		\$35.0000	\$10,885.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>311.000 EACH</b>		
Eubank Asphalt Paving & Sealing		\$10.0000	\$3,110.00
Jones Bros. Contractors, LLC		\$11.3500	\$3,529.85
Vulcan Construction Materials, LLC		\$10.0000	\$3,110.00
Tennessee Valley Paving Co., Inc.		\$12.0000	\$3,732.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>16.000 L.F.</b>		
Eubank Asphalt Paving & Sealing		\$15.0000	\$240.00
Jones Bros. Contractors, LLC		\$17.0500	\$272.80
Vulcan Construction Materials, LLC		\$15.0000	\$240.00
Tennessee Valley Paving Co., Inc.		\$20.0000	\$320.00

		UNIT PRICE	EXTENSION
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>1.000 EACH</b>		
Eubank Asphalt Paving & Sealing		\$500.0000	\$500.00
Jones Bros. Contractors, LLC		\$568.2000	\$568.20
Vulcan Construction Materials, LLC		\$500.0000	\$500.00
Tennessee Valley Paving Co., Inc.		\$500.0000	\$500.00
<b>716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)</b>			
	<b>132.000 L.F.</b>		
Eubank Asphalt Paving & Sealing		\$10.0000	\$1,320.00
Jones Bros. Contractors, LLC		\$11.3500	\$1,498.20
Vulcan Construction Materials, LLC		\$10.0000	\$1,320.00
Tennessee Valley Paving Co., Inc.		\$15.0000	\$1,980.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>15.600 L.M.</b>		
Eubank Asphalt Paving & Sealing		\$750.0000	\$11,700.00
Jones Bros. Contractors, LLC		\$852.3000	\$13,295.88
Vulcan Construction Materials, LLC		\$750.0000	\$11,700.00
Tennessee Valley Paving Co., Inc.		\$800.0000	\$12,480.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>6.100 L.M.</b>		
Eubank Asphalt Paving & Sealing		\$5,000.0000	\$30,500.00
Jones Bros. Contractors, LLC		\$5,680.0000	\$34,648.00
Vulcan Construction Materials, LLC		\$5,000.0000	\$30,500.00
Tennessee Valley Paving Co., Inc.		\$5,200.0000	\$31,720.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>9.500 L.M.</b>		
Eubank Asphalt Paving & Sealing		\$2,800.0000	\$26,600.00
Jones Bros. Contractors, LLC		\$3,180.0000	\$30,210.00
Vulcan Construction Materials, LLC		\$2,800.0000	\$26,600.00
Tennessee Valley Paving Co., Inc.		\$3,000.0000	\$28,500.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Eubank Asphalt Paving & Sealing		\$15,000.0000	\$15,000.00
Jones Bros. Contractors, LLC		\$20,000.0000	\$20,000.00
Vulcan Construction Materials, LLC		\$15,840.0000	\$15,840.00
Tennessee Valley Paving Co., Inc.		\$12,000.0000	\$12,000.00

**SUB-TOTAL ROADWAY**

Eubank Asphalt Paving & Sealing	\$586,081.00
Jones Bros. Contractors, LLC	\$748,341.33
Vulcan Construction Materials, LLC	\$751,965.00
Tennessee Valley Paving Co., Inc.	\$840,250.75

**TOTAL CONTRACT**

Eubank Asphalt Paving & Sealing	\$586,081.00
Jones Bros. Contractors, LLC	\$748,341.33
Vulcan Construction Materials, LLC	\$751,965.00
Tennessee Valley Paving Co., Inc.	\$840,250.75

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2017**

HAMBLEN COUNTY (Contract No. CNR232 Call 009)

HSIP-32(86),32951-3201-94

THE INSTALLATION OF SOLAR POWERED FLASHING BEACONS ON S.R. 32 AT WITT ELEMENTARY SCHOOL IN MORRISTOWN, INCLUDING CONSTRUCTION OF A TURN LANE (L.M. 1.68 - L.M. 2.13).

PROJECT LENGTH - 0.450 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2017

DBE GOAL 3.00%

---

	TOTAL CONTRACT
APAC-Atlantic, Inc.	\$234,141.50

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
	APAC-Atlantic, Inc.	500.000 C.Y.	\$38.5500	\$19,275.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)			
	APAC-Atlantic, Inc.	550.000 L.F.	\$8.0000	\$4,400.00
209-08.08	ENHANCED ROCK CHECK DAM			
	APAC-Atlantic, Inc.	2.000 EACH	\$1,800.0000	\$3,600.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	APAC-Atlantic, Inc.	765.000 TON	\$45.5000	\$34,807.50
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	APAC-Atlantic, Inc.	230.000 TON	\$125.0000	\$28,750.00
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	APAC-Atlantic, Inc.	78.000 TON	\$170.0000	\$13,260.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	APAC-Atlantic, Inc.	1.000 TON	\$1,300.0000	\$1,300.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)			
	APAC-Atlantic, Inc.	4.000 TON	\$31.0000	\$124.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	APAC-Atlantic, Inc.	1.000 TON	\$670.0000	\$670.00
411-02.10	ACS MIX(PG70-22) GRADING D			
	APAC-Atlantic, Inc.	58.000 TON	\$215.0000	\$12,470.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)			
	APAC-Atlantic, Inc.	50.000 TON	\$60.0000	\$3,000.00
712-01	TRAFFIC CONTROL			
	APAC-Atlantic, Inc.	1.000 LS	\$19,250.0000	\$19,250.00

		UNIT PRICE	EXTENSION
<b>713-15.02 REMOVAL &amp; RELOCATION OF SIGN &amp; SUPPORT</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$125.0000	\$250.00
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$125.0000	\$250.00
<b>713-16.20 SIGNS (S1-1)</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$300.0000	\$600.00
<b>713-16.21 SIGNS (TN-9)</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$300.0000	\$600.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>3.000 EACH</b>		
APAC-Atlantic, Inc.		\$210.0000	\$630.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>0.200 L.M.</b>		
APAC-Atlantic, Inc.		\$18,000.0000	\$3,600.00
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>200.000 L.F.</b>		
APAC-Atlantic, Inc.		\$2.0000	\$400.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
APAC-Atlantic, Inc.		\$30,000.0000	\$30,000.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$1,800.0000	\$3,600.00
<b>730-01.08 SCHOOL SPEED LIMIT FLASHING SIGNAL INSTALLED</b>			
	<b>4.000 EACH</b>		
APAC-Atlantic, Inc.		\$3,550.0000	\$14,200.00
<b>730-01.12 SOLAR PANEL &amp; POWER SYSTEM UNIT</b>			
	<b>4.000 EACH</b>		
APAC-Atlantic, Inc.		\$1,600.0000	\$6,400.00
<b>730-23.72 CANTILEVER SIGNAL SUPPORT (1 ARM @ 35')</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$8,100.0000	\$16,200.00

		UNIT PRICE	EXTENSION
<b>730-24.01 FOUNDATION (SIGNAL SUPPORT)</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$6,400.0000	\$12,800.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>55.000 S.Y.</b>		
APAC-Atlantic, Inc.		\$11.0000	\$605.00
<b>740-11.01 TEMPORARY SEDIMENT TUBE 8IN</b>			
	<b>100.000 L.F.</b>		
APAC-Atlantic, Inc.		\$31.0000	\$3,100.00

**SUB-TOTAL ROADWAY**

APAC-Atlantic, Inc.

\$234,141.50

**TOTAL CONTRACT**

APAC-Atlantic, Inc.

\$234,141.50



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2017**

HAMILTON COUNTY (Contract No. CNR031 Call 010)

33002-4172-04,HSIP-I-24-3(93),33003-3164-94

THE REPAIR OF THE BRIDGE ON I-24 OVER CHESTNUT STREET AND THE CSX RAILROAD AND MISCELLANEOUS SAFETY IMPROVEMENTS ON I-24 BRIDGES OVER CSX RAILROAD AND I-124.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2017

DBE GOAL 6.00%

---

	TOTAL CONTRACT
Dement Construction Company, LLC	\$2,118,003.30
Jones Bros. Contractors, LLC	\$2,395,848.95
Kiewit Infrastructure South Co.	\$3,037,428.20
Mid-State Construction Company, Inc.	\$6,447,059.45

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>406-04.03 HIGH FRICTION SURFACE TREATMENT (SINGLE LIFT)</b>			
	<b>2,650.000 S.Y.</b>		
Dement Construction Company, LLC		\$17.0000	\$45,050.00
Jones Bros. Contractors, LLC		\$17.0000	\$45,050.00
Kiewit Infrastructure South Co.		\$20.0000	\$53,000.00
Mid-State Construction Company, Inc.		\$22.1000	\$58,565.00
<b>406-04.04 HIGH FRICTION SURFACE TREATMENT (DOUBLE LIFT)</b>			
	<b>6,965.000 S.Y.</b>		
Dement Construction Company, LLC		\$33.0000	\$229,845.00
Jones Bros. Contractors, LLC		\$33.0000	\$229,845.00
Kiewit Infrastructure South Co.		\$38.0000	\$264,670.00
Mid-State Construction Company, Inc.		\$42.9000	\$298,798.50
<b>501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"</b>			
	<b>1,000.000 S.Y.</b>		
Dement Construction Company, LLC		\$80.0000	\$80,000.00
Jones Bros. Contractors, LLC		\$80.0000	\$80,000.00
Kiewit Infrastructure South Co.		\$110.0000	\$110,000.00
Mid-State Construction Company, Inc.		\$195.0000	\$195,000.00
<b>502-03.13 CONCRETE PAVEMENT REMOVAL</b>			
	<b>1,000.000 S.Y.</b>		
Dement Construction Company, LLC		\$10.0000	\$10,000.00
Jones Bros. Contractors, LLC		\$40.0000	\$40,000.00
Kiewit Infrastructure South Co.		\$25.0000	\$25,000.00
Mid-State Construction Company, Inc.		\$55.9000	\$55,900.00
<b>604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)</b>			
	<b>30.000 S.Y.</b>		
Dement Construction Company, LLC		\$300.0000	\$9,000.00
Jones Bros. Contractors, LLC		\$350.0000	\$10,500.00
Kiewit Infrastructure South Co.		\$480.0000	\$14,400.00
Mid-State Construction Company, Inc.		\$353.1000	\$10,593.00
<b>705-01.01 GUARDRAIL AT BRIDGE ENDS</b>			
	<b>27.000 L.F.</b>		
Dement Construction Company, LLC		\$70.0000	\$1,890.00
Jones Bros. Contractors, LLC		\$86.2000	\$2,327.40
Kiewit Infrastructure South Co.		\$150.0000	\$4,050.00
Mid-State Construction Company, Inc.		\$97.5000	\$2,632.50
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$1,500.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$1,250.0000	\$1,250.00
Kiewit Infrastructure South Co.		\$3,000.0000	\$3,000.00
Mid-State Construction Company, Inc.		\$3,380.0000	\$3,380.00

		UNIT PRICE	EXTENSION
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>75.000 L.F.</b>		
Dement Construction Company, LLC		\$3.5000	\$262.50
Jones Bros. Contractors, LLC		\$4.0600	\$304.50
Kiewit Infrastructure South Co.		\$4.0000	\$300.00
Mid-State Construction Company, Inc.		\$4.5600	\$342.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$2,600.0000	\$2,600.00
Jones Bros. Contractors, LLC		\$3,975.0000	\$3,975.00
Kiewit Infrastructure South Co.		\$4,000.0000	\$4,000.00
Mid-State Construction Company, Inc.		\$3,575.0000	\$3,575.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>63.000 L.F.</b>		
Dement Construction Company, LLC		\$1.0000	\$63.00
Jones Bros. Contractors, LLC		\$3.0000	\$189.00
Kiewit Infrastructure South Co.		\$3.0000	\$189.00
Mid-State Construction Company, Inc.		\$2.6000	\$163.80
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$27,500.0000	\$27,500.00
Jones Bros. Contractors, LLC		\$50,000.0000	\$50,000.00
Kiewit Infrastructure South Co.		\$50,000.0000	\$50,000.00
Mid-State Construction Company, Inc.		\$336,957.2700	\$336,957.27
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>0.500 C.Y.</b>		
Dement Construction Company, LLC		\$780.0000	\$390.00
Jones Bros. Contractors, LLC		\$780.0000	\$390.00
Kiewit Infrastructure South Co.		\$900.0000	\$450.00
Mid-State Construction Company, Inc.		\$1,014.0000	\$507.00
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>101.000 LB.</b>		
Dement Construction Company, LLC		\$3.5000	\$353.50
Jones Bros. Contractors, LLC		\$3.5000	\$353.50
Kiewit Infrastructure South Co.		\$4.0000	\$404.00
Mid-State Construction Company, Inc.		\$4.5500	\$459.55
<b>713-02.22 BARRIER WALL DELINEATION ENHANCEMENT</b>			
	<b>3,600.000 L.F.</b>		
Dement Construction Company, LLC		\$4.5000	\$16,200.00
Jones Bros. Contractors, LLC		\$4.5000	\$16,200.00
Kiewit Infrastructure South Co.		\$5.0000	\$18,000.00
Mid-State Construction Company, Inc.		\$5.8600	\$21,096.00

		UNIT PRICE	EXTENSION
<b>713-06 STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>			
	<b>300.000 LB.</b>		
Dement Construction Company, LLC		\$4.2000	\$1,260.00
Jones Bros. Contractors, LLC		\$4.2000	\$1,260.00
Kiewit Infrastructure South Co.		\$5.0000	\$1,500.00
Mid-State Construction Company, Inc.		\$5.4600	\$1,638.00
<b>713-14 EXTRUDED ALUMINUM PANEL SIGNS</b>			
	<b>172.000 S.F.</b>		
Dement Construction Company, LLC		\$26.0000	\$4,472.00
Jones Bros. Contractors, LLC		\$26.0000	\$4,472.00
Kiewit Infrastructure South Co.		\$35.0000	\$6,020.00
Mid-State Construction Company, Inc.		\$33.8000	\$5,813.60
<b>716-01.12 RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)</b>			
	<b>385.000 EACH</b>		
Dement Construction Company, LLC		\$8.0000	\$3,080.00
Jones Bros. Contractors, LLC		\$8.0000	\$3,080.00
Kiewit Infrastructure South Co.		\$10.0000	\$3,850.00
Mid-State Construction Company, Inc.		\$10.4000	\$4,004.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>			
	<b>77.000 EACH</b>		
Dement Construction Company, LLC		\$45.0000	\$3,465.00
Jones Bros. Contractors, LLC		\$45.0000	\$3,465.00
Kiewit Infrastructure South Co.		\$52.0000	\$4,004.00
Mid-State Construction Company, Inc.		\$58.5000	\$4,504.50
<b>716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)</b>			
	<b>78.000 EACH</b>		
Dement Construction Company, LLC		\$45.0000	\$3,510.00
Jones Bros. Contractors, LLC		\$45.0000	\$3,510.00
Kiewit Infrastructure South Co.		\$52.0000	\$4,056.00
Mid-State Construction Company, Inc.		\$58.5000	\$4,563.00
<b>716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>16.000 EACH</b>		
Dement Construction Company, LLC		\$10.0000	\$160.00
Jones Bros. Contractors, LLC		\$10.0000	\$160.00
Kiewit Infrastructure South Co.		\$12.0000	\$192.00
Mid-State Construction Company, Inc.		\$13.0000	\$208.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>250.000 L.F.</b>		
Dement Construction Company, LLC		\$6.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$6.0000	\$1,500.00
Kiewit Infrastructure South Co.		\$7.0000	\$1,750.00
Mid-State Construction Company, Inc.		\$7.8000	\$1,950.00

		UNIT PRICE	EXTENSION
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>962.000 L.F.</b>		
Dement Construction Company, LLC		\$4.0000	\$3,848.00
Jones Bros. Contractors, LLC		\$4.0000	\$3,848.00
Kiewit Infrastructure South Co.		\$5.0000	\$4,810.00
Mid-State Construction Company, Inc.		\$5.2000	\$5,002.40
<b>716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$2,000.0000	\$8,000.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$8,000.00
Kiewit Infrastructure South Co.		\$2,500.0000	\$10,000.00
Mid-State Construction Company, Inc.		\$2,600.0000	\$10,400.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>1.100 L.M.</b>		
Dement Construction Company, LLC		\$4,800.0000	\$5,280.00
Jones Bros. Contractors, LLC		\$4,800.0000	\$5,280.00
Kiewit Infrastructure South Co.		\$5,500.0000	\$6,050.00
Mid-State Construction Company, Inc.		\$6,240.0000	\$6,864.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>275.000 L.F.</b>		
Dement Construction Company, LLC		\$3.0000	\$825.00
Jones Bros. Contractors, LLC		\$3.0000	\$825.00
Kiewit Infrastructure South Co.		\$4.0000	\$1,100.00
Mid-State Construction Company, Inc.		\$3.9000	\$1,072.50
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$100,000.0000	\$100,000.00
Jones Bros. Contractors, LLC		\$250,000.0000	\$250,000.00
Kiewit Infrastructure South Co.		\$148,000.0000	\$148,000.00
Mid-State Construction Company, Inc.		\$534,392.4800	\$534,392.48

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>201-07.01 REMOVAL AND DISPOSAL OF BRUSH &amp; TREES</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00
Kiewit Infrastructure South Co.		\$30,000.0000	\$30,000.00
Mid-State Construction Company, Inc.		\$75,408.7100	\$75,408.71
<b>202-04.01 REMOVAL OF STRUCTURES (BR. NO. 33-I0024-07.61)</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$253,500.0000	\$253,500.00
Jones Bros. Contractors, LLC		\$315,000.0000	\$315,000.00
Kiewit Infrastructure South Co.		\$665,000.0000	\$665,000.00
Mid-State Construction Company, Inc.		\$2,302,756.8800	\$2,302,756.88
<b>209-03.22 FILTER SOCK (18 INCH)</b>			
	<b>200.000 L.F.</b>		
Dement Construction Company, LLC		\$10.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$8.0000	\$1,600.00
Kiewit Infrastructure South Co.		\$10.0000	\$2,000.00
Mid-State Construction Company, Inc.		\$10.4000	\$2,080.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>285,858.000 LB.</b>		
Dement Construction Company, LLC		\$0.8500	\$242,979.30
Jones Bros. Contractors, LLC		\$0.9500	\$271,565.10
Kiewit Infrastructure South Co.		\$1.0000	\$285,858.00
Mid-State Construction Company, Inc.		\$1.2600	\$360,181.08
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>8.000 C.Y.</b>		
Dement Construction Company, LLC		\$1,200.0000	\$9,600.00
Jones Bros. Contractors, LLC		\$1,075.0000	\$8,600.00
Kiewit Infrastructure South Co.		\$500.0000	\$4,000.00
Mid-State Construction Company, Inc.		\$1,577.5900	\$12,620.72
<b>604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)</b>			
	<b>301.000 LB.</b>		
Dement Construction Company, LLC		\$2.0000	\$602.00
Jones Bros. Contractors, LLC		\$0.9500	\$285.95
Kiewit Infrastructure South Co.		\$1.2000	\$361.20
Mid-State Construction Company, Inc.		\$1.8300	\$550.83
<b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>			
	<b>243.000 S.Y.</b>		
Dement Construction Company, LLC		\$265.0000	\$64,395.00
Jones Bros. Contractors, LLC		\$191.0000	\$46,413.00
Kiewit Infrastructure South Co.		\$200.0000	\$48,600.00
Mid-State Construction Company, Inc.		\$505.8200	\$122,914.26

		UNIT PRICE	EXTENSION
<b>604-03.09 CLASS D CONCRETE (BRIDGE DECK)</b>			
	<b>711.000 C.Y.</b>		
Dement Construction Company, LLC		\$715.0000	\$508,365.00
Jones Bros. Contractors, LLC		\$675.0000	\$479,925.00
Kiewit Infrastructure South Co.		\$777.0000	\$552,447.00
Mid-State Construction Company, Inc.		\$1,590.8900	\$1,131,122.79
<b>604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)</b>			
	<b>4,425.000 S.Y.</b>		
Dement Construction Company, LLC		\$7.5000	\$33,187.50
Jones Bros. Contractors, LLC		\$7.5000	\$33,187.50
Kiewit Infrastructure South Co.		\$9.0000	\$39,825.00
Mid-State Construction Company, Inc.		\$12.9400	\$57,259.50
<b>604-10.05 CONCRETE</b>			
	<b>17.000 S.F.</b>		
Dement Construction Company, LLC		\$250.0000	\$4,250.00
Jones Bros. Contractors, LLC		\$155.0000	\$2,635.00
Kiewit Infrastructure South Co.		\$500.0000	\$8,500.00
Mid-State Construction Company, Inc.		\$309.2100	\$5,256.57
<b>604-10.42 CONCRETE REPAIRS</b>			
	<b>1.000 C.F.</b>		
Dement Construction Company, LLC		\$2,500.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$1,690.0000	\$1,690.00
Kiewit Infrastructure South Co.		\$2,000.0000	\$2,000.00
Mid-State Construction Company, Inc.		\$1,300.0000	\$1,300.00
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>18.000 S.F.</b>		
Dement Construction Company, LLC		\$200.0000	\$3,600.00
Jones Bros. Contractors, LLC		\$155.0000	\$2,790.00
Kiewit Infrastructure South Co.		\$350.0000	\$6,300.00
Mid-State Construction Company, Inc.		\$309.6100	\$5,572.98
<b>604-10.55 CONCRETE (FOUNDATION REPAIRS)</b>			
	<b>2.000 C.Y.</b>		
Dement Construction Company, LLC		\$2,500.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$500.0000	\$1,000.00
Kiewit Infrastructure South Co.		\$1,500.0000	\$3,000.00
Mid-State Construction Company, Inc.		\$1,857.7500	\$3,715.50
<b>604-10.58 EPOXY INJECTION (INJECTION)</b>			
	<b>12.000 GAL.</b>		
Dement Construction Company, LLC		\$200.0000	\$2,400.00
Jones Bros. Contractors, LLC		\$110.0000	\$1,320.00
Kiewit Infrastructure South Co.		\$70.0000	\$840.00
Mid-State Construction Company, Inc.		\$143.0000	\$1,716.00

		UNIT PRICE	EXTENSION
<b>604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)</b>			
	<b>118.000 L.F.</b>		
Dement Construction Company, LLC		\$60.0000	\$7,080.00
Jones Bros. Contractors, LLC		\$80.0000	\$9,440.00
Kiewit Infrastructure South Co.		\$200.0000	\$23,600.00
Mid-State Construction Company, Inc.		\$104.0000	\$12,272.00
<b>620-03 CONCRETE PARAPET (STD-1-1)</b>			
	<b>535.000 L.F.</b>		
Dement Construction Company, LLC		\$65.0000	\$34,775.00
Jones Bros. Contractors, LLC		\$80.0000	\$42,800.00
Kiewit Infrastructure South Co.		\$85.0000	\$45,475.00
Mid-State Construction Company, Inc.		\$175.5000	\$93,892.50
<b>620-03.10 CONCRETE PARAPET (MODIFIED STD-1-1)</b>			
	<b>524.000 L.F.</b>		
Dement Construction Company, LLC		\$130.0000	\$68,120.00
Jones Bros. Contractors, LLC		\$170.0000	\$89,080.00
Kiewit Infrastructure South Co.		\$290.0000	\$151,960.00
Mid-State Construction Company, Inc.		\$339.6900	\$177,997.56
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$5,000.0000	\$15,000.00
Jones Bros. Contractors, LLC		\$4,200.0000	\$12,600.00
Kiewit Infrastructure South Co.		\$6,000.0000	\$18,000.00
Mid-State Construction Company, Inc.		\$5,850.0000	\$17,550.00
<b>705-10.28 CONCRETE BARRIER WALL FOR BRIDGE PIERS</b>			
	<b>15.000 L.F.</b>		
Dement Construction Company, LLC		\$600.0000	\$9,000.00
Jones Bros. Contractors, LLC		\$220.0000	\$3,300.00
Kiewit Infrastructure South Co.		\$200.0000	\$3,000.00
Mid-State Construction Company, Inc.		\$331.1800	\$4,967.70
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>3,410.000 L.F.</b>		
Dement Construction Company, LLC		\$30.0000	\$102,300.00
Jones Bros. Contractors, LLC		\$35.0000	\$119,350.00
Kiewit Infrastructure South Co.		\$55.0000	\$187,550.00
Mid-State Construction Company, Inc.		\$77.2500	\$263,422.50
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>125.000 EACH</b>		
Dement Construction Company, LLC		\$38.0000	\$4,750.00
Jones Bros. Contractors, LLC		\$30.0000	\$3,750.00
Kiewit Infrastructure South Co.		\$45.0000	\$5,625.00
Mid-State Construction Company, Inc.		\$41.6000	\$5,200.00



		UNIT PRICE	EXTENSION
<b>712-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>171.000 EACH</b>		
Dement Construction Company, LLC		\$10.0000	\$1,710.00
Jones Bros. Contractors, LLC		\$14.0000	\$2,394.00
Kiewit Infrastructure South Co.		\$12.0000	\$2,052.00
Mid-State Construction Company, Inc.		\$16.2500	\$2,778.75
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$40.0000	\$40.00
Jones Bros. Contractors, LLC		\$25.0000	\$25.00
Kiewit Infrastructure South Co.		\$50.0000	\$50.00
Mid-State Construction Company, Inc.		\$37.7000	\$37.70
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,014.000 S.F.</b>		
Dement Construction Company, LLC		\$9.2500	\$9,379.50
Jones Bros. Contractors, LLC		\$7.0000	\$7,098.00
Kiewit Infrastructure South Co.		\$10.0000	\$10,140.00
Mid-State Construction Company, Inc.		\$14.4300	\$14,632.02
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$1,400.0000	\$1,400.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$1,800.00
Kiewit Infrastructure South Co.		\$1,500.0000	\$1,500.00
Mid-State Construction Company, Inc.		\$3,770.0000	\$3,770.00
<b>712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>			
	<b>200.000 HOUR</b>		
Dement Construction Company, LLC		\$98.0000	\$19,600.00
Jones Bros. Contractors, LLC		\$100.0000	\$20,000.00
Kiewit Infrastructure South Co.		\$110.0000	\$22,000.00
Mid-State Construction Company, Inc.		\$130.0000	\$26,000.00
<b>713-14 EXTRUDED ALUMINUM PANEL SIGNS</b>			
	<b>2,318.000 S.F.</b>		
Dement Construction Company, LLC		\$26.0000	\$60,268.00
Jones Bros. Contractors, LLC		\$26.0000	\$60,268.00
Kiewit Infrastructure South Co.		\$30.0000	\$69,540.00
Mid-State Construction Company, Inc.		\$33.8000	\$78,348.40
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>6.000 EACH</b>		
Dement Construction Company, LLC		\$6,200.0000	\$37,200.00
Jones Bros. Contractors, LLC		\$6,200.0000	\$37,200.00
Kiewit Infrastructure South Co.		\$7,000.0000	\$42,000.00
Mid-State Construction Company, Inc.		\$5,070.0000	\$30,420.00

		UNIT PRICE	EXTENSION
<b>713-17.30 MODIFY EXISTING OVERHEAD SIGN STRUCTURE</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$8,500.0000	\$8,500.00
Jones Bros. Contractors, LLC		\$8,500.0000	\$8,500.00
Kiewit Infrastructure South Co.		\$11,000.0000	\$11,000.00
Mid-State Construction Company, Inc.		\$11,050.0000	\$11,050.00
<b>716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE</b>			
	<b>70.000 EACH</b>		
Dement Construction Company, LLC		\$8.0000	\$560.00
Jones Bros. Contractors, LLC		\$8.0000	\$560.00
Kiewit Infrastructure South Co.		\$10.0000	\$700.00
Mid-State Construction Company, Inc.		\$10.4000	\$728.00
<b>716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW</b>			
	<b>81.000 EACH</b>		
Dement Construction Company, LLC		\$8.0000	\$648.00
Jones Bros. Contractors, LLC		\$8.0000	\$648.00
Kiewit Infrastructure South Co.		\$10.0000	\$810.00
Mid-State Construction Company, Inc.		\$10.4000	\$842.40
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>16,800.000 L.F.</b>		
Dement Construction Company, LLC		\$0.3000	\$5,040.00
Jones Bros. Contractors, LLC		\$0.3000	\$5,040.00
Kiewit Infrastructure South Co.		\$0.5000	\$8,400.00
Mid-State Construction Company, Inc.		\$0.3900	\$6,552.00
<b>716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)</b>			
	<b>200.000 S.Y.</b>		
Dement Construction Company, LLC		\$8.0000	\$1,600.00
Jones Bros. Contractors, LLC		\$8.0000	\$1,600.00
Kiewit Infrastructure South Co.		\$10.0000	\$2,000.00
Mid-State Construction Company, Inc.		\$10.4000	\$2,080.00
<b>716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>16,800.000 L.F.</b>		
Dement Construction Company, LLC		\$1.0000	\$16,800.00
Jones Bros. Contractors, LLC		\$1.0000	\$16,800.00
Kiewit Infrastructure South Co.		\$1.5000	\$25,200.00
Mid-State Construction Company, Inc.		\$1.3000	\$21,840.00
<b>716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)</b>			
	<b>200.000 S.Y.</b>		
Dement Construction Company, LLC		\$12.0000	\$2,400.00
Jones Bros. Contractors, LLC		\$12.0000	\$2,400.00
Kiewit Infrastructure South Co.		\$14.0000	\$2,800.00
Mid-State Construction Company, Inc.		\$15.6000	\$3,120.00

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

3.000 L.M.

UNIT PRICE	EXTENSION
\$4,800.0000	\$14,400.00
\$4,800.0000	\$14,400.00
\$5,500.0000	\$16,500.00
\$6,240.0000	\$18,720.00

Dement Construction Company, LLC  
 Jones Bros. Contractors, LLC  
 Kiewit Infrastructure South Co.  
 Mid-State Construction Company, Inc.

**SUB-TOTAL ROADWAY**

Dement Construction Company, LLC	\$560,054.00
Jones Bros. Contractors, LLC	\$765,784.40
Kiewit Infrastructure South Co.	\$738,795.00
Mid-State Construction Company, Inc.	\$1,568,382.10

**SUB-TOTAL BRIDGE**

Dement Construction Company, LLC	\$1,557,949.30
Jones Bros. Contractors, LLC	\$1,630,064.55
Kiewit Infrastructure South Co.	\$2,298,633.20
Mid-State Construction Company, Inc.	\$4,878,677.35

**TOTAL CONTRACT**

Dement Construction Company, LLC	\$2,118,003.30
Jones Bros. Contractors, LLC	\$2,395,848.95
Kiewit Infrastructure South Co.	\$3,037,428.20
Mid-State Construction Company, Inc.	\$6,447,059.45

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2017**

HAMILTON COUNTY (Contract No. CNR218 Call 011)

NH/HSIP-2(250),33010-3232-94,33010-8232-14

THE RESURFACING ON U.S. 11 (S.R. 2) FROM THE MCCALLIE TUNNEL (L.M. 11.83) TO EAST OF MOORE ROAD (L.M. 13.85).

PROJECT LENGTH - 2.020 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2017

DBE GOAL 4.00%

---

	TOTAL CONTRACT
Talley Construction Company, Inc.	\$1,402,872.07
Wright Brothers Construction Company, Inc.	\$1,542,500.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-03</b>	<b>REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.</b>		
			<b>100.000 S.Y.</b>
	Talley Construction Company, Inc.	\$81.4500	\$8,145.00
	Wright Brothers Construction Company, Inc.	\$43.0000	\$4,300.00
<b>202-08.15</b>	<b>REMOVAL OF CURB AND GUTTER (DESCRIPTION)</b>		
			<b>526.000 L.F.</b>
	Talley Construction Company, Inc.	\$26.7800	\$14,086.28
	Wright Brothers Construction Company, Inc.	\$33.0000	\$17,358.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
			<b>39.000 TON</b>
	Talley Construction Company, Inc.	\$603.0600	\$23,519.34
	Wright Brothers Construction Company, Inc.	\$510.0000	\$19,890.00
<b>411-02.10</b>	<b>ACS MIX(PG70-22) GRADING D</b>		
			<b>6,464.000 TON</b>
	Talley Construction Company, Inc.	\$105.6800	\$683,115.52
	Wright Brothers Construction Company, Inc.	\$118.0000	\$762,752.00
<b>415-01.01</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
			<b>5,892.000 TON</b>
	Talley Construction Company, Inc.	\$25.9300	\$152,779.56
	Wright Brothers Construction Company, Inc.	\$33.0000	\$194,436.00
<b>611-01.20</b>	<b>ADJUSTMENT OF EXISTING MANHOLE</b>		
			<b>16.000 EACH</b>
	Talley Construction Company, Inc.	\$669.4200	\$10,710.72
	Wright Brothers Construction Company, Inc.	\$645.0000	\$10,320.00
<b>611-03.04</b>	<b>GRAY IRON CASTINGS (CATCHBASIN)</b>		
			<b>540.000 LB.</b>
	Talley Construction Company, Inc.	\$7.2500	\$3,915.00
	Wright Brothers Construction Company, Inc.	\$6.5000	\$3,510.00
<b>701-02.01</b>	<b>CONCRETE CURB RAMP (RETROFIT)</b>		
			<b>2,332.000 S.F.</b>
	Talley Construction Company, Inc.	\$36.8400	\$85,910.88
	Wright Brothers Construction Company, Inc.	\$37.7000	\$87,916.40
<b>702-03</b>	<b>CONCRETE COMBINED CURB &amp; GUTTER</b>		
			<b>37.100 C.Y.</b>
	Talley Construction Company, Inc.	\$446.2300	\$16,555.13
	Wright Brothers Construction Company, Inc.	\$485.0000	\$17,993.50
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
			<b>1.000 LS</b>
	Talley Construction Company, Inc.	\$65,300.0000	\$65,300.00
	Wright Brothers Construction Company, Inc.	\$80,000.0000	\$80,000.00

		UNIT PRICE	EXTENSION
<b>712-04.02 FLEXIBLE DRUMS (CHANNELIZATION)</b>			
	<b>150.000 EACH</b>		
Talley Construction Company, Inc.		\$5.5800	\$837.00
Wright Brothers Construction Company, Inc.		\$5.3500	\$802.50
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>75.000 EACH</b>		
Talley Construction Company, Inc.		\$2.2300	\$167.25
Wright Brothers Construction Company, Inc.		\$2.1500	\$161.25
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>549.000 S.F.</b>		
Talley Construction Company, Inc.		\$7.5300	\$4,133.97
Wright Brothers Construction Company, Inc.		\$7.2500	\$3,980.25
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Talley Construction Company, Inc.		\$864.6700	\$1,729.34
Wright Brothers Construction Company, Inc.		\$830.0000	\$1,660.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>48.000 L.F.</b>		
Talley Construction Company, Inc.		\$7.2500	\$348.00
Wright Brothers Construction Company, Inc.		\$7.0000	\$336.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>260.000 LB.</b>		
Talley Construction Company, Inc.		\$4.1700	\$1,084.20
Wright Brothers Construction Company, Inc.		\$4.0000	\$1,040.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>371.000 LB.</b>		
Talley Construction Company, Inc.		\$4.6000	\$1,706.60
Wright Brothers Construction Company, Inc.		\$4.3500	\$1,613.85
<b>713-11.21 P POST SLIP BASE</b>			
	<b>12.000 EACH</b>		
Talley Construction Company, Inc.		\$446.5000	\$5,358.00
Wright Brothers Construction Company, Inc.		\$430.0000	\$5,160.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>48.300 S.F.</b>		
Talley Construction Company, Inc.		\$16.1900	\$781.98
Wright Brothers Construction Company, Inc.		\$15.5000	\$748.65
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>99.000 S.F.</b>		
Talley Construction Company, Inc.		\$17.0000	\$1,683.00
Wright Brothers Construction Company, Inc.		\$16.2500	\$1,608.75

		UNIT PRICE	EXTENSION
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>17.000 EACH</b>		
Talley Construction Company, Inc.		\$22.3500	\$379.95
Wright Brothers Construction Company, Inc.		\$21.5000	\$365.50
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Talley Construction Company, Inc.		\$12,275.0000	\$24,550.00
Wright Brothers Construction Company, Inc.		\$4,500.0000	\$9,000.00
<b>716-01.21 Snowplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>472.000 EACH</b>		
Talley Construction Company, Inc.		\$27.8800	\$13,159.36
Wright Brothers Construction Company, Inc.		\$27.0000	\$12,744.00
<b>716-01.22 Snowplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>			
	<b>392.000 EACH</b>		
Talley Construction Company, Inc.		\$27.8900	\$10,932.88
Wright Brothers Construction Company, Inc.		\$27.0000	\$10,584.00
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>595.000 L.F.</b>		
Talley Construction Company, Inc.		\$9.7500	\$5,801.25
Wright Brothers Construction Company, Inc.		\$9.4000	\$5,593.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>25.000 S.Y.</b>		
Talley Construction Company, Inc.		\$18.6900	\$467.25
Wright Brothers Construction Company, Inc.		\$18.0000	\$450.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>1,314.000 L.F.</b>		
Talley Construction Company, Inc.		\$10.0400	\$13,192.56
Wright Brothers Construction Company, Inc.		\$9.6000	\$12,614.40
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>36.000 EACH</b>		
Talley Construction Company, Inc.		\$139.4500	\$5,020.20
Wright Brothers Construction Company, Inc.		\$134.0000	\$4,824.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>79.000 L.F.</b>		
Talley Construction Company, Inc.		\$7.8100	\$616.99
Wright Brothers Construction Company, Inc.		\$7.5000	\$592.50
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>785.000 L.F.</b>		
Talley Construction Company, Inc.		\$19.2500	\$15,111.25
Wright Brothers Construction Company, Inc.		\$18.5000	\$14,522.50



		UNIT PRICE	EXTENSION
<b>716-03.09 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>1.000 EACH</b>		
Talley Construction Company, Inc.		\$195.2500	\$195.25
Wright Brothers Construction Company, Inc.		\$200.0000	\$200.00
<b>716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)</b>			
	<b>1.000 EACH</b>		
Talley Construction Company, Inc.		\$195.2500	\$195.25
Wright Brothers Construction Company, Inc.		\$200.0000	\$200.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>71.000 S.F.</b>		
Talley Construction Company, Inc.		\$11.1600	\$792.36
Wright Brothers Construction Company, Inc.		\$10.6500	\$756.15
<b>716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL &amp; ARROW)</b>			
	<b>17.000 EACH</b>		
Talley Construction Company, Inc.		\$390.5000	\$6,638.50
Wright Brothers Construction Company, Inc.		\$380.0000	\$6,460.00
<b>716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED</b>			
	<b>14.000 EACH</b>		
Talley Construction Company, Inc.		\$362.6000	\$5,076.40
Wright Brothers Construction Company, Inc.		\$350.0000	\$4,900.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>18.000 L.M.</b>		
Talley Construction Company, Inc.		\$697.3100	\$12,551.58
Wright Brothers Construction Company, Inc.		\$700.0000	\$12,600.00
<b>716-10.30 TRUNCATED DOME DETECTABLE WARNING MAT</b>			
	<b>70.000 S.F.</b>		
Talley Construction Company, Inc.		\$39.0500	\$2,733.50
Wright Brothers Construction Company, Inc.		\$40.0000	\$2,800.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>0.300 L.M.</b>		
Talley Construction Company, Inc.		\$2,091.9300	\$627.58
Wright Brothers Construction Company, Inc.		\$2,000.0000	\$600.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>23.600 L.M.</b>		
Talley Construction Company, Inc.		\$2,454.5400	\$57,927.14
Wright Brothers Construction Company, Inc.		\$2,350.0000	\$55,460.00
<b>716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)</b>			
	<b>250.000 L.F.</b>		
Talley Construction Company, Inc.		\$1.9500	\$487.50
Wright Brothers Construction Company, Inc.		\$1.8500	\$462.50

		UNIT PRICE	EXTENSION
<b>716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)</b>	<b>662.000 L.F.</b>		
Talley Construction Company, Inc.		\$1.6700	\$1,105.54
Wright Brothers Construction Company, Inc.		\$1.6000	\$1,059.20
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Talley Construction Company, Inc.		\$74,650.0000	\$74,650.00
Wright Brothers Construction Company, Inc.		\$74,500.0000	\$74,500.00
<b>730-14.02 SAW SLOT</b>	<b>8,000.000 L.F.</b>		
Talley Construction Company, Inc.		\$4.6300	\$37,040.00
Wright Brothers Construction Company, Inc.		\$3.0000	\$24,000.00
<b>730-14.03 LOOP WIRE</b>	<b>169,064.000 L.F.</b>		
Talley Construction Company, Inc.		\$0.1700	\$28,740.88
Wright Brothers Construction Company, Inc.		\$0.4000	\$67,625.60
<b>730-26.08 FLASHING WARNING BEACON (DESCRIPTION)</b>	<b>1.000 EACH</b>		
Talley Construction Company, Inc.		\$3,012.1300	\$3,012.13
Wright Brothers Construction Company, Inc.		\$4,000.0000	\$4,000.00

**SUB-TOTAL ROADWAY**

Talley Construction Company, Inc.

\$1,402,872.07

Wright Brothers Construction Company, Inc.

\$1,542,500.50

**TOTAL CONTRACT**

Talley Construction Company, Inc.

\$1,402,872.07

Wright Brothers Construction Company, Inc.

\$1,542,500.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2017**

HARDIN COUNTY (Contract No. CNR016 Call 012)

R-STP-128(31),36010-3228-14

THE GRADING, DRAINAGE AND PAVING ON S.R. 128 FROM SOUTH OF ONE STOP DRIVE (L.M. 8.86) TO SOUTH OF OPEL LOOP (L.M. 10.42).

PROJECT LENGTH - 1.650 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2019

DBE GOAL 12.00%

---

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$8,270,132.50

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Delta Contracting Company, LLC		\$150,000.0000	\$150,000.00
109-10.01	TRAINEE			
		1,180.000 HOUR		
	Delta Contracting Company, LLC		\$0.8000	\$944.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Delta Contracting Company, LLC		\$398,496.0000	\$398,496.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS			
		1.000 LS		
	Delta Contracting Company, LLC		\$9,000.0000	\$9,000.00
202-04.50	REMOVAL OF STRUCTURES (3' X 4' RCBC, STA. 790+93.39)			
		1.000 LS		
	Delta Contracting Company, LLC		\$6,000.0000	\$6,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		6,284.000 C.Y.		
	Delta Contracting Company, LLC		\$24.0000	\$150,816.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)			
		8,438.000 C.Y.		
	Delta Contracting Company, LLC		\$24.0000	\$202,512.00
203-04	PLACING AND SPREADING TOPSOIL			
		1,862.000 C.Y.		
	Delta Contracting Company, LLC		\$12.0000	\$22,344.00
203-06	WATER			
		149.000 M.G.		
	Delta Contracting Company, LLC		\$20.0000	\$2,980.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)			
		12.000 C.Y.		
	Delta Contracting Company, LLC		\$165.0000	\$1,980.00
209-05	SEDIMENT REMOVAL			
		731.000 C.Y.		
	Delta Contracting Company, LLC		\$12.0000	\$8,772.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)			
		200.000 L.F.		
	Delta Contracting Company, LLC		\$6.5000	\$1,300.00

		UNIT PRICE	EXTENSION
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>	<b>16,631.000 L.F.</b>		
Delta Contracting Company, LLC		\$2.0000	\$33,262.00
<b>209-08.07 ROCK CHECK DAM PER</b>	<b>6.000 EACH</b>		
Delta Contracting Company, LLC		\$470.0000	\$2,820.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>	<b>8.000 EACH</b>		
Delta Contracting Company, LLC		\$800.0000	\$6,400.00
<b>209-09.01 SANDBAGS</b>	<b>5,712.000 BAG</b>		
Delta Contracting Company, LLC		\$1.0000	\$5,712.00
<b>209-09.04 SEDIMENT FILTER BAG(15' X 10')</b>	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$200.0000	\$400.00
<b>209-09.41 CURB INLET PROTECTION (TYPE 2)</b>	<b>12.000 EACH</b>		
Delta Contracting Company, LLC		\$150.0000	\$1,800.00
<b>209-09.43 CURB INLET PROTECTION (TYPE 4)</b>	<b>68.000 EACH</b>		
Delta Contracting Company, LLC		\$150.0000	\$10,200.00
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>	<b>156.000 S.Y.</b>		
Delta Contracting Company, LLC		\$4.0000	\$624.00
<b>209-40.30 CATCH BASIN PROTECTION (TYPE A)</b>	<b>3.000 EACH</b>		
Delta Contracting Company, LLC		\$550.0000	\$1,650.00
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>	<b>10.000 EACH</b>		
Delta Contracting Company, LLC		\$450.0000	\$4,500.00
<b>209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)</b>	<b>5.000 EACH</b>		
Delta Contracting Company, LLC		\$500.0000	\$2,500.00
<b>209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)</b>	<b>23.000 EACH</b>		
Delta Contracting Company, LLC		\$500.0000	\$11,500.00

		UNIT PRICE	EXTENSION
<b>209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)</b>			
	<b>3.000 EACH</b>		
Delta Contracting Company, LLC		\$900.0000	\$2,700.00
<b>209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)</b>			
	<b>3.000 EACH</b>		
Delta Contracting Company, LLC		\$900.0000	\$2,700.00
<b>209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)</b>			
	<b>54.000 EACH</b>		
Delta Contracting Company, LLC		\$500.0000	\$27,000.00
<b>209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$900.0000	\$3,600.00
<b>209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8)</b>			
	<b>5.000 EACH</b>		
Delta Contracting Company, LLC		\$900.0000	\$4,500.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>17,488.000 TON</b>		
Delta Contracting Company, LLC		\$28.7000	\$501,905.60
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (D)</b>			
	<b>2,000.000 TON</b>		
Delta Contracting Company, LLC		\$28.7000	\$57,400.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>97.000 TON</b>		
Delta Contracting Company, LLC		\$47.0000	\$4,559.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>3,598.000 TON</b>		
Delta Contracting Company, LLC		\$92.6800	\$333,462.64
<b>307-01.02 ASPHALT CEMENT (PG64-22) (BPMB-HM) GRADING A-S</b>			
	<b>92.000 TON</b>		
Delta Contracting Company, LLC		\$670.0000	\$61,640.00
<b>307-01.03 AGGREGATE (BPMB-HM) GRADING A-S MIX</b>			
	<b>2,724.000 TON</b>		
Delta Contracting Company, LLC		\$59.8000	\$162,895.20
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>5,671.000 TON</b>		
Delta Contracting Company, LLC		\$85.6900	\$485,947.99

		UNIT PRICE	EXTENSION
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>	<b>44.000 TON</b>		
Delta Contracting Company, LLC		\$670.0000	\$29,480.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>	<b>173.000 TON</b>		
Delta Contracting Company, LLC		\$39.0000	\$6,747.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>	<b>33.000 TON</b>		
Delta Contracting Company, LLC		\$670.0000	\$22,110.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>	<b>3,596.000 TON</b>		
Delta Contracting Company, LLC		\$93.4800	\$336,154.08
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>	<b>1,566.000 TON</b>		
Delta Contracting Company, LLC		\$32.3000	\$50,581.80
<b>606-24.12 TEMPORARY SHEET PILES</b>	<b>1,500.000 S.F.</b>		
Delta Contracting Company, LLC		\$4.4000	\$6,600.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>5,345.000 L.F.</b>		
Delta Contracting Company, LLC		\$48.0000	\$256,560.00
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>2,550.000 L.F.</b>		
Delta Contracting Company, LLC		\$63.0000	\$160,650.00
<b>607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>563.000 L.F.</b>		
Delta Contracting Company, LLC		\$80.0000	\$45,040.00
<b>607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>937.000 L.F.</b>		
Delta Contracting Company, LLC		\$92.0000	\$86,204.00
<b>607-09.30 48" PIPE CULVERT</b>	<b>69.000 L.F.</b>		
Delta Contracting Company, LLC		\$160.0000	\$11,040.00
<b>607-11.30 60" PIPE CULVERT</b>	<b>96.000 L.F.</b>		
Delta Contracting Company, LLC		\$195.0000	\$18,720.00



		UNIT PRICE	EXTENSION
<b>607-16.06 45"X 29" HORIZONTAL OVAL CONCRETE PIPE CULVERT</b>			
	<b>59.000 L.F.</b>		
Delta Contracting Company, LLC		\$115.0000	\$6,785.00
<b>607-20.01 18" CROSSDRAIN PIPE CULVERT(COLLECTORS &amp; LOCAL ROADS)</b>			
	<b>186.000 L.F.</b>		
Delta Contracting Company, LLC		\$48.0000	\$8,928.00
<b>607-39.01 15" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>114.000 L.F.</b>		
Delta Contracting Company, LLC		\$26.0000	\$2,964.00
<b>607-39.02 18" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>610.000 L.F.</b>		
Delta Contracting Company, LLC		\$28.0000	\$17,080.00
<b>607-39.03 24" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>50.000 L.F.</b>		
Delta Contracting Company, LLC		\$30.0000	\$1,500.00
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>19.000 C.Y.</b>		
Delta Contracting Company, LLC		\$1,320.0000	\$25,080.00
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>240.000 LB.</b>		
Delta Contracting Company, LLC		\$2.0000	\$480.00
<b>611-07.31 18IN ENDWALL (SIDE DRAIN)</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$4,090.0000	\$16,360.00
<b>611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$3,000.0000	\$6,000.00
<b>611-07.69 48IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$6,000.0000	\$12,000.00
<b>611-07.71 48IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$10,000.0000	\$20,000.00
<b>611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH</b>			
	<b>14.000 EACH</b>		
Delta Contracting Company, LLC		\$2,800.0000	\$39,200.00

		UNIT PRICE	EXTENSION
<b>611-12.02 CATCH BASINS, TYPE 12, &gt; 4' - 8' DEPTH</b>			
	<b>46.000 EACH</b>		
Delta Contracting Company, LLC		\$3,000.0000	\$138,000.00
<b>611-12.03 CATCH BASINS, TYPE 12, &gt; 8' - 12' DEPTH</b>			
	<b>11.000 EACH</b>		
Delta Contracting Company, LLC		\$7,800.0000	\$85,800.00
<b>611-12.04 CATCH BASINS, TYPE 12, &gt; 12' - 16' DEPTH</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$8,000.0000	\$16,000.00
<b>611-14.02 CATCH BASINS, TYPE 14, &gt; 4' - 8' DEPTH</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$8,000.0000	\$32,000.00
<b>611-16.02 CATCH BASINS, TYPE 16, &gt; 4' - 8' DEPTH</b>			
	<b>3.000 EACH</b>		
Delta Contracting Company, LLC		\$8,000.0000	\$24,000.00
<b>611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH</b>			
	<b>15.000 EACH</b>		
Delta Contracting Company, LLC		\$2,800.0000	\$42,000.00
<b>611-43.01 CATCH BASINS, TYPE 43, 0' - 4' DEPTH</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$5,200.0000	\$5,200.00
<b>611-43.02 CATCH BASINS, TYPE 43, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$5,500.0000	\$5,500.00
<b>621-03.04 30" TEMPORARY DRAINAGE PIPE</b>			
	<b>165.000 L.F.</b>		
Delta Contracting Company, LLC		\$38.0000	\$6,270.00
<b>621-03.05 36" TEMPORARY DRAINAGE PIPE</b>			
	<b>132.000 L.F.</b>		
Delta Contracting Company, LLC		\$44.0000	\$5,808.00
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
	<b>35,522.000 S.F.</b>		
Delta Contracting Company, LLC		\$3.9500	\$140,311.90
<b>701-02 CONCRETE DRIVEWAY</b>			
	<b>11,438.000 S.F.</b>		
Delta Contracting Company, LLC		\$6.2500	\$71,487.50

		UNIT PRICE	EXTENSION
<b>701-02.03 CONCRETE CURB RAMP</b>	<b>2,711.000 S.F.</b>		
Delta Contracting Company, LLC		\$18.0000	\$48,798.00
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>	<b>702.000 C.Y.</b>		
Delta Contracting Company, LLC		\$290.0000	\$203,580.00
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>	<b>10.000 EACH</b>		
Delta Contracting Company, LLC		\$1,500.0000	\$15,000.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>	<b>1,032.000 L.F.</b>		
Delta Contracting Company, LLC		\$2.0000	\$2,064.00
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>	<b>62.000 EACH</b>		
Delta Contracting Company, LLC		\$185.0000	\$11,470.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>	<b>200.000 TON</b>		
Delta Contracting Company, LLC		\$52.0000	\$10,400.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>	<b>182.000 TON</b>		
Delta Contracting Company, LLC		\$52.0000	\$9,464.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>	<b>303.000 TON</b>		
Delta Contracting Company, LLC		\$52.0000	\$15,756.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>	<b>8,265.000 L.F.</b>		
Delta Contracting Company, LLC		\$4.5000	\$37,192.50
<b>712-01 TRAFFIC CONTROL</b>	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$82,500.0000	\$82,500.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>	<b>5,000.000 L.F.</b>		
Delta Contracting Company, LLC		\$5.4000	\$27,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>	<b>528.000 EACH</b>		
Delta Contracting Company, LLC		\$31.0000	\$16,368.00

		UNIT PRICE	EXTENSION
<b>712-06 SIGNS (CONSTRUCTION)</b>	<b>472.000 S.F.</b>		
Delta Contracting Company, LLC		\$7.0000	\$3,304.00
<b>712-06.01 VERTICAL PANELS</b>	<b>340.000 S.F.</b>		
Delta Contracting Company, LLC		\$10.0000	\$3,400.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>	<b>72.000 L.F.</b>		
Delta Contracting Company, LLC		\$13.5000	\$972.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>	<b>1,489.000 LB.</b>		
Delta Contracting Company, LLC		\$3.7500	\$5,583.75
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>	<b>340.000 S.F.</b>		
Delta Contracting Company, LLC		\$14.0000	\$4,760.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$1,500.0000	\$1,500.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>	<b>325.000 EACH</b>		
Delta Contracting Company, LLC		\$40.0000	\$13,000.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>	<b>94.000 EACH</b>		
Delta Contracting Company, LLC		\$40.0000	\$3,760.00
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>	<b>896.000 L.F.</b>		
Delta Contracting Company, LLC		\$15.0000	\$13,440.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>	<b>10.000 S.Y.</b>		
Delta Contracting Company, LLC		\$35.0000	\$350.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>178.000 L.F.</b>		
Delta Contracting Company, LLC		\$18.0000	\$3,204.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>11.000 EACH</b>		
Delta Contracting Company, LLC		\$225.0000	\$2,475.00

		UNIT PRICE	EXTENSION
<b>716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)</b>	<b>855.000 L.F.</b>		
Delta Contracting Company, LLC		\$3.0000	\$2,565.00
<b>716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)</b>	<b>7.000 EACH</b>		
Delta Contracting Company, LLC		\$250.0000	\$1,750.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>	<b>331.000 L.F.</b>		
Delta Contracting Company, LLC		\$12.0000	\$3,972.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$285.0000	\$570.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>	<b>8.400 L.M.</b>		
Delta Contracting Company, LLC		\$2,000.0000	\$16,800.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>4.800 L.M.</b>		
Delta Contracting Company, LLC		\$6,000.0000	\$28,800.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>	<b>4.100 L.M.</b>		
Delta Contracting Company, LLC		\$3,650.0000	\$14,965.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$408,840.0000	\$408,840.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>	<b>1,256.000 S.Y.</b>		
Delta Contracting Company, LLC		\$2.0000	\$2,512.00
<b>801-01 SEEDING (WITH MULCH)</b>	<b>12.000 UNIT</b>		
Delta Contracting Company, LLC		\$50.0000	\$600.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>	<b>50.000 UNIT</b>		
Delta Contracting Company, LLC		\$25.0000	\$1,250.00
<b>801-02 SEEDING (WITHOUT MULCH)</b>	<b>41.000 UNIT</b>		
Delta Contracting Company, LLC		\$25.0000	\$1,025.00

		UNIT PRICE	EXTENSION
<b>801-03 WATER (SEEDING &amp; SODDING)</b>	<b>119.000 M.G.</b>		
Delta Contracting Company, LLC		\$15.0000	\$1,785.00
<b>801-07 SEED (SUPPLEMENTAL APPLICATION)</b>	<b>50.000 LB.</b>		
Delta Contracting Company, LLC		\$8.0000	\$400.00
<b>801-08 FERTILIZER (SUPPLEMENTAL APPLICATION)</b>	<b>1.000 TON</b>		
Delta Contracting Company, LLC		\$500.0000	\$500.00
<b>803-01 SODDING (NEW SOD)</b>	<b>10,770.000 S.Y.</b>		
Delta Contracting Company, LLC		\$4.7500	\$51,157.50
<b>805-12.01 EROSION CONTROL BLANKET (TYPE I)</b>	<b>4,500.000 S.Y.</b>		
Delta Contracting Company, LLC		\$1.5000	\$6,750.00
<b>806-02.03 PROJECT MOWING</b>	<b>4.000 CYCL</b>		
Delta Contracting Company, LLC		\$10,000.0000	\$40,000.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>790-01.04 POLE 30FT CLASS 5 WOOD</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$487.0000	\$974.00
<b>790-02.03 POLE 35FT CLASS 4 WOOD</b>			
	<b>6.000 EACH</b>		
Delta Contracting Company, LLC		\$657.0000	\$3,942.00
<b>790-03.03 POLE 40FT CLASS 4 WOOD</b>			
	<b>20.000 EACH</b>		
Delta Contracting Company, LLC		\$832.0000	\$16,640.00
<b>790-04.02 POLE 45FT CLASS 2 WOOD</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$1,285.0000	\$1,285.00
<b>790-05.02 POLE 50FT CLASS 2 WOOD</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$1,472.0000	\$1,472.00
<b>790-05.03 POLE 50FT CLASS 3 WOOD</b>			
	<b>14.000 EACH</b>		
Delta Contracting Company, LLC		\$1,297.0000	\$18,158.00
<b>790-06.01 POLE 55FT CLASS 1 WOOD</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$1,904.0000	\$3,808.00
<b>790-06.02 POLE 55FT CLASS 2 WOOD</b>			
	<b>26.000 EACH</b>		
Delta Contracting Company, LLC		\$1,689.0000	\$43,914.00
<b>790-06.03 POLE 55FT CLASS 3 WOOD</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$1,481.0000	\$1,481.00
<b>790-22.02 1PH DBL PRIMARY SUPPORT 25KV</b>			
	<b>3.000 EACH</b>		
Delta Contracting Company, LLC		\$250.0000	\$750.00
<b>790-22.07 1PH DBL PTS ANGLE 25KV</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$247.0000	\$247.00
<b>790-22.11 1PH DDE ANGLE 25KV</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$300.0000	\$600.00

		UNIT PRICE	EXTENSION
<b>790-22.13 1PH DEAD END 25KV</b>			
	<b>7.000 EACH</b>		
Delta Contracting Company, LLC		\$171.0000	\$1,197.00
<b>790-22.15 1PH DEAD END TAP W/ EXTENSION 25KV</b>			
	<b>21.000 EACH</b>		
Delta Contracting Company, LLC		\$300.0000	\$6,300.00
<b>790-22.16 1PH DDE TANGENT 25KV</b>			
	<b>5.000 EACH</b>		
Delta Contracting Company, LLC		\$267.0000	\$1,335.00
<b>790-24.02 2PH DBL CROSSARM, ANGLE 25KV</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$685.0000	\$685.00
<b>790-24.08 2PH DEAD END CROSSARM 25KV</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$548.0000	\$1,096.00
<b>790-26.03 3PH CROSSARM SGL LRG COND 25KV</b>			
	<b>27.000 EACH</b>		
Delta Contracting Company, LLC		\$866.0000	\$23,382.00
<b>790-26.13 3PH CROSSARM DBL SM ANGLE LRG COND 25KV</b>			
	<b>7.000 EACH</b>		
Delta Contracting Company, LLC		\$1,114.0000	\$7,798.00
<b>790-26.15 3PH XARM DBL 10FT LRG COND SM ANGLE 25KV</b>			
	<b>9.000 EACH</b>		
Delta Contracting Company, LLC		\$1,131.0000	\$10,179.00
<b>790-26.26 3PH CROSSARM DEAD END 25KV</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$1,122.0000	\$4,488.00
<b>790-26.27 3PH CROSSARM DBL DDE 25KV</b>			
	<b>3.000 EACH</b>		
Delta Contracting Company, LLC		\$1,414.0000	\$4,242.00
<b>790-26.37 3PH XARM DBL 10FT LG COND NOX SM ANG 25KV</b>			
	<b>9.000 EACH</b>		
Delta Contracting Company, LLC		\$1,147.0000	\$10,323.00
<b>790-26.38 3PH CROSSARM 10FT LRG COND 25KV</b>			
	<b>18.000 EACH</b>		
Delta Contracting Company, LLC		\$1,000.0000	\$18,000.00



		UNIT PRICE	EXTENSION
<b>790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX</b>	<b>330.000 L.F.</b>		
Delta Contracting Company, LLC		\$1.4700	\$485.10
<b>790-30.12 SECONDARY CONDUCTOR 4 AL TRIPLEX</b>	<b>1,259.000 L.F.</b>		
Delta Contracting Company, LLC		\$2.0100	\$2,530.59
<b>790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX</b>	<b>103.000 L.F.</b>		
Delta Contracting Company, LLC		\$2.0400	\$210.12
<b>790-30.14 SECONDARY CONDUCTOR 1/0 AL TRIPLEX</b>	<b>237.000 L.F.</b>		
Delta Contracting Company, LLC		\$2.3100	\$547.47
<b>790-31.02 SERVICE ASSEMBLY-POLE TYPE</b>	<b>36.000 EACH</b>		
Delta Contracting Company, LLC		\$67.0400	\$2,413.44
<b>790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY</b>	<b>48.000 EACH</b>		
Delta Contracting Company, LLC		\$287.0000	\$13,776.00
<b>790-32.07 OH GUY - THROUGH BOLT TYPE</b>	<b>5.000 EACH</b>		
Delta Contracting Company, LLC		\$288.0000	\$1,440.00
<b>790-32.12 OH GUY - CROSSARM DEADEND HEAVY DUTY</b>	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$954.0000	\$954.00
<b>790-32.23 GUY GUARD</b>	<b>48.000 EACH</b>		
Delta Contracting Company, LLC		\$16.3300	\$783.84
<b>790-33.03 SCREW TYPE ANCHOR 6,000LB-8,000LB</b>	<b>34.000 EACH</b>		
Delta Contracting Company, LLC		\$325.8000	\$11,077.20
<b>790-33.04 SCREW TYPE ANCHOR 10,000LB-12,000LB</b>	<b>8.000 EACH</b>		
Delta Contracting Company, LLC		\$410.0000	\$3,280.00
<b>790-36.06 TRANSFER LIGHT</b>	<b>6.000 EACH</b>		
Delta Contracting Company, LLC		\$181.0000	\$1,086.00

		UNIT PRICE	EXTENSION
<b>790-40.01 OH COND 4 7/1 ACSR SWANATE</b>			
	<b>8,326.000 L.F.</b>		
Delta Contracting Company, LLC		\$1.6500	\$13,737.90
<b>790-40.03 OH COND 1/0 6/1 ACSR RAVEN</b>			
	<b>3,624.000 L.F.</b>		
Delta Contracting Company, LLC		\$1.9500	\$7,066.80
<b>790-40.05 OH COND 3/0 6/1 ACSR PIGEON</b>			
	<b>15,693.000 L.F.</b>		
Delta Contracting Company, LLC		\$3.5100	\$55,082.43
<b>790-40.09 OH COND 336.4 18/1 ACSR MERLIN</b>			
	<b>28,926.000 L.F.</b>		
Delta Contracting Company, LLC		\$4.0000	\$115,704.00
<b>790-42.12 CONDUIT - POLE MTD - 2IN SCH 80 PVC</b>			
	<b>4.000 L.F.</b>		
Delta Contracting Company, LLC		\$1,856.0000	\$7,424.00
<b>790-46.01 1PH TRANSFORMER</b>			
	<b>21.000 EACH</b>		
Delta Contracting Company, LLC		\$993.0000	\$20,853.00
<b>790-47.02 2PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$2,292.0000	\$4,584.00
<b>790-61.10 3PH SECTLR OR RECL W/ BYPASS SW 25KV</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$12,435.0000	\$24,870.00
<b>790-68.10 MISCELLANEOUS ASSEMBLIES</b>			
	<b>30.000 EACH</b>		
Delta Contracting Company, LLC		\$532.0000	\$15,960.00
<b>790-69.22 POLE TOP PIN</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$66.0000	\$264.00
<b>790-69.32 ARM PIN</b>			
	<b>5.000 EACH</b>		
Delta Contracting Company, LLC		\$65.0000	\$325.00
<b>790-70.20 STREET LIGHT (SEE PLANS)</b>			
	<b>12.000 EACH</b>		
Delta Contracting Company, LLC		\$1,487.0000	\$17,844.00

		UNIT PRICE	EXTENSION
<b>790-98.01 REMOVE WIRE</b>			
	<b>42,126.000 L.F.</b>		
Delta Contracting Company, LLC		\$1.4000	\$58,976.40
<b>790-98.02 REMOVE POLES</b>			
	<b>60.000 EACH</b>		
Delta Contracting Company, LLC		\$100.0000	\$6,000.00
<b>790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS</b>			
	<b>400.000 EACH</b>		
Delta Contracting Company, LLC		\$118.7500	\$47,500.00
<b>791-01.02 2IN STEEL GAS MAIN</b>			
	<b>1,170.000 L.F.</b>		
Delta Contracting Company, LLC		\$44.6000	\$52,182.00
<b>791-01.05 6IN STEEL GAS MAIN</b>			
	<b>8,140.000 L.F.</b>		
Delta Contracting Company, LLC		\$59.6000	\$485,144.00
<b>791-01.06 8IN STEEL GAS MAIN</b>			
	<b>2,875.000 L.F.</b>		
Delta Contracting Company, LLC		\$126.1500	\$362,681.25
<b>791-03.02 2IN HDPE GAS MAIN</b>			
	<b>490.000 L.F.</b>		
Delta Contracting Company, LLC		\$17.0000	\$8,330.00
<b>791-04.02 HDD 2IN PE PIPE - UNCONSOLIDATED</b>			
	<b>80.000 L.F.</b>		
Delta Contracting Company, LLC		\$20.8000	\$1,664.00
<b>791-04.20 HDD 2IN STEEL PIPE - UNCONSOLIDATED</b>			
	<b>145.000 L.F.</b>		
Delta Contracting Company, LLC		\$56.0000	\$8,120.00
<b>791-06.02 CONNECT TO 2IN EX. PE MAIN</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$585.0000	\$2,340.00
<b>791-06.13 CONNECT TO 8IN EX. STL MAIN</b>			
	<b>32.000 EACH</b>		
Delta Contracting Company, LLC		\$2,925.0000	\$93,600.00
<b>791-06.31 CONNECT TO 2IN EX. STL MAIN W/ STOPPLE</b>			
	<b>7.000 EACH</b>		
Delta Contracting Company, LLC		\$2,450.0000	\$17,150.00

		UNIT PRICE	EXTENSION
<b>791-06.33 CONNECT TO 6IN EX. STL MAIN W/ STOPPLE</b>	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$30,190.0000	\$30,190.00
<b>791-07.01 2IN PE GAS VALVE ASSEMBLY</b>	<b>3.000 EACH</b>		
Delta Contracting Company, LLC		\$385.0000	\$1,155.00
<b>791-07.09 2IN STEEL GAS VALVE ASSEMBLY</b>	<b>6.000 EACH</b>		
Delta Contracting Company, LLC		\$665.0000	\$3,990.00
<b>791-07.11 6IN STEEL GAS VALVE ASSEMBLY</b>	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$2,370.0000	\$4,740.00
<b>791-07.12 8IN STEEL GAS VALVE ASSEMBLY</b>	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$11,145.0000	\$22,290.00
<b>791-08.02 3/4IN SERVICE ASSEMBLY</b>	<b>38.000 EACH</b>		
Delta Contracting Company, LLC		\$1,185.0000	\$45,030.00
<b>791-08.03 1IN SERVICE ASSEMBLY</b>	<b>6.000 EACH</b>		
Delta Contracting Company, LLC		\$1,350.0000	\$8,100.00
<b>791-08.07 3/4IN PE SERVICE PIPE</b>	<b>70.000 L.F.</b>		
Delta Contracting Company, LLC		\$8.4000	\$588.00
<b>791-08.08 1IN PE SERVICE PIPE</b>	<b>130.000 L.F.</b>		
Delta Contracting Company, LLC		\$8.6000	\$1,118.00
<b>791-08.12 3/4IN STEEL SERVICE PIPE</b>	<b>900.000 L.F.</b>		
Delta Contracting Company, LLC		\$22.0500	\$19,845.00
<b>791-08.17 HDD 3/4IN PE SERVICE PIPE</b>	<b>60.000 L.F.</b>		
Delta Contracting Company, LLC		\$16.5000	\$990.00
<b>791-08.18 HDD 1IN PE SERVICE PIPE</b>	<b>180.000 L.F.</b>		
Delta Contracting Company, LLC		\$16.7500	\$3,015.00

		UNIT PRICE	EXTENSION
<b>791-08.22 HDD 3/4IN STEEL SERVICE PIPE</b>	<b>1,180.000 L.F.</b>		
Delta Contracting Company, LLC		\$29.4000	\$34,692.00
<b>791-09.02 3-WIRE CATHODIC PROTECTION STATION</b>	<b>17.000 EACH</b>		
Delta Contracting Company, LLC		\$480.0000	\$8,160.00
<b>791-10.01 RETIRE IN PLACE 3/4IN SERV CUT &amp; PLUG</b>	<b>31.000 EACH</b>		
Delta Contracting Company, LLC		\$475.0000	\$14,725.00
<b>791-10.04 RETIRE IN PLACE 2IN SERV CUT &amp; PLUG</b>	<b>9.000 EACH</b>		
Delta Contracting Company, LLC		\$510.0000	\$4,590.00
<b>791-10.07 RETIRE IN PLACE 8IN SERV CUT &amp; PLUG</b>	<b>16.000 EACH</b>		
Delta Contracting Company, LLC		\$555.0000	\$8,880.00
<b>795-01.03 6IN DIP RESTRAINED JOINT WATER LINE</b>	<b>603.000 L.F.</b>		
Delta Contracting Company, LLC		\$31.0000	\$18,693.00
<b>795-01.05 8IN DIP RESTRAINED JOINT WATER LINE</b>	<b>500.000 L.F.</b>		
Delta Contracting Company, LLC		\$36.0000	\$18,000.00
<b>795-03.05 6IN PVC WATER LINE</b>	<b>1,884.000 L.F.</b>		
Delta Contracting Company, LLC		\$18.7500	\$35,325.00
<b>795-03.06 8IN PVC WATER LINE</b>	<b>7,582.000 L.F.</b>		
Delta Contracting Company, LLC		\$22.2500	\$168,699.50
<b>795-05.01 HDD 2IN HDPE CARRIER PIPE-UNCON</b>	<b>108.000 L.F.</b>		
Delta Contracting Company, LLC		\$20.0000	\$2,160.00
<b>795-05.02 HDD 4IN HDPE CASING PIPE-UNCON</b>	<b>1,200.000 L.F.</b>		
Delta Contracting Company, LLC		\$22.0000	\$26,400.00
<b>795-05.04 HDD 8IN HDPE CASING PIPE-UNCON</b>	<b>160.000 L.F.</b>		
Delta Contracting Company, LLC		\$39.0000	\$6,240.00

		UNIT PRICE	EXTENSION
<b>795-05.65 BORE/JACK 16IN STEEL CASING PIPE-UNCON.</b>	<b>475.000 L.F.</b>		
Delta Contracting Company, LLC		\$207.0000	\$98,325.00
<b>795-05.66 BORE/JACK 18IN STEEL CASING PIPE-UNCON.</b>	<b>100.000 L.F.</b>		
Delta Contracting Company, LLC		\$250.0000	\$25,000.00
<b>795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE</b>	<b>11.000 EACH</b>		
Delta Contracting Company, LLC		\$3,842.0000	\$42,262.00
<b>795-07.31 INSERTION VALVE (6IN)</b>	<b>11.000 EACH</b>		
Delta Contracting Company, LLC		\$6,247.0000	\$68,717.00
<b>795-08.01 2IN GATE VALVE ASSEMBLY</b>	<b>12.000 EACH</b>		
Delta Contracting Company, LLC		\$605.0000	\$7,260.00
<b>795-08.04 6IN GATE VALVE ASSEMBLY</b>	<b>8.000 EACH</b>		
Delta Contracting Company, LLC		\$811.0000	\$6,488.00
<b>795-08.05 8IN GATE VALVE ASSEMBLY</b>	<b>11.000 EACH</b>		
Delta Contracting Company, LLC		\$1,179.0000	\$12,969.00
<b>795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY</b>	<b>52.000 EACH</b>		
Delta Contracting Company, LLC		\$800.0000	\$41,600.00
<b>795-09.15 1IN HDPE SERVICE PIPE</b>	<b>2,405.000 L.F.</b>		
Delta Contracting Company, LLC		\$7.2500	\$17,436.25
<b>795-09.17 2IN HDPE SERVICE PIPE</b>	<b>1,297.000 L.F.</b>		
Delta Contracting Company, LLC		\$9.7500	\$12,645.75
<b>795-11.02 FIRE HYDRANT ASSEMBLY</b>	<b>12.000 EACH</b>		
Delta Contracting Company, LLC		\$3,256.0000	\$39,072.00
<b>795-12.01 REMOVE FIRE HYDRANT</b>	<b>8.000 EACH</b>		
Delta Contracting Company, LLC		\$500.0000	\$4,000.00

		UNIT PRICE	EXTENSION
<b>795-13.01 DI FITTINGS</b>	<b>9,000.000 LB.</b>		
Delta Contracting Company, LLC		\$3.1500	\$28,350.00
<b>797-05.09 12IN DIP GRAVITY SEWER 0FT-6FT DEPTH</b>	<b>24.000 L.F.</b>		
Delta Contracting Company, LLC		\$94.0000	\$2,256.00
<b>797-05.59 12IN PVC GRAVITY SEWER 0FT-6FT DEPTH</b>	<b>691.000 L.F.</b>		
Delta Contracting Company, LLC		\$56.0000	\$38,696.00
<b>797-05.60 12IN PVC GRAVITY SEWER 6FT-12FT DEPTH</b>	<b>702.000 L.F.</b>		
Delta Contracting Company, LLC		\$58.0000	\$40,716.00
<b>797-05.61 12IN PVC GRAVITY SEWER 12FT-18FT DEPTH</b>	<b>365.000 L.F.</b>		
Delta Contracting Company, LLC		\$61.0000	\$22,265.00
<b>797-06.61 BORE/JACK 10IN STEEL CASING PIPE-UNCON.</b>	<b>160.000 L.F.</b>		
Delta Contracting Company, LLC		\$182.0000	\$29,120.00
<b>797-07.02 48IN MANHOLE 4FT-6FT DEPTH</b>	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$2,800.0000	\$5,600.00
<b>797-07.03 48IN MANHOLE 6FT-8FT DEPTH</b>	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$2,800.0000	\$5,600.00
<b>797-07.04 48IN MANHOLE 8FT-10FT DEPTH</b>	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$2,850.0000	\$2,850.00
<b>797-07.05 48IN MANHOLE 10FT-12FT DEPTH</b>	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$3,000.0000	\$3,000.00
<b>797-07.06 48IN MANHOLE 12FT-14FT DEPTH</b>	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$3,200.0000	\$3,200.00
<b>797-08.04 4IN PVC PIPE FOR SERVICE LATERAL</b>	<b>210.000 L.F.</b>		
Delta Contracting Company, LLC		\$24.0000	\$5,040.00

		UNIT PRICE	EXTENSION
<b>797-08.05 6IN PVC PIPE FOR SERVICE LATERAL</b>			
	<b>60.000 L.F.</b>		
Delta Contracting Company, LLC		\$25.0000	\$1,500.00
<b>797-10.05 CONNECT 4IN LATERAL TO SEWER LINE</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$870.0000	\$3,480.00
<b>797-10.06 CONNECT 6IN LATERAL TO SEWER LINE</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$935.0000	\$3,740.00



**SUB-TOTAL ROADWAY**

Delta Contracting Company, LLC

\$5,563,046.46

**SUB-TOTAL UTILITY**

Delta Contracting Company, LLC

\$2,707,086.04

**TOTAL CONTRACT**

Delta Contracting Company, LLC

\$8,270,132.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2017**

MARSHALL COUNTY (Contract No. CNR231 Call 013)

59003-4223-04

THE RESURFACING ON U.S. 31A (S.R. 11) FROM SOUTH OF S.R. 271 (L.M. 17.70) TO NORTH OF ROCKETEER BOULEVARD (L.M. 26.05).

PROJECT LENGTH - 8.350 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2017

---

	TOTAL CONTRACT
Volunteer Paving, LLC	\$847,822.05
Rogers Group, Inc.	\$952,000.00
Wright Paving Contractors, Inc.	\$998,980.45
Lincoln Paving, LLC	\$1,098,306.95

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>450.000 TON</b>		
	Volunteer Paving, LLC	\$21.2000	\$9,540.00
	Rogers Group, Inc.	\$16.0000	\$7,200.00
	Wright Paving Contractors, Inc.	\$28.0400	\$12,618.00
	Lincoln Paving, LLC	\$29.0000	\$13,050.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>78.000 TON</b>		
	Volunteer Paving, LLC	\$375.0000	\$29,250.00
	Rogers Group, Inc.	\$550.0000	\$42,900.00
	Wright Paving Contractors, Inc.	\$524.3500	\$40,899.30
	Lincoln Paving, LLC	\$875.0000	\$68,250.00
<b>411-03.12</b>	<b>ACS MIX(PG64-22) THIN LIFT D ASPHALT</b>		
	<b>7,597.000 TON</b>		
	Volunteer Paving, LLC	\$65.8300	\$500,110.51
	Rogers Group, Inc.	\$74.0000	\$562,178.00
	Wright Paving Contractors, Inc.	\$82.5600	\$627,208.32
	Lincoln Paving, LLC	\$86.2000	\$654,861.40
<b>411-12.03</b>	<b>SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>		
	<b>13.400 L.M.</b>		
	Volunteer Paving, LLC	\$502.9800	\$6,739.93
	Rogers Group, Inc.	\$545.0000	\$7,303.00
	Wright Paving Contractors, Inc.	\$451.7100	\$6,052.91
	Lincoln Paving, LLC	\$600.0000	\$8,040.00
<b>415-01.01</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>7,038.000 TON</b>		
	Volunteer Paving, LLC	\$13.5000	\$95,013.00
	Rogers Group, Inc.	\$16.5000	\$116,127.00
	Wright Paving Contractors, Inc.	\$16.5100	\$116,197.38
	Lincoln Paving, LLC	\$18.4500	\$129,851.10
<b>705-02.10</b>	<b>GUARDRAIL TRANSITION 27IN TO 31IN</b>		
	<b>2.000 EACH</b>		
	Volunteer Paving, LLC	\$179.2600	\$358.52
	Rogers Group, Inc.	\$262.0000	\$524.00
	Wright Paving Contractors, Inc.	\$250.0000	\$500.00
	Lincoln Paving, LLC	\$210.0000	\$420.00
<b>705-06.20</b>	<b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>		
	<b>2.000 EACH</b>		
	Volunteer Paving, LLC	\$2,757.6200	\$5,515.24
	Rogers Group, Inc.	\$3,135.0000	\$6,270.00
	Wright Paving Contractors, Inc.	\$3,000.0000	\$6,000.00
	Lincoln Paving, LLC	\$3,000.0000	\$6,000.00

		UNIT PRICE	EXTENSION
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
			<b>150.000 L.F.</b>
	Volunteer Paving, LLC	\$1.0000	\$150.00
	Rogers Group, Inc.	\$1.0500	\$157.50
	Wright Paving Contractors, Inc.	\$1.0000	\$150.00
	Lincoln Paving, LLC	\$2.0000	\$300.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
			<b>1.000 LS</b>
	Volunteer Paving, LLC	\$4,080.9400	\$4,080.94
	Rogers Group, Inc.	\$12,873.8000	\$12,873.80
	Wright Paving Contractors, Inc.	\$13,300.0000	\$13,300.00
	Lincoln Paving, LLC	\$19,750.0000	\$19,750.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
			<b>25.000 EACH</b>
	Volunteer Paving, LLC	\$4.9800	\$124.50
	Rogers Group, Inc.	\$5.2000	\$130.00
	Wright Paving Contractors, Inc.	\$11.6000	\$290.00
	Lincoln Paving, LLC	\$5.0000	\$125.00
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
			<b>4.000 EACH</b>
	Volunteer Paving, LLC	\$4.9800	\$19.92
	Rogers Group, Inc.	\$5.2000	\$20.80
	Wright Paving Contractors, Inc.	\$11.6000	\$46.40
	Lincoln Paving, LLC	\$5.0000	\$20.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
			<b>1,072.000 S.F.</b>
	Volunteer Paving, LLC	\$6.4700	\$6,935.84
	Rogers Group, Inc.	\$6.8000	\$7,289.60
	Wright Paving Contractors, Inc.	\$8.1200	\$8,704.64
	Lincoln Paving, LLC	\$7.0000	\$7,504.00
<b>716-01.21</b>	<b>Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>		
			<b>712.000 EACH</b>
	Volunteer Paving, LLC	\$25.0000	\$17,800.00
	Rogers Group, Inc.	\$26.1500	\$18,618.80
	Wright Paving Contractors, Inc.	\$25.0000	\$17,800.00
	Lincoln Paving, LLC	\$26.0000	\$18,512.00
<b>716-01.22</b>	<b>Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>		
			<b>25.000 EACH</b>
	Volunteer Paving, LLC	\$25.0000	\$625.00
	Rogers Group, Inc.	\$26.1500	\$653.75
	Wright Paving Contractors, Inc.	\$25.0000	\$625.00
	Lincoln Paving, LLC	\$26.0000	\$650.00

		UNIT PRICE	EXTENSION
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>	<b>37.000 EACH</b>		
Volunteer Paving, LLC		\$10.0000	\$370.00
Rogers Group, Inc.		\$10.5000	\$388.50
Wright Paving Contractors, Inc.		\$10.0000	\$370.00
Lincoln Paving, LLC		\$10.0000	\$370.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>	<b>71.000 S.Y.</b>		
Volunteer Paving, LLC		\$20.0000	\$1,420.00
Rogers Group, Inc.		\$20.9000	\$1,483.90
Wright Paving Contractors, Inc.		\$20.0000	\$1,420.00
Lincoln Paving, LLC		\$21.0000	\$1,491.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>434.000 L.F.</b>		
Volunteer Paving, LLC		\$12.0000	\$5,208.00
Rogers Group, Inc.		\$12.5000	\$5,425.00
Wright Paving Contractors, Inc.		\$12.0000	\$5,208.00
Lincoln Paving, LLC		\$12.5000	\$5,425.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>4.000 EACH</b>		
Volunteer Paving, LLC		\$150.0000	\$600.00
Rogers Group, Inc.		\$157.0000	\$628.00
Wright Paving Contractors, Inc.		\$150.0000	\$600.00
Lincoln Paving, LLC		\$155.0000	\$620.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>	<b>201.000 L.F.</b>		
Volunteer Paving, LLC		\$3.0000	\$603.00
Rogers Group, Inc.		\$3.1500	\$633.15
Wright Paving Contractors, Inc.		\$3.0000	\$603.00
Lincoln Paving, LLC		\$3.2500	\$653.25
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>	<b>29.900 L.M.</b>		
Volunteer Paving, LLC		\$750.0000	\$22,425.00
Rogers Group, Inc.		\$785.0000	\$23,471.50
Wright Paving Contractors, Inc.		\$750.0000	\$22,425.00
Lincoln Paving, LLC		\$780.0000	\$23,322.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>13.200 L.M.</b>		
Volunteer Paving, LLC		\$4,600.0000	\$60,720.00
Rogers Group, Inc.		\$5,120.0000	\$67,584.00
Wright Paving Contractors, Inc.		\$4,600.0000	\$60,720.00
Lincoln Paving, LLC		\$4,800.0000	\$63,360.00

		UNIT PRICE	EXTENSION
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>16.700 L.M.</b>		
Volunteer Paving, LLC		\$2,500.0000	\$41,750.00
Rogers Group, Inc.		\$2,925.0000	\$48,847.50
Wright Paving Contractors, Inc.		\$2,500.0000	\$41,750.00
Lincoln Paving, LLC		\$2,700.0000	\$45,090.00
<b>716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)</b>			
	<b>497.000 L.F.</b>		
Volunteer Paving, LLC		\$2.5000	\$1,242.50
Rogers Group, Inc.		\$2.6000	\$1,292.20
Wright Paving Contractors, Inc.		\$2.5000	\$1,242.50
Lincoln Paving, LLC		\$2.6000	\$1,292.20
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Volunteer Paving, LLC		\$37,220.1500	\$37,220.15
Rogers Group, Inc.		\$20,000.0000	\$20,000.00
Wright Paving Contractors, Inc.		\$14,250.0000	\$14,250.00
Lincoln Paving, LLC		\$29,350.0000	\$29,350.00

**SUB-TOTAL ROADWAY**

Volunteer Paving, LLC	\$847,822.05
Rogers Group, Inc.	\$952,000.00
Wright Paving Contractors, Inc.	\$998,980.45
Lincoln Paving, LLC	\$1,098,306.95

**TOTAL CONTRACT**

Volunteer Paving, LLC	\$847,822.05
Rogers Group, Inc.	\$952,000.00
Wright Paving Contractors, Inc.	\$998,980.45
Lincoln Paving, LLC	\$1,098,306.95

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2017**

ROBERTSON COUNTY (Contract No. CNR237 Call 016)

74007-3217-04

THE GRADING, DRAINAGE, SIGNALS AND PAVING ON S.R. 49 AND YORK ROAD IN COOPERTOWN.

PROJECT LENGTH - 0.507 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

---

	TOTAL CONTRACT
Vulcan Construction Materials, LLC	\$1,052,886.15
Charles Dewese Construction, Inc	\$1,066,567.86
Civil Constructors, LLC	\$1,210,994.00
Sessions Paving Company	\$1,218,156.20
Jones Bros. Contractors, LLC	\$1,284,654.55
Jarrett Builders, Inc.	\$1,403,409.00



ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
	<b>1.000 LS</b>		
	Vulcan Construction Materials, LLC	\$27,000.0000	\$27,000.00
	Charles Deweese Construction, Inc	\$17,741.5000	\$17,741.50
	Civil Constructors, LLC	\$18,500.0000	\$18,500.00
	Sessions Paving Company	\$16,750.0000	\$16,750.00
	Jones Bros. Contractors, LLC	\$58,500.0000	\$58,500.00
	Jarrett Builders, Inc.	\$21,000.0000	\$21,000.00
<b>202-01.13</b>	<b>REMOVAL OF PIPE (15", 530+73)</b>		
	<b>200.000 L.F.</b>		
	Vulcan Construction Materials, LLC	\$18.0000	\$3,600.00
	Charles Deweese Construction, Inc	\$12.5000	\$2,500.00
	Civil Constructors, LLC	\$17.0000	\$3,400.00
	Sessions Paving Company	\$20.0000	\$4,000.00
	Jones Bros. Contractors, LLC	\$18.5000	\$3,700.00
	Jarrett Builders, Inc.	\$25.0000	\$5,000.00
<b>202-01.50</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>		
	<b>5.000 EACH</b>		
	Vulcan Construction Materials, LLC	\$500.0000	\$2,500.00
	Charles Deweese Construction, Inc	\$375.0000	\$1,875.00
	Civil Constructors, LLC	\$477.0000	\$2,385.00
	Sessions Paving Company	\$500.0000	\$2,500.00
	Jones Bros. Contractors, LLC	\$305.0000	\$1,525.00
	Jarrett Builders, Inc.	\$900.0000	\$4,500.00
<b>202-03</b>	<b>REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.</b>		
	<b>2.000 S.Y.</b>		
	Vulcan Construction Materials, LLC	\$100.0000	\$200.00
	Charles Deweese Construction, Inc	\$50.0000	\$100.00
	Civil Constructors, LLC	\$144.0000	\$288.00
	Sessions Paving Company	\$20.0000	\$40.00
	Jones Bros. Contractors, LLC	\$145.0000	\$290.00
	Jarrett Builders, Inc.	\$140.0000	\$280.00
<b>202-08.10</b>	<b>REMOVAL OF CURB (DETACHED NON-MOUNTABLE - STA. 12+34 LT TO STA. 13+21 LT, OFFSET 43.0')</b>		
	<b>80.000 L.F.</b>		
	Vulcan Construction Materials, LLC	\$4.6000	\$368.00
	Charles Deweese Construction, Inc	\$6.0000	\$480.00
	Civil Constructors, LLC	\$15.0000	\$1,200.00
	Sessions Paving Company	\$7.5000	\$600.00
	Jones Bros. Contractors, LLC	\$4.5000	\$360.00
	Jarrett Builders, Inc.	\$10.0000	\$800.00

		UNIT PRICE	EXTENSION
<b>203-01 ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
	<b>1,569.000 C.Y.</b>		
Vulcan Construction Materials, LLC		\$15.0000	\$23,535.00
Charles Deweese Construction, Inc		\$13.8600	\$21,746.34
Civil Constructors, LLC		\$30.0000	\$47,070.00
Sessions Paving Company		\$30.0000	\$47,070.00
Jones Bros. Contractors, LLC		\$22.5000	\$35,302.50
Jarrett Builders, Inc.		\$30.0000	\$47,070.00
<b>203-03 BORROW EXCAVATION (UNCLASSIFIED)</b>			
	<b>362.000 C.Y.</b>		
Vulcan Construction Materials, LLC		\$15.0000	\$5,430.00
Charles Deweese Construction, Inc		\$24.7100	\$8,945.02
Civil Constructors, LLC		\$22.0000	\$7,964.00
Sessions Paving Company		\$50.0000	\$18,100.00
Jones Bros. Contractors, LLC		\$15.7500	\$5,701.50
Jarrett Builders, Inc.		\$35.0000	\$12,670.00
<b>203-07 FURNISHING &amp; SPREADING TOPSOIL</b>			
	<b>815.000 C.Y.</b>		
Vulcan Construction Materials, LLC		\$8.0000	\$6,520.00
Charles Deweese Construction, Inc		\$22.4000	\$18,256.00
Civil Constructors, LLC		\$30.0000	\$24,450.00
Sessions Paving Company		\$30.0000	\$24,450.00
Jones Bros. Contractors, LLC		\$26.5000	\$21,597.50
Jarrett Builders, Inc.		\$35.0000	\$28,525.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>4.000 EACH</b>		
Vulcan Construction Materials, LLC		\$400.0000	\$1,600.00
Charles Deweese Construction, Inc		\$385.0000	\$1,540.00
Civil Constructors, LLC		\$401.0000	\$1,604.00
Sessions Paving Company		\$500.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$400.0000	\$1,600.00
Jarrett Builders, Inc.		\$600.0000	\$2,400.00
<b>209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)</b>			
	<b>6.000 EACH</b>		
Vulcan Construction Materials, LLC		\$500.0000	\$3,000.00
Charles Deweese Construction, Inc		\$620.0000	\$3,720.00
Civil Constructors, LLC		\$515.0000	\$3,090.00
Sessions Paving Company		\$800.0000	\$4,800.00
Jones Bros. Contractors, LLC		\$515.0000	\$3,090.00
Jarrett Builders, Inc.		\$750.0000	\$4,500.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>1,320.000 TON</b>		
Vulcan Construction Materials, LLC		\$25.0000	\$33,000.00
Charles Deweese Construction, Inc		\$28.3900	\$37,474.80
Civil Constructors, LLC		\$32.0000	\$42,240.00
Sessions Paving Company		\$30.0000	\$39,600.00
Jones Bros. Contractors, LLC		\$35.5000	\$46,860.00
Jarrett Builders, Inc.		\$28.0000	\$36,960.00

		UNIT PRICE	EXTENSION
<b>307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S</b>	<b>316.000 TON</b>		
Vulcan Construction Materials, LLC		\$90.0000	\$28,440.00
Charles Deweese Construction, Inc		\$60.3800	\$19,080.08
Civil Constructors, LLC		\$102.0000	\$32,232.00
Sessions Paving Company		\$96.3000	\$30,430.80
Jones Bros. Contractors, LLC		\$90.7500	\$28,677.00
Jarrett Builders, Inc.		\$101.0000	\$31,916.00
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>	<b>405.000 TON</b>		
Vulcan Construction Materials, LLC		\$80.0000	\$32,400.00
Charles Deweese Construction, Inc		\$66.1900	\$26,806.95
Civil Constructors, LLC		\$102.0000	\$41,310.00
Sessions Paving Company		\$97.5500	\$39,507.75
Jones Bros. Contractors, LLC		\$81.2500	\$32,906.25
Jarrett Builders, Inc.		\$105.0000	\$42,525.00
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>	<b>756.000 TON</b>		
Vulcan Construction Materials, LLC		\$90.0000	\$68,040.00
Charles Deweese Construction, Inc		\$66.7800	\$50,485.68
Civil Constructors, LLC		\$97.0000	\$73,332.00
Sessions Paving Company		\$100.0000	\$75,600.00
Jones Bros. Contractors, LLC		\$89.5000	\$67,662.00
Jarrett Builders, Inc.		\$101.0000	\$76,356.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>	<b>4.000 TON</b>		
Vulcan Construction Materials, LLC		\$1,000.0000	\$4,000.00
Charles Deweese Construction, Inc		\$789.6100	\$3,158.44
Civil Constructors, LLC		\$100.0000	\$400.00
Sessions Paving Company		\$850.0000	\$3,400.00
Jones Bros. Contractors, LLC		\$550.0000	\$2,200.00
Jarrett Builders, Inc.		\$1,280.0000	\$5,120.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>	<b>14.000 TON</b>		
Vulcan Construction Materials, LLC		\$95.0000	\$1,330.00
Charles Deweese Construction, Inc		\$24.0000	\$336.00
Civil Constructors, LLC		\$47.0000	\$658.00
Sessions Paving Company		\$38.0000	\$532.00
Jones Bros. Contractors, LLC		\$55.0000	\$770.00
Jarrett Builders, Inc.		\$50.0000	\$700.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>	<b>20.000 TON</b>		
Vulcan Construction Materials, LLC		\$800.0000	\$16,000.00
Charles Deweese Construction, Inc		\$789.6100	\$15,792.20
Civil Constructors, LLC		\$100.0000	\$2,000.00
Sessions Paving Company		\$850.0000	\$17,000.00
Jones Bros. Contractors, LLC		\$575.0000	\$11,500.00
Jarrett Builders, Inc.		\$940.0000	\$18,800.00

		UNIT PRICE	EXTENSION
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>365.000 TON</b>		
Vulcan Construction Materials, LLC		\$98.0000	\$35,770.00
Charles Deweese Construction, Inc		\$74.3400	\$27,134.10
Civil Constructors, LLC		\$110.0000	\$40,150.00
Sessions Paving Company		\$104.1500	\$38,014.75
Jones Bros. Contractors, LLC		\$88.5000	\$32,302.50
Jarrett Builders, Inc.		\$115.0000	\$41,975.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>1,340.000 TON</b>		
Vulcan Construction Materials, LLC		\$98.0000	\$131,320.00
Charles Deweese Construction, Inc		\$90.4300	\$121,176.20
Civil Constructors, LLC		\$105.0000	\$140,700.00
Sessions Paving Company		\$121.0000	\$162,140.00
Jones Bros. Contractors, LLC		\$97.5000	\$130,650.00
Jarrett Builders, Inc.		\$127.0000	\$170,180.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>0.600 L.M.</b>		
Vulcan Construction Materials, LLC		\$1,500.0000	\$900.00
Charles Deweese Construction, Inc		\$4,625.7000	\$2,775.42
Civil Constructors, LLC		\$1,950.0000	\$1,170.00
Sessions Paving Company		\$1,870.0000	\$1,122.00
Jones Bros. Contractors, LLC		\$1,700.0000	\$1,020.00
Jarrett Builders, Inc.		\$1,940.0000	\$1,164.00
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>0.800 L.M.</b>		
Vulcan Construction Materials, LLC		\$1,500.0000	\$1,200.00
Charles Deweese Construction, Inc		\$4,535.0000	\$3,628.00
Civil Constructors, LLC		\$2,810.0000	\$2,248.00
Sessions Paving Company		\$2,700.0000	\$2,160.00
Jones Bros. Contractors, LLC		\$2,450.0000	\$1,960.00
Jarrett Builders, Inc.		\$2,800.0000	\$2,240.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>13,000.000 S.Y.</b>		
Vulcan Construction Materials, LLC		\$2.0000	\$26,000.00
Charles Deweese Construction, Inc		\$1.8400	\$23,920.00
Civil Constructors, LLC		\$2.4000	\$31,200.00
Sessions Paving Company		\$2.3500	\$30,550.00
Jones Bros. Contractors, LLC		\$2.1000	\$27,300.00
Jarrett Builders, Inc.		\$2.4000	\$31,200.00
<b>502-03.13 CONCRETE PAVEMENT REMOVAL</b>			
	<b>94.000 S.Y.</b>		
Vulcan Construction Materials, LLC		\$20.0000	\$1,880.00
Charles Deweese Construction, Inc		\$15.0000	\$1,410.00
Civil Constructors, LLC		\$42.0000	\$3,948.00
Sessions Paving Company		\$20.0000	\$1,880.00
Jones Bros. Contractors, LLC		\$11.7500	\$1,104.50
Jarrett Builders, Inc.		\$19.0000	\$1,786.00

		UNIT PRICE	EXTENSION
<b>607-02.02 15" CONCRETE PIPE CULVERT(CLASS III)</b>	<b>8.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$225.0000	\$1,800.00
Charles Deweese Construction, Inc		\$112.4100	\$899.28
Civil Constructors, LLC		\$128.0000	\$1,024.00
Sessions Paving Company		\$100.0000	\$800.00
Jones Bros. Contractors, LLC		\$72.5000	\$580.00
Jarrett Builders, Inc.		\$150.0000	\$1,200.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>84.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$60.0000	\$5,040.00
Charles Deweese Construction, Inc		\$119.0200	\$9,997.68
Civil Constructors, LLC		\$100.0000	\$8,400.00
Sessions Paving Company		\$110.0000	\$9,240.00
Jones Bros. Contractors, LLC		\$78.0000	\$6,552.00
Jarrett Builders, Inc.		\$92.0000	\$7,728.00
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>40.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$70.0000	\$2,800.00
Charles Deweese Construction, Inc		\$124.7900	\$4,991.60
Civil Constructors, LLC		\$159.0000	\$6,360.00
Sessions Paving Company		\$125.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$125.5000	\$5,020.00
Jarrett Builders, Inc.		\$102.0000	\$4,080.00
<b>611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1</b>	<b>1.000 EACH</b>		
Vulcan Construction Materials, LLC		\$2,900.0000	\$2,900.00
Charles Deweese Construction, Inc		\$3,590.9400	\$3,590.94
Civil Constructors, LLC		\$3,890.0000	\$3,890.00
Sessions Paving Company		\$3,000.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$3,450.0000	\$3,450.00
Jarrett Builders, Inc.		\$4,400.0000	\$4,400.00
<b>611-38.02 CATCH BASINS, TYPE 38, &gt; 4' - 8' DEPTH</b>	<b>1.000 EACH</b>		
Vulcan Construction Materials, LLC		\$3,000.0000	\$3,000.00
Charles Deweese Construction, Inc		\$5,665.8100	\$5,665.81
Civil Constructors, LLC		\$5,050.0000	\$5,050.00
Sessions Paving Company		\$6,000.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$5,425.0000	\$5,425.00
Jarrett Builders, Inc.		\$7,300.0000	\$7,300.00
<b>611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH</b>	<b>3.000 EACH</b>		
Vulcan Construction Materials, LLC		\$2,700.0000	\$8,100.00
Charles Deweese Construction, Inc		\$3,095.3900	\$9,286.17
Civil Constructors, LLC		\$3,480.0000	\$10,440.00
Sessions Paving Company		\$4,500.0000	\$13,500.00
Jones Bros. Contractors, LLC		\$3,250.0000	\$9,750.00
Jarrett Builders, Inc.		\$5,000.0000	\$15,000.00

		UNIT PRICE	EXTENSION
<b>701-03 CONCRETE MEDIAN PAVEMENT</b>			
	<b>30.000 C.Y.</b>		
Vulcan Construction Materials, LLC		\$400.0000	\$12,000.00
Charles Deweese Construction, Inc		\$525.0000	\$15,750.00
Civil Constructors, LLC		\$500.0000	\$15,000.00
Sessions Paving Company		\$430.0000	\$12,900.00
Jones Bros. Contractors, LLC		\$425.0000	\$12,750.00
Jarrett Builders, Inc.		\$700.0000	\$21,000.00
<b>702-01.01 EXTRUDED SLOPING CURB</b>			
	<b>193.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$15.0000	\$2,895.00
Charles Deweese Construction, Inc		\$10.0000	\$1,930.00
Civil Constructors, LLC		\$13.0000	\$2,509.00
Sessions Paving Company		\$12.2500	\$2,364.25
Jones Bros. Contractors, LLC		\$12.5000	\$2,412.50
Jarrett Builders, Inc.		\$12.0000	\$2,316.00
<b>705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>6.000 EACH</b>		
Vulcan Construction Materials, LLC		\$2,500.0000	\$15,000.00
Charles Deweese Construction, Inc		\$4,500.0000	\$27,000.00
Civil Constructors, LLC		\$5,150.0000	\$30,900.00
Sessions Paving Company		\$5,000.0000	\$30,000.00
Jones Bros. Contractors, LLC		\$4,550.0000	\$27,300.00
Jarrett Builders, Inc.		\$5,200.0000	\$31,200.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>165.000 TON</b>		
Vulcan Construction Materials, LLC		\$30.0000	\$4,950.00
Charles Deweese Construction, Inc		\$38.0000	\$6,270.00
Civil Constructors, LLC		\$39.0000	\$6,435.00
Sessions Paving Company		\$35.0000	\$5,775.00
Jones Bros. Contractors, LLC		\$33.5000	\$5,527.50
Jarrett Builders, Inc.		\$38.0000	\$6,270.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Vulcan Construction Materials, LLC		\$28,000.0000	\$28,000.00
Charles Deweese Construction, Inc		\$30,000.0000	\$30,000.00
Civil Constructors, LLC		\$15,250.0000	\$15,250.00
Sessions Paving Company		\$35,000.0000	\$35,000.00
Jones Bros. Contractors, LLC		\$52,500.0000	\$52,500.00
Jarrett Builders, Inc.		\$53,000.0000	\$53,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>1,050.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$22.0000	\$23,100.00
Charles Deweese Construction, Inc		\$29.0000	\$30,450.00
Civil Constructors, LLC		\$32.0000	\$33,600.00
Sessions Paving Company		\$30.0000	\$31,500.00
Jones Bros. Contractors, LLC		\$21.5000	\$22,575.00
Jarrett Builders, Inc.		\$41.0000	\$43,050.00

		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>50.000 EACH</b>		
Vulcan Construction Materials, LLC		\$38.0000	\$1,900.00
Charles Deweese Construction, Inc		\$28.0000	\$1,400.00
Civil Constructors, LLC		\$33.0000	\$1,650.00
Sessions Paving Company		\$35.0000	\$1,750.00
Jones Bros. Contractors, LLC		\$28.5000	\$1,425.00
Jarrett Builders, Inc.		\$32.0000	\$1,600.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>325.000 S.F.</b>		
Vulcan Construction Materials, LLC		\$9.2500	\$3,006.25
Charles Deweese Construction, Inc		\$7.5000	\$2,437.50
Civil Constructors, LLC		\$8.6000	\$2,795.00
Sessions Paving Company		\$10.0000	\$3,250.00
Jones Bros. Contractors, LLC		\$7.6500	\$2,486.25
Jarrett Builders, Inc.		\$9.0000	\$2,925.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Vulcan Construction Materials, LLC		\$900.0000	\$1,800.00
Charles Deweese Construction, Inc		\$850.0000	\$1,700.00
Civil Constructors, LLC		\$973.0000	\$1,946.00
Sessions Paving Company		\$1,250.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$865.0000	\$1,730.00
Jarrett Builders, Inc.		\$980.0000	\$1,960.00
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>1.000 C.Y.</b>		
Vulcan Construction Materials, LLC		\$575.0000	\$575.00
Charles Deweese Construction, Inc		\$550.0000	\$550.00
Civil Constructors, LLC		\$973.0000	\$973.00
Sessions Paving Company		\$935.0000	\$935.00
Jones Bros. Contractors, LLC		\$865.0000	\$865.00
Jarrett Builders, Inc.		\$980.0000	\$980.00
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>180.000 LB.</b>		
Vulcan Construction Materials, LLC		\$2.7500	\$495.00
Charles Deweese Construction, Inc		\$1.5000	\$270.00
Civil Constructors, LLC		\$4.0000	\$720.00
Sessions Paving Company		\$4.0000	\$720.00
Jones Bros. Contractors, LLC		\$3.6500	\$657.00
Jarrett Builders, Inc.		\$4.0000	\$720.00
<b>713-06 STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>			
	<b>483.000 LB.</b>		
Vulcan Construction Materials, LLC		\$4.0000	\$1,932.00
Charles Deweese Construction, Inc		\$4.2500	\$2,052.75
Civil Constructors, LLC		\$4.9000	\$2,366.70
Sessions Paving Company		\$4.7500	\$2,294.25
Jones Bros. Contractors, LLC		\$4.4500	\$2,149.35
Jarrett Builders, Inc.		\$5.0000	\$2,415.00

		UNIT PRICE	EXTENSION
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>403.000 LB.</b>		
Vulcan Construction Materials, LLC		\$3.0500	\$1,229.15
Charles Deweese Construction, Inc		\$3.2500	\$1,309.75
Civil Constructors, LLC		\$3.8000	\$1,531.40
Sessions Paving Company		\$3.6500	\$1,470.95
Jones Bros. Contractors, LLC		\$3.6500	\$1,470.95
Jarrett Builders, Inc.		\$4.0000	\$1,612.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>475.000 LB.</b>		
Vulcan Construction Materials, LLC		\$3.6500	\$1,733.75
Charles Deweese Construction, Inc		\$3.6500	\$1,733.75
Civil Constructors, LLC		\$4.2000	\$1,995.00
Sessions Paving Company		\$4.1000	\$1,947.50
Jones Bros. Contractors, LLC		\$4.5200	\$2,147.00
Jarrett Builders, Inc.		\$4.0000	\$1,900.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>108.000 S.F.</b>		
Vulcan Construction Materials, LLC		\$12.5000	\$1,350.00
Charles Deweese Construction, Inc		\$14.2000	\$1,533.60
Civil Constructors, LLC		\$16.0000	\$1,728.00
Sessions Paving Company		\$15.6500	\$1,690.20
Jones Bros. Contractors, LLC		\$13.7500	\$1,485.00
Jarrett Builders, Inc.		\$15.0000	\$1,620.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>113.000 S.F.</b>		
Vulcan Construction Materials, LLC		\$13.5000	\$1,525.50
Charles Deweese Construction, Inc		\$15.1000	\$1,706.30
Civil Constructors, LLC		\$17.0000	\$1,921.00
Sessions Paving Company		\$16.7500	\$1,892.75
Jones Bros. Contractors, LLC		\$14.5000	\$1,638.50
Jarrett Builders, Inc.		\$17.0000	\$1,921.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Vulcan Construction Materials, LLC		\$500.0000	\$500.00
Charles Deweese Construction, Inc		\$650.0000	\$650.00
Civil Constructors, LLC		\$572.0000	\$572.00
Sessions Paving Company		\$600.0000	\$600.00
Jones Bros. Contractors, LLC		\$505.0000	\$505.00
Jarrett Builders, Inc.		\$600.0000	\$600.00
<b>713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)</b>			
	<b>8.000 EACH</b>		
Vulcan Construction Materials, LLC		\$270.0000	\$2,160.00
Charles Deweese Construction, Inc		\$90.0000	\$720.00
Civil Constructors, LLC		\$92.0000	\$736.00
Sessions Paving Company		\$270.0000	\$2,160.00
Jones Bros. Contractors, LLC		\$82.0000	\$656.00
Jarrett Builders, Inc.		\$91.0000	\$728.00



		UNIT PRICE	EXTENSION
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Vulcan Construction Materials, LLC		\$7,200.0000	\$14,400.00
Charles Deweese Construction, Inc		\$6,500.0000	\$13,000.00
Civil Constructors, LLC		\$6,640.0000	\$13,280.00
Sessions Paving Company		\$6,500.0000	\$13,000.00
Jones Bros. Contractors, LLC		\$5,850.0000	\$11,700.00
Jarrett Builders, Inc.		\$6,600.0000	\$13,200.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>32.000 EACH</b>		
Vulcan Construction Materials, LLC		\$50.0000	\$1,600.00
Charles Deweese Construction, Inc		\$38.7500	\$1,240.00
Civil Constructors, LLC		\$45.0000	\$1,440.00
Sessions Paving Company		\$50.0000	\$1,600.00
Jones Bros. Contractors, LLC		\$38.9000	\$1,244.80
Jarrett Builders, Inc.		\$57.0000	\$1,824.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>			
	<b>25.000 EACH</b>		
Vulcan Construction Materials, LLC		\$50.0000	\$1,250.00
Charles Deweese Construction, Inc		\$38.7500	\$968.75
Civil Constructors, LLC		\$45.0000	\$1,125.00
Sessions Paving Company		\$50.0000	\$1,250.00
Jones Bros. Contractors, LLC		\$38.9000	\$972.50
Jarrett Builders, Inc.		\$57.0000	\$1,425.00
<b>716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)</b>			
	<b>82.000 EACH</b>		
Vulcan Construction Materials, LLC		\$50.0000	\$4,100.00
Charles Deweese Construction, Inc		\$38.7500	\$3,177.50
Civil Constructors, LLC		\$45.0000	\$3,690.00
Sessions Paving Company		\$50.0000	\$4,100.00
Jones Bros. Contractors, LLC		\$38.9000	\$3,189.80
Jarrett Builders, Inc.		\$56.0000	\$4,592.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>117.000 S.Y.</b>		
Vulcan Construction Materials, LLC		\$20.0000	\$2,340.00
Charles Deweese Construction, Inc		\$21.5000	\$2,515.50
Civil Constructors, LLC		\$25.0000	\$2,925.00
Sessions Paving Company		\$20.0000	\$2,340.00
Jones Bros. Contractors, LLC		\$22.2500	\$2,603.25
Jarrett Builders, Inc.		\$23.0000	\$2,691.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>415.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$10.0000	\$4,150.00
Charles Deweese Construction, Inc		\$11.2500	\$4,668.75
Civil Constructors, LLC		\$13.0000	\$5,395.00
Sessions Paving Company		\$10.0000	\$4,150.00
Jones Bros. Contractors, LLC		\$11.5000	\$4,772.50
Jarrett Builders, Inc.		\$12.0000	\$4,980.00

		UNIT PRICE	EXTENSION
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>14.000 EACH</b>		
Vulcan Construction Materials, LLC		\$150.0000	\$2,100.00
Charles Deweese Construction, Inc		\$135.0000	\$1,890.00
Civil Constructors, LLC		\$155.0000	\$2,170.00
Sessions Paving Company		\$150.0000	\$2,100.00
Jones Bros. Contractors, LLC		\$137.5000	\$1,925.00
Jarrett Builders, Inc.		\$170.0000	\$2,380.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>	<b>2.000 EACH</b>		
Vulcan Construction Materials, LLC		\$350.0000	\$700.00
Charles Deweese Construction, Inc		\$195.0000	\$390.00
Civil Constructors, LLC		\$224.0000	\$448.00
Sessions Paving Company		\$350.0000	\$700.00
Jones Bros. Contractors, LLC		\$197.0000	\$394.00
Jarrett Builders, Inc.		\$400.0000	\$800.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>	<b>4.000 EACH</b>		
Vulcan Construction Materials, LLC		\$200.0000	\$800.00
Charles Deweese Construction, Inc		\$225.0000	\$900.00
Civil Constructors, LLC		\$258.0000	\$1,032.00
Sessions Paving Company		\$200.0000	\$800.00
Jones Bros. Contractors, LLC		\$227.5000	\$910.00
Jarrett Builders, Inc.		\$230.0000	\$920.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>	<b>715.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$10.0000	\$7,150.00
Charles Deweese Construction, Inc		\$8.2500	\$5,898.75
Civil Constructors, LLC		\$9.5000	\$6,792.50
Sessions Paving Company		\$10.0000	\$7,150.00
Jones Bros. Contractors, LLC		\$8.6500	\$6,184.75
Jarrett Builders, Inc.		\$12.0000	\$8,580.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>	<b>5.000 EACH</b>		
Vulcan Construction Materials, LLC		\$125.0000	\$625.00
Charles Deweese Construction, Inc		\$135.0000	\$675.00
Civil Constructors, LLC		\$155.0000	\$775.00
Sessions Paving Company		\$125.0000	\$625.00
Jones Bros. Contractors, LLC		\$159.3000	\$796.50
Jarrett Builders, Inc.		\$150.0000	\$750.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>	<b>40.000 S.F.</b>		
Vulcan Construction Materials, LLC		\$28.0000	\$1,120.00
Charles Deweese Construction, Inc		\$12.5000	\$500.00
Civil Constructors, LLC		\$15.0000	\$600.00
Sessions Paving Company		\$28.0000	\$1,120.00
Jones Bros. Contractors, LLC		\$12.6000	\$504.00
Jarrett Builders, Inc.		\$32.0000	\$1,280.00

		UNIT PRICE	EXTENSION
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>0.200 L.M.</b>		
Vulcan Construction Materials, LLC		\$3,500.0000	\$700.00
Charles Deweese Construction, Inc		\$5,000.0000	\$1,000.00
Civil Constructors, LLC		\$5,720.0000	\$1,144.00
Sessions Paving Company		\$3,500.0000	\$700.00
Jones Bros. Contractors, LLC		\$5,200.0000	\$1,040.00
Jarrett Builders, Inc.		\$4,000.0000	\$800.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>0.400 L.M.</b>		
Vulcan Construction Materials, LLC		\$3,500.0000	\$1,400.00
Charles Deweese Construction, Inc		\$5,000.0000	\$2,000.00
Civil Constructors, LLC		\$6,300.0000	\$2,520.00
Sessions Paving Company		\$3,500.0000	\$1,400.00
Jones Bros. Contractors, LLC		\$5,750.0000	\$2,300.00
Jarrett Builders, Inc.		\$4,000.0000	\$1,600.00
<b>716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)</b>			
	<b>300.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$1.0000	\$300.00
Charles Deweese Construction, Inc		\$1.5000	\$450.00
Civil Constructors, LLC		\$1.8000	\$540.00
Sessions Paving Company		\$1.0000	\$300.00
Jones Bros. Contractors, LLC		\$1.6500	\$495.00
Jarrett Builders, Inc.		\$1.1500	\$345.00
<b>716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)</b>			
	<b>0.670 L.M.</b>		
Vulcan Construction Materials, LLC		\$3,500.0000	\$2,345.00
Charles Deweese Construction, Inc		\$3,000.0000	\$2,010.00
Civil Constructors, LLC		\$3,440.0000	\$2,304.80
Sessions Paving Company		\$3,500.0000	\$2,345.00
Jones Bros. Contractors, LLC		\$3,200.0000	\$2,144.00
Jarrett Builders, Inc.		\$4,000.0000	\$2,680.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>2.090 L.M.</b>		
Vulcan Construction Materials, LLC		\$6,500.0000	\$13,585.00
Charles Deweese Construction, Inc		\$5,275.0000	\$11,024.75
Civil Constructors, LLC		\$6,040.0000	\$12,623.60
Sessions Paving Company		\$6,500.0000	\$13,585.00
Jones Bros. Contractors, LLC		\$5,350.0000	\$11,181.50
Jarrett Builders, Inc.		\$7,400.0000	\$15,466.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>0.500 L.M.</b>		
Vulcan Construction Materials, LLC		\$6,500.0000	\$3,250.00
Charles Deweese Construction, Inc		\$2,750.0000	\$1,375.00
Civil Constructors, LLC		\$3,150.0000	\$1,575.00
Sessions Paving Company		\$6,500.0000	\$3,250.00
Jones Bros. Contractors, LLC		\$2,765.0000	\$1,382.50
Jarrett Builders, Inc.		\$7,400.0000	\$3,700.00

		UNIT PRICE	EXTENSION
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Vulcan Construction Materials, LLC		\$57,000.0000	\$57,000.00
Charles Deweese Construction, Inc		\$69,560.0000	\$69,560.00
Civil Constructors, LLC		\$64,540.0000	\$64,540.00
Sessions Paving Company		\$51,500.0000	\$51,500.00
Jones Bros. Contractors, LLC		\$175,000.0000	\$175,000.00
Jarrett Builders, Inc.		\$54,000.0000	\$54,000.00
<b>725-02.41 FIBER OPTIC TERMINATION SPLICE UNIT</b>			
	<b>4.000 EACH</b>		
Vulcan Construction Materials, LLC		\$440.0000	\$1,760.00
Charles Deweese Construction, Inc		\$440.0000	\$1,760.00
Civil Constructors, LLC		\$504.0000	\$2,016.00
Sessions Paving Company		\$440.0000	\$1,760.00
Jones Bros. Contractors, LLC		\$445.0000	\$1,780.00
Jarrett Builders, Inc.		\$480.0000	\$1,920.00
<b>725-03.44 FIBER OPTIC MODEM TRANSCEIVER (TYPE I)</b>			
	<b>4.000 EACH</b>		
Vulcan Construction Materials, LLC		\$1,880.0000	\$7,520.00
Charles Deweese Construction, Inc		\$1,880.0000	\$7,520.00
Civil Constructors, LLC		\$2,160.0000	\$8,640.00
Sessions Paving Company		\$1,880.0000	\$7,520.00
Jones Bros. Contractors, LLC		\$1,895.0000	\$7,580.00
Jarrett Builders, Inc.		\$4,500.0000	\$18,000.00
<b>725-03.60 CABLE MARKER</b>			
	<b>10.000 EACH</b>		
Vulcan Construction Materials, LLC		\$114.0000	\$1,140.00
Charles Deweese Construction, Inc		\$114.0000	\$1,140.00
Civil Constructors, LLC		\$131.0000	\$1,310.00
Sessions Paving Company		\$114.0000	\$1,140.00
Jones Bros. Contractors, LLC		\$117.0000	\$1,170.00
Jarrett Builders, Inc.		\$300.0000	\$3,000.00
<b>725-05.04 SPLICE ENCLOSURE (UNDER GRADE)</b>			
	<b>4.000 EACH</b>		
Vulcan Construction Materials, LLC		\$708.0000	\$2,832.00
Charles Deweese Construction, Inc		\$708.0000	\$2,832.00
Civil Constructors, LLC		\$810.0000	\$3,240.00
Sessions Paving Company		\$708.0000	\$2,832.00
Jones Bros. Contractors, LLC		\$715.0000	\$2,860.00
Jarrett Builders, Inc.		\$2,800.0000	\$11,200.00
<b>725-05.06 FUSION SPLICE</b>			
	<b>12.000 EACH</b>		
Vulcan Construction Materials, LLC		\$50.0000	\$600.00
Charles Deweese Construction, Inc		\$50.0000	\$600.00
Civil Constructors, LLC		\$58.0000	\$696.00
Sessions Paving Company		\$50.0000	\$600.00
Jones Bros. Contractors, LLC		\$55.0000	\$660.00
Jarrett Builders, Inc.		\$102.0000	\$1,224.00

		UNIT PRICE	EXTENSION
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>	<b>2.000 EACH</b>		
Vulcan Construction Materials, LLC		\$2,350.0000	\$4,700.00
Charles Deweese Construction, Inc		\$2,350.0000	\$4,700.00
Civil Constructors, LLC		\$2,690.0000	\$5,380.00
Sessions Paving Company		\$2,350.0000	\$4,700.00
Jones Bros. Contractors, LLC		\$2,355.0000	\$4,710.00
Jarrett Builders, Inc.		\$1,600.0000	\$3,200.00
<b>730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)</b>	<b>1.000 EACH</b>		
Vulcan Construction Materials, LLC		\$634.0000	\$634.00
Charles Deweese Construction, Inc		\$634.0000	\$634.00
Civil Constructors, LLC		\$726.0000	\$726.00
Sessions Paving Company		\$634.0000	\$634.00
Jones Bros. Contractors, LLC		\$645.0000	\$645.00
Jarrett Builders, Inc.		\$800.0000	\$800.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>	<b>9.000 EACH</b>		
Vulcan Construction Materials, LLC		\$862.0000	\$7,758.00
Charles Deweese Construction, Inc		\$862.0000	\$7,758.00
Civil Constructors, LLC		\$987.0000	\$8,883.00
Sessions Paving Company		\$862.0000	\$7,758.00
Jones Bros. Contractors, LLC		\$895.0000	\$8,055.00
Jarrett Builders, Inc.		\$900.0000	\$8,100.00
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>	<b>3.000 EACH</b>		
Vulcan Construction Materials, LLC		\$1,367.0000	\$4,101.00
Charles Deweese Construction, Inc		\$1,367.0000	\$4,101.00
Civil Constructors, LLC		\$1,570.0000	\$4,710.00
Sessions Paving Company		\$1,367.0000	\$4,101.00
Jones Bros. Contractors, LLC		\$1,375.0000	\$4,125.00
Jarrett Builders, Inc.		\$1,420.0000	\$4,260.00
<b>730-02.30 SIGNAL HEAD ASSEMBLY (130 A2 POLE MOUNTED)</b>	<b>1.000 EACH</b>		
Vulcan Construction Materials, LLC		\$858.0000	\$858.00
Charles Deweese Construction, Inc		\$858.0000	\$858.00
Civil Constructors, LLC		\$982.0000	\$982.00
Sessions Paving Company		\$858.0000	\$858.00
Jones Bros. Contractors, LLC		\$875.0000	\$875.00
Jarrett Builders, Inc.		\$800.0000	\$800.00
<b>730-02.31 SIGNAL HEAD ASSEMBLY (130 A2 WITH BACKPLATE)</b>	<b>2.000 EACH</b>		
Vulcan Construction Materials, LLC		\$858.0000	\$1,716.00
Charles Deweese Construction, Inc		\$858.0000	\$1,716.00
Civil Constructors, LLC		\$982.0000	\$1,964.00
Sessions Paving Company		\$858.0000	\$1,716.00
Jones Bros. Contractors, LLC		\$885.0000	\$1,770.00
Jarrett Builders, Inc.		\$900.0000	\$1,800.00

		UNIT PRICE	EXTENSION
<b>730-03.20 INSTALL PULL BOX (TYPE A)</b>			
	<b>15.000 EACH</b>		
Vulcan Construction Materials, LLC		\$340.0000	\$5,100.00
Charles Deweese Construction, Inc		\$340.0000	\$5,100.00
Civil Constructors, LLC		\$389.0000	\$5,835.00
Sessions Paving Company		\$340.0000	\$5,100.00
Jones Bros. Contractors, LLC		\$375.0000	\$5,625.00
Jarrett Builders, Inc.		\$400.0000	\$6,000.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>7.000 EACH</b>		
Vulcan Construction Materials, LLC		\$460.0000	\$3,220.00
Charles Deweese Construction, Inc		\$460.0000	\$3,220.00
Civil Constructors, LLC		\$527.0000	\$3,689.00
Sessions Paving Company		\$460.0000	\$3,220.00
Jones Bros. Contractors, LLC		\$465.0000	\$3,255.00
Jarrett Builders, Inc.		\$400.0000	\$2,800.00
<b>730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)</b>			
	<b>8.000 EACH</b>		
Vulcan Construction Materials, LLC		\$1,425.0000	\$11,400.00
Charles Deweese Construction, Inc		\$1,425.0000	\$11,400.00
Civil Constructors, LLC		\$1,640.0000	\$13,120.00
Sessions Paving Company		\$1,425.0000	\$11,400.00
Jones Bros. Contractors, LLC		\$1,475.0000	\$11,800.00
Jarrett Builders, Inc.		\$910.0000	\$7,280.00
<b>730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)</b>			
	<b>4.000 EACH</b>		
Vulcan Construction Materials, LLC		\$1,570.0000	\$6,280.00
Charles Deweese Construction, Inc		\$1,570.0000	\$6,280.00
Civil Constructors, LLC		\$1,800.0000	\$7,200.00
Sessions Paving Company		\$1,570.0000	\$6,280.00
Jones Bros. Contractors, LLC		\$1,595.0000	\$6,380.00
Jarrett Builders, Inc.		\$1,400.0000	\$5,600.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>2.000 EACH</b>		
Vulcan Construction Materials, LLC		\$1,900.0000	\$3,800.00
Charles Deweese Construction, Inc		\$1,900.0000	\$3,800.00
Civil Constructors, LLC		\$2,180.0000	\$4,360.00
Sessions Paving Company		\$1,900.0000	\$3,800.00
Jones Bros. Contractors, LLC		\$2,100.0000	\$4,200.00
Jarrett Builders, Inc.		\$2,800.0000	\$5,600.00
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>310.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$1.1000	\$341.00
Charles Deweese Construction, Inc		\$1.1000	\$341.00
Civil Constructors, LLC		\$1.3000	\$403.00
Sessions Paving Company		\$1.1000	\$341.00
Jones Bros. Contractors, LLC		\$1.2500	\$387.50
Jarrett Builders, Inc.		\$2.0000	\$620.00

		UNIT PRICE	EXTENSION
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>1,815.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$1.3000	\$2,359.50
Charles Deweese Construction, Inc		\$1.3000	\$2,359.50
Civil Constructors, LLC		\$1.5000	\$2,722.50
Sessions Paving Company		\$1.3000	\$2,359.50
Jones Bros. Contractors, LLC		\$1.4500	\$2,631.75
Jarrett Builders, Inc.		\$2.0000	\$3,630.00
<b>730-08.40 INTERCONNECT CABLE - FIBER OPTIC (6F, DROP CABLE)</b>			
	<b>495.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$2.0000	\$990.00
Charles Deweese Construction, Inc		\$2.0000	\$990.00
Civil Constructors, LLC		\$2.3000	\$1,138.50
Sessions Paving Company		\$2.0000	\$990.00
Jones Bros. Contractors, LLC		\$2.1500	\$1,064.25
Jarrett Builders, Inc.		\$3.0000	\$1,485.00
<b>730-08.41 INTERCONNECT CABLE - FIBER OPTIC (24F, SINGLE MODE)</b>			
	<b>4,200.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$2.3000	\$9,660.00
Charles Deweese Construction, Inc		\$2.3000	\$9,660.00
Civil Constructors, LLC		\$2.7000	\$11,340.00
Sessions Paving Company		\$2.3000	\$9,660.00
Jones Bros. Contractors, LLC		\$2.4000	\$10,080.00
Jarrett Builders, Inc.		\$3.2000	\$13,440.00
<b>730-12.01 CONDUIT 1" DIAMETER (PVC)</b>			
	<b>655.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$4.5000	\$2,947.50
Charles Deweese Construction, Inc		\$4.5000	\$2,947.50
Civil Constructors, LLC		\$5.2000	\$3,406.00
Sessions Paving Company		\$4.5000	\$2,947.50
Jones Bros. Contractors, LLC		\$4.6500	\$3,045.75
Jarrett Builders, Inc.		\$7.0000	\$4,585.00
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>410.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$5.0000	\$2,050.00
Charles Deweese Construction, Inc		\$5.0000	\$2,050.00
Civil Constructors, LLC		\$5.8000	\$2,378.00
Sessions Paving Company		\$5.0000	\$2,050.00
Jones Bros. Contractors, LLC		\$5.2500	\$2,152.50
Jarrett Builders, Inc.		\$9.0000	\$3,690.00
<b>730-12.07 CONDUIT 1" DIAMETER (RGS)</b>			
	<b>240.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$13.0000	\$3,120.00
Charles Deweese Construction, Inc		\$13.0000	\$3,120.00
Civil Constructors, LLC		\$15.0000	\$3,600.00
Sessions Paving Company		\$13.0000	\$3,120.00
Jones Bros. Contractors, LLC		\$13.1500	\$3,156.00
Jarrett Builders, Inc.		\$17.0000	\$4,080.00

		UNIT PRICE	EXTENSION
<b>730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)</b>			
	<b>3,825.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$11.0000	\$42,075.00
Charles Deweese Construction, Inc		\$11.0000	\$42,075.00
Civil Constructors, LLC		\$13.0000	\$49,725.00
Sessions Paving Company		\$11.0000	\$42,075.00
Jones Bros. Contractors, LLC		\$11.5000	\$43,987.50
Jarrett Builders, Inc.		\$23.0000	\$87,975.00
<b>730-12.16 CONDUIT (2" SCHEDULE 80 PVC, DIRECTIONAL BORE)</b>			
	<b>850.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$12.0000	\$10,200.00
Charles Deweese Construction, Inc		\$12.0000	\$10,200.00
Civil Constructors, LLC		\$14.0000	\$11,900.00
Sessions Paving Company		\$12.0000	\$10,200.00
Jones Bros. Contractors, LLC		\$12.5000	\$10,625.00
Jarrett Builders, Inc.		\$25.0000	\$21,250.00
<b>730-12.18 CONDUIT (2" SCHEDULE 80 PVC, TRENCHED)</b>			
	<b>1,875.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$3.0000	\$5,625.00
Charles Deweese Construction, Inc		\$3.0000	\$5,625.00
Civil Constructors, LLC		\$3.5000	\$6,562.50
Sessions Paving Company		\$3.0000	\$5,625.00
Jones Bros. Contractors, LLC		\$3.2500	\$6,093.75
Jarrett Builders, Inc.		\$10.0000	\$18,750.00
<b>730-12.30 TRENCHING</b>			
	<b>2,850.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$2.5000	\$7,125.00
Charles Deweese Construction, Inc		\$2.5000	\$7,125.00
Civil Constructors, LLC		\$2.9000	\$8,265.00
Sessions Paving Company		\$2.5000	\$7,125.00
Jones Bros. Contractors, LLC		\$2.6500	\$7,552.50
Jarrett Builders, Inc.		\$6.0000	\$17,100.00
<b>730-13.05 VEHICLE DETECTOR (EXT. CALL - DELAY CALL)</b>			
	<b>18.000 EACH</b>		
Vulcan Construction Materials, LLC		\$227.0000	\$4,086.00
Charles Deweese Construction, Inc		\$227.0000	\$4,086.00
Civil Constructors, LLC		\$260.0000	\$4,680.00
Sessions Paving Company		\$227.0000	\$4,086.00
Jones Bros. Contractors, LLC		\$227.5000	\$4,095.00
Jarrett Builders, Inc.		\$250.0000	\$4,500.00
<b>730-13.08 VEHICLE DETECTOR (RADAR)</b>			
	<b>2.000 EACH</b>		
Vulcan Construction Materials, LLC		\$9,058.0000	\$18,116.00
Charles Deweese Construction, Inc		\$9,058.0000	\$18,116.00
Civil Constructors, LLC		\$10,370.0000	\$20,740.00
Sessions Paving Company		\$9,058.0000	\$18,116.00
Jones Bros. Contractors, LLC		\$9,150.0000	\$18,300.00
Jarrett Builders, Inc.		\$9,000.0000	\$18,000.00



		UNIT PRICE	EXTENSION
<b>730-14.01 SHIELDED DETECTOR CABLE</b>			
	<b>5,720.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$1.0000	\$5,720.00
Charles Deweese Construction, Inc		\$1.0000	\$5,720.00
Civil Constructors, LLC		\$1.2000	\$6,864.00
Sessions Paving Company		\$1.0000	\$5,720.00
Jones Bros. Contractors, LLC		\$1.1500	\$6,578.00
Jarrett Builders, Inc.		\$1.1000	\$6,292.00
<b>730-14.02 SAW SLOT</b>			
	<b>2,545.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$3.0000	\$7,635.00
Charles Deweese Construction, Inc		\$3.0000	\$7,635.00
Civil Constructors, LLC		\$3.5000	\$8,907.50
Sessions Paving Company		\$3.0000	\$7,635.00
Jones Bros. Contractors, LLC		\$3.1500	\$8,016.75
Jarrett Builders, Inc.		\$4.0000	\$10,180.00
<b>730-14.03 LOOP WIRE</b>			
	<b>8,605.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$0.4000	\$3,442.00
Charles Deweese Construction, Inc		\$0.4000	\$3,442.00
Civil Constructors, LLC		\$0.5000	\$4,302.50
Sessions Paving Company		\$0.4000	\$3,442.00
Jones Bros. Contractors, LLC		\$0.5500	\$4,732.75
Jarrett Builders, Inc.		\$0.6000	\$5,163.00
<b>730-15.11 MODIFY CABINET (INSTALL/INTEGRATE F.O. EQUIPMENT)</b>			
	<b>2.000 EACH</b>		
Vulcan Construction Materials, LLC		\$2,680.0000	\$5,360.00
Charles Deweese Construction, Inc		\$2,680.0000	\$5,360.00
Civil Constructors, LLC		\$3,070.0000	\$6,140.00
Sessions Paving Company		\$2,680.0000	\$5,360.00
Jones Bros. Contractors, LLC		\$2,695.0000	\$5,390.00
Jarrett Builders, Inc.		\$2,100.0000	\$4,200.00
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>2.000 EACH</b>		
Vulcan Construction Materials, LLC		\$13,668.0000	\$27,336.00
Charles Deweese Construction, Inc		\$13,668.0000	\$27,336.00
Civil Constructors, LLC		\$15,640.0000	\$31,280.00
Sessions Paving Company		\$13,668.0000	\$27,336.00
Jones Bros. Contractors, LLC		\$13,775.0000	\$27,550.00
Jarrett Builders, Inc.		\$13,000.0000	\$26,000.00
<b>730-16.02 EIGHT PHASE ACTUATED CONTROLLER</b>			
	<b>4.000 EACH</b>		
Vulcan Construction Materials, LLC		\$4,360.0000	\$17,440.00
Charles Deweese Construction, Inc		\$4,360.0000	\$17,440.00
Civil Constructors, LLC		\$4,990.0000	\$19,960.00
Sessions Paving Company		\$4,360.0000	\$17,440.00
Jones Bros. Contractors, LLC		\$4,375.0000	\$17,500.00
Jarrett Builders, Inc.		\$4,000.0000	\$16,000.00

		UNIT PRICE	EXTENSION
<b>730-18.01 MASTER CONTROLLER</b>	<b>1.000 EACH</b>		
Vulcan Construction Materials, LLC		\$5,263.0000	\$5,263.00
Charles Deweese Construction, Inc		\$5,263.0000	\$5,263.00
Civil Constructors, LLC		\$6,030.0000	\$6,030.00
Sessions Paving Company		\$5,263.0000	\$5,263.00
Jones Bros. Contractors, LLC		\$5,295.0000	\$5,295.00
Jarrett Builders, Inc.		\$2,300.0000	\$2,300.00
<b>730-19.01 TIME BASE COORDINATION UNIT</b>	<b>1.000 EACH</b>		
Vulcan Construction Materials, LLC		\$1,202.0000	\$1,202.00
Charles Deweese Construction, Inc		\$1,202.0000	\$1,202.00
Civil Constructors, LLC		\$1,380.0000	\$1,380.00
Sessions Paving Company		\$1,202.0000	\$1,202.00
Jones Bros. Contractors, LLC		\$1,250.0000	\$1,250.00
Jarrett Builders, Inc.		\$1,000.0000	\$1,000.00
<b>730-23.72 CANTILEVER SIGNAL SUPPORT (1 ARM @ 35')</b>	<b>2.000 EACH</b>		
Vulcan Construction Materials, LLC		\$11,880.0000	\$23,760.00
Charles Deweese Construction, Inc		\$11,880.0000	\$23,760.00
Civil Constructors, LLC		\$13,600.0000	\$27,200.00
Sessions Paving Company		\$11,880.0000	\$23,760.00
Jones Bros. Contractors, LLC		\$12,250.0000	\$24,500.00
Jarrett Builders, Inc.		\$13,000.0000	\$26,000.00
<b>730-23.96 CANTILEVER SIGNAL SUPPORT (1 ARM @ 22')</b>	<b>2.000 EACH</b>		
Vulcan Construction Materials, LLC		\$9,625.0000	\$19,250.00
Charles Deweese Construction, Inc		\$19,250.0000	\$38,500.00
Civil Constructors, LLC		\$11,020.0000	\$22,040.00
Sessions Paving Company		\$9,625.0000	\$19,250.00
Jones Bros. Contractors, LLC		\$10,850.0000	\$21,700.00
Jarrett Builders, Inc.		\$11,000.0000	\$22,000.00
<b>730-23.97 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')</b>	<b>1.000 EACH</b>		
Vulcan Construction Materials, LLC		\$13,978.0000	\$13,978.00
Charles Deweese Construction, Inc		\$13,978.0000	\$13,978.00
Civil Constructors, LLC		\$16,000.0000	\$16,000.00
Sessions Paving Company		\$13,978.0000	\$13,978.00
Jones Bros. Contractors, LLC		\$14,250.0000	\$14,250.00
Jarrett Builders, Inc.		\$16,000.0000	\$16,000.00
<b>730-23.98 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')</b>	<b>1.000 EACH</b>		
Vulcan Construction Materials, LLC		\$14,753.0000	\$14,753.00
Charles Deweese Construction, Inc		\$14,753.0000	\$14,753.00
Civil Constructors, LLC		\$16,880.0000	\$16,880.00
Sessions Paving Company		\$14,753.0000	\$14,753.00
Jones Bros. Contractors, LLC		\$14,950.0000	\$14,950.00
Jarrett Builders, Inc.		\$17,000.0000	\$17,000.00

		UNIT PRICE	EXTENSION
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>	<b>290.000 S.Y.</b>		
Vulcan Construction Materials, LLC		\$3.2500	\$942.50
Charles Deweese Construction, Inc		\$2.5000	\$725.00
Civil Constructors, LLC		\$1.8000	\$522.00
Sessions Paving Company		\$6.5000	\$1,885.00
Jones Bros. Contractors, LLC		\$3.4500	\$1,000.50
Jarrett Builders, Inc.		\$5.0000	\$1,450.00
<b>740-11.03 TEMPORARY SEDIMENT TUBE 18IN</b>	<b>480.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$3.5000	\$1,680.00
Charles Deweese Construction, Inc		\$3.8500	\$1,848.00
Civil Constructors, LLC		\$4.0000	\$1,920.00
Sessions Paving Company		\$12.0000	\$5,760.00
Jones Bros. Contractors, LLC		\$4.1300	\$1,982.40
Jarrett Builders, Inc.		\$4.3000	\$2,064.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>	<b>70.000 UNIT</b>		
Vulcan Construction Materials, LLC		\$28.0000	\$1,960.00
Charles Deweese Construction, Inc		\$28.0000	\$1,960.00
Civil Constructors, LLC		\$33.0000	\$2,310.00
Sessions Paving Company		\$36.0000	\$2,520.00
Jones Bros. Contractors, LLC		\$28.5000	\$1,995.00
Jarrett Builders, Inc.		\$17.0000	\$1,190.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>	<b>98.000 M.G.</b>		
Vulcan Construction Materials, LLC		\$10.0000	\$980.00
Charles Deweese Construction, Inc		\$10.0000	\$980.00
Civil Constructors, LLC		\$12.0000	\$1,176.00
Sessions Paving Company		\$11.0000	\$1,078.00
Jones Bros. Contractors, LLC		\$11.7500	\$1,151.50
Jarrett Builders, Inc.		\$16.0000	\$1,568.00
<b>803-01 SODDING (NEW SOD)</b>	<b>9,777.000 S.Y.</b>		
Vulcan Construction Materials, LLC		\$3.0000	\$29,331.00
Charles Deweese Construction, Inc		\$3.0000	\$29,331.00
Civil Constructors, LLC		\$3.5000	\$34,219.50
Sessions Paving Company		\$4.0000	\$39,108.00
Jones Bros. Contractors, LLC		\$3.2500	\$31,775.25
Jarrett Builders, Inc.		\$4.0000	\$39,108.00

**SUB-TOTAL ROADWAY**

Vulcan Construction Materials, LLC	\$1,052,886.15
Charles Deweese Construction, Inc	\$1,066,567.86
Civil Constructors, LLC	\$1,210,994.00
Sessions Paving Company	\$1,218,156.20
Jones Bros. Contractors, LLC	\$1,284,654.55
Jarrett Builders, Inc.	\$1,403,409.00

**TOTAL CONTRACT**

Vulcan Construction Materials, LLC	\$1,052,886.15
Charles Deweese Construction, Inc	\$1,066,567.86
Civil Constructors, LLC	\$1,210,994.00
Sessions Paving Company	\$1,218,156.20
Jones Bros. Contractors, LLC	\$1,284,654.55
Jarrett Builders, Inc.	\$1,403,409.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2017**

RUTHERFORD COUNTY (Contract No. CNR239 Call 017)

75946-3456-04

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE SERVING MCCORMICK TRUCKING ON S.R. 266 FROM EAST OF I-840 TO WEST OF MONA ROAD.

PROJECT LENGTH - 0.478 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2018

---

	TOTAL CONTRACT
Hoover, Inc.	\$1,671,561.84
Vulcan Construction Materials, LLC	\$1,694,304.25
Civil Constructors, LLC	\$2,123,897.15
Jones Bros. Contractors, LLC	\$2,193,708.41
Jarrett Builders, Inc.	\$2,249,587.95

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
		<b>1.000 LS</b>	
	Hoover, Inc.	\$22,000.0000	\$22,000.00
	Vulcan Construction Materials, LLC	\$30,000.0000	\$30,000.00
	Civil Constructors, LLC	\$19,590.0000	\$19,590.00
	Jones Bros. Contractors, LLC	\$27,500.0000	\$27,500.00
	Jarrett Builders, Inc.	\$24,500.0000	\$24,500.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
		<b>1.000 LS</b>	
	Hoover, Inc.	\$10,000.0000	\$10,000.00
	Vulcan Construction Materials, LLC	\$5,000.0000	\$5,000.00
	Civil Constructors, LLC	\$19,370.0000	\$19,370.00
	Jones Bros. Contractors, LLC	\$27,500.0000	\$27,500.00
	Jarrett Builders, Inc.	\$22,725.0000	\$22,725.00
<b>202-01</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>		
		<b>1.000 LS</b>	
	Hoover, Inc.	\$1,000.0000	\$1,000.00
	Vulcan Construction Materials, LLC	\$5,000.0000	\$5,000.00
	Civil Constructors, LLC	\$2,950.0000	\$2,950.00
	Jones Bros. Contractors, LLC	\$3,500.0000	\$3,500.00
	Jarrett Builders, Inc.	\$3,700.0000	\$3,700.00
<b>202-06.01</b>	<b>REMOVAL OF BUILDINGS (TRACT NO. 91 - 1.5 STORY VINYL RES.)</b>		
		<b>1.000 LS</b>	
	Hoover, Inc.	\$10,000.0000	\$10,000.00
	Vulcan Construction Materials, LLC	\$7,500.0000	\$7,500.00
	Civil Constructors, LLC	\$10,010.0000	\$10,010.00
	Jones Bros. Contractors, LLC	\$8,500.0000	\$8,500.00
	Jarrett Builders, Inc.	\$13,900.0000	\$13,900.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
		<b>12,869.000 C.Y.</b>	
	Hoover, Inc.	\$13.5000	\$173,731.50
	Vulcan Construction Materials, LLC	\$8.0000	\$102,952.00
	Civil Constructors, LLC	\$16.0000	\$205,904.00
	Jones Bros. Contractors, LLC	\$26.5000	\$341,028.50
	Jarrett Builders, Inc.	\$15.5000	\$199,469.50
<b>203-02.01</b>	<b>BORROW EXCAVATION (GRADED SOLID ROCK)</b>		
		<b>1,588.000 TON</b>	
	Hoover, Inc.	\$25.0000	\$39,700.00
	Vulcan Construction Materials, LLC	\$19.5000	\$30,966.00
	Civil Constructors, LLC	\$29.0000	\$46,052.00
	Jones Bros. Contractors, LLC	\$16.5000	\$26,202.00
	Jarrett Builders, Inc.	\$29.0000	\$46,052.00

		UNIT PRICE	EXTENSION
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
	<b>287.000 C.Y.</b>		
	Hoover, Inc.	\$12.0000	\$3,444.00
	Vulcan Construction Materials, LLC	\$1.0000	\$287.00
	Civil Constructors, LLC	\$27.0000	\$7,749.00
	Jones Bros. Contractors, LLC	\$29.5000	\$8,466.50
	Jarrett Builders, Inc.	\$40.0000	\$11,480.00
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
	<b>1,794.000 C.Y.</b>		
	Hoover, Inc.	\$5.0000	\$8,970.00
	Vulcan Construction Materials, LLC	\$6.0000	\$10,764.00
	Civil Constructors, LLC	\$7.8000	\$13,993.20
	Jones Bros. Contractors, LLC	\$18.1000	\$32,471.40
	Jarrett Builders, Inc.	\$19.0000	\$34,086.00
<b>203-06</b>	<b>WATER</b>		
	<b>92.000 M.G.</b>		
	Hoover, Inc.	\$5.0000	\$460.00
	Vulcan Construction Materials, LLC	\$10.0000	\$920.00
	Civil Constructors, LLC	\$5.0000	\$460.00
	Jones Bros. Contractors, LLC	\$16.5000	\$1,518.00
	Jarrett Builders, Inc.	\$114.0000	\$10,488.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>25.000 C.Y.</b>		
	Hoover, Inc.	\$10.0000	\$250.00
	Vulcan Construction Materials, LLC	\$10.0000	\$250.00
	Civil Constructors, LLC	\$16.0000	\$400.00
	Jones Bros. Contractors, LLC	\$13.5000	\$337.50
	Jarrett Builders, Inc.	\$34.0000	\$850.00
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
	<b>180.000 L.F.</b>		
	Hoover, Inc.	\$3.8500	\$693.00
	Vulcan Construction Materials, LLC	\$4.0000	\$720.00
	Civil Constructors, LLC	\$4.8000	\$864.00
	Jones Bros. Contractors, LLC	\$4.5000	\$810.00
	Jarrett Builders, Inc.	\$3.3500	\$603.00
<b>209-08.03</b>	<b>TEMPORARY SILT FENCE (WITHOUT BACKING)</b>		
	<b>740.000 L.F.</b>		
	Hoover, Inc.	\$1.4000	\$1,036.00
	Vulcan Construction Materials, LLC	\$2.0000	\$1,480.00
	Civil Constructors, LLC	\$1.7000	\$1,258.00
	Jones Bros. Contractors, LLC	\$1.6500	\$1,221.00
	Jarrett Builders, Inc.	\$1.4000	\$1,036.00

		UNIT PRICE	EXTENSION
<b>209-08.07 ROCK CHECK DAM PER</b>			
	<b>31.000 EACH</b>		
Hoover, Inc.		\$275.0000	\$8,525.00
Vulcan Construction Materials, LLC		\$225.0000	\$6,975.00
Civil Constructors, LLC		\$225.0000	\$6,975.00
Jones Bros. Contractors, LLC		\$210.0000	\$6,510.00
Jarrett Builders, Inc.		\$230.0000	\$7,130.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>21.000 EACH</b>		
Hoover, Inc.		\$420.0000	\$8,820.00
Vulcan Construction Materials, LLC		\$325.0000	\$6,825.00
Civil Constructors, LLC		\$281.0000	\$5,901.00
Jones Bros. Contractors, LLC		\$265.0000	\$5,565.00
Jarrett Builders, Inc.		\$290.0000	\$6,090.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>10,439.000 TON</b>		
Hoover, Inc.		\$13.0000	\$135,707.00
Vulcan Construction Materials, LLC		\$16.0000	\$167,024.00
Civil Constructors, LLC		\$21.1500	\$220,784.85
Jones Bros. Contractors, LLC		\$21.7500	\$227,048.25
Jarrett Builders, Inc.		\$22.3500	\$233,311.65
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>525.000 TON</b>		
Hoover, Inc.		\$20.0000	\$10,500.00
Vulcan Construction Materials, LLC		\$30.0000	\$15,750.00
Civil Constructors, LLC		\$36.0000	\$18,900.00
Jones Bros. Contractors, LLC		\$35.2500	\$18,506.25
Jarrett Builders, Inc.		\$33.0000	\$17,325.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>56.000 TON</b>		
Hoover, Inc.		\$55.0000	\$3,080.00
Vulcan Construction Materials, LLC		\$62.0000	\$3,472.00
Civil Constructors, LLC		\$70.0000	\$3,920.00
Jones Bros. Contractors, LLC		\$122.7500	\$6,874.00
Jarrett Builders, Inc.		\$91.3500	\$5,115.60
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>37.000 TON</b>		
Hoover, Inc.		\$55.0000	\$2,035.00
Vulcan Construction Materials, LLC		\$73.0000	\$2,701.00
Civil Constructors, LLC		\$82.0000	\$3,034.00
Jones Bros. Contractors, LLC		\$148.5000	\$5,494.50
Jarrett Builders, Inc.		\$92.7500	\$3,431.75



		UNIT PRICE	EXTENSION
<b>307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S</b>			
	<b>1,354.000 TON</b>		
Hoover, Inc.		\$50.0000	\$67,700.00
Vulcan Construction Materials, LLC		\$66.0000	\$89,364.00
Civil Constructors, LLC		\$74.0000	\$100,196.00
Jones Bros. Contractors, LLC		\$67.5000	\$91,395.00
Jarrett Builders, Inc.		\$91.7500	\$124,229.50
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>2,316.000 TON</b>		
Hoover, Inc.		\$50.0000	\$115,800.00
Vulcan Construction Materials, LLC		\$62.0000	\$143,592.00
Civil Constructors, LLC		\$69.5000	\$160,962.00
Jones Bros. Contractors, LLC		\$63.0000	\$145,908.00
Jarrett Builders, Inc.		\$89.0000	\$206,124.00
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>1,517.000 TON</b>		
Hoover, Inc.		\$50.0000	\$75,850.00
Vulcan Construction Materials, LLC		\$73.0000	\$110,741.00
Civil Constructors, LLC		\$81.9000	\$124,242.30
Jones Bros. Contractors, LLC		\$72.5000	\$109,982.50
Jarrett Builders, Inc.		\$91.7000	\$139,108.90
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>21.000 TON</b>		
Hoover, Inc.		\$600.0000	\$12,600.00
Vulcan Construction Materials, LLC		\$750.0000	\$15,750.00
Civil Constructors, LLC		\$842.0000	\$17,682.00
Jones Bros. Contractors, LLC		\$565.0000	\$11,865.00
Jarrett Builders, Inc.		\$1,050.0000	\$22,050.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>83.000 TON</b>		
Hoover, Inc.		\$20.0000	\$1,660.00
Vulcan Construction Materials, LLC		\$32.5000	\$2,697.50
Civil Constructors, LLC		\$37.0000	\$3,071.00
Jones Bros. Contractors, LLC		\$44.8200	\$3,720.06
Jarrett Builders, Inc.		\$43.0000	\$3,569.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>6.000 TON</b>		
Hoover, Inc.		\$700.0000	\$4,200.00
Vulcan Construction Materials, LLC		\$650.0000	\$3,900.00
Civil Constructors, LLC		\$730.0000	\$4,380.00
Jones Bros. Contractors, LLC		\$575.0000	\$3,450.00
Jarrett Builders, Inc.		\$1,030.0000	\$6,180.00

		UNIT PRICE	EXTENSION
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>73.000 L.F.</b>		
Hoover, Inc.		\$5.0000	\$365.00
Vulcan Construction Materials, LLC		\$5.0000	\$365.00
Civil Constructors, LLC		\$4.0000	\$292.00
Jones Bros. Contractors, LLC		\$7.5000	\$547.50
Jarrett Builders, Inc.		\$10.0000	\$730.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>149.000 TON</b>		
Hoover, Inc.		\$55.0000	\$8,195.00
Vulcan Construction Materials, LLC		\$88.0000	\$13,112.00
Civil Constructors, LLC		\$99.0000	\$14,751.00
Jones Bros. Contractors, LLC		\$98.0000	\$14,602.00
Jarrett Builders, Inc.		\$99.0000	\$14,751.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>42.000 TON</b>		
Hoover, Inc.		\$80.0000	\$3,360.00
Vulcan Construction Materials, LLC		\$88.0000	\$3,696.00
Civil Constructors, LLC		\$99.0000	\$4,158.00
Jones Bros. Contractors, LLC		\$170.0000	\$7,140.00
Jarrett Builders, Inc.		\$119.0000	\$4,998.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>1,037.000 TON</b>		
Hoover, Inc.		\$80.0000	\$82,960.00
Vulcan Construction Materials, LLC		\$88.0000	\$91,256.00
Civil Constructors, LLC		\$99.0000	\$102,663.00
Jones Bros. Contractors, LLC		\$105.5000	\$109,403.50
Jarrett Builders, Inc.		\$117.0000	\$121,329.00
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>0.600 L.M.</b>		
Hoover, Inc.		\$6,450.0000	\$3,870.00
Vulcan Construction Materials, LLC		\$6,500.0000	\$3,900.00
Civil Constructors, LLC		\$7,240.0000	\$4,344.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$2,100.00
Jarrett Builders, Inc.		\$4,375.0000	\$2,625.00
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>0.400 L.M.</b>		
Hoover, Inc.		\$6,450.0000	\$2,580.00
Vulcan Construction Materials, LLC		\$6,500.0000	\$2,600.00
Civil Constructors, LLC		\$7,240.0000	\$2,896.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$1,400.00
Jarrett Builders, Inc.		\$4,375.0000	\$1,750.00

		UNIT PRICE	EXTENSION
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>2,507.000 S.Y.</b>		
Hoover, Inc.		\$2.5000	\$6,267.50
Vulcan Construction Materials, LLC		\$4.0000	\$10,028.00
Civil Constructors, LLC		\$4.5000	\$11,281.50
Jones Bros. Contractors, LLC		\$4.6500	\$11,657.55
Jarrett Builders, Inc.		\$6.0000	\$15,042.00
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>82.000 L.F.</b>		
Hoover, Inc.		\$60.0000	\$4,920.00
Vulcan Construction Materials, LLC		\$70.0000	\$5,740.00
Civil Constructors, LLC		\$64.0000	\$5,248.00
Jones Bros. Contractors, LLC		\$65.2400	\$5,349.68
Jarrett Builders, Inc.		\$95.0000	\$7,790.00
<b>607-05.30 24" PIPE CULVERT</b>			
	<b>123.000 L.F.</b>		
Hoover, Inc.		\$60.0000	\$7,380.00
Vulcan Construction Materials, LLC		\$70.0000	\$8,610.00
Civil Constructors, LLC		\$142.0000	\$17,466.00
Jones Bros. Contractors, LLC		\$62.3200	\$7,665.36
Jarrett Builders, Inc.		\$97.0000	\$11,931.00
<b>607-39.03 24" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>102.000 L.F.</b>		
Hoover, Inc.		\$55.0000	\$5,610.00
Vulcan Construction Materials, LLC		\$70.0000	\$7,140.00
Civil Constructors, LLC		\$85.0000	\$8,670.00
Jones Bros. Contractors, LLC		\$72.3800	\$7,382.76
Jarrett Builders, Inc.		\$93.0000	\$9,486.00
<b>611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>2.000 EACH</b>		
Hoover, Inc.		\$2,100.0000	\$4,200.00
Vulcan Construction Materials, LLC		\$2,500.0000	\$5,000.00
Civil Constructors, LLC		\$2,900.0000	\$5,800.00
Jones Bros. Contractors, LLC		\$2,863.4300	\$5,726.86
Jarrett Builders, Inc.		\$4,100.0000	\$8,200.00
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>			
	<b>68.000 L.F.</b>		
Hoover, Inc.		\$20.0000	\$1,360.00
Vulcan Construction Materials, LLC		\$30.0000	\$2,040.00
Civil Constructors, LLC		\$32.0000	\$2,176.00
Jones Bros. Contractors, LLC		\$44.7300	\$3,041.64
Jarrett Builders, Inc.		\$88.0000	\$5,984.00

		UNIT PRICE	EXTENSION
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>1.000 EACH</b>		
Hoover, Inc.		\$325.0000	\$325.00
Vulcan Construction Materials, LLC		\$259.0000	\$259.00
Civil Constructors, LLC		\$291.0000	\$291.00
Jones Bros. Contractors, LLC		\$275.0000	\$275.00
Jarrett Builders, Inc.		\$210.0000	\$210.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL3</b>			
	<b>100.000 L.F.</b>		
Hoover, Inc.		\$22.7500	\$2,275.00
Vulcan Construction Materials, LLC		\$18.6000	\$1,860.00
Civil Constructors, LLC		\$21.0000	\$2,100.00
Jones Bros. Contractors, LLC		\$19.2500	\$1,925.00
Jarrett Builders, Inc.		\$26.0000	\$2,600.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>1.000 EACH</b>		
Hoover, Inc.		\$2,875.0000	\$2,875.00
Vulcan Construction Materials, LLC		\$2,730.0000	\$2,730.00
Civil Constructors, LLC		\$3,070.0000	\$3,070.00
Jones Bros. Contractors, LLC		\$2,850.0000	\$2,850.00
Jarrett Builders, Inc.		\$3,200.0000	\$3,200.00
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>5.000 EACH</b>		
Hoover, Inc.		\$8,275.0000	\$41,375.00
Vulcan Construction Materials, LLC		\$3,500.0000	\$17,500.00
Civil Constructors, LLC		\$4,940.0000	\$24,700.00
Jones Bros. Contractors, LLC		\$4,650.0000	\$23,250.00
Jarrett Builders, Inc.		\$5,000.0000	\$25,000.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>151.000 L.F.</b>		
Hoover, Inc.		\$1.7500	\$264.25
Vulcan Construction Materials, LLC		\$1.0000	\$151.00
Civil Constructors, LLC		\$1.2000	\$181.20
Jones Bros. Contractors, LLC		\$1.1500	\$173.65
Jarrett Builders, Inc.		\$1.2500	\$188.75
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>460.000 L.F.</b>		
Hoover, Inc.		\$1.7000	\$782.00
Vulcan Construction Materials, LLC		\$2.0000	\$920.00
Civil Constructors, LLC		\$1.7000	\$782.00
Jones Bros. Contractors, LLC		\$1.6500	\$759.00
Jarrett Builders, Inc.		\$1.3000	\$598.00

		UNIT PRICE	EXTENSION
<b>708-02.01</b>	<b>MARKERS (CONCRETE R.O.W. POSTS)</b>		
	<b>15.000 EACH</b>		
	Hoover, Inc.	\$200.0000	\$3,000.00
	Vulcan Construction Materials, LLC	\$200.0000	\$3,000.00
	Civil Constructors, LLC	\$259.0000	\$3,885.00
	Jones Bros. Contractors, LLC	\$316.5900	\$4,748.85
	Jarrett Builders, Inc.	\$220.0000	\$3,300.00
<b>709-05.05</b>	<b>MACHINED RIP-RAP (CLASS A-3)</b>		
	<b>1,593.000 TON</b>		
	Hoover, Inc.	\$30.0000	\$47,790.00
	Vulcan Construction Materials, LLC	\$30.0000	\$47,790.00
	Civil Constructors, LLC	\$29.0000	\$46,197.00
	Jones Bros. Contractors, LLC	\$39.5000	\$62,923.50
	Jarrett Builders, Inc.	\$34.0000	\$54,162.00
<b>709-05.06</b>	<b>MACHINED RIP-RAP (CLASS A-1)</b>		
	<b>159.000 TON</b>		
	Hoover, Inc.	\$30.0000	\$4,770.00
	Vulcan Construction Materials, LLC	\$30.0000	\$4,770.00
	Civil Constructors, LLC	\$59.0000	\$9,381.00
	Jones Bros. Contractors, LLC	\$48.5000	\$7,711.50
	Jarrett Builders, Inc.	\$34.0000	\$5,406.00
<b>709-05.08</b>	<b>MACHINED RIP-RAP (CLASS B)</b>		
	<b>555.000 TON</b>		
	Hoover, Inc.	\$30.0000	\$16,650.00
	Vulcan Construction Materials, LLC	\$30.0000	\$16,650.00
	Civil Constructors, LLC	\$47.0000	\$26,085.00
	Jones Bros. Contractors, LLC	\$32.5000	\$18,037.50
	Jarrett Builders, Inc.	\$33.0000	\$18,315.00
<b>710-02</b>	<b>AGGREGATE UNDERDRAINS (WITH PIPE)</b>		
	<b>2,317.000 L.F.</b>		
	Hoover, Inc.	\$4.5000	\$10,426.50
	Vulcan Construction Materials, LLC	\$4.5000	\$10,426.50
	Civil Constructors, LLC	\$5.1000	\$11,816.70
	Jones Bros. Contractors, LLC	\$4.7500	\$11,005.75
	Jarrett Builders, Inc.	\$15.0000	\$34,755.00
<b>710-05</b>	<b>LATERAL UNDERDRAIN</b>		
	<b>424.000 L.F.</b>		
	Hoover, Inc.	\$2.5000	\$1,060.00
	Vulcan Construction Materials, LLC	\$2.5000	\$1,060.00
	Civil Constructors, LLC	\$2.9000	\$1,229.60
	Jones Bros. Contractors, LLC	\$2.7500	\$1,166.00
	Jarrett Builders, Inc.	\$16.0000	\$6,784.00

		UNIT PRICE	EXTENSION
<b>710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)</b>			
	<b>4.000 EACH</b>		
Hoover, Inc.		\$500.0000	\$2,000.00
Vulcan Construction Materials, LLC		\$500.0000	\$2,000.00
Civil Constructors, LLC		\$561.0000	\$2,244.00
Jones Bros. Contractors, LLC		\$575.0000	\$2,300.00
Jarrett Builders, Inc.		\$2,800.0000	\$11,200.00
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>9.000 EACH</b>		
Hoover, Inc.		\$500.0000	\$4,500.00
Vulcan Construction Materials, LLC		\$500.0000	\$4,500.00
Civil Constructors, LLC		\$561.0000	\$5,049.00
Jones Bros. Contractors, LLC		\$575.0000	\$5,175.00
Jarrett Builders, Inc.		\$3,125.0000	\$28,125.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Hoover, Inc.		\$25,000.0000	\$25,000.00
Vulcan Construction Materials, LLC		\$10,000.0000	\$10,000.00
Civil Constructors, LLC		\$23,615.0000	\$23,615.00
Jones Bros. Contractors, LLC		\$37,500.0000	\$37,500.00
Jarrett Builders, Inc.		\$65,000.0000	\$65,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>2,410.000 L.F.</b>		
Hoover, Inc.		\$30.0000	\$72,300.00
Vulcan Construction Materials, LLC		\$20.0000	\$48,200.00
Civil Constructors, LLC		\$32.0000	\$77,120.00
Jones Bros. Contractors, LLC		\$22.5000	\$54,225.00
Jarrett Builders, Inc.		\$34.0000	\$81,940.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>62.000 EACH</b>		
Hoover, Inc.		\$24.0000	\$1,488.00
Vulcan Construction Materials, LLC		\$38.0000	\$2,356.00
Civil Constructors, LLC		\$27.0000	\$1,674.00
Jones Bros. Contractors, LLC		\$26.5000	\$1,643.00
Jarrett Builders, Inc.		\$28.0000	\$1,736.00
<b>712-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>241.000 EACH</b>		
Hoover, Inc.		\$9.0000	\$2,169.00
Vulcan Construction Materials, LLC		\$9.2500	\$2,229.25
Civil Constructors, LLC		\$11.0000	\$2,651.00
Jones Bros. Contractors, LLC		\$10.4500	\$2,518.45
Jarrett Builders, Inc.		\$10.0000	\$2,410.00

		UNIT PRICE	EXTENSION
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>2.000 EACH</b>		
Hoover, Inc.		\$30.0000	\$60.00
Vulcan Construction Materials, LLC		\$24.0000	\$48.00
Civil Constructors, LLC		\$34.0000	\$68.00
Jones Bros. Contractors, LLC		\$32.5000	\$65.00
Jarrett Builders, Inc.		\$34.0000	\$68.00
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>2.000 EACH</b>		
Hoover, Inc.		\$30.0000	\$60.00
Vulcan Construction Materials, LLC		\$24.0000	\$48.00
Civil Constructors, LLC		\$34.0000	\$68.00
Jones Bros. Contractors, LLC		\$32.5000	\$65.00
Jarrett Builders, Inc.		\$34.0000	\$68.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>216.000 S.F.</b>		
Hoover, Inc.		\$6.8500	\$1,479.60
Vulcan Construction Materials, LLC		\$9.2500	\$1,998.00
Civil Constructors, LLC		\$7.7000	\$1,663.20
Jones Bros. Contractors, LLC		\$7.7500	\$1,674.00
Jarrett Builders, Inc.		\$8.0000	\$1,728.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>48.000 L.F.</b>		
Hoover, Inc.		\$12.0000	\$576.00
Vulcan Construction Materials, LLC		\$22.0000	\$1,056.00
Civil Constructors, LLC		\$14.0000	\$672.00
Jones Bros. Contractors, LLC		\$13.7500	\$660.00
Jarrett Builders, Inc.		\$14.0000	\$672.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Hoover, Inc.		\$700.0000	\$1,400.00
Vulcan Construction Materials, LLC		\$900.0000	\$1,800.00
Civil Constructors, LLC		\$786.0000	\$1,572.00
Jones Bros. Contractors, LLC		\$810.0000	\$1,620.00
Jarrett Builders, Inc.		\$800.0000	\$1,600.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>2,492.000 L.F.</b>		
Hoover, Inc.		\$2.9800	\$7,426.16
Vulcan Construction Materials, LLC		\$4.0000	\$9,968.00
Civil Constructors, LLC		\$3.4000	\$8,472.80
Jones Bros. Contractors, LLC		\$3.2500	\$8,099.00
Jarrett Builders, Inc.		\$4.6000	\$11,463.20

		UNIT PRICE	EXTENSION
<b>713-15</b>	<b>REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>		
	<b>1.000 LS</b>		
	Hoover, Inc.	\$250.0000	\$250.00
	Vulcan Construction Materials, LLC	\$300.0000	\$300.00
	Civil Constructors, LLC	\$281.0000	\$281.00
	Jones Bros. Contractors, LLC	\$275.0000	\$275.00
	Jarrett Builders, Inc.	\$300.0000	\$300.00
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>2.000 EACH</b>		
	Hoover, Inc.	\$5,250.0000	\$10,500.00
	Vulcan Construction Materials, LLC	\$7,500.0000	\$15,000.00
	Civil Constructors, LLC	\$5,900.0000	\$11,800.00
	Jones Bros. Contractors, LLC	\$5,785.0000	\$11,570.00
	Jarrett Builders, Inc.	\$6,000.0000	\$12,000.00
<b>713-16.20</b>	<b>SIGNS (R1-1 W/ 1-P8 SUPPORT)</b>		
	<b>2.000 EACH</b>		
	Hoover, Inc.	\$220.0000	\$440.00
	Vulcan Construction Materials, LLC	\$180.0000	\$360.00
	Civil Constructors, LLC	\$247.0000	\$494.00
	Jones Bros. Contractors, LLC	\$250.0000	\$500.00
	Jarrett Builders, Inc.	\$250.0000	\$500.00
<b>713-16.21</b>	<b>SIGNS (M1-1 &amp; M2-1 W/ 1-P8 SUPPORT)</b>		
	<b>1.000 EACH</b>		
	Hoover, Inc.	\$255.0000	\$255.00
	Vulcan Construction Materials, LLC	\$190.0000	\$190.00
	Civil Constructors, LLC	\$287.0000	\$287.00
	Jones Bros. Contractors, LLC	\$300.0000	\$300.00
	Jarrett Builders, Inc.	\$300.0000	\$300.00
<b>713-16.22</b>	<b>SIGNS (2- TN-17A W/ 1-U1 SUPPORT)</b>		
	<b>1.000 EACH</b>		
	Hoover, Inc.	\$170.0000	\$170.00
	Vulcan Construction Materials, LLC	\$125.0000	\$125.00
	Civil Constructors, LLC	\$191.0000	\$191.00
	Jones Bros. Contractors, LLC	\$185.0000	\$185.00
	Jarrett Builders, Inc.	\$200.0000	\$200.00
<b>713-16.23</b>	<b>SIGNS (R2-1 W/ 1-P8 SUPPORT)</b>		
	<b>2.000 EACH</b>		
	Hoover, Inc.	\$200.0000	\$400.00
	Vulcan Construction Materials, LLC	\$180.0000	\$360.00
	Civil Constructors, LLC	\$225.0000	\$450.00
	Jones Bros. Contractors, LLC	\$225.0000	\$450.00
	Jarrett Builders, Inc.	\$230.0000	\$460.00



		UNIT PRICE	EXTENSION
<b>713-16.24 SIGNS (W1-4R W/ 1-P8 SUPPORT)</b>			
	<b>1.000 EACH</b>		
Hoover, Inc.		\$220.0000	\$220.00
Vulcan Construction Materials, LLC		\$215.0000	\$215.00
Civil Constructors, LLC		\$247.0000	\$247.00
Jones Bros. Contractors, LLC		\$250.0000	\$250.00
Jarrett Builders, Inc.		\$250.0000	\$250.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>101.000 EACH</b>		
Hoover, Inc.		\$39.7500	\$4,014.75
Vulcan Construction Materials, LLC		\$35.0000	\$3,535.00
Civil Constructors, LLC		\$45.0000	\$4,545.00
Jones Bros. Contractors, LLC		\$45.5000	\$4,595.50
Jarrett Builders, Inc.		\$40.0000	\$4,040.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>			
	<b>22.000 EACH</b>		
Hoover, Inc.		\$39.7500	\$874.50
Vulcan Construction Materials, LLC		\$35.0000	\$770.00
Civil Constructors, LLC		\$45.0000	\$990.00
Jones Bros. Contractors, LLC		\$45.5000	\$1,001.00
Jarrett Builders, Inc.		\$40.0000	\$880.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>35.000 EACH</b>		
Hoover, Inc.		\$12.7500	\$446.25
Vulcan Construction Materials, LLC		\$10.0000	\$350.00
Civil Constructors, LLC		\$15.0000	\$525.00
Jones Bros. Contractors, LLC		\$12.5000	\$437.50
Jarrett Builders, Inc.		\$12.0000	\$420.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>65.000 S.Y.</b>		
Hoover, Inc.		\$22.5000	\$1,462.50
Vulcan Construction Materials, LLC		\$20.0000	\$1,300.00
Civil Constructors, LLC		\$26.0000	\$1,690.00
Jones Bros. Contractors, LLC		\$25.2500	\$1,641.25
Jarrett Builders, Inc.		\$23.0000	\$1,495.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>3.000 EACH</b>		
Hoover, Inc.		\$155.0000	\$465.00
Vulcan Construction Materials, LLC		\$150.0000	\$450.00
Civil Constructors, LLC		\$174.0000	\$522.00
Jones Bros. Contractors, LLC		\$177.0000	\$531.00
Jarrett Builders, Inc.		\$170.0000	\$510.00

		UNIT PRICE	EXTENSION
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>2.000 EACH</b>		
Hoover, Inc.		\$215.0000	\$430.00
Vulcan Construction Materials, LLC		\$330.0000	\$660.00
Civil Constructors, LLC		\$242.0000	\$484.00
Jones Bros. Contractors, LLC		\$253.0000	\$506.00
Jarrett Builders, Inc.		\$380.0000	\$760.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>256.000 L.F.</b>		
Hoover, Inc.		\$8.5000	\$2,176.00
Vulcan Construction Materials, LLC		\$10.0000	\$2,560.00
Civil Constructors, LLC		\$9.6000	\$2,457.60
Jones Bros. Contractors, LLC		\$9.5000	\$2,432.00
Jarrett Builders, Inc.		\$12.0000	\$3,072.00
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>20,856.000 L.F.</b>		
Hoover, Inc.		\$0.4800	\$10,010.88
Vulcan Construction Materials, LLC		\$0.5000	\$10,428.00
Civil Constructors, LLC		\$0.5500	\$11,470.80
Jones Bros. Contractors, LLC		\$0.5000	\$10,428.00
Jarrett Builders, Inc.		\$0.6000	\$12,513.60
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>0.300 L.M.</b>		
Hoover, Inc.		\$3,375.0000	\$1,012.50
Vulcan Construction Materials, LLC		\$5,000.0000	\$1,500.00
Civil Constructors, LLC		\$3,790.0000	\$1,137.00
Jones Bros. Contractors, LLC		\$3,875.0000	\$1,162.50
Jarrett Builders, Inc.		\$5,700.0000	\$1,710.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>2.700 L.M.</b>		
Hoover, Inc.		\$5,175.0000	\$13,972.50
Vulcan Construction Materials, LLC		\$6,000.0000	\$16,200.00
Civil Constructors, LLC		\$5,810.0000	\$15,687.00
Jones Bros. Contractors, LLC		\$5,875.0000	\$15,862.50
Jarrett Builders, Inc.		\$6,900.0000	\$18,630.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>128.000 L.F.</b>		
Hoover, Inc.		\$2.2500	\$288.00
Vulcan Construction Materials, LLC		\$3.0000	\$384.00
Civil Constructors, LLC		\$2.6000	\$332.80
Jones Bros. Contractors, LLC		\$2.5500	\$326.40
Jarrett Builders, Inc.		\$3.4000	\$435.20

		UNIT PRICE	EXTENSION
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Hoover, Inc.		\$65,000.0000	\$65,000.00
Vulcan Construction Materials, LLC		\$30,000.0000	\$30,000.00
Civil Constructors, LLC		\$76,790.0000	\$76,790.00
Jones Bros. Contractors, LLC		\$125,000.0000	\$125,000.00
Jarrett Builders, Inc.		\$51,200.0000	\$51,200.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>2,920.000 S.Y.</b>		
Hoover, Inc.		\$2.6000	\$7,592.00
Vulcan Construction Materials, LLC		\$2.9500	\$8,614.00
Civil Constructors, LLC		\$2.3000	\$6,716.00
Jones Bros. Contractors, LLC		\$2.6500	\$7,738.00
Jarrett Builders, Inc.		\$2.2500	\$6,570.00
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>1,350.000 S.Y.</b>		
Hoover, Inc.		\$2.7500	\$3,712.50
Vulcan Construction Materials, LLC		\$1.9500	\$2,632.50
Civil Constructors, LLC		\$2.4000	\$3,240.00
Jones Bros. Contractors, LLC		\$2.6500	\$3,577.50
Jarrett Builders, Inc.		\$1.8000	\$2,430.00
<b>740-11.03 TEMPORARY SEDIMENT TUBE 18IN</b>			
	<b>11,553.000 L.F.</b>		
Hoover, Inc.		\$3.1500	\$36,391.95
Vulcan Construction Materials, LLC		\$3.0000	\$34,659.00
Civil Constructors, LLC		\$4.0000	\$46,212.00
Jones Bros. Contractors, LLC		\$4.0000	\$46,212.00
Jarrett Builders, Inc.		\$4.3000	\$49,677.90
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>12.000 UNIT</b>		
Hoover, Inc.		\$40.0000	\$480.00
Vulcan Construction Materials, LLC		\$40.0000	\$480.00
Civil Constructors, LLC		\$45.0000	\$540.00
Jones Bros. Contractors, LLC		\$42.5000	\$510.00
Jarrett Builders, Inc.		\$17.0000	\$204.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>109.000 M.G.</b>		
Hoover, Inc.		\$10.0000	\$1,090.00
Vulcan Construction Materials, LLC		\$10.0000	\$1,090.00
Civil Constructors, LLC		\$12.0000	\$1,308.00
Jones Bros. Contractors, LLC		\$12.5000	\$1,362.50
Jarrett Builders, Inc.		\$15.0000	\$1,635.00

		UNIT PRICE	EXTENSION
<b>803-01 SODDING (NEW SOD)</b>			
	<b>10,764.000 S.Y.</b>		
Hoover, Inc.		\$3.0000	\$32,292.00
Vulcan Construction Materials, LLC		\$3.0000	\$32,292.00
Civil Constructors, LLC		\$3.4000	\$36,597.60
Jones Bros. Contractors, LLC		\$3.2500	\$34,983.00
Jarrett Builders, Inc.		\$3.6000	\$38,750.40
<b>806-02.03 PROJECT MOWING</b>			
	<b>2.000 CYCL</b>		
Hoover, Inc.		\$1,800.0000	\$3,600.00
Vulcan Construction Materials, LLC		\$1,800.0000	\$3,600.00
Civil Constructors, LLC		\$2,020.0000	\$4,040.00
Jones Bros. Contractors, LLC		\$2,125.0000	\$4,250.00
Jarrett Builders, Inc.		\$3,400.0000	\$6,800.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>795-01.04 6IN DIP SLIP JOINT WATER LINE</b>			
	<b>50.000 L.F.</b>		
Hoover, Inc.		\$54.0000	\$2,700.00
Vulcan Construction Materials, LLC		\$60.0000	\$3,000.00
Civil Constructors, LLC		\$82.0000	\$4,100.00
Jones Bros. Contractors, LLC		\$58.0000	\$2,900.00
Jarrett Builders, Inc.		\$58.0000	\$2,900.00
<b>795-01.06 8IN DIP SLIP JOINT WATER LINE</b>			
	<b>250.000 L.F.</b>		
Hoover, Inc.		\$82.0000	\$20,500.00
Vulcan Construction Materials, LLC		\$68.4500	\$17,112.50
Civil Constructors, LLC		\$87.0000	\$21,750.00
Jones Bros. Contractors, LLC		\$102.5000	\$25,625.00
Jarrett Builders, Inc.		\$63.0000	\$15,750.00
<b>795-01.13 16IN DIP RESTRAINED JOINT WATER LINE</b>			
	<b>70.000 L.F.</b>		
Hoover, Inc.		\$134.0000	\$9,380.00
Vulcan Construction Materials, LLC		\$105.0000	\$7,350.00
Civil Constructors, LLC		\$194.0000	\$13,580.00
Jones Bros. Contractors, LLC		\$142.0000	\$9,940.00
Jarrett Builders, Inc.		\$175.0000	\$12,250.00
<b>795-01.14 16IN DIP SLIP JOINT WATER LINE</b>			
	<b>1,600.000 L.F.</b>		
Hoover, Inc.		\$101.0000	\$161,600.00
Vulcan Construction Materials, LLC		\$115.0000	\$184,000.00
Civil Constructors, LLC		\$143.0000	\$228,800.00
Jones Bros. Contractors, LLC		\$116.5000	\$186,400.00
Jarrett Builders, Inc.		\$95.5000	\$152,800.00
<b>795-05.28 HDD __IN HDPE CASING PIPE-ROCK</b>			
	<b>300.000 L.F.</b>		
Hoover, Inc.		\$140.0000	\$42,000.00
Vulcan Construction Materials, LLC		\$190.0000	\$57,000.00
Civil Constructors, LLC		\$134.0000	\$40,200.00
Jones Bros. Contractors, LLC		\$51.5000	\$15,450.00
Jarrett Builders, Inc.		\$32.0000	\$9,600.00
<b>795-06.34 CUT AND CAP 8IN WATERLINE</b>			
	<b>3.000 EACH</b>		
Hoover, Inc.		\$1,230.0000	\$3,690.00
Vulcan Construction Materials, LLC		\$1,100.0000	\$3,300.00
Civil Constructors, LLC		\$702.0000	\$2,106.00
Jones Bros. Contractors, LLC		\$1,150.0000	\$3,450.00
Jarrett Builders, Inc.		\$1,300.0000	\$3,900.00

		UNIT PRICE	EXTENSION
<b>795-07.06 8IN X 8IN TAPPING SLEEVE AND VALVE</b>			
	<b>2.000 EACH</b>		
Hoover, Inc.		\$4,650.0000	\$9,300.00
Vulcan Construction Materials, LLC		\$5,000.0000	\$10,000.00
Civil Constructors, LLC		\$5,460.0000	\$10,920.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$11,000.00
Jarrett Builders, Inc.		\$6,900.0000	\$13,800.00
<b>795-08.04 6IN GATE VALVE ASSEMBLY</b>			
	<b>3.000 EACH</b>		
Hoover, Inc.		\$1,700.0000	\$5,100.00
Vulcan Construction Materials, LLC		\$1,850.0000	\$5,550.00
Civil Constructors, LLC		\$1,260.0000	\$3,780.00
Jones Bros. Contractors, LLC		\$1,280.0000	\$3,840.00
Jarrett Builders, Inc.		\$1,100.0000	\$3,300.00
<b>795-08.05 8IN GATE VALVE ASSEMBLY</b>			
	<b>3.000 EACH</b>		
Hoover, Inc.		\$2,250.0000	\$6,750.00
Vulcan Construction Materials, LLC		\$2,300.0000	\$6,900.00
Civil Constructors, LLC		\$1,690.0000	\$5,070.00
Jones Bros. Contractors, LLC		\$1,925.0000	\$5,775.00
Jarrett Builders, Inc.		\$1,400.0000	\$4,200.00
<b>795-08.14 16IN GATE VALVE ASSEMBLY</b>			
	<b>3.000 EACH</b>		
Hoover, Inc.		\$8,550.0000	\$25,650.00
Vulcan Construction Materials, LLC		\$8,900.0000	\$26,700.00
Civil Constructors, LLC		\$9,250.0000	\$27,750.00
Jones Bros. Contractors, LLC		\$10,050.0000	\$30,150.00
Jarrett Builders, Inc.		\$7,200.0000	\$21,600.00
<b>795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY</b>			
	<b>8.000 EACH</b>		
Hoover, Inc.		\$1,650.0000	\$13,200.00
Vulcan Construction Materials, LLC		\$1,600.0000	\$12,800.00
Civil Constructors, LLC		\$1,040.0000	\$8,320.00
Jones Bros. Contractors, LLC		\$1,725.0000	\$13,800.00
Jarrett Builders, Inc.		\$1,200.0000	\$9,600.00
<b>795-09.62 1IN PEXa SERVICE PIPE</b>			
	<b>700.000 L.F.</b>		
Hoover, Inc.		\$30.5000	\$21,350.00
Vulcan Construction Materials, LLC		\$25.0000	\$17,500.00
Civil Constructors, LLC		\$38.0000	\$26,600.00
Jones Bros. Contractors, LLC		\$17.1500	\$12,005.00
Jarrett Builders, Inc.		\$30.0000	\$21,000.00

		UNIT PRICE	EXTENSION
<b>795-11.02 FIRE HYDRANT ASSEMBLY</b>			
	<b>4.000 EACH</b>		
Hoover, Inc.		\$4,350.0000	\$17,400.00
Vulcan Construction Materials, LLC		\$4,700.0000	\$18,800.00
Civil Constructors, LLC		\$4,480.0000	\$17,920.00
Jones Bros. Contractors, LLC		\$5,895.0000	\$23,580.00
Jarrett Builders, Inc.		\$5,000.0000	\$20,000.00
<b>795-13.01 DI FITTINGS</b>			
	<b>1,500.000 LB.</b>		
Hoover, Inc.		\$12.0000	\$18,000.00
Vulcan Construction Materials, LLC		\$11.5000	\$17,250.00
Civil Constructors, LLC		\$15.0000	\$22,500.00
Jones Bros. Contractors, LLC		\$7.0000	\$10,500.00
Jarrett Builders, Inc.		\$6.3000	\$9,450.00
<b>795-14.02 CLASS B CONCRETE</b>			
	<b>10.000 C.Y.</b>		
Hoover, Inc.		\$175.0000	\$1,750.00
Vulcan Construction Materials, LLC		\$360.0000	\$3,600.00
Civil Constructors, LLC		\$293.0000	\$2,930.00
Jones Bros. Contractors, LLC		\$23.0000	\$230.00
Jarrett Builders, Inc.		\$400.0000	\$4,000.00
<b>795-14.08 RESTORE ASPHALT</b>			
	<b>10.000 S.Y.</b>		
Hoover, Inc.		\$100.0000	\$1,000.00
Vulcan Construction Materials, LLC		\$50.0000	\$500.00
Civil Constructors, LLC		\$151.0000	\$1,510.00
Jones Bros. Contractors, LLC		\$155.0000	\$1,550.00
Jarrett Builders, Inc.		\$114.0000	\$1,140.00
<b>795-14.10 RESTORE GRAVEL</b>			
	<b>15.000 S.Y.</b>		
Hoover, Inc.		\$51.0000	\$765.00
Vulcan Construction Materials, LLC		\$30.0000	\$450.00
Civil Constructors, LLC		\$39.0000	\$585.00
Jones Bros. Contractors, LLC		\$77.7500	\$1,166.25
Jarrett Builders, Inc.		\$57.0000	\$855.00
<b>795-14.15 SUPPORT STRUCTURE FOR UNSTABLE SUBGRADE</b>			
	<b>1.000 LS</b>		
Hoover, Inc.		\$15,000.0000	\$15,000.00
Vulcan Construction Materials, LLC		\$25,000.0000	\$25,000.00
Civil Constructors, LLC		\$23,460.0000	\$23,460.00
Jones Bros. Contractors, LLC		\$18,500.0000	\$18,500.00
Jarrett Builders, Inc.		\$20,000.0000	\$20,000.00

**SUB-TOTAL ROADWAY**

Hoover, Inc.	\$1,296,426.84
Vulcan Construction Materials, LLC	\$1,277,491.75
Civil Constructors, LLC	\$1,662,016.15
Jones Bros. Contractors, LLC	\$1,817,847.16
Jarrett Builders, Inc.	\$1,923,442.95

**SUB-TOTAL UTILITY**

Hoover, Inc.	\$375,135.00
Vulcan Construction Materials, LLC	\$416,812.50
Civil Constructors, LLC	\$461,881.00
Jones Bros. Contractors, LLC	\$375,861.25
Jarrett Builders, Inc.	\$326,145.00

**TOTAL CONTRACT**

Hoover, Inc.	\$1,671,561.84
Vulcan Construction Materials, LLC	\$1,694,304.25
Civil Constructors, LLC	\$2,123,897.15
Jones Bros. Contractors, LLC	\$2,193,708.41
Jarrett Builders, Inc.	\$2,249,587.95



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2017**

STEWART COUNTY (Contract No. CNR233 Call 018)

81006-4221-04

THE RESURFACING ON S.R. 149 FROM THE HOUSTON COUNTY LINE (L.M. 0.00) TO THE MONTGOMERY COUNTY LINE (L.M. 3.82).

PROJECT LENGTH - 3.820 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2017

---

	TOTAL CONTRACT
Eubank Asphalt Paving & Sealing	\$696,775.00
Jones Bros. Contractors, LLC	\$709,383.75

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
			<b>1,137.000 TON</b>
	Eubank Asphalt Paving & Sealing	\$15.0000	\$17,055.00
	Jones Bros. Contractors, LLC	\$10.0000	\$11,370.00
<b>307-01.08</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>		
			<b>500.000 TON</b>
	Eubank Asphalt Paving & Sealing	\$50.0000	\$25,000.00
	Jones Bros. Contractors, LLC	\$60.0000	\$30,000.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
			<b>46.000 TON</b>
	Eubank Asphalt Paving & Sealing	\$315.0000	\$14,490.00
	Jones Bros. Contractors, LLC	\$515.0000	\$23,690.00
<b>411-01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>		
			<b>6,879.000 TON</b>
	Eubank Asphalt Paving & Sealing	\$65.0000	\$447,135.00
	Jones Bros. Contractors, LLC	\$64.7500	\$445,415.25
<b>411-12.02</b>	<b>SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>		
			<b>6.200 L.M.</b>
	Eubank Asphalt Paving & Sealing	\$200.0000	\$1,240.00
	Jones Bros. Contractors, LLC	\$725.0000	\$4,495.00
<b>415-01.01</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
			<b>6,814.000 TON</b>
	Eubank Asphalt Paving & Sealing	\$12.0000	\$81,768.00
	Jones Bros. Contractors, LLC	\$11.7500	\$80,064.50
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
			<b>1.000 LS</b>
	Eubank Asphalt Paving & Sealing	\$7,000.0000	\$7,000.00
	Jones Bros. Contractors, LLC	\$15,000.0000	\$15,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
			<b>25.000 EACH</b>
	Eubank Asphalt Paving & Sealing	\$5.0000	\$125.00
	Jones Bros. Contractors, LLC	\$35.0000	\$875.00
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
			<b>4.000 EACH</b>
	Eubank Asphalt Paving & Sealing	\$5.0000	\$20.00
	Jones Bros. Contractors, LLC	\$30.0000	\$120.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
			<b>592.000 S.F.</b>
	Eubank Asphalt Paving & Sealing	\$6.0000	\$3,552.00
	Jones Bros. Contractors, LLC	\$7.0000	\$4,144.00

		UNIT PRICE	EXTENSION
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>253.000 EACH</b>		
Eubank Asphalt Paving & Sealing		\$30.0000	\$7,590.00
Jones Bros. Contractors, LLC		\$30.0000	\$7,590.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>48.000 L.F.</b>		
Eubank Asphalt Paving & Sealing		\$15.0000	\$720.00
Jones Bros. Contractors, LLC		\$15.0000	\$720.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>13.200 L.M.</b>		
Eubank Asphalt Paving & Sealing		\$650.0000	\$8,580.00
Jones Bros. Contractors, LLC		\$750.0000	\$9,900.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>13.200 L.M.</b>		
Eubank Asphalt Paving & Sealing		\$5,000.0000	\$66,000.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$66,000.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Eubank Asphalt Paving & Sealing		\$16,500.0000	\$16,500.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$10,000.00

**SUB-TOTAL ROADWAY**

Eubank Asphalt Paving & Sealing  
Jones Bros. Contractors, LLC

\$696,775.00  
\$709,383.75

**TOTAL CONTRACT**

Eubank Asphalt Paving & Sealing  
Jones Bros. Contractors, LLC

\$696,775.00  
\$709,383.75

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2017**

TROUSDALE COUNTY (Contract No. CNR227 Call 019)

NH/HSIP-10(65),85001-3226-94,85001-8226-14

THE RESURFACING ON U.S. 231 (S.R. 10) FROM THE WILSON COUNTY LINE (L.M. 0.00) TO S.R. 25 (L.M. 6.24).

PROJECT LENGTH - 6.240 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2017

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Vulcan Construction Materials, LLC	\$986,497.00
Rogers Group, Inc.	\$1,069,977.00
Hoover, Inc.	\$1,111,727.50
Charles Deweese Construction, Inc	\$1,119,512.95

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>413.000 TON</b>		
	Vulcan Construction Materials, LLC	\$25.5000	\$10,531.50
	Rogers Group, Inc.	\$20.0000	\$8,260.00
	Hoover, Inc.	\$20.0000	\$8,260.00
	Charles Deweese Construction, Inc	\$24.8900	\$10,279.57
<b>307-01.08</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>		
	<b>489.000 TON</b>		
	Vulcan Construction Materials, LLC	\$68.0000	\$33,252.00
	Rogers Group, Inc.	\$73.5000	\$35,941.50
	Hoover, Inc.	\$55.0000	\$26,895.00
	Charles Deweese Construction, Inc	\$58.1400	\$28,430.46
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>59.000 TON</b>		
	Vulcan Construction Materials, LLC	\$600.0000	\$35,400.00
	Rogers Group, Inc.	\$750.0000	\$44,250.00
	Hoover, Inc.	\$800.0000	\$47,200.00
	Charles Deweese Construction, Inc	\$1,179.9900	\$69,619.41
<b>411-01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>		
	<b>8,906.000 TON</b>		
	Vulcan Construction Materials, LLC	\$75.0000	\$667,950.00
	Rogers Group, Inc.	\$77.0000	\$685,762.00
	Hoover, Inc.	\$80.0000	\$712,480.00
	Charles Deweese Construction, Inc	\$82.5400	\$735,101.24
<b>411-12.03</b>	<b>SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>		
	<b>10.000 L.M.</b>		
	Vulcan Construction Materials, LLC	\$360.0000	\$3,600.00
	Rogers Group, Inc.	\$678.0000	\$6,780.00
	Hoover, Inc.	\$360.0000	\$3,600.00
	Charles Deweese Construction, Inc	\$528.0000	\$5,280.00
<b>415-01.01</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>5,571.000 TON</b>		
	Vulcan Construction Materials, LLC	\$13.5000	\$75,208.50
	Rogers Group, Inc.	\$16.5000	\$91,921.50
	Hoover, Inc.	\$17.0000	\$94,707.00
	Charles Deweese Construction, Inc	\$15.6200	\$87,019.02
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Vulcan Construction Materials, LLC	\$11,000.0000	\$11,000.00
	Rogers Group, Inc.	\$30,000.0000	\$30,000.00
	Hoover, Inc.	\$25,000.0000	\$25,000.00
	Charles Deweese Construction, Inc	\$24,000.0000	\$24,000.00

		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>25.000 EACH</b>		
Vulcan Construction Materials, LLC		\$5.0000	\$125.00
Rogers Group, Inc.		\$5.5000	\$137.50
Hoover, Inc.		\$5.0000	\$125.00
Charles Deweese Construction, Inc		\$5.2500	\$131.25
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>2.000 EACH</b>		
Vulcan Construction Materials, LLC		\$5.0000	\$10.00
Rogers Group, Inc.		\$5.5000	\$11.00
Hoover, Inc.		\$5.0000	\$10.00
Charles Deweese Construction, Inc		\$3.0000	\$6.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,640.000 S.F.</b>		
Vulcan Construction Materials, LLC		\$9.5000	\$15,580.00
Rogers Group, Inc.		\$6.4000	\$10,496.00
Hoover, Inc.		\$6.5000	\$10,660.00
Charles Deweese Construction, Inc		\$6.0500	\$9,922.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>412.000 EACH</b>		
Vulcan Construction Materials, LLC		\$28.0000	\$11,536.00
Rogers Group, Inc.		\$30.0000	\$12,360.00
Hoover, Inc.		\$27.7500	\$11,433.00
Charles Deweese Construction, Inc		\$30.8000	\$12,689.60
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>412.000 EACH</b>		
Vulcan Construction Materials, LLC		\$8.0000	\$3,296.00
Rogers Group, Inc.		\$8.2500	\$3,399.00
Hoover, Inc.		\$7.5000	\$3,090.00
Charles Deweese Construction, Inc		\$8.8000	\$3,625.60
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>14.000 S.Y.</b>		
Vulcan Construction Materials, LLC		\$20.0000	\$280.00
Rogers Group, Inc.		\$20.5000	\$287.00
Hoover, Inc.		\$22.5000	\$315.00
Charles Deweese Construction, Inc		\$22.0000	\$308.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>24.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$12.0000	\$288.00
Rogers Group, Inc.		\$12.5000	\$300.00
Hoover, Inc.		\$12.5000	\$300.00
Charles Deweese Construction, Inc		\$13.2000	\$316.80

		UNIT PRICE	EXTENSION
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>1.000 EACH</b>		
Vulcan Construction Materials, LLC		\$500.0000	\$500.00
Rogers Group, Inc.		\$520.0000	\$520.00
Hoover, Inc.		\$475.0000	\$475.00
Charles Deweese Construction, Inc		\$550.0000	\$550.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>23.000 L.M.</b>		
Vulcan Construction Materials, LLC		\$750.0000	\$17,250.00
Rogers Group, Inc.		\$775.0000	\$17,825.00
Hoover, Inc.		\$625.0000	\$14,375.00
Charles Deweese Construction, Inc		\$825.0000	\$18,975.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>10.300 L.M.</b>		
Vulcan Construction Materials, LLC		\$4,800.0000	\$49,440.00
Rogers Group, Inc.		\$4,900.0000	\$50,470.00
Hoover, Inc.		\$4,550.0000	\$46,865.00
Charles Deweese Construction, Inc		\$5,280.0000	\$54,384.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>12.500 L.M.</b>		
Vulcan Construction Materials, LLC		\$2,100.0000	\$26,250.00
Rogers Group, Inc.		\$2,170.0000	\$27,125.00
Hoover, Inc.		\$2,475.0000	\$30,937.50
Charles Deweese Construction, Inc		\$2,310.0000	\$28,875.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Vulcan Construction Materials, LLC		\$25,000.0000	\$25,000.00
Rogers Group, Inc.		\$44,131.5000	\$44,131.50
Hoover, Inc.		\$75,000.0000	\$75,000.00
Charles Deweese Construction, Inc		\$30,000.0000	\$30,000.00



**SUB-TOTAL ROADWAY**

Vulcan Construction Materials, LLC	\$986,497.00
Rogers Group, Inc.	\$1,069,977.00
Hoover, Inc.	\$1,111,727.50
Charles Deweese Construction, Inc	\$1,119,512.95

**TOTAL CONTRACT**

Vulcan Construction Materials, LLC	\$986,497.00
Rogers Group, Inc.	\$1,069,977.00
Hoover, Inc.	\$1,111,727.50
Charles Deweese Construction, Inc	\$1,119,512.95

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2017**

WASHINGTON COUNTY (Contract No. CNR238 Call 020)

R-PHSIP-34(95),90002-3260-94

THE GRADING, DRAINAGE, CONSTRUCTION OF A CONCRETE BOX BRIDGE, RETAINING WALL AND PAVING ON U.S. 11E (U.S. 321, S.R. 34) AT S.R. 354 (L.M. 11.07) IN JONESBOROUGH.

PROJECT LENGTH - 0.207 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2018

DBE GOAL 6.00%

---

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$2,619,494.30

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES	1.000 LS		
	Summers-Taylor, Inc.		\$37,500.0000	\$37,500.00
201-01	CLEARING AND GRUBBING	1.000 LS		
	Summers-Taylor, Inc.		\$12,500.0000	\$12,500.00
202-04.10	REMOVAL OF STRUCTURES (ENDWALL, STA. 10+27)	1.000 LS		
	Summers-Taylor, Inc.		\$3,750.0000	\$3,750.00
202-08.10	REMOVAL OF CURB (S.R. 34 MEDIAN)	410.000 L.F.		
	Summers-Taylor, Inc.		\$4.3000	\$1,763.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	3,065.000 C.Y.		
	Summers-Taylor, Inc.		\$29.8500	\$91,490.25
203-06	WATER	35.000 M.G.		
	Summers-Taylor, Inc.		\$5.0000	\$175.00
203-07	FURNISHING & SPREADING TOPSOIL	125.000 C.Y.		
	Summers-Taylor, Inc.		\$45.0000	\$5,625.00
204-08	FOUNDATION FILL MATERIAL	20.000 C.Y.		
	Summers-Taylor, Inc.		\$59.0000	\$1,180.00
209-05	SEDIMENT REMOVAL	200.000 C.Y.		
	Summers-Taylor, Inc.		\$30.0000	\$6,000.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	1,200.000 L.F.		
	Summers-Taylor, Inc.		\$4.0000	\$4,800.00
209-08.07	ROCK CHECK DAM PER	6.000 EACH		
	Summers-Taylor, Inc.		\$465.0000	\$2,790.00
209-08.08	ENHANCED ROCK CHECK DAM	2.000 EACH		
	Summers-Taylor, Inc.		\$645.0000	\$1,290.00

		UNIT PRICE	EXTENSION
<b>209-09.01 SANDBAGS</b>			
	<b>200.000 BAG</b>		
Summers-Taylor, Inc.		\$3.5000	\$700.00
<b>209-09.04 SEDIMENT FILTER BAG(15' X 10')</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$750.0000	\$1,500.00
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>			
	<b>100.000 S.Y.</b>		
Summers-Taylor, Inc.		\$2.6500	\$265.00
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>5.000 EACH</b>		
Summers-Taylor, Inc.		\$350.0000	\$1,750.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>4,387.000 TON</b>		
Summers-Taylor, Inc.		\$29.8500	\$130,951.95
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>140.000 TON</b>		
Summers-Taylor, Inc.		\$32.0000	\$4,480.00
<b>307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S</b>			
	<b>75.000 TON</b>		
Summers-Taylor, Inc.		\$114.0000	\$8,550.00
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>1,142.000 TON</b>		
Summers-Taylor, Inc.		\$100.8500	\$115,170.70
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>659.000 TON</b>		
Summers-Taylor, Inc.		\$119.8500	\$78,981.15
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>11.000 TON</b>		
Summers-Taylor, Inc.		\$300.0000	\$3,300.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>45.000 TON</b>		
Summers-Taylor, Inc.		\$80.0000	\$3,600.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>13.000 TON</b>		
Summers-Taylor, Inc.		\$895.0000	\$11,635.00

		UNIT PRICE	EXTENSION
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>115.000 TON</b>		
Summers-Taylor, Inc.		\$145.0000	\$16,675.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>1,526.000 TON</b>		
Summers-Taylor, Inc.		\$107.2500	\$163,663.50
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>0.100 L.M.</b>		
Summers-Taylor, Inc.		\$1,000.0000	\$100.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>17,233.000 S.Y.</b>		
Summers-Taylor, Inc.		\$1.9500	\$33,604.35
<b>604-02.01 CLASS A CONCRETE (BOX BRIDGES)</b>			
	<b>58.000 C.Y.</b>		
Summers-Taylor, Inc.		\$1,095.0000	\$63,510.00
<b>604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)</b>			
	<b>11,758.000 LB.</b>		
Summers-Taylor, Inc.		\$1.1500	\$13,521.70
<b>604-03.07 CLASS A CONCRETE (RETAINING WALL PARAPET)</b>			
	<b>83.000 C.Y.</b>		
Summers-Taylor, Inc.		\$475.0000	\$39,425.00
<b>604-07.22 RETAINING WALL (S.R. 354)</b>			
	<b>9,201.000 S.F.</b>		
Summers-Taylor, Inc.		\$108.2500	\$996,008.25
<b>604-07.28 RETAINING WALL EXCAVATION</b>			
	<b>4,800.000 C.Y.</b>		
Summers-Taylor, Inc.		\$19.7500	\$94,800.00
<b>607-02.02 15" CONCRETE PIPE CULVERT(CLASS III)</b>			
	<b>3.000 L.F.</b>		
Summers-Taylor, Inc.		\$195.0000	\$585.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>239.000 L.F.</b>		
Summers-Taylor, Inc.		\$105.0000	\$25,095.00
<b>607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>12.000 L.F.</b>		
Summers-Taylor, Inc.		\$230.0000	\$2,760.00

		UNIT PRICE	EXTENSION
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>1.000 C.Y.</b>		
Summers-Taylor, Inc.		\$1,215.0000	\$1,215.00
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>45.000 LB.</b>		
Summers-Taylor, Inc.		\$1.5500	\$69.75
<b>611-07.31 18IN ENDWALL (SIDE DRAIN)</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$2,900.0000	\$2,900.00
<b>621-03.05 36" TEMPORARY DRAINAGE PIPE</b>			
	<b>100.000 L.F.</b>		
Summers-Taylor, Inc.		\$45.0000	\$4,500.00
<b>624-03.01 RETAINING WALL REINFORCING STEEL</b>			
	<b>11,494.000 LB.</b>		
Summers-Taylor, Inc.		\$1.2000	\$13,792.80
<b>701-03 CONCRETE MEDIAN PAVEMENT</b>			
	<b>12.000 C.Y.</b>		
Summers-Taylor, Inc.		\$395.0000	\$4,740.00
<b>702-01 CONCRETE CURB</b>			
	<b>15.000 C.Y.</b>		
Summers-Taylor, Inc.		\$495.0000	\$7,425.00
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>16.000 C.Y.</b>		
Summers-Taylor, Inc.		\$395.0000	\$6,320.00
<b>705-01.01 GUARDRAIL AT BRIDGE ENDS</b>			
	<b>54.000 L.F.</b>		
Summers-Taylor, Inc.		\$75.0000	\$4,050.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$1,675.0000	\$3,350.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL3</b>			
	<b>431.000 L.F.</b>		
Summers-Taylor, Inc.		\$16.0000	\$6,896.00
<b>705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL3</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$850.0000	\$1,700.00

		UNIT PRICE	EXTENSION
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL3</b>			
	<b>4.000 EACH</b>		
Summers-Taylor, Inc.		\$550.0000	\$2,200.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>3.000 EACH</b>		
Summers-Taylor, Inc.		\$2,325.0000	\$6,975.00
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>20.000 EACH</b>		
Summers-Taylor, Inc.		\$3,750.0000	\$75,000.00
<b>705-10.33 GUARDRAIL ATTACHMENT TO CONCRETE BRIDGERAIL</b>			
	<b>38.000 L.F.</b>		
Summers-Taylor, Inc.		\$425.0000	\$16,150.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>1,120.000 L.F.</b>		
Summers-Taylor, Inc.		\$1.0000	\$1,120.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>50.000 TON</b>		
Summers-Taylor, Inc.		\$45.0000	\$2,250.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>350.000 TON</b>		
Summers-Taylor, Inc.		\$39.0000	\$13,650.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>350.000 TON</b>		
Summers-Taylor, Inc.		\$42.0000	\$14,700.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$37,750.0000	\$37,750.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>3,250.000 L.F.</b>		
Summers-Taylor, Inc.		\$24.0000	\$78,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>100.000 EACH</b>		
Summers-Taylor, Inc.		\$25.0000	\$2,500.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>68.000 EACH</b>		
Summers-Taylor, Inc.		\$20.0000	\$1,360.00

		UNIT PRICE	EXTENSION
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>321.000 S.F.</b>		
Summers-Taylor, Inc.		\$8.5000	\$2,728.50
<b>712-06.01 VERTICAL PANELS</b>			
	<b>110.000 S.F.</b>		
Summers-Taylor, Inc.		\$11.0000	\$1,210.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>272.000 L.F.</b>		
Summers-Taylor, Inc.		\$6.0000	\$1,632.00
<b>712-09.30 REMOVABLE BLACK-OUT TAPE (6")</b>			
	<b>2,500.000 L.F.</b>		
Summers-Taylor, Inc.		\$3.4500	\$8,625.00
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>1.000 C.Y.</b>		
Summers-Taylor, Inc.		\$900.0000	\$900.00
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>242.000 LB.</b>		
Summers-Taylor, Inc.		\$3.2000	\$774.40
<b>713-06 STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>			
	<b>1,160.000 LB.</b>		
Summers-Taylor, Inc.		\$4.5500	\$5,278.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>905.000 LB.</b>		
Summers-Taylor, Inc.		\$4.2500	\$3,846.25
<b>713-11.03 2 1/2" DIA ROUND STEEL TUBE SIGN POST</b>			
	<b>174.000 LB.</b>		
Summers-Taylor, Inc.		\$6.2500	\$1,087.50
<b>713-11.21 P POST SLIP BASE</b>			
	<b>13.000 EACH</b>		
Summers-Taylor, Inc.		\$425.0000	\$5,525.00
<b>713-11.23 ROUND POST SLIP BASE</b>			
	<b>4.000 EACH</b>		
Summers-Taylor, Inc.		\$425.0000	\$1,700.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>101.000 S.F.</b>		
Summers-Taylor, Inc.		\$14.0000	\$1,414.00



		UNIT PRICE	EXTENSION
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>	<b>175.000 S.F.</b>		
Summers-Taylor, Inc.		\$14.5000	\$2,537.50
<b>713-14 EXTRUDED ALUMINUM PANEL SIGNS</b>	<b>52.000 S.F.</b>		
Summers-Taylor, Inc.		\$32.0000	\$1,664.00
<b>713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK)</b>	<b>69.000 S.F.</b>		
Summers-Taylor, Inc.		\$25.0000	\$1,725.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$700.0000	\$700.00
<b>713-30.09 BARRIER MOUNTED SIGN SUPPORT</b>	<b>3.000 EACH</b>		
Summers-Taylor, Inc.		\$650.0000	\$1,950.00
<b>713-30.10 BARRIER MOUNTED SIGN SUPPORT (4" SQ. x 3/8")</b>	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$800.0000	\$800.00
<b>716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)</b>	<b>60.000 EACH</b>		
Summers-Taylor, Inc.		\$28.0000	\$1,680.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>	<b>30.000 S.Y.</b>		
Summers-Taylor, Inc.		\$18.0000	\$540.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>230.000 L.F.</b>		
Summers-Taylor, Inc.		\$9.5000	\$2,185.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>19.000 EACH</b>		
Summers-Taylor, Inc.		\$155.0000	\$2,945.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$185.0000	\$370.00
<b>716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)</b>	<b>3.000 EACH</b>		
Summers-Taylor, Inc.		\$185.0000	\$555.00

		UNIT PRICE	EXTENSION
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>	<b>600.000 L.F.</b>		
Summers-Taylor, Inc.		\$7.0000	\$4,200.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>	<b>7.000 EACH</b>		
Summers-Taylor, Inc.		\$130.0000	\$910.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>	<b>60.000 S.F.</b>		
Summers-Taylor, Inc.		\$11.0000	\$660.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>	<b>1.000 L.M.</b>		
Summers-Taylor, Inc.		\$875.0000	\$875.00
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>	<b>1,000.000 L.F.</b>		
Summers-Taylor, Inc.		\$0.3500	\$350.00
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>	<b>100.000 L.F.</b>		
Summers-Taylor, Inc.		\$6.5000	\$650.00
<b>716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>4.000 EACH</b>		
Summers-Taylor, Inc.		\$80.0000	\$320.00
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>	<b>400.000 L.F.</b>		
Summers-Taylor, Inc.		\$0.6000	\$240.00
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>	<b>35.000 L.F.</b>		
Summers-Taylor, Inc.		\$4.5500	\$159.25
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>6.000 EACH</b>		
Summers-Taylor, Inc.		\$42.0000	\$252.00
<b>716-08.11 REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION)</b>	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$62.0000	\$62.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>2.000 L.M.</b>		
Summers-Taylor, Inc.		\$4,975.0000	\$9,950.00

		UNIT PRICE	EXTENSION
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>1,000.000 L.F.</b>		
Summers-Taylor, Inc.		\$2.2500	\$2,250.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>1,300.000 L.F.</b>		
Summers-Taylor, Inc.		\$1.8500	\$2,405.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$78,665.0000	\$78,665.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$2,300.0000	\$2,300.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>6.000 EACH</b>		
Summers-Taylor, Inc.		\$825.0000	\$4,950.00
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>			
	<b>4.000 EACH</b>		
Summers-Taylor, Inc.		\$1,390.0000	\$5,560.00
<b>730-02.30 SIGNAL HEAD ASSEMBLY (130A3 WITH BACKPLATE)</b>			
	<b>3.000 EACH</b>		
Summers-Taylor, Inc.		\$820.0000	\$2,460.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>9.000 EACH</b>		
Summers-Taylor, Inc.		\$450.0000	\$4,050.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$1,250.0000	\$1,250.00
<b>730-05.02 SERVICE CABLE (2 CONDUCTOR, # 8 AWG)</b>			
	<b>100.000 L.F.</b>		
Summers-Taylor, Inc.		\$2.0000	\$200.00
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>2,500.000 L.F.</b>		
Summers-Taylor, Inc.		\$1.4000	\$3,500.00
<b>730-09.01 SPAN WIRE ASSEMBLY(24,200 LBS.MIN.BRK STRENGTH)</b>			
	<b>700.000 L.F.</b>		
Summers-Taylor, Inc.		\$4.0000	\$2,800.00

		UNIT PRICE	EXTENSION
<b>730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER</b>	<b>700.000 L.F.</b>		
Summers-Taylor, Inc.		\$2.2500	\$1,575.00
<b>730-11.01 STEEL CONDUIT RISER ASSEMBLY</b>	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$350.0000	\$350.00
<b>730-12.01 CONDUIT 1" DIAMETER (PVC)</b>	<b>800.000 L.F.</b>		
Summers-Taylor, Inc.		\$8.2500	\$6,600.00
<b>730-12.04 CONDUIT 4" DIAMETER (PVC)</b>	<b>100.000 L.F.</b>		
Summers-Taylor, Inc.		\$13.2500	\$1,325.00
<b>730-12.08 CONDUIT 2" DIAMETER (RGS)</b>	<b>50.000 L.F.</b>		
Summers-Taylor, Inc.		\$18.2500	\$912.50
<b>730-12.10 CONDUIT 4" DIAMETER (RGS)</b>	<b>50.000 L.F.</b>		
Summers-Taylor, Inc.		\$37.0000	\$1,850.00
<b>730-12.12 CONDUIT 1" DIAMETER (JACK AND BORE)</b>	<b>60.000 L.F.</b>		
Summers-Taylor, Inc.		\$51.0000	\$3,060.00
<b>730-13.01 VEHICLE LOOP DETECTOR (SHELF MOUNT)</b>	<b>14.000 EACH</b>		
Summers-Taylor, Inc.		\$220.0000	\$3,080.00
<b>730-14.01 SHIELDED DETECTOR CABLE</b>	<b>4,700.000 L.F.</b>		
Summers-Taylor, Inc.		\$1.0000	\$4,700.00
<b>730-14.02 SAW SLOT</b>	<b>1,800.000 L.F.</b>		
Summers-Taylor, Inc.		\$4.3500	\$7,830.00
<b>730-14.03 LOOP WIRE</b>	<b>5,000.000 L.F.</b>		
Summers-Taylor, Inc.		\$0.8000	\$4,000.00
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$12,650.0000	\$12,650.00

		UNIT PRICE	EXTENSION
<b>730-16.02 EIGHT PHASE ACTUATED CONTROLLER</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$5,000.0000	\$5,000.00
<b>730-23.02 STEEL STRAIN POLE (POLE A)</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$23,000.0000	\$23,000.00
<b>730-23.03 STEEL STRAIN POLE (POLE B)</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$23,000.0000	\$23,000.00
<b>730-23.04 STEEL STRAIN POLE (POLE C)</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$18,000.0000	\$18,000.00
<b>730-23.05 STEEL STRAIN POLE (POLE D)</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$22,000.0000	\$22,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>800.000 S.Y.</b>		
Summers-Taylor, Inc.		\$4.0000	\$3,200.00
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>50.000 L.F.</b>		
Summers-Taylor, Inc.		\$3.8600	\$193.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>15.000 UNIT</b>		
Summers-Taylor, Inc.		\$26.0000	\$390.00
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>15.000 UNIT</b>		
Summers-Taylor, Inc.		\$24.0000	\$360.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>7.000 M.G.</b>		
Summers-Taylor, Inc.		\$50.0000	\$350.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>700.000 S.Y.</b>		
Summers-Taylor, Inc.		\$5.5000	\$3,850.00
<b>805-01.01 TURF REINFORCEMENT MAT (CLASS I)</b>			
	<b>544.000 S.Y.</b>		
Summers-Taylor, Inc.		\$5.0000	\$2,720.00

**SUB-TOTAL ROADWAY**

Summers-Taylor, Inc.

\$2,619,494.30

**TOTAL CONTRACT**

Summers-Taylor, Inc.

\$2,619,494.30

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2017**

WILLIAMSON COUNTY (Contract No. CNR136 Call 021)

NH/STP-M-6(83),94004-3230-14

THE GRADING, DRAINAGE, CONSTRUCTION OF RETAINING WALLS AND PAVING ON U.S. 31 (S.R. 6) FROM SOUTH OF S.R. 441 (L.M. 15.93) TO S.R. 253 (L.M. 18.53) IN BRENTWOOD.

PROJECT LENGTH - 2.600 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 8.00%

---

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$26,718,576.72
Civil Constructors, LLC	\$31,182,720.42
Eutaw Construction Company, Inc.	\$31,437,005.13

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01 CONSTRUCTION STAKES, LINES AND GRADES</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$250,000.0000	\$250,000.00
Civil Constructors, LLC		\$230,130.0000	\$230,130.00
Eutaw Construction Company, Inc.		\$529,000.0000	\$529,000.00
<b>109-10.01 TRAINEE</b>			
	<b>4,540.000 HOUR</b>		
Jones Bros. Contractors, LLC		\$0.8000	\$3,632.00
Civil Constructors, LLC		\$0.8000	\$3,632.00
Eutaw Construction Company, Inc.		\$0.8000	\$3,632.00
<b>201-01 CLEARING AND GRUBBING</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$500,000.0000	\$500,000.00
Civil Constructors, LLC		\$225,150.0000	\$225,150.00
Eutaw Construction Company, Inc.		\$116,000.0000	\$116,000.00
<b>202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$20,000.0000	\$20,000.00
Civil Constructors, LLC		\$12,540.0000	\$12,540.00
Eutaw Construction Company, Inc.		\$74,000.0000	\$74,000.00
<b>202-01.02 REMOVAL OF ASBESTOS</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$4,500.0000	\$4,500.00
Civil Constructors, LLC		\$15,610.0000	\$15,610.00
Eutaw Construction Company, Inc.		\$29,000.0000	\$29,000.00
<b>202-01.50 REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$7,500.0000	\$7,500.00
Civil Constructors, LLC		\$5,340.0000	\$5,340.00
Eutaw Construction Company, Inc.		\$3,000.0000	\$3,000.00
<b>202-02.01 REMOVAL OF PIPE (18" RCP, S.R. 6 STA. 85+80 to 88+00 LT)</b>			
	<b>218.720 L.F.</b>		
Jones Bros. Contractors, LLC		\$12.5000	\$2,734.00
Civil Constructors, LLC		\$28.0000	\$6,124.16
Eutaw Construction Company, Inc.		\$31.0000	\$6,780.32
<b>202-02.02 REMOVAL OF PIPE (24" RCP, S.R. 6 STA. 96+86.33)</b>			
	<b>50.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$12.5000	\$625.00
Civil Constructors, LLC		\$31.0000	\$1,550.00
Eutaw Construction Company, Inc.		\$37.0000	\$1,850.00



		UNIT PRICE	EXTENSION
<b>202-02.03 REMOVAL OF PIPE (18" RCP, OLD MOORES LANE STA. 20+50 LT)</b>			
	<b>42.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$12.5000	\$525.00
Civil Constructors, LLC		\$31.0000	\$1,302.00
Eutaw Construction Company, Inc.		\$50.0000	\$2,100.00
<b>202-02.04 REMOVAL OF PIPE (24" RCP, S.R. 6 STA. 148+18.20)</b>			
	<b>45.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$12.5000	\$562.50
Civil Constructors, LLC		\$40.0000	\$1,800.00
Eutaw Construction Company, Inc.		\$39.0000	\$1,755.00
<b>202-02.05 REMOVAL OF PIPE (18" RCP, S.R. 6 STA. 213+38.46)</b>			
	<b>59.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$12.5000	\$737.50
Civil Constructors, LLC		\$27.0000	\$1,593.00
Eutaw Construction Company, Inc.		\$70.0000	\$4,130.00
<b>202-02.06 REMOVAL OF PIPE (36" S.R. 6 STA. 201+15 LT)</b>			
	<b>9.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$12.5000	\$112.50
Civil Constructors, LLC		\$68.0000	\$612.00
Eutaw Construction Company, Inc.		\$90.0000	\$810.00
<b>202-02.07 REMOVAL OF PIPE (36", S.R. 6 STA. 201+15 LT)</b>			
	<b>25.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$12.5000	\$312.50
Civil Constructors, LLC		\$48.0000	\$1,200.00
Eutaw Construction Company, Inc.		\$90.0000	\$2,250.00
<b>202-04.01 REMOVAL OF STRUCTURES (CATCH BASIN S.R. 6, STA.88+00 LT)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$500.0000	\$500.00
Civil Constructors, LLC		\$1,190.0000	\$1,190.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$1,000.00
<b>202-04.02 REMOVAL OF STRUCTURES (ST.SEW., STA. S.R.6 97+00 LT)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$1,000.0000	\$1,000.00
Civil Constructors, LLC		\$107.0000	\$107.00
Eutaw Construction Company, Inc.		\$830.0000	\$830.00
<b>202-04.03 REMOVAL OF STRUCTURES (ST.SEW. WILLOWICK, STA. 40+37.00)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$3,000.0000	\$3,000.00
Civil Constructors, LLC		\$4,960.0000	\$4,960.00
Eutaw Construction Company, Inc.		\$7,000.0000	\$7,000.00

		UNIT PRICE	EXTENSION
<b>202-04.04 REMOVAL OF STRUCTURES (E.W. S.R. 6, STA.121+60 LT &amp; RT)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$500.0000	\$500.00
Civil Constructors, LLC		\$1,990.0000	\$1,990.00
Eutaw Construction Company, Inc.		\$880.0000	\$880.00
<b>202-04.05 REMOVAL OF STRUCTURES (ST.SEW. HOLLY TREE GAP, STA.34+00)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$2,000.0000	\$2,000.00
Civil Constructors, LLC		\$4,690.0000	\$4,690.00
Eutaw Construction Company, Inc.		\$7,000.0000	\$7,000.00
<b>202-04.06 REMOVAL OF STRUCTURES (CATCH BASIN, LYNNWOOD STA. 78+57.03)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$500.0000	\$500.00
Civil Constructors, LLC		\$120.0000	\$120.00
Eutaw Construction Company, Inc.		\$830.0000	\$830.00
<b>202-04.07 REMOVAL OF STRUCTURES (ST.SEW., ASHBY DR 79+70)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$2,000.0000	\$2,000.00
Civil Constructors, LLC		\$2,900.0000	\$2,900.00
Eutaw Construction Company, Inc.		\$5,000.0000	\$5,000.00
<b>202-04.08 REMOVAL OF STRUCTURES (SEE PLANS)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$1,500.0000	\$1,500.00
Civil Constructors, LLC		\$6,060.0000	\$6,060.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$2,000.00
<b>202-04.09 REMOVAL OF STRUCTURES (3'X3' BOX, S.R. 6 STA. 201+15 RT)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$12,200.0000	\$12,200.00
Civil Constructors, LLC		\$2,980.0000	\$2,980.00
Eutaw Construction Company, Inc.		\$900.0000	\$900.00
<b>202-04.10 REMOVAL OF STRUCTURES (ST.SEW., WEST CONCORD 69+80)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$4,300.0000	\$4,300.00
Civil Constructors, LLC		\$8,080.0000	\$8,080.00
Eutaw Construction Company, Inc.		\$15,000.0000	\$15,000.00
<b>202-04.11 REMOVAL OF STRUCTURES St. Sew., West Concord 69+80</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$2,000.0000	\$2,000.00
Civil Constructors, LLC		\$4,530.0000	\$4,530.00
Eutaw Construction Company, Inc.		\$7,000.0000	\$7,000.00

		UNIT PRICE	EXTENSION
<b>202-06.01 REMOVAL OF BUILDINGS (TRACT NO. 14)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$23,400.0000	\$23,400.00
Civil Constructors, LLC		\$12,100.0000	\$12,100.00
Eutaw Construction Company, Inc.		\$21,000.0000	\$21,000.00
<b>202-06.02 REMOVAL OF BUILDINGS (TRACT NO. 23)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$22,400.0000	\$22,400.00
Civil Constructors, LLC		\$11,540.0000	\$11,540.00
Eutaw Construction Company, Inc.		\$21,000.0000	\$21,000.00
<b>202-06.03 REMOVAL OF BUILDINGS (TRACT NO. 41)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$21,200.0000	\$21,200.00
Civil Constructors, LLC		\$18,000.0000	\$18,000.00
Eutaw Construction Company, Inc.		\$21,000.0000	\$21,000.00
<b>203-01 ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
	<b>80,505.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$9.8500	\$792,974.25
Civil Constructors, LLC		\$21.0000	\$1,690,605.00
Eutaw Construction Company, Inc.		\$15.0000	\$1,207,575.00
<b>203-02.02 BORROW EXCAVATION (GRADED SOLID ROCK)</b>			
	<b>2,097.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$40.0000	\$83,880.00
Civil Constructors, LLC		\$53.6000	\$112,399.20
Eutaw Construction Company, Inc.		\$60.0000	\$125,820.00
<b>203-03 BORROW EXCAVATION (UNCLASSIFIED)</b>			
	<b>18,827.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$1.0000	\$18,827.00
Civil Constructors, LLC		\$12.5000	\$235,337.50
Eutaw Construction Company, Inc.		\$12.2500	\$230,630.75
<b>203-04 PLACING AND SPREADING TOPSOIL</b>			
	<b>7,662.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$7.5000	\$57,465.00
Civil Constructors, LLC		\$11.5000	\$88,113.00
Eutaw Construction Company, Inc.		\$10.0000	\$76,620.00
<b>203-06 WATER</b>			
	<b>163.000 M.G.</b>		
Jones Bros. Contractors, LLC		\$10.0000	\$1,630.00
Civil Constructors, LLC		\$10.7500	\$1,752.25
Eutaw Construction Company, Inc.		\$5.5000	\$896.50

		UNIT PRICE	EXTENSION
<b>203-07 FURNISHING &amp; SPREADING TOPSOIL</b>	<b>500.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$19.0000	\$9,500.00
Civil Constructors, LLC		\$23.0000	\$11,500.00
Eutaw Construction Company, Inc.		\$30.0000	\$15,000.00
<b>204-08 FOUNDATION FILL MATERIAL</b>	<b>151.815 C.Y.</b>		
Jones Bros. Contractors, LLC		\$60.0000	\$9,108.90
Civil Constructors, LLC		\$86.5000	\$13,132.00
Eutaw Construction Company, Inc.		\$90.0000	\$13,663.35
<b>204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)</b>	<b>132.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$250.0000	\$33,000.00
Civil Constructors, LLC		\$170.0000	\$22,440.00
Eutaw Construction Company, Inc.		\$150.0000	\$19,800.00
<b>204-14 CORE DRILLING FOR PILES(ROCK)</b>	<b>135.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$475.0000	\$64,125.00
Civil Constructors, LLC		\$735.0000	\$99,225.00
Eutaw Construction Company, Inc.		\$750.0000	\$101,250.00
<b>204-15 CORE DRILLING FOR PILES(SOIL)</b>	<b>853.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$175.0000	\$149,275.00
Civil Constructors, LLC		\$110.0000	\$93,830.00
Eutaw Construction Company, Inc.		\$110.0000	\$93,830.00
<b>209-02.06 15" TEMPORARY SLOPE DRAIN</b>	<b>48.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$16.3300	\$783.84
Civil Constructors, LLC		\$20.0000	\$960.00
Eutaw Construction Company, Inc.		\$24.0000	\$1,152.00
<b>209-02.07 18" TEMPORARY SLOPE DRAIN</b>	<b>1,490.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$21.0500	\$31,364.50
Civil Constructors, LLC		\$23.0000	\$34,270.00
Eutaw Construction Company, Inc.		\$26.0000	\$38,740.00
<b>209-05 SEDIMENT REMOVAL</b>	<b>1,661.580 C.Y.</b>		
Jones Bros. Contractors, LLC		\$5.0000	\$8,307.90
Civil Constructors, LLC		\$15.0000	\$24,923.70
Eutaw Construction Company, Inc.		\$21.0000	\$34,893.18

		UNIT PRICE	EXTENSION
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>8,635.990 L.F.</b>		
Jones Bros. Contractors, LLC		\$3.6000	\$31,089.56
Civil Constructors, LLC		\$3.7000	\$31,953.16
Eutaw Construction Company, Inc.		\$4.3000	\$37,134.76
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>254.750 L.F.</b>		
Jones Bros. Contractors, LLC		\$1.3800	\$351.56
Civil Constructors, LLC		\$1.6000	\$407.60
Eutaw Construction Company, Inc.		\$1.6000	\$407.60
<b>209-08.07 ROCK CHECK DAM PER</b>			
	<b>65.000 EACH</b>		
Jones Bros. Contractors, LLC		\$275.0000	\$17,875.00
Civil Constructors, LLC		\$235.0000	\$15,275.00
Eutaw Construction Company, Inc.		\$210.0000	\$13,650.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>62.000 EACH</b>		
Jones Bros. Contractors, LLC		\$420.0000	\$26,040.00
Civil Constructors, LLC		\$365.0000	\$22,630.00
Eutaw Construction Company, Inc.		\$270.0000	\$16,740.00
<b>209-09.01 SANDBAGS</b>			
	<b>3,800.000 BAG</b>		
Jones Bros. Contractors, LLC		\$3.0000	\$11,400.00
Civil Constructors, LLC		\$5.8000	\$22,040.00
Eutaw Construction Company, Inc.		\$3.2000	\$12,160.00
<b>209-09.03 SEDIMENT FILTER BAG (15' X 15')</b>			
	<b>9.000 EACH</b>		
Jones Bros. Contractors, LLC		\$600.0000	\$5,400.00
Civil Constructors, LLC		\$209.0000	\$1,881.00
Eutaw Construction Company, Inc.		\$190.0000	\$1,710.00
<b>209-09.41 CURB INLET PROTECTION (TYPE 2)</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$175.0000	\$350.00
Civil Constructors, LLC		\$209.0000	\$418.00
Eutaw Construction Company, Inc.		\$160.0000	\$320.00
<b>209-09.43 CURB INLET PROTECTION (TYPE 4)</b>			
	<b>162.000 EACH</b>		
Jones Bros. Contractors, LLC		\$175.0000	\$28,350.00
Civil Constructors, LLC		\$3.2000	\$518.40
Eutaw Construction Company, Inc.		\$160.0000	\$25,920.00

		UNIT PRICE	EXTENSION
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>	<b>175.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$10.0000	\$1,750.00
Civil Constructors, LLC		\$3.5000	\$612.50
Eutaw Construction Company, Inc.		\$2.6000	\$455.00
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$229.0000	\$916.00
Civil Constructors, LLC		\$235.0000	\$940.00
Eutaw Construction Company, Inc.		\$160.0000	\$640.00
<b>209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)</b>	<b>27.000 EACH</b>		
Jones Bros. Contractors, LLC		\$550.0000	\$14,850.00
Civil Constructors, LLC		\$573.0000	\$15,471.00
Eutaw Construction Company, Inc.		\$800.0000	\$21,600.00
<b>209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)</b>	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,100.0000	\$2,200.00
Civil Constructors, LLC		\$729.0000	\$1,458.00
Eutaw Construction Company, Inc.		\$480.0000	\$960.00
<b>209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)</b>	<b>6.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,100.0000	\$6,600.00
Civil Constructors, LLC		\$729.0000	\$4,374.00
Eutaw Construction Company, Inc.		\$480.0000	\$2,880.00
<b>209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)</b>	<b>11.000 EACH</b>		
Jones Bros. Contractors, LLC		\$550.0000	\$6,050.00
Civil Constructors, LLC		\$781.0000	\$8,591.00
Eutaw Construction Company, Inc.		\$800.0000	\$8,800.00
<b>209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)</b>	<b>92.000 EACH</b>		
Jones Bros. Contractors, LLC		\$550.0000	\$50,600.00
Civil Constructors, LLC		\$521.0000	\$47,932.00
Eutaw Construction Company, Inc.		\$480.0000	\$44,160.00
<b>209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)</b>	<b>48.000 EACH</b>		
Jones Bros. Contractors, LLC		\$550.0000	\$26,400.00
Civil Constructors, LLC		\$781.0000	\$37,488.00
Eutaw Construction Company, Inc.		\$480.0000	\$23,040.00

		UNIT PRICE	EXTENSION
<b>209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8)</b>			
	<b>6.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,650.0000	\$9,900.00
Civil Constructors, LLC		\$937.0000	\$5,622.00
Eutaw Construction Company, Inc.		\$800.0000	\$4,800.00
<b>209-65.03 TEMPORARY DIVERSION CHANNEL</b>			
	<b>120.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$30.0000	\$3,600.00
Civil Constructors, LLC		\$78.0000	\$9,360.00
Eutaw Construction Company, Inc.		\$7.4000	\$888.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>71,839.449 TON</b>		
Jones Bros. Contractors, LLC		\$17.7500	\$1,275,150.22
Civil Constructors, LLC		\$24.8500	\$1,785,210.31
Eutaw Construction Company, Inc.		\$23.0000	\$1,652,307.33
<b>303-01.01 GRANULAR BACKFILL (ROADWAY)</b>			
	<b>2,750.199 TON</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$68,754.98
Civil Constructors, LLC		\$24.0000	\$66,004.78
Eutaw Construction Company, Inc.		\$26.0000	\$71,505.17
<b>303-01.03 GRANULAR BACKFILL (RETAINING WALLS)</b>			
	<b>3,668.000 TON</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$91,700.00
Civil Constructors, LLC		\$32.0000	\$117,376.00
Eutaw Construction Company, Inc.		\$26.0000	\$95,368.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>321.000 TON</b>		
Jones Bros. Contractors, LLC		\$30.0000	\$9,630.00
Civil Constructors, LLC		\$38.0000	\$12,198.00
Eutaw Construction Company, Inc.		\$36.0000	\$11,556.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>2,819.744 TON</b>		
Jones Bros. Contractors, LLC		\$65.0000	\$183,283.36
Civil Constructors, LLC		\$67.5000	\$190,332.72
Eutaw Construction Company, Inc.		\$70.0000	\$197,382.08
<b>307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S</b>			
	<b>12,418.935 TON</b>		
Jones Bros. Contractors, LLC		\$62.0000	\$769,973.97
Civil Constructors, LLC		\$67.5000	\$838,278.11
Eutaw Construction Company, Inc.		\$70.0000	\$869,325.45

		UNIT PRICE	EXTENSION
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>16,050.842 TON</b>		
Jones Bros. Contractors, LLC		\$58.0000	\$930,948.84
Civil Constructors, LLC		\$67.5000	\$1,083,431.84
Eutaw Construction Company, Inc.		\$70.0000	\$1,123,558.94
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>16,939.114 TON</b>		
Jones Bros. Contractors, LLC		\$75.5000	\$1,278,903.11
Civil Constructors, LLC		\$69.5000	\$1,177,268.42
Eutaw Construction Company, Inc.		\$70.0000	\$1,185,737.98
<b>307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS</b>			
	<b>5,818.501 TON</b>		
Jones Bros. Contractors, LLC		\$72.0000	\$418,932.07
Civil Constructors, LLC		\$78.0000	\$453,843.08
Eutaw Construction Company, Inc.		\$80.0000	\$465,480.08
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>353.625 TON</b>		
Jones Bros. Contractors, LLC		\$470.0000	\$166,203.75
Civil Constructors, LLC		\$833.0000	\$294,569.63
Eutaw Construction Company, Inc.		\$850.0000	\$300,581.25
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>701.710 TON</b>		
Jones Bros. Contractors, LLC		\$50.0000	\$35,085.50
Civil Constructors, LLC		\$37.0000	\$25,963.27
Eutaw Construction Company, Inc.		\$37.0000	\$25,963.27
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>139.680 TON</b>		
Jones Bros. Contractors, LLC		\$515.0000	\$71,935.20
Civil Constructors, LLC		\$625.0000	\$87,300.00
Eutaw Construction Company, Inc.		\$640.0000	\$89,395.20
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>34.539 TON</b>		
Jones Bros. Contractors, LLC		\$110.0000	\$3,799.29
Civil Constructors, LLC		\$83.0000	\$2,866.74
Eutaw Construction Company, Inc.		\$80.0000	\$2,763.12
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>1,857.703 TON</b>		
Jones Bros. Contractors, LLC		\$90.0000	\$167,193.27
Civil Constructors, LLC		\$83.0000	\$154,189.35
Eutaw Construction Company, Inc.		\$80.0000	\$148,616.24



		UNIT PRICE	EXTENSION
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>9,931.118 TON</b>		
Jones Bros. Contractors, LLC		\$86.0000	\$854,076.15
Civil Constructors, LLC		\$83.0000	\$824,282.79
Eutaw Construction Company, Inc.		\$80.0000	\$794,489.44
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>9,446.618 TON</b>		
Jones Bros. Contractors, LLC		\$16.5000	\$155,869.20
Civil Constructors, LLC		\$16.0000	\$151,145.89
Eutaw Construction Company, Inc.		\$16.0000	\$151,145.89
<b>602-01 STRUCTURAL STEEL</b>			
	<b>5,117.000 LB.</b>		
Jones Bros. Contractors, LLC		\$0.8000	\$4,093.60
Civil Constructors, LLC		\$1.6000	\$8,187.20
Eutaw Construction Company, Inc.		\$1.6000	\$8,187.20
<b>602-10.17 STEEL PILING</b>			
	<b>1,017.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$125.0000	\$127,125.00
Civil Constructors, LLC		\$310.0000	\$315,270.00
Eutaw Construction Company, Inc.		\$330.0000	\$335,610.00
<b>604-01.01 CLASS A CONCRETE (ROADWAY)</b>			
	<b>517.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$500.0000	\$258,500.00
Civil Constructors, LLC		\$651.0000	\$336,567.00
Eutaw Construction Company, Inc.		\$660.0000	\$341,220.00
<b>604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)</b>			
	<b>85,873.202 LB.</b>		
Jones Bros. Contractors, LLC		\$0.8000	\$68,698.56
Civil Constructors, LLC		\$1.1000	\$94,460.52
Eutaw Construction Company, Inc.		\$1.1000	\$94,460.52
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>78,449.000 LB.</b>		
Jones Bros. Contractors, LLC		\$1.0800	\$84,724.92
Civil Constructors, LLC		\$1.2000	\$94,138.80
Eutaw Construction Company, Inc.		\$1.2000	\$94,138.80
<b>604-02.41 ENERGY DISSIPATER (FOR 4X4 BOX CULVERT)</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$15,000.0000	\$15,000.00
Civil Constructors, LLC		\$14,920.0000	\$14,920.00
Eutaw Construction Company, Inc.		\$15,000.0000	\$15,000.00

		UNIT PRICE	EXTENSION
<b>604-02.42 ENERGY DISSIPATER (FOR 5X5 BOX CULVERT)</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$60,000.0000	\$60,000.00
Civil Constructors, LLC		\$41,830.0000	\$41,830.00
Eutaw Construction Company, Inc.		\$43,000.0000	\$43,000.00
<b>604-03.07 CLASS A CONCRETE (SEE PLANS)</b>			
	<b>1,652.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$565.0000	\$933,380.00
Civil Constructors, LLC		\$599.0000	\$989,548.00
Eutaw Construction Company, Inc.		\$610.0000	\$1,007,720.00
<b>604-15.01 PORTLAND CEMENT GROUT</b>			
	<b>246.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$215.0000	\$52,890.00
Civil Constructors, LLC		\$547.0000	\$134,562.00
Eutaw Construction Company, Inc.		\$560.0000	\$137,760.00
<b>606-04.03 STEEL PILES (14 INCH)</b>			
	<b>900.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$78.0000	\$70,200.00
Civil Constructors, LLC		\$130.0000	\$117,000.00
Eutaw Construction Company, Inc.		\$130.0000	\$117,000.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>13,422.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$40.0000	\$536,880.00
Civil Constructors, LLC		\$56.0000	\$751,632.00
Eutaw Construction Company, Inc.		\$50.0000	\$671,100.00
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>4,547.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$50.0000	\$227,350.00
Civil Constructors, LLC		\$65.0000	\$295,555.00
Eutaw Construction Company, Inc.		\$70.0000	\$318,290.00
<b>607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>42.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$70.0000	\$2,940.00
Civil Constructors, LLC		\$139.0000	\$5,838.00
Eutaw Construction Company, Inc.		\$150.0000	\$6,300.00
<b>607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>1,632.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$80.0000	\$130,560.00
Civil Constructors, LLC		\$130.0000	\$212,160.00
Eutaw Construction Company, Inc.		\$100.0000	\$163,200.00

		UNIT PRICE	EXTENSION
<b>607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>1,368.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$100.0000	\$136,800.00
Civil Constructors, LLC		\$155.0000	\$212,040.00
Eutaw Construction Company, Inc.		\$130.0000	\$177,840.00
<b>607-09.02 48" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>760.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$135.0000	\$102,600.00
Civil Constructors, LLC		\$224.0000	\$170,240.00
Eutaw Construction Company, Inc.		\$180.0000	\$136,800.00
<b>607-10.02 54" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>266.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$160.0000	\$42,560.00
Civil Constructors, LLC		\$311.0000	\$82,726.00
Eutaw Construction Company, Inc.		\$210.0000	\$55,860.00
<b>607-16.01 23"X 14" HORIZONTAL OVAL CONCRETE PIPE CULVERT</b>			
	<b>52.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$55.0000	\$2,860.00
Civil Constructors, LLC		\$61.0000	\$3,172.00
Eutaw Construction Company, Inc.		\$60.0000	\$3,120.00
<b>607-16.05 45"X 29" HORIZONTAL OVAL CONCRETE PIPE CULVERT (CLASS__)</b>			
	<b>12.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$130.0000	\$1,560.00
Civil Constructors, LLC		\$266.0000	\$3,192.00
Eutaw Construction Company, Inc.		\$120.0000	\$1,440.00
<b>607-16.08 53"X 34" HORIZONTAL OVAL CONCRETE PIPE CULVERT</b>			
	<b>105.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$135.0000	\$14,175.00
Civil Constructors, LLC		\$195.0000	\$20,475.00
Eutaw Construction Company, Inc.		\$230.0000	\$24,150.00
<b>607-16.11 76"X 48" HORIZONTAL OVAL CONCRETE PIPE CULVERT</b>			
	<b>274.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$230.0000	\$63,020.00
Civil Constructors, LLC		\$328.0000	\$89,872.00
Eutaw Construction Company, Inc.		\$340.0000	\$93,160.00
<b>607-39.02 18" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>126.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$40.0000	\$5,040.00
Civil Constructors, LLC		\$41.0000	\$5,166.00
Eutaw Construction Company, Inc.		\$110.0000	\$13,860.00

		UNIT PRICE	EXTENSION
<b>607-39.05 36" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>56.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$80.0000	\$4,480.00
Civil Constructors, LLC		\$98.0000	\$5,488.00
Eutaw Construction Company, Inc.		\$160.0000	\$8,960.00
<b>611-01.02 MANHOLES, &gt; 4' - 8' DEPTH</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$5,600.0000	\$11,200.00
Civil Constructors, LLC		\$3,570.0000	\$7,140.00
Eutaw Construction Company, Inc.		\$6,000.0000	\$12,000.00
<b>611-02.01 SPRING DRAIN BOX, TYPE 1</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,800.0000	\$3,800.00
Civil Constructors, LLC		\$2,090.0000	\$2,090.00
Eutaw Construction Company, Inc.		\$3,000.0000	\$3,000.00
<b>611-02.10 JUNCTION BOX, TYPE 1</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$4,200.0000	\$4,200.00
Civil Constructors, LLC		\$2,090.0000	\$2,090.00
Eutaw Construction Company, Inc.		\$4,000.0000	\$4,000.00
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>17.420 C.Y.</b>		
Jones Bros. Contractors, LLC		\$1,600.0000	\$27,872.00
Civil Constructors, LLC		\$713.0000	\$12,420.46
Eutaw Construction Company, Inc.		\$740.0000	\$12,890.80
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>379.000 LB.</b>		
Jones Bros. Contractors, LLC		\$1.0000	\$379.00
Civil Constructors, LLC		\$1.5000	\$568.50
Eutaw Construction Company, Inc.		\$1.5000	\$568.50
<b>611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,500.0000	\$1,500.00
Civil Constructors, LLC		\$828.0000	\$828.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$2,000.00
<b>611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,200.0000	\$4,400.00
Civil Constructors, LLC		\$1,170.0000	\$2,340.00
Eutaw Construction Company, Inc.		\$3,000.0000	\$6,000.00

		UNIT PRICE	EXTENSION
<b>611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$5,400.0000	\$10,800.00
Civil Constructors, LLC		\$2,060.0000	\$4,120.00
Eutaw Construction Company, Inc.		\$3,000.0000	\$6,000.00
<b>611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$6,500.0000	\$6,500.00
Civil Constructors, LLC		\$2,600.0000	\$2,600.00
Eutaw Construction Company, Inc.		\$5,000.0000	\$5,000.00
<b>611-07.69 48IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$9,800.0000	\$19,600.00
Civil Constructors, LLC		\$3,830.0000	\$7,660.00
Eutaw Construction Company, Inc.		\$7,000.0000	\$14,000.00
<b>611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$500.0000	\$1,500.00
Civil Constructors, LLC		\$1,230.0000	\$3,690.00
Eutaw Construction Company, Inc.		\$690.0000	\$2,070.00
<b>611-09.02 REWORK CATCHBASIN</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$800.0000	\$800.00
Civil Constructors, LLC		\$1,410.0000	\$1,410.00
Eutaw Construction Company, Inc.		\$860.0000	\$860.00
<b>611-09.03 CAPPING EXISTING CATCHBASIN</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$800.0000	\$800.00
Civil Constructors, LLC		\$4,400.0000	\$4,400.00
Eutaw Construction Company, Inc.		\$860.0000	\$860.00
<b>611-12.02 CATCH BASINS, TYPE 12, &gt; 4' - 8' DEPTH</b>			
	<b>81.000 EACH</b>		
Jones Bros. Contractors, LLC		\$4,400.0000	\$356,400.00
Civil Constructors, LLC		\$3,020.0000	\$244,620.00
Eutaw Construction Company, Inc.		\$6,000.0000	\$486,000.00
<b>611-12.03 CATCH BASINS, TYPE 12, &gt; 8' - 12' DEPTH</b>			
	<b>14.000 EACH</b>		
Jones Bros. Contractors, LLC		\$9,400.0000	\$131,600.00
Civil Constructors, LLC		\$3,460.0000	\$48,440.00
Eutaw Construction Company, Inc.		\$6,000.0000	\$84,000.00

		UNIT PRICE	EXTENSION
<b>611-12.04 CATCH BASINS, TYPE 12, &gt; 12' - 16' DEPTH</b>	<b>8.000 EACH</b>		
Jones Bros. Contractors, LLC		\$9,400.0000	\$75,200.00
Civil Constructors, LLC		\$3,840.0000	\$30,720.00
Eutaw Construction Company, Inc.		\$7,000.0000	\$56,000.00
<b>611-14.01 CATCH BASINS, TYPE 14, 0' - 4' DEPTH</b>	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$5,300.0000	\$5,300.00
Civil Constructors, LLC		\$3,520.0000	\$3,520.00
Eutaw Construction Company, Inc.		\$7,000.0000	\$7,000.00
<b>611-14.02 CATCH BASINS, TYPE 14, &gt; 4' - 8' DEPTH</b>	<b>54.000 EACH</b>		
Jones Bros. Contractors, LLC		\$6,500.0000	\$351,000.00
Civil Constructors, LLC		\$4,160.0000	\$224,640.00
Eutaw Construction Company, Inc.		\$9,000.0000	\$486,000.00
<b>611-14.03 CATCH BASINS, TYPE 14, &gt; 8' - 12' DEPTH</b>	<b>5.000 EACH</b>		
Jones Bros. Contractors, LLC		\$11,300.0000	\$56,500.00
Civil Constructors, LLC		\$6,190.0000	\$30,950.00
Eutaw Construction Company, Inc.		\$9,000.0000	\$45,000.00
<b>611-14.04 CATCH BASINS, TYPE 14, &gt; 12' - 16' DEPTH</b>	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$15,000.0000	\$15,000.00
Civil Constructors, LLC		\$8,120.0000	\$8,120.00
Eutaw Construction Company, Inc.		\$11,000.0000	\$11,000.00
<b>611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH</b>	<b>13.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,600.0000	\$46,800.00
Civil Constructors, LLC		\$2,140.0000	\$27,820.00
Eutaw Construction Company, Inc.		\$4,000.0000	\$52,000.00
<b>611-42.02 CATCH BASINS, TYPE 42, &gt; 4' - 8' DEPTH</b>	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,600.0000	\$10,800.00
Civil Constructors, LLC		\$2,420.0000	\$7,260.00
Eutaw Construction Company, Inc.		\$5,000.0000	\$15,000.00
<b>611-42.03 CATCH BASINS, TYPE 42, &gt; 8' - 12' DEPTH</b>	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$5,600.0000	\$11,200.00
Civil Constructors, LLC		\$2,680.0000	\$5,360.00
Eutaw Construction Company, Inc.		\$8,000.0000	\$16,000.00

		UNIT PRICE	EXTENSION
<b>611-42.04 CATCH BASINS, TYPE 42, &gt; 12' - 16' DEPTH</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$6,900.0000	\$6,900.00
Civil Constructors, LLC		\$3,150.0000	\$3,150.00
Eutaw Construction Company, Inc.		\$9,000.0000	\$9,000.00
<b>611-43.01 CATCH BASINS, TYPE 43, 0' - 4' DEPTH</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$5,400.0000	\$5,400.00
Civil Constructors, LLC		\$3,410.0000	\$3,410.00
Eutaw Construction Company, Inc.		\$6,000.0000	\$6,000.00
<b>611-43.02 CATCH BASINS, TYPE 43, &gt; 4' - 8' DEPTH</b>			
	<b>8.000 EACH</b>		
Jones Bros. Contractors, LLC		\$5,900.0000	\$47,200.00
Civil Constructors, LLC		\$3,880.0000	\$31,040.00
Eutaw Construction Company, Inc.		\$7,000.0000	\$56,000.00
<b>611-44.02 CATCH BASINS, TYPE 44, &gt; 4' - 8' DEPTH</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$14,400.0000	\$28,800.00
Civil Constructors, LLC		\$8,720.0000	\$17,440.00
Eutaw Construction Company, Inc.		\$16,000.0000	\$32,000.00
<b>620-05 CONCRETE PARAPET WITH STRUCTURAL TUBING</b>			
	<b>1,064.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$175.0000	\$186,200.00
Civil Constructors, LLC		\$265.0000	\$281,960.00
Eutaw Construction Company, Inc.		\$270.0000	\$287,280.00
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>			
	<b>100.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$40.0000	\$4,000.00
Civil Constructors, LLC		\$32.0000	\$3,200.00
Eutaw Construction Company, Inc.		\$26.0000	\$2,600.00
<b>621-03.03 24" TEMPORARY DRAINAGE PIPE</b>			
	<b>153.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$50.0000	\$7,650.00
Civil Constructors, LLC		\$43.0000	\$6,579.00
Eutaw Construction Company, Inc.		\$36.0000	\$5,508.00
<b>621-03.04 30" TEMPORARY DRAINAGE PIPE</b>			
	<b>48.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$60.0000	\$2,880.00
Civil Constructors, LLC		\$63.0000	\$3,024.00
Eutaw Construction Company, Inc.		\$50.0000	\$2,400.00

		UNIT PRICE	EXTENSION
<b>621-03.05 36" TEMPORARY DRAINAGE PIPE</b>			
	<b>120.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$80.0000	\$9,600.00
Civil Constructors, LLC		\$76.0000	\$9,120.00
Eutaw Construction Company, Inc.		\$50.0000	\$6,000.00
<b>621-05.01 TEMPORARY SHORING</b>			
	<b>6,321.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$19.0000	\$120,099.00
Civil Constructors, LLC		\$20.0000	\$126,420.00
Eutaw Construction Company, Inc.		\$19.7500	\$124,839.75
<b>624-03.01 RETAINING WALL REINFORCING STEEL</b>			
	<b>163,271.000 LB.</b>		
Jones Bros. Contractors, LLC		\$0.8500	\$138,780.35
Civil Constructors, LLC		\$1.1000	\$179,598.10
Eutaw Construction Company, Inc.		\$1.1000	\$179,598.10
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
	<b>14,270.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$4.7500	\$67,782.50
Civil Constructors, LLC		\$5.3000	\$75,631.00
Eutaw Construction Company, Inc.		\$4.7000	\$67,069.00
<b>701-02 CONCRETE DRIVEWAY</b>			
	<b>32,179.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$6.2500	\$201,118.75
Civil Constructors, LLC		\$8.1000	\$260,649.90
Eutaw Construction Company, Inc.		\$7.5000	\$241,342.50
<b>701-02.03 CONCRETE CURB RAMP</b>			
	<b>6,077.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$10.0000	\$60,770.00
Civil Constructors, LLC		\$22.0000	\$133,694.00
Eutaw Construction Company, Inc.		\$21.0000	\$127,617.00
<b>702-01.01 EXTRUDED SLOPING CURB</b>			
	<b>1,533.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$7.5000	\$11,497.50
Civil Constructors, LLC		\$9.2000	\$14,103.60
Eutaw Construction Company, Inc.		\$9.3000	\$14,256.90
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>1,963.863 C.Y.</b>		
Jones Bros. Contractors, LLC		\$260.0000	\$510,604.38
Civil Constructors, LLC		\$359.0000	\$705,026.82
Eutaw Construction Company, Inc.		\$370.0000	\$726,629.31



		UNIT PRICE	EXTENSION
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL3</b>			
	<b>1,272.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$17.8500	\$22,705.20
Civil Constructors, LLC		\$19.0000	\$24,168.00
Eutaw Construction Company, Inc.		\$17.5000	\$22,260.00
<b>705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL3</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$835.0000	\$2,505.00
Civil Constructors, LLC		\$869.0000	\$2,607.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$3,000.00
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL3</b>			
	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$820.0000	\$3,280.00
Civil Constructors, LLC		\$854.0000	\$3,416.00
Eutaw Construction Company, Inc.		\$740.0000	\$2,960.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,465.0000	\$7,395.00
Civil Constructors, LLC		\$2,570.0000	\$7,710.00
Eutaw Construction Company, Inc.		\$3,000.0000	\$9,000.00
<b>705-06.30 GR TERMINAL (TYPE 21) MASH TL2</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,290.0000	\$4,580.00
Civil Constructors, LLC		\$2,390.0000	\$4,780.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$4,000.00
<b>705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)</b>			
	<b>5.000 EACH</b>		
Jones Bros. Contractors, LLC		\$6,000.0000	\$30,000.00
Civil Constructors, LLC		\$8,170.0000	\$40,850.00
Eutaw Construction Company, Inc.		\$6,000.0000	\$30,000.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>2,552.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$1.6500	\$4,210.80
Civil Constructors, LLC		\$2.4000	\$6,124.80
Eutaw Construction Company, Inc.		\$1.6000	\$4,083.20
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>224.000 EACH</b>		
Jones Bros. Contractors, LLC		\$215.0000	\$48,160.00
Civil Constructors, LLC		\$210.0000	\$47,040.00
Eutaw Construction Company, Inc.		\$290.0000	\$64,960.00

		UNIT PRICE	EXTENSION
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>401.000 TON</b>		
Jones Bros. Contractors, LLC		\$40.0000	\$16,040.00
Civil Constructors, LLC		\$55.0000	\$22,055.00
Eutaw Construction Company, Inc.		\$30.0000	\$12,030.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>2,211.820 TON</b>		
Jones Bros. Contractors, LLC		\$35.0000	\$77,413.70
Civil Constructors, LLC		\$33.0000	\$72,990.06
Eutaw Construction Company, Inc.		\$36.0000	\$79,625.52
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>62.667 TON</b>		
Jones Bros. Contractors, LLC		\$55.0000	\$3,446.69
Civil Constructors, LLC		\$56.0000	\$3,509.35
Eutaw Construction Company, Inc.		\$33.0000	\$2,068.01
<b>709-05.09 MACHINED RIP-RAP (CLASS C)</b>			
	<b>495.056 TON</b>		
Jones Bros. Contractors, LLC		\$40.0000	\$19,802.24
Civil Constructors, LLC		\$44.0000	\$21,782.46
Eutaw Construction Company, Inc.		\$33.0000	\$16,336.85
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>26,800.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$4.5000	\$120,600.00
Civil Constructors, LLC		\$4.7000	\$125,960.00
Eutaw Construction Company, Inc.		\$4.8000	\$128,640.00
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>			
	<b>1,064.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$60.0000	\$63,840.00
Civil Constructors, LLC		\$18.0000	\$19,152.00
Eutaw Construction Company, Inc.		\$49.0000	\$52,136.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$378,500.0000	\$378,500.00
Civil Constructors, LLC		\$386,380.0000	\$386,380.00
Eutaw Construction Company, Inc.		\$995,000.0000	\$995,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>1,369.290 L.F.</b>		
Jones Bros. Contractors, LLC		\$32.0000	\$43,817.28
Civil Constructors, LLC		\$33.0000	\$45,186.57
Eutaw Construction Company, Inc.		\$41.0000	\$56,140.89

		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>542.000 EACH</b>		
Jones Bros. Contractors, LLC		\$30.0000	\$16,260.00
Civil Constructors, LLC		\$29.0000	\$15,718.00
Eutaw Construction Company, Inc.		\$29.0000	\$15,718.00
<b>712-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>68.000 EACH</b>		
Jones Bros. Contractors, LLC		\$14.0000	\$952.00
Civil Constructors, LLC		\$12.0000	\$816.00
Eutaw Construction Company, Inc.		\$11.7500	\$799.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>200.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$5,000.00
Civil Constructors, LLC		\$40.0000	\$8,000.00
Eutaw Construction Company, Inc.		\$41.0000	\$8,200.00
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>100.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$2,500.00
Civil Constructors, LLC		\$40.0000	\$4,000.00
Eutaw Construction Company, Inc.		\$41.0000	\$4,100.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>846.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$6.0000	\$5,076.00
Civil Constructors, LLC		\$7.0000	\$5,922.00
Eutaw Construction Company, Inc.		\$7.2000	\$6,091.20
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>6.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,500.0000	\$9,000.00
Civil Constructors, LLC		\$1,200.0000	\$7,200.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$6,000.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>802.500 LB.</b>		
Jones Bros. Contractors, LLC		\$3.3500	\$2,688.38
Civil Constructors, LLC		\$3.6000	\$2,889.00
Eutaw Construction Company, Inc.		\$3.6000	\$2,889.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>1,013.834 LB.</b>		
Jones Bros. Contractors, LLC		\$4.0000	\$4,055.34
Civil Constructors, LLC		\$4.0000	\$4,055.34
Eutaw Construction Company, Inc.		\$4.1000	\$4,156.72

		UNIT PRICE	EXTENSION
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>	<b>267.188 S.F.</b>		
Jones Bros. Contractors, LLC		\$13.7500	\$3,673.84
Civil Constructors, LLC		\$15.0000	\$4,007.82
Eutaw Construction Company, Inc.		\$14.5000	\$3,874.23
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>	<b>136.500 S.F.</b>		
Jones Bros. Contractors, LLC		\$14.5000	\$1,979.25
Civil Constructors, LLC		\$16.0000	\$2,184.00
Eutaw Construction Company, Inc.		\$15.5000	\$2,115.75
<b>713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)</b>	<b>262.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$26.0000	\$6,812.00
Civil Constructors, LLC		\$24.0000	\$6,288.00
Eutaw Construction Company, Inc.		\$25.0000	\$6,550.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$350.0000	\$350.00
Civil Constructors, LLC		\$729.0000	\$729.00
Eutaw Construction Company, Inc.		\$750.0000	\$750.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>	<b>8.000 EACH</b>		
Jones Bros. Contractors, LLC		\$5,500.0000	\$44,000.00
Civil Constructors, LLC		\$9,160.0000	\$73,280.00
Eutaw Construction Company, Inc.		\$9,000.0000	\$72,000.00
<b>713-16.21 SIGNS (POST MOUNTED STREET NAME SIGNS)</b>	<b>7.000 EACH</b>		
Jones Bros. Contractors, LLC		\$50.0000	\$350.00
Civil Constructors, LLC		\$79.0000	\$553.00
Eutaw Construction Company, Inc.		\$80.0000	\$560.00
<b>713-16.41 RELOCATE SIGN</b>	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$400.0000	\$400.00
Civil Constructors, LLC		\$1,570.0000	\$1,570.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$2,000.00
<b>716-01.07 TEMPORARY RAISED PAVEMENT MARKER, YELLOW</b>	<b>330.000 EACH</b>		
Jones Bros. Contractors, LLC		\$11.5000	\$3,795.00
Civil Constructors, LLC		\$11.0000	\$3,630.00
Eutaw Construction Company, Inc.		\$10.5000	\$3,465.00

		UNIT PRICE	EXTENSION
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>	<b>455.250 EACH</b>		
Jones Bros. Contractors, LLC		\$32.5000	\$14,795.63
Civil Constructors, LLC		\$27.0000	\$12,291.75
Eutaw Construction Company, Inc.		\$27.0000	\$12,291.75
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>	<b>516.749 EACH</b>		
Jones Bros. Contractors, LLC		\$32.5000	\$16,794.34
Civil Constructors, LLC		\$27.0000	\$13,952.22
Eutaw Construction Company, Inc.		\$27.0000	\$13,952.22
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>	<b>112.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$23.5000	\$2,632.00
Civil Constructors, LLC		\$21.0000	\$2,352.00
Eutaw Construction Company, Inc.		\$21.0000	\$2,352.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>592.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$12.5000	\$7,400.00
Civil Constructors, LLC		\$13.0000	\$7,696.00
Eutaw Construction Company, Inc.		\$12.7500	\$7,548.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>78.000 EACH</b>		
Jones Bros. Contractors, LLC		\$165.0000	\$12,870.00
Civil Constructors, LLC		\$157.0000	\$12,246.00
Eutaw Construction Company, Inc.		\$160.0000	\$12,480.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>	<b>549.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.2500	\$1,235.25
Civil Constructors, LLC		\$3.2000	\$1,756.80
Eutaw Construction Company, Inc.		\$3.2000	\$1,756.80
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>	<b>1,048.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$24.5000	\$25,676.00
Civil Constructors, LLC		\$32.0000	\$33,536.00
Eutaw Construction Company, Inc.		\$32.0000	\$33,536.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>	<b>14.000 EACH</b>		
Jones Bros. Contractors, LLC		\$235.0000	\$3,290.00
Civil Constructors, LLC		\$313.0000	\$4,382.00
Eutaw Construction Company, Inc.		\$320.0000	\$4,480.00

		UNIT PRICE	EXTENSION
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$215.0000	\$645.00
Civil Constructors, LLC		\$183.0000	\$549.00
Eutaw Construction Company, Inc.		\$190.0000	\$570.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$172.5000	\$690.00
Civil Constructors, LLC		\$131.0000	\$524.00
Eutaw Construction Company, Inc.		\$130.0000	\$520.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>0.597 L.M.</b>		
Jones Bros. Contractors, LLC		\$3,500.0000	\$2,089.50
Civil Constructors, LLC		\$2,610.0000	\$1,558.17
Eutaw Construction Company, Inc.		\$3,000.0000	\$1,791.00
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>3,350.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$0.7200	\$2,412.00
Civil Constructors, LLC		\$1.1000	\$3,685.00
Eutaw Construction Company, Inc.		\$1.1000	\$3,685.00
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>			
	<b>1,037.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$6.5000	\$6,740.50
Civil Constructors, LLC		\$8.4000	\$8,710.80
Eutaw Construction Company, Inc.		\$8.5000	\$8,814.50
<b>716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>30.000 EACH</b>		
Jones Bros. Contractors, LLC		\$110.0000	\$3,300.00
Civil Constructors, LLC		\$79.0000	\$2,370.00
Eutaw Construction Company, Inc.		\$80.0000	\$2,400.00
<b>716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)</b>			
	<b>6.000 EACH</b>		
Jones Bros. Contractors, LLC		\$145.0000	\$870.00
Civil Constructors, LLC		\$79.0000	\$474.00
Eutaw Construction Company, Inc.		\$80.0000	\$480.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>14.800 L.M.</b>		
Jones Bros. Contractors, LLC		\$975.0000	\$14,430.00
Civil Constructors, LLC		\$1,570.0000	\$23,236.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$29,600.00

		UNIT PRICE	EXTENSION
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>5.000 L.M.</b>		
Jones Bros. Contractors, LLC		\$3,150.0000	\$15,750.00
Civil Constructors, LLC		\$4,170.0000	\$20,850.00
Eutaw Construction Company, Inc.		\$4,000.0000	\$20,000.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>8.419 L.M.</b>		
Jones Bros. Contractors, LLC		\$4,950.0000	\$41,674.05
Civil Constructors, LLC		\$4,890.0000	\$41,168.91
Eutaw Construction Company, Inc.		\$5,000.0000	\$42,095.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>773.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.2500	\$1,739.25
Civil Constructors, LLC		\$4.2000	\$3,246.60
Eutaw Construction Company, Inc.		\$4.3000	\$3,323.90
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>5.825 L.M.</b>		
Jones Bros. Contractors, LLC		\$2,350.0000	\$13,688.75
Civil Constructors, LLC		\$2,610.0000	\$15,203.25
Eutaw Construction Company, Inc.		\$3,000.0000	\$17,475.00
<b>716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)</b>			
	<b>170.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$1.8500	\$314.50
Civil Constructors, LLC		\$3.2000	\$544.00
Eutaw Construction Company, Inc.		\$3.2000	\$544.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$1,200,000.0000	\$1,200,000.00
Civil Constructors, LLC		\$1,054,575.0000	\$1,054,575.00
Eutaw Construction Company, Inc.		\$1,309,861.9000	\$1,309,861.90
<b>725-02.79 FIBER SPLICE ENCLOSURE(SEE PLANS)</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,500.0000	\$3,000.00
Civil Constructors, LLC		\$1,570.0000	\$3,140.00
Eutaw Construction Company, Inc.		\$3,000.0000	\$6,000.00
<b>725-20.75 COMMUNICATION CONNECTION (RE-SPLICING INTO EX. CITY NETWORK)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00
Civil Constructors, LLC		\$2,610.0000	\$2,610.00
Eutaw Construction Company, Inc.		\$3,000.0000	\$3,000.00

		UNIT PRICE	EXTENSION
<b>725-20.91 CCTV CAMERA SYSTEM (PAN TILT &amp; ZOOM)</b>	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$9,500.0000	\$28,500.00
Civil Constructors, LLC		\$9,890.0000	\$29,670.00
Eutaw Construction Company, Inc.		\$7,000.0000	\$21,000.00
<b>725-21.15 NETWORK SWITCH (CISCO CABINET SWITCH)</b>	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$5,000.0000	\$15,000.00
Civil Constructors, LLC		\$5,210.0000	\$15,630.00
Eutaw Construction Company, Inc.		\$3,000.0000	\$9,000.00
<b>725-23.24 FIBER OPTIC DROP CABLE (6 COUNT SMFO GATOR PATCH)</b>	<b>3.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$450.0000	\$1,350.00
Civil Constructors, LLC		\$469.0000	\$1,407.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$6,000.00
<b>725-23.28 FIBER OPTIC SPLICE FUSION</b>	<b>10.000 EACH</b>		
Jones Bros. Contractors, LLC		\$250.0000	\$2,500.00
Civil Constructors, LLC		\$261.0000	\$2,610.00
Eutaw Construction Company, Inc.		\$100.0000	\$1,000.00
<b>725-23.32 FIBER OPTIC SPLICE MODIFICATION</b>	<b>5.000 EACH</b>		
Jones Bros. Contractors, LLC		\$625.0000	\$3,125.00
Civil Constructors, LLC		\$651.0000	\$3,255.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$5,000.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$5,000.0000	\$10,000.00
Civil Constructors, LLC		\$5,210.0000	\$10,420.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$4,000.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>	<b>24.000 EACH</b>		
Jones Bros. Contractors, LLC		\$550.0000	\$13,200.00
Civil Constructors, LLC		\$573.0000	\$13,752.00
Eutaw Construction Company, Inc.		\$830.0000	\$19,920.00
<b>730-02.10 SIGNAL HEAD ASSEMBLY (130 A2)</b>	<b>10.000 EACH</b>		
Jones Bros. Contractors, LLC		\$575.0000	\$5,750.00
Civil Constructors, LLC		\$599.0000	\$5,990.00
Eutaw Construction Company, Inc.		\$820.0000	\$8,200.00



		UNIT PRICE	EXTENSION
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>			
	<b>8.000 EACH</b>		
Jones Bros. Contractors, LLC		\$850.0000	\$6,800.00
Civil Constructors, LLC		\$885.0000	\$7,080.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$8,000.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>16.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,000.0000	\$16,000.00
Civil Constructors, LLC		\$1,050.0000	\$16,800.00
Eutaw Construction Company, Inc.		\$380.0000	\$6,080.00
<b>730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,500.0000	\$7,500.00
Civil Constructors, LLC		\$2,610.0000	\$7,830.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$3,000.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,500.0000	\$10,000.00
Civil Constructors, LLC		\$2,610.0000	\$10,440.00
Eutaw Construction Company, Inc.		\$4,000.0000	\$16,000.00
<b>730-08.01 SIGNAL CABLE - 3 CONDUCTOR</b>			
	<b>310.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$0.5000	\$155.00
Civil Constructors, LLC		\$0.5500	\$170.50
Eutaw Construction Company, Inc.		\$1.4000	\$434.00
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>1,350.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$0.7500	\$1,012.50
Civil Constructors, LLC		\$0.8000	\$1,080.00
Eutaw Construction Company, Inc.		\$1.6000	\$2,160.00
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>5,135.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$1.0000	\$5,135.00
Civil Constructors, LLC		\$1.1000	\$5,648.50
Eutaw Construction Company, Inc.		\$1.9000	\$9,756.50
<b>730-08.40 INTERCONNECT CABLE - FIBER OPTIC (48F SMFO OUTSIDE PLANT)</b>			
	<b>2,100.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.5000	\$5,250.00
Civil Constructors, LLC		\$2.6000	\$5,460.00
Eutaw Construction Company, Inc.		\$3.0000	\$6,300.00

		UNIT PRICE	EXTENSION
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>14,886.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$5.0000	\$74,430.00
Civil Constructors, LLC		\$5.2000	\$77,407.20
Eutaw Construction Company, Inc.		\$6.5000	\$96,759.00
<b>730-12.03 CONDUIT 3" DIAMETER (PVC)</b>			
	<b>185.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$6.0000	\$1,110.00
Civil Constructors, LLC		\$6.3000	\$1,165.50
Eutaw Construction Company, Inc.		\$8.7000	\$1,609.50
<b>730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)</b>			
	<b>2,740.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$16.0000	\$43,840.00
Civil Constructors, LLC		\$17.0000	\$46,580.00
Eutaw Construction Company, Inc.		\$28.0000	\$76,720.00
<b>730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE)</b>			
	<b>450.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$18.0000	\$8,100.00
Civil Constructors, LLC		\$19.0000	\$8,550.00
Eutaw Construction Company, Inc.		\$33.0000	\$14,850.00
<b>730-13.02 VEHICLE DETECTOR (VIDEO)</b>			
	<b>10.000 EACH</b>		
Jones Bros. Contractors, LLC		\$7,500.0000	\$75,000.00
Civil Constructors, LLC		\$7,810.0000	\$78,100.00
Eutaw Construction Company, Inc.		\$9,000.0000	\$90,000.00
<b>730-13.06 VEHICLE DETECTOR (OPTICALLY ACTIVATED PRIORITY CONTROL)</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$4,000.0000	\$12,000.00
Civil Constructors, LLC		\$4,170.0000	\$12,510.00
Eutaw Construction Company, Inc.		\$7,000.0000	\$21,000.00
<b>730-13.07 VEHICLE DETECTOR (SIREN ACTIVATED PRIORITY CONTROL)</b>			
	<b>10.000 EACH</b>		
Jones Bros. Contractors, LLC		\$4,000.0000	\$40,000.00
Civil Constructors, LLC		\$4,170.0000	\$41,700.00
Eutaw Construction Company, Inc.		\$5,000.0000	\$50,000.00
<b>730-13.08 VEHICLE DETECTOR (RADAR DETECTION)</b>			
	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$8,000.0000	\$32,000.00
Civil Constructors, LLC		\$8,330.0000	\$33,320.00
Eutaw Construction Company, Inc.		\$7,000.0000	\$28,000.00

		UNIT PRICE	EXTENSION
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,500.0000	\$6,000.00
Civil Constructors, LLC		\$1,570.0000	\$6,280.00
Eutaw Construction Company, Inc.		\$16,000.0000	\$64,000.00
<b>730-16.02 EIGHT PHASE ACTUATED CONTROLLER</b>	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$5,000.0000	\$20,000.00
Civil Constructors, LLC		\$5,210.0000	\$20,840.00
Eutaw Construction Company, Inc.		\$4,000.0000	\$16,000.00
<b>730-23.36 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')</b>	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$20,500.0000	\$20,500.00
Civil Constructors, LLC		\$21,330.0000	\$21,330.00
Eutaw Construction Company, Inc.		\$21,000.0000	\$21,000.00
<b>730-23.80 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40')</b>	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$14,500.0000	\$58,000.00
Civil Constructors, LLC		\$15,090.0000	\$60,360.00
Eutaw Construction Company, Inc.		\$14,000.0000	\$56,000.00
<b>730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')</b>	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$16,122.5000	\$16,122.50
Civil Constructors, LLC		\$16,780.0000	\$16,780.00
Eutaw Construction Company, Inc.		\$14,000.0000	\$14,000.00
<b>730-23.96 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')</b>	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$17,000.0000	\$34,000.00
Civil Constructors, LLC		\$17,690.0000	\$35,380.00
Eutaw Construction Company, Inc.		\$17,000.0000	\$34,000.00
<b>730-23.97 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')</b>	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$19,500.0000	\$39,000.00
Civil Constructors, LLC		\$20,290.0000	\$40,580.00
Eutaw Construction Company, Inc.		\$20,000.0000	\$40,000.00
<b>730-23.98 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')</b>	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$16,000.0000	\$32,000.00
Civil Constructors, LLC		\$16,650.0000	\$33,300.00
Eutaw Construction Company, Inc.		\$16,000.0000	\$32,000.00

		UNIT PRICE	EXTENSION
<b>730-23.99 CANTILEVER SIGNAL SUPPORT (2 @ 45' &amp; 50')</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$22,000.0000	\$22,000.00
Civil Constructors, LLC		\$22,890.0000	\$22,890.00
Eutaw Construction Company, Inc.		\$21,000.0000	\$21,000.00
<b>730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON &amp; 15IN SIGN</b>			
	<b>16.000 EACH</b>		
Jones Bros. Contractors, LLC		\$800.0000	\$12,800.00
Civil Constructors, LLC		\$833.0000	\$13,328.00
Eutaw Construction Company, Inc.		\$930.0000	\$14,880.00
<b>730-35.01 RF DATA SYSTEM (CELLULAR RADIO FOR FRANKLIN TOC COMMUNICATIONS)</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$6,500.0000	\$6,500.00
Civil Constructors, LLC		\$6,770.0000	\$6,770.00
Eutaw Construction Company, Inc.		\$5,000.0000	\$5,000.00
<b>730-35.06 BATTERY BACK-UP AND POWER CONDITIONER</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$9,500.0000	\$28,500.00
Civil Constructors, LLC		\$9,890.0000	\$29,670.00
Eutaw Construction Company, Inc.		\$12,000.0000	\$36,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>4,729.500 S.Y.</b>		
Jones Bros. Contractors, LLC		\$3.0000	\$14,188.50
Civil Constructors, LLC		\$2.9000	\$13,715.55
Eutaw Construction Company, Inc.		\$2.6000	\$12,296.70
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>6,045.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$2.5000	\$15,112.50
Civil Constructors, LLC		\$2.1000	\$12,694.50
Eutaw Construction Company, Inc.		\$1.5000	\$9,067.50
<b>740-11.03 TEMPORARY SEDIMENT TUBE 18IN</b>			
	<b>36,753.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$3.0800	\$113,199.24
Civil Constructors, LLC		\$3.1000	\$113,934.30
Eutaw Construction Company, Inc.		\$3.8000	\$139,661.40
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>50.000 UNIT</b>		
Jones Bros. Contractors, LLC		\$40.0000	\$2,000.00
Civil Constructors, LLC		\$42.0000	\$2,100.00
Eutaw Construction Company, Inc.		\$43.0000	\$2,150.00

		UNIT PRICE	EXTENSION
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>10.000 UNIT</b>		
Jones Bros. Contractors, LLC		\$50.0000	\$500.00
Civil Constructors, LLC		\$53.0000	\$530.00
Eutaw Construction Company, Inc.		\$50.0000	\$500.00
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>18.000 UNIT</b>		
Jones Bros. Contractors, LLC		\$50.0000	\$900.00
Civil Constructors, LLC		\$53.0000	\$954.00
Eutaw Construction Company, Inc.		\$50.0000	\$900.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>997.137 M.G.</b>		
Jones Bros. Contractors, LLC		\$27.5000	\$27,421.27
Civil Constructors, LLC		\$29.0000	\$28,916.97
Eutaw Construction Company, Inc.		\$29.0000	\$28,916.97
<b>803-01 SODDING (NEW SOD)</b>			
	<b>69,496.444 S.Y.</b>		
Jones Bros. Contractors, LLC		\$3.1000	\$215,438.98
Civil Constructors, LLC		\$3.3000	\$229,338.27
Eutaw Construction Company, Inc.		\$3.3000	\$229,338.27
<b>805-01.01 TURF REINFORCEMENT MAT (CLASS I)</b>			
	<b>1,798.883 S.Y.</b>		
Jones Bros. Contractors, LLC		\$3.2500	\$5,846.37
Civil Constructors, LLC		\$3.4000	\$6,116.20
Eutaw Construction Company, Inc.		\$3.5000	\$6,296.09
<b>805-01.02 TURF REINFORCEMENT MAT (CLASS II)</b>			
	<b>3,645.061 S.Y.</b>		
Jones Bros. Contractors, LLC		\$3.5000	\$12,757.71
Civil Constructors, LLC		\$3.7000	\$13,486.73
Eutaw Construction Company, Inc.		\$3.7000	\$13,486.73
<b>805-12.01 EROSION CONTROL BLANKET (TYPE I)</b>			
	<b>2,000.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$1.0000	\$2,000.00
Civil Constructors, LLC		\$1.1000	\$2,200.00
Eutaw Construction Company, Inc.		\$1.1000	\$2,200.00
<b>806-02.03 PROJECT MOWING</b>			
	<b>4.000 CYCL</b>		
Jones Bros. Contractors, LLC		\$3,000.0000	\$12,000.00
Civil Constructors, LLC		\$3,130.0000	\$12,520.00
Eutaw Construction Company, Inc.		\$9,000.0000	\$36,000.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>790-03.01 POLE 40FT CLASS 2 WOOD</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,765.0000	\$5,295.00
Civil Constructors, LLC		\$1,840.0000	\$5,520.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$6,000.00
<b>790-03.03 POLE 40FT CLASS 4 WOOD</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,760.0000	\$1,760.00
Civil Constructors, LLC		\$1,840.0000	\$1,840.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$2,000.00
<b>790-04.02 POLE 45FT CLASS 2 WOOD</b>			
	<b>14.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,020.0000	\$28,280.00
Civil Constructors, LLC		\$2,110.0000	\$29,540.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$28,000.00
<b>790-05.01 POLE 50FT CLASS 1 WOOD</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,550.0000	\$5,100.00
Civil Constructors, LLC		\$2,660.0000	\$5,320.00
Eutaw Construction Company, Inc.		\$3,000.0000	\$6,000.00
<b>790-05.08 POLE 50FT CLASS H2 METAL</b>			
	<b>37.000 EACH</b>		
Jones Bros. Contractors, LLC		\$5,275.0000	\$195,175.00
Civil Constructors, LLC		\$5,490.0000	\$203,130.00
Eutaw Construction Company, Inc.		\$6,000.0000	\$222,000.00
<b>790-06.01 POLE 55FT CLASS 1 WOOD</b>			
	<b>13.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,850.0000	\$37,050.00
Civil Constructors, LLC		\$2,970.0000	\$38,610.00
Eutaw Construction Company, Inc.		\$3,000.0000	\$39,000.00
<b>790-06.08 POLE 55FT CLASS H2 METAL</b>			
	<b>15.000 EACH</b>		
Jones Bros. Contractors, LLC		\$6,780.0000	\$101,700.00
Civil Constructors, LLC		\$7,060.0000	\$105,900.00
Eutaw Construction Company, Inc.		\$7,000.0000	\$105,000.00
<b>790-07.01 POLE 60FT CLASS 1 WOOD</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,325.0000	\$3,325.00
Civil Constructors, LLC		\$3,460.0000	\$3,460.00
Eutaw Construction Company, Inc.		\$4,000.0000	\$4,000.00

		UNIT PRICE	EXTENSION
<b>790-07.09 POLE 60FT CLASS H3 METAL</b>			
	<b>6.000 EACH</b>		
Jones Bros. Contractors, LLC		\$8,635.0000	\$51,810.00
Civil Constructors, LLC		\$8,990.0000	\$53,940.00
Eutaw Construction Company, Inc.		\$9,000.0000	\$54,000.00
<b>790-08.05 POLE 65FT CLASS H3 METAL</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$9,305.0000	\$9,305.00
Civil Constructors, LLC		\$9,690.0000	\$9,690.00
Eutaw Construction Company, Inc.		\$10,000.0000	\$10,000.00
<b>790-20.01 POLE(60FT CLASS H5 METAL)</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$10,235.0000	\$20,470.00
Civil Constructors, LLC		\$10,650.0000	\$21,300.00
Eutaw Construction Company, Inc.		\$11,000.0000	\$22,000.00
<b>790-22.01 1PH SGL PRIMARY SUPPORT 25KV</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$230.0000	\$690.00
Civil Constructors, LLC		\$240.0000	\$720.00
Eutaw Construction Company, Inc.		\$250.0000	\$750.00
<b>790-22.10 1PH SUSPENSION ANGLE 25KV</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$320.0000	\$320.00
Civil Constructors, LLC		\$333.0000	\$333.00
Eutaw Construction Company, Inc.		\$340.0000	\$340.00
<b>790-22.13 1PH DEAD END 25KV</b>			
	<b>9.000 EACH</b>		
Jones Bros. Contractors, LLC		\$305.0000	\$2,745.00
Civil Constructors, LLC		\$318.0000	\$2,862.00
Eutaw Construction Company, Inc.		\$330.0000	\$2,970.00
<b>790-22.14 1PH DEAD END TAP 25KV</b>			
	<b>17.000 EACH</b>		
Jones Bros. Contractors, LLC		\$340.0000	\$5,780.00
Civil Constructors, LLC		\$354.0000	\$6,018.00
Eutaw Construction Company, Inc.		\$360.0000	\$6,120.00
<b>790-26.01 3PH CROSSARM 25KV</b>			
	<b>13.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,245.0000	\$16,185.00
Civil Constructors, LLC		\$1,300.0000	\$16,900.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$13,000.00

		UNIT PRICE	EXTENSION
<b>790-26.07 3PH CROSSARM SGL LRG COND ON ST PL 25KV</b>	<b>32.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,430.0000	\$45,760.00
Civil Constructors, LLC		\$1,490.0000	\$47,680.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$64,000.00
<b>790-26.09 3PH CROSSARM SGL ON ST POLE 25KV</b>	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,050.0000	\$9,150.00
Civil Constructors, LLC		\$3,180.0000	\$9,540.00
Eutaw Construction Company, Inc.		\$3,000.0000	\$9,000.00
<b>790-26.14 3PH CROSSARM DBL 10FT SM ANGLE 25KV</b>	<b>5.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,070.0000	\$10,350.00
Civil Constructors, LLC		\$2,160.0000	\$10,800.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$10,000.00
<b>790-26.15 3PH XARM DBL 10FT LRG COND SM ANGLE 25KV</b>	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,895.0000	\$1,895.00
Civil Constructors, LLC		\$1,980.0000	\$1,980.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$2,000.00
<b>790-26.16 3PH XARM FBRGLS LRG COND MED ANGLE 25KV</b>	<b>8.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,800.0000	\$14,400.00
Civil Constructors, LLC		\$1,880.0000	\$15,040.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$16,000.00
<b>790-26.20 3PH VERTICAL ANGLE LRG COND 25KV</b>	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,195.0000	\$4,780.00
Civil Constructors, LLC		\$1,250.0000	\$5,000.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$4,000.00
<b>790-26.22 3PH VERTICAL DDE ANGLE LRG COND 25KV</b>	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,750.0000	\$8,250.00
Civil Constructors, LLC		\$2,870.0000	\$8,610.00
Eutaw Construction Company, Inc.		\$3,000.0000	\$9,000.00
<b>790-26.24 3PH VERTICAL DEAD END LRG COND 25KV</b>	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,310.0000	\$3,930.00
Civil Constructors, LLC		\$1,370.0000	\$4,110.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$3,000.00



		UNIT PRICE	EXTENSION
<b>790-26.25 3PH CROSSARM DDE 25KV</b>			
	<b>7.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,505.0000	\$17,535.00
Civil Constructors, LLC		\$2,610.0000	\$18,270.00
Eutaw Construction Company, Inc.		\$3,000.0000	\$21,000.00
<b>790-26.26 3PH CROSSARM DEAD END 25KV</b>			
	<b>5.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,910.0000	\$9,550.00
Civil Constructors, LLC		\$1,990.0000	\$9,950.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$10,000.00
<b>790-26.27 3PH CROSSARM DBL DDE 25KV</b>			
	<b>8.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,430.0000	\$27,440.00
Civil Constructors, LLC		\$3,570.0000	\$28,560.00
Eutaw Construction Company, Inc.		\$4,000.0000	\$32,000.00
<b>790-26.29 3PH DDE UNBALANCED LOAD 25KV</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,965.0000	\$5,930.00
Civil Constructors, LLC		\$3,090.0000	\$6,180.00
Eutaw Construction Company, Inc.		\$3,000.0000	\$6,000.00
<b>790-30.01 SECONDARY ASSEMBLIES SMALL ANGLE</b>			
	<b>5.000 EACH</b>		
Jones Bros. Contractors, LLC		\$95.0000	\$475.00
Civil Constructors, LLC		\$99.0000	\$495.00
Eutaw Construction Company, Inc.		\$100.0000	\$500.00
<b>790-30.03 SECONDARY ASSEMBLIES DEADEND</b>			
	<b>24.000 EACH</b>		
Jones Bros. Contractors, LLC		\$110.0000	\$2,640.00
Civil Constructors, LLC		\$115.0000	\$2,760.00
Eutaw Construction Company, Inc.		\$120.0000	\$2,880.00
<b>790-31.02 SERVICE ASSEMBLY-POLE TYPE</b>			
	<b>29.000 EACH</b>		
Jones Bros. Contractors, LLC		\$105.0000	\$3,045.00
Civil Constructors, LLC		\$110.0000	\$3,190.00
Eutaw Construction Company, Inc.		\$110.0000	\$3,190.00
<b>790-31.05 SERVICE CONDUCTOR 4 AL DUPLEX</b>			
	<b>3,327.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$3.0200	\$10,047.54
Civil Constructors, LLC		\$3.2000	\$10,646.40
Eutaw Construction Company, Inc.		\$3.2000	\$10,646.40

		UNIT PRICE	EXTENSION
<b>790-31.11 SERVICE CONDUCTOR 2 AL TRIPLEX</b>			
	<b>105.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$4.4000	\$462.00
Civil Constructors, LLC		\$4.6000	\$483.00
Eutaw Construction Company, Inc.		\$4.7000	\$493.50
<b>790-31.12 SERVICE CONDUCTOR 1/0 AL TRIPLEX</b>			
	<b>1,244.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$5.2100	\$6,481.24
Civil Constructors, LLC		\$5.5000	\$6,842.00
Eutaw Construction Company, Inc.		\$5.6000	\$6,966.40
<b>790-31.20 SERVICE CONDUCTOR 1/0 AL QPLEX</b>			
	<b>93.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$9.1900	\$854.67
Civil Constructors, LLC		\$9.6000	\$892.80
Eutaw Construction Company, Inc.		\$9.9000	\$920.70
<b>790-32.01 DOWN GUY - THROUGH BOLT TYPE</b>			
	<b>41.000 EACH</b>		
Jones Bros. Contractors, LLC		\$285.0000	\$11,685.00
Civil Constructors, LLC		\$297.0000	\$12,177.00
Eutaw Construction Company, Inc.		\$310.0000	\$12,710.00
<b>790-32.19 DN GUY HVY CONST - 1 PREFORM</b>			
	<b>79.000 EACH</b>		
Jones Bros. Contractors, LLC		\$300.0000	\$23,700.00
Civil Constructors, LLC		\$313.0000	\$24,727.00
Eutaw Construction Company, Inc.		\$320.0000	\$25,280.00
<b>790-32.21 OH GUY HVY CONST -THROUGH BOLT TYPE</b>			
	<b>6.000 EACH</b>		
Jones Bros. Contractors, LLC		\$330.0000	\$1,980.00
Civil Constructors, LLC		\$344.0000	\$2,064.00
Eutaw Construction Company, Inc.		\$350.0000	\$2,100.00
<b>790-32.26 DOWN GUY LIGHT CONSTRUCTION - PREFORM</b>			
	<b>5.000 EACH</b>		
Jones Bros. Contractors, LLC		\$315.0000	\$1,575.00
Civil Constructors, LLC		\$328.0000	\$1,640.00
Eutaw Construction Company, Inc.		\$340.0000	\$1,700.00
<b>790-32.27 OVERHEAD GUY LIGHT CONSTRUCTION - PREFORM</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$530.0000	\$1,060.00
Civil Constructors, LLC		\$552.0000	\$1,104.00
Eutaw Construction Company, Inc.		\$570.0000	\$1,140.00

		UNIT PRICE	EXTENSION
<b>790-32.30 OVERHEAD GUY HEAVY CONSTRUCTION - PREFORM</b>			
	<b>17.000 EACH</b>		
Jones Bros. Contractors, LLC		\$575.0000	\$9,775.00
Civil Constructors, LLC		\$599.0000	\$10,183.00
Eutaw Construction Company, Inc.		\$620.0000	\$10,540.00
<b>790-32.31 DOUBLE OVERHEAD GUY HEAVY CONSTRUCTION - PREFORM</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$705.0000	\$1,410.00
Civil Constructors, LLC		\$734.0000	\$1,468.00
Eutaw Construction Company, Inc.		\$760.0000	\$1,520.00
<b>790-33.21 ANCHOR TWIN EYE POWER INSTALLED</b>			
	<b>63.000 EACH</b>		
Jones Bros. Contractors, LLC		\$580.0000	\$36,540.00
Civil Constructors, LLC		\$604.0000	\$38,052.00
Eutaw Construction Company, Inc.		\$620.0000	\$39,060.00
<b>790-33.25 SCREW TYPE ANCHOR 15,000LB</b>			
	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$480.0000	\$1,920.00
Civil Constructors, LLC		\$500.0000	\$2,000.00
Eutaw Construction Company, Inc.		\$520.0000	\$2,080.00
<b>790-33.26 SCREW TYPE ANCHOR 28,000LB</b>			
	<b>11.000 EACH</b>		
Jones Bros. Contractors, LLC		\$655.0000	\$7,205.00
Civil Constructors, LLC		\$682.0000	\$7,502.00
Eutaw Construction Company, Inc.		\$700.0000	\$7,700.00
<b>790-36.02 TRANSFER CAPACITOR BANK</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$4,365.0000	\$8,730.00
Civil Constructors, LLC		\$4,550.0000	\$9,100.00
Eutaw Construction Company, Inc.		\$5,000.0000	\$10,000.00
<b>790-36.04 TRANSFER SERVICE</b>			
	<b>7.000 EACH</b>		
Jones Bros. Contractors, LLC		\$160.0000	\$1,120.00
Civil Constructors, LLC		\$167.0000	\$1,169.00
Eutaw Construction Company, Inc.		\$170.0000	\$1,190.00
<b>790-36.05 TRANSFER SECONDARY</b>			
	<b>6.000 EACH</b>		
Jones Bros. Contractors, LLC		\$165.0000	\$990.00
Civil Constructors, LLC		\$172.0000	\$1,032.00
Eutaw Construction Company, Inc.		\$180.0000	\$1,080.00

		UNIT PRICE	EXTENSION
<b>790-36.06 TRANSFER LIGHT</b>			
	<b>8.000 EACH</b>		
Jones Bros. Contractors, LLC		\$495.0000	\$3,960.00
Civil Constructors, LLC		\$515.0000	\$4,120.00
Eutaw Construction Company, Inc.		\$530.0000	\$4,240.00
<b>790-36.14 TRANSFER CONDUCTOR</b>			
	<b>24.000 EACH</b>		
Jones Bros. Contractors, LLC		\$135.0000	\$3,240.00
Civil Constructors, LLC		\$141.0000	\$3,384.00
Eutaw Construction Company, Inc.		\$140.0000	\$3,360.00
<b>790-40.01 OH COND 4 7/1 ACSR SWANATE</b>			
	<b>3,904.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$1.9900	\$7,768.96
Civil Constructors, LLC		\$2.1000	\$8,198.40
Eutaw Construction Company, Inc.		\$2.1000	\$8,198.40
<b>790-40.03 OH COND 1/0 6/1 ACSR RAVEN</b>			
	<b>6,169.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.5000	\$15,422.50
Civil Constructors, LLC		\$2.6000	\$16,039.40
Eutaw Construction Company, Inc.		\$2.7000	\$16,656.30
<b>790-40.05 OH COND 3/0 6/1 ACSR PIGEON</b>			
	<b>9,314.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.9000	\$27,010.60
Civil Constructors, LLC		\$3.1000	\$28,873.40
Eutaw Construction Company, Inc.		\$3.1000	\$28,873.40
<b>790-40.06 OH COND 4/0 6/1 ACSR PENGUIN</b>			
	<b>13,287.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$3.5900	\$47,700.33
Civil Constructors, LLC		\$3.8000	\$50,490.60
Eutaw Construction Company, Inc.		\$3.9000	\$51,819.30
<b>790-40.49 OH COND 795 37 AAC ARBUTUS</b>			
	<b>27,942.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$5.9200	\$165,416.64
Civil Constructors, LLC		\$6.2000	\$173,240.40
Eutaw Construction Company, Inc.		\$6.4000	\$178,828.80
<b>790-40.73 OH PRI COND _____</b>			
	<b>3,276.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.1500	\$7,043.40
Civil Constructors, LLC		\$2.3000	\$7,534.80
Eutaw Construction Company, Inc.		\$2.3000	\$7,534.80

		UNIT PRICE	EXTENSION
<b>790-41.13 UG PRI COND 1/0 AL 25KV</b>	<b>249.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$16.0800	\$4,003.92
Civil Constructors, LLC		\$17.0000	\$4,233.00
Eutaw Construction Company, Inc.		\$17.2500	\$4,295.25
<b>790-41.46 UG SEC COND 1/0 AL TPLX</b>	<b>213.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$12.6100	\$2,685.93
Civil Constructors, LLC		\$14.0000	\$2,982.00
Eutaw Construction Company, Inc.		\$13.5000	\$2,875.50
<b>790-43.27 OUTDOOR TERMINATOR URD 25KV</b>	<b>11.000 EACH</b>		
Jones Bros. Contractors, LLC		\$985.0000	\$10,835.00
Civil Constructors, LLC		\$1,030.0000	\$11,330.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$11,000.00
<b>790-43.46 SECONDARY PULLBOX LARGE</b>	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,400.0000	\$5,600.00
Civil Constructors, LLC		\$1,460.0000	\$5,840.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$8,000.00
<b>790-43.47 PRIMARY PULLBOX</b>	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,845.0000	\$5,535.00
Civil Constructors, LLC		\$1,920.0000	\$5,760.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$6,000.00
<b>790-43.50 SECONDARY RISER W/ 2IN CONDUIT</b>	<b>5.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,060.0000	\$5,300.00
Civil Constructors, LLC		\$1,110.0000	\$5,550.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$5,000.00
<b>790-43.51 SECONDARY RISER W/ 3IN CONDUIT</b>	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,155.0000	\$1,155.00
Civil Constructors, LLC		\$1,210.0000	\$1,210.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$1,000.00
<b>790-43.58 3PH PRIMARY RISER W/ 6IN CONDUIT</b>	<b>7.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,375.0000	\$23,625.00
Civil Constructors, LLC		\$3,520.0000	\$24,640.00
Eutaw Construction Company, Inc.		\$4,000.0000	\$28,000.00

		UNIT PRICE	EXTENSION
<b>790-46.01 1PH TRANSFORMER</b>			
	<b>30.000 EACH</b>		
Jones Bros. Contractors, LLC		\$620.0000	\$18,600.00
Civil Constructors, LLC		\$646.0000	\$19,380.00
Eutaw Construction Company, Inc.		\$670.0000	\$20,100.00
<b>790-49.02 3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$4,625.0000	\$9,250.00
Civil Constructors, LLC		\$4,820.0000	\$9,640.00
Eutaw Construction Company, Inc.		\$5,000.0000	\$10,000.00
<b>790-52.04 15KVA 1PH OH XFORMER 7.2KV 120/240</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,010.0000	\$3,030.00
Civil Constructors, LLC		\$1,060.0000	\$3,180.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$3,000.00
<b>790-52.06 25KVA 1PH OH XFORMER 7.2KV 120/240</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,010.0000	\$2,020.00
Civil Constructors, LLC		\$1,060.0000	\$2,120.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$2,000.00
<b>790-59.03 CUTOUT KNIFE SWITCH-SNGL LOADBREAK 25KV</b>			
	<b>25.000 EACH</b>		
Jones Bros. Contractors, LLC		\$660.0000	\$16,500.00
Civil Constructors, LLC		\$687.0000	\$17,175.00
Eutaw Construction Company, Inc.		\$710.0000	\$17,750.00
<b>790-61.01 1PH FUSE CUTOUT XARM MOUNT 25KV</b>			
	<b>50.000 EACH</b>		
Jones Bros. Contractors, LLC		\$465.0000	\$23,250.00
Civil Constructors, LLC		\$484.0000	\$24,200.00
Eutaw Construction Company, Inc.		\$500.0000	\$25,000.00
<b>790-61.05 2 - 1PH SECTIONALIZERS OR RECLOSERS 25KV</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$5,765.0000	\$11,530.00
Civil Constructors, LLC		\$6,000.0000	\$12,000.00
Eutaw Construction Company, Inc.		\$6,000.0000	\$12,000.00
<b>790-61.10 3PH SECTLR OR RECL W/ BYPASS SW 25KV</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$6,005.0000	\$6,005.00
Civil Constructors, LLC		\$6,250.0000	\$6,250.00
Eutaw Construction Company, Inc.		\$6,000.0000	\$6,000.00

		UNIT PRICE	EXTENSION
<b>790-65.06 LIGHTNING ARRESTER POLE MTD 18 KV</b>			
	<b>13.000 EACH</b>		
Jones Bros. Contractors, LLC		\$440.0000	\$5,720.00
Civil Constructors, LLC		\$458.0000	\$5,954.00
Eutaw Construction Company, Inc.		\$470.0000	\$6,110.00
<b>790-65.07 LIGHTNING ARRESTOR 18KV INTERMEDIATE</b>			
	<b>6.000 EACH</b>		
Jones Bros. Contractors, LLC		\$435.0000	\$2,610.00
Civil Constructors, LLC		\$453.0000	\$2,718.00
Eutaw Construction Company, Inc.		\$470.0000	\$2,820.00
<b>790-68.01 POLE GROUND ROD TYPE</b>			
	<b>65.000 EACH</b>		
Jones Bros. Contractors, LLC		\$335.0000	\$21,775.00
Civil Constructors, LLC		\$349.0000	\$22,685.00
Eutaw Construction Company, Inc.		\$360.0000	\$23,400.00
<b>790-68.13 SGL PHASE MOUNTING BRACKET - FIBERGLASS</b>			
	<b>22.000 EACH</b>		
Jones Bros. Contractors, LLC		\$130.0000	\$2,860.00
Civil Constructors, LLC		\$136.0000	\$2,992.00
Eutaw Construction Company, Inc.		\$140.0000	\$3,080.00
<b>790-69.04 FIBERGLASS CROSSARM ASSEMBLY</b>			
	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,345.0000	\$5,380.00
Civil Constructors, LLC		\$1,400.0000	\$5,600.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$4,000.00
<b>790-69.06 HARDWARE FOR SGL PH CONV TRANS</b>			
	<b>30.000 EACH</b>		
Jones Bros. Contractors, LLC		\$225.0000	\$6,750.00
Civil Constructors, LLC		\$235.0000	\$7,050.00
Eutaw Construction Company, Inc.		\$240.0000	\$7,200.00
<b>790-69.26 EXTENSION LINK - EPOXY -1FT</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$80.0000	\$80.00
Civil Constructors, LLC		\$84.0000	\$84.00
Eutaw Construction Company, Inc.		\$90.0000	\$90.00
<b>790-69.27 EXTENSION LINK - EPOXY -4FT</b>			
	<b>6.000 EACH</b>		
Jones Bros. Contractors, LLC		\$100.0000	\$600.00
Civil Constructors, LLC		\$105.0000	\$630.00
Eutaw Construction Company, Inc.		\$110.0000	\$660.00

		UNIT PRICE	EXTENSION
<b>790-69.33 DEADEND ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,465.0000	\$1,465.00
Civil Constructors, LLC		\$1,530.0000	\$1,530.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$2,000.00
<b>790-70.11 STREET LIGHT - HPS (250 WATT)</b>			
	<b>37.000 EACH</b>		
Jones Bros. Contractors, LLC		\$770.0000	\$28,490.00
Civil Constructors, LLC		\$802.0000	\$29,674.00
Eutaw Construction Company, Inc.		\$830.0000	\$30,710.00
<b>790-70.20 STREET LIGHT (PRIVATE LIGHT)</b>			
	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$315.0000	\$1,260.00
Civil Constructors, LLC		\$328.0000	\$1,312.00
Eutaw Construction Company, Inc.		\$340.0000	\$1,360.00
<b>790-98.01 REMOVE WIRE</b>			
	<b>69,485.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.7700	\$192,473.45
Civil Constructors, LLC		\$2.9000	\$201,506.50
Eutaw Construction Company, Inc.		\$3.0000	\$208,455.00
<b>790-98.02 REMOVE POLES</b>			
	<b>78.000 EACH</b>		
Jones Bros. Contractors, LLC		\$445.0000	\$34,710.00
Civil Constructors, LLC		\$463.0000	\$36,114.00
Eutaw Construction Company, Inc.		\$480.0000	\$37,440.00
<b>790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS</b>			
	<b>670.000 EACH</b>		
Jones Bros. Contractors, LLC		\$330.0000	\$221,100.00
Civil Constructors, LLC		\$344.0000	\$230,480.00
Eutaw Construction Company, Inc.		\$350.0000	\$234,500.00
<b>791-01.02 2IN STEEL GAS MAIN</b>			
	<b>750.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$50.0000	\$37,500.00
Civil Constructors, LLC		\$159.0000	\$119,250.00
Eutaw Construction Company, Inc.		\$47.0000	\$35,250.00
<b>791-01.06 8IN STEEL GAS MAIN</b>			
	<b>12,360.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$125.0000	\$1,545,000.00
Civil Constructors, LLC		\$118.0000	\$1,458,480.00
Eutaw Construction Company, Inc.		\$120.0000	\$1,483,200.00



		UNIT PRICE	EXTENSION
<b>791-01.22 8IN POWERCRETE CTD HP STL GAS MN-DIR DRILL</b>			
	<b>1,440.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$270.0000	\$388,800.00
Civil Constructors, LLC		\$344.0000	\$495,360.00
Eutaw Construction Company, Inc.		\$260.0000	\$374,400.00
<b>791-04.19 HDD &lt;2IN STEEL PIPE - UNCONSOLIDATED</b>			
	<b>2,500.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$140.0000	\$350,000.00
Civil Constructors, LLC		\$141.0000	\$352,500.00
Eutaw Construction Company, Inc.		\$130.0000	\$325,000.00
<b>791-06.31 CONNECT TO 2IN EX. STL MAIN W/ STOPPLE</b>			
	<b>8.000 EACH</b>		
Jones Bros. Contractors, LLC		\$7,000.0000	\$56,000.00
Civil Constructors, LLC		\$8,280.0000	\$66,240.00
Eutaw Construction Company, Inc.		\$6,000.0000	\$48,000.00
<b>791-06.32 CONNECT TO 4IN EX. STL MAIN W/ STOPPLE</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$28,000.0000	\$84,000.00
Civil Constructors, LLC		\$9,410.0000	\$28,230.00
Eutaw Construction Company, Inc.		\$27,000.0000	\$81,000.00
<b>791-06.33 CONNECT TO 6IN EX. STL MAIN W/ STOPPLE</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$35,000.0000	\$35,000.00
Civil Constructors, LLC		\$9,410.0000	\$9,410.00
Eutaw Construction Company, Inc.		\$33,000.0000	\$33,000.00
<b>791-07.09 2IN STEEL GAS VALVE ASSEMBLY</b>			
	<b>8.000 EACH</b>		
Jones Bros. Contractors, LLC		\$14,000.0000	\$112,000.00
Civil Constructors, LLC		\$10,160.0000	\$81,280.00
Eutaw Construction Company, Inc.		\$13,000.0000	\$104,000.00
<b>791-07.10 4IN STEEL GAS VALVE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$17,500.0000	\$17,500.00
Civil Constructors, LLC		\$10,160.0000	\$10,160.00
Eutaw Construction Company, Inc.		\$16,000.0000	\$16,000.00
<b>791-07.12 8IN STEEL GAS VALVE ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$26,650.0000	\$53,300.00
Civil Constructors, LLC		\$20,310.0000	\$40,620.00
Eutaw Construction Company, Inc.		\$25,000.0000	\$50,000.00

		UNIT PRICE	EXTENSION
<b>791-08.12 3/4IN STEEL SERVICE PIPE</b>	<b>4,900.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$75.0000	\$367,500.00
Civil Constructors, LLC		\$206.0000	\$1,009,400.00
Eutaw Construction Company, Inc.		\$70.0000	\$343,000.00
<b>791-10.01 RETIRE IN PLACE 3/4IN SERV CUT &amp; PLUG</b>	<b>49.000 EACH</b>		
Jones Bros. Contractors, LLC		\$300.0000	\$14,700.00
Civil Constructors, LLC		\$8,910.0000	\$436,590.00
Eutaw Construction Company, Inc.		\$270.0000	\$13,230.00
<b>791-10.04 RETIRE IN PLACE 2IN SERV CUT &amp; PLUG</b>	<b>8.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,000.0000	\$8,000.00
Civil Constructors, LLC		\$8,910.0000	\$71,280.00
Eutaw Construction Company, Inc.		\$900.0000	\$7,200.00
<b>791-10.05 RETIRE IN PLACE 4IN SERV CUT &amp; PLUG</b>	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,750.0000	\$1,750.00
Civil Constructors, LLC		\$8,910.0000	\$8,910.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$2,000.00
<b>793-01.06 POLE 35FT CLASS 3 WOOD</b>	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,000.0000	\$2,000.00
Civil Constructors, LLC		\$1,120.0000	\$2,240.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$2,000.00
<b>793-01.07 POLE 35FT CLASS 4 WOOD</b>	<b>61.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,200.0000	\$73,200.00
Civil Constructors, LLC		\$1,150.0000	\$70,150.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$61,000.00
<b>793-01.12 POLE 40FT CLASS 4 WOOD</b>	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,400.0000	\$2,800.00
Civil Constructors, LLC		\$1,190.0000	\$2,380.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$4,000.00
<b>793-01.16 POLE 45FT CLASS 2 WOOD</b>	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,800.0000	\$1,800.00
Civil Constructors, LLC		\$1,390.0000	\$1,390.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$2,000.00

		UNIT PRICE	EXTENSION
<b>793-01.41 ANCHOR 1IN</b>			
	<b>25.000 EACH</b>		
Jones Bros. Contractors, LLC		\$500.0000	\$12,500.00
Civil Constructors, LLC		\$533.0000	\$13,325.00
Eutaw Construction Company, Inc.		\$540.0000	\$13,500.00
<b>793-10.02 BURIED CABLE @ 36IN DEPTH</b>			
	<b>4,465.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$24.0000	\$107,160.00
Civil Constructors, LLC		\$29.0000	\$129,485.00
Eutaw Construction Company, Inc.		\$26.0000	\$116,090.00
<b>793-10.20 EXPOSE EXISTING CABLE/CONDUIT (ALL DEPTHS)</b>			
	<b>575.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$14.0000	\$8,050.00
Civil Constructors, LLC		\$47.0000	\$27,025.00
Eutaw Construction Company, Inc.		\$15.2500	\$8,768.75
<b>793-11.07 8IN PEDESTAL W/TERMINAL</b>			
	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$460.0000	\$1,840.00
Civil Constructors, LLC		\$439.0000	\$1,756.00
Eutaw Construction Company, Inc.		\$500.0000	\$2,000.00
<b>793-11.10 12IN PEDESTAL</b>			
	<b>8.000 EACH</b>		
Jones Bros. Contractors, LLC		\$520.0000	\$4,160.00
Civil Constructors, LLC		\$491.0000	\$3,928.00
Eutaw Construction Company, Inc.		\$560.0000	\$4,480.00
<b>793-11.19 MARKER POST</b>			
	<b>13.000 EACH</b>		
Jones Bros. Contractors, LLC		\$280.0000	\$3,640.00
Civil Constructors, LLC		\$67.0000	\$871.00
Eutaw Construction Company, Inc.		\$300.0000	\$3,900.00
<b>793-12.01 DIG SPLICE PIT 80 C.F.</b>			
	<b>9.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,200.0000	\$10,800.00
Civil Constructors, LLC		\$1,050.0000	\$9,450.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$9,000.00
<b>793-13.07 4IN SCHEDULE 40 PVC</b>			
	<b>1,663.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$6.0000	\$9,978.00
Civil Constructors, LLC		\$2.1000	\$3,492.30
Eutaw Construction Company, Inc.		\$6.5000	\$10,809.50

		UNIT PRICE	EXTENSION
<b>793-14.10 4IN CORE DRILL INTO MANHOLE</b>			
	<b>13.000 EACH</b>		
Jones Bros. Contractors, LLC		\$420.0000	\$5,460.00
Civil Constructors, LLC		\$625.0000	\$8,125.00
Eutaw Construction Company, Inc.		\$460.0000	\$5,980.00
<b>793-14.12 1 1/4IN INNERDUCT</b>			
	<b>1,220.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$4.0000	\$4,880.00
Civil Constructors, LLC		\$3.2000	\$3,904.00
Eutaw Construction Company, Inc.		\$4.3000	\$5,246.00
<b>793-14.13 1 1/2IN INNERDUCT</b>			
	<b>1,260.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$5.0000	\$6,300.00
Civil Constructors, LLC		\$3.3000	\$4,158.00
Eutaw Construction Company, Inc.		\$5.4000	\$6,804.00
<b>793-16.06 STRAIGHT BORE/SLEEVE 4IN</b>			
	<b>500.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$86.0000	\$43,000.00
Civil Constructors, LLC		\$124.0000	\$62,000.00
Eutaw Construction Company, Inc.		\$90.0000	\$45,000.00
<b>793-16.21 ADJUST MANHOLE LID</b>			
	<b>12.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,500.0000	\$18,000.00
Civil Constructors, LLC		\$2,010.0000	\$24,120.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$24,000.00
<b>793-16.22 GROUND BED</b>			
	<b>13.000 EACH</b>		
Jones Bros. Contractors, LLC		\$800.0000	\$10,400.00
Civil Constructors, LLC		\$731.0000	\$9,503.00
Eutaw Construction Company, Inc.		\$870.0000	\$11,310.00
<b>793-98.04 REMOVE POLES ALL SIZES</b>			
	<b>74.000 EACH</b>		
Jones Bros. Contractors, LLC		\$100.0000	\$7,400.00
Civil Constructors, LLC		\$261.0000	\$19,314.00
Eutaw Construction Company, Inc.		\$110.0000	\$8,140.00
<b>793-98.06 REMOVE PEDESTALS</b>			
	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$100.0000	\$400.00
Civil Constructors, LLC		\$53.0000	\$212.00
Eutaw Construction Company, Inc.		\$110.0000	\$440.00

		UNIT PRICE	EXTENSION
<b>795-01.01 4IN DIP RESTRAINED JOINT WATER LINE</b>			
	<b>20.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$80.1000	\$1,602.00
Civil Constructors, LLC		\$79.0000	\$1,580.00
Eutaw Construction Company, Inc.		\$70.0000	\$1,400.00
<b>795-01.02 4IN DIP SLIP JOINT WATER LINE</b>			
	<b>20.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$84.4000	\$1,688.00
Civil Constructors, LLC		\$76.0000	\$1,520.00
Eutaw Construction Company, Inc.		\$60.0000	\$1,200.00
<b>795-01.03 6IN DIP RESTRAINED JOINT WATER LINE</b>			
	<b>270.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$56.1500	\$15,160.50
Civil Constructors, LLC		\$67.0000	\$18,090.00
Eutaw Construction Company, Inc.		\$60.0000	\$16,200.00
<b>795-01.05 8IN DIP RESTRAINED JOINT WATER LINE</b>			
	<b>2,850.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$58.4000	\$166,440.00
Civil Constructors, LLC		\$76.0000	\$216,600.00
Eutaw Construction Company, Inc.		\$80.0000	\$228,000.00
<b>795-01.06 8IN DIP SLIP JOINT WATER LINE</b>			
	<b>3,750.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$56.5000	\$211,875.00
Civil Constructors, LLC		\$72.0000	\$270,000.00
Eutaw Construction Company, Inc.		\$70.0000	\$262,500.00
<b>795-01.09 12IN DIP RESTRAINED JOINT WATER LINE</b>			
	<b>1,800.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$85.6000	\$154,080.00
Civil Constructors, LLC		\$96.0000	\$172,800.00
Eutaw Construction Company, Inc.		\$100.0000	\$180,000.00
<b>795-01.10 12IN DIP SLIP JOINT WATER LINE</b>			
	<b>4,400.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$75.7500	\$333,300.00
Civil Constructors, LLC		\$85.0000	\$374,000.00
Eutaw Construction Company, Inc.		\$90.0000	\$396,000.00
<b>795-01.15 18IN DIP RESTRAINED JOINT WATER LINE</b>			
	<b>270.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$320.2500	\$86,467.50
Civil Constructors, LLC		\$163.0000	\$44,010.00
Eutaw Construction Company, Inc.		\$210.0000	\$56,700.00

		UNIT PRICE	EXTENSION
<b>795-06.04 CONNECT TO 6IN WATER LINE</b>			
	<b>5.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,520.0000	\$12,600.00
Civil Constructors, LLC		\$1,660.0000	\$8,300.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$5,000.00
<b>795-06.05 CONNECT TO 8IN WATER LINE</b>			
	<b>5.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,110.0000	\$10,550.00
Civil Constructors, LLC		\$1,900.0000	\$9,500.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$5,000.00
<b>795-06.07 CONNECT TO 12IN WATER LINE</b>			
	<b>7.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,850.0000	\$19,950.00
Civil Constructors, LLC		\$2,280.0000	\$15,960.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$7,000.00
<b>795-06.10 CONNECT TO 18IN WATER LINE</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$4,475.0000	\$13,425.00
Civil Constructors, LLC		\$4,090.0000	\$12,270.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$3,000.00
<b>795-06.32 CUT AND CAP 4IN WATERLINE</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$465.0000	\$465.00
Civil Constructors, LLC		\$480.0000	\$480.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$1,000.00
<b>795-06.33 CUT AND CAP 6IN WATERLINE</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$485.0000	\$1,455.00
Civil Constructors, LLC		\$545.0000	\$1,635.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$3,000.00
<b>795-06.34 CUT AND CAP 8IN WATERLINE</b>			
	<b>7.000 EACH</b>		
Jones Bros. Contractors, LLC		\$665.0000	\$4,655.00
Civil Constructors, LLC		\$724.0000	\$5,068.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$7,000.00
<b>795-06.36 CUT &amp; CAP 10IN WATERLINE</b>			
	<b>5.000 EACH</b>		
Jones Bros. Contractors, LLC		\$915.0000	\$4,575.00
Civil Constructors, LLC		\$816.0000	\$4,080.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$5,000.00

		UNIT PRICE	EXTENSION
<b>795-06.39 CUT AND CAP 16IN WATER LINE</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,965.0000	\$3,930.00
Civil Constructors, LLC		\$1,550.0000	\$3,100.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$2,000.00
<b>795-07.13 12IN X 8IN TAPPING SLEEVE AND VALVE</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$5,075.0000	\$5,075.00
Civil Constructors, LLC		\$7,130.0000	\$7,130.00
Eutaw Construction Company, Inc.		\$5,000.0000	\$5,000.00
<b>795-07.23 18IN X 12IN TAPPING SLEEVE &amp; VALVE</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$7,900.0000	\$7,900.00
Civil Constructors, LLC		\$12,750.0000	\$12,750.00
Eutaw Construction Company, Inc.		\$8,000.0000	\$8,000.00
<b>795-08.03 4IN GATE VALVE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,135.0000	\$1,135.00
Civil Constructors, LLC		\$964.0000	\$964.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$2,000.00
<b>795-08.04 6IN GATE VALVE ASSEMBLY</b>			
	<b>21.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,122.0000	\$23,562.00
Civil Constructors, LLC		\$1,140.0000	\$23,940.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$42,000.00
<b>795-08.05 8IN GATE VALVE ASSEMBLY</b>			
	<b>28.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,740.0000	\$48,720.00
Civil Constructors, LLC		\$1,550.0000	\$43,400.00
Eutaw Construction Company, Inc.		\$3,000.0000	\$84,000.00
<b>795-08.09 12IN GATE VALVE ASSEMBLY</b>			
	<b>11.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,165.0000	\$34,815.00
Civil Constructors, LLC		\$2,570.0000	\$28,270.00
Eutaw Construction Company, Inc.		\$4,000.0000	\$44,000.00
<b>795-09.01 3/4IN WATER SERVICE METER ASSEMBLY</b>			
	<b>32.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,430.0000	\$45,760.00
Civil Constructors, LLC		\$842.0000	\$26,944.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$32,000.00

		UNIT PRICE	EXTENSION
<b>795-09.02 1IN WATER SERVICE METER ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,675.0000	\$1,675.00
Civil Constructors, LLC		\$1,130.0000	\$1,130.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$2,000.00
<b>795-09.04 2IN WATER SERVICE METER ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$4,365.0000	\$4,365.00
Civil Constructors, LLC		\$6,290.0000	\$6,290.00
Eutaw Construction Company, Inc.		\$6,000.0000	\$6,000.00
<b>795-09.07 6IN WATER SERVICE METER ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$34,525.0000	\$69,050.00
Civil Constructors, LLC		\$40,190.0000	\$80,380.00
Eutaw Construction Company, Inc.		\$28,000.0000	\$56,000.00
<b>795-09.08 8IN WATER SERVICE METER ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$44,630.0000	\$44,630.00
Civil Constructors, LLC		\$62,750.0000	\$62,750.00
Eutaw Construction Company, Inc.		\$29,000.0000	\$29,000.00
<b>795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY</b>			
	<b>9.000 EACH</b>		
Jones Bros. Contractors, LLC		\$930.0000	\$8,370.00
Civil Constructors, LLC		\$659.0000	\$5,931.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$9,000.00
<b>795-09.27 TI OF 2IN PVC CASING FOR SERVICE PIPE-ROCK</b>			
	<b>1,600.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$32.5000	\$52,000.00
Civil Constructors, LLC		\$47.0000	\$75,200.00
Eutaw Construction Company, Inc.		\$50.0000	\$80,000.00
<b>795-09.28 3/4IN COPPER SERVICE PIPE</b>			
	<b>2,175.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$14.3000	\$31,102.50
Civil Constructors, LLC		\$34.0000	\$73,950.00
Eutaw Construction Company, Inc.		\$6.7000	\$14,572.50
<b>795-09.29 1IN COPPER SERVICE PIPE</b>			
	<b>250.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$19.2500	\$4,812.50
Civil Constructors, LLC		\$43.0000	\$10,750.00
Eutaw Construction Company, Inc.		\$7.9000	\$1,975.00



		UNIT PRICE	EXTENSION
<b>795-09.31 2IN TYPE "K" COPPER WATER LINE</b>			
	<b>175.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$30.2500	\$5,293.75
Civil Constructors, LLC		\$52.0000	\$9,100.00
Eutaw Construction Company, Inc.		\$14.7500	\$2,581.25
<b>795-10.03 1IN AUTO AIR RELEASE VALVE ASSEMBLY</b>			
	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,585.0000	\$6,340.00
Civil Constructors, LLC		\$1,390.0000	\$5,560.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$4,000.00
<b>795-10.05 2IN AUTO AIR RELEASE VALVE ASSEMBLY</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,225.0000	\$6,675.00
Civil Constructors, LLC		\$2,120.0000	\$6,360.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$6,000.00
<b>795-11.02 FIRE HYDRANT ASSEMBLY</b>			
	<b>18.000 EACH</b>		
Jones Bros. Contractors, LLC		\$6,100.0000	\$109,800.00
Civil Constructors, LLC		\$6,060.0000	\$109,080.00
Eutaw Construction Company, Inc.		\$4,000.0000	\$72,000.00
<b>795-12.01 REMOVE FIRE HYDRANT</b>			
	<b>7.000 EACH</b>		
Jones Bros. Contractors, LLC		\$560.0000	\$3,920.00
Civil Constructors, LLC		\$867.0000	\$6,069.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$7,000.00
<b>795-12.03 PIPE GROUTING</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$31,000.0000	\$31,000.00
Civil Constructors, LLC		\$81,460.0000	\$81,460.00
Eutaw Construction Company, Inc.		\$45,000.0000	\$45,000.00
<b>795-12.04 REMOVE EX BACKFLOW APPARATUS</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$1,300.0000	\$1,300.00
Civil Constructors, LLC		\$375.0000	\$375.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$1,000.00
<b>795-12.26 REMOVE 6IN METER ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,828.0000	\$3,828.00
Civil Constructors, LLC		\$750.0000	\$750.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$2,000.00

		UNIT PRICE	EXTENSION
<b>795-13.01 DI FITTINGS</b>			
	<b>28,100.000 LB.</b>		
Jones Bros. Contractors, LLC		\$0.5000	\$14,050.00
Civil Constructors, LLC		\$5.3000	\$148,930.00
Eutaw Construction Company, Inc.		\$9.6000	\$269,760.00
<b>795-13.05 CREEK CROSSING (1)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$1,640.0000	\$1,640.00
Civil Constructors, LLC		\$12,260.0000	\$12,260.00
Eutaw Construction Company, Inc.		\$4,000.0000	\$4,000.00
<b>795-13.06 CREEK CROSSING (2)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$1,640.0000	\$1,640.00
Civil Constructors, LLC		\$8,990.0000	\$8,990.00
Eutaw Construction Company, Inc.		\$4,000.0000	\$4,000.00
<b>795-14.05 CONCRETE ENCASEMENT</b>			
	<b>50.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$46.7500	\$2,337.50
Civil Constructors, LLC		\$110.0000	\$5,500.00
Eutaw Construction Company, Inc.		\$60.0000	\$3,000.00
<b>795-14.08 RESTORE ASPHALT</b>			
	<b>100.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$63.0000	\$6,300.00
Civil Constructors, LLC		\$159.0000	\$15,900.00
Eutaw Construction Company, Inc.		\$38.0000	\$3,800.00
<b>795-15.07 24IN STEEL CASING PIPE OPEN CUT METHOD</b>			
	<b>80.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$139.0000	\$11,120.00
Civil Constructors, LLC		\$268.0000	\$21,440.00
Eutaw Construction Company, Inc.		\$190.0000	\$15,200.00
<b>795-15.11 36IN STEEL CASING PIPE OPEN CUT METHOD</b>			
	<b>100.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$478.5000	\$47,850.00
Civil Constructors, LLC		\$489.0000	\$48,900.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$100,000.00
<b>795-15.25 16IN STEEL CASING PIPE OPEN CUT METHOD</b>			
	<b>1,030.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$224.7500	\$231,492.50
Civil Constructors, LLC		\$196.0000	\$201,880.00
Eutaw Construction Company, Inc.		\$150.0000	\$154,500.00

		UNIT PRICE	EXTENSION
<b>795-16.36 6IN BACKFLOW PREVENTER ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$21,865.0000	\$21,865.00
Civil Constructors, LLC		\$16,620.0000	\$16,620.00
Eutaw Construction Company, Inc.		\$13,000.0000	\$13,000.00
<b>797-03.08 6IN PVC FORCE MAIN</b>			
	<b>8,550.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$37.9500	\$324,472.50
Civil Constructors, LLC		\$45.0000	\$384,750.00
Eutaw Construction Company, Inc.		\$43.0000	\$367,650.00
<b>797-05.02 8IN DIP GRAVITY SEWER 6FT-12FT DEPTH</b>			
	<b>1,380.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$103.3000	\$142,554.00
Civil Constructors, LLC		\$111.0000	\$153,180.00
Eutaw Construction Company, Inc.		\$170.0000	\$234,600.00
<b>797-05.03 8IN DIP GRAVITY SEWER 12FT-18FT DEPTH</b>			
	<b>3,400.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$148.5500	\$505,070.00
Civil Constructors, LLC		\$150.0000	\$510,000.00
Eutaw Construction Company, Inc.		\$190.0000	\$646,000.00
<b>797-05.51 8IN PVC GRAVITY SEWER 0FT-6FT DEPTH</b>			
	<b>100.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$59.2500	\$5,925.00
Civil Constructors, LLC		\$82.0000	\$8,200.00
Eutaw Construction Company, Inc.		\$60.0000	\$6,000.00
<b>797-05.52 8IN PVC GRAVITY SEWER 6FT-12FT DEPTH</b>			
	<b>1,220.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$94.7500	\$115,595.00
Civil Constructors, LLC		\$90.0000	\$109,800.00
Eutaw Construction Company, Inc.		\$140.0000	\$170,800.00
<b>797-06.87 OPEN CUT 8IN STEEL CASING PIPE</b>			
	<b>220.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$131.8000	\$28,996.00
Civil Constructors, LLC		\$165.0000	\$36,300.00
Eutaw Construction Company, Inc.		\$90.0000	\$19,800.00
<b>797-06.89 OPEN CUT 12IN STEEL CASING PIPE</b>			
	<b>380.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$236.5000	\$89,870.00
Civil Constructors, LLC		\$174.0000	\$66,120.00
Eutaw Construction Company, Inc.		\$180.0000	\$68,400.00

		UNIT PRICE	EXTENSION
<b>797-06.90 OPEN CUT 16IN STEEL CASING PIPE</b>	<b>460.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$324.8500	\$149,431.00
Civil Constructors, LLC		\$199.0000	\$91,540.00
Eutaw Construction Company, Inc.		\$440.0000	\$202,400.00
<b>797-06.92 OPEN CUT 20IN STEEL CASING PIPE</b>	<b>105.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$247.3500	\$25,971.75
Civil Constructors, LLC		\$194.0000	\$20,370.00
Eutaw Construction Company, Inc.		\$160.0000	\$16,800.00
<b>797-07.03 48IN MANHOLE 6FT-8FT DEPTH</b>	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,685.0000	\$14,740.00
Civil Constructors, LLC		\$5,450.0000	\$21,800.00
Eutaw Construction Company, Inc.		\$3,000.0000	\$12,000.00
<b>797-07.04 48IN MANHOLE 8FT-10FT DEPTH</b>	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$4,340.0000	\$17,360.00
Civil Constructors, LLC		\$6,110.0000	\$24,440.00
Eutaw Construction Company, Inc.		\$4,000.0000	\$16,000.00
<b>797-07.05 48IN MANHOLE 10FT-12FT DEPTH</b>	<b>7.000 EACH</b>		
Jones Bros. Contractors, LLC		\$4,895.0000	\$34,265.00
Civil Constructors, LLC		\$6,770.0000	\$47,390.00
Eutaw Construction Company, Inc.		\$5,000.0000	\$35,000.00
<b>797-07.17 60IN MANHOLE 12FT-14FT DEPTH</b>	<b>6.000 EACH</b>		
Jones Bros. Contractors, LLC		\$7,860.0000	\$47,160.00
Civil Constructors, LLC		\$8,930.0000	\$53,580.00
Eutaw Construction Company, Inc.		\$7,000.0000	\$42,000.00
<b>797-07.18 60IN MANHOLE 14FT-16FT DEPTH</b>	<b>5.000 EACH</b>		
Jones Bros. Contractors, LLC		\$8,640.0000	\$43,200.00
Civil Constructors, LLC		\$9,810.0000	\$49,050.00
Eutaw Construction Company, Inc.		\$8,000.0000	\$40,000.00
<b>797-07.19 60IN MANHOLE 16FT-20FT DEPTH</b>	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$10,915.0000	\$10,915.00
Civil Constructors, LLC		\$11,840.0000	\$11,840.00
Eutaw Construction Company, Inc.		\$9,000.0000	\$9,000.00

		UNIT PRICE	EXTENSION
<b>797-07.56 MANHOLE DROP CONNECTION ASSEMBLY</b>			
	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$900.0000	\$3,600.00
Civil Constructors, LLC		\$4,450.0000	\$17,800.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$8,000.00
<b>797-07.80 REMOVE SEWER MANHOLE</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,400.0000	\$4,200.00
Civil Constructors, LLC		\$228.0000	\$684.00
Eutaw Construction Company, Inc.		\$690.0000	\$2,070.00
<b>797-08.01 DI FITTINGS</b>			
	<b>4,000.000 LB.</b>		
Jones Bros. Contractors, LLC		\$2.8000	\$11,200.00
Civil Constructors, LLC		\$7.5000	\$30,000.00
Eutaw Construction Company, Inc.		\$14.7500	\$59,000.00
<b>797-08.05 6IN PVC PIPE FOR SERVICE LATERAL</b>			
	<b>300.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$31.4000	\$9,420.00
Civil Constructors, LLC		\$53.0000	\$15,900.00
Eutaw Construction Company, Inc.		\$50.0000	\$15,000.00
<b>797-08.08 6IN CLEAN OUT ASSEMBLY</b>			
	<b>9.000 EACH</b>		
Jones Bros. Contractors, LLC		\$600.0000	\$5,400.00
Civil Constructors, LLC		\$668.0000	\$6,012.00
Eutaw Construction Company, Inc.		\$920.0000	\$8,280.00
<b>797-09.07 6IN PLUG VALVE ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,665.0000	\$3,330.00
Civil Constructors, LLC		\$3,280.0000	\$6,560.00
Eutaw Construction Company, Inc.		\$4,000.0000	\$8,000.00
<b>797-09.26 2IN AIR/VAC VALVE ASSEMBLY</b>			
	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,850.0000	\$15,400.00
Civil Constructors, LLC		\$3,750.0000	\$15,000.00
Eutaw Construction Company, Inc.		\$3,000.0000	\$12,000.00
<b>797-10.06 CONNECT 6IN LATERAL TO SEWER LINE</b>			
	<b>6.000 EACH</b>		
Jones Bros. Contractors, LLC		\$725.0000	\$4,350.00
Civil Constructors, LLC		\$1,970.0000	\$11,820.00
Eutaw Construction Company, Inc.		\$1,000.0000	\$6,000.00

		UNIT PRICE	EXTENSION
<b>797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE</b>			
	<b>12.000 EACH</b>		
Jones Bros. Contractors, LLC		\$490.0000	\$5,880.00
Civil Constructors, LLC		\$1,800.0000	\$21,600.00
Eutaw Construction Company, Inc.		\$960.0000	\$11,520.00
<b>797-10.17 CONNECT TO 6IN FORCE MAIN</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,840.0000	\$3,680.00
Civil Constructors, LLC		\$3,000.0000	\$6,000.00
Eutaw Construction Company, Inc.		\$2,000.0000	\$4,000.00
<b>797-11.25 RETIREIN PLACE 48IN MANHOLE</b>			
	<b>21.000 EACH</b>		
Jones Bros. Contractors, LLC		\$535.0000	\$11,235.00
Civil Constructors, LLC		\$640.0000	\$13,440.00
Eutaw Construction Company, Inc.		\$820.0000	\$17,220.00
<b>797-11.30 RETIREIN PLACE EXISTING SEWER &lt;8IN</b>			
	<b>5,550.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.2500	\$12,487.50
Civil Constructors, LLC		\$9.4000	\$52,170.00
Eutaw Construction Company, Inc.		\$3.0000	\$16,650.00
<b>797-11.38 BY-PASS PUMPING</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$27,650.0000	\$27,650.00
Civil Constructors, LLC		\$27,530.0000	\$27,530.00
Eutaw Construction Company, Inc.		\$9,000.0000	\$9,000.00
<b>797-11.39 TV INSPECTION</b>			
	<b>6,100.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$1.9000	\$11,590.00
Civil Constructors, LLC		\$2.0000	\$12,200.00
Eutaw Construction Company, Inc.		\$7.5000	\$45,750.00
<b>797-11.40 RESTORE ASPHALT</b>			
	<b>1,615.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$64.0000	\$103,360.00
Civil Constructors, LLC		\$106.0000	\$171,190.00
Eutaw Construction Company, Inc.		\$38.0000	\$61,370.00
<b>797-11.45 PIPE CHECK DAM</b>			
	<b>10.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$206.0000	\$2,060.00
Civil Constructors, LLC		\$513.0000	\$5,130.00
Eutaw Construction Company, Inc.		\$80.0000	\$800.00

UNIT PRICE                      EXTENSION

**797-11.46 CONCRETE CAP**

**5.000 C.Y.**

Jones Bros. Contractors, LLC	\$210.0000	\$1,050.00
Civil Constructors, LLC	\$513.0000	\$2,565.00
Eutaw Construction Company, Inc.	\$470.0000	\$2,350.00

**SUB-TOTAL ROADWAY**

Jones Bros. Contractors, LLC	\$17,863,283.04
Civil Constructors, LLC	\$20,472,244.42
Eutaw Construction Company, Inc.	\$21,829,174.38

**SUB-TOTAL UTILITY**

Jones Bros. Contractors, LLC	\$8,855,293.68
Civil Constructors, LLC	\$10,710,476.00
Eutaw Construction Company, Inc.	\$9,607,830.75

**TOTAL CONTRACT**

Jones Bros. Contractors, LLC	\$26,718,576.72
Civil Constructors, LLC	\$31,182,720.42
Eutaw Construction Company, Inc.	\$31,437,005.13



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2017**

WILLIAMSON COUNTY (Contract No. CNR235 Call 022)

STP-NH/HSIP-106(41),94014-3237-94,94014-8237-14

THE RESURFACING ON U.S. 431 (S.R. 106) FROM S.R. 397 (L.M. 12.48) TO S.R. 96 (L.M. 14.86).

PROJECT LENGTH - 2.380 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2017

DBE GOAL 6.00%

---

TOTAL CONTRACT	
Tennessee Valley Paving Co., Inc.	\$417,939.00
Vulcan Construction Materials, LLC	\$479,299.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>625.000 TON</b>		
	Tennessee Valley Paving Co., Inc.	\$18.7500	\$11,718.75
	Vulcan Construction Materials, LLC	\$21.5000	\$13,437.50
<b>307-01.08</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>		
	<b>250.000 TON</b>		
	Tennessee Valley Paving Co., Inc.	\$50.0000	\$12,500.00
	Vulcan Construction Materials, LLC	\$61.5000	\$15,375.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>18.000 TON</b>		
	Tennessee Valley Paving Co., Inc.	\$575.0000	\$10,350.00
	Vulcan Construction Materials, LLC	\$600.0000	\$10,800.00
<b>411-01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>		
	<b>2,760.000 TON</b>		
	Tennessee Valley Paving Co., Inc.	\$80.1000	\$221,076.00
	Vulcan Construction Materials, LLC	\$83.5000	\$230,460.00
<b>411-12.03</b>	<b>SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>		
	<b>3.700 L.M.</b>		
	Tennessee Valley Paving Co., Inc.	\$2,000.0000	\$7,400.00
	Vulcan Construction Materials, LLC	\$1,000.0000	\$3,700.00
<b>415-01.01</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>2,734.000 TON</b>		
	Tennessee Valley Paving Co., Inc.	\$16.7500	\$45,794.50
	Vulcan Construction Materials, LLC	\$22.5000	\$61,515.00
<b>611-09.01</b>	<b>ADJUSTMENT OF EXISTING CATCHBASIN</b>		
	<b>2.000 EACH</b>		
	Tennessee Valley Paving Co., Inc.	\$400.0000	\$800.00
	Vulcan Construction Materials, LLC	\$650.0000	\$1,300.00
<b>705-02.10</b>	<b>GUARDRAIL TRANSITION 27IN TO 31IN</b>		
	<b>5.000 EACH</b>		
	Tennessee Valley Paving Co., Inc.	\$200.0000	\$1,000.00
	Vulcan Construction Materials, LLC	\$225.0000	\$1,125.00
<b>705-04.05</b>	<b>GUARDRAIL TERMINAL (TYPE-IN-LINE)</b>		
	<b>1.000 EACH</b>		
	Tennessee Valley Paving Co., Inc.	\$875.0000	\$875.00
	Vulcan Construction Materials, LLC	\$650.0000	\$650.00
<b>705-06.01</b>	<b>W BEAM GR (TYPE 2) MASH TL3</b>		
	<b>50.000 L.F.</b>		
	Tennessee Valley Paving Co., Inc.	\$22.0000	\$1,100.00
	Vulcan Construction Materials, LLC	\$20.0000	\$1,000.00

		UNIT PRICE	EXTENSION
<b>705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL3</b>			
	<b>1.000 EACH</b>		
Tennessee Valley Paving Co., Inc.		\$1,250.0000	\$1,250.00
Vulcan Construction Materials, LLC		\$900.0000	\$900.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>5.000 EACH</b>		
Tennessee Valley Paving Co., Inc.		\$2,800.0000	\$14,000.00
Vulcan Construction Materials, LLC		\$2,500.0000	\$12,500.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>375.000 L.F.</b>		
Tennessee Valley Paving Co., Inc.		\$1.2500	\$468.75
Vulcan Construction Materials, LLC		\$1.0000	\$375.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Tennessee Valley Paving Co., Inc.		\$7,000.0000	\$7,000.00
Vulcan Construction Materials, LLC		\$25,000.0000	\$25,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>25.000 EACH</b>		
Tennessee Valley Paving Co., Inc.		\$35.0000	\$875.00
Vulcan Construction Materials, LLC		\$5.0000	\$125.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>4.000 EACH</b>		
Tennessee Valley Paving Co., Inc.		\$25.0000	\$100.00
Vulcan Construction Materials, LLC		\$5.0000	\$20.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>576.000 S.F.</b>		
Tennessee Valley Paving Co., Inc.		\$8.5000	\$4,896.00
Vulcan Construction Materials, LLC		\$9.5000	\$5,472.00
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>2.000 EACH</b>		
Tennessee Valley Paving Co., Inc.		\$100.0000	\$200.00
Vulcan Construction Materials, LLC		\$100.0000	\$200.00
<b>713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT</b>			
	<b>2.000 EACH</b>		
Tennessee Valley Paving Co., Inc.		\$110.0000	\$220.00
Vulcan Construction Materials, LLC		\$180.0000	\$360.00
<b>716-01.21 Snowplowable Pkmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>166.000 EACH</b>		
Tennessee Valley Paving Co., Inc.		\$35.0000	\$5,810.00
Vulcan Construction Materials, LLC		\$25.5000	\$4,233.00

		UNIT PRICE	EXTENSION
<b>716-01.22</b>	<b>Snowplow Pmt Mrks (Mono-Dir)(1 Color)</b>		
			<b>10.000 EACH</b>
	Tennessee Valley Paving Co., Inc.	\$35.0000	\$350.00
	Vulcan Construction Materials, LLC	\$25.5000	\$255.00
<b>716-02.03</b>	<b>PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>		
			<b>350.000 L.F.</b>
	Tennessee Valley Paving Co., Inc.	\$6.0000	\$2,100.00
	Vulcan Construction Materials, LLC	\$10.2500	\$3,587.50
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
			<b>90.000 S.Y.</b>
	Tennessee Valley Paving Co., Inc.	\$20.0000	\$1,800.00
	Vulcan Construction Materials, LLC	\$20.2500	\$1,822.50
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
			<b>84.000 L.F.</b>
	Tennessee Valley Paving Co., Inc.	\$20.0000	\$1,680.00
	Vulcan Construction Materials, LLC	\$12.2500	\$1,029.00
<b>716-02.06</b>	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>		
			<b>2.000 EACH</b>
	Tennessee Valley Paving Co., Inc.	\$200.0000	\$400.00
	Vulcan Construction Materials, LLC	\$155.0000	\$310.00
<b>716-03.01</b>	<b>PLASTIC WORD PAVEMENT MARKING (ONLY)</b>		
			<b>1.000 EACH</b>
	Tennessee Valley Paving Co., Inc.	\$400.0000	\$400.00
	Vulcan Construction Materials, LLC	\$360.0000	\$360.00
<b>716-03.02</b>	<b>PLASTIC WORD PAVEMENT MARKING (RXR)</b>		
			<b>2.000 EACH</b>
	Tennessee Valley Paving Co., Inc.	\$600.0000	\$1,200.00
	Vulcan Construction Materials, LLC	\$625.0000	\$1,250.00
<b>716-05.01</b>	<b>PAINTED PAVEMENT MARKING (4" LINE)</b>		
			<b>9.800 L.M.</b>
	Tennessee Valley Paving Co., Inc.	\$1,000.0000	\$9,800.00
	Vulcan Construction Materials, LLC	\$825.0000	\$8,085.00
<b>716-10.30</b>	<b>TRUNCATED DOME DETECTABLE WARNING MAT</b>		
			<b>8.000 S.F.</b>
	Tennessee Valley Paving Co., Inc.	\$100.0000	\$800.00
	Vulcan Construction Materials, LLC	\$51.0000	\$408.00
<b>716-12.02</b>	<b>ENHANCED FLATLINE THERMO PAVEMENT MARKING (6IN LINE)</b>		
			<b>5.000 L.M.</b>
	Tennessee Valley Paving Co., Inc.	\$5,280.0000	\$26,400.00
	Vulcan Construction Materials, LLC	\$4,850.0000	\$24,250.00

		UNIT PRICE	EXTENSION
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>4.800 L.M.</b>		
Tennessee Valley Paving Co., Inc.		\$3,500.0000	\$16,800.00
Vulcan Construction Materials, LLC		\$2,700.0000	\$12,960.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Tennessee Valley Paving Co., Inc.		\$500.0000	\$500.00
Vulcan Construction Materials, LLC		\$30,000.0000	\$30,000.00
<b>730-14.02 SAW SLOT</b>			
	<b>1,600.000 L.F.</b>		
Tennessee Valley Paving Co., Inc.		\$3.7500	\$6,000.00
Vulcan Construction Materials, LLC		\$2.6000	\$4,160.00
<b>730-14.03 LOOP WIRE</b>			
	<b>3,500.000 L.F.</b>		
Tennessee Valley Paving Co., Inc.		\$0.6500	\$2,275.00
Vulcan Construction Materials, LLC		\$0.6500	\$2,275.00

**SUB-TOTAL ROADWAY**

Tennessee Valley Paving Co., Inc.

\$417,939.00

Vulcan Construction Materials, LLC

\$479,299.50

**TOTAL CONTRACT**

Tennessee Valley Paving Co., Inc.

\$417,939.00

Vulcan Construction Materials, LLC

\$479,299.50