STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED MAY 12, 2017

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

DECATUR COUNTY (Contract No.CNR938) Call No. 001

Project No. NH/HSIP-114(16), 20017-8211-14 (PIN 122632.00), 20017-3211-94 (PIN 122632.00) The resurfacing on S.R. 114 from the end of the Tennessee River bridge (L.M. 0.12) to S.R. 69 (L.M. 2.15).

Project Length - 2.030 miles Completion Time - On or before 11/30/2017 The DBE goal for this contract is 4.5%.

DEKALB COUNTY (Contract No.CNR934) Call No. 002

Project No. 21001-4276-04 (PIN 111211.02)

The repair of the bridge on South College Street over U.S. 70 (S.R. 26) (L.M. 0.36) in Smithville.

Project Length - 0.000 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

JEFFERSON COUNTY (Contract No.CNR939) Call No. 003

Project No. STP/HSIP-9(89), 45004-8241-14 (PIN 123966.00), 45004-3241-94 (PIN 123966.00)

The resurfacing on U.S. 25W (U.S. 70, S.R. 9) from the Sevier County line (L.M. 0.00) to near Historic Hills Drive (L.M. 9.00).

Project Length - 9.000 miles

Project No. STP/HSIP-9(90), 45004-8242-14 (PIN 123967.00), 45004-3242-94 (PIN 123967.00)

The resurfacing on U.S. 25W (U.S. 70, S.R. 9) from near Historic Hills Drive (L.M. 9.00) to near S.R. 92 (L.M. 11.23).

Project Length - 2.230 miles

Total Contract Length - 11.230 miles

Completion Time - On or before 8/15/2017 (See Special Provision 108B)

TIPTON COUNTY (Contract No.CNR936) Call No. 004

Project No. STP/HSIP-178(11), 84012-8211-14 (PIN 123936.00), 84012-3211-94 (PIN 123936.00) The resurfacing on S.R. 178 from U.S. 51 (S.R. 3) (L.M. 0.00) to Starnes Road (L.M. 4.38). Project Length - 4.380 miles

Project No. PHSIP-3(130), 84102-3211-94 (PIN 120080.00)

The construction of turn lanes on U.S. 51 (S.R. 3) at the intersection of Charles Place (L.M. 2.27) in Atoka, including grading, drainage and paving.

Project Length - 0.121 miles

Total Contract Length - 4.501 miles Completion Time - On or before 10/31/2017 The DBE goal for this contract is 6%.

WHITE COUNTY (Contract No.CNR935) Call No. 005

Project No. HSIP-26(59), 93002-3215-94 (PIN 118546.00)

The miscellaneous safety improvements on U.S. 70 (S.R. 26) at the intersection of S.R. 111 in Sparta, including grading, drainage, signals and paving with Portland Cement concrete.

Project Length - 0.231 miles Completion Time - On or before 10/31/2017 The DBE goal for this contract is 3%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNR153) Call No. 006 Project No. 98019-4175-04 (PIN 114116.07)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles Completion Time - On or before 6/30/2018 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNR156) Call No. 007

Project No. 98302-4145-04 (PIN 114118.07)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

BEDFORD, RUTHERFORD, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNR193) Call No. 008

Project No. 98302-4146-04 (PIN 125538.00) The mowing on various Interstate routes. Project Length - 103.650 miles

Project No. 98302-4147-04 (PIN 125538.00) The litter removal on various Interstate routes. Project Length - 0.000 miles

Total Contract Length - 103.650 miles Completion Time - On or before 12/31/2017 (See Special Provision 108B)

BENTON COUNTY (Contract No.CNR190) Call No. 009

Project No. HSIP-191(13), 03015-4209-04 (PIN 123892.00), 03015-3209-94 (PIN 123892.00) The resurfacing on S.R. 191 from I-40 (L.M. 0.00) to McCauley's Bluff Road (L.M. 5.00).

Project Length - 5.000 miles Completion Time - On or before 10/31/2017 The DBE goal for this contract is 3.5%.

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNR158) Call No. 010

Project No. 98049-4152-04 (PIN 114119.07)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

BLEDSOE COUNTY (Contract No.CNR195) Call No. 011

Project No. 04001-4236-04 (PIN 124934.00), HSIP-28(62), 04001-3236-94 (PIN 124934.00)

The resurfacing on U.S. 127 (S.R. 28) from near College Station Mountain Road (L.M. 5.80) to south of S.R. 30 (L.M. 13.25).

Project Length - 7.450 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNR154) Call No. 012

Project No. 98029-4159-04 (PIN 114117.07)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

BLOUNT COUNTY (Contract No.CNR164) Call No. 013

Project No. HSIP-334(10), 05334-4204-04 (PIN 124000.00), 05334-3204-94 (PIN 124000.00)

The resurfacing on S.R. 334 from S.R. 335 (L.M. 0.00) to S.R. 333 (L.M. 2.49).

Project Length - 2.490 miles

Completion Time - On or before 10/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

BLOUNT COUNTY (Contract No.CNR148) Call No. 014

Project No. HSIP-336(15), 05025-4221-04 (PIN 123997.00), 05025-3221-94 (PIN 123997.00)

The resurfacing on S.R. 336 from near Reagan Mill Road (L.M. 5.00) to near Montvale Road (L.M. 12.70).

Project Length - 7.700 miles

Completion Time - On or before 10/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

BRADLEY COUNTY (Contract No.CNR196) Call No. 015

Project No. NH/HSIP-311(31), 06007-8244-14 (PIN 124898.00), 06007-3244-94 (PIN 124898.00)

The resurfacing on U.S. 64BP (U.S. 74, S.R. 311) from the U.S. 64 (U.S. 11, S.R. 2) exit ramp (L.M. 1.29) to Goldstar Drive (L.M. 3.06).

Project Length - 1.770 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

CAMPBELL COUNTY (Contract No.CNR029) Call No. 016

Project No. 07952-3516-04 (PIN 118137.00)

The grading, drainage and paving on a S.I.A. route serving Matix Corporation and Camel Manufacturing in Caryville.

Project Length - 2.012 miles

Completion Time - On or before 6/30/2018

CLAY COUNTY (Contract No.CNR197) Call No. 017

Project No. STP/HSIP-53(50), 14006-8232-14 (PIN 124905.00), 14006-3232-94 (PIN 124905.00)

The resurfacing on S.R. 53 from south of Old Livingston Highway (L.M. 6.72) to the bridge over Obey River (L.M. 9.00).

Project Length - 2.280 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

COCKE COUNTY (Contract No.CNR146) Call No. 018

Project No. HSIP-32(83), 15004-3212-94 (PIN 118826.00)

The miscellaneous safety improvements on S.R. 32 from Trail Hollow Road (L.M. 8.09) to U.S. 321 (S.R. 73) (L.M. 11.07). Project Length - 2.980 miles

Project No. STP/HSIP-32(88), 15005-8263-14 (PIN 123998.00), 15005-3263-94 (PIN 123998.00)

The resurfacing on U.S. 321 (S.R. 32) from near U.S. 321 (S.R. 73) (L.M. 11.04) to near S.R. 73 (L.M. 17.85).

Project Length - 6.810 miles

Project No. STP/HSIP-339(12), 15017-8204-14 (PIN 123999.00), 15017-3204-94 (PIN 123999.00)

The resurfacing on S.R. 339 from U.S. 321 (S.R. 32) (L.M. 0.00) to the Sevier County line (L.M. 1.12).

Project Length - 1.120 miles

Total Contract Length - 10.910 miles

Completion Time - On or before 10/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 5%.

COCKE AND JEFFERSON COUNTIES (Contract No.CNR138) Call No. 019

Project No. 15007-4220-04 (PIN 125347.00)

The resurfacing on U.S. 411 (S.R. 35) from the Jefferson County line (L.M. 0.00) to U.S. 25W (U.S. 70, S.R. 9) (L.M. 1.60). Project Length - 1.600 miles

Project No. 45007-4223-04 (PIN 125348.00)

The resurfacing on U.S. 411 (S.R. 35) from near Norton Road (L.M. 0.00) to the Cocke County line (L.M. 1.74).

Project Length - 1.740 miles

Total Contract Length - 3.340 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

COFFEE COUNTY (Contract No.CNR199) Call No. 020

Project No. 16024-4215-04 (PIN 124938.00), HSIP-280(11), 16024-3215-94 (PIN 124938.00)

The resurfacing on S.R. 280 from U.S. 41 (S.R. 2) (L.M. 0.00) to S.R. 53 (L.M. 10.60).

Project Length - 10.600 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 4%.

COFFEE COUNTY (Contract No.CNR198) Call No. 021

Project No. STP/HSIP-2(252), 16003-8245-14 (PIN 124911.00), 16003-3245-94 (PIN 124911.00)

The resurfacing on U.S. 41 (S.R. 2) from east of Hendrixson Drive (L.M. 12.92) to the bridge over I-24 (L.M. 16.78).

Project Length - 3.860 miles

Completion Time - On or before 5/31/2018 (See Special Provision 108B)

CROCKETT COUNTY (Contract No.CNR183) Call No. 022

Project No. NH/HSIP-20(68), 17001-8226-14 (PIN 123917.00), 17001-3226-94 (PIN 123917.00)

The resurfacing with hot in-place recycling on U.S. 412 (S.R. 20) from S.R. 76 (L.M. 17.63) to the Madison County line (L.M. 22.29).

Project Length - 4.660 miles Completion Time - On or before 10/31/2017 The DBE goal for this contract is 2%.

CUMBERLAND COUNTY (Contract No.CNR209) Call No. 023

Project No. 18012-4217-04 (PIN 124933.00), HSIP-101(25), 18012-3217-94 (PIN 124933.00)

The resurfacing on S.R. 101 from the Bledsoe County line (L.M. 0.00) to Vandever Road (L.M. 9.12).

Project Length - 9.120 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No.CNR157) Call No. 024

Project No. NH/HSIP-155(27), 19076-8250-14 (PIN 123849.00), 19076-3250-94 (PIN 123849.00)

The resurfacing on S.R. 155 from the bridge over Two Rivers Parkway (L.M. 10.08) to west of the McGavock Pike ramp (L.M. 12.18).

Project Length - 2.100 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No.CNR167) Call No. 025

Project No. NH/HSIP-6(124), 19025-8230-14 (PIN 125299.00), 19025-3230-94 (PIN 125299.00)

The resurfacing on U.S. 31E (S.R. 6) from Gallatin Pike (L.M. 16.49) to S.R. 45 (Old Hickory Boulevard) (L.M. 18.57).

Project Length - 2.080 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

DAVIDSON COUNTY (Contract No.CNR179) Call No. 026

Project No. STP-NH/HSIP-11(88), 19030-8217-14 (PIN 123853.00), 19030-3217-94 (PIN 123853.00)

The resurfacing on U.S. 31W (S.R. 11) from south of S.R. 155 (Briley Parkway) (L.M. 17.42) to north of S.R. 45 (Old Hickory Boulevard) (L.M. 19.41).

Project Length - 1.990 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNR161) Call No. 027

Project No. 19047-4237-04 (PIN 103641.12)

The tunnel cleaning of the Thompson Lane Underpass on S.R. 155.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No.CNR166) Call No. 028

Project No. HSIP-I-40-4(84), 19008-3193-94 (PIN 118795.00)

The miscellaneous safety improvements on I-40 from near Elm Hill Pike (L.M. 21.05) to near the Spence Lane ramp (L.M. 22.14).

Project Length - 1.100 miles

Project No. PHSIP/NH-SIP-251(17), 19050-3202-94 (PIN 120239.00)

The miscellaneous safety improvements on S.R. 251 from Tidwell Road (L.M. 8.75) to south of Tolbent Road (L.M. 9.61), including the I-40 interchange.

Project Length - 0.850 miles

Project No. HSIP-252(12), 94027-3210-94 (PIN 120788.00)

The miscellaneous safety improvements on S.R. 252 from S.R 96 (L.M. 0.00) to McEwen Drive (L.M. 6.23).

Project Length - 6.230 miles

Total Contract Length - 8.180 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

DYER COUNTY (Contract No.CNR175) Call No. 029

Project No. 23004-4247-04 (PIN 123887.00), HSIP-3(144), 23004-3247-94 (PIN 123887.00)
The resurfacing on U.S. 51 (S.R. 3) from S.R. 3/S.R. 211 overhead (L.M. 12.00) to the S.R. 77 ramp (L.M. 17.87). Project Length - 5.870 miles

Project No. STP/HSIP-77(44), 23010-8213-14 (PIN 122641.00), 23010-3213-94 (PIN 122641.00)

The resurfacing on S.R. 77 from west of U.S. 51 (S.R. 3) (L.M. 0.00) to the Gibson County line (L.M. 7.09).

Project Length - 7.090 miles

Total Contract Length - 12.960 miles Completion Time - On or before 11/30/2017 The DBE goal for this contract is 2.5%.

FAYETTE COUNTY (Contract No.CNR188) Call No. 030

Project No. STP/HSIP-222(10), 24021-8208-14 (PIN 123945.00), 24021-3208-94 (PIN 123945.00)

The resurfacing on S.R. 222 from S.R. 59 (L.M. 0.00) to Hebron Drive (L.M. 7.48).

Project Length - 7.480 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

FENTRESS COUNTY (Contract No.CNR144) Call No. 031

Project No. HSIP-28(56), 25043-3210-94 (PIN 121584.00)

The construction of an acceleration lane on S.R. 28 (L.M. 21.00) and safety improvements from near the Jamestown City limits (L.M. 20.78) to the Pickett County line (L.M. 33.58).

Project Length - 12.580 miles Completion Time - On or before 10/31/2017 The DBE goal for this contract is 3.5%.

FENTRESS COUNTY (Contract No.CNR213) Call No. 032

Project No. STP/HSIP-52(83), 25003-8227-14 (PIN 122523.00), 25003-3227-94 (PIN 122523.00)
The resurfacing on S.R. 52 from west of S.R. 154 (L.M. 11.00) to east of the bridge over U.S. 127 (S.R. 28) (L.M. 13.60). Project Length - 2.600 miles

Project No. STP/HSIP-154(6), 25006-8222-14 (PIN 124907.00), 25006-3222-94 (PIN 124907.00) The resurfacing on S.R. 154 from S.R. 52 (L.M. 0.00) to North Main Street (L.M. 1.38). Project Length - 1.380 miles

Total Contract Length - 3.980 miles Completion Time - On or before 10/31/2017 (See Special Provision 108B) The DBE goal for this contract is 3%.

FRANKLIN COUNTY (Contract No.CNR214) Call No. 033

Project No. STP/HSIP-50(60), 26005-8227-14 (PIN 124910.00), 26005-3227-94 (PIN 124910.00) The resurfacing on S.R. 50 from near Dry Creek bridge (L.M. 10.26) to S.R. 130 (L.M. 12.00).

Project Length - 1.740 miles Completion Time - On or before 10/31/2017 (See Special Provision 108B) The DBE goal for this contract is 4.5%.

FRANKLIN COUNTY (Contract No.CNR219) Call No. 034

Project No. 26952-3511-04 (PIN 118868.03)

The grading, drainage and paving on a S.I.A. route serving Nissan North America in Decherd.

Project Length - 0.780 miles Completion Time - On or before 5/31/2018 (See Special Provision 108B)

GILES COUNTY (Contract No.CNR178) Call No. 035

Project No. STP/HSIP-11(89), 28004-8252-14 (PIN 123861.00), 28004-3252-94 (PIN 123861.00) The resurfacing on S.R. 11 from north of York Hollow Road (L.M. 13.00) to east of 6th Street (L.M. 18.30).

Project Length - 5.300 miles Completion Time - On or before 10/31/2017 (See Special Provision 108B) The DBE goal for this contract is 3.5%.

GRAINGER COUNTY (Contract No.CNR140) Call No. 036

Project No. 29008-4208-04 (PIN 123991.00), HSIP-131(46), 29008-3208-94 (PIN 123991.00)

The resurfacing on S.R. 131 from U.S. 25E (S.R. 32) (L.M. 17.08) to the Hancock County line (L.M. 24.61).

Project Length - 7.530 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

GREENE COUNTY (Contract No.CNR150) Call No. 037

Project No. HSIP-34(101), 30002-3250-94 (PIN 121494.00)

The miscellaneous safety improvements including resurfacing on U.S. 11E (S.R. 34) from near Main Street (L.M. 6.80) to near Emerald Road (L.M. 9.53).

Project Length - 2.730 miles Completion Time - On or before 9/30/2017 The DBE goal for this contract is 4.5%.

GREENE AND WASHINGTON COUNTIES (Contract No.CNR141) Call No. 038

Project No. STP/HSIP-93(21), 30009-8234-14 (PIN 123993.00), 30009-3234-94 (PIN 123993.00) The resurfacing on S.R. 93 from U.S. 11E (S.R. 34) (L.M. 0.00) to near S.R. 351 (L.M. 8.04). Project Length - 8.040 miles

Project No. STP/HSIP-351(20), 30016-8224-14 (PIN 123984.00), 30016-3224-94 (PIN 123984.00) The resurfacing on S.R. 351 from S.R. 107 (L.M. 11.34) to U.S. 11E (S.R. 34) (L.M. 18.08). Project Length - 6.740 miles

Project No. HSIP-353(11), 90023-4224-04 (PIN 123987.00), 90023-3224-94 (PIN 123987.00) The resurfacing on S.R. 353 from S.R. 107 (L.M. 0.00) to S.R. 81 (L.M. 13.30). Project Length - 13.030 miles

Total Contract Length - 27.810 miles Completion Time - On or before 10/15/2017 (See Special Provision 108B) The DBE goal for this contract is 2.5%.

HAMILTON COUNTY (Contract No.CNR223) Call No. 039

Project No. 33948-4248-04 (PIN 105739.12)

The tunnel cleaning of the McCallie Tunnel on U.S.11 (U.S. 64, S.R. 2), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R. 8).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

HARDIN COUNTY (Contract No.CNR184) Call No. 040

Project No. STP/HSIP-15(196), 36001-8293-14 (PIN 123916.00), 36001-3293-94 (PIN 123916.00)

The resurfacing with hot in-place recycling on U.S. 64 (S.R. 15) from the Crump City limits (L.M. 4.23) to the Tennessee River (L.M. 6.29).

Project Length - 2.060 miles Completion Time - On or before 10/31/2017 The DBE goal for this contract is 2.5%.

HAWKINS COUNTY (Contract No.CNR142) Call No. 041

Project No. HSIP-347(11), 37019-4219-04 (PIN 123990.00), 37019-3219-94 (PIN 123990.00)

The resurfacing on S.R. 347 from near Goshen Valley Road (L.M. 9.91) to the Sullivan County line (L.M. 20.90).

Project Length - 10.990 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

HENDERSON COUNTY (Contract No.CNR204) Call No. 042

Project No. 39021-4224-04 (PIN 123922.00), HSIP-114(17), 39021-3224-94 (PIN 123922.00), 39021-4225-04 (PIN 123922.00)

The resurfacing on S.R. 114 from S.R. 201 (L.M. 6.52) to U.S. 412 (S.R. 20) (L.M. 10.55).

Project Length - 4.030 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

JACKSON COUNTY (Contract No.CNR200) Call No. 043

Project No. STP/HSIP-85(27), 44006-8210-14 (PIN 124936.00), 44006-3210-94 (PIN 124936.00)

The resurfacing on S.R. 85 from S.R. 53 (L.M. 15.32) to near Gaw Branch Road (L.M. 20.17).

Project Length - 4.850 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

JOHNSON COUNTY (Contract No.CNR192) Call No. 044

Project No. BRZ-4600(23), 46946-3405-94 (PIN 010716.00)

The construction of a concrete box bridge on Forge Road over Forge Creek (L.M. 1.86), including grading, drainage, retaining wall and paving.

Project Length - 0.057 miles Completion Time - On or before 10/15/2017

KNOX COUNTY (Contract No.CNR147) Call No. 045

Project No. NH/HSIP-1(365), 47009-8296-14 (PIN 123996.00), 47009-3296-94 (PIN 123996.00)

The resurfacing on U.S. 11 (S.R. 1) from near Morrell Road (L.M. 12.00) to near Newcom Avenue (L.M. 15.01).

Project Length - 3.010 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

KNOX COUNTY (Contract No.CNR160) Call No. 046

Project No. 47010-4247-04 (PIN 103635.13)

The tunnel cleaning on the Henley Street Connector Tunnel on S.R. 1 and the SMARTFIX tunnel on S.R. 158 (James White Parkway).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

MACON COUNTY (Contract No.CNR173) Call No. 047

Project No. NH/HSIP-52(82), 56003-8262-14 (PIN 123866.00), 56003-3262-94 (PIN 123866.00)

The resurfacing on S.R. 52 from Old Highway 52/Brattontown Circle (L.M. 9.89) to west of Red Boiling Springs Road (L.M. 14.65).

Project Length - 4.760 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 2%.

MADISON COUNTY (Contract No.CNR185) Call No. 048

Project No. NH/HSIP-20(67), 57011-8227-14 (PIN 123910.00), 57011-3227-94 (PIN 123910.00)

The resurfacing on U.S. 412 (S.R. 20) from the Crockett County line (L.M. 0.00) to near the I-40 on ramp (L.M. 7.34).

Project Length - 7.340 miles

Completion Time - On or before 10/31/2017

The DBE goal for this contract is 2.5%.

MARION COUNTY (Contract No.CNR212) Call No. 049

Project No. HSIP-108(99), 58013-4235-04 (PIN 124935.00), 58013-3235-94 (PIN 124935.00)

The resurfacing on S.R. 108 from S.R. 28 (L.M. 0.00) to south of Fish Branch Road (L.M. 4.30).

Project Length - 4.300 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

MARSHALL COUNTY (Contract No.CNR180) Call No. 050

Project No. STP/HSIP-64(22), 59008-8206-14 (PIN 122515.00), 59008-3206-94 (PIN 122515.00)

The resurfacing on S.R. 64 from U.S. 31A (S.R. 11) (L.M. 0.00) to the Bedford County line (L.M. 3.03).

Project Length - 3.030 miles

Completion Time - On or before 10/31/2017

MARSHALL AND MAURY COUNTIES (Contract No.CNR152) Call No. 051

Project No. STP/HSIP-106(39), 59011-8219-14 (PIN 122517.00), 59011-3219-94 (PIN 122517.00)
The resurfacing on U.S. 431 (S.R. 106) from the Maury County line (L.M. 0.00) to the Maury County line (L.M. 2.29).
Project Length - 2.290 miles

Project No. STP/HSIP-106(40), 60014-8217-14 (PIN 115560.00), 60014-3217-94 (PIN 115560.00)
The resurfacing on U.S. 431 (S.R. 106) from the Marshall County line (L.M. 0.00) to the Marshall County line (L.M. 0.51). Project Length - 0.510 miles

Total Contract Length - 2.800 miles Completion Time - On or before 10/31/2017 The DBE goal for this contract is 2.5%.

MAURY COUNTY (Contract No.CNR162) Call No. 052

Project No. NH/HSIP-99(55), 60010-8217-14 (PIN 123845.00), 60010-3217-94 (PIN 123845.00)
The resurfacing on U.S. 412 (S.R. 99) from the Lewis County line (L.M. 0.00) to east of Cecil Farm Road (L.M. 6.00).

Project Length - 6.000 miles Completion Time - On or before 10/31/2017 (See Special Provision 108B) The DBE goal for this contract is 3%.

MCMINN COUNTY (Contract No.CNR201) Call No. 053

Project No. NH-I-75-1(142), 54001-8183-44 (PIN 125423.00)

The resurfacing on I-75 from near Mile Marker 39 (L.M. 4.03) to the S.R. 30 bridge (L.M. 13.86).

Project Length - 9.830 miles Completion Time - On or before 10/31/2017 (See Special Provision 108B) The DBE goal for this contract is 3%.

MCNAIRY COUNTY (Contract No.CNR186) Call No. 054

Project No. NH/HSIP-5(108), 55002-8233-14 (PIN 123914.00), 55002-3233-94 (PIN 123914.00) The resurfacing on U.S. 45 (S.R. 5) from U.S. 64 (S.R. 15) (L.M. 15.63) to near New Salem Road (L.M. 21.36).

Project Length - 5.730 miles Completion Time - On or before 10/31/2017 The DBE goal for this contract is 2.5%.

MONROE COUNTY (Contract No.CNR151) Call No. 055

Project No. 62069-4229-04 (PIN 123980.00), HSIP-68(47), 62069-3229-94 (PIN 123980.00)

The resurfacing on S.R. 68 from near the bridges over I-75 (L.M. 0.30) to near the bridge over the Southern Railway (L.M. 3.00).

Project Length - 2.700 miles Completion Time - On or before 10/15/2017 (See Special Provision 108B) The DBE goal for this contract is 3%.

MONROE COUNTY (Contract No.CNR216) Call No. 056

Project No. STP/HSIP-322(17), 62014-8224-14 (PIN 125420.00), 62014-3224-94 (PIN 125420.00)

The resurfacing on S.R. 322 from the Loudon County line (L.M. 0.00) to S.R. 2 (L.M. 3.10).

Project Length - 3.100 miles

Completion Time - On or before 10/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 5%.

MONROE COUNTY (Contract No.CNR163) Call No. 057

Project No. STP/HSIP-33(125), 62004-8255-14 (PIN 123992.00), 62004-3255-94 (PIN 123992.00)

The resurfacing on U.S. 411 (S.R. 33) from near Stinnett Ridge Road (L.M. 8.88) to near King Road (L.M. 11.10).

Project Length - 2.220 miles

Completion Time - On or before 10/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

MONTGOMERY COUNTY (Contract No.CNR220) Call No. 058

Project No. R-STP-374(10), 63111-3218-14 (PIN 100290.00)

The grading, drainage, signals, construction of a retaining wall and paving on S.R. 374 from south of Dunbar Cave Road (L.M. 2.84) to west of Stokes Road (L.M. 4.75).

Project Length - 2.270 miles

Completion Time - On or before 12/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 6%.

MONTGOMERY COUNTY (Contract No.CNR182) Call No. 059

Project No. STP/HSIP-112(38), 63111-8219-14 (PIN 122516.00), 63111-3219-94 (PIN 122516.00)

The resurfacing on U.S. 41A (S.R. 112) from S.R. 374 (L.M. 9.44) to University Avenue (L.M. 13.88).

Project Length - 4.440 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

OBION COUNTY (Contract No.CNR222) Call No. 060

Project No. 66009-4229-04 (PIN 117785.00), HSIP-21(24), 66009-3229-94 (PIN 117785.00)

The resurfacing on S.R. 21 from the Lake County line (L.M. 0.00) to S.R. 183 (L.M. 7.08).

Project Length - 7.080 miles

Completion Time - On or before 10/31/2017

OBION COUNTY (Contract No.CNR181) Call No. 061

Project No. STP/HSIP-184(5), 66006-8214-14 (PIN 123881.00), 66006-3214-94 (PIN 123881.00) The resurfacing on S.R. 184 from S.R. 431 (L.M. 8.86) to S.R. 214 (L.M. 9.74). Project Length - 0.880 miles

Project No. STP/HSIP-21(22), 66010-8212-14 (PIN 122635.00), 66010-3212-94 (PIN 122635.00) The resurfacing on S.R. 21 from U.S. 45W (S.R. 5) (L.M. 20.35) to U.S. 51 (S.R. 3) (L.M. 22.30). Project Length - 1.950 miles

Project No. HSIP-214(8), 66214-4204-04 (PIN 123882.00), 66214-3204-94 (PIN 123882.00) The resurfacing on S.R. 214 from S.R. 21 (L.M. 0.00) to S.R. 184 (L.M. 0.86). Project Length - 0.860 miles

Total Contract Length - 3.690 miles Completion Time - On or before 11/30/2017 The DBE goal for this contract is 2.5%.

OBION COUNTY (Contract No.CNR191) Call No. 062

Project No. STP-M-5(103), 66007-3230-94 (PIN 121478.00)

The installation of signals on U.S. 45W (S.R. 5) at the intersection of Jackson Street (L.M. 15.78) in Union City.

Project Length - 0.058 miles Completion Time - On or before 10/31/2017 The DBE goal for this contract is 4%.

PERRY COUNTY (Contract No.CNR168) Call No. 063

Project No. HSIP-128(32), 68006-4218-04 (PIN 123852.00), 68006-3218-94 (PIN 123852.00) The resurfacing on S.R. 128 from Holder Cemetery Road (L.M. 6.05) to S.R. 13 (L.M. 12.13).

Project Length - 6.080 miles Completion Time - On or before 10/31/2017 The DBE goal for this contract is 3.5%.

PUTNAM COUNTY (Contract No.CNR202) Call No. 064

Project No. HSIP-96(51), 71031-4214-04 (PIN 122116.00), 71031-3214-94 (PIN 122116.00)

The resurfacing on S.R. 96 from south of the I-40 underpass (L.M. 1.34) to U.S. 70N (S.R. 24) (L.M. 0.04) excluding the section in Smith County.

Project Length - 3.010 miles Completion Time - On or before 10/31/2017 (See Special Provision 108B) The DBE goal for this contract is 3%.

PUTNAM COUNTY (Contract No.CNR203) Call No. 065

Project No. STP/HSIP-135(24), 71011-8234-14 (PIN 124923.00), 71011-3234-94 (PIN 124923.00)

The resurfacing on S.R. 135 from south of Jackson Street (L.M. 9.75) to north of S.R. 290 (L.M. 11.64).

Project Length - 1.890 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 10%.

RHEA COUNTY (Contract No.CNR205) Call No. 066

Project No. 72008-4211-04 (PIN 124931.00), HSIP-68(48), 72008-3211-94 (PIN 124931.00)

The resurfacing on S.R. 68 from U.S. 27 (S.R. 29) (L.M. 8.33) to near the Meigs County line (L.M. 15.16).

Project Length - 6.830 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 6%.

ROBERTSON COUNTY (Contract No.CNR217) Call No. 067

Project No. 74013-4232-04 (PIN 123859.00), HSIP-76(102), 74013-3232-94 (PIN 123859.00)

The resurfacing on S.R. 76 from north of S.R. 49 (L.M. 4.77) to east of Bethlehem Road (L.M. 11.00).

Project Length - 6.230 miles

Completion Time - On or before 10/31/2017

The DBE goal for this contract is 3%.

ROBERTSON COUNTY (Contract No. CNR172) Call No. 068

Project No. STP/HSIP-161(11), 74016-8218-14 (PIN 122556.00), 74016-3218-94 (PIN 122556.00)

The resurfacing on S.R. 161 from U.S. 431 (S.R. 65) (L.M. 0.00) to S.R. 25 (L.M. 5.22).

Project Length - 5.220 miles

Completion Time - On or before 10/31/2017

The DBE goal for this contract is 3%.

RUTHERFORD COUNTY (Contract No.CNR145) Call No. 069

Project No. R-PHSIP-96(39), 75077-3218-94 (PIN 119675.00)

The construction of turn lanes on S.R. 96 at the I-24 WB exit ramp (Exit 78-B) (L.M. 9.52 - L.M. 9.68), including grading, drainage, signals and paving.

Project Length - 0.163 miles

Completion Time - On or before 12/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 4%.

RUTHERFORD COUNTY (Contract No.CNR169) Call No. 070

Project No. STP/HSIP-2(251), 75004-8213-14 (PIN 122509.00), 75004-3213-94 (PIN 122509.00)

The resurfacing on U.S. 41 (S.R. 2) from north of Epps Mill Road (L.M. 8.58) to the Coffee County line (L.M. 16.26).

Project Length - 7.680 miles

Completion Time - On or before 10/31/2017

SEVIER COUNTY (Contract No.CNR165) Call No. 071

Project No. NH/HSIP-73(66), 78013-8238-14 (PIN 123994.00), 78013-3238-94 (PIN 123994.00)

The resurfacing on U.S. 321 (S.R. 73) from the Blount County line (L.M. 0.00) to near Walden Creek Road (L.M. 8.20).

Project Length - 8.200 miles

Completion Time - On or before 10/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

SEVIER COUNTY (Contract No.CNR137) Call No. 072

Project No. STP/HSIP-9(92), 78002-8206-14 (PIN 125102.00), 78002-3206-94 (PIN 125102.00)

The resurfacing on U.S. 25W (S.R. 9) from the Knox County line (L.M. 0.00) to the Jefferson County line (L.M. 2.91).

Project Length - 2.910 miles

Completion Time - On or before 10/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

SHELBY COUNTY (Contract No.CNR189) Call No. 073

Project No. NH/HSIP-1(368), 79011-8269-14 (PIN 123937.00), 79011-3269-94 (PIN 123937.00)

The resurfacing on U.S. 64 (U.S. 70, S.R. 1) from the Wolf River (L.M. 12.22) to S.R. 15 (Stage Road) (L.M. 16.78).

Project Length - 4.560 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

SHELBY COUNTY (Contract No.CNR187) Call No. 074

Project No. NH/HSIP-175(24), 79040-8236-14 (PIN 123941.00), 79040-3236-94 (PIN 123941.00)

The resurfacing on S.R. 175 from U.S. 51 (S.R. 3, Elvis Presley Boulevard) (L.M. 4.67) to Swinnea Road (L.M. 8.24).

Project Length - 3.570 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

STEWART COUNTY (Contract No.CNR170) Call No. 075

Project No. STP/HSIP-120(4), 81005-8215-14 (PIN 123855.00), 81005-3215-94 (PIN 123855.00)

The resurfacing on S.R. 120 from S.R. 76 (L.M. 0.00) to the Kentucky State line (L.M. 12.16).

Project Length - 12.160 miles

Completion Time - On or before 10/31/2017

SUMNER COUNTY (Contract No.CNR159) Call No. 076

Project No. STP/HSIP-174(25), 83017-8249-14 (PIN 123843.00), 83017-3249-94 (PIN 123843.00) The resurfacing on S.R. 174 from S.R. 386 (L.M. 13.54) to east of Walnut Crest Drive (L.M. 14.71). Project Length - 1.170 miles

Project No. NH/HSIP-109(39), 83074-8216-14 (PIN 123860.00), 83074-3216-94 (PIN 123860.00) The resurfacing on S.R. 109 from U.S. 31E (S.R. 6) (L.M. 3.72) to Old Douglas Lane (L.M. 7.30). Project Length - 3.580 miles

Project No. NH/HSIP-386(16), 83076-8249-14 (PIN 123844.00), 83076-3249-94 (PIN 123844.00) The resurfacing on S.R. 386 from the on ramp to Green Lea Boulevard (L.M. 12.07) to S.R. 174 (L.M. 12.66). Project Length - 0.590 miles

Project No. NH/HSIP-6(123), 83077-8218-14 (PIN 123864.00), 83077-3218-94 (PIN 123864.00) The resurfacing on U.S. 31E (S.R. 6) from JoAnn Street (L.M. 15.08) to Alexander Lane (L.M. 22.40). Project Length - 7.320 miles

Total Contract Length - 12.660 miles Completion Time - On or before 10/31/2017 (See Special Provision 108B) The DBE goal for this contract is 3%.

SUMNER COUNTY (Contract No.CNR174) Call No. 077

Project No. STP-NH/HSIP-41(23), 83008-8231-14 (PIN 122513.00), 83008-3231-94 (PIN 122513.00) The resurfacing on U.S. 31W (S.R. 41) from S.R. 25 (L.M. 14.41) to south of TGT Road (L.M. 22.18). Project Length - 7.770 miles

Project No. 83015-4210-04 (PIN 122542.00), HSIP-76(101), 83015-3210-94 (PIN 122542.00) The resurfacing on S.R. 76 from S.R. 25 (L.M. 3.91) to S.R. 109 (L.M. 10.34). Project Length - 6.430 miles

Total Contract Length - 14.200 miles Completion Time - On or before 10/31/2017 (See Special Provision 108B) The DBE goal for this contract is 2.5%.

UNICOI AND WASHINGTON COUNTIES (Contract No.CNR194) Call No. 078

Project No. HSIP-36(54), 86001-3219-94 (PIN 120164.00)

The miscellaneous safety improvements on U.S. 19W (S.R. 36) from the North Carolina state line (L.M. 0.00) to the I-26 interchange (L.M. 7.60).

Project Length - 7.600 miles

Project No. HSIP-81(22), 90009-3240-94 (PIN 119580.00)

The miscellaneous safety improvements including HFST on S.R. 81 from east of I-26 in Unicoi County (L.M. 0.03) to Arnold Road in Washington County (L.M. 1.80).

Project Length - 4.020 miles

Total Contract Length - 11.620 miles Completion Time - On or before 9/30/2017 The DBE goal for this contract is 2%.

VAN BUREN COUNTY (Contract No.CNR206) Call No. 079

Project No. STP/HSIP-8(51), 88001-8215-14 (PIN 122564.00), 88001-3215-94 (PIN 122564.00)

The resurfacing on S.R. 8 from the Sequatchie County line (L.M. 0.00) to the Warren County line (L.M. 4.17).

Project Length - 4.170 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

WARREN COUNTY (Contract No.CNR207) Call No. 080

Project No. HSIP-287(11), 89011-4208-04 (PIN 122528.00), 89011-3208-94 (PIN 122528.00)

The resurfacing on S.R. 287 from east of Shelbyville Road (L.M. 10.17) to Nashville Highway (Old S.R. 1) (L.M. 14.32).

Project Length - 4.150 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

WARREN COUNTY (Contract No.CNR208) Call No. 081

Project No. HSIP-287(12), 89039-4205-04 (PIN 124930.00), 89039-3205-94 (PIN 124930.00)

The resurfacing on S.R. 287 from near S.R. 56 (L.M. 27.88) to near S.R. 288 (L.M. 33.88).

Project Length - 6.000 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

WAYNE COUNTY (Contract No.CNR177) Call No. 082

Project No. STP/HSIP-13(72), 91001-8230-14 (PIN 125022.00), 91001-3230-94 (PIN 125022.00)

The resurfacing on S.R. 13 from the Alabama State line (L.M. 0.00) to north of Houston Smith Road (L.M. 5.80).

Project Length - 5.800 miles

Completion Time - On or before 10/31/2017

The DBE goal for this contract is 3%.

WEAKLEY COUNTY (Contract No.CNR211) Call No. 083

Project No. STP/HSIP-43(40), 92003-8269-14 (PIN 122647.00), 92003-3269-94 (PIN 122647.00), 92003-4269-04 (PIN 122647.00)

The resurfacing on U.S. 45E (S.R. 43) from the Gibson County line (L.M. 0.00) to Old U.S. 45E (L.M. 7.01).

Project Length - 14.020 miles

Completion Time - On or before 11/30/2017 (See Special Provision 108B)

WHITE COUNTY (Contract No.CNR210) Call No. 084

Project No. STP/HSIP-1(371), 93001-8264-14 (PIN 122526.00), 93001-3264-94 (PIN 122526.00) The resurfacing on U.S. 70 (S.R. 1) from the S.R. 111 overpass (L.M. 7.69) to near Luther Road (L.M. 10.61). Project Length - 2.920 miles

Project No. STP/HSIP-26(69), 93002-8216-14 (PIN 122525.00), 93002-3216-94 (PIN 122525.00) The resurfacing on U.S. 70 (S.R. 26) from east of Creekside Place (L.M. 9.82) to Moore Street (L.M. 10.79). Project Length - 0.970 miles

Project No. STP/HSIP-84(12), 93004-8223-14 (PIN 124918.00), 93004-3223-94 (PIN 124918.00) The resurfacing on S.R. 84 from U.S. 70 (S.R. 1) (L.M. 0.00) to near College Street (L.M. 0.12). Project Length - 0.120 miles

Total Contract Length - 4.010 miles Completion Time - On or before 11/15/2017 (See Special Provision 108B) The DBE goal for this contract is 5%.

WILSON COUNTY (Contract No.CNR171) Call No. 085

Project No. NH/HSIP-109(37), 95011-8222-14 (PIN 123856.00), 95011-3222-94 (PIN 123856.00) The resurfacing on S.R. 109 from I-840 (L.M. 0.00) to I-40 (L.M. 3.99).

Project Length - 3.990 miles Completion Time - On or before 10/31/2017 (See Special Provision 108B) The DBE goal for this contract is 3%.

WILSON COUNTY (Contract No.CNR155) Call No. 086

Project No. STP/HSIP-171(30), 95015-8233-14 (PIN 125298.00), 95015-3233-94 (PIN 125298.00) The resurfacing on S.R. 171 from I-40 (L.M. 4.84) to Division Street (L.M. 6.92).

Project Length - 2.080 miles Completion Time - On or before 10/31/2017 (See Special Provision 108B) The DBE goal for this contract is 3.5%. Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division Suite 700 JKP Bldg. Nashville, TN 37243-0326 Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048 / Email TDOT.CopyCenter@tn.gov

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 86 Total Number of Projects - 189 Total Number of Counties - 95

Publication No. DT-1390-V