

# Construction Bid List

Page 1 of 2

Updated Thursday, November 9, 2006

This list contains all projects that are currently out for bid.

All visitors to the William R. Snodgrass Tennessee Tower Building must enter at the Seventh Avenue Entrance and register at the Security Desk.

**Bid Date, Time and Pre-Bid Conf. Information should be verified with the Designer Contact.**

<b><i>Bid Date Bid Time Bid Region</i></b>	<b><i>Project Name Project SBC No.</i></b>	<b><i>Pre-Bid Conference Information</i></b>	<b><i>Brief Project Description</i></b>	<b><i>Designer Info.</i></b>
<b><u>Date:</u></b> November 21, 2006 <b><u>Time:</u></b> 2:00 p.m. (Local time) <b><u>Location:</u></b> Nashville, TN	Campground Upgrade Bledsoe State Park Van Buren County, TN <b><u>SBC No.</u></b> 126/012-01-1998	<b><u>Date:</u></b> November 14, 2006 <b><u>Time:</u></b> 10:00 a.m. <b><u>Location:</u></b> Bledsoe Creek State Park Visitors Center	The campground upgrade at Bledsoe Creek Park will consist of the construction of a new one story, 930 sq. ft. CMU and wood frame bathhouse approximately 930 sq. ft. One campsite will be upgraded to meet ADA guidelines.	
<b><u>Date:</u></b> November 30, 2006 <b><u>Time:</u></b> 200 p.m. (Local time) <b><u>Location:</u></b> Chattanooga, TN	Window and Door Replacement Taft Youth Development Center Pikeville, Tennessee <b><u>SBC No.</u></b> 144/005-03-2005	<b><u>Date:</u></b> November 21, 2006 <b><u>Time:</u></b> 10:30 central time <b><u>Location:</u></b> Taft Youth Dev Ctr	Demo and replace selected windows and doors within the detention facility.	Gobbell Hays Partners, Inc. <b><u>Contact:</u></b> Mark Smith (615) 254-8500 <b><u>Document Deposit:</u></b> \$100
<b><u>Date:</u></b> December 14, 2006 <b><u>Time:</u></b> 2:00 p.m. (Local time) <b><u>Location:</u></b> Nashville, TN	Waynesboro Armory Re-Roof Tennessee Army National Guard Waynesboro, TN <b><u>SBC No.</u></b> 361/000-05-2004-02	<b><u>Date:</u></b> November 27, 2006 <b><u>Time:</u></b> 11:00 a.m. <b><u>Location:</u></b> Project Site	Removal of existing ballast, EPDM and insulation. Installation of new modified bitumen roofing system and insulation over existing decks. Installation of new coping, collectors, and downspouts. Cleaning and coating exterior fluted block walls.	State of Tennessee Military Department <b><u>Contact:</u></b> Kirby Shelton <b><u>Document Deposit:</u></b> \$100
<b><u>Date:</u></b> December 14, 2006 <b><u>Time:</u></b> 2:00 p.m. (Local time) <b><u>Location:</u></b> Memphis, TN	Reroof Various Buildings Mark H. Luttrell Correctional Center Memphis, TN <b><u>SBC No.</u></b> 140/005-01-2005	<b><u>Date:</u></b> November 28, 2006 <b><u>Time:</u></b> 11:00 a.m. <b><u>Location:</u></b> Mark H. Luttrell Correctional Center, Conference Room, Building C	The project will consist of reroofing all buildings inside the secure perimeter along with various buildings outside the secure perimeter.	Fleming / Associates / Architects, P.C. <b><u>Contact:</u></b> Lisa B. Mamie <b><u>Document Deposit:</u></b> \$860
<b><u>Date:</u></b> December 19, 2006 <b><u>Time:</u></b> 2:00 p.m. (Local time) <b><u>Location:</u></b> Nashville, TN	Security Electronics Upgrade Lois M. Deberry Special Needs Facility Nashville, TN <b><u>SBC No.</u></b> 142/011-01-2004	<b><u>Date:</u></b> December 5, 2006 <b><u>Time:</u></b> 9:00 a.m. <b><u>Location:</u></b> Administration Building Conference Room, Lois Deberry Special Needs Facility	Project includes furnishing and installing the following: Sitewide fiber optic and intercom cable system; and modifications and additions to building security electronic system, including CCTV systems, intercom systems, paging systems, duress alarm systems, and door locking/monitoring systems.	Burford Goff & Associates <b><u>Contact:</u></b> Ravel Ulmer (803) 254-6302 <b><u>Document Deposit:</u></b> \$100

# Construction Bid List

Page 2 of 2

Updated Thursday, November 9, 2006

This list contains all projects that are currently out for bid.

All visitors to the William R. Snodgrass Tennessee Tower Building must enter at the Seventh Avenue Entrance and register at the Security Desk.

**Bid Date, Time and Pre-Bid Conf. Information should be verified with the Designer Contact.**

<b><i>Bid Date Bid Time Bid Region</i></b>	<b><i>Project Name Project SBC No.</i></b>	<b><i>Pre-Bid Conference Information</i></b>	<b><i>Brief Project Description</i></b>	<b><i>Designer Info.</i></b>
<b><u>Date:</u></b> December 21, 2006 <b><u>Time:</u></b> 2:00 p.m. (Local time) <b><u>Location:</u></b> Nashville, TN	Vending Stand Renovation James K. Polk Building Nashville, TN <b><u>SBC No.</u></b> 442/000-01-2005	<b><u>Date:</u></b> November 28, 2006 <b><u>Time:</u></b> 10:00 a.m. <b><u>Location:</u></b> Vending Stand, James K. Polk Building	Renovate third floor vending room including demolition and new finishes.	Hastings Architecture Associates <b><u>Contact:</u></b> Lyn Crabtree <b><u>Document Deposit:</u></b> \$150
<b><u>Date:</u></b> January 3, 2007 <b><u>Time:</u></b> 2:00 p.m. (Local time) <b><u>Location:</u></b> Jackson, TN	Re-Various Buildings Northwest Correctional Complex Tiptonville, Lake County, TN <b><u>SBC No.</u></b> 142/016-02-2005	<b><u>Date:</u></b> December 20, 2006 <b><u>Time:</u></b> 1:00 p.m. <b><u>Location:</u></b> Site 1, Main Compound, Administration Building, Muster Room	Project consists of removal of existing and installing new fully adhered roofing system(s) and related sheet metal flashing and trim on various buildings at both the Main Compound and Annex.	Clark Dixon Associates <b><u>Contact:</u></b> R. Larry Clark <b><u>Document Deposit:</u></b> \$250
<b><u>Date:</u></b> January 11, 2007 <b><u>Time:</u></b> 2:00 p.m. (Local time) <b><u>Location:</u></b> Memphis, TN	Various Building Reroofing West Tennessee State Prison Henning, Lauderdale County, TN <b><u>SBC No.</u></b> 142/022-02-2005	<b><u>Date:</u></b> December 14, 2006 <b><u>Time:</u></b> 1:00 p.m. <b><u>Location:</u></b> Administration Building, Muster Room	Remove existing and install new fully adhered EPDM roof systems including new insulation and related sheet metal, flashing and trim to various buildings on site.	Clark Dixon Associates <b><u>Contact:</u></b> R. Larry Clark <b><u>Document Deposit:</u></b> \$250
<b><u>Date:</u></b> January 18, 2007 <b><u>Time:</u></b> 2:00 p.m. (Local time) <b><u>Location:</u></b> Nashville, TN	Lewisburg Armory Re-Roof, Phase One Tennessee Army National Guard Lewisburg, TN <b><u>SBC No.</u></b> 361/000-05-2004-03	<b><u>Date:</u></b> January 9, 2007 <b><u>Time:</u></b> 11:00 a.m. <b><u>Location:</u></b> Project Site	Removal of existing ballast, EPDM roofing. Installation of new SBS modified bitumen roofing system over existing insulation and deck. Installation of new gutters and downspouts.	State of Tennessee Military Department <b><u>Contact:</u></b> Kirby Shelton <b><u>Document Deposit:</u></b> \$100