

Construction Bid List

Page 1 of 3

Updated Wednesday, December 26, 2007

This list contains all projects that are currently out for bid.

All visitors to the William R. Snodgrass Tennessee Tower Building must enter at the Seventh Avenue Entrance and register at the Security Desk.

Bid Date, Time and Pre-Bid Conf. Information should be verified with the Designer Contact.

<i>Bid Date Bid Time Bid Region</i>	<i>Project Name Project SBC No.</i>	<i>Pre-Bid Conference Information</i>	<i>Brief Project Description</i>	<i>Designer Info.</i>
<u>Date:</u> April 18, 2007 <u>Time:</u> 2:00 p.m. (Local time) <u>Location:</u> Jackson, TN	Fire Code Upgrades West Tennessee School for the Deaf Jackson, Madison County, TN SBC No. 168/009-01-2006	<u>Date:</u> February 8, 2007 <u>Time:</u> 2:00 p.m. (Local Time) <u>Location:</u> At the facility.	Fire code upgrades. POSTPONED UNTIL FURTHER NOTICE.	NJC Incorporated <u>Contact:</u> Lori A. Walters <u>Phone:</u> (615) 292-7887 <u>Document Deposit:</u> \$100
<u>Date:</u> May 17, 2007 <u>Time:</u> 2:00 p.m. (Local time) <u>Location:</u> Nashville, TN	Region 3 – Engineering Offices, North Department of Transportation Clarksville (Montgomery County), Gallatin (Sumner County), McEwen (Humphrey County), Tennessee SBC No. 247/000-02-2004-01	<u>Date:</u> May 9, 2007 <u>Time:</u> 1:30 p.m. (Local Time) <u>Location:</u> At Gallatin, Sumner County, Department of Transportation Facility.	Construct an office building at each of the above sites. This shall include utilities as shown. Grading, paving and fencing will be by Owner. POSTPONED UNTIL FURTHER NOTICE.	Pitts and Associates Architects <u>Contact:</u> Eula Pitts <u>Phone:</u> (615) 298-4097 <u>Document Deposit:</u> \$300
<u>Date:</u> May 17, 2007 <u>Time:</u> 3:00 p.m. (Local time) <u>Location:</u> Nashville, TN	Region 3 – Engineering Offices, South Department of Transportation Belfast (Marshall County), Columbia (Maury County), Lawrenceburg (Lawrence County), Tennessee SBC No. 247/000-02-2004-02	<u>Date:</u> May 9, 2007 <u>Time:</u> 1:30 p.m. (Local Time) <u>Location:</u> At Gallatin, Sumner County, Department of Transportation Facility.	Construct an office building at each of the above sites. This shall include utilities as shown. Grading, paving and fencing will be by Owner. POSTPONED UNTIL FURTHER NOTICE.	Pitts and Associates Architects <u>Contact:</u> Eula Pitts <u>Phone:</u> (615) 298-4097 <u>Document Deposit:</u> \$300
<u>Date:</u> January 15, 2008 <u>Time:</u> 2:00 p.m. (Local time, EST) <u>Location:</u> Johnson City, TN	Replace Hot Water Tanks Greene Valley Developmental Center Greeneville, Tennessee SBC No. 344/007-01-2006	<u>Date:</u> January 8, 2008 <u>Time:</u> 10:00 a.m. (Local Time, EST) <u>Location:</u> At the facility, Maintenance Office.	Provide a complete and operable boiler, pipes, permits, insulation, controls, all connections, equipment pads, and any additional required materials and labor for the replacement of hot water tanks.	Vaughn & Melton <u>Contact:</u> M. Wayne Robertson <u>Phone:</u> (423) 639-0271 <u>Document Deposit:</u> \$250

Construction Bid List

Page 2 of 3

Updated Wednesday, December 26, 2007

This list contains all projects that are currently out for bid.

All visitors to the William R. Snodgrass Tennessee Tower Building must enter at the Seventh Avenue Entrance and register at the Security Desk.

Bid Date, Time and Pre-Bid Conf. Information should be verified with the Designer Contact.

<i>Bid Date Bid Time Bid Region</i>	<i>Project Name Project SBC No.</i>	<i>Pre-Bid Conference Information</i>	<i>Brief Project Description</i>	<i>Designer Info.</i>
<u>Date:</u> January 16, 2008 <u>Time:</u> 1:00 p.m. (Local time, EST) <u>Location:</u> Knoxville, TN, Designer's Office	Fire Code Upgrade – Phase I Tennessee School for the Deaf Knoxville, Tennessee <u>SBC No.</u> 168/007-02-2004	<u>Date:</u> January 4, 2008 <u>Time:</u> 10:30 a.m. (Local Time, EST) <u>Location:</u> At the facility.	The scope of this project addresses emergency egress issues in Academic Buildings #409, #410 and #413 as well as nineteen residential cottages. The scope includes replacing and upgrading egress door, frame and hardware assemblies, upgrading existing exit path corridors to meet egress requirements and replacing existing wood egress stairs and decks. BID OPENING WILL BE HELD AT DESIGNER'S OFFICE.	Grieve Associates Architects <u>Contact:</u> L. Duane Grieve <u>Phone:</u> (865) 637-0382 <u>Document Deposit:</u> \$300
<u>Date:</u> January 17, 2008 <u>Time:</u> 2:00 p.m. (Local time, EST) <u>Location:</u> Chattanooga, TN	Exterior Stabilization – Phase II Chattanooga State Office Building Chattanooga, Tennessee <u>SBC No.</u> 520/001-01-2003-01	<u>Date:</u> January 7, 2008 <u>Time:</u> 11:00 a.m. (Local Time, EST) <u>Location:</u> At the facility, Main Lobby.	Stabilization of exterior stone cladding through the use of mechanical anchoring system, removal and replacement of a limited number of broken stone, and structural bracing of exterior roof parapets.	Artech Design Group, Inc. <u>Contact:</u> Tim Burney <u>Phone:</u> (423) 265-4313 <u>Document Deposit:</u> \$75
<u>Date:</u> January 17, 2008 <u>Time:</u> 2:00 p.m. (Local time, CST) <u>Location:</u> Memphis, TN	Update Addressable Fire Alarm System West Tennessee State Penitentiary Henning, Tennessee <u>SBC No.</u> 142/022-01-2006	<u>Date:</u> January 8, 2008 <u>Time:</u> 10:00 a.m. (Local Time, CST) <u>Location:</u> At the facility.	Replace existing fire alarm system in nine support buildings with addressable system. All buildings shall be networked to main control panel at Central Control in Building "D" (Security).	NJC, Inc. <u>Contact:</u> Lori Walters <u>Phone:</u> (615) 292-7887 <u>Document Deposit:</u> \$500
<u>Date:</u> January 17, 2008 <u>Time:</u> 3:00 p.m. (Local time, CST) <u>Location:</u> Memphis, TN	Picnic Shelter and Bath House Fort Pillow State Historic Park Henning, Lauderdale County, Tennessee <u>SBC No.</u> 126/038-01-2004	<u>Date:</u> December 19, 2007 <u>Time:</u> 11:00 a.m. (Local Time, CST) <u>Location:</u> At the facility, Museum.	New construction of a picnic shelter and bath house.	Architecture, Inc. <u>Contact:</u> Joseph P. Hagan <u>Phone:</u> (901) 526-5080 <u>Document Deposit:</u> \$150
<u>Date:</u> January 24, 2008 <u>Time:</u> 2:00 p.m. (Local time, CST) <u>Location:</u> Memphis, TN	Intermediate Care Facilities / MR Homes Mental Retardation Centers Statewide, Tennessee <u>SBC No.</u> 346/000-05-2005-01	<u>Date:</u> January 10, 2008 <u>Time:</u> To Be Determined <u>Location:</u> At the Designer's Office.	Project consists of constructing three (3) multiple four bedroom ADA Compliant Group Homes. Project includes related work. Bid Opening to be held at Designer's Office.	Clark Dixon Associates, Architects <u>Contact:</u> Dianne Dixon <u>Phone:</u> (901) 272-9250 <u>Document Deposit:</u> \$250

Construction Bid List

Page 3 of 3

Updated Wednesday, December 26, 2007

This list contains all projects that are currently out for bid.

All visitors to the William R. Snodgrass Tennessee Tower Building must enter at the Seventh Avenue Entrance and register at the Security Desk.

Bid Date, Time and Pre-Bid Conf. Information should be verified with the Designer Contact.

<i>Bid Date Bid Time Bid Region</i>	<i>Project Name Project SBC No.</i>	<i>Pre-Bid Conference Information</i>	<i>Brief Project Description</i>	<i>Designer Info.</i>
<u>Date:</u> February 5, 2008 <u>Time:</u> 1:00 p.m. (Local time, CST) <u>Location:</u> Nashville, TN	Indoor Firing Range Remediation Multiple Sites, Tennessee Army National Guard Statewide, Tennessee <u>SBC No.</u> 361/000-07-2007	<u>Date:</u> January 17, 2008 <u>Time:</u> 11:00 a.m. (Local Time, CST) <u>Location:</u> At Smyrna Armory Project Site, Building 510, Fitzhugh Street, Volunteer Training Site, Smyrna.	Remove, clean and dispose lead dust within armory indoor firing ranges to meet 200 ug/ft² limit. Seal range surfaces after lead dust removal. Lead removal, disposal and sealing of range surfaces shall be done in accordance with applicable local, state & federal regulations. Contractor shall have a Specialty / Environmental classification S-A, S-C, S-D, or S-E License.	Edge Group, Inc. <u>Contact:</u> Chuck Higgins <u>Phone:</u> (615) 383-6640 <u>Document Deposit:</u> \$100
<u>Date:</u> February 5, 2008 <u>Time:</u> 2:00 p.m. (Local time, CST) <u>Location:</u> Nashville, TN	Clement Building Screen Wall Restoration Clover Bottom Developmental Center Nashville, Tennessee <u>SBC No.</u> 344/003-03-2006	<u>Date:</u> January 23, 2008 <u>Time:</u> 2:00 p.m. (Local Time, CST) <u>Location:</u> At the facility, Clement Building, Conference Room	Demolish existing decorative clay tile at Clement Building screen walls extent shown in documents. Provide new drive up canopies at South end of Clement Building with new heavy duty concrete paving. Provide new steel guard rail system at perimeter as indicated in documents. Repair and resurface existing exterior concrete as indicated in drawings.	Cassetty Architecture, PC <u>Contact:</u> Clint Cassetty <u>Phone:</u> (615) 822-5711 <u>Document Deposit:</u> \$200