

**AMENDMENT 1**  
**TO**  
**STATE OF TENNESSEE**  
**Department of Finance and Administration**  
**REQUEST FOR PROPOSALS**  
**FOR**  
**David Crockett Cabins Contracting Services RFP**  
**SBC NUMBER: 126/033-01-2006**

Posted July 25, 2008

**This RFP of the State of Tennessee is hereby amended as follows:**

**1. RFP Section 2, Schedule of Events**

Replace the *Schedule of Events* with the attached revised schedule.

Please note three changes, Event numbers 7, 8 and 9.

The Cost Proposal (bid) is now due separately and in advance of the Credentials Proposal. This accommodates required responses in the Credentials Proposal regarding subcontractors in the *Proposal & Evaluation Guide*, Sections C.3 and C.8. The tentative date for Proposer Interviews (if required) is also changed.

See attached *Schedule of Events* following:

---

**End of Amendment 1**

## 2 RFP SCHEDULE OF EVENTS (Amended)

The following Schedule of Events represents the Owner's best estimate of the schedule that will be followed. Unless otherwise specified, the time of day for the following events will be between 8:00 a.m. and 4:30 p.m., Central Time.

<b>RFP SCHEDULE OF EVENTS</b>		
NOTICE: The Owner reserves the right, at its sole discretion, to adjust this schedule as it deems necessary. The Owner will communicate any adjustment to the Schedule of Events to the potential Proposers from whom the Owner has received a Letter of Intent to Propose.		
<b>EVENT</b>	<b>TIME</b>	<b>DATE</b> (all dates are State business days)
1. Owner Issues RFP		Wednesday 2-Jul-2008
2. Disability Accommodation Request Deadline		Monday 7-Jul-2008
3. Pre-proposal Conference	<b>10:00 a.m.</b>	Tuesday 15-Jul-2008
4. Notice of Intent to Propose Deadline		Monday 21-Jul-2008
5. Written Comments Deadline		Monday 28-Jul-2008
6. Owner Responds to Written Comments		Monday 4-Aug-2008
<b>7. Cost Proposal (Sealed Bid) Deadline</b>	<b>2:00 p.m.</b>	<b>Friday 15-Aug-2008</b>
<b>8. Credentials Proposal Deadline</b>	<b>2:00 p.m.</b>	<b>Tuesday 19-Aug-2008</b>
<b>9. Tentative Dates for Proposer Interviews (if necessary)</b>		<b>Wednesday 3-Sept-2008</b>
10. State Building Commission Review and Approval of Proposer for Contract		Thursday 11-Sep-2008
11. Owner Issues Evaluation Notice and Opens RFP Files for Public Inspection		Friday 12-Sep-2008
12. End of seven-day review Period		Friday 19-Sep-2008
13. Contract Signing and Contract Bond Deadline		Friday 26-Sep-2008
14. Anticipated Contract Start Date		Monday 17-Nov-2008