Item
Number

104-03.

105-01

105-01.
105-01.
105-08.
109-04.

109-10.

201-01

201-01.
201-05.

201-07.

202-01

71

20
55
20
50
01

05
31
01

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description
ADDITIONAL WORK

CONSTRUCTION STAKES, LINES AND GRADES

DESIGN-BUILD CONSTR STAKES, LINES&GRADES
DESIGN-BUILD DESIGN ENG SERVICES
DESIGN-BUILD CONTRACT MANAGEMENT
DESIGN-BUILD ROW SERVICES

TRAINEE

CLEARING AND GRUBBING

REMOVAL AND DISPOSAL OF BRUSH AND TREES
VEGETATION REMOVAL

REMOVAL AND DISPOSAL OF BRUSH & TREES

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

unit of
Measure

S.F.
LS

LS
LS
LS
LS

HOUR

LS

S.F.
LS
LS

LS

Region

2
STATE

Awarded Contracts

Average
Unit Price

$1.

$1.
$38,551.
$11,894.
$102,585.
$128,684.
$58,428.
$1,761,932.
$1,761,932.
$8,639,884.
$8,639,884.
$9,934,230.
$9,934,230.
$65,424.

$26,362.
$1,002.231.
$170.149.

Total
Cost

$7,850.
$7,850.
$1,233,663.
$202,207.
$1,846,532.
$1,158,160.
$4,440,563.
$3,523,865.
$3,523,865.
$17,279,769.
$17,279,769.
$19,868,461.
$19,868,461.
$130,848.
$130,848.
$9,376.
$1,760.
$30,544.
$13,936.
$55,616.
$5,616,545.
$559,881.
$4,748,997.
$4,736,950.
$15,662,374.
$15,000.
$15,000.
$31,500.
$31,500.
$52,799.
$14,000.
$8,000.
$74,799.
$43,768.
$5,540.
$158,173.
$2,004,462.
$2,211,944.

Total
Quantity

7850.
7850.

=
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Item
Number

202-01.

202-01.

202-01.

202-01.
202-01.

202-01.

202-01.
202-01.
202-01.

202-01.

202-02

202-02.

202-02.

202-02.

01

02

13

14
15

50

51
52
53
56

01

02

03

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description
REMOVAL OF STRUCTURES AND OBSTRUCTIONS

REMOVAL OF ASBESTOS

REMOVAL OF PIPE

REMOVAL OF PIPE (SIZE, STA.)
REMOVAL OF PIPE (SIZE, STA.)

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

REMOVAL OF STRUCTURES AND OBSTRUCTIONS
REMOVAL OF STRUCTURES AND OBSTRUCTIONS
REMOVAL OF STRUCTURES AND OBSTRUCTIONS

REMOVAL OF STRUCTURES & OBSTRUCTIONS

REMOVAL STRUC. COMPONENTS & OBSTRUCTIONS

REMOVAL OF PIPE

REMOVAL OF PIPE

REMOVAL OF PIPE

unit of
Measure

LS

LS

EACH

EACH
EACH
EACH

LS

LS

Region

1
STATE

Awarded Contracts

Average
Unit Price

$10,000.00
$10,000.00
$14,999.50
$23,743.79
$12,878.84
$32,250.00
$20,069.23
$104.00
$18.69
$36.29
$18.69
$18.69
$18.69
$18.69
$15,342.59
$1,750.00
$12,144 .34
$2,000.00
$2,000.00
$2,000.00
$2,000.00
$1,000.00
$1,000.00
$29,927.23
$1,100.00
$20,318.15
$5,000.00
$5,000.00
$115.22
$25.00
$17.23
$22.12
$40.84
$29.04
$12.28
$18.28
$15.05
$23.50

Total
Cost

$10,000.00
$10,000.00
$29,999.00
$47,487.58
$38,636.52
$64,500.00
$180,623.10
$1,352.00
$934.50
$2,286.50
$747.60
$747.60
$1,532.58
$1,532.58
$199,453.73
$7,000.00
$206,453.73
$20,000.00
$20,000.00
$4,000.00
$4,000.00
$53,000.00
$53,000.00
$59,854.46
$1,100.00
$60,954 .46
$5,000.00
$5,000.00
$18,090.30
$1,125.00
$6,580.00
$2,300.00
$28,095.30
$3,542.50
$10,410.00
$3,656.00
$17,608.50
$3,196.00

Total
Quantity

1170.



Item
Number

202-02.

202-02.

202-02.

202-02.

202-02.

202-02.

202-02.
202-02.
202-02.
202-02.
202-02.
202-02.
202-02.

202-02.

04

05

06

07

08

09

10
11
12
13
14
15
17

21

Description

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL

REMOVAL

OF

OF

OF

OF

OF

OF

OF
OF
OF
OF
OF
OF
OF

OF

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

Region

Awarded Contracts

Average
Unit Price

$10.
$21.
$17.
$10.
$10.
$24.
$13.
$10.
$21.
$14.
$10.
$27.
$21.
$10.
$45.
$12.
$10.
$45.
$28.
$10.
$45.
$25.
$25.
$25.
$50.
$50.
$25.
$25.
$25.
$25.
$25.
$25.
$120.
$120.
$45.
$45.
$15.
$16.

Total
Cost

$1,700.
$2,625.
$7.,521.
$1,930.
$3,110.
$4,093.
$9,133.
$2,010.
$3,000.
$5,010.

$790.
$4.,464.
$5,254.
$7,030.
$2,745.
$9,775.

$580.
$3,015.
$3,595.

$860.
$3,015.
$3,875.

$750.

$750.
$4,900.
$4,900.

$750.

$750.
$1,525.
$1,525.
$1,525.
$1,525.
$8,520.
$8,520.
$3,015.
$3,015.
$1,594.

$813.

Total
Quantity

170.
125.
431.
193.
311.
165.
669.
201.
140.
341.

79.
163.
242.
703.

61.
764.

58.

67.
125.



Item
Number

202-02.
202-02.
202-02.
202-02.
202-02.
202-02.
202-02.

202-02.

202-03

202-03.

202-03.

202-04.

202-04.

22
23
24
25
26
27
28
29

01

02

01

02

Description

REMOVAL OF
REMOVAL OF
REMOVAL OF
REMOVAL OF
REMOVAL OF
REMOVAL OF
REMOVAL OF
REMOVAL OF
REMOVAL OF

REMOVAL OF

REMOVAL OF

REMOVAL OF

REMOVAL OF

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

PIPE
PIPE
PIPE
PIPE
PIPE (DESCRIPTION)
PIPE (DESCRIPTION)
PIPE (DESCRIPTION)
PIPE (DESCRIPTION)

RIGID PVMT, SIDEWALK, ETC.

ASPHALT PAVEMENT

RIGID PAVEMENT

STRUCTURES

STRUCTURES

unit of
Measure

LS

LS

Region

4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$12.00
$14.16
$12.00
$12.00
$12.00
$12.00
$13.00
$13.00
$15.00
$15.00
$19.00
$19.00
$24.00
$24.00
$17.00
$17.00
$24.00
$24.00
$66.15
$25.36
$4.37
$36.85
$6.11
$6.82
$18.54
$4.41
$30.01
$11.41
$50.00
$71.00

$64 .37
$161,532.81
$74,256.13
$127,857.16
$65,033.33
$127,273.00
$1,395.98
$18,375.00

Total
Cost

$1,728.00
$4,135.96
$216.00
$216.00
$12,228.00
$12,228.00
$9,048.00
$9,048.00
$10,695.00
$10,695.00
$4,959.00
$4,959.00
$6,576.00
$6,576.00
$2,856.00
$2,856.00
$3,696.00
$3,696.00
$16,736.64
$36,007.78
$139,293.00
$15,291.00
$207,328.42
$365,062.95
$16,035.00
$81,303.50
$593,759.13

$1,056,160.58

$1,500.00
$4,615.00
$6,115.00

$2,099,926.50

$371,280.64

$1,406,428.72

$195,100.00

$4,072,735.86

$4,187.95
$36,750.00

Total
Quantity

144.



Item
Number

202-04.

202-04.

202-04.

202-04.

202-04.

202-04.

202-06.

202-06.

202-06.
202-06.
202-06.

202-08.

202-08.

03

04

05

50

51

52

01

02

03
04
05

10

15

Description

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

REMOVAL OF STRUCTURES

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL
REMOVAL
REMOVAL

REMOVAL

REMOVAL

OF

OF

OF

OF

OF

OF

OF

OF
OF
OF

OF

OF

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

BUILDINGS

BUILDINGS

BUILDINGS
BUILDINGS
BUILDINGS

CURB

CURB AND GUTTER

unit of
Measure

LS

LS

LS

LS

LS

LS

LS

LS

LS
LS
LS

Region

4
STATE
1
3
STATE
1
3
STATE
3
STATE

Awarded Contracts

Average
Unit Price

$130,500.
$28,572.
$775.
$1,750.
$1,100.
$500.
$2,300.
$1,400.
$300,000.
$300,000.
$9,450.
$25,000.
$6,273.
$11,289.
$25,000.
$6,300.
$12,533.
$25,000.
$25,000.
$6,323.
$100,000.
$12,000.
$39,441.
$20,682.
$95,000.
$71,000.
$62,227.
$500.
$500.
$6,000.
$6,000.
$33,000.
$33,000.
$8.

$16.

$9.

$11.

$8.

Total
Cost

$130,500.
$171,437.
$1,550.
$1,750.
$3,300.
$500.
$2,300.
$2,800.
$300,000.
$300,000.
$18,900.
$25,000.
$12,547.
$56,447.
$25,000.
$12,600.
$37,600.
$25,000.
$25,000.
$6,323.
$100,000.
$12,000.
$118,323.
$20,682.
$95,000.
$71,000.
$186,682.
$500.
$500.
$6,000.
$6,000.
$33,000.
$33,000.
$18,020.
$3,762.
$21,782.
$7,791.
$3,870.

Total
Quantity

N
N O
N O1
N~

2279.
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Item
Number

202-08.

202-08.

202-13.

202-13.

203-01

203-01.
203-01.
203-01.

203-02.

203-02.

203-03

203-03.

203-03.

25
28

01
02

09
11
95
01

02

05
10

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

REMOVAL OF MEDIAN BARRIER

REMOVAL OF MEDIAN BARRIER

WELL ABANDONMENT (DESCR)
WELL ABANDONMENT (DESCR)

ROAD & DRAINAGE EXCAVATION (UNCLIFIED)

ACID PRODUCING MATERIAL HAUL & TIP FEE
PRESPLITTING OF ROCK EXCAVATION
DESIGN-BUILD GRADING AND ROADWAYS

BORROW EXCAVATION (GRADED SOLID ROCK)

BORROW EXCAVATION (GRADED SOLID ROCK)

BORROW EXCAVATION (UNCLASSIFIED)

BORROW EXCAVATION (SELECT MATERIAL)

SELECT GRANULAR MATERIAL

unit of
Measure

LS

LS
LS

C.Y.

TON
S.Y.
LS
TON

C.Y.
C.Y.

TON

TON

Region

Awarded Contracts

Average
Unit Price

$16.
$11.
$11.
$30,771.
$30,771.
$107.
$22.
$34.
$4,200.
$4,200.
$2,824.
$2,824.
$8.

$16.

$9.

$6.

$8.

$30.
$30.
$35.
$35.
$26,201,691.
$26,201,691.
$29.
$20.
$16.
$38.
$19.
$48.
$48.
$16.
$52.
$10.

$4.

$5.

$15.
$15.
$14.

Total
Cost

$4,323.
$20,250.
$36,234.
$30,771.
$30,771.
$61,457.
$78,660.
$140,117.
$4,200.
$4,200.
$2,824.
$2,824.
$7,811,862.
$632,193.
$7,308,180.
$3,294,077.
$19,046,314.
$427,622.
$427,622.
$103,048.
$103,048.
$52,403,383.
$52,403,383.
$654,165.
$796,573.
$1,628,203.
$134,140.
$3,213,082.
$111,696.
$111,696.
$626,565.
$23,197.
$1,533,342.
$4,181,847.
$6,364,952.
$10,890.
$10,890.
$2,005,477.

Total
Quantity

261.00
1835.00
3251.00

1.00
1.00

570.00
3540.00
4110.00

1.00

1.00

1.00

1.00
875322.00
37660.44
786780.00
540974.00
2240736.44
13920.00
13920.00
2892.00
2892.00
2.00

2.00
22123.00
38725.00
98002.00
3530.00
162380.00
2327.00
2327.00
38338.80
444 .00
145894.00
948673.00
1133349.80
726.00
726.00
139979.00



Item
Number

203-03.51

203-04

203-04.02

203-05

203-06

203-07

203-08

203-10

203-10.15

203-15.03

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description
BORROW EXCAVATION (UNCLASSIFIED)

PLACING AND SPREADING TOPSOIL

STRIPPING & STOCKPILE TOPSOIL

UNDERCUTTING

WATER

FURNISHING & SPREADING TOPSOIL

CHANNEL EXCAVATION (UNCLASSIFIED)

EMBANKMENT (COMPACTED IN PLACE)

WASTE MATERIAL

COMPACTED CLAY

unit of
Measure

Region

STATE
1
STATE

Awarded Contracts

Average
Unit Price

$14.33
$2.00
$2.00
$5.93

Total
Cost

$2,005,477.
$15,500.
$15,500.
$190,973.
$33,807.
$756,479.
$344,306.
$1,325,567.
$142,017.
$142,017.
$191,122.
$46,868.
$160,760.
$370,474.
$769,225.
$78,225.
$10,467.
$84,704.
$135,978.
$309,375.
$156,004.
$75,318.
$102,473.
$20,522.
$354,318.
$4,380.
$10,560.
$522.
$11,082.
$26,544.
$1,886,571.
$2,551,279.
$4,437,851.
$82,076.
$1,795.
$83,871.
$44,226.
$44,226.

Total
Quantity

139979.
7750.
7750.

32223.
1453.
87585.
118345.
239606.
47339.
47339.
20242.
6175.
10685.
79279.

116381.

4134.

786.
10759.
7835.
23514.
5796.
4411.
6037.
1851.
18095.
292.
330.
60.
1847.
2529.

110455.

190394.

300849.
4828.

315.
5143.
1134.
1134.



Item
Number

203-30.

203-50

204-01

204-02.

204-02.

204-02.

204-02.

204-02.

204-03.

204-04.

204-04.

204-05

204-05.

01

01

10

11

20

21

01

01

10

01

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

ROADWAY APPROACHES

CONSTRUCTION OF HAUL ROAD

CULVERT EXCAVATION (UNCLASSIFIED)

DRY EXCAVATION (BRIDGES)

DRILLED CAISSON - EARTH
DRILLED CAISSON - EARTH
DRILLED CAISSON - ROCK
DRILLED CAISSON - ROCK

WET EXCAVATION

ROCK EXCAVATION (BRIDGES)

STRUCTURE EXCAVATION UNCLASSIFIED

ROCK DRILLING (BRIDGES)

CORE DRILLING AND SAMPLING

unit of
Measure

LS

LS

Region

Awarded Contracts

Average
Unit Price

$98,750.
$42,668.
$61,362.
$120,250.
$403,500.
$261,875.
$35.
$35.
$18.
$52.
$23.
$15.
$19.
$91.
$315.
$100.
$123.
$123.
$271.
$420.
$356.
$373.
$373.
$38.
$291.
$30.
$38.
$110.
$11.
$13.
$88.
$88.
$36.
$64.
$55.
$68.
$100.
$74.

00
52
34
00
00

Total
Cost

$98,750.
$85,337.
$184,087.
$240,500.
$807,000.
$1,047,500.
$2,625.
$2,625.
$180,185.
$8,334.
$52,245.
$30,056.
$270,821.
$112,520.
$16,380.
$128,900.
$9,243.
$9,243.
$15,996.
$33,600.
$49,596.
$5,968.
$5,968.
$30,713.
$6,709.
$22,435.
$59,858.
$28,571.
$124,428.
$152,999.
$10,614.
$10,614.
$9,983.
$35,742.
$45,725.
$18,359.
$6,800.
$25,159.

Total
Quantity



Item
Number

204-05.

204-06.

204-08

204-08.

204-09.
204-09.

204-10.

204-10.

204-10.

204-10.

204-10.

204-11

204-14

50

01

01

01
02
01

02

03

04

31

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description
DESIGN-BUILD GEOTECHNICAL

FLOWABLE FILL (GENERAL)

FOUNDATION FILL MATERIAL

BACKFILL MATERIAL (FLOWABLE FILL)

COFFERDAM
COFFERDAM

FOUNDATION PREPARATION

FOUNDATION PREPARATION

FOUNDATION PREPARATION

FOUNDATION PREPARATION

FOUNDATION PREPARATION (DESCRIPTION)
BRIDGE EXCAVATION (UNCLASSIFIED)

CORE DRILLING FOR PILES(ROCK)

unit of
Measure

LS

C.Y.

C.Y.

C.Y.

LS
LS

LS

LS

LS

LS

LS
C.Y.

L.F.

Average
Region uUnit Price
3 $1,201,205.48
STATE $1,201,205.48
1 $174.77
2 $200.00
3 $200.00
4 $263.52
STATE $214.76
1 $63.39
2 $75.00
3 $44 .27
4 $56.99
STATE $50.93
1 $236.46
2 $316.67
3 $234.84
4 $199.22
STATE $256.69
3 $1.00
STATE $1.00
3 $1.00
STATE $1.00
1 $16,532.92
3 $76,375.00
STATE $50,728.39
1 $5,487.39
3 $80,166.67
STATE $50,294.96
1 $2,263.31
3 $113,000.00
STATE $57,631.66
1 $2,263.31
3 $113,000.00
STATE $57,631.66
2 $22,000.00
STATE $22,000.00
2 $40.00
STATE $40.00
1 $252.00

Awarded Contracts

Total
Cost

$2,402,410.
$2,402,410.
$43,868.
$34,000.
$50,000.
$87,753.
$215,621.
$73,030.
$1,875.
$142,894.
$61,503.
$279,303.
$62,071.
$153,966.
$126,059.
$42,035.
$384,132.
$1.

$1.

$1.

$1.
$49,5098.
$305,500.
$355,098.
$10,974.
$240,500.
$251,474.
$4,526.
$226,000.
$230,526.
$4,526.
$226,000.
$230,526.
$22,000.
$22,000.
$1,800.
$1,800.
$1,008.

Total
Quantity

2.

2.
251.
170.
250.
333.
1004.
1152.

25.
3228.
1079.
5484 .
262.
486.
536.
211.
1496.
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Item
Number

204-15

207-20.

208-01

208-01.
208-01.

208-01.

208-02.
209-01.
209-01.

209-02.

209-02.

209-02.

209-02.

209-02.

209-03.

01

02
04
05

01
11
50
03

04

05

06

07

20

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

CORE DRILLING FOR PILES(SOIL)

ROADWAY SUBGRADE TIMBER MAT(TEMP)
SHOULDERS AND DITCHES

SHOULDER PREPARATION

ENGINEERED AGGREGATE-TOPSOIL (EAT) MIX
BROOMING & DEGRASSING SHOULDERS

DITCH (RIPRAP, SAND & PLASTIC SHEETING)
CONSTRUCTION ACCESS
DESIGN-BUILD ENVIR MANAGMNT (INCL. EPSC)

8" TEMPORARY SLOPE DRAIN

10" TEMPORARY SLOPE DRAIN

12" TEMPORARY SLOPE DRAIN

15" TEMPORARY SLOPE DRAIN

18" TEMPORARY SLOPE DRAIN

FILTER SOCK (8 INCH)

unit of
Measure

Region

3
STATE
1
3
STATE
3
STATE
1
STATE
4
STATE
3
STATE
3
4
STATE
4
STATE
2
STATE
3
STATE
1
4
STATE
1
STATE
1
3
STATE
3
4
STATE

Awarded Contracts

Average
Unit Price

$182.
$182.
$72.
$40.
$43.
$465.
$465.
$646.
$646.
$1,200.
$1,200.
$21.
$21.
$1,360.
$560.
$1,291.
$25.
$25.
$9,756.
$9,756.
$2,303,725.
$2,303,725.
$15.
$13.
$15.
$14.
$14.
$15.
$13.
$14.
$12.
$19.
$14.
$25.
$87.
$23.
$28.
$4.

Total
Cost

$83,945.
$84,953.
$4,659.
$27,861.
$32,520.
$68,018.
$68,018.
$50,085.
$50,085.
$9,864.
$9,864.
$433,187.
$433,187.
$142,402.
$5,465.
$147,868.
$625.
$625.
$9,756.
$9,756.
$4,607,450.
$4,607,450.
$15,380.
$4,498.
$19,878.
$2,045.
$2,045.
$11,342.
$8,776.
$20,119.
$3,202.
$1,560.
$4,762.
$64,608.
$17,704.
$37,523.
$119,836.
$6,407.

10

Total
Quantity

461.00
465.00
64.00
691.00
755.00
146.00
146.00
77.42
77.42
8.22
8.22
20579.00
20579.00
104.70
9.76
114.46
25.00
25.00

1318.00

1382.52

249500

1583 .00
4280.00
1408.00



Item
Number

209-03.

209-03.

209-03.

209-03.

209-03.

209-03.

209-03.
209-03.
209-03.
209-03.
209-03.

209-03.

209-05

21

22

23

31

34

36

37
41
42
59
60
67

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

FILTER SOCK (12 INCH)

FILTER SOCK (18 INCH)

FILTER SOCK (24 INCH)

STREAM MITIGATION-COCONUT FIBER ROLLS
STREAM MITIGATION-LOG VANES

STREAM MITIGATION-STEP POOL

STREAM MITIGATION CROSS VANE STRUCTURE
STREAM MITIGATION - BOULDER RIFFLE

STREAM MITIGATION - LIVE BRUSH LAYERING

STRM MITIG - BRUSH MATTRESS

STRM MITIG - ROCK VANE

Strm Mtigation — Wood Toe W/Reinfo Earth

SEDIMENT REMOVAL

unit of
Measure

L.F.

EACH

EACH
L.F.
L.F.
S.Y.
EACH

L.F.

Region

3
STATE
1
STATE

Awarded Contracts

Average
Unit Price

$2.

$3.

$5.

$5.

$6.

$6.

$4.

$5.
$10.
$21.
$3.
$13.
$4.
$28.
$28.
$185.
$250.
$190.
$4,500.
$8,400.
$4.,546.
$1,370.
$1,370.
$500.
$500.
$110.
$110.
$98.
$98.
$7.,500.
$7,500.
$455.
$115.
$141.
$10.
$15.
$11.
$6.

Total
Cost

$2,550.
$8,957.
$44,865.
$44,865.
$56,134.
$23,838.
$18,557.
$98,530.
$6,120.
$864.
$48,860.
$3,198.
$59,042.
$4,480.
$4,480.
$43,290.
$5,000.
$48,290.
$369,000.
$8,400.
$377,400.
$8,225.
$8,225.
$21,500.
$21,500.
$41,800.
$41,800.
$15,718.
$15,718.
$15,000.
$15,000.
$13,675.
$40,250.
$53,925.
$96,887.
$8,224.
$88,299.
$99,671.

Total
Quantity

1000.00
2408.00
8419.00
8419.00
9339.00
3601.00
3748.00
16688.00
568.00
40.00
12615.00
246.00
13469.00
160.00
160.00
234.00
20.00
254 .00
82.00

9637.81

7967.00
16564 .00

11



Average Unit Prices - 01JAN2018 thru 31DEC2018 - Awarded Contracts 12

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $8.44 $293,083.26 34714 .79
209-08.02 TEMPORARY SILT FENCE (WITH BACKING) L.F. 1 $3.92 $225,361.90 57440.00
2 $3.85 $79,112.71 20531.00
3 $3.66 $445,239.78 121726 .00
4 $3.76 $471,282.75 125335.00
STATE $3.76 $1,220,997.14 325032.00
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) L.F. 1 $1.63 $96,093.10 59000.00
2 $1.38 $20,879.70 15150.00
3 $1.71 $222,085.14 130001.00
4 $1.75 $177,309.00 101099.00
STATE $1.69 $516,366.94 305250.00
209-08.05 ENHANCED SILT FENCE CHECK (V-DITCH) EACH 4 $456.15 $2,280.75 5.00
STATE $456.15 $2,280.75 5.00
209-08.07 ROCK CHECK DAM PER EACH 1 $306.20 $273,745.89 894.00
2 $357.67 $26,467.51 74.00
3 $250.24 $121,617.65 486.00
4 $608.04 $187,275.00 308.00
STATE $345.69 $609,106.05 1762.00
209-08.08 ENHANCED ROCK CHECK DAM EACH 1 $464 .31 $107,255.21 231.00
2 $585.87 $20,505.35 35.00
3 $377.16 $151,996.57 403.00
4 $752.09 $258,719.50 344.00
STATE $531.57 $538,476.63 1013.00
209-08.09 FILTER SOCK CHECK DAM EACH 1 $295.54 $31,918.30 108.00
3 $153.23 $18,540.60 121.00
4 $300.00 $2,400.00 8.00
STATE $223.03 $52,858.90 237.00
209-09.01 SANDBAGS BAG 1 $3.29 $89,681.12 27292.00
2 $4.67 $14,103.60 3020.00
3 $4.25 $26,025.00 6120.00
4 $4.86 $32,066.00 6596 .00
STATE $3.76 $161,875.72 43028.00
209-09.02 TEMP.SEDIMT FILTER BAG(14°6"X2"0""X13"3") BAG 1 $1,469.81 $2,939.62 2.00
3 $313.02 $313.02 1.00
STATE $1,084.21 $3,252.64 3.00
209-09.03 SEDIMENT FILTER BAG (15" X 15%) EACH 1 $1,082.73 $34,647.41 32.00
3 $503.02 $12,072.39 24.00

4 $527.40 $5,274.00 10.00



Item
Number

209-09.

209-09.

209-09.

209-09.

209-09.

209-09.

209-09.

209-10.

209-10.

209-10.

209-11.

209-11.

04

22

24

40

41

42

43

01

02
20

01
20

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

SEDIMENT FILTER BAG(15" X 10%)

POLYACRYLAMIDE POWDER

JUTE MESH FABRIC

CURB INLET PROTECTION (TYPE 1)

CURB INLET PROTECTION (TYPE 2)

CURB INLET PROTECTION (TYPE 3)

CURB INLET PROTECTION (TYPE 4)

TEMPORARY DEWATERING STRUCTURE

8IN SKIMMER W/6IN HEAD

TEMPORARY SEDIMENT TRAP

SEDIMENT BASIN RISER
SEDIMENT BASIN BAFFLES

unit of
Measure

EACH

LB.

S.Y.

EACH

EACH

EACH

EACH

EACH

C.Y.

EACH

L.F.

Region

STATE

Awarded Contracts

Average
Unit Price

$787.
$698.
$850.
$305.
$1,125.
$538.
$10.
$10.
$10.
$5.

$5.
$354.
$153.
$219.
$219.
$224.
$338.
$171.
$217.
$153.
$153.
$280.
$151.
$200.
$184.
$27.
$11.
$12.
$7.,500.
$7,500.
$12.
$50.
$3.
$35.
$8.
$1,500.
$1,500.
$32.

Total
Cost

$51,993.80
$10,473.65
$1,700.00
$7,020.00
$4,500.00
$23,693.65
$5,985.00
$23,444 .60
$29,429.60
$516.00
$516.00
$4,257.16
$3,846.25
$11,416.50
$19,519.91
$43,091.20
$2,033.04
$7,882.45
$53,006.69
$1,538.50
$1,538.50
$53,805.03
$86,093.63
$400.00
$140,298.66
$3,848.82
$13,079.00
$16,927.82
$7,500.00
$7,500.00
$31,245.39
$50.00
$8,460.70
$8,890.00
$48,646.09
$1,500.00
$1,500.00
$12,800.00

Total
Quantity

66.
15.
2.
23.
4.
44 .
570.

400.

13



Item
Number

209-13.

209-20.

209-20.

209-20.

209-40.

209-40.
209-40.

209-40.

209-40.

209-40.

209-40.

04

03

04

21

30

31
32
33

34

41

42

Description

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

TURBIDITY CURTAIN

POLYETHYLENE SHEETING (6 MIL. MINIMUM)

POLYETHYLENE SHEETING (10 MIL.)

SEDIMENT POND OUTLET STRUCTURE (DISCR.)

CATCH BASIN PROTECTION (TYPE A)

CATCH
CATCH

CATCH

CATCH

CATCH

CATCH

BASIN
BASIN

BASIN

BASIN

BASIN

BASIN

PROTECTION (TYPE B)
PROTECTION (TYPE C)

PROTECTION (TYPE D)

PROTECTION (TYPE E)

FILTER ASSEMBLY(TYPE 1)

FILTER ASSEMBLY(TYPE 2)

unit of
Measure

LS

EACH

EACH
EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$32.
$32.
$20.
$21.

$38.207.

Total
Quantity

400.
1398.
512.
200.
2110.
475.
82.
704.
7373.
8634.
2000.
187.
327.
2514.
1.

1.
13.
6.
17.
23.
59.

14



Item
Number

209-40.

209-40.

209-40.

209-40.

209-40.

209-40.

209-65.

209-65.

209-65.

43

44

45

46

47

48

01

03

04

Description

CATCH BASIN

CATCH BASIN

CATCH BASIN

CATCH BASIN

CATCH BASIN

CATCH BASIN

TEMPORARY STREAM DIVERSION (DESCRIPTION)

Average Unit Prices

FILTER

FILTER

FILTER

FILTER

FILTER

FILTER

ASSEMBLY (TYPE

ASSEMBLY (TYPE

ASSEMBLY (TYPE

ASSEMBLY (TYPE

ASSEMBLY (TYPE

ASSEMBLY (TYPE

TEMPORARY DIVERSION CHANNEL

TEMPORARY IN STREAM DIVERSION

- 01JAN2018 thru 31DEC2018 -

3)

4)

5)

6)

7

8)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

LS

Region

Awarded Contracts

Average
Unit Price

$1,200.
$643.
$634.
$614.
$542.
$720.
$762.
$975.
$655.
$507.
$560.
$400.
$540.
$633.
$700.
$1,415.
$905.
$625.
$410.
$510.
$765.
$780.
$770.
$399.
$1,000.
$462.
$101,657.
$1,500.
$51,578.
$80.
$6.
$12.
$23.
$70.
$70.
$56.
$33.
$56.

Total
Cost

$3,600.00
$42,487.98
$17,779.00
$102,074.48
$22,778.00
$720.00
$3,811.80
$12,681.50
$39,991.30
$16,739.20
$38,661.20
$800.00
$56,200.40
$1,900.00
$700.00
$2,831.00
$5,431.00
$55,637.96
$41,409.80
$97,047.76
$10,713.25
$6,246.68
$16,959.93
$6,783.00
$2,000.00
$8,783.00
$101,657.19
$1,500.00
$103,157.19
$148,763.39
$7,995.90
$92,222.00
$248,981.29
$72,859.20
$16,100.00
$222,354.00
$29,765.00
$341,078.20

15

Total
Quantity

3.00
66.00
28.00

166.00
42.00

1858.00
1195.00
7427 .00
10480.00
1030.00

3912.00
889.00
6061.00



Item
Number

301-50.

303-01

303-01.

303-01.

303-01.

303-02

303-10.

303-10.

303-10.

303-20.
304-01.

304-01.

50

01

02

09

01

02

03

02
04

08

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description
DESIGN-BUILD PAVEMENT

MINERAL AGGREGATE, TY A BASE, GRADING D

GRANULAR BACKFILL (ROADWAY)

GRANULAR BACKFILL (BRIDGES)

MINERAL AGGR,TY A BS,GRADING D LIMESTONE
MINERAL AGGR,TY B BASE, GR

MINERAL AGGREGATE (SIZE 57)

MINERAL AGGREGATE (SIZE 2)

MINERAL AGGREGATE (SIZE 68)

RIVER GRAVEL
PROCESSING (RECLAIMED BASE MATERIAL)

PORTLAND CEMENT (FULL DEPTH RECLAMATION)

unit of
Measure

LS

TON

TON

TON

TON
TON

TON

TON

TON

TON
S.Y.

TON

Average
Region uUnit Price
3 $35,179,586.46
STATE $35,179,586.46
1 $26.72
2 $37.12
3 $19.96
4 $26.35
STATE $24.13
1 $35.34
2 $25.88
3 $32.43
4 $33.94
STATE $32.62
1 $36.80
2 $47.94
3 $28.39
4 $45.18
STATE $31.88
4 $35.00
STATE $35.00
4 $32.13
STATE $32.13
1 $37.49
2 $40.85
3 $36.55
4 $36.26
STATE $37.24
2 $30.40
4 $31.50
STATE $30.42
3 $37.29
4 $35.90
STATE $36.89
4 $36.00
STATE $36.00
2 $3.05
STATE $3.05
2 $199.00

STATE $199.00

Awarded Contracts

Total
Cost

$70,359,172.
$70,359,172.
$6,996,139.
$3,171,782.
$13,935,612.
$13,344,936.
$37,448,471.
$134,778.
$83,076.
$313,600.
$334,133.
$865,589.
$198,924.
$9,204.
$271,990.
$12,830.
$492,948.
$17,500.
$17,500.
$1,670,194.
$1,670,194.
$283,888.
$60,095.
$140,243.
$169,182.
$653,410.
$69,614.
$1,102.
$70,716.
$16,295.
$6,282.
$22,577.
$3,096.
$3,096.
$168,164.
$168,164.
$322,380.
$322,380.

16

Total
Quantity

2.00

2.00
261804 .30
85436.00
698052.00
506435.00
1551727 .30
3814.00
3210.00
9670.00
9843.70
26537.70
5406.00
192.00
9579.00
284.00
15461.00
500.00
500.00
51982.00
51982.00
7572.00
1471.20
3837.00
4666.00
17546.20
2290.00
35.00
2325.00
437.00



Item
Number

307-01.

307-01.

307-01.

307-01.

307-01.

307-01.

307-01.

307-02.

307-02.

01

08

10

15

20

21

22

01

02

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

unit of
Description Measure
ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A TON
ASPHALT CONC MX(PG64-22) (BPMB-HM)GR B-M2 TON
ASPHALT CONC MIX(PG64-22) (BPMB-HM)GR C-W TON
ASC MIX (PG64-22) (BPMLC-HM) GR. CS TON
ASP. CONC. MIX(PG64-22) (BPMB-HM) GR A-S TON
ASP. CONC. MIX(PG70-22) (BPMB-HM) GR A-S TON
ASP. CONC. MIX(PG76-22) (BPMB-HM) GR A-S TON
ASPHALT CONC. MIX (PG70-22)(BPMB-HM)GR A TON
ASPHALT CEMENT (PG70-22)(BPMB-HM) GR.A-S TON

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

PRPOPRPONPFPOAONFRPORAPONFRPORPROOOWODNPFPORNODAWONFRPORAWONE

wn
3
>
3
m

Awarded Contracts

Average
uUnit Price

$139.15
$110.32
$73.13
$87.44
$88.53
$114.99
$86.47
$87.55
$82.14
$87.86
$81.61
$89.59
$83.62
$100.15
$118.27
$84.63
$102.19
$160.35
$79.12
$101.05
$101.63
$128.00
$71.02
$83.89
$79.89
$138.01
$101.97
$73.35
$88.50
$80.56
$94.19
$136.88
$67.28
$80.37
$79.01
$813.60
$1,250.00
$1,007.56

Total
Cost

$389,617.
$198,790.
$610,864.
$4,221,120.
$5,420,392.
$1,558,989.
$2,061,434.
$2,387,832.
$4,676,949.
$10,685,206.
$2,125,759.
$786,600.
$2,912,359.
$82,623.
$677,109.
$435,850.
$1,195,582.
$350,208.
$467,376.
$817,584.
$1,011,379.
$32,822.
$3,036,155.
$3,150,929.
$7,231,286.
$93,570.
$115,124.
$2,288,528.
$1,804,515.
$4,301,737.
$2,954,787.
$216,279.
$3,748,798.
$5,092,752.
$12,012,618.
$4,068.
$5,000.
$9,068.

Total
Quantity

2800.00
1802.00
8353.00
48272.00
61227.00
13558.00
23839.00
27273.00
56940.00
121610.00
26049.00
8780.00
34829.00
825.00
5725.00
5150.00
11700.00
2184 .00
5907.00
8091.00
9952.00
256.43
42750.00
37561.00
90519.43
678.00
1129.00
31202.00
20390.00
53399.00
31371.10
1580.09
55718.00
63370.00
152039.19
5.00
4.00
9.00

17



Item
Number

307-02.

307-02.

307-03.

307-03.
307-03.

307-03.

307-03.

307-03.

309-01.

309-01.

309-02

311-03.

311-03.

313-03

03

08

01

02
03
08

09

10

01

02

04

10

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

AGGREGATE (BPMB-HM) GRADING A-S MIX

ASPHALT CONC MX(PG70-22)(BPMB-HM)GR B-M2

ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR A

PERF. GRADE ASPH. CEMENT(PG76-22)GR AS
AGGREGATE(BPMB-HM) GRADING AS

ASPHALT CONC MX(PG76-22)(BPMB-HM)GR B-M2

ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR C

ASPHALT CONC MIX (PG76-22)(BPMB-HM)GR CS

MINERAL AGGREGATE (A-CBC)

PORTLAND CEMENT (A-CBC)

BITUMINOUS MATERIAL (A-CBC)

HOT IN PLACE RECYCLING OF ASPHALT PAVEME
Asphalt Rejuvenating Agent

TREATED PERMEABLE BASE

unit of
Measure

TON

TON

TON

TON
TON

TON

TON

TON

TON
TON
TON
S.Y.
GAL.
S.Y.

Region

Awarded Contracts

Average
Unit Price

$105.13
$381.00
$217.14
$106.76
$197.28
$74.38
$88.78
$88.08
$132.35
$106.00
$73.80
$74.60
$75.99
$960.00
$960.00
$190.00
$190.00
$96.22
$85.21
$80.81
$86.13
$89.69

Total
Cost

$16,610.
$41,148.
$57,758.
$2,477,196.
$304,905.
$3,391,786.
$2,821,894.
$8,995,782.
$342,664.
$250,054.
$5,154,245.
$3,401,760.
$9,148,723.
$6,720.
$6,720.
$34,770.
$34,770.
$7,661,107.
$3,398,364.
$2,656,239.
$1,217,926.
$14,933,637.
$3,473,581.
$3,473,581.
$556,614 .
$6,677,324.
$7,233,938.
$1,999,627.
$1,999,627.
$839,130.
$839,130.
$283,200.
$283,200.
$2,093,719.
$2,093,719.
$1,046,246.
$1,046,246.
$163,732.

18

Total
Quantity

158.00
108.00
266.00
23203.30
1545.58
45599.00
31785.00
102132.88
2589.00
2359.00
69843.00
45600.00
120391.00
7.00

7.
183.00
183.00
79617 .00
39881.00
32870.00
14140.00
166508.00
36337.00
36337.00
5045.00
67190.00
72235.00
93111.00
93111.00
3594.00
3594.00
265.00
265.00
573432.00
573432.00
287627 .00
287627 .00
6679.00



Item
Number

402-01

402-02

403-01

403-01.

403-01.

403-02

403-02.

403-02.

403-05.

405-01.

405-01.

01

10

01

02
01

01
02

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

AGGREGATE FOR COVER MATERIAL (PC)

BITUMINOUS MATERIAL FOR TACK COAT (TC)

BITUMINOUS MATERIAL FOR TACK COAT (MICRO

High Performance Fog Seals

ASPHALT CEMENT FOR TACK COAT (TC)

TRACKLESS TACK COAT

HOT APPLIED TACK COAT

BITUMINOUS MATERIAL (FOG SEAL) SHOULDER

BITUMINOUS MATERIAL (BSC)

MINERAL AGGREGATE (BSC)

unit of
Measure

TON

TON

TON

TON

S.Y.

TON

TON

TON

TON

TON

TON

Region

Awarded Contracts

Average
Unit Price

$23.
$17.
$24.
$20.
$255.
$678.
$940.
$478.
$644 .

$930.
$750.
$750.

$85.

83
42

Total
Cost

$132,357.
$630,810.
$344,608.
$1,271,509.
$108,285.
$70,818.
$1,023,566.
$466,500.
$1,669,170.
$9,775.
$27,754.
$172,648.
$159,711.
$369,890.
$3,089,901.
$1,551,366.
$3,175,004.
$1,472,146.
$9,288,419.
$20,385.
$55,278.
$75,663.
$172,144.
$172,144.
$5,740.
$3,000.
$8,740.
$2,985.
$51,355.
$54,340.
$188,100.
$188,100.
$49,934.
$45,850.
$95,784.
$55,500.
$55,500.
$49,301.

19

Total
Quantity

5555.00
36221.00
14240.00
62695.00

423.40
104.40
1088.30
974 .00
2590.10
180.90
192.00

3814.50

3657.00

7844 .40

4251.90

2471.30

4640.90

2428 .40
13792.50

59.00
156.00
215.00

305999.00
305999.00
4.30

6.00
10.30
3.00

68.00

71.00
221.00
221.00

45.00

57.90
102.90

74.00

74.00
579.00



Item
Number

405-03.

406-04.
407-02.

407-07.

407-20.

411-01.

411-01.

411-01.

411-02.

411-02.

01

02
14

01

05

07

10

12

10

11

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

PM REJUVENATING SCRUB SEAL

HIGH FRICTION SURFACE TREATMENT
ASPHALT PAVEMENT REPAIR

INTELLIGENT COMPACTION EQUIPMENT

SAW CUTTING ASPHALT PAVEMENT

ACS MIX (PG64-22) GRADING E SHOULDER

ACS MIX(PG64-22) GRADING D

LONGITUDINAL JOINT STABILIZATION

ACS MIX(PG70-22) GRADING D

ACS MIX(PG70-22) GRADING E RDWY

unit of
Measure

S.Y.

S.Y.
S.Y.
LS

TON

TON

TON

TON

Region

STATE
2
4
STATE
2
STATE
1
STATE

Awarded Contracts

Average
Unit Price

Total
Cost

$49,301.
$1,415,022.
$2,503,659.
$3,918,681.
$475,100.
$475,100.
$12,292.
$12,292.
$881,635.
$526,094 .
$467,310.
$486,258.
$2,361,298.
$45,257.
$19,712.
$104,070.
$73,871.
$242,910.
$9,120,792.
$2,589,828.
$229,636.
$3,740,778.
$15,681,036.
$7,152,974.
$4,494,933.
$12,690,454.
$7,615,553.
$31,953,916.
$322,784.
$170,875.
$58,485.
$552,145.
$13,603,153.
$6,593,129.
$12,589,649.
$9,603,925.
$42,389,857.
$575,638.

20

Total
Quantity

579.00
676826 .00
912584 .00

1589410.00
21379.00



Item
Number

411-03.
411-03.
411-03.
411-03.

411-03.

411-03.

411-03.

411-03.

411-03.

411-03.

411-04

411-12.

05
07
08
09
10

12

13

14

23

24

01

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

ACS
ACS
ACS
ACS
ACS

ACS

ACS

ACS
ACS

MIX(PG64-22)
MIX(PG64-22)
MIX(PG70-22)
MIX(PG76-22)
MIX(PG76-22)

MIX(PG64-22)

MIX(PG70-22)

MIX(PG76-22)

THIN LIFT
THIN LIFT
THIN LIFT
THIN LIFT

GRADING D

THIN LIFT

THIN LIFT

THIN LIFT

MIX (PG76-22) OGFC

ACS MIX(PG64-22) THIN LIFT

CRACK SEALANT

ASPHALT
ASPHALT
ASPHALT
ASPHALT

D ASPHALT

D ASPHALT

D ASPHALT

E ASPHALT

SCORING SHOULDERS (CONT. 161IN)

unit of
Measure

S.Y.
TON
TON
TON

TON

TON

TON

TON

TON

TON
LB.

Region

2
STATE
2
STATE
2
STATE
3
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$375.00
$96.75
$2.48
$2.48
$86.34
$86.34
$85.00
$85.00
$91.25
$91.25
$119.33
$106.45
$105.38
$101.91
$109.08
$98.67
$97.77
$78.16
$91.50
$88.64
$108.28
$95.65
$87.70

Total
Cost

$750.
$576,388.
$424,084.
$424,084.
$4,846,171.
$4,846,171.
$170,000.
$170,000.
$657,730.
$657,730.
$8,364,580.
$6,178,738.
$3,701,264.
$6,198,832.
$24,443,416.
$6,766,426.
$1,016,395.
$6,896,087.
$4,525,239.
$19,204,148.
$3,977,719.
$973,815.
$2,276,985.
$7.,228,520.
$560,522.
$560,522.
$3,232,034.
$2,603,843.
$13,862,438.
$19,698,317.
$414,921.
$414,921.
$3,344.
$3,344.
$148,894.
$77,290.
$98,621.
$91,553.

00
50
96
96
30
30
00
00
00

Total
Quantity

2.
5957.
171002.
171002.
56132.
56132.
2000.
2000.
7208.
7208.
70094 .
58046.
35123.
60825.
224088.
68575.
10396.
88227.
49454 .
216652.
36736.
10181.
25964.
72881.
5963.
5963.
27402.
23926.
121989.
173317.
4911.
4911.
836.
836.
202.
145.
165.
117.

21



Item
Number

411-12.

411-12.

411-12.

414-03.
414-03.

414-03.

415-01.

415-01.

415-01.

501-01.

02

03

04

01
02
03

01

02

03

01

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

SCORING SHOULDERS (NON-CONT. 161N)

SCORING RUMBLE STRIPE (NON-CONT. 8IN)

SCORING RUMBLE STRIPE (NON-CONT. 41IN)

EMULSIFIED ASPHALT FOR MICRO-SURFACING
AGGREGATE FOR MICRO SURFACING

MICRO SURFACING

COLD PLANING BITUMINOUS PAVEMENT

COLD PLANING BITUMINOUS PAVEMENT

COLD PLANING BITUMINOUS PAVEMENT

PORTLAND CEMENT CONCRETE PVMT (PLAIN) 8"

unit of
Measure

TON
TON
S.Y.

TON

S.Y.

C.Y.

S.Y.

Region

STATE

Awarded Contracts

Average
Unit Price

$659.16
$830.59
$644 .20
$531.01
$559.13
$620.52
$774.33
$632.41
$553.45
$605.87
$618.14
$688.84
$518.00
$586.50
$645 .55
$602.72
$854.83
$854.83
$117.34
$117.34
$2.78
$2.35
$2.70
$21.71
$21.68
$18.85
$23.32
$20.45
$4.54
$1.72
$7.88
$2.08
$2.08
$60.00
$14.00
$17.71
$710.00
$710.00

Total
Cost

$416,359.
$57,484.
$30,535.
$41,896.
$78,327.
$208,244.
$109,452.
$27,446.
$184,740.
$54,515.
$376,155.
$108,905.
$98,471.
$94,309.
$76,870.
$378,557.
$1,065,974.
$1,065,974.
$1,219,273.
$1,219,273.
$1,026,632.
$184,399.
$1,211,032.
$5,777,580.
$2,940,078.
$7.,407,527.
$1,032,064.
$17,157,250.
$538,268.
$3,088,341.
$448,544 .
$5,115,145.
$9,190,299.
$15,420.
$41,048.
$56,468.
$8,520.
$8,520.

Total
Quantity

628.
1247.
1247.

10391.
10391.
369876.
78468.
448344.
266132.
135603.
392953.
44265.
838953.
118561.
1794061.
56955.
2454067 .
4423644.

257.
2932.
3189.

12.
12.

22



Item
Number

501-01.

501-01.
501-01.
501-01.

501-01.

502-01

502-02

502-03.

502-03.

502-03.

502-03.

502-03.

03

05
13
15

31

05
13

24

25

26

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

PORTLAND CEM CONCRETE PVMT (PLAIN) 10"

PORTLAND CEM CONCRETE PVMT (PLAIN) 12"
PORTLAND CEM CNC PVMT (PL) 10"FAST TRACK
PORTLAND CEM CNC PVMT (PL) 12"FAST TRACK
CONCRETE REPLACEMENT (FAST TRACK)

CLEANING AND SEALING JOINTS

HOLES

HOT APPLIED FIBER-POLYMER PATCHING MATER

CONCRETE PAVEMENT REMOVAL

FULL DEPTH PCC PAVEMENT REPAIR HIGH EARL

FULL DEPTH PCC PAVEMENT REP HIGH EARLY

PARTIAL DPTH PCC PAVEMENT REP HIGH EARLY

unit of
Measure

S.Y.

S.Y.
S.Y.
S.Y.
S.Y.
L.F.

EACH

LB.

S.Y.

C.Y.

C.Y.

Region

1
2
3
4
STATE
4
STATE
3
STATE
3
STATE
3
STATE

Awarded Contracts

Average
Unit Price

$87.
$103.
$109.
$105.
$105.
$175.
$175.
$224.
$224.
$250.
$250.
$190.

Total
Cost

$548,143.
$574,768.
$3,974,597.
$1,495,200.
$6,592,710.
$39,375.
$39,375.
$327,4065.
$327,405.
$58,750.
$58,750.
$136,230.
$136,230.
$27,801.
$6,990.
$34,791.
$80.

$20.

$15.

$115.
$322,500.
$322,500.
$3,570.
$14,561.
$19,200.
$37,331.
$1,129,601.
$1,129,601.
$1,923,010.
$772,500.
$930,160.
$944,502.
$4,570,172.
$178,800.
$50,000.
$15,000.
$12,000.
$255,800.

23

Total
Quantity

6232.00
5553.00
36221.00
14240.00
62246.00
225.00
225.00
1459.60
1459.60
235.00
235.00
717 .00



Item
Number

502-04.

502-04.

502-04.

502-08

502-08.

502-08.

502-08.

502-08.

502-08.

01

02

03

01

02

03

07

10

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

SAWING CONCRETE PAVEMENT (FULL DEPTH)

LOAD TRANSFER DOWELS

TRANSVERSE TIE-BARS

PRE-ROLLING

RESEALING JOINTS (HOT POURED ELASTIC)

RESEALING JOINTS (SILICONE SEALANT)

SEALING SHOULDER JOINTS

SEALING RANDOM CRACKS (SILICONE SEALANT)

SAWING & RESEAL JOINTS (SILICONE SLNT)

unit of
Measure

L.F.

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

PWNPFRPORWONFPODAONRPORPODWONRPODAWONFRPORRWONPFPORWONE

STATE

STATE

Awarded Contracts

Average
Unit Price

$11.
$11.
$13.
$14.
$12.
$15.
$15.
$15.
$14.
$15.
$13.
$13.
$13.
$13.
$13.
$1.
$1.
$1.
$1.
$2.
$2.
$4.
$4.
$4.
$3.
$4.
$1.
$1.
$1.
$1.
$1.
$3.
$3.
$4.
$5.
$4.
$3.
$3.

Total
Cost

$387,050.
$96,315.
$260,206.
$151,161.
$894,732.
$183,150.
$47,043.
$104,124.
$52,972.
$387,289.
$79,680.
$13,000.
$40,173.
$20,414.
$153,267.
$425.
$10.

$15.
$450.
$60,087.
$60,087.
$102,960.
$36,000.
$22,500.
$32,918.
$194,378.
$23,925.
$8,250.
$2,475.
$107,611.
$142,261.
$15,562.
$2,812.
$21,945.
$7,900.
$48,220.
$317,400.
$317,400.

Total
Quantity

32950.00
8050.00
19057.00
10557.00
70614 .00
12210.00
3044 .00
6682.00
3643.00
25579.00
5800.00
1000.00
2945.00
1542.00
11287.00
425.00
10.00
15.00
450.00
25883.00
25883.00
23000.00
8000.00
5000.00
8602.00
44602.00
14500.00
5000.00
1500.00
59578.00
80578.00
4150.00
750.00
4830.00
1400.00
11130.00
92000.00
92000.00

24



Item
Number

502-10

502-25

503-01

503-01.

503-60

602-01

602-02.

602-04.

602-04.
602-04.

602-10.

602-10.

602-10.

01

10
01

03
04

05

06
12

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

CEMENT-FLY ASH GROUT

SAWING CONCRETE JOINTS

GRINDING CONCRETE PAVEMENT

MILLING CONCRETE PAVEMENT

RETROFIT DOWEL BAR

STRUCTURAL STEEL
STRUCTURAL STL

STL STRUCTURES

STL STRUCTURES
STL STRUCTURES

BRACING REPAIRS

STRUCTURAL STEEL

BEARING DEVICE (REPAIR)

unit of
Measure

C.F.

S.Y.

EACH

LB.
LS
LS

LS
LS
LS

LB.

LS

Region

TATE

TATE

TATE

TATE

TATE

WA WNRPOPPOPWONPFRPORWNPFPOWNE

wwm
|
>
3
m

STATE

STATE

STATE

STATE

STATE

STATE

Awarded Contracts

Average

unit Pr

$0.

$0.

$0.

$0.

$1.

$2.

$1.

$1.

$1.

$6.

$7.

$7.

$10.

$7.

$66.
$66.
$18.
$15.
$15.
$15.
$17.

$5.

$5.
$25,955.
$25,955.
$9,249,945.

$635,500
$3,506,981

$1,505,800.
$1,505,800.
$2,275,500.
$2,275,500.
$7,431.
$15,000.
$10,459.
$7.

$7.

$5,000.

ice

Total
Cost

$285.

$75.

$60.

$420.
$14,680.
$5,000.
$2,625.
$2,500.
$24,805.
$39,750.
$10,500.
$10,500.
$22,621.
$83,371.
$25,750.
$25,750.
$9,300.
$1,500.
$1,800.
$750.
$13,350.
$715.

$715.
$51,911.
$51,911.
$9,249,945.
$1,271,000.
$10,520,945.
$1,505,800.
$1,505,800.
$2,275,500.
$2,275,500.
$22,295.
$30,000.
$52,295.
$41,698.
$41,698.
$5,000.

00
00
00
00
00
00
00
00
00
00
00
00
20

Total
Quantity

380.
100.
80.
560.
8000.
2500.
1500.
2000.
14000.
6000.
1500.
1500.
2228.
11228.
390.
390.
500.
100.
120.
50.
770.
130.

-
w
o

ONWRFRRFRPRPFPWNEDNDN

5681.
5681.

25



Item
Number

602-10.
602-10.
602-10.

603-02.

603-02.
603-02.

603-05.

604-01.

604-01.

604-01.

604-02.

604-02.

19
32
60
01

15
20
20

01

02

20

01

02

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

JACKING STEEL SPANS
STRUCTURAL STEEL (REPAIRS)
BEARING DEVICE

REPNTG EX STEEL STRUCTURES

REPAINT EXISTING BEARINGS
SPOT PAINTING EXISTING STEEL STRUCTURES

CTMT & DISPOSAL WASTE

CLASS A CONCRETE (ROADWAY)

STEEL BAR REINFORCEMENT (ROADWAY)

BOX TUBE SAFETY RAIL

CLASS A CONCRETE (BOX BRIDGES)

STEEL BAR REINFORCEMENT (BOX BRIDGES)

unit of
Measure

LS
LB.
EACH

LS

LS
S.F.

LS

C.Y.

LB.

LB.

Region

STATE
3
STATE
3
STATE
4
STATE
1
3
STATE
1
STATE
3
STATE
1
3
STATE

Awarded Contracts

Average
Unit Price

$5,000.00
$6,000.00
$6,000.00
$12.00
$12.00
$10,000.00
$10,000.00
$136,149.92
$257,000.00
$176,433.28
$2,000.00
$2,000.00
$39.79
$39.79
$30,352.21
$150,000.00
$60,264.16
$1,016.94
$1,271.83
$1,001.64
$702.44
$898.09
$1.11

$1.13

$1.02

$1.08
$164.40
$123.60
$135.75
$1,405.59
$750.00
$768.21
$560.00
$726.92
$1.65

$1.26

$0.99

$1.00

Total
Cost

$5,000.
$6,000.
$6,000.
$28,920.
$28,920.
$40,000.
$40,000.
$272,299.
$257,000.
$529,299.
$2,000.
$2,000.
$38,000.
$38,000.
$91,056.
$150,000.
$241,056.
$662,006.
$11,446.
$441,724.
$453,775.
$1,568,951.
$113,321.
$99,880.
$131,784.
$344,987.
$221,611.
$392,677.
$614,288.
$226,299.
$123,750.
$2,339,970.
$801,360.
$3,491,379.
$50,727.
$40,739.
$683,017.
$269,487.

26

Total
Quantity

R e
o
o

2410.00
2410.00

PRPWORPNRAD
o
o

955.00
955.00

650.98

441.00
646 .00
1746.98
102507 .00
88542.00
129647 .80
320696.80
1348.00
3177.00
4525.00
161.00
165.00
3046.00
1431.00
4803.00
30722.00
32333.00
687388.00
269487 .00



Item
Number

604-02.

604-02.
604-02.

604-03.

604-03.

604-03.

604-03.

604-03.

604-03.

604-03.

03

41
46

01

02

04

07

09

20
32

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

EPOXY COATED REINFORCING STEEL

ENERGY DISSIPATER (DESCRIPTION)
ENERGY DISSIPATER (DESCRIPTION)

CLASS A CONCRETE (BRIDGES)

STEEL BAR REINFORCEMENT (BRIDGES)

PAVEMENT @ BRIDGE ENDS

CLASS A CONCRETE

CLASS D CONCRETE (BRIDGE DECK)

BRIDGE JOINT MODIFICATION

CLASS DS CONCRETE

unit of
Measure

LB.

EACH
EACH

C.Y.

LB.

C.Y.

Region

STATE

Awarded Contracts

Average
Unit Price

$1.02
$1.04
$1.14
$1.14
$1.03
$1.09
$24,000.00
$24,000.00
$26,000.00
$26,000.00
$651.13
$677.68
$757.94
$652.99

Total
Cost

$1,043,971.
$2,561,186.
$181,958.
$3,028,551.
$588,125.
$6,359,823.
$24,000.
$24,000.
$26,000.
$26,000.
$4,568,299.
$37,950.
$3,426,659.
$931,164.
$8,964,073.
$1,348,743.
$25,045.
$1,242,317.
$255,342.
$2,871,449.
$743,108.
$144,112.
$1,752,735.
$481,420.
$3,121,375.
$54,748.
$29,210.
$993,264.
$1,077,223.
$585,821.
$139,683.
$2,659,393.
$169,950.
$3,554,848.
$46,987.
$46,987.
$3,890,792.
$2,906,940.

Total
Quantity

1019930.
2468578.
159266.
2654910.
572958.
5855712.
1.

1.

1.

1.

7016.
56.
4521.
1426.
13019.
1467065.
23688.
1163594.
283681.
2938028.
2804.
481.
4759.
1913.
9957.

27



Item
Number

604-03.

604-03.

604-03.
604-03.

604-04.

604-04.

604-04.

604-04.

604-04.

604-04.

604-04.

35

74

75
76
01

02

03

04

05

20

41

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

CLASS L CONCRETE

CLASS X CONCRETE

CLASS X CONCRETE
CLASS X CONCRETE

APPLIED TEXTURE FINISH (NEW STRUCTURES)

APPLIED TEXTURE FINISH (EX STRUCTURES)

BRIDGE END DRAINS(2"X8%)

BRIDGE END DRAINS(4"X8")

BRIDGE END DRAINS

PAINTING CONCRETE SURFACES

THREE STAR STATE EMBLEM

unit of
Measure

C.Y.

C.Y.

C.Y.

S.Y.

S.Y.

EACH

EACH

EACH

S.F.

EACH

Region

4
STATE
2
3
STATE
2
4
STATE
2
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$637.
$691.
$775.
$1,500.
$907.
$876.
$590.
$612.
$882.
$882.
$877.

$1.955.

Total
Cost

$1,146,180.
$7,943,912.
$224,750.
$97,500.
$322,250.
$43,825.
$354,000.
$397,825.
$37,937.
$37,937.
$119,365.
$119,365.
$215,385.
$15,933.
$268,405.
$107,232.
$606,956.
$101,182.
$45,710.
$35,299.
$52,308.
$234,500.
$39,647.
$7,600.
$30,000.
$77.,247.
$5,000.
$5,000.
$5,000.
$5,000.
$2,625.
$3,690.
$4,173.
$3,240.
$13,728.
$18,756.
$10,223.
$35,200.

28

Total
Quantity

1798.00
11494 .00
290.00
65.00
355.00
50.00
600.00
650.00

2016.00



Average Unit Prices - 01JAN2018 thru 31DEC2018 - Awarded Contracts 29

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $1,580.00 $31,600.00 20.00
STATE $1,451.21 $95,779.64 66.00
604-04.62 CLN & TEXTURE FINISH CONCRETE MEDIAN B.R L.F. 1 $6.12 $95,472.00 15600.00
STATE $6.12 $95,472.00 15600.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL) S.Y. 1 $3.95 $73,714.50 18641.00
2 $9.53 $14,625.00 1535.00
3 $3.85 $105,685.90 27481.00
4 $4.71 $41,163.25 8735.00
STATE $4.17 $235,188.65 56392.00
604-05.32 BRIDGE DECK GRINDING AND GROOVING S.Y. 3 $5.82 $3,503.22 602.00
STATE $5.82 $3,503.22 602.00
604-07.01 RETAINING WALL S.F. 1 $107.29 $179,922.59 1677 .00
2 $85.85 $3,963,866.20 46172 .00
3 $118.72 $1,689,224.80 14229.00
4 $144.75 $1,567,245.00 10827 .00
STATE $101.51 $7.,400,258.59 72905.00
604-07.02 RETAINING WALL S.F. 1 $97.58 $34,445.74 353.00
3 $98.85 $1,654,320.00 16736.00
4 $108.88 $116,280.00 1068.00
STATE $99.41 $1,805,045.74 18157.00
604-07.03 RETAINING WALL S.F. 1 $74.34 $63,486.36 854 .00
3 $78.16 $1,018,170.00 13026 .00
4 $111.20 $969,245.00 8716.00
STATE $90.76 $2,050,901.36 22596 .00
604-07.04 RETAINING WALL S.F. 1 $91.76 $97,632.64 1064 .00
3 $132.56 $1,060,195.00 7998.00
4 $165.00 $1,010,625.00 6125.00
STATE $142.78 $2,168,452.64 15187.00
604-07.05 RETAINING WALL S.F. 3 $122.12 $840,914.00 6886 .00
STATE $122.12 $840,914.00 6886.00
604-07.06 RETAINING WALL S.F. 3 $105.00 $391,545.00 3729.00
STATE $105.00 $391,545.00 3729.00
604-07.07 RETAINING WALL S.F 3 $105.00 $395,325.00 3765.00
STATE $105.00 $395,325.00 3765.00
604-07.08 RETAINING WALL S.F. 3 $105.00 $575,925.00 5485.00
STATE $105.00 $575,925.00 5485.00
604-07.13 RETAINING WALL S.F. 3 $80.00 $33,680.00 421.00

STATE $80.00 $33,680.00 421.00



Item
Number

604-07.
604-09.
604-10.

604-10.

604-10.
604-10.
604-10.
604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

28
10
02
05

07
11
12
13

14

18

26
30

34

41

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

RETAINING WALL EXCAVATION
CLASS A CONCRETE

CONCRETE REPAIRS

CONCRETE

CONCRETE REMOVAL

CONCRETE SLAB REPAIRS
CONCRETE SLAB REPAIRS
CONCRETE SLAB REMOVAL

REMOVE EXISTING WEARING SURFACE

REINFORCING STEEL (REPAIRS)

BRACING

BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)

CNCRTE OVRLYD BRDGE DECK REP (FULL DEPT)

EXPANSION JOINT REPAIRS (TYPE E)

unit of
Measure

C.Y.
C.Y.
C.Y.

S.F.

LS
S.Y.
C.Y.
LS

LS

LB.

EACH

S.Y.

S.Y.

Region

4
STATE
1
STATE
3
STATE

Awarded Contracts

Average
Unit Price

$11.
$11.
$424.
$424.
$1,350.
$1,350.
$168.
$202.
$174.
$166.
$176.
$24,312.
$24,312.
$876.
$876.
$584 .
$584.
$9,875.
$9,875.
$19,191.
$19,000.
$20,630.
$10,250.
$17,923.

Total
Cost

$5,005.
$5,005.
$42,400.
$42,400.
$27,000.
$27,000.
$59,919.
$83,157.
$325,170.
$69,300.
$537,546.
$48,625.
$48,625.
$21,900.
$21,900.
$76,000.
$76,000.
$9,875.
$9,875.
$76,765.
$38,000.
$61,892.
$20,500.
$197,157.
$19,101.
$55,782.
$74,884.
$22,000.
$22,000.
$228,878.
$33,972.
$258,255.
$97,500.
$618,605.
$109,375.
$108,000.
$217,375.
$74,228.

30

Total
Quantity

455.00
455.00
100.00
100.00
20.00
20.00
356.00
411.00
1867.00
415.00
3049.00
2.00

1305.00



Item
Number

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

42

44

47

48

50

51

53

54

55

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

CONCRETE REPAIRS

EXPANSION JOINT REPAIRS

EXPANSION JOINT REPAIRS (TYPE H)

EXPANSION JOINT REPAIRS (TYPE J)

BRIDGE DECK REPAIRS (PARTIAL DEPTH SLAB)

SCARIFYING

CONCRETE REPAIRS

CONCRETE REPAIRS

CONCRETE (FOUNDATION REPAIRS)

unit of
Measure

Region

4
STATE

Awarded Contracts

Average
Unit Price

$600.
$526.
$538.
$310.
$436.
$80.
$99.
$353.
$268.
$218.
$645.
$335.
$682.
$682.
$477.
$750.
$736.
$220.
$208.
$256.
$355.
$246.
$6.
$21.
$32.
$17.
$912.
$450.
$572.
$312.
$609.
$142.
$168.
$175.
$138.
$155.
$652.
$700.

Total
Cost

$55,200.
$129,428.
$21,005.
$8,370.
$41,040.
$238,799.
$309,214.
$1,115,507.
$170,882.
$503,170.
$532,455.
$2,322,015.
$17,074.
$17,074.
$11,947.
$332,582.
$344,529.
$731,496.
$38,655.
$370,480.
$247,375.
$1,388,006.
$5,297.
$31,557.
$6,912.
$43,766.
$50,175.
$6,750.
$37,180.
$12,500.
$106,605.
$119,062.
$217,859.
$163,960.
$187,665.
$688,546.
$6,522.
$2,800.

31

Total
Quantity



Item
Number

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.
604-10.
604-10.

604-11.

56

58

59

60
62

63

69

70

83

89
90
95
01

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

CNCRTE OVLYD BRDGE DCK RPAIR (PART DEP)

EPOXY INJECTION (INJECTION)

CLOSURE POUR MATERIAL (ACC STRENGTH)

EXPANSION JOINT REPAIRS (MODULAR TYPE)

EPOXY INJCTN REPAIR (CMPLT AND IN PLACE)

CONCRETE REPAIRS (CRACKS)

PRESTRESSING STRAND SPLICE

EXPANSION JOINT REPAIRS

COMPOSITE FIBER ENCASEMENT

MISCELLANEOUS BRIDGE ITEMS (Description)
MISCELLANEOUS BRIDGE ITEMS
DESIGN-BUILD BRIDGES

EXPANSION DEVICE

unit of
Measure

S.Y.

LS
LS
LS

Region

STATE
2
3
STATE

Awarded Contracts

Average
Unit Price

$665.
$545.
$405.
$425.
$147.
$136.
$538.
$191.
$127.
$127.
$2,600.
$2,600.
$76.
$136.
$87.
$137.
$104.
$179.
$200.
$192.
$900.
$2,980.
$2,148.
$205.
$108.
$610.
$205.
$12.

$30.

$38.

$24.
$7,054.
$7,054.
$143,500.
$143,500.
$18,649,575.
$18,649,575.
$329.

Total
Cost

$9,322.
$10,900.
$46,985.
$57,885.
$8,129.
$1,773.
$4,850.
$14,753.
$171,369.
$171,369.
$117,000.
$117,000.
$51,866.
$40,129.
$12,795.
$51,375.
$156,165.
$2,152.
$4,600.
$6,752.
$1,800.
$8,940.
$10,740.
$44,690.
$49,140.
$67,100.
$160,930.
$79,839.
$25,180.
$210,115.
$315,134.
$7,054.
$7,054.
$287,000.
$287,000.
$37,299,150.
$37,299,150.
$34,250.

32

Total
Quantity

14.00
20.00
116.00
136.00

6470.00

5480.00
12768.00

ANNNNERRE
o
o



Item
Number

604-11.

604-11.

604-12.

604-36

604-50.
606-02.

606-02.

606-02.

606-03.

606-03.

606-04.
606-09.
606-09.
606-09.

606-12.

02

03
15

50
02
03

06

03

06

06
01
02
03
01

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

EXPANSION DEVICE

EXPANSION DEVICE

DRILL & GROUT STEEL BARS

SCARIFYING

DESIGN-BUILD MINOR STRUCTURES (OTHER)
LOADING TEST (STEEL PILES, 10 INCH)

STEEL PILES (10 INCH)

PILE TIPS (STEEL PILES, 10 INCH)

STEEL PILES (12 INCH)

PILE TIPS (STEEL PILES, 12 INCH)

PILE TIPS (STEEL PILES, 14 INCH)

TEST PILES (PRECAST CONCRETE, SIZE 1)
LOADING TEST (PRECAST CONCRETE, SIZE 1)
PRECAST CONCRETE PILES (SIZE 1)

PILE ANCHORAGE SYSTEM (SEISMIC)

unit of
Measure

EACH
S.Y.
LS

EACH

EACH

EACH

Awarded Contracts

Average
Region Unit Price
3 $674.71
STATE $572.38
1 $1,588.07
3 $562.08
STATE $1,115.57
1 $366.79
STATE $366.79
3 $50.00
STATE $50.00
4 $7.00
STATE $7.00
3 $8,163,836.40
STATE $8,163,836.40
3 $6,500.00
STATE $6,500.00
1 $46.43
3 $41.56
STATE $45.53
1 $124 .66
3 $121.15
STATE $124.12
1 $51.93
3 $67.00
4 $64.77
STATE $58.13
1 $152.87
3 $200.00
STATE $154.79
3 $300.00
STATE $300.00
4 $63.61
STATE $63.61
4 $4,750.00
STATE $4,750.00
4 $34.06
STATE $34.06
4 $191.39

STATE $191.39

Total
Cost

$166,653.
$200,903.
$130,221.
$39,345.
$169,567.
$30,443.
$30,443.
$45,600.
$45,600.
$7,721.
$7,721.
$16,327,672.
$16,327,672.
$13,000.
$13,000.
$808,419.
$164,447.
$972,866.
$82,898.
$14,658.
$97,557.
$303,271.
$16,884.
$330,980.
$651,135.
$50,447.
$2,800.
$53,247.
$7,800.
$7,800.
$25,125.
$25,125.
$9,500.
$9,500.
$333,280.
$333,280.
$30,240.
$30,240.

33

Total
Quantity

247.00
351.00
82.00
70.00
152.00
83.00
83.00
912.00
912.00
1103.00
1103.00



Item
Number

606-18.
606-18.
606-19.
606-19.
606-19.
606-20.
606-20.
606-20.

606-24.

607-02.

607-02.

607-03.

607-03.

607-03.

607-05.

02
03
01
02
03
10
20
30
12

02

30
02

05
30

02

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

LOADING TEST (STEEL PIPE PILES, 14-INCH)

STEEL PIPE PILES (14-1INCH)

TEST PILES (STEEL PIPE PILES, 16-1INCH)

LOADING TEST (STEEL PIPE PILES, 16-INCH)

STEEL PIPE PILES (16-1INCH)

TEST PILES (STEEL PIPE PILES, SIZE)
LOADING TEST (STEEL PIPE PILES, SIZE)
STEEL PIPE PILES

TEMPORARY SHEET PILES

15" CONCRETE PIPE CULVERT(CLASS 111)

15IN PIPE CULVERT

18" CONCRETE PIPE CULVERT (CLASS I111)

18""CNC PIPE CULV(CL 1V)JACKED-IN-PLACE

18" PIPE CULVERT

24" CONCRETE PIPE CULVERT (CLASS 111)

unit of
Measure

EACH
L.F.
L.F.
EACH

L.F.

Average
Region Unit Price
3 $9,500.00
STATE $9,500.00
3 $67.25
STATE $67.25
4 $133.94
STATE $133.94
4 $6,833.33
STATE $6,833.33
4 $90.18
STATE $90.18
4 $190.00
STATE $190.00
4 $8,500.00
STATE $8,500.00
4 $112.00
STATE $112.00
3 $46.00
4 $28.00
STATE $33.20
1 $150.00
4 $38.40
STATE $54.63
1 $60.50
STATE $60.50
1 $77.49
2 $99.32
3 $55.12
4 $42.61
STATE $59.25
3 $620.00
STATE $620.00
1 $84.67
2 $94.00
3 $41.83
4 $44 .00
STATE $44 .25
1 $107.45

2 $106.75

Awarded Contracts

Total
Cost

$19,000.
$19,000.
$99,530.
$99,530.
$92,420.
$92,420.
$20,500.
$20,500.
$494,160.
$494,160.
$232,560.
$232,560.
$17,000.
$17,000.
$1,236,480.
$1,236,480.
$138,000.
$206,724.
$344,724.
$1,200.
$1,804.
$3,004.
$1,270.
$1,270.
$1,138,433.
$91,270.
$1,346,086.
$522,322.
$3,098,112.
$163,060.
$163,060.
$19,136.
$13,536.
$279,912.
$19,360.
$331,944.
$287,215.
$28,823.

Total
Quantity

34



Item
Number

607-05.

607-06.

607-06.
607-06.
607-06.

607-07.

607-07.

607-07.

607-08.

607-08.
607-08.

607-09.

30

02

05
07
30
02

03
30

02

03
05
02

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

24"

30"

PIPE CULVERT

CONCRETE PIPE CULVERT (CLASS 111)

30""CNC PIPE CLV(CL 1V)JACKED-IN-PLACE

36" PIPE CULVERT (JACKED-IN-PLACE)

30"

36"

36"

36"

PIPE CULVERT

CONCRETE PIPE CULVERT (CLASS 111)

CONCRETE PIPE CULVERT (CLASS 1V)

PIPE CULVERT

42" CONCRETE PIPE CULVERT (CLASS 111)

42" CONCRETE PIPE CULVERT (CLASS 1V)

42"CNC PIPE CULV (CL I1V)JACKED-IN-PLACE

48" CONCRETE PIPE CULVERT (CLASS 111)

unit of
Measure

Region

Awarded Contracts

Average
Unit Price

$78.
$57.
$80.
$68.
$59.
$60.
$118.
$115.
$90.
$76.
$95.
$751.
$751.
$1,150.
$1,150.
$90.
$90.
$161.
$163.
$120.
$93.
$117.
$112.
$112.
$95.
$116.
$88.
$113.
$460.
$185.
$127.
$115.
$136.
$250.
$250.
$1,148.
$1,148.
$213.

04
90

Total
Cost

$629,651.
$162,343.
$1,108,033.
$28,130.
$159,675.
$187,805.
$137,264.
$63,675.
$250,963.
$87,918.
$539,821.
$113,416.
$113,416.
$388,700.
$388,700.
$3,690.
$3,690.
$125,056.
$8,189.
$210,493.
$151,760.
$495,500.
$27,749.
$27,749.
$10,450.
$151,500.
$6,248.
$168,198.
$4,600.
$24,420.
$105,031.
$10,810.
$144,861.
$90,500.
$90,500.
$261,744.
$261,744.
$33,362.

00

Total
Quantity

8068.
2804.
13815.
412.
2672.
3084.
1163.
552.
2780.
1155.
5650.
151.
151.
338.
338.
41.
41.
774.
50.
1751.

35



Item
Number

607-09.

607-09.

607-10.

607-11.

607-11.

607-11.

607-12.

607-16.

607-16.

607-16.

607-16.

607-16.
607-16.

607-37.

05
30

02
02

03

04

03

01

02
04

06

08
09
01

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

48"CNC PIPE CULV (CL 1V)JACKED-IN

48" PIPE CULVERT

54" CONCRETE PIPE CULVERT (CLASS

60" CONCRETE PIPE CULVERT (CLASS

60" CONCRETE PIPE CULVERT (CLASS

60" CONCRETE PIPE CULVERT (CLASS

66" CONCRETE PIPE CULVERT (CLASS

23"X 14"HORIZONTAL OVAL CNC PIPE

30X 19"HORIZONTAL OVAL CNC PIPE

38"X 24"HORIZONTAL OVAL CNC PIPE

45X 29"HORIZONTAL OVAL CNC PIPE

53"X 34"HORIZONTAL OVAL CNC PIPE
60X 38""HORIZONTAL OVAL CNC PIPE

15" CORRUGATED METAL PIPE CULVERT

-PLACE

1T))
)

11D

1v)

1

CULVERT

CULVERT

CULVERT

CULVERT

CULVERT

CULVERT

Awarded Contracts

Average
Region Unit Price
3 $146.90
4 $148.76
STATE $159.77
3 $1,700.00
STATE $1,700.00
3 $195.00
4 $125.00
STATE $174.51
3 $174.20
STATE $174.20
3 $240.05
4 $204.00
STATE $222 .54
1 $484.00
2 $458.24
STATE $479.93
1 $455.00
2 $512.34
4 $234.00
STATE $264 .44
3 $687.45
STATE $687.45
3 $55.42
4 $65.00
STATE $55.74
3 $85.45
STATE $85.45
1 $152.35
3 $26.50
STATE $120.24
3 $128.40
4 $128.00
STATE $128.27
3 $189.05
STATE $189.05
3 $209.30
STATE $209.30

3 $40.

Total
Cost

$64,930.
$37,190.
$135,482.
$227,800.
$227,800.
$22,620.
$6,000.
$28,620.
$45,988.
$45,988.
$39,128.
$31,416.
$70,544.
$46,464.
$8,248.
$54,712.
$26,845.
$6,148.
$109,278.
$142,271.
$53,621.
$53,621.
$38,740.
$1,560.
$40,300.
$12,219.
$12,219.
$83,183.
$4,955.
$88,138.
$40,831.
$18,688.
$59,519.
$42,536.
$42,536.
$19,464.
$19,464.
$4,000.

Total
Quantity

442.
250.
848.
134.
134.
116.
48.
164.
264.
264.
163.
154.
317.
96.
18.
114.
59.
12.
467 .
538.
78.
78.
699.
24.
723.
143.
143.
546.
187.
733.
318.
146.
464.
225.
225.
93.
93.
100.

36



Item
Number

607-37.

607-37.

607-37.

607-37.

607-37.

607-37.
607-37.
607-39.

607-39.

607-39.

607-39.

607-39.

607-39.

02

03

04

05
06

10
11
01

02

03

04

05
07

Average Unit

Description

18"

24"

30"

36"

42"

66"
72"
15"

18"

24"

30"

36"

48"

CORRUGATED

CORRUGATED

CORRUGATED

CORRUGATED

CORRUGATED

CORRUGATED

CORRUGATED

METAL PIPE

METAL PIPE

METAL PIPE

METAL PIPE

METAL PIPE

METAL PIPE

METAL PIPE

Prices - 01JAN2018 thru 31DEC2018 -

CULVERT

CULVERT

CULVERT

CULVERT

CULVERT

CULVERT

CULVERT

PIPE CULVERT (SIDE DRAIN)

PIPE CULVERT (SIDE DRAIN)

PIPE CULVERT (SIDE DRAIN)

PIPE CULVERT (SIDE DRAIN)

PIPE CULVERT (SIDE DRAIN)

PIPE CULVERT (SIDE DRAIN)

unit of
Measure

Region

STATE
1
4
STATE
1
4
STATE
1
3
STATE
1
STATE
1
3
STATE
1
STATE
3
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$40.
$73.
$59.
$62.
$57.
$60.
$58.
$91.
$81.
$88.
$121.
$121.
$152.
$106.
$134.
$280.
$280.
$183.
$183.
$38.
$38.
$52.
$89.
$57.
$41.
$47 .
$50.
$86.
$53.
$57.
$65.
$117.
$66.
$85.
$79.
$79.
$98.
$98.

Total
Cost

$4,000.00
$11,945.00
$28,107.50
$40,052.50
$6,258.04
$3,600.00
$9,858.04
$7,462.00
$2,592.00
$10,054.00
$1,936.00
$1,936.00
$2,444.00
$1,060.00
$3,504.00
$35,003.75
$35,003.75
$3,660.00
$3,660.00
$1,881.60
$1,881.60
$53,318.72
$8,908.00
$128,871.38
$206,228.25
$397,326.35
$5,850.00
$14,617.13
$62,596.00
$83,063.13
$2,620.00
$26,055.84
$21,724.00
$50,399.84
$23,496.00
$23,496.00
$7,350.00
$7,350.00

Total
Quantity

100.
163.
473.
636.
108.

60.
168.

37



Item
Number

607-45.
607-50.
607-50.
607-50.
607-50.

607-57.

607-57.
607-57.
607-57.
607-60.
607-65.
607-65.
607-65.
607-65.
607-65.
607-65.
610-07.

610-07.

01
04
11
12
69

01

02
03
04
14
19
20
65
67
69
71
01
03

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

15" SLOTTED DRAIN PIPE

PRECAST CONCRETE BOX CULVERT (10" X 4%)
PRECAST CONCRETE BOX CULVERT (8" X 6%)
PRECAST CONCRETE BOX CULVERT

DEEP CORRUGATED STRUCTURE PLATE BRIDGE

REINFORCED CONCRETE PIPE ARCH (22X 13™")

REINFORCED CONCRETE PIPE ARCH (29"X 18')
REINFORCED CONCRETE PIPE ARCH (36X 23")
REINFORCED CONCRETE PIPE ARCH (44"X 27')
42" STEEL PIPE CULVERT (JACK-IN-PLACE)
SITE PREPARATION

SITE PREPARATION

24"MINIMUM ID PIPE TO SLIP LINE 30"PIPE
33"MINIMUM ID PIPE TO SLIP LINE 42"PIPE
42"MINIMUM 1D PIPE TO SLIP LINE 54"PIPE
60"MINIMUM ID PIPE TO SLIP LINE 72"PIPE
12" PIPE DRAIN (BRIDGE DRAIN)

18" PIPE DRAIN (BRIDGE DRAIN)

L.

L.

unit of
Measure

F.

F.

Average
Region Unit Price
3 $230.00
STATE $230.00
1 $1,200.00
STATE $1,200.00
4 $690.00
STATE $690.00
1 $1,710.00
STATE $1,710.00
1 $1,561.32
STATE $1,561.32
3 $135.00
4 $92.00
STATE $129.22
3 $105.00
STATE $105.00
3 $115.00
STATE $115.00
4 $107.55
STATE $107.55
4 $1,150.00
STATE $1,150.00
2 $38,341.98
STATE $38,341.98
3 $51,990.29
STATE $51,990.29
3 $221.00
STATE $221.00
3 $355.00
STATE $355.00
3 $365.00
STATE $365.00
3 $520.00
STATE $520.00
4 $40.00
STATE $40.00
1 $45.76
2 $42.00

3 $44 .27

Awarded Contracts

Total
Cost

$55,200.
$55,200.
$98,400.
$98,400.
$77,970.
$77,970.
$133,380.
$133,380.
$101,485.
$101,485.
$26,055.
$2,760.
$28,815.
$20,055.
$20,055.
$17,365.
$17,365.
$18,606.
$18,606.
$460,000.
$460,000.
$38,341.
$38,341.
$51,990.
$51,990.
$60,554.
$60,554.
$179,630.
$179,630.
$140,890.
$140,890.
$152,880.
$152,880.
$4,000.
$4,000.
$50,468.
$1,260.
$30,720.

Total
Quantity

240.
240.
82.
82.
113.

1103.
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Item
Number

610-10.
610-10.

611-01.

611-01.

611-01.

611-01.

611-01.
611-01.

611-01.

611-01.

611-02.

611-02.

45
50

01

02

03

04

05
07

20

23

10

11

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

DECK DRAINS
DESIGN-BUILD DRAINAGE

MANHOLES, 0" - 4% DEPTH

MANHOLES ,> 4° - 8" DEPTH

MANHOLES,

\%

8" - 12* DEPTH

MANHOLES, > 12* - 16" DEPTH

MANHOLES, > 16" - 20" DEPTH
MANHOLES, > 24" - 28" DEPTH

ADJUSTMENT OF EXISTING MANHOLE

ADJUSTMENT OF WATER VALVE

JUNCTION BOX, TYPE 1

JUNCTION BOX, TYPE 2

unit of
Measure

EACH
LS

EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

Average
Region Unit Price
4 $43.00
STATE $44 .90
3 $1,210.00
STATE $1,210.00
3 $9,098,200.09
STATE $9,098,200.09
1 $7,000.00
4 $3,400.00
STATE $5,200.00
1 $7,895.10
2 $5,868.65
3 $5,011.88
4 $4,973.18
STATE $5,759.72
1 $6,770.73
2 $6,412.81
3 $6,900.00
4 $5,700.00
STATE $6,273.71
1 $10,100.00
4 $8,400.00
STATE $9,250.00
4 $10,985.00
STATE $10,985.00
2 $30,000.00
STATE $30,000.00
1 $1,173.28
2 $825.00
3 $689.47
4 $1,462.50
STATE $940.63
4 $650.00
STATE $650.00
3 $4,100.00
4 $5,460.71
STATE $5,290.63
1 $5,000.00

3 $5,600.00

Awarded Contracts

Total
Cost

$9,590.
$92,038.
$33,880.
$33,880.
$18,196,400.
$18,196,400.
$7,000.
$3,400.
$10,400.
$47,370.
$17,605.
$30,071.
$54,705.
$149,752.
$33,853.
$12,825.
$13,800.
$39,900.
$100,379.
$10,100.
$8,400.
$18,500.
$10,985.
$10,985.
$30,000.
$30,000.
$5,866.
$33,825.
$13,100.
$23,400.
$76,191.
$650.
$650.
$4,100.
$38,225.
$42,325.
$5,000.
$11,200.

Total
Quantity

223.
2050.
28.
28.

N -
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Item
Number

611-02.

611-02.

611-02.

611-03.

611-05.

611-06.

611-07.

611-07.

611-07.

611-07.

611-07.

12

13

16

04

01

13

01

02

03

10

11

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

JUNCTION BOX, TYPE 3

JUNCTION BOX, TYPE 4

JUNCTION BOX (DESCRIPTION)

GRAY IRON CASTINGS (CATCHBASIN)

TRENCH DRAINS

BRIDGE END DRAIN

CLASS A CONCRETE (PIPE ENDWALLS)

STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

STRUCTURAL STEEL (PIPE ENDWALLS)

CLEAN DRAIN (TRENCH DRAIN)

CLEAN DRAIN(WITH GRATE)

unit of
Measure

EACH

EACH

EACH

LB.

EACH

C.Y.

LB.

LB.

L.F.

EACH

Region

4
STATE
1
4
STATE
1
2
STATE
1
4
STATE

Awarded Contracts

Average
Unit Price

$4,633.
$4,888.
$6,920.
$5,600.
$5,930.
$14,621.
$12,700.
$13,340.
$2,732.
$1,000.
$1,866.
$1.

Total
Cost

$27,800.
$44,000.
$6,920.
$16,800.
$23,720.
$14,621.
$25,401.
$40,022.
$2,732.
$1,000.
$3,732.
$619.
$9,765.
$35,700.
$46,085.
$254,625.
$254,625.
$22,602.
$22,602.
$144,321.
$42,713.
$217,844.
$63,650.
$468,528.
$16,990.
$1,159.
$12,803.
$8,435.
$39,388.
$15,979.
$16,213.
$912.
$33,105.
$30,000.
$30,000.
$93,416.
$23,000.
$92,456.

40

Total
Quantity
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Item
Number

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

12

13

14

30
31

32

33

34

35

52
53

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

CLEAN DRAIN(WALL DRAIN)

PIPE CLEANING (<18IN DIA.)

PIPE CLEANING (>OR=18IN DIA.)

15IN ENDWALL (SIDE DRAIN)

18IN ENDWALL (SIDE DRAIN)

241N ENDWALL (SIDE DRAIN)

30IN ENDWALL (SIDE DRAIN)

36IN ENDWALL (SIDE DRAIN)

42IN ENDWALL (SIDE DRAIN)

15IN ENDWALL (CROSS DRAIN) 4:1

15IN ENDWALL (CROSS DRAIN) 6:1

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
uUnit Price

$38.
$24.
$17.
$20.

$2.
$18.
$1,375.
$1,375.
$3,856.
$2,610.
$2,814.
$2,968.
$3,022.
$4,890.
$3,895.
$3,432.
$3,640.
$3,580.
$8,714.
$4,503.
$5,510.
$5,807.
$6,253.
$6,145.
$6,172.
$14,000.
$3,975.
$8,987.
$1,375.
$1,375.
$2,743.

Total
Cost

$208,872.
$3,384.
$4,250.
$21,140.
$28,774.
$2,625.
$15,000.
$4,400.
$22,025.
$219,774.
$1,875.
$2,500.
$224,149.
$5,500.
$5,500.
$69,420.
$10,441.
$137,927.
$172,150.
$389,939.
$4,890.
$3,895.
$58,346.
$54,600.
$121,732.
$8,714.
$9,007.
$5,510.
$23,231.
$12,506.
$36,870.
$49,376.
$28,000.
$7,950.
$35,950.
$1,375.
$1,375.
$2,743.

Total
Quantity

5440.00
141.00
250.00

1057.00

1448.00

1500.00

12000.00

2200.00

15700.00

9348.00

1500.00

1000.00

11848.00
4.00
4.00

18.00
4.00
49.00
58.00
129.00
1.00
1.00
17.00
15.00

w
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Item
Number

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

54

55

56

57

58

59

60

61
62

63

Description

18IN ENDWALL

18IN ENDWALL

18IN ENDWALL

241N ENDWALL

241N ENDWALL

241N ENDWALL

30IN ENDWALL

30IN ENDWALL

30IN ENDWALL

36IN ENDWALL

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS
(CROSS

(CROSS

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

3
STATE

Awarded Contracts

Average
Unit Price

$1,100.
$1,428.
$2,690.
$2,171.
$2,245.
$1,574.
$2,097.
$2,585.
$2,308.
$1,585.
$1,836.
$3,096.
$2,002.
$2,275.
$2,449.
$3,561.
$2,701.
$1,900.
$2,671.
$2,809.
$2,377.
$2,580.
$4,447.
$4,850.
$3,275.
$3,631.
$5,166.
$4,545.
$2,400.
$3,452.
$2,100.
$2,100.
$4,227.
$5,215.
$4,856.
$6,374.
$5,116.
$3,500.

Total
Cost

$4,400.

$7.,143.
$18,836.

$4,343.
$38,169.
$20,470.
$81,819.

$7,755.
$18,468.
$38,042.
$64,266.
$18,579.

$8,010.
$27,300.
$53,889.
$14,246.
$27,019.

$9,500.
$50,765.
$22,474.
$21,400.
$43,874.

$8,894.

$4,850.
$26,200.
$39,944.
$15,500.
$13,637.
$19,200.
$48,337.
$10,500.
$10,500.
$16,910.
$36,510.
$53,420.
$31,870.
$30,700.
$14,000.

42

Total
Quantity

4.00
5.00
7.00
2.00
17.00
13.00
39.00
3.00
8.00
24.00
35.00
6.00
4.00
12.00
22.00
4.00
10.00
5.00
19.00
8.00
9.00
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Average Unit Prices - 01JAN2018 thru 31DEC2018 - Awarded Contracts
Item unit of Average Total Total
Number Description Measure Region uUnit Price Cost Quantity
STATE $5,104.67 $76,570.11 15.00
611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1 EACH 4 $3,757.35 $63,875.00 17.00
STATE $3,757.35 $63,875.00 17.00
611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1 EACH 1 $10,368.54 $10,368.54 1.00
4 $5,287.50 $31,725.00 6.00
STATE $6,013.36 $42,093.54 7.00
611-07.66 421N ENDWALL (CROSS DRAIN) 3:1 EACH 2 $7,500.00 $7,500.00 1.00
3 $4,500.00 $9,000.00 2.00
4 $10,000.00 $20,000.00 2.00
STATE $7,300.00 $36,500.00 5.00
611-07.67 421N ENDWALL (CROSS DRAIN) 4:1 EACH 1 $4,500.00 $4,500.00 1.00
4 $5,280.00 $26,400.00 5.00
STATE $5,150.00 $30,900.00 6.00
611-07.68 42IN ENDWALL (CROSS DRAIN) 6:1 EACH 3 $5,750.00 $17,250.00 3.00
4 $7,625.00 $30,500.00 4.00
STATE $6,821.43 $47,750.00 7.00
611-07.69 48IN ENDWALL (CROSS DRAIN) 3:1 EACH 1 $9,108.53 $9,108.53 1.00
3 $8,700.00 $8,700.00 1.00
4 $5,900.00 $17,700.00 3.00
STATE $7,101.71 $35,508.53 5.00
611-07.70 48IN ENDWALL (CROSS DRAIN) 4:1 EACH 4 $4,900.00 $9,800.00 2.00
STATE $4,900.00 $9,800.00 2.00
611-07.71 48IN ENDWALL (CROSS DRAIN) 6:1 EACH 4 $9,350.00 $37,400.00 4.00
STATE $9,350.00 $37,400.00 4.00
611-07.73 18IN ENDWALL (MEDIAN DRAIN) EACH 1 $6,800.00 $13,600.00 2.00
2 $4,967.82 $9,935.64 2.00
4 $4,538.18 $99,840.00 22.00
STATE $4,745.22 $123,375.64 26.00
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN EACH 1 $2,565.56 $194,982.67 76.00
2 $926.29 $74,103.55 80.00
3 $1,490.16 $43,214.50 29.00
STATE $1,688.11 $312,300.72 185.00
611-09.02 REWORK CATCHBASIN EACH 3 $1,197.83 $39,528.25 33.00
STATE $1,197.83 $39,528.25 33.00
611-09.03 CAPPING EXISTING CATCHBASIN EACH 1 $1,017.12 $9,154.12 9.00
3 $1,167.75 $3,503.25 3.00
STATE $1,054.78 $12,657.37 12.00

611-09.04 CATCHBASIN RETROFIT EACH 1 $3,050.00 $3,050.00 1.00
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Average Unit Prices - 01JAN2018 thru 31DEC2018 - Awarded Contracts 44

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $3,050.00 $3,050.00 1.00
611-10.01 CATCH BASINS, TYPE 10, O® - 4 DEPTH EACH 1 $6,000.00 $12,000.00 2.00
STATE $6,000.00 $12,000.00 2.00
611-10.02 CATCH BASINS, TYPE 10, > 4" - 8" DEPTH EACH 1 $4,500.00 $9,000.00 2.00
3 $4,200.00 $16,800.00 4.00
STATE $4,300.00 $25,800.00 6.00
611-12.01 CATCH BASINS, TYPE 12, O0® - 4 DEPTH EACH 1 $4,079.40 $187,652.42 46.00
2 $5,222.01 $10,444.02 2.00
3 $3,334.88 $103,381.15 31.00
4 $3,437.50 $13,750.00 4.00
STATE $3,797.92 $315,227.59 83.00
611-12.02 CATCH BASINS, TYPE 12, > 4 - 8° DEPTH EACH 1 $5,040.75 $297,404.48 59.00
2 $6,000.00 $18,000.00 3.00
3 $3,969.90 $782,069.37 197.00
4 $3,795.00 $79,695.00 21.00
STATE $4,204.17 $1,177,168.85 280.00
611-12.03 CATCH BASINS, TYPE 12, > 8" - 12" DEPTH EACH 1 $6,656.15 $59,905.34 9.00
2 $5,500.00 $5,500.00 1.00
3 $5,612.27 $179,592.50 32.00
4 $4,635.00 $4,635.00 1.00
STATE $5,805.41 $249,632.84 43.00
611-12.04 CATCH BASINS, TYPE 12, > 12" - 16" DEPTH EACH 1 $7,746.47 $23,239.41 3.00
3 $7,415.50 $59,324.00 8.00
4 $8,125.00 $16,250.00 2.00
STATE $7,601.03 $98,813.41 13.00
611-12.05 CATCH BASINS, TYPE 12, > 16" - 20" DEPTH EACH 1 $9,157.43 $45,787.17 5.00
3 $11,100.00 $22,200.00 2.00
4 $10,900.00 $32,700.00 3.00
STATE $10,068.72 $100,687.17 10.00
611-12.07 CATCH BASINS, TYPE 12, > 24® - 28" DEPTH EACH 1 $21,200.00 $21,200.00 1.00
STATE $21,200.00 $21,200.00 1.00
611-14.01 CATCH BASINS, TYPE 14, 0" - 4% DEPTH EACH 1 $5,775.00 $11,550.00 2.00
STATE $5,775.00 $11,550.00 2.00
611-14.02 CATCH BASINS, TYPE 14, > 4 - 8" DEPTH EACH 1 $6,728.97 $87,476.58 13.00
3 $7,033.71 $239,146.15 34.00
4 $9,145.00 $27,435.00 3.00
STATE $7,081.15 $354,057.73 50.00
611-14.03 CATCH BASINS, TYPE 14, > 8" - 12" DEPTH EACH 1 $11,450.00 $80,150.00 7.00



Item
Number

611-14.
611-14.
611-16.

611-16.

611-25.

611-25.

611-25.
611-25.
611-28.

611-31.

611-31.

611-31.

611-31.

611-38.

611-38.

04
05
02
03

01
02

04
05
02
02

03
04

05
01

02

Description

CATCH
CATCH
CATCH
CATCH

CATCH
CATCH

CATCH
CATCH
CATCH

CATCH

CATCH

CATCH

CATCH
CATCH

CATCH

BASINS,
BASINS,
BASINS,

BASINS,

BASINS,

BASINS,

BASINS,
BASINS,
BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

14,
14,
16,

16,

25,

25,

25,
25,
28,

31,

31,

31,

31,

38,

38,

> 12F
> 16"
> 4"

> 8

o" -

> 4*

> 12°
> 16"
> 4"

> 4°*

> 8"

> 12°

> 16"

- 16" DEPTH

- 20" DEPTH

8" DEPTH

12* DEPTH

4% DEPTH

8" DEPTH

- 16" DEPTH
- 20" DEPTH
8" DEPTH

8" DEPTH

12 DEPTH

- 16" DEPTH

- 20" DEPTH

4" DEPTH

8" DEPTH

unit of
Measure

EACH
EACH
EACH
EACH

EACH
EACH

EACH
EACH
EACH

EACH

EACH

EACH

EACH
EACH

EACH

Region

3
STATE
3
STATE
1
STATE
1
STATE
1
3
STATE
3
STATE
1
3
STATE
3
STATE
1
STATE
4
STATE
1
3
STATE
3
STATE
1
3
STATE
3
STATE
1
4
STATE
1
2
3

Awarded Contracts

Average
Unit Price

$10,758.00
$11,296.22
$11,322.50
$11,322.50
$18,800.00
$18,800.00
$7,808.10
$7,808.10
$9,193.26
$9,300.00
$9,228.84
$2,925.75
$2,925.75
$5,430.00
$3,387.50
$4,522.22
$13,560.00
$13,560.00
$16,300.00
$16,300.00
$4,225.00
$4,225.00
$13,173.30
$7,340.00
$8,277.50
$13,351.43
$13,351.43
$10,446.61
$15,550.00
$13,848.87
$22,600.00
$22,600.00
$3,320.76
$4,162.50
$4,009.46
$5,190.76
$4,800.00
$5,100.00

Total
Cost

$21,516.
$101,666.
$22,645.
$22,645.
$18,800.
$18,800.
$62,464.
$62,464.
$18,386.
$9,300.
$27,686.
$2,925.
$2,925.
$27,150.
$13,550.
$40,700.
$13,560.
$13,560.
$16,300.
$16,300.
$8,450.
$8,450.
$118,559.
$344,980.
$463,539.
$93,460.
$93,460.
$10,446.
$31,100.
$41,546.
$22,600.
$22,600.
$26,566.
$149,850.
$176,416.
$36,335.
$4,800.
$10,200.

Total
Quantity
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Item
Number

611-38.

611-39.

611-39.
611-39.
611-39.
611-40.
611-41.

611-41.

611-41.
611-41.

611-42.

611-42.

611-42.

03

01

02
03
06
02
01
02

04
05

01

02

03

Description

CATCH

CATCH

CATCH
CATCH
CATCH
CATCH
CATCH

CATCH

CATCH
CATCH

CATCH

CATCH

CATCH

BASINS,

BASINS,

BASINS,
BASINS,
BASINS,
BASINS,
BASINS,

BASINS,

BASINS,
BASINS,

BASINS,

BASINS,

BASINS,

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

38,

39,

39,
39,
39,
40,
41,

41,

a1,
a1,

42,

42,

42,

> 4"
> 8-
> 20*
> 4F
o" -

> 4*

> 12°

> 16"

> 4"

> 8"

12* DEPTH

4" DEPTH

8" DEPTH

12" DEPTH

- 24" DEPTH

8" DEPTH

4" DEPTH

8" DEPTH

- 16" DEPTH

- 20" DEPTH

4% DEPTH

8" DEPTH

12* DEPTH

unit of
Measure

EACH

EACH

EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH

EACH

EACH

EACH

Region

4
STATE
1
4
STATE
1
4
STATE
4
STATE
4
STATE
4
STATE
3
STATE
1
STATE

Awarded Contracts

Average
Unit Price

$5,364.
$5,242.
$6,511.
$6,980.
$6,792.
$11,997.
$4,792.
$5,273.
$7,142.
$7,142.
$11,250.
$11,250.
$29,445.
$29,445.
$9,000.
$9,000.
$6,737.
$6,737.
$12,228.
$5,200.
$4,885.
$6,571.
$7,274.
$7,274.
$7.,500.
$7,500.
$4,060.
$3,543.
$3,169.
$3,785.
$3,603.
$5,450.
$5,664.
$4,473.
$5,100.
$4,987.
$6,178.
$5,445.

Total
Cost

$48,280.
$99,615.
$13,022.
$20,940.
$33,962.
$11,997.
$67,100.
$79,097.
$50,000.
$50,000.
$45,000.
$45,000.
$29,445.
$29,445.
$9,000.
$9,000.
$47,163.
$47,163.
$36,685.
$26,000.
$29,310.
$91,995.
$7,274.
$7,274.
$7,500.
$7,500.
$56,846.
$3,543.
$47,543.
$3,785.
$111,719.
$27,250.
$11,328.
$35,787.
$20,400.
$94,766.
$12,356.
$21,780.

Total
Quantity

9.
19.
2.
3.
5.
1.
14.

[
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=
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w
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Item
Number

611-42.
611-42.

611-43.

611-43.
611-44.
611-45.
611-45.
611-51.
611-51.
611-51.
611-51.
615-01.

615-01.

615-01.

615-01.

615-01.

05
07

02

04
02
01
02
01
02
05
06
01
02

03

04

10

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

CATCH BASINS, TYPE 42, > 16" - 20" DEPTH
CATCH BASINS, TYPE 42, > 24" - 28" DEPTH

CATCH BASINS, TYPE 43, > 4% - 8" DEPTH

CATCH BASINS, TYPE 43, > 12° - 16" DEPTH
CATCH BASINS, TYPE 44, > 4 - 8" DEPTH
CATCH BASINS, TYPE 45, 0" - 4" DEPTH
CATCH BASINS, TYPE 45, > 4 - 8" DEPTH
CATCH BASINS, TYPE 51, 0" - 4" DEPTH
CATCH BASINS, TYPE 51, > 4% - 8" DEPTH
CATCH BASINS, TYPE 51, > 16" - 20" DEPTH
CATCH BASINS, TYPE 51, > 20" - 24" DEPTH
PRESTRESSED CONCRETE I1-BEAM (TYPE 1)

PRESTRESSED CONCRETE I1-BEAM (TYPE 11)

PRESTRESSED CONCRETE I1-BEAM (TYPE 111)

PRESTRESSED CONCRETE I1-BEAM (TYPE 1V)

PRESTR CONC BULB TEE BEAM (6"WEB)(BT-54)

unit of
Measure

EACH
EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

Region

4
STATE
3
STATE
3
STATE
3
4
STATE
3
STATE
1
STATE
3
STATE
3
STATE
4
STATE
2
STATE
4
STATE
4
STATE
3
STATE
1
4
STATE
1
3
4
STATE
3
STATE
3
STATE

Awarded Contracts

Average
Unit Price

$7,000.
$6,126.
$8,100.
$8,100.
$11,100.
$11,100.
$6,994.
$7,755.
$7,121.
$10,300.
$10,300.
$23,800.
$23,800.
$4,500.
$4,500.
$7,300.
$7,300.
$6,200.
$6,200.
$7,023.
$7,023.
$20,915.
$20,915.
$25,350.
$25,350.
$180.
$180.
$232.
$155.
$158.
$252.
$200.
$175.
$216.
$238.
$238.
$250.
$250.

Total
Cost

$21,000.
$55,137.
$8,100.
$8,100.
$22,200.
$22,200.
$34,974.
$7,755.
$42,729.
$10,300.
$10,300.
$23,800.
$23,800.
$4,500.
$4,500.
$7,300.
$7,300.
$6,200.
$6,200.
$42,143.
$42,143.
$41,830.
$41,830.
$25,350.
$25,350.
$238,320.
$238,320.
$39,054.
$597,835.
$636,889.
$556,860.
$332,800.
$214,550.
$1,104,210.
$665,924.
$665,924.
$203,000.
$203,000.

Total
Quantity

1324.
1324.

168.
3857.
4025.
2208.
1664.
1226.
5098.
2798.
2798.

812.

812.

RPRPNNOORRPRRRPRPREPRREPRRPORUNNREROW
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Item
Number

615-01.

615-01.
615-01.

615-02.

615-02.
615-02.
615-04.
615-04.
615-04.
615-04.

615-04.

617-01

617-02

617-04.

11

12
17

03

19
37
03
04
05
10
30

01

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

PRESTR CONC BULB TEE BEAM (6"WEB)(BT-63)

PRESTR CONC BULB TEE BEAM (6"WEB)(BT-72)
SHPNG-HNDLNG-ERECTION BRIDGE BEAMS ( )

PRESTRESSED CONCRETE BOX BEAM (21X 36')

PRESTRESSED CONCRETE BOX BEAM (24X 36')
PRESTRESSED CONCRETE BOX BEAM (30"X 36')
PRECAST DECK PANEL (5,000 PSI)

FULL DEPTH PRECAST DECK PANEL (5000 PSI)
PARTIAL DEPTH PRECAST DECK PANEL
NON-SHRINK GROUT

PRECAST BRIDGE ABUTMENT WALL

BRIDGE DECK SEALANT

BRIDGE DECK CRACK SEALING
TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHAN

unit of
Measure

L.

w O O u u o - -

F.

m

< =< <

Region
1
3
4
STATE
3

STATE

3
STATE

Awarded Contracts

Average
Unit Price

$282.
$400.
$300.
$289.
$271.
$271.
$55,000.
$55,000.
$243.
$223.
$312.
$274.
$307.
$307.
$353.
$353.
$2,246.
$2,246.
$939.
$939.
$145.
$145.
$207.
$207.
$2,443.
$2,443.
$20.
$23.
$25.
$60.

Total
Cost

$2,553,484.
$98,400.
$901,500.
$3,553,384.
$2,407,022.
$2,407,022.
$55,000.
$55,000.
$99,679.
$209,327.
$486,039.
$795,045.
$154,114.
$154,114.
$858,325.
$858,325.
$269,608.
$269,608.
$420,806.
$420,806.
$29,000.
$29,000.
$32,325.
$32,325.
$136,860.
$136,860.
$464,021.
$52,474.
$269,243.
$90,000.
$875,739.
$7,650.
$7,650.
$91,371.
$232,751.
$1.,485,441.
$704,991.
$2,514,554.

32
00
00
32
00

Total
Quantity

9044.
246.
3005.
12295.
8882.
8882.
1.

1.
410.
936.
1555.
2901.
502.
502.
2431.
2431.
120.
120.
448.
448.
200.
200.
156.
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Item
Number

617-04.

617-05

620-03

620-03.

620-03.

620-05

620-05.

620-05.

620-06

620-09

620-10.

621-01.

621-01.

02

10

11

01

02

01

01

02

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

TYPE 2 THIN EPOXY OVERLAY (LOW-MOD EPOXY

SEALANT

CONCRETE PARAPET

CONCRETE PARAPET
CONCRETE PARAPET

CONCRETE PARAPET WITH STRUCTURAL TUBING

CONC PARAPET SINGLE SLOPE (STD-1-1SS)

STANDARD CONCRETE CLASSIC PARAPET RAIL

CONCRETE RAILING
REMOVAL & REPLACEMENT EXISTING BR RAIL
CONCRETE PARAPET (BRDGRL REPLACEMENT)

TEMPORARY STRUCTURE

TEMPORARY STRUCTURE

unit of
Measure

S.Y.

GAL.

LS

LS

Region

TATE

TATE

TATE

WHNnPrPRPOWFRONDDMWE

wn
|
>
3
m

Awarded Contracts

Average
uUnit Price

$39.
$38.
$28.
$34.
$119.
$228.
$155.
$224.
$220.
$220.
$130.
$130.
$384.
$384.
$161.
$275.
$218.
$275.
$212.
$82.
$116.
$96.
$84.
$93.
$368.
$230.
$150.
$345.
$130.
$130.
$157.
$157.
$102.
$102.
$248,980.
$5,284.
$127,132.
$8,400.

94
81

Total
Cost

$435,745.
$391,026.
$472,602.
$1,299,374.
$2,869.
$2,740.
$5,609.
$7,191.
$343,488.
$350,679.
$18,330.
$18,330.
$1,084,046.
$1,084,046.
$148,055.
$30,800.
$189,300.
$149,050.
$517,205.
$212,043.
$119,656.
$628,581.
$201,960.
$1,162,241.
$883,477.
$77,740.
$12,750.
$973,967.
$34,060.
$34,060.
$147,867.
$147,867.
$125,254.
$125,254.
$248,980.
$5,284.
$254,264.
$8,400.

49

Total
Quantity

10910.00
10076.00
16617.00

1218.00
1218.00
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Item
Number

621-01.

621-03.

621-03.

621-03.

621-03.

621-03.

621-03.

621-03.

621-03.

621-03.

621-03.

621-03.

03
01

02

03

04

05

06

07

08

09

11
12

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

TEMPORARY STRUCTURE

15" TEMPORARY DRAINAGE

18"

24"

30"

36"

42"

48"

54"

60"

72"

TEMPORARY DRAINAGE PIPE ARCH

TEMPORARY

TEMPORARY

TEMPORARY

TEMPORARY

TEMPORARY

TEMPORARY

TEMPORARY

TEMPORARY

TEMPORARY

DRAINAGE

DRAINAGE

DRAINAGE

DRAINAGE

DRAINAGE

DRAINAGE

DRAINAGE

DRAINAGE

DRAINAGE

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

unit of
Measure

LS
L.

F.

Region

STATE
4
STATE
3
4
STATE

Awarded Contracts

Average
Unit Price

$8,400.
$31,600.
$31,600.
$28.
$38.
$31.
$32.
$50.
$42.
$39.
$53.
$68.
$50.
$51.
$53.
$80.
$58.
$46.
$76.
$84.
$61.
$69.
$73.
$105.
$78.
$102.
$109.
$78.
$98.
$90.
$158.
$158.
$166.
$225.
$195.
$120.
$120.
$154.

Total
Cost

$8,400.00
$31,600.00
$31,600.00
$27,328.00
$16,320.00
$43,648.00
$57,074.35
$31,652.60
$78,919.10
$167,646.05
$65,380.29
$1,787.24
$5,700.00
$23,211.90
$96,079.43
$79,032.82
$2,668.00
$4,784.00
$86,484.82
$71,191.10
$38,369.00
$15,526.00
$125,086.10
$24,834.20
$2,340.00
$27,174.20
$31,614.72
$50,221.08
$21,600.00
$103,435.80
$18,202.20
$18,202.20
$4,323.02
$5,625.00
$9,948.02
$39,840.00
$39,840.00
$7,119.42

Total
Quantity
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Item
Number

621-03.

621-05.

621-05.

622-01

625-01.

625-02.

625-02.

625-02.

625-02.

625-02.
625-02.

625-02.

625-02.

625-02.

13
01

02

11
01

02

13

14

15
16
25

26
40

Average Unit Prices - 01JAN2018 thru 31DEC2018 - Awarded Contracts

Description

TEMPORARY DRAINAGE PIPE ARCH

TEMPORARY SHORING

TEMPORARY SHORING

PNEUMATICALLY PLACED CONCRETE

CAMERA INSPECTION - DRILLED SHAFT (WET)

DRILLED SHAFT-SOIL (DIA.)

DRILLED SHAFT-SOIL (DIA.)

DRILLED SHAFT-ROCK (DIA.)

DRILLED SHAFT-ROCK (DIA.)

DRILLED SHAFT-ROCK (DIA.)

DRILLED SHAFT-ROCK (DIA.)

DRILLED SHAFT CASING-PERMANENT (DIA.)

DRILLED SHAFT CASING-PERMANENT (DIA.)

DRILLED SHAFT (SH-SCC) CONCRETE

unit of
Measure

LS

S.F.
EACH

V_F.

Average
Region uUnit Price
4 $45.00
STATE $69.04
4 $95.00
STATE $95.00
3 $10.00
4 $1.00
STATE $6.80
1 $29,851.29
2 $38,000.00
3 $19,362.00
4 $6,000.50
STATE $21,510.93
1 $140.99
STATE $140.99
1 $1,312.50
STATE $1,312.50
1 $525.00
3 $390.38
STATE $393.38
1 $315.00
3 $556.31
STATE $522.28
1 $5,565.00
3 $1,512.42
STATE $3,195.80
1 $5,512.50
3 $1,554.61
STATE $1,795.40
3 $1,773.25
STATE $1,773.25
3 $2,036.50
STATE $2,036.50
1 $2,310.00
3 $429.30
STATE $1,405.82
1 $761.25
STATE $761.25
1 $444 .36

Total
Cost

$7,380.00
$14,499.42
$2,375.00
$2,375.00
$84,000.00
$4,640.00
$88,640.00
$59,702.58
$38,000.00
$19,362.00
$12,001.00
$129,065.58
$42,015.02
$42,015.02
$6,562.50
$6,562.50
$2,625.00
$85,884.50
$88,509.50
$3,465.00
$37,272.55
$40,737.55
$601,020.00
$229,888.00
$830,908.00
$88,200.00
$383,989.50
$472,189.50
$35,465.00
$35,465.00
$93,679.00
$93,679.00
$249,480.00
$42,930.00
$292,410.00
$15,225.00
$15,225.00
$696,317.65

51

Total
Quantity

164.00



Item
Number

625-02.

625-02.

625-02.
627-01.
627-01.

680-02.

680-02.

701-01.

701-01.

701-01.

701-01.

701-02

701-02.

43

44

46
02
03
01

02

01

02

05

09

01

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

CONCRETE CORING

DRILLED SHAFT REINFORCING STEEL

SONIC LOGGING TESTING
PREFABRICATED VERTICAL DRAIN
DRAINAGE LAYER MATERIAL

BUILDING (DESCRIPTION)

BUILDING (DESCRIPTION)

CONCRETE SIDEWALK (4 ')

CONCRETE SIDEWALK (6 ')

CONCRETE SIDEWALK -6IN (DESCRIPTION)

ORNAMENTAL CONCRETE (DESCRIPTION)

CONCRETE DRIVEWAY

CONCRETE CURB RAMP (RETROFIT)

unit of
Measure

V.F.

LB.

EACH

C.Y.

EACH

EACH

Region

3
STATE
1
STATE
1
3
STATE
3
STATE
4
STATE
4
STATE
2
3
STATE
2
3
STATE

Awarded Contracts

Average
Unit Price

$326.64
$404.12
$15.00
$15.00

Total
Cost

$265,883.
$962,200.
$11,235.
$11,235.
$149,272.
$322,417.
$471,690.
$169,315.
$169,315.
$20,239.
$20,239.
$58,720.
$58,720.
$132,474.
$142,474.
$274,949.
$68,084.
$80,084.
$148,169.
$478,327.
$54,392.
$1,496,019.
$203,890.
$2,232,629.
$2,486.
$52,478.
$67,370.
$122,334.
$1,020.
$1,020.
$10,080.
$10,080.
$7,613.
$15,779.
$189,504.
$612,828.
$825,725.
$630,803.

52

Total
Quantity

814.00
2381.00
749.00
749.00
135702.00
223541.00
359243.00

1790.00

7293500
98814.00
1942900



Average Unit Prices - 01JAN2018 thru 31DEC2018 - Awarded Contracts 53

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
2 $33.22 $166,234.60 5004 .00
3 $32.06 $218,978.90 6830.00
4 $28.63 $1,175,418.30 41055.00
STATE $30.30 $2,191,435.20 72318.00
701-02.03 CONCRETE CURB RAMP S.F. 1 $21.56 $154,808.31 7181.30
2 $23.84 $15,380.00 645.00
3 $16.70 $200,330.80 11996.00
4 $22.51 $155,737.00 6919.00
STATE $19.68 $526,256.11 26741.30
701-03 CONCRETE MEDIAN PAVEMENT C.Y. 1 $393.85 $243,603.73 618.52
2 $722.49 $80,701.68 111.70
3 $384.04 $101,001.35 263.00
4 $506.15 $76,935.00 152.00
STATE $438.55 $502,241.76 1145.22
701-99.91 RAISED CONCRETE MEDIAN LS 1 $15,000.00 $15,000.00 1.00
STATE $15,000.00 $15,000.00 1.00
702-01 CONCRETE CURB C.Y. 1 $573.94 $335,183.12 584.00
2 $718.53 $24,430.00 34.00
3 $480.18 $121,966.08 254.00
4 $702.94 $14,340.00 20.40
STATE $555.71 $495,919.20 892.40
702-01.01 EXTRUDED SLOPING CURB L.F. 1 $36.63 $17,620.00 481.00
2 $15.27 $5,221.80 342.00
STATE $27.75 $22,841.80 823.00
702-01.02 CONCRETE CURB L.F. 1 $33.50 $2,847.50 85.00
3 $29.00 $16,530.00 570.00
STATE $29.58 $19,377.50 655.00
702-03 CONCRETE COMBINED CURB & GUTTER C.Y. 1 $383.44 $587,623.80 1532.50
2 $552.21 $51,355.69 93.00
3 $308.18 $1,546,270.70 5017.50
4 $299.37 $348,172.50 1163.00
STATE $324 .55 $2,533,422.69 7806.00
703-01 PORTLAND CEMENT CONCRETE DITCH PAVING C.Y. 1 $520.36 $73,891.69 142.00
2 $430.05 $138,044.75 321.00
3 $600.00 $7,200.00 12.00
4 $633.16 $243,765.00 385.00
STATE $538.26 $462,901.44 860.00

703-02 CEM CONCRETE DITCH PAVING (REINFORCED) C.Y. 3 $1,500.00 $1,500.00 1.00



Item
Number

705-01.

705-01.

705-01.

705-01.

705-02.

705-02.

705-02.

705-02.

705-02.

01

02

04

05

01

02

03

10

20

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

GUARDRAIL AT BRIDGE ENDS

GUARDRAIL AT BRIDGE PIERS

METAL BEAM GUARD FENCE

GUARDRAIL AT BRIDGE ENDS LOW VOLUME

SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)

SINGLE GUARDRAIL (TYPE 2)

SINGLE GUARDRAIL (TYPE 2) LONG POST

GUARDRAIL TRANSITION 27IN TO 31IN

SING GRDRL (TY 2) LONG POST (6 FT-9 FT)

unit of
Measure

EACH

L.F.

EACH

L.F.

Region

STATE

Awarded Contracts

Average
Unit Price

$1,500.00
$78.68
$67.69
$80.78
$67.94
$75.79
$30.00
$10.00
$35.00
$35.00
$29.34
$61.87
$50.60
$73.47
$51.36
$66.22
$1,185.88
$1,050.00
$1,158.70
$18.25
$25.00
$15.00
$14.50
$17.54
$18.75
$18.16
$19.74
$15.20
$18.12
$26.32
$23.62
$23.88
$47.96
$66.00
$150.49
$49.82
$75.87
$24.49

Total
Cost

$1,500.
$131,399.
$54,831.
$140,658.
$60,328.
$387,218.
$630.
$180.
$1,225.
$840.
$2,875.
$17,386.
$6,956.
$66,347.
$10,990.
$101,680.
$18,974.
$4,200.
$23,174.
$2,281.
$1,875.
$1,125.
$2,175.
$7,456.
$572,622.
$645,798.
$645,223.
$380,000.
$2,243,644.
$5,264.
$44,287.
$49,551.
$30,983.
$40,986.
$110,457.
$58,540.
$240,966.
$557,950.

54

Total
Quantity

1.00
1670.00
810.00
1741.17
888.00

1175.00
3176.00
22779.00



Average Unit Prices - 01JAN2018 thru 31DEC2018 - Awarded Contracts 55

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
2 $25.03 $77,728.00 3106.00
3 $23.50 $8,225.00 350.00
4 $13.63 $63,710.50 4676 .00
STATE $22.89 $707,613.51 30911.00
705-02.25 SING GRDRL (TY 2) LONG POST (9 FT-12 FT) L.F. 1 $23.25 $11,043.75 475.00
2 $26.50 $7,287.50 275.00
3 $25.00 $3,125.00 125.00
4 $13.63 $57,225.00 4200.00
STATE $15.50 $78,681.25 5075.00
705-03.01 MEDIAN DV GUARDRAIL,WITH RUB-RAIL (TY 2) L.F. 1 $26.77 $339,678.80 12691.00
2 $18.00 $900.00 50.00
3 $15.00 $750.00 50.00
4 $17.00 $442 .00 26.00
STATE $26.67 $341,770.80 12817.00
705-03.02 MEDIAN DIVIDER GUARDRAIL (TYPE 2) L.F. 1 $22.00 $550.00 25.00
2 $25.00 $1,250.00 50.00
3 $15.00 $750.00 50.00
4 $18.00 $2,700.00 150.00
STATE $19.09 $5,250.00 275.00
705-03.03 MEDIAN DV GUARDRAIL (TY 2) (27"MT HT) L.F. 1 $22.00 $12,100.00 550.00
2 $10.00 $500.00 50.00
3 $15.00 $3,375.00 225.00
4 $16.50 $825.00 50.00
STATE $19.20 $16,800.00 875.00
705-03.04 MEDIAN DIVIDER GUARDRAIL AT CONC. BARR L.F. 1 $10.00 $250.00 25.00
2 $10.00 $180.00 18.00
3 $15.00 $750.00 50.00
4 $16.50 $825.00 50.00
STATE $14.02 $2,005.00 143.00
705-04.02 GUARDRAIL TERMINAL (TYPE 12) EACH 1 $900.00 $2,700.00 3.00
2 $743.75 $5,950.00 8.00
3 $680.00 $4,760.00 7.00
4 $100.00 $400.00 4.00
STATE $627.73 $13,810.00 22.00
705-04.03 GUARDRAIL TERMINAL (TYPE 13) EACH 1 $927.09 $21,322.98 23.00
2 $754.17 $9,050.00 12.00
3 $767.55 $36,075.00 47.00
4 $450.00 $5,400.00 12.00



Item
Number

705-04.

705-04.

705-04.

705-04.

705-04.

705-04.

705-04.

705-04.

04

05

09

10

11

21

24

29

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

GUARDRAIL TERMINAL (TYPE 21)

GUARDRAIL TERMINAL (TYPE-IN-LINE)

EARTH PAD FOR TYPE 38 GR END TREATMENT

EARTH PAD FOR GUARD RAIL END TREATMENT

STONE FOR GD END TERMINAL PAD

GUARDRAIL DELINEATION ENHANCEMENT

GUARDRAIL END TERMINAL DELINEATION SHEET

C-A-T CRASH CUSHION ATTENUATING TERMINAL

unit of
Measure

EACH

EACH

EACH

EACH

TON

S.F.

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$764.
$2,627.
$2,235.
$2,520.
$2,499.
$603.
$688.
$750.
$400.
$621.
$1,313.
$2,179.
$1,749.
$937.
$1,241.
$1,490.
$1,620.
$1,163.
$1,026.
$1,408.
$45.
$17.
$30.
$5.
$23.
$2.

$2.

$3.

$2.

$2.
$10.
$49.
$55.
$3.
$24.
$4,250.
$500.
$5,500.

Total
Cost

$71,847.
$42,043.
$20,120.
$37,813.
$99,977.
$19,302.
$15,155.
$7,500.
$4,000.
$45,957.
$292,871.
$61,012.
$127,700.
$245,694.
$727,278.
$31,299.
$12,960.
$3,489.
$7,182.
$54,931.
$14,400.
$60,268.
$300,000.
$14,000.
$388,668.
$113,557.
$210,470.
$110,016.
$303,339.
$737,384.
$2,000.
$10,119.
$11,000.
$1,200.
$24,319.
$25,500.
$1,500.
$22,000.

56

Total
Quantity

94 .00

1004 .00



Average Unit Prices - 01JAN2018 thru 31DEC2018 - Awarded Contracts 57

Item unit of Average Total Total
Number Description Measure Region uUnit Price Cost Quantity
4 $1,500.00 $6,000.00 4.00
STATE $3,235.29 $55,000.00 17.00
705-04.50 PORTABLE BARRIER RAIL DELINEATOR EACH 1 $14.07 $2,616.50 186 .00
2 $1.00 $246.00 246.00
3 $8.41 $14,832.00 1764 .00
4 $9.93 $6,233.00 628.00
STATE $8.47 $23,927.50 2824.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3 L.F. 1 $19.52 $305,358.08 15642 .50
2 $19.81 $166,153.57 8386.00
3 $20.20 $709,987.75 35156.00
4 $20.95 $378,154.30 18046.75
STATE $20.19 $1,559,653.70 77231.25
705-06.02 W BEAM GR (TYPE 2) MASH TL3 (LONG POST) L.F. 1 $21.35 $346,451.50 16230.00
3 $21.30 $31,822.20 1494 .00
STATE $21.34 $378,273.70 17724.00
705-06.10 GR TERM TRAILING END (TYPE 13) MASH TL3 EACH 1 $1,140.34 $33,070.00 29.00
2 $1,120.25 $35,847.84 32.00
3 $1,124.92 $80,994.45 72.00
4 $865.14 $30,280.00 35.00
STATE $1,072.57 $180,192.29 168.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL3 EACH 1 $664 .45 $16,611.29 25.00
2 $854.08 $19,643.79 23.00
3 $959.55 $23,988.70 25.00
4 $478.06 $8,127.00 17.00
STATE $759.68 $68,370.78 90.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 EACH 1 $2,797.79 $2,017,206.16 721.00
2 $2,688.26 $1,545,746.65 575.00
3 $2,783.34 $2,226,669.28 800.00
4 $2,532.37 $2,117,064.50 836.00
STATE $2,696.69 $7,906,686 .59 2932.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2 EACH 1 $2,359.42 $84,939.14 36.00
2 $2,162.69 $28,115.00 13.00
3 $2,369.98 $305,728.00 129.00
4 $2,259.73 $63,272.50 28.00
STATE $2,340.07 $482,054.64 206.00
705-07.11 TRUCK MOUNTED ENERGY ATTENUATOR EACH 1 $15,000.00 $30,000.00 2.00
2 $15,000.00 $30,000.00 2.00

3 $40,683.57 $284,785.00 7.00



Item
Number

705-07.

705-07.

705-07.

705-07.

705-07.

705-08.

705-08.

705-08.

20

21

22

96

97

10

11

18

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

TRANSITION TO SAFETY SHAPE (2005 TRACC)

TRNSTN TO BARRER WLL END CP (2005 TRACC)

SPLIT FRAME KT-30IN BACK-UP (2005 TRACC)

RDCTV CRSH CUSHION(REACT 350)(9 BARREL)

REACT 350 11 (6 BARREL) (TL-3) ATTENU

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-2

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

TAU-11 XXXL BULKHEAD (WIDE UNIT)

unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE

Awarded Contracts

Average
Unit Price

$10,000.
$28,060.
$633.
$633.
$633.
$633.
$633.
$212.
$212.
$212.
$212.
$212.
$559.
$559.
$559.
$559.
$559.
$23,737.
$22,387.
$20,247.
$27,562.
$23,483.
$27,174.
$23,179.
$21,218.
$23,857.
$6,891.
$6,891.
$4,357.
$1,371.
$4.,214.
$4,900.
$3,327.
$1,500.
$1,500.
$1,500.
$1,500.
$1,500.

Total
Cost

$20,000.
$364,785.
$633.
$633.
$633.
$633.
$2,533.
$212.
$212.
$212.
$212.
$850.
$559.
$559.
$559.
$559.
$2,237.
$23,737.
$22,387.
$20,247.
$27,562.
$93,935.
$27,174.
$23,179.
$21,218.
$71,572.
$20,673.
$20,673.
$30,505.
$17,831.
$71,640.
$9,800.
$129,776.
$1,500.
$1,500.
$1,500.
$1,500.
$6,000.

Total
Quantity

=
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Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

19

21

22

23

24

25

26

27

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

TAU-11 XXXXL BULKHEAD (WIDE UNIT)

IMPACT ATTENUATOR (TAU-I11 PARALLEL)

IMPACT ATTENUATOR (TAU-I11 WIDE)

REPOSITIONING IMPACT ATTENUATOR (TAU-11)

TAU-11 CABLE GUIDE KIT (UNIVERSAL)

TAU-11 ENERGY ABSORB CART TYPE A (UNIV)

TAU-11 ENERGY ABSORB CART TYPE B (UNIV)

TAU-11 END PANEL (UNIVERSAL)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

WNFRPONAWONRPORPRWONFPORWONPFPORARONFPODOPAPWONFRPORRWONPFPORWONE

Awarded Contracts

Average
Unit Price

$2,000.
$2,000.
$2,000.
$2,000.
$2,000.
$11,868.
$25,629.
$10,123.
$12,250.
$14,967.
$23,737.
$11,193.
$20,247.
$23,187.
$19,591.
$1,165.
$1,200.
$956.
$1,416.
$1,109.
$500.
$500.
$500.
$500.
$500.
$598.
$505.
$491.
$629.
$532.
$598.
$505.
$491.
$629.
$548.
$275.
$275.
$275.

Total
Cost

$2,000.
$2,000.
$2,000.
$2,000.
$8,000.
$11,868.
$25,629.
$10,123.
$12,250.
$59,871.
$23,737.
$11,193.
$20,247.
$23,187.
$78,366.
$1,165.
$1,200.
$4,784.
$2,833.
$9,983.
$500.
$500.
$500.
$500.
$2,000.
$598.
$505.
$7,372.
$3,777.
$12,254.
$598.
$505.
$4,914.
$4,407.
$10,426.
$275.
$275.
$275.

Total
Quantity
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Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

28

29

30

31

32

33

34

35

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

TAU-11

TAU-11

TAU-11

TAU-11

TAU-11

TAU-11

TAU-11

TAU-11

FRONT SUPPORT ASSEMBLY(UNIVERSAL)

FRONT SUPPORT LEG KIT (UNIVERSAL)

MID SUPPORT ASSEMBLY (UNIVERSAL)

PIPE PANEL MOUNT (UNIVERSAL)

SLIDER KIT (UNIVERSAL)

SLIDING PANEL (UNIVERSAL)

NOSE PIECE (PARALLEL UNIT)

PCB BACKSTOP (PARALLEL UNIT)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE

Awarded Contracts

Average
Unit Price

$275.
$275.
$1,000.
$943.
$916.
$875.
$933.
$248.
$234.
$227.
$240.
$234.
$1,091.
$1,029.
$931.
$831.
$955.
$120.
$120.
$120.
$120.
$120.
$265.
$250.
$226.
$249.
$248.
$288.
$272.
$264.
$314.
$288.
$712.
$671.
$652.
$713.
$672.
$800.

Total
Cost

$275.
$1,100.
$1,000.
$943.
$916.
$875.
$3,734.
$248.
$234.
$683.
$240.
$1,407.
$4,367.
$4,119.
$3,725.
$4,987.
$17,200.
$120.
$120.
$120.
$120.
$480.
$265.
$250.
$226.
$249.
$993.
$288.
$272.
$1,588.
$1,888.
$4,038.
$1,424.
$1,343.
$6,524.
$2,140.
$11,432.
$800.

Total
Quantity

(=3
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Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

36

37

38

39

40

41

51

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

TAU-11 NOSE PIECE (WIDE UNIT)

TAU-11 WIDE SUPT LEG ADAPTER (WIDE UNIT)

TAU-11 WING ASSEMBLY (WIDE UNIT)

TAU-11 WING BRACE (WIDE UNIT)

TAU-11 XL BULKHEAD (WIDE UNIT)

TAU-11 XXL BULKHEAD (WIDE UNIT)

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$800.
$800.
$800.
$800.
$786.
$741.
$671.
$507.
$676.
$200.
$200.
$200.
$200.
$200.
$400.
$400.
$400.
$400.
$400.
$50.
$50.
$50.
$50.
$50.
$600.
$600.
$600.
$600.
$600.
$1,100.
$1,100.
$1,100.
$1,100.
$1,100.
$5,116.
$4,780.
$6,370.
$5,760.

Total
Cost

$800.
$800.
$800.
$3,200.
$786.
$741.
$671.
$507.
$2,707.
$200.
$200.
$200.
$200.
$800.
$400.
$400.
$400.
$400.
$1,600.
$50.
$50.
$50.
$50.
$200.
$600.
$600.
$600.
$600.
$2,400.
$1,100.
$1,100.
$1,100.
$1,100.
$4,400.
$404,175.
$76,490.
$388,574.
$777,683.

Total
Quantity
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Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

52

57

58

59

66

67

68

69

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

QUADGUARD MONORAIL ASSEMBLY, 3 BAY

IMPACT ATTEN(QUADGUARD ELITE WIDE)

IMPACT ATTENUATOR (QUADGUARD ELITE)

IMPACT ATTEN. REPOSIT. (QUADGUARD ELITE)

RIP PLATE REPAIR KIT, STAGE 1

RIP PLATE REPAIR KIT, STAGE 2

RIP PLATE REPAIR KIT, STAGE 3

PLASTIC NOSE PIECE/REFLECTOR

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$5,659.
$1,275.
$1,275.
$1,275.
$1,275.
$1,275.
$18,195.
$18,195.
$18,195.
$23,502.
$19,521.
$22,061.
$22,061.
$22,061.
$22,061.
$22,061.
$250.
$250.
$250.
$250.
$250.
$451.
$475.
$357.
$656.
$507.
$1,114.
$971.
$887.
$875.
$975.
$1,620.
$1,620.
$1,620.
$1,620.
$1,620.
$431.
$405.

Total
Cost

$1,646,922.
$1,275.
$1,275.
$1,275.
$1,275.
$5,100.
$18,195.
$18,195.
$18,195.
$23,502.
$78,087.
$22,061.
$22,061.
$22,061.
$22,061.
$88,245.
$1,250.
$1,250.
$1,250.
$1,250.
$5,000.
$2,255.
$2,377.
$715.
$3,281.
$8,629.
$5,573.
$4,859.
$1,775.
$4,375.
$16,583.
$1,620.
$1,620.
$1,620.
$1,620.
$6,481.
$2,587.
$2,431.

Total
Quantity

N
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Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

74

76

77

80

81

84

85

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

BASE ASSEMBLY - 9%

BEAM GUIDE - 20*

END SHOE (LEFT OR RIGHT)

SIDE PANEL - 35"

SIDE PANEL - 62"

SLOT PLATE

CROSSTIE

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$415.
$535.
$434.
$833.
$833.
$833.
$833.
$833.
$636.
$636.
$636.
$636.
$636.
$238.
$238.
$238.
$238.
$238.
$207.
$200.
$218.
$247.
$220.
$254.
$214.
$194.
$328.
$221.

$20.

$20.

$20.

$20.

$20.
$109.
$109.
$109.
$109.
$109.

Total
Cost

$2,492.
$1,605.
$9,116.
$833.
$833.
$833.
$833.
$3,332.
$636.
$636.
$636.
$636.
$2,546.
$238.
$238.
$238.
$238.
$952.
$623.
$400.
$655.
$743.
$2,424.
$1,017.
$859.
$1,555.
$328.
$3,759.
$20.
$20.
$20.
$20.
$83.
$109.
$109.
$109.
$109.
$438.

Total
Quantity
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Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

86

88

90

91

92

93

94

95

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

FORM CHANNEL - 3 X 2

SLED/CUTTER ASSEMBLY

IMPACT ATTENUATOR (2005 TRACC)

REPOSITIONING VEHCULR IMP ATTN(2005TRACC

05 RIP PLATE REPAIR KIT STAGE 2

05 RIP PLATE REPAIR KIT STAGE 3

05 FRONT ANCH WELDMENT

05 SECTION MODULE

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

WNFRPONAWONRPORPRWONFPORWONPFPORARONFPODOPAPWONFRPORRWONPFPORWONE

Awarded Contracts

Average
Unit Price

$187.
$187.
$187.
$187.
$187.
$2,465.
$2,465.
$2,465.
$2,465.
$2,465.
$11,707.
$11,265.
$8,949.
$10,937.
$10,457.
$1,527.
$1,151.
$929.
$1,416.
$1,243.
$611.
$516.
$614.
$579.
$589.
$1,119.
$1,119.
$1,119.
$1,119.
$1,119.
$410.
$410.
$410.
$410.
$410.
$1,415.
$1,415.
$1,415.

Total
Cost

$187.
$187.
$187.
$187.
$748.
$2,465.
$2,465.
$2,465.
$2,465.
$9,860.
$11,707.
$11,265.
$17,898.
$21,875.
$62,746.
$10,690.
$8,057.
$6,505.
$7,082.
$32,336.
$3,055.
$1,549.
$3,071.
$1,159.
$8,836.
$1,119.
$1,119.
$1,119.
$1,119.
$4.,477.
$410.
$410.
$410.
$410.
$1,640.
$1,415.
$1,415.
$1,415.

Total
Quantity
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Item
Number

705-08.

705-08.

705-08.

705-09.

705-09.

705-09.

705-09.

705-09.

97

98

99

10

11

12

13

14

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

05 SLED/SHREDDER ASSEMBLY

05 FRAME WELDMENT

05 BACK-UP FRAME

IMPACT ATTENUATOR (SCI100GM)

REPOSITIONING OF IMPACT ATTENUATOR (SCI11

CONCRETE ANCHOR BOLT SET (374 IN X 7 IN)

ASPHALT ANCHOR BOLT SET (374 IN X 18 IN)

BOLT CABLE ADJUSTER

unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE

Awarded Contracts

Average
uUnit Price

$1,415.
$1,415.
$2,465.
$2,465.
$2,465.
$2,465.
$2,465.
$310.
$310.
$310.
$310.
$310.
$473.
$473.
$473.
$473.
$473.
$20,414.
$20,200.
$20,000.
$20,500.
$20,278.
$1,044.
$1,121.
$956.
$1,049.
$1,029.
$306.
$306.
$306.
$306.
$306.
$871.
$871.
$871.
$871.
$871.
$120.

Total
Cost

$1,415.
$5,660.
$2,465.
$2,465.
$2,465.
$2,465.
$9,860.
$310.
$310.
$310.
$310.
$1,241.
$473.
$473.
$473.
$473.
$1,893.
$20,414.
$20,200.
$20,000.
$20,500.
$81,114.
$1,044.
$1,121.
$1,913.
$2,098.
$6,178.
$306.
$306.
$306.
$306.
$1,224.
$871.
$871.
$871.
$871.
$3,484.
$120.

Total
Quantity
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Item
Number

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

15

16

17

18

19

20

21

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

BOLT SLED SIDE PANEL

BOLT FRONT STOP

BOLT SHEAR

BOLT SIDE GUIDE

BOLT TERMINAL BRACE

BRACE TERMINAL

CABLE WIRE ROPE W/ SPELTER SOCKET

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$120.
$120.
$120.
$120.
$6.
$6.
$6.
$6.
$6.

$9.
$36.
$414.
$414.
$414.
$414.
$1,656.
$1,083.
$1,083.
$1,083.
$1,083.

Total
Quantity
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Item
Number

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

22

23

24

25

26

27

28

29

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

CLIP WIRE ROPE

CYLINDER SHOCK ARRESTING

STRAP

FRAME

FRAME

FRAME

FRAME

FRAME

CYLINDER

MOBILE #1

MOBILE #2

MOBILE #3

MOBILE #4

MOBILE #5

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$1,083.
$34.
$34.
$34.
$34.
$34.
$3,143.
$3,143.
$3,143.
$3,143.
$3,143.
$89.
$89.
$89.
$89.
$89.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.

Total
Cost

$4,332.00
$34.00
$34.00
$34.00
$34.00
$136.00
$3,143.00
$3,143.00
$3,143.00
$3,143.00
$12,572.00
$89.00
$89.00
$89.00
$89.00
$356.00
$414.00
$414.00
$414.00
$414 .00
$1,656.00
$414.00
$414.00
$414.00
$414 .00
$1,656.00
$414.00
$414.00
$414.00
$414 .00
$1,656.00
$414.00
$414.00
$414.00
$414 .00
$1,656.00
$414.00
$414.00

Total
Quantity

RPRARRRPRARRPRRRPARRRPRPARRPRRRPARRRPRARRRREPARRRRN
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Item
Number

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

30

31

32

33

34

35

36

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

FRAME MOBILE #6

GUIDE SIDE

KEEPER SIDE #1 (SLED PANEL)

KEEPER SIDE #2 (SIDE PANEL)

KEEPER SIDE #3 (REAR PANEL)

PANEL DELINEATOR (W/REFLECTIVE HAZARD M

PANEL SIDE

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$94.
$94.
$94.
$94.
$94.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$195.
$198.
$112.
$112.
$140.
$223.
$223.
$223.
$223.
$223.

Total
Cost

$414.
$414.
$1,656.
$414.
$414.
$414.
$414.
$1,656.
$94.
$94.
$94.
$94.
$376.
$23.
$23.
$23.
$23.
$92.
$23.
$23.
$23.
$23.
$92.
$23.
$23.
$23.
$23.
$92.
$195.
$198.
$337.
$112.
$843.
$223.
$223.
$223.
$223.
$892.

Total
Quantity

ARPRRPRORPRWRRPARRRPRRPARRPRRRPARRRRARRRRPARRRRARR
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Item
Number

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

37

38

39

40

41

42

43

44

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

PANEL SLED

PANEL REAR

SHEAVE (PULLEY)

SLED

TRANSITION JERSEY BARRIER RIGHT

TRANSITION JERSEY BARRIER LEFT

TRANSITION 24IN CONCRETE

BOOT CYLINDER

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE
TATE

TATE

TATE
TATE

1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
STATE
1
2
3
4
S
1
2
3
4
S
1
2
3
4
STATE
1
2
3

Awarded Contracts

Average
Unit Price

$414.
$414.
$414.
$414.
$414.
$206.
$206.
$206.
$206.
$206.
$103.
$103.
$103.
$103.
$103.
$1,917.
$1,917.
$1,917.
$1,917.
$1,917.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$794.
$794.
$794.
$794.
$794.
$57.
$57.
$57.

Total
Cost

$414.
$414.
$414.
$414.
$1,656.
$206.
$206.
$206.
$206.
$824.
$103.
$103.
$103.
$103.
$412.
$1,917.
$1,917.
$1,917.
$1,917.
$7,668.
$1,263.
$1,263.
$1,263.
$1,263.
$5,052.
$1,263.
$1,263.
$1,263.
$1,263.
$5,052.
$794.
$794.
$794.
$794.
$3,176.
$57.
$57.
$57.

Total
Quantity

RPRRARRPRRRPARRRPRARRPRRRPARRRPRARRRREPARRRERRARRRER
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Item
Number

705-10.

705-10.

705-10.

705-11.

705-11.

705-11.

705-11.

705-11.

705-14.

30

31

32

01

03

08

11

15

21

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

GUARDRAIL ATT TO SLOPE FACE ENDPOST

GUARDRAIL ATT TO VERTICAL FACE ENDPOST

GUARDRAIL ATT TO EX BR PIER PROTECTION

GUARDRAIL AT BRIDGE ENDS (POWDER COATED)

SINGLE GUARDRAIL (TY 2) (POWDER COATED)

GDRL TERMINAL (TYPE 13) POWDER COATED

TAN ENERGY ABS TRM(NCHRP350,TL3)PWDR CTD

GUARDRAIL TERMINAL TYPE 12 (PWDR COATED)

SC B-U CABLE STRAP ASSY

unit of
Measure

EACH

EACH

EACH

EACH

EACH

Region

4
STATE

Awarded Contracts

Average
Unit Price

$57.
$57.
$95.
$57.
$25.
$66.
$66.
$50.
$30.
$50.
$30.
$41.
$50.
$200.
$100.
$100.
$101.
$80.
$10.
$69.
$72.
$42.
$10.
$28.
$38.
$1,475.
$800.
$1,409.
$1,300.
$4,375.
$4,299.
$4,363.
$625.
$625.
$61.
$62.
$52.
$122.

Total
Cost

$57.00
$228.00
$5,795.00
$3,021.00
$875.00
$13,248.00
$22,939.00
$1,300.00
$780.00
$1,750.00
$540.00
$4,370.00
$100.00
$400.00
$4,400.00
$400.00
$5,300.00
$16,357.00
$180.00
$13,544 .40
$30,081.40
$438,201.25
$700.00
$96,591.60
$535,492.85
$2,950.00
$1,600.00
$8,459.00
$13,009.00
$245,000.00
$42,990.00
$287,990.00
$3,125.00
$3,125.00
$61.72
$62.71
$52.64
$122.50

70
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Item
Number

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

22

30

31

32

33

34

35

36

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

CONC. B-U CABLE STRAP ASSY

REPOSITIONING IMPACT ATTN(REACT 350)

CYLINDER 0.8

CYLINDERS 1 & 2

CYLINDER 0.9"

CYLINDERS 3 & 4

CYLINDER 1.0"

CYLINDERS 5 & 6

CYLINDER 1.108'" CYLINDER 7

CYLINDER 1.385" CYLINDERS 8 & 9

U-BOLTS (172" X 3™)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$74.
$126.
$119.
$107.
$122.
$119.
$712.
$764.
$607.
$1,049.
$783.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$12.
$12.

Total
Cost

$299.
$126.
$119.
$107.
$122.
$476.
$1.,424.
$1,529.
$1,214.
$2,098.
$6,266.
$2,120.
$2,120.
$2,120.
$2,120.
$8,480.
$2,120.
$2,120.
$2,120.
$2,120.
$8,480.
$2,120.
$2,120.
$2,120.
$2,120.
$8,480.
$2,120.
$2,120.
$2,120.
$2,120.
$8,480.
$2,120.
$2,120.
$2,120.
$2,120.
$8,480.
$12.
$12.

Total
Quantity

PRARRRPRPARRPRRRPARRRPRARRPRRREPARRREPRLPONNNNARRRERDN
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Item
Number

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

37

38

50

51

53

54

55

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

U-BOLTS (378" X 3™)

BOX BEAM (8™ X 6™ X 3/16™)

CYLINDER RETAINER (1" 3™ X 5')

FRONT ANCHOR PIN (1/4™ X 1 1/2" X 3™)

172" GALVANIZED CHAIN W/HARDWARE

POLYVINYL COVER

ANCHOR BOLT SET (CONCRETE/ASPHALT)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$12.
$12.
$12.
$12.
$12.
$12.
$12.
$12.
$35.
$35.
$35.
$35.
$35.
$60.
$60.
$60.
$60.
$60.
$23.
$23.
$23.
$23.
$23.
$82.
$82.
$82.
$82.
$82.
$71.
$71.
$71.
$71.
$71.
$895.
$895.
$895.
$895.
$895.

Total
Cost

$12.
$12.
$48.
$12.
$12.
$12.
$12.
$48.
$35.
$35.
$35.
$35.
$140.
$60.
$60.
$60.
$60.
$240.
$23.
$23.
$23.
$23.
$92.
$82.
$82.
$82.
$82.
$328.
$71.
$71.
$71.
$71.
$284.
$895.
$895.
$895.
$895.
$3,580.

Total
Quantity

ARPRRPRPARRPRRPARRRPRPARRPRRRPARRRRARRRRPARRRRARR
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Item
Number

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

56

57

58

59

60

61

62

63

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

REFLECTIVE NOSE LEFT/RIGHT

BACKUP SINGLE CABLE-(4 BARREL)

BACKUP SINGLE CABLE-(6 BARREL)

BACKUP SINGLE CABLE-(9 BARREL)

CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)

CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)

CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)

BOTTOM CABLE-(4 BARREL)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

WNFRPONPAWNRPORARWNRFRPORWONPFPODRAWONRPOPAPWONFRPORPRWONPFPORWONE

Awarded Contracts

Average
uUnit Price

$276.
$296.
$214.
$371.
$289.
$660.
$660.
$660.
$660.
$660.
$840.
$840.
$840.
$840.
$840.
$1,050.
$1,050.
$1,050.
$1,050.
$1,050.
$1,975.
$1,975.
$1,975.
$1,975.
$1,975.
$2,415.
$2,415.
$2,415.
$2,415.
$2,415.
$2,690.
$2,690.
$2,690.
$2,690.
$2,690.
$550.
$550.
$550.

Total
Cost

$552.
$593.
$429.
$743.
$2,319.
$660.
$660.
$660.
$660.
$2,640.
$840.
$840.
$840.
$840.
$3,360.
$1,050.
$1,050.
$1,050.
$1,050.
$4,200.
$1,975.
$1,975.
$1,975.
$1,975.
$7,900.
$2,415.
$2,415.
$2,415.
$2,415.
$9,660.
$2,690.
$2,690.
$2,690.
$2,690.
$10,760.
$550.
$550.
$550.

Total
Quantity

RPRRARRPRRRPARRRPRPARRPRRRPARRRPRPIARRPRRERRPARRRPRELONNNN
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Item
Number

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

64

65

66

67

68

69

70

71

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

BOTTOM CABLE-(6 BARREL)

BOTTOM CABLE-(9 BARREL)

SIDE MNT ANCHR/CABLE ANCHR CVR PLT

PULLOUT BRACKET ASSEMBLY

3IN X 3IN TUBING

GALVANIZED STABALIZER BAR

TRANSITION PLATE

TOP CABLE (OLD UNIT)-(4 BARREL)

unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE

Awarded Contracts

Average
Unit Price

$550.
$550.
$580.
$580.
$580.
$580.
$580.
$1,407.
$1,407.
$1,407.
$1,407.
$1,407.
$770.
$770.
$770.
$770.
$770.
$91.
$91.
$91.
$91.
$91.
$72.
$72.
$72.
$72.
$72.
$190.
$190.
$190.
$190.
$190.
$490.
$490.
$490.
$490.
$490.
$560.

Total
Cost

$550.00
$2,200.00
$580.00
$580.00
$580.00
$580.00
$2,320.00
$1,407.00
$1,407.00
$1,407.00
$1,407.00
$5,628.00
$770.00
$770.00
$770.00
$770.00
$3,080.00
$91.35
$91.35
$91.35
$91.35
$365.40
$72.00
$72.00
$72.00
$72.00
$288.00
$190.00
$190.00
$190.00
$190.00
$760.00
$490.00
$490.00
$490.00
$490.00
$1,960.00
$560.00

Total
Quantity

RPARRPRRPARRRPRARRPRRRPARRRPRARRPRRRPARRRRARRRREAR
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Item
Number

705-14.

705-14.

705-15.

705-15.

705-15.

705-15.

705-15.

72

73

65

66

67

68

69

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

TOP CABLE (OLD UNIT)-(6 BARREL)

TOP CABLE (OLD UNIT)-(9 BARREL)

QUADGUARD 11 IMPACT ATTENUATOR (REPOSITI
QUADGUARD 11 IMPACT ATTENUATOR (WIDE)
QUADGUARD 11 IMPACT ATTENUATOR

NOSE ASSEMBLY QGIl STEEL

SHIM KIT QGI1

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$560.
$560.
$560.
$560.
$609.
$609.
$609.
$609.
$609.
$955.
$955.
$955.
$955.
$955.
$1,212.
$1,024.
$1,067.
$1,416.
$1,173.
$15,856.
$14,954.
$13,525.
$21,087.
$16,356.
$12,386.
$11,681.
$10,565.
$12,687.
$11,830.
$869.
$734.
$874.
$1,469.
$949.
$58.
$49.
$44.
$43.

Total
Cost

$560.00
$560.00
$560.00
$2,240.00
$609.00
$609.00
$609.00
$609.00
$2,436.00
$955.00
$955.00
$955.00
$955.00
$3,820.00
$9,703.12
$8,197.92
$10,672.10
$11,332.48
$39,905.62
$15,856.65
$14,954 .85
$13,525.33
$21,087.50
$65,424.33
$61,930.30
$58,408.20
$52,825.00
$63,437.50
$236,601.00
$4,347.55
$3,674.60
$13,110.30
$7,345.10
$28,477.55
$874 .05
$738.75
$1,558.90
$1,093.75

Total
Quantity

W e
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Item
Number

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

71

72

74

75

77

79

80

82

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

HEX FOAM CARTRIDGE, TYPE 1

HEX FOAM CARTRIDGE, TYPE 11

DIAPHRAGM ASSEMBLY, QC

FENDER PANEL ASSEMBLY

BACKUP ASSEMBLY, TENSION STRUT

MONORAIL ASSEMBLY, 4-6 BAY

MONORAIL ASSEMBLY, 7-9 BAY

TRANSITION PANEL, NEW JERSEY BARRIER

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$47 .
$879.
$743.
$884.
$986.
$899.
$924.
$781.
$929.
$944 .
$920.
$831.
$783.
$765.

$1,337.
$987.
$662.
$625.
$610.
$786.
$687.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,850.
$2,850.
$2,850.
$2,850.
$2,850.
$2,950.
$2,950.
$2,950.
$2,950.
$2,950.
$638.
$638.

Total
Cost

$4,265.
$8,796.
$3,717.
$17,685.
$14,795.
$44,994 .
$9,248.
$3,908.
$18,592.
$18,887.
$50,637.

$831.
$2,351.
$4,594.
$8,027.
$15,804.
$1,325.

$625.
$3,053.
$3,934.
$8,939.
$2,120.
$2,120.
$2,120.
$2,120.
$8,480.
$2,850.
$2,850.
$2,850.
$2,850.
$11,400.
$2,950.
$2,950.
$2,950.
$2,950.
$11,800.

$638.

$638.

Total
Quantity

90.
10.

RPRARRRPRARRPRRRPARRRRLRWWOVREPNDOO W
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Item
Number

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

83

84

85

87

88

89

90

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

TRANSITION PANEL, QUAD TO W

DIAPHRAGM ASSEMBLY, WIDE

BACKUP ASSEMBLY, TENSION STRUT, WIDE

BACKUP ASSEMBLY, CONCRETE

END SHOE, CONCRETE

BACKUP ASSEMBLY, CONCRETE, WIDE

EXTENSION PANEL

unit of
Measure

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$638.
$638.
$638.
$930.
$930.
$930.
$930.
$930.
$1,260.
$1,260.
$1,260.
$1,260.
$1,260.
$2,425.
$2,425.
$2,425.
$2,425.
$2,425.
$1,230.
$1,230.
$1,230.
$1,230.
$1,230.
$370.
$370.
$370.
$370.
$370.
$1,423.
$1,423.
$1,423.
$1,423.
$1,423.
$330.
$330.
$330.
$330.
$330.

Total
Cost

$638.
$638.
$2,552.
$930.
$930.
$930.
$930.
$3,720.
$1,260.
$1,260.
$1,260.
$1,260.
$5,040.
$2,425.
$2,425.
$2,425.
$2,425.
$9,700.
$1,230.
$1,230.
$1,230.
$1,230.
$4,920.
$370.
$370.
$370.
$370.
$1,480.
$1,423.
$1,423.
$1,423.
$1,423.
$5,692.
$330.
$330.
$330.
$330.
$1,320.

Total
Quantity

ARPRRPRARRPRRPARRRPRRARRPRRPARRRRARRRRPARRRRARR
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Item
Number

705-15.

705-15.

705-15.

705-16.

705-16.

705-17.

705-17.

705-17.

91

92

93

75

7

08

18

19

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

PIVOT SUPPORT BRACKET

TRANS PANEL NEW JERSEY BARRIER WIDE

TRANS PANEL QUAD TO W WIDE

HAZARD REFLECTORS

REPAIR OF CONCRETE BACKUP WALL

CARTRIDGE SUPPORT BRACKETS

CBL 3/4 X 6FT6IN /DLB SWG/NOHWI

CBL 374 X 19FT7IN /SNG SWG

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

WNFRPONAWNFRPOPRPWONFPORWONPFPORAONFPORAPWONFRPORPRWONPFPORWONPE

Awarded Contracts

Average
Unit Price

$85.
$85.
$85.
$85.
$85.
$630.
$594.
$516.
$713.
$613.
$933.
$789.
$753.
$1,137.
$903.
$69.
$65.
$55.
$111.
$75.
$20.
$19.
$17.
$18.
$19.
$47 .
$44.
$40.
$39.
$43.
$113.
$113.
$113.
$113.
$113.
$209.
$209.
$209.

Total
Cost

$85.00
$85.00
$85.00
$85.00
$340.00
$630.02
$594.19
$516.72
$713.13
$2,454.06
$933.42
$789.03
$753.21
$1,137.50
$3,613.16
$693.10
$656.70
$550.70
$1,115.60
$3,016.10
$313.35
$298.80
$86.05
$92.95
$791.15
$189.92
$179.12
$162.00
$157.52
$688.56
$113.50
$113.50
$113.50
$113.50
$454 .00
$209.00
$209.00
$209.00

Total
Quantity
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Item
Number

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

20

21

23

24

25

26

27

28

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

DIAPHRAGM #1

DIAPHRAGM #2

DIAPHRAGM #10

HDPE NOSE PIECE

HDPE FRONT PANEL

HDPE MIDDLE PANEL

HDPE REAR PANEL

COMPLETE BASE UNIT

unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE

Awarded Contracts

Average
Unit Price

$209.
$209.
$456.
$456.
$456.
$456.
$456.
$505.
$505.
$505.
$505.
$505.
$352.
$352.
$352.
$352.
$352.
$239.
$634.
$533.
$684.
$523.
$977.
$977.
$977.
$977.
$977.
$980.
$980.
$980.
$980.
$980.
$985.
$985.
$985.
$985.
$985.
$2,195.

Total
Cost

$209.
$836.
$456.
$456.
$456.
$456.
$1,824.
$505.
$505.
$505.
$505.
$2,023.
$352.
$352.
$352.
$352.
$1,411.
$478.
$1,269.
$1,067.
$1,368.
$4,184.
$977.
$977.
$977.
$977.
$3,910.
$980.
$980.
$980.
$980.
$3,920.
$985.
$985.
$985.
$985.
$3,940.
$2,195.

Total
Quantity

RPARRPRRPARRRPRARRPRRLRRPONNNNARRPRRREPARRRRARRRREAR
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Item
Number

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

29

30

31

32

33

35

36

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

PLATE WASHER 5/16IN X 2IN X 1FT2IN

BACK-UP POST

FRONT BASEPLATE / POST ASSEMBLY

BREAKAWAY POST (TOP)

BREAKAWAY BOLT ASSEMBLY

IMPACT ATTENUATOR (HEART)

TRANSITION TO SAFETY SHAPE

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$2,195.
$2,195.
$2,195.
$2,195.
$20.
$20.
$20.
$20.
$20.
$952.
$952.
$952.
$952.
$952.
$539.
$539.
$539.
$539.
$539.
$134.
$127.
$107.
$145.
$126.
$17.
$16.
$13.

$7.

$14.
$17,091.
$16,119.
$14,578.
$15,283.
$15,767.
$1,349.
$1,349.
$1,349.
$1,349.

Total
Cost

$2,195.
$2,195.
$2,195.
$8,780.
$20.
$20.
$20.
$20.
$80.
$952.
$952.
$952.
$952.
$3,808.
$539.
$539.
$539.
$539.
$2,159.
$269.
$127.
$215.
$145.
$758.
$34.
$16.
$27.

$7.

$85.
$17,091.
$16,119.
$14,578.
$15,283.
$63,071.
$1,349.
$1,349.
$1,349.
$1,349.

Total
Quantity
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Item
Number

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

37

40

41

42

43

71

72

73

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

TRANSITION TO BARRIER WALL (END CAP)

WIDETRACC

WIDETRACC

WIDETRACC

WIDETRACC

WIDETRACC

WIDETRACC

WIDETRACC

LONG WING POST

SHORT WING POST

EXT CHANNEL

PANEL

CABLE SYSTEM (W/ HARDWARE)

FRAME (W/ HARDWARE)

EXT FOOT (RIGHT) (W/ HARDWARE)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
uUnit Price

$1,349.
$701.
$701.
$701.
$701.
$701.
$374.
$374.
$374.
$374.
$374.
$306.
$306.
$306.
$306.
$306.
$743.
$743.
$743.
$743.
$743.
$348.
$348.
$348.
$348.
$348.
$213.
$179.
$182.
$241.
$204.
$319.
$268.
$272.
$361.
$305.
$308.
$259.

Total
Cost

$5,396.
$701.
$701.
$701.
$701.
$2,805.
$374.
$374.
$374.
$374.
$1,496.
$306.
$306.
$306.
$306.
$1,224.
$743.
$743.
$743.
$743.
$2,975.
$348.
$348.
$348.
$348.
$1,394.
$213.
$179.
$182.
$241.
$816.
$319.
$268.
$272.
$361.
$1,222.
$308.
$259.

Total
Quantity
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Item
Number

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-20.

74

89

90

91

92

93

01

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

WIDETRACC EXT FOOT (LEFT) (W/ HARDWARE)

HEART REFLECTIVE TAPE

HEART REPAIR DPHM-L WR BKT

HEART CRS-RPR DPH 3-9

REPOSITIONING IMPACT ATTENUATOR (HEART)

IMPACT ATTENUATOR (WIDETRACC 2005)

IMACT ATTENUATOR (QUADGUARD M10)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$263.
$475.
$326.
$308.
$259.
$263.
$475.
$326.
$54.
$56.
$46.
$74.
$57.
$102.
$102.
$102.
$102.
$102.
$412.
$412.
$412.
$412.
$412.
$303.
$326.
$278.
$1,049.
$452.
$20,889.
$19,701.
$17,817.
$16,625.
$18,758.
$20,635.
$20,503.
$21,000.
$21,000.
$20,784.

Total
Cost

$263.22
$475.73
$1,306.89
$308.59
$259.35
$263.22
$475.73
$1,306.89
$216.48
$225.84
$184.64
$297.52
$924 .48
$102.85
$102.85
$102.85
$102.85
$411.40
$412.25
$412.25
$412.25
$412.25
$1,649.00
$607.26
$326.02
$278.18
$1,049.00
$2,260.46
$20,889.00
$19,701.00
$17,817.80
$16,625.00
$75,032.80
$20,635.96
$20,503.22
$21,000.00
$21,000.00
$83,139.18

Total
Quantity
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Item
Number

705-20.

705-20.

705-20.

705-20.

705-20.
705-20.
705-20.

705-20.

705-20.

705-20.

03

04

05

06

20
21
22
25

30

31

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

REPOSITIONING IMPACT ATTENUATOR (M10)

NOSE ASSEMBLY, M10

HEX FOAM CARTRIDGE, TYPE M1

HEX FOAM CARTRIDGE, TYPE M2

LOW MAINT CRASH CUSHN NARROW (MASH TL-3)
LOW MAINT CRASH CUSHION WIDE (MASH TL-3)
REUSABLE CRSH CUSHION NARW (MASH TL-3)

TEMPORARY CRASH CUSHION (MASH TL-3)

BELT NOSEPIECE YELLOW 24-36IN (QGE-QGEM)

BELT NOSEPIECE YELLOW 69-90IN (QGE-QGEM)

unit of
Measure

EACH

EACH

EACH

EACH

EACH
EACH
EACH

EACH

EACH

EACH

Region

TATE
TATE

1
2
3
4
S
1
2
3
4
S
1
2
3
4
STATE
1
2
3
4
S

TATE
1
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$1,044.
$985.
$956.
$875.
$935.
$1,122.
$1,058.
$1,259.
$218.
$914.
$932.
$744.
$1,046.
$437.
$790.
$978.
$781.
$1,097.
$437.
$823.
$31,604.
$31,604.
$34,913.
$34,913.
$21,500.
$21,500.
$5,329.
$4,200.
$5,488.
$5,640.
$5,380.
$1,804.
$1,701.
$1,538.
$437.
$1,370.
$1,993.
$1,880.

Total
Cost

$1,044.
$985.
$956.
$2,625.
$5,611.
$3,367.
$3,175.
$3,777.
$656.
$10,976.
$2,798.
$2,232.
$3,138.
$1,312.
$9,481.
$2,936.
$2,343.
$3,293.
$1,312.
$9,886.
$853,326.
$853,326.
$104,739.
$104,739.
$43,000.
$43,000.
$399,682.
$16,800.
$422,650.
$5,640.
$844,772.
$3,608.
$3,402.
$3,077.
$875.
$10,963.
$3,987.
$3,761.

Total
Quantity
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Item
Number

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

32

33

34

35

36

37

38

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

QGE

QGE

QGE

QGE

QGE

QGE

QGEM EXTENSION BACKUP (BACKUP DIAPHRAGM)

HIT INDICATOR

CYLINDER TYPE 1 (QGE)

CYLINDER TYPE 11 (QGE)

CYLINDER ME1 (QGEM)

CYLINDER ME2 (QGEM)

CYLINDER ME3 (QGEM)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$1,700.
$437.
$1,503.
$151.
$143.
$129.
$262.
$171.
$1,234.
$1.,164.
$1,130.
$875.
$1,101.
$902.
$850.
$769.
$875.
$849.
$902.
$850.
$769.
$875.
$849.
$911.
$859.
$777.
$875.
$855.
$1,899.
$1,791.
$1,619.
$875.
$1,546.
$1.,424.
$1,343.
$1,214.
$218.
$1,050.

Total
Cost

$3,401.
$875.
$12,025.
$455.
$429.
$388.
$787.
$2,061.
$3,703.
$3,492.
$3,392.
$2,625.
$13,213.
$2,706.
$2,552.
$2,308.
$2,625.
$10,191.
$2,706.
$2,552.
$2,308.
$2,625.
$10,191.
$2,734.
$2,579.
$2,332.
$2,625.
$10,271.
$5,697.
$5,373.
$4,859.
$2,625.
$18,554.
$2,848.
$2,686.
$2,429.
$437.
$8,402.

84

Total
Quantity
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Item
Number

705-20.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

39

01

03

04

06

07

09
10

12

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

QGEM EXTENSION BACKUP (DIAPHRAGM)

LONGITUDINAL CABLE BARRIER

LONGITUDE CABLE BARRIER (END TERM) TL-3

SOCKETED LINE POST W/ALL ACCESSORIES

TERMINAL POST W/ALL ACCESSORIES

CABLE RELEASE POST (TOP) W/ALL ACC

DRIVEN SOCKETED LINE POST W/ALL ACC.
LINE POST W/FTNG & ALL ACC.

CHECK CABLE TENSION

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH
EACH

LS

Region

TATE
TATE

TATE

TATE

TATE

TATE

1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
STATE
1
2
3
4
S
1
2
3
4
S
4
S
1
2
3
4
STATE
1

Awarded Contracts

Average
Unit Price

$1.,424.
$1,343.
$1,214.
$161.
$1,036.
$12.
$12.
$7.

$3.
$12.
$2,000.
$750.
$1,200.
$1,000.
$1,237.
$175.
$190.
$175.
$150.
$171.
$150.
$175.
$180.
$185.
$166.
$375.
$300.
$396.
$300.
$351.
$190.
$190.
$150.
$50.
$150.
$150.
$138.
$10,000.

Total
Cost

$2,848.
$2,686.
$2,429.
$323.
$8,288.
$566,025.
$113,400.
$1,500.
$1,500.
$682,425.
$10,000.
$3,750.
$6,000.
$5,000.
$24,750.
$490,000.
$323,000.
$175,000.
$300,000.
$1,288,000.
$19,500.
$12,250.
$9,000.
$7.,400.
$48,150.
$15,000.
$9,000.
$11,895.
$4,500.
$40,395.
$19,000.
$19,000.
$16,500.
$1,000.
$3,000.
$3,000.
$23,500.
$10,000.

85
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Quantity



Item
Number

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

14

15

17

18

19

20

21

22

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

END TERM HARDWARE/ATTACHING SINGLE CABLE

RETENSIONING CABLE BARRIER SECTION

LONGITUDINAL CABLE BARRIER TRAINING

CABLE BARRIER TERMINAL

HRDWRE FOR ATTCHNG ALL CABLES TO SINGLE

LONGITUDINAL CABLE BARRIER SPLICE (TORPE

LONGITUDINAL CABLE BARRIER CABLE

TERMINAL POST W/FOOTING AND ALL ACCESSOR

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$5,000.
$20,000.
$8,000.
$10,750.
$50.
$100.
$50.
$75.
$61.
$25.
$25.
$70.
$50.
$41.
$250.
$250.
$2,000.
$1,000.
$875.
$3,849.
$7,500.

Total
Cost

$5,000.00
$20,000.00
$8,000.00
$43,000.00
$1,500.00
$2,000.00
$2,500.00
$1,125.00
$7,125.00
$2,500.00
$2,500.00
$7,000.00
$2,500.00
$14,500.00
$250.00
$250.00
$2,000.00
$1,000.00
$3,500.00
$300,225.00
$30,000.00
$330,225.00
$112,000.00
$52,500.00
$19,500.00
$30,000.00
$214,000.00
$3,000.00
$2,000.00
$1,625.00
$4,000.00
$10,625.00
$650.00
$750.00
$250.00
$300.00
$1,950.00
$1,000.00

Total
Quantity
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Average Unit Prices - 01JAN2018 thru 31DEC2018 - Awarded Contracts 87

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
2 $50.00 $1,000.00 20.00
3 $50.00 $1,000.00 20.00
4 $75.00 $750.00 10.00
STATE $53.57 $3,750.00 70.00
706-01 GUARDRAIL REMOVED L.F. 1 $1.29 $39,182.76 30297.00
2 $1.08 $14,668.13 13601.50
3 $1.51 $56,888.80 37743.00
4 $2.67 $31,713.00 11880.00
STATE $1.52 $142,452.69 93521.50
706-02.01 GUARDRAIL REMOVED AND RESET L.F. 2 $16.00 $3,200.00 200.00
STATE $16.00 $3,200.00 200.00
706-02.21 RESET SINGLE GUARDRAIL (TYPE 2) L.F. 1 $0.75 $675.00 900.00
2 $1.00 $584.00 584.00
3 $7.00 $3,920.00 560.00
4 $1.00 $700.00 700.00
STATE $2.14 $5,879.00 2744 .00
706-03.01 POSTS FURNISHED EACH 1 $120.00 $7,200.00 60.00
2 $80.00 $3,200.00 40.00
3 $100.00 $1,600.00 16.00
4 $37.50 $675.00 18.00
STATE $94 .59 $12,675.00 134.00
706-05 GUARDRAIL ADJUSTMENT L.F. 1 $2.15 $1,021.25 475.00
4 $8.75 $262.50 30.00
STATE $2.54 $1,283.75 505.00
706-06.01 SINGLE THRIE RAIL (TYPE 2) L.F. 2 $5.00 $90.00 18.00
4 $20.00 $1,000.00 50.00
STATE $16.03 $1,090.00 68.00
706-06.02 MEDIAN DIVIDER THRIE RAIL (TYPE 2) L.F. 1 $40.00 $840.00 21.00
2 $5.00 $90.00 18.00
3 $15.00 $525.00 35.00
4 $20.00 $1,000.00 50.00
STATE $19.80 $2,455.00 124 .00
706-06.03 RADIUS RAIL L.F. 1 $22.35 $49,938.25 2234.00
2 $25.29 $15,821.50 625.50
3 $23.64 $38,722.30 1638.00
4 $20.00 $7,000.00 350.00
STATE $23.00 $111,482.05 4847 .50

706-06.05 RADIUS RAIL LONG POST (6-9 FT) L.F. 1 $25.00 $22,500.00 900.00



Item
Number

706-06.

706-10.

706-10.

706-10.

706-10.

706-10.

706-10.

06

26

54

56

71

72

74

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

RADIUS RAIL LONG POST (9-12 FT)

ROUNDED END ELEMENT

RE-ALIGN GUARDRAIL

BUFFER ENDS 88"

HAZARD MARKERS

PULL AND RENSTALL GURDRAIL POST FOR VERI

CONCRETE BARRIER WALL REPAIR

unit of
Measure

EACH

EACH

EACH

EACH

C.Y.

Region

Awarded Contracts

Average
Unit Price

$26.
$25.
$20.
$24.
$29.
$20.
$27.
$20.
$24.
$51.
$42.
$101.
$59.
$61.
$2.

$1.

$1.

$1.

$1.
$10.
$20.
$10.
$14.
$15.
$15.
$25.
$10.
$16.
$25.
$150.
$150.
$10.
$92.
$1,732.
$2,111.
$4,000.
$1,093.
$2,114.

Total
Cost

$2,600.00
$1,875.00
$1,520.00
$28,495.00
$1,901.94
$1,500.00
$2,062.50
$1,520.00
$6,984.44
$5,330.00
$1,323.00
$4,075.15
$1,550.00
$12,278.15
$9,000.00
$4,000.00
$2,100.00
$2,100.00
$17,200.00
$50.00
$200.00
$60.00
$310.00
$90.00
$60.00
$175.00
$60.00
$385.00
$400.00
$1,050.00
$3,000.00
$60.00
$4,510.00
$97,017.50
$19,000.00
$80,000.00
$17,500.00
$213,517.50

88

Total
Quantity



Item
Number

706-10.

706-10.

706-10.

706-10.

706-80.

706-80.
707-01.
707-01.

707-01.

707-01.

80

81

82

83

18

19
01
02
11

12

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

MICHIGAN AND MODIFIED MICHIGAN END SHOE

GUARDRAIL REFLECTORS

CONC BR END OR PIER PROTECTION REPAIR

DRILL BR. PAR. WALL, MICHIGAN END SHOE

CABLE BARRIER TERMINAL (REMOVAL)

CABLE BARRIER (REMOVAL)
CHAIN-LINK FENCE (4-FOOT)
END & CORNER POST ASSEMBLY(CL FENCE 4%)

CHAIN LINK FENCE (6 FOOT)

END & CORNER POST ASM(CL FENCE 6%)

unit of
Measure

EACH

EACH

EACH

EACH

L.F.

EACH

EACH

Region

TATE
TATE
TATE

1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
STATE
1
2
3
4
S

TATE
3
STATE
1
STATE
1
STATE

Awarded Contracts

Average
uUnit Price

$60.
$10.
$50.
$50.
$42.

$4.
$10.

$250.
$247.
$248.

Total
Cost

$960.
$120.
$500.
$300.
$1,880.
$213.
$140.
$2,000.
$600.
$2,953.
$9,000.
$9,000.
$14,000.
$4,000.
$36,000.
$5,400.
$1,350.
$2,400.
$1,000.
$10,150.
$125.
$800.
$13,840.
$50.
$14,815.
$64,974.
$64,974.
$23,241.
$23,241.
$940.
$940.
$2,000.
$391,847.
$213,098.
$606,945.
$21,500.
$34,900.
$56,400.

Total
Quantity

15288.
15288.
2021.
2021.

50.
36317.
19034.
55401.

141.
227.
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Item
Number

707-01.
707-02.
707-02.

707-03.

707-03.

707-03.

707-03.

707-03.

707-04

707-06.

707-06.

707-07.

707-08.

707-08.

13
01
02
01

02

03

08

20

01

03

01

01

11

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

GATE - CL FENCE-6 FOOT

CHAIN-LINK FENCE (47) (VINYL COATED)
END & CORNER POST ASMIES (4°VINYL CTD)

STOCK FENCE

END,BRACED LINE,CORNER POST ASM (S.F.)

STOCK FENCE GATE

TEMPORARY STOCK FENCE

DRIVE GATE (STOCK FENCE) (DESCRIPTION)
WATER CROSSING

REMOVAL OF FENCE

REMOVAL AND RESET FENCE

CHAIN-LINK FENCE (BRIDGES)

FENCE

HIGH-VISIBILITY CONSTRUCTION FENCE

unit of
Measure

EACH
L.F.
EACH

L.F.

EACH

EACH

L.F.
EACH

Region

4
STATE
3
STATE
3
STATE

Awarded Contracts

Average
Unit Price

$500.

Total
Cost

$1,000.
$1,000.
$207,388.
$207,388.
$14,906.
$14,906.
$76,580.
$3,080.
$356,939.
$436,599.
$24,795.
$750.
$55,975.
$81,520.
$3,534.
$3,534.
$6,010.
$6,010.
$4,525.
$4,525.
$3,666.
$3,666.
$8,379.
$117,789.
$38,080.
$164,248.
$3,000.
$7,000.
$10,000.
$57,360.
$42,608.
$129,296.
$229,264.
$52,326.
$52,326.
$46,939.
$9,288.
$84,036.

Total
Quantity

6385.00
10685.00
1576.00
1576.00
20675.00
4946.00
48180.00
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Item
Number

707-10.
707-15.
707-15.
707-15.

708-02.

709-01.

709-01.

709-04

709-05.

709-05.

709-05.

709-05.

08
51
55
56

01

01

02

04

05

06

08

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

WIRE MESH (DESCRIPTION)

MOBILIZATION

REMOVAL & SITE PREPARATION (STOCK FENCE)
REMOVAL & SITE PREP, (CHAIN LINK FENCE)

MARKERS (CONCRETE R.O.W. POSTS)

RUBBLE STONE RIP-RAP

RUBBLE STONE RIP-RAP

REINFORCED CONCRETE SLOPE PAVEMENT

MACHINED RIP-RAP (3" TO 6')

MACHINED RIP-RAP (CLASS A-3)

MACHINED RIP-RAP (CLASS A-1)

MACHINED RIP-RAP (CLASS B)

unit of
Measure

S.Y.
EACH
L.F.
L.F.

EACH

C.Y.

TON

C.Y.

C.Y.

TON

TON

TON

Region

4
STATE
1
STATE
4
STATE
4
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$52.64

Total
Cost

$42,594 .
$182,858.
$400.
$400.
$24,000.
$24,000.
$65,620.
$65,620.
$7,395.
$7,395.
$54,175.
$63,387.
$69,075.
$186,638.
$17,352.
$420.
$1,780.
$975.
$20,527.
$950.
$950.
$180,713.
$73,450.
$254,163.
$4,320.
$4,320.
$256,876.
$43,586.
$1,338,820.
$464,732.
$2,104,014.
$500,412.
$94,762.
$654,954.
$809,449.
$2,059,578.
$387,502.
$47,374.

Total
Quantity

29630.
103431.
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Average Unit Prices - 01JAN2018 thru 31DEC2018 - Awarded Contracts 92

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
3 $32.28 $390,038.00 12083.00
4 $43.15 $469,117.90 10871.30
STATE $38.99 $1,294,032.86 33189.30
709-05.09 MACHINED RIP-RAP (CLASS C) TON 1 $44 .59 $22,069.80 495.00
2 $30.00 $13,500.00 450.00
3 $32.90 $74,607.00 2268.00
4 $42.16 $72,468.90 1718.90
STATE $37.03 $182,645.70 4931.90
709-05.10 MACHINED RIP-RAP C.Y. 1 $267.33 $102,118.51 382.00
STATE $267.33 $102,118.51 382.00
709-05.81 ROCK RIFFLES LS 1 $220,979.93 $441,959.85 2.00
3 $10,000.00 $10,000.00 1.00
4 $33,500.00 $67,000.00 2.00
STATE $103,791.97 $518,959.85 5.00
709-06 NON-REINFORCED CONCRETE SLOPE PAVEMENT C.Y. 3 $549.15 $3,844.05 7.00
STATE $549.15 $3,844.05 7.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE) L.F. 1 $7.48 $282,677.22 37800.00
2 $7.19 $85,521.90 11901.00
3 $6.31 $864,172.58 137060.00
4 $7.00 $852,278.00 121754 .00
STATE $6.76 $2,084,649.70 308515.00
710-04 FILTER CLOTH UNDERDRAIN (WITH PIPE) L.F. 1 $28.00 $7,532.00 269.00
2 $20.32 $1,270,636.76 62526 .00
3 $6.80 $200,756.40 29523.00
STATE $16.02 $1,478,925.16 92318.00
710-05 LATERAL UNDERDRAIN L.F. 1 $4.97 $21,113.15 4246.00
2 $9.70 $102,300.69 10545.00
3 $3.95 $33,654.00 8525.00
4 $4.26 $61,549.50 14449_.00
STATE $5.79 $218,617.34 37765.00
710-06.10 LATERAL UNDERDRAIN ENDWALL (1:1) EACH 1 $1,000.00 $4,000.00 4.00
STATE $1,000.00 $4,000.00 4.00
710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1) EACH 1 $1,009.37 $12,112.40 12.00
3 $687.50 $8,250.00 12.00
4 $733.33 $2,200.00 3.00
STATE $835.64 $22,562.40 27.00
710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1) EACH 1 $816.25 $8,162.50 10.00

2 $655.94 $121,349.00 185.00



Item
Number

710-06.

710-06.

710-06.

710-09.

710-09.

710-10.
710-13.
711-01.
711-01.
711-02.

711-02.

13

14

15

01

02

02
03
04
08
03
04

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

LATERAL UNDERDRAIN ENDWALL (4:1)

LATERAL UNDERDRAIN ENDWALL (5:1)

LATERAL UNDERDRAIN ENDWALL (6:1)

6""PERFORATED PIPE WITH VERTIC DRN SYSTEM

6" PIPE UNDERDRAIN

6" PERFORATED PLASTIC PIPE

FILTER CLOTH

CONCRETE BARRIER WALL

MEDIAN BARRIER EMERGENCY ACCESS GATE
REINFORCED CONCRETE MEDIAN B.R (BRIDGES)

REINFORCED CNC MEDIAN B.R

unit of
Measure

EACH

EACH

EACH

L.F.

L.F.
S.Y.
L.F.
EACH

Region

Awarded Contracts

Average
Unit Price

$728.
$757.
$692.
$812.
$500.
$675.
$759.
$723.
$787.
$700.
$752.
$809.
$680.
$733.
$724.
$726.
$25.
$42.
$33.
$31.
$31.
$21.
$31.
$24.
$20.
$24.
$25.
$25.
$14.
$14.
$600.
$600.
$211,984.
$211,984.
$72.
$72.
$288.
$288.

Total
Cost

$24,028.60
$52,250.00
$205,790.10
$13,812.50
$1,500.00
$104,023.12
$137,425.00
$256,760.62
$2,362.50
$1,400.00
$3,762.50
$79,337.50
$134,823.37
$182,638.40
$211,500.00
$608,299.27
$41,052.87
$11,341.38
$80,733.64
$36,140.00
$169,267.89
$9,919.23
$10,162.10
$13,682.62
$4,156.00
$37,919.95
$12,665.00
$12,665.00
$1,450.00
$1,450.00
$6,000.00
$6,000.00
$423,968.36
$423,968.36
$57,784.32
$57,784.32
$43,601.25
$43,601.25

Total
Quantity

33.
69.
297.
17.
3.
154.
181.
355.
3.

2.

5.
98.
198.
249.
292.
837.
1637.
268.
2389.
1133.
5427 .
464 .
322.
552.
199.
1537.
489.
489.
100.
100.

10.

792.
792.
151.
151.
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Item
Number

711-02.

711-04.

711-05.

711-05.

711-05.

711-05.

711-05.

711-05.

712-01

712-01.

712-01.

05

21

70
71

72

74

77

78

02

03

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description
REINFORCED CNC MEDIAN B.R
CONCRETE BARRIER DELINEATION ENHANCEMENT

32IN SINGLE SLOPE CONCRETE BARRIER WALL

51IN SINGLE SLOPE CONCRETE BARRIER WALL

SINGLE SLOPE HALF CONCRETE BARRIER WALL

CONC MEDIAN BARR SING SLOPE (STD-1-3SS)

FLARED S/S CONCRETE MEDIAN BARRIER WALL

GRADE SEPARATED SINGE SLOPE MEDIAN WALL

TRAFFIC CONTROL

LANE CLOSURE

LANE CLOSURE(NIGHT WORK)

L.

L.

LS

EACH

EACH

unit of
Measure

F.

F.

Region

3
STATE

Awarded Contracts

Average
Unit Price

$172.
$172.
$3.

$5.

$4.

$4.

$71.
$71.
$85.
$95.
$88.
$110.
$90.
$146.
$150.
$120.
$143.
$170.
$170.
$139.
$375.
$291.
$411.
$240.
$480.
$310.
$42,477.
$34,195.
$47,432.
$39,966.
$41,556.
$495.
$504.
$847.
$506.
$627.
$863.
$1,007.

Total
Cost

$98,728.
$98,728.
$11,212.
$5,380.
$31,905.
$48,498.
$48,669.
$48,669.
$565,474.
$40,256.
$1,663,747.
$271,669.
$2,541,149.
$35,872.
$397,500.
$101,130.
$534,503.
$27,880.
$27,880.
$27,636.
$134,250.
$161,886.
$148,197.
$198,000.
$60,000.
$406,197.
$5,012,372.
$3,043,380.
$5,359,880.
$2,957,524.
$16,373,157.
$414,650.
$442,525.
$1,034,650.
$208,863.
$2,100,688.
$82,000.
$34,250.

Total
Quantity

574.00
574.00
2882.00
1076.00
7090.00
11048.00
677.00
677.00
6624 .50
423.00
18717.00
2453.00
28217 .50
245.00
2650.00
841.00
3736.00
164.00
164.00
198.00
358.00
556.00
360.00
825.00
125.00
1310.00
118.00
89.00
113.00
74.00
394.00

94



Item
Number

712-01.

712-01.

712-01.

712-01.

712-01.
712-01.

712-01.

712-01.
712-01.

712-02.

712-02.

712-02.

05

50

51

52

53

54

56

60

75

02

36

47

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

FLAGMAN

MAINTENANCE OF TRAFFIC

PORTABLE BARRIER RAIL DELINEATOR (DOUBLE

MAINTENANCE OF TRAFFIC

MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

MAINTENANCE OF TRAFFIC

MAINTENANCE OF TRAFFIC (HENLEY STREET)
DESIGN-BUILD MAINTENANCE OF TRAFFIC

INTERCONNECTED PORTABLE BARRIER RAIL

REMOVE & RELOCATE PORTABLE BARRIER RAIL

BRIDGE MOUNTED INTERCON PORT BAR RAIL

unit of
Measure

HOUR

EACH

EACH

EACH

EACH
EACH

EACH

EACH

LS

L.F.

Average
Region Unit Price
3 $992.86
4 $170.29
STATE $857.85
1 $30.00
STATE $30.00
1 $784.06
2 $1,252.43
3 $841.45
4 $912.68
STATE $933.08
3 $20.00
STATE $20.00
1 $930.77
2 $1,637.82
3 $680.82
4 $557.38
STATE $1,086.75
2 $1,750.00
STATE $1,750.00
2 $1,500.00
STATE $1,500.00
1 $1,200.00
3 $1,750.00
STATE $1,475.00
1 $1,200.00
STATE $1,200.00
3 $6,417,115.76
STATE $6,417,115.76
1 $30.03
2 $18.21
3 $28.33
4 $35.54
STATE $30.75
1 $10.26
2 $11.13
3 $1.50
STATE $2.57

1 $32.75

Awarded Contracts

Total
Cost

$34,750.
$2,554.
$153,554.
$2,400.
$2,400.
$29,010.
$40,077.
$35,340.
$38,332.
$142,761.
$1,440.
$1,440.
$11,169.
$29,480.
$8,169.
$3,344.
$52,164.
$21,000.
$21,000.
$18,000.
$18,000.
$14,400.
$21,000.
$35,400.
$14,400.
$14,400.
$12,834,231.
$12,834,231.
$3,058,266.
$395,022.
$2,940,617.
$4,420,042.
$10,813,949.
$33,408.
$21,995.
$58,400.
$113,804.
$3,275.

Total
Quantity

101855.
21688.
103792.
124366.
351701.
3255.
1976.
39000.
44231.
100.
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Item
Number

712-04.

712-04.

712-04.

712-05.

712-05.

712-06

712-06.

712-06.

01

02

50

01

03

01

16

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

FLEXIBLE DRUMS (CHANNELIZING)

FLEXIBLE DRUMS (CHANNELIZATION)

BARRIER RAIL DELINEATOR

WARNING LIGHTS (TYPE A)

WARNING LIGHTS (TYPE C)

SIGNS (CONSTRUCTION)

VERTICAL PANELS

SIGNS (CNSTR)(REDUCED SPEED WARNING)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$91.
$87.
$86.
$28.
$24.
$25.
$33.
$28.
$20.
$30.
$17.
$22.
$13.
$12.
$11.
$10.
$11.
$19.
$13.
$32.
$18.
$23.
$22.
$22.
$39.
$5.
$16.
$8.
$7.
$7.
$6.
$7.
$14.
$5.
$9.
$548.
$530.
$718.

Total
Cost

$73,110.94
$273,537.06
$349,923.00
$332,888.66
$65,057.93
$285,701.27
$169,677.50
$853,325.36
$2,050.00
$13,276.92
$12,250.00
$27,576.92
$22,707.58
$9,710.63
$18,591.10
$28,454 .00
$79,463.31
$39,738.79
$8,924.86
$57,799.44
$4,227.00
$110,690.09
$31,213.30
$8,955.88
$7,940.50
$6,860.00
$54,969.68
$710,570.99
$352,295.21
$905,610.10
$520,227.19
$2,488,703.49
$873.60
$360.00
$1,233.60
$17,549.62
$14,333.46
$35,926.00

96

Total
Quantity

795.00
3143.00
4038.00

11620.00
2686.00
11076.00
5097.00
30479.00

100.00

432.00

700.00
1232.00
1709.00

765.00
1631.60
2811.00
6916.60
2076.00

669.00
1797.00

226.00



Item
Number

712-07.

712-07.

712-08.

712-08.

712-08.

712-08.

712-08.

712-08.

712-09.

01
03

01

03

09

10

14

20

01

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

TEMPORARY BARRICADES (TYPE 1)
TEMPORARY BARRICADES (TYPE 111)

UNIFORMED POLICE OFFICER

ARROW BOARD (TYPE C)

DIGITAL SPEED LIMIT SIGN ASSMBLY

MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

PORTABLE QUEUE WARNING SYSTEM

TRUCK MOUNTED ATTENUATOR W/MESSAGE BOARD

REMOVABLE PAVEMENT MARKING LINE

unit of
Measure

DOLL

EACH

EACH

HOUR

DAY

DAY

Region

4
STATE
1

STATE

Awarded Contracts

Average
uUnit Price

$1,250.
$644.
$23.
$23.
$20.
$12.
$16.
$14.
$15.
$1.

$1.
$1,327.
$1,103.
$1,050.
$1,147.
$1,173.
$6,850.
$7,206.
$5,050.
$5,200.
$6,231.
$119.
$100.
$111.
$106.
$109.
$1,275.
$13.
$785.
$884.
$941.
$930.
$1,142.
$939.
$2.

$2.

$2.

$2.

Total
Cost

$5,000.
$72,809.
$568.
$568.
$41,184.
$16,928.
$49,782.
$82,211.
$190,107.
$33,000.
$33,000.
$183,247.
$67,296.
$118,662.
$141,102.
$510,308.
$82,200.
$43,237.
$30,300.
$31,200.
$186,937.
$876,943.
$966,664.
$1,737,285.
$184,380.
$3,765,272.
$306,000.
$2,052.
$308,052.
$181,345.
$207,195.
$344,249.
$80,000.
$812,789.
$81,265.
$21,116.
$69,780.
$246,348.

Total
Quantity

7311.00
9630.00
15604.00
1725.00
34270.00
240.00
152.00
392.00
205.00
220.00
370.00

865.00
40618.00
8970.00
24560.00
93491.00

97



Item
Number

712-09.

712-09.

712-09.

712-09.

712-09.

712-09.

712-09.

712-09.
712-09.

712-10.

712-12.
712-12.

713-01.

02

03
04

05
08

09

21

30
31

01

10
47

01

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

REMOVABLE

REMOVABLE

REMOVABLE

REMOVABLE

REMOVABLE

REMOVABLE

REMOVABLE

REMOVABLE
REMOVABLE

TEMPORARY

TEMPORARY

PAVEMENT MKG (8™ BARRIER LINE)

PVMT MKG(CHNZIZING STRIPING)

PAVEMENT MARKING (STOP LINE)

PAVEMENT MARKING (ARROW)

PAVEMENT MARKING (6" line)

PAVEMENT MARKING (4™ line)

WET REFLECTIVE PVMT MARK. TAPE

BLACK-OUT TAPE (6")
BLACK-OUT TAPE (8IN)

PORTABLE RUMBLE STRIPS

CURB W/FLEXIBLE DELINEATOR

BRIDGE MNTED INTERCON PORT BARRIER RAIL

CL A CNC (FOUNDATION FOR SIGN SUPPORTS)

unit of
Measure

L.F.

S.Y.
L.F.

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$2.
$2.
$4.
$3.
$2.
$58.
$58.
$17.
$18.
$15.
$19.
$17.
$200.
$200.
$1.
$4.
$2.
$3.
$3.
$2.
$4.
$2.
$3.
$3.
$3.
$3.
$600.
$1,800.
$1,200.
$40.
$40.
$49.
$49.
$739.
$677.
$731.
$706.
$718.

Total
Cost

$418,510.
$209,485.
$67,776.
$156,956.
$434,218.
$2,925.
$2,925.
$5,148.
$1,760.
$4,204.
$5,657.
$16,770.
$3,600.
$3,600.
$15,570.
$6,300.
$21,870.
$23,121.
$23,121.
$9,440.
$6,572.
$16,012.
$99,532.
$99,532.
$1,970.
$1,970.
$3,600.
$10,800.
$14,400.
$8,866.
$8,866.
$12,402.
$12,402.
$28,551.
$19,660.
$39,377.
$23,300.
$110,889.

56
80
00
90

Total
Quantity

167639.
81971.
15662.
49943.

147576.

50.
50.
287.
94.
276.
283.
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Average Unit Prices - 01JAN2018 thru 31DEC2018 - Awarded Contracts 99

Item unit of Average Total Total
Number Description Measure Region uUnit Price Cost Quantity
713-01.02 STEEL B. REINFORCEM(F FOR SIGN SUPPORTS) LB. 1 $3.72 $40,133.07 10779.00
2 $3.04 $20,534.83 6744 .00
3 $3.25 $41,656.06 12819.00
4 $3.09 $24,890.10 8058.00
STATE $3.31 $127,214.06 38400.00
713-02.04 DELINEATOR (MILE MARKER) & STEEL POST EACH 1 $212.12 $424 .24 2.00
2 $158.91 $317.82 2.00
3 $185.00 $1,850.00 10.00
4 $175.00 $2,100.00 12.00
STATE $180.46 $4,692.06 26.00
713-02.14 FLEXIBLE DELINEATOR (WHITE) EACH 1 $33.08 $79,183.66 2394 .00
2 $36.67 $112,177.51 3059.00
3 $34.52 $33,516.40 971.00
4 $31.55 $16,156.00 512.00
STATE $34.75 $241,033.57 6936.00
713-02.15 FLEXIBLE DELINEATOR (YELLOW) EACH 1 $36.40 $4,658.99 128.00
2 $37.65 $10,578.83 281.00
3 $43.92 $12,518.10 285.00
4 $36.85 $1,547.70 42 .00
STATE $39.81 $29,303.62 736.00
713-02.17 RMV & REPLACE DELINEATORS (SINGLE WHITE) EACH 1 $40.00 $800.00 20.00
STATE $40.00 $800.00 20.00
713-02.20 ROADSIDE OBSTACLE DELINEATION S.F. 1 $13.18 $3,598.00 273.00
2 $13.98 $6,556.50 469.00
3 $14.69 $5,979.90 407 .00
4 $13.81 $3,756.00 272.00
STATE $14.00 $19,890.40 1421.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT L.F. 1 $5.98 $14,486.96 2422 .00
2 $5.91 $26,999.45 4566 .00
3 $6.54 $26,298.24 4020.00
4 $5.96 $54,547 .60 9146.00
STATE $6.07 $122,332.25 20154.00
713-02.22 BARRIER WALL DELINEATION ENHANCEMENT L.F. 1 $4.96 $8,160.00 1645.00
3 $6.00 $3,720.00 620.00
4 $5.84 $5,313.00 910.00
STATE $5.42 $17,193.00 3175.00
713-02.25 MEDIAN BARRIER DELINEATOR (DOUBLE) EACH 2 $7.80 $4,290.00 550.00

STATE $7.80 $4,290.00 550.00



Item
Number

713-02.26

713-02.27

713-02.30

713-02.34

713-04.02

713-05

713-06

713-09.01

713-09.02

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

CONCRETE BARRIER/PARAPET DELINEATOR

CNCRTE BAR/PARAPET DELINEATOR (BI-DIR)

FLEXIBLE TUBULAR DELINEATOR

DELINEATORS (ALL)

STEEL 1-BEAMS & W-F BEAMS-SIGN SUPPORTS

STEEL HOLLOW SQ PST (BKWY) SIGN SUPORTS

STEEL 1-BMs & WF-BMs(BKWY) SIGN SUPPORT

STEEL OVERHEAD SIGN STRUCTURE

STEEL OVERHEAD SIGN STRUCTURE

unit of
Measure

EACH

EACH

EACH

EACH

LB.

LB.

LB.

EACH

EACH

Region

TATE

TATE

TATE
TATE
TATE
TATE

TATE

1
2
3
4
S
1
2
4
S
1
3
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
STATE
1
2

Awarded Contracts

Average
Unit Price

$9.

$14.
$11.
$10.
$10.

$9.

$25.
$10.

$9.

$50.
$43.
$48.

$5.

$10.
$15.
$10.
$10.

$4.

$4.

$4.

$4.

$4.

$5.

$4.

$4.

$4.

$5.

$5.

$4.

$4.

$4.

$4.
$59,553.
$56,700.
$52,262.
$55,194.
$56,212.
$55,125.

Total
Cost

$8,190.
$438.
$13,377.
$6,600.
$28,605.
$27,227.
$700.
$5,620.
$33,547.
$6,872.
$3,166.
$10,038.
$10,000.
$20,000.
$30,000.
$20,000.
$80,000.
$11,625.
$12,450.
$9,600.
$6,600.
$40,275.
$9,705.
$356.
$180.
$986.
$11,227.
$140,774.
$90,053.
$215,460.
$65,109.
$511,398.
$59,553.
$56,700.
$104,525.
$220,778.
$56,212.
$55,125.

100

Total
Quantity

889.
31.
1206.
650.
2776.
2779.
28.
554.
3361.
135.



Item
Number

713-09.

713-09.

713-09.

713-09.

713-09.
713-09.
713-09.
713-09.
713-09.

713-09.

713-10.
713-10.
713-10.

713-11.

03

04

05

06

07
08
09
10
11
20

01
02
03

01

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

STEEL

STEEL

STEEL

STEEL

STEEL
STEEL
STEEL
STEEL
STEEL

STEEL

STEEL
STEEL

STEEL

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD

OVERHEAD

SIGN

SIGN

SIGN

SIGN

SIGN
SIGN
SIGN
SIGN
SIGN
SIGN

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE
STRUCTURE
STRUCTURE
STRUCTURE
STRUCTURE

STRUCTURE

CNTLV SIGN STRUCTURE

CNTLV SIGN STRUCTURE

CNTLV SIGN STRUCTURE

"U" SECTION STEEL POSTS

unit of
Measure

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH
EACH

LB.

Region

3
STATE
1
3
STATE
1
3
STATE
1
3
STATE
1
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
1
3
STATE
1
STATE
1
STATE
1
STATE

Awarded Contracts

Average
Unit Price

$53,987.50
$54,828.03
$55,416.67
$69,800.00
$65,005.56
$57,193.19
$57,125.00
$57,159.10
$50,113.63
$57,850.00
$53,981.82
$46,772.72
$57,800.00
$52,286.36
$57,300.00
$57,300.00
$66,550.00
$66,550.00
$70,250.00
$70,250.00
$70,900.00
$70,900.00
$66,525.00
$66,525.00
$48,900.00
$33,950.00
$41,425.00
$46,931.82
$46,931.82
$48,690.31
$48,690.31
$48,690.31

Total
Cost

$107,975.
$219,312.
$55,416.
$139,600.
$195,016.
$57,193.
$57,125.
$114,318.
$50,113.
$57,850.
$107,963.
$46,772.
$57,800.
$104,572.
$57,300.
$57,300.
$66,550.
$66,550.
$70,250.
$70,250.
$70,900.
$70,900.
$66,525.
$66,525.
$48,900.
$33,950.
$82,850.
$46,931.
$46,931.
$48,690.
$48,690.
$48,690.
$48,690.
$16,791.
$32,420.
$49,790.
$92,664.
$191,667.

101

Total
Quantity
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13031.00
24767.00
51253.30



Item
Number

713-11.

713-11.

713-11.

713-11.

713-11.

713-11.

713-13.

713-13.

713-13.

713-13.

02

03
05

21

22

23

02

03

12

14

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

PERFORATED/KNOCKOUT SQUARE TUBE POST

2 1/2" DIA ROUND STEEL TUBE SIGN POST

SQUARE TUBE SIGN SUPPORT

P POST SLIP BASE

U POST SLIP BASE

ROUND POST SLIP BASE

FLAT SHEET ALUMINUM SIGNS (0.080"™ THICK)

FLAT SHEET ALUMINUM SIGNS (0.100"™ THICK)

FLAT SHEET ALUM SIGNS OVLY (0.080"THICK)

FLORESCENT YELLOW SIGN SHEETING

unit of
Measure

LB.

LB.

LB.

EACH

EACH

EACH

S.F.

S.F.

S.F.

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

PORAWONRFRPORRWONPFPORARONFPOORPODRAOOOPRPWONFPRORRWONPFPORPORWONE

Awarded Contracts

Average
Unit Price

$3.
$3.
$3.
$3.
$3.

Total
Cost

$116,770.
$100,206.
$131,918.
$271,550.
$620,446.
$11,629.
$11,629.
$3,501.
$213.
$375.
$243.
$4,333.
$66,999.
$10,997.
$19,783.
$66,545.
$164,324.
$12,600.
$6,300.
$18,900.
$18,589.
$18,589.
$36,072.
$39,969.
$40,244.
$112,030.
$228,316.
$87,679.
$97,274.
$117,365.
$203,842.
$506,161.
$3,022.
$2,947.
$3,438.
$4,252.
$13,660.
$415.

102

Total
Quantity

31419.00
28108.40
33366.10
71701.00
164594 .50
1744.00
1744 .00
565.00



Item
Number

713-14

713-14.

713-14.

713-15

713-15.

713-15.

713-15.

713-15.

21

22

01

02

03

07

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

EXTRUDED ALUMINUM PANEL SIGNS

STREET NAME SIGN (RIGID 0.100IN THICK

STREET NAME SGN (SUSPENDED 0.100IN THICK

REMOVAL OF SIGNS, POSTS AND FOOTINGS

REMOVAL OF EXISTING SIGN POST

REMOVAL & RELOCATION OF SIGN & SUPPORT

RMVL OF LG BARRIER MOUNT SGNS W/SDL SUP

SUSPENDED FLAT SHT ALM SGN (0.080"THICK)

unit of
Measure

LS

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$3.

$3.

$3.

$3.
$23.
$23.
$21.
$25.
$23.
$42.
$36.
$80.
$51.
$73.
$57.
$58.
$60.
$1,147.
$409.
$2,515.
$1,455.
$1,356.
$40.
$50.
$50.
$54.
$48.
$89.
$682.
$577.
$531.
$50.
$50.
$50.
$225.
$93.
$398.
$391.

Total
Cost

$2,472.
$325.
$291.
$3,503.
$228,299.
$118,939.
$236,634.
$105,125.
$688,999.
$24,886.
$1,863.
$17,560.
$44,309.
$9,023.
$520.
$56,764.
$66,308.
$28,682.
$2,459.
$22,639.
$7,275.
$61,056.
$200.
$150.
$400.
$272.
$1,022.
$625.
$5,460.
$23,665.
$29,750.
$1,500.
$1,500.
$1,500.
$6,750.
$11,250.
$13,532.
$6,660.

103

Total
Quantity

743.00
100.00
75.00
1018.00
9560.00
5084 .00
11007.00
4125.00
29776.00
588.25
51.00
218.00
857.25
123.00
9.00
972.00
1104.00
25.00
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Item
Number

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-16.

08
10

25

35

36

37

38

41

01

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

SUSPENDED FLAT SHT ALM SGN (0.100""THICK)

RMVL OF SM BARRIER MOUNT SGN W/FL PL SP

DESIGN-BUILD SIGNING

METAL BARRICADE (TYPE 111)

REMOVE SIGN, SUPPORT & FOOTING

INSTALLATION OF SIGN MESSAGE(LETTER,#,AR

EXTRD ALM PANELS FOR OVERLAYING BKGROUND

SIGN REMOVAL (DESCRIPTION)

CHANGEABLE MESSAGE SIGN UNIT

unit of
Measure

EACH

EACH

LS

EACH

EACH

S.F.

S.F.

LS

EACH

Average
Region uUnit Price
4 $250.00
STATE $380.57
1 $371.19
STATE $371.19
1 $40.00
2 $40.00
3 $40.00
4 $175.00
STATE $73.75
3 $1,755,092.18
STATE $1,755,092.18
1 $812.50
4 $510.00
STATE $560.42
1 $36.66
2 $36.78
3 $29.23
4 $15.66
STATE $25.64
1 $51.00
2 $52.00
3 $48.50
4 $48.00
STATE $49.36
1 $5.75
2 $5.50
3 $4.00
4 $4.36
STATE $4.75
1 $326.00
2 $256.25
3 $1,050.00
4 $550.00
STATE $518.17
1 $5,021.15
2 $5,206.14
3 $6,652.06
4 $5,257.76

Awarded Contracts

Total
Cost

$1,500.
$21,692.
$4,083.
$4,083.
$1,200.
$1,200.
$1,200.
$5,250.
$8,850.
$3,510,184.
$3,510,184.
$812.
$2,550.
$3,362.
$12,792.
$23,794.
$13,679.
$19,976.
$70,242.
$1,224.
$780.
$2,182.
$1,440.
$5,626.
$109.
$165.
$180.
$82.
$537.
$1,630.
$256.
$2,100.
$2,750.
$6,736.
$361,522.
$291,544.
$745,031.
$304,950.

104

Total
Quantity



Item
Number

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

04

05

06

07

09

20

21

22

23

24

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

CHANGEABLE MESSAGE SIGN UNIT (DESCRIPT)

RAILROAD CROSS-BUCK SIGN & SUPPORT

DEAD END SIGN AND SUPPORT

END OF ROADWAY SIGN AND SUPPORT

RAILROAD ADVANCE WARNING SIGN AND SUPORT

SIGNS

SIGNS

SIGNS

SIGNS

SIGNS

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
2
4
STATE
3
STATE
3
STATE
3
4
STATE

Awarded Contracts

Average
uUnit Price

$5,714.
$3,570.
$6,500.
$4,742.
$350.
$350.
$222.
$222.
$207.
$150.
$178.
$340.
$540.
$230.
$203.
$253.
$232.
$276.
$602.
$227.
$347.
$303.
$307.
$195.
$216.
$276.
$256.
$268.
$191.
$233.
$239.
$215.
$1,523.
$269.
$152.
$273.
$241.
$1,523.

Total
Cost

$1,703,047.75
$21,420.00
$26,000.00
$47,420.00
$1,400.00
$1,400.00
$2,227.00
$2,227.00
$414 .40
$300.00
$714.40
$1,360.40
$1,080.00
$690.00
$3,455.00
$6,585.40
$22,505.46
$9,121.07
$65,701.00
$27,346.40
$124,673.93
$18,223.51
$10,132.77
$3,319.05
$4,761.00
$36,436.33
$11,535.67
$2,686.64
$3,821.40
$3,030.00
$21,073.71
$7,337.97
$4,571.22
$5,111.95
$2,137.90
$19,159.04
$7,472.40
$4,571.22

105

Total
Quantity

298.
6.
4.

10.
4.
4.

10.

10.



Item
Number

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

25

26

27

28

29

30

31

32

33

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

SIGNS

SIGNS

SIGNS

SIGNS

SIGNS

SIGNS (DESCRIPTION)

SIGNS (DESCRIPTION)

SIGNS (DESCRIPTION)

SIGNS (DESCRIPTION)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$165.
$195.
$271.
$270.

$41.

$73.
$208.
$177.
$218.
$219.

$83.
$147.
$173.
$399.

$53.
$130.
$213.
$141.

$36.
$154.
$133.
$120.
$122.
$132.
$124.
$116.

$65.

$82.

$92.
$116.

$56.
$172.
$126.

$36.
$171.
$110.
$149.

$40.

Total
Cost

$2,975.
$2,343.
$17,362.
$5,952.
$166.
$1,243.
$1,880.
$9,241.
$3,710.
$878.
$665.
$1,180.
$6,434.
$3,991.
$532.
$390.
$4,913.
$850.
$72.
$1,080.
$2,002.
$724.
$612.
$660.
$1,996.
$232.
$65.
$165.
$462.
$464 .
$112.
$690.
$1,266.
$180.
$1,030.
$1,210.
$149.
$122.

106

Total
Quantity

=

=

=

|
WRPFPOUIORANDOONENOOOOONNO



Item
Number

713-16.

713-16.

713-16.

713-16.
713-16.
713-16.

713-17.

713-17.

713-17.
713-17.
713-17.
713-17.
713-17.

713-20.

34

41
50

51
52
53
02

04

30
60
61
62
63
30

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

SIGNS (DESCRIPTION)

RELOCATE SIGN

REMOVE AND REPLACE SIGN

REMOVE AND REPLACE SIGN
REMOVE AND REPLACE SIGN
REMOVE AND REPLACE SIGN

INST AUX SUPPORT FOR EXIT NUMBER PANEL

INSTALL AUX SUPPORT ON EXISTING SIGN

MOD EXISTING OVERHEAD SIGN STRUCTURE
SIGN MOUNTED ON CONC MEDIAN B.R
SIGN MOUNTED ON CONC MEDIAN B.R
SIGN MOUNTED ON CONC MEDIAN B.R
SIGN MOUNTED ON CONC MEDIAN B.R

SIGN ADJUSTMENTS

unit of
Measure

EACH

LS

EACH

EACH
EACH
EACH

EACH

L.F.

LS

EACH
EACH
EACH
EACH

EACH

Region

STATE
3
4
STATE
3
STATE
2
3
STATE
3
STATE
3
STATE
3
STATE

Awarded Contracts

Average
Unit Price

$67.
$175.
$45.
$110.
$3,393.
$3,393.
$116.
$92.
$104.
$187.
$187.
$67.
$67.
$67.
$67.
$85.
$124.
$106.
$58.
$99.

Total
Cost

$271.00
$175.00
$45.00
$220.00
$13,575.00
$13,575.00
$1,751.00
$1,391.50
$3,142.50
$751.60
$751.60
$134.00
$134.00
$134.00
$134.00
$1,020.90
$1,370.00
$1,380.00
$290.00
$4,060.90
$1,586.25
$685.00
$1,527.50
$1,398.25
$5,197.00
$3,270.00
$3,270.00
$335.00
$335.00
$670.00
$670.00
$335.00
$335.00
$335.00
$335.00
$2,000.00
$1,060.00
$1,804.00

107

Total
Quantity

15.
15.
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Item
Number

713-30.

713-30.

713-30.

713-30.

713-30.

714-01

714-01.

714-01.

714-01.

714-01.

02

05

08

09

10

01

02

03
36

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

BRIDGE MOUNTED SIGN SUPPORT

BARRIER MOUNTED SQUARE TUBE SIGN SUPPORT

BARRIER MOUNTED PERF/KNOCKOUT SIGN SUPP.

BARRIER MOUNTED SIGN SUPPORT

BARRIER MOUNTED SIGN SUPPORT (PERF)

STRUCTURAL LIGHTING

STRUCTURAL LIGHTING

STRUCTURAL LIGHTING

STRUCTURAL LIGHTING

ROADWAY LIGHTING

unit of
Measure

LB.

LB.

LB.

EACH

EACH

LS

LS

LS

LS
LS

Region

4
STATE

Awarded Contracts

Average
Unit Price

$567 .
$315.
$4.

$4.

$4.

$8.

$5.

$4.

$4.

$4.

$5.

$4.

$4.

$4.

$4.

$7.

$5.
$370.
$225.
$262.
$313.
$287.
$158.
$110.
$100.
$125.
$116.
$8,551.
$8,551.
$8,178.
$53,320.
$42,034.
$10,842.
$6,825.
$8,833.
$8,738.
$8,738.
$11,056.

Total
Cost

$3,970.00
$8,834.00
$900.00
$978.75
$1,200.00
$2,625.00
$5,703.75
$6,480.00
$6,840.00
$17,280.00
$15,120.00
$45,720.00
$452.00
$360.00
$540.00
$1,110.00
$2,462.00
$4,078.61
$1,800.00
$7,610.00
$3,450.00
$16,938.61
$2,054.54
$1,100.00
$3,600.00
$2,125.00
$8,879.54
$17,102.40
$17,102.40
$8,178.45
$159,961.00
$168,139.45
$10,842.30
$6,825.00
$17,667.30
$8,738.00
$8,738.00
$11,056.00

108

Total
Quantity

7.
28.
225.
225.
300.
300.
1050.
1440.
1440.
4320.
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Item
Number

714-01.
714-01.
714-02.

714-02.

714-02.

714-02.

714-03

714-03.

714-03.
714-03.
714-04.

714-04.

714-04.

714-04.

37
38
01
02

03
04

01

02
03
01
02

03
04

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

LIGHT STANDARDS (PED/STREET LIGHT)
LIGHT POLE RELOCATION
ENCASED CONDUIT (2™ PVC, SCHEDULE 80)

ENCASED CONDUIT (2" PVC, SCHEDULE 40)

ENCASED CONDUIT (3™ PVC, SCHEDULE 40)
ENCASED CONDUIT

JACKED OR BORED CONDUIT

DIRECT BRL CONDUIT (2"PVC, SCHEDULE 40)

DIRECT BRL CONDUIT (3'"PVC, SCHEDULE 40)
DIRECT BURIAL CONDUIT
CONDUIT (STRUCTURES - 1 RGS)

CONDUIT (STRUCTURES - 2' RGS)

CONDUIT

CONDUIT

unit of
Measure
EACH
EACH
L.

L.

F.

F.

Average
Region Unit Price
STATE $11,056.00
1 $2,065.35
STATE $2,065.35
3 $4,862.25
STATE $4,862.25
3 $16.00
STATE $16.00
1 $16.70
3 $46.55
4 $25.00
STATE $19.75
3 $41.35
STATE $41.35
1 $26.50
STATE $26.50
1 $30.98
2 $35.00
3 $22.40
4 $15.00
STATE $22.63
1 $4.63
2 $6.10
3 $8.72
4 $10.00
STATE $6.93
3 $12.50
STATE $12.50
1 $10.50
STATE $10.50
3 $17.00
STATE $17.00
2 $11.60
4 $50.00
STATE $24.84
1 $13.65
STATE $13.65
1 $4.20

Awarded Contracts

Total
Cost

$11,056.
$43,372.
$43,372.
$29,173.
$29,173.
$12,960.
$12,960.
$42,384.
$11,172.
$6,250.
$59,806.
$2,894.
$2,894.
$59,413.
$59,413.
$35,778.
$5,950.
$29,456.
$22,506.
$93,690.
$117,052.
$122,610.
$223,762.
$95,722.
$559,146.
$33,000.
$33,000.
$14,700.
$14,700.
$4.,420.
$4,420.
$8,816.
$20,000.
$28,816.
$3,494.
$3,494.
$3,221.
$3,221.

109
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Quanti
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Item
Number

714-05.

714-05.

714-05.

714-05.

714-05.

714-05.

714-06.

714-06.

714-06.

714-06.

714-06.

02
03

04

05

06

45

03

04

05

06

07

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description
PULL BOXES (TYPE A)

PULL BOXES (TYPE B)

PULL BOXES (TYPE C)

PULL BOXES

PULL BOXES

REMOVE & RELOCATE UTILITY POLE

CABLE (1/C # 10 AWG)

CABLE (1/C # 8 AWG)

CABLE (1/C # 6 AWG)

CABLE (1/C # 4 AWG)

CABLE (1/C # 2 AWG)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

Region

3
STATE
1
3
STATE

Awarded Contracts

Average
Unit Price

$568.
$568.
$1,060.
$884.
$998.
$435.
$550.
$538.
$481.
$891.
$585.
$705.
$836.
$703.
$900.
$801.
$4,000.
$4,000.
$0.

$0.

$0.

$0.

$1.

$0.

Total
Cost

$16,476.
$16,476.
$37,100.
$16,796.
$53,896.
$26,591.
$5,500.
$19,389.
$51,480.
$20,503.
$2,340.
$1,410.
$24,253.
$3,517.
$4,500.
$8,017.
$4,000.
$4,000.
$481.
$22,057.
$22,538.
$19,104.
$8,393.
$27,498.
$103,365.
$63,930.
$8,576.
$512.
$176,384.
$24,208.
$50,512.
$48,390.
$20,938.
$144,049.
$22,292.
$8,650.
$15,086.
$133,118.

110

Total
Quantity

1024.00
29410.00
30434.00
29171.00

6715.00
35886.00
97789.00
53275.00

5835.00

205.00
157104.00
24375.00
33675.00
31155.00

6979.50
96184 .50
11684.00

4325.00

6830.00
33272.80



Average Unit Prices - 01JAN2018 thru 31DEC2018 - Awarded Contracts 111

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $3.19 $179,147 .46 56111.80
714-06.08 CABLE L.F. 2 $1.30 $2,210.00 1700.00
3 $1.40 $21,385.00 15275.00
4 $2.25 $90,443.93 40197 .30
STATE $1.99 $114,038.93 57172 .30
714-06.09 CABLE L.F. 2 $1.00 $20,095.00 20095.00
3 $1.60 $3,792.00 2370.00
STATE $1.06 $23,887.00 22465.00
714-06.10 CABLE L.F. 3 $1.60 $16,048.00 10030.00
STATE $1.60 $16,048.00 10030.00
714-06.11 CABLE L.F. 3 $1.04 $1,305.20 1255.00
STATE $1.04 $1,305.20 1255.00
714-08.08 LIGHT STANDARDS (NEW MED BARR MOUNTED) EACH 1 $4,969.65 $44,726.85 9.00
STATE $4,969.65 $44,726.85 9.00
714-08.09 LIGHT STANDARDS EACH 1 $5,097.52 $693,262.60 136.00
2 $2,640.00 $116,160.00 44 .00
3 $3,073.91 $264,356.50 86.00
4 $6,000.00 $246,000.00 41.00
STATE $4,298.95 $1,319,779.10 307.00
714-08.10 LIGHT STANDARDS EACH 1 $4,362.07 $100,327.50 23.00
2 $27,850.00 $27,850.00 1.00
3 $4,093.60 $122,808.00 30.00
STATE $4,647.88 $250,985.50 54.00
714-08.11 LIGHT STANDARDS EACH 1 $43,351.35 $216,756.75 5.00
2 $31,740.00 $158,700.00 5.00
3 $18,613.00 $111,678.00 6.00
4 $70,000.00 $140,000.00 2.00
STATE $34,840.82 $627,134.75 18.00
714-08.12 LIGHT STANDARDS EACH 1 $3,307.50 $9,922.50 3.00
3 $24,926.00 $124,630.00 5.00
STATE $16,819.06 $134,552.50 8.00
714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD EACH 2 $1,267.00 $55,748.00 44 .00
3 $1,161.03 $101,010.00 87.00
4 $1,500.00 $61,500.00 41.00
STATE $1,268.94 $218,258.00 172.00
714-08.28 FOUND FOR LIGHT STANDARDS - ROADWAY EACH 3 $1,087.00 $32,610.00 30.00
STATE $1,087.00 $32,610.00 30.00

714-08.32 REMOVAL OF LIGHT STANDARD & FOUNDATION EACH 1 $347.55 $21,200.55 61.00



Item
Number

714-08.

714-08.

714-09.

714-09.

714-09.

714-09.

714-09.

714-09.

714-09.

714-09.

714-10.

714-10.

34

46

03
04

06
09

10

11

12

13

01
02

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

REMOVAL OF LIGHT STANDARD

FOUND (ONLY) FOR HI MST LITE STNDRD

LUMINAIRES (250 WATT)
LUMINAIRES (400 WATT)

LUMINAIRES (1000 WATT - HIGH MAST)
LUMINAIRES

LUMINAIRES

LUMINAIRES

LUMINAIRES

LUMINAIRES

OVERHEAD CONDUCTORS

OVERHEAD CONDUCTORS

unit of
Measure

EACH

EACH

EACH
EACH

EACH
EACH

EACH

EACH

EACH

EACH

Region

STATE
1
STATE

Awarded Contracts

Average
Unit Price

$347.55
$525.00
$525.00
$10,501.00
$9,109.00
$15,000.00
$10,293.35
$650.00
$650.00
$1,217.25
$1,000.00
$1,182.95
$2,200.00
$2,200.00
$1,475.72
$975.00
$1,546.00
$650.00
$1,387.08
$1,724.16
$975.00
$979.36
$1,315.38
$657.30
$1,177.00
$616.22
$699.27
$922.95
$1,242.00
$1,096.05
$1,097.08
$1,609.65
$763.00
$805.00
$1,279.07
$0.40
$0.40
$1.00

Total
Cost

$21,200.55
$6,825.00
$6,825.00
$63,006.00
$81,981.00
$30,000.00
$174,987.00
$57,200.00
$57,200.00
$38,952.00
$6,000.00
$44,952.00
$35,200.00
$35,200.00
$246,446.00
$45,825.00
$58,748.00
$1,300.00
$352,319.00
$63,794.00
$975.00
$43,092.00
$107,861.00
$4,601.10
$16,478.00
$47,449.00
$68,528.10
$19,381.95
$32,292.00
$118,373.00
$170,046.95
$54,728.10
$6,104.00
$12,075.00
$72,907.10
$1,596.00
$1,596.00
$110.00

112

Total
Quantity

61.
13.
13.



Item
Number

714-12

714-12.

714-12.

714-12.

714-12.

714-12.

714-14.

714-16.

714-25

714-25.
714-40.

716-01.

01

02

03

04

05
03
01

22
75

05

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

CONTROL CENTER

CONTROL CENTER (NO. 1)

CONTROL CENTER (NO. 2)

CONTROL CENTER (NO. 3)

CONTROL CENTER (NO. 4)

CONTROL CENTER (NO. 5)
MASTARM
NAVIGATIONAL LIGHTING

ELECTRICAL CONNECTION

INSTALL SVC RISER
DESIGN-BUILD UTILITIES

TEMPORARY RAISED PAVEMENT MARKER

unit of
Measure

LS
LS

LS

LS

LS

LS
EACH
LS

EACH

EACH
LS

EACH

Region

STATE
3
STATE

Awarded Contracts

Average
uUnit Price

$1.00
$18,580.00
$18,580.00
$10,086.38
$11,465.00
$8,781.00
$40,000.00
$15,084.19
$9,369.15
$11,465.00
$8,781.00
$40,000.00
$17,403.79
$9,369.15
$40,000.00
$24,684.58
$9,369.15
$40,000.00
$24,684.58
$40,000.00
$40,000.00
$1,330.00
$1,330.00
$33,600.00
$33,600.00
$1,753.14
$1,183.00
$3,585.44
$13,000.00
$4,276.03
$2,876.75
$2,876.75
$7,990,359.94
$7,990,359.94
$9.43
$6.00
$14.00
$9.36

Total
Cost

$110.
$18,580.
$18,580.
$30,259.
$11,465.
$8,781.
$40,000.
$90,505.
$9,369.
$11,465.
$8,781.
$40,000.
$69,615.
$9,369.
$40,000.
$49,369.
$9,369.
$40,000.
$49,369.
$40,000.
$40,000.
$29,260.
$29,260.
$33,600.
$33,600.
$12,272.
$2,366.
$57,367.
$52,000.
$124,005.
$11,507.
$11,507.
$15,980,719.
$15,980,719.
$17,653.
$2,088.
$3,094.
$22,835.

113

Total
Quantity

110.

NN

(=Y

[\
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1872.
348.
221.

2441.



Item
Number

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

06

07

10

11

12

13

14

21

22

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

TEMPORARY RAISED PAVEMENT MARKER,WHITE

TEMPORARY RAISED PAVEMENT MARKER,YELLOW

SNOWPLOWABLE REFLECTIVE MARKER

RAISED PVMT MARKERS (BI-DIR. 1 COLOR)

RAISED PVMT MRKRS (MONO-DIR. 1 COLOR)

RAISED PVMT MARKERS (BI-DIR. 2 COLOR)

RAISED PAVEMENT MARKER REMOVAL

SNWPLWBLE PVMT MRKRS (BI-DIR)(1 COLOR)

SNPLWBLE PVMT MRKRS (MONO-DIR) (1 COLOR)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$8.09
$10.00
$8.16
$8.58

Total
Cost

$13,512.
$600.
$14,112.
$6,920.
$6,990.
$660.
$14,570.
$3,600.
$450.
$1,650.
$1,500.
$7,200.
$3,812.
$4,250.
$5,437.
$6,000.
$19,499.
$3,750.
$5,312.
$6,250.
$2,500.
$17,812.
$2,650.
$3,187.
$3,750.
$4,500.
$14,087.
$315.
$174.
$1,910.
$2,399.
$496,616.
$522,285.
$753,742.
$631,170.
$2,403,814.
$229,965.
$39,004.

114

Total
Quantity

1670.
60.
1730.
807.



Item
Number

716-01.

716-01.

716-01.

716-01.

716-02.

716-02.

716-02.

716-02.

23

30

40

99
03

04

05

06

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

SNWPLWBLE PVMT MRKRS (BI-DIR)(2 COLOR)

RMVL OF SNOWPLOWABLE REFLECTIVE MARKER

RMV AND RPLC LENS ON SNOWPLW RFLCTV MKR

ROUND RAISED PAVEMENT MARKER

PLASTIC PAVEMENT MARKING (CROSS-WALK)

PLASTIC PAVEMENT MARKING (CHNZ STRIPING)

PLASTIC PAVEMENT MARKING (STOP LINE)

PLASTIC PAVEMENT MKG (TURN LANE ARROW)

unit of
Measure

EACH

EACH

EACH

EACH

S.Y.

L.F.

EACH

Region

Awarded Contracts

Average
Unit Price

$26.
$31.
$27.
$25.
$29.
$25.
$33.
$27.

Total
Cost

$181,796.
$90,576.
$541,343.
$464,219.
$381,949.
$674,107.
$510,082.
$2,030,358.
$123,322.
$118,159.
$275,096.
$143,082.
$659,660.
$127,269.
$321,820.
$186,834.
$132,870.
$768,794.
$440.
$440.
$52,317.
$5,970.
$42,801.
$196,494.
$297,583.
$501,828.
$164,906.
$274,475.
$404,635.
$1,345,845.
$212,245.
$168,337.
$287,945.
$352,399.
$1,020,928.
$168,793.
$83,108.
$160,971.

115

Total
Quantity

6760.00
2921.00
19867 .00
18092.00
12905.00
26787.00
15090.00
72874 .00
18656.00
14561.00
30237.00
8280.00
71734 .00
41731.00
103583.00
56790.00
43890.00
245994 .00



Item
Number

716-02.

716-02.

716-02.

716-02.

716-02.

716-02.

716-02.

716-02.

716-03.

716-03.

07

08

09

11

12

13

22

23

01

02

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PAVEMENT MKG (24" BARRIER LINE)

PAVEMENT MKG (8™ DOTTED LINE)

PVMT MKG (LONGITUDINAL X-WALK)

PAVEMENT MKG (6" DOTTED LINE)

PAVEMENT MARKING (8IN LINE)

PAVEMENT MARKING (CROSSWALK)

AERIAL SPEED BARS
PAVEMENT MARKING (12IN BARRIER

WORD PVMT MARKING (ONLY)

WORD PVMT MARKING (RXR)

unit of
Measure

L.F.

EACH

Region

4
STATE

Awarded Contracts

Average
Unit Price

$178.
$155.

Total
Cost

$203,097.
$615,971.
$59,520.
$36,778.
$282,992.
$35,924.
$415,215.
$6,318.
$7,275.
$43,075.
$9,437.
$66,107.
$131,549.
$17,961.
$264,102.
$201,125.
$614,739.
$2,340.
$1,294.
$3,367.
$8,405.
$15,406.
$36,073.
$36,073.
$10,755.
$6,348.
$17,103.
$1,995.
$1,995.
$600.
$600.
$21,733.
$7,865.
$24,106.
$43,058.
$96,763.
$10,069.
$16,285.

116

Total
Quantity

1137.00
3950.00
8554.00
4099.00
28940.00
2408.00
44001.00
3315.00
4243.00
13494.00
2905.00
23957.00
6426 .00
725.00
9022.00
5607.00
21780.00
2316.00
1176.62
1545.00
2560.00
7597 .62
4.50
4.50
350.00
276.00
626.00
133.00
133.00
150.00
150.00
130.00
71.00
106.00
228.00
535.00
33.00
50.00



Item
Number

716-03.

716-03.

716-03.

716-03.

716-03.

716-03.

716-03.

03

04

05

06

07

08

09

Description

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

WORD

WORD

WORD

WORD

WORD

WORD

WORD

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

PVMT

PVMT

PVMT

PVMT

PVMT

PVMT

PVMT

MARKING

MARKING

MARKING

MARKING

MARKING

MARKING

MARKING

(STOP AHEAD)

(SCHOOL)

(BIKE LANE)

(SIGNAL AHEAD)

(STOP)

(PED-XING)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$233.
$425.
$321.
$214.
$431.
$451.
$465.
$439.
$422.
$392.
$214.
$116.
$340.
$175.
$210.
$413.
$144.
$259.
$150.
$228.
$352.
$550.
$432.
$169.
$127.
$147.
$131.
$141.
$150.
$175.
$242.

$48.
$174.
$234.
$243.
$400.
$600.
$271.

Total
Cost

$13,100.
$21,680.
$61,134.
$2,355.
$9,503.
$11,279.
$42,373.
$65,512.
$9,710.
$2,750.
$1,500.
$700.
$14,660.
$3,500.
$2,100.
$9,514.
$1,735.
$16,849.
$1,200.
$3,650.
$5,646.
$31,910.
$42,406.
$3,225.
$2,813.
$2,070.
$4,090.
$12,198.
$600.
$525.
$1,700.
$144.
$2,969.
$9,866.
$1,458.
$1,200.
$2,400.
$14,925.

117

Total
Quantity



Item
Number

716-03.

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

10

01

02

03

04

05

06

07

08

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

PLASTIC WORD PVMT MARKING

PLASTIC PVMT MKG (STRAIGHT-TURN ARROW)

PLASTIC PVMT MKG(DOUBLE TURNING ARROW)

PLASTIC PAVEMENT MARKING(4™ DOTTED LINE)

PLASTIC PVMT MKG (TRANSVERSE SHOULDER)

PLASTIC PAVEMENT MKG (STRAIGHT ARROW)

PLASTIC PAVEMENT MKG (WRONG WAY ARROW)

PLASTIC PAVEMENT MKG (EXIT ONLY ARROW)

PLASTIC PAVEMENT MKG (OPTION LANE ARROW)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$258.
$400.
$329.
$194.
$199.
$213.
$206.
$202.
$189.
$178.
$244 .
$207.
$205.

$0.

$2.

$2.

$1.

$3.

$7.

$8.

$8.

$4.
$129.
$101.
$155.
$177.
$146.
$145.
$209.
$166.
$10.
$156.
$163.
$180.
$287.
$267.
$204.
$137.

Total
Cost

$258.75
$400.00
$658.75
$8,946.13
$5,798.76
$8,120.00
$3,510.00
$26,374.89
$1,324.00
$4,450.00
$4,650.00
$5,188.00
$15,612.00
$586.60
$1,924.00
$1,932.00
$4,442 .60
$451,954.01
$29,459.11
$67,797.00
$23,512.00
$572,722.12
$11,675.10
$3,160.30
$22,975.33
$9,207.50
$47,018.23
$4,080.50
$6,299.15
$2,000.00
$100.00
$12,479.65
$9,462.25
$3,600.00
$7,470.00
$3,210.00
$23,742.25
$2,742.75

118

Total
Quantity



Item
Number

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

09

10

12

13

14

15

16

17

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PAVEMENT MKG (H-O.V. DIAMOND)

PAVEMENT MKG (HANDICAP SYMBOL)

PAVEMENT MARKING (YIELD LINE)

PAVEMENT MARKING(BLANE SY ARROW)

PAVEMENT MARKING(LANE RED ARROW)

PAVEMT MARKING-BIKE SYMBOL/AR SH

PAVEMENT MARKING (NOISE STRIP)

PAVEMENT MARKING (YIELD SYMBOL)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$156.
$331.
$271.
$233.
$75.
$45.
$400.
$149.
$296.
$75.
$167.
$241.
$154.
$179.
$12.
$11.
$19.
$20.
$17.
$336.
$401.
$381.
$167.
$237.
$404.
$208.
$258.
$228.
$350.
$255.
$205.
$251.
$7.
$11.
$15.
$11.
$192.
$250.

Total
Cost

$1,880.
$7.,627.
$4,340.
$16,590.
$1,500.
$225.
$47,712.
$6,888.
$56,325.
$375.
$2,350.
$4,108.
$2,475.
$9,308.
$6,783.
$7.,726.
$14,377.
$35,728.
$64,616.
$15,151.
$41,331.
$56,483.
$8,544.
$10,924.
$20,635.
$7,732.
$47,836.
$11,628.
$7,000.
$11,514.
$4,100.
$34,242.
$6,576.
$5,643.
$16,064.
$28,283.
$5,376.
$250.

119

Total
Quantity



Item
Number

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.
716-05.

716-05.

716-05.

01

02

03
04

05

06

07
08
09

11

Description

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

PAINTED PAVEMENT MARKING (4" LINE)

PAINTED PAVEMENT MKG (8™ BARRIER LINE)

PAINTED PAVEMENT MARKING (CROSS-WALK)

PAINTED PVMT MKG (CHNZ STRIPING)

PAINTED PAVEMENT MARKING (STOP LINE)

PAINTED PAVEMENT MKG (TURN LANE ARROW)

PAINTED PAVEMENT MKG (24" BARRIER LINE)

PAINTED PAVEMENT MARKING (PARKING LINE)

PAINTED PAVEM®T MARK"G(STR*T-TURN ARROW)

PAINTED PAVEMENT MARKING(STRAIGHT ARROW)

unit of
Measure

L.F.
S.Y.

EACH

EACH

EACH

Region

3
STATE

Awarded Contracts

Average
Unit Price

$400.00
$200.87
$577.36
$549.18
$868.89

Total
Cost

$400.
$6,026.
$286,920.
$573,458.
$643,562.
$661,922.
$2,165,863.
$118,632.
$13,045.
$123,217.
$76,235.
$331,130.
$3,920.
$3,920.
$1,136.
$2,394.
$3,530.
$7,797.
$19,799.
$16,319.
$34,856.
$78,772.
$5,866.
$377.
$5,017.
$20,712.
$31,973.
$6,615.
$6,615.
$14,670.
$14,670.
$1,536.
$125.
$300.
$1,961.
$13,175.
$779.
$13,955.

00
00
38
04

120

Total
Quantity

1.

30.
496.
1044.
740.
514.
2796.
485778.
38689.
207910.
122295.
854672.
490.
490.
80.
385.
465.
1004.
3363.
2593.
3722.
10682.

111.



Item
Number

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

20

21

49

50

51

69

71

72

73

74

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

PAINTED PAVEMENT MARKING (6" LINE)

PAINTED PAVEMENT MARKING(4"DOTTED LINE)

PAINTED PAVEMENT MARKINGS(8'" LINE)

PAINTED PAVEMENT MARKINGS(8'" LINE)

PAINTED PAVEMENT MARKINGS(12™ LINE)

PERFORMANCE BASED RETRACING PAINTED 4IN

PERFORMANCE BASED RETRACING PAINTED 8IN

PRFRMNCE BASED RETRCNG SPRA THRMO 4IN

PRFRMNCE BASED RETRCNG SPRA THRMO GIN

PRFRMNCE BASED RETRCNG SPRA THRMO 8IN

unit of
Measure

L.

M.

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

PORAWONFRPORPRORPRORANOORARWONPFPODRARPOOWRORARWRORPWONPFPORWONE

Awarded Contracts

Average
uUnit Price

$1,066.27

$924 .97
$1,075.57
$1,578.57
$1,189.59

Total
Cost

$161,175.
$231,565.
$423,131.
$526,530.
$1,342,402.
$8,551.
$7.,467.
$8,463.
$2,008.
$26,490.
$140,989.
$39,686.
$12,144.
$192,819.
$2,642.
$5,573.
$8,216.
$7,555.
$1,072.
$8,627.
$630,223.
$631,188.
$677,803.
$1,182,720.
$3,121,934.
$5,463.
$2,150.
$7,613.
$1,472,278.
$704,375.
$828,960.
$3,005,613.
$434,070.
$1,109,750.
$689,425.
$754,400.
$2,987,645.
$54,843.

121

Total
Quantity

151.16
250.35
393.40
333.55
1128.46
61005.00
46447 .62
24471 .00
2008.00
133931.62
170.00
22.82
2.30
195.12
13770.00
22295.00
36065.00
12695.00
715.00
13410.00
2491 .00
2364 .00
2617.00
4480.00
11952.00
7285.00
21500.00
28785.00
1706.00
805.00
942 .00
3453.00
371.00
965.00
575.00
656.00
2567 .00
161304.00



Item
Number

716-05.
716-05.
716-05.

716-06.

716-08.

716-08.

716-08.

75
7
79
01

01

02

03

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

PRFRMNCE BSED RETRCNG SPRA THRMO 6IN DOT
PERFORMANCE BASED RETRACING PAINTED 6IN
PRFRMNCE BASED RETRCNG SPRA THRMO 121N

PAINTED WORD PVMT MARK ( )

REMOVAL OF PAVEMENT MARKING (LINE)

REMOVAL OF PVMT MKG (8" BARRIER LINE)

REMOVAL OF PAVEMENT MARKING (CROSS-WALK)

unit of
Measure

L.F.

L.M.

EACH

Region

Awarded Contracts

Average
Unit Price

$0.
$0.
$0.
$0.
$0.
$0.

Total
Cost

$31,645.00
$107,712.00
$65,100.00
$259,300.36
$5,490.50
$5,490.50
$1,788.75
$1,788.75
$6.00

$6.00
$1,620.00
$1,400.00
$18,975.00
$21,995.00
$17,116.03
$32,462.45
$29,451.35
$8,006.26
$87,036.09
$620.78
$800.00
$26,111.00
$95,608.50
$123,140.28
$600.00
$160.00
$1,228.00
$5,560.00

122

Total
Quantity

63290.00
316800.00
217000.00
758394 .00

10981.00

10981.00

2385.00
2385.00
10.00
10.00
10.00
8.00
115.00
133.00

36511.00

43489.00

51691.00

20003.13
151694.13

1099.00
1000.00

26511.00

63541.00

92151.00

175.00
100.00
476.00
750.00



Item
Number

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.

06

07

08

09

10

11

12

13

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

REMOVAL OF PVMT MKG (TURN LANE ARROW)

REMOVAL PVMT MKG (STRAIGHT-TURN ARROW)

REMOVAL PVMT MKG (DOUBLE TURNING ARROW)

REMOVAL OF PAVEMENT MKG (DOTTED LINE)

REMOVAL PVMT MKG (TRANSVERSE SHOULDER)

REMOVAL OF WORD PVMT MKG

REMOVAL OF WORD PVMT MKG

REMOVAL OF WORD PVMT MKG

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$4.
$44.
$50.
$26.
$104.
$67.
$35.
$63.
$50.
$25.
$48.
$25.
$76.
$25.
$25.
$37.

Total
Cost

$45,130.00
$1,376.99
$1,000.00
$2,364.76
$13,420.00
$18,161.75
$179.50
$638.00
$300.00
$100.00
$1,217.50

$152.00
$50.00
$50.00
$302.00
$35.00
$50.00
$1,248.55
$2,462.30
$3,795.85
$200.00
$1,425.00
$150.00
$225.00
$2,000.00
$250.00
$350.00
$1,667.96
$10,120.00
$12,387.96
$225.00
$450.00
$120.00
$3,570.00
$4,365.00
$100.00
$700.00

123

Total
Quantity



Item
Number

716-08.

716-08.

716-08.

716-08.

716-09.

716-09.

716-09.

716-09.
716-09.

716-10.

716-10.

20

30

32

33

03

32
33

86
87
23

30

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

REMOVAL OF PAVEMENT MARKING (LINE)

HYDROBLAST REMOVAL OF PVMT MRKG (LINE)

HYDROBLAST REMOVAL OF PVMT MRKG (DESC)

HYDROBLAST REMOVAL OF PVMT MRKG (DESC)

WET REFLECTIVE PAVEMENT MARKING(6' LINE)

EXIT ONLY ARROW

6 INCH DOTTED LINE

CONTRAST PAVEMENT MARKING 6"
CONTRAST PVMT MARK WORDS & SYMBOLS

PPPM 4IN LINE W/1_.5IN BLACK SILHOUETTE

TRUNCATED DOME DETECTABLE WARNING MAT

unit of
Measure

L.M.

L.M.

EACH

L.M.
EACH

L.F.

L.M.
EACH

L.M.

S.F.

Region

Awarded Contracts

Average
Unit Price

$53.
$130.
$100.
$1,249.
$901.
$4,931.
$1,243.
$1,216.
$9,000.
$4,542.
$7.,500.
$4,599.

Total
Cost

$160.00
$650.00
$1,610.00
$89,224.76
$238,470.25
$97,986.00
$325,108.06
$750,789.07
$900.00
$104,928.00
$2,250.00
$108,078.00
$750.00
$15,012.00
$15,762.00
$720.00
$750.00
$500.00
$1,970.00
$8,400.00
$8,400.00
$700.00
$700.00
$48._47
$510.00
$558.47
$3,500.00
$3,500.00
$3,900.00
$3,900.00
$25,750.00
$60,000.00
$25,000.00
$4,300.00
$115,050.00
$100,319.72
$2,568.00
$56,586.65

124

Total
Quantity



Item
Number

716-10.

716-12.

716-12.

716-12.

716-12.

716-12.

716-12.

716-12.

50

01

02

03

04

05

06

07

Description

PRFRMED PLSTC

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

PVMNT MRKNG (ISTATE SHLD)

ENHANCED FLAT THERMO P.M.

ENHANCED FLAT THERMO P.M.

ENHANCED FLAT THERMO P.M.

ENHANCED FLAT THERMO P.M.

ENHANCED FLAT THERMO P.M.

ENHANCED FLAT

ENHANCED FLAT

(41N)

(61N)

(8IN BARR)

(4IN DOTTED)

(61N DOTTED)

LINE THERMO (8IN LINE)

LINE THERMO (8IN BROKEN LN

unit of
Measure

EACH

Region

4
STATE

Awarded Contracts

Average
Unit Price

$44 .00

$32.50
$1,601.90
$1,700.00
$1,200.00
$1,000.00
$1,351.97
$3,019.65
$2,745.24
$3,485.78
$3,499.36
$3,284.26
$4,101.32
$4,793.38

Total
Cost

$1,760.
$161,234.
$97,716.
$6,800.
$48,000.
$30,000.
$182,516.
$333,369.
$19,216.
$53,186.
$486,634.
$892,406.
$3,327,072.
$1,550,659.
$4,542,379.
$3,383,961.
$12,804,073.
$112,899.
$17,482.
$283,870.
$98,147.
$512,399.
$20,843.
$337.
$1,850.
$3,570.
$26,601.
$52,506.
$52,676.
$101,341.
$80,450.
$286,974.
$1,370.
$13,044.
$11,460.
$15,342.
$41,216.
$350.

125

Total
Quantity

40.00
4961.00
61.00
4.00
40.00
30.00
135.00
110.40
7.00
15.26
139.06
271.72
811.22
323.50
900.24
631.48
2666.44
47459.00
7358.00
94929.00
35790.00
185536.00
21025.00
750.00
1300.00
3645.00
26720.00
42211.00
34855.00
76637 .00
31155.00
184858.00
662.00
8929.00
4145.00
5374.00
19110.00
200.00



Average Unit Prices - 01JAN2018 thru 31DEC2018 - Awarded Contracts 126

Item unit of Average Total Total
Number Description Measure Region uUnit Price Cost Quantity
2 $1.35 $11,648.14 8658.00
3 $1.13 $8,358.90 7374 .00
4 $2.62 $2,925.00 1115.00
STATE $1.34 $23,282.04 17347 .00
716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER L.F. 1 $3.44 $57,990.00 16860.00
2 $1.80 $360.00 200.00
3 $4.79 $167,943.60 35080.40
4 $9.25 $1,850.00 200.00
STATE $4.36 $228,143.60 52340.40
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE L.F. 1 $5.89 $13,751.44 2336.00
2 $1.80 $360.00 200.00
3 $4.77 $218,487.40 45820.00
4 $5.16 $102,754.85 19922 .00
STATE $4.91 $335,353.69 68278.00
716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED) L.F. 1 $6.11 $106,431.00 17430.00
3 $2.11 $33,772.00 15997 .00
4 $6.00 $9,000.00 1500.00
STATE $4.27 $149,203.00 34927.00
716-13.01 SPRAY THERMO P.M. (60 mil 4IN) L_-M. 1 $1,991.52 $938,692.55 471.34
2 $2,047.28 $1,053,569.86 514.62
3 $1,808.65 $705,073.89 389.83
4 $2,844.08 $979,399.18 344 .36
STATE $2,137.44 $3,676,735.48 1720.16
716-13.02 SPRAY THERMO P.M. (60 mil 61IN) L_-M. 1 $2,733.55 $34,874.63 12.76
2 $2,544.19 $1,044,209.90 410.43
3 $2,886.23 $1,107,572.14 383.74
4 $2,629.79 $599,942.17 228.13
STATE $2,692.20 $2,786,598.84 1035.06
716-13.03 SPRAY THERMO P_.M. (60 mil 8IN BARRIER) L.F. 1 $1.44 $6,102.60 4238.00
2 $0.88 $5,321.86 6022.00
3 $3.46 $5,472.70 1583.00
4 $2.65 $2,386.50 900.00
STATE $1.51 $19,283.66 12743.00
716-13.04 SPRAY THERMO P.M. (60 mil 4IN DOTTED) L.F. 1 $0.75 $4,967.27 6627.00
2 $0.65 $1,624.95 2509.00
3 $2.14 $9,890.45 4628.00
4 $1.36 $6,289.00 4636 .00

STATE $1.24 $22,771.67 18400.00



Item
Number

716-13.

716-13.

716-13.

716-13.

716-13.

716-13.

716-15.
716-16.

716-50.

05

06

07

08

09

10

01
10

01

Description

SPRAY THERMO

SPRAY THERMO

SPRAY THERMO

SPRAY THERMO

SPRAY THERMO

SPRAY THERMO

YELLOW TEXTURED BUFFER

Average Unit

P.M. (60

P.M. (40

P.M. (40

P.M. (40

P.M. (40

P.M. (40

mil

mil

mil

mil

mil

mil

Prices - 01JAN2018 thru 31DEC2018 -

6IN DOTTED)

41N)

61N)

8IN BARRIER)

41N DOTTED)

6IN DOTTED)

PF YIELD WORD(8BFT W/1 %IN BLCK CNTRST)

ROADWAY CLEANING FOR PAVEMENT MARKING

unit of

Measure Region

L.F.

TATE

TATE

S.Y.

EACH
TATE

PWONRFRPOWOWORWNRFRPORWONPFPODAWONRPOPAPWONFRPORPRWONPFPORWONE

TATE $1.

TATE $0.

TATE $0.

TATE $0.

TATE $85.

$207.

Awarded Contracts

Average
uUnit Price

Total
Cost

$39,078.
$1,037.
$6,942.
$11,243.
$58,301.
$60,000.
$24,000.
$42,000.
$297,000.
$423,000.
$25,000.
$30,000.
$32,000.
$23,000.
$110,000.
$2,085.
$9,000.
$5,000.
$4,600.
$20,685.
$100.
$70.
$200.
$163.
$533.
$375.
$300.
$1,500.
$138.
$2,313.
$8,330.
$8,330.
$1,200.
$1,200.
$1,100.
$1,100.
$1,150.
$5,400.

127

Total
Quantity

35462.00
735.00
4010.00
5026.00
45233.00



Item
Number

716-99.

717-01

717-01.

717-01.

717-01.
717-01.
717-01.
717-01.

717-10.

717-99.

718-01.

719-01

50

03

04

05
06
07
10

01

95

01

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

DESIGN-BUILD STRIPING/PAVEMENT MARKINGS

MOBILIZATION

MOBILIZATION (PER CALL-OUT)

MOBILIZATION

MOBILIZATION
MOBILIZATION
MOBILIZATION
MOBILIZATION

INVOLUNTARY WORK SUSPENSION

MOBILIZATION (DEISGN-BUILD)
NOISE BARRIER

SWEEPING

unit of
Measure
LS
LS

EACH

EACH

EACH
EACH
EACH
EACH

DAY

LS
S.F.

L.M.

Average
Region Unit Price
STATE $81.02
3 $1,152,173.11
STATE $1,152,173.11
1 $74,498.39
2 $42,912.13
3 $104,364.27
4 $117,928.12
STATE $84,149.75
1 $533.33
2 $589.29
3 $704 .55
4 $455.00
STATE $576.69
1 $2,403.85
2 $2,078.95
3 $1,804.88
4 $1,569.23
STATE $1,995.29
1 $3,500.00
STATE $3,500.00
1 $3,000.00
STATE $3,000.00
1 $2,500.00
STATE $2,500.00
1 $5,250.00
STATE $5,250.00
1 $1.00
2 $3.03
3 $17.62
4 $1.00
STATE $8.36
3 $4,283,240.76
STATE $4,283,240.76
1 $31.50
STATE $31.50
1 $36.75
2 $40.00

STATE $37.74

Awarded Contracts

Total
Cost

$8,750.
$2,304,346.
$2,304,346.
$9,088,803.
$4,033,740.
$12,314,983.
$9,316,321.
$34,753,848.
$16,000.
$16,500.
$38,750.
$22,750.
$94,000.
$125,000.
$79,000.
$74,000.
$61,200.
$339,200.
$35,000.
$35,000.
$30,000.
$30,000.
$25,000.
$25,000.
$5,250.
$5,250.
$24.

$54.

$687.

$12.

$777.
$8,566,481.
$8,566,481.
$1,581,142.
$1,581,142.
$643,678.
$305,760.
$949,438.

128

Total
Quantity

108.
2.
2.

122.

94.



Item
Number

719-01.
719-01.
719-01.

719-01.

719-02

722-01.
725-02.

725-02.

725-02.

725-03.
725-03.
725-03.
725-03.
725-03.
725-03.
725-03.

725-03.

01
02
08

11

02
23
41

79

02
07
09
15
16
46
47

53

Average Unit Prices - 01JAN2018 thru 31DEC2018 - Awarded Contracts

Description
SWEEPING

ROADWAY SWEEPING
CLEAN DRAIN
SWEEPING

REMOVAL AND DISPOSAL OF LITTER

FIELD OFFICE (TYPE 2)
SPARE PARTS

FIBER OPTIC TERMINATION SPLICE UNIT

FIBER SPLICE ENCLOSURE

DYNAMIC MESSAGE SIGN

RADIO & ANTENNA (TYPE D)

ETHERNET SWITCH (TYPE A)

GROUND MOUNTED DEMARCATION POINT
CABINET TRANSF (480V to 120/240V 10KVA)
DEMARCATION POINT RISER ASSEMBLY
GROUND MOUNTED DEMARCATION PT ASSEMBLY

VIDEO DETECTION SYSTEM

unit of
Measure

CYCL
L.M.
EACH
L.M.

L.M.

LS
LS

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

Average
Region uUnit Price
3 $500.00
STATE $500.00
4 $78.00
STATE $78.00
2 $451.56
STATE $451.56
4 $42.50
STATE $42.50
1 $120.79
2 $176.66
3 $238.73
4 $190.15
STATE $195.10
1 $42,545.00
STATE $42,545.00
3 $522,354.00
STATE $522,354.00
1 $728.00
3 $1,321.00
STATE $1,302.47
1 $1,054.00
3 $1,067.49
STATE $1,066.59
2 $6,213.00
STATE $6,213.00
3 $31,090.00
STATE $31,090.00
2 $583.54
STATE $583.54
3 $3,167.00
STATE $3,167.00
3 $4,364.00
STATE $4,364.00
4 $1,000.00
STATE $1,000.00
4 $500.00
STATE $500.00

3 $32,117.00

Total
Cost

$3,000.
$3,000.
$144,222.
$144,222.
$1,806.
$1,806.
$667,292.
$667,292.
$280,229.
$319,585.
$1,577,766.
$3,175,181.
$5,352,761.
$42,545.
$42,545.
$522,354.
$522,354.
$728.
$40,951.
$41,679.
$2,108.
$29,889.
$31,997.
$24,852.
$24,852.
$62,180.
$62,180.
$1,167.
$1,167.
$12,668.
$12,668.
$69,824.
$69,824.
$4,000.
$4,000.
$2,000.
$2,000.
$128,468.

129

Total
Quantity

6.00
6.00
1849.00
1849.00

15701.00
15701.00
2320.00
1809.00
6609.00

i
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Item
Number

725-03.
725-05.
725-10.
725-10.
725-10.
725-10.
725-10.
725-10.
725-10.
725-20.
725-20.
725-20.
725-20.
725-20.
725-20.
725-20.
725-20.
725-20.

725-20.

80
02
75
76
77
78
79
80
85
04
43
44
45
54
55
56
57
58
59

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

CCTV CAMERA SYSTEM
FIBER OPTIC CABLE (60 STRAND SINGLE MODE
TDOT SMARTWAY ITS SYSTEM MAINTENANCE (3
REPAIR MAINTENANCE LABOR

SPARE PARTS AND EQUIPMENT REPLACEMENT
ONE CALL SERVICE

SOFTWARE AND NETWORK MAINTENANCE AND SUP
SPECIAL MAINTENANCE REPAIR

CONDUIT & PULL BOX NETWORK

CCTV POLE REMOVE AND RELOCATE

PULL BOX (TYPE C)

PULL BOX (TYPE D)

PULL BOX (TYPE E)

CABLE (1/C #8 AWG.)

CABLE (1/C #6 AWG.)

CABLE (1/C #4 AWG.)

CABLE (1/C #2 AWG.)

CABLE (1/C #1/0 AWG.)

CABLE (1/C #2/0 AWG)

unit of
Measure
EACH
L.F.
LS
HOUR
DOLL
HOUR
DOLL
DOLL
LS
EACH
EACH
EACH

Region

STATE
3
STATE
3
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
1
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3

Awarded Contracts

Average
Unit Price

$32,117.
$10,260.
$10,260.
$3.

$3.
$1,428,398.
$1,428,398.
$61.

$61.

$1.

$1.

$43.

$43.

$1.

$1.

$1.

$1.
$365,925.
$365,925.
$15,076.
$15,076.
$882.
$882.
$1,875.
$1,875.
$2,292.

Total
Cost

$128,468.
$41,040.
$41,040.
$5,389.
$5,389.
$1,428,398.
$1,428,398.
$306,350.
$306,350.
$1,000,000.
$1,000,000.
$215,000.
$215,000.
$250,000.
$250,000.
$4,000,000.
$4,000,000.
$365,925.
$365,925.
$15,076.
$15,076.
$217,864.
$217,864.
$174,375.
$174,375.
$20,632.
$20,632.
$3,500.
$3,500.
$13,937.
$13,937.
$51,894.
$51,894.
$193,687.
$193,687.
$168,357.
$168,357.
$191,788.

130

Total
Quantity

4.

4.

4.

1497.
1497.

1.

1.

5000.
5000.
1000000.
1000000.
5000.
5000.
250000.
250000.
4000000.
4000000.

2500.
2500.
9692.
9692.
28830.
28830.
T7475.
T7475.
54309.
54309.
44602.



Item
Number

725-20.
725-20.
725-20.
725-21.
725-21.

725-21.

725-21.
725-21.
725-21.
725-21.
725-21.
725-21.
725-21.
725-22.
725-22.
725-22.
725-22.

725-22.

72
73
91
02
07

11

15
21
31
48
52
94
95
06
23
24
34

50

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

ELECTRICAL CONNECTION (DESCRIPTION)
ELECTRICAL CONNECTION (DESCRIPTION)
CCTV CAMERA SYSTEM (PAN TILT & ZOOM)
DYNAMIC MESSAGE SIGN (MULTI-COLOR)
PORTABLE SMART WORK ZONE SYSTEM

NETWORK SWITCH (TYPE A)

NETWORK SWITCH (DESCRIPTION)

TERMINAL SERVER

CAT 5 CABLE

DEMARCATION POINT RISER ASSEMBLY

REMOVAL & REPLACE TYPE B CABINET

RADAR DETECTION SYSTEM REMOVE & RELOCATE
RADAR DETECTION SYSTEM REMOVAL

HAR FLASHING BEACON SIGN REMOVE & RELOCA
CONDUIT BANK (TYPE 3)

CONDUIT BANK (TYPE 4)

CONDUIT BANK BORED (TYPE 4)

DMS CONDUIT BANK

unit of
Measure
LS

LS
EACH
EACH
DAY

EACH

EACH

EACH

EACH
EACH
EACH
EACH

EACH

Awarded Contracts

Average
Region Unit Price
STATE $4.30
3 $3,796.00
STATE $3,796.00
3 $6,464.00
STATE $6,464.00
1 $6,345.00
STATE $6,345.00
3 $202,970.00
STATE $202,970.00
1 $386.06
STATE $386.06
3 $2,677.00
4 $3,500.00
STATE $2,700.68
3 $12,600.00
STATE $12,600.00
3 $31,286.00
STATE $31,286.00
1 $1.10
STATE $1.10
3 $3,167.00
STATE $3,167.00
3 $814.00
STATE $814.00
3 $2,344.00
STATE $2,344.00
3 $6,131.00
STATE $6,131.00
1 $5,000.00
STATE $5,000.00
3 $13.00
STATE $13.00
3 $11.29
STATE $11.29
3 $79.36
STATE $79.36
3 $14.00

STATE $14.00

Total
Cost

$191,788.
$3,796.
$3,796.
$6,464.
$6,464.
$6,345.
$6,345.
$3,856,430.
$3,856,430.
$404,590.
$404,590.
$361,395.
$14,000.
$375,395.
$88,200.
$88,200.
$31,286.
$31,286.
$929.
$929.
$12,668.
$12,668.
$814.
$814.
$4,688.
$4,688.
$12,262.
$12,262.
$10,000.
$10,000.
$650.
$650.
$223,177.
$223,177.
$374,440.
$374,440.
$21,000.
$21,000.

131

Total
Quantity

44602.00
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19.00

1048.00
1048.00



Item
Number

725-22.
725-22.
725-22.
725-22.
725-22.
725-22.
725-22.
725-23.
725-23.
725-23.
725-23.
725-23.

725-23.

725-23.
725-24.
725-24.

725-24.

725-28.

64
71
72
73
74
75
76
01
02
10
21
25
28

31
41
51
55

01

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

STRUCTURE CONDUIT BANK (TYPE 4)
2IN CONDUIT

2IN CONDUIT BORED

2IN STRUCTURE CONDUIT

2IN CONDUIT W/BANK

2IN CONDUIT BORED W/BANK

2IN CONDUIT STRUCTURE W/BANK
ITS CABLE MARKER

FIBER OPTIC TESTING

FIBER OPTIC CABLE (72 F)
FIBER OPTIC DROP CABLE (12 F)
FIBER OPTIC CLOSURE (72 F )

FIBER OPTIC SPLICE FUSION

FIBER OPTIC DROP PANEL ( 12 F )
BURN-IN PERIOD
SYSTEM INTEGRATION

AS-BUILT PLANS

ROAD SIDE UNIT (RSU)

unit of
Measure

L.F.

L.F.

EACH

EACH

EACH
LS
LS
LS

EACH

Region

3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
1
3
STATE
3
STATE
3
STATE
3
STATE
1
3
STATE
3
STATE

Awarded Contracts

Average
Unit Price

$245.
$245.

$4.
$4.

$4.

$4.
$1,047.
$1,047.
$500.
$64.

$67.
$750.
$750.
$59,685.
$59,685.
$646,353.
$646,353.
$7,681.
$3,382.
$4.,457.
$7,082.
$7,082.

Total
Cost

$254,960.
$254,960.
$286,696.
$286,696.
$418,925.
$418,925.
$53,205.
$53,205.
$86,850.
$86,850.
$14,600.
$14,600.
$4,000.
$4,000.
$32,077.
$32,077.
$3,788.
$3,788.
$66,418.
$66,418.
$64,056.
$64,056.
$1,047.
$1,047.
$1,000.
$24,092.
$25,092.
$15,006.
$15,006.
$179,055.
$179,055.
$1,292,707.
$1,292,707.
$7,681.
$10,147.
$17,828.
$1,033,972.
$1,033,972.

132

Total
Quantity

1038.00
1038.00
36075.00
36075.00
5347.00
5347.00
455.00
455.00
14475.00
14475.00
1460.00
1460.00
250.00
250.00
301.00
301.00
1.00
1.00
16455.00
16455.00
13728.00
13728.00
1.00
1.00
2.00
372.00
374.00
20.00
20.00
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146.00
146.00



Item
Number

725-28.

725-28.

730-01.

730-01.

730-01.

730-01.

730-01.

730-02.

730-02.

730-02.

730-02.

730-02.

02

03

01

02

03

04

08

01

08

09

10
17

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

CV MODULE FOR CONTROLLER (ATC)

CV MODULE FOR CONTROLLER CENTRAL SOFTWAR

REMOVE & RELOCATE EX TRAFFIC SIGNAL EQP

REMOVAL OF SIGNAL EQUIPMENT

MODIFICATION EXISTING TRAFFIC SIGNAL EQP

MODIFICATION EXISTING TRAFFIC SIGNAL EQP

SCHOOL SPEED LIMIT FLASHG SIGNAL INSTED

SIGNAL HEAD ASSEMBLY (110)

SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)

SIGNAL HEAD ASSEMBLY(130 WITH BACKPLATE)

SIGNAL HEAD ASSEMBLY (130 A2)

SIGNAL HEAD ASM (150 A2H WITH BACKPLATE)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

LS

EACH

EACH

EACH

EACH

EACH

EACH

Region

3
STATE
3
STATE
1
STATE

Awarded Contracts

Average
Unit Price

$2,334.
$2,334.
$23,055.
$23,055.
$1,153.
$1,153.
$2,091.
$231.
$4,659.
$493.
$1,500.
$215.
$1,800.
$345.
$2,589.
$3,850.
$8,750.
$5,305.
$1,290.
$3,450.
$3,800.
$2,394.
$405.
$400.
$475.
$441.
$852.
$750.
$774.
$902.
$1,110.
$868.
$893.
$910.
$763.
$763.
$1,331.
$1,234.

Total
Cost

$340,764.00
$340,764.00
$92,220.00
$92,220.00
$5,765.00
$5,765.00
$37,641.71
$51,195.80
$32,619.52
$121,457.03
$3,000.00
$8,600.00
$3,600.00
$15,200.00
$5,178.00
$3,850.00
$17,500.00
$26,528.00
$9,030.00
$6,900.00
$15,200.00
$31,130.00
$811.94
$3,200.00
$5,700.00
$9,711.94
$3,409.40
$9,750.00
$13,159.40
$92,994.52
$27,752.58
$64,266.37
$58,969.98
$243,983.45
$22,890.00
$22,890.00
$31,965.53
$48,145.10

133

Total
Quantity

146.
146.
4.
4.
5.
5.
18.
221.
7.
246.
2.
40.
2.

N
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Item
Number

730-02.
730-02.
730-02.

730-02.

730-02.

730-02.

730-02.
730-02.
730-02.
730-03.

730-03.

730-03.

18
21
27

30

31

32

33
36
41
11
20

21

Description

SIGNAL
SIGNAL
SIGNAL

SIGNAL

SIGNAL

SIGNAL

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

ASSEMBLY (150 A2V)
ASSEMBLY (220)
ASSEMBLY (440)

ASSEMBLY

ASSEMBLY

ASSEMBLY

SIGNAL HEAD ASSEMBLY

SGNL AHD SGN W/FLSHNG LGHTS (GRND MNTD)

SIGNAL HEAD MODIFICATION (DESCRIPTION)

INSTALL SPLICE BOX

INSTALL PULL BOX (TYPE A)

INSTALL PULL BOX (TYPE B)

unit of
Measure

EACH
EACH
EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH

EACH

EACH

Region

4
STATE
3
STATE
2
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$1,507.
$1,278.
$1,098.
$1,098.
$492.
$492.
$1,100.
$1,100.
$1,043.
$2,450.
$915.
$992.
$1,046.
$951.
$904.
$764.
$905.
$1,079.
$777.
$771.
$861.
$1,104.
$1,104.
$2,450.
$2,450.
$428.
$428.
$1,500.
$1,500.
$412.
$482.
$432.
$500.
$446.
$750.
$536.
$468.
$682.

Total
Cost

$3,015.
$83,126.
$21,965.
$21,965.
$3,445.
$3,445.
$2,200.
$2,200.
$33,394.
$7,350.
$27,476.
$3,968.
$72,189.
$17,135.
$2,714.
$4,589.
$24,439.
$4,317.
$4,662.
$3,084.
$12,063.
$2,209.
$2,209.
$4,900.
$4,900.
$39,829.
$39,829.
$10,500.
$10,500.
$5,363.
$6,753.
$9,090.
$2,000.
$23,206.
$76,531.
$22,539.
$55,286.
$24,565.

134

Total
Quantity
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Item
Number

730-03.

730-03.

730-03.

730-03.
730-03.

730-03.

730-05.

730-05.

730-05.
730-05.

730-08.

23

24

25

31
32
33

01

02

03
04

01

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

INSTALL PULL BOX (FIBER OPTIC-TYPE A)

INSTALL PULL BOX (FIBER OPTIC-TYPE B)

INSTALL PULL BOX

FIBER DISTRIBUTION BOX

FIBER OPTIC DROP CABLE

FIBER OPTIC SPLICE FUSION

ELECTRICAL SERVICE CONNECTION

SERVICE CABLE (2 CONDUCTOR, # 8 AWG)

SERVICE CABLE
MODIFY EXISTING ELECTRICAL SERVICE CONN

SIGNAL CABLE - 3 CONDUCTOR

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
uUnit Price

$600.
$2,737.
$1,984.
$1,242.
$1,400.
$1,498.
$2,307.
$1,720.
$1,800.
$1,958.
$517.
$523.
$768.
$543.
$400.
$400.

Total
Cost

$178,923.11
$13,688.00
$7,936.12
$26,085.25
$39,200.00
$86,909.37
$23,076.70
$13,764.75
$18,005.33
$54,846.78
$3,107.61
$30,339.40
$4,610.00
$38,057.01
$2,800.00
$2,800.00
$106.60
$106.60
$1,530.00
$624 .00
$4,800.00
$6,954.00
$36,804.65
$13,340.85
$105,922.76
$19,217.70
$175,285.96
$1,488.00
$347.30
$1,835.30
$14,362.05
$14,362.05
$14,000.00
$14,000.00
$6,751.85
$15,589.35
$1,216.55
$23,557.75

135

Total
Quantity

298.

11706.
11706

6357.
14737.
839.
21933.



Item
Number

730-08.

730-08.

730-08.

730-08.
730-08.

730-08.

730-08.

730-08.

730-08.

730-08.

730-08.

730-09.

02

03

04

05
10
30

31

32

40

41

42

01

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

SIGNAL CABLE 5 CONDUCTOR

SIGNAL CABLE 7 CONDUCTOR

SIGNAL CABLE 9 CONDUCTOR

SIGNAL CABLE - 12 CONDUCTOR
SIGNAL CABLE -

INTERCONNECT CABLE(COPPER-TWISTED PAIR)

INTERCONNECT CABLE (12 FIBER MULTI-MODE)

INTERCONNECT CABLE

INTRCNNCT CABLE-FIBER OPTIC

INTRCNNCT CABLE-FIBER OPTIC

INTRCNNCT CABLE-FIBER OPTIC

SPAN WIRE ASSEMBLY

L.

unit of
Measure

F.

Region

TATE

TATE

TATE

WONWFRPRORAWONFPOPAPWNE

()]
|
>
3
m

Awarded Contracts

Average
Unit Price

$1.
$1.
$1.
$2.
$1.
$1.
$1.
$1.
$2.

Total
Cost

$14,443.
$2,096.
$18,203.
$23,287.
$58,031.
$31,653.
$7,653.
$49,918.
$26,888.
$116,115.
$906.
$756.
$1,662.
$4,991.
$4,991.
$12,222.
$12,222.
$595.
$1,147.
$1,742.
$2,796.
$3,327.
$6,123.
$880.
$880.
$25,607.
$1,299.
$32,211.
$59,118.
$279.
$42,274.
$3,232.
$45,787.
$4,789.
$4,789.
$5,799.
$1,516.
$847.

136

Total
Quantity

11397.00
1225.00
14991.00
11001.00
38614.00
19058.00
4070.00
33888.00
10290.00
67306.00
600.00
540.00
1140.00
2936.00
2936.00
9912.00
9912.00
170.00
325.00
495.00
1200.00
1140.00
2340.00
400.00
400.00
6845.00
555.00
10318.00
17718.00
111.00
13535.00
486.00
14132.00
1774.00
1774.00
1496.00
590.00
385.00



Item
Number

730-09.

730-10.

730-11.

730-12.

730-12.

730-12.

730-12.

730-12.

20

01

01

01

02

03

07

08

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

SPAN WIRE ASSEMBLY

TETHER WIRE ASSEMBLY - 1/4" DIAMETER

STEEL CONDUIT RISER ASSEMBLY

CONDUIT 1' DIAMETER (PVC)

CONDUIT 2' DIAMETER (PVC)

CONDUIT 3' DIAMETER (PVC)

CONDUIT 1' DIAMETER (RGS)

CONDUIT 2 DIAMETER (RGS)

unit of
Measure

L.F.

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$3.
$3.
$3.
$2.
$6.

Total
Cost

$8,162.
$3,813.
$1,713.
$640.
$3,549.
$9,715.
$8,231.
$1,516.
$1,487.
$11,234.
$2,360.
$700.
$5,682.
$800.
$9,542.
$19,136.
$5,356.
$36,091.
$8,440.
$69,024.
$54,050.
$40,247.
$105,817.
$11,436.
$211,551.
$13,772.
$9,336.
$9,661.
$263,742.
$296,511.
$7,836.
$1,252.
$4,602.
$13,691.
$4.,545.
$6,936.
$26,253.
$37,734.

137

Total
Quantity

2471.00
1040.00
460.00
320.00
546.00
2366.00
2536.00
590.00
705.00
3831.00
6.00
2.00
17.00
2.00
27.00
3250.00
520.00
5954 .00
350.00
10074 .00
5633.00
3150.00
16214.00
829.00
25826.00
950.00
800.00
1208.00
13351.00
16309.00
312.00

315.00
692.00
101.00
300.00
5552.00
5953.00



Item
Number

730-12.

730-12.

730-12.

730-12.

730-12.

730-12.
730-12.
730-12.

730-13.

730-13.

730-13.

730-13.

09

13

14

16

17

18
30
42

01

02

03

05

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

CONDUIT 3' DIAMETER (RGS)

CONDUIT 2 DIAMETER (JACK AND BORE)

CONDUIT 3" DIAMETER (JACK AND BORE)

CONDUIT

CONDUIT

CONDUIT
TRENCHING
CURB MARKER (DESCRIPTION)

VEHICLE LOOP DETECTOR (SHELF MOUNT)

VEHICLE DETECTOR (VIDEO)

VEHICLE DETECTOR (4-CHANNEL, RACK MOUNT)

VEHICLE DETECTOR (EXT. CALL-DELAY CALL)

unit of
Measure

L.F.

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$29.
$8.
$65.
$23.
$29.
$35.
$24.
$15.
$26.
$38.
$29.
$34.
$26.
$28.
$19.
$9.
$21.
$12.
$40.
$54.
$51.
$225.
$225.
$7.

$7.
$25.
$25.
$220.
$256.
$245.
$9.,414.
$7,086.
$9,033.
$8,986.
$405.
$257.
$368.
$199.

Total
Cost

$12,105.55
$15,511.30
$39,910.00
$67,526.85
$49,893.00
$16,100.00
$69,055.20
$2,430.00
$137,478.20
$50,206.00
$35,004.00
$5,690.80
$127,511.25
$218,412.05
$69,730.36
$134,611.40
$19,525.32
$223,867.08
$11,200.00
$59,435.20
$70,635.20
$82,125.00
$82,125.00
$50,356.80
$50,356.80
$2,500.00
$2,500.00
$2,206.00
$5,645.36
$7.,851.36
$329,511.40
$63,780.00
$406,500.00
$799,791.40
$4,866.72
$1,028.00
$5,894.72
$1,393.63

138

Total
Quantity

415.
1892.
614.
2921.
1699.
460.
2876.
162.
5197.
1307.
1200.
164.
4875.
7546.
3665.
13587.
909.
18161.
280.
1100.
1380.
365.
365.
6994.
6994.
100.



Item
Number

730-13.

730-13.

730-13.

730-13.

730-13.
730-13.
730-13.

730-13.

730-14.

730-14.

730-14.

06

07

08

09

10
11
12

13

01

02

03

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

VEHICLE DETECTOR(OPT. ACT. PRIOR.

VEHICLE DETECTOR

VEHICLE DETECTOR

VEHICLE DETECTOR

VEHICLE DETECTOR
VEHICLE DETECTOR
VEHICLE DETECTOR

VEHICLE DETECTOR (RADAR)

SHIELDED DETECTOR CABLE

SAW SLOT

LOOP WIRE

CONT.)

unit of
Measure

EACH

EACH

EACH

EACH

EACH
EACH
EACH

EACH

Region

STATE
1
3
STATE
1
STATE

Awarded Contracts

Average
Unit Price

$199.
$2,172.
$4,915.
$4,338.
$4,983.
$4,983.
$9,771.
$4,007.
$12,152.
$8,296.
$10,073.
$13,780.
$12,668.
$8,467.
$8,467.
$4,375.
$4,375.
$7,293.
$7,293.
$7.,654.
$7,261.
$10,344.
$9,747.
$1.

$1.

$1.

$5.

$1.

Total
Cost

$1,393.63
$8,688.00
$73,736.25
$82,424.25
$9,966.00
$9,966.00
$68,402.50
$60,116.25
$170,139.70
$298,658.45
$60,442.50
$192,920.60
$253,363.10
$59,275.00
$59,275.00
$4,375.00
$4,375.00
$43,758.00
$43,758.00
$45,926.64
$43,566.60
$475,856.00
$565,349.24
$18,537.90
$15,745.75
$9,210.70
$1,990.00
$45,484.35
$394,658.10
$119,482.23
$429,116.65
$123,615.00
$1,066,871.98
$141,533.90
$70,102.47
$144,394.75
$66,603.38
$422,634.50

139

Total
Quantity

7.
4.
15.
19.
2.
2.
7.
15.
14.
36.
6.
14.
20.



Item
Number

730-15.

730-15.

730-15.

730-15.

730-15.

730-15.

730-16.

730-16.

730-16.

730-18.

730-19.

730-21.

07

09

11

12

32

42

02

03

14

01

01

03

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

CABINET

CABINET

MODIFY CABINET

MODIFY CABINET

CABINET (EIGHT PHASE BASE MOUNTED)

MASTER CONTROLLER (FIBER)

EIGHT PHASE ACTUATED CONTROLLER

CONTROLLER (FLASHING BEACON)

CONTROLLER

MASTER CONTROLLER

TIME BASE COORDINATION UNIT

WOOD POLE (SIGNAL SUPPORT) CL 3, 45" LNG

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

ANOWNRFRPORMNNDRARONFPOODWOWONRARWONRPRPODWOWONONOPAWNE

N WD
3
>
3
m

STATE

STATE

Awarded Contracts

Average
Unit Price

$3,483.
$4,498.
$12,575.
$11,040.
$9,479.
$5,400.
$5,400.
$2,389.
$199.
$217.
$1,562.
$1,562.
$15,146.
$17,024.
$16,621.
$24,539.
$16,625.
$6,881.
$6,881.
$5,824.
$5,116.
$5,699.
$4,323.
$5,606.
$419.
$150.
$284.
$1,108.
$4,741.
$4.,578.
$2,512.
$2,774.
$5,285.
$4,448.
$2,774.
$2,774.
$2,000.
$2,000.

Total
Cost

$45,280.
$35,987.
$402,409.
$132,482.
$616,158.
$10,800.
$10,800.
$2,389.
$23,540.
$25,929.
$123,398.
$123,398.
$257,490.
$68,096.
$847,671.
$73,617.
$1,246,875.
$6,881.
$6,881.
$104,849.
$25,584.
$461,670.
$30,267.
$622,372.
$839.
$300.
$1,139.
$6,648.
$4,741.
$13,734.
$25,123.
$2,774.
$10,571.
$13,346.
$2,774.
$2,774.
$8,000.
$8,000.

140

Total
Quantity

13.

8.
32.
12.
65.

111.
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Item
Number

730-21.
730-22.

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

10
02

01

02

03

20

30

31

36

37

38

Average Unit Prices -

Description
WOOD POLE
GUYING DEVICE (ANGLE ANCHOR)

STEEL STRAIN POLE (SIGNAL SUPPORT)

STEEL STRAIN POLE

STEEL STRAIN POLE
CANTILEVER SIGNAL SUPPORT

PEDESTAL POLE

PEDESTAL POLE

CANTILEVER SIGNAL SUPPORT

CANTILEVER SIGNAL SUPPORT

CANTILEVER SIGNAL SUPPORT

01JAN2018 thru 31DEC2018 -

unit of
Measure

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

1
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$1,815.
$1,815.
$400.
$400.
$16,867.
$14,013.
$13,227.
$15,452.
$20,916.
$5,829.
$7.,840.
$19,774.
$19,774.
$17,994.
$20,000.
$18,997.
$2,545.
$1,950.
$1,519.
$1,927.
$2,039.
$2,859.
$2,566.
$2,000.
$2,507.
$27.,447.
$25,668.
$24,135.
$27,094.
$26,136.
$27,033.
$26,835.
$22,862.
$28,263.
$25,794.
$25,827.
$25,668.
$31,694.

Total
Cost

$1,815.85
$1,815.85
$3,200.00
$3,200.00
$269,884.76
$112,107.16
$66,136.32
$448,128.24
$41,833.60
$75,780.25
$117,613.85
$39,549.06
$39,549.06
$17,994.00
$20,000.00
$37,994.00
$89,081.00
$3,900.00
$48,627.75
$15,419.62
$157,028.37
$8,577.00
$20,528.00
$6,000.00
$35,105.00
$137,238.85
$25,668.92
$96,543.00
$54,188.62
$313,639.39
$189,234.40
$26,835.69
$114,314.00
$56,527.24
$386,911.33
$103,310.10
$25,668.92
$126,776.28

141

Total
Quantity
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Item
Number

730-23.

730-23.
730-23.

730-23.

730-23.

730-23.

730-23.

730-23.
730-23.

730-23.

730-23.

730-23.

39

56
64
72

80

87

88

91
95
96

97

98

Description

CANTILEVER

CANTILEVER

CANTILEVER
CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER
CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER

Average Unit Prices

SIGNAL

SIGNAL
SIGNAL
SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL
SIGNAL

SIGNAL

SIGNAL

SIGNAL

SUPPORT

SUPPORT (1 ARM
SUPPORT (1 ARM
SUPPORT (1 ARM

SUPPORT (1 ARM

SUPPORT(2 @ 40"

SUPPORT (1 ARM

SUPPORT()

- 01JAN2018 thru 31DEC2018 -

@ 257)
@ 307)
@ 357)
@ 407)

& 45%)

@ 457)

SUPPORT(2 @ 45" & 45%)

SUPPORT

SUPPORT

SUPPORT

unit of
Measure

EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$28,417.26
$36,414.00
$27,419.07
$40,576.59
$36,912.98
$7,165.00
$7,165.00
$15,000.00
$15,000.00
$7,766.00
$10,924.00
$9,345.00
$10,890.13
$10,968.00
$10,905.70
$19,989.00
$19,989.00
$16,687.63
$12,850.00
$14,112.00
$15,242 .06
$17,763.00
$17,763.00
$20,711.00
$20,711.00
$24,092.88
$28,000.00
$23,205.00
$45,772.95
$32,170.30
$23,333.43
$28,500.00
$22,814.86
$41,684.10
$25,882.62
$27,732.68
$24,603.00
$44,853.91

Total
Cost

$255,755.
$109,242.
$27,419.
$121,729.
$258,390.
$7.,165.
$7,165.
$30,000.
$30,000.
$7,766.
$10,924.
$18,690.
$43,560.
$10,968.
$54,528.
$19,989.
$19,989.
$66,750.
$12,850.
$42,336.
$121,936.
$71,052.
$71,052.
$20,711.
$20,711.
$96,371.
$28,000.
$46,410.
$183,091.
$353,873.
$116,667.
$28,500.
$159,704.
$83,368.
$388,239.
$55,465.
$147,618.
$89,707.

142

Total
Quantity
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Item
Number

730-23.

730-24.
730-24.
730-24.
730-24.

730-24.

730-24.

730-24.

730-24.

730-24.
730-24.
730-24.
730-24.
730-24.
730-24.

730-24.

99

03
04
05
06
08

09

10

41

42
43
a4
45
46
47

48

Description

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

CANTILEVER SIGNAL SUPPORT

FOUNDATION-CNTLV SIGNAL SUPPORT,
FOUNDATION-CNTLV SIGNAL SUPPORT,
FOUNDATION_CNTLV SIGNAL SUPPORT,

FOUNDATION-CNTLV SIGNAL SUPPORT,

FOUNDAT ION

FOUNDAT ION

FOUNDATION

CANTILEVER

CANTILEVER
CANTILEVER
CANTILEVER
CANTILEVER
CANTILEVER
CANTILEVER

CANTILEVER

SIGNAL

SIGNAL
SIGNAL
SIGNAL
SIGNAL
SIGNAL
SIGNAL

SIGNAL

SUPPORT

SUPPORT
SUPPORT
SUPPORT
SUPPORT
SUPPORT
SUPPORT

SUPPORT

unit of
Measure

EACH

EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH

EACH

Region

STATE

Awarded Contracts

Average
uUnit Price

$29,279.12
$32,086.95
$29,304.00
$27,500.00
$29,630.32
$5,302.00
$5,302.00
$5,302.00
$5,302.00
$5,302.00
$5,302.00
$5,302.00
$5,302.00
$8,919.00
$12,700.00
$12,279.89
$8,919.00
$15,000.00
$12,973.00
$9,000.00
$9,000.00
$31,965.15
$15,104.00
$20,724.38
$17,450.00
$17,450.00
$19,354.00
$19,354.00
$21,369.00
$21,369.00
$22,012.00
$22,012.00
$25,278.00
$25,278.00
$25,867.00
$25,867.00
$25,906.00
$25,906.00

Total
Cost

$292,791.
$64,173.
$58,608.
$55,000.
$177,781.
$5,302.
$5,302.
$5,302.
$5,302.
$5,302.
$5,302.
$5,302.
$5,302.
$8,919.
$101,600.
$110,519.
$8,919.
$30,000.
$38,919.
$18,000.
$18,000.
$31,965.
$30,208.
$62,173.
$17,450.
$17,450.
$38,708.
$38,708.
$21,369.
$21,369.
$66,036.
$66,036.
$25,278.
$25,278.
$51,734.
$51,734.
$25,906.
$25,906.

143

Total
Quantity
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Item
Number

730-26.

730-26.

730-26.

730-26.

730-26.

730-35.

730-40

730-41.

730-41.

730-50

730-50.

740-06.

05
06

07

08

11

06

25
26

10

01

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description
COUNTDOWN PEDESTRIAN SIGNAL
PEDESTRIAN PUSHBUTTON POST

FLASHING WARNING BEACON (DESCRIPTION)

FLASHING WARNING BEACON (DESCRIPTION)

CNTDD W/ZAUDIBLE PUSH BTTN & 15IN SIGN

BATTERY BACK-UP AND POWER CONDITIONER

TEMPORARY TRAFFIC SIGNAL SYSTEM

REWORK OF CONTROLLER
CONTROLLER BASE EXTENSION
TEMPORARY TRAFFIC SGNL SYST (RAD CTRLD)

SOLAR POWERED FLASHING ASSEMBLY

GEOMEMBRANE

unit of
Measure

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH

EACH

S.Y.

Region

3
STATE
3
STATE
2
3
STATE

Awarded Contracts

Average
Unit Price

$557.
$557.
$2,030.
$2,030.
$3,466.
$2,720.
$3,000.
$2,409.
$2,450.
$2,850.
$2,850.
$2,569.
$1,311.
$1,575.
$1,088.
$2,285.
$1,273.
$5,354.
$12,000.
$11,081.
$11,000.
$8,569.
$15,229.
$24,089.
$16,433.
$25,019.
$20,975.
$748.
$748.
$4,025.
$4,025.
$33,700.
$33,700.
$4,108.
$2,825.
$3,800.
$3,618.
$15.

Total
Cost

$1,114.00
$1,114.00
$12,183.00
$12,183.00
$10,400.00
$13,600.00
$24,000.00
$38,545.12
$4,900.00
$17,100.00
$11,400.00
$71,945.12
$74,751.20
$12,600.00
$97,966.00
$27,420.00
$212,737.20
$42,836.83
$12,000.00
$55,408.00
$44,000.00
$154,244 .83
$274,138.38
$72,268.00
$98,600.00
$750,585.30
$1,195,591.68
$2,244.00
$2,244.00
$12,075.00
$12,075.00
$33,700.00
$33,700.00
$20,543.03
$11,300.00
$15,200.00
$47,043.03
$37,565.65

144

Total
Quantity

2401.
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Average Unit Prices - 01JAN2018 thru 31DEC2018 - Awarded Contracts 145

Item unit of Average Total Total
Number Description Measure Region uUnit Price Cost Quantity
2 $16.74 $27,056.04 1616.00
STATE $16.09 $64,621.69 4017.00
740-07.01 GEO GRID REINFORCEMENT S.Y. 3 $14.85 $3,118.50 210.00
STATE $14.85 $3,118.50 210.00
740-07.03 GEOGRID REINFORCEMENT TYPE 1 S.Y. 3 $3.00 $4,860.00 1620.00
4 $4.50 $8,118.00 1804 .00
STATE $3.79 $12,978.00 3424.00
740-08.01 CELLULAR CONFINEMENT SYST S.Y. 3 $16.30 $335,437.70 20579.00
STATE $16.30 $335,437.70 20579.00
740-10.02 GEOTEXTILE (TYPE 11)(SEDIMENT CONTROL) S.Y. 3 $1.60 $32,926.40 20579.00
STATE $1.60 $32,926.40 20579.00
740-10.03 GEOTEXTILE (TYPE 111)(EROSION CONTROL) S.Y. 1 $2.79 $78,357.15 28083.98
2 $3.16 $10,001.88 3163.00
3 $2.35 $110,477.01 47000.00
4 $2.67 $106,448.56 39812.90
STATE $2.59 $305,284.60 118059.88
740-10.04 GEOTEXTILE (TYPE 1V) (STABILIZATION) S.Y. 1 $2.12 $51,795.70 24479.00
2 $1.74 $41,166.74 23623.00
3 $1.86 $178,130.35 95534.00
4 $1.48 $277,562.50 187191.00
STATE $1.66 $548,655.29 330827.00
740-11.01 TEMPORARY SEDIMENT TUBE 8IN L.F. 1 $3.48 $17,794.90 5108.00
2 $2.89 $14,828.59 5131.00
3 $4.30 $79,810.00 18540.00
4 $3.47 $32,319.58 9314.00
STATE $3.80 $144,753.07 38093.00
740-11.02 TEMPORARY SEDIMENT TUBE 121N L.F. 1 $4.02 $70,186.20 17454 .00
2 $3.91 $5,222.50 1335.00
3 $2.33 $153,501.49 65850.00
4 $2.85 $35,739.00 12540.00
STATE $2.72 $264,649.19 97179.00
740-11.03 TEMPORARY SEDIMENT TUBE 18IN L.F. 1 $3.86 $91,904.98 23786.00
3 $3.28 $269,977.28 82215.00
4 $5.30 $6,985.40 1318.00
STATE $3.44 $368,867.66 107319.00
740-11.04 TEMPORARY SEDIMENT TUBE 20IN L.F. 1 $3.98 $38,095.57 9572.00
2 $3.97 $27,206.41 6853.00

3 $3.09 $37,524.20 12138.00



Item
Number

740-11.

760-01.
760-01.
760-01.
760-01.
760-01.
760-01.
771-30.

790-01.

790-02.
790-02.

790-02.

790-03.

790-03.

790-03.

05

01
02
03
04
05
07
32

04

01
03
04

01

02
03

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

TEMPORARY SEDIMENT TUBE 24IN

TUNNEL CLEANING
TUNNEL CLEANING
TUNNEL CLEANING
TUNNEL CLEANING
TUNNEL CLEANING

TUNNEL CLEANING

CONCRETE CURB AND

POLE 30FT

POLE 35FT
POLE 35FT

POLE 35FT

POLE 40FT

POLE 40FT

POLE 40FT

CLASS 5

CLASS 2
CLASS 4

CLASS 5

CLASS 2

CLASS 3
CLASS 4

(MCCALLIE TUNNELS)
(BACHMAN TUNNELS)
(STRINGER RIDGE TUNNEL)
(HENLEY STREET TUNNELS)
(THOMPSON LANE TUNNELS)

(SMARTFIX 1-40 RAMP)

GUTTER
WOOD

WOOD
WOOD
WOOD

WOOD

WOOD
WOOD

unit of
Measure

EACH
EACH
EACH
EACH
EACH
EACH
L.F.

EACH

EACH
EACH

EACH

EACH

EACH

EACH

Average
Region Unit Price
4 $3.05
STATE $3.16
1 $7.22
3 $2.75
4 $5.11
STATE $2.93
2 $4,200.00
STATE $4,200.00
2 $3,200.00
STATE $3,200.00
2 $3,200.00
STATE $3,200.00
1 $3,400.00
STATE $3,400.00
3 $3,200.00
STATE $3,200.00
1 $3,200.00
STATE $3,200.00
4 $52.50
STATE $52.50
1 $1,040.00
4 $641.80
STATE $741.35
3 $1,323.25
STATE $1,323.25
3 $1,180.00
STATE $1,180.00
1 $1,210.00
3 $2,420.00
4 $1,032.89
STATE $1,423.95
3 $1,549.45
4 $1,401.84
STATE $1,524.85
4 $2,365.00
STATE $2,365.00
1 $1,500.00

3 $1,400.00

Awarded Contracts

Total
Cost

$361,301.
$464,127.
$8,763.
$168,258.
$13,505.
$190,527.
$50,400.
$50,400.
$38,400.
$38,400.
$38,400.
$38,400.
$40,800.
$40,800.
$38,400.
$38,400.
$38,400.
$38,400.
$525.
$525.
$1,040.
$1,925.
$2,965.
$2,646.
$2,646.
$2,360.
$2,360.
$1,210.
$2,420.
$2,065.
$5,695.
$7,747.
$1,401.
$9,149.
$2,365.
$2,365.
$3,000.
$2,800.

40
58
25
75
00

146

Total
Quantity

118399.
146962.
1213.
61185.
2645.
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Item
Number

790-03.
790-03.

790-04.

790-04.

790-04.

790-04.

790-04.

790-04.
790-04.

790-05.

790-05.

790-05.
790-05.

790-05.

790-05.

04
06
02

03

04

06
07

09
21
01

02

03
04
06

07

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

POLE 40FT
POLE 40FT

POLE 45FT

POLE 45FT

POLE 45FT

POLE 45FT

POLE 45FT

POLE 45FT
POLE 45FT

POLE 50FT

POLE 50FT

POLE S50FT
POLE S50FT

POLE 50FT

POLE 50FT

CLASS
CLASS

CLASS

CLASS

CLASS

CLASS
CLASS

CLASS
CLASS
CLASS

CLASS

CLASS
CLASS
CLASS

CLASS

5 WOOD
2 METAL

2 WOOD

3 WOOD

4 WOOD

1 METAL

2 METAL

H2 METAL
3 METAL

1 WOOD

2 WOOD

3 WOOD
4 WOOD

2 METAL

H1 METAL

unit of
Measure

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH

EACH
EACH

EACH

EACH

Average
Region Unit Price
4 $1,257.52
STATE $1,327.51
4 $2,610.00
STATE $2,610.00
4 $4,278.65
STATE $4,278.65
3 $1,771.50
4 $1,628.52
STATE $1,720.44
1 $1,860.00
3 $1,635.00
4 $2,800.00
STATE $1,958.00
3 $1,576.75
STATE $1,576.75
1 $4,525.50
STATE $4,525.50
3 $4,440.00
4 $4,368.95
STATE $4,384.18
3 $6,210.00
STATE $6,210.00
1 $1,370.00
STATE $1,370.00
3 $2,045.00
4 $3,500.00
STATE $3,164.23
2 $4,323.13
3 $2,078.44
STATE $2,282.51
3 $1,835.00
STATE $1,835.00
3 $1,755.00
STATE $1,755.00
3 $5,115.00
4 $4,658.11
STATE $4,723.38

1 $4,859.40

Awarded Contracts

Total
Cost

$8,802.
$14,602.
$2,610.
$2,610.
$12,835.
$12,835.
$15,943.
$8,142.
$24,086.
$3,720.
$3,270.
$2,800.
$9,790.
$15,767.
$15,767.
$76,933.
$76,933.
$13,320.
$48,058.
$61,378.
$6,210.
$6,210.
$5,480.
$5,480.
$6,135.
$35,000.
$41,135.
$17,292.
$83,137.
$100,430.
$11,010.
$11,010.
$3,510.
$3,510.
$15,345.
$83,845.
$99,190.
$53,453.

147

Total
Quantity
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Item
Number

790-05.
790-05.
790-06.
790-06.
790-06.

790-06.

790-06.
790-06.
790-07.
790-07.
790-07.
790-07.
790-07.

790-07.

790-08.
790-08.

790-08.

08
16
01
02
03
05

07
08
01
02
05
06
07
08

04
13
14

Average Unit Prices - 01JAN2018 thru 31DEC2018 - Awarded Contracts

Description

POLE 50FT CLASS H2 METAL

POLE
POLE
POLE
POLE

POLE

POLE
POLE
POLE
POLE
POLE
POLE
POLE

POLE

POLE
POLE

POLE

50FT CLASS 3 METAL

55FT CLASS 1 WOOD

55FT CLASS 2 WOOD

55FT CLASS 3 WOOD

55 FT CLASS 1 METAL

55FT
55FT
60FT
60FT
60FT
60FT
60FT
60FT

65FT
65FT

65FT

CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS

CLASS
CLASS
CLASS

H1 METAL
H2 METAL
1 WOOD

2 WOOD

1 METAL
2 METAL
H1 METAL

H2 METAL

H2 METAL
2 METAL

H1 METAL

unit of
Measure

EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH

EACH

Average
Region Unit Price
3 $5,160.00
STATE $5,037.53
3 $7,095.50
STATE $7,095.50
1 $1,650.00
STATE $1,650.00
4 $3,910.00
STATE $3,910.00
3 $2,483.96
STATE $2,483.96
4 $3,675.00
STATE $3,675.00
1 $1,920.00
3 $6,480.00
4 $5,385.64
STATE $4,716.81
1 $6,730.50
STATE $6,730.50
3 $6,725.00
STATE $6,725.00
4 $4,775.00
STATE $4,775.00
3 $2,605.00
STATE $2,605.00
1 $2,200.00
STATE $2,200.00
1 $2,200.00
STATE $2,200.00
1 $2,330.00
STATE $2,330.00
1 $2,740.00
3 $8,159.37
STATE $7,534.06
3 $8,635.00
STATE $8,635.00
1 $2,740.00
STATE $2,740.00

1 $3,430.00

Total
Cost

$82,560.00
$136,013.40
$14,191.00
$14,191.00
$3,300.00
$3,300.00
$203,320.00
$203,320.00
$29,807.50
$29,807.50
$3,675.00
$3,675.00
$5,760.00
$25,920.00
$10,771.28
$42,451.28
$13,461.00
$13,461.00
$147,950.00
$147,950.00
$14,325.00
$14,325.00
$23,445.00
$23,445.00
$6,600.00
$6,600.00
$11,000.00
$11,000.00
$6,990.00
$6,990.00
$8,220.00
$187,665.50
$195,885.50
$43,175.00
$43,175.00
$10,960.00
$10,960.00
$3,430.00

148

Total
Quantity
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Item
Number

790-09.

790-11.
790-12.
790-13.
790-13.
790-13.
790-14.

790-20.

790-20.
790-20.

790-21.

790-21.
790-21.
790-21.

790-21.

790-21.

05

06
05
06
08
14
05
01

02
05

01

03
05
07
08

09

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

POLE 70FT CLASS H2 METAL

POLE 80FT CLASS H3 METAL
POLE 85FT CLASS H2 METAL
POLE 90FT CLASS H3 METAL
POLE 90FT CLASS H5 METAL
POLE 90FT CLASS 1 METAL
POLE 95FT CLASS H2 METAL

POLE(DESCRIPTION)

POLE(DESCRIPTION)
POLE(DESCRIPTION)

1PH SGL PRIMARY SUPPORT 15KV

1PH SGL SUPPORT NARROW PROFILE 15KV
1PH DBL PRIMARY SUPPORT 15KV
1PH PRIMARY LG ANGLE 15KV

1PH DEADEND 15KV

1PH PRIMARY TAP 15KV

unit of
Measure

EACH

EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH

EACH

EACH
EACH
EACH

EACH

EACH

Average
Region Unit Price
STATE $3,430.00
1 $8,620.50
3 $9,180.00
4 $8,947.04
STATE $8,964.46
3 $12,160.00
STATE $12,160.00
1 $4,800.00
STATE $4,800.00
1 $5,480.00
STATE $5,480.00
1 $14,700.00
STATE $14,700.00
1 $5,140.00
STATE $5,140.00
1 $10,100.00
STATE $10,100.00
3 $3,310.00
4 $107,382.16
STATE $29,328.04
3 $4,645.00
STATE $4,645.00
3 $9,615.00
STATE $9,615.00
1 $256.00
3 $275.00
4 $273.61
STATE $270.37
4 $273.61
STATE $273.61
4 $361.34
STATE $361.34
3 $340.00
STATE $340.00
3 $250.00
4 $298.37
STATE $287.62

1 $570.00

Awarded Contracts

Total
Cost

$3,430.
$8,620.
$18,360.
$44,735.
$71,715.
$12,160.
$12,160.
$4,800.
$4,800.
$10,960.
$10,960.
$14,700.
$14,700.
$5,140.
$5,140.
$20,200.
$20,200.
$9,930.
$107,382.
$117,312.
$18,580.
$18,580.
$28,845.
$28,845.
$256.
$275.
$820.
$1,351.
$273.
$273.
$1,445.
$1,445.
$340.
$340.
$500.
$2,088.
$2,588.
$3,990.

149

Total
Quantity
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Item
Number

790-21.

790-21.
790-22.
790-22.
790-22.
790-22.
790-22.
790-22.
790-22.
790-22.

790-22.

790-22.
790-23.

790-25.

790-25.

790-25.

10

13
01
02
07
11
12
13
14
15
16

18
07
01

07
08

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

1PH

1PH
1PH
1PH
1PH
1PH
1PH
1PH
1PH
1PH

1PH

1PH
2PH

3PH

3PH

3PH

VERTICAL DDE 15KV

CROSSARM DBL LINE ARM 15KV

SGL PRIMARY SUPPORT 25KV

DBL PRIMARY SUPPORT 25KV

DBL PTS ANGLE 25KV

DDE ANGLE 25KV

DEAD END MISC 25KV

DEAD END 25KV

DEAD END TAP 25KV

DEAD END TAP W/ EXTENSION 25KV

DDE TANGENT 25KV

SGL DEAD END XARM 25KV

CROSSARM CONST DEADEND (SGL) 15KV

CROSSARM SGL 15KV

CROSSARM DBL LRG COND 15KV

CROSSARM SGL LRG COND 15KV

unit of
Measure

EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH

EACH

EACH

EACH

Average
Region uUnit Price
3 $367.00
4 $383.58
STATE $455.46
1 $639.00
3 $515.00
4 $593.90
STATE $596.73
4 $1,148.22
STATE $1,148.22
3 $240.00
STATE $240.00
3 $300.00
STATE $300.00
3 $330.23
STATE $330.23
3 $329.17
STATE $329.17
4 $880.00
STATE $880.00
3 $315.88
STATE $315.88
3 $350.00
STATE $350.00
3 $385.33
STATE $385.33
3 $555.00
4 $1,265.00
STATE $791.67
3 $630.00
STATE $630.00
4 $928.53
STATE $928.53
2 $1,731.69
3 $1,228.24
STATE $1,256.21
1 $1,631.28
STATE $1,631.28

4 $917.59

Awarded Contracts

Total
Cost

$1,835.
$1,917.
$7.,742.
$1,278.
$515.
$593.
$2,386.
$1,148.
$1,148.
$1,200.
$1,200.
$1,200.
$1,200.
$660.
$660.
$1,975.
$1,975.
$3,520.
$3,520.
$2,842.
$2,842.
$3,150.
$3,150.
$6,935.
$6,935.
$1,110.
$1,265.
$2,375.
$630.
$630.
$1,857.
$1,857.
$3,463.
$41,760.
$45,223.
$24,469.
$24,469.
$2,752.
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Total
Quantity
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Item
Number

790-25.

790-25.

790-25.
790-25.

790-25.

790-25.

790-25.

790-25.

790-25.

790-25.
790-25.
790-25.
790-25.

790-25.

10
11

15
19

21

23

24

29
30

33
35
36
37

38

Description

3PH

3PH

3PH
3PH

3PH

3PH

3PH

3PH

3PH

3PH
3PH
3PH
3PH

3PH

CROSSARM
CROSSARM

VERTICAL
VERTICAL

CROSSARM

CROSSARM

CROSSARM

CROSSARM
CROSSARM

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

DBL PRIM SUPPORT 15KV

DBL PRIM SUP LRG COND 15KV

15KV
DEADEND 15KV

DEADEND SGL 15KV

DDE 15KV

DDE LRG COND 15KV

SGL 10FT LRG COND 15KV

DBL 10FT LRG COND 15KV

COVERED AERIAL CBL TANGET BRKT 15KV

COVERED AERIAL CBL ANGLE ASSMBLY15KV

COVERED AERIAL CBL DE ASSEMBLY 15KV

8FT FIBERGLASS CROSSARM DEADEND 15kV

10FT FIBERGLASS CROSSARM DEADND 15kV

unit of
Measure
EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH

EACH

Region

STATE
3
STATE

Awarded Contracts

Average

$917.
$1,510.
$1,510.
$2,194.
$1,585.
$1,220.
$1,477.
$1,548.
$1,548.
$1,834.
$1,834.
$1,990.
$2,749.
$1,349.
$1,309.
$1,828.
$3,165.
$2,495.
$4,510.
$4,053.
$3,270.
$2,905.
$3,012.
$1,263.
$1,263.
$1,450.
$1,625.
$1,550.

$478.

$478.

$800.

$800.
$2,592.
$2,592.

$988.

$988.
$3,294.
$3,294.

Unit Price

Total
Cost

$2,752.
$12,080.
$12,080.
$8,778.
$3,170.
$14,651.
$26,599.
$1,548.
$1,548.
$14.,674.
$14.,674.
$17,910.
$21,999.
$17,545.
$6,547.
$64,002.
$25,321.
$2,495.
$85,690.
$113,507.
$16,350.
$34,860.
$51,210.
$37,891.
$37,891.
$4,350.
$6,500.
$10,850.
$1,436.
$1,436.
$2,400.
$2,400.
$2,592.
$2,592.
$988.
$988.
$6,589.
$6,589.

151

Total
Quantity
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Item
Number

790-25.
790-26.
790-26.

790-26.

790-26.

790-26.

790-26.

790-26.

790-26.

790-26.
790-26.

790-26.

790-26.
790-26.
790-26.
790-26.

790-30.

39
01
02
03

07

15

16

20
22

24
25

26

27
29
32
37
02

Average Unit Prices - 01JAN2018 thru 31DEC2018 - Awarded Contracts

Description

3PH
3PH
3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH
3PH

3PH

3PH
3PH
3PH

3PH

8FT FIBERGLASS DOUBLE DEADEND 15kV
CROSSARM 25KV
CROSSARM DBL LRG COND 25KV

CROSSARM SGL LRG COND 25KV

CROSSARM SGL LRG COND ON ST PL 25KV

XARM DBL 10FT LRG COND SM ANGLE 25KV

XARM FBRGLS LRG COND MED ANGLE 25KV

VERTICAL ANGLE LRG COND 25KV

VERTICAL DDE ANGLE LRG COND 25KV

VERTICAL DEAD END LRG COND 25KV
CROSSARM DDE 25KV

CROSSARM DEAD END 25KV

CROSSARM DBL DDE 25KV
DDE UNBALANCED LOAD 25KV
CROSSARM 10FT FBRGLS X-ARM DDE 25KV

XARM DBL 10FT LG COND NOX SM ANG25KV

SECONDARY ASSEMBLIES LRG ANGLE

unit of
Measure

EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH
EACH
EACH
EACH
EACH

Average
Region Unit Price
1 $2,980.95
STATE $2,980.95
4 $1,550.00
STATE $1,550.00
3 $1,258.70
STATE $1,258.70
3 $794.45
4 $2,050.00
STATE $1,511.91
3 $1,434.98
STATE $1,434.98
3 $1,940.89
4 $4,525.00
STATE $3,467.86
1 $2,310.00
3 $1,960.00
STATE $2,202.31
3 $1,098.75
STATE $1,098.75
3 $2,701.75
4 $6,100.00
STATE $3,381.40
3 $1,416.00
STATE $1,416.00
3 $2,265.00
STATE $2,265.00
3 $2,143.88
4 $3,000.00
STATE $2,798.56
3 $3,017.25
STATE $3,017.25
3 $3,181.75
STATE $3,181.75
3 $2,845.00
STATE $2,845.00
3 $2,276.00
STATE $2,276.00

3 $95.00

Total
Cost

$2,980.95
$2,980.95
$1,550.00
$1,550.00
$25,174.00
$25,174.00
$26,216.75
$90,200.00
$116,416.75
$60,269.00
$60,269.00
$17,468.00
$58,825.00
$76,293.00
$20,790.00
$7.,840.00
$28,630.00
$4,395.00
$4,395.00
$10,807.00
$6,100.00
$16,907.00
$8,496.00
$8,496.00
$2,265.00
$2,265.00
$17,151.00
$78,000.00
$95,151.00
$24,138.00
$24,138.00
$6,363.50
$6,363.50
$2,845.00
$2,845.00
$2,276.00
$2,276.00
$570.00
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Total
Quantity
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Item
Number

790-30.

790-30.

790-30.

790-30.
790-30.
790-30.
790-30.
790-30.

790-31.

790-31.

790-31.

790-31.
790-31.
790-31.

790-32.

03

04

06

07
13
14
25
45

02

04

11

12
14
19
01

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

SECONDARY ASSEMBLIES DEADEND

SECONDARY ASSEMBLIES MISC

SECONDARY CONDUCTOR 6 AL DUPLEX

SECONDARY CONDUCTOR 4 AL DUPLEX
SECONDARY CONDUCTOR 2 AL TRIPLEX
SECONDARY CONDUCTOR 1/0 AL TRIPLEX
SECONDARY CONDUCTOR 4/0 AL QPLEX
CONDUCTOR 1 #2 WP ACSR EL SVC

SERVICE ASSEMBLY-POLE TYPE

SERVICE CONDUCTOR 6 AL DUPLEX

SERVICE CONDUCTOR 2 AL TRIPLEX

SERVICE CONDUCTOR 170 AL TRIPLEX
SERVICE CONDUCTOR 370 AL TRIPLEX
SERVICE CONDUCTOR 2 AL QPLEX

DOWN GUY - THROUGH BOLT TYPE

unit of
Measure

EACH

EACH

Average
Region uUnit Price
STATE $95.00
1 $151.20
3 $92.94
STATE $108.83
1 $151.20
3 $89.31
4 $183.62
STATE $162.21
1 $1.60
3 $1.71
4 $4.60
STATE $3.38
3 $3.25
STATE $3.25
1 $3.80
STATE $3.80
4 $3.75
STATE $3.75
4 $815.00
STATE $815.00
4 $16.00
STATE $16.00
1 $146.62
3 $109.99
STATE $120.17
3 $1.71
STATE $1.71
1 $3.57
3 $3.90
4 $255.00
STATE $22.02
3 $6.80
STATE $6.80
3 $13.58
STATE $13.58
3 $7.32
STATE $7.32

Awarded Contracts

Total
Cost

$570.
$453.
$743.
$1,197.
$453.
$982.
$7.,161.
$8,597.
$1,015.
$234.
$5,101.
$6,350.
$390.
$390.
$1,371.
$1,371.
$16,762.
$16,762.
$54,605.
$54,605.
$25,952.
$25,952.
$1,466.
$2,859.
$4,325.
$171.
$171.
$285.
$5,199.
$28,050.
$33,535.
$884.
$884.
$271.
$271.
$197.
$197.
$50,113.

153

Total
Quantity



Item
Number

790-32.

790-32.
790-32.

790-32.

790-32.
790-32.
790-32.

790-32.

790-33.

790-33.
790-33.
790-33.
790-33.

790-33.

02

03
06
07

08
19
21

23

04

14
16
17
19
20

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY

DOWN GUY - THROUGH BOLT ST PL
DOWN GUY - INSULATED

OH GUY - THROUGH BOLT TYPE

OH GUY - THROUGH BOLT TYPE HEAVY DUTY
DN GUY HVY CONST - 1 PREFORM
OH GUY HVY CONST -THROUGH BOLT TYPE

GUY GUARD

SCREW TYPE ANCHOR 10,000LB-12,000LB

3/74IN TWIN EYE

ROCK ANCHOR TRIPLE EYE

ROCK ANCHOR EXPANDING TYPE

ROCK ANCHOR TRIPLE EYE 53IN EXPANDING

ANCHOR TRIPLE EYE POWER INSTALLED

unit of
Measure

EACH

EACH
EACH

EACH

EACH
EACH
EACH

EACH

EACH

EACH
EACH
EACH
EACH

EACH

Average
Region Unit Price
2 $475.61
3 $322.23
4 $780.00
STATE $420.30
3 $270.00
4 $531.88
STATE $434.11
3 $355.30
STATE $355.30
3 $396.50
STATE $396.50
1 $595.17
3 $499.43
4 $1,800.00
STATE $687.99
4 $818.87
STATE $818.87
3 $294.72
STATE $294.72
3 $450.27
STATE $450.27
1 $33.50
3 $25.00
4 $75.00
STATE $48.08
2 $1,329.26
3 $640.00
4 $566.17
STATE $623.92
3 $530.00
STATE $530.00
3 $645.00
STATE $645.00
3 $605.00
STATE $605.00
3 $690.00
STATE $690.00

3 $700.30

Awarded Contracts

Total
Cost

$3,804.
$43,179.
$10,920.
$108,016.
$15,120.
$49,996.
$65,116.
$1,776.
$1,776.
$1,586.
$1,586.
$8,927.
$13,984.
$10,800.
$33,711.
$1,637.
$1,637.
$15,620.
$15,620.
$6,754.
$6,754.
$1,273.
$975.
$4,050.
$6,298.
$5,317.
$25,600.
$33,970.
$64,887.
$19,610.
$19,610.
$645.
$645.
$5,445.
$5,445.
$1,380.
$1,380.
$700.

154

Total
Quantity
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Item
Number

790-33.

790-33.
790-33.
790-33.
790-36.

790-36.

790-36.

790-36.

790-36.

790-36.

790-40.

790-40.

790-40.

790-40.

790-40.

21

30
31
32
02
04

06

08

13

14

01

02

03

05
06

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

ANCHOR TWIN EYE POWER INSTALLED

SCREW TYPE ANCHOR 16,000LB (F1-2D-P)
SCREW TYPE ANCHOR 23,000LB (F1-5D-P)
SCREW TYPE ANCHOR 36,000LB (F1-6T-P)
TRANSFER CAPACITOR BANK

TRANSFER SERVICE

TRANSFER LIGHT

TRANSFER SECONDARY/SERVICE ASSEMBLY

TRANSFER STREET LIGHT

TRANSFER CONDUCTOR

OH COND 4 7/1 ACSR SWANATE

OH COND 2 7/1 ACSR SPARATE

OH COND 1/0 6/1 ACSR RAVEN

OH COND 3/0 6/1 ACSR PIGEON
OH COND 4/0 6/1 ACSR PENGUIN

unit of
Measure

EACH

EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

Average
Region Unit Price
STATE $700.30
1 $511.35
3 $515.96
STATE $514.50
1 $394.00
STATE $394.00
1 $501.00
STATE $501.00
1 $655.00
STATE $655.00
1 $2,870.00
STATE $2,870.00
1 $266.00
3 $306.67
STATE $278.20
1 $463.05
3 $330.00
4 $352.52
STATE $370.19
1 $1,070.00
STATE $1,070.00
1 $368.00
STATE $368.00
1 $563.85
3 $310.00
STATE $479.23
3 $1.70
STATE $1.70
1 $1.95
3 $1.92
4 $5.10
STATE $3.66
1 $2.40
3 $2.23
STATE $2.26
3 $2.45
STATE $2.45

Awarded Contracts

Total
Cost

$700.
$12,783.
$27,861.
$40,645.
$1,182.
$1,182.
$14,028.
$14,028.
$4,585.
$4,585.
$2,870.
$2,870.
$1,862.
$920.
$2,782.
$2,315.
$330.
$8,460.
$11,105.
$1,070.
$1,070.
$368.
$368.
$2,255.
$620.
$2,875.
$13,070.
$13,070.
$6,674.
$20,181.
$86,363.
$113,219.
$5,097.
$23,832.
$28,930.
$67,042.
$67,042.
$5,344.

155

Total
Quantity
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7670.
7670.
3423.
10531.
16946.
30900.
2124.
10686.
12810.
27409.
27409.
923.



Item
Number

790-40.

790-40.
790-40.
790-40.

790-40.

790-40.

790-40.

790-40.

790-40.

790-40.

790-41.

790-41.

790-41.

790-41.

09

15
38
39
42

46

49

73

74

76

03

06

12

30

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

OH

OH
OH
OH

OH

OH

OH

OH

OH

OH

UG

uG

uG
uG

COND 336.4 18/1 ACSR MERLIN

COND 477 18/1 ACSR PELICAN
COND 3/0 7 AAC PHLOX
COND 4/0 7 AAC OXLIP

COND 336.4 19 AAC TULIP

COND 556.5 19 AAC DAHLIA

COND 795 37 AAC ARBUTUS

PR1 COND

PRI COND

STATIC COND

PRI COND 1/0 AL 15KV

PRI COND 4/0 AL 15KV

PRI COND 1 AL 25KV

PR1 COND 500MCM CU 15KV

unit of
Measure

Region

4
STATE

Awarded Contracts

Average
Unit Price

$7.
$6.
$6.
$3.
$9.

Total
Cost

$55,811.
$61,155.
$19,023.
$90,314.
$38,070.
$147,407.
$339,806.
$339,806.
$1,310.
$1,310.
$2,294.
$2,294.
$17,183.
$36,420.
$72,674.
$126,278.
$19,364.
$19,364.
$207,885.
$354,098.
$561,983.
$53,424.
$1,024.
$54,448.
$7,232.
$7,232.
$3,746.
$3,370.
$7,116.
$9,126.
$9,126.
$17,556.
$22,089.
$4,257.
$43,902.
$864 .
$864 .
$61,272.

156

Total
Quantity

7973.00
8896.00
2769.00
28947 .00
4230.00
35946.00
34372.00
34372.00
366.00
366.00
866.00
866.00
5634 .00
9951.00
20300.00
35885.00
3760.00
3760.00
38202.00
72309.00
110511.00
4800.00
528.00
5328.00
1600.00
1600.00
1665.00
1230.00



Item
Number

790-41.
790-41.
790-41.
790-41.
790-41.
790-42.
790-42.

790-42.

790-42.
790-42.
790-42.

790-42.

790-42.

790-42.

790-42.

790-42.

33
41
45
46
49
08
09
10

11
12
13

16

18

19

21
26

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

UG PRI COND 2 CU 25KV

UG PRI COND 750MCM CU 25KV
UG SEC COND 2 AL TPLX

UG SEC COND 1/0 AL TPLX

UG SEC COND 4/0 AL TPLX
2IN DIA PVC PIPE

3IN DIA PVC PIPE

41N DIA PVC PIPE

6IN DIA PVC PIPE
CONDUIT - POLE MTD - 2IN SCH 80 PVC
CONDUIT - POLE MTD - 3IN SCH 80 PVC

1 DUCT @ 36IN-48IN DEPTH

3 DUCT BANK @ 36IN-48IN DEPTH

4 DUCT BANK @ 36IN-48IN DEPTH

8 DUCT BANK @ 36IN-48IN DEPTH
__ DUCT BANK @ _ IN-__IN DEPTH

unit of
Measure

Region

STATE
4
STATE
4
STATE
1
STATE
3
STATE
3
STATE
1
STATE
3
STATE

Awarded Contracts

Average
Unit Price

$102.
$69.
$69.
$92.
$92.

$108.
$108.
$41.

Total
Cost

$61,272.00
$43,470.00
$43,470.00
$913,560.00
$913,560.00
$554.40
$554.40
$151.80
$151.80
$1,609.52
$1,609.52
$6,088.20
$6,088.20
$4,275.00
$4,275.00
$19,942.00
$4,867.32
$2,100.00
$26,909.32
$2,100.00
$2,100.00
$10,300.00
$10,300.00
$3,860.00
$3,860.00
$56,480.00
$3,640.00
$60,120.00
$110,962.00
$36,900.00
$147,862.00
$8,400.00
$14,634.00
$30,720.00
$53,754.00
$60,480.00
$60,480.00
$5,571.72

157

Total
Quantity

600.
630.
630.
9930.
9930.
120.
120.
23.
23.
236.
236.
822.
822.
171.
171.
2600.
564.
140.
3304.
105.
105.
200.
200.
4.

4.
160.
91.
251.
218.
820.
1038.
500.
100.
512.
1112.
560.
560.
134.



Item
Number

790-42.
790-42.
790-42.
790-42.
790-43.
790-43.
790-43.
790-43.
790-43.
790-43.
790-43.
790-43.

790-43.

790-43.
790-43.

790-43.

790-43.

31
32
33
41
01
06
08
26
27
32
38
46

47

48
50
53

58

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

MH 2WAY SM MONOLITHIC PC DIRT E
MH 2WAY MD MONOLITHIC PC DIRT E
MH 3WAY MD MONOLITHIC PC DIRT E
BRIDGE HANGER SYSTEM AND PIPE
LOADBREAK ELBOW 200A 15KV
LOADBREAK JUNCTION 4 PT 200A 15KV
ELBOW ARRESTER 200A 15KV

SPLICE 200A 25KV

OUTDOOR TERMINATOR URD 25KV
SPLICE 900A 25KV

PAD MTD SW 4-600A 15KV
SECONDARY PULLBOX LARGE

PRIMARY PULLBOX

SEC PULLBOX SMALL (REPLACE ONLY)
SECONDARY RISER W/ 2IN CONDUIT
1PH PRIMARY RISER W/ 3IN CONDUIT

3PH PRIMARY RISER W/ G6IN CONDUIT

Unit of
Measure
EACH
EACH
EACH

LS

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH
EACH

EACH

Average
Region uUnit Price
STATE $41.58
4 $70,000.00
STATE $70,000.00
4 $70,000.00
STATE $70,000.00
4 $75,000.00
STATE $75,000.00
2 $51,901.92
STATE $51,901.92
1 $485.00
STATE $485.00
1 $1,340.00
STATE $1,340.00
1 $520.00
STATE $520.00
4 $2,550.00
STATE $2,550.00
3 $1,100.00
STATE $1,100.00
4 $3,075.00
STATE $3,075.00
1 $50,579.55
STATE $50,579.55
4 $17,500.00
STATE $17,500.00
1 $4,391.10
2 $8,225.53
3 $4,610.00
STATE $5,201.77
3 $1,045.00
STATE $1,045.00
1 $1,226.40
STATE $1,226.40
1 $1,860.00
3 $2,475.00
STATE $2,167.50
3 $6,075.00

4 $19,500.00

Awarded Contracts

Total
Cost

$5,571.
$210,000.
$210,000.
$70,000.
$70,000.
$150,000.
$150,000.
$51,901.
$51,901.
$3,880.
$3,880.
$1,340.
$1,340.
$520.
$520.
$22,950.
$22,950.
$1,100.
$1,100.
$46,125.
$46,125.
$50,579.
$50,579.
$17,500.
$17,500.
$26,346.
$16,451.
$9,220.
$52,017.
$1,045.
$1,045.
$2,452.
$2,452.
$1,860.
$2,475.
$4,335.
$6,075.
$78,000.

158

Total
Quantity

134.
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Item
Number

790-43.

790-43.

790-43.

790-46.

790-46.

790-46.
790-47.

790-49.

790-54.
790-54.
790-54.
790-58.

790-58.

790-58.

790-59.

59
60

62

01

02

03
02
02

04
06
09
03
05

06
03

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

SECONDARY RISER (DESCRIPTION)

PRIMARY RISER (DESCRIPTION)

3PH PRIMARY RISER W/ 4IN CONDUIT

1PH TRANSFORMER

1PH TRANSFORMER CONV W/POLE MTD FUSE &LA

1PH TRANSFORMER CONV W/XARM MTD FUSE &LA
2PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS

3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS

15KVA 1PH OH XFORMER 14.4KV 120/240
25KVA 1PH OH XFORMER 14.4KV 120/240
37.5KVA 1PH OH XFORMER 14.4KV 120/240
CUTOUT KNIFE SWITCH, SNGL LOADBREAK 15KV

GOLB SWITCH 15KV

GOAB SWITCH 15KV

CUTOUT KNIFE SWITCH-SNGL LOADBREAK 25KV

unit of
Measure
EACH

EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH
EACH
EACH
EACH

EACH

EACH

EACH

Region

STATE
3
STATE

Awarded Contracts

Average
uUnit Price

$16,815.00
$1,437.50
$1,437.50
$5,112.13
$7,755.00
$23,000.00
$15,349.67
$9,073.08
$9,073.08
$741.00
$1,138.66
$994.05
$1,082.55
$825.00
$2,202.74
$1,604.35
$740.00
$740.00
$5,020.00
$5,020.00
$6,415.00
$26,500.00
$16,457.50
$1,885.00
$1,885.00
$2,130.00
$2,130.00
$2,205.00
$2,205.00
$737.10
$737.10
$12,630.45
$11,075.00
$11,741.62
$12,600.00
$12,600.00
$685.00
$685.00

Total
Cost

$84,075.00
$2,875.00
$2,875.00
$15,336.40
$15,510.00
$138,000.00
$168,846.40
$36,292.32
$36,292.32
$5,928.00
$15,941.20
$21,869.20
$4,330.20
$4,125.00
$22,027.40
$30,482.60
$8,140.00
$8,140.00
$5,020.00
$5,020.00
$12,830.00
$53,000.00
$65,830.00
$33,930.00
$33,930.00
$4,260.00
$4,260.00
$2,205.00
$2,205.00
$737.10
$737.10
$37,891.35
$44,300.00
$82,191.35
$63,000.00
$63,000.00
$685.00
$685.00

159

Total
Quantity
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Item
Number

790-59.

790-60.

790-60.
790-60.
790-60.

790-61.

790-61.
790-61.

790-61.

790-61.
790-63.
790-64.

790-65.

790-65.
790-65.
790-65.

790-65.

05

01

02
09
12

01

02
06

10

11
05
11
03

04
05
06
09

Average Unit Prices -

Description

GOLB SWITCH 25KV

1PH FUSE CUTOUT XARM MOUNT 15KV

1PH
3PH
3PH

1PH

1PH
1PH

3PH

3PH
1PH

SEC

FUSE CUTOUT BRKT MOUNT 15KV

SECTIONALIZER OR RECL 15KV

SECTLR OR RECL

W/ BYP SW ELECTC 15KV

FUSE CUTOUT XARM MOUNT 25KV

FUSE CUTOUT BRKT MOUNT 25KV

SECTLR OR RECL

SECTLR OR RECL

SECTLR OR RECL

W/ BYPASS SW 25KV

W/ BYPASS SW 25KV

W/ BYP SW ELECTC 25KV

ELECTR RECL 800A ONT 10000A INT 25KV

MTG 3PH 240 OR

LIGHTNING ARRESTER

LIGHTNING ARRESTER

LIGHTNING ARRESTER

LIGHTNING ARRESTER

LIGHTNING ARRESTER

480 VOLTS (3 W GRD ?)

ARM MTD 9 KV

POLE MTD 9 KV
ARM MTD 18 KV
POLE MTD 18 KV
3PH 18 KV

01JAN2018 thru 31DEC2018 -

unit of
Measure

EACH

EACH

EACH
EACH
EACH

EACH

EACH
EACH

EACH

EACH
EACH
EACH

EACH

EACH
EACH
EACH
EACH

Average
Region Unit Price
3 $8,655.00
4 $68,000.00
STATE $48,218.33
1 $530.19
3 $365.00
STATE $504.11
1 $586.95
STATE $586.95
1 $16,300.00
STATE $16,300.00
4 $57,676.72
STATE $57,676.72
3 $476.79
4 $1,150.00
STATE $753.99
3 $535.00
STATE $535.00
3 $6,270.00
STATE $6,270.00
3 $6,369.50
4 $116,000.00
STATE $79,456.50
3 $8,182.00
STATE $8,182.00
3 $8,160.00
STATE $8,160.00
3 $1,845.00
STATE $1,845.00
1 $293.00
3 $359.84
STATE $343.54
1 $330.75
STATE $330.75
3 $255.73
STATE $255.73
3 $325.00
STATE $325.00

4 $810.00

Awarded Contracts

Total
Cost

$8,655.00
$136,000.00
$144,655.00
$8,483.10
$1,095.00
$9,578.10
$4,108.65
$4,108.65
$16,300.00
$16,300.00
$57,676.72
$57,676.72
$14,303.60
$24,150.00
$38,453.60
$2,675.00
$2,675.00
$12,540.00
$12,540.00
$6,369.50
$232,000.00
$238,369.50
$8,182.00
$8,182.00
$16,320.00
$16,320.00
$1,845.00
$1,845.00
$2,930.00
$11,155.00
$14,085.00
$1,323.00
$1,323.00
$7,160.50
$7.,160.50
$975.00
$975.00
$13,770.00

160

Total
Quantity
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Item
Number

790-65.
790-65.

790-68.

790-68.
790-68.
790-68.

790-68.

790-69.
790-69.
790-69.

790-69.

790-69.
790-69.
790-69.
790-69.

790-69.

790-69.

17
18

01

10
11
12

13

01
03
04

06

08
11
22
23

27

28

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

3PH CAPACITOR ASSEMBLY 25KV
CAPACITOR RADIO SWITCH

POLE GROUND ROD TYPE

MISCELLANEOUS ASSEMBLIES
DEAD END SHOE
LARGE BRACES

SGL PHASE MOUNTING BRACKET - FIBERGLASS

CROSSARM - 8FT
10FT DBL CROSSARM
FIBERGLASS CROSSARM ASSEMBLY

HARDWARE FOR SGL PH CONV TRANS

GROUND-GROUND ROD

GROUND-GROUND ROD FOR ST POLE
POLE TOP PIN

PAIR OF 10IN OR THREE 6IN BELLS

EXTENSION LINK - EPOXY -4FT

EXTENSION LINK - EPOXY -6FT

unit of
Measure
EACH
EACH

EACH

EACH
EACH
EACH

EACH

EACH
EACH
EACH

EACH

EACH
EACH
EACH
EACH

EACH

EACH

Average
Region uUnit Price
STATE $810.00
3 $5,339.75
STATE $5,339.75
3 $1,081.25
STATE $1,081.25
1 $285.11
2 $506.09
STATE $297.92
3 $446.76
STATE $446.76
1 $149.00
STATE $149.00
3 $255.00
STATE $255.00
1 $213.80
3 $289.40
STATE $255.04
3 $205.00
STATE $205.00
3 $957.75
STATE $957.75
3 $600.00
STATE $600.00
3 $374.24
4 $5,000.00
STATE $1,035.06
3 $339.52
STATE $339.52
3 $278.15
STATE $278.15
3 $125.00
STATE $125.00
1 $155.00
STATE $155.00
1 $163.80
3 $145.00
STATE $153.73

1 $112.00

Awarded Contracts

Total
Cost

$13,770.
$10,679.
$10,679.
$2,162.
$2,162.
$18,532.
$2,024.
$20,556.
$15,190.
$15,190.
$596.
$596.
$255.
$255.
$1,069.
$1,736.
$2,805.
$205.
$205.
$1,915.
$1,915.
$1,200.
$1,200.
$4,490.
$10,000.
$14,490.
$32,593.
$32,593.
$16,967.
$16,967.
$375.
$375.
$465.
$465.
$4,258.
$4,350.
$8,608.
$5,712.

161

Total
Quantity

=



Item
Number

790-69.
790-69.
790-70.
790-70.
790-70.
790-71.
790-71.
790-71.
790-71.
790-71.
790-71.
790-72.
790-72.
790-72.
790-73.
790-73.
790-73.

790-74.

30
32
01
10
20
20
21
33
67
69
70
01
07
15
01
04
17

19

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

POLE TOP PIN FOR ST POLE

ARM PIN

STREET LIGHT ON WOOD POLE

FLOOD LIGHT

STREET LIGHT (DESCRIPTION)
TANGENT HOR LN POSTS 69KV MAX

SML ANGLE HOR LINE POSTS 69KV MAX
DDE LRG VERT ANG 69KV MAX

HORIZ POST TANGENT 161KV MAX

VERTICAL DDE 161KV MAX

INTRMDIATE ANGLE SNGLE PLE 161KV ASSMBLY

ANCHOR POWER SCREW

GUY FACTORY FORMED WITH THIMBLE CLEVIS

MEDIUM DUTY GUYING TEE

INS STRING W/ SUSPENSIONS CLAMP
OHGW CUSHIONED SUSP & SUSP CLAMP
SWITCH GOAB 3W 1200A 69KV MAX

12-96 FIBER(INSTALLATION ONLY)

unit of
Measure

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

L.F.

Average
Region Unit Price
3 $154.50
STATE $120.63
3 $180.00
STATE $180.00
3 $111.67
STATE $111.67
3 $510.00
STATE $510.00
3 $600.00
STATE $600.00
3 $1,435.83
STATE $1,435.83
1 $3,320.00
STATE $3,320.00
1 $3,530.00
STATE $3,530.00
1 $10,500.00
STATE $10,500.00
4 $3,863.43
STATE $3,863.43
4 $1,754.25
STATE $1,754.25
4 $15,788.27
STATE $15,788.27
4 $865.00
STATE $865.00
1 $458.00
STATE $458.00
1 $597.00
STATE $597.00
1 $677.00
STATE $677.00
1 $293.00
STATE $293.00
1 $49,400.00
STATE $49,400.00
4 $3.07

STATE $3.07

Awarded Contracts

Total
Cost

$2,008.
$7.,720.
$1,260.
$1,260.
$1,675.
$1,675.
$1,020.
$1,020.
$600.
$600.
$12,922.
$12,922.
$13,280.
$13,280.
$3,530.
$3,530.
$10,500.
$10,500.
$11,590.
$11,590.
$5,262.
$5,262.
$15,788.
$15,788.
$34,600.
$34,600.
$12,824.
$12,824.
$12,537.
$12,537.
$2,031.
$2,031.
$293.
$293.
$49,400.
$49,400.
$15,657.
$15,657.

162

Total
Quantity

13.
64.
7.
7.
15.
15.
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Item
Number

790-98.

790-98.

790-98.

790-98.

790-98.

791-01.
791-01.

791-01.

791-01.

791-01.

791-01.
791-02.

791-02.

01

02

03

04

20

02
04
05

06

08

12
02
04

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

REMOVE WIRE

REMOVE POLES

REMOVE FRAMING/ASSOCIATED APPARATUS

REMOVE FIBER OPTIC CABLE

TREE AND BRUSH REMOVAL OFF ROW

2IN STEEL GAS MAIN
4IN STEEL GAS MAIN

6IN STEEL GAS MAIN

8IN STEEL GAS MAIN

12IN STEEL GAS MAIN

8IN PVC CASING OPEN CUT
2IN MDPE GAS MAIN
4IN MDPE GAS MAIN

unit of
Measure

L.F.

EACH

EACH

Region

TATE

TATE

Awarded Contracts

Average
Unit Price

$2.

$31.

Total
Cost

$147,197.
$15,539.
$244,688.
$65,226.
$472,651.
$28,200.
$2,585.
$56,245.
$58,274.
$145,305.
$332,566.
$10,341.
$311,231.
$92,433.
$746,572.
$1,377.
$1,377.
$9,880.
$61,173.
$71,053.
$275,712.
$275,712.
$3,394.
$3,394.
$20,910.
$1,355,162.
$1,376,072.
$1,419,435.
$17,400.
$1,436,835.
$1,936,550.
$3,180.
$1,939,730.
$6,640.
$6,640.
$7,050.
$7,050.
$152,614.

163

Total
Quantity

64591 .00
4796.00
176398.00
128878.00
374663.00
61.00
4.00
177.00
133.00
375.00
544 .00
16.00
1084.00
456.00
2100.00
5100.00
5100.00



Item
Number

791-02.
791-02.

791-03.

791-03.

791-03.

791-03.

791-04.

791-04.

791-04.

791-04.
791-04.
791-04.
791-04.

791-04.

06
27
02

04

05

40

02

04

05

06
07
13
14

20

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

8IN

<=2

2IN

41N

6IN

MDPE GAS MAIN

IN PE TEMP. BYPASS FOR TIE-IN

HDPE GAS MAIN

HDPE GAS MAIN

HDPE GAS MAIN

CABLE (1/C # 2 AWG)

HDD

HDD

HDD

HDD

HDD

HDD

HDD

HDD

2IN PE PIPE - UNCONSOLIDATED
4IN PE PIPE - UNCONSOLIDATED
6IN PE PIPE - UNCONSOLIDATED
8IN PE PIPE - UNCONSOLIDATED

12IN PE PIPE - UNCONSOLIDATED
4IN PE PIPE - ROCK
6IN PE PIPE - ROCK

2IN STEEL PIPE - UNCONSOLIDATED

unit of
Measure

Average
Region uUnit Price
STATE $31.99
1 $88.20
STATE $88.20
1 $637.00
STATE $637.00
1 $18.90
3 $79.67
4 $19.10
STATE $49.55
1 $31.50
3 $78.62
4 $14.90
STATE $62.92
1 $51.45
3 $90.90
STATE $79.57
1 $15.75
STATE $15.75
1 $26.50
3 $129.34
4 $17.00
STATE $84.88
1 $50.36
3 $200.00
4 $21.20
STATE $107.70
1 $99.75
4 $46.00
STATE $56.92
1 $263.69
STATE $263.69
4 $146.00
STATE $146.00
3 $79.00
STATE $79.00
3 $285.93
STATE $285.93

4 $96.85

Awarded Contracts

Total
Cost

$152,614.
$144,648.
$144,648.
$637.
$637.
$21,791.
$125,718.
$7,640.
$155,149.
$67,725.
$819,374.
$29,800.
$916,899.
$221,337.
$970,605.
$1,191,943.
$8,741.
$8,741.
$5,300.
$51,737.
$1,530.
$58,567.
$21,150.
$70,000.
$2,014.
$93,164.
$57,555.
$104,052.
$161,607.
$81,480.
$81,480.
$89,790.
$89,790.
$75,050.
$75,050.
$127,810.
$127,810.
$116,704.

164

Total
Quantity

4770.
1640.
1640.
1.

1.
1153.
1578.
400.
3131.
2150.
10422.
2000.
14572.
4302.
10678.
14980.
555.
555.
200.
400.
90.
690.
420.
350.
95.
865.
577.
2262.
2839.
309.
309.
615.
615.
950.
950.
447 .
447 .
1205.



Item
Number

791-04.
791-04.
791-04.
791-04.

791-06.

791-06.

791-06.
791-06.
791-06.
791-06.

791-06.

791-06.
791-06.
791-06.

791-06.

791-06.

23
24
25
33
02

03

04
05
06
09

12

13
14
23

24

25

Description

HDD 6IN STEEL PIPE - UNCONSOLIDATED
HDD 8IN STEEL PIPE - UNCONSOLIDATED

HDD 12IN STEEL PIPE - UNCONSOLIDATED

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

HDD 8IN STEEL PIPE

CONNECT

CONNECT

CONNECT
CONNECT
CONNECT
CONNECT

CONNECT

CONNECT
CONNECT
CONNECT

CONNECT

CONNECT

TO

TO

TO
TO
TO
TO

TO

TO
TO
TO

TO

TO

2IN EX.

41N EX.

6IN EX.

8IN EX.

12IN EX.

__IN EX.

6IN EX.

8IN EX.

12IN EX.

2IN EX.

41N EX.

6IN EX.

- ROCK

PE MAIN

PE MAIN

PE MAIN
PE MAIN
PE MAIN
PE MAIN

STL MAIN

STL MAIN
STL MAIN
PE MAIN

PE MAIN

PE MAIN

unit of
Measure

L.F.

EACH

EACH

EACH
EACH
EACH
EACH

EACH

EACH
EACH
EACH

EACH

EACH

Average
Region Unit Price
STATE $96.85
4 $151.85
STATE $151.85
4 $134.00
STATE $134.00
4 $191.00
STATE $191.00
3 $360.75
STATE $360.75
1 $1,657.14
3 $2,244 .45
STATE $1,901.85
1 $2,235.83
3 $3,274.38
4 $1,060.00
STATE $2,517.06
3 $2,576.75
STATE $2,576.75
1 $531.00
STATE $531.00
4 $9,800.00
STATE $9,800.00
4 $1,272.00
STATE $1,272.00
3 $14,430.00
4 $10,000.00
STATE $11,476.67
4 $9,800.00
STATE $9,800.00
4 $24,800.00
STATE $24,800.00
1 $5,250.00
STATE $5,250.00
1 $4,095.00
4 $3,800.00
STATE $4,010.71
4 $4,900.00

STATE $4,900.00

Awarded Contracts

Total
Cost

$116,704.
$143,498.
$143,498.
$946,844.
$946,844.
$118,420.
$118,420.
$806,276.
$806,276.
$11,600.
$11,222.
$22,822.
$13,415.
$26,195.
$3,180.
$42,790.
$2,576.
$2,576.
$4,248.
$4,248.
$19,600.
$19,600.
$5,088.
$5,088.
$14,430.
$20,000.
$34,430.
$19,600.
$19,600.
$24,800.
$24,800.
$5,250.
$5,250.
$20,475.
$7,600.
$28,075.
$4,900.
$4,900.

165

Total
Quantity

1205.
945 .
945.

7066.

7066.
620.
620.

2235.

2235.
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Item
Number

791-06.

791-06.

791-06.

791-06.

791-06.

791-06.

791-07.

791-07.

791-07.

791-07.
791-07.
791-07.

791-07.

791-07.

26
31

33

34

35

52

01

02

03

04
09
10
11

12

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description
CONNECT TO 8IN EX. PE MAIN

CONNECT TO 2IN EX. STL MAIN W/ STOPPLE

CONNECT TO 6IN EX. STL MAIN W/ STOPPLE

CONNECT TO 8IN EX. STL MAIN W/ STOPPLE

CONNECT TO 12IN EX. STL MAIN W/ STOPPLE

4IN PE HOT TAP CONNECTION

2IN PE GAS VALVE ASSEMBLY

4IN PE GAS VALVE ASSEMBLY

6IN PE GAS VALVE ASSEMBLY

8IN PE GAS VALVE ASSEMBLY

2IN STEEL GAS VALVE ASSEMBLY
4IN STEEL GAS VALVE ASSEMBLY
6IN STEEL GAS VALVE ASSEMBLY

8IN STEEL GAS VALVE ASSEMBLY

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH

EACH

Region

1
STATE
1
4
STATE
3
4
STATE
4
STATE
3
4
STATE
3
STATE

Awarded Contracts

Average
Unit Price

$4,725.
$4,725.
$15,750.
$6,200.
$6,934.
$17,291.
$35,000.
$23,194.
$48,000.
$48,000.
$65,000.
$56,000.
$61,400.
$1,200.
$1,200.
$977.
$770.
$1,060.
$920.
$1,302.
$1,232.
$1,330.
$1,278.
$1,155.
$2,986.
$3,890.
$3,074.
$2,625.
$2,625.
$2,769.
$2,769.
$24,222.
$24,222.
$8,000.
$7,237.
$7.,491.
$47,412.
$9,500.

Total
Cost

$23,625.
$23,625.
$15,750.
$74,400.
$90,150.
$34,583.
$35,000.
$69,583.
$96,000.
$96,000.
$195,000.
$112,000.
$307,000.
$18,000.
$18,000.
$7,820.
$3,080.
$1,060.
$11,960.
$15,630.
$17,250.
$9,310.
$42,190.
$1,155.
$17,916.
$11,670.
$30,741.
$2,625.
$2,625.
$19,386.
$19,386.
$24,222.
$24,222.
$24,000.
$43,422.
$67,422.
$189,648.
$85,500.

166

Total
Quantity

5.
5.
1.
12.

=Y
w

=
RPRAOUOIONWNNWREN

W PR
WNBANW

OCROOWRRNNRRPOWOR



Item
Number

791-07.
791-07.
791-07.
791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.
791-08.
791-08.

791-08.

13
16
21
01
02

03

05

06
07

08
10

12
13
15

17

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

12IN STEEL GAS VALVE ASSEMBLY

_ IN STEEL GAS VALVE ASSEMBLY

EXCESS FLOW VALVE (EFV)
1/21IN SERVICE ASSEMBLY

3/4IN SERVICE ASSEMBLY

1IN SERVICE ASSEMBLY

2IN SERVICE ASSEMBLY

1/21IN PE SERVICE PIPE

3/74IN PE SERVICE PIPE

1IN PE SERVICE PIPE
2IN PE SERVICE PIPE

3/4IN STEEL SERVICE PIPE
1IN STEEL SERVICE PIPE
2IN STEEL SERVICE PIPE

HDD 37/4IN PE SERVICE PIPE

unit of
Measure
EACH
EACH
EACH
EACH

EACH

EACH

EACH

Region

STATE
4
STATE
4
STATE
4
STATE
1
STATE

Awarded Contracts

Average
uUnit Price

$21,165.23
$17,500.00
$17,500.00
$5,000.00
$5,000.00
$750.00
$750.00
$1,890.00
$1,890.00
$2,100.00
$1,776.53
$2,250.00
$1,914.08
$1,800.00
$3,605.00
$2,702.50
$4,200.00
$4,500.00
$3,800.00
$4,157.14
$21.00
$21.00
$31.50
$34.29
$32.03
$34.05
$95.00
$95.00
$36.75
$80.00
$76.19
$28.25
$28.25
$42.35
$42.35
$95.00
$95.00
$98.31

Total
Cost

$275,148.00
$17,500.00
$17,500.00
$5,000.00
$5,000.00
$2,250.00
$2,250.00
$5,670.00
$5,670.00
$14,700.00
$51,519.50
$18,000.00
$84,219.50
$5,400.00
$10,815.01
$16,215.01
$4,200.00
$13,500.00
$11,400.00
$29,100.00
$2,982.00
$2,982.00
$5,985.00
$154,440.00
$9,290.00
$169,715.00
$475.00
$475.00
$1,947.75
$43,840.00
$45,787.75
$16,950.00
$16,950.00
$4,869.75
$4.,869.75
$950.00
$950.00
$66,357.50

167

Total
Quantity

13.
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Item
Number

791-08.
791-08.
791-08.
791-08.
791-08.
791-08.
791-08.
791-08.

791-09.

791-09.

791-09.

791-09.

791-09.

791-09.

20
22
23
26
27
33
40
41
02

03

04

05

06

07

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

HDD 2IN PE SERVICE PIPE

HDD 3/4IN STEEL SERVICE PIPE
HDD 1IN STEEL SERVICE PIPE
HDD 5/8 PE SERVICE PIPE
5/8IN SERVICE ASSEMBLY

1IN HDPE SERVICE PIPE
RECONNECT SERVICE ASSEMBLY
GAS MAIN REMOVAL

3-WIRE CATHODIC PROTECTION STATION

17LB MAGNESIUM ANODES

REGULATOR STATION

RESTORE ASPHALT

RESTORE CONCRETE

RESTORE GRAVEL

unit of
Measure

L.F.
EACH
L.F.
EACH
L.F.
EACH

EACH

EACH

S.Y.

S.Y.

Average
Region Unit Price
4 $31.00
STATE $88.88
4 $95.00
STATE $95.00
4 $28.25
STATE $28.25
4 $29.35
STATE $29.35
4 $75.00
STATE $75.00
4 $2,400.00
STATE $2,400.00
1 $10.50
STATE $10.50
3 $850.00
STATE $850.00
1 $1.05
STATE $1.05
3 $463.80
4 $337.50
STATE $385.61
3 $386.50
4 $489.30
STATE $478.13
1 $36,750.00
3 $121,620.00
4 $55,122.00
STATE $71,164.00
1 $10.50
3 $97.50
4 $25.00
STATE $27.07
1 $212.00
3 $230.85
4 $25.00
STATE $51.03
3 $20.60

4 $21.68

Awarded Contracts

Total
Cost

$3,410.
$69,767.
$3,325.
$3,325.
$5,085.
$5,085.
$1,174.
$1,174.
$2,250.
$2,250.
$4,800.
$4,800.
$1,575.
$1,575.
$4,250.
$4,250.
$183.
$183.
$7,420.
$8,775.
$16,195.
$3,865.
$40,122.
$43,987.
$36,750.
$121,620.
$55,122.
$213,492.
$2,100.
$4,875.
$2,500.
$9,475.
$1,060.
$2,308.
$2,500.
$5,868.
$412.
$5,636.

168

Total
Quantity

110.
785.
35.
35.
180.
180.



Item
Number

791-09.

791-09.

791-10.

791-10.

791-10.

791-10.

791-10.

791-10.

791-10.

791-11.

793-01.

793-01.
793-01.

793-01.

08

21

01

04

05

06

07

08
10

01
08

17
38
40

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

REMOVE

REGULATOR STATION

Cathodic Protection Junction Box

RETIRE

RETIRE

RETIRE

RETIRE

RETIRE

RETIRE

RETIRE

IN PLACE 3/4IN SERV CUT & PLUG

IN PLACE 2IN SERV CUT & PLUG

IN PLACE 4IN SERV CUT & PLUG

IN PLACE 6IN SERV CUT & PLUG

IN PLACE 8IN SERV CUT & PLUG

IN PLACE 12IN SERV CUT & PLUG

GAS MAIN

CLASS A CONCRETE

POLE 35FT CLASS 5 WOOD

POLE 45FT CLASS 3 WOOD

ANCHOR

ANCHOR

1/2IN

3741IN

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
LS

C.Y.

EACH

EACH
EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$21.
$4,200.
$7,697.
$3,000.
$6,058.
$540.
$540.
$979.
$636.
$841.
$1,058.
$3,000.
$2,029.
$1,055.
$1,030.
$7,692.
$3,705.
$1,133.
$750.
$877.
$2,108.
$900.
$1,504.
$1,000.
$1,000.
$6,825.
$11,900.
$10,208.
$350.
$350.
$1,200.
$2,100.
$1,328.
$1,800.
$1,800.
$400.
$400.
$700.

Total
Cost

$6,048.
$4,200.
$23,092.
$3,000.
$30,292.
$2,160.
$2,160.
$5,874.
$2,544.
$8,418.
$5,290.
$15,000.
$20,290.
$4,220.
$2,061.
$30,770.
$37,051.
$1,133.
$1,500.
$2,633.
$10,540.
$4,500.
$15,040.
$2,000.
$2,000.
$6,825.
$23,800.
$30,625.
$17,500.
$17,500.
$7,200.
$2,100.
$9,300.
$12,600.
$12,600.
$800.
$800.
$2,800.

169

Total
Quantity

280.
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Item
Number

793-01.

793-01.
793-02.
793-02.
793-03.
793-03.
793-03.
793-04.
793-04.
793-07.
793-07.
793-07.
793-07.
793-11.
793-11.

793-11.

793-11.

41

42
08
90
01
03
14
02
04
02
16
22
23
01
06

13

15

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

ANCHOR 1IN

ANCHOR 1 1/4IN

GUY WIRE 10M OR 3/8IN

GUY WIRE (DESCRIPTION)

25 PAIR GROUP AERIAL SPLICE
10M STRAND

100 PAIR CABLE

2 PAIR AERIAL DROP

10 PAIR AERIAL TERMINAL

24 FIBER(MATERIAL ONLY)
12-96 FIBER(INSTALLATION ONLY)
FIBER SPLICE-12 FIBER RIBBON
FIBER OPTIC MAINTENANCE LOOP
25 GROUP BURIED SPLICE

8IN PEDESTAL

BURIED RISER GUARD

5 PAIR BURIED DROP

unit of
Measure

EACH

EACH
EACH
EACH
EACH

L.F.

L.F.
EACH
L.F.
L.F.
EACH
EACH
EACH
EACH

EACH

Average
Region Unit Price
STATE $700.00
2 $585.36
3 $599.92
4 $850.00
STATE $622.45
1 $477.75
STATE $477.75
4 $715.00
STATE $715.00
3 $145.00
STATE $145.00
3 $86.00
STATE $86.00
4 $8.00
STATE $8.00
3 $12.00
STATE $12.00
3 $3.50
STATE $3.50
3 $115.00
STATE $115.00
4 $7.00
STATE $7.00
4 $14.00
STATE $14.00
4 $1,400.00
STATE $1,400.00
4 $800.00
STATE $800.00
3 $86.00
STATE $86.00
3 $460.00
STATE $460.00
3 $70.00
4 $500.00
STATE $328.00
3 $5.00

STATE $5.00

Awarded Contracts

Total
Cost

$2,800.
$2,341.
$32,395.
$5,100.
$39,837.
$1,911.
$1,911.
$2,860.
$2,860.
$290.
$290.
$1,548.
$1,548.
$17,160.
$17,160.
$5,424.
$5,424.
$2,947.
$2,947.
$460.
$460.
$19,985.
$19,985.
$35,070.
$35,070.
$5,600.
$5,600.
$2,400.
$2,400.

$86.
$920.
$920.
$140.
$1,500.
$1,640.
$600.
$600.

170

Total
Quantity

4.
4.
54.
6.
64.

18.

2145.
2145.
452.
452.
842.
842.

2855.
2855.
2505.
2505.
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Item
Number

793-11.
793-12.
793-12.

793-13.

793-13.

793-13.

793-13.

793-13.
793-13.
793-13.

793-13.

793-13.
793-13.

793-13.

793-13.

25
01
03
07

11

12

17

18
22
23
27

28
29
32

33

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

CONCRETE HANDHOLE 4FT X

DIG SPLICE PIT 80 C.F.

100 PAIR UG CABLE

4IN SCHEDULE 40 PVC

A W O WN

IN

DUCT

DUCT

DUCT

DUCT
DUCT
DUCT

DUCT

DUCT
DUCT

DUCT

DUCT

FORMATION

FORMATION

FORMATION

FORMATION
FORMAT ION
FORMATION

FORMATION

FORMATION
FORMATION

FORMAT ION

FORMATION

241N

36IN

36IN

48IN
361N
48IN

36IN

48IN
60IN

361N

48IN

4FT X 4FT

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

unit of
Measure

EACH
EACH
L.

L.

F.

F.

Awarded Contracts

Average
Region Unit Price
1 $9,333.45
STATE $9,333.45
1 $1,764.00
STATE $1,764.00
3 $10.00
STATE $10.00
2 $7.17
3 $7.35
4 $14.00
STATE $13.70
3 $21.94
STATE $21.94
1 $23.52
3 $28.60
STATE $27.09
1 $29.40
2 $120.73
3 $42.80
4 $40.00
STATE $47.86
4 $40.00
STATE $40.00
4 $45.00
STATE $45.00
4 $45.00
STATE $45.00
1 $50.27
4 $50.00
STATE $50.13
4 $50.00
STATE $50.00
4 $50.00
STATE $50.00
1 $64 .05
4 $75.00
STATE $64.14
4 $75.00

STATE $75.00

$9.600.

171

Total
Quantity

8700.

8776.
128.
128.
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Item
Number

793-14.
793-14.

793-14.

793-14.

793-14.
793-14.

793-14.

793-14.
793-14.
793-15.
793-15.

793-16.

793-16.

793-16.
793-16.

793-98.

02
03
05

09

10
14

19

20
26
01
02
01

04

21
23
01

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description
CONCRETE ENCASEMENT PER DUCT
MH PRECAST 6-FT W X 12-FT L X 7-FT H

MH PRECAST 4-FT W X 8-FT L X 6-FT H

BRIDGE CONDUIT HANGER SYSTEM

4IN CORE DRILL INTO MANHOLE
MULTI DUCT

4IN SCH 80 ORANGE FLEXPIPE

PLACE MANHOLE OVER EXISTING CABLE
UNDERGROUND TO OVERHEAD RISER
TRANSFER CABLE ATTACHMENT
TRANSFER DROP ATTACHMENT

MH(RETIRE/REMOVE/GRAVEL BACKFILL)

DIRECTIONAL BORE 4IN/FLEX SLEEVE

ADJUST MANHOLE LID
BORE/JACK 18IN CASING - UNCONSOLIDATED

REMOVE AERIAL CABLE AND WIRE

unit of
Measure

L.F.
EACH
EACH

LS

EACH

L.F.

EACH
EACH
EACH
EACH

EACH

EACH

L.F.

Average
Region uUnit Price
1 $4 .45
STATE $4.45
4 $20,000.00
STATE $20,000.00
1 $17,183.25
4 $15,000.00
STATE $16,455.50
1 $129,254.52
2 $56,451.03
4 $20,000.00
STATE $65,539.14
1 $347.55
STATE $347.55
1 $5.57
STATE $5.57
3 $8.00
4 $20.00
STATE $19.83
1 $10,124.10
STATE $10,124.10
2 $2,309.74
STATE $2,309.74
3 $86.00
STATE $86.00
3 $30.00
STATE $30.00
1 $5,263.65
4 $2,000.00
STATE $4,855.69
3 $44 .31
4 $20.00
STATE $25.03
1 $2,100.00
STATE $2,100.00
1 $273.00
STATE $273.00
3 $2.30

4 $6.00

Awarded Contracts

Total
Cost

$317,607.
$317,607.
$100,000.
$100,000.
$137,466.
$60,000.
$197,466.
$129,254.
$112,902.
$20,000.
$262,156.
$5,213.
$5,213.
$74,398.
$74,398.
$360.
$61,100.
$61,460.
$10,124.
$10,124.
$4,619.
$4,619.
$344.
$344.
$90.

$90.
$36,845.
$2,000.
$38,845.
$35,314.
$61,100.
$96,414.
$6,300.
$6,300.
$93,639.
$93,639.
$4,899.
$15,960.

172

Total
Quantity

71304 .00
71304 .00
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3852.00

343.00
343.00
2130.00
2660.00



Item
Number

793-98.

793-98.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

04

08

03

04

05

06

07
08

09

10

13

14
15

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

REMOVE POLES ALL SIZES

REMOVE ANCHOR (ANY SIZE)

6IN DIP RESTRAINED JOINT WATER LINE

G6IN DIP SLIP JOINT WATER LINE

8IN DIP RESTRAINED JOINT WATER LINE

8IN DIP SLIP JOINT WATER LINE

10IN DIP RESTRAINED

10IN

121N

12IN

16IN

161IN

18IN

DIP

DIP

DIP

DIP

DIP

DIP

SLIP JOINT

RESTRAINED

SLIP JOINT

RESTRAINED

SLIP JOINT
RESTRAINED

JOINT WATER LINE

WATER LINE

JOINT WATER LINE

WATER LINE

JOINT WATER LINE

WATER LINE

JOINT WATER LINE

unit of
Measure

EACH

EACH

L.F.

Region

STATE

Awarded Contracts

Average
Unit Price

$4.
$695.
$147.
$593.
$201.
$60.
$60.
$63.
$73.
$82.
$74.
$67.
$34.
$50.
$73.
$94.
$57.
$66.
$112.
$97.
$108.
$84.
$84.
$124.
$74.
$117.
$94.
$130.
$101.
$142.
$127.
$51.
$74.
$159.
$159.
$119.
$119.
$125.

Total
Cost

$20,859.
$1,390.
$13,246.
$5,937.
$20,574.
$240.
$240.
$3,465.
$21,951.
$9,119.
$34,535.
$6,708.
$3,445.
$10,153.
$27,783.
$11,812.
$37,335.
$76,930.
$179,946.
$52,397.
$232,343.
$1,260.
$1,260.
$60,760.
$5,180.
$65,940.
$394,254.
$137,888.
$532,142.
$79,520.
$2,545.
$91,344.
$173,409.
$202,838.
$202,838.
$89,250.
$89,250.
$209,626.

173

Total
Quantity

4790.
2.
90.
10.
102.



Item
Number

795-01.
795-01.
795-01.
795-01.
795-02.
795-03.

795-03.

795-03.

795-03.

795-03.
795-05.
795-05.
795-05.
795-05.
795-05.
795-05.

795-05.

16
17
18
19
04
02
04

05

06

07
01
02
04
19
28
61

62

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

18IN DIP SLIP JOINT WATER LINE

20IN DIP RESTRAINED JOINT WATER LINE
20IN DIP SLIP JOINT WATER LINE

24IN DIP RESTRAINED JOINT WATER LINE
6IN HDPE WATER LINE

2IN PVC WATER LINE

4IN PVC WATER LINE

6IN PVC WATER LINE

8IN PVC WATER LINE

10IN PVC WATER LINE

HDD 2IN HDPE CARRIER PIPE-UNCON
HDD 4IN HDPE CASING PIPE-UNCON
HDD 8IN HDPE CASING PIPE-UNCON
HDD 10IN HDPE CASING PIPE-ROCK
HDD __IN HDPE CASING PIPE-ROCK

BORE/JACK 8IN STEEL CASING PIPE-UNCON.

BORE/JACK 10IN STEEL CASING PIPE-UNCON.

unit of
Measure

Average
Region uUnit Price
STATE $125.15
3 $106.70
STATE $106.70
4 $121.65
STATE $121.65
4 $94.45
STATE $94.45
3 $179.50
STATE $179.50
3 $47.00
STATE $47.00
4 $5.90
STATE $5.90
1 $108.00
3 $29.50
STATE $31.67
3 $35.71
4 $10.30
STATE $32.44
3 $68.36
4 $30.00
STATE $43.34
3 $52.50
STATE $52.50
1 $93.50
STATE $93.50
4 $150.00
STATE $150.00
4 $250.00
STATE $250.00
3 $460.69
STATE $460.69
3 $162.00
STATE $162.00
4 $106.00
STATE $106.00
4 $172.30

STATE $172.30

Awarded Contracts

Total
Cost

$209,626.
$98,697.
$98,697.
$34,062.
$34,062.
$102,667.
$102,667.
$85,262.
$85,262.
$27,260.
$27,260.
$4,130.
$4,130.
$5,940.
$57,082.
$63,022.
$339,032.
$14,420.
$353,452.
$204,729.
$168,570.
$373,299.
$294,000.
$294,000.
$6,545.
$6,545.
$33,000.
$33,000.
$60,000.
$60,000.
$69,103.
$69,103.
$121,500.
$121,500.
$4,240.
$4,240.
$6,892.
$6,892.

174

Total
Quantity

1675.
925.
925.
280.
280.

1087.

1087.
475.
475.
580.
580.



Item
Number

795-05.
795-05.
795-05.
795-05.
795-05.
795-05.
795-05.
795-05.
795-05.
795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

65
66
68
70
71
77
79
81
82
03

04

05

06

07

10
11

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

BORE/JACK 16IN STEEL CASING
BORE/JACK 18IN STEEL CASING
BORE/JACK 24IN STEEL CASING
BORE/JACK 36IN STEEL CASING
BORE/JACK __ IN STEEL CASING
BORE/JACK 12IN STEEL CASING
BORE/JACK 16IN STEEL CASING
BORE/JACK 20IN STEEL CASING
BORE/JACK 24IN STEEL CASING
CONNECT TO 4IN WATER LINE

CONNECT TO 6IN WATER LINE

CONNECT TO 8IN WATER LINE

CONNECT TO 10IN WATER LINE

CONNECT TO 12IN WATER LINE

CONNECT TO 18IN WATER LINE

CONNECT TO 20IN WATER LINE

PIPE-UNCON.
PIPE-UNCON.
PIPE-UNCON.

PIPE-UNCON.

P1PE-UNCON
P1PE-ROCK.
PIPE-ROCK.
PI1PE-ROCK.

PI1PE-ROCK.

unit of
Measure

L.F.

L.F.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

1
STATE
4
STATE
1
STATE
3
STATE
4
STATE
3
STATE
3
STATE
3
STATE
3
STATE
1
STATE

Awarded Contracts

Average

$400.
$400.
$825.
$825.
$367.
$367.
$942.
$942.
$704.
$704.
$540.
$540.
$649.
$649.
$859.
$859.
$616.
$616.
$3,550.
$3,550.
$2,204.
$4,878.
$1,565.
$1,400.
$2,255.
$4,200.
$4,520.
$4,382.
$3,741.
$2,780.
$3,260.
$3,600.
$5,580.
$2,200.
$3,270.
$3,343.
$3,343.
$3,693.

Unit Price

Total
Cost

$46,000.
$46,000.
$272,250.
$272,250.
$11,025.
$11,025.
$141,322.
$141,322.
$529,372.
$529,372.
$156,600.
$156,600.
$343,970.
$343,970.
$120,260.
$120,260.
$80,080.
$80,080.
$3,550.
$3,550.
$11,020.
$9,756.
$9,395.
$1,400.
$31,571.
$12,600.
$18,080.
$30,680.
$11,225.
$8,340.
$19,565.
$21,600.
$5,580.
$8,800.
$35,980.
$3,343.
$3,343.
$3,693.

175

Total
Quantity

115.
115.
330.
330.

30.

30.
150.
150.
751.
751.
290.
290.
530.
530.
140.
140.
130.
130.

=

H
RPRRPRPAROOWWNDRWARONUIRRE



Item
Number

795-06.
795-06.
795-06.

795-06.

795-06.

795-06.
795-06.

795-07.

795-07.
795-07.

795-07.

795-07.
795-07.
795-07.
795-07.

795-07.

12
23
25
30

33

37
39
03

06
12

15

21
27
32
34

61

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

CONNECT TO 241IN WATER LINE

TIE TO 3IN MAIN, INCL. VALVE & FITTINGS

TIE TO 6IN MAIN INCL VALVE & FITTINGS

CUT/CAP EXISTING LINES (ALL SIZES)

CUT AND CAP 6IN WATERLINE

CUT AND CAP 12IN WATERLINE
CUT AND CAP 16IN WATER LINE
6IN X 6IN TAPPING SLEEVE AND VALVE

8IN X 8IN TAPPING SLEEVE AND VALVE
12IN X 6IN TAPPING SLEEVE AND VALVE

12IN X 12IN TAPPING SLEEVE AND VALVE

16IN X 16IN TAPPING SLEEVE AND VALVE
20IN X 20IN TPPNG SLVE & VLVE
INSERTION VALVE (8IN)

INSERTION VALVE (12IN)

__IN X __IN TAPPING SLEEVE AND VALVE

unit of
Measure

EACH
EACH
EACH

EACH

EACH

EACH
EACH
EACH

EACH
EACH

EACH

EACH
EACH
EACH
EACH

EACH

Average
Region Unit Price
STATE $3,693.75
3 $4,459.00
STATE $4,459.00
3 $4,975.31
STATE $4,975.31
3 $6,600.80
STATE $6,600.80
3 $1,197.00
4 $4,200.00
STATE $1,626.00
1 $1,575.00
2 $2,439.00
4 $1,250.00
STATE $1,925.75
4 $1,800.00
STATE $1,800.00
4 $3,400.00
STATE $3,400.00
1 $2,940.00
4 $2,107.25
STATE $2,273.80
4 $6,000.00
STATE $6,000.00
4 $4,535.00
STATE $4,535.00
1 $6,300.00
4 $9,595.00
STATE $7,398.33
3 $21,920.00
STATE $21,920.00
4 $37,280.00
STATE $37,280.00
4 $6,500.00
STATE $6,500.00
4 $15,000.00
STATE $15,000.00
4 $6,100.00

STATE $6,100.00

Awarded Contracts

Total
Cost

$3,693.
$8,918.
$8,918.
$4,975.
$4,975.
$19,802.
$19,802.
$7,182.
$4,200.
$11,382.
$1,575.
$4,878.
$1,250.
$7,703.
$3,600.
$3,600.
$3,400.
$3,400.
$2,940.
$8,429.
$11,369.
$36,000.
$36,000.
$4,535.
$4,535.
$25,200.
$19,190.
$44,390.
$43,840.
$43,840.
$74,560.
$74,560.
$39,000.
$39,000.
$15,000.
$15,000.
$12,200.
$12,200.

176

Total
Quantity
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Item
Number

795-07.
795-08.

795-08.

795-08.

795-08.

795-08.

795-08.

795-08.

795-08.
795-08.
795-08.
795-08.
795-08.

795-09.

795-09.

62
01
03

04

05

06
08

09

13
14
15
19
26
01

02

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

__IN X __IN TAPPING SLEEVE AND VALVE

2IN GATE VALVE ASSEMBLY
41N GATE VALVE ASSEMBLY

6IN GATE VALVE ASSEMBLY

8IN GATE VALVE ASSEMBLY

10IN GATE VALVE ASSEMBLY

12IN BUTTERFLY VALVE ASSEMBLY

12IN GATE VALVE ASSEMBLY

16IN BUTTERFLY VALVE ASSEMBLY

16IN GATE VALVE ASSEMBLY

18IN BUTTERFLY VALVE ASSEMBLY

24IN BUTTERFLY VALVE ASSEMBLY

12 IN CHECK VALVE ASSEMBLY

3/74IN WATER SERVICE METER ASSEMBLY

1IN WATER SERVICE METER ASSEMBLY

unit of
Measure

EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH

EACH

Average
Region Unit Price
4 $17,200.00
STATE $17,200.00
4 $583.00
STATE $583.00
1 $890.00
3 $1,165.00
STATE $1,096.25
2 $1,463.40
3 $1,283.60
4 $1,113.00
STATE $1,268.85
1 $4,715.45
3 $1,666.89
4 $1,750.00
STATE $2,764.72
3 $2,270.00
STATE $2,270.00
1 $2,234.00
3 $8,116.46
STATE $3,914.70
3 $2,670.00
4 $3,023.57
STATE $2,979.38
3 $10,093.40
STATE $10,093.40
3 $8,310.00
STATE $8,310.00
3 $6,874.25
STATE $6,874.25
3 $10,489.00
STATE $10,489.00
4 $6,110.00
STATE $6,110.00
3 $1,365.34
4 $583.00
STATE $1,316.44
3 $2,640.00

STATE $2,640.00

Awarded Contracts

Total
Cost

$17,200.
$17,200.
$2,915.
$2,915.
$890.
$3,495.
$4,385.
$2,926.
$47,493.
$6,678.
$57,098.
$51,870.
$23,336.
$10,500.
$85,706.
$31,780.
$31,780.
$11,170.
$16,232.
$27,402.
$2,670.
$21,165.
$23,835.
$40,373.
$40,373.
$33,240.
$33,240.
$34,371.
$34,371.
$20,978.
$20,978.
$6,110.
$6,110.
$102,400.
$2,915.
$105,315.
$5,280.
$5,280.

177

Total
Quantity
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Item
Number

795-09.

795-09.

795-09.

795-09.

795-09.

795-09.

795-09.

795-09.
795-09.

795-09.

795-09.
795-09.
795-09.
795-09.
795-09.

795-09.

04

09

10

12

14

15

17

25
27
28

30
37
38
39
51

60

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description
2IN WATER SERVICE METER ASSEMBLY

RELOCATE/RECONNECT SERVICE ASSEMBLY

SAMPLE TAP

2IN COPPER SERVICE PIPE

3/41IN HDPE SERVICE PIPE

1IN HDPE SERVICE PIPE

2IN HDPE SERVICE PIPE

TI OF 2IN HDPE CASING FOR SERVICE PIPE-R
TI OF 2IN PVC CASING FOR SERVICE PIPE-RO

3/74IN COPPER SERVICE PIPE

3/74IN PEXa SERVICE PIPE IN 2" PEXa CASIN
3/41IN SERVICE PIPE

1IN SERVICE PIPE

2IN SERVICE PIPE

RECONNECT SERVICE ASSEMBLY

3741IN PEXa SERVICE PIPE

unit of
Measure

EACH

EACH

EACH

Average
Region Unit Price
3 $5,160.33
STATE $5,160.33
1 $1,450.00
3 $1,477.18
4 $750.00
STATE $1,162.43
1 $525.00
3 $1,515.66
STATE $808.05
3 $53.20
STATE $53.20
1 $19.00
4 $15.00
STATE $16.09
4 $17.00
STATE $17.00
3 $34.10
4 $20.00
STATE $21.19
3 $241.50
STATE $241.50
3 $151.25
STATE $151.25
1 $21.00
3 $42.95
4 $11.20
STATE $22.58
3 $200.99
STATE $200.99
3 $30.97
STATE $30.97
3 $17.60
STATE $17.60
3 $24.20
STATE $24.20
1 $105.00
STATE $105.00

3 $68.09

Awarded Contracts

Total
Cost

$15,481.
$15,481.
$5,800.
$23,634.
$11,250.
$40,684.
$5,250.
$6,062.
$11,312.
$3,990.
$3,990.
$1,425.
$3,000.
$4,425.
$1,020.
$1,020.
$2,557.
$16,220.
$18,777.
$24,150.
$24,150.
$22,687.
$22,687.
$5,985.
$2,147.
$560.
$8,692.
$90,445.
$90,445.
$29,426.
$29,426.
$1,760.
$1,760.
$2,420.
$2,420.
$1,155.
$1,155.
$3,744.

178

Total
Quantity



Item
Number

795-09.
795-09.
795-10.

795-10.

795-10.

795-11.

795-11.

795-11.

795-11.

795-11.

795-12.

795-12.

795-12.

795-12.

62
63
03
05

31

01

02

04

12

40

01

02

08
20

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

1IN PEX SERVICE PIPE
1 1/4 IN PEXa SERVICE PIPE
1IN AUTO AIR RELEASE VALVE ASSEMBLY

2IN AUTO AIR RELEASE VALVE ASSEMBLY

2IN BLOW-OFF ASSEMBLY

BLOW-OFF ASSEMBLY

FIRE HYDRANT ASSEMBLY

RELOCATE FIRE HYDRANT

RETIRE IN PLACE EXISTING WATER MAIN

RESTORE ASPHALT

REMOVE FIRE HYDRANT

REMOVAL OF EXISTING LINE

REMOVE WATER METER
ADJUST EXISTING VALVE BOXES

unit of
Measure

L.F.
EACH

EACH

EACH

EACH

EACH

EACH

S.Y.

EACH

LS

EACH
EACH

Average
Region Unit Price
STATE $68.09
3 $25.50
STATE $25.50
3 $34.00
STATE $34.00
1 $6,300.00
STATE $6,300.00
1 $2,625.00
3 $5,620.25
STATE $3,480.79
3 $1,565.00
STATE $1,565.00
2 $2,682.90
3 $2,190.00
4 $1,610.67
STATE $1,940.98
1 $4,725.00
3 $3,813.39
4 $4,615.63
STATE $4,225.45
1 $3,600.00
3 $1,500.00
STATE $1,733.33
1 $10.50
STATE $10.50
1 $84.00
3 $36.10
STATE $50.47
1 $735.00
4 $1,071.67
STATE $987.50
1 $4,909.66
3 $11,040.00
4 $38,300.00
STATE $18,083.22
1 $210.00
STATE $210.00

1 $315.00

Awarded Contracts

Total
Cost

$3,744.
$25,500.
$25,500.
$22,100.
$22,100.
$12,600.
$12,600.
$13,125.
$11,240.
$24,365.
$1,565.
$1,565.
$2,682.
$2,190.
$4,832.
$9,704.
$9,450.
$38,133.
$36,925.
$84,508.
$3,600.
$12,000.
$15,600.
$21,000.
$21,000.
$1,260.
$1,263.
$2,523.
$1,470.
$6,430.
$7,900.
$4,909.
$11,040.
$38,300.
$54,249.
$630.
$630.
$3,150.

95
00

179

Total
Quantity

5
100
100

65
65
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Item
Number

795-13.

795-13.

795-13.

795-13.

795-13.
795-13.
795-13.
795-14.
795-14.
795-14.
795-14.

795-14.

795-14.

795-14.

795-15.

01

02
04

05

06
07
08
02
03
05
06
08

09
10

01

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

DI FITTINGS

HDPE FITTINGS

BRIDGE HANGER SYSTEM

CREEK CROSSING (DESCRIPTION)

CREEK CROSSING (DESCRIPTION)
CREEK CROSSING (DESCRIPTION)
CREEK CROSSING (DESCRIPTION)
CLASS B CONCRETE

CLASS C CONCRETE

CONCRETE ENCASEMENT

CONCRETE PIERS

RESTORE ASPHALT

RESTORE CONCRETE
RESTORE GRAVEL

8IN STEEL CASING PIPE OPEN CUT METHOD

unit of
Measure

LB.

LB.

LS

LS

LS
LS
LS
C.Y.
C.Y.

EACH

S.Y.

S.Y.
S.Y.

L.F.

Region

STATE

Awarded Contracts

Average
Unit Price

$37.10

Total
Cost

$3,150.
$97,494.
$4,392.
$256,273.
$102,080.
$460,239.
$42,000.
$42,000.
$85,365.
$219,000.
$304,365.
$6,500.
$26,920.
$33,420.
$6,500.
$6,500.
$6,500.
$6,500.
$6,500.
$6,500.
$5,409.
$5,409.
$3,580.
$3,580.
$5,897.
$5,897.
$1,977.
$1,977.
$2,200.
$1,816.
$4,016.
$175.
$175.
$615.
$767.
$1,382.
$1,113.
$1,113.

180

Total
Quantity

10.00
15300.00
600.00
35160.00
12500.00
63560.00
7000.00
7000.00
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Item
Number

795-15.

795-15.
795-15.

795-15.

795-15.
795-15.
795-15.
795-21.
795-25.
797-01.
797-01.

797-01.

797-03.
797-05.
797-05.
797-05.
797-05.

797-05.

02

03
04

07

10
12
25
02
01
07
08

16

08
01
02
10
14
19

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

12IN STEEL CASING PIPE OPEN CUT METHOD

14IN STEEL CASING PIPE OPEN CUT METHOD
18IN STEEL CASING PIPE OPEN CUT METHOD

24IN STEEL CASING PIPE OPEN CUT METHOD

30IN STEEL CASING PIPE OPEN CUT METHOD
42IN STEEL CASING PIPE OPEN CUT METHOD
16IN STEEL CASING PIPE OPEN CUT METHOD
RETIRE WATER VALVES AND HYDRANTS
REMOVE WATER MAIN FROM BRIDGE

16IN DIP FORCE MAIN

20IN DIP FORCE MAIN

12IN EPOXY COATED DIP FORCE MAIN

6IN PVC FORCE MAIN

8IN DIP GRAVITY SEWER OFT-6FT DEPTH
8IN DIP GRAVITY SEWER 6FT-12FT DEPTH
12IN DIP GRAVITY SEWER 6FT-12FT DEPTH
16IN DIP GRAVITY SEWER 6FT-12FT DEPTH

18IN DIP GRAVITY SEWER 12FT-18FT DEPTH

unit of
Measure

L.F.

LS
LS

Average
Region Unit Price
3 $464 .58
4 $53.00
STATE $258.79
2 $365.85
STATE $365.85
4 $200.00
STATE $200.00
1 $262.50
3 $519.50
STATE $350.84
3 $557.94
STATE $557.94
3 $347.55
STATE $347.55
3 $129.00
STATE $129.00
4 $3,000.00
STATE $3,000.00
2 $12,195.00
STATE $12,195.00
3 $112.25
STATE $112.25
4 $125.00
STATE $125.00
1 $162.00
3 $102.25
STATE $135.44
3 $93.79
STATE $93.79
4 $65.00
STATE $65.00
4 $75.00
STATE $75.00
3 $133.80
STATE $133.80
1 $184.40
STATE $184.40

3 $219.20

Awarded Contracts

Total
Cost

$23,229.
$2,650.
$25,879.
$19,024.
$19,024.
$52,000.
$52,000.
$27,562.
$28,572.
$56,135.
$78,111.
$78,111.
$67,772.
$67,772.
$16,125.
$16,125.
$3,000.
$3,000.
$12,195.
$12,195.
$105,515.
$105,515.
$221,000.
$221,000.
$194,400.
$98,160.
$292,560.
$56,274.
$56,274.
$1,300.
$1,300.
$21,375.
$21,375.
$38,802.
$38,802.
$103,448.
$103,448.
$55,896.

181

Total
Quantity

50.
50.
100.
52.
52.
260.
260.
105.
55.
160.
140.
140.
195.
195.
125.
125.



Item
Number

797-05.
797-05.
797-05.

797-05.

797-05.
797-05.
797-05.
797-05.
797-06.
797-06.
797-06.

797-06.

797-06.

797-06.
797-06.
797-06.

797-07.

29
50
51

52

53
54
58
60
19
64
66
69

90

93
94
95

01

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

__IN DIP GRAVITY SEWER OFT-6FT DEPTH

30IN DIP AERIAL GRAVITY SEWER
8IN PVC GRAVITY SEWER OFT-6FT DEPTH

8IN PVC GRAVITY SEWER 6FT-12FT DEPTH

8IN PVC GRAVITY SEWER 12FT-18FT DEPTH
8IN PVC GRAVITY SEWER >18FT DEPTH
10IN PVC GRAVITY SEWER >18FT DEPTH
12IN PVC GRAVITY SEWER 6FT-12FT DEPTH

HDD 8IN HDPE CASING PIPE-ROCK

BORE/JACK 16IN STEEL CASING PIPE-UNCON.
BORE/JACK 20IN STEEL CASING PIPE-UNCON.

BORE/JACK 36IN STEEL CASING PIPE-UNCON.

OPEN CUT 16IN STEEL CASING PIPE

OPEN CUT 24IN STEEL CASING PIPE
OPEN CUT 30IN STEEL CASING PIPE
OPEN CUT 36IN STEEL CASING PIPE

48IN MANHOLE OFT-4FT DEPTH

unit of
Measure

Average
Region Unit Price
STATE $219.20
1 $329.00
STATE $329.00
1 $1,770.00
STATE $1,770.00
3 $105.00
STATE $105.00
3 $89.90
4 $40.00
STATE $64 .60
4 $45.00
STATE $45.00
4 $100.00
STATE $100.00
4 $220.00
STATE $220.00
3 $97.61
STATE $97.61
3 $369.38
STATE $369.38
4 $825.00
STATE $825.00
4 $627.00
STATE $627.00
3 $845.00
4 $1,000.00
STATE $926.89
3 $105.20
4 $200.00
STATE $156.66
3 $134.50
STATE $134.50
3 $188.05
STATE $188.05
3 $269.05
STATE $269.05
3 $3,471.75

4 $2,500.00

Awarded Contracts

Total
Cost

$55,896.
$20,069.
$20,069.
$95,580.
$95,580.
$56,700.
$56,700.
$76,864.
$35,160.
$112,024.
$5,850.
$5,850.
$3,000.
$3,000.
$17,160.
$17,160.
$104,930.
$104,930.
$147,752.
$147,752.
$140,250.
$140,250.
$315,381.
$315,381.
$105,625.
$140,000.
$245,625.
$8,416.
$19,000.
$27.,416.
$75,992.
$75,992.
$65,817.
$65,817.
$43,048.
$43,048.
$3,471.
$2,500.

182

Total
Quantity



Item
Number

797-07.

797-07.

797-07.

797-07.

797-07.
797-07.
797-07.
797-07.
797-07.
797-07.
797-07.
797-07.

797-07.

797-07.
797-07.

797-07.

02

03

04

05

06
07
08
09
13
15
18
47
60

62
80
85

Description

481N MANHOLE

481N MANHOLE

481N MANHOLE

481N MANHOLE

481N MANHOLE
481N MANHOLE
481N MANHOLE
481N MANHOLE
60IN MANHOLE
60IN MANHOLE
60IN MANHOLE
96IN MANHOLE

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

4FT-6FT DEPTH

6FT-8FT DEPTH

8FT-10FT DEPTH

10FT-12FT DEPTH

12FT-14FT DEPTH
14FT-16FT DEPTH
16FT-20FT DEPTH
20FT-24FT DEPTH
AFT-6FT DEPTH

8FT-10FT DEPTH
14FT-16FT DEPTH

6FT-8FT DEPTH

ADJUST EXISTING MANHOLE

MANHOLE MODIFICATION

REMOVE SEWER

MANHOLE

CAST-IN-PLACE PIERS

unit of
Measure

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH

EACH

Average
Region uUnit Price
STATE $2,985.88
3 $3,840.75
4 $3,000.00
STATE $3,672.60
1 $3,665.70
3 $8,450.67
4 $3,500.00
STATE $5,835.91
3 $4,720.75
4 $4,000.00
STATE $4,411.86
3 $5,145.75
4 $4,500.00
STATE $4,822.88
4 $5,000.00
STATE $5,000.00
4 $5,500.00
STATE $5,500.00
4 $9,985.00
STATE $9,985.00
4 $14,125.00
STATE $14,125.00
3 $4,207.75
STATE $4,207.75
3 $5,598.50
STATE $5,598.50
3 $7,264.75
STATE $7,264.75
1 $30,300.00
STATE $30,300.00
3 $2,780.95
4 $1,400.00
STATE $1,597.28
4 $3,600.00
STATE $3,600.00
3 $695.05
STATE $695.05

1 $6,650.00

Awarded Contracts

Total
Cost

$5,971.
$15,363.
$3,000.
$18,363.
$14,662.
$50,704.
$10,500.
$75,866.
$18,883.
$12,000.
$30,883.
$5,145.
$4,500.
$9,645.
$5,000.
$5,000.
$5,500.
$5,500.
$9,985.
$9,985.
$42,375.
$42,375.
$4,207.
$4,207.
$5,598.
$5,598.
$7,264.
$7,264.
$30,300.
$30,300.
$5,561.
$16,800.
$22,361.
$3,600.
$3,600.
$2,780.
$2,780.
$13,300.

183

Total
Quantity
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Item
Number

797-07.

797-08.

797-08.

797-08.
797-09.

797-09.

797-09.

797-09.

797-09.

797-10.

797-10.

797-10.

797-10.

797-10.

86

01

05

08
07

10

13
26

27
03

06

09

10

11

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

CAST-IN-PLACE MANHOLE

DI FITTINGS

6IN PVC PIPE FOR SERVICE LATERAL

6IN CLEAN OUT ASSEMBLY
6IN PLUG VALVE ASSEMBLY

12IN PLUG VALVE ASSEMBLY

20IN PLUG VALVE ASSEMBLY

2IN AIR/VAC VALVE ASSEMBLY

3IN AIR/VAC VALVE ASSEMBLY

CONNECT 10-18IN SEWER TO EXIST. MANHOLE

CONNECT 6IN LATERAL TO SEWER LINE

CONNECT EX. 8IN SEWER TO NEW MANHOLE

CONNECT EX.10-18IN SEWER TO NEW MANHOLE

CONNECT EX. >18IN SEWER TO NEW MANHOLE

unit of
Measure

EACH

LB.

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Average
Region Unit Price
STATE $6,650.00
1 $17,400.00
STATE $17,400.00
1 $15.00
3 $8.52
4 $6.00
STATE $7.38
3 $34.80
4 $27.00
STATE $33.56
3 $1,540.25
STATE $1,540.25
3 $2,903.06
STATE $2,903.06
1 $6,830.00
3 $5,731.25
STATE $5,951.00
4 $20,000.00
STATE $20,000.00
1 $5,010.00
3 $5,173.78
STATE $5,050.95
4 $9,500.00
STATE $9,500.00
1 $4,434.79
3 $10,602.42
STATE $9,060.51
3 $446.15
4 $1,000.00
STATE $511.31
3 $695.05
4 $1,200.00
STATE $897.03
1 $4,434.79
3 $695.05
STATE $1,941.63
1 $4,550.00

STATE $4,550.00

Awarded Contracts

Total
Cost

$13,300.
$17,400.
$17,400.
$3,000.
$65,625.
$45,000.
$113,625.
$16,530.
$2,430.
$18,960.
$23,103.
$23,103.
$11,612.
$11,612.
$6,830.
$22,925.
$29,755.
$60,000.
$60,000.
$15,030.
$5,173.
$20,203.
$9,500.
$9,500.
$4.,434.
$31,807.
$36,242.
$6,692.
$2,000.
$8,692.
$2,085.
$2,400.
$4,485.
$4.,434.
$1,390.
$5,824.
$9,100.
$9,100.

184

Total
Quantity
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Item
Number

797-10.

797-10.
797-11.

797-11.

797-11.
797-11.
797-11.
797-11.
797-11.

797-11.

797-11.
797-13.
797-13.
797-13.
797-30.
798-02.

798-04.

20

21
15

25

28
31
33
35
36
38

39
04
05
06
24
03
21

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

CONNECT TO 12IN FORCE MAIN

CONNECT TO 16IN FORCE MAIN
48IN MH ADJUSTMENT INCREASE HEIGHT

RETIREIN PLACE 48IN MANHOLE

RETIREIN PLACE 84IN MANHOLE

RETIREIN PLACE EXISTING SEWER 8IN-141IN
RETIREIN PLACE EXISTING SEWER >24IN
REMOVE EXISTING SEWER 8IN-14IN

REMOVE EXISTING SEWER 15IN-241IN

BY-PASS PUMPING

TV INSPECTION

16IN BUTTERFLY VALVE ASSEMBLY
CREEK CROSSING (#)

CREEK CROSSING (#)

OPEN CUT 12IN PVC CASING PIPE
4IN DIAMETER CONDUIT (PVC)

BRIDGE HANGER SYSTEM AND PIPE

unit of
Measure

EACH

EACH
V.F.

EACH

EACH

L.F.

EACH
LS
LS
L.F.

LS

Average
Region uUnit Price
1 $5,500.00
3 $2,272.00
STATE $3,886.00
3 $2,935.75
STATE $2,935.75
4 $425.00
STATE $425.00
1 $2,530.00
3 $1,293.00
4 $1,342.86
STATE $1,398.73
1 $6,570.00
STATE $6,570.00
4 $16.00
STATE $16.00
1 $35.50
STATE $35.50
3 $16.20
STATE $16.20
3 $21.30
STATE $21.30
1 $27,509.06
2 $8,429.69
3 $24,154.00
STATE $23,769.99
3 $5.00
STATE $5.00
3 $5,473.00
STATE $5,473.00
1 $6,500.00
STATE $6,500.00
1 $6,500.00
STATE $6,500.00
3 $129.06
STATE $129.06
2 $8.63
STATE $8.63

2 $36,170.37

Awarded Contracts

Total
Cost

$11,000.00
$4,544 .00
$15,544.00
$5,871.50
$5,871.50
$425.00
$425.00
$2,530.00
$9,051.00
$9,400.00
$20,981.00
$13,140.00
$13,140.00
$21,600.00
$21,600.00
$7,100.00
$7,100.00
$13,284.00
$13,284.00
$21,619.50
$21,619.50
$110,036.25
$8,429.69
$24,154.00
$142,619.94
$4,300.00
$4,300.00
$21,892.00
$21,892.00
$6,500.00
$6,500.00
$6,500.00
$6,500.00
$10,324.80
$10,324.80
$4,142.40
$4,142.40
$36,170.37

185

Total
Quantity
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Item
Number

798-05.
798-05.
798-05.
798-05.
798-05.
798-05.
798-05.
798-06.
798-06.
798-06.
798-08.
798-09.
798-09.

798-09.

801-01

801-01.

801-01.

27
32
33
34
37
52
53
08
13
20
01
01
02
03

02
04

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

COMMUNICATION ASSEMBLY (BOND)
COMMUNICATION ASSEMBLY (DDE)
COMMUNICATION ASSEMBLY (DE)
COMMUNICATION ASSEMBLY (E1-2)
COMMUNICATION ASSEMBLY (F2&F3)
COMMUNICATION ASSEMBLY (LOOP)
COMMUNICATION ASSEMBLY (SPLICE)
FIBER OPTIC CABLE (72F)

FIBER OPTIC CABLE (DESCRIPTION)
FIBER OPTIC CABLE (144F)

RISER

REMOVE STEEL STRAND

REMOVE AERIAL CABLE/TERMINALS
REMOVE POLES, GUYS, ANCHORS

SEEDING (WITH MULCH)

CROWN VETCH MIXTURE (WITH MULCH)

SEEDING (WILDFLOWER MIXTURE)

unit of
Measure
EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH

UNIT

UNIT

UNIT

Average
Region Unit Price
STATE $36,170.37
2 $201.22
STATE $201.22
2 $743.90
STATE $743.90
2 $487.80
STATE $487.80
2 $432.92
STATE $432.92
2 $1,006.09
STATE $1,006.09
2 $774.38
STATE $774.38
2 $121.95
STATE $121.95
2 $11.01
STATE $11.01
2 $10.17
STATE $10.17
2 $12.54
STATE $12.54
2 $7,201.15
STATE $7,201.15
2 $1.62
STATE $1.62
2 $1.62
STATE $1.62
2 $79.27
STATE $79.27
1 $21.46
2 $45.33
3 $30.66
4 $22.57
STATE $26.96
2 $31.50
STATE $31.50
1 $45.09

STATE $45.09

Awarded Contracts

Total
Cost

$36,170.
$1,207.
$1,207.
$4,463.
$4.,463.
$7.,317.
$7.,317.
$3,463.
$3,463.
$4,024.
$4,024.
$4,646.
$4,646.
$731.
$731.
$9,292.
$9,292.
$8,583.
$8,583.
$10,583.
$10,583.
$14,402.
$14,402.
$4,524.
$4.,524.
$4.,524.
$4,524.
$3,329.
$3,329.
$33,452.
$3,714.
$106,322.
$29,630.
$173,119.
$5,953.
$5,953.
$32,329.
$32,329.

186

Total
Quantity
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Average Unit Prices - 01JAN2018 thru 31DEC2018 - Awarded Contracts 187

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
801-01.06 SEEDING (SPECIAL MIXTURE) UNIT 3 $28.50 $46,968.00 1648.00
STATE $28.50 $46,968.00 1648.00
801-01.07 TEMPORARY SEEDING (WITH MULCH) UNIT 1 $16.24 $70,574.45 4345 .00
2 $44.14 $5,120.22 116.00
3 $24.48 $297,636.40 12156 .00
4 $21.12 $261,131.50 12367 .00
STATE $21.89 $634,462.57 28984 .00
801-01.08 SEEDING (SPECIAL MIXTURE) WITH MULCH UNIT 3 $40.41 $28,975.20 717.00
4 $40.00 $6,000.00 150.00
STATE $40.34 $34,975.20 867.00
801-01.10 SEEDING (WITH BONDED FIBER MATRIX) UNIT 1 $55.74 $2,396.82 43.00
STATE $55.74 $2,396.82 43.00
801-01.30 COVER CROP SEED MIX (RIPZN/FLPL) W/MULCH UNIT 1 $61.50 $44,095.50 717.00
4 $100.00 $2,600.00 26.00
STATE $62.85 $46,695.50 743.00
801-01.34 GRASS SEED MIX (RIPZN/FLPL) UNIT 3 $100.00 $900.00 9.00
STATE $100.00 $900.00 9.00
801-01.35 GRASS SEED MIX (RIPZN/FLPL) W/MULCH UNIT 1 $61.50 $44,095.50 717.00
STATE $61.50 $44,095.50 717 .00
801-01.36 SPECIAL WETLAND SEED MIXTURE UNIT 1 $76.15 $12,793.20 168.00
STATE $76.15 $12,793.20 168.00
801-01.65 TEMPORARY MULCH UNIT 2 $22.05 $1,102.50 50.00
3 $17.27 $64,896.50 3756.90
STATE $17.34 $65,999.00 3806.90
801-02 SEEDING (WITHOUT MULCH) UNIT 1 $25.99 $15,591.22 600.00
2 $21.00 $336.00 16.00
3 $17.34 $29,714.00 1714 .00
4 $17.77 $8,619.00 485.00
STATE $19.28 $54,260.22 2815.00
801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH) UNIT 1 $122.08 $610.40 5.00
3 $40.48 $5,465.00 135.00
STATE $43.40 $6,075.40 140.00
801-02.08 TEMPORARY SEEDING (WITHOUT MULCH) UNIT 1 $35.87 $645.66 18.00
3 $30.00 $12,390.00 413.00
STATE $30.25 $13,035.66 431.00
801-02.15 FERTILIZER TON 1 $612.58 $15,926.97 26.00
3 $700.00 $32,900.00 47.00

4 $550.00 $23,100.00 42.00



Item
Number

801-03

801-07

801-08

802-01.

802-01.

802-01.

802-01.

802-01.

802-01.

802-01.

802-02.

10

11

12

13

14

15

16

30

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

WATER (SEEDING & SODDING)

SEED (SUPPLEMENTAL APPLICATION)

FERTILIZER (SUPPLEMENTAL APPLICATION)

TREES

TREES

TREES

TREES

TREES

TREES

TREES

CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)

unit of
Measure

M.G.

LB.

TON

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$625.
$35.
$82.
$27.

$4.
$15.

$8.
$10.

$8.
$695.
$600.
$691.
$323.
$150.
$214.
$323.
$475.
$250.
$300.
$323.
$420.
$250.
$286.
$323.
$250.
$259.
$323.
$250.
$260.
$323.
$460.
$444 .
$323.
$323.
$17.
$12.

$4.
$14.

Total
Cost

$71,926.97
$34,150.73
$17,829.25
$107,914.05
$30,265.60
$190,159.63
$11,252.50
$2,750.00
$14,002.50
$38,923.20
$1,200.00
$40,123.20
$5,183.52
$4,050.00
$9,233.52
$2,915.73
$2,850.00
$6,250.00
$12,015.73
$2,915.73
$10,500.00
$25,000.00
$38,415.73
$2,267.79
$12,000.00
$14,267.79
$1,295.92
$6,250.00
$7,545.92
$647.94
$6,900.00
$7,547.94
$323.98
$323.98
$31,818.00
$2,782.50
$1,716.00
$36,316.50

188

Total
Quantity

115.00
973.10
214 .88
3894 .30
7204 .90
12287.18
1348.00
275.00

1858.00
216.00
356.00

2430.00



Item
Number

802-02.

802-02.

802-02.

802-02.

802-02.

802-02.
802-02.
802-02.
802-02.
802-02.
802-02.
802-03.
802-03.
802-11.

802-11.

31

32

33

34

35

37
40
42
43
45
47
03
04
01

02

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

CUTTINGS: SALIX SERICEA (18IN-24IN)

CUTTINGS: CORNUS AMOMUM (18IN-241IN)

CUTTNGS: SAMBUCUS CANADENSIS (18IN-241IN)

CUTTINGS: SALIX INTERIOR (18IN-241IN)

CTTNGS: CEPHALANTHUS OCCIDENTALIS (18IN-

CUTTINGS: ALNUS SERRULATA (18IN-241IN)
CUTTINGS: SALIX NIGRA (24-48IN LENGTH)
CUTTINGS: CORNUS AMOMUM (24-48IN)
CUTTINGS: SAMBUCUS CANADENSIS (24-48IN)
CTTNGS: CEPHALANTHUS OCCIDENTALIS (24-48
CUTTINGS: ALNUS SERRULATA (24-48IN)
SHRUBS

SHRUBS

ACER NEGUNDO (BOX ELDER 2-5FT)

ACER RUBRUM (RED MAPLE 2-5FT)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

Average
Region Unit Price
1 $17.00
3 $12.30
4 $4.82
STATE $13.12
1 $16.91
3 $12.88
4 $4.00
STATE $15.76
1 $17.14
3 $12.30
4 $4.00
STATE $15.35
3 $50.00
STATE $50.00
1 $16.95
3 $50.00
STATE $17.59
1 $17.00
STATE $17.00
1 $43.62
STATE $43.62
1 $43.62
STATE $43.62
1 $43.62
STATE $43.62
1 $43.62
STATE $43.62
1 $43.62
STATE $43.62
3 $16.00
STATE $16.00
3 $39.00
STATE $39.00
4 $20.00
STATE $20.00
1 $30.00
2 $33.60

3 $28.16

Awarded Contracts

Total
Cost

$13,600.
$2,350.
$1,716.
$17,666.
$45,650.
$2,782.
$840.
$49,272.
$28,376.
$2,350.
$840.
$31,566.
$550.
$550.
$9.,426.
$550.
$9,976.
$13,600.
$13,600.
$697.
$697.
$3,576.
$3,576.
$3,576.
$3,576.
$3,576.
$3,576.
$2,878.
$2,878.
$3,936.
$3,936.
$14,859.
$14,859.
$340.
$340.
$2,520.
$672.
$1,549.

189

Total
Quantity

800.
191.
356.
1347.
2700.
216.
210.
3126.
1656.
191.



Item
Number

802-11.
802-11.
802-11.
802-11.
802-11.
802-11.
802-11.

802-11.

802-11.

802-11.

802-11.
802-11.
802-11.
802-11.
802-11.
802-11.

802-11.

04
09
11
12
13
14
16

18

19

26

31
32
33
38
39
41

44

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

ACER SACCHARUM (SUGAR MAPLE 2-5FT)
CARYA OVATA (SHAGBARK HICKORY 2-5FT)
CERCIS CANADENSIS (REDBUD 2-5FT)

CORNUS FLORIDA (FLWRNG DGWD 2-5FT)
CRATAEGUS PHAENOPYRUM (W. HWTHRN 2-5FT)
DIOSPYROS VIRGINIANA (PERSIMON 2-5FT)
FRAXINUS PENNSYLVANICA (GRN ASH 2-5FT)

LIQUIDAMBER STYRACIFLUA (SWTGM 2-5FT)

LIRIODENDRON TULIPIFERA (PPLR 2-5FT)

PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT)

QUERCUS FALCATA (SOUTHERN RED OAK 2-5FT)
QUERCUS LYRATA (OVERCUP OAK 2-5FT)
QUERCUS MICHAUXI1 (SW CHST OAK 2-5FT)
QUERCUS PHELLOS (WILLOW OAK 2-5FT)
QUERCUS RUBRA (NORTHERN RED OAK 2-5FT)
SASSAFRAS ALBIDUM (SASSAFRAS 2-5FT)

ULMUS AMERICANA (AMERICAN ELM 2-5FT)

Unit of
Measure
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH

EACH

Average
Region uUnit Price
STATE $29.82
3 $25.00
STATE $25.00
3 $25.00
STATE $25.00
3 $39.50
STATE $39.50
3 $39.50
STATE $39.50
3 $39.50
STATE $39.50
1 $29.75
STATE $29.75
4 $20.00
STATE $20.00
1 $22.00
2 $33.60
3 $25.00
4 $20.00
STATE $23.86
1 $29.46
STATE $29.46
1 $25.65
3 $25.00
STATE $25.52
1 $27.27
STATE $27.27
1 $30.00
STATE $30.00
1 $30.00
STATE $30.00
1 $30.00
STATE $30.00
4 $20.00
STATE $20.00
3 $39.50
STATE $39.50
4 $20.00

Awarded Contracts

Total
Cost

$4,741.
$1,275.
$1,275.
$1,025.
$1,025.
$474.
$474.
$434.
$434.
$434.
$434.
$2,677.
$2,677.
$340.
$340.
$2,200.
$672.
$1,250.
$340.
$4.,462.
$2,887.
$2,887.
$4,720.
$1,125.
$5,845.
$327.
$327.
$2,520.
$2,520.
$2,520.
$2,520.
$2,520.
$2,520.
$340.
$340.
$434.
$434.
$880.
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Total
Quantity



Item
Number

802-11.
802-11.
802-11.
802-11.
802-11.

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.
802-12.

802-12.

802-12.

45
46
62
63
64

01

02

06

07

11

12
13

14

16

Average Unit Prices - 01JAN2018 thru 31DEC2018 - Awarded Contracts

Description

CARPINUS CAROLINIANA (AMRCN HRNBM 2-5FT)
QUERCUS SHUMARDII (SHUMARD OAK 2-5 FT CN
CORNUS ALTERNIFOLIA (ALTERNATE LEAF DGWO
HAMAMELIS VIRGINIANA (AMERICAN WITCHHAZE
ILEX DECIDUA (DECIDUOUS HOLLY 2-5FT CNTN

ACER NEGUNDO (BOX ELDER SEEDLNG)

ACER RUBRUM (RED MAPLE SEEDLNG)

ASIMINA TRILOBA (PAWPAW SEEDLNG)

BETULA NIGRA (RIVER BIRCH SEEDLNG)

CERCIS CANADENSIS (REDBUD SEEDLNG)

CORNUS FLORIDA (FLWRNG DGWD SEEDLNG)
CRATAEGUS PHAENOPYRUM (W HWTHRN SEEDLNG)

DIOSPYROS VIRGINIANA (PERSIMON SEEDLNG)

FRAXINUS PENNSYLVANICA (GRN ASH SEEDLNG)

unit of
Measure
EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH

Average
Region uUnit Price
STATE $20.00
1 $30.00
STATE $30.00
1 $30.00
STATE $30.00
2 $36.75
STATE $36.75
1 $30.00
STATE $30.00
2 $36.75
STATE $36.75
1 $27.26
3 $9.00
STATE $18.88
1 $24.06
2 $5.25
3 $22.55
STATE $23.11
4 $4.00
STATE $4.00
2 $5.25
3 $10.00
4 $4.00
STATE $6.62
1 $27.26
3 $22.55
STATE $24.91
3 $22.55
STATE $22.55
3 $22.55
STATE $22.55
1 $24.00
4 $4.00
STATE $21.48
1 $27.26
2 $6.30
3 $10.00

STATE $14.81

Total
Cost

$880.00
$2,520.00
$2,520.00
$2,520.00
$2,520.00
$330.75
$330.75
$2,520.00
$2,520.00
$220.50
$220.50
$899.58
$252.00
$1,151.58
$11,141.25
$126.00
$496.10
$11,763.35
$260.00
$260.00
$126.00
$600.00
$260.00
$986.00
$599.72
$496.10
$1,095.82
$496.10
$496.10
$496.10
$496.10
$10,800.00
$260.00
$11,060.00
$899.58
$126.00
$500.00
$1,525.58
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Total
Quantity



Item
Number

802-12.

802-12.

802-12.

802-12.
802-12.

802-12.

802-12.

802-12.

802-12.

802-12.
802-12.
802-12.
802-12.
802-12.
802-12.

802-12.

18

19

26

31
32
33

35
37

38

40
41
45
46
51
55
61

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

LIQUIDAMBER STYRACIFLUA (SWTGM SEEDLNG)

LIRIODENDRON TULIPIFERA (PPLR SEEDLNG)

PLATANUS OCCIDENTALIS (SCMRE SEEDLNG)

QUERCUS FALCATA (STHRN RED OAK SEEDLNG)
QUERCUS LYRATA (OVERCUP OAK SEEDLNG)
QUERCUS MICHAUXI1 (SW CHST OAK SEEDLNG)

QUERCUS NIGRA (WATER OAK SEEDLNG)
QUERCUS PALUSTRIS (PIN OAK SEEDLNG)

QUERCUS PHELLOS (WILLOW OAK SEEDLNG)

SALIX NIGRA (BLACK WILLOW SEEDLNG)
SASSAFRAS ALBIDUM (SASSAFRAS SEEDLNG)
CARPINUS CAROLINIANA (AMRCN HRNBM SDLNG)
QUERCUS SHUMARDII (SHUMARD OAK SEEDLING
CORNUS AMOMUM (SILKY DOGWOOD SDLNG B.R.)
CARYA LACINIOSA (SHELLBARK HICKORY SDLNG
ALNUS SERRULATA (HAZEL ALDER SEEDLING B.

unit of
Measure

EACH

EACH

EACH

EACH
EACH
EACH

EACH
EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH

Average
Region Unit Price
1 $26.97
3 $9.00
STATE $16.66
1 $24.22
3 $10.00
STATE $22.89
1 $24.22
3 $10.00
STATE $22.65
1 $126.91
STATE $126.91
1 $24.00
STATE $24.00
1 $24.00
3 $10.00
STATE $22.60
3 $9.00
STATE $9.00
3 $9.00
4 $4.00
STATE $5.72
1 $24.00
3 $10.00
4 $4.00
STATE $20.46
3 $9.00
STATE $9.00
3 $22.55
STATE $22.55
1 $24.00
STATE $24.00
1 $24.00
STATE $24.00
1 $24.00
STATE $24.00
4 $4.00
STATE $4.00
1 $26.25

Awarded Contracts

Total
Cost

$1,240.
$558.
$1,798.
$11,699.
$500.
$12,199.
$11,699.
$600.
$12,299.
$4,188.
$4,188.
$10,800.
$10,800.
$10,800.
$500.
$11,300.
$297.
$297.
$306.
$260.
$566.
$10,800.
$500.
$260.
$11,560.
$576.
$576.
$496.
$496.
$10,800.
$10,800.
$9,600.
$9,600.
$10,800.
$10,800.
$260.
$260.
$236.

192

Total
Quantity

46.00
62.00
108.00
483.00
50.00
533.00
483.00
60.00
543.00
33.00
33.00
450.00
450.00
450.00



Item
Number

802-13.
802-13.
802-13.
802-13.
802-13.
802-13.
802-13.
802-13.

802-13.

802-13.

802-13.
802-13.
802-13.
802-13.
802-13.
802-13.

802-13.

02
03
04
06
08
09
10
15

16

28

31
51
54
56
57
58

59

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

CALYCANTHUS FLORIDUS (SWEETSHRUB 2-5FT)
CEPHALANTHUS OCCIDENTALIS (BTNBSH 2-5FT)
CORNUS AMOMUM (SLKY DGWD 2-5FT)
HYDRANGEA QUERCIFOLIA (OKLF HDRNG 2-5FT)
ITEA VIRGINICA (VIRGINIA SWEETSPIRE 2-5F
LINDERA BENZOIN (SPICEBUSH 2-5FT)
SAMBUCUS CANADENSIS (ELDERBERRY 2-5FT)
PHYSOCARPUS OPULIFOLIUS (NIN) 2-5FT C.G.

CORYLUS AMERICANA (HAZELNU) 2-5FT C.G.

AMORPHA FRUTICOSA (INDIGOBUSH 2-5 FT CNT

RHODODENDRON MAXIMUM (RHODODENDRON 2-5 F
ALNUS SERRULATA (HAZEL ALDER SDLNG)
CORNUS AMOMUM (SLKY DGWD SDLNG)
HYDRANGEA QUERCIFOLIA (OKLF HDRNG SDLNG)
ILEX OPACA (AMERICAN HOLLY SDLNG)

ITEA VIRGINICA (VIRGINIA SWEETSPIRE SDLN

LINDERA BENZOIN (SPICEBUSH SDLNG)

unit of
Measure

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH

EACH

Average
Region uUnit Price
4 $4.00
STATE $6.71
1 $26.25
STATE $26.25
1 $26.25
STATE $26.25
1 $30.00
STATE $30.00
1 $26.25
STATE $26.25
3 $28.50
STATE $28.50
1 $29.83
STATE $29.83
1 $22.00
STATE $22.00
3 $28.50
STATE $28.50
1 $26.25
3 $28.50
STATE $28.28
1 $22.00
3 $28.50
STATE $23.42
1 $26.25
STATE $26.25
1 $22.00
STATE $22.00
3 $20.50
STATE $20.50
3 $20.50
STATE $20.50
4 $4.00
STATE $4.00
3 $20.50
STATE $20.50
1 $24.00

2 $6.30

Awarded Contracts

Total
Cost

$260.
$496.
$105.
$105.
$105.
$105.
$2,520.
$2,520.
$105.
$105.
$798.
$798.
$2,625.
$2,625.
$2,200.
$2,200.
$798.
$798.
$78.
$798.
$876.
$2,200.
$798.
$2,998.
$105.
$105.
$11,000.
$11,000.
$430.
$430.
$430.
$430.
$260.
$260.
$430.
$430.
$10,800.
$63.
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Total
Quantity

65.
74.



Item
Number

802-13.

802-13.

802-15.
802-15.

802-15.

803-01

805-01.

805-01.

805-01.

805-01.

805-12.

805-12.

60
62

01
04

06

01

02

03

65

01

02

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

SAMBUCUS CANADENSIS (ELDERBERRY SDLNG)

ILEX VERTICILLATA (CMN WNTRBRY SDLNG B.R

ELEOCHARIS ACICULARIS (SLENDER SPIKERUSH

JUNCUS EFFUSUS (SOFT RUSH)

CASTANEA DENTATA (AMERICAN CHESTNUT)

SODDING (NEW SOD)

TURF REINFORCEMENT MAT (CLASS

TURF REINFORCEMENT MAT (CLASS

TURF REINFORCEMENT MAT (CLASS

TEMPORARY MULCH

EROSION CONTROL BLANKET (TYPE

EROSION CONTROL BLANKET (TYPE

)

1T))

I

unit of
Measure

EACH

EACH

EACH
EACH
EACH

S.Y.

S.Y.

S.Y.

S.Y.

UNIT

S.Y.

Region

4
STATE
3
STATE
2
4
STATE
1
STATE
1
STATE
1
STATE

Awarded Contracts

Average
Unit Price

$4.00
$21.19
$20.50
$20.50
$6.30
$4.00
$4.31
$26.25

Total
Cost

$260.
$11,123.
$410.
$410.
$63.
$260.
$323.
$1,732.
$1,732.
$1,732.
$1,732.
$3,125.
$3,125.
$351,239.
$93,668.
$899,648.
$1,910,491.
$3,255,048.
$128,781.
$18,370.
$39,806.
$186,957.
$12,920.
$2,493.
$14,390.
$29,803.
$21,806.
$21,806.
$379.
$379.
$137,959.
$31,784.
$72,179.
$241,922.
$69,085.
$3,821.
$21,012.
$93,920.

194

Total
Quantity



Item
Number

805-12.

805-12.

806-01

806-02.

806-02.

908-21.
908-21.

908-21.

03

08

03

13

01
02
03

Average Unit Prices - 01JAN2018 thru 31DEC2018 -

Description

EROSION CONTROL BLANKET (TYPE 111)

700 GRAM COIR FIBER EROSION BLANKET

MOWING

PROJECT MOWING

SWATH MOWING

BEARINGS
BEARINGS

BEARINGS

unit of
Measure

S.Y.

S.Y.

ACRE

CYCL

ACRE

EACH
EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$1.

$1.

$1.

$8.

$7.

$5.

$7.
$63.
$56.
$65.
$31.
$50.
$863.
$915.
$3,018.
$5,325.
$3,232.
$42.
$42.
$39.
$41.
$6,383.
$6,383.
$5,284.
$5,284.
$3,000.
$3,000.

Total
Cost

$12,714.
$253,162.
$265,876.
$61,340.
$9,100.
$20,520.
$90,960.
$2,777,875.
$2,133,391.
$3,463,671.
$2,636,056.
$11,010,995.
$7,775.
$6,410.
$238,438.
$138,450.
$391,074.
$119,238.
$230,092.
$186,412.
$535,742.
$236,178.
$236,178.
$137,390.
$137,390.
$18,000.
$18,000.

00
75
75
34
00

195

Total
Quantity

9780.
174595.
184375.

7523.

1300.

4104.

12927.
43859.
37657.
53286.
82713.
217515.



