Item
Number

104-03.

105-01

108-03

109-04.
109-04.
109-04.

109-10.

201-01

201-01.

201-05.

201-07.

202-01

202-01.

202-01.

202-01.

71

20
21
22

01

02

31

01

02

03

13

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description
ADDITIONAL WORK

CONSTRUCTION STAKES, LINES AND GRADES

CPM PROJECT SCHEDULE

FORCE ACCOUNT

FORCE ACCOUNT

FORCE ACCOUNT

TRAINEE

CLEARING AND GRUBBING

CLEARING

VEGETATION REMOVAL

REMOVAL AND DISPOSAL OF BRUSH & TREES

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

REMOVAL OF ASBESTOS

REMOVAL OF TRASH AND DEBRIS

REMOVAL OF PIPE

Unit of
Measure

S.F.

LS

LS

DOLL

DOLL

DOLL

HOUR

LS

ACRE

LS

LS

LS

LS

LS

Region

2
STATE

Awarded Contracts

Average
Unit Price

$1.

$1.
$99,637.
$216,555.
$158,062.
$109,857.
$154,524.
$87,045.
$350,000.
$72,190.
$149,070.

1

50
50
87
42
52
14
46
28
00
00
14

$1.00

$1.

$1.

$1.

$1.

$1.

$0.

$0.

$0.

$0.

$0.
$195,007.
$727,597.
$474,262.
$195,612.
$417,980.
$11,000.
$11,000.
$22,089.
$10,333.
$2,470.
$15,990.
$11,858.
$8,839.
$36,000.
$12,989.
$10,750.
$31,983.
$159,250.
$26,000.
$59,650.
$29,092.
$8,750.
$83,365.
$156,500.
$74,073.
$2,500.
$2,500.
$10.

$12.

00
00
00
00
00
80
80
80
80
80
70
80
70
63
58
00
00
02
33
00
57
85
76
00
56
00
86
00
00
20
31
00
83
00
30
00
00
41
45

Total
Cost

$11,775.
$11,775.
$1,594,205.
$3,897,997.
$3,319,313.
$769,000.
$9,580,516.
$174,090.
$350,000.
$72,190.
$596,280.
1

00
00
89
58
02
00
49
56
00
00
56

$1.00

$1.

$1.

$1.

$1.

$1.

$9,216.
$27,824.
$14,384.
$8,736.
$60,160.
$3,510,138.
$10,186,369.
$8,536,728.
$1,173,675.
$23,406,912.
$99,000.
$99,000.
$110,445.
$31,000.
$2,470.
$143,915.
$23,717.
$44,198.
$36,000.
$103,916.
$21,500.
$191,903.
$637,000.
$104,000.
$954,403.
$58,184.
$17,500.
$500,195.
$313,000.
$888,879.
$2,500.
$2,500.
$759.
$3,186.

00
00
00
00
00
00
00
00
00
00
62
17
64
80
23
00
00
10
00
00
10
69
78
00
a7
00
18
00
00
18
61
00
00
00
61
00
00
93
45

Total
Quantity

7850.
7850.

16.

18.

21.
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00

o
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Item
Number

202-01.
202-01.

202-01.

202-01.

202-01.

202-01.

202-01.

202-01.

202-01.

202-02.

202-02.

202-02.

202-02.

202-02.

202-02.
202-02.
202-02.

202-02.

14
15

50

51

52

53

56

57

58

01

02

03

04

05

06
07
20

21

Description

REMOVAL
REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL
REMOVAL
REMOVAL

REMOVAL

OF
OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF
OF
OF

OF

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

PIPE
PIPE

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE
PIPE
PIPE

PIPE

AND OBSTRUCTIONS

AND OBSTRUCTIONS
AND OBSTRUCTIONS
AND OBSTRUCTIONS
& OBSTRUCTIONS

& OBSTRUCTIONS

& OBSTRUCTIONS

Unit of
Measure

L.F.
L.F.

EACH

EACH
EACH
EACH
LS

LS
L.F.

-
m T T M

Awarded Contracts

Average
Region Unit Price
3 $930.00
4 $30.00
STATE $20.41
2 $17.67
STATE $17.67
2 $24.51
STATE $24.51
1 $2,250.00
2 $38,553.48
3 $988.00
STATE $7,200.40
3 $2,075.00
STATE $2,075.00
3 $1,145.00
STATE $1,145.00
3 $1,559.00
STATE $1,559.00
1 $11,475.29
2 $13,770.00
4 $265,900.00
STATE $63,278.12
1 $8,807.36
2 $20,000.00
STATE $12,538.24
1 $115,001.28
STATE $115,001.28
1 $41.53
3 $33.67
4 $24.00
STATE $34.09
1 $40.95
3 $40.50
STATE $40.53
1 $45.25
3 $23.50
STATE $26.06
1 $48.00
3 $20.28
STATE $27.21
1 $35.00
3 $14.60
STATE $29.68
3 $18.30
STATE $18.30
3 $14.60
STATE $14.60
2 $40.00
STATE $40.00
2 $29.65
3 $22.94
STATE $26.13

Total
Cost

$2,790.
$129.
$6,865.
$2,526.
$2,526.
$1,421.
$1,421.
$9,000.
$154,213.
$16,796.
$180,009.
$2,075.
$2,075.
$41,220.
$41,220.
$6,236.
$6,236.
$22,950.
$27,540.
$265,900.
$316,390.
$17,614.
$20,000.
$37,614.
$115,001.
$115,001.
$5,524.
$49,502.
$888.
$55,914.
$5,160.
$60,870.
$66,030.
$2,308.
$8,977.
$11,285.
$7,344.
$9,307.
$16,651.
$9,520.
$1,401.
$10,921.
$933.
$933.
$3,124.
$3,124.
$1,520.
$1,520.
$5,099.
$4,335.
$9,434.

00
00
38
34
34
58
58
00
93
00
93
00
00
00
00
00
00
58
00
00
58
72
00
72
28
28
00
20
00
20
00
50
50
00
00
00
00
50
50
00
60
60
30
30
40
40
00
00
64
00
64

Total
Quantity

3.
4.
336.
143.
143.
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
1470.
.00
1640.
126.
1503.
1629.
51.
382.
433.
153.
459.
612.
272.
96.
368.
.00
51.
214.
214.
38.
38.
172.
189.
361.
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00
30
30
00
00

00

00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00



Item
Number

202-02.

202-02.

202-02.

202-02.
202-02.
202-02.
202-02.
202-02.

202-02.

202-03

202-03.

202-04.

202-04.

202-04.

202-04.

202-04.

22

23

24

25
26
27
28
29
30

01

01

02

03

04

05

Description

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

REMOVAL OF PIPE

REMOVAL

REMOVAL

REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

OF

OF

OF
OF
OF
OF
OF
OF

OF

OF

OF

OF

OF

OF

OF

PIPE

PIPE

PIPE
PIPE (DESCRIPTION)
PIPE (DESCRIPTION)
PIPE (DESCRIPTION)
PIPE (DESCRIPTION)
PIPE (DESCRIPTION)

RIGID PVMT, SIDEWALK, ETC.

ASPHALT PAVEMENT

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

L.F.

LS

LS

LS

LS

LS

Unit of
Measure

< T m mm M M m

Region

Awarded Contracts

Average

Unit Pr

$19.
$32.
$30.
$22.
$35.
$22.
$23.
$35.
$23.
$24.
$24.
$27.
$27.
$30.
$30.
$35.
$35.
$61.
$61.
$44.
$44.
$17.
$12.
$10.

$49,408
$87,816
$170,431
$114,177
$12,250
$10,000
$170,943
$79,940
$632
$10,000
$325,000
$111,877
$632
$10,000
$325,000
$111,877
$252
$20,000
$325,000
$115,084

ice

54
40
17
20
00
41
26
00
68
43
43
15
15
54
54
34
34
85
85
98
98
50
22
38
.09
.22
.09
.03
.14
.50
.93
.82
.74
.62
.55
.94
.00
.33
.40
.06
.00
.00
.35
.06
.00
.00
.35
.82
.00
.00
.27

Total
Cost

$1,094.
$8,650.
$9,744.
$13,364.
$350.
$13,714.
$22,748.
$1,260.
$24,008.
$13,534.
$13,534.
$13,900.
$13,900.
$5,680.
$5,680.
$49,758.
$49,758.
$4,082.
$4,082.
$2,653.
$2,653.
$3,412.
$27,906.
$279,273.
$58,328.
$368,921.
$81,237.
$62,685.
$121,797.
$1,165,910.
$1,431,630.
$296,452.
$1,141,617.
$2,215,611.
$3,653,681.
$36,752.
$10,000.
$512,830.
$559,582.
$632.
$10,000.
$325,000.
$335,632.
$632.
$10,000.
$325,000.
$335,632.
$252.
$20,000.
$325,000.
$345,252.

24
00
24
40
00
40
28
00
28
22
22
80
80
44
44
72
72
10
10
82
82
50
94
00
88
32
30
00
05
65
00
93
65
08
66
82
00
00
82
06
00
00
06
06
00
00
06
82
00
00
82

Total
Quantity

56.
267.
323.
602.

10.
612.
978.

36.

1014.
554.
554.
512.
512.
186.
186.

1408.

1408.

66.

66.

59.

59.
195.

2284.
26903.
798.
30180.
5384.
8912.
13329.
34805.
62430.
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00

W
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00
00
00
00
00
00
00
00
00
00
00
00
00
00
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00
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20
00
00
20
00
00
00
00
00



Item
Number

202-04.

202-04.

202-04.

202-04.

202-04.
202-04.
202-04.
202-04.
202-04.
202-04.
202-04.
202-04.
202-04.
202-04.
202-04.

202-04.

202-04.

202-04.

202-04.

202-04.

202-04.

06

07

08

09

10
11
12
13
14
15
16
17
18
19
20

21

22

50

51

52

53

Description

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

REMOVAL OF STRUCTURES

REMOVAL

REMOVAL

REMOVAL

REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

OF

OF

OF

OF
OF
OF
OF
OF
OF
OF
OF
OF
OF
OF

OF

OF

OF

OF

OF

OF

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES
STRUCTURES
STRUCTURES
STRUCTURES
STRUCTURES
STRUCTURES
STRUCTURES
STRUCTURES
STRUCTURES
STRUCTURES
STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

Unit of
Measure

LS

LS

LS

LS

LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS

LS

LS

LS

LS

LS

LS

Region

TATE

1
2
3
S
1
2
3
STATE
1
2
3
STATE
2
3
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
4
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$316.
$20,000.
$325,000.
$115,105.
$252.
$20,000.
$350,000.
$123,417.
$316.
$10,000.
$325,000.
$111,772.
$10,000.
$325,000.
$167,500.
$10,000.
$10,000.
$10,000.
$10,000.
$20,000.
$20,000.
$10,000.
$10,000.
$20,000.
$20,000.
$10,000.
$10,000.
$20,000.
$20,000.
$20,000.
$20,000.
$10,000.
$10,000.
$20,000.
$20,000.
$10,000.
$10,000.
$10,000.
$160,000.
$85,000.
$20,000.
$20,000.
$47,347.
$24,524.
$41,641.
$41,089.
$23,507.
$35,228.
$10,000.
$10,000.
$10,000.

03
00
00
34
82
00
00
61
03
00
00
01
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
61
00
71
32
00
55
00
00
00

Total
Cost

$316.
$20,000.
$325,000.
$345,316.
$252.
$20,000.
$350,000.
$370,252.
$316.
$10,000.
$325,000.
$335,316.
$10,000.
$325,000.
$335,000.
$10,000.
$10,000.
$10,000.
$10,000.
$20,000.
$20,000.
$10,000.
$10,000.
$20,000.
$20,000.
$10,000.
$10,000.
$20,000.
$20,000.
$20,000.
$20,000.
$10,000.
$10,000.
$20,000.
$20,000.
$10,000.
$10,000.
$10,000.
$160,000.
$170,000.
$20,000.
$20,000.
$142,042.
$24,524.
$166,566.
$82,178.
$23,507.
$105,685.
$10,000.
$10,000.
$10,000.

03
00
00
03
82
00
00
82
03
00
00
03
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
83
00
83
64
00
64
00
00
00

Total
Quantity
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.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00



Item
Number

202-04.

202-06.

202-06.
202-06.
202-06.
202-06.
202-06.
202-06.
202-06.
202-06.
202-06.
202-06.
202-06.
202-06.
202-06.
202-06.
202-06.
202-06.
202-06.
202-06.
202-06.
202-06.
202-06.
202-06.

202-06.

54

01

02
03
04
05
06
07
08
09
10
11
12
13
14
15
16
17
18
19
20
21
22
23

24

Description

REMOVAL

REMOVAL

REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL

REMOVAL

OF

OF

OF
OF
OF
OF
OF
OF
OF
OF
OF
OF
OF
OF
OF
OF
OF
OF
OF
OF
OF
OF
OF
OF

OF

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

STRUCTURES

BUILDINGS

BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS

BUILDINGS

Unit of
Measure

LS

LS

LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS

LS

Region

STATE
2
STATE
1
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2

Awarded Contracts

Average
Unit Price

$10,000.
$10,000.
$10,000.
$7,428.
$15,000.
$11,971.
$16,667.
$16,667.
$5,875.
$5,875.
$10,167.
$10,167.
$250.
$250.
$250.
$250.
$250.
$250.
$250.
$250.
$250.
$250.
$250.
$250.
$250.
$250.
$1.

$1.

$1.

$1.
$250.
$250.
$250.
$250.
$1.

$1.
$250.
$250.
$250.
$250.
$250.
$250.
$250.
.50
.00
.00
.00
.00
.50
.50
.00

00
00
00
81
33
72
00
00
52
52
00
00
50
50
50
50
50
50
50
50
50
50
50
50
50
50
00
00
00
00
50
50
50
50
00
00
50
50
50
50
50
50
50

Total
Cost

$10,000.
$10,000.
$10,000.
$14,857.
$45,001.
$59,858.
$50,001.
$50,001.
$23,502.
$23,502.
$30,501.
$30,501.

$501.

$501.

$501.

$501.

$501.

$501.

$501.

$501.

$501.

$501.

$501.

$501.

$501.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
62
00
62
00
00
09
09
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

PNNRPRPERPENNNNNNNNEERNNNNERPREREERNNNNNNNNNNNNNNNOORMDMNOWOAOWONRRE

.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00



Item
Number

202-06.
202-06.
202-06.
202-06.
202-06.
202-06.
202-06.

202-08.

202-08.

202-08.

202-13

203-01

203-01.
203-01.
203-01.
203-01.
203-01.
203-01.

203-01.

203-01.

203-01.

26
28
29
30
33
34
35
10

15

28

01
05
06
o7
09
11
13

60

61

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

REMOVAL OF BUILDINGS (TRACT NO.)
REMOVAL OF BUILDINGS (TRACT NO.)
REMOVAL OF BUILDINGS (TRACT NO.)
REMOVAL OF BUILDINGS (TRACT NO.)
REMOVAL OF BUILDINGS (TRACT NO.)
REMOVAL OF BUILDINGS (TRACT NO.)
REMOVAL OF BUILDINGS (TRACT NO.)
REMOVAL OF CURB

REMOVAL OF CURB AND GUTTER

REMOVAL OF MEDIAN BARRIER
WATER WELL ABANDONMENT
ROAD & DRAINAGE EXCAVATION (UNCLIFIED)

ROAD & DRAINAGE EXCAVATION (SLIDE AREA)
EXCAVATION

ROAD & DRAINAGE EXCAVATION (UNCLASS)

RD & DRNG EXCV (ACID PRODUCING OFF SITE)
ACID PRODUCING MATERIAL HAUL & TIP FEE
PRESPLITTING OF ROCK EXCAVATION

ROAD & DRAINAGE EXC (STREAM MITIGATION)

ROAD & DRAINAGE EXCAVATION

ROAD & DRAINAGE EXCAVATION

Unit of
Measure
LS

LS

LS

LS

LS

LS

LS
L.F.

L.F.
EACH
C.Y.

C.Y.
C.Y.
LS
C.Y.
TON
S.Y.
C.Y.

Region

STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$1.
$500.
$500.
$500.
$500.
$500.
$500.
$500.
$500.
$500.
$500.
$500.
$500.
$500.
$500.
$4.
$10.
$85.
$5.
$14.
$12.
$300.
$23.
$20.
$20.
$3,885.
$3,885.
$8.
$10.
$9.
$3.
$8.
$16.
$16.
$25.
$25.
$35,725.
$35,725.
$9.
$9.
$100.
$100.
$29.
$29.
$22.
$80.
$23.
$10.
$15.
$12.
$9.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
41
00
00
07
18
60
00
81
75
75
41
41
29
21
26
36
25
08
08
00
00
00
00
30
30
00
00
28
28
99
00
27
00
00
92
00

Total
Cost

$1.

$500.

$500.

$500.

$500.

$500.

$500.

$500.

$500.

$500.

$500.

$500.

$500.

$500.

$500.
$15,876.
$1,420.
$1,785.
$19,081.
$9,305.
$2,217.
$9,000.
$20,522.
$27,182.
$27,182.
$54,395.
$54,395.
$17,806,682.
$23,682,086.
$10,049,527.
$3,930,234.
$55,468,531.
$188,940.
$188,940.
$34,250.
$34,250.
$71,450.
$71,450.
$952,582.
$952,582.
$656,300.
$656,300.
$1,124,027.
$1,124,027.
$746,209.
$13,040.
$759,249.
$16,300.
$34,335.
$50,635.
$568,971.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
76
00
76
50
50
72
72
79
71
87
10
a7
00
00
00
00
00
00
26
26
00
00
22
22
42
00
42
00
00
00
00

Total
Quantity

RPRRRRRRERRERRRERERRERRRER

.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
3600.
142.

21.
3763.
656.
176.

30.

862.
1310.
1310.
14.

14.
2147123.
2318855.
1085762.
1168634.
6720374.
11750.
11750.
1370.
1370.

2.

2.
102428.
102428.
6563.
6563.
38393.
38393.
32458.
163.
32621.
1630.
2289.
3919.
63219.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
20
20
00
00
00
00
00
00
00
00
00
00
00



Item
Number

203-01.

203-02.

203-02.

203-03

203-03.

203-03.

203-03.

203-04

203-05

203-06

203-07

203-08

203-08.

203-11

79

01

02

01

10

51

50

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

EXCAVATION/BACKFILL

BORROW EXCAVATION (GRADED SOLID ROCK)

BORROW EXCAVATION (GRADED SOLID ROCK)
BORROW EXCAVATION (UNCLASSIFIED)

BORROW EXCAVATION (SELECT MATERIAL)

SELECT GRANULAR MATERIAL

BORROW EXCAVATION (UNCLASSIFIED)

PLACING AND SPREADING TOPSOIL

UNDERCUTTING

WATER

FURNISHING & SPREADING TOPSOIL

CHANNEL EXCAVATION (UNCLASSIFIED)

SEDIMENT BASIN EXCAVATION (COMMON)

SCALING AND TRIMMING

Unit of
Measure

C.Y.

TON

C.Y.

C.Y.

C.Y.

TON

Region

STATE
2
STATE

Awarded Contracts

Average

Unit Pr

$9

$11.
$11.
$23.
$20.
$19.
$20.
$27.
$27.

$8.
$11.

$4.
$14.

$8.
$13.
$13.
$28.

$2.

$53
$12
$200
$31

ice

.00
41
41
43
29
05
05
56
56
32
23
74
66
50
12
12
60
00
.38
.75
.75
.74
.85
.96
.04
.05
.88
.21
.10
.46
.76
.01
.36
.77
.41
.95
.27
.35
.79
.77
.36
.71
.00
.00
.15
.50
.50
.75
.50
.00
-90

Total
Cost

$568,971.
$89,070.
$89,070.
$5,057,641.
$11,505,804.
$16,651,489.
$33,214,934.
$50,816.
$50,816.
$83,362.
$2,141,515.
$684,219.
$50,320.
$2,959,416.
$176,329.
$176,329.
$123,351.
$600,000.
$723,351.
$100,811.
$100,811.
$764,964.
$458,020.
$426,085.
$205,704.
$1,854,774.
$325,772.
$719,490.
$2,985,131.
$4,030,394.
$58,768.
$140,071.
$125,970.
$91,780.
$416,589.
$156,809.
$342,173.
$261,631.
$25,218.
$785,832.
$22,939.
$73,982.
$840.
$34,568.
$132,329.
$47,852.
$47,852.
$1,048,358.
$424,950.
$278,000.
$1,751,308.

00
00
00
08
00
50
58
00
00
00
22
20
00
42
80
80
80
00
80
25
25
33
81
80
00
94
29
38
75
42
13
24
00
19
56
80
76
40
00
96
12
32
00
00
44
00
00
00
00
00
00

Total
Quantity

63219.
7807 .
7807 .

215848.
566960 .
874113.
1656921.
1844.
1844.
10022.
190651.
144262.
3432.
348367 .

13440.

13440.
4313.

300000.
304313.
3915.
3915.
161537.

66884.

71530.

67583.

367534.
29929.
78149.

368380.

476458.

4270.

34900.

13458.

24352.

76981.
6833.

19812.

10321.

876.

37842.
1717.
5821.

14.
4321.

11873.

13672.

13672.

19506.

33996.
1390.

54892.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
80
60
40
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

203-15.

203-20.

203-40.
203-40.

203-40.

203-50

203-50.

204-01

204-02.

204-02.
204-02.

204-03.

204-04.

204-04.

204-05

204-05.

204-06.

204-06.

03

01

13
14
17

01

01

10

11
01

01

10

01

01

02

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

COMPACTED CLAY

CHANNEL SUBSTRATE

TIE-BACK ANCHORS (4-STRAND UNCLASSIFIED)
TIE-BACK ANCHORS (5-STRAND UNCLASSIFIED)
ROCK DOWEL

CONSTRUCTION OF HAUL ROAD

CONSTRUCTION OF HAUL ROAD
CULVERT EXCAVATION (UNCLASSIFIED)
DRY EXCAVATION (BRIDGES)

DRILLED CAISSON - EARTH
DRILLED CAISSON - EARTH
WET EXCAVATION

ROCK EXCAVATION (BRIDGES)

STRUCTURE EXCAVATION UNCLASSIFIED

ROCK DRILLING (BRIDGES)

CORE DRILLING AND SAMPLING

FLOWABLE FILL (GENERAL)

FLOWABLE FILL (EXCAVATABLE)

Unit of
Measure

C.Y.

C.Y.

L.F.
L.F.
L.F.

LS

LS

Region

Awarded Contracts

Average
Unit Price

$39.

$47.

$41.

$12.

$24.

$18.
$136.
$136.
$136.
$136.
$175.
$175.
$249,575.
$197,000.
$315,000.
$43,350.
$206,602.
$315,000.
$315,000.
$40.

$40.

$26.

$26.

$32.

$30.
$140.
$140.
$200.
$200.
$50.

$23.

$39.
$500.
$58.
$111.
$50.

$10.

$30.

$55.

$27.

$42.
$157.
$110.
$78.
$103.
$189.
$251.
$200.
$336.
$225.
$263.

66
00
55
40
23
20
00
00
00
00
00
00
09
00
00
00
81
00
00
00
00
23
83
41
27
00
00
00
00
00
00
87
00
53
35
00
00
95
00
21
65
32
98
35
91
40
90
00
18
72
96

Total
Cost

$13,086.
$5,405.
$18,491.
$18,724.
$35,133.
$53,857.
$41,888.
$41,888.
$853,264.
$853,264.
$63,000.
$63,000.
$748,725.
$394,000.
$630,000.
$86,700.
$1,859,425.
$315,000.
$315,000.
$1,600.
$1,600.
$66,139.
$67,862.
$285,815.
$419,817.
$46,200.
$46,200.
$3,600.
$3,600.
$172,200.
$47,587.
$219,787.
$160,500.
$138,258.
$298,758.
$6,600.
$1,200.
$7,800.
$26,400.
$10,447.
$36,847.
$10,855.
$296,875.
$69,265.
$376,995.
$10,606.
$50,127.
$90,000.
$25,550.
$176,283.
$52,792.

30
00
30
00
50
50
00
00
00
00
00
00
26
00
00
00
26
00
00
00
00
68
15
50
33
00
00
00
00
00
00
00
00
40
40
00
00
00
00
20
20
08
00
00
08
40
40
00
00
80
00

Total
Quantity

330.
115.
445.
1510.
1450.
2960.
308.
308.
6274.
6274.
360.
360.
.00
.00
.00
.00
.00
.00
.00
.00
40.
2522.
2529.
8820.
13871.
330.
330.
18.
18.
3444.
2069.
5513.
321.
2362.
2683.
132.
120.
252.
480.
384.
864.
69.
2675.
884.
3628.
56.
199.
450.
76.
781.
200.

PRPONNN®W

00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

204-06.

204-08

204-08.

204-09.
204-09.
204-09.
204-09.
204-09.
204-09.

204-10.

204-10.

204-10.

204-10.

204-10.

204-10.

204-10.
204-10.
204-10.

204-10.

03

01

01
02
03
04
05
06
01

02

03

04

05

06

o7
08
09

10

Description

FLOWABLE FILL (EARLY STRENGTH)
FOUNDATION FILL MATERIAL

BACKFILL MATERIAL (FLOWABLE FILL)

COFFERDAM
COFFERDAM
COFFERDAM
COFFERDAM
COFFERDAM
COFFERDAM
FOUNDAT ION

FOUNDAT ION

FOUNDAT ION

FOUNDAT ION

FOUNDAT ION

FOUNDAT ION

FOUNDATION
FOUNDATION
FOUNDATION

FOUNDATION

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

PREPARATION

PREPARATION

PREPARATION

PREPARATION

PREPARATION

PREPARATION

PREPARAT ION
PREPARATION
PREPARATION

PREPARAT ION

Unit of
Measure

C.Y.

C.Y.

LS
LS
LS
LS
LS
LS
LS

LS

LS

LS

LS

LS

LS
LS
LS

LS

Average
Region Unit Price
2 $450.00
STATE $358.58
3 $430.00
STATE $430.00
1 $97.08
2 $81.68
3 $163.79
4 $55.00
STATE $85.95
1 $294 .35
2 $242.48
3 $345.58
4 $290.00
STATE $261.98
1 $84,000.00
STATE $84,000.00
1 $84,000.00
STATE $84,000.00
1 $84,000.00
STATE $84,000.00
1 $73,500.00
STATE $73,500.00
1 $73,500.00
STATE $73,500.00
1 $73,500.00
STATE $73,500.00
1 $40,000.00
3 $150,000.00
STATE $95,000.00
1 $40,000.00
3 $150,000.00
STATE $95,000.00
1 $40,000.00
3 $150,000.00
STATE $95,000.00
1 $94,500.00
3 $150,000.00
STATE $122,250.00
1 $47,250.00
3 $150,000.00
STATE $98,625.00
1 $1,000.00
3 $150,000.00
STATE $75,500.00
1 $1,000.00
STATE $1,000.00
1 $1,000.00
STATE $1,000.00
1 $100,000.00
STATE $100,000.00
1 $100,000.00

Awarded Contracts

Total
Cost

$93,150.
$145,942.
$11,610.
$11,610.
$24,367.
$80,531.
$33,905.
$26,125.
$164,929.
$54,453.
$462,897.
$78,100.
$127,600.
$723,051.
$84,000.
$84,000.
$84,000.
$84,000.
$84,000.
$84,000.
$73,500.
$73,500.
$73,500.
$73,500.
$73,500.
$73,500.
$40,000.
$150,000.
$190,000.
$40,000.
$150,000.
$190,000.
$40,000.
$150,000.
$190,000.
$94,500.
$150,000.
$244,500.
$47,250.
$150,000.
$197,250.
$1,000.
$150,000.
$151,000.
$1,000.
$1,000.
$1,000.
$1,000.
$100,000.
$100,000.
$100,000.

00
00
00
00
98
80
10
00
88
85
84
00
00
69
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

207.
407 .

27.

27.
251.
986.
207.
475.
1919.
185.
1909.
226.
440.
2760.
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00

PRRPRRPREPRENRPEPNRPRPNRPRPNRRNRRNRRRRRRRRRRRRRR

00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

204-11
204-12

204-14

204-15

207-01.
208-01.

208-01.

208-02.

209-01.

209-02.

209-02.

209-02.

209-02.

209-02.

209-03.

209-03.

01
02
05

01

31

03
04

05

06
07

20

21

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

BRIDGE EXCAVATION (UNCLASSIFIED)
CORE DRILLING (CONCRETE SEAL)
CORE DRILLING FOR PILES(ROCK)

CORE DRILLING FOR PILES(SOIL)

SUBGRADE CONSTUCTION AND PREPARATION
SHOULDER PREPARATION
BROOMING & DEGRASSING SHOULDERS

DITCH (RIPRAP, SAND & PLASTIC SHEETING)

TEMPORARY MULCH FILTER BERM

8" TEMPORARY SLOPE DRAIN

10" TEMPORARY SLOPE DRAIN

12" TEMPORARY SLOPE DRAIN

15" TEMPORARY SLOPE DRAIN

18" TEMPORARY SLOPE DRAIN

FILTER SOCK (8 INCH)

FILTER SOCK (12 INCH)

Unit of
Measure

C.Y.
L.F.

L.F.

L.F.

Region

STATE
2
STATE
1
STATE

Awarded Contracts

Average

Unit Pr

$100,000
$30
$30
$142
$142
$267
$397
$212
$305
$26
$208
$60
$154
$1,472
$1,472
$7,968
$7,968
$990
$664
$966
$1,161
$1,005

$51.
$51.
$60.
$5.
$46.
$31.
$31.
$27.
$8.
$8.
$24.
$14.
$1.
$15.
$23.
$23.
$25.
$22.
$23.
$24.
$12.
$4.
$2.
$6.
$3.
$12.

$4
$4
$5

ice

.00
.00
.00
.00
.00
.45
.43
.81
.23
.22
.37
.80
.96
.30
.30
.94
.94
.55
.04
.36
.61
.21
00
00
00
00
49
01
01
62
00
46
72
06
00
13
00
00
03
99
21
74
21
99
52
41
39
84
.95
.75
.09

Total
Cost

$100,000.
$15,300.
$15,300.
$21,726.
$21,726.
$21,396.
$762,280.
$400,299.
$1,183,975.
$3,408.
$807,660.
$122,882.
$933,950.
$531,500.
$531,500.
$361,790.
$361,790.
$552,654.
$35,174.
$640,158.
$386,045.
$1,614,032.
$18,870.
$18,870.
$31,320.
$850.
$32,170.
$1,147.
$1,147.
$3,811.
$46,000.
$49,811.
$35,648.
$14,591.
$900.
$51,139.
$736.
$736.
$361,250.
$39,844.
$19,031.
$420,126.
$9,960.
$1,612.
$59,224.
$27,002.
$97,798.
$1,284.
$15,275.
$5,058.
$21,618.

00
00
00
00
00
00
00
60
60
60
00
10
70
00
00
00
00
23
19
79
60
81
00
00
00
00
00
37
37
04
00
04
00
43
00
43
00
00
36
60
60
56
00
00
10
50
60
00
70
75
45

Total
Quantity

1.
510.
510.
153.
153.

80.
1918.
1881.
3879.

130.
3876.
2021.
6027.
361.
361.
45.
45.
557.
52.
662.
332.
1605.
370.
370.
522.
170.
692.
37.
37.
138.
5750.
5888.
1442.
1038.
900.
3380.
32.
32.
14430.
1733.
820.
16983.
816.
323.
23459.
4211.
28809.
100.
3086.
1065.
4251.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
40
40
93
97
44
34
67
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

10



Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts 11

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
209-03.22 FILTER SOCK (18 INCH) L.F. 1 $7.52 $73,576.40 9778.00
2 $6.55 $63,975.00 9765.00
3 $6.49 $18,074.60 2784 .00
STATE $6.97 $155,626.00 22327.00
209-03.23 FILTER SOCK (24 INCH) L.F. 1 $38.63 $7,725.00 200.00
2 $8.80 $7,163.20 814.00
3 $15.00 $54,735.00 3649.00
STATE $14.93 $69,623.20 4663.00
209-03.30 STREAM MITIGATION (RIVER ROCK) TON 1 $88.87 $91,624.97 1031.00
STATE $88.87 $91,624.97 1031.00
209-03.36 STREAM MITIGATION-STEP POOL EACH 2 $2,175.50 $106,599.50 49.00
4 $2,900.00 $49,300.00 17.00
STATE $2,362.11 $155,899.50 66.00
209-03.37 STREAM MITIGATION CROSS VANE STRUCTURE EACH 1 $1,487.98 $40,175.46 27.00
STATE $1,487.98 $40,175.46 27.00
209-03.41 STREAM MITIGATION - BOULDER RIFFLE L.F. 2 $235.10 $51,722.00 220.00
4 $553.00 $138,250.00 250.00
STATE $404.20 $189,972.00 470.00
209-03.42 STREAM MITIGATION - LIVE BRUSH LAYERING L.F. 2 $180.77 $85,865.75 475.00
4 $60.00 $69,000.00 1150.00
STATE $95.30 $154,865.75 1625.00
209-03.47 STRM MITIG - LONGTDNL STNE TOE C.Y. 2 $569.47 $5,694.70 10.00
4 $120.00 $6,000.00 50.00
STATE $194.91 $11,694.70 60.00
209-03.55 STREAM MITIGATION EACH 1 $1,859.98 $11,159.88 6.00
2 $3,000.00 $9,000.00 3.00
STATE $2,239.99 $20,159.88 9.00
209-03.56 STREAM MITIGATION EACH 1 $37.20 $10,788.00 290.00
STATE $37.20 $10,788.00 290.00
209-03.57 STREAM MITIGATION L.F. 2 $100.00 $187,800.00 1878.00
STATE $100.00 $187,800.00 1878.00
209-03.59 STRM MITIG - BRUSH MATTRESS S.Y. 1 $37.20 $24,142.80 649.00
STATE $37.20 $24,142.80 649.00
209-03.67 STRM MTIGATION — WOOD TOE W/REINFO EARTH L.F. 4 $63.00 $13,671.00 217 .00
STATE $63.00 $13,671.00 217.00
209-03.70 BERM DITCH W/SIDE SLOPE DRAIN EACH 4 $3,000.00 $36,000.00 12.00
STATE $3,000.00 $36,000.00 12.00
209-03.99 PROTECTED AREA MARKER (WHITE W/DECAL) EACH 1 $1,000.00 $12,000.00 12.00
2 $300.00 $20,100.00 67.00
3 $100.00 $6,900.00 69.00
STATE $263.51 $39,000.00 148.00
209-05 SEDIMENT REMOVAL C.Y. 1 $14.37 $181,816.90 12655.20
2 $11.53 $235,007.67 20374.00
3 $7.77 $92,256.30 11876.00
4 $8.05 $43,840.00 5446 .00
STATE $10.98 $552,920.87 50351.20
209-06.02 12" DIA COIR LOG (DESCRIPTION) L.F. 2 $14.48 $6,299.40 435.00
STATE $14.48 $6,299.40 435.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING) L.F. 1 $3.79 $364,090.42 95985.00
2 $3.66 $1,244,162.97 340258.00

3 $4.01 $744,777.75 185534.20



Item
Number

209-08.

209-08.

209-08.

209-08.

209-08.

209-08.

209-09.

209-09.

209-09.

209-09.
209-09.
209-09.
209-09.

209-09.

03

04
05

07

08

09

01

03

04

22
23
24
40

41

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

TEMPORARY SILT FENCE (WITHOUT BACKING)

TEMPORARY ENHANCED SILT FENCE
ENHANCED SILT FENCE CHECK (V-DITCH)

ROCK CHECK DAM

ENHANCED ROCK CHECK DAM

FILTER SOCK CHECK DAM

SANDBAGS

SEDIMENT FILTER BAG (15° X 15%)

SEDIMENT FILTER BAG(15" X 10%)

POLYACRYLAMIDE POWDER
POLYACRYLAMIDE LIQUID

JUTE MESH FABRIC

CURB INLET PROTECTION (TYPE 1)

CURB INLET PROTECTION (TYPE 2)

Unit of
Measure

L.F.
EACH

EACH

EACH

EACH

BAG

EACH

EACH

LB.

GAL.
S.Y.
EACH

EACH

Region

4
STATE

Awarded Contracts

Average
Unit Price

$4.
$3.
$1.
.77
.08
.55
.74
.50
.50
.84
.00
.27
.40
.86
.05
.23
.52
.63
.46
.45
.82
.77
.88
.32

18
82
68

Total
Cost

$255,281.
$2,608,312.
$345,517.
$252,868.
$140,766.
$113,986.
$853,137.
$5,239.
$5,239.
$6,078.
$23,328.
$29,406.
$599,814.
$791,575.
$506,997.
$94,000.
$1,992,387.
$317,828.
$333,646.
$321,130.
$106,700.
$1,079,305.
$4,558.
$38,685.
$8,275.
$51,519.
$187,932.
$83,160.
$58,457.
$17,125.
$346,674.
$30,365.
$29,196.
$12,851.
$1,500.
$73,913.
$75,399.
$12,459.
$15,162.
$9,900.
$112,921.
$70,767.
$70,767.
$68,724.
$68,724.
$1,155.
$1,155.
$48,195.
$48,195.
$8,812.
$16,200.

25
39
65
27
00
00
92
00
00
40
00
40
30
25
70
00
25
39
a7
70
00
56
80
20
93
93
63
20
00
00
83
75
60
00
00
35
12
90
00
00
02
09
09
00
00
00
00
00
00
80
00

Total
Quantity

61045.
682822.
205585.
143036.

67683.

73338.
489642.

338.
338.

10.

36.

46.
1300.
2631.
1662.
310.
5903.
487 .
749.
794.
121.
2151.

10.
140.

31.
181.

29681.

16151.

10266.

3570.
59668.
31.

45.

23.

.00
102.
48.
21.
20.
18.
107.
10978.
10978.
1055.
1055.
210.
210.
111.
111.
26.
60.

00
20
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

12



Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts 13

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $290.85 $25,012.80 86.00
209-09.42 CURB INLET PROTECTION (TYPE 3) EACH 1 $224.40 $13,015.20 58.00
STATE $224.40 $13,015.20 58.00
209-09.43 CURB INLET PROTECTION (TYPE 4) EACH 1 $414.72 $10,782.59 26.00
2 $190.50 $136,018.08 714.00
3 $152.12 $89,753.20 590.00
4 $303.70 $7,592.50 25.00
STATE $180.18 $244,146.37 1355.00
209-10.01 TEMPORARY DEWATERING STRUCTURE C.Y. 2 $11.34 $6,758.64 596.00
STATE $11.34 $6,758.64 596.00
209-10.20 TEMPORARY SEDIMENT TRAP C.Y. 1 $8.20 $5,740.00 700.00
2 $9.78 $3,031.80 310.00
STATE $8.68 $8,771.80 1010.00
209-11.01 SEDIMENT BASIN RISER EACH 2 $6,500.00 $6,500.00 1.00
STATE $6,500.00 $6,500.00 1.00
209-13.04 TURBIDITY CURTAIN L.F. 1 $40.80 $13,464.00 330.00
2 $25.00 $2,375.00 95.00
STATE $37.27 $15,839.00 425.00
209-13.05 TURBIDITY CURTAIN L.F. 1 $40.80 $13,056.00 320.00
STATE $40.80 $13,056.00 320.00
209-13.06 TURBIDITY CURTAIN L.F. 1 $89.20 $28,544 .00 320.00
STATE $89.20 $28,544 .00 320.00
209-13.07 TURBIDITY CURTAIN L.F. 1 $88.04 $30,373.80 345.00
STATE $88.04 $30,373.80 345.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) S.Y. 1 $1.75 $3,231.93 1844.00
2 $2.99 $5,499.57 1839.00
3 $1.42 $17,123.00 12037.00
4 $4.63 $9,720.00 2100.00
STATE $2.00 $35,574.50 17820.00
209-20.04 POLYETHYLENE SHEETING (10 MIL.) S.Y. 3 $26.00 $1,300.00 50.00
4 $4.00 $800.00 200.00
STATE $8.40 $2,100.00 250.00
209-20.21 SEDIMENT POND OUTLET STRUCTURE LS 4 $1,400.00 $1,400.00 1.00
STATE $1,400.00 $1,400.00 1.00
209-40.30 CATCH BASIN PROTECTION (TYPE A) EACH 1 $605.00 $4,840.00 8.00
2 $799.73 $20,792.87 26.00
3 $743.64 $81,800.00 110.00
STATE $746.06 $107,432.87 144._.00
209-40.31 CATCH BASIN PROTECTION (TYPE B) EACH 2 $850.00 $11,900.00 14.00
STATE $850.00 $11,900.00 14.00
209-40.32 CATCH BASIN PROTECTION (TYPE C) EACH 2 $736.43 $10,310.00 14.00
STATE $736.43 $10,310.00 14 .00
209-40.33 CATCH BASIN PROTECTION (TYPE D) EACH 1 $434.00 $3,472.00 8.00
2 $226.50 $86,523.56 382.00
3 $258.27 $90,653.30 351.00
4 $378.48 $17,410.00 46.00
STATE $251.66 $198,058.86 787.00
209-40.34 CATCH BASIN PROTECTION (TYPE E) EACH 1 $428.00 $4,280.00 10.00
2 $1,100.00 $2,200.00 2.00
3 $182.00 $2,002.00 11.00
4 $300.00 $7,200.00 24.00



Item
Number

209-40.

209-40.

209-40.

209-40.

209-40.

209-40.

209-40.

209-40.

209-40.

209-65.

209-65.

209-65.

209-99.

303-01

41

42

43

44

45

46

47

48

51

01

03

04

91

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

BASIN FILTER ASSEMBLY(TYPE

BASIN FILTER ASSEMBLY(TYPE

BASIN FILTER ASSEMBLY(TYPE

BASIN FILTER ASSEMBLY(TYPE

BASIN FILTER ASSEMBLY(TYPE

BASIN FILTER ASSEMBLY(TYPE

BASIN FILTER ASSEMBLY(TYPE

BASIN FILTER ASSEMBLY(TYPE

BASIN FILTER ASSEMBLY(TYPE

TEMPORARY STREAM DIVERSION

TEMPORARY DIVERSION CHANNEL

TEMPORARY IN STREAM DIVERSION

EROSION CONTROL

Y}

2)

3)

4)

5)

6)

)

11)

MINERAL AGGREGATE, TY A BASE, GRADING D

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LS

L.F.

LS

TON

Region

STATE

Awarded Contracts

Average
Unit Price

$333.
$863.
$527.
$602.
$550.
$550.
$526.
.79
$707.
$733.
$1,245.
$1,331.
$1,271.
$1,677.
$1,546.
$1,558.
$2,074.
$1,038.
$1,783.
$758.
$600.
$503.
$582.
$962.
$768.
$890.
$1,212.
$662.
$968.
$542.
$542.
$85,069.
$7,301.
$46,185.
$26.
$34.

$8.

$35.
$27.
$83.
$82.
$62.
$27.
$68.
$2,693.
$2,693.
$24.
$24.
$26.
$20.
$24.

$748

66
75
18
93
00
55
90

71
20
63
82
25
40
59
73
46
89
21
87
60
91
86
00
00
68
58
50
10
76
76
35
65
50
83
02
20
33
59
87
72
67
00
65
00
00
72
65
61
33
59

Total
Cost

$15,682.
$6,910.
$72,750.
$8,441.
$13,750.
$101,851.
$3,161.
.08
$24,062.
$128,310.
$32,386.
$14,650.
$47,036.
$15,096.
$136,100.
$151,196.
$47,712.
$9,350.
$57,062.
$3,035.
$99,098.
$23,180.
$125,314.
$41,366.
$19,200.
$60,566.
$6,062.
$2,650.
$8,712.
$542.

$542.
$170,138.
$14,603.
$184,741.
$26,830.
$103,478.
$10,233.
$24,730.
$165,272.
$66,675.
$185,698.
$143,568.
$19,440.
$415,382.
$5,386.
$5,386.
$14,531,453.
$20,583,366.
$27,177,410.
$10,505,564.
$72,797,794.

$101,087

00
00
63
00
00
63
40

00
48
40
00
40
60
00
60
66
00
66
a7
64
00
11
18
00
18
91
00
91
76
76
69
30
99
00
58
60
00
18
80
35
00
00
15
00
00
37
74
01
75
87

Total
Quantity

47.
8.
138.
14.
25.
185.
6.
.00
34.
175.
26.
11.
37.
9.
88.
97.
23.
9.
32.
4.
165.
46.
215.
43.
25.
68.
.00
.00
.00
.00
.00
.00
.00
.00
1000.
3042.
1248.
700.
5990.
795.
2245.
2291.
720.
6051.

2.

2.
587759.
834956.
1021307.
516762.
2960784.

135

ANNRPROMO

00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
13
00
13

14



Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts 15

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
303-01.01 GRANULAR BACKFILL (ROADWAY) TON 1 $34.83 $380,454.56 10923.36
2 $37.52 $1,200,947.05 32006.90
3 $33.67 $93,042.60 2763.00
4 $27.00 $587,115.00 21745.00
STATE $33.54 $2,261,559.21 67438.26
303-01.02 GRANULAR BACKFILL (BRIDGES) TON 1 $66.00 $11,814.00 179.00
2 $39.24 $128,037.16 3263.00
3 $61.22 $106,706.40 1743.00
STATE $47.55 $246,557 .56 5185.00
303-01.03 GRANULAR BACKFILL (RETAINING WALLS) TON 3 $33.10 $20,687.50 625.00
STATE $33.10 $20,687.50 625.00
303-01.08 MINERAL AGGR,TY A BASE,GRADING D GRAVEL TON 3 $25.50 $561.00 22.00
STATE $25.50 $561.00 22.00
303-01.09 MINERAL AGGR,TY A BS,GRADING D LIMESTONE TON 3 $38.00 $53,960.00 1420.00
STATE $38.00 $53,960.00 1420.00
303-02 MINERAL AGGR,TY B BASE, GR TON 4 $30.10 $2,719,282.45 90334.00
STATE $30.10 $2,719,282.45 90334.00
303-10.01 MINERAL AGGREGATE (SIZE 57) TON 1 $62.44 $962,840.67 15421 .00
2 $40.08 $563,355.36 14055.00
3 $41.19 $1,585,577.30 38492.64
4 $42.88 $43,011.30 1003.00
STATE $45.74 $3,154,784.63 68971.64
303-10.02 MINERAL AGGREGATE (SIZE 2) TON 1 $38.00 $37,658.00 991.00
2 $32.00 $91,200.00 2850.00
STATE $33.55 $128,858.00 3841.00
303-10.03 MINERAL AGGREGATE (SIZE 68) TON 2 $32.09 $7,509.06 234.00
3 $52.00 $1,612.00 31.00
STATE $34.42 $9,121.06 265.00
303-10.04 MINERAL AGGREGATE TON 3 $5.90 $1,858.50 315.00
STATE $5.90 $1,858.50 315.00
303-20.02 RIVER GRAVEL TON 3 $59.04 $43,804.00 742 .00
STATE $59.04 $43,804.00 742 .00
304-01.04 PROCESSING (RECLAIMED BASE MATERIAL) S.Y. 2 $9.50 $60,059.00 6322.00
4 $4.17 $767,248.80 184108.00
STATE $4.34 $827,307.80 190430.00
304-01.08 PORTLAND CEMENT (FULL DEPTH RECLAMATION) TON 2 $225.00 $58,725.00 261.00
4 $195.91 $1,248,133.00 6371.00
STATE $197.05 $1,306,858.00 6632.00
306-01.01 PORTLAND CEMENT CONCRETE BASE (PLAIN) 6" S.Y. 3 $72.00 $57,816.00 803.00
STATE $72.00 $57,816.00 803.00
307-01.01 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A TON 1 $121.42 $950,103.70 7824.70
2 $68.53 $2,249,963.39 32833.70
3 $64.94 $4,450,828.93 68533.91
4 $95.28 $4,064,070.35 42655.00
STATE $77.15 $11,714,966.37 151847.31
307-01.08 ASPHALT CONC MX(PG64-22)(BPMB-HM)GR B-M2 TON 1 $127.52 $1,683,928.18 13205.40
2 $86.75 $3,968,185.75 45743.00
3 $82.16 $5,085,596.18 61902.18
4 $82.28 $4,878,971.77 59294 .00
STATE $86.69 $15,616,681.88 180144 .58
307-01.10 ASPHALT CONC MIX(PG64-22)(BPMB-HM)GR C-W TON 4 $85.86 $1,621,925.25 18891.00



Item
Number

307-01.

307-01.

307-01.

307-01.

307-02.

307-02.
307-02.
307-02.

307-02.

307-03.

307-03.

307-03.

307-03.

307-03.

307-03.

15

20

21

22

01

02
03
06
08

01

06
08

09
10

11

Description

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

ASC MIX (PG64-22) (BPMLC-HM) GR. CS

ASP. CONC. MIX(PG64-22) (BPMB-HM) GR A-S

ASP. CONC. MIX(PG70-22) (BPMB-HM) GR A-S

ASP. CONC. MIX(PG76-22) (BPMB-HM) GR A-S

ASPHALT CONC.

MIX (PG70-22)(BPMB-HM)GR A

ASPHALT CEMENT (PG70-22)(BPMB-HM) GR.A-S

AGGREGATE (BPMB-HM) GRADING A-S MIX

ASPHALT CONC

ASPHALT CONC

ASPHALT CONC

ASPHALT CONC
ASPHALT CONC

ASPHALT CONC
ASPHALT CONC

ASPHALT CONC

MIX (PG70-22)(BPMB-HM) GR B
MX(PG70-22) (BPMB-HM)GR B-M2

MIX (PG76-22)(BPMB-HM) GR A

MIX (PG76-22)(BPMB-HM) GR B
MX(PG76-22) (BPMB-HM)GR B-M2

MIX (PG76-22)(BPMB-HM) GR C
MIX (PG76-22)(BPMB-HM)GR CS

MIX(PG76-22) (BPMB-HM) GR CW

Unit of
Measure

TON

TON

TON

TON

TON

TON
TON
TON

TON

TON

TON
TON

TON
TON

TON

Region

STATE

Awarded Contracts

Average
Unit Price

$85.
$104.
$93.
$68.
$95.
$124.
$69.
$67.
$81.
$95.
$83.
$82.
$88.
$113.
$55.
$87.
$66.
$82.
$79.
$74.
$250.
$80.
$677.
$677.
$52.
$52.
$60.
$60.
$76.
$86.
$84.
$81.
$120.
$71.
$91.
$77.
$172.
$172.
$94.
$114.
$83.
$87.
$89.
$91.
$91.
$107.
$94.
$198.
$108.
$84.
$84.

86
66
67
13
22
00
26
50
63
71
79
19
32
00
13
31
30
55
39
60
00
09
00
00
20
20
00
00
54
50
09
68
63
45
24
73
63
63
84
77
47
89
16
53
53
94
61
00
29
35
35

Total
Cost

$1,621,925.
$4,493,066.
$144,338.
$1,013,669.
$5,651,075.
$1,480,684.
$1,334,501.
$1,277,437.
$4,092,623.
$3,777,094.
$4,280,576.
$804,329.
$8,861,999.
$56,274.
$3,400,420.
$2,767,814.
$6,224,509.
$5,901,652.
$8,164,629.
$1,698,788.
$30,750.
$15,795,819.
$664,814.
$664,814.
$1,413,158.
$1,413,158.
$33,000.
$33,000.
$5,874,918.
$6,171,445.
$1,760,485.
$13,806,849.
$185,165.
$13,238,447.
$7,414,821.
$20,838,434.
$62,146.
$62,146.
$5,298,286.
$473,660.
$5,721,579.
$2,254,054.
$13,747,581.
$4,246,456.
$4,246,456.
$1,031,022.
$1,831,377.
$591,822.
$3,454,222.
$5,194,250.
$5,194,250.

25
88
74
56
18
00
68
50
18
00
00
17
17
00
80
31
11
04
15
49
00
68
00
00
40
40
00
00
41
31
75
47
60
16
95
71
80
80
20
41
79
73
13
50
50
73
95
00
68
80
80

Total
Quantity

18891.00
42929.00
1541.00
14878.00
59348.00
11941.00
19268.00
18925.00
50134.00
39466.00
51085.00
9786.00
100337.00
498.00
61685.00
31701.00
93884.00
71493.00
102838.00
22773.00
123.00
197227.00
982.00
982.00
27072.00
27072.00
550.00
550.00
76757.00
71350.00
20936.00
169043.00
1535.00
185294.00
81271.00
268100.00
360.00
360.00
55868.00
4127.00
68550.00
25645.00
154190.00
46392.00
46392.00
9552.00
19358.00
2989.00
31899.00
61582.00
61582.00

16
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
308-01.10 COLD IN PLACE RECYCLED BITUMINOUS PVMNT S.Y. 2 $3.75 $427,342.50 113958.00
4 $3.38 $755,923.50 223320.00
STATE $3.51 $1,183,266.00 337278.00
308-01.12 ASPHALT CEMENT (PG64-22) COLD IN-PL RECY TON 4 $626.08 $607,925.00 971.00
STATE $626.08 $607,925.00 971.00
308-01.15 ENGINEERED ASPHALT EMULSION TON 2 $522.33 $350,483.43 671.00
STATE $522.33 $350,483.43 671.00
309-01.01 MINERAL AGGREGATE (A-CBC) TON 4 $22.00 $1,516,746.00 68943.00
STATE $22.00 $1,516,746.00 68943.00
309-01.02 PORTLAND CEMENT (A-CBC) TON 4 $260.00 $873,600.00 3360.00
STATE $260.00 $873,600.00 3360.00
309-02 BITUMINOUS MATERIAL (A-CBC) TON 4 $1,500.00 $297,000.00 198.00
STATE $1,500.00 $297,000.00 198.00
309-10.01 PORTLAND CEMENT TON 2 $176.44 $39,522.56 224 .00
4 $266.99 $116,941.00 438.00
STATE $236.35 $156,463.56 662.00
311-03.04 HOT IN PLACE RECYCLING OF ASPHALT PAVEME S.Y. 4 $5.22 $1,047,708.02 200784 .00
STATE $5.22 $1,047,708.02 200784 .00
311-03.10 ASPHALT REJUVENATING AGENT GAL. 4 $3.68 $406,597.60 110432.00
STATE $3.68 $406,597.60 110432.00
313-03 TREATED PERMEABLE BASE S.Y. 1 $28.15 $158,287.45 5623.00
2 $23.00 $208,173.00 9051.00
3 $16.54 $873,961.00 52829.00
STATE $18.38 $1,240,421.45 67503.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) TON 1 $685.44 $766,251.57 1117.90
2 $816.56 $1,646,101.56 2015.90
3 $839.86 $1,400,964.88 1668.10
4 $406 .66 $222,035.64 546 .00
STATE $754 .57 $4,035,353.65 5347.90
402-02 AGGREGATE FOR COVER MATERIAL (PC) TON 1 $61.79 $75,694.00 1225.00
2 $45.54 $323,328.31 7100.00
3 $47.39 $283,017.30 5971.90
4 $21.61 $41,241.40 1908.00
STATE $44.63 $723,281.01 16204.90
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 1 $752.99 $3,229,743.39 4289.20
2 $710.32 $1,077,659.16 1517.15
3 $680.61 $2,946,205.89 4328.78
4 $671.02 $716,653.40 1068.00
STATE $711.43 $7,970,261.84 11203.13
403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO TON 2 $476.42 $98,142.82 206.00
STATE $476.42 $98,142.82 206.00
403-01.10 HIGH PERFORMANCE FOG SEALS S.Y. 1 $1.65 $47,510.10 28794 .00
2 $0.41 $471,705.55 1160190.00
4 $0.69 $322,735.93 467794 .00
STATE $0.51 $841,951.58 1656778.00
403-02.01 TRACKLESS TACK COAT TON 1 $780.00 $96,876.00 124.20
2 $709.94 $660,247.15 930.00
4 $883.82 $819,299.00 927.00
STATE $795.69 $1,576,422.15 1981.20
403-02.02 HOT APPLIED TACK COAT TON 1 $5,250.00 $7,875.00 1.50

STATE $5,250.00 $7,875.00 1.50



Item
Number

403-05

403-05.

403-05.

405-01.

405-01.

406-04.

406-04.

407-02.

407-02.

407-20.

411-01.

411-01.

411-01.

411-01.

411-01.

411-01.

01
05

01

02

02

03

13

14

05

07

10

11

12

13

21

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

BIT MATERIAL(TC/FOG SEAL)(UNDILUTED)

BITUMINOUS MATERIAL (FOG SEAL) SHOULDER
MINERAL AGGREGATE (SAND FOR FOG SEAL)

BITUMINOUS MATERIAL (BSC)

MINERAL AGGREGATE (BSC)

HIGH FRICTION SURFACE TREATMENT

HIGH FRICTION SURF. TRTMNT (SINGLE LIFT)

REMOVAL & DISPOSAL EXISTING ASPHALT PVMT

ASPHALT PAVEMENT REPAIR

SAW CUTTING ASPHALT PAVEMENT

ACS MIX (PG64-22) GRADING E SHOULDER

ACS MIX(PG64-22) GRADING D

ACS MIX(PG64-22) GRADING E RDWY

LONGITUDINAL JOINT STABILIZATION

ACS MIX(PG64-22) GRADING D LIMESTONE AGG

LONGITUDINAL JOINT SEALANT

Unit of
Measure
TON

TON
TON

TON

TON

S.Y.

L.F.

TON

TON

TON

S.F.

TON

Region

Awarded Contracts

Average
Unit Price

$1,120.28
$1,166.89
$1,149.59
$1,120.00
$1,120.00
$35.00
$118.90
$90.44
$859.87
$992.39
$980.09
$79.20
$51.92
$54.42
$24.75
$34.00
$26.66
$20.63
$38.00
$25.29
$3.07
$15.50
$5.22
$160.00
$150.00
$150.09
$4.82
$3.59
$5.24
$7.30
$4.56
$95.80
$88.58
$104.84
$107.02
$94.48
$150.15
$108.75
$81.51
$101.05
$97.18
$160.00
$160.00
$0.09
$0.24
$0.11
$101.47
$101.47
$2,452.21
$2,804.25
$2,490.26

Total
Cost

$40,330.08
$71,180.00
$111,510.08
$25,760.00
$25,760.00
$4,025.00
$26,632.50
$30,657.50
$130,700.26
$1,474,690.00
$1,605,390.26
$104,785.68
$681,508.00
$786,293.68
$203,643.00
$73,032.00
$276,675.00
$225,895.00
$152,570.00
$378,465.00
$73,504.00
$77,500.00
$151,004.00
$4,000.00
$424,500.00
$428,500.00
$18,170.30
$56,925.78
$68,380.55
$14,265.00
$157,741.63
$5,559,490.98
$3,754,565.67
$730,427.10
$868,610.56
$10,913,094.31
$2,686,563.90
$9,936,423.01
$12,334,139.35
$9,548,445.50
$34,505,571.76
$31,680.00
$31,680.00
$219,496.05
$76,953.44
$296,449.49
$928,349.03
$928,349.03
$247,918.00
$195,176.00
$7,346.27

Total
Quantity

36.

61.

97.

23.

23.
115.
224.
339.
152.
1486.
1638.
1323.
13126.
14449.
8228.
2148.
10376.
10950.
4015.
14965.
23952.
5000.
28952.
25.
2830.
2855.
3772.
15861.
13039.
1955.
34627.
58034.
42385.
6967 .
8116.
115502.
17892.
91369.
151313.
94496.
355070.
198.
198.
2438845.
324512.
2763357 .
9149.
9149.
101.
69.

2.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
60
00
60
00
00
00
00
00
00
00
10
60
95

18



Item
Number

411-02.

411-02.
411-03.
411-03.
411-03.

411-03.

411-03.

411-03.
411-03.

411-03.

411-03.
411-03.
411-03.

411-03.

411-04

411-12.

411-12.

10

14
05
07

10

11

12

13
14

23

24
28
41
42

01

02

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

ACS

ACS
ACS
ACS

ACS

ACS

ACS

ACS
ACS

ACS

ACS
ACS
ACS

ACS

MIX(PG70-22)

MIX(PG70-22)
MIX(PG64-22)
MIX(PG64-22)

MIX(PG76-22)

MIX(PG76-22)

MIX(PG64-22)

MIX(PG70-22)
MIX(PG76-22)

GRADING D

GRADING D VIRGIN MIX
THIN LIFT ASPHALT
THIN LIFT ASPHALT

GRADING D

GRADING E RWDY

THIN LIFT D ASPHALT

THIN LIFT D ASPHALT
THIN LIFT D ASPHALT

MIX (PG76-22) OGFC

MIX(PG64-22)

THIN LIFT E ASPHALT

MIX (PG76-22) OGFC GRADING E SHLD

MIX(PG64-22)
MIX(PG64-22)

CRACK SEALANT

THIN LIFT D AS WARM MIX

THIN LIFT D AS HYDR LIM

SCORING SHOULDERS (CONT. 161IN)

SCORING SHOULDERS (NON-CONT. 161IN)

Unit of
Measure

TON

TON
S.Y.
TON

TON

TON

TON

TON
TON

TON

TON
TON
TON
TON

LB.

Region

STATE

Awarded Contracts

Average
Unit Price

$2,593.95
$110.05
$111.72
$84.36
$120.73
$105.08
$82.00
$82.00
$2.78
$2.78
$104.73
$104.73
$115.52
$109.07
$107.22
$119.07
$109.62
$435.00
$435.00
$98.12
$98.63
$84.64
$105.33
$95.73
$105.27
$105.27
$99.58
$99.58
$129.11
$139.00
$112.06
$116.85
$118.66
$80.21
$80.21
$129.31
$129.31
$113.00
$113.00
$117.35
$117.35
$1.30
$1.32
$3.80
$1.36
$637.05
$500.43
$496.71
$628.36
$549.34
$580.52

Total
Cost

$450,440.
$18,731,309.
$10,919,368.
$9,584,080.
$6,627,674.
$45,862,432.
$302,252.
$302,252.
$571,982.
$571,982.
$863,384.
$863,384.
$5,154,191.
$5,659,674.
$20,943,521.
$2,926,883.
$34,684,270.
$78,735.
$78,735.
$6,325,863.
$1,059,387.
$3,559,187.
$3,079,945.
$14,024,384.
$5,855,248.
$5,855,248.
$1,316,786.
$1,316,786.
$4,316,923.
$655,663.
$7,030,773.
$2,032,349.
$14,035,708.
$464,580.
$464,580.
$2,067,202.
$2,067,202.
$237,300.
$237,300.
$350,289.
$350,289.
$211,565.
$417,562.
$31,999.
$661,127.
$109,533.
$45,789.
$163,293.
$53,253.
$371,870.
$46,557.

27
25
42
96
21
84
00
00
22
22
51
51
00
75
57
25
57
00
00
00
92
81
40
13
55
55
00
00
15
00
10
00
25
80
80
00
00
00
00
75
75
90
20
80
90
72
69
85
60
86
31

Total
Quantity

173.
170212.
97737 .
113614.
54895.
436458.
3686.
3686.
205749.
205749.
8244.
8244 .
44618.
51891.
195325.
24581.
316415.
181.
181.
64472.
10741.
42052.
29242.
146507 .
55623.
55623.
13223.
13223.
33436.
4717.
62741.
17393.
118287.
5792.
5792.
15987.
15987.
2100.
2100.
2985.
2985.
162743.
316335.
8421.
487499.
171.
91.
328.
84.
676.
80.

65
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
94
50
75
75
94
20

19
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
2 $535.31 $46,277.97 86.45
3 $606.19 $35,644.00 58.80
4 $490.52 $12,400.32 25.28
STATE $561.88 $140,879.60 250.73
411-12.03 SCORING RUMBLE STRIPE (NON-CONT. 8IN) L.M. 1 $634.13 $58,561.51 92.35
2 $632.66 $43,653.51 69.00
3 $578.24 $96,641.60 167.13
4 $833.78 $70,046.02 84.01
STATE $651.90 $268,902.64 412.49
411-12.04 SCORING RUMBLE STRIPE (NON-CONT. 41IN) L.-M. 1 $544 .27 $46,322.72 85.11
2 $515.08 $41,618.83 80.80
3 $472.12 $40,763.03 86.34
4 $695.75 $73,862.51 106.16
STATE $565.18 $202,567.09 358.41
411-12.05 SCORING FOR CENTERLINE RUMBLE (4IN WIDTH L.-M. 1 $410.00 $2,870.00 7.00
4 $825.00 $7,342.50 8.90
STATE $642.30 $10,212.50 15.90
414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING TON 2 $832.57 $1,840,802.71 2211.00
STATE $832.57 $1,840,802.71 2211.00
414-03.02 AGGREGATE FOR MICRO SURFACING TON 2 $92.31 $1,698,228.84 18397.00
STATE $92.31 $1,698,228.84 18397.00
414-04.03 ASPHALT EMULSION (SCRUB SEAL) TON 2 $1,265.18 $380,820.00 301.00
4 $1,381.91 $1,090,329.88 789.00
STATE $1,349.68 $1,471,149.88 1090.00
414-04.04 MINERAL AGGREGATE(SCRUB SEAL) TON 2 $42.00 $104,370.00 2485.00
4 $65.29 $432,033.55 6617.00
STATE $58.93 $536,403.55 9102.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT TON 1 $23.39 $3,541,917.87 151410.00
2 $22.28 $4,876,669.79 218903.00
3 $17.99 $9,007,594.56 500733.00
4 $29.30 $4,714,500.61 160882.00
STATE $21.46 $22,140,682.83 1031928.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT S.Y. 1 $4.30 $937,860.52 218281.00
2 $3.30 $323,982.91 98037.00
3 $4.60 $675,869.23 146877.22
4 $3.76 $374,605.88 99640.00
STATE $4.11 $2,312,318.54 562835.22
415-01.03 COLD PLANING BITUMINOUS PAVEMENT C.Y. 1 $56.81 $10,850.00 191.00
STATE $56.81 $10,850.00 191.00
501-01.01 PORTLAND CEMENT CONCRETE PVMT (PLAIN) 8" S.Y. 3 $160.00 $416,800.00 2605.00
STATE $160.00 $416,800.00 2605.00
501-01.03 PORTLAND CEM CONCRETE PVMT (PLAIN) 10" S.Y. 1 $102.90 $533,330.70 5183.00
2 $106.80 $966,646.80 9051.00
3 $122.45 $3,856,251.00 31492.00
STATE $117.14 $5,356,228.50 45726 .00
501-01.06 PORTLAND CEM CONCRETE PVMT (PLAIN) 13" S.Y. 3 $155.00 $2,963,290.00 19118.00
STATE $155.00 $2,963,290.00 19118.00
501-01.13 PORTLAND CEM CNC PVMT (PL) 10"FAST TRACK S.Y. 3 $247.76 $124,130.00 501.00
STATE $247.76 $124,130.00 501.00
501-01.31 CONCRETE REPLACEMENT (FAST TRACK) S.Y. 3 $250.00 $65,000.00 260.00

STATE $250.00 $65,000.00 260.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
501-01.42 PARTIAL DEPTH PCC PAVEMENT REPAIR S.Y. 1 $445.00 $53,400.00 120.00
STATE $445.00 $53,400.00 120.00
502-01 CLEANING AND SEALING JOINTS L.F. 3 $4.86 $32,970.00 6780.00
STATE $4.86 $32,970.00 6780.00
502-02 HOLES EACH 1 $2.00 $10.00 5.00
2 $1.50 $7.50 5.00
3 $1.50 $15.00 10.00
STATE $1.63 $32.50 20.00
502-03.05 HOT APPLIED FIBER-POLYMER PATCHING MATER LB. 2 $3.55 $218,325.00 61500.00
STATE $3.55 $218,325.00 61500.00
502-03.13 CONCRETE PAVEMENT REMOVAL S.Y. 3 $130.00 $101,140.00 778.00
STATE $130.00 $101,140.00 778.00
502-03.20 FULL DEPTH PCC PAVEMENT REPAIR C.Y. 3 $550.00 $13,200.00 24.00
STATE $550.00 $13,200.00 24.00
502-03.25 FULL DEPTH PCC PAVEMENT REP HIGH EARLY C.Y. 1 $605.00 $1,058,750.00 1750.00
2 $605.00 $1,058,750.00 1750.00
3 $635.96 $2,461,150.00 3870.00
4 $541.61 $947,817.50 1750.00
STATE $605.97 $5,526,467.50 9120.00
502-03.26 PARTIAL DPTH PCC PAVEMENT REP HIGH EARLY S.Y. 1 $90.00 $11,250.00 125.00
2 $90.00 $18,000.00 200.00
3 $85.00 $4,250.00 50.00
4 $148.63 $5,945.20 40.00
STATE $95.05 $39,445.20 415.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) L.F. 1 $17.25 $100,050.00 5800.00
2 $15.58 $159,816.60 10260.00
3 $12.87 $433,746.00 33700.00
4 $14.48 $149,144.00 10300.00
STATE $14.03 $842,756.60 60060.00
502-04.02 LOAD TRANSFER DOWELS EACH 1 $22.00 $66,000.00 3000.00
2 $22.00 $88,000.00 4000.00
3 $20.04 $223,637.00 11162.00
4 $13.42 $64,416.00 4800.00
STATE $19.25 $442,053.00 22962.00
502-04.03 TRANSVERSE TIE-BARS EACH 1 $16.50 $3,630.00 220.00
2 $16.00 $25,600.00 1600.00
3 $16.82 $47,775.00 2841.00
4 $9.61 $3,844.00 400.00
STATE $15.97 $80,849.00 5061.00
502-07 SPALL REPAIR S.Y. 3 $673.33 $101,000.00 150.00
4 $1,500.00 $7,500.00 5.00
STATE $700.00 $108,500.00 155.00
502-08 PRE-ROLLING S.Y. 1 $1.00 $50.00 50.00
2 $0.75 $3.75 5.00
3 $0.75 $6.00 8.00
STATE $0.95 $59.75 63.00
502-08.01 RESEALING JOINTS (HOT POURED ELASTIC) L.F. 1 $1.35 $141,791.00 105273.00
3 $1.50 $1,890.00 1260.00
STATE $1.35 $143,681.00 106533.00
502-08.02 RESEALING JOINTS (SILICONE SEALANT) L.F. 1 $5.50 $7,150.00 1300.00

2 $5.00 $39,000.00 7800.00



Item
Number

502-08.

502-08.

502-10

502-25

503-01

503-01.

503-60

601-10.

602-02.

602-02.

602-03

602-04.

602-04.

602-08.

03

07

01

05
01

10

01

02

01

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

SEALING SHOULDER JOINTS

SEALING RANDOM CRACKS (SILICONE SEALANT)

CEMENT-FLY ASH GROUT

SAWING CONCRETE JOINTS

GRINDING CONCRETE PAVEMENT

MILLING CONCRETE PAVEMENT
RETROFIT DOWEL BAR

TREATED TIMBER PILE REPAIRS

STRUCTURAL STL

STRUCTURAL STL

STEEL STRUCTURES
STL STRUCTURES

STL STRUCTURES

JACKING STRUCTURES

Unit of
Measure

L.F.

S.Y.
EACH

EACH

LB.

LS

LS
LS

LS

LS

Region

Awarded Contracts

Average

Unit Pr

$5.
$5.
$5.
$1.
$1.
$2.
$5.
$3.
$5.
$4.
$6.
$5.
$6.
$0.
$0.
$0.
$0.
$1.
$1.
$3.
$4.
$3.
$12.
$12.
$13.
$15.
$13.
$2.
$2.
$15.
$11.
$11.
$93.
$21.

$2,900
$2,900

$2

$1

$1

$75,000
$74,005
$74,336
$2,718,429
$2,718,429
$10,729,450
$827,000

$7,428,633.
$827,000.
$827,000.
$108,809.
$108,809.

ice

23
00
11
75
75
00
00
36
50
50
58
00
23
75
55
55
62
75
60
17
00
10
00
00
75
00
42
75
75
00
00
00
93
31
.00
.00
.62
.15
.81
.00
.00
.67
.00
.00
.00
.00
33

Total
Cost

$51,555.
$34,000.
$131,705.
$2,450.
$4,375.
$2,800.
$25,000.
$34,625.
$1,925.
$1,912.
$24,539.
$1,250.
$29,626.
$37.

$27.

$22.

$87.
$1,750.
$1,200.
$36,800.
$7,600.
$47,350.
$6,000.
$9,000.
$40,970.
$7,500.
$63,470.
$4,449.
$4,449.
$750.

$275.

$550.
$1,408.
$2,983.
$127,600.
$127,600.
$1,123,980.
$606,565.
$1,730,545.
$75,000.
$148,010.
$223,010.
$2,718,429.
$2,718,429.
$21,458,900.
$827,000.
$22,285,900.
$827,000.
$827,000.
$108,809.
$108,809.

00
00
00
00
00
00
00
00
00
50
25
00
75
50
50
00
00
00
00
00
00
00
00
00
00
00
00
50
50
00
00
00
95
95
00
00
00
70
70
00
00
00
00
00
00
00
00

22

Total
Quantity

9856.00
6800.00
25756.00
1400.00
2500.00
1400.00
5000.00
10300.00
350.00
425.00
3729.00
250.00
4754.00
50.00
50.00
40.00
140.00
1000.00
750.00
11600.00
1900.00
15250.00
500.00
750.00
2980.00
500.00
4730.00
1618.00
1618.00
50.00
25.00
50.00
15.00
140.00

44 .00
44.00
429000.00
527265.00
956265.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00

RPRRPRRPWORNRERRERWONE



Item
Number

602-10.

602-10.

602-10.
602-10.

602-10.

602-10.

602-10.

602-10.

603-01

603-02.

603-02.

603-02.

603-05.

604-01.

604-01.

604-01.

604-01.

604-01.

01

05

06
19

32

51

60

71

01

15

20

20

01

02

04

20

40

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description
STRUCTURAL STEEL REPAIRS

BRACING REPAIRS

STRUCTURAL STEEL
JACKING STEEL SPANS

STRUCTURAL STEEL (REPAIRS)
STRUCTURAL STEEL REPAIR(DESCRIPTION)

BEARING DEVICE

STRUCTURAL STEEL WELD REPAIR
PAINT STEEL STRUCTURE

REPNTG EX STEEL STRUCTURES

REPAINT EXISTING BEARINGS

SPOT PAINTING EXISTING STEEL STRUCTURES

CTMT & DISPOSAL WASTE

CLASS A CONCRETE (ROADWAY)

STEEL BAR REINFORCEMENT (ROADWAY)

1-1/72" STEEL PIPE HANDRAIL

BOX TUBE SAFETY RAIL

BOX CULVERTS, EX (HEADWALL/WINGWALL EXT)

Unit of
Measure

LS

LS

LB.
LS
LB.

EACH
EACH

LS

LS

LS

LB.

L.F.
L.F.

Region

2
STATE
2
3
STATE
4
STATE
1
STATE
2
4
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$12,700.
$12,700.
$4,040.
$46,666.
$36,010.
$10.

$10.
$146,671.
$146,671.
$75.

$96.

$91.
$5,000.
$5,000.
$1,808.
$2,318.
$1,777.
$1,875.
$4,288.
$4,288.
$9,000.
$9,000.
$789,600.
$80,494.
$316,862.
$37,464.
$8,540.
$10,000.
$18,668.
$20.
$105.
$20.
$206,000.
$32,253.
$101,751.
$1,261.
$1,204.
$935.
$560.
$1,000.
.30
.26
.00
.20
.00
.00
.00
.25
.37
.30
.30

00
00
00
67
00
80
80
61
61
00
00
59
00
00
19
36
78
27
21
21
00
00
00
25
83
84
00
00
28
00
00
39
00
23
94
85
21
00
00
44

Total
Cost

$12,700.
$12,700.
$4,040.
$140,000.
$144,040.
$466,480.
$466,480.
$146,671.
$146,671.
$10,500.
$50,592.
$61,092.
$10,000.
$10,000.
$168,161.
$51,004.
$64,000.
$283,165.
$4,288.
$4,288.
$9,000.
$9,000.
$789,600.
$160,988.
$950,588.
$37,464.
$8,540.
$10,000.
$56,004.
$85,980.
$2,100.
$88,080.
$412,000.
$96,759.
$508,759.
$2,253,665.
$2,380,798.
$4,675.
$1,105,440.
$5,744,578.
$454,378.
$504,446.
$313,600.
$1,272,424.
$18,525.
$18,525.
$124,000.
$58,690.
$182,690.
$41,086.
$41,086.

00
00
00
00
00
00
00
61
61
00
00
00
00
00
69
00
00
69
21
21
00
00
00
50
50
84
00
00
84
00
00
00
00
70
70
57
28
00
00
85
17
38
00
55
00
00
00
00
00
50
50

Total
Quantity

DWWk RR

WRRRWONRRRRERE

IN

N
N ©
o ©

.00
.00
-00
.00
.00
43210.
43210.
.00
-00
140.
527.
667.
.00
.00
93.
22.
36.
151.
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
4319.

2.

3.

5.

1786.
1977.

5.

1974.
5742.
350821.
398793.
313600.
1063214.
285.
285.
496.
333.
829.
455.
455.

00
00

00
00
00

00
00
00
00

00
00
00
00
00
06
00
00
06
00
00
00
00
00
00
00
00
00
00
00
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Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts 24

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
604-02.01 CLASS A CONCRETE (BOX BRIDGES) C.Y. 2 $1,128.22 $2,407,113.47 2133.55
3 $914.95 $731,049.00 799.00
4 $680.00 $352,240.00 518.00
STATE $1,011.55 $3,490,402.47 3450.55
604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES) LB. 2 $1.23 $557,738.93 454616 .00
3 $1.18 $176,644.32 149408 .00
4 $1.10 $103,116.20 93742.00
STATE $1.20 $837,499.45 697766.00
604-02.03 EPOXY COATED REINFORCING STEEL LB. 1 $1.35 $1,782,107.00 1315695.00
2 $1.59 $3,367,271.61 2118225.00
3 $1.50 $3,057,247.63 2040074.00
STATE $1.50 $8,206,626.24 5473994 .00
604-03.01 CLASS A CONCRETE (BRIDGES) C.Y. 1 $809.57 $3,111,977.27 3844 .00
2 $866.74 $4,104,893.26 4736.00
3 $888.27 $3,046,782.26 3430.03
4 $786.84 $74,750.00 95.00
STATE $854.06 $10,338,402.79 12105.03
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) LB. 1 $1.55 $1,449,525.90 935178.00
2 $1.45 $1,475,449.60 1019101.00
3 $1.37 $1,111,556.32 813653.00
STATE $1.46 $4,036,531.82 2767932.00
604-03.04 PAVEMENT @ BRIDGE ENDS S.Y. 1 $330.04 $927,401.72 2810.00
2 $380.48 $717,581.98 1886.00
3 $357.49 $4,328,513.50 12108.00
4 $315.00 $454,860.00 1444 .00
STATE $352.28 $6,428,357.20 18248.00
604-03.06 BRIDGE DRAIN APRON S.Y. 1 $895.80 $3,583.20 4.00
STATE $895.80 $3,583.20 4.00
604-03.07 CLASS A CONCRETE C.Y. 4 $827.27 $45,500.00 55.00
STATE $827.27 $45,500.00 55.00
604-03.08 CLASS A CONCRETE C.Y. 2 $450.00 $171,000.00 380.00
3 $358.80 $101,540.40 283.00
STATE $411.07 $272,540.40 663.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK) C.Y. 1 $630.49 $616,615.00 978.00
2 $1,062.95 $767,446.50 722.00
3 $826.08 $2,735,159.00 3311.00
STATE $822.04 $4,119,220.50 5011.00
604-03.20 BRIDGE JOINT MODIFICATION L.F. 2 $426.00 $43,452.00 102.00
STATE $426.00 $43,452.00 102.00
604-03.25 CLASS S CONCRETE (FOUNDATION SEAL) C.Y. 1 $400.00 $281,600.00 704.00
STATE $400.00 $281,600.00 704.00
604-03.32 CLASS DS CONCRETE C.Y. 1 $950.00 $2,982,050.00 3139.00
2 $856.36 $4,733,114.28 5527.00
3 $879.89 $3,038,249.40 3453.00
STATE $887.32 $10,753,413.68 12119.00
604-03.60 BR JOINT SEISMIC MOD EACH 4 $1,273.04 $29,280.00 23.00
STATE $1,273.04 $29,280.00 23.00
604-03.74 CLASS X CONCRETE C.Y. 3 $839.12 $866,810.10 1033.00
STATE $839.12 $866,810.10 1033.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) S.Y. 1 $9.60 $247,393.78 25778.00

2 $9.09 $134,519.66 14803.00



Item
Number

604-04.

604-04.
604-04.

604-04.

604-04.

604-05.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.
604-07.
604-07.
604-07.

604-07.

02

03
05
20

41

31

01

02

03

04

05

06

07
08
09
10

11

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

APPLIED TEXTURE FINISH (EX STRUCTURES)

BRIDGE END DRAINS(2°X8*%)
BRIDGE END DRAINS

PAINTING CONCRETE SURFACES

THREE STAR STATE EMBLEM

BRIDGE DECK GROOVING (MECHANICAL)

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING
RETAINING
RETAINING
RETAINING

RETAINING

WALL

WALL

WALL

WALL

WALL

WALL

WALL
WALL
WALL
WALL

WALL

Unit of
Measure

S.

EACH
EACH

S.

EACH

w un v unu umn
m T T M m

Y.

F.

Region

3
STATE

Awarded Contracts

Average

Unit Pr

$7
$8

$15.
$10.
$14.
$10.
$12.
$8,500.
$8,500.
$4,184.
$4,184.
$2.
$20.
$5.
$1,800.
$1,580.
$2,038.
$1,801.
$3.

$4.

$4.

$4.

$4.
$108.
$147.
$107.
$116.
$38.
$72.
$50.
$92.
$72.
$81.
$21.
$70.
$28.
$21.
$70.
$42.
$21.
$70.
$44.
$70.
$70.
$70.
$70.
$70.
$70.
$70.
$70.

$143

ice

.11
.42
14
24
82
40
59
00
00
17
17
10
00
88
00
22
79
03
93
58
78
15
51
50
40
58
89
57
78
30
77
12
72
00
00
39
00
00
60
00
00
13
00
00
00
00
00
00
00
00
.00

Total
Cost

$218,135.
$600,048.
$213,493.
$79,426.
$20,680.
$99,099.
$412,699.
$17,000.
$17,000.
$37,657.
$37,657.
$1,449.
$3,700.
$5,149.
$28,800.
$23,703.
$28,543.
$81,046.
$61,190.
$102,562.
$195,101.
$39,342.
$398,197.
$349,587.
$1,512,217.
$3,306,984.
$5,168,789.
$666,117.
$655,962.
$1,322,079.
$311,805.
$278,731.
$590,536.
$359,100.
$212,730.
$571,830.
$85,134.
$223,720.
$308,854.
$77,679.
$231,420.
$309,099.
$185,640.
$185,640.
$206,780.
$206,780.
$150,080.
$150,080.
$145,110.
$145,110.
$52,338.

00
44
08
06
40
78
32
00
00
52
52
00
00
00
00
36
00
36
00
96
63
43
02
00
86
91
77
69
00
69
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

30680.
71261.
14105.
7753.
1395.
9532.
32785.
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
15580.
22394.
40776 .
9481.
88231.
3222.
10259.
30739.
44220.
17270.
9013.
26283.
3361.
3865.
7226.
17100.
3039.
20139.
4054.
3196.
7250.
3699.
3306.
7005.
2652.
2652.
2954.
2954.
2144.
2144.
2073.
2073.

366.

00
00
00
00
00
00
00

00
00
73
00
73
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Item
Number

604-07.
604-07.
604-07.
604-07.
604-07.
604-07.

604-07.

604-07.

604-09.

604-10.

604-10.

604-10.
604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

12
13
14
15
16
17
28

30

10

02

05

06
07
09

11
12

13

14

17

Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts

Description

RETAINING WALL
RETAINING WALL
RETAINING WALL
RETAINING WALL
RETAINING WALL
RETAINING WALL

RETAINING WALL EXCAVATION
RETAINING WALL

CLASS A CONCRETE

CONCRETE REPAIRS

CONCRETE

CONCRETE HANDRAIL REPAIR
CONCRETE REMOVAL
CONCRETE

CONCRETE SLAB REPAIRS
CONCRETE SLAB REPAIRS

CONCRETE SLAB REMOVAL

REMOVE EXISTING WEARING SURFACE

NON-PENETRATING CONCRETE SEAL

Unit of
Measure

O n o unu o unu o un un uw
< MM T m M T M

LS
C.Y.

S.Y.
C.Y.

LS

LS

Average
Region Unit Price
STATE $143.00
3 $70.00
STATE $70.00
3 $70.00
STATE $70.00
3 $70.00
STATE $70.00
3 $70.00
STATE $70.00
3 $70.00
STATE $70.00
3 $70.00
STATE $70.00
2 $15.00
3 $21.10
STATE $19.15
2 $90.97
STATE $90.97
2 $1,400.00
3 $602.30
4 $728.00
STATE $993.81
2 $2,410.13
STATE $2,410.13
1 $209.77
2 $203.65
3 $217.83
4 $175.32
STATE $195.17
4 $750.00
STATE $750.00
4 $36,000.00
STATE $36,000.00
3 $2,232.50
4 $950.00
STATE $1,575.61
1 $2,000.00
STATE $2,000.00
3 $1,000.00
4 $3,000.00
STATE $1,085.60
3 $113,500.00
4 $34,000.00
STATE $73,750.00
1 $33,302.63
2 $38,600.00
3 $38,500.00
4 $20,000.00
STATE $35,110.79
1 $25.00
3 $120.00

Total
Cost

$52,338.
$170,660.
$170,660.
$163,380.
$163,380.
$214,550.
$214,550.
$298,480.
$298,480.
$50,750.
$50,750.
$244,090.
$244,090.
$23,130.
$69,123.
$92,253.
$3,638.
$3,638.
$701,400.
$308,979.
$7,280.
$1,017,659.
$31,331.
$31,331.
$188,792.
$132,165.
$27,173.
$189,700.
$537,832.
$63,750.
$63,750.
$36,000.
$36,000.
$223,250.
$99,750.
$323,000.
$8,000.
$8,000.
$246,000.
$33,000.
$279,000.
$227,000.
$68,000.
$295,000.
$99,907.
$77,200.
$154,000.
$20,000.
$351,107.
$1,500.
$31,320.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
60
60
80
80
00
90
00
90
72
72
90
88
68
00
46
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
90
00
00
00
90
00
00

Total
Quantity

366.
2438.
2438.
2334.
2334.
3065.
3065.
4264 .
4264 .

725.

725.
3487.
3487.
1542.
3276.
4818.

40.
40.
501.
513.
10.
1024.
13.
13.

900.

649.

124.
1082.
2755.

85.
85.
1.
1.

100.

105.

205.

4.
4.
246.
11.

257.
.00
.00
.00
.00
.00
.00
.00

10.

60.
261.

RPANWANDN

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
75
00
75
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00

26



Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts 27

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $102.24 $32,820.00 321.00
604-10.18 REINFORCING STEEL (REPAIRS) LB. 1 $2.77 $4,808.72 1736.00
2 $1.86 $4,929.00 2650.00
3 $3.33 $347,865.72 104471.18
4 $2.31 $78,730.00 34087.00
STATE $3.05 $436,333.44 142944 .18
604-10.20 HYDRODEMOLITION S.Y. 3 $65.00 $682,586.65 10501.33
4 $24.14 $217,758.00 9021.00
STATE $46.12 $900,344.65 19522.33
604-10.21 CONTAINMENT & DISPOSAL OF WASTE LS 1 $14,985.93 $14,985.93 1.00
STATE $14,985.93 $14,985.93 1.00
604-10.22 CONCRETE PARAPET REPAIR L.F. 1 $195.00 $98,280.00 504.00
2 $111.00 $75,036.00 676.00
4 $1,000.00 $85,000.00 85.00
STATE $204.20 $258,316.00 1265.00
604-10.24 JACKING CONCRETE SPANS LS 1 $43,169.13 $129,507.39 3.00
2 $32,650.00 $65,300.00 2.00
STATE $38,961.48 $194,807.39 5.00
604-10.26 BRACING EACH 3 $5,000.00 $50,000.00 10.00
4 $1,774.55 $97,600.00 55.00
STATE $2,270.77 $147,600.00 65.00
604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) S.Y. 1 $579.80 $184,374.90 318.00
2 $589.35 $75,436.80 128.00
3 $760.00 $57,000.00 75.00
4 $259.09 $57,000.00 220.00
STATE $504.47 $373,811.70 741.00
604-10.32 EXPANSION JOINT REPAIRS (TYPE A) L.F. 1 $793.37 $104,724.84 132.00
STATE $793.37 $104,724.84 132.00
604-10.34 CNCRTE OVRLYD BRDGE DECK REP (FULL DEPT) S.Y. 1 $525.42 $43,084.44 82.00
2 $562.55 $3,937.85 7.00
3 $525.00 $18,375.00 35.00
STATE $527.40 $65,397.29 124 .00
604-10.39 PRECAST REINFORCED CONCRETE UNITS S.F. 3 $54.90 $1,258,857.00 22930.00
STATE $54.90 $1,258,857.00 22930.00
604-10.40 EXPANSION JOINT REPAIRS (TYPE D) L.F. 1 $779.85 $34,313.40 44 .00
2 $696.92 $43,905.96 63.00
3 $625.72 $43,174.68 69.00
STATE $689.74 $121,394.04 176.00
604-10.42 CONCRETE REPAIRS C.F. 1 $745.40 $38,015.27 51.00
2 $229.05 $33,900.00 148.00
3 $116.21 $955,375.88 8220.88
4 $241.46 $334,670.00 1386.00
STATE $138.89 $1,361,961.15 9805.88
604-10.44 EXPANSION JOINT REPAIRS L.F. 1 $435.45 $618,333.22 1420.00
2 $42.94 $333,202.50 7760.00
3 $243.60 $437,750.00 1797.00
4 $343.98 $338,480.84 984 .00
STATE $144 .45 $1,727,766.56 11961.00
604-10.45 EXPANSION JOINT REPAIRS (TYPE F) L.F. 1 $997.29 $79,783.20 80.00
4 $1,350.00 $27,000.00 20.00

STATE $1,067.83 $106,783.20 100.00



Item
Number

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.
604-10.
604-10.
604-10.

604-10.

46

47

50

51

53

54

55

56

58

60
62

63
67
68
69
83

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

EXPANSION JOINT REPAIRS (TYPE G)

EXPANSION JOINT REPAIRS (TYPE H)

BRIDGE DECK REPAIRS (PARTIAL DEPTH SLAB)

SCARIFYING

CONCRETE REPAIRS

CONCRETE REPAIRS

CONCRETE (FOUNDATION REPAIRS)

CNCRTE OVLYD BRDGE DCK RPAIR (PART DEP)

EPOXY INJECTION (INJECTION)

EXPANSION JOINT REPAIRS (MODULAR TYPE)

EPOXY INJCTN REPAIR (CMPLT AND IN PLACE)

CONCRETE REPAIRS (CRACKS)
CONCRETE REPAIRS

CONCRETE REPAIRS
PRESTRESSING STRAND SPLICE

COMPOSITE FIBER ENCASEMENT

Unit of
Measure

L.F.

L.F.
L.F.
L.F.
EACH

S.F.

Region

Awarded Contracts

Average
Unit Price

$679.61
$1,000.00
$793.71
$1,250.00
$1,011.45
$1,084.89
$271.22
$261.02
$442.39
$356.15
$295.92
$24.94
$15.75
$7.40
$18.75
$821.79
$569.44
$500.00
$1,320.00
$786.12
$210.39
$219.19
$125.62
$160.79
$168.80
$1,215.17
$1,100.00
$1,169.58
$576.38
$398.05
$450.59
$522.13
$203.20
$233.65
$208.51
$6,000.00
$6,000.00
$77.50
$162.08
$67.75
$92.89
$250.00
$250.00
$10.00
$10.00
$2.00
$2.00
$7,500.00
$7,500.00
$120.00
$350.00

Total
Cost

$153,591.50
$125,000.00
$278,591.50
$337,500.00
$613,950.15
$951,450.15
$412,523.27
$61,078.00
$101,750.00
$71,230.88
$646,582.15
$28,481.48
$9,387.00
$3,448.40
$41,316.88
$65,742.80
$10,250.00
$7,500.00
$13,200.00
$96,692.80
$180,089.98
$179,739.08
$197,731.68
$180,246.00
$737,806.74
$35,240.02
$20,900.00
$56,140.02
$96,255.88
$9,553.20
$38,300.00
$144,109.08
$36,575.79
$8,878.70
$45,454 .49
$1,080,000.00
$1,080,000.00
$162,123.68
$88,819.88
$15,380.00
$266,323.56
$4,500.00
$4,500.00
$5,750.00
$5,750.00
$13,610.00
$13,610.00
$15,000.00
$15,000.00
$60,960.00
$19,600.00

28

Total
Quantity

226.00
125.00
351.00
270.00
607.00
877.00
1521.00
234.00
230.00
200.00
2185.00
1142.00
596.00
466.00
2204.00
80.00
18.00
15.00
10.00
123.00
856.00
820.00
1574.00
1121.00
4371.00
29.00
19.00
48.00
167.00
24.00
85.00
276.00
180.00
38.00
218.00
180.00
180.00
2092.00
548.00
227.00
2867.00
18.00
18.00
575.00
575.00
6805.00
6805.00
2.00
2.00
508.00
56.00



Item
Number

604-10.

604-10.

604-10.

604-11.

604-11.
604-12.
604-15.

604-18.

604-36

606-02.

606-02.

606-03.

606-03.

606-04.

606-24.

606-24.

606-24.

607-02.

89
90

92

01

02

15

01

26

03

06
03

06

03

10

12

13

02

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

MISCELLANEOUS BRIDGE ITEMS (Description)

MISCELLANEOUS BRIDGE ITEMS

MEDIAN BARRIER REPAIR

EXPANSION DEVICE

EXPANSION DEVICE

DRILL & GROUT STEEL BARS

PORTLAND CEMENT GROUT

STEEL BAR COUPLERS AT APPROACH SLABS
SCARIFYING

STEEL PILES (10 INCH)

PILE TIPS (STEEL PILES, 10 INCH)

STEEL PILES (12 INCH)

PILE TIPS (STEEL PILES, 12 INCH)

STEEL PILES (14 INCH)

SHEET PILES

TEMPORARY SHEET PILES

TEMPORARY SHEET PILES

15" CONCRETE PIPE CULVERT(CLASS 111)

Unit of
Measure

LS

LS

L.F.
EACH
C.Y.
EACH
S.Y.

L.F.

EACH

L.F.

EACH

L.F.

Awarded Contracts

Average
Region Unit Price
3 $38.54
4 $32.26
STATE $37.46
3 $87,000.00
STATE $87,000.00
1 $38,475.94
3 $30,000.00
4 $15,200.00
STATE $28,735.19
3 $600.00
STATE $600.00
2 $2,500.00
3 $1,167.78
STATE $1,588.21
2 $2,500.00
STATE $2,500.00
3 $47.23
STATE $47.23
2 $717.96
STATE $717.96
3 $70.00
STATE $70.00
4 $12.50
STATE $12.50
2 $51.00
3 $61.08
STATE $60.77
3 $161.46
STATE $161.46
1 $79.25
2 $66.07
3 $137.89
4 $76.89
STATE $79.22
1 $253.50
2 $201.33
3 $175.00
STATE $205.39
2 $85.00
4 $96.00
STATE $88.56
3 $250.00
STATE $250.00
2 $1.00
3 $35.00
STATE $2.99
1 $16,490.86
2 $278,169.93
STATE $190,943.57
1 $75.00
2 $40.87

Total
Cost

$106,478.
$387,126.
$574,164.
$87,000.
$87,000.
$38,475.
$90,000.
$15,200.
$143,675.
$6,000.
$6,000.
$207,500.
$210,200.
$417,700.
$210,000.
$210,000.
$7,793.
$7,793.
$169,439.
$169,439.
$10,920.
$10,920.
$44,387.
$44,387.
$29,478.
$1,084,386.
$1,113,864.
$84,607.
$84,607.
$508,547.
$407,516.
$214,695.
$344,488.
$1,475,246.
$6,084.
$30,200.
$3,150.
$39,434.
$49,640.
$26,880.
$76,520.
$15,750.
$15,750.
$16,110.
$35,000.
$51,110.
$16,490.
$556,339.
$572,830.
$5,775.
$1,226.

24
00
24
00
00
94
00
00
94
00
00
00
00
00
00
00
00
00
00
00
00
00
50
50
00
64
64
60
60
25
00
00
00
25
00
00
00
00
00
00
00
00
00
00
00
00
86
86
72
00
10

Total
Quantity

2763.
12002.
15329.
.00
.00
.00
.00
.00
-00

10.
10.
83.
180.
263.
84.
84.
165.
165.
236.
236.
156.
156.
3551.
3551.
578.
17752.
18330.
524.
524.

6417.

6168.

1557.

4480.
18622.
.00

150.
18.
192.
584.
280.
864.
63.
63.
16110.

1000.
17110.
.00
.00
.00
77.
30.

TR WR R R

00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
12
12
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00

00
00

29



Item
Number

607-03.

607-03.

607-03.

607-05.

607-05.

607-05.

607-05.

607-06.

607-06.

607-06.

607-06.

607-07.

607-07.

607-07.

02

05

30

02

03

05

30

02

03
05

30
02

05

30

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

18" CONCRETE PIPE CULVERT (CLASS 111)

18"CNC PIPE CULV(CL 1V)JACKED-IN-PLACE

18" PIPE CULVERT

24" CONCRETE PIPE CULVERT (CLASS I11)

24" CONCRETE PIPE CULVERT (CLASS 1V)

24"CNC PIPE CULV (CL 1V)JACKED-IN-PLACE

24" PIPE CULVERT

30" CONCRETE PIPE CULVERT (CLASS I11)

30" CONCRETE PIPE CULVERT (CLASS 1V)

30"CNC PIPE CLV(CL I1V)JACKED-IN-PLACE

30" PIPE CULVERT

36" CONCRETE PIPE CULVERT (CLASS I11)

36"'CNC PIPE CULV(CL 1V)JACKED-IN-PLACE

36" PIPE CULVERT

Unit of
Measure

Region

3
STATE

Awarded Contracts

Average
Unit Price

$84.
$71.
$77.
$79.
$75.
$53.
$77.
$718.
$710.
$713.
$196.
$93.
$72.
$115.
$96.
$96.
$108.
$65.
$99.
$99.
$105.
$100.
$851.
$860.
$854.
$119.
$86.
$59.
$115.
$127.
$125.
$102.
$88.
$123.
$181.
$181.
$1,160.
$1,210.
$1,175.
$155.
$155.
$157.
$147.
$145.
$105.
$145.
$1,126.
$1,300.
$1,197.
$259.
$105.

00
42
38
04
96
00
32
34
00
47
50
12
40
84
50
77
12
00
65
54
00
68
14
00
27
66
90
28
88
63
14
57
74
61
88
88
69
00
16
58
58
06
35
72
00
51
26
00
40
04
10

Total
Cost

$4,284.
$11,285.
$436,596.
$3,887,410.
$2,300,253.
$94,446.
$6,718,706.
$953,953.
$1,320,600.
$2,274,553.
$303,789.
$459,742.
$20,923.
$784,455.
$185,519.
$1,296,032.
$634,462.
$9,685.
$2,125,699.
$24,387.
$6,825.
$31,212.
$709,854.
$390,440.
$1,100,294.
$198,516.
$9,298.
$3,319.
$211,134.
$85,255.
$930,411.
$53,850.
$7,720.
$1,077,236.
$9,457.
$9,457.
$419,007.
$181,500.
$600,507.
$181,095.
$181,095.
$70,047.
$420,522.
$272,602.
$27,930.
$791,103.
$168,939.
$135,200.
$304,139.
$179,257.
$2,207.

00
10
10
84
10
00
04
05
00
05
00
90
60
50
67
62
36
00
65
30
00
30
90
00
90
15
30
68
13
10
o7
00
00
17
76
76
68
00
68
28
28
87
94
37
00

Total
Quantity

51.
158.
5642.
49185.
30282.
1782.
86891.
1328.
1860.
3188.
1546.
4937.
289.
6772.
1922.
13393.
5868.
149.
21332.
245.
65.
310.
834.
454.
1288.
1659.
107.
56.
1822.
668.
7435.
525.
87.
8715.
52.
52.
361.
150.
511.
1164.
1164.
446.
2854.
1870.
266.
5436.
150.
104.
254.
692.
21.

00
00
00
00
40
00
40
00
00
00
00
00
00
00
50
00
01
00
51
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
69
00
69
00
00
00
00
00

30



Item
Number

607-08.

607-08.
607-08.
607-08.

607-09.

607-09.
607-09.

607-09.

607-10.
607-10.
607-11.
607-11.
607-12.
607-13.
607-16.

607-16.

607-16.
607-16.
607-16.
607-16.

607-16.

02

03
05
30
02

03
05
30

03
05
02
03
03
03
01

02

05
06
09
10

11

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

42" CONCRETE PIPE CULVERT (CLASS I11)

42" CONCRETE PIPE CULVERT (CLASS 1V)
42"CNC PIPE CULV (CL 1V)JACKED-IN-PLACE
42" PIPE CULVERT

48" CONCRETE PIPE CULVERT (CLASS I11)

48" CONCRETE PIPE CULVERT (CLASS 1V)
48"CNC PIPE CULV (CL 1V)JACKED-IN-PLACE
48" PIPE CULVERT

54" CONCRETE PIPE CULVERT (CLASS 1V)
54" CONC PIPE CULVERT(CLASS 1V)JACKED
60" CONCRETE PIPE CULVERT (CLASS 11)
60" CONCRETE PIPE CULVERT (CLASS 111)
66" CONCRETE PIPE CULVERT (CLASS I11)
72" CONCRETE PIPE CULVERT (CLASS I111)

23"X 14"HORIZONTAL OVAL CNC PIPE CULVERT

30"X 19"HORIZONTAL OVAL CNC PIPE CULVERT

45"X29"HORIZ OVAL CNC PIPE CULV (CL _ )
45"X 29"HORIZONTAL OVAL CNC PIPE CULVERT
60X 38"HORIZONTAL OVAL CNC PIPE CULVERT
68X 43"HORIZONTAL OVAL CNC PIPE CULVERT

76"X 48"HORIZONTAL OVAL CNC PIPE CULVERT

Unit of
Measure

L.F.

m T T M

-
m T T M M M T

-
m T T M m

Awarded Contracts

Average
Region Unit Price
STATE $254 .51
1 $217.09
2 $210.62
3 $300.00
STATE $211.55
2 $261.68
STATE $261.68
2 $1,400.00
STATE $1,400.00
2 $250.13
STATE $250.13
1 $274.90
2 $261.39
3 $377.76
4 $160.00
STATE $251.11
2 $296.73
STATE $296.73
2 $1,900.00
STATE $1,900.00
2 $295.14
3 $350.00
4 $161.09
STATE $295.58
2 $336.48
STATE $336.48
2 $2,229.49
STATE $2,229.49
1 $479.30
STATE $479.30
3 $605.00
STATE $605.00
3 $1,133.00
STATE $1,133.00
2 $850.00
STATE $850.00
1 $75.00
3 $145.00
STATE $94.68
2 $137.58
3 $160.00
STATE $157.46
1 $462.77
STATE $462.77
2 $211.57
STATE $211.57
2 $443.25
STATE $443.25
2 $397.34
STATE $397.34
2 $593.52

Total
Cost

$181,464.
$7,381.
$203,457.
$2,400.
$213,238.
$17,009.
$17,009.
$109,200.
$109,200.
$37,519.
$37,519.
$44,259.
$291,969.
$92,928.
$81,600.
$510,756.
$124,923.
$124,923.
$577,600.
$577,600.
$69,063.
$57,750.
$10,631.
$137,445.
$205,589.
$205,589.
$298,751.
$298,751.
$52,723.
$52,723.
$4,840.
$4,840.
$165,418.
$165,418.
$201,450.
$201,450.
$23,400.
$17,690.
$41,090.
$13,620.
$123,840.
$137,460.
$13,883.
$13,883.
$33,004.
$33,004.
$4,875.
$4,875.
$25,429.
$25,429.
$12,463.

28
06
44
00
50
20
20
00
00
50
50
14
64
00
00
78
33
33
00
00
57
00
94
51
28
28
66
66
00
00
00
00
00
00
00
00
00
00
00
51
00
51
10
10
92
92
75
75
76
76
92

Total

Quant

713
34
966
8
1008
65
65
78
78
150
150
161
1117
246
510
2034

421.
421.
304.
304.
234.
165.
66.
465.
611.
611.
134.
134.
110.
110.
8.
8.
146.
146.
237.
237.
312.
122.
434
99.
774.
873.
30.

ity

.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
.00
-00
.00
.00
.00
.00
.00
.00

31



Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts 32

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $593.52 $12,463.92 21.00
607-20.01 18" CROSSDRN P CLV(COLLECTORS&LOC ROADS) L.F. 2 $73.00 $32,850.00 450.00
STATE $73.00 $32,850.00 450.00
607-20.02 24" CROSSDRN P CLV(COLLECTORS&LOC ROADS) L.F. 2 $105.00 $8,400.00 80.00
STATE $105.00 $8,400.00 80.00
607-20.03 30" CROSSDRN P CLV(COLLECTORS&LOC ROADS) L.F. 2 $145.00 $25,230.00 174.00
STATE $145.00 $25,230.00 174.00
607-37.01 15" CORRUGATED METAL PIPE CULVERT L.F. 3 $223.00 $1,784.00 8.00
4 $35.00 $99,400.00 2840.00
STATE $35.53 $101,184.00 2848.00
607-37.02 18" CORRUGATED METAL PIPE CULVERT L.F. 1 $84.71 $2,880.00 34.00
2 $92.44 $27,732.00 300.00
3 $400.00 $4,000.00 10.00
4 $150.00 $1,200.00 8.00
STATE $101.74 $35,812.00 352.00
607-37.03 24" CORRUGATED METAL PIPE CULVERT L.F. 1 $95.00 $2,850.00 30.00
2 $87.10 $13,065.00 150.00
STATE $88.42 $15,915.00 180.00
607-37.04 30" CORRUGATED METAL PIPE CULVERT L.F. 3 $130.10 $3,903.00 30.00
STATE $130.10 $3,903.00 30.00
607-37.07 48" CORRUGATED METAL PIPE CULVERT L.F. 2 $225.00 $3,375.00 15.00
STATE $225.00 $3,375.00 15.00
607-37.08 54" CORRUGATED METAL PIPE CULVERT L.F. 1 $230.00 $36,340.00 158.00
STATE $230.00 $36,340.00 158.00
607-37.30 12IN CORRUGATED METAL PIPE CULVERT L.F. 3 $100.00 $200.00 2.00
STATE $100.00 $200.00 2.00
607-39.01 15" PIPE CULVERT (SIDE DRAIN) L.F. 2 $51.43 $1,028.60 20.00
STATE $51.43 $1,028.60 20.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN) L.F. 1 $75.42 $414,346.74 5494 .00
2 $65.49 $640,554.18 9781.00
3 $72.00 $83,163.45 1155.00
4 $35.72 $53,614.10 1501.00
STATE $66.46 $1,191,678.47 17931.00
607-39.03 24" PIPE CULVERT (SIDE DRAIN) L.F. 1 $97.95 $59,749.88 610.00
2 $81.69 $115,096.26 1409.00
3 $100.47 $21,501.40 214.00
4 $55.71 $10,806.96 194 .00
STATE $85.35 $207,154.50 2427 .00
607-39.04 30" PIPE CULVERT (SIDE DRAIN) L.F. 1 $130.71 $6,927.63 53.00
2 $98.13 $35,425.50 361.00
3 $108.27 $27,285.00 252.00
4 $65.00 $2,340.00 36.00
STATE $102.53 $71,978.13 702.00
607-39.05 36" PIPE CULVERT (SIDE DRAIN) L.F. 1 $161.93 $5,829.48 36.00
2 $139.98 $53,472.00 382.00
4 $83.00 $5,146.00 62.00
STATE $134.27 $64,447.48 480.00
607-39.06 42" PIPE CULVERT (SIDE DRAIN) L.F. 2 $135.74 $3,529.24 26.00
STATE $135.74 $3,529.24 26.00
607-39.07 48" PIPE CULVERT (SIDE DRAIN) L.F. 4 $108.00 $8,100.00 75.00

STATE $108.00 $8,100.00 75.00



Item
Number

607-39.
607-40.
607-40.
607-57.

607-65.

607-65.
610-07.
610-07.
610-10.
610-10.

610-11.

610-11.
610-12.

611-01.

611-01.

611-01.

611-01.

611-01.

611-01.
611-01.

09
04
06
03
20

66
01
03
40
a5
03

05
01

01

02

03

04

05

07
20

Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts

Description

60" PIPE CULVERT (SIDE DRAIN)

CORR MTL P ARCH (SIZE EQUIV. 24"ROUND)
CORR MTL P ARCH (SIZE EQUIV. 36"ROUND)

REINFORCED CONCRETE PIPE ARCH (36X 23™)

SITE PREPARATION

30"MINIMUM ID PIPE TO SLIP LINE 36"PIPE

12" PIPE DRAIN (BRIDGE DRAIN)
18" PIPE DRAIN (BRIDGE DRAIN)
BRIDGE DECK DRAINS

DECK DRAINS

PLASTIC PIPE DRAINS (8'™)

PLASTIC PIPE DRAINS (12%)
HORIZONTAL DRAINS AND CASING

MANHOLES, 0O® - 4" DEPTH

MANHOLES ,> 4° - 8" DEPTH

MANHOLES, > 8® - 12° DEPTH

MANHOLES, > 12 - 16" DEPTH

MANHOLES, > 16" - 20" DEPTH

MANHOLES, > 24" - 28" DEPTH

ADJUSTMENT OF EXISTING MANHOLE

Unit of
Measure

L.F.
L.F.
L.F.
L.F.

EACH

L.F.
L.F.
L.F.
LS

EACH
L.F.

L.F.
L.F.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Average
Region Unit Price
2 $245.04
STATE $245.04
2 $119.42
STATE $119.42
2 $125.39
STATE $125.39
2 $190.00
STATE $190.00
1 $133,622.48
2 $122,398.00
3 $74,690.00
STATE $101,350.12
2 $343.80
STATE $343.80
3 $34.63
STATE $34.63
2 $90.77
STATE $90.77
1 $2,000.00
STATE $2,000.00
2 $995.95
STATE $995.95
2 $22.26
3 $32.00
STATE $24.99
1 $85.00
STATE $85.00
2 $129.00
STATE $129.00
1 $3,800.00
3 $4,885.00
STATE $4,730.00
1 $6,514.29
2 $7,961.28
3 $6,297.00
STATE $7,242.90
1 $10,200.00
2 $10,756.22
3 $8,823.33
STATE $10,372.27
1 $11,350.00
2 $21,199.96
3 $8,500.00
STATE $17,978.54
2 $49,866.64
STATE $49,866.64
2 $40,000.00
STATE $40,000.00
1 $900.00
2 $968.17
3 $664 .89

Total
Cost

$7,596.
$7,596.
$3,224.
$3,224.
$17,053.
$17,053.
$43,700.
$43,700.
$133,622.
$122,398.
$149,380.
$405,400.
$28,879.
$28,879.
$7,792.
$7,792.
$29,500.
$29,500.
$2,000.
$2,000.
$36,850.
$36,850.
$1,602.
$896.
$2,498.
$425.
$425.
$343,656.
$343,656.
$3,800.
$29,310.
$33,110.
$45,600.
$119,419.
$37,782.
$202,801.
$20,400.
$139,830.
$26,470.
$186,700.
$11,350.
$105,999.
$8,500.
$125,849.
$49,866.
$49,866.
$40,000.
$40,000.
$47,700.
$26,140.
$62,500.

24
24
34
34
04
04
00
00
48
00
00
48
20
20
25
25
00
00
00
00
00
00
72
00
72
00
00
00
00
00
00
00
00
25
00
25
00
81
00
81
00
80
00
80
64
64
00
00
00
61
00

33

Total
Quantity

31.00
31.00
27.00
27.00
136.00
136.00
230.00
230.00
1.00
1.00
2.00
4.00
84.00
84.00
225.00
225.00
325.00
325.00
1.00
1.00
37.00
37.00
72.00
28.00
100.00
5.00
5.00
2664.00
2664.00
1.00
6.00
7.00
7.00
15.00
6.00
28.00
2.00
13.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
53.00
27.00
94.00

[
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Item
Number

611-01.

611-02.

611-02.

611-02.

611-02.

611-02.

611-02.

611-03.

611-05.

611-07.

611-07.

611-07.
611-07.
611-07.

611-07.

611-07.

611-07.

21

01

02

10

11

12

13
04

01

01

02

05
06
10

11

12

13

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

REWORK MANHOLE

SPRING DRAIN BOX, TYPE 1

SPRING DRAIN BOX, TYPE 2A

JUNCTION BOX, TYPE 1

JUNCTION BOX, TYPE 2

JUNCTION BOX, TYPE 3

JUNCTION BOX, TYPE 4
GRAY IRON CASTINGS (CATCHBASIN)

TRENCH DRAINS

CLASS A CONCRETE (PIPE ENDWALLS)

STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

CLASS A CONCRETE (DISSIPATOR)

STEEL BAR REINFORCEMENT (DISSIPATOR)

CLEAN DRAIN (TRENCH DRAIN)

CLEAN DRAIN(WITH GRATE)

CLEAN DRAIN(WALL DRAIN)

PIPE CLEANING (<18IN DIA.)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH
LB.

C.Y.

LB.

C.Y.
LB.
L.F.

EACH

EACH

Region

STATE
1
3
STATE
2
4
STATE
1
2
STATE
2
3
STATE

Awarded Contracts

Average
Unit Price

$783.
$3,000.
$1,560.
$2,040.
$4,800.
$1,900.
$3,833.
$5,157.
$4,446.
$4,548.
$3,010.
$6,514.
$6,280.
$4,356.
$10,734.
$8,860.
$8,722.
$10,700.
$10,700.
$20,400.
$20,400.
$2.

$9.

$5.
$330.
$295.
$320.
$1,291.
$1,704.
$1,698.
$967.
$1,605.
$2.

$2.

$4.

$1.

$2.
$1,206.
$1,206.
$1.

$1.

$2.

$2.

$30.
$22.
$27.
$30.
$15.
$18.

.00
$1.

57
00
00
00
24
00
49
81
61
21
93
29
73
80
36
20
91
00
00
00
00
50
00
97
00
00
65
66
28
96
00
84
46
03
71
37
34
83
83
15
15
00
00
00
00
25
00
00
30

00

Total
Cost

$136,340.
$3,000.
$3,120.
$6,120.
$19,200.
$3,800.
$23,000.
$5,157.
$26,679.
$31,837.
$3,010.
$91,200.
$94,210.
$17,427.
$85,874.
$88,602.
$191,904.
$42,800.
$42,800.
$20,400.
$20,400.
$43,680.
$180,000.
$223,680.
$31,680.
$10,325.
$42,005.
$169,206.
$668,076.
$186,767.
$11,604.
$1,035,654.
$13,851.
$61,340.
$17,335.
$246.
$92,774.
$31,377.
$31,377.
$5,177.
$5,177.
$32,000.
$32,000.
$45,810.
$17,600.
$63,410.
$4,230.
$7,500.
$11,730.
$1,500.
$12,000.

61
00
00
00
94
00
94
81
66
47
93
00
93
18
86
00
04
00
00
00
00
00
00
00
00
00
00
92
48
18
00
58
66
95
65
60
86
58
58
30
30
00
00
00
00
00
00
00
00
00
00

Total
Quantity

174.
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
17472.
20000.
37472.
96.
35.
131.
131.
392.
109.
.00
644.
5630.
30239.
3678.
180.
39727.
26.
26.
4502.
4502.
16000.
16000.
1527.
800.
2327.
141.
500.
641.
1500.
12000.

=
ORAURARNORONMWNE

N
RRARMNO

00

00
00
00
00
00
00
00
00
93

93
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

34



Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts 35

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $1.00 $13,500.00 13500.00
611-07.14 PIPE CLEANING (>OR=18IN DIA.) L.F. 1 $1.00 $250.00 250.00
2 $1.00 $1,000.00 1000.00
STATE $1.00 $1,250.00 1250.00
611-07.30 15IN ENDWALL (SIDE DRAIN) EACH 2 $5,020.27 $10,040.54 2.00
STATE $5,020.27 $10,040.54 2.00
611-07.31 18IN ENDWALL (SIDE DRAIN) EACH 1 $4,842.05 $1,050,724.32 217.00
2 $3,714.26 $1,615,701.11 435.00
3 $3,609.38 $57,750.00 16.00
4 $3,300.00 $280,500.00 85.00
STATE $3,990.27 $3,004,675.43 753.00
611-07.32 241N ENDWALL (SIDE DRAIN) EACH 1 $6,616.14 $152,171.13 23.00
2 $5,790.92 $335,873.53 58.00
3 $4,801.25 $19,205.00 4.00
4 $4,300.00 $25,800.00 6.00
STATE $5,857.69 $533,049.66 91.00
611-07.33 30IN ENDWALL (SIDE DRAIN) EACH 1 $12,044.28 $48,177.12 4.00
2 $10,068.39 $151,025.84 15.00
3 $11,136.00 $22,272.00 2.00
4 $8,128.11 $16,256.22 2.00
STATE $10,336.14 $237,731.18 23.00
611-07.34 36IN ENDWALL (SIDE DRAIN) EACH 1 $16,472.40 $32,944 .80 2.00
2 $11,392.86 $159,500.00 14.00
4 $15,000.00 $30,000.00 2.00
STATE $12,358.04 $222,444 .80 18.00
611-07.35 421N ENDWALL (SIDE DRAIN) EACH 2 $12,403.10 $24,806.20 2.00
STATE $12,403.10 $24,806.20 2.00
611-07.36 481N ENDWALL (SIDE DRAIN) EACH 4 $25,000.00 $50,000.00 2.00
STATE $25,000.00 $50,000.00 2.00
611-07.53 15IN ENDWALL (CROSS DRAIN) 6:1 EACH 1 $2,200.00 $2,200.00 1.00
STATE $2,200.00 $2,200.00 1.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1 EACH 1 $2,736.77 $60,208.83 22.00
2 $2,279.73 $396,672.23 174 .00
3 $1,060.00 $6,360.00 6.00
4 $1,800.00 $12,600.00 7.00
STATE $2,276.75 $475,841.06 209.00
611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1 EACH 1 $3,316.91 $29,852.18 9.00
2 $2,429.56 $19,436.50 8.00
3 $2,258.50 $22,585.00 10.00
4 $1,900.00 $7,600.00 4.00
STATE $2,563.67 $79,473.68 31.00
611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1 EACH 1 $4,141.56 $99,397.40 24 .00
2 $3,302.63 $39,631.59 12.00
3 $2,911.52 $64,053.50 22.00
4 $2,500.00 $30,000.00 12.00
STATE $3,329.75 $233,082.49 70.00
611-07.57 241N ENDWALL (CROSS DRAIN) 3:1 EACH 1 $4,033.21 $72,597.84 18.00
2 $3,030.95 $103,052.26 34.00
3 $2,126.21 $14,883.50 7.00
4 $3,484.25 $27,874.00 8.00
STATE $3,259.81 $218,407.60 67.00



Item
Number

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

58

59

60

61

62

63

64

65

66

67

68
69

70

Description

241N

241N

30IN

30IN

30IN

361IN

361N

361N

421N

421N

421N

48IN

481N

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

ANRPONPONFPONWONRRPOANNDARWONRPORAONRPORPRONFPFONRPORANRFPOWOWNRPOWONERPOD_AWNE

Awarded Contracts

Average
Unit Price

$4,734.
$3,397.
$3,486.
$3,000.
$4,028.
$6,172.
$4,748.
$4,000.
$4,731.
$6,314.
$4,472.
$5,353.
$4,864.
$8,023.
$6,244.
$4,750.
$6,339.
$8,855.
$10,185.
$10,008.
$9,512.
$5,829.
$3,626.
$8,000.
$6,213.
$7,559.
$7,309.
$5,835.
$7,500.
$6,954.
$12,257.
$11,290.
$8,328.
$9,000.
$10,520.
$8,720.
$6,000.
$7,813.
$9,524.
$7,500.
$8,849.
$15,000.
$15,000.
$7,141.
$8,414.
$6,022.
$7,450.
$7,702.
$11,748.
$12,691.
$9,250.

26
90
50
00
22
30
45
00
59
32
50
00
29
73
35
00
36
97
79
48
28
71
00
00
83
21
55
85
00
55
42
91
00
00
36
00
00
33
75
00
83
00
00
06
29
00
00
01
95
14
00

Total
Cost

$33,139.
$6,795.
$10,459.
$6,000.
$56,395.
$37,033.
$37,987.
$48,000.
$123,021.
$31,571.
$93,922.
$10,706.
$136,200.
$16,047.
$12,488.
$9,500.
$38,036.
$17,711.
$132,415.
$150,127.
$19,024.
$75,786.
$7,252.
$16,000.
$118,062.
$45,355.
$29,238.
$29,179.
$7,500.
$111,272.
$24,514.
$67,745.
$24,984.
$9,000.
$126,244.
$17,440.
$6,000.
$23,440.
$19,049.
$7,500.
$26,549.
$15,000.
$15,000.
$14,282.
$58,900.
$12,044.
$14,900.
$100,126.
$11,748.
$12,691.
$46,250.

80
80
50
00
10
80
58
00
38
60
53
00
13
46
69
00
15
93
29
22
56
20
00
00
76
28
20
25
00
73
84
48
00
00
32
00
00
00
50
00
50
00
00
12
00
00
00
12
95
14
00

Total
Quantity
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.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00
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Item
Number

611-07.

611-07.

611-09.

611-09.

611-09.

611-09.

611-10.

611-10.

611-12.

611-12.

611-12.

611-12.
611-12.
611-12.
611-13.
611-13.

611-14.

71

73

01

02

03

04

01
02

01

02

03

04
05
06
01
02

01

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

48IN ENDWALL (CROSS DRAIN) 6:1

18IN ENDWALL (MEDIAN DRAIN)

ADJUSTMENT OF EXISTING CATCHBASIN

REWORK CATCHBASIN

CAPPING EXISTING CATCHBASIN

CATCHBASIN RETROFIT

CATCH BASINS, TYPE 10, 0" - 4% DEPTH

CATCH BASINS, TYPE 10, > 4% - 8" DEPTH

CATCH BASINS, TYPE 12, 0" - 4% DEPTH

CATCH BASINS, TYPE 12, > 4% - 8" DEPTH

CATCH BASINS, TYPE 12, > 8" - 12" DEPTH

CATCH BASINS, TYPE 12, > 12" - 16" DEPTH
CATCH BASINS, TYPE 12, > 16" - 20" DEPTH
CATCH BASINS, TYPE 12, > 20" - 24" DEPTH
CATCH BASINS, TYPE 13, 0" - 4" DEPTH
CATCH BASINS, TYPE 13, > 4% - 8% DEPTH

CATCH BASINS, TYPE 14, 0" - 4% DEPTH

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH

EACH

Region

STATE
2
4
STATE

Awarded Contracts

Average
Unit Price

$10,098.58
$20,400.00
$13,350.00
$16,875.00
$6,600.00
$6,500.00
$7,250.00
$6,661.54
$685.32
$2,330.82
$595.16
$3,168.96
$1,840.03
$2,700.00
$333.33
$417.86
$1,362.86
$1,150.00
$1,275.00
$1,312.69
$2,329.26
$1,400.00
$1,771.71
$4,223.09
$4,223.09
$7,500.00
$4,590.00
$6,772.50
$3,878.40
$5,060.05
$3,878.13
$4,790.86
$4,627.27
$6,758.16
$4,701.18
$6,324.61
$4,830.00
$10,495.90
$7,008.60
$9,676.03
$16,708.31
$16,708.31
$26,449.69
$26,449.69
$14,300.00
$14,300.00
$6,530.00
$6,530.00
$8,220.00
$8,220.00
$5,937.50

Total
Cost

$70,690.
$20,400.
$13,350.
$33,750.
$39,600.
$32,500.
$14,500.
$86,600.
$17,133.
$393,908.
$144,028.
$589,425.
$1,144,496.
$2,700.
$9,000.
$11,700.
$19,080.
$2,300.
$12,750.
$34,130.
$13,975.
$12,600.
$26,575.
$8,446.
$8,446.
$22,500.
$4,590.
$27,090.
$65,932.
$703,346.
$93,075.
$862,354.
$161,954.
$2,216,675.
$239,760.
$2,618,389.
$14,490.
$356,860.
$35,043.
$406,393.
$334,166.
$334,166.
$185,147.
$185,147.
$28,600.
$28,600.
$13,060.
$13,060.
$49,320.
$49,320.
$11,875.

09
00
00
00
00
00
00
00
10
81
50
69
10
00
00
00
00
00
00
00
58
00
58
18
18
00
00
00
88
93
00
81
28
07
00
35
00
44
00
44
14
14
80
80
00
00
00
00
00
00
00

Total

Quant

NOONRFREN

13

169.
242.
186.
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27.
28.
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10.
26.
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24.
180.
35.
328.
51.
414.
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.00
.00
-00
.00
.00
.00
.00
.00
-00
00
00
00
00
.00
00
00
00
.00
00
00
-00
.00
.00
.00
.00
.00
-00
.00
.00
00
00
00
00
00
00
00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
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Item
Number

611-14.

611-14.

611-14.
611-16.

611-25.

611-25.

611-26.
611-28.
611-31.
611-31.
611-31.

611-38.

611-38.

611-38.

611-38.
611-38.

611-39.

02

03

04
02
01

02

02
02
02
03
04
01

02

03

04
05

01

Description

CATCH

CATCH

CATCH
CATCH
CATCH

CATCH

CATCH
CATCH
CATCH
CATCH
CATCH
CATCH

CATCH

CATCH

CATCH
CATCH

CATCH

BASINS,

BASINS,

BASINS,
BASINS,

BASINS,

BASINS,

BASINS,
BASINS,
BASINS,
BASINS,
BASINS,

BASINS,

BASINS,

BASINS,

BASINS,
BASINS,

BASINS,

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

TYPE

TYPE

TYPE
TYPE
TYPE

TYPE

TYPE
TYPE
TYPE
TYPE
TYPE
TYPE

TYPE

TYPE

TYPE
TYPE

TYPE

14,

14,

14,
16,

25,

25,

26,
28,
31,
31,
31,

38,

38,

38,

38,
38,

39,

> 12¢

> 4"

> 4"
> 4"
> 4"
> 8"

> 12"

> 8"

> 12*
> 16"

o" -

- 8" DEPTH

- 12* DEPTH

- 16" DEPTH
- 8" DEPTH

4" DEPTH

- 8" DEPTH

- 8" DEPTH
- 8" DEPTH
- 8" DEPTH

12* DEPTH

- 16" DEPTH

4" DEPTH

- 8" DEPTH

- 12" DEPTH

- 16" DEPTH
- 20" DEPTH

4" DEPTH

Unit of
Measure

EACH

EACH

EACH
EACH
EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH
EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$5,706.
$6,984.
$5,980.
$7,738.
$9,667.
$7,748.
$9,098.
$15,554.
$7,500.
$12,332.
$17,900.
$17,900.
$12,107.
$12,107.
$5,040.
$6,460.
$3,825.
$5,108.
$4,980.
$6,460.
$6,850.
$6,285.
$8,738.
$8,738.
$3,836.
$3,836.
$17,800.
$17,800.
$23,000.
$23,000.
$27,700.
$27,700.
$3,731.
$7,257.
$3,981.
$3,600.
$4,420.
$4,921.
$7,160.
$6,750.
$4,300.
$6,177.
$5,900.
$7,000.
$6,685.
$8,100.
$8,100.
$18,500.
$18,500.
$5,700.
$7,147.

70
00
90
00
46
04
62
98
00
99
00
00
42
42
00
00
00
33
00
00
00
00
00
00
11
11
00
00
00
00
00
00
25
80
77
00
a7
67
00
00
00
73
00
00
71
00
00
00
00
00
33

Total
Cost

$39,946.
$13,968.
$65,789.
$7,738.
$551,045.
$178,205.
$736,988.
$139,994.
$45,000.
$184,994.
$35,800.
$35,800.
$24,214.
$24,214.
$5,040.
$6,460.
$3,825.
$15,325.
$4,980.
$6,460.
$13,700.
$25,140.
$43,690.
$43,690.
$11,508.
$11,508.
$1,317,200.
$1,317,200.
$161,000.
$161,000.
$55,400.
$55,400.
$14,925.
$65,320.
$87,599.
$57,600.
$225,444.
$29,530.
$57,280.
$40,500.
$8,600.
$135,910.
$11,800.
$35,000.
$46,800.
$16,200.
$16,200.
$18,500.
$18,500.
$85,500.
$21,442.

89
00
89
00
07
00
07
83
00
83
00
00
84
84
00
00
00
00
00
00
00
00
00
00
33
33
00
00
00
00
00
00
00
18
00
00
18
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

7.

2.
11.

1.
57.
23.
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00
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Item
Number

611-39.

611-39.
611-40.

611-40.

611-40.
611-41.
611-41.
611-41.

611-42.

611-42.

611-42.

611-42.

611-43.

611-43.

611-43.
611-43.
611-45.
611-46.
611-51.

611-51.

02

03
01

02

03
01
02
03

01

02

03

04

01
02

03
04
02
02
02
03

Description

CATCH

CATCH
CATCH

CATCH

CATCH
CATCH
CATCH
CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH
CATCH
CATCH
CATCH
CATCH

CATCH

BASINS,

BASINS,
BASINS,

BASINS,

BASINS,
BASINS,
BASINS,
BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,
BASINS,
BASINS,
BASINS,
BASINS,

BASINS,

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

TYPE

TYPE
TYPE
TYPE

TYPE
TYPE
TYPE
TYPE
TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE
TYPE
TYPE
TYPE
TYPE

TYPE

39,

39,
40,

40,

40,
a1,
a1,
41,

42,

42,

42,

42,

43,

43,

43,
43,
45,
46,
51,

51,

> 4"
> 8"

0" -

> 4"

> 8"
> 12*
> 4"
> 4"
> 4"

> 8"

- 8" DEPTH

- 12* DEPTH
4% DEPTH

8" DEPTH

- 12" DEPTH
4" DEPTH

- 8" DEPTH
- 12" DEPTH

4" DEPTH

- 8" DEPTH

12* DEPTH

- 16" DEPTH

4" DEPTH

- 8" DEPTH

- 12" DEPTH
- 16" DEPTH

8" DEPTH

8" DEPTH

8" DEPTH

12" DEPTH

Unit of
Measure

EACH

EACH
EACH

EACH

EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH

EACH

Region

4
STATE

Awarded Contracts

Average
Unit Price

$5,100.
$5,758.
$6,300.
$9,700.
$6,100.
$7,580.
$12,100.
$12,100.
$6,179.
$6,179.
$9,720.
$6,884.
$8,302.
$9,977.
$9,977.
$3,976.
$3,976.
$5,331.
$5,331.
$7,606.
$7,606.
$5,155.
$4,617.
$4,304.
$4,575.
$6,121.
$6,331.
$4,824.
$5,762.
$18,015.
$6,571.
$9,432.
$15,339.
$6,837.
$11,938.
$7,051.
$7,051.
$8,479.
$10,619.
$9,816.
$12,000.
$12,000.
$17,720.
$17,720.
$7,900.
$7,900.
$29,000.
$29,000.
$8,288.
$8,288.
$13,900.

00
35
00
00
00
00
00
00
75
75
00
75
38
75
75
00
00
60
60
50
50
13
55
69
79
14
61
71
77
44
67
61
05
50
43
50
50
78
25
95
00
00
00
00
00
00
00
00
89
89
00

Total
Cost

$25,500.
$132,442.
$6,300.
$19,400.
$12,200.
$37,900.
$72,600.
$72,600.
$49,438.
$49,438.
$9,720.
$6,884.
$16,604.
$9,977.
$9,977.
$19,880.
$19,880.
$26,658.
$26,658.
$7,606.
$7,606.
$25,775.
$189,319.
$73,179.
$288,274.
$6,121.
$215,274.
$101,319.
$322,715.
$18,015.
$19,715.
$37,730.
$46,017.
$13,675.
$59,692.
$14,103.
$14,103.
$25,439.
$53,096.
$78,535.
$12,000.
$12,000.
$35,440.
$35,440.
$7,900.
$7,900.
$58,000.
$58,000.
$298,400.
$298,400.
$13,900.

00
00
00
00
00
00
00
00
00
00
00
75
75
75
75
00
00
00
00
50
50
64
60
75
99
14
87
00
01
44
00
44
15
00
15
00
00
34
25
59
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity
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.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
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Item
Number

611-52.
615-01.

615-01.

615-01.

615-01.

615-02.

615-02.

615-02.
615-02.

615-02.

615-02.
615-02.

615-02.

617-01

617-02

617-04.

617-04.

617-05

02
02
03

10

12

10

11

17
18

19

20
21

52

01

02

Description

Average

CATCH BASINS, T52, >

PRESTRESSED
PRESTRESSED

PRESTR CONC

PRESTR CONC

PRESTRESSED

PRESTRESSED

PRESTRESSED
PRESTRESSED

PRESTRESSED

PRESTRESSED
PRESTRESSED

PRESTRESSED

BRIDGE DECK

BRIDGE DECK

TYPE 1 THIN

TYPE 2 THIN

SEALANT

CONCRETE
CONCRETE

BULB TEE

BULB TEE

CONCRETE

CONCRETE

CONCRETE
CONCRETE

CONCRETE

CONCRETE
CONCRETE

CONCRETE

SEALANT

Unit Prices - 01JAN2021 thru 31DEC2021 -

AFT - 8FT DEPTH
I1-BEAM (TYPE I1)
1-BEAM (TYPE I11)

BEAM (6"WEB)(BT-54)

BEAM (6"WEB)(BT-72)

BOX BEAM (27X 48™)

BOX BEAM (33"X 48™)

BOX BEAM (36'X 36™)
BOX BEAM (36"X 48'")

BOX BEAM (24"X 36')

BOX BEAM (45"X 36™)
BOX BEAM (39"X 36')

BOX BEAM

CRACK SEALING

EPOXY OVERLAY (EPOXY-URETHAN

EPOXY OVERLAY (LOW-MOD EPOXY

Unit of
Measure

EACH

L.F.

S.Y.

GAL.

Region

STATE
3
STATE
3
STATE
2
3
STATE
1
2
STATE

Awarded Contracts

Average
Unit Price

$13,900.00
$27,500.00
$27,500.00
$269.42
$269.42
$776.85
$320.00
$326.80
$400.00
$370.00
$385.78
$400.00
$520.00
$325.00
$381.31
$471.00
$471.00
$507.00
$498.00
$506.19
$427.00
$427.00
$493.00
$493.00
$331.13
$375.00
$364.50
$511.00
$511.00
$455.00
$455.00
$369.00
$840.00
$405.23
$21.79
$29.63
$38.00
$27.96
$24.49
$4.83
$7.04
$6.89
$43.40
$49.04
$37.93
$47.56
$44.15
$250.00
$250.00
$474.78
$276.20

Total
Cost

$13,900.
$27,500.
$27,500.
$844,894.
$844,894.
$35,735.
$974,080.
$1,009,815.
$588,000.
$490,250.
$1,078,250.
$5,106,000.
$253,760.
$1,768,000.
$7,127,760.
$320,280.
$320,280.
$3,744,702.
$364,536.
$4,109,238.
$289,933.
$289,933.
$1,414,910.
$1,414,910.
$229,473.
$825,750.
$1,055,223.
$407,267.
$407,267.
$452,270.
$452,270.
$119,556.
$22,680.
$142,236.
$224,724.
$60,271.
$30,552.
$52,201.
$367,749.
$1,816.
$34,982.
$36,799.
$1,570,683.
$828,915.
$613,651.
$625,726.
$3,638,977.
$13,750.
$13,750.
$1,899.
$11,876.

00
00
00
00
00
10
00
10
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
09
00
09
00
00
00
00
00
00
00
00
80
00
32
12
49
97
46
83
82
28
10
03
00
00
12
48

Total
Quantity

1.

1.

1.
3136.
3136.
46.
3044.
3090.
1470.
1325.
2795.
12765.
488.
5440.
18693.
680.
680.
7386.
732.
8118.
679.
679.
2870.
2870.
693.
2202.
2895.
797.
797.
994.
994.
324.
27.
351.
10314.
2034.
804.
1867.
15019.
376.
4968.
5344.
36190.
16904.
16180.
13157.
82431.
55.
.00
.00
43.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
33
33
00
00
00
00
00
00

00
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Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts 41

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $293.10 $13,775.60 47 .00
619-01 BRIDGE DECK OVERLAY (PMC) S.Y. 3 $70.00 $735,093.31 10501.33
4 $76.54 $689,916.54 9014.00
STATE $73.02 $1,425,009.85 19515.33
619-01.35 BRIDGE DECK OVERLAY (PMC) C.Y. 4 $1,455.00 $58,200.00 40.00
STATE $1,455.00 $58,200.00 40.00
620-03 CONCRETE PARAPET L.F. 3 $270.00 $7,695.00 28.50
4 $356.00 $37,380.00 105.00
STATE $337.64 $45,075.00 133.50
620-03.10 CONCRETE PARAPET L.F. 2 $125.00 $92,750.00 742 .00
STATE $125.00 $92,750.00 742 .00
620-05 CONCRETE PARAPET WITH STRUCTURAL TUBING L.F. 2 $238.64 $357,490.00 1498.00
3 $226.39 $295,435.00 1305.00
STATE $232.94 $652,925.00 2803.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) L.F. 1 $82.53 $354,978.00 4301.00
2 $139.11 $680,096.14 4889.00
3 $111.90 $1,303,908.40 11652.00
4 $214.00 $93,304.00 436.00
STATE $114.31 $2,432,286.54 21278.00
620-09 REMOVAL & REPLACEMENT EXISTING BR RAIL L.F 1 $282.61 $16,673.99 59.00
STATE $282.61 $16,673.99 59.00
620-10 CONCRETE PARAPET WITH PEDESTRIAN RAILING L.F 2 $345.00 $17,595.00 51.00
STATE $345.00 $17,595.00 51.00
620-10.01 CONCRETE PARAPET (BRDGRL REPLACEMENT) L.F 3 $385.00 $53,900.00 140.00
STATE $385.00 $53,900.00 140.00
621-03.01 15" TEMPORARY DRAINAGE PIPE L.F 2 $33.21 $6,442.80 194.00
3 $40.00 $2,000.00 50.00
STATE $34.60 $8,442.80 244 .00
621-03.02 18" TEMPORARY DRAINAGE PIPE L.F. 1 $28.39 $62,892.61 2215.00
2 $58.76 $43,659.00 743.00
3 $34.32 $659,912.35 19226.00
4 $37.41 $9,876.00 264.00
STATE $34.58 $776,339.96 22448 .00
621-03.03 24" TEMPORARY DRAINAGE PIPE L.F. 1 $42.02 $105,931.00 2521.00
2 $68.29 $105,779.20 1549.00
3 $50.66 $38,907.80 768.00
4 $58.20 $22,641.00 389.00
STATE $52.28 $273,259.00 5227.00
621-03.04 30" TEMPORARY DRAINAGE PIPE L.F. 2 $98.31 $22,514.00 229.00
3 $69.23 $99,420.00 1436.00
STATE $73.23 $121,934.00 1665.00
621-03.05 36" TEMPORARY DRAINAGE PIPE L.F. 1 $72.96 $6,201.60 85.00
2 $125.79 $27,799.20 221.00
3 $80.00 $24,080.00 301.00
4 $75.00 $9,600.00 128.00
STATE $92.08 $67,680.80 735.00
621-03.06 42" TEMPORARY DRAINAGE PIPE L.F. 1 $86.59 $8,226.05 95.00
2 $150.78 $17,339.75 115.00
STATE $121.74 $25,565.80 210.00
621-03.07 48" TEMPORARY DRAINAGE PIPE L.F. 1 $72.31 $17,788.26 246.00

2 $151.51 $56,663.10 374.00



Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts 42

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
3 $233.38 $30,806.40 132.00
4 $126.40 $48,160.00 381.00
STATE $135.41 $153,417.76 1133.00
621-03.08 54" TEMPORARY DRAINAGE PIPE L.F. 1 $200.33 $65,908.57 329.00
3 $158.78 $61,289.90 386.00
STATE $177.90 $127,198.47 715.00
621-03.09 60" TEMPORARY DRAINAGE PIPE L.F. 1 $107.92 $161,772.08 1499.00
2 $145.00 $38,425.00 265.00
3 $272.10 $13,060.80 48.00
STATE $117.69 $213,257.88 1812.00
621-03.11 72" TEMPORARY DRAINAGE PIPE L.F. 2 $171.26 $35,964.90 210.00
4 $140.00 $151,200.00 1080.00
STATE $145.09 $187,164.90 1290.00
621-03.12 TEMPORARY DRAINAGE PIPE ARCH L.F. 2 $246.96 $8,643.60 35.00
STATE $246.96 $8,643.60 35.00
621-05.01 TEMPORARY SHORING S.F. 2 $68.00 $40,800.00 600.00
3 $6.60 $22,915.20 3472.00
STATE $15.65 $63,715.20 4072.00
621-05.02 TEMPORARY SHORING LS 1 $27,241.25 $27,241.25 1.00
2 $106,480.27 $638,881.62 6.00
3 $1,000,000.00 $1,000,000.00 1.00
STATE $208,265.36 $1,666,122.87 8.00
621-05.03 TEMPORARY SHORING LS 3 $233,925.00 $467,850.00 2.00
STATE $233,925.00 $467,850.00 2.00
622-01.01 SHOTCRETE BUTTRESS C.Y. 3 $1,200.00 $3,684,000.00 3070.00
STATE $1,200.00 $3,684,000.00 3070.00
622-01.05 SHOTCRETE 6 IN THICKNESS S.F. 2 $25.00 $939,125.00 37565.00
STATE $25.00 $939,125.00 37565.00
624-03.01 RETAINING WALL REINFORCING STEEL LB. 2 $1.00 $1,985.00 1985.00
STATE $1.00 $1,985.00 1985.00
625-01.11 CAMERA INSPECTION - DRILLED SHAFT (WET) EACH 2 $336.36 $14,800.00 44 .00
STATE $336.36 $14,800.00 44 .00
625-02.01 DRILLED SHAFT-SOIL V.F. 2 $402.27 $321,812.00 800.00
3 $203.17 $99,758.00 491.00
STATE $326.55 $421,570.00 1291.00
625-02.13 DRILLED SHAFT-ROCK V.F. 2 $1,770.90 $1,767,360.00 998.00
3 $640.15 $126,750.00 198.00
STATE $1,583.70 $1,894,110.00 1196.00
625-02.25 DRILLED SHAFT CASING-PERMANENT V.F. 2 $761.77 $907,272.00 1191.00
3 $450.00 $36,450.00 81.00
STATE $741.92 $943,722.00 1272 .00
625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE C.Y. 2 $637.56 $1,009,255.00 1583.00
3 $319.85 $144,252.00 451.00
STATE $567.11 $1,153,507.00 2034.00
625-02.43 CONCRETE CORING V.F. 2 $84.61 $122,001.00 1442 .00
STATE $84.61 $122,001.00 1442 .00
625-02.44 DRILLED SHAFT REINFORCING STEEL LB. 2 $5.96 $1,857,895.16 311685.00
3 $1.20 $118,836.36 98919.00
STATE $4.81 $1,976,731.52 410604 .00
630-01.16 6" CONCRETE BOLLARD/GUARD POST EACH 3 $2,000.00 $18,000.00 9.00

STATE $2,000.00 $18,000.00 9.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
630-11.09 ABANDON EXISTING SEPTIC TANK LS 2 $105,000.00 $105,000.00 1.00
STATE $105,000.00 $105,000.00 1.00
680-01.11 SALT BIN EACH 1 $518,415.00 $1,036,830.00 2.00
2 $331,797.00 $331,797.00 1.00
3 $548,000.00 $548,000.00 1.00
STATE $479,156.75 $1,916,627.00 4.00
680-01.12 SALT BIN EACH 1 $373,258.80 $373,258.80 1.00
STATE $373,258.80 $373,258.80 1.00
680-02.01 BUILDING EACH 1 $213,795.96 $213,795.96 1.00
2 $214,196.50 $214,196.50 1.00
3 $38,840.89 $427,249.80 11.00
STATE $65,787.87 $855,242.26 13.00
680-02.02 BUILDING EACH 1 $160,346.96 $160,346.96 1.00
2 $244,796.00 $244,796.00 1.00
3 $217,665.00 $217,665.00 1.00
STATE $207,602.65 $622,807.96 3.00
701-01.01 CONCRETE SIDEWALK (4 ™) S.F. 1 $5.99 $147,817.21 24668.00
2 $6.16 $3,217,365.08 522369.00
3 $6.39 $1,317,847.75 206166.00
4 $10.28 $453,974.45 44144 .00
STATE $6.44 $5,137,004.49 797347 .00
701-01.02 CONCRETE SIDEWALK (6 ') S.F. 1 $35.06 $29,170.00 832.00
STATE $35.06 $29,170.00 832.00
701-01.10 CONCRETE SIDEWALK (DESCRIPTION) S.F. 3 $25.78 $13,790.00 535.00
STATE $25.78 $13,790.00 535.00
701-02 CONCRETE DRIVEWAY S.F. 1 $12.12 $102,767.05 8480.00
2 $10.18 $903,464.47 88709.00
3 $10.48 $1,238,019.10 118083.00
4 $11.22 $126,769.40 11298.00
STATE $10.46 $2,371,020.02 226570.00
701-02.01 CONCRETE CURB RAMP (RETROFIT) S.F. 1 $35.02 $1,192,269.25 34045.00
2 $45.06 $872,830.50 19372.00
3 $33.53 $821,110.00 24488.00
4 $44 .23 $1,925,527.32 43535.00
STATE $39.62 $4,811,737.07 121440.00
701-02.02 CONCRETE DRIVEWAY (8™) S.F. 2 $8.92 $69,237.04 7762.00
3 $11.50 $7,429.00 646 .00
STATE $9.12 $76,666.04 8408.00
701-02.03 CONCRETE CURB RAMP S.F. 1 $29.11 $138,304.30 4751.00
2 $20.75 $417,040.27 20094 .00
3 $18.24 $366,100.50 20071.00
4 $47.59 $246,058.25 5170.00
STATE $23.31 $1,167,503.32 50086 .00
701-02.06 DETECTABLE WARNING SURFACE (REHAB) S.F. 1 $116.83 $18,692.00 160.00
2 $64.64 $6,076.02 94.00
3 $43.34 $46,720.00 1078.00
4 $40.08 $7,776.00 194 .00
STATE $51.94 $79,264.02 1526.00
701-03 CONCRETE MEDIAN PAVEMENT C.Y. 1 $353.67 $57,294.00 162.00
2 $550.75 $26,986.60 49.00

3 $361.84 $74,540.00 206.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $680.00 $35,360.00 52.00
STATE $414.03 $194,180.60 469.00
701-99.91 RAISED CONCRETE MEDIAN LS 1 $48,120.00 $48,120.00 1.00
STATE $48,120.00 $48,120.00 1.00
702-01 CONCRETE CURB C.Y. 1 $568.92 $61,443.00 108.00
2 $790.58 $179,619.36 227.20
3 $581.17 $403,910.00 695.00
4 $794.40 $7,944 .00 10.00
STATE $627.68 $652,916.36 1040.20
702-01.01 EXTRUDED SLOPING CURB L.F. 1 $38.00 $6,650.00 175.00
3 $20.00 $1,620.00 81.00
4 $46.00 $18,492.00 402.00
STATE $40.67 $26,762.00 658.00
702-01.02 CONCRETE CURB L.F. 2 $17.93 $4,482.50 250.00
STATE $17.93 $4,482.50 250.00
702-03 CONCRETE COMBINED CURB & GUTTER C.Y. 1 $484 .49 $468,983.00 968.00
2 $423.43 $3,453,379.57 8155.80
3 $362.06 $1,093,787.70 3021.00
4 $905.68 $91,474.00 101.00
STATE $417.09 $5,107,624.27 12245 .80
702-10.02 WHEEL STOP EACH 3 $25.00 $900.00 36.00
STATE $25.00 $900.00 36.00
703-01 PORTLAND CEMENT CONCRETE DITCH PAVING C.Y. 1 $340.71 $111,412.66 327.00
2 $1,371.83 $117,840.00 85.90
3 $607.31 $18,340.88 30.20
STATE $558.78 $247,593.54 443.10
703-02 CEM CONCRETE DITCH PAVING (REINFORCED) C.Y. 1 $1,100.00 $4,400.00 4.00
2 $750.24 $7,502.40 10.00
STATE $850.17 $11,902.40 14.00
705-01.01 GUARDRAIL AT BRIDGE ENDS L.F. 1 $68.00 $25,500.00 375.00
2 $73.71 $33,831.00 459.00
3 $73.63 $41,672.00 566.00
4 $71.60 $10,740.00 150.00
STATE $72.09 $111,743.00 1550.00
705-01.02 GUARDRAIL AT BRIDGE PIERS L.F. 1 $30.00 $1,200.00 40.00
2 $30.00 $540.00 18.00
3 $25.00 $875.00 35.00
4 $24.00 $480.00 20.00
STATE $27.39 $3,095.00 113.00
705-01.04 METAL BEAM GUARD FENCE L.F. 1 $56.00 $10,080.00 180.00
2 $75.00 $7,500.00 100.00
3 $78.02 $19,194.00 246.00
4 $54.20 $20,706.25 382.00
STATE $63.30 $57,480.25 908.00
705-01.13 ROCK DRILLING FOR GUARDRAIL POST EACH 3 $40.00 $10,640.00 266.00
STATE $40.00 $10,640.00 266.00
705-01.50 SHOP CURVED GUARDRAIL AT BR ENDS L.F. 1 $27.00 $945.00 35.00
STATE $27.00 $945.00 35.00
705-02.01 SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2) L.F. 1 $18.25 $3,650.00 200.00
2 $26.00 $1,950.00 75.00

3 $21.00 $1,575.00 75.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $12.00 $1,800.00 150.00
STATE $17.95 $8,975.00 500.00
705-02.02 SINGLE GUARDRAIL (TYPE 2) L.F. 1 $22.11 $555,600.00 25125.00
2 $21.20 $849,505.00 40070.00
3 $20.41 $666,228.30 32636.00
4 $14.71 $126,650.00 8610.00
STATE $20.65 $2,197,983.30 106441.00
705-02.03 SINGLE GUARDRAIL (TYPE 2) LONG POST L.F. 3 $24 .66 $62,463.78 2533.00
STATE $24 .66 $62,463.78 2533.00
705-02.05 RUB-RAIL (ONLY) L.F. 1 $10.00 $750.00 75.00
STATE $10.00 $750.00 75.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN EACH 1 $49.93 $36,695.37 735.00
2 $53.93 $20,818.00 386.00
3 $57.68 $44,125.00 765.00
4 $47.12 $32,138.84 682.00
STATE $52.09 $133,777.21 2568.00
705-02.20 SING GRDRL (TY 2) LONG POST (6 FT-9 FT) L.F. 1 $27.50 $550,000.00 20000.00
2 $29.00 $116,000.00 4000.00
3 $23.00 $32,200.00 1400.00
4 $5.00 $16,690.00 3338.00
STATE $24.88 $714,890.00 28738.00
705-02.25 SING GRDRL (TY 2) LONG POST (9 FT-12 FT) L.F. 1 $29.85 $14,178.75 475.00
2 $29.00 $7,250.00 250.00
3 $25.00 $15,000.00 600.00
4 $5.00 $15,500.00 3100.00
STATE $11.74 $51,928.75 4425.00
705-02.50 SHOP CURVED GUARDRAIL L.F. 1 $24 .50 $490.00 20.00
STATE $24.50 $490.00 20.00
705-03.01 MEDIAN DV GUARDRAIL,WITH RUB-RAIL (TY 2) L.F. 1 $18.00 $900.00 50.00
2 $32.00 $1,600.00 50.00
3 $10.00 $500.00 50.00
4 $14.50 $377.00 26.00
STATE $19.19 $3,377.00 176.00
705-03.02 MEDIAN DIVIDER GUARDRAIL (TYPE 2) L.F. 1 $22.00 $3,300.00 150.00
2 $25.00 $2,500.00 100.00
3 $10.00 $250.00 25.00
4 $14.43 $2,525.00 175.00
STATE $19.06 $8,575.00 450.00
705-03.03 MEDIAN DV GUARDRAIL (TY 2) (27"MT HT) L.F. 1 $22.00 $6,600.00 300.00
2 $25.00 $1,250.00 50.00
3 $10.00 $2,250.00 225.00
4 $14.50 $725.00 50.00
STATE $17.32 $10,825.00 625.00
705-03.04 MEDIAN DIVIDER GUARDRAIL AT CONC. BARR L.F. 1 $10.00 $250.00 25.00
2 $15.00 $270.00 18.00
3 $10.00 $500.00 50.00
4 $14.50 $725.00 50.00
STATE $12.20 $1,745.00 143.00
705-04.02 GUARDRAIL TERMINAL (TYPE 12) EACH 1 $2,790.00 $11,160.00 4.00
2 $1,426.43 $8,558.60 6.00

3 $560.00 $2,800.00 5.00



Item
Number

705-04.

705-04.

705-04.

705-04.

705-04.

705-04.

705-04.

705-04.
705-04.

705-04.

705-04.

705-04.

705-04.

03

05

09

10

11

20
21

22
23
24

25
29

50

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

GUARDRAIL TERMINAL (TYPE 13)

GUARDRAIL TERMINAL (TYPE-IN-LINE)

EARTH PAD FOR TYPE 38 GR END TREATMENT

EARTH PAD FOR GUARD RAIL END TREATMENT

STONE FOR GD END TERMINAL PAD

GUARDRAIL DELINEATION ENHANCEMENT
GUARDRAIL DELINEATION ENHANCEMENT

GUARDRAIL DELINEATION ENHANCEMENT (BI-DI
GUARDRAIL DELINEATION ENHANCEMENT (BI-DI
GUARDRAIL END TERMINAL DELINEATION SHEET

GUARDRAIL & BARRIER DELINEATOR

C-A-T CRASH CUSHION ATTENUATING TERMINAL

PORTABLE BARRIER RAIL DELINEATOR

Unit of

Measure

EACH

EACH

EACH

EACH

TON

EACH
L.F.

EACH
L.F.
S.F.

EACH
EACH

EACH

Region

4
STATE

Awarded Contracts

Average
Unit Price

$62.
$1,198.
$898.
$957.
$831.
$200.
$766.
$609.
$717.
$686.
$212.
$643.
$1,347.
$1,101.
$904.
$1,276.
$1,153.
$1,301.
$1,344.
$818.
$1,230.
$1,155.
$45.
$45.
$15.
$2.
$13.
$3.

$3.

$3.

$2.

$3.

$3.

$2.

$3.

$3.

$6.

$6.
$10.
$50.
$10.
$3.
$11.
$6.

$6.
$4,250.
$1,000.
$4,800.
$1,250.
$3,100.
$13.

50
35
15
27
96
00
78
09
97
25
50
80
38
62
46
08
37
83
34
42
00
29
00
00
00
00
48
39
39
21
76
10
18
92
37
37
00
00
45
00
00
00
43
00
00
00
00
00
00
00
31

Total
Cost

$250.
$22,768.
$11,676.
$10,530.
$38,270.
$2,400.
$62,876.
$13,400.
$40,924.
$13,725.
$2,125.
$70,174.
$183,243.
$98,043.
$142,905.
$182,480.
$606,672.
$31,243.
$28,231.
$19,641.
$9,840.
$88,957.
$18,000.
$22,500.
$37,500.
$5,600.
$83,600.
$51,611.
$51,611.
$10,405.
$62,784.
$19,698.
$19,583.
$112,470.
$103,132.
$103,132.
$1,500.
$1,500.
$2,110.
$5,000.
$2,000.
$1,200.
$10,310.
$66.

$66.
$25,500.
$3,000.
$19,200.
$5,000.
$52,700.
$2,594.

00
60
00
00
00
00
00
00
16
00
00
16
30
97
00
00
27
99
20
96
00
15
00
00
00
00
00
15
15
50
00
25
15
90
48
48
00
00
00
00
00
00
00
00
00
00
00
00
00
00
62

Total
Quantity

4.

19.
13.
11.
46.
12.
82.
22.
57.
20.
10.
109.
136.
89.
158.
143.
526.
24.
21.
24.

8.

77.
400.
500.
2500.
2800.
6200.
15203.
15203.
3240.
22756.
6360.
6165.
38521.
30600.
30600.
250.
250.
202.
100.
200.
400.
.00
.00
-00
-00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

46



Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts 47

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
2 $17.29 $657.00 38.00
3 $10.60 $16,536.00 1560.00
4 $11.85 $14,144.80 1194.00
STATE $11.36 $33,932.42 2987.00
705-05.26 PANEL DELINEATOR (W/REFLECTIVE HAZARD M EACH 2 $262.36 $4,722.48 18.00
STATE $262.36 $4,722.48 18.00
705-05.36 CONCRETE PAD (SCI1100GM) EACH 1 $1,157.50 $1,157.50 1.00
2 $1,157.70 $1,157.70 1.00
3 $1,157.70 $1,157.70 1.00
4 $1,273.47 $1,273.47 1.00
STATE $1,186.59 $4,746.37 4.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3 L.F. 1 $29.04 $936,454.29 32248.00
2 $24.38 $643,533.56 26396.00
3 $26.70 $1,317,968.66 4935750
4 $24.12 $1,029,114.75 42672.00
STATE $26.06 $3,927,071.26 150673.50
705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST) L.F. 1 $33.23 $65,102.39 1959.00
2 $33.96 $65,277.71 1922.00
3 $36.26 $34,734.50 958.00
4 $33.55 $3,355.00 100.00
STATE $34.11 $168,469.60 4939.00
705-06.09 WEAK-POST GR ATTCH CULV(MASH TL-3)(TY ) L.F. 1 $245.00 $24,500.00 100.00
2 $185.00 $18,500.00 100.00
3 $92.50 $9,250.00 100.00
4 $180.00 $36,000.00 200.00
STATE $176.50 $88,250.00 500.00
705-06.10 GR TERM TRAILING END (TYPE 13) MASH TL-3 EACH 1 $1,093.32 $125,731.59 115.00
2 $1,204.27 $28,902.38 24.00
3 $1,270.65 $186,785.75 147.00
4 $1,067.14 $82,170.00 77.00
STATE $1,166.91 $423,589.72 363.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3 EACH 1 $695.66 $89,044.76 128.00
2 $944 .71 $39,678.00 42 .00
3 $934.70 $37,388.00 40.00
4 $541.11 $9,740.00 18.00
STATE $771.28 $175,850.76 228.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 EACH 1 $2,816.51 $2,267,289.25 805.00
2 $2,849.95 $3,186,241.27 1118.00
3 $2,779.44 $3,563,240.34 1282.00
4 $2,582.05 $2,001,085.00 775.00
STATE $2,768.31 $11,017,855.86 3980.00
705-06.21 TAN. ENERGY ABSORB. TERM MASH TL-3 (PC) EACH 1 $4,800.00 $28,800.00 6.00
2 $3,500.00 $3,500.00 1.00
3 $5,000.00 $25,000.00 5.00
STATE $4,775.00 $57,300.00 12.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 EACH 1 $2,857.96 $80,022.82 28.00
2 $2,314.98 $71,764.40 31.00
3 $2,608.00 $289,488.50 111.00
4 $2,182.03 $104,737.50 48.00
STATE $2,504.65 $546,013.22 218.00
705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2 EACH 1 $2,473.29 $17,313.00 7.00



Item
Number

705-06.

705-06.

705-06.

705-07.

705-07.

705-07.

705-07.

705-07.

705-08.

705-08.

705-08.

30

40

41

02
11

20

21

22

11

18

19

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

CABLE BARRIER (MASH TL-3)

CABLE BARRIER ANCHOR (MASH TL-3)

CONC BARRIER CRASH CUSHION(NCHRP350-TL3)
TRUCK MOUNTED ENERGY ATTENUATOR

TRANSITION TO SAFETY SHAPE (2005 TRACC)

TRNSTN TO BARRER WLL END CP (2005 TRACC)

SPLIT FRAME KT-30IN BACK-UP (2005 TRACC)

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

TAU-11 XXXL BULKHEAD (WIDE UNIT)

TAU-11 XXXXL BULKHEAD (WIDE UNIT)

Unit of
Measure

EACH

L.F.

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$2,091.
$2,000.
$550.
$1,793.
$2,561.
$2,431.
$2,830.
$2,317.
$2,557.
$15.
$15.
$15.
$15.
$15.
$1,250.
$1,250.
$4,213.
$1,250.
$2,731.
$5,750.
$5,750.
$100.
$100.
$625.
$100.
$261.
$835.
$835.
$835.
$835.
$835.
$212.
$212.
$212.
$212.
$212.
$759.
$759.
$759.
$759.
$759.
$3,447.
$5,982.
$5,418.
$1,500.
$1,500.
$1,500.
$1,500.
$1,500.
$2,000.
$2,000.

43
00
00
61
87
07
26
53
95
50
50
37
50
38
00
00
50
00
75
00
00
00
00
00
00
54
00
00
00
00
00
50
50
50
50
50
30
30
30
30
30
30
14
84
00
00
00
00
00
00
00

Total
Cost

$14,640.
$6,000.
$3,300.
$41,253.
$312,547.
$104,536.
$121,701.
$64,890.
$603,675.
$1,550.
$1,550.
$46,880.
$1,550.
$51,530.
$2,500.
$2,500.
$25,281.
$2,500.
$32,781.
$17,250.
$17,250.
$600.
$600.
$5,000.
$600.
$6,800.
$835.
$835.
$835.
$835.
$3,340.
$212.
$212.
$212.
$212.
$850.
$759.
$759.
$759.
$759.
$3,037.
$13,789.
$83,750.
$97,539.
$1,500.
$1,500.
$1,500.
$1,500.
$6,000.
$2,000.
$2,000.

00
00
00
00
54
04
18
82
58
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
50
50
50
00
30
30
30
30
20
18
00
18
00
00
00
00
00
00
00

Total
Quantity

7.

3.

6.
23.
122.
43.
43.
28.
236.
100.
100.
3050.
100.
3350.
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00

2=
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00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

23

24

25

26

27

28

29

30

31

32

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

REPOSITIONING IMPACT ATTENUATOR (TAU-I1)

TAU-11 CABLE GUIDE KIT (UNIVERSAL)

TAU-11 ENERGY ABSORB CART TYPE A (UNIV)

TAU-11 ENERGY ABSORB CART TYPE B (UNIV)

TAU-11 END PANEL (UNIVERSAL)

TAU-11 FRONT SUPPORT ASSEMBLY(UNIVERSAL)

TAU-11 FRONT SUPPORT LEG KIT (UNIVERSAL)

TAU-11 MID SUPPORT ASSEMBLY (UNIVERSAL)

TAU-11 PIPE PANEL MOUNT (UNIVERSAL)

TAU-11 SLIDER KIT (UNIVERSAL)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$2,000.
$2,000.
$2,000.
$375.
$375.
$950.
$1,350.
$911.
$500.
$500.
$500.
$500.
$500.
$425.
$327.
$379.
$625.
$443.
$425.
$327.
$359.
$600.
$449.
$275.
$275.
$275.
$275.
$275.
$525.
$525.
$522.
$566.
$534.
$158.
$117.
$129.
$175.
$140.
$700.
$700.
$700.
$538.
$646.
$120.
$120.
$120.
$120.
$120.
$169.
$162.
$175.

00
00
00
00
00
00
00
11
00
00
00
00
00
00
35
82
00
46
00
35
50
00
86
00
00
00
00
00
00
00
39
76
79
21
15
94
00
03
00
00
00
42
14
00
00
00
00
00
08
23
24

Total
Cost

$2,000.
$2,000.
$8,000.
$375.
$375.
$4,750.
$2,700.
$8,200.
$500.
$500.
$500.
$500.
$2,000.
$425.
$327.
$5,697.
$3,750.
$10,199.
$425.
$327.
$3,595.
$4,200.
$8,547.
$275.
$275.
$275.
$275.
$1,100.
$525.
$525.
$522.
$566.
$2,139.
$158.
$117.
$389.
$175.
$840.
$2,800.
$2,800.
$2,800.
$3,230.
$11,630.
$120.
$120.
$120.
$120.
$480.
$169.
$162.
$175.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
35
30
00
65
00
35
00
00
35
00
00
00
00
00
00
00
39
76
15
21
15
82
00
18
00
00
00
52
52
00
00
00
00
00
08
23
24

Total
Quantity

e = N e
PRRARRRREROOARMDNORPWRRPARRRPRRARRRRONORRWOUIRRARRRERREONURREMNRR

.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
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Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

33

34

35

36

37

38

39

40

41

43

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

TAU-11 SLIDING PANEL (UNIVERSAL)

TAU-11 NOSE PIECE (PARALLEL UNIT)

TAU-11 PCB BACKSTOP (PARALLEL UNIT)

TAU-11 NOSE PIECE (WIDE UNIT)

TAU-11 WIDE SUPT LEG ADAPTER (WIDE UNIT)

TAU-11 WING ASSEMBLY (WIDE UNIT)

TAU-11 WING BRACE (WIDE UNIT)

TAU-11 XL BULKHEAD (WIDE UNIT)

TAU-11 XXL BULKHEAD (WIDE UNIT)

FORMED ANGLE 05 TRACC

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE

B WN PR

Awarded Contracts

Average
Unit Price

$212.
$179.
$183.
$183.
$204.
$268.
$228.
$495.
$525.
$495.
$645.
$525.
$800.
$800.
$800.
$800.
$800.
$385.
$480.
$385.
$328.
$394.
$200.
$200.
$200.
$200.
$200.
$400.
$400.
$400.
$400.
$400.
$50.
$50.
$50.
$50.
$50.
$600.
$600.
$600.
$600.
$600.
$1,100.
$1,100.
$1,100.
$1,100.
$1,100.
$308.
$308.
$308.
$308.

67
81
75
00
56
07
75
00
00
00
00
00
00
00
00
00
00
50
06
50
72
95
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
99
99
99
99

Total
Cost

$212.
$719.
$183.
$183.
$1,227.
$1,608.
$3,202.
$990.
$1,050.
$4,950.
$1,935.
$8,925.
$800.
$800.
$800.
$800.
$3,200.
$385.
$480.
$385.
$328.
$1,579.
$200.
$200.
$200.
$200.
$800.
$400.
$400.
$400.
$400.
$1,600.
$50.
$50.
$50.
$50.
$200.
$600.
$600.
$600.
$600.
$2,400.
$1,100.
$1,100.
$1,100.
$1,100.
$4,400.
$308.
$308.
$308.
$308.

67
22
75
00
36
42
53
00
00
00
00
00
00
00
00
00
00
50
06
50
72
78
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
99
99
99
99

Total
Quantity

[

=

RPRRPRRPARRRREPARRRPREPARRPRPRPARRPRRPRRPARRRRBRARRRRARRRRERNWONNAOORE MR

.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00
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Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts 51

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $308.99 $1,235.96 4.00
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 EACH 1 $4,015.96 $32,127.66 8.00
2 $7,792.99 $366,270.56 47 .00
3 $7,163.57 $200,580.00 28.00
4 $6,650.00 $212,800.00 32.00
STATE $7,058.94 $811,778.22 115.00
705-08.52 QUADGUARD MONORAIL ASSEMBLY, 3 BAY EACH 1 $1,587.50 $1,587.50 1.00
2 $1,587.50 $1,587.50 1.00
3 $1,587.50 $1,587.50 1.00
4 $1,587.50 $1,587.50 1.00
STATE $1,587.50 $6,350.00 4.00
705-08.54 TRACC WASHER 1/4™ X 3" X 2-1/4" EACH 1 $2.61 $2.61 1.00
2 $2.61 $2.61 1.00
3 $2.61 $2.61 1.00
4 $2.61 $2.61 1.00
STATE $2.61 $10.44 4.00
705-08.55 TRACC DOUBLER PL X 38-1/2" EACH 1 $68.12 $68.12 1.00
2 $68.12 $68.12 1.00
3 $68.12 $68.12 1.00
4 $68.12 $68.12 1.00
STATE $68.12 $272.48 4.00
705-08.56 TRACC BEAM GUIDE 72" EACH 1 $298.44 $298.44 1.00
2 $298.44 $298.44 1.00
3 $298.44 $298.44 1.00
4 $298.44 $298.44 1.00
STATE $298.44 $1,193.76 4.00
705-08.59 IMPACT ATTEN. REPOSIT. (QUADGUARD ELITE) EACH 1 $299.00 $1,495.00 5.00
2 $180.63 $903.15 5.00
3 $165.75 $828.75 5.00
4 $395.00 $1,975.00 5.00
STATE $260.10 $5,201.90 20.00
705-08.66 RIP PLATE REPAIR KIT, STAGE 1 EACH 1 $78.50 $392.50 5.00
2 $78.50 $392.50 5.00
3 $58.00 $116.00 2.00
4 $425.07 $2,125.35 5.00
STATE $178.02 $3,026.35 17.00
705-08.67 RIP PLATE REPAIR KIT, STAGE 2 EACH 1 $145.00 $725.00 5.00
2 $145.00 $725.00 5.00
3 $96.14 $192.28 2.00
4 $785.00 $3,925.00 5.00
STATE $327.49 $5,567.28 17.00
705-08.68 RIP PLATE REPAIR KIT, STAGE 3 EACH 1 $1,620.25 $1,620.25 1.00
2 $1,620.25 $1,620.25 1.00
3 $1,620.25 $1,620.25 1.00
4 $1,620.25 $1,620.25 1.00
STATE $1,620.25 $6,481.00 4.00
705-08.69 PLASTIC NOSE PIECE/REFLECTOR EACH 1 $250.00 $1,500.00 6.00
2 $250.00 $1,500.00 6.00
3 $250.00 $1,500.00 6.00
4 $745.00 $2,235.00 3.00
STATE $320.71 $6,735.00 21.00



Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

74

76

77

80

81

84

85

86

88

91

92

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

BASE ASSEMBLY - 97

BEAM GUIDE - 20*

END SHOE (LEFT OR RIGHT)

SIDE PANEL - 35"

SIDE PANEL - 62"

SLOT PLATE

CROSSTIE

FORM CHANNEL - 3 X 2

SLED/CUTTER ASSEMBLY

REPOSITIONING VEHCULR IMP ATTN(2005TRACC

05 RIP PLATE REPAIR KIT STAGE 2

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

PORARWONRFPOAWONRPORPONRFPORARWONRPOAONRPORARONRFPORARWONRPOAONRPORARONREPODMWNE

Awarded Contracts

Average
Unit Price

$833.
$833.
$833.
$833.
$833.
$636.
$636.
$636.
$636.
$636.
$238.
$238.
$238.
$238.
$238.
$51.
$45.
$35.
$55.
$46.
$135.
$135.
$110.
$255.
$131.
$20.
$20.
$20.
$20.
$20.
$109.
$109.
$109.
$109.
$109.
$187.
$187.
$187.
$187.
$187.
$2,465.
$2,465.
$2,465.
$2,465.
$2,465.
$699.
$699.
$600.
$1,350.
$827.
$725.

00
00
00
00
00
65
65
65
65
65
00
00
00
00
00
50
00
00
00
77
75
75
82
00
03
85
85
85
85
85
65
65
65
65
65
00
00
00
00
00
00
00
00
00
00
00
00
00
00
10
00

Total
Cost

$833.
$833.
$833.
$833.
$3,332.
$636.
$636.
$636.
$636.
$2,546.
$238.
$238.
$238.
$238.
$952.
$154.
$90.
$105.
$165.
$514.
$543.
$543.
$886.
$255.
$2,227.
$20.
$20.
$20.
$20.
$83.
$109.
$109.
$109.
$109.
$438.
$187.
$187.
$187.
$187.
$748.
$2,465.
$2,465.
$2,465.
$2,465.
$9,860.
$4,893.
$699.
$4,200.
$6,750.
$16,542.
$3,625.

00
00
00
00
00
65
65
65
65
60
00
00
00
00
00
50
00
00
00
50
00
00
56
00
56
85
85
85
85
40
65
65
65
65
60
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

[EY

[

N
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.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00

52



Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-09.

705-09.

705-09.

705-09.

93

94

95

97

98

99

10

11

12

13

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

05

05

05

05

05

05

RIP PLATE REPAIR KIT STAGE 3

FRONT ANCH WELDMENT

SECTION MODULE

SLED/SHREDDER ASSEMBLY

FRAME WELDMENT

BACK-UP FRAME

IMPACT ATTENUATOR (SCI100GM)

REPOSITIONING OF IMPACT ATTENUATOR (SCI1

CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)

ASPHALT ANCHOR BOLT SET (374 IN X 18 IN)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$495.
$725.
$750.
$682.
$1,119.
$1,119.
$1,119.
$1,119.
$1,119.
$410.
$410.
$410.
$410.
$410.
$1,415.
$1,415.
$1,415.
$1,415.
$1,415.
$2,465.
$2,465.
$2,465.
$2,465.
$2,465.
$310.
$310.
$310.
$310.
$310.
$473.
$473.
$473.
$473.
$473.
$18,500.
$18,500.
$18,500.
$19,250.
$18,687.
$500.
$500.
$800.
$1,250.
$850.
$306.
$306.
$306.
$306.
$306.
$871.
$871.

00
00
00
33
45
45
45
45
45
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
25
25
25
25
25
45
45
45
45
45
00
00
00
00
50
00
00
00
00
00
00
00
00
00
00
00
00

Total
Cost

$1,485.
$3,625.
$1,500.
$10,235.
$1,119.
$1,119.
$1,119.
$1,119.
$4,477.
$410.
$410.
$410.
$410.
$1,640.
$1,415.
$1,415.
$1,415.
$1,415.
$5,660.
$2,465.
$2,465.
$2,465.
$2,465.
$9,860.
$310.
$310.
$310.
$310.
$1,241.
$473.
$473.
$473.
$473.
$1,893.
$18,500.
$18,500.
$18,500.
$19,250.
$74,750.
$500.
$500.
$1,600.
$2,500.
$5,100.
$306.
$306.
$306.
$306.
$1,224.
$871.
$871.

00
00
00
00
45
45
45
45
80
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
25
25
25
25
00
45
45
45
45
80
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

PRARRRRERONNRREPARPRRPRPRPARRPRPRARRRRARRRRARRRRARRRRERARRREREONOW

.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00

53



Item
Number

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

14

15

16

17

18

19

20

21

22

23

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

BOLT CABLE ADJUSTER

BOLT SLED SIDE PANEL

BOLT FRONT STOP

BOLT SHEAR

BOLT SIDE GUIDE

BOLT TERMINAL BRACE

BRACE TERMINAL

CABLE WIRE ROPE W/ SPELTER SOCKET

CLIP WIRE ROPE

CYLINDER SHOCK ARRESTING

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$871.
$871.
$871.
$120.
$120.
$120.
$120.
$120.
$6.

$6.

$6.

$6.

$6.

$3.

$3.

$3.

$3.

$3.

$1.

$1.

$1.

$1.

$1.
$20.
$20.
$20.
$20.
$20.
$9.

$9.

$9.

$9.

$9.
$414.
$414.
$414.
$414.
$414.
$1,083.
$1,083.
$1,083.
$1,083.
$1,083.
$34.
$34.
$34.
$34.
$34.
$3,143.
$3,143.
$3,143.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
50
50
50
50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Cost

$871.
$871.
$3,484.
$120.
$120.
$120.
$120.
$480.
$6.

$6.

$6.

$6.
$24.
$3.

$3.

$3.

$3.
$12.
$1.

$1.

$1.

$1.

$6.
$20.
$20.
$20.
$20.
$80.
$9.

$9.

$9.

$9.
$36.
$414.
$414.
$414.
$414.
$1,656.
$1,083.
$1,083.
$1,083.
$1,083.
$4,332.
$34.
$34.
$34.
$34.
$136.
$3,143.
$3,143.
$3,143.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
50
50
50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

RPRRARRRRERARRPRRERREPARRPRPPEPARPRRPRRPRPRARRRRARRRRARRRRARRRREARRERRERREARRE

.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00
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Item
Number

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

24

25

26

27

28

29

30

31

32

33

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

STRAP

FRAME

FRAME

FRAME

FRAME

FRAME

FRAME

GUIDE

KEEPER SIDE #1 (SLED PANEL)

KEEPER SIDE #2 (SIDE PANEL)

CYLINDER

MOBILE #1

MOBILE #2

MOBILE #3

MOBILE #4

MOBILE #5

MOBILE #6

SIDE

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE

B WNPE

Awarded Contracts

Average
Unit Price

$3,143.
$3,143.
$89.
$89.
$89.
$89.
$89.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$94.
$94.
$94.
$94.
$94.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Cost

$3,143.
$12,572.
$89.
$89.
$89.
$89.
$356.
$414.
$414.
$414.
$414.
$1,656.
$414.
$414.
$414.
$414.
$1,656.
$414.
$414.
$414.
$414.
$1,656.
$414.
$414.
$414.
$414.
$1,656.
$414.
$414.
$414.
$414.
$1,656.
$414.
$414.
$414.
$414.
$1,656.
$94.
$94.
$94.
$94.
$376.
$23.
$23.
$23.
$23.
$92.
$23.
$23.
$23.
$23.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

RPRRPRRPRARRRREPARRPRPREPARRPRRPRPARRRRARRRRARRRRARRRRERARRREREARRERREREAR

.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
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Item
Number

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

34

35

36

37

38

39

40

41

42

43

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

KEEPER SIDE #3 (REAR PANEL)

PANEL DELINEATOR (W/REFLECTIVE HAZARD M

PANEL SIDE

PANEL SLED

PANEL REAR

SHEAVE (PULLEY)

SLED

TRANSITION JERSEY BARRIER RIGHT

TRANSITION JERSEY BARRIER LEFT

TRANSITION 24IN CONCRETE

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$23.
$23.
$23.
$23.
$23.
$23.
$124.
$89.
$102.
$145.
$111.
$223.
$223.
$223.
$223.
$223.
$414.
$414.
$414.
$414.
$414.
$206.
$206.
$206.
$206.
$206.
$103.
$103.
$103.
$103.
$103.
$1,917.
$1,917.
$1,917.
$1,917.
$1,917.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$794.
$794.
$794.
$794.
$794.

00
00
00
00
00
00
40
25
50
00
03
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Cost

$92.
$23.
$23.
$23.
$23.
$92.
$124.
$89.
$307.
$145.
$666.
$223.
$223.
$223.
$223.
$892.
$414.
$414.
$414.
$414.
$1,656.
$206.
$206.
$206.
$206.
$824.
$103.
$103.
$103.
$103.
$412.
$1,917.
$1,917.
$1,917.
$1,917.
$7,668.
$1,263.
$1,263.
$1,263.
$1,263.
$5,052.
$1,263.
$1,263.
$1,263.
$1,263.
$5,052.
$794.
$794.
$794.
$794.
$3,176.

00
00
00
00
00
00
40
25
50
00
15
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

ARRRPRRARRRPREPARRPRPREPARRPRPRPARRPRRPRARRRRPRARRRRARRRRORWRREARRREREN

.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00

56



Item
Number

705-09.

705-09.

705-09.

705-10.

705-10.

705-10.

705-10.

705-10.

705-11.

705-11.

705-11.

705-14.

44

50

51

30

31

32

33

38
01

03

08

21

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

BOOT CYLINDER

IMPACT ATTENUATOR (SCI100GM WIDE)

REPOSITION IMPACT ATTNTR (SCI1100GM WIDE)

GUARDRAIL ATT TO SLOPE FACE ENDPOST

GUARDRAIL ATT TO VERTICAL FACE ENDPOST

GUARDRAIL ATT TO EX BR PIER PROTECTION

GUARDRAIL ATT TO CONCRETE BRIDGERAIL

GUARDRAIL BRIDGERAIL ATT TO BRIDGE CURBS

GUARDRAIL AT BRIDGE ENDS (POWDER COATED)

SINGLE GUARDRAIL (TY 2) (POWDER COATED)

GDRL TERMINAL (TYPE 13) POWDER COATED

SC B-U CABLE STRAP ASSY

Unit of
Measure

EACH

EACH

EACH

L.F.

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE
TATE

TATE

TATE

TATE

BAWONRPOWNRFRPOWNRPOWONRFRPONRPODRAROOAWNRPONDRARWONRFPORARWONRPOAWONRPONDRARONRFPORAWNE

Awarded Contracts

Average
Unit Price

$57.
$57.
$57.
$57.
$57.
$15,250.
$15,250.
$15,250.
$18,750.
$16,125.
$490.
$425.
$475.
$650.
$510.
$94.
$50.
$50.
$38.
$83.
$50.
$50.
$50.
$30.
$47.
$50.
$200.
$60.
$119.
$89.
$156.
$135.
$148.
$107.
$107.
$10.
$100.
$92.
$65.
$34.
$100.
$37.
$42.
$1,475.
$1,250.
$2,400.
$1,708.
$6.

$6.

$6.

$6.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
90
00
00
00
42
00
00
00
00
39
00
00
00
00
55
55
00
50
00
00
00
00
50
91
45
00
50
31
00
00
00
33
00
00
00
00

Total
Cost

$57.
$57.
$57.
$57.
$228.
$15,250.
$15,250.
$15,250.
$18,750.
$64,500.
$490.
$425.
$475.
$650.
$2,040.
$43,274.
$2,000.
$1,750.
$2,280.
$49,304.
$3,500.
$750.
$1,750.
$540.
$6,540.
$100.
$1,000.
$1,200.
$476.
$2,776.
$33,071.
$17,010.
$50,081.
$8,025.
$8,025.
$300.
$1,800.
$3,700.
$5,800.
$10,335.
$7,000.
$13,125.
$30,460.
$2,950.
$2,500.
$4,800.
$10,250.
$6.

$6.

$6.

$6.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
07
00
00
00
07
00
00
00
00
00
00
00
00
00
00
19
00
19
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total

Quant

ARRRRARRRERRERARRER

IN
owh
oGoo

591.

W~
oG 0o

138.

20.

31.
211.
126.
337.

75.

75.

30.

18.

40.

88.
300.

70.
350.
720.

PRPRERPFRPONNN

ity

.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
00
-00
.00
.00
.00
00
.00
-00
00
.00
00
25
00
25
00
00
00
00
00
00
00
00
00
00
.00
-00
.00
.00
.00
.00
.00
.00

57



Item
Number

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

22

30

31

32

33

34

35

36

37

38

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

CONC. B-U CABLE STRAP ASSY

REPOSITIONING IMPACT ATTN(REACT 350)

CYLINDER

CYLINDER

CYLINDER

CYLINDER

CYLINDER

0.8" CYLINDERS 1 & 2

0.9" CYLINDERS 3 & 4

1.0" CYLINDERS 5 & 6

1.108'" CYLINDER 7

1.385" CYLINDERS 8 & 9

U-BOLTS (172" X 3")

U-BOLTS (378" X 3")

BOX BEAM (8" X 6" X 37/16")

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$6.
$12.
$12.
$12.
$12.
$12.
$467.
$467.
$346.
$950.
$557.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$12.
$12.
$12.
$12.
$12.
$12.
$12.
$12.
$12.
$12.
$35.
$35.
$35.
$35.
$35.

00
45
45
50
50
48
50
50
30
00
83
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Cost

$24.
$12.
$12.
$12.
$12.
$49.
$935.
$935.
$692.
$1,900.
$4,462.
$2,120.
$2,120.
$2,120.
$2,120.
$8,480.
$2,120.
$2,120.
$2,120.
$2,120.
$8,480.
$2,120.
$2,120.
$2,120.
$2,120.
$8,480.
$2,120.
$2,120.
$2,120.
$2,120.
$8,480.
$2,120.
$2,120.
$2,120.
$2,120.
$8,480.
$12.
$12.
$12.
$12.
$48.
$12.
$12.
$12.
$12.
$48.
$35.
$35.
$35.
$35.
$140.

00
45
45
50
50
90
00
00
60
00
60
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

ARRRPRRARRRPREPARRPRPREPARRPRPRPARRPRRPRARRRRPRARRRRARRRRERONNNNARRERREREN

.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00

58



Item
Number

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

50

51

53

54

55

56

57

58

59

60

61

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

CYLINDER RETAINER (1 3" X 5")

FRONT ANCHOR PIN (1/4™ X 1 1/2™ X 3™)

172" GALVANIZED CHAIN W/HARDWARE

POLYVINYL COVER

ANCHOR BOLT SET (CONCRETE/ASPHALT)

REFLECTIVE NOSE LEFT/RIGHT

BACKUP SINGLE CABLE-(4 BARREL)

BACKUP SINGLE CABLE-(6 BARREL)

BACKUP SINGLE CABLE-(9 BARREL)

CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)

CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

POBRWONRPORAWONRPOPONRFPORWONRPOAWONRPONDRARONRFPORWONRPOAWONRPONDRARONRFPORAWNE

Awarded Contracts

Average
Unit Price

$60.
$60.
$60.
$60.
$60.
$23.
$23.
$23.
$23.
$23.
$82.
$82.
$82.
$82.
$82.
$71.
$71.
$71.
$71.
$71.
$895.
$895.
$895.
$895.
$895.
$175.
$175.
$122.
$193.
$166.
$660.
$660.
$660.
$660.
$660.
$840.
$840.
$840.
$840.
$840.
$1,050.
$1,050.
$1,050.
$1,050.
$1,050.
$1,975.
$1,975.
$1,975.
$1,975.
$1,975.
$2,415.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
73
73
36
00
71
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Cost

$60.
$60.
$60.
$60.
$240.
$23.
$23.
$23.
$23.
$92.
$82.
$82.
$82.
$82.
$328.
$71.
$71.
$71.
$71.
$284.
$895.
$895.
$895.
$895.
$3,580.
$351.
$351.
$244.
$386.
$1,333.
$660.
$660.
$660.
$660.
$2,640.
$840.
$840.
$840.
$840.
$3,360.
$1,050.
$1,050.
$1,050.
$1,050.
$4,200.
$1,975.
$1,975.
$1,975.
$1,975.
$7,900.
$2,415.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
46
46
72
00
64
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

RPARRRREPARRPRREPREPARRPRPRPARRPRPRPONNNNARRRRARRRRARRRRERARRREREARRERER

.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
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Item
Number

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

62

63

64

65

66

67

68

69

70

71

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)

BOTTOM CABLE-(4 BARREL)

BOTTOM CABLE-(6 BARREL)

BOTTOM CABLE-(9 BARREL)

SIDE MNT ANCHR/CABLE ANCHR CVR PLT

PULLOUT BRACKET ASSEMBLY

3IN X 3IN TUBING

GALVANIZED STABALIZER BAR

TRANSITION PLATE

TOP CABLE (OLD UNIT)-(4 BARREL)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$2,415.
$2,415.
$2,415.
$2,415.
$2,690.
$2,690.
$2,690.
$2,690.
$2,690.
$550.
$550.
$550.
$550.
$550.
$890.
$890.
$890.
$890.
$890.
$1,407.
$1,407.
$1,407.
$1,407.
$1,407.
$925.
$925.
$925.
$925.
$925.
$185.
$185.
$185.
$185.
$185.
$92.
$92.
$92.
$92.
$92.
$255.
$255.
$255.
$255.
$255.
$580.
$580.
$580.
$580.
$580.
$665.
$665.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Cost

$2,415.
$2,415.
$2,415.
$9,660.
$2,690.
$2,690.
$2,690.
$2,690.
$10,760.
$550.
$550.
$550.
$550.
$2,200.
$890.
$890.
$890.
$890.
$3,560.
$1,407.
$1,407.
$1,407.
$1,407.
$5,628.
$925.
$925.
$925.
$925.
$3,700.
$185.
$185.
$185.
$185.
$740.
$92.
$92.
$92.
$92.
$368.
$255.
$255.
$255.
$255.
$1,020.
$580.
$580.
$580.
$580.
$2,320.
$665.
$665.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

RPRARRRREPARRPRREPREPARPRRPRPRPARRPRPRPRARRRRARRRRARRRRARRRRARRRERARRER

.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00
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Item
Number

705-14.

705-14.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

72

73

65

68

69

71

72

74

75

77

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

TOP CABLE (OLD UNIT)-(6 BARREL)

TOP CABLE (OLD UNIT)-(9 BARREL)

QUADGUARD Il IMPACT ATTENUATOR (REPOSITI

NOSE ASSEMBLY QGI1 STEEL

SHIM KIT QGIl1

HEX FOAM CARTRIDGE, TYPE 1

HEX FOAM CARTRIDGE, TYPE 11

DIAPHRAGM ASSEMBLY, QC

FENDER PANEL ASSEMBLY

BACKUP ASSEMBLY, TENSION STRUT

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$665.
$665.
$665.
$895.
$895.
$895.
$895.
$895.
$1,145.
$1,145.
$1,145.
$1,145.
$1,145.
$735.
$795.
$695.
$1,350.
$882.
$695.
$750.
$525.
$995.
$669.
$37.
$31.
$22.
$65.
$38.
.00
.00
.00
.00
.00
.00
.00
.00
.00
$1.
$699.
$785.
$750.
$1,139.
$899.
$525.
$595.
$445.
$670.
$555.
$2,657.
$2,657.
$2,657.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
90
00
00
27
00
00
00
00
17
06
87
50
00
29

00
00
00
00
32
37
00
00
00
19
46
00
00
00

Total
Cost

$665.
$665.
$2,660.
$895.
$895.
$895.
$895.
$3,580.
$1,145.
$1,145.
$1,145.
$1,145.
$4,580.
$5,880.
$6,367.
$6,950.
$10,800.
$29,997.
$3,475.
$3,750.
$7,875.
$4,975.
$20,075.
$555.
$478.
$787.
$1,625.
$3,446.
$10.
$5.
$20.
$15.
$50.
$10.
$5.
$20.
$20.
$55.
$699.
$2,355.
$4,500.
$6,835.
$14,389.
$1,050.
$595.
$2,225.
$3,350.
$7,220.
$2,657.
$2,657.
$2,657.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
20
00
00
20
00
00
00
00
00
90
05
50
00
45
00
00
00
00
00
00
00
00
00
00
00
00
00
92
92
00
00
00
95
95
00
00
00

Total
Quantity

=

W
QU ROCOOOARRRPRRERARRRRNRR
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.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
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Item
Number

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

79

80

82

83

84

85

87

88

89

90

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

MONORAIL ASSEMBLY, 4-6 BAY

MONORAIL ASSEMBLY, 7-9 BAY

TRANSITION PANEL, NEW JERSEY BARRIER

TRANSITION PANEL, QUAD TO W

DIAPHRAGM ASSEMBLY, WIDE

BACKUP ASSEMBLY, TENSION STRUT, WIDE

BACKUP ASSEMBLY, CONCRETE

END SHOE, CONCRETE

BACKUP ASSEMBLY, CONCRETE, WIDE

EXTENSION PANEL

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

C.Y.

EACH

Region

4
STATE

B WN PR

Awarded Contracts

Average
Unit Price

$2,657.
$2,657.
$3,522.
$3,522.
$3,522.
$3,522.
$3,522.
$3,450.
$3,450.
$3,450.
$3,450.
$3,450.
$1,039.
$1,039.
$1,039.
$1,039.
$1,039.
$1,575.
$1,575.
$1,575.
$1,575.
$1,575.
$1,850.
$1,850.
$1,850.
$1,850.
$1,850.
$3,485.
$3,485.
$3,485.
$3,485.
$3,485.
$1,775.
$1,775.
$1,775.
$1,775.
$1,775.

$735.

$735.

$735.

$735.

$735.
$2,906.
$2,906.
$2,906.
$2,906.
$2,906.

$475.

$475.

$475.

$475.

00
00
75
75
75
75
75
00
00
00
00
00
00
00
00
00
00
90
90
90
90
90
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Cost

$2,657.
$10,628.
$3,522.
$3,522.
$3,522.
$3,522.
$14,091.
$3,450.
$3,450.
$3,450.
$3,450.
$13,800.
$1,039.
$1,039.
$1,039.
$1,039.
$4,156.
$1,575.
$1,575.
$1,575.
$1,575.
$6,303.
$1,850.
$1,850.
$1,850.
$1,850.
$7,400.
$3,485.
$3,485.
$3,485.
$3,485.
$13,940.
$1,775.
$1,775.
$1,775.
$1,775.
$7,100.
$735.
$735.
$735.
$735.
$2,940.
$2,906.
$2,906.
$2,906.
$2,906.
$11,624.
$475.
$475.
$475.
$475.

00
00
75
75
75
75
00
00
00
00
00
00
00
00
00
00
00
90
90
90
90
60
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

RPRRPRRPARRRREPARRRPREPARRPRPRPARRRPRRPARRRRARRRRARRRRARRREREARRREREMNR

.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00
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Item
Number

705-15.

705-15.

705-15.

705-16.

705-16.

705-17.

705-17.

705-17.

705-17.

705-17.

91

92

93

75

77

08

24

32

33

40

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

PIVOT SUPPORT BRACKET

TRANS PANEL NEW JERSEY BARRIER WIDE

TRANS PANEL QUAD TO W WIDE

HAZARD REFLECTORS

REPAIR OF CONCRETE BACKUP WALL

CARTRIDGE SUPPORT BRACKETS

HDPE NOSE PIECE

BREAKAWAY POST (TOP)

BREAKAWAY BOLT ASSEMBLY

WIDETRACC LONG WING POST

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$475.
$115.
$115.
$115.
$115.
$115.
$400.
$412.
$294.
$475.
$395.
$593.
$450.
$425.
$675.
$535.
$61.
$68.
$42.
$72.
$61.
$13.
$14.
$9.
$12.
$13.
$15.
$15.
$13.
$25.
$17.
$110.
$110.
$110.
$110.
$110.
$0.
$0.
$0.
$0.
$0.
$0.
$0.
$0.
$0.
$0.
$374.
$374.
$374.
$374.
$374.

00
00
00
00
00
00
69
95
59
00
81
65
00
00
00
91
88
00
56
26
18
29
61
81
04
19
00
00
29
50
20
00
00
00
00
00
85
85
85
85
85
85
85
85
85
85
00
00
00
00
00

Total
Cost

$1,900.
$115.
$115.
$115.
$115.
$460.
$400.
$412.
$294.
$475.
$1,583.
$593.
$450.
$425.
$675.
$2,143.
$618.
$680.
$425.
$722.
$2,447.
$199.
$219.
$49.
$60.
$527.
$60.
$60.
$53.
$102.
$275.
$220.
$220.
$220.
$220.
$880.
$1.
$0.
$1.
$0.
$5.
$1.
$0.
$1.
$0.
$5.
$374.
$374.
$374.
$374.
$1,496.

00
00
00
00
00
00
69
95
59
00
23
65
00
00
00
65
80
00
60
60
00
35
15
05
20
75
00
00
16
00
16
00
00
00
00
00
70
85
70
85
10
70
85
70
85
10
00
00
00
00
00

Total
Quantity

Y
OOO0ORMRRRPRARRRREINMRRERRELN
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ARRPRPPRPORPNRPNORNRERNONNNNOADAD

.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00

63



Item
Number

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-20.

705-20.

705-20.

705-20.

41

42

43

71

72

73

74

01

03

04

07

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

WIDETRACC SHORT WING POST

WIDETRACC EXT CHANNEL

WIDETRACC PANEL

WIDETRACC CABLE SYSTEM (W/ HARDWARE)

WIDETRACC FRAME (W/ HARDWARE)

WIDETRACC EXT FOOT (RIGHT) (W/ HARDWARE)

WIDETRACC EXT FOOT (LEFT) (W/ HARDWARE)

IMACT ATTENUATOR (QUADGUARD M10)

REPOSITIONING IMPACT ATTENUATOR (M10)

NOSE ASSEMBLY, M10

IMACT ATTENUATOR (QUADGUARD ELITE M10)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

PORARWONRFPOAWONRPORPONRFPORARWONRPOAONRPORARONRFPORARWONRPOAONRPORARONREPODMWNE

Awarded Contracts

Average
Unit Price

$306.
$306.
$306.
$306.
$306.
$743.
$743.
$743.
$743.
$743.
$348.
$348.
$348.
$348.
$348.
$135.
$135.
$103.
$156.
$132.
$203.
$203.
$170.
$233.
$202.
$196.
$167.
$185.
$308.
$214.
$196.
$167.
$185.
$308.
$214.
$21,500.
$21,500.
$21,500.
$21,500.
$21,500.
$725.
$750.
$700.
$1,350.
$1,037.
$665.
$665.
$550.
$895.
$693.
$18,600.

00
00
00
00
00
75
75
75
75
75
50
50
50
50
50
87
00
89
27
76
51
00
00
85
59
26
80
00
14
30
26
80
00
14
30
00
00
00
00
00
00
00
00
00
50
00
00
00
00
75
00

Total
Cost

$306.
$306.
$306.
$306.
$1,224.
$743.
$743.
$743.
$743.
$2,975.
$348.
$348.
$348.
$348.
$1,394.
$135.
$135.
$103.
$156.
$531.
$203.
$203.
$170.
$233.
$810.
$196.
$167.
$185.
$308.
$857.
$196.
$167.
$185.
$308.
$857.
$21,500.
$21,500.
$21,500.
$21,500.
$86,000.
$725.
$750.
$700.
$4,050.
$6,225.
$1,995.
$1,995.
$1,650.
$2,685.
$8,325.
$18,600.

00
00
00
00
00
75
75
75
75
00
50
50
50
50
00
87
00
89
27
03
51
00
00
85
36
26
80
00
14
20
26
80
00
14
20
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

[
PNWWWWOWRRRERARRREPRPARRPRRPRARRRRARRRRARRRRARRRRARRRREARRERER

.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00
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Item
Number

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

08

09

10

11

12

13

14

15

16

17

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

REPOSITION IMPACT ATTNTR (QDG ELITE M10)

TENSION STRUT BACKUP 24" (QGEM)

DIAPHRAGM 24" (QGEM)

DIE SPRING, 5/8"™ X 1 1/2" (QGEM)

MUSHROOM WASHER (QGEM)

EXTENSION BACKUP, M10 QGE (QGEM)

PANEL, FENDER, QG (QGEM)

MONORAIL GUIDE (QGEM)

PANEL, SIDE, QG (QGEM)

EXTENSION, DIAPHRAGM, FLAT (QGEM)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$18,600.
$18,600.
$18,600.
$18,600.
$495.
$495.
$475.
$950.
$603.
$595.
$595.
$595.
$695.
$620.
$515.
$515.
$495.
$581.
$526.
$6.
$6.
$5.
$5.
$5.
$20.
$20.
$22.
$12.
$19.
$457.
$451.
$457.
$92.
$364.
$298.
$700.
$298.
$650.
$486.
$39.
$38.
$39.
$40.
$39.
$136.
$135.
$148.
$33.
$113.
$70.
$69.

00
00
00
00
00
00
00
00
75
00
00
00
00
00
00
00
00
50
63
09
02
95
54
90
68
42
75
93
20
58
79
58
33
82
00
00
00
00
50
39
89
95
63
72
78
06
50
24
40
51
62

Total
Cost

$18,600.
$18,600.
$18,600.
$74,400.
$495.
$495.
$475.
$950.
$2,415.
$595.
$595.
$595.
$695.
$2,480.
$515.
$515.
$495.
$581.
$2,106.
$6.

$6.

$5.

$5.
$23.
$20.
$20.
$22.
$12.
$76.
$457.
$451.
$457.
$92.
$1,459.
$298.
$700.
$298.
$650.
$1,946.
$39.
$38.
$39.
$40.
$158.
$136.
$135.
$148.
$33.
$453.
$70.
$69.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
50
09
02
95
54
60
68
42
75
93
78
58
79
58
33
28
00
00
00
00
00
39
89
95
63
86
78
06
50
24
58
51
62

Total
Quantity

RPRARRRRERARRPRREPREPARPRRPRPRPARRPRRPRARRRRARRRRARRRRARRRRERARRREREARRER

.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
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Item
Number

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

18

19

20

25

26

27

28

29

30

31

32

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

FLT ST 3/16"X2""X13", W/HOLES (QGEM)

STOP, TAB, WELDMENT, G (QGEM)

LOW MAINT CRASH CUSHN NARROW (MASH TL-3)

TEMPORARY CRASH CUSHION (MASH TL-3)

PLATE, NOSE CYLINDER, G (QGEM)

CYLINDER NOSE, HDPE, 28" X 20" (QGEM)

NOSE ASSY 24', M10 QGE, Y (QGEM)

BELT NOSE, Y (QGEM)

BELT NOSEPIECE YELLOW 24-36IN (QGE-QGEM)

BELT NOSEPIECE YELLOW 69-90IN (QGE-QGEM)

QGE HIT INDICATOR

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$70.
$77.
$72.
$9.

$9.

$8.
$11.
$9.
$21.
$21.
$20.
$24.
$22.
$35,000.
$14,903.
$22,942.
$5,982.
$5,789.
$6,108.
$5,877.
$11.
$11.
$10.
$10.
$10.
$591.
$591.
$591.
$650.
$606.
$1,145.
$1,145.
$1,145.
$1,052.
$1,122.
$608.
$608.
$567.
$609.
$598.
$608.
$608.
$567.
$1,950.
$933.
$746.
$746.
$735.
$685.
$728.
$96.

51
56
05
45
45
25
08
56
95
95
35
50
19
00
33
00
69
40
46
04
34
19
65
34
88
62
00
62
75
25
37
35
37
58
17
50
50
50
39
47
50
50
50
00
63
50
50
45
00
36
62

Total
Cost

$70.
$77.
$288.
$9.

$9.

$8.

$11.
$38.
$21.
$21.
$20.
$24.
$88.
$70,000.
$44,710.
$114,710.
$155,550.
$578,940.
$158,820.
$893,310.
$11.
$11.
$10.
$10.
$43.
$591.
$591.
$591.
$650.
$2,424.
$1,145.
$1,145.
$1,145.
$1,052.
$4,488.
$608.
$608.
$567.
$609.
$2,393.
$1,217.
$1,217.
$1,135.
$3,900.
$7,469.
$1,493.
$1,493.
$1,470.
$1,370.
$5,826.
$289.

51
56
20
45
45
25
08
23
95
95
35
50
75
00
00
00
00
44
00
44
34
19
65
34
52
62
00
62
75
99
37
35
37
58
67
50
50
50
39
89
00
00
00
00
00
00
00
90
00
90
86

Total
Quantity

N
CUWNARRRRERARRRERREARRE

N
(o)}

WONNNNONNNNAMRRRRARRRRARRRRARRRR

.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
100.
.00
152.
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00

00
00
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Item
Number

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

33

34

35

36

37

41

42

43

44

45

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

QGE CYLINDER TYPE I (QGE)

QGE CYLINDER TYPE Il (QGE)

QGE CYLINDER ME1 (QGEM)

QGE CYLINDER ME2 (QGEM)

QGE CYLINDER ME3 (QGEM)

MONORAIL, ONE BAY, QG, G (QGEM)

CLAMP, NOSE BELT, QG, G (QGEM)

END CAP, MONORAIL, QG, G (QGEM)

APPROVED ADHESIVE (QGEM)

CONCRETE PAD (QGEM)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$96.
$73.
$106.
$93.
$785.
$785.
$644.
$566.
$695.
$455.
$473.
$468.
$566.
$490.
$375.
$396.
$386.
$444.
$401.
$377.
$396.
$387.
$449.
$402.
$765.
$785.
$735.
$884.
$792.
$411.
$405.
$411.
$295.
$380.
$125.
$125.
$125.
$125.
$125.
$47.
$47.
$47.
$51.
$48.
$18.
$18.
$18.
$20.
$19.
$1,350.
$1,350.

62
88
25
34
04
06
72
76
40
00
95
25
76
99
95
50
65
95
01
95
50
15
25
71
85
65
23
35
77
15
95
15
46
93
00
00
00
00
00
99
38
99
95
83
72
48
72
59
13
00
00

Total
Cost

$289.
$221.
$318.
$1,120.
$2,355.
$2,355.
$1,934.
$1,700.
$8,344.
$1,365.
$1,421.
$1,404.
$1,700.
$5,891.
$1,127.
$1,189.
$1,159.
$1,334.
$4,812.
$1,133.
$1,189.
$1,161.
$1,347.
$4,832.
$2,297.
$2,356.
$2,205.
$2,653.
$9,513.
$411.
$405.
$411.
$295.
$1,523.
$125.
$125.
$125.
$125.
$500.
$47.
$47.
$47.
$51.
$195.
$18.
$18.
$18.
$20.
$76.
$1,350.
$1,350.

86
64
75
11
12
18
16
28
74
00
85
75
28
88
85
50
95
85
15
85
50
45
75
55
55
95
69
05
24
15
95
15
46
71
00
00
00
00
00
99
38
99
95
31
72
48
72
59
51
00
00

Total
Quantity

PRPARPRPRPRPARPRRPRPRPARPRRPRPRPIARPREPREPENOOWWONWWOWOONWWWWONWWWWNWWWWNWWW

.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
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Item
Number

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-80.

705-80.

705-80.

705-80.

46

48

50

51

55

56

01

03

04

06

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

CONCRETE PAD (QGM10)

CONCRETE PAD (QGEM WIDE)

IMACT ATTENUATOR (QDGRD ELITE M10 WIDE)

REPOSITION IMPACT ATTR (QDG ELITE M10 W)

CARTRIDGE ASSEMBLY TYPE I (QGIlI & QGM10)

CARTRIDGE ASSEMBLY TYPE 11(QGIIl & QGM10)

LONGITUDINAL CABLE BARRIER

LONGITUDE CABLE BARRIER (END TERM) TL-3

SOCKETED LINE POST W/ALL ACCESSORIES

TERMINAL POST W/ALL ACCESSORIES

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

L.F.

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$1,350.
$1,350.
$1,350.
$1,350.
$1,350.
$1,350.
$1,350.
$1,350.
$4,150.
$2,850.
$4,150.
$4,150.
$3,825.
$31,500.
$27,500.
$31,500.
$31,500.
$30,500.
$600.
$600.
$600.
$600.
$600.
$825.
$825.
$825.
$895.
$842.
$855.
$855.
$855.
$905.
$867.
$13.
$13.
$10.
$1.
$11.
$2,073.
$1,043.
$1,023.
$544.
$1,153.
$177.
$190.
$178.
$180.
$180.
$143.
$181.
$178.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
00
00
00
00
50
65
38
50
98
71
75
25
75
50
02
00
00
00
00
50
52
90
00

Total
Cost

$1,350.
$1,350.
$5,400.
$1,350.
$1,350.
$1,350.
$1,350.
$5,400.
$4,150.
$2,850.
$4,150.
$4,150.
$15,300.
$31,500.
$27,500.
$31,500.
$31,500.
$122,000.
$600.
$600.
$600.
$600.
$2,400.
$2,475.
$2,475.
$2,475.
$2,685.
$10,110.
$2,565.
$2,565.
$2,565.
$2,715.
$10,410.
$7,098.
$13,380.
$2,100.
$495.
$23,073.
$6,221.
$5,216.
$3,071.
$1,633.
$16,142.
$513,300.
$323,000.
$356,000.
$360,000.
$1,552,300.
$24,398.
$12,733.
$17,800.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
25
25
25
50
25
00
00
00
00
00
40
00
00

Total
Quantity

[N
WWWWNWWWWARRRREARRRPREPARRREPRARRRRARR

[y
N

.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
2900.
1700.
2000.
2000.
8600.
170.
70.
100.

00
00
00
00
00
00
00
00
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Item
Number

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

07

09

10

12

14

15

16

17

19

20

21

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

CABLE RELEASE POST (TOP) W/ALL ACC

DRIVEN SOCKETED LINE POST W/ALL ACC.

LINE POST W/FTNG & ALL ACC.

CHECK CABLE TENSION

END TERM HARDWARE/ATTACHING SINGLE CABLE

RETENSIONING CABLE BARRIER SECTION

LINE POST REFLECTIVE MARKER

LONGITUDINAL CABLE BARRIER TRAINING

HRDWRE FOR ATTCHNG ALL CABLES TO SINGLE

LONGITUDINAL CABLE BARRIER SPLICE (TORPE

LONGITUDINAL CABLE BARRIER CABLE

Unit of

Measure

EACH

EACH

EACH

LS

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE

Awarded Contracts

Average
Unit Price

$183.
$165.
$355.
$147.
$144.
$192.
$231.
$193.
$193.
$156.
$181.
$165.
$144.
$160.
$10,274.
$9,000.
$8,000.
$5,000.
$8,068.
$48.
$49.
$43.
$74.
$49.
$23.
$31.
$72.
$49.
$38.
$210.
$210.
$210.
$245.
$960.
$480.
$473.
$66.
$73.
$67.
$69.
$68.
$71.
$51.
$43.
$192.
$80.
$0.
$0.
$1.
$2.
$1.

15
25
20
00
00
00
89
05
05
98
90
12
00
45
25
00
00
00
56
00
00
20
25
75
95
07
00
50
25
00
00
00
00
00
00
75
19
50
68
30
14
76
o7
20
00
97
96
74
20
88
02

Total
Cost

$12,820.
$67,751.
$14,208.
$2,940.
$4,320.
$2,880.
$24,348.
$22,200.
$22,200.
$17,267.
$3,638.
$4,128.
$1,440.
$26,473.
$10,274.
$9,000.
$8,000.
$5,000.
$32,274.
$5,184.
$980.
$1,080.
$1,113.
$8,357.
$4,790.
$4,660.
$7,200.
$2,475.
$19,125.
$840.
$840.
$210.
$245.
$960.
$480.
$1,895.
$105,904.
$36,750.
$20,304.
$34,650.
$197,608.
$1,794.
$1,787.
$1,080.
$3,840.
$8,501.
$960.
$370.
$120.
$288.
$1,738.

50
90
00
00
00
00
00
75
75
80
00
00
00
80
25
00
00
00
25
00
00
00
75
75
00
50
00
00
50
00
00
00
00
00
00
00
00
00
00
00
00
00
45
00
00
45
00
00
00
00
00

Total
Quantity

70.
410.
40.
20.
30.
15.
105.
115.
115.
110.
20.
25.
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
168.
200.
150.
100.
50.
500.
.00
.00
.00
-00
.00
.00
.00
1600.
500.
300.
500.
2900.
25.
35.
25.
20.
105.
1000.
500.
100.
100.
1700.

AR RRREAN

00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Item
Number

705-80.

705-80.

705-80.

706-01

706-02.

706-02.

706-03.

706-05

706-06.

706-06.

706-06.

706-06.

22

23

24

01
21

01

01

02

03

05

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

TERMINAL POST W/FOOTING AND ALL ACCESSOR

LONGITUDE CABLE BARRIER (END TERM) TL-4

CONC MONO BLCK CABLE END TERM FOUNDATION

GUARDRAIL REMOVED

GUARDRAIL REMOVED AND RESET
RESET SINGLE GUARDRAIL (TYPE 2)

POSTS FURNISHED

GUARDRAIL ADJUSTMENT

SINGLE THRIE RAIL (TYPE 2)

MEDIAN DIVIDER THRIE RAIL (TYPE 2)

RADIUS RAIL

RADIUS RAIL LONG POST (6-9 FT)

Unit of
Measure

EACH

EACH

EACH

L.F.

L.F.
L.F.

EACH

L.F.

L.F.

L.F.

Region

TATE

TATE

TATE

TATE
TATE

TATE

TATE

TATE

TATE

TATE

TATE

NDBWNPFRPORAWNRPODRARWONEFPORNONWOPRWNRPONDRARONEPONONDRARWONFPOWNRPORARWONREPODMWNE

TATE

Awarded Contracts

Average
Unit Price

$24.
$24.
$26.
$72.
$30.
$1,896.
$1,715.
$1,680.
$1,920.
$1,785.
$650.
$650.
$624.
$644 .
$1.
$1.
$0.
$1.
$0.
$15.
$15.
$0.
$1.
$6.
$1.
$2.
$100.
$80.
$102.
$30.
$89.
$8.
$8.
$5.
$59.
$44.
$38.
$5.
$12.
$59.
$35.
$24.
$35.
$24.
$28.
$27.
$34.
$37.
$29.
$16.
$34.

00
50
40
00
09
00
00
00
00
20
00
00
00
80
19
56
69
31
99
00
00
75
00
00
00
00
00
00
94
00
83
75
75
00
00
71
50
00
00
00
20
98
06
95
66
66
81
50
50
50
16

Total
Cost

$240.
$490.
$264.
$360.
$1,354.
$1,896.
$3,430.
$1,680.
$1,920.
$8,926.
$1,950.
$650.
$624.
$3,224.
$18,454.
$19,821.
$24,580.
$2,305.
$65,161.
$2,475.
$2,475.
$150.
$250.
$1,200.
$300.
$1,900.
$11,500.
$1,600.
$1,750.
$600.
$15,450.
$71,776.
$71,776.
$90.
$2,950.
$3,040.
$1,925.
$90.
$420.
$2,950.
$5,385.
$54,313.
$57,219.
$66,314.
$26,994.
$204,841.
$87,824.
$1,875.
$2,950.
$1,254.
$93,903.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
40
08
55
00
03
00
00
00
00
00
00
00
00
00
00
00
00
25
25
00
00
00
00
00
00
00
00
10
75
00
50
35
01
00
00
00
01

Total
Quantity

10.
20.
10.
5.
45.
.00
.00
.00
-00
-00
.00
.00
.00
.00
15563.
12670.
35622.
1765.
65620.
165.
165.
200.
250.
200.
300.
950.
115.
20.
17.
.00
172.
8203.
8203.
18.
50.
68.
50.
18.
35.
50.
153.
2174.
1632.
2658.
942.
7406 .
2523.
50.
100.
.00
2749.

ORRPWAORRENE

00
00
00
00
00

56
00
00
00
56
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
50
00
00
00
50
00
00
00

00
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Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts 71

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
706-06.06 RADIUS RAIL LONG POST (9-12 FT) L.F. 1 $30.00 $1,500.00 50.00
2 $37.50 $1,312.50 35.00
3 $38.85 $13,754.60 354.00
4 $16.50 $1,254.00 76.00
STATE $34.60 $17,821.10 515.00
706-10.26 ROUNDED END ELEMENT EACH 1 $63.76 $5,483.10 86.00
2 $79.03 $3,635.36 46.00
3 $105.73 $8,670.00 82.00
4 $27.12 $705.00 26.00
STATE $77.06 $18,493.46 240.00
706-10.54 RE-ALIGN GUARDRAIL L.F. 1 $1.85 $37,000.00 20000.00
2 $5.00 $20,000.00 4000.00
3 $1.00 $1,000.00 1000.00
4 $1.00 $1,550.00 1550.00
STATE $2.24 $59,550.00 26550.00
706-10.56 BUFFER ENDS 88" EACH 1 $10.00 $50.00 5.00
2 $100.00 $1,000.00 10.00
3 $2.00 $12.00 6.00
STATE $50.57 $1,062.00 21.00
706-10.71 HAZARD MARKERS EACH 1 $15.00 $150.00 10.00
2 $15.00 $60.00 4.00
3 $25.00 $175.00 7.00
4 $9.40 $94.00 10.00
STATE $15.45 $479.00 31.00
706-10.72 PULL AND RENSTALL GURDRAIL POST FOR VERI EACH 1 $25.00 $400.00 16.00
2 $125.00 $875.00 7.00
3 $28.57 $600.00 21.00
4 $10.00 $60.00 6.00
STATE $38.70 $1,935.00 50.00
706-10.74 CONCRETE BARRIER WALL REPAIR C.Y. 1 $3,000.00 $30,000.00 10.00
2 $4,000.00 $16,000.00 4.00
3 $3,972.73 $87,400.00 22.00
4 $1,994.86 $35,907.50 18.00
STATE $3,135.32 $169,307.50 54.00
706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE EACH 1 $50.00 $800.00 16.00
2 $29.00 $348.00 12.00
3 $104.55 $2,300.00 22.00
4 $75.00 $525.00 7.00
STATE $69.70 $3,973.00 57.00
706-10.81 GUARDRAIL REFLECTORS EACH 1 $4.75 $142.50 30.00
2 $15.00 $30,000.00 2000.00
3 $15.00 $600.00 40.00
4 $10.00 $600.00 60.00
STATE $14.71 $31,342.50 2130.00
706-10.82 CONC BR END OR PIER PROTECTION REPAIR C.Y. 1 $3,000.00 $9,000.00 3.00
2 $45.00 $135.00 3.00
3 $2,900.00 $11,600.00 4.00
4 $1,550.00 $6,200.00 4.00
STATE $1,923.93 $26,935.00 14.00
706-10.83 DRILL BR. PAR. WALL, MICHIGAN END SHOE EACH 1 $300.00 $5,400.00 18.00
2 $100.00 $1,800.00 18.00



Item
Number

706-80.

706-80.
707-01.

707-01.

707-01.

707-01.

707-01.
707-01.
707-01.
707-02.
707-02.

707-03.

707-03.

707-03.

707-04

707-06.

707-07.

18

19
02

11

12

13

14
55
60
43
44
01

02

03

01

01

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

CABLE BARRIER TERMINAL (REMOVAL)

CABLE BARRIER (REMOVAL)
END & CORNER POST ASSEMBLY(CL FENCE 4%)

CHAIN LINK FENCE (6 FOOT)

END & CORNER POST ASM(CL FENCE 6%)

GATE - CL FENCE-6 FOOT

GATE - CL FENCE-6 FOOT

REPAIR CHAIN LINK FENCE (6 FOOT)
REPLACE LINE POST (CHAIN LINK 6 FOOT)
ROCK ANCHOR, TYPE 1

ROCK ANCHOR, TYPE 11

STOCK FENCE

END,BRACED LINE,CORNER POST ASM (S.F.)

STOCK FENCE GATE

WATER CROSSING

REMOVAL OF FENCE

CHAIN-LINK FENCE (BRIDGES)

Unit of
Measure

EACH

L.F.
EACH

L.F.

EACH

EACH

EACH
L.F.
EACH
L.F.
L.F.
L.F.

EACH

EACH

L.F.

L.F.

Region

Awarded Contracts

Average
Unit Price

$200.00
$100.00
$192.31
$11.52
$49.00
$248.92
$9.60
$106.67
$3.70
$3.70
$420.00
$420.00
$18.02
$18.09
$18.21
$18.12
$329.73
$304.21
$303.00
$305.18
$1,750.00
$8,513.25
$4,004.42
$1,600.00
$1,600.00
$5.00
$5.00
$100.00
$100.00
$72.00
$72.00
$298.00
$298.00
$6.89
$15.74
$10.50
$7.81
$204.00
$713.47
$260.61
$1,107.93
$1,107.93
$66.80
$6.00
$11.91
$3.72
$5.49
$2.02
$2.32
$24.31
$22.50

Total
Cost

$2,400.00
$400.00
$10,000.00
$57.60
$392.00
$2,489.20
$48.00
$2,986.80
$11,000.10
$11,000.10
$420.00
$420.00
$45,765.20
$2,304,736.60
$821,340.00
$3,171,841.80
$9,891.80
$128,071.00
$45,450.00
$183,412.80
$3,500.00
$8,513.25
$12,013.25
$1,600.00
$1,600.00
$2,765.00
$2,765.00
$700.00
$700.00
$1,965,600.00
$1,965,600.00
$163,900.00
$163,900.00
$165,360.00
$40,069.01
$7,350.00
$212,779.01
$24,480.00
$10,702.09
$35,182.09
$1,107.93
$1,107.93
$2,338.00
$1,950.00
$4,288.00
$21,021.70
$48,019.00
$234,668.90
$303,709.60
$69,154.80
$23,175.00

72

Total
Quantity

12.00
4.00
52.00
5.00
8.00
10.00
5.00
28.00
2973.00
2973.00
1.00
1.00
2539.00
127390.00
45112.00
175041.00
30.00
421.00
150.00
601.00
2.00
1.00
3.00
1.00
1.00
553.00
553.00
7.00
7.00
27300.00
27300.00
550.00
550.00
24000.00
2546.00
700.00
27246.00
120.00
15.00
135.00
1.00
1.00
35.00
325.00
360.00
5656.00
8752.00
116453.00
130861.00
2845.00
1030.00



Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts 73

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
3 $32.50 $16,737.50 515.00
STATE $24.84 $109,067.30 4390.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE L.F. 1 $1.79 $41,015.30 22896.00
2 $1.54 $103,079.18 66844 .00
3 $2.16 $113,663.06 52704.15
4 $2.09 $67,227.80 32097.00
STATE $1.86 $324,985.34 174541.15
707-10.03 ROCKFALL FENCE (TYPE 111) L.F. 2 $900.00 $630,000.00 700.00
STATE $900.00 $630,000.00 700.00
707-10.07 ROCKFALL DRAPE (TYPE I1I11) S.Y. 2 $68.00 $1,027,548.00 15111.00
STATE $68.00 $1,027,548.00 15111.00
707-11.01 PEDESTRIAN CONSTRUCTION BARRIER FENCE L.F. 2 $10.00 $60,720.00 6072.00
3 $1.49 $89.40 60.00
STATE $9.92 $60,809.40 6132.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS) EACH 1 $348.04 $128,775.76 370.00
2 $306.84 $327,707.69 1068.00
3 $207.67 $9,968.00 48.00
4 $190.90 $31,880.00 167.00
STATE $301.47 $498,331.45 1653.00
709-01.01 RUBBLE STONE RIP-RAP C.Y. 2 $90.00 $810.00 9.00
STATE $90.00 $810.00 9.00
709-01.02 RUBBLE STONE RIP-RAP TON 3 $220.00 $6,600.00 30.00
STATE $220.00 $6,600.00 30.00
709-02.01 RUBBLE STONE RIP-RAP (GROUTED) C.Y. 2 $100.00 $2,500.00 25.00
STATE $100.00 $2,500.00 25.00
709-02.02 SACKED SAND CEMENT RIPRAP C.Y. 1 $1,277.84 $2,555.68 2.00
STATE $1,277.84 $2,555.68 2.00
709-05.05 MACHINED RIP-RAP (CLASS A-3) TON 1 $45.32 $273,886.80 6043.00
2 $41.76 $392,826.37 9406 .00
3 $38.84 $616,350.78 15869.00
4 $38.74 $48,156.00 1243.00
STATE $40.88 $1,331,219.95 32561.00
709-05.06 MACHINED RIP-RAP (CLASS A-1) TON 1 $38.53 $1,532,004.71 39757.00
2 $39.29 $1,000,353.15 25462.10
3 $52.01 $453,357.19 8716.67
4 $45.31 $389,908.00 8606 .00
STATE $40.90 $3,375,623.05 82541.77
709-05.08 MACHINED RIP-RAP (CLASS B) TON 1 $41.30 $562,272.05 13613.57
2 $39.00 $362,503.71 9294 .50
3 $43.50 $488,208.67 11223.51
4 $40.21 $249,074.00 6194 .00
STATE $41.22 $1,662,058.43 40325.58
709-05.09 MACHINED RIP-RAP (CLASS C) TON 1 $55.91 $423,462.51 7574 .29
2 $42.51 $534,558.89 12575.80
3 $42.74 $86,372.93 2020.89
4 $41.65 $257,600.00 6185.00
STATE $45.92 $1,301,994.33 28355.98
709-05.10 MACHINED RIP-RAP C.Y. 1 $326.62 $56,178.84 172.00
STATE $326.62 $56,178.84 172.00
709-05.81 ROCK RIFFLES LS 2 $112,937.90 $112,937.90 1.00

3 $60,000.00 $60,000.00 1.00



Item
Number

709-05.

710-02

710-04

710-05

710-06.

710-06.

710-06.

710-06.

710-06.

710-09.

710-09.

710-09.

710-10.

83

11

12

13

14
15

01

02

06

02

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

EMBEDDED RIPRAP

AGGREGATE UNDERDRAINS (WITH PIPE)

FILTER CLOTH UNDERDRAIN (WITH

LATERAL UNDERDRAIN

LATERAL UNDERDRAIN ENDWALL (2:

LATERAL UNDERDRAIN ENDWALL (3:

LATERAL UNDERDRAIN ENDWALL (4:

LATERAL UNDERDRAIN ENDWALL (5:
LATERAL UNDERDRAIN ENDWALL (6:

6""PERFORATED PIPE WITH VERTIC

6" PIPE UNDERDRAIN

6'" PERFORATED PIPE WITH STONE

6" PERFORATED PLASTIC PIPE

PIPE)

)

1

1

Y}
1

DRN SYSTEM

Unit of
Measure

TON
L.F.

L.F.

EACH

EACH

EACH

EACH
EACH

L.F.

Region

4
STATE
4

STATE

Awarded Contracts

Average
Unit Price

$23,000.
$65,312.
$57.
$57.

$7.

$7.

$6.

$7.

$6.

$9.

.25
.48
.96
.41
.27
.87
.69
.82
.52
.00
-96
.82
.94
.50
.44
.79
.33
.75
.06
.46
.31
.00
.00
.65
.04
.63
.83
.73
.00
.85
.97
.22
.87
.07
.81
.16

$48.

00
63
00
00
00
07
48
83
99
69

Total
Cost

$23,000.
$195,937.
$1,710.
$1,710.
$807,880.
$1,156,861.
$1,229,687.
$777,575.
$3,972,004.
$415,701.
$58,863.
$474,564.
$101,628.
$61,288.
$306,205.
$87,927.
$557,049.
$10,690.
$7,958.
$4,000.
$22,648.
$10,690.
$16,758.
$19,475.
$88,495.
$135,418.
$14,690.
$16,059.
$57,766.
$175,960.
$264,476.
$34,155.
$34,155.
$600,220.
$223,819.
$274,544.
$188,455.
$1,287,039.
$36,000.
$58,389.
$135,098.
$229,487.
$8,027.
$7,106.
$7,178.
$22,311.
$2,392.
$7,800.
$10,192.
$5,792.
$5,792.

00
90
00
00
49
20
35
25
29
00
75
75
22
35
65
00
22
00
72
00
72
00
72
00
00
72
00
84
50
00
34
00
00
55
24
50
00
29
00
00
80
80
00
60
00
60
48
00
48
40
40

Total
Quantity

1.

3.

30.
30.
115356.
163722.
189694.
99361.
568133.
42900.
7135.
50035.
20493.
13897.
23075.
14973.
72438.
11.
11.

8.

30.
11.
20.
38.
94.
163.
15.
21.
89.
192.
317.
69.
69.
714.
269.
468.
206.
1657.
750.
1302.
3654.
5706.
260.
308.
732.
1300.
152.
260.
412.
120.
120.

00
00
00
00
76
00
00
00
76
00
00
00
26
00
00
00
26
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

74



Item
Number

711-04.
711-05.
711-05.
711-05.

711-05.

711-05.

711-05.

712-01

712-01.

712-01.

712-01.

712-01.

712-01.
712-01.

712-01.

712-01.

23
01
69
71

72

74

77

02

03

05
50

51

52

53

54

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

CNCRTE BAR DELINEATION ENHANCEMENT (BI-D
RMVL & DISPOSAL CONCRETE MEDIAN BARRIER
36IN SINGLE SLOPE CONCRETE BARRIER WALL

51IN SINGLE SLOPE CONCRETE BARRIER WALL

SINGLE SLOPE HALF CONCRETE BARRIER WALL

CONC MEDIAN BARR SING SLOPE (STD-1-3SS)

FLARED S/S CONCRETE MEDIAN BARRIER WALL

TRAFFIC CONTROL

LANE CLOSURE

LANE CLOSURE(NIGHT WORK)

FLAGMAN

MAINTENANCE OF TRAFFIC

PORTABLE BARRIER RAIL DELINEATOR (DOUBLE

MAINTENANCE OF TRAFFIC

MAINTENANCE OF TRAFFIC

MAINTENANCE OF TRAFFIC

Unit of
Measure

L.F.

L.F

L.F.
F

EACH
EACH

HOUR

EACH

EACH

EACH

EACH

EACH

Region

3
STATE
3
STATE
3
STATE

Awarded Contracts

Average
Unit Price

$28.
$28.
$69.
$69.
$126.
$126.
$211.
$188.
$133.
$115.
$137.
$136.
$136.
$225.
$158.
$203.
$398.
$398.
$67,174.
$77,268.
$67,148.
$61,015.
$68,430.
$479.
$688.
$799.
$270.
$646.
$746.
$642.
$643.
$736.
$681.
$12.
$12.
$625.
$1,224.
$265.
$1,442.
$1,069.
$15.
$15.
$500.
$2,036.
$750.
$450.
$1,132.
$1,775.
$1,775.
$1,575.
$1,575.

00
00
00
00
40
40
21
06
73
50
75
87
87
00
30
85
50
50
31
13
32
61
66
86
08
22
58
50
36
50
90
53
74
12
12
00
38
00
22
88
20
20
00
67
00
00
50
00
00
00
00

Total
Cost

$2,800.
$2,800.
$9,315.
$9,315.
$135,500.
$135,500.
$126,728.
$221,350.
$3,296,800.
$22,638.
$3,667,516.
$437,700.
$437,700.
$331,425.
$108,275.
$439,700.
$284,925.
$284,925.
$4,635,027.
$5,254,233.
$5,573,310.
$3,355,858.
$18,818,430.
$366,615.
$805,747.
$1,615,232.
$165,596.
$2,953,190.
$27,615.
$10,922.
$57,307.
$22,096.
$117,940.
$28,120.
$28,120.
$7,500.
$39,180.
$3,180.
$38,940.
$88,800.
$912.

$912.
$6,000.
$36,660.
$9,000.
$2,700.
$54,360.
$21,300.
$21,300.
$18,900.
$18,900.

00
00
00
00
80
80
00
00
00
00
00
90
90
00
80
80
00
00
68
17
57
74
16
20
50
00
00
70
20
50
00
00
70
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

100.
100.
135.
135.
1072.
1072.
600.
1177.
24652.
196.
26625.
3198.
3198.
1473.
684.
2157.
715.
715.
69.
68.
83.
55.
275.
764.
1171.
2021.
612.
4568.
37.
17.
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

75



Item
Number

712-01.

712-01.

712-02.

712-02.

712-02.

712-02.

712-02.

712-02.

712-02.

712-04.

712-04.
712-04.

712-04.

712-05.

56

60
02

04

10

12

36

47

60

01

02
10
50

01

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

MAINTENANCE OF TRAFFIC

MAINTENANCE OF TRAFFIC (HENLEY STREET)
INTERCONNECTED PORTABLE BARRIER RAIL

INTERCONNECTED PORTABLE BARRIER RAIL

PORTABLE BARRIER RAIL (MASH TL-3)

PRTBL BAR RL, REDUCED DEFLCT (MASH TL-3)

REMOVE & RELOCATE PORTABLE BARRIER RAIL

BRIDGE MOUNTED INTERCON PORT BAR RAIL

TEMPORARY WZ CRASH CUSHION (MASH TL-3)

FLEXIBLE DRUMS (CHANNELIZING)

FLEXIBLE DRUMS (CHANNELIZATION)
TEMPORARY FLEXIBLE TUBULAR DELINEATOR
BARRIER RAIL DELINEATOR

WARNING LIGHTS (TYPE A)

Unit of
Measure
EACH

EACH

L.F.

EACH

EACH

EACH
EACH
EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$1,575.00
$1,750.00
$1,662.50
$1,575.00
$1,575.00
$38.58
$39.32
$44.48
$38.58
$42.34
$75.82
$75.82
$50.95
$49.89
$40.84
$42.95
$76.36
$64.05
$68.90
$13.90
$13.61
$7.34
$10.98
$56.15
$62.84
$74.41
$72.13
$12,314.31
$7,860.06
$10,208.11
$6,760.00
$10,602.84
$25.76
$30.93
$29.01
$32.56
$28.93
$35.00
$35.00
$50.00
$50.00
$14.89
$15.19
$10.22
$14.27
$12.61
$15.37
$20.70
$34.29
$6.64
$16.23

Total
Cost

$18,900.00
$21,000.00
$39,900.00
$18,900.00
$18,900.00
$1,312,581.80
$2,335,650.28
$8,147,284.40
$853,084.00
$12,648,600.48
$243,306.86
$243,306.86
$101,400.00
$38,668.00
$412,037.20
$552,105.20
$56,510.00
$73,016.80
$129,526.80
$5,838.00
$41,946.02
$18,880.00
$66,664.02
$33,690.00
$32,993.00
$471,519.60
$538,202.60
$1,157,545.28
$322,262.26
$755,400.00
$33,800.00
$2,269,007.54
$336,635.96
$285,881.82
$390,896.55
$195,247.00
$1,208,661.33
$26,530.00
$26,530.00
$3,500.00
$3,500.00
$14,283.48
$45,290.81
$42,641.39
$1,013.00
$103,228.68
$83,142.53
$40,054.00
$17,833.00
$9,262.90
$150,292.43

Total
Quantity

12.
12.
24.
12.
12.
34023.
59396.
183179.
22112.
298710.
3209.
3209.
1990.
775.
10090.
12855.
740.
1140.
1880.
420.
3082.
2572.
6074.
600.
525.
6337.
7462.
94.
41.
74.

5.
214.
13067.
9242.
13473.
5997.
41779.
758.
758.
70.
70.
959.
2982.
4172.
71.
8184.
5409.
1935.
520.
1394.
9258.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
712-05.03 WARNING LIGHTS (TYPE C) EACH 1 $23.45 $6,426.60 274 .00
2 $28.88 $49,045.05 1698.00
3 $23.92 $9,306.00 389.00
4 $7.09 $7,814.80 1103.00
STATE $20.96 $72,592.45 3464 .00
712-06 SIGNS (CONSTRUCTION) S.F. 1 $8.38 $627,195.98 74841.44
2 $7.55 $496,159.96 65735.46
3 $7.82 $908,997.60 116213.00
4 $6.61 $446,678.44 67544 .00
STATE $7.64 $2,479,031.98 324333.90
712-06.16 SIGNS (CNSTR) (REDUCED SPEED WARNING) EACH 1 $403.64 $8,880.00 22.00
3 $518.64 $22,820.00 44 .00
4 $500.00 $3,000.00 6.00
STATE $481.94 $34,700.00 72.00
712-07.02 TEMPORARY BARRICADES (TYPE 11) L.F. 3 $25.00 $300.00 12.00
STATE $25.00 $300.00 12.00
712-07.03 TEMPORARY BARRICADES (TYPE I11) L.F. 1 $23.22 $79,369.60 3418.00
2 $16.74 $125,834.98 7515.00
3 $19.40 $49,946.60 2574 .00
4 $12.24 $37,165.24 3036.00
STATE $17.67 $292,316.42 16543.00
712-08.03 ARROW BOARD (TYPE C) EACH 1 $1,142.21 $166,762.54 146.00
2 $1,004.86 $93,452.04 93.00
3 $995.27 $175,167.32 176.00
4 $840.39 $70,592.70 84.00
STATE $1,013.98 $505,974.60 499.00
712-08.08 SPEED FEEDBACK SIGN ASSEMBLY EACH 1 $4,669.29 $65,370.00 14.00
2 $4,799.13 $38,393.00 8.00
3 $4,247 .26 $80,698.00 19.00
4 $4,466.67 $26,800.00 6.00
STATE $4,494 .91 $211,261.00 47 .00
712-08.09 DIGITAL SPEED LIMIT SIGN ASSMBLY EACH 1 $5,041.10 $297,425.00 59.00
2 $4,413.47 $105,923.23 24.00
3 $4,660.43 $428,760.00 92.00
4 $4,953.85 $128,800.00 26.00
STATE $4,780.64 $960,908.23 201.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR HOUR 1 $108.39 $586,935.80 5415.00
2 $80.11 $149,326.00 1864.00
3 $84.89 $1,794,502.00 21138.00
4 $64.75 $188,293.00 2908.00
STATE $86.80 $2,719,056.80 31325.00
712-08.12 QUEUE PROTECTION TRUCK DAY 1 $1,738.14 $205,100.00 118.00
2 $742.45 $111,367.20 150.00
3 $963.50 $770,800.00 800.00
4 $1,309.27 $53,680.00 41.00
STATE $1,028.81 $1,140,947.20 1109.00
712-08.13 QUEUE PROTECTION TRUCK (EMRGNCY CLL OUT) DAY 3 $2,500.00 $75,000.00 30.00
STATE $2,500.00 $75,000.00 30.00
712-08.14 PORTABLE QUEUE WARNING SYSTEM DAY 3 $815.00 $122,250.00 150.00
4 $1,507.50 $168,840.00 112.00

)]
|
>
3
m

$1,111.03 $291,090.00 262.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
712-08.20 TRUCK MOUNTED ATTENUATOR W/MESSAGE BOARD DAY 1 $918.41 $196,540.00 214.00
2 $794.06 $189,780.00 239.00
3 $810.62 $378,560.00 467 .00
4 $404.83 $70,845.00 175.00
STATE $763.22 $835,725.00 1095.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE L.F. 1 $2.58 $190,051.56 73656.00
2 $3.09 $82,281.90 26586 .00
3 $4.24 $59,265.00 13980.00
4 $3.56 $18,295.00 5140.00
STATE $2.93 $349,893.46 119362.00
712-09.02 REMOVABLE PAVEMENT MKG (8" BARRIER LINE) L.F. 1 $3.62 $437,719.80 120999.00
2 $2.87 $268,301.71 93538.00
3 $3.09 $715,050.00 231433.00
4 $4.79 $438,716.55 91610.00
STATE $3.46 $1,859,788.06 537580.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) L.F. 1 $22.10 $14,141.22 640.00
2 $28.25 $16,555.38 586.00
3 $30.85 $15,380.60 498.60
STATE $26.72 $46,077.20 1724 .60
712-09.05 REMOVABLE PAVEMENT MARKING (ARROW) EACH 1 $178.50 $1,785.00 10.00
2 $209.88 $419.76 2.00
3 $266.40 $5,328.00 20.00
STATE $235.40 $7,532.76 32.00
712-09.08 REMOVABLE PAVEMENT MARKING (6" line) L.F. 1 $2.72 $32,976.75 12129.00
2 $2.50 $131,936.80 52857.00
3 $2.71 $761,845.05 280888.00
4 $2.93 $166,031.50 56605 .00
STATE $2.72 $1,092,790.10 402479.00
712-09.09 REMOVABLE PAVEMENT MARKING (4" line) L.F. 1 $2.77 $31,928.93 11529.00
2 $2.40 $10,346.40 4311.00
STATE $2.67 $42,275.33 15840.00
712-09.30 REMOVABLE BLACK-OUT TAPE (6™) L.F. 1 $3.13 $105,924.30 33859.00
3 $4.14 $175,867.45 42433.00
STATE $3.69 $281,791.75 76292 .00
712-09.31 REMOVABLE BLACK-OUT TAPE (8IN) L.F. 1 $4.32 $21,745.75 5035.00
STATE $4.32 $21,745.75 5035.00
712-10.02 TEMPORARY TRANSVERSE RUMBLE STRIPS L.F. 2 $47.32 $13,628.16 288.00
3 $25.00 $9,600.00 384.00
STATE $34.57 $23,228.16 672.00
712-12.10 TEMPORARY CURB W/FLEXIBLE DELINEATOR L.F. 1 $41.40 $255,850.00 6180.00
STATE $41.40 $255,850.00 6180.00
712-12 .47 BRIDGE MNTED INTERCON PORT BARRIER RAIL L.F. 3 $49.34 $22,745.74 461.00
STATE $49.34 $22,745.74 461.00
713-01.01 CL A CNC (FOUNDATION FOR SIGN SUPPORTS) C.Y. 1 $848.56 $9,164.48 10.80
2 $944 .86 $49,132.91 52.00
3 $777.37 $30,628.20 39.40
4 $605.63 $39,971.25 66.00
STATE $766.33 $128,896.84 168.20
713-01.02 STEEL B. REINFORCEM(F FOR SIGN SUPPORTS) LB. 1 $3.63 $28,262.79 7788.00
2 $2.90 $28,269.15 9743.00

3 $3.04 $30,519.70 10040.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $4.07 $72,262.70 17738.00
STATE $3.52 $159,314.34 45309.00
713-02.04 DELINEATOR (MILE MARKER) & STEEL POST EACH 2 $213.00 $1,065.00 5.00
3 $210.80 $19,182.60 91.00
4 $215.25 $2,583.00 12.00
STATE $211.39 $22,830.60 108.00
713-02.11 REMOVAL OF EXISTING DELINEATORS EACH 1 $32.10 $8,891.70 277.00
3 $10.00 $620.00 62.00
STATE $28.06 $9,511.70 339.00
713-02.14 FLEXIBLE DELINEATOR (WHITE) EACH 1 $39.75 $27,742.40 698.00
2 $47.30 $26,485.60 560.00
3 $36.84 $57,735.70 1567 .00
4 $34.48 $45,375.25 1316.00
STATE $38.00 $157,338.95 4141.00
713-02.15 FLEXIBLE DELINEATOR (YELLOW) EACH 1 $46.49 $22,826.90 491.00
2 $52.14 $19,917.53 382.00
3 $37.02 $29,655.30 801.00
4 $32.80 $3,280.20 100.00
STATE $42.66 $75,679.93 1774.00
713-02.16 FLEXIBLE TYPE Il OBJECT MARKER EACH 4 $45.00 $540.00 12.00
STATE $45.00 $540.00 12.00
713-02.20 ROADSIDE OBSTACLE DELINEATION S.F. 1 $15.50 $14,351.90 926.00
2 $15.00 $1,725.00 115.00
3 $15.00 $1,830.00 122.00
4 $16.38 $3,368.00 205.60
STATE $15.55 $21,274.90 1368.60
713-02.21 SIGN POST DELINEATION ENHANCEMENT L.F. 1 $5.14 $27,719.36 5398.00
2 $5.07 $12,250.11 2416 .00
3 $5.98 $4,500.50 752.00
4 $6.74 $18,367.70 2724 .00
STATE $5.57 $62,837.67 11290.00
713-02.22 BARRIER WALL DELINEATION ENHANCEMENT L.F. 3 $4.95 $6,682.50 1350.00
STATE $4.95 $6,682.50 1350.00
713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR EACH 1 $14.49 $4,130.63 285.00
2 $15.00 $45.00 3.00
3 $12.00 $240.00 20.00
STATE $14.34 $4,415.63 308.00
713-02.27 CNCRTE BAR/PARAPET DELINEATOR (BI-DIR) EACH 2 $56.00 $2,968.00 53.00
3 $7.00 $266.00 38.00
STATE $35.54 $3,234.00 91.00
713-02.30 FLEXIBLE TUBULAR DELINEATOR EACH 2 $100.61 $1,811.06 18.00
STATE $100.61 $1,811.06 18.00
713-02.34 DELINEATORS (ALL) EACH 2 $10.00 $10,000.00 1000.00
4 $17.32 $9,250.00 534.00
STATE $12.55 $19,250.00 1534.00
713-04.02 STEEL I-BEAMS & W-F BEAMS-SIGN SUPPORTS LB. 1 $4.15 $22,825.00 5500.00
2 $4.20 $12,600.00 3000.00
3 $4.42 $6,676.50 1510.00
4 $4.05 $8,100.00 2000.00
STATE $4.18 $50,201.50 12010.00
713-05 STEEL HOLLOW SQ PST (BKWY) SIGN SUPORTS LB. 1 $7.25 $2,167.75 299.00
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Number

713-06

713-06.

713-09.

713-09.

713-09.

713-09.

713-10.

713-11.

713-11.

713-11.

713-11.

713-11.

713-11.

713-11.

01
01
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20

01

01
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Description

STEEL I1-BMs & WF-BMs(BKWY) SIGN SUPPORT

STEEL I-BMs & WF-BMs(BRKSAFE) SGN SUPORT
STEEL OVERHEAD SIGN STRUCTURE

STEEL OVERHEAD SIGN STRUCTURE

STEEL OVERHEAD SIGN STRUCTURE
STEEL OVERHEAD SIGN STRUCTURE

STEEL CNTLV SIGN STRUCTURE

U SECTION STEEL POSTS

PERFORATED/KNOCKOUT SQUARE TUBE POST

2 1/2" DIA ROUND STEEL TUBE SIGN POST

SURFACE MNT BREAKAWAY BASE FOR SIGN POST

SQUARE TUBE SIGN SUPPORT

P POST SLIP BASE

U POST SLIP BASE

Unit of
Measure

LB.

LB.
EACH

EACH

EACH
EACH

EACH

LB.

LB.

LB.

EACH

LB.

EACH

EACH

Region

3
STATE

Awarded Contracts

Average
Unit Price

$3.
$7.
$5.
$4.
.68
.44
.58
.00
$14.
$104,000.
$72,802.
$78,002.
$107,500.
$72,623.
$90,061.
$91,350.
$91,350.
$100,924.
$106,666.
$105,230.
$90,000.
$80,100.
$87,525.
$4.

$3.

$4.

$3.

-89
.43
.09
.69
.19
.31
.00
.00
.00
.00
.00
.95
-90
.84
.10
.58
$359.
$322.
$365.
$341.
$342.
$343.
$371.
$328.

85
01
05
30

00
00
59
16
00
28
64
00
00
00
18
63
00
00
00
04
45
24
83

62
77
16
51
32
95
74
02

Total
Cost

$88.
$2,256.
$44,262.
$58,718.
$283,192.
$197,984.
$584,158.
$56.

$56.
$104,000.
$364,012.
$468,012.
$107,500.
$72,623.
$180,123.
$91,350.
$91,350.
$100,924.
$319,998.
$420,922.
$270,000.
$80,100.
$350,100.
$45,946.
$19,332.
$18,316.
$35,664.
$119,259.
$213,811.
$194,393.
$100,241.
$106,905.
$615,352.
$4,824.
$4,824.
$3,150.
$3,360.
$6,510.
$59.

$39.
$13,075.
$6,040.
$19,214.
$69,047.
$77,787.
$26,657.
$116,453.
$289,945.
$19,949.
$8,550.
$30,506.

55
30
50
19
95
50
14
00
00
00
95
95
00
28
28
00
00
00
53
53
00
00
00
68
35
00
51
54
57
40
77
70
44
00
00
00
00
00
25
00
45
40
10
92
44
00
25
61
20
00
00

Total
Quantity

23.
322.
8762.
13663.
60517.
44575.
127517.
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
11372.
5608.
4320.
9320.
30620.
48316.
47485.
21365.
25531.
142699.
603.
603.

7.

8.

15.

15.

10.
2700.
1474.
4199.
192.
241.
73.
341.
847.
58.

23.

93.

AR WRAWRRRNRROUIRLRAD

00
00
00
00
00
00
00

00
00
00
50
50
50
90
58
57
55
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

80
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $339.11 $59,005.20 174.00
713-11.23 ROUND POST SLIP BASE EACH 1 $555.00 $7,215.00 13.00
STATE $555.00 $7,215.00 13.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) S.F. 1 $14.01 $82,360.37 5878.95
2 $13.71 $66,473.67 4849.00
3 $13.58 $41,301.75 3042.00
4 $14.17 $72,908.95 5146.96
STATE $13.91 $263,044.74 18916.91
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) S.F. 1 $14.58 $106,229.15 7284 .80
2 $15.01 $91,753.10 6114 .29
3 $15.78 $91,993.90 5830.00
4 $15.32 $72,905.40 4757 .50
STATE $15.13 $362,881.55 23986.59
713-13.12 FLAT SHEET ALUM SIGNS OVLY (0.080"THICK) S.F. 1 $16.50 $495.00 30.00
2 $16.25 $487.50 30.00
3 $17.50 $1,575.00 90.00
4 $15.00 $4,500.00 300.00
STATE $15.68 $7,057.50 450.00
713-13.14 FLORESCENT YELLOW SIGN SHEETING S.F. 1 $6.00 $1,800.00 300.00
2 $5.95 $1,190.00 200.00
3 $3.40 $680.00 200.00
4 $9.38 $6,063.03 646 .50
STATE $7.23 $9,733.03 1346.50
713-14 EXTRUDED ALUMINUM PANEL SIGNS S.F. 1 $21.66 $109,025.00 5033.00
2 $21.51 $57,019.96 2651.00
3 $24.19 $342,853.65 14172.00
4 $22.14 $218,838.14 9883.00
STATE $22.93 $727,736.75 31739.00
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK S.F. 1 $38.69 $14,741.40 381.00
2 $22.78 $4,874.00 214.00
3 $37.64 $21,457.60 570.00
4 $47.75 $9,168.00 192.00
STATE $37.02 $50,241.00 1357.00
713-14.22 STREET NAME SGN (SUSPENDED 0.100IN THICK S.F. 1 $39.82 $4,977.96 125.00
2 $41.47 $7,464.40 180.00
3 $28.89 $4,852.80 168.00
STATE $36.56 $17,295.16 473.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS LS 1 $2,278.19 $15,947.31 7.00
2 $1,327.71 $23,898.80 18.00
3 $2,621.11 $55,043.41 21.00
4 $337.71 $2,364.00 7.00
STATE $1,834.97 $97,253.52 53.00
713-15.01 REMOVAL OF EXISTING SIGN POST EACH 1 $50.00 $250.00 5.00
2 $50.00 $150.00 3.00
3 $30.00 $90.00 3.00
4 $45.00 $675.00 15.00
STATE $44 .81 $1,165.00 26.00
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT EACH 1 $321.15 $3,532.70 11.00
2 $103.52 $4,762.00 46.00
3 $330.93 $9,927.75 30.00
4 $50.00 $50.00 1.00
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Number

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.
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Description

RMVL OF LG BARRIER MOUNT SGNS W/SDL SUP

INSTALLATION OF LETTERS & ARROWS
MILE POST SIGN

SUSPENDED FLAT SHT ALM SGN (0.080"THICK)

SUSPENDED FLAT SHT ALM SGN (0.100"THICK)

RMVL OF SM BARRIER MOUNT SGN W/FL PL SP

METAL BARRICADE (TYPE 111)

REMOVE SIGN, SUPPORT & FOOTING

INSTALLATION OF SIGN MESSAGE(LETTER,#,AR

EXTRD ALM PANELS FOR OVERLAYING BKGROUND

SIGN INSTALLATION (DESCRIPTION)

SIGN REMOVAL (DESCRIPTION)

CHANGEABLE MESSAGE SIGN UNIT

Unit of
Measure

EACH

LS
EACH

EACH

EACH

EACH

EACH

EACH

S.F.

S.F.

LS

LS

EACH

Region

STATE

B WN PR

Awarded Contracts

Average
Unit Price

$207.
$45.
$45.
$70.
$45.
$52.
$284.
$284.
$227.
$240.
$233.
$371.
$343.
$374.
$577.
$398.
$66.
$542.
$166.
$40.
$40.
$30.
$40.
$37.
$1,035.
$850.
$850.
$929.
$19.
$34.
$79.
$38.
$39.
$13.
$40.
$23.
$11.
$14.
$4.
$14.
$9.
$2,075.
$2,075.
$1,563.
$603.
$309.
$825.
$6,665.
$6,477.
$6,906.
$5,354.

64
00
00
00
00
14
24
24
00
00
00
36
59
44
50
54
40
75
68
00
00
00
00
50
00
00
00
29
99
36
48
86
33
00
00
80
00
00
00
00
09
29
29
94
00
00
31
19
37
71
77

Total
Cost

$18,272.
$675.
$1,350.
$2,100.
$1,350.
$5,475.
$284.
$284.
$1,589.
$1,440.
$3,029.
$12,997.
$6,528.
$13,479.
$9,240.
$42,245.
$1,992.
$4,342.
$6,334.
$1,200.
$1,200.
$900.
$1,200.
$4,500.
$3,105.
$1,700.
$1,700.
$6,505.
$8,076.
$4,020.
$16,770.
$6,334.
$35,201.
$195.
$400.
$595.
$110.
$140.
$92.
$140.
$482.
$2,075.
$2,075.
$1,563.
$603.
$309.
$2,475.
$546,545.
$1,256,609.
$1,132,700.
$348,060.

45
00
00
00
00
00
24
24
00
00
00
72
14
70
00
56
00
00
00
00
00
00
00
00
00
00
00
00
19
00
00
84
03
00
00
00
00
00
00
00
00
29
29
94
00
00
94
28
10
00
00

Total

Quant

88.
15.
30.
30.
30.
105.
1.
1.
7.
6.
13.
35.
19.
36.
16.
106.
30.
8.
38.
30.
30.
30.

211.
163.
895.
15.
10.
25.
10.
10.
23.
10.
53.

1
1
1
1
1
3

82
194
164

65

ity

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
.00
.00
.00
.00
.00
.00
.00
.00
00
00
00
00
00
00
00
00
00
00
00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00

82
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $6,502.80 $3,283,914.38 505.00
713-16.02 TRUCK MTD IMP ATTN (W/FLSHG ARROW BOARD) EACH 1 $3,000.00 $3,000.00 1.00
2 $13,100.00 $13,100.00 1.00
3 $3,435.00 $17,175.00 5.00
STATE $4,753.57 $33,275.00 7.00
713-16.04 CHANGEABLE MESSAGE SIGN UNIT EACH 2 $11,500.00 $69,000.00 6.00
STATE $11,500.00 $69,000.00 6.00
713-16.05 RAILROAD CROSS-BUCK SIGN & SUPPORT EACH 1 $346.53 $5,544 .42 16.00
2 $442.40 $4,424 .00 10.00
4 $240.00 $4,800.00 20.00
STATE $321.05 $14,768.42 46.00
713-16.07 END OF ROADWAY SIGN AND SUPPORT EACH 1 $390.46 $1,561.84 4.00
STATE $390.46 $1,561.84 4.00
713-16.09 RAITLROAD ADVANCE WARNING SIGN AND SUPORT EACH 1 $316.28 $5,693.07 18.00
2 $352.36 $4,933.00 14.00
4 $286.89 $2,582.00 9.00
STATE $322.15 $13,208.07 41.00
713-16.20 SIGNS EACH 1 $688.33 $19,273.20 28.00
2 $162.52 $24,702.47 152.00
3 $536.53 $128,766.17 240.00
4 $201.12 $17,899.84 89.00
STATE $374.54 $190,641.68 509.00
713-16.21 SIGNS EACH 1 $321.33 $964 .00 3.00
2 $230.72 $3,922.28 17.00
3 $357.70 $20,746.79 58.00
4 $260.27 $1,821.92 7.00
STATE $323.00 $27,454 .99 85.00
713-16.22 SIGNS EACH 1 $308.60 $3,086.00 10.00
2 $400.00 $1,600.00 4.00
3 $519.14 $3,114.86 6.00
4 $276.50 $1,106.00 4.00
STATE $371.12 $8,906.86 24.00
713-16.23 SIGNS EACH 1 $298.11 $2,683.00 9.00
2 $210.83 $2,530.00 12.00
3 $266.82 $4,002.30 15.00
4 $185.38 $1,483.00 8.00
STATE $243.14 $10,698.30 44 .00
713-16.24 SIGNS EACH 1 $311.00 $2,177.00 7.00
2 $185.00 $370.00 2.00
3 $297.00 $891.00 3.00
4 $246.50 $986.00 4.00
STATE $276.50 $4,424.00 16.00
713-16.25 SIGNS EACH 1 $241.80 $2,418.00 10.00
3 $624.00 $2,496.00 4.00
4 $277.80 $1,389.00 5.00
STATE $331.74 $6,303.00 19.00
713-16.26 SIGNS EACH 1 $280.00 $1,680.00 6.00
3 $286.00 $572.00 2.00
4 $303.20 $1,516.00 5.00
STATE $289.85 $3,768.00 13.00
713-16.27 SIGNS EACH 1 $280.00 $1,960.00 7.00



Item
Number

713-16.

713-16.

713-16.

713-16.

713-16.
713-16.
713-16.
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713-16.
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Description

SIGNS

SIGNS

SIGNS

SIGNS

SIGNS

SIGNS

SIGNS

SIGNS

RELOCATE SIGN

REMOVE AND REPLACE SIGN

REMOVE AND REPLACE SIGN

RESET GROUND MOUNTED SIGN

INST AUX SUPPORT FOR EXIT NUMBER PANEL

INSTALL AUX SUPPORT ON EXISTING SIGN

SIGN ADJUSTMENTS

GRAFFITI REMOVAL

Unit of
Measure

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
LS

EACH

EACH

EACH

EACH

EACH

Region

4
STATE
1
4
STATE
1
STATE
1
4
STATE
1
4
STATE
1
STATE
1
STATE
1
STATE
1
STATE
3
STATE

Awarded Contracts

Average
Unit Price

$301.
$286.
$291.
$275.
$287.
$280.
$280.
$301.
$250.
$275.
$301.
$250.
$284.
$317.
$317.
$317.
$317.
$280.
$280.
$317.
$317.
$1,250.
$1,250.
$404.
$400.
$299.
$459.
$366.
$165.
$165.
$500.
$500.
$200.
$500.
$425.
$75.
$75.
$52.
$83.
$68.
$8.
$8.
$5.
$7.
$7.
$315.
$325.
$177.
$300.
$267.
$2.

00
30
00
00
00
00
00
00
00
50
00
00
00
00
00
00
00
00
00
00
00
00
00
40
00
09
39
69
00
00
00
00
00
00
00
00
00
70
73
95
00
00
25
85
11
00
00
39
00
74
80

Total
Cost

$903.
$2,863.
$873.
$275.
$1,148.
$840.
$840.
$301.
$250.
$551.
$602.
$250.
$852.
$317.
$317.
$634.
$634.
$280.
$280.
$317.
$317.
$1,250.
$1,250.
$5,257.
$400.
$15,852.
$15,160.
$36,669.
$660.
$660.
$5,000.
$5,000.
$2,000.
$5,000.
$17,000.
$1,800.
$375.
$2,055.
$2,595.
$6,826.
$800.
$480.
$525.
$471.
$2,276.
$1,575.
$1,300.
$4,080.
$15,000.
$21,955.
$700.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
22
00
00
00
22
00
00
00
00
00
00
00
00
00
45
75
20
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

[
wWow

[
RPWRRPRRRREPRENNREFREPORNNRPRPOWAR

w o
ww

.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
100.
.00
.00
10.
10.
10.
10.
40.
24.
.00

39.

31.

99.
100.

60.
100.

60.
320.
-00
.00

23.

50.

82.
250.

00

00
00
00
00
00
00

00
00
00
00
00
00
00
00

00
00
00
00

84



Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts 85

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
2 $2.80 $700.00 250.00
3 $2.80 $700.00 250.00
STATE $2.80 $2,100.00 750.00
713-30.08 BARRIER MOUNTED PERF/KNOCKOUT SIGN SUPP. LB. 4 $4.25 $318.75 75.00
STATE $4.25 $318.75 75.00
713-30.09 BARRIER MOUNTED SIGN SUPPORT EACH 1 $500.00 $4,000.00 8.00
2 $500.00 $1,000.00 2.00
3 $186.58 $9,329.05 50.00
4 $500.00 $500.00 1.00
STATE $243.10 $14,829.05 61.00
713-30.10 BARRIER MOUNTED SIGN SUPPORT (PERF) EACH 1 $5.50 $27.50 5.00
2 $5.45 $10.90 2.00
3 $291.00 $1,455.00 5.00
4 $5.45 $5.45 1.00
STATE $115.30 $1,498.85 13.00
714-01.01 STRUCTURAL LIGHTING LS 2 $25,000.00 $25,000.00 1.00
STATE $25,000.00 $25,000.00 1.00
714-01.20 STRUCTURAL LIGHTING LS 3 $5,005.00 $5,005.00 1.00
STATE $5,005.00 $5,005.00 1.00
714-01.21 STRUCTURAL LIGHTING (RET. WALL NO.) LS 3 $5,550.00 $5,550.00 1.00
STATE $5,550.00 $5,550.00 1.00
714-01.22 STRUCTURAL LIGHTING (RET. WALL NO.) LS 3 $4,375.00 $4,375.00 1.00
STATE $4,375.00 $4,375.00 1.00
714-02.01 ENCASED CONDUIT (2' PVC, SCHEDULE 80) L.F. 2 $39.00 $4,095.00 105.00
3 $29.00 $2,175.00 75.00
STATE $34.83 $6,270.00 180.00
714-02.02 ENCASED CONDUIT (2" PVC, SCHEDULE 40) L.F. 3 $46.96 $39,541.70 842.00
STATE $46.96 $39,541.70 842.00
714-03 JACKED OR BORED CONDUIT L.F. 3 $35.49 $27,508.50 775.00
STATE $35.49 $27,508.50 775.00
714-03.01 DIRECT BRL CONDUIT (2'PVC, SCHEDULE 40) L.F. 1 $15.77 $27,442 .50 1740.00
2 $11.50 $46,287.50 4025.00
3 $10.16 $317,361.80 31235.00
STATE $10.57 $391,091.80 37000.00
714-04.02 CONDUIT (STRUCTURES - 2" RGS) L.F. 3 $26.70 $8,410.50 315.00
STATE $26.70 $8,410.50 315.00
714-04.03 CONDUIT L.F. 4 $200.00 $8,000.00 40.00
STATE $200.00 $8,000.00 40.00
714-04.04 CONDUIT L.F. 4 $200.00 $2,000.00 10.00
STATE $200.00 $2,000.00 10.00
714-05.03 PULL BOXES (TYPE B) EACH 1 $1,414.00 $11,312.00 8.00
4 $775.51 $20,163.35 26.00
STATE $925.75 $31,475.35 34.00
714-05.04 PULL BOXES (TYPE C) EACH 1 $1,140.00 $2,280.00 2.00
2 $475.00 $2,375.00 5.00
3 $797.53 $41,471.60 52.00
STATE $781.81 $46,126.60 59.00
714-05.05 PULL BOXES EACH 3 $444.10 $1,776.40 4.00
STATE $444.10 $1,776.40 4.00
714-05.46 WOOD POLE (DESCRIPTION) EACH 4 $1,000.00 $1,000.00 1.00
STATE $1,000.00 $1,000.00 1.00



Item
Number

714-06.

714-06.

714-06.

714-06.

714-06.

714-06.
714-06.
714-06.
714-06.
714-08.

714-08.

714-08.

714-08.

714-08.

714-08.

714-08.
714-08.

714-08.

714-08.

714-08.

04

05

06

07
08

09
10
11
23
05
09

10

11

16

20

23
29
32

33

34

Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts

Description

CABLE

CABLE

CABLE

CABLE

CABLE

CABLE
CABLE
CABLE
CABLE
LIGHT
LIGHT

LIGHT

LIGHT

LIGHT

(1/C # 8 AWG)

(1/C # 6 AWG)

(1/C # 4 AWG)

(1/C # 2 AWG)

(1/C #1 AWG)
STANDARDS (ALUMINUM)
STANDARDS

STANDARDS

STANDARDS

STANDARDS

FOUNDATION (ONLY) FOR LIGHT STANDARD

FOUNDATION (ONLY) FOR LIGHT STANDARDS

REMOVE & RELOCATE LIGHT STANDARD

REMOVAL OF LIGHT STANDARD & FOUNDATION

REMOVAL OF EXISTING COBRA HEAD LUMINAIRE

REMOVAL OF LIGHT STANDARD

Unit of
Measure

L.F.

L.F.

-
m

-
m T T

EACH
EACH

EACH

EACH

EACH

EACH

EACH
LS
EACH

EACH

EACH

Average
Region Unit Price
3 $1.47
STATE $1.47
1 $2.20
3 $2.20
STATE $2.20
1 $2.86
3 $2.37
STATE $2.48
3 $3.76
STATE $3.76
2 $11.24
3 $1.24
STATE $4.14
3 $1.53
STATE $1.53
3 $2.00
STATE $2.00
3 $2.30
STATE $2.30
2 $5.60
STATE $5.60
3 $2,478.00
STATE $2,478.00
1 $2,830.00
2 $3,455.50
3 $2,745.86
STATE $2,953.91
1 $2,747.00
2 $3,800.00
3 $4,046.27
STATE $3,919.74
2 $3,950.00
3 $4,020.00
STATE $4,000.00
3 $1,500.00
STATE $1,500.00
1 $1,665.00
2 $1,780.96
3 $1,703.78
STATE $1,715.48
3 $2,500.00
STATE $2,500.00
3 $3,762.00
STATE $3,762.00
1 $744 .38
3 $7,860.00
STATE $2,167.50
1 $544.00
STATE $544.00
3 $1,247.00

STATE $1,247.00

Total
Cost

$12,930.
$12,930.
$1,254.
$11,220.
$12,474.
$11,649.
$31,171.
$42,820.
$125,010.
$125,010.
$82,457.
$22,416.
$104,873.
$16,773.
$16,773.
$10,610.
$10,610.
$3,335.
$3,335.
$22,288.
$22,288.
$161,070.
$161,070.
$16,980.
$55,288.
$96,105.
$168,373.
$5,494.
$38,000.
$113,295.
$156,789.
$7,900.
$20,100.
$28,000.
$4,500.
$4,500.
$13,320.
$46,305.
$189,119.
$248,744.
$45,000.
$45,000.
$3,762.
$3,762.
$5,955.
$15,720.
$21,675.
$24,480.
$24,480.
$6,235.
$6,235.

40
40
00
00
00
00
20
20
30
30
50
18
68
59
59
00
00
00
00
00
00
00
00
00
03
00
03
00
00
50
50
00
00
00
00
00
00
06
50
56
00
00
00
00
00
00
00
00
00
00
00

Total

Quant

8815
8815
570
5100
5670
4080
13159
17239
33274
33274
7335
18015
25350
10942
10942
5305
5305
1450
1450
3980
3980

65.
65.

6.
16.
35.
57.

2.
10.
28.
40.

N
DO WWNUIN

111.
145.

ity

.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
00
00
00
00
00
00
00
00
00
00
.00
.00
-00
.00
.00
.00
.00
00
00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00

86



Item
Number

714-08.
714-08.
714-08.
714-09.

714-09.

714-09.

714-09.
714-09.
714-09.

714-10.

714-12

714-12.
714-12.
714-12.

714-14.

714-25

714-25.
714-25.
714-25.

715-01

716-01.

716-01.

a7
48
49
09

10

11

12
13
14

01

01
02
09
03

01

09

22

05

06

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

FOUND (ONLY) FOR HI MST LITE STNDRD
FOUND (ONLY) FOR HI MST LITE STNDRD
FOUND (ONLY) FOR HI MST LITE STNDRD

LUMINAIRES

LUMINAIRES

LUMINAIRES

LUMINAIRES

LUMINAIRES

LUMINAIRES

OVERHEAD CONDUCTORS
CONTROL CENTER
CONTROL CENTER (NO. 1)
CONTROL CENTER (NO. 2)
CONTROL CENTER

MASTARM

ELECTRICAL CONNECTION

ELECTRICAL CONNECTION

ELECTRICAL CONNECTION

INSTALL SVC RISER

ASPHALTIC CONCRETE CURB (4 INCHES)
TEMPORARY RAISED PAVEMENT MARKER

TEMPORARY RAISED PAVEMENT MARKER,WHITE

Unit of
Measure

EACH
EACH
EACH

EACH

EACH

EACH

EACH
EACH
EACH
L.F.
LS
LS
LS
LS
EACH

EACH

LS

EACH
EACH
L.F.

EACH

EACH

Region

3
STATE
3
STATE
3
STATE

Awarded Contracts

Average
Unit Price

$15,000.
$15,000.
$15,000.
$15,000.
$15,000.
$15,000.
$2,124.
$1,505.
$1,085.
$1,376.
$1,630.
$1,749.
$1,349.
$1,474.
$1,374.
$1,164.
$1,314.
$1,000.
$1,000.
$1,310.
$1,310.
$1,164.
$1,164.
$4.

$4.
$12,385.
$12,385.
$11,970.
$11,970.
$12,630.
$12,630.
$7,622.
$7,622.
$3,333.
$3,333.
$702.
$7,958.
$2,280.
$9,840.
$9,840.
$194.
$194.
$2,150.
$2,150.
$25.
$25.
$10.
$13.

$7.

$9.

$14.

00
00
00
00
00
00
77
99
19
25
00
59
10
62
91
00
65
00
00
00
00
00
00
86
86
50
50
00
00
00
00
15
15
43
43
93
85
30
00
00
00
00
00
00
39
39
18
24
99
26
15

Total
Cost

$375,000.
$375,000.
$180,000.
$180,000.
$45,000.
$45,000.
$55,244.
$162,646.
$124,796.
$342,687.
$8,150.
$34,991.
$67,455.
$110,596.
$6,874.
$2,328.
$9,202.
$1,000.
$1,000.
$9,170.
$9,170.
$6,984.
$6,984.
$84,794.
$84,794.
$24,771.
$24,771.
$11,970.
$11,970.
$12,630.
$12,630.
$7,622.
$7,622.
$6,666.
$6,666.
$12,652.
$39,794.
$52,446.
$9,840.
$9,840.
$8,342.
$8,342.
$15,050.
$15,050.
$1,218.
$1,218.
$36,545.
$13,467.
$45,893.
$95,905.
$16,725.

00
00
00
00
00
00
00
65
75
40
00
85
00
85
55
00
55
00
00
00
00
00
00
80
80
00
00
00
00
00
00
15
15
86
86
74
25
99
00
00
00
00
00
00
72
72
10
20
40
70
30

Total

Quant

25.
25.
12.
12.
3.
3.
26.
108.
115.
249.
5.
20.
50.

~
)]

OONNR R NN O

17451.
17451.

[EY

NN )
NNOWRRWAONNRRERRERRENN

A
0 o

3589
1017
5746
10352
1182

ity

00
00
00
00
00
00
00
00
00
00
00
00
00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
00
00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00

87



Item
Number

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

716-02.

07

10

11

12

13

14

21

22

23

30

40

03

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

TEMPORARY RAISED PAVEMENT MARKER, YELLOW

SNOWPLOWABLE REFLECTIVE MARKER

RAISED PVMT MARKERS (BI-DIR. 1 COLOR)

RAISED PVMT MRKRS (MONO-DIR. 1 COLOR)

RAISED PVMT MARKERS (BI-DIR. 2 COLOR)

RAISED PAVEMENT MARKER REMOVAL

SNWPLWBLE PVMT MRKRS (BI-DIR)(1 COLOR)

SNPLWBLE PVMT MRKRS (MONO-DIR) (1 COLOR)

SNWPLWBLE PVMT MRKRS (BI-DIR)(2 COLOR)

RMVL OF SNOWPLOWABLE REFLECTIVE MARKER

RMV AND RPLC LENS ON SNOWPLW RFLCTV MKR

PLASTIC PAVEMENT MARKING (CROSS-WALK)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average

Unit Pr

$14
$11
$10
$10
$10
$100
$100
$350
$250
$211
$10
$6
$11

$6.
$8.
$5.
$2.
$3.
$8.
$8.
$5.

ice

.15
.15
.40
.00
.82
.00
.00
.00
.00
11
.70
.70
.80
94
00
00
00
88
15
24
00
.88
.00
.13
.20
.35
.88
.72
.48
.42
.60
.08
.47
.53
.51
.75
.20
.04
.38
.37
.55
.56
.13
.83
.86
.45
.70
.30
.54
.66
.91

Total
Cost

$16,725.
$6,855.
$3,120.
$900.
$10,875.
$500.
$300.
$1,750.
$1,250.
$3,800.
$278.
$4,539.
$7,883.
$11,255.
$23,955.
$3,125.
$750.
$3,875.
$6,110.
$46,168.
$3,750.
$56,028.
$2,870.
$5,294.
$8,164.
$446,023.
$470,830.
$541,735.
$427,381.
$1,885,971.
$223,732.
$124,383.
$111,129.
$152,422.
$611,666.
$402,865.
$437,461.
$751,746.
$200,779.
$1,792,853.
$185,613.
$185,435.
$246,322.
$87,984.
$705,356.
$174,404.
$399,696.
$73,022.
$141,434.
$788,557.
$69,478.

30
34
00
00
34
00
00
00
00
00
20
00
50
00
70
00
00
00
00
00
00
00
00
74
74
56
78
88
05
27
12
38
00
26
76
27
73
40
76
16
31
05
91
89
16
40
30
60
00
30
80

Total
Quantity

1182.
615.
300.

90.
1005.
5.

3.

5.

5.
18.
26.
677.
668.

1622.

2993.
625.
375.

1000.
750.

5606 .
750.

7106.
287.

1283.

1570.

16310.
17517.
18227.
12046.
64100.

7824.

4278.

3771.

4172.

20045.
15643.
16698.
23464.

5231.
61036.
24596.
21669.
26967 .

6364.
79596.
50552.
108094.
16982.
39913.
215541.

6371.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

88



Item
Number

716-02.

716-02.

716-02.

716-02.

716-02.

716-02.

716-02.

716-02.

716-02.
716-02.
716-02.

716-02.

04

05

06

07

08

09

11

12

15
23
24
32

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

PLASTIC PAVEMENT

PLASTIC PAVEMENT

PLASTIC PAVEMENT

PLASTIC PAVEMENT

PLASTIC PAVEMENT

PLASTIC PVMT MKG

PLASTIC PAVEMENT

PLASTIC PAVEMENT

PLASTIC PAVEMENT
PLASTIC PAVEMENT

PLASTIC PAVEMENT

MARKING (CHNZ STRIPING)

MARKING (STOP LINE)

MKG (TURN LANE ARROW)

MKG (24" BARRIER LINE)

MKG (8" DOTTED LINE)

(LONGITUDINAL X-WALK)

MKG (6" DOTTED LINE)

MARKING (8IN LINE)

MKG (U TURN ARROW)
MARKING (12IN BARRIER

MARKING (12IN DWL)

RETRACING PVMT MKG-PLASTIC (6" LINE)

Unit of
Measure

S.Y.

L.F.

EACH

L.F.

EACH
L.F.

L.F.

Region

Awarded Contracts

Average
Unit Price

$8.

$6.
$16.
$10.
$18.
$22.
$16.
$28.
$20.
$10.
.58
.36
.25
.44
.91
.28
.93
.16
.43
.78
.14
.80
.32
.36
.83
.03
.63
.95
.14
.57
.99
.37
.19
.58
.27
.72
.42
.15
.33
.22

$6,200.

22
60
36
71
47
70
46
27
31
42

Total
Cost

$65,256.
$15,624.
$81,531.
$231,890.
$248,587.
$262,950.
$252,169.
$198,854.
$962,562.
$217,072.
$251,254.
$391,721.
$311,366.
$1,171,415.
$189,385.
$147,244.
$121,385.
$93,097.
$551,112.
$56,703.
$33,434.
$447,938.
$116,955.
$655,031.
$41,892.
$21,702.
$50,828.
$12,488.
$126,911.
$162,953.
$108,748.
$377,156.
$559,538.
$1,208,395.
$1,724.
$1,524.
$34,383.
$2,302.
$39,934.
$22,617.
$42,987.
$62,333.
$7,403.
$135,340.
$400.
$400.
$1,120.
$1,120.
$1,752.
$1,752.
$186.

57
00
40
77
25
57
95
30
07
96
56
35
98
85
99
40
01
09
49
55
24
40
10
29
70
48
00
00
18
10
13
15
43
81
80
22
30
65
97
12
14
29
32
87
00
00
00
00
80
80
00

Total
Quantity

7937.
2367.
4984 .
21659.
13460.
11582.
15320.
7034.
47397 .
20830.
23744.
25499.
17061.
87134.
1177.

993.

736.

487 .
3393.
11853.
3660.
45709.
8781.
70003.
22885.
10684 .
19362.
6388.
59319.
7219.
4352.
12418.
14278.
38267.
1363.

886.
14181.

731.
17161.
.06
.19
.20
.38
.83
-00
.00
.00
.00
.00
.00
.03

00
00
00
00
80
41
00
60
81
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

89



Item
Number

716-03.

716-03.

716-03.

716-03.

716-03.

716-03.

716-03.

716-03.

716-03.

716-03.

716-03.
716-03.

716-04.

01

02

03

04

05

06

07

08

09

10

11
13
01

Description

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC
PLASTIC
PLASTIC

WORD

WORD

WORD

WORD

WORD

WORD

WORD

WORD

WORD

WORD

WORD
PVMT
PVMT

Average Unit

PVMT

PVMT

PVMT

PVMT

PVMT

PVMT

PVMT

PVMT

PVMT

PVMT

PVMT

MARKING

MARKING

MARKING

MARKING

MARKING

MARKING

MARKING

MARKING

MARKING

MARKING

MARKING

Prices - 01JAN2021 thru 31DEC2021 -

(ONLY)

(RXR)

(STOP AHEAD)

(SCHOOL)

(BIKE LANE)

(SIGNAL AHEAD)

(STOP)

(PED-XING)

MARKING (NO TRUCKS THIS LN)

MKG (STRAIGHT-TURN ARROW)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$6,200.
$166.
$154.
$340.
$174.
$190.
$394.
$479.
$425.
$453.
$450.
$485.
$427.
$553.
$511.
$493.
$370.
$250.
$450.
$155.
$251.
$250.
$100.
$175.
$250.
$515.
$441.
$365.
$159.
$242.
$492.
$50.
$187.
$250.
$50.
$150.
$413.
$660.
$282.
$457.
$462.
$566.
$478.
$550.
$550.
$500.
$500.
$217.
$221.
$289.
$247.

00
63
89
74
93
05
95
96
00
51
17
80
68
50
54
59
00
00
00
71
18
00
00
00
00
00
75
92
38
50
00
00
47
00
00
00
33
00
50
50
50
67
95
00
00
00
00
77
30
33
50

Total
Cost

$186.
$14,830.
$10,222.
$16,696.
$34,461.
$76,210.
$9,873.
$24,477.
$4,250.
$15,419.
$54,020.
$1,457.
$5,987.
$4,428.
$13,300.
$25,172.
$1,480.
$1,250.
$450.
$1,090.
$4,270.
$2,500.
$1,000.
$3,500.
$3,750.
$1,030.
$8,393.
$13,173.
$1,275.
$4,365.
$984.
$500.
$7,124.
$750.
$150.
$900.
$6,200.
$3,300.
$565.
$10,065.
$7,400.
$1,700.
$9,100.
$2,200.
$2,200.
$1,500.
$1,500.
$10,235.
$7,745.
$13,888.
$2,475.

00
20
85
40
14
59
65
90
00
34
89
40
49
00
00
89
00
00
00
00
00
00
00
00
00
00
26
26
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
51
00
00

Total
Quantity

0.
89.
66.
49.

197.
401.
25.
51.
10.
34.
120.

3.
14.

8.
26.
51.

4.

5.

1.

7.
17.
10.
10.
20.
15.

2.
19.
36.

8.
18.

2.
10.
38.

3.

3.

6.
15.

5.

2.
22.
16.

3.
19.

.00
.00
.00
.00
.00
.00
.00
.00

03
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $245.31 $34,343.51 140.00
716-04.02 PLASTIC PVMT MKG(DOUBLE TURNING ARROW) EACH 1 $330.36 $12,553.52 38.00
2 $227.10 $9,084.14 40.00
3 $305.54 $8,860.80 29.00
4 $332.17 $13,951.20 42 .00
STATE $298.32 $44,449 .66 149.00
716-04.03 PLASTIC PAVEMENT MARKING(4' DOTTED LINE) L.F. 1 $1.89 $2,864.00 1515.00
3 $2.00 $890.00 445 .00
STATE $1.92 $3,754.00 1960.00
716-04.04 PLASTIC PVMT MKG (TRANSVERSE SHOULDER) L.F. 1 $4.62 $113,428.35 24564 .00
2 $7.47 $21,694.96 2903.00
3 $4.93 $124,861.14 25343.00
4 $9.29 $9,916.50 1067.60
STATE $5.01 $269,900.95 53877.60
716-04.05 PLASTIC PAVEMENT MKG (STRAIGHT ARROW) EACH 1 $144 .43 $7,365.92 51.00
2 $113.90 $4,214.19 37.00
3 $167.55 $19,101.00 114.00
4 $130.00 $1,300.00 10.00
STATE $150.85 $31,981.11 212.00
716-04.06 PLASTIC PAVEMENT MKG (WRONG WAY ARROW) EACH 1 $195.00 $1,170.00 6.00
2 $136.24 $3,405.90 25.00
3 $314.80 $7,870.00 25.00
4 $157.21 $2,672.50 17.00
STATE $207.10 $15,118.40 73.00
716-04.07 PLASTIC PAVEMENT MKG (EXIT ONLY ARROW) EACH 1 $231.20 $7,398.40 32.00
2 $146.11 $2,045.48 14.00
3 $385.26 $20,418.80 53.00
4 $248.57 $3,480.00 14.00
STATE $295.07 $33,342.68 113.00
716-04.08 PLASTIC PAVEMENT MKG (OPTION LANE ARROW) EACH 1 $300.00 $1,200.00 4.00
2 $200.00 $2,000.00 10.00
4 $175.00 $1,750.00 10.00
STATE $206.25 $4,950.00 24.00
716-04.09 PLASTIC PAVEMENT MKG (H.O.V. DIAMOND) EACH 2 $100.00 $500.00 5.00
3 $427.81 $20,535.00 48.00
4 $215.00 $2,150.00 10.00
STATE $368.02 $23,185.00 63.00
716-04.10 PLASTIC PAVEMENT MKG (HANDICAP SYMBOL) EACH 2 $259.12 $3,368.54 13.00
3 $300.00 $1,500.00 5.00
4 $214.71 $3,650.00 17.00
STATE $243.39 $8,518.54 35.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) S.F. 1 $13.05 $22,453.50 1721.00
2 $11.45 $12,163.79 1062.00
3 $28.42 $16,940.25 596.00
4 $22.55 $8,141.07 361.00
STATE $15.96 $59,698.61 3740.00
716-04.13 PLASTIC PAVEMENT MARKING(BLANE SY ARROW) EACH 1 $430.56 $4,305.60 10.00
2 $437.42 $19,246.61 44 .00
3 $358.99 $53,490.00 149.00
4 $412.36 $3,711.28 9.00

STATE $380.91 $80,753.49 212.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
716-04.14 PLASTIC PAVEMENT MARKING(LANE RED ARROW) EACH 1 $290.30 $15,966.74 55.00
2 $245.36 $15,457.96 63.00
3 $501.25 $26,566.00 53.00
4 $229.00 $6,870.00 30.00
STATE $322.69 $64,860.70 201.00
716-04.15 PLASTIC PAVEMT MARKING-BIKE SYMBOL/AR SH EACH 2 $278.11 $6,674.66 24 .00
3 $410.00 $6,970.00 17.00
4 $264.29 $3,700.00 14.00
STATE $315.36 $17,344 .66 55.00
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP) L.F. 1 $8.20 $8,954.40 1092.00
2 $5.68 $6,001.92 1056.00
3 $20.00 $2,000.00 100.00
4 $15.00 $1,800.00 120.00
STATE $7.92 $18,756.32 2368.00
716-04.18 PLASTIC PAVEMENT MARKING (BIKE/XING) EACH 3 $410.00 $820.00 2.00
STATE $410.00 $820.00 2.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 1 $778.57 $107,209.05 137.70
2 $857.58 $87,619.33 102.17
3 $924.08 $208,427.00 225.55
4 $945.73 $58,730.00 62.10
STATE $875.77 $461,985.38 527.52
716-05.02 PAINTED PAVEMENT MKG (8" BARRIER LINE) L.F. 1 $0.31 $10,635.59 34340.00
2 $0.40 $54,485.59 136062.00
3 $0.35 $107,545.95 310751.00
4 $1.84 $3,626.40 1975.00
STATE $0.36 $176,293.53 483128.00
716-05.03 PAINTED PAVEMENT MARKING (CROSS-WALK) L.F. 3 $10.00 $1,500.00 150.00
STATE $10.00 $1,500.00 150.00
716-05.04 PAINTED PVMT MKG (CHNZ STRIPING) S.Y. 1 $14.00 $1,400.00 100.00
2 $13.35 $2,136.00 160.00
3 $5.70 $4,810.80 844.00
STATE $7.56 $8,346.80 1104.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) L.F. 1 $6.72 $8,633.20 1284.00
2 $6.14 $20,362.20 3316.00
3 $9.39 $21,098.60 2246.00
4 $13.00 $2,600.00 200.00
STATE $7.48 $52,694.00 7046 .00
716-05.06 PAINTED PAVEMENT MKG (TURN LANE ARROW) EACH 1 $107.90 $5,934.50 55.00
2 $114.26 $4,113.40 36.00
3 $54.94 $5,658.40 103.00
STATE $80.96 $15,706.30 194 .00
716-05.08 PAINTED PAVEMENT MARKING (PARKING LINE) L.F. 4 $3.36 $16,260.00 4840.00
STATE $3.36 $16,260.00 4840.00
716-05.09 PAINTED PAVEM®*T MARK®*G(STR*T-TURN ARROW) EACH 1 $147.90 $887.40 6.00
2 $140.00 $1,960.00 14.00
3 $78.40 $1,176.00 15.00
STATE $114.95 $4,023.40 35.00
716-05.10 PAINTED PAVEMENT MARKING (RXR) EACH 2 $200.00 $400.00 2.00
4 $412.00 $1,236.00 3.00
STATE $327.20 $1,636.00 5.00
716-05.11 PAINTED PAVEMENT MARKING(STRAIGHT ARROW) EACH 3 $55.69 $2,896.00 52.00



Item
Number

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.
716-05.

716-05.

716-05.

716-05.
716-05.

716-08.

716-08.

716-08.

716-08.

716-08.

20

21

49

51
69

71
72

73

74

75
77

01

02

03

04

05

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

PAINTED PAVEMENT MARKING (6" LINE)

PAINTED PAVEMENT MARKING(4"DOTTED LINE)

PAINTED PAVEMENT MARKINGS(8'" LINE)

PAINTED PAVEMENT MARKINGS(12"™ LINE)
PERFORMANCE BASED RETRACING PAINTED 4IN

PERFORMANCE BASED RETRACING PAINTED 8IN
PRFRMNCE BASED RETRCNG SPRA THRMO 4IN

PRFRMNCE BASED RETRCNG SPRA THRMO G6IN

PRFRMNCE BASED RETRCNG SPRA THRMO 8IN

PRFRMNCE BSED RETRCNG SPRA THRMO 6IN DOT
PERFORMANCE BASED RETRACING PAINTED G6IN

REMOVAL OF PAVEMENT MARKING (LINE)

REMOVAL OF PVMT MKG (8" BARRIER LINE)

REMOVAL OF PAVEMENT MARKING (CROSS-WALK)

REMOVAL PAVEMENT MKG (CHNZ STRIPING)

REMOVAL OF PAVEMENT MARKING (STOP LINE)

Unit of
Measure

L.M.

Region

STATE

Awarded Contracts

Average
Unit Price

$55.
$873.
$863.
$1,146.
$1,613.
$1,139.
$0.

$0.

$0.
$1,021.
$1,665.
$1,041.
$2.

$2.
$325.
$315.
$316.
$0.

$0.
$898.
$898.
$1,395.
$1,100.
$1,318.
$0.

$0.

$0.

$0.

$0.

$1.

$1.

$0.

$0.

$0.

$0.

$0.

$0.

$1.

$2.

$1.

$3.

$4.

$3.

$9.

$9.

$7.
$27.
$13.
$5.

$3.
$11.

69
38
48
73
40
36
82
21
48
17
00
01
00
00
00
00
11
18
18
00
00
00
00
85
50
25
40
50
50
00
00
70
66
51
83
56
82
54
20
41
00
21
46
51
93
00
23
16
69
13
46

Total
Cost

$2,896.
$404,200.
$788,529.
$1,063,655.
$1,253,151.
$3,509,536.
$1,091.
$360.
$1,451.
$189,938.
$9,843.
$199,781.
$262.

$262.
$133,575.
$1,036,980.
$1,170,555.
$2,790.
$2,790.
$819,874.
$819,874.
$1,904,175.
$522,500.
$2,426,675.
$16,838.
$5,175.
$22,013.
$6,538.
$6,538.
$583.

$583.
$21,684.
$47,299.
$214,977.
$32,551.
$316,512.
$17,425.
$33,076.
$26,461.
$76,963.
$3,000.
$2,604.
$5,604.
$2,930.
$19,444.
$13,072.
$36,648.
$72,094.
$682.
$9,710.
$16,907.

00
18
96
25
06
45
00
99
99
50
48
98
00
00
00
00
00
00
00
00
00
00
00
00
50
00
50
00
00
00
00
50
72
06
30
58
25
35
50
10
00
60
60
00
20
00
22
42
80
00
60

Total
Quantity

52.
462.
913.
927.
776.

3080.
1335.
1719.
3054.
186.
5.
191.
131.
131.
411.
3292.
3703.
15500.
15500.
913.
913.
1365.
475.
1840.
33677.
20700.
54377.
13076.
13076.
583.
583.
31190.
71371.
419126.
39063.
560750.
21140.
21465.
12045.
54650.
1000.
619.
1619.
308.
1958.
1868.
1346.
5480.
120.
3107.
1476.

00
80
20
55
72
27
00
00
00
00
91
91
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
60
00
60
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Item
Number

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.
716-08.
716-08.
716-08.

716-08.

716-08.
716-08.
716-08.

716-08.

06

07

08

09

10

11

12

13

14
15
16
17

20

21
30
31
32

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

REMOVAL OF PVMT MKG (TURN LANE ARROW)

REMOVAL PVMT MKG (STRAIGHT-TURN ARROW)

REMOVAL PVMT MKG (DOUBLE TURNING ARROW)

REMOVAL OF PAVEMENT MKG (DOTTED LINE)

REMOVAL PVMT MKG (TRANSVERSE SHOULDER)

REMOVAL OF WORD PVMT MKG

REMOVAL OF WORD PVMT MKG

REMOVAL OF WORD PVMT MKG

REMOVAL OF WORD PVMT MKG
REMOVAL OF WORD PVMT MKG
REMOVAL OF WORD PVMT MKG
REMOVAL OF WORD PVMT MKG

REMOVAL OF PAVEMENT MARKING (LINE)

REMOVAL OF PVMT MKG (24IN BARRIER LINE)
HYDROBLAST REMOVAL OF PVMT MRKG (LINE)
HYDROBLAST REMOVAL OF PVMT MRKG

HYDROBLAST REMOVAL OF PVMT MRKG

Unit of
Measure

EACH

EACH

EACH

L.F.

EACH

EACH

EACH

EACH
EACH
EACH
EACH

Region

4
STATE

Awarded Contracts

Average
Unit Price

$7.

$6.
$54.
$78.
$159.
$76.
$139.
$87.
$128.
$116.
$150.
$84.
$30.
$88.
$1.

$1.

$1.

$1.

$2.

$1.

$2.
$144.
$84.
$251.
$155.
$200.
$150.
$194.
$191.
$200.
$30.
$115.
$200.
$200.
$200.
$200.
$200.
$200.
$500.
$500.
$1,112.
$4,163.
$1,335.
$1,558.
$10.
$10.
$5,990.
$5,990.
$24,700.
$24,700.
$8.

96
36
99
28
44
01
50
17
33
33
00
00
00
00
00
05
00
04
50
60
20
10
88
42
34
00
00
55
42
00
00
00
00
00
00
00
00
00
00
00
a7
23
69
15
00
00
00
00
00
00
20

Total
Cost

$12,957.
$40,258.
$12,537.
$9,862.
$8,609.
$31,010.
$1,674.
$1,046.
$770.
$3,490.
$300.
$168.
$60.
$528.
$100.
$635.
$50.
$785.
$250.
$80.
$330.
$1,152.
$2,207.
$5,028.
$8,388.
$600.
$150.
$972.
$1,722.
$400.
$60.
$460.
$600.
$600.
$600.
$600.
$600.
$600.
$1,500.
$1,500.
$361,363.
$287,849.
$212,241.
$861,455.
$2,400.
$2,400.
$11,980.
$11,980.
$4,446.
$4,446.
$1,312.

78
18
52
90
80
22
00
00
00
00
00
00
00
00
00
25
00
25
00
00
00
79
00
46
25
00
00
75
75
00
00
00
00
00
00
00
00
00
00
00
64
89
50
03
00
00
00
00
00
00
00

Total

Quant

1627
6330
228

126.
54.
408.
12.
12.
6.
30.

ity

.00
.00
-00
00
00
00
00
00
00
00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00

1.00

WWWWwwwwhNDNOO
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.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.83
.14
.90
.87
-00
-00
.00
.00
.18
.18
.00
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Item
Number

716-08.

716-08.

716-09.
716-09.
716-09.
716-09.
716-09.
716-09.
716-09.
716-09.
716-09.
716-09.
716-10.
716-10.

716-10.

716-10.

716-12.

716-12.

716-12.

33

34

03
32
33
79
80
86
87
88
89
90
15
23
50

51

01

02

03

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

HYDROBLAST REMOVAL OF PVMT MRKG

HYDROBLAST REMOVAL OF PVMT MRKG

WET REFLECTIVE PAVEMENT MARKING(6" LINE)

EXIT ONLY ARROW

6 INCH DOTTED LINE

THERMOPLST PVMT MARK PROFILE LINE(4')
THERMOPLST PVMT MARK PROFILE LINE(6')
CONTRAST PAVEMENT MARKING 6"

CONTRAST PVMT MARK WORDS & SYMBOLS
CONTRAST PAVEMENT MARKING 8"

CONTRAST PAVEMENT MARKING 12"
CONTRAST PAVEMENT MARKING 6' DOTTED
PREFORMED PLASTIC PVMT MKG (NO TRUCKS)

PPPM 4IN LINE W/1.5IN BLACK SILHOUETTE

PRFRMED PLSTC PVMNT MRKNG (ISTATE SHLD)

PRFRMED PLSTC PVMNT MRKNG (STATE SHLD)
ENHANCED FLAT THERMO P.M. (4IN)

ENHANCED FLAT THERMO P.M. (61IN)

ENHANCED FLAT THERMO P.M. (8IN BARR)

Unit of
Measure

EACH

L.M.
EACH
L.F.
L.M.
L.M.

L.F.
L.F.
EACH
L.M.
EACH

EACH

L.F.

Region

2
STATE
1
3
STATE
1
3
STATE
1
STATE
3
STATE
2
STATE
4
STATE
4
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
2
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$4.

$4.
$109.
$185.
$123.
$9.

$31.
$10.
$22,155.
$22,155.
$250.
$250.
$0.

$0.
$8,800.
$8,800.
$8,900.
$8,900.
$17,901.
$17,901.
$1,400.
$1,400.
$20,500.
$20,500.
$15.
$15.

$5.

$5.
$1,500.
$1,500.
$30,000.
$30,000.
$1,806.
$1,800.
$1,750.
$1,166.
$1,507.
$1,950.
$1,950.
$2,000.
$4,587.
$3,122.
$3,109.
$5,013.
$4,578.
$5,191.
$6,135.
$5,166.
$1.

$1.

$2.

18
64
00
00
25
50
00
59
37
37
00
00
50
50
00
00
00
00
62
62
00
00
00
00
00
00
66
66
00
00
00
00
00
00
00
13
35
00
00
00
73
76
19
42
39
18
05
94
71
a7
36

Total
Cost

$5,225.
$6,537.
$1,417.
$555.
$1,972.
$2,660.
$465.
$3,125.
$6,646.
$6,646.
$1,000.
$1,000.
$300.
$300.
$64,592.
$64,592.
$89,890.
$89,890.
$702,280.
$702,280.
$14,000.
$14,000.
$24,600.
$24,600.
$3,900.
$3,900.
$7,965.
$7,965.
$4,500.
$4,500.
$16,800.
$16,800.
$45,150.
$7,200.
$14,000.
$36,150.
$102,500.
$15,600.
$15,600.
$10,000.
$15,524.
$124,910.
$150,435.
$3,152,087.
$4,777,848.
$6,429,475.
$4,313,621.
$18,673,032.
$49,815.
$28,299.
$145,423.

00
00
00
00
00
00
00
00
61
61
00
00
50
50
00
00
00
00
40
40
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
88
25
13
46
08
43
42
39
75
97
50

95

Total
Quantity

1250.00
1410.00
13.00
3.00
16.00
280.00
15.00
295.00
0.30
0.30
4.00
4.00
601.00
601.00
7.34
7.34
10.10
10.10
39.23
39.23
10.00
10.00
1.20
1.20
260.00
260.00
1407.00
1407.00
.00
.00
.56
.56
-00
.00
.00
.00
.00
.00
-00
.00
.38
.00
.38
628.73
1043.57
1238.54
703.11
3613.95
29210.00
19218.00
61722.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $3.69 $92,968.71 25223.00
STATE $2.34 $316,507.93 135373.00
716-12.04 ENHANCED FLAT THERMO P.M. (4IN DOTTED) L.F. 2 $1.00 $350.00 350.00
4 $1.00 $375.00 375.00
STATE $1.00 $725.00 725.00
716-12.05 ENHANCED FLAT THERMO P.M. (6IN DOTTED) L.F. 1 $1.61 $33,321.81 20760.00
2 $1.31 $34,177.73 26172.41
3 $2.27 $151,173.28 66566 .00
4 $3.01 $28,749.05 9542 .00
STATE $2.01 $247,421.87 123040.41
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE) L.F. 1 $1.64 $15,693.00 9540.00
2 $1.22 $59,053.45 48223.00
3 $2.96 $28,523.50 9645.00
4 $3.39 $5,096.50 1503.00
STATE $1.57 $108,366.45 68911.00
716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN L.F. 2 $3.00 $300.00 100.00
3 $2.00 $840.00 420.00
4 $2.00 $200.00 100.00
STATE $2.16 $1,340.00 620.00
716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER L.F. 1 $2.06 $9,006.90 4368.00
2 $5.00 $500.00 100.00
3 $6.07 $6,580.40 1084.00
4 $10.32 $25,359.00 2458.00
STATE $5.17 $41,446.30 8010.00
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE L.F. 1 $3.25 $422.50 130.00
2 $6.08 $21,327.50 3510.00
3 $5.06 $235,264.00 46524 .00
4 $10.66 $48,141.50 4518.00
STATE $5.58 $305,155.50 54682 .00
716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED) L.F. 1 $1.97 $3,003.50 1521.00
3 $4.98 $88,246.80 17725.00
4 $10.50 $18,648.00 1776.00
STATE $5.23 $109,898.30 21022.00
716-13.01 SPRAY THERMO P_.M. (60 mil 4IN) L.-M. 1 $1,276.73 $410,342.19 321.40
2 $1,491.59 $159,107.75 106.67
3 $4,247.74 $10,322.00 2.43
4 $1,862.12 $142,303.38 76.42
STATE $1,424.44 $722,075.32 506.92
716-13.02 SPRAY THERMO P_.M. (60 mil 61IN) L.-M. 1 $2,738.04 $1,320,447.71 482.26
2 $2,935.63 $175,110.12 59.65
3 $2,882.67 $77,169.00 26.77
4 $3,131.38 $253,265.76 80.88
STATE $2,811.12 $1,825,992.59 649 .56
716-13.03 SPRAY THERMO P.M. (60 mil 8IN BARRIER) L.F. 1 $1.35 $5,670.00 4200.00
2 $1.00 $1,986.00 1986.00
3 $1.50 $1,095.00 730.00
STATE $1.27 $8,751.00 6916.00
716-13.04 SPRAY THERMO P.M. (60 mil 4IN DOTTED) L.F. 1 $0.36 $1,732.60 4820.00
2 $0.42 $359.50 853.00
3 $3.00 $120.00 40.00
4 $0.95 $1,087.75 1145.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $0.48 $3,299.85 6858.00
716-13.05 SPRAY THERMO P.M. (60 mil 6IN DOTTED) L.F. 1 $0.71 $10,072.90 14241 .00
2 $1.24 $1,703.50 1375.00
STATE $0.75 $11,776.40 15616.00
716-13.06 SPRAY THERMO P.M. (40 mil 4IN) L.M. 2 $1,100.00 $11,000.00 10.00
4 $900.00 $225,000.00 250.00
STATE $907.69 $236,000.00 260.00
716-13.07 SPRAY THERMO P.M. (40 mil 61IN) L.-M. 2 $1,500.00 $150,000.00 100.00
4 $1,310.00 $26,200.00 20.00
STATE $1,468.33 $176,200.00 120.00
716-13.08 SPRAY THERMO P.M. (40 mil 8IN BARRIER) L.F. 2 $0.50 $10,000.00 20000.00
4 $0.24 $4,800.00 20000.00
STATE $0.37 $14,800.00 40000.00
716-13.09 SPRAY THERMO P.M. (40 mil 4IN DOTTED) L.F. 2 $2.00 $200.00 100.00
4 $1.00 $100.00 100.00
STATE $1.50 $300.00 200.00
716-13.10 SPRAY THERMO P.M. (40 mil 6IN DOTTED) L.F. 2 $2.91 $4,570.00 1570.00
4 $1.00 $600.00 600.00
STATE $2.38 $5,170.00 2170.00
716-13.12 S.T.-P.M.(60 mil 6IN BLACK LEAD-LAG LINE) L.M. 2 $2,500.00 $2,500.00 1.00
4 $2,500.00 $2,500.00 1.00
STATE $2,500.00 $5,000.00 2.00
716-14.02 PROFILED THERMO PVMT MRKNG AUDIBLE (61IN) L.M. 4 $11,740.00 $85,702.00 7.30
STATE $11,740.00 $85,702.00 7.30
716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING L.M. 2 $16.32 $310.00 19.00
4 $197.67 $8,500.00 43.00
STATE $142.10 $8,810.00 62.00
717-01 MOBILIZATION LS 1 $141,379.68 $10,320,716.32 73.00
2 $234,498.72 $17,352,904.91 74.00
3 $177,797.60 $15,823,986.45 89.00
4 $117,827.25 $7,069,635.00 60.00
STATE $170,835.28 $50,567,242.68 296.00
717-01.03 MOBILIZATION (PER CALL-0OUT) EACH 1 $24.00 $480.00 20.00
2 $294.46 $8,245.00 28.00
3 $26.40 $1,320.00 50.00
4 $487.06 $24,840.00 51.00
STATE $234.13 $34,885.00 149.00
717-01.04 MOBILIZATION EACH 1 $1,129.63 $61,000.00 54.00
2 $1,584.75 $93,500.00 59.00
3 $1,990.74 $107,500.00 54.00
4 $1,093.25 $64,502.00 59.00
STATE $1,444.70 $326,502.00 226.00
717-10.01 INVOLUNTARY WORK SUSPENSION DAY 1 $1.00 $24.00 24.00
2 $1.00 $24.00 24.00
3 $70.37 $3,589.00 51.00
4 $1.00 $12.00 12.00
STATE $32.87 $3,649.00 111.00
718-01.01 NOISE BARRIER S.F. 4 $85.35 $286,434.60 3356.00
STATE $85.35 $286,434.60 3356.00
719-01 SWEEP ING L.M. 1 $35.30 $618,502.00 17522 .00

2 $33.92 $259,284.48 7644 .00



Item
Number

719-01.

719-01.

719-02

719-02.
722-01.
725-02.
725-02.
725-03.
725-03.
725-03.
725-03.
725-03.
725-03.
725-10.
725-20.
725-20.
725-20.
725-20.

725-20.

725-20.

725-20.

725-20.

01
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09
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80
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99
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02
03
06
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43

44

45

55

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

SWEEPING

CLEAN DRAIN

REMOVAL AND DISPOSAL OF LITTER

REMOVAL AND DISPOSAL OF LITTER
FIELD OFFICE (TYPE 2)

FIBER SPLICE ENCLOSURE

FIBER SPLICE ENCLOSURE
ETHERNET SWITCH (TYPE A)
AS-BUILT PLANS

CABLE MARKER

CCTV CAMERA SYSTEM

RDS COMM CABLE

VIDEO DETECTION CABLE

CONDUIT & PULL BOX NETWORK

CCTV POLE & FOUNDATION (8OFT POLE W/LWRN
LOWERING TOOL FOR CAMERA LOWERING DEVICE

CCTV MAINTENANCE WORKPAD

STEEL OVERHEAD SIGN STRUCTURE (71 TO 90F

PULL BOX (TYPE C)

PULL BOX (TYPE D)

PULL BOX (TYPE E)

CABLE (1/C #6 AWG.)

Unit of
Measure
CYCL

EACH

L.M.

CYCL
LS

EACH
EACH
EACH
LS

EACH
EACH
L.F.
L.F.
LS

EACH
EACH
EACH
EACH
EACH

EACH

EACH

Region

STATE
3
STATE
2
4
STATE

Awarded Contracts

Average
Unit Price

$34.88
$885.00
$885.00
$52.11
$2,500.00
$142.77
$197.73
$185.06
$244.76
$155.40
$189.87
$566.67
$566.67
$122,262.50
$122,262.50
$647.70
$647.70
$647.70
$647.70
$15,000.00
$15,000.00
$2,940.00
$2,940.00
$298.00
$298.00
$9,600.00
$9,600.00
$2.70
$2.70
$2.90
$2.90
$13,364.01
$13,364.01
$50,000.00
$50,000.00
$5,000.00
$5,000.00
$5,000.00
$5,000.00
$115,000.00
$115,000.00
$900.00
$1,750.00
$1,651.45
$2,300.00
$2,942.62
$2,885.07
$2,570.00
$5,985.71
$5,635.38
$1.95

Total
Cost

$877,786.
$5,310.
$5,310.
$1,354.
$2,500.
$3,854.
$2,798,638.
$791,316.
$2,738,640.
$3,177,831.
$9,506,425.
$30,600.
$30,600.
$122,262.
$122,262.
$5,829.
$5,829.
$8,420.
$8,420.
$495,000.
$495,000.
$2,940.
$2,940.
$1,490.
$1,490.
$28,800.
$28,800.
$4,198.
$4,198.
$3,364.
$3,364.
$13,364.
$13,364.
$550,000.
$550,000.
$5,000.
$5,000.
$70,000.
$70,000.
$115,000.
$115,000.
$14,400.
$213,500.
$227,900.
$27,600.
$359,000.
$386,600.
$20,560.
$419,000.
$439,560.
$6,171.

48
00
00
86
00
86
00
00
00
00
00
00
00
50
50
30
30
10
10
00
00
00
00
00
00
00
00
50
50
00
00
01
01
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
75

Total
Quantity

25166.00
6.00
6.00
26.00
1.00
27.00
14154.00
4276.00
11189.00
20449.00
50068.00
54.00
54.00
1.00
1.00
9.00
9.00
13.00
13.00
33.00
33.00
-00
.00
.00
.00
.00
.00
1555.00
1555.00
1160.00
1160.00
1.00
1.00
11.00
11.00
1.00
1.00
14.00
14.00
1.00
1.00
16.00
122.00
138.00
12.00
122.00
134.00
8.00
70.00
78.00

3165.00

WwWwoapRr R,
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
3 $1.17 $5,487.30 4690.00
STATE $1.48 $11,659.05 7855.00
725-20.56 CABLE (1/C #4 AWG.) L.F. 3 $1.84 $87,778.25 47625.00
STATE $1.84 $87,778.25 47625.00
725-20.57 CABLE (1/C #2 AWG.) L.F. 3 $2.80 $174,073.20 62169.00
STATE $2.80 $174,073.20 62169.00
725-20.58 CABLE (1/C #1/0 AWG.) L.F. 2 $6.80 $54,128.00 7960.00
STATE $6.80 $54,128.00 7960.00
725-20.71 ELECTRICAL CONNECTION LS 3 $55,000.00 $110,000.00 2.00
STATE $55,000.00 $110,000.00 2.00
725-20.81 RADIO & ANTENNA (TYPE A) EACH 3 $2,500.00 $5,000.00 2.00
STATE $2,500.00 $5,000.00 2.00
725-20.82 RADIO & ANTENNA (TYPE B) EACH 3 $2,500.00 $5,000.00 2.00
STATE $2,500.00 $5,000.00 2.00
725-20.91 CCTV CAMERA SYSTEM (PAN TILT & ZOOM) EACH 3 $5,000.00 $60,000.00 12.00
STATE $5,000.00 $60,000.00 12.00
725-20.94 CCTV CAMERA SYSTEM (DESCRIPTION) EACH 2 $30,278.33 $60,556 .66 2.00
3 $28,000.00 $1,288,000.00 46.00
STATE $28,094.93 $1,348,556.66 48.00
725-20.95 CAMERA COMMUNICATION AND POWER CABLE L.F. 2 $1.46 $1,460.00 1000.00
STATE $1.46 $1,460.00 1000.00
725-20.96 CCTV CAMERA SYSTEM REMOVE AND RELOCATE EACH 3 $2,970.00 $8,910.00 3.00
STATE $2,970.00 $8,910.00 3.00
725-21.02 DYNAMIC MESSAGE SIGN (MULTI-COLOR) EACH 3 $300,000.00 $300,000.00 1.00
STATE $300,000.00 $300,000.00 1.00
725-21.07 PORTABLE SMART WORK ZONE SYSTEM DAY 3 $400.00 $584,000.00 1460.00
STATE $400.00 $584,000.00 1460.00
725-21.11 NETWORK SWITCH (TYPE A) EACH 3 $22,826.09 $525,000.00 23.00
STATE $22,826.09 $525,000.00 23.00
725-21.12 NETWORK SWITCH (TYPE B) EACH 3 $50,000.00 $200,000.00 4.00
STATE $50,000.00 $200,000.00 4.00
725-21.14 NETWORK CONFIGURATION EACH 3 $10,000.00 $10,000.00 1.00
STATE $10,000.00 $10,000.00 1.00
725-21.15 NETWORK SWITCH (DESCRIPTION) EACH 3 $3,262.00 $9,786.00 3.00
STATE $3,262.00 $9,786.00 3.00
725-21.18 DMS COMM CABLE L.F. 3 $100.00 $20,000.00 200.00
STATE $100.00 $20,000.00 200.00
725-21.19 DMS POWER CABLE L.F. 3 $2.50 $1,000.00 400.00
STATE $2.50 $1,000.00 400.00
725-21.20 DMS CONDUIT BANK (STRUCTURE MOUNTED) L.F. 3 $15.00 $1,050.00 70.00
STATE $15.00 $1,050.00 70.00
725-21.43 DEMARCATION SITE (OVERHEAD POWER) EACH 3 $5,000.00 $45,000.00 9.00
STATE $5,000.00 $45,000.00 9.00
725-21.44 DEMARCATION SITE (UNDERGROUND POWER) EACH 3 $10,000.00 $10,000.00 1.00
STATE $10,000.00 $10,000.00 1.00
725-21.49 MODIFY ELECTRICAL DEMARCATION POINT EACH 3 $2,607.50 $10,430.00 4.00
STATE $2,607.50 $10,430.00 4.00
725-21.53 REMOVAL & REPLACE TYPE C CABINET EACH 2 $570.00 $570.00 1.00
STATE $570.00 $570.00 1.00
725-21.73 TRANSFORMER (DESCRIPTION) EACH 3 $5,000.00 $5,000.00 1.00
STATE $5,000.00 $5,000.00 1.00



Item
Number

725-21.
725-21.
725-21.
725-21.

725-22.

725-22.

725-22.

725-22.

725-22.

725-22.

725-22.
725-22.
725-22.
725-22.
725-22.

725-22.

725-22.

725-22.
725-22.
725-22.

725-23.

725-23.

91
94
96
97
22

24

32

34

35
50

62
64
71
72
73
74

75

76
80
81

01

16
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Description

RADAR DETECTION SYSTEM

RADAR DETECTION SYSTEM REMOVE & RELOCATE
RDS COMM CABLE

SOLAR POWER FOR RDS

CONDUIT BANK (TYPE 2)

CONDUIT BANK (TYPE 4)

CONDUIT BANK BORED (TYPE 2)
CONDUIT BANK BORED (TYPE 4)

CONDUIT BANK BORED (DESCRIPTION)
DMS CONDUIT BANK

STRUCTURE CONDUIT BANK (TYPE 2)
STRUCTURE CONDUIT BANK (TYPE 4)
2IN CONDUIT

2IN CONDUIT BORED

2IN STRUCTURE CONDUIT

2IN CONDUIT W/BANK

2IN CONDUIT BORED W/BANK

2IN CONDUIT STRUCTURE W/BANK
3IN CONDUIT W/BANK
3IN CONDUIT BORED W/BANK

ITS CABLE MARKER

FIBER OPTIC CABLE (144F)

Unit of
Measure

EACH
EACH
L.F.
EACH
L.F.

-
T

m T M M M T

Average
Region Unit Price
3 $10,000.00
STATE $10,000.00
3 $895.00
STATE $895.00
3 $1.50
STATE $1.50
3 $5,000.00
STATE $5,000.00
2 $10.50
3 $24.65
STATE $24.27
2 $14.60
3 $15.00
STATE $14.97
3 $61.25
STATE $61.25
2 $42.70
3 $61.25
STATE $58.75
3 $100.00
STATE $100.00
2 $21.90
3 $6.50
STATE $13.87
3 $52.25
STATE $52.25
3 $52.25
STATE $52.25
3 $12.18
STATE $12.18
3 $15.50
STATE $15.50
3 $82.80
STATE $82.80
2 $5.95
3 $8.05
STATE $7.96
2 $7.95
3 $10.00
STATE $9.57
3 $15.00
STATE $15.00
2 $9.60
STATE $9.60
2 $11.80
STATE $11.80
2 $153.00
3 $375.00
STATE $346.60
2 $4.55
3 $2.50

Awarded Contracts

Total
Cost

$130,000.
$130,000.
$5,370.
$5,370.
$937.
$937.
$5,000.
$5,000.
$1,207.
$102,535.
$103,742.
$55,261.
$755,250.
$810,511.
$35,525.
$35,525.
$5,551.
$51,143.
$56,694.
$31,000.
$31,000.
$2,409.
$780.
$3,189.
$22,467.
$22,467.
$150,218.
$150,218.
$54,211.
$54,211.
$62,945.
$62,945.
$18,298.
$18,298.
$5,563.
$185,366.
$190,929.
$596.
$2,800.
$3,396.
$11,925.
$11,925.
$18,960.
$18,960.
$354.
$354.
$3,366.
$56,250.
$59,616.
$19,542.
$162,162.

00
00
00
00
50
50
00
00
50
00
50
00
00
00
00
00
00
75
75
00
00
00
00
00
50
50
75
75
80
80
50
50
80
80
25
10
35
25
00
25
00
00
00
00
00
00
00
00
00
25
50

100

Total
Quantity

13.
13.
6.

6.
625.
625.
1.

1.
115.
4160.
4275.
3785.
50350.
54135.
580.
580.
130.
835.
965.
310.
310.
110.
120.
230.
430.
430.
2875.
2875.
4450.
4450.
4061.
4061.
221.
221.
935.
23041.
23976.
75.
280.
355.
795.
795.
1975.
1975.
30.
30.
22.
150.
172.
4295.
64865.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $2.63 $181,704.75 69160.00
725-23.21 FIBER OPTIC DROP CABLE (12 F) L.F. 1 $3.77 $7,581.47 2011.00
2 $3.25 $536.25 165.00
3 $2.85 $33,557.50 11770.00
STATE $2.99 $41,675.22 13946.00
725-23.24 FIBER OPTIC DROP CABLE (DESCRIPTION) L.F. 1 $3.77 $1,794.52 476.00
3 $8.85 $1,327.50 150.00
STATE $4.99 $3,122.02 626.00
725-23.26 FIBER OPTIC CLOSURE (12 F) EACH 2 $1,420.00 $1,420.00 1.00
3 $907.41 $49,000.00 54.00
STATE $916.73 $50,420.00 55.00
725-23.27 FIBER OPTIC CLOSURE (DESCRIPTION) EACH 1 $765.00 $1,530.00 2.00
2 $2,080.00 $16,640.00 8.00
3 $1,500.00 $15,000.00 10.00
STATE $1,658.50 $33,170.00 20.00
725-23.28 FIBER OPTIC SPLICE FUSION EACH 2 $52.50 $18,480.00 352.00
3 $93.96 $181,900.00 1936.00
STATE $87.58 $200,380.00 2288.00
725-23.29 FIBER OPTIC TERMINATION CABINET EACH 3 $12,575.00 $25,150.00 2.00
STATE $12,575.00 $25,150.00 2.00
725-23.31 FIBER OPTIC DROP PANEL ( 12 F ) EACH 3 $1,577.78 $85,200.00 54.00
STATE $1,577.78 $85,200.00 54.00
725-24.01 CABINET (TYPE A) EACH 3 $2,500.00 $5,000.00 2.00
STATE $2,500.00 $5,000.00 2.00
725-24.02 CABINET (TYPE B) EACH 3 $6,764.71 $345,000.00 51.00
STATE $6,764.71 $345,000.00 51.00
725-24.03 CABINET (TYPE C) EACH 3 $7,500.00 $7,500.00 1.00
STATE $7,500.00 $7,500.00 1.00
725-24.11 ITS COMMUNICATIONS HUB (DESCRIPTION) EACH 3 $137,500.00 $275,000.00 2.00
STATE $137,500.00 $275,000.00 2.00
725-24.25 UNSCHEDULED MAINTENANCE LABOR HOUR 3 $210.00 $10,500.00 50.00
STATE $210.00 $10,500.00 50.00
725-24.31 SPARE PARTS LS 3 $135,000.00 $270,000.00 2.00
STATE $135,000.00 $270,000.00 2.00
725-24.41 BURN-IN PERIOD LS 3 $47,500.00 $95,000.00 2.00
STATE $47,500.00 $95,000.00 2.00
725-24 .51 SYSTEM INTEGRATION LS 2 $8,750.00 $8,750.00 1.00
3 $145,000.00 $290,000.00 2.00
STATE $99,583.33 $298,750.00 3.00
725-24_.55 AS-BUILT PLANS LS 2 $2,850.00 $2,850.00 1.00
3 $32,500.00 $65,000.00 2.00
STATE $22,616.67 $67,850.00 3.00
725-24.61 TRAINING LS 3 $50,150.00 $100,300.00 2.00
STATE $50,150.00 $100,300.00 2.00
725-24.72 DEMRCTION TRNFR(240V TO 480V 1PH 7.5KVA) EACH 3 $7,500.00 $67,500.00 9.00
STATE $7,500.00 $67,500.00 9.00
725-24.90 CABINET TRANSFMR (480V TO 120V 1PH 3KVA) EACH 3 $5,000.00 $205,000.00 41.00
STATE $5,000.00 $205,000.00 41.00
730-01.01 REMOVE & RELOCATE EX TRAFFIC SIGNAL EQP EACH 3 $633.33 $1,900.00 3.00
STATE $633.33 $1,900.00 3.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT EACH 1 $3,582.80 $39,410.85 11.00



Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts 102

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
2 $3,223.59 $48,353.92 15.00
3 $2,226.92 $31,176.85 14.00
4 $9,100.00 $18,200.00 2.00
STATE $3,265.28 $137,141.62 42 .00
730-01.03 MODIFICATION EXISTING TRAFFIC SIGNAL EQP EACH 2 $1,070.42 $1,070.42 1.00
3 $2,860.00 $8,580.00 3.00
STATE $2,412.61 $9,650.42 4.00
730-01.04 MODIFICATION EXISTING TRAFFIC SIGNAL EQP LS 2 $17,450.00 $34,900.00 2.00
3 $1,200.00 $1,200.00 1.00
4 $15,000.00 $15,000.00 1.00
STATE $12,775.00 $51,100.00 4.00
730-01.05 REMOVE & RELOCATE SCHOOL SIGNAL EQP LS 1 $2,334.01 $2,334.01 1.00
2 $1,362.13 $1,362.13 1.00
STATE $1,848.07 $3,696.14 2.00
730-01.08 SCHOOL SPEED LIMIT FLASHG SIGNAL INSTED EACH 1 $5,407.88 $10,815.76 2.00
2 $3,788.63 $34,097.70 9.00
4 $4,260.00 $8,520.00 2.00
STATE $4,110.27 $53,433.46 13.00
730-01.12 SOLAR PANEL & POWER SYSTEM UNIT EACH 3 $2,700.00 $54,000.00 20.00
STATE $2,700.00 $54,000.00 20.00
730-02.01 SIGNAL HEAD ASSEMBLY (110) EACH 2 $456.43 $3,195.00 7.00
STATE $456.43 $3,195.00 7.00
730-02.07 SIGNAL HEAD ASSEMBLY (130) EACH 1 $964.19 $3,856.76 4.00
STATE $964.19 $3,856.76 4.00
730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED) EACH 1 $820.82 $3,283.27 4.00
2 $1,340.00 $2,680.00 2.00
3 $689.00 $1,378.00 2.00
4 $1,210.00 $1,210.00 1.00
STATE $950.14 $8,551.27 9.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) EACH 1 $1,041.48 $101,023.96 97.00
2 $960.11 $103,691.61 108.00
3 $909.02 $84,538.82 93.00
4 $1,151.33 $17,270.00 15.00
STATE $979.31 $306,524.39 313.00
730-02.16 SIGNAL HEAD ASSEMBLY (150 A2H) EACH 1 $1,611.49 $1,611.49 1.00
STATE $1,611.49 $1,611.49 1.00
730-02.17 SIGNAL HEAD ASM (150 A2H WITH BACKPLATE) EACH 1 $1,415.84 $29,732.71 21.00
2 $1,417.48 $22,679.69 16.00
3 $1,326.74 $54,396.18 41.00
4 $1,785.00 $7,140.00 4.00
STATE $1,389.62 $113,948.58 82.00
730-02.18 SIGNAL HEAD ASSEMBLY (150 A2V) EACH 4 $1,550.00 $3,100.00 2.00
STATE $1,550.00 $3,100.00 2.00
730-02.21 SIGNAL HEAD ASSEMBLY (220) EACH 2 $800.00 $1,600.00 2.00
4 $1,000.00 $2,000.00 2.00
STATE $900.00 $3,600.00 4.00
730-02.24 SIGNAL HEAD ASSEMBLY (260) EACH 1 $1,640.96 $8,204.80 5.00
STATE $1,640.96 $8,204.80 5.00
730-02.27 SIGNAL HEAD ASSEMBLY (440) EACH 4 $2,000.00 $2,000.00 1.00
STATE $2,000.00 $2,000.00 1.00
730-02.30 SIGNAL HEAD ASSEMBLY EACH 1 $923.38 $24,931.30 27.00
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2 $1,011.40 $21,239.40 21.00
3 $829.46 $24,883.85 30.00
4 $1,182.50 $9,460.00 8.00
STATE $936.22 $80,514.55 86.00
730-02.31 SIGNAL HEAD ASSEMBLY EACH 1 $995.67 $5,974.00 6.00
2 $1,339.17 $17,409.16 13.00
3 $859.26 $8,592.64 10.00
4 $1,123.33 $6,740.00 6.00
STATE $1,106.17 $38,715.80 35.00
730-02.32 SIGNAL HEAD ASSEMBLY EACH 1 $1,029.00 $1,029.00 1.00
2 $1,420.00 $2,840.00 2.00
4 $1,930.00 $3,860.00 2.00
STATE $1,545.80 $7,729.00 5.00
730-02.33 SIGNAL HEAD ASSEMBLY EACH 2 $1,220.00 $7,320.00 6.00
STATE $1,220.00 $7,320.00 6.00
730-02.41 SIGNAL HEAD MODIFICATION (DESCRIPTION) EACH 3 $289.36 $14,467.98 50.00
STATE $289.36 $14,467.98 50.00
730-03.11 INSTALL SPLICE BOX EACH 3 $1,860.00 $3,720.00 2.00
STATE $1,860.00 $3,720.00 2.00
730-03.12 AERIAL SPLICE ENCLOSURE EACH 1 $2,720.00 $2,720.00 1.00
2 $1,960.00 $3,920.00 2.00
STATE $2,213.33 $6,640.00 3.00
730-03.20 INSTALL PULL BOX (TYPE A) EACH 1 $361.21 $7,946.64 22.00
2 $622.17 $8,710.38 14 .00
3 $503.68 $33,242.80 66.00
4 $844.45 $37,156.00 44 .00
STATE $596.27 $87,055.82 146.00
730-03.21 INSTALL PULL BOX (TYPE B) EACH 1 $859.04 $56,696.38 66.00
2 $599.77 $56,378.43 94.00
3 $787.64 $88,216.00 112.00
4 $974.17 $11,690.00 12.00
STATE $749.93 $212,980.81 284.00
730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A) EACH 1 $2,207.28 $2,207.28 1.00
2 $2,331.08 $48,952.65 21.00
3 $2,159.00 $17,272.00 8.00
STATE $2,281.06 $68,431.93 30.00
730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B) EACH 1 $2,376.05 $23,760.48 10.00
2 $3,534.46 $14,137.84 4.00
3 $2,025.00 $20,250.00 10.00
4 $2,450.00 $4,900.00 2.00
STATE $2,424.94 $63,048.32 26.00
730-03.25 INSTALL PULL BOX EACH 3 $1,663.00 $49,890.00 30.00
STATE $1,663.00 $49,890.00 30.00
730-03.31 FIBER DISTRIBUTION BOX EACH 2 $198.90 $795.60 4.00
STATE $198.90 $795.60 4.00
730-03.32 FIBER OPTIC DROP CABLE L.F. 1 $4.10 $475.68 116.00
2 $1.56 $156.00 100.00
STATE $2.92 $631.68 216.00
730-03.33 FIBER OPTIC SPLICE FUSION EACH 1 $587.77 $1,763.32 3.00
2 $65.00 $780.00 12.00

3 $82.21 $3,124.00 38.00
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730-08.30 INTERCONNECT CABLE(COPPER-TWISTED PAIR) L.F. 2 $3.10 $1,333.00 430.00
STATE $3.10 $1,333.00 430.00
730-08.40 INTRCNNCT CABLE-FIBER OPTIC L.F. 1 $3.89 $19,049.40 4895.00
2 $2.89 $25,376.00 8775.00
3 $3.26 $5,438.00 1670.00
STATE $3.25 $49,863.40 15340.00
730-08.41 INTRCNNCT CABLE-FIBER OPTIC L.F. 3 $3.76 $25,128.70 6682 .00
STATE $3.76 $25,128.70 6682.00
730-09.20 SPAN WIRE ASSEMBLY L.F. 1 $3.25 $7,677.61 2364 .00
2 $3.21 $2,180.00 680.00
3 $3.28 $5,493.30 1675.00
4 $4.25 $629.00 148.00
STATE $3.28 $15,979.91 4867 .00
730-09.21 SPAN WIRE ASSEMBLY (LOC. DESCRIPTION) L.F. 3 $2.75 $577.50 210.00
STATE $2.75 $577.50 210.00
730-09.22 SPAN WIRE ASSEMBLY (LOC. DESCRIPTION) L.F. 3 $2.75 $1,457.50 530.00
STATE $2.75 $1,457.50 530.00
730-10.01 TETHER WIRE ASSEMBLY - 1/4"™ DIAMETER L.F. 1 $3.14 $10,082.85 3208.00
2 $2.97 $3,184.00 1072.00
3 $2.49 $4,714.00 1890.00
4 $3.80 $562.40 148.00
STATE $2.93 $18,543.25 6318.00
730-11.01 STEEL CONDUIT RISER ASSEMBLY EACH 1 $2,500.00 $2,500.00 1.00
2 $1,800.00 $5,400.00 3.00
3 $520.00 $6,240.00 12.00
4 $700.00 $700.00 1.00
STATE $872.94 $14,840.00 17.00
730-11.10 RISER ASSEMBLY EACH 3 $590.00 $590.00 1.00
STATE $590.00 $590.00 1.00
730-11.11 RISER ASSEMBLY EACH 3 $530.00 $6,360.00 12.00
STATE $530.00 $6,360.00 12.00
730-11.12 RISER ASSEMBLY EACH 3 $825.00 $5,775.00 7.00
STATE $825.00 $5,775.00 7.00
730-12.01 CONDUIT 1" DIAMETER (PVC) L.F. 1 $5.00 $12,220.00 2444 .00
2 $10.67 $47,419.42 4443.00
3 $8.47 $33,891.50 4003.00
4 $33.15 $30,501.90 920.00
STATE $10.50 $124,032.82 11810.00
730-12.02 CONDUIT 2' DIAMETER (PVC) L.F. 1 $7.62 $58,826.64 7718.00
2 $12.39 $139,386.23 11253.00
3 $13.23 $140,142.00 10595.00
4 $23.55 $5,228.00 222.00
STATE $11.53 $343,582.87 29788.00
730-12.03 CONDUIT 3" DIAMETER (PVC) L.F. 1 $15.55 $19,480.85 1253.00
2 $17.01 $13,951.40 820.00
3 $14.93 $5,346.00 358.00
4 $33.72 $17,330.00 514.00
STATE $19.05 $56,108.25 2945 .00
730-12.08 CONDUIT 2" DIAMETER (RGS) L.F. 2 $31.72 $13,800.00 435.00
3 $26.70 $8,036.70 301.00

STATE $29.67 $21,836.70 736.00
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730-12.09 CONDUIT 3" DIAMETER (RGS) L.F. 2 $45.96 $57,450.00 1250.00
STATE $45.96 $57,450.00 1250.00
730-12.12 CONDUIT 1" DIAMETER (JACK AND BORE) L.F. 2 $18.18 $2,999.70 165.00
3 $37.40 $33,660.00 900.00
STATE $34.42 $36,659.70 1065.00
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE) L.F. 1 $68.59 $48,564 .50 708.00
2 $27.94 $158,008.05 5655.00
3 $41.80 $231,293.95 5534.00
STATE $36.80 $437,866.50 11897.00
730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE) L.F. 1 $29.06 $58,707.00 2020.00
2 $35.20 $10,384.00 295.00
3 $40.00 $11,200.00 280.00
4 $33.76 $46,925.00 1390.00
STATE $31.92 $127,216.00 3985.00
730-12.16 CONDUIT L.F. 1 $16.37 $29,625.00 1810.00
3 $14.75 $19,944 .00 1352.00
STATE $15.68 $49,569.00 3162.00
730-12.17 CONDUIT L.F. 3 $13.23 $16,382.00 1238.00
4 $18.00 $180.00 10.00
STATE $13.27 $16,562.00 1248.00
730-12.18 CONDUIT L.F. 3 $24.00 $23,520.00 980.00
STATE $24.00 $23,520.00 980.00
730-12.30 TRENCHING L.F. 1 $16.61 $1,827.10 110.00
3 $8.50 $1,836.00 216.00
STATE $11.24 $3,663.10 326.00
730-13.01 VEHICLE LOOP DETECTOR (SHELF MOUNT) EACH 2 $303.00 $4,545.00 15.00
3 $258.00 $2,064.00 8.00
STATE $287.35 $6,609.00 23.00
730-13.02 VEHICLE DETECTOR (VIDEO) EACH 1 $27,200.00 $27,200.00 1.00
3 $30,427.00 $60,854.00 2.00
STATE $29,351.33 $88,054.00 3.00
730-13.03 VEHICLE DETECTOR (4-CHANNEL, RACK MOUNT) EACH 1 $569.16 $2,845.80 5.00
2 $556.85 $9,466.42 17.00
3 $431.17 $3,018.20 7.00
STATE $528.64 $15,330.42 29.00
730-13.05 VEHICLE DETECTOR (EXT. CALL-DELAY CALL) EACH 2 $249.00 $498.00 2.00
STATE $249.00 $498.00 2.00
730-13.06 VEHICLE DETECTOR(OPT. ACT. PRIOR. CONT.) EACH 1 $2,720.00 $10,880.00 4.00
2 $3,027.30 $42,382.20 14.00
STATE $2,959.01 $53,262.20 18.00
730-13.07 VEHICLE DETECTOR EACH 1 $5,500.00 $16,500.00 3.00
2 $3,560.21 $28,481.68 8.00
STATE $4,089.24 $44,981.68 11.00
730-13.08 VEHICLE DETECTOR EACH 1 $8,891.47 $337,876.00 38.00
2 $7,250.00 $29,000.00 4.00
3 $7,903.48 $197,587.05 25.00
4 $13,375.00 $53,500.00 4.00
STATE $8,703.70 $617,963.05 71.00
730-13.09 VEHICLE DETECTOR EACH 1 $9,007.96 $225,199.00 25.00
2 $8,500.00 $136,000.00 16.00

3 $7,105.79 $262,914.15 37.00
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4 $10,750.00 $43,000.00 4.00
STATE $8,135.53 $667,113.15 82.00
730-13.10 VEHICLE DETECTOR EACH 1 $3,533.33 $84,800.00 24.00
2 $9,650.00 $106,150.00 11.00
4 $4,725.00 $37,800.00 8.00
STATE $5,319.77 $228,750.00 43.00
730-13.11 VEHICLE DETECTOR EACH 1 $2,385.00 $11,925.00 5.00
STATE $2,385.00 $11,925.00 5.00
730-13.13 VEHICLE DETECTOR (RADAR) EACH 1 $17,404.09 $17,404.09 1.00
2 $13,431.54 $201,473.16 15.00
3 $2,020.00 $16,160.00 8.00
STATE $9,793.22 $235,037.25 24 .00
730-13.14 VEHICLE DETECTOR (360-DEGREE CAMERA) EACH 1 $16,800.00 $16,800.00 1.00
STATE $16,800.00 $16,800.00 1.00
730-14.01 SHIELDED DETECTOR CABLE L.F. 1 $1.12 $8,569.12 7651.00
2 $1.47 $25,699.25 17460.00
3 $1.31 $12,909.85 9883.00
4 $2.04 $836.25 410.00
STATE $1.36 $48,014 .47 35404 .00
730-14.02 SAW SLOT L.F. 1 $4.13 $301,710.49 73009.00
2 $4.23 $123,734.42 29261.00
3 $4.08 $334,572.65 82050.00
4 $8.18 $186,790.93 22840.00
STATE $4.57 $946,808.49 207160.00
730-14.03 LOOP WIRE L.F. 1 $0.86 $129,389.84 150792.00
2 $0.74 $56,932.04 77217.00
3 $0.66 $127,599.48 193062.00
4 $1.37 $70,282.48 51116.00
STATE $0.81 $384,203.84 472187 .00
730-15.07 CABINET EACH 1 $10,178.18 $111,960.00 11.00
2 $1,976.67 $11,860.00 6.00
4 $2,200.00 $2,200.00 1.00
STATE $7,001.11 $126,020.00 18.00
730-15.08 CABINET EACH 1 $32,900.00 $164,500.00 5.00
2 $41,000.00 $41,000.00 1.00
STATE $34,250.00 $205,500.00 6.00
730-15.11 MODIFY CABINET EACH 1 $612.07 $612.07 1.00
3 $1,892.72 $24,605.32 13.00
STATE $1,801.24 $25,217.39 14.00
730-15.12 MODIFY CABINET EACH 3 $927.50 $6,492.47 7.00
STATE $927.50 $6,492.47 7.00
730-15.13 MODIFY CABINET EACH 3 $665.83 $665.83 1.00
STATE $665.83 $665.83 1.00
730-15.30 CABINET (FOUR PHASE POLE MOUNTED) EACH 2 $14,942.00 $14,942.00 1.00
STATE $14,942.00 $14,942.00 1.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) EACH 1 $18,703.33 $149,626.64 8.00
2 $22,694 .59 $204,251.28 9.00
3 $19,393.43 $252,114.55 13.00
4 $37,800.00 $75,600.00 2.00
STATE $21,299.76 $681,592.47 32.00
730-15.40 CABINENT (EIGHT PH FIBER BASE MOUNTED) EACH 2 $17,947.22 $71,788.88 4.00
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-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00



Item
Number

730-23.

730-23.

730-23.

730-23.
730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

730-24.

730-24.

730-24.

730-24.

730-24.

730-24.

39

56

64

71
72
80

88

96

97

98

99

01

02

07

08
41

42

Description

CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER
CANTILEVER
CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER

FOUNDATION

FOUNDATION

FOUNDAT ION

FOUNDATION

CANTILEVER

CANTILEVER

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

SIGNAL

SIGNAL

SIGNAL

SIGNAL
SIGNAL
SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SUPPORT

SUPPORT (1 ARM @ 25%)

SUPPORT (1 ARM @ 30%)

SUPPORT(2 @ 30" & 457)
SUPPORT (1 ARM @ 35%)
SUPPORT (1 ARM @ 407)

SUPPORT (1 ARM @ 45%)

SUPPORT

SUPPORT

SUPPORT

SUPPORT

(SIGNAL SUPPORT)

(TRAFFIC SIGNAL CONTROLLER)

SIGNAL

SIGNAL

SUPPORT

SUPPORT

Unit of
Measure

EACH

EACH

EACH

EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

3
STATE
1
3
STATE
1
STATE
2
3
STATE
3
STATE
2
STATE
2
3
STATE

Awarded Contracts

Average
Unit Price

$30,370.
$30,827.
$31,956.
$39,778.
$34,563.
$21,030.
$21,030.
$19,000.
$20,4083.
$19,701.
$26,402.
$26,402.
$21,646.
$21,646.
$18,126.
$21,333.
$18,418.
$28,000.
$23,372.
$18,803.
$23,094.
$36,557.
$31,192.
$18,901.
$31,735.
$35,424.
$31,894.
$27,635.
$33,127.
$35,062.
$32,950.
$35,745.
$34,704.

$3,992.
$41,838.
$39,933.
$28,587.

$6,000.

$6,000.

$3,068.

$3,068.

$1,500.

$1,500.

$1,050.

$1,050.
$27,346.
$28,930.
$27,874.
$23,053.
$28,038.
$24,715.

00
43
00
50
50
00
00
00
33
67
00
00
54
54
82
06
29
00
80
00
37
33
57
00
81
50
84
00
19
00
61
00
90
00
28
00
76
00
00
33
33
00
00
00
00
99
00
66
56
00
04

Total
Cost

$121,480.
$215,792.
$127,824.
$79,557.
$207,381.
$21,030.
$21,030.
$19,000.
$20,4083.
$39,403.
$26,402.
$26,402.
$108,232.
$108,232.
$181,268.
$21,333.
$202,601.
$56,000.
$257,100.
$56,409.
$369,509.
$109,672.
$93,577.
$18,901.
$222,150.
$141,698.
$95,684.
$27,635.
$265,017.
$70,124.
$32,950.
$35,745.
$138,819.
$3,992.
$41,838.
$39,933.
$85,763.
$12,000.
$12,000.
$9,205.
$9,205.
$1,500.
$1,500.
$3,150.
$3,150.
$54,693.
$28,930.
$83,623.
$46,107.
$28,038.
$74,145.

00
00
00
00
00
00
00
00
33
33
00
00
68
68
18
06
24
00
84
00
84
00
70
00
70
00
52
00
52
00
61
00
61
00
28
00
28
00
00
00
00
00
00
00
00
98
00
98
12
00
12

109

Total
Quantity
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.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00



Item
Number

730-24.
730-24.
730-24.
730-24.
730-24.
730-24.
730-24.
730-24.

730-25.

730-25.
730-25.

730-25.

730-25.

730-25.

730-25.

730-25.

730-25.

730-25.

730-25.

43
a4
45
46
a7
48
81
92

01

03
05
07

11

13

14

15

16

17

18

Description
CANTILEVER
CANTILEVER
CANTILEVER
CANTILEVER
CANTILEVER
CANTILEVER
CANTILEVER
CANTILEVER

CANTILEVER

CANTILEVER
CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

SIGNAL
SIGNAL
SIGNAL
SIGNAL
SIGNAL
SIGNAL
SIGNAL
SIGNAL

SIGNAL

SIGNAL
SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SUPPORT
SUPPORT
SUPPORT
SUPPORT
SUPPORT
SUPPORT
SUPPORT(2 @ 35" & 557)
SUPPORT(2 @ 45" & 607)
SUPPORT (1 ARM @ 50%)

SUPPORT(2 @ 50" & 55%)
SUPPORT(2 @ 50" & 65%)

SUPPORT (1 ARM @ 55%)

SUPPORT (1 ARM @ 60%)

SUPPORT (1 ARM @ 65%)

SUPPORT (1 ARM @ 70%)

SUPPORT (1 ARM @ 75%)

SUPPORT (1 ARM @ 80%)

SUPPORT (1 ARM @ 85%)

SUPPORT (1 ARM @ 90%)

Unit of
Measure

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$32,562.
$32,562.
$32,966.
$32,966.
$47,866.
$47,866.
$47,900.
$47,900.
$40,792.
$40,792.
$47,134.
$47,134.
$44,970.
$44,970.
$37,200.
$37,200.
$29,100.
$18,260.
$42,350.
$29,903.
$36,000.
$36,000.
$40,299.
$40,299.
$33,356.
$24,843.
$26,545.
$31,200.
$23,180.
$38,000.
$30,793.
$44,300.
$31,739.
$41,453.
$41,000.
$35,681.
$38,991.
$24,580.
$45,000.
$37,310.
$43,577.
$49,500.
$45,551.
$43,231.
$55,000.
$45,193.
$43,700.
$51,000.
$47,350.
$66,000.
$66,000.

00
00
00
00
00
00
00
00
00
00
00
00
80
80
00
00
00
00
00
33
00
00
00
00
58
14
83
00
00
00
33
00
70
27
00
a7
09
00
00
65
77
00
85
75
00
13
00
00
00
00
00

Total
Cost

$97,686.
$97,686.
$32,966.
$32,966.
$47,866.
$47,866.
$47,900.
$47,900.
$40,792.
$40,792.
$47,134.
$47,134.
$44,970.
$44,970.
$37,200.
$37,200.
$29,100.
$18,260.
$42,350.
$89,710.
$36,000.
$36,000.
$40,299.
$40,299.
$33,356.
$99,372.
$132,729.
$31,200.
$23,180.
$38,000.
$92,380.
$44,300.
$158,698.
$41,453.
$41,000.
$285,451.
$116,973.
$24,580.
$45,000.
$186,553.
$87,155.
$49,500.
$136,655.
$216,158.
$55,000.
$271,158.
$43,700.
$51,000.
$94,700.
$66,000.
$66,000.

00
00
00
00
00
00
00
00
00
00
00
00
80
80
00
00
00
00
00
00
00
00
00
00
58
55
13
00
00
00
00
00
52
27
00
79
26
00
00
26
54
00
54
75
00
75
00
00
00
00
00

110

Total
Quantity
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.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00



Item
Number

730-26.
730-26.

730-26.

730-26.
730-26.

730-26.

730-26.

730-26.
730-26.

730-35.

730-40

730-40.

740-06.

740-07.

740-07.

740-10.

02
05
06

07
08
09

11

12
14

06

02

01

01

04

03

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description
PEDESTRIAN PUSHBUTTON WITH 12 SIGN
COUNTDOWN PEDESTRIAN SIGNAL

PEDESTRIAN PUSHBUTTON POST

FLASHING WARNING BEACON
FLASHING WARNING BEACON

PEDESTRIAN PUSHBUTTON WITH 15IN SIGN

CNTDD W/AUDIBLE PUSH BTTN & 15IN SIGN

PEDESTRIAN PUSHBUTTON HORIZONTAL EXT.
PEDESTRIAN PUSHBUTTON ADJUSTMENT

BATTERY BACK-UP AND POWER CONDITIONER

TEMPORARY TRAFFIC SIGNAL SYSTEM

TEMPORARY TRAFFIC SIGNAL SYSTEM

GEOMEMBRANE

GEO GRID REINFORCEMENT

GEOGRID REINFORCEMENT TYPE 2

GEOTEXTILE (TYPE 111)(EROSION CONTROL)

Unit of
Measure

EACH
EACH

EACH

EACH
EACH

EACH

EACH

EACH
EACH

EACH

EACH

LS

S.Y.

S.Y.

S.Y.

Region

4
STATE
3
STATE
2
3
STATE
2
STATE
1
STATE
2
3
STATE

Awarded Contracts

Average
Unit Price

$1,303.
$1,303.

$603.

$603.
$1,000.
$1,616.
$1,582.
$3,365.
$3,365.
$2,400.
$2,400.
$1,260.

$964 .

$981.
$1,647.
$1,696.
$1,571.
$2,111.
$1,677.
$1,305.
$1,305.

$430.

$430.
$8,876.
$7,749.
$7,120.
$10,500.
$8,708.
$18,249.
$21,791.
$28,790.
$21,665.
$26,180.
$37,046.
$34,872.

$13.

$40.

$19.

$14.
.00
.00
.43
.59
.60
.00
.71
.72
.55
.99
.44
.04

16
16
61
61
00
15
84
00
00
00
00
00
76
16
65
88
82
11
64
52
52
00
00
85
81
00
00
75
21
01
00
74
90
01
99
61
78
00
50

Total
Cost

$44,307.
$44,307.
$4,225.
$4,225.
$2,000.
$56,565.
$58,565.
$3,365.
$3,365.
$4,800.
$4,800.
$2,520.
$32,801.
$35,321.
$56,020.
$139,144.
$124,173.
$38,000.
$357,338.
$9,138.
$9,138.
$3,870.
$3,870.
$79,891.
$15,499.
$14,240.
$21,000.
$130,631.
$273,738.
$239,701.
$201,530.
$714,969.
$26,180.
$148,184.
$174,364.
$272,908.
$25,284.
$6,973.
$305,166.
$5,670.
$5,670.
$67,566.
$49,773.
$263,545.
$53,772.
$434,657.
$178,536.
$180,694.
$88,159.
$35,269.
$482,659.

27
27
27
27
00
12
12
00
00
00
00
00
84
84
00
56
68
00
24
64
64
00
00
64
62
00
00
26
22
13
00
35
90
05
95
60
50
00
10
00
00
66
00
90
00
56
44
21
48
50
63

111

Total
Quantity

34.
34.
7.
7.
2.
35.
37.
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
213.
.00
-00
.00
.00
.00
.00
.00
-00
15.
15.
11.
.00
33.
-00
.00
.00
20054.

620.

367.
21041.

810.

810.
15264.
10836.
57315.

8962.
92377 .
47979.
70849.
29479.
10240.
158548.

NNNOOONN

00
00
00
00
00
00
00

00

00
00
00

00

15
00
00
15
00
00
00
00
00
00
00
00
85
32
00
17



Item
Number

740-10.

740-11.

740-11.

740-11.

740-11.

740-11.
740-11.
760-01.
760-01.
760-01.
760-01.
760-01.
760-01.

790-01.

790-01.
790-02.

790-02.

04

01

02

03

04

05
06
01
02
03
04
05
07

04

05
01

04

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

GEOTEXTILE (TYPE 1V) (STABILIZATION)

TEMPORARY SEDIMENT TUBE 8IN

TEMPORARY SEDIMENT TUBE 12IN

TEMPORARY SEDIMENT TUBE 18IN

TEMPORARY SEDIMENT TUBE 20IN

TEMPORARY SEDIMENT TUBE 24IN

TEMPORARY SEDIMENT TUBE CHECK DAM
TUNNEL CLEANING (MCCALLIE TUNNELS)
TUNNEL CLEANING (BACHMAN TUNNELS)
TUNNEL CLEANING (STRINGER RIDGE TUNNEL)
TUNNEL CLEANING (HENLEY STREET TUNNELS)
TUNNEL CLEANING (THOMPSON LANE TUNNELS)
TUNNEL CLEANING (SMARTFIX 1-40 RAMP)
POLE 30FT CLASS 5 WOOD

POLE 30FT CLASS 6 WOOD
POLE 35FT CLASS 2 WOOD

POLE 35FT CLASS 5 WOOD

Unit of
Measure

S.Y.

L.F.

L.F.
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH

EACH

Average
Region Unit Price
1 $3.13
2 $1.50
3 $1.29
4 $1.64
STATE $1.53
1 $3.83
2 $2.46
3 $4.06
4 $8.81
STATE $2.92
1 $3.36
2 $3.41
3 $3.71
STATE $3.52
1 $2.49
2 $3.60
3 $4.23
4 $3.02
STATE $3.01
1 $4.01
2 $3.92
3 $3.90
4 $3.10
STATE $3.75
2 $6.13
STATE $6.13
3 $250.00
STATE $250.00
2 $4,450.00
STATE $4,450.00
2 $3,450.00
STATE $3,450.00
2 $3,450.00
STATE $3,450.00
1 $3,600.00
STATE $3,600.00
3 $3,600.00
STATE $3,600.00
1 $3,400.00
STATE $3,400.00
1 $1,186.59
2 $1,314.81
4 $1,090.00
STATE $1,223.92
2 $1,361.11
STATE $1,361.11
2 $1,416.03
STATE $1,416.03
1 $2,862.00
2 $1,584.15

4 $1,229.00

Awarded Contracts

Total
Cost

$449,288.
$496,900.
$1,312,904.
$340,648.
$2,599,741.
$15,011.
$126,697.
$67,163.
$1,806.
$210,678.
$110,632.
$135,490.
$182,769.
$428,893.
$418,795.
$440,828.
$46,109.
$161,410.
$1,067,143.
$240,473.
$161,535.
$343,253.
$171,150.
$916,412.
$17,775.
$17,775.
$11,250.
$11,250.
$53,400.
$53,400.
$41,400.
$41,400.
$41,400.
$41,400.
$43,200.
$43,200.
$43,200.
$43,200.
$40,800.
$40,800.
$5,932.
$6,574.
$2,180.
$14,687.
$12,250.
$12,250.
$1,416.
$1,416.
$20,033.
$4,752.
$4,916.

38
81
12
00
31
25
78
20
05
28
96
57
80
33
00
69
34
00
03
60
80
20
00
60
30
30
00
00
00
00
00
00
00
00
00
00
00
00
00
00
96
04
00
00
00
00
03
03
99
45
00

112

Total
Quantity

143568.
331153.
1014753.
207127.
1696601.
3918.
51433.
16536.
205.
72092.
32950.
39722.
49237.
121909.
168250.
122409.
10907.
53370.
354936.
59996.
41193.
88025.
55166.
244380.
2901.
2901.
45.

45.

12.

12.

12.

12.

12.

12.

12.

12.

12.

12.

12.

12.

.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00
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00
00
56
00
56
00
60
00
00
60
00
38
20
58
00
55
00
00
55
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

790-03.

790-03.
790-03.

790-03.
790-03.
790-03.
790-03.
790-03.

790-04.

790-04.

790-04.

790-04.

790-04.

790-04.
790-04.
790-04.
790-05.

790-05.

790-05.

01

02
03

04
05
08
30
31

01

02
03

04
06

07
09
21

01

02

03

Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts

Description

POLE

POLE

POLE

POLE
POLE
POLE
POLE
POLE

POLE

POLE
POLE

POLE

POLE

POLE
POLE
POLE

POLE

POLE

POLE

40FT CLASS

40FT CLASS

40FT CLASS

40FT CLASS
40FT CLASS
40FT CLASS
40FT CLASS
40FT CLASS

A5FT CLASS

45FT CLASS
45FT CLASS

45FT CLASS

A5FT CLASS

45FT CLASS
45FT CLASS
A5FT CLASS

50FT CLASS

50FT CLASS

50FT CLASS

2 WOO0D

3 WOOoD

4 WOOD

5 WOOD
1 METAL
H2 METAL
1 WooD
3 METAL

1 wOOD

2 WOOD
3 WOOD

4 WOOD
1 METAL

2 METAL
H2 METAL
3 METAL

1 wOOD

2 WOOD

3 WOOD

Unit of
Measure

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH

EACH

EACH

EACH
EACH
EACH

EACH

EACH

EACH

Average
Region Unit Price
STATE $2,121.60
1 $2,344.81
2 $2,009.86
STATE $2,253.46
4 $1,537.00
STATE $1,537.00
1 $1,623.25
2 $2,052.01
3 $2,182.75
4 $1,907.00
STATE $2,009.95
1 $1,616.94
STATE $1,616.94
2 $1,730.00
STATE $1,730.00
3 $1,808.00
STATE $1,808.00
2 $2,020.00
STATE $2,020.00
2 $1,861.56
STATE $1,861.56
1 $2,807.67
2 $2,051.69
STATE $2,303.68
2 $2,137.72
STATE $2,137.72
1 $2,966.44
2 $2,530.44
3 $1,250.00
4 $2,157.00
STATE $2,524.35
2 $2,000.00
STATE $2,000.00
3 $1,500.00
4 $4,135.00
STATE $3,476.25
1 $5,862.37
STATE $5,862.37
3 $2,010.00
STATE $2,010.00
2 $1,860.00
STATE $1,860.00
1 $3,204.40
2 $2,424.59
STATE $2,601.82
1 $4,049.98
2 $2,786.87
3 $2,374.00
STATE $3,124.03
2 $2,845.31

STATE $2,845.31

Total
Cost

$29,702.
$18,758.
$6,029.
$24,788.
$9,222.
$9,222.
$14,609.
$166,213.
$8,731.
$11,442.
$200,995.
$3,233.
$3,233.
$1,730.
$1,730.
$7,232.
$7,232.
$2,020.
$2,020.
$3,723.
$3,723.
$14,038.
$20,516.
$34,555.
$59,856.
$59,856.
$35,597.
$156,887.
$1,250.
$25,884.
$219,618.
$2,000.
$2,000.
$1,500.
$12,405.
$13,905.
$64,486.
$64,486.
$6,030.
$6,030.
$1,860.
$1,860.
$48,066.
$123,654.
$171,720.
$28,349.
$47,376.
$2,374.
$78,100.
$91,050.
$91,050.

44
48
58
06
00
00
28
20
00
00
48
88
88
00
00
00
00
00
00
12
12
35
90
25
06
06
30
30
00
00
60
00
00
00
00
00
07
07
00
00
00
00
00
12
12
86
87
00
73
00
00

113

Total

Quant
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.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00



Item
Number

790-05.

790-05.
790-05.

790-05.

790-05.

790-06.

790-06.

790-06.
790-06.

790-06.

790-06.

790-06.

790-07.

790-07.

790-07.

790-07.

790-07.

790-08.

790-08.

05

06
07
08

16
01

02

03
04

05

07

08

01

02
05

07

08

01

04

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

POLE

POLE
POLE
POLE

POLE
POLE

POLE

POLE
POLE

POLE

POLE

POLE

POLE

POLE
POLE

POLE

POLE

POLE

POLE

50FT CLASS 1 METAL

50FT CLASS 2 METAL
50FT CLASS H1 METAL
50FT CLASS H2 METAL

50FT CLASS 3 METAL
55FT CLASS 1 WOOD

55FT CLASS 2 WOOD

55FT CLASS 3 WOOD
55FT CLASS 4 WOOD

55 FT CLASS 1 METAL

55FT CLASS H1 METAL

55FT CLASS H2 METAL

60FT CLASS 1 WOOD

60FT CLASS 2 WOOD
60FT CLASS 1 METAL

60FT CLASS H1 METAL

60FT CLASS H2 METAL

65FT CLASS 2 WOOD

65FT CLASS H2 METAL

Unit of
Measure

EACH

EACH
EACH
EACH

EACH
EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

Awarded Contracts

Average
Region Unit Price
1 $7,784.53
2 $2,437.97
3 $2,000.00
4 $4,549.00
STATE $4,379.88
1 $7,552.58
STATE $7,552.58
2 $2,562.59
STATE $2,562.59
2 $2,415.00
3 $2,213.00
STATE $2,396.64
2 $2,260.00
STATE $2,260.00
1 $3,616.40
2 $2,754.54
STATE $3,168.23
2 $3,433.52
3 $2,732.75
STATE $3,153.21
2 $3,376.00
STATE $3,376.00
2 $3,270.00
STATE $3,270.00
1 $8,589.56
2 $2,689.91
STATE $3,972.44
2 $2,800.97
STATE $2,800.97
1 $11,627.41
2 $2,846.25
3 $2,680.00
STATE $3,320.83
1 $4,811.69
2 $4,362.22
STATE $4,530.77
2 $4,220.00
STATE $4,220.00
1 $10,204.51
2 $3,468.81
STATE $7,510.23
1 $10,675.84
2 $3,846.48
STATE $4,984.71
2 $3,655.00
3 $3,215.00
STATE $3,246.43
2 $5,625.00
STATE $5,625.00
1 $15,960.98

2 $8,594.

38

Total
Cost

$70,060.
$24,379.
$10,000.
$18,196.
$122,636.
$90,630.
$90,630.
$2,562.
$2,562.
$72,450.
$6,639.
$79,089.
$6,780.
$6,780.
$43,396.
$35,809.
$79,205.
$10,300.
$5,465.
$15,766.
$16,880.
$16,880.
$13,080.
$13,080.
$85,895.
$96,836.
$182,732.
$92,432.
$92,432.
$11,627.
$11,385.
$26,800.
$49,812.
$14,435.
$21,811.
$36,246.
$8,440.
$8,440.
$61,227.
$13,875.
$75,102.
$10,675.
$19,232.
$29,908.
$3,655.
$41,795.
$45,450.
$5,625.
$5,625.
$15,960.
$8,594.

77
74
00
00
51
96
96
59
59
00
00
00
00
00
80
02
82
55
50
05
00
00
00
00
60
70
30
06
06
41
00
00
41
o7
12
19
00
00
06
25
31
84
40
24
00
00
00
00
00
98
38

114

Total
Quantity

9.
10.

5.

4.
28.
12.
12.

1.

1.
30.

3.
33.

3.

3.
12.
13.
25.
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00

=

B
RPRRRPRAWROUROMONN®

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

790-08.
790-08.
790-09.

790-10.

790-11.

790-11.

790-11.

790-11.
790-11.

790-12.

790-12.
790-12.
790-13.
790-13.
790-13.
790-13.
790-14.
790-15.
790-20.

790-20.

790-20.

14
32

05

05
05

06

07

08
16

05

06
07
05
06
07
09
10
01

01

02

03

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

POLE
POLE

POLE

POLE

POLE

POLE

POLE

POLE
POLE

POLE

POLE
POLE
POLE
POLE
POLE
POLE
POLE

POLE

65FT
65FT

70FT

75FT

80FT

80FT

80FT

80FT
80FT

85FT

85FT
85FT
90FT
90FT
90FT

90FT

CLASS
CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS
CLASS

CLASS

CLASS
CLASS
CLASS
CLASS
CLASS

CLASS

H1

METAL

1 METAL

H2

H2

H2

H3
H4

H5

METAL

METAL

METAL

METAL
METAL

METAL

1 METAL

H2

H3
H4
H2
H3
H4

H6

METAL

METAL
METAL
METAL
METAL
METAL

METAL

95FT CLASS H7 METAL

100FT CLASS H4 METAL

POLE(DESCRIPTION)

POLE(DESCRIPTION)

POLE (DESCRIPTION)

Unit of
Measure

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH

Average
Region Unit Price
3 $3,750.00
STATE $7,161.07
2 $4,415.94
STATE $4,415.94
2 $4,276.16
STATE $4,276.16
2 $4,927.70
3 $4,290.00
STATE $4,608.85
1 $13,929.31
STATE $13,929.31
1 $14,322.48
2 $5,320.00
STATE $9,821.24
2 $5,580.00
STATE $5,580.00
1 $21,856.07
2 $5,710.00
STATE $11,092.02
2 $5,980.00
STATE $5,980.00
2 $5,320.00
STATE $5,320.00
1 $15,012.95
2 $5,980.00
STATE $11,399.77
2 $6,110.00
STATE $6,110.00
2 $6,380.00
STATE $6,380.00
1 $19,168.76
STATE $19,168.76
1 $17,013.88
STATE $17,013.88
1 $24,963.83
STATE $24,963.83
1 $30,182.44
STATE $30,182.44
1 $36,179.25
STATE $36,179.25
1 $31,662.57
STATE $31,662.57
1 $19,743.09
2 $2,030.00
STATE $9,115.23
1 $24,814.77
2 $2,160.00
STATE $20,283.81
1 $11,181.78
2 $2,544.38

STATE $3,908.18

Awarded Contracts

Total
Cost

$11,250.
$35,805.
$4,415.
$4,415.
$4,276.
$4,276.
$9,855.
$8,580.
$18,435.
$13,929.
$13,929.
$42,967.
$15,960.
$58,927.
$39,060.
$39,060.
$43,712.
$22,840.
$66,552.
$5,980.
$5,980.
$5,320.
$5,320.
$45,038.
$11,960.
$56,998.
$18,330.
$18,330.
$19,140.
$19,140.
$76,675.
$76,675.
$17,013.
$17,013.
$49,927.
$49,927.
$60,364.
$60,364.
$36,179.
$36,179.
$31,662.
$31,662.
$39,486.
$6,090.
$45,576.
$99,259.
$2,160.
$101,419.
$33,545.
$40,710.
$74,255.

00
36
94
94
16
16
40
00
40
31
31
44
00
44
00
00
14
00
14
00
00
00
00
85
00
85
00
00
00
00
02
02
88
88
66
66
88
88
25
25
57
57
17
00
17
06
00
06
34
00
34

115

Total
Quantity

e
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.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00



Item
Number

790-20.

790-20.

790-20.

790-20.
790-20.
790-20.
790-20.
790-20.
790-20.
790-20.
790-20.
790-20.

790-20.

790-21.

790-21.

790-21.

790-21.

790-21.

790-21.

790-21.

04

05

06

07
08
09
10
11
12
13
14
53
90

01

05

07

08

09

10

11

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

POLE(DESCRIPTION)

POLE(DESCRIPTION)

POLE(DESCRIPTION)

POLE(DESCRIPTION)

POLE (DESCRIPTION)

POLE (DESCRIPTION)

POLE (DESCRIPTION)

POLE (DESCRIPTION)

POLE (DESCRIPTION)

POLE (DESCRIPTION)

POLE (DESCRIPTION)

6 FT. DIA DRILLED PIER FOUNDATION
METAL TAG INSTALLATION

1PH SGL PRIMARY SUPPORT 15KV

1PH DBL PRIMARY SUPPORT 15KV

1PH PRIMARY LG ANGLE 15KV

1PH DEADEND 15KV

1PH PRIMARY TAP 15KV

1PH VERTICAL DDE 15KV

1PH CROSSARM DEADEND 15KV

Unit of
Measure

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
V.F.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Awarded Contracts

Average
Region Unit Price
1 $12,014.49
2 $4,287.50
STATE $8,923.69
1 $12,072.29
2 $2,595.00
STATE $2,740.80
1 $13,565.12
2 $2,595.00
STATE $4,282.71
2 $3,115.00
STATE $3,115.00
2 $2,725.00
STATE $2,725.00
2 $3,245.00
STATE $3,245.00
2 $3,245.00
STATE $3,245.00
2 $3,245.00
STATE $3,245.00
2 $4,025.00
STATE $4,025.00
2 $4,735.00
STATE $4,735.00
2 $9,115.00
STATE $9,115.00
2 $292,105.00
STATE $292,105.00
2 $31.01
3 $104.00
STATE $51.35
1 $415.71
2 $358.97
STATE $403.55
1 $482.49
2 $445.24
STATE $477.84
1 $612.19
2 $533.23
STATE $592.45
1 $373.86
2 $396.03
STATE $386.79
1 $594 .32
2 $573.60
STATE $585.28
1 $826.24
2 $651.78
STATE $801.32
1 $732.44
2 $1,040.00
STATE $855.46

Total
Cost

$36,043.
$8,575.
$44,618.
$12,072.
$166,080.
$178,152.
$27,130.
$28,545.
$55,675.
$6,230.
$6,230.
$5,450.
$5,450.
$29,205.
$29,205.
$51,920.
$51,920.
$19,470.
$19,470.
$44,275.
$44,275.
$4,735.
$4,735.
$9,115.
$9,115.
$292,105.
$292,105.
$2,728.
$3,536.
$6,264.
$4,572.
$1,076.
$5,649.
$3,377.
$445.
$3,822.
$3,673.
$1,066.
$4,739.
$1,869.
$2,772.
$4,641.
$18,424.
$13,766.
$32,190.
$14,872.
$1,955.
$16,827.
$2,197.
$2,080.
$4,277.

47
00
47
29
00
29
24
00
24
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
88
00
88
81
90
71
46
24
70
14
46
60
28
24
52
05
40
45
28
35
63
32
00
32

116

Total
Quantity

3.

2.

5.

1.
64.
65.

2.
11.
13.
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00
00
00



Item
Number

790-22.

790-22.

790-22.

790-22.

790-22.

790-22.

790-22.

790-22.

790-22.

790-22.
790-22.
790-22.
790-23.
790-24.
790-24.
790-24.

790-25.

790-25.

790-25.
790-25.

790-25.

01

02

07

10
11

12

13

14

15

16
18
19
08
01
08
10

01

02

03
06

10

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

1PH SGL PRIMARY SUPPORT 25KV

1PH DBL PRIMARY SUPPORT 25KV

1PH DBL PTS ANGLE 25KV

1PH SUSPENSION ANGLE 25KV

1PH DDE ANGLE 25KV

1PH DEAD END MISC 25KV

1PH DEAD END 25KV

1PH DEAD END TAP 25KV

1PH DEAD END TAP W/ EXTENSION 25KV

1PH DDE TANGENT 25KV

1PH SGL DEAD END XARM 25KV

1PH CROSSARM DBL TANGENT 25KV

2PH CROSSARM CONST DEADEND (DBL) 15KV
2PH CROSSARM SGL 25KV

2PH DEAD END CROSSARM 25KV

2PH DDE XARM 25KV

3PH CROSSARM SGL 15KV

3PH NARROW PROFILE SGL 15KV

3PH NARROW PROFILE SGL LG COND 15KV
3PH CROSSARM DBL 15KV

3PH CROSSARM DBL PRIM SUPPORT 15KV

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH
EACH

EACH

Awarded Contracts

Average
Region Unit Price
2 $295.00
4 $264 .50
STATE $276.70
2 $310.00
STATE $310.00
2 $334.66
4 $507.00
STATE $388.52
2 $313.70
STATE $313.70
2 $472.23
4 $850.00
STATE $556.18
2 $350.00
STATE $350.00
2 $324.29
3 $854.00
4 $288.00
STATE $323.48
2 $335.00
STATE $335.00
2 $390.89
3 $683.50
STATE $404 .66
2 $518.15
STATE $518.15
2 $784.05
STATE $784.05
2 $790.00
STATE $790.00
2 $2,510.82
STATE $2,510.82
2 $655.00
STATE $655.00
2 $1,072.22
STATE $1,072.22
2 $1,851.25
3 $1,548.00
STATE $1,790.60
1 $1,595.72
2 $1,516.85
STATE $1,535.63
1 $2,445.00
2 $1,430.00
STATE $1,497.67
2 $1,530.00
STATE $1,530.00
1 $4,080.00
STATE $4,080.00
1 $2,194.59

STATE $2,194.

59

Total
Cost

$590.
$793.
$1,383.
$3,410.
$3,410.
$3,681.
$2,535.
$6,216.
$2,195.
$2,195.
$3,305.
$1,700.
$5,005.
$350.
$350.
$14,917.
$854.
$4,608.
$20,379.
$1,340.
$1,340.
$31,662.
$2,734.
$34,396.
$24,352.
$24,352.
$29,010.
$29,010.
$790.
$790.
$2,510.
$2,510.
$655.
$655.
$9,650.
$9,650.
$7,405.
$1,548.
$8,953.
$15,957.
$48,539.
$64,496.
$2,445.
$20,020.
$22,465.
$30,600.
$30,600.
$12,240.
$12,240.
$19,751.
$19,751.

00
50
50
00
00
30
00
30
92
92
58
00
58
00
00
40
00
00
40
00
00
00
00
00
98
98
00
00
00
00
82
82
00
00
00
00
00
00
00
17
20
37
00
00
00
00
00
00
00
32
32

117

Total
Quantity
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.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00



Item
Number

790-25.
790-25.
790-25.

790-25.

790-25.

790-25.

790-25.
790-25.
790-25.
790-25.
790-25.
790-25.
790-25.
790-25.
790-25.
790-25.
790-26.

790-26.

790-26.

790-26.

790-26.

16
17
20

21

23

24

25
37
39
a1
42
43
a4
46
56
62
01
02

03

06

12

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

3PH VERTICAL LRG COND 15KV

3PH VERTICAL DEADEND LARGE ANGLE 15KV
3PH VERTICAL DEADEND LG COND 15KV

3PH CROSSARM DEADEND SGL 15KV

3PH CROSSARM DDE 15KV

3PH CROSSARM DDE LRG COND 15KV

3PH CROSSARM DDE NARROW PROFILE 15KV

3PH 8FT FIBERGLASS CROSSARM DEADEND 15kV
3PH 8FT FIBERGLASS DOUBLE DEADEND 15kV
3PH FIBERGLASS 8FT CROSSARM DBLE SUPPORT
3PH CROSSARM DOUBLE SMALL ANGLE 15kV

3PH FIBERGLASS DBLE 10FT LRGE COND 15kV
3PH FIBERGLASS DOUBLE DEADEND 15kV

3PH FIBERGLASS WITH NEUTRAL ON ARM

3PH VERTICAL DBL DEADEND 15kV

3PH FIBERGLASS DEADEND TRIPLE ARM 15kV
3PH CROSSARM 25KV

3PH CROSSARM DBL LRG COND 25KV

3PH CROSSARM SGL LRG COND 25KV

3PH CROSSARM SGL FBRGLS DBL PRIM SUP25KV

3PH CROSSARM DBL SM ANGLE 25KV

Unit of
Measure

EACH
EACH
EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH

Average
Region Unit Price
2 $2,550.00
STATE $2,550.00
1 $1,916.01
STATE $1,916.01
2 $2,760.00
STATE $2,760.00
1 $1,830.45
2 $1,945.24
STATE $1,879.15
1 $3,505.89
2 $4,130.00
STATE $3,568.30
1 $3,560.45
2 $4,430.00
STATE $4,140.15
1 $3,147.06
STATE $3,147.06
2 $2,484.93
STATE $2,484.93
2 $4,695.49
STATE $4,695.49
2 $2,635.07
STATE $2,635.07
2 $2,562.59
STATE $2,562.59
2 $3,225.24
STATE $3,225.24
2 $5,332.26
STATE $5,332.26
2 $2,438.35
STATE $2,438.35
2 $2,280.00
STATE $2,280.00
2 $2,945.69
STATE $2,945.69
2 $1,040.84
STATE $1,040.84
1 $2,477.06
2 $1,988.00
STATE $2,051.79
1 $1,505.56
2 $1,231.37
3 $1,465.00
STATE $1,286.16
2 $1,895.00
3 $2,473.00
STATE $2,087.67
2 $1,398.25
3 $2,642.00
4 $1,797.00

STATE $1,804.92

Awarded Contracts

Total
Cost

$2,550.
$2,550.
$1,916.
$1,916.
$2,760.
$2,760.
$34,778.
$27,233.
$62,011.
$63,106.
$8,260.
$71,366.
$7,120.
$17,720.
$24,840.
$3,147.
$3,147.
$64,608.
$64,608.
$70,432.
$70,432.
$26,350.
$26,350.
$5,125.
$5,125.
$9,675.
$9,675.
$10,664.
$10,664.
$4,876.
$4,876.
$2,280.
$2,280.
$26,511.
$26,511.
$8,326.
$8,326.
$22,293.
$119,280.
$141,573.
$33,122.
$152,689.
$16,115.
$201,926.
$7,580.
$4,946.
$12,526.
$5,592.
$5,284.
$10,782.
$21,658.

00
00
01
01
00
00
54
34
88
02
00
02
90
00
90
06
06
18
18
35
35
70
70
18
18
72
72
52
52
70
70
00
00
21
21
71
71
54
00
54
32
59
00
91
00
00
00
98
00
00
98

118

Total
Quantity

.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00



Item
Number

790-26.

790-26.

790-26.

790-26.

790-26.

790-26.
790-26.
790-26.

790-26.

790-26.

790-26.

790-26.

790-26.
790-26.
790-26.
790-26.
790-28.
790-28.

790-30.

13

15

16

18

20

21
22

24

25

26

27

28

29
32
37
38
02
04

01

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description
3PH CROSSARM DBL SM ANGLE LRG COND 25KV

3PH XARM DBL 10FT LRG COND SM ANGLE 25KV

3PH XARM FBRGLS LRG COND MED ANGLE 25KV

3PH VERTICAL SM ANGLE SUSP BKT 25KV

3PH VERTICAL ANGLE LRG COND 25KV

3PH VERTICAL DDE ANGLE 25KV
3PH VERTICAL DDE ANGLE LRG COND 25KV

3PH VERTICAL DEAD END LRG COND 25KV

3PH CROSSARM DDE 25KV

3PH CROSSARM DEAD END 25KV

3PH CROSSARM DBL DDE 25KV

3PH DBL 10FT XARM DDE 25KV

3PH DDE UNBALANCED LOAD 25KV

3PH CROSSARM 10FT FBRGLS X-ARM DDE 25KV
3PH XARM DBL 10FT LG COND NOX SM ANG25KV
3PH CROSSARM 10FT LRG COND 25KV

DBL CKT LRG COND CONST 25KV

DBL CKT LRG COND SM ANGLE CONST 25KV

SECONDARY ASSEMBLIES SMALL ANGLE

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH

EACH

Average
Region Unit Price
4 $1,704.00
STATE $1,704.00
2 $1,995.42
4 $2,258.00
STATE $2,009.61
1 $2,044.72
3 $2,805.00
STATE $2,551.57
1 $1,693.76
3 $1,921.25
STATE $1,769.59
2 $1,255.82
3 $1,665.00
STATE $1,337.66
3 $2,087.00
STATE $2,087.00
1 $3,026.38
STATE $3,026.38
1 $1,312.28
2 $997.42
3 $2,144.25
STATE $1,289.76
2 $2,617.00
3 $2,510.00
STATE $2,576.88
2 $1,801.51
3 $2,210.18
STATE $1,870.98
2 $3,978.37
3 $3,793.00
4 $2,412.00
STATE $3,907.68
2 $3,249.38
3 $4,385.00
STATE $3,316.18
2 $4,340.00
STATE $4,340.00
3 $3,480.00
STATE $3,480.00
1 $2,604.21
STATE $2,604.21
3 $2,925.00
STATE $2,925.00
2 $4,000.00
STATE $4,000.00
2 $6,220.00
STATE $6,220.00
1 $1,117.00
2 $77.52
4 $174.00
STATE $361.51

Awarded Contracts

Total
Cost

$6,816.
$6,816.
$69,839.
$4,516.
$74,355.
$8,178.
$22,440.
$30,618.
$3,387.
$1,921.
$5,308.
$5,023.
$1,665.
$6,688.
$2,087.
$2,087.
$6,052.
$6,052.
$1,312.
$2,992.
$2,144.
$6,448.
$13,085.
$7,530.
$20,615.
$149,525.
$37,573.
$187,098.
$155,156.
$41,723.
$2,412.
$199,291.
$51,990.
$4,385.
$56,375.
$13,020.
$13,020.
$13,920.
$13,920.
$23,437.
$23,437.
$5,850.
$5,850.
$44,000.
$44,000.
$68,420.
$68,420.
$1,117.
$155.
$174.
$1,446.

00
00
68
00
68
88
00
88
52
25
77
28
00
28
00
00
76
76
28
26
25
79
00
00
00
12
00
12
45
00
00
45
00
00
00
00
00
00
00
89
89
00
00
00
00
00
00
00
04
00
04

119

Total
Quantity

4.

4.
35.

2.
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
100.
.00
.00
.00
.00
-00
.00
17.
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00

w
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00
00
00

00

00



Item
Number

790-30.

790-30.

790-30.

790-30.

790-30.
790-30.
790-30.

790-30.

790-30.

790-30.
790-30.
790-30.
790-30.
790-30.
790-31.

790-31.

790-31.
790-31.

790-31.

02

03

04

06

07
11
12
13

14

15
17
21
22
25
01
02

03
04

05

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

SECONDARY ASSEMBLIES LRG ANGLE

SECONDARY ASSEMBLIES DEADEND

SECONDARY ASSEMBLIES MISC

SECONDARY CONDUCTOR

SECONDARY CONDUCTOR
SECONDARY CONDUCTOR
SECONDARY CONDUCTOR
SECONDARY CONDUCTOR

SECONDARY CONDUCTOR

SECONDARY CONDUCTOR
SECONDARY CONDUCTOR
SECONDARY CONDUCTOR
SECONDARY CONDUCTOR

SECONDARY CONDUCTOR

6 AL DUPLEX

4 AL DUPLEX
6 AL TRIPLEX
4 AL TRIPLEX
2 AL TRIPLEX

170 AL TRIPLEX

2/0 AL TRIPLEX
4/0 AL TRIPLEX
2 AL QPLEX

170 AL QPLEX

4/0 AL QPLEX

SERVICE ASSEMBLY-HOUSE TYPE

SERVICE ASSEMBLY-POLE TYPE

SERVICE ASSEMBLY-MAST TYPE

SERVICE CONDUCTOR 6

SERVICE CONDUCTOR 4

AL DUPLEX

AL DUPLEX

Unit of
Measure

EACH

EACH

EACH

m M M T

-
m T T M

EACH
EACH

EACH
L.F.

L.F.

Awarded Contracts

Average
Region Unit Price
2 $95.73
3 $130.00
4 $174.00
STATE $121.56
1 $1,090.00
2 $118.55
3 $146.88
STATE $422.69
1 $253.22
2 $125.00
3 $126.40
STATE $176.85
1 $2.26
2 $3.08
STATE $2.62
2 $2.40
STATE $2.40
1 $2.89
STATE $2.89
2 $5.43
STATE $5.43
1 $5.00
2 $5.24
4 $3.00
STATE $5.01
1 $9.80
2 $5.41
4 $3.40
STATE $5.21
1 $7.68
STATE $7.68
2 $7.17
STATE $7.17
1 $9.60
STATE $9.60
2 $10.29
STATE $10.29
2 $11.75
STATE $11.75
4 $271.00
STATE $271.00
1 $144 .27
2 $123.89
3 $138.40
4 $271.00
STATE $136.40
2 $120.00
STATE $120.00
3 $1.64
STATE $1.64

.00

Total
Cost

$670.
$1,170.
$348.
$2,188.
$18,530.
$1,304.
$4,259.
$24,093.
$506.
$125.
$252.
$884.
$4,582.
$4,833.
$9,415.
$2,625.
$2,625.
$1,002.
$1,002.
$651.
$651.
$4,587.
$42,185.
$2,685.
$49,457.
$1,176.
$12,003.
$1,853.
$15,032.
$199.
$199.
$1,132.
$1,132.
$1,632.
$1,632.
$1,852.
$1,852.
$857.
$857.
$542.
$542.
$9,521.
$31,964.
$968.
$5,420.
$47,875.
$120.
$120.
$1,231.
$1,231.
$430.

08
00
00
08
00
06
50
56
44
00
80
24
54
44
98
60
60
83
83
60
60
31
07
00
38
00
84
00
84
68
68
86
86
00
00
20
20
75
75
00
00
60
72
80
00
12
00
00
64
64
00

120

Total

Quant

258.
20.
351.

751.
751.

86

ity

.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
00
.00
00
00
.00
.00
00
00
.00



Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts 121

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $5.00 $430.00 86.00
790-31.11 SERVICE CONDUCTOR 2 AL TRIPLEX L.F. 2 $4.76 $7,864.94 1651.00
3 $5.55 $2,614.05 471.00
STATE $4.94 $10,478.99 2122 .00
790-31.19 SERVICE CONDUCTOR 2 AL QPLEX L.F. 2 $9.04 $1,229.44 136.00
STATE $9.04 $1,229.44 136.00
790-31.20 SERVICE CONDUCTOR 1/0 AL QPLEX L.F. 3 $9.20 $1,113.20 121.00
STATE $9.20 $1,113.20 121.00
790-32.01 DOWN GUY - THROUGH BOLT TYPE EACH 1 $567.18 $149,168.72 263.00
2 $335.73 $97,695.98 291.00
3 $367.32 $35,262.90 96.00
STATE $434.04 $282,127.60 650.00
790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY EACH 1 $356.04 $2,848.32 8.00
2 $547.67 $216,330.00 395.00
3 $416.89 $9,588.40 23.00
4 $348.00 $11,832.00 34.00
STATE $523.04 $240,598.72 460.00
790-32.04 DOWN GUY - WRAP TYPE EACH 2 $548.76 $37,315.68 68.00
STATE $548.76 $37,315.68 68.00
790-32.06 DOWN GUY - INSULATED EACH 1 $422.17 $26,174.54 62.00
2 $396.14 $69,720.92 176.00
STATE $402.92 $95,895.46 238.00
790-32.07 OH GUY - THROUGH BOLT TYPE EACH 1 $862.10 $18,104.11 21.00
2 $524.19 $25,685.55 49.00
3 $603.00 $14,472.00 24.00
STATE $619.80 $58,261.66 94.00
790-32.08 OH GUY - THROUGH BOLT TYPE HEAVY DUTY EACH 2 $609.00 $9,135.00 15.00
3 $472.80 $945.60 2.00
4 $693.00 $2,772.00 4.00
STATE $612.03 $12,852.60 21.00
790-32.19 DN GUY HVY CONST - 1 PREFORM EACH 2 $289.41 $29,519.82 102.00
3 $473.00 $2,365.00 5.00
STATE $297.99 $31,884.82 107.00
790-32.21 OH GUY HVY CONST -THROUGH BOLT TYPE EACH 3 $738.00 $1,476.00 2.00
STATE $738.00 $1,476.00 2.00
790-32.23 GUY GUARD EACH 1 $47.51 $3,516.09 74.00
2 $32.34 $26,127.45 808.00
3 $43.06 $1,248.80 29.00
4 $59.00 $1,239.00 21.00
STATE $34.48 $32,131.34 932.00
790-32.25 ANCHOR EACH 1 $536.67 $15,026.76 28.00
STATE $536.67 $15,026.76 28.00
790-33.03 SCREW TYPE ANCHOR 6,000LB-8,000LB EACH 1 $1,088.00 $11,968.00 11.00
STATE $1,088.00 $11,968.00 11.00
790-33.04 SCREW TYPE ANCHOR 10,000LB-12,000LB EACH 1 $806.54 $94,365.18 117.00
2 $608.43 $31,030.00 51.00
4 $459.00 $6,885.00 15.00
STATE $722.84 $132,280.18 183.00
790-33.11 SERVICE ANCHOR SCREW TYPE EACH 2 $465.00 $1,395.00 3.00
STATE $465.00 $1,395.00 3.00

790-33.14 3/4IN TWIN EYE EACH 3 $576.10 $4,032.70 7.00



Item
Number

790-33.
790-33.
790-33.
790-33.

790-33.

790-33.

790-33.

790-33.
790-33.
790-33.
790-33.

790-33.

790-33.

790-36.
790-36.

790-36.

790-36.
790-36.
790-36.
790-36.

790-36.

15
16
17
18
19

20

21

25
26
27
30
31

32

01
02

04

06
08
10
11

13

Average Unit Prices -

Description

1IN TRIPLE EYE
ROCK ANCHOR TRIPLE EYE
ROCK ANCHOR EXPANDING TYPE

ROCK ANCHOR GUY BOLT TYPE

ROCK ANCHOR TRIPLE EYE 53IN EXPANDING

ANCHOR TRIPLE EYE POWER INSTALLED

ANCHOR TWIN EYE POWER INSTALLED

SCREW TYPE ANCHOR 15,000LB
SCREW TYPE ANCHOR 28,000LB
SCREW TYPE ANCHOR 32,000LB
SCREW TYPE ANCHOR 16,000LB

SCREW TYPE ANCHOR 23,000LB

SCREW TYPE ANCHOR 36,000LB

SWITCH-900A-UNDERSLUNG
TRANSFER CAPACITOR BANK

TRANSFER SERVICE

TRANSFER LIGHT

(F1-2D-P)
(F1-5D-P)

(F1-6T-P)

TRANSFER SECONDARY/SERVICE ASSEMBLY

TRANSFER - LIGHT ASSEMBLY
TRANSFER 1PH XFMR/RECLOSER

TRANSFER STREET LIGHT

Unit of
Measure

EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH

EACH

EACH
EACH
EACH
EACH

EACH

01JAN2021 thru 31DEC2021 -

Region

STATE
3
STATE
3
STATE
2
STATE
2
STATE
2
3
STATE
2
3
STATE
2
3
STATE
2
STATE
2
STATE
2
STATE
2
STATE

Awarded Contracts

Average

$576.
$652.
$652.
$925.
$925.
$839.
$839.
$1,284.
$1,284.
$687.
$930.
$808.
$661.
$825.
$820.
$496.
$720.
$531.
$988.
$988.
$1,418.
$1,418.
$1,677.
$1,677.
$740.
$740.
$854.
$930.
$498.
$831.
$1,073.
$1,380.
$1,175.
$9,025.
$9,025.
$2,937.
$2,937.
$183.
$284.
$246.
$574.
$574.
$215.
$215.
$447.
$447.
$1,241.
$1,241.
$449.
$693.
$538.

Unit Price

10
20
20
00
00
01
91
29
29
34
00
67
50
00
33
13
20
14
80
80
48
48
33
33
00
00
51
00
00
82
22
00
48
47
47
50
50
11
73
62
64
64
00
00
60
60
07
07
62
00
12

Total
Cost

$4,032.
$652.
$652.
$2,775.
$2,775.
$26,877.
$26,877.
$544,540.
$544,540.
$687.
$930.
$1,617.
$661.
$28,050.
$28,711.
$40,186.
$10,803.
$50,989.
$2,966.
$2,966.
$52,483.
$52,483.
$30,191.
$30,191.
$8,140.
$8,140.
$49,561.
$53,940.
$10,458.
$113,959.
$4,292.
$2,760.
$7,052.
$36,101.
$36,101.
$5,875.
$5,875.
$2,197.
$5,694.
$7,891.
$6,321.
$6,321.
$2,580.
$2,580.
$2,685.
$2,685.
$1,241.
$1,241.
$3,147.
$2,772.
$5,919.

70
20
20
00
00
18
18
00
00
34
00
34
50
00
50
53
00
53
40
40
76
76
94
94
00
00
58
00
00
58
88
00
88
88
88
00
00
32
60
92
04
04
00
00
60
60
07
07
34
00
34

122

Total
Quantity

.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00



Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts 123

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
790-36.14 TRANSFER CONDUCTOR EACH 1 $259.40 $259.40 1.00
2 $481.46 $24,073.00 50.00
3 $490.00 $5,390.00 11.00
STATE $479.39 $29,722.40 62.00
790-40.01 OH COND 4 7/1 ACSR SWANATE L.F. 4 $1.84 $1,221.76 664 .00
STATE $1.84 $1,221.76 664 .00
790-40.02 OH COND 2 7/1 ACSR SPARATE L.F. 1 $2.57 $18,521.99 7207 .00
2 $2.70 $1,042.20 386.00
3 $3.14 $23,620.14 7512.00
4 $4.63 $36,544.59 7893.00
STATE $3.47 $79,728.92 22998.00
790-40.03 OH COND 1/0 6/1 ACSR RAVEN L.F. 1 $2.99 $19,589.68 6556 .00
2 $2.88 $321,724.78 111664.00
3 $3.38 $3,496.23 1035.00
4 $4.43 $19,119.88 4316.00
STATE $2.95 $363,930.57 123571.00
790-40.05 OH COND 3/0 6/1 ACSR PIGEON L.F. 1 $4.05 $11,902.95 2939.00
2 $2.84 $79,902.86 28099.00
3 $4.07 $27,013.24 6637.00
4 $2.33 $3,562.57 1529.00
STATE $3.12 $122,381.62 39204.00
790-40.09 OH COND 336.4 18/1 ACSR MERLIN L.F. 3 $5.03 $22,712.52 4518.00
4 $3.30 $15,137.10 4587.00
STATE $4.16 $37,849.62 9105.00
790-40.13 OH COND 397.5 26/7 ACSR IBIS L.F. 1 $6.69 $66,945.36 10005.00
STATE $6.69 $66,945.36 10005.00
790-40.24 OH COND 795 26/7 ACSR DRAKE L.F. 2 $4.99 $290,373.09 58191.00
STATE $4.99 $290,373.09 58191.00
790-40.26 OH COND 954 45/7 ACSR RAIL L.F. 1 $9.34 $28,580.40 3060.00
STATE $9.34 $28,580.40 3060.00
790-40.36 OH COND 1/0 7 AAC POPPY L.F. 2 $3.00 $11,076.00 3692.00
STATE $3.00 $11,076.00 3692.00
790-40.38 OH COND 3/0 7 AAC PHLOX L.F. 2 $3.45 $12,161.25 3525.00
STATE $3.45 $12,161.25 3525.00
790-40.39 OH COND 4/0 7 AAC OXLIP L.F. 1 $6.53 $4,309.80 660.00
STATE $6.53 $4,309.80 660.00
790-40.42 OH COND 336.4 19 AAC TULIP L.F. 1 $4.98 $34,164.30 6857.00
2 $4.42 $575,784.43 130219.00
STATE $4.45 $609,948.73 137076.00
790-40.46 OH COND 556.5 19 AAC DAHLIA L.F. 1 $8.80 $17,424.00 1980.00
STATE $8.80 $17,424.00 1980.00
790-40.49 OH COND 795 37 AAC ARBUTUS L.F. 1 $7.66 $123,036.30 16056 .00
2 $7.10 $940,615.74 132567.00
3 $8.90 $122,045.70 13713.00
STATE $7.30 $1,185,697.74 162336.00
790-40.73 OH PRI COND L.F. 1 $2.72 $15,835.84 5822.00
2 $1.88 $26,316.24 13998.00
STATE $2.13 $42,152.08 19820.00
790-40.76 OH STATIC COND L.F. 1 $3.51 $15,304.41 4355.00
2 $3.10 $15,568.20 5022.00

STATE $3.29 $30,872.61 9377.00



Item
Number

790-40.
790-41.

790-41.

790-41.

790-41.
790-41.
790-41.
790-41.
790-41.
790-41.
790-41.

790-42.

790-42.
790-42.
790-42.
790-42.
790-42.
790-42.
790-42.
790-42.
790-43.
790-43.
790-43.

790-43.

81
03
12

13

40
46
a7
49
51
58
64

08

09
10
11
12
16
17
18
19
01
06
17

19

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description
OH COND 2 7 AAAC AMES
UG PRI COND 1/0 AL 15KV

UG PRI COND 1 AL 25KV

UG PRI COND 1/0 AL 25KV

UG PRI COND 500MCM CU 25KV
UG SEC COND 1/0 AL TPLX

UG SEC COND 2/0 AL TPLX

UG SEC COND 4/0 AL TPLX

UG SEC COND 350 AL TPLX

UG SEC COND 4/0 AL QPLX

UG SEC COND SGL COND _
2IN DIA PVC PIPE

3IN DIA PVC PIPE

4IN DIA PVC PIPE

6IN DIA PVC PIPE

CONDUIT - POLE MTD - 2IN SCH 80 PVC
1 DUCT @ 36IN-48IN DEPTH

2 DUCT BANK @ 36IN-48IN DEPTH

3 DUCT BANK @ 36IN-48IN DEPTH

4 DUCT BANK @ 36IN-48IN DEPTH
LOADBREAK ELBOW 200A 15KV
LOADBREAK JUNCTION 4 PT 200A 15KV
LOADBREAK ELBOW 200A 25KV

LOADBREAK PARKING BUSHING 200A 25KV

Unit of
Measure

L.F.

L.F.

m M T M M M T M

-
m MM M T M M T

EACH
EACH
EACH

EACH

Region

2
STATE
2
STATE
2
3
STATE
2
3
STATE
3
STATE
2
STATE
2
STATE
2
STATE
3
STATE
2
STATE
2
STATE
2
3
STATE
2
STATE
3
STATE
3
STATE
1
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
3
STATE
3
STATE

Awarded Contracts

Average

Unit Pr

$4
$4

$10.
$10.
$22.
$19.
$19.
$14.
$18.
$15.
$32.
$32.
$5.
$5.
$11.
$11.
$10.
$10.
$19.
$19.
$9.
$9.
$6.
$6.
$12.
$47.
$14.
$16.
$16.
$61.
$61.
$241.
$241.
$19.
$19.
$61.
$61.
$96.
$96.

$111
$111
$104
$104
$781
$781
$5,301
$5,301
$379
$379
$182
$182

ice

.75
.75
53
53
05
00
39
61
50
34
25
25
a7
a7
82
82
92
92
70
70
61
61
08
08
50
00
94
22
22
00
00
00
00
60
60
83
83
00
00
.00
.00
.04
.04
.61
.61
.20
.20
.25
.25
.00
.00

Total
Cost

$57,000.
$57,000.
$123,071.
$123,071.
$1,984.
$11,495.
$13,479.
$48,947.
$14,208.
$63,155.
$79,335.
$79,335.
$2,395.
$2,395.
$7,931.
$7,931.
$10,614.
$10,614.
$11,583.
$11,583.
$4,775.
$4,775.
$10,980.
$10,980.
$33,937.
$9,729.
$43,666.
$26,175.
$26,175.
$76,433.
$76,433.
$207,260.
$207,260.
$6,370.
$6,370.
$23,929.
$23,929.
$2,880.
$2,880.
$86,691.
$86,691.
$30,795.
$30,795.
$21,885.
$21,885.
$15,903.
$15,903.
$7,205.
$7,205.
$3,094.
$3,094.

00
00
50
50
50
00
50
29
00
29
00
00
86
86
60
60
19
19
60
60
42
42
48
48
50
00
50
44
44
00
00
00
00
00
00
50
50
00
00
00
00
84
84
12
12
60
60
75
75
00
00

124

Total

Quant

12000
12000
11685
11685
90
605
695
3350
768
4118
2460
2460

438.
438.
671.
671.
972.
972.
588.
588.
497 .
497 .
1806.
1806.
2715.
207.
2922.
1614.
1614.
1253.
1253.
860.
860.
325.
325.
387.
387.

30.

30.
781.
781.
296.
296.

28.

28.

ity

.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
-00
.00
.00
.00
.00
.00



Item
Number

790-43.
790-43.

790-43.

790-43.
790-43.

790-43.

790-43.

790-43.

790-43.

790-43.
790-43.
790-43.
790-43.
790-43.
790-43.

790-43.

790-43.

790-46.

790-46.

790-46.

790-47.

25
26
27

30
34

46

47

50

51

52
53
54
57
58
59
60

62

01

02

03

02

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description
FEED THRU LOAD BREAK INSERT 200A 25KV
SPLICE 200A 25KV

OUTDOOR TERMINATOR URD 25KV

SPLICE 600A 25KV
UG GROUND ROD ASSEMBLY

SECONDARY PULLBOX LARGE

PRIMARY PULLBOX

SECONDARY RISER W/ 2IN CONDUIT

SECONDARY RISER W/ 3IN CONDUIT

SECONDARY RISER W/ 4IN CONDUIT
1PH PRIMARY RISER W/ 3IN CONDUIT
1PH PRIMARY RISER W/ 4IN CONDUIT
3PH PRIMARY RISER W/ 3IN CONDUIT
3PH PRIMARY RISER W/ 6IN CONDUIT
SECONDARY RISER (DESCRIPTION)

PRIMARY RISER

3PH PRIMARY RISER W/ 4IN CONDUIT

1PH TRANSFORMER

1PH TRANSFORMER CONV W/POLE MTD FUSE &LA

1PH TRANSFORMER CONV W/XARM MTD FUSE &LA

2PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS

Unit of
Measure

EACH
EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

Average
Region Unit Price
3 $754.00
STATE $754.00
2 $682.18
STATE $682.18
2 $428.94
3 $593.00
STATE $574.77
3 $390.00
STATE $390.00
3 $385.00
STATE $385.00
2 $1,369.52
3 $2,219.00
STATE $1,847.35
2 $6,600.91
3 $3,185.00
STATE $4,323.64
2 $1,327.03
3 $1,490.00
STATE $1,336.62
2 $1,400.53
3 $1,870.00
STATE $1,661.35
3 $2,312.00
STATE $2,312.00
2 $1,878.33
STATE $1,878.33
1 $1,771.76
STATE $1,771.76
2 $9,323.70
STATE $9,323.70
3 $6,608.00
STATE $6,608.00
2 $1,317.69
STATE $1,317.69
1 $8,672.18
2 $6,289.29
STATE $6,587.15
2 $7,270.00
STATE $7,270.00
1 $891.37
2 $1,020.01
4 $3,877.00
STATE $1,598.91
2 $1,149.18
3 $842.83
STATE $1,105.93
1 $930.80
2 $1,107.14
STATE $1,077.75

2 $3,422.35

Awarded Contracts

Total
Cost

$5,278.
$5,278.
$682.
$682.
$428.
$4,744.
$5,172.
$5,850.
$5,850.
$1,925.
$1,925.
$9,586.
$19,971.
$29,557.
$13,201.
$12,740.
$25,941.
$21,232.
$1,490.
$22,722.
$5,602.
$9,350.
$14,952.
$6,936.
$6,936.
$5,635.
$5,635.
$1,771.
$1,771.
$74,589.
$74,589.
$26,432.
$26,432.
$34,260.
$34,260.
$8,672.
$44,025.
$52,697.
$58,160.
$58,160.
$8,913.
$35,700.
$46,524.
$91,138.
$83,890.
$10,114.
$94,004.
$13,031.
$77,500.
$90,531.
$23,956.

00
00
18
18
94
00
94
00
00
00
00
64
00
64
82
00
82
50
00
50
12
00
12
00
00
00
00
76
76
60
60
00
00
00
00
18
00
18
00
00
70
36
00
06
00
00
00
20
00
20
48

125

Total
Quantity
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.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00



Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts 126

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $3,422.35 $23,956.48 7.00
790-49.02 3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS EACH 2 $7,923.35 $71,310.15 9.00
3 $6,500.00 $13,000.00 2.00
STATE $7,664 .56 $84,310.15 11.00
790-50.03 1PH TRANSFORMER PAD EACH 3 $1,180.00 $1,180.00 1.00
STATE $1,180.00 $1,180.00 1.00
790-51.01 3PH PAD MTD XFORMER RADIAL FEED W/ELBOW EACH 3 $4,104.00 $4,104.00 1.00
STATE $4,104.00 $4,104.00 1.00
790-51.06 3PH TRANSFORMER PAD - CONCRETE EACH 3 $755.00 $755.00 1.00
STATE $755.00 $755.00 1.00
790-52.01 1.5KVA 1PH OH XFORMER 7.2KV 120/240 EACH 2 $697.50 $1,395.00 2.00
STATE $697.50 $1,395.00 2.00
790-52.03 10KVA 1PH OH XFORMER 7.2KV 120/240 EACH 2 $812.43 $30,060.00 37.00
STATE $812.43 $30,060.00 37.00
790-52.04 15KVA 1PH OH XFORMER 7.2KV 120/240 EACH 1 $2,176.00 $4,352.00 2.00
2 $945.00 $39,690.00 42 .00
4 $3,527.00 $14,108.00 4.00
STATE $1,211.46 $58,150.00 48.00
790-52.05 15KVA 1PH OH XFORMER 7.2KV DUAL VOLTAGE EACH 2 $623.46 $8,105.00 13.00
STATE $623.46 $8,105.00 13.00
790-52.06 25KVA 1PH OH XFORMER 7.2KV 120/240 EACH 1 $2,448.00 $2,448.00 1.00
2 $945.00 $17,010.00 18.00
4 $3,527.00 $28,216.00 8.00
STATE $1,765.70 $47,674.00 27.00
790-52.08 25KVA 1PH OH XFORMER 7.2KV DUAL VOLTAGE EACH 2 $760.31 $12,165.00 16.00
STATE $760.31 $12,165.00 16.00
790-52.11 50KVA 1PH OH XFORMER 7.2KV 120/240 EACH 2 $945.00 $8,505.00 9.00
STATE $945.00 $8,505.00 9.00
790-52.12 50KVA 1PH OH XFORMER 7.2KV DUAL VOLTAGE EACH 2 $880.00 $4,400.00 5.00
STATE $880.00 $4,400.00 5.00
790-53.02 25KVA 1PH PAD MT XFMR 7.2KV DUAL VOLTAGE EACH 3 $1,310.00 $1,310.00 1.00
STATE $1,310.00 $1,310.00 1.00
790-54.03 10KVA 1PH OH XFORMER 14.4KV 120/240 EACH 3 $1,004.75 $1,004.75 1.00
STATE $1,004.75 $1,004.75 1.00
790-58.03 CUTOUT KNIFE SWITCH, SNGL LOADBREAK 15KV EACH 1 $3,164.27 $3,164.27 1.00
STATE $3,164.27 $3,164.27 1.00
790-58.04 HOOK STICK SWITH LINE TENSION, SNGL 15KV EACH 2 $1,822.29 $16,400.61 9.00
STATE $1,822.29 $16,400.61 9.00
790-58.06 GOAB SWITCH 15KV EACH 2 $11,800.00 $23,600.00 2.00
STATE $11,800.00 $23,600.00 2.00
790-59.01 REGULATOR BYPASS SWITCH - SINGLE 25KV EACH 3 $1,117.00 $6,702.00 6.00
STATE $1,117.00 $6,702.00 6.00
790-59.02 HOOK STICK SWITCH VERTICAL - SINGLE 25KV EACH 3 $4,703.75 $14,111.25 3.00
STATE $4,703.75 $14,111.25 3.00
790-59.03 CUTOUT KNIFE SWITCH-SNGL LOADBREAK 25KV EACH 2 $804.04 $6,432.28 8.00
STATE $804.04 $6,432.28 8.00
790-59.04 HOOK STICK SWITH LINE TENSION-SNGL 25KV EACH 2 $3,940.00 $11,820.00 3.00
STATE $3,940.00 $11,820.00 3.00
790-59.05 GOLB SWITCH 25KV EACH 3 $11,025.00 $44,100.00 4.00
STATE $11,025.00 $44,100.00 4.00
790-60.01 1PH FUSE CUTOUT XARM MOUNT 15KV EACH 1 $371.30 $7,054.70 19.00



Item
Number

790-60.
790-60.
790-60.

790-60.

790-61.

790-61.
790-61.
790-61.
790-61.
790-61.
790-62.
790-62.
790-62.
790-62.
790-63.
790-64.
790-64.
790-64.

790-65.

790-65.
790-65.

790-65.

02
03
10
14

01

02
03
07
10
11
03
06
11
16
01
01
08
10

03

04
05
06

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

1PH
1PH
3PH

3PH

1PH

1PH
1PH
2 -
3PH
3PH
1PH
1PH
3PH
3PH
1PH
SEC
SEC

SEC

FUSE CUTOUT BRKT MOUNT 15KV
SECTIONALIZER OR RECLOSER 15KV
SECTLR OR RECL W/ BYPASS SW 15KV

SECTIONALIZING CABINET 15KV

FUSE CUTOUT XARM MOUNT 25KV

FUSE CUTOUT BRKT MOUNT 25KV
SECTIONALIZERS OR RECLOSER 25KV

1PH SECTLR OR RECL W/ BYPASS SW 25KV
SECTLR OR RECL W/ BYPASS SW 25KV
SECTLR OR RECL W/ BYP SW ELECTC 25KV
HYDR RECL 50A CONT 1250A INT 15KV
HYDR RECL 280A CONT 5000A INT 15KV
HYDR RECL 100A CONT 2000A INT 15KV
ELECTR RECL 560ACONT 12000A INT 15KV
HYDR RECL 100A CONT 2500A INT 25KV
MTG 1PH 120/240 VOLTS

MTG 3PH PADMOUNT TRANSFORMER

MTG 3PH 120/240 VOLTS (4 WIRE ?)

LIGHTNING ARRESTER ARM MTD 9 KV

LIGHTNING ARRESTER POLE MTD 9 KV

LIGHTNING ARRESTER ARM MTD 18 KV

LIGHTNING ARRESTER POLE MTD 18 KV

Unit of
Measure

EACH
EACH
EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH

EACH

Awarded Contracts

Average
Region Unit Price
2 $631.59
3 $498.00
STATE $513.98
2 $513.33
STATE $513.33
2 $1,590.00
STATE $1,590.00
2 $4,320.00
STATE $4,320.00
2 $8,469.49
3 $3,750.00
STATE $5,323.16
2 $492.80
3 $748.00
STATE $542 .55
3 $300.00
STATE $300.00
2 $1,140.00
STATE $1,140.00
2 $6,180.00
STATE $6,180.00
2 $6,443.33
STATE $6,443.33
2 $7,595.00
STATE $7,595.00
2 $855.00
STATE $855.00
2 $2,800.00
STATE $2,800.00
2 $6,226.67
STATE $6,226.67
2 $8,147.50
STATE $8,147.50
2 $2,800.00
STATE $2,800.00
2 $992.50
STATE $992.50
3 $2,437.00
STATE $2,437.00
2 $2,140.00
STATE $2,140.00
1 $345.87
2 $260.00
3 $359.00
STATE $336.45
2 $352.03
STATE $352.03
2 $283.89
STATE $283.89
2 $350.00
3 $359.00

Total
Cost

$15,158.
$3,486.
$25,698.
$3,080.
$3,080.
$3,180.
$3,180.
$8,640.
$8,640.
$8,469.
$7,500.
$15,969.
$63,077.
$23,188.
$86,265.
$300.
$300.
$1,140.
$1,140.
$6,180.
$6,180.
$19,330.
$19,330.
$7,595.
$7,595.
$855.
$855.
$2,800.
$2,800.
$18,680.
$18,680.
$16,295.
$16,295.
$2,800.
$2,800.
$3,970.
$3,970.
$4,874.
$4,874.
$2,140.
$2,140.
$5,533.
$3,120.
$12,206.
$20,859.
$5,632.
$5,632.
$14,478.
$14,478.
$28,000.
$2,154.

16
00
86
00
00
00
00
00
00
49
00
49
76
00
76
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
92
00
00
92
48
48
15
15
00
00
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Total
Quantity

24.
.00
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.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
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Item
Number

790-65.

790-65.

790-65.

790-65.

790-65.

790-68.

790-68.

790-68.

790-68.

790-68.

790-69.
790-69.
790-69.

790-69.

790-69.

790-69.

790-69.

790-69.

790-69.

07

15

16
17

18

01

02

10

11

13

03
04
06
08

09

11

12

21
22

Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts

Description

LIGHTNING ARRESTOR 18KV INTERMEDIATE

3PH CAPACITOR ASSEMBLY 15KV

3PH CAPACITOR ASSEMBLY SWITCHED 15KV
3PH CAPACITOR ASSEMBLY 25KV

CAPACITOR RADIO SWITCH

POLE GROUND ROD TYPE

POLE GROUND PLATE TYPE

MISCELLANEOUS ASSEMBLIES

DEAD END SHOE

SGL PHASE MOUNTING BRACKET - FIBERGLASS

10FT DBL CROSSARM
FIBERGLASS CROSSARM ASSEMBLY
HARDWARE FOR SGL PH CONV TRANS

GROUND-GROUND ROD

GND-ASSY GND ROD WITH ALUMINUM

GROUND-GROUND ROD FOR ST POLE

GROUND ASSEMBLY GROUND PLATE TYPE

1-SGL PHASE RECLOSER

POLE TOP PIN

Unit of
Measure

EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

Average
Region Unit Price
STATE $350.63
2 $289.41
STATE $289.41
1 $13,054.68
2 $5,240.00
STATE $9,147.34
2 $11,629.74
STATE $11,629.74
2 $2,496.14
3 $4,208.00
STATE $3,352.07
2 $2,899.25
STATE $2,899.25
1 $398.36
2 $445.00
4 $454.00
STATE $425.06
1 $279.75
STATE $279.75
1 $632.82
2 $30.00
3 $273.33
STATE $341.23
1 $122.07
STATE $122.07
1 $249.23
2 $206.72
3 $214.00
STATE $224.99
2 $925.07
STATE $925.07
3 $1,091.00
STATE $1,091.00
2 $149.87
STATE $149.87
2 $412.50
3 $355.10
STATE $411.77
2 $403.37
3 $244 .00
STATE $400.27
1 $305.18
2 $348.79
3 $250.00
STATE $340.70
2 $600.05
3 $364.00
STATE $468.14
2 $1,158.63
STATE $1,158.63
1 $122.07

Total
Cost

$30,154.
$289.
$289.
$13,054.
$5,240.
$18,294.
$23,259.
$23,259.
$2,496.
$4,208.
$6,704.
$2,899.
$2,899.
$17,926.
$3,560.
$16,344.
$37,830.
$8,112.
$8,112.
$10,757.
$360.
$4,920.
$16,037.
$488.
$488.
$2,741.
$2,894.
$214.
$5,849.
$925.
$925.
$7,637.
$7,637.
$2,397.
$2,397.
$127,875.
$1,420.
$129,296.
$40,740.
$488.
$41,228.
$4,577.
$42,552.
$1,250.
$48,379.
$18,001.
$13,832.
$31,833.
$2,317.
$2,317.
$732.

00
41
41
68
00
68
a7
a7
14
00
14
25
25
16
00
00
16
75
75
96
00
00
96
28
28
53
08
00
61
07
o7
00
00
92
92
98
40
38
00
00
00
70
20
00
90
49
00
49
26
26
42
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Total

Quant
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310.

314.
101.

103.
15.
122.

142.
30.
38.
68.
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.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
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.00
.00
-00
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.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
00
.00
.00
.00
.00
-00
.00
00
.00
00
00
-00
00
00
00
.00
00
00
00
00
.00
.00
.00



Item
Number

790-69.

790-69.

790-69.

790-69.

790-69.

790-69.

790-69.

790-70.

790-70.

790-70.

790-70.
790-70.
790-71.
790-71.
790-71.
790-71.

790-71.

790-71.

26

27

28

30

31

32

41

10

11
20

21
22
17
20
21
22

29

33

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

EXTENSION LINK - EPOXY -1FT

EXTENSION LINK - EPOXY -4FT

EXTENSION LINK - EPOXY -6FT

POLE TOP PIN FOR ST POLE

STICK PIN

ARM PIN

EXTENSION LINK - EPOXY -8FT

FLOOD LIGHT

STREET LIGHT - HPS (DESCRIPTION)

STREET LIGHT (DESCRIPTION)

STREET LIGHT (DESCRIPTION)

STREET LIGHT (DESCRIPTION)

HOR LN POSTS NO OHGW 69KV MAX
TANGENT HOR LN POSTS 69KV MAX

SML ANGLE HOR LINE POSTS 69KV MAX
TANGENT LN POST/SUSP INS 69KV MAX

MED VERT ANG 69KV MAX

DDE LRG VERT ANG 69KV MAX

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH

Awarded Contracts

Average
Region Unit Price
2 $181.64
3 $239.00
STATE $183.48
2 $90.90
STATE $90.90
2 $125.47
3 $145.50
4 $184.00
STATE $134.88
1 $140.58
2 $116.29
3 $157.48
STATE $134.01
2 $300.26
STATE $300.26
1 $127.16
2 $228.11
3 $149.10
STATE $206.99
1 $116.99
2 $158.82
3 $148.96
STATE $154.87
1 $137.33
3 $135.00
STATE $136.43
2 $1,043.70
3 $1,964.00
STATE $1,234.10
3 $1,966.00
STATE $1,966.00
1 $1,312.89
2 $1,080.00
STATE $1,279.62
1 $556.29
STATE $556.29
2 $625.00
STATE $625.00
2 $1,963.84
STATE $1,963.84
1 $3,650.72
STATE $3,650.72
1 $3,418.03
STATE $3,418.03
2 $6,160.00
STATE $6,160.00
1 $3,827.09
2 $6,390.00
STATE $4,467.82
1 $5,994.25

2 $13,000.

00

Total
Cost

$1,998.
$1,673.
$4,403.
$545.
$545.
$1,505.
$873.
$184.
$2,562.
$3,514.
$5,698.
$4,724.
$13,937.
$2,402.
$2,402.
$127.
$2,737.
$447.
$3,311.
$1,637.
$33,192.
$7,448.
$42,278.
$2,609.
$1,620.
$4,229.
$24,005.
$11,784.
$35,789.
$5,898.
$5,898.
$7,877.
$1,080.
$8,957.
$3,337.
$3,337.
$5,000.
$5,000.
$1,963.
$1,963.
$40,157.
$40,157.
$13,672.
$13,672.
$129,360.
$129,360.
$11,481.
$6,390.
$17,871.
$59,942.
$39,000.

04
00
46
38
38
67
00
00
67
50
21
40
11
08
08
16
32
30
78
86
60
00
46
27
00
27
00
00
00
00
00
34
00
34
74
74
00
00
84
84
87
87
12
12
00
00
28
00
28
54
00

129

Total

Quant

11
7

24.
6.
6.

12.
6.
1.

19.

25.

49.

30.

104.
8.
8.
1.

12.
3.

16.

14.

209.

a
o

273.

NWER P
WKELNO

N
woo

[
ARRPRRPPODOOONROW

NN
[

[
WOhPFPW

ity

.00
.00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
.00
00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00



Item
Number

790-71.
790-71.
790-72.

790-72.

790-72.

790-73.
790-74.

790-74.

790-74.
790-74.
790-74.
790-74.
790-74.
790-74.
790-74.
790-74.
790-74.
790-74.
790-74.
790-74.

790-98.

790-98.

50
75
01

07

15

03
05
08

13
19
25
26
31
32
33
34
35
36
37
38
01

02

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

DDE 2 POLE 69KV MAX
VERTICAL DDE 69KV MAX
ANCHOR POWER SCREW

GUY FACTORY FORMED WITH THIMBLE CLEVIS

MEDIUM DUTY GUYING TEE

LINE POST
24 FIBER(MATERIAL ONLY)
96 FIBER(MATERIAL ONLY)

288 FIBER(MATERIAL ONLY)

12-96 FIBER(INSTALLATION ONLY)
FIBER SPLICE-12 FIBER RIBBON

FIBER OPTIC MAINTENANCE LOOP

FIBER TANGENT ASSEMBLY

FIBER DEADEND ASSEMBLY

FIBER DOUBLE DEADEND ASSEMBLY

FIBER STORAGE SINGLE LOOP
FIBER STORAGE DOUBLE LOOP
FIBER RISER
FIBER SERVICE ATTACHMENT
SCADA SERVICE ATTACHMENT
REMOVE WIRE

REMOVE POLES

Unit of
Measure
EACH
EACH
EACH

EACH

EACH

EACH
L.F.

L.F.

L.F.
L.F.
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
L.F.

EACH

Average
Region Unit Price
STATE $7,610.96
1 $3,721.41
STATE $3,721.41
2 $8,640.00
STATE $8,640.00
4 $706.00
STATE $706.00
1 $422 .17
2 $290.00
STATE $334.06
1 $300.09
2 $305.00
STATE $302.36
2 $1,700.00
STATE $1,700.00
1 $1.25
STATE $1.25
1 $1.97
2 $3.40
STATE $3.36
1 $5.11
STATE $5.11
2 $5.60
STATE $5.60
2 $745.00
STATE $745.00
2 $825.00
STATE $825.00
1 $443.12
STATE $443.12
1 $487.85
STATE $487.85
1 $975.69
STATE $975.69
1 $622.77
STATE $622.77
1 $943.39
STATE $943.39
1 $2,011.87
STATE $2,011.87
1 $233.81
STATE $233.81
1 $220.99
STATE $220.99
1 $2.67
2 $2.38
3 $2.49
4 $1.06
STATE $2.36
1 $663.02
2 $914 .06

Awarded Contracts

Total
Cost

$98,942.
$3,721.
$3,721.
$8,640.
$8,640.
$4,236.
$4,236.
$7,599.
$10,440.
$18,039.
$4,201.
$3,660.
$7,861.
$5,100.
$5,100.
$3,473.
$3,473.
$642.
$37,240.
$37,882.
$17,266.
$17,266.
$61,689.
$61,689.
$20,860.
$20,860.
$7,425.
$7,425.
$9,305.
$9,305.
$8,293.
$8,293.
$24,392.
$24,392.
$3,113.
$3,113.
$8,490.
$8,490.
$2,011.
$2,011.
$2,104.
$2,104.
$3,756.
$3,756.
$122,602.
$1,377,491.
$105,298.
$26,120.
$1,631,512.
$110,724.
$624,303.

54
41
41
00
00
00
00
06
00
06
26
00
26
00
00
75
75
22
20
42
69
69
60
60
00
00
00
00
52
52
45
45
25
25
85
85
51
51
87
87
29
29
83
83
25
36
80
52
93
00
30

130

Total
Quantity

13.
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
17.

17.
45935.
578290.
42258.
24642.
691125.
167.
683.

00

00
00
00
00
00
00
00
00
00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
3 $837.82 $50,268.90 60.00
4 $553.00 $19,908.00 36.00
STATE $851.17 $805,204.20 946 .00
790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS EACH 1 $600.94 $422,457.50 703.00
2 $501.96 $1,969,182.28 3923.00
3 $494.04 $253,441.10 513.00
4 $130.00 $19,500.00 150.00
STATE $503.80 $2,664,580.88 5289.00
790-98.04 REMOVE FIBER OPTIC CABLE L.F. 1 $2.12 $18,717.10 8830.00
2 $1.11 $11,216.00 10111.00
STATE $1.58 $29,933.10 18941.00
790-98.20 TREE AND BRUSH REMOVAL OFF ROW LS 1 $6,096.92 $18,290.76 3.00
3 $43,525.00 $43,525.00 1.00
STATE $15,453.94 $61,815.76 4.00
791-01.02 2IN STEEL GAS MAIN L.F. 2 $81.90 $454,158.70 5545.00
3 $166.25 $1,662.50 10.00
4 $800.00 $4,000.00 5.00
STATE $82.70 $459,821.20 5560.00
791-01.04 4IN STEEL GAS MAIN L.F. 2 $111.60 $1,048,473.00 9395.00
3 $239.00 $4,780.00 20.00
STATE $111.87 $1,053,253.00 9415.00
791-01.05 6IN STEEL GAS MAIN L.F. 2 $187.07 $1,547,966.20 8275.00
3 $207.91 $318,100.00 1530.00
STATE $190.32 $1,866,066.20 9805.00
791-01.06 8IN STEEL GAS MAIN L.F. 2 $193.76 $1,309,786.40 6760.00
3 $275.00 $1,272,975.00 4629.00
STATE $226.78 $2,582,761.40 11389.00
791-01.09 IN STEEL GAS MAIN L.F. 2 $45.00 $135,900.00 3020.00
STATE $45.00 $135,900.00 3020.00
791-02.01 <2IN MDPE GAS MAIN L.F. 2 $47.70 $41,022.00 860.00
STATE $47.70 $41,022.00 860.00
791-02.02 2IN MDPE GAS MAIN L.F. 1 $44.00 $1,760.00 40.00
2 $70.79 $112,203.40 1585.00
4 $21.25 $139,968.00 6588.00
STATE $30.92 $253,931.40 8213.00
791-02.04 41N MDPE GAS MAIN L.F. 2 $99.00 $248,490.00 2510.00
STATE $99.00 $248,490.00 2510.00
791-02.06 8IN MDPE GAS MAIN L.F. 1 $79.20 $83,160.00 1050.00
STATE $79.20 $83,160.00 1050.00
791-02.27 <=2 IN PE TEMP. BYPASS FOR TIE-IN LS 1 $8,250.00 $8,250.00 1.00
STATE $8,250.00 $8,250.00 1.00
791-03.01 <2IN HDPE GAS MAIN L.F. 2 $17.00 $51,680.00 3040.00
STATE $17.00 $51,680.00 3040.00
791-03.02 2IN HDPE GAS MAIN L.F. 1 $96.00 $99,360.00 1035.00
2 $21.25 $275,060.00 12944 .00
3 $53.84 $187,905.00 3490.00
STATE $32.19 $562,325.00 17469.00
791-03.04 41N HDPE GAS MAIN L.F. 2 $27.00 $184,356.00 6828.00
3 $39.50 $181,463.00 459400
STATE $32.03 $365,819.00 11422.00
791-03.05 6IN HDPE GAS MAIN L.F. 1 $60.30 $208,577.70 3459.00



Item
Number

791-03.
791-04.

791-04.

791-04.

791-04.
791-04.
791-04.
791-04.
791-04.
791-04.
791-04.
791-04.
791-04.

791-04.

791-04.
791-04.
791-04.
791-05.
791-05.
791-05.
791-05.

791-05.

06
01
02

04

06
07
10
11
13
15
20
22
23
24

29
31
33
51
52
53
55

58

Description

Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts

8IN HDPE GAS MAIN

HDD
HDD

HDD

HDD
HDD
HDD
HDD
HDD
HDD
HDD
HDD
HDD
HDD

HDD
HDD
HDD
41N
61N
8IN

<2IN PE PIPE - UNCONSOLIDATED

2IN PE PIPE - UNCONSOLIDATED

4IN PE PIPE - UNCONSOLIDATED

8IN PE PIPE - UNCONSOLIDATED

12IN PE PIPE - UNCONSOLIDATED

<2IN PE PIPE - ROCK

2IN PE PIPE - ROCK

4IN PE PIPE - ROCK

8IN PE PIPE - ROCK

2IN STEEL
4IN STEEL
6IN STEEL
8IN STEEL

2IN STEEL
4IN STEEL
8IN STEEL

PIPE
PIPE
PIPE
PIPE

PIPE
PIPE
PIPE

UNCONSOL IDATED
UNCONSOL IDATED
UNCONSOL IDATED
UNCONSOL IDATED

ROCK
ROCK
ROCK

STEEL CASING OPEN CUT

STEEL CASING OPEN CUT

STEEL CASING OPEN CUT

12IN STEEL CASING OPEN CUT

16IN STEEL CASING OPEN CUT

Unit of
Measure

m M T M M M T m m T

m M T M M m T M

Average
Region Unit Price
STATE $60.30
2 $78.00
STATE $78.00
2 $56.72
STATE $56.72
1 $120.00
2 $56.68
3 $106.34
4 $30.00
STATE $80.90
1 $203.50
2 $51.30
3 $209.50
STATE $170.36
2 $115.00
STATE $115.00
1 $275.00
STATE $275.00
2 $151.00
STATE $151.00
2 $153.00
STATE $153.00
2 $168.00
STATE $168.00
2 $575.00
STATE $575.00
2 $62.90
STATE $62.90
2 $145.13
STATE $145.13
2 $150.55
STATE $150.55
2 $283.54
3 $296.00
STATE $290.23
2 $180.45
STATE $180.45
2 $194.89
STATE $194 .89
2 $469.16
STATE $469.16
4 $109.00
STATE $109.00
4 $129.00
STATE $129.00
4 $173.00
STATE $173.00
4 $212.00
STATE $212.00
4 $277.00
STATE $277.00

Total
Cost

$208,577.70
$1,851,408.00
$1,851,408.00
$42,260.10
$42,260.10
$43,200.00
$19,838.00
$109,535.00
$18,750.00
$191,323.00
$12,210.00
$7,182.00
$78,563.50
$97,955.50
$115.00
$115.00
$20,625.00
$20,625.00
$105,700.00
$105,700.00
$64,260.00
$64,260.00
$70,560.00
$70,560.00
$575.00
$575.00
$23,587.50
$23,587.50
$68,934.55
$68,934.55
$91,082.75
$91,082.75
$124,755.40
$150,960.00
$275,715.40
$90,225.00
$90,225.00
$97,445.00
$97,445.00
$187,664.00
$187,664.00
$32,155.00
$32,155.00
$27,735.00
$27,735.00
$108,125.00
$108,125.00
$89,040.00
$89,040.00
$78,945.00
$78,945.00

132

Total

Quant

3459
23736
23736

745
745
360
350
1030
625
2365
60

140.
375.
575.
1.
1.
75.
75.
700.
700.
420.
420.
420.
420.
1.
1.
375.
375.
475.
475.
605.
605.
440.
510.
950.
500.
500.
500.
500.
400.
400.
295.
295.
215.
215.
625.
625.
420.
420.
285.
285.

ity

.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

791-06.

791-06.

791-06.

791-06.

791-06.

791-06.

791-06.
791-06.
791-06.

791-06.

791-06.

791-06.

791-06.

791-06.

791-06.

791-06.

791-07.

791-07.

02

03

04

05

09

10

11
17
30
31

32

33

34

38

47

48

01

02

Description

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

CONNECT TO 2IN EX.

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT
CONNECT
CONNECT
CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

TO

TO

TO

TO

TO

TO
TO
TO
TO

TO

TO

TO

TO

TO

TO

2IN PE GAS

4IN PE GAS

41N EX.

6IN EX.

8IN EX.

__IN EX.

2IN EX.

4IN EX.
__IN EX.
__IN EX.

2IN EX.

41N EX.

6IN EX.

8IN EX.

__IN EX. STL MAIN W/ STOPPLE

PE MAIN

PE MAIN

PE MAIN

PE MAIN

PE MAIN

STL MAIN

STL MAIN

STL MAIN

PE MAIN
STL MAIN W/ STOPPLE

STL MAIN W/ STOPPLE

STL MAIN W/ STOPPLE

STL MAIN W/ STOPPLE

3/4IN EX. PE MAIN

3/4IN EX. STEEL MAIN

VALVE ASSEMBLY

VALVE ASSEMBLY

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

1
2
3
4
STATE
2
3
STATE
1
2
STATE
1
2
STATE
1
2
STATE
2
3
S

TATE
2
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$3,792.
$2,000.
$1,830.
$3,755.
$2,655.
$2,500.
$1,497.
$1,784.
$4,400.
$12,500.
$10,475.
$5,500.
$5,000.
$5,166.
$3,550.
$1,015.
$1,860.
$8,412.
$30,000.
$12,010.
$20,000.
$20,000.
$1,546.
$1,546.
$1,500.
$1,500.
$10,800.
$2,577.
$9,558.
$14,000.
$3,979.
$21,800.
$18,057.
$18,525.
$16,305.
$18,056.
$16,889.
$38,500.
$20,622.
$30,000.
$27,436.
$3,500.
$3,500.
$773.
$773.
$1,031.
$1,031.
$1,200.
$1,085.
$1,116.
$1,200.

00
00
18
56
80
00
80
14
00
00
00
00
00
67
00
56
37
45
00
38
00
00
69
69
00
00
00
81
00
00
10
00
22
07
72
00
15
00
48
00
24
00
00
35
35
12
12
00
45
00
00

Total
Cost

$18,960.
$50,000.
$20,132.
$67,600.
$156,692.
$5,000.
$7,489.
$12,489.
$4,400.
$37,500.
$41,900.
$16,500.
$30,000.
$46,500.
$7,100.
$4,062.
$11,162.
$42,062.
$30,000.
$72,062.
$80,000.
$80,000.
$6,186.
$6,186.
$1,500.
$1,500.
$10,800.
$41,244.
$9,558.
$14,000.
$75,602.
$21,800.
$126,400.
$148,200.
$97,834.
$54,168.
$152,002.
$38,500.
$41,244.
$30,000.
$109,744.
$7,000.
$7,000.
$9,280.
$9,280.
$29,902.
$29,902.
$4,800.
$11,940.
$16,740.
$9,600.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
24
24
25
00
25
00
00
76
76
00
00
00
96
00
00
96
00
55
55
32
00
32
00
96
00
96
00
00
20
20
48
48
00
00
00
00

133

Total
Quantity

5.
25.
11.
18.
59.
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00

[
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00
00
00
00
00



Item
Number

791-07.

791-07.

791-07.

791-07.

791-07.

791-07.

791-07.

791-07.
791-07.
791-07.
791-07.
791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.
791-08.

791-08.

03

04

08
09

10
11

12

16
20
21
25
01

02

03

04
07

08

12
13

17

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

6IN PE GAS VALVE ASSEMBLY

8IN PE GAS VALVE ASSEMBLY

IN PE GAS VALVE ASSEMBLY
2IN STEEL GAS VALVE ASSEMBLY

4IN STEEL GAS VALVE ASSEMBLY
6IN STEEL GAS VALVE ASSEMBLY

8IN STEEL GAS VALVE ASSEMBLY

IN STEEL GAS VALVE ASSEMBLY
ADJUST EXISTING VALVE BOX
EXCESS FLOW VALVE (EFV)

1IN PE GAS VALVE ASSEMBLY
1/2IN SERVICE ASSEMBLY

3/4IN SERVICE ASSEMBLY

1IN SERVICE ASSEMBLY

1-1/41IN SERVICE ASSEMBLY
3/4IN PE SERVICE PIPE

1IN PE SERVICE PIPE

374IN STEEL SERVICE PIPE
1IN STEEL SERVICE PIPE

HDD 3/4IN PE SERVICE PIPE

Unit of
Measure

EACH

EACH

EACH
EACH

EACH
EACH

EACH

EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH
L.F.

Average
Region Unit Price
3 $780.00
STATE $1,060.00
1 $945.90
STATE $945.90
1 $2,750.00
2 $4,500.00
STATE $3,625.00
1 $359.00
STATE $359.00
2 $1,810.66
3 $5,965.00
STATE $2,589.60
2 $3,633.68
STATE $3,633.68
2 $5,814.24
3 $16,625.00
STATE $13,021.41
2 $30,000.00
3 $23,425.00
STATE $27,808.33
2 $1,340.47
STATE $1,340.47
1 $2,870.00
STATE $2,870.00
2 $360.48
STATE $360.48
2 $1,031.12
STATE $1,031.12
2 $7,000.00
STATE $7,000.00
2 $1,173.12
4 $1,500.00
STATE $1,187.09
1 $2,420.00
2 $1,031.12
STATE $1,648.40
2 $8,000.00
STATE $8,000.00
1 $118.31
2 $25.78
3 $42.90
4 $11.79
STATE $38.79
2 $27.84
3 $46.00
STATE $36.42
2 $39.96
STATE $39.96
2 $30.93
STATE $30.93
3 $93.50

Awarded Contracts

Total
Cost

$3,120.
$12,720.
$9,459.
$9,459.
$8,250.
$13,500.
$21,750.
$359.
$359.
$23,538.
$17,895.
$41,433.
$25,435.
$25,435.
$5,814.
$33,250.
$39,064.
$60,000.
$23,425.
$83,425.
$5,361.
$5,361.
$2,870.
$2,870.
$15,861.
$15,861.
$4,124.
$4,124.
$210,000.
$210,000.
$131,389.
$7,500.
$138,889.
$9,680.
$5,155.
$14,835.
$136,000.
$136,000.
$44,720.
$8,120.
$41,015.
$13,049.
$106,905.
$4,036.
$5,980.
$10,016.
$35,167.
$35,167.
$2,783.
$2,783.
$26,647.

00
00
00
00
00
00
00
00
00
57
00
57
75
75
24
00
24
00
00
00
88
88
00
00
24
24
48
48
00
00
33
00
33
00
60
60
00
00
40
70
40
00
50
80
00
80
95
95
70
70
50

134

Total
Quantity

4.
12.
10.
10.
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00

378.

315.

956.
1107.
2756.

145.

130.

275.

880.

880.

90.
90.
285.

e

b
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00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

791-08.
791-08.
791-08.
791-08.

791-08.

791-08.

791-09.

791-09.
791-09.

791-09.

791-09.

791-09.

791-09.
791-09.
791-09.

791-10.

791-10.

791-10.

18
22
23
33

40

41

02

03
04

05

06

07

08
09
22

01

02

04

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

HDD 1IN PE SERVICE PIPE

HDD 3/4IN STEEL SERVICE PIPE
HDD 1IN STEEL SERVICE PIPE
1IN HDPE SERVICE PIPE

RECONNECT SERVICE ASSEMBLY

GAS MAIN REMOVAL

3-WIRE CATHODIC PROTECTION STATION

17LB MAGNESIUM ANODES
REGULATOR STATION

RESTORE ASPHALT

RESTORE CONCRETE

RESTORE GRAVEL

REMOVE REGULATOR STATION
REGULATOR STATION TIE-IN ONLY
FAULT CURRENT MITIGATION SYSTEM

RETIRE IN PLACE 3/4IN SERV CUT & PLUG

RETIRE IN PLACE 1IN SERV CUT & PLUG

RETIRE IN PLACE 2IN SERV CUT & PLUG

Unit of
Measure

L.F.
L.F.
L.F.
L.F.

EACH

EACH

EACH
EACH

S.Y.

EACH
EACH
EACH

EACH

EACH

EACH

Region

4
STATE
2
STATE
2
STATE
2
STATE
1
STATE
1
4
STATE
1
2
STATE
3
4
STATE
3
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$20.
$50.
$27.
$27.
$110.
$110.
$51.
$51.
$16.
$16.
$709.
$1,900.
$1,661.
$4.
$58.
$43.
$397.
$1,700.
$1,265.
$392.
$392.
$18,469.
$18,469.
$109.
$77.
$196.
$114.
$304.
$103.
$225.
$136.
$51.
$25.
$40.
$3,700.
$3,700.
$2,577.
$2,577.
$16,208.
$16,208.
$2,630.
$969.
$775.
$370.
$986.
$773.
$780.
$774.
$1,100.
$1,031.
$1,247.

00
58
84
84
20
20
01
01
50
50
45
00
89
39
77
92
80
00
93
49
49
83
83
80
34
69
46
09
11
85
13
56
00
58
00
00
81
81
00
00
00
09
00
00
39
35
00
30
00
12
00

Total
Cost

$8,000.
$34,647.
$2,227.
$2,227.
$68,325.
$68,325.
$37,237.
$37,237.
$1,650.
$1,650.
$2,128.
$22,800.
$24,928.
$15,641.
$557,394.
$573,035.
$1,989.
$17,000.
$18,989.
$4,317.
$4,317.
$129,288.
$129,288.
$32,391.
$15,468.
$21,046.
$68,905.
$3,345.
$20,622.
$11,970.
$35,937.
$10,312.
$3,525.
$13,837.
$7,400.
$7,400.
$2,577.
$2,577.
$16,208.
$16,208.
$15,780.
$56,207.
$3,100.
$4,810.
$79,897.
$4,640.
$780.
$5,420.
$2,200.
$9,280.
$12,470.

00
50
20
20
00
00
50
50
00
00
35
00
35
42
10
52
00
00
00
40
40
78
78
60
00
25
85
00
00
00
00
00
00
00
00
00
81
81
00
00
00
35
00
00
35
10
00
10
00
08
00

135

Total
Quantity

400.
685.
80.
80.
620.
620.
730.
730.
100.
100.
3.

12.
15.
3562.
9485.
13047.
5.

10.
15.
11.
11.

7.

7.
295.
200.
107.
602.
11.
200.
53.
264.
200.
141.
341.
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00

(9]

0 -
OQONNRFRPOFRPWAOOREFPEFENN

[EY

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

791-10.

791-10.

791-10.

791-10.

791-15.

791-99.

793-01.

793-01.

793-01.

793-01.

793-01.

793-01.

793-01.

793-01.

793-01.

793-01.

793-01.

793-01.

05
06

07

10

70

02

01

02

05

07
08

12

17

39

40

41

42
99

Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts

Description

RETIRE IN PLACE 4IN SERV CUT & PLUG

RETIRE IN PLACE 6IN SERV CUT & PLUG

RETIRE IN PLACE 8IN SERV CUT & PLUG

RETIRE GAS MAIN

3/4IN STEELFARM TAP W/2IN HDPE ANODRISER

CLEAN UP RESTORATION & CLOSEOUT

POLE 30FT CLASS 4 WOOD

POLE 30FT CLASS 5 WOOD

POLE 35FT CLASS 2 WOOD

POLE 35FT CLASS 4 WOOD
POLE 35FT CLASS 5 WOOD

POLE 40FT CLASS 4 WOOD

POLE 45FT CLASS 3 WOOD

ANCHOR 5/8IN

ANCHOR 3/41IN

ANCHOR 1IN

ANCHOR 1 1/4IN

INSTALL POLE NUMBER

Unit of
Measure

EACH

EACH

EACH

LS

EACH

LS

EACH

EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Average
Region Unit Price
4 $960.00
STATE $1,105.77
2 $1,237.35
STATE $1,237.35
1 $2,236.67
3 $4,550.00
4 $500.00
STATE $1,822.86
1 $2,640.00
3 $4,800.00
STATE $3,360.00
1 $35,900.00
2 $28,800.19
3 $2,641.88
STATE $21,264.05
3 $12,000.00
STATE $12,000.00
3 $36,364.00
STATE $36,364.00
2 $1,321.95
STATE $1,321.95
2 $1,128.33
STATE $1,128.33
2 $2,067.20
STATE $2,067.20
2 $1,212.60
STATE $1,212.60
1 $2,732.00
3 $1,665.50
4 $1,250.00
STATE $2,115.65
1 $2,754.00
2 $1,545.83
3 $1,887.50
STATE $1,852.28
1 $3,003.31
3 $2,109.75
STATE $2,705.46
4 $260.00
STATE $260.00
1 $820.00
2 $317.41
STATE $330.60
1 $1,095.01
2 $347.58
3 $568.41
STATE $688.23
1 $910.86
STATE $910.86
2 $53.75

STATE $53.75

Total
Cost

$4,800.
$28,750.
$8,661.
$8,661.
$6,710.
$4,550.
$1,500.
$12,760.
$5,280.
$4,800.
$10,080.
$35,900.
$86,400.
$5,283.
$127,584.
$12,000.
$12,000.
$36,364.
$36,364.
$21,151.
$21,151.
$2,256.
$2,256.
$2,067.
$2,067.
$4,850.
$4,850.
$13,660.
$4,996.
$2,500.
$21,156.
$5,508.
$9,275.
$1,887.
$16,670.
$6,006.
$2,109.
$8,116.
$520.
$520.
$7,380.
$106,016.
$113,396.
$38,325.
$11,470.
$14,210.
$64,005.
$25,504.
$25,504.
$913.
$913.

00
08
45
45
00
00
00
00
00
00
00
00
56
75
31
00
00
00
00
20
20
65
65
20
20
40
40
02
50
00
52
00
00
50
50
62
75
37
00
00
00
10
10
35
16
20

136

Total
Quantity

N
~No g

2
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.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00



Item
Number

793-02.

793-02.

793-02.

793-02.

793-02.
793-02.

793-03.

793-03.

793-03.

793-03.
793-03.

793-03.

793-03.
793-03.

793-03.

793-03.

793-03.
793-03.
793-03.
793-04.

793-04.

07
08

90
92

93
99
01

02
03

04
11
12

14
15

16

17

19
40
41
01

02

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description
GUY WIRE 6.6M OR 1/4IN

GUY WIRE 10M OR 3/8IN

GUY WIRE (DESCRIPTION)

OVERHEAD GUY WIRE (DESCRIPTION)

OVERHEAD GUY WIRE (DESCRIPTION)
INSTALL GUY GUARD
25 PAIR GROUP AERIAL SPLICE

6M STRAND

10M STRAND

16M STRAND
25 PAIR CABLE
50 PAIR CABLE

100 PAIR CABLE
150 PAIRCABLE

200 PAIRCABLE

300 PAIR CABLE

600 PAIR CABLE

INSTALL STRAND BOND
AERIAL CABLE (DESCRIPTION)
RELASH/DELASH CABLE

2 PAIR AERIAL DROP

Unit of
Measure

EACH

EACH

EACH

EACH

L.F.
EACH
EACH

EACH
L.F.
L.F.

L.F.

Average
Region Unit Price
4 $165.00
STATE $165.00
1 $273.00
2 $187.22
STATE $189.34
2 $257.21
STATE $257.21
1 $1,005.00
2 $400.61
STATE $481.20
2 $1.50
STATE $1.50
2 $23.37
STATE $23.37
1 $239.00
2 $4.73
STATE $5.73
4 $2.00
STATE $2.00
1 $4.80
2 $2.31
STATE $2.32
2 $2.50
STATE $2.50
2 $2.66
STATE $2.66
2 $3.76
4 $6.60
STATE $4.17
2 $7.85
STATE $7.85
2 $16.37
STATE $16.37
1 $25.00
2 $7.50
STATE $7.54
1 $26.00
2 $10.75
STATE $11.21
2 $21.35
STATE $21.35
2 $38.07
STATE $38.07
2 $3.07
STATE $3.07
2 $2.62
STATE $2.62
1 $3.20
2 $1.87
4 $2.25
STATE $1.94

Awarded Contracts

Total
Cost

$330.
$330.
$2,457.
$66,651.
$69,108.
$5,144.
$5,144.
$4,020.
$10,415.
$14,435.
$1,443.
$1,443.
$1,308.
$1,308.
$15,296.
$70,853.
$86,149.
$1,876.
$1,876.
$1,152.
$337,019.
$338,171.
$105,510.
$105,510.
$13,058.
$13,058.
$22,326.
$6,547.
$28,873.
$170,644.
$170,644.
$76,026.
$76,026.
$750.
$94,785.
$95,535.
$6,760.
$89,074.
$95,834.
$751,477.
$751,477.
$3,692.
$3,692.
$26,935.
$26,935.
$11,623.
$11,623.
$1,536.
$24,500.
$2,475.
$28,511.

00
00
00
69
69
20
20
00
85
85
00
00
60
60
00
45
45
00
00
00
00
00
00
00
27
27
10
20
30
02
02
96
96
00
00
00
00
50
50
30
30
65
65
20
20
72
72
00
50
00
50

137

Total
Quantity

2.

2.

9.
356.
365.
20.
20.

4.

26.
30.
962.
962.
56.
56.
64.
14973.
15037.
938.
938.
240.
145628 .
145868.
42204.
42204.
4903.
4903.
5930.
992.
6922.
21747.
21747.
4643.
4643.
30.
12638.
12668.
260.
8286.
8546.
35198.
35198.
97.
97.
8766.
8766 .
4444 .
4444 .
480.
13100.
1100.
14680.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts 138

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
793-04.06 READY ACCESS CLOSURE EACH 1 $800.00 $4,000.00 5.00
2 $684.44 $148,524.40 217.00
STATE $687.05 $152,524.40 222.00
793-04.07 AERIAL SPLICE CLOSURE EACH 2 $1,529.65 $111,664.55 73.00
4 $975.00 $2,925.00 3.00
STATE $1,507.76 $114,589.55 76.00
793-04.08 TRANSFER AERIAL CABLE EACH 1 $275.00 $2,750.00 10.00
2 $150.00 $1,050.00 7.00
4 $165.00 $495.00 3.00
STATE $214.75 $4,295.00 20.00
793-04.09 TRANSFER AERIAL DROP EACH 1 $185.00 $370.00 2.00
STATE $185.00 $370.00 2.00
793-04.12 UNDERGROUND SPLICE CLOSURE EACH 1 $770.00 $2,310.00 3.00
4 $875.00 $5,250.00 6.00
STATE $840.00 $7,560.00 9.00
793-04.21 3 PAIR AERIAL DROP L.F. 2 $2.69 $2,571.64 956.00
STATE $2.69 $2,571.64 956 .00
793-04.25 HOT SPLICE EXISTING CABLES EACH 2 $6.22 $78,631.35 12639.00
STATE $6.22 $78,631.35 12639.00
793-06.01 POLE MOUNTED FIBER BOX EACH 2 $19,098.81 $19,098.81 1.00
STATE $19,098.81 $19,098.81 1.00
793-06.02 POLE MOUNTED XBOX EACH 2 $5,000.00 $5,000.00 1.00
STATE $5,000.00 $5,000.00 1.00
793-07.01 12 FIBER (MATERIAL ONLY) L.F. 2 $1.06 $8,107.46 7660.00
4 $2.00 $2,576.00 1288.00
STATE $1.19 $10,683.46 8948.00
793-07.02 24 FIBER(MATERIAL ONLY) L.F 2 $1.44 $12,555.05 8735.00
STATE $1.44 $12,555.05 8735.00
793-07.03 36 FIBER(MATERIAL ONLY) L.F 2 $1.78 $2,937.00 1650.00
STATE $1.78 $2,937.00 1650.00
793-07.04 48 FIBER(MATERIAL ONLY) L.F 2 $1.69 $36,230.24 21400.00
STATE $1.69 $36,230.24 21400.00
793-07.05 96 FIBER(MATERIAL ONLY) L.F 2 $1.51 $33,360.31 22117.00
4 $2.65 $8,448.20 3188.00
STATE $1.65 $41,808.51 25305.00
793-07.07 144 FIBER(MATERIAL ONLY) L.F. 2 $1.30 $98,750.97 75954 .00
STATE $1.30 $98,750.97 75954 .00
793-07.09 216 FIBER(MATERIAL ONLY) L.F. 2 $3.62 $6,335.00 1750.00
STATE $3.62 $6,335.00 1750.00
793-07.12 432 FIBER(MATERIAL ONLY) L.F. 2 $6.51 $8,489.04 1304.00
STATE $6.51 $8,489.04 1304.00
793-07.16 12-96 FIBER(INSTALLATION ONLY) L.F. 2 $1.76 $88,399.63 50286.00
4 $3.05 $12,370.80 4056 .00
STATE $1.85 $100,770.43 54342.00
793-07.17 108-144 FIBER(INSTALLATION ONLY) L.F. 2 $1.52 $111,471.43 73240.00
STATE $1.52 $111,471.43 73240.00
793-07.23 FIBER OPTIC MAINTENANCE LOOP EACH 2 $251.66 $20,384.40 81.00
STATE $251.66 $20,384.40 81.00
793-07.25 SINGLE FIBER OPTIC CABLE SPLICE EACH 2 $43.12 $123,718.81 2869.00
STATE $43.12 $123,718.81 2869.00

793-07.31 SINGLE FIBER AERIAL DROP L.F. 2 $2.30 $5,831.10 2530.00



Item
Number

793-07.
793-07.
793-07.
793-07.

793-09.

793-09.

793-09.

793-09.

793-09.
793-10.

793-10.
793-10.

793-11.

793-11.

793-11.

793-11.

793-11.

793-11.
793-11.

793-11.

a1
51
90
91

01

02

04

06

08
02

08
20

04

06

08

10

13

14
15

17

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

HOT SPLICE EXISTING FIBER CABLES

72 FIBER (MATERIAL ONLY)

INSTALL FIBER STORAGE BRACKET

REARRANGE EXISTING FIBER STORAGE BRACKET

25 PAIR BURIED CABLE

50 PAIR BURIED CABLE

100 PAIR BURIED CABLE

200 PAIR BURIED CABLE

400 PAIR BURIED CABLE

BURIED CABLE @ 36IN DEPTH

BURIED CABLE @ IN DEPTH
EXPOSE EXISTING CABLE/CONDUIT ALL DEPTHS

6IN PEDESTAL

8IN PEDESTAL

10IN PEDESTAL

12IN PEDESTAL

BURIED RISER GUARD

2 PAIR BURIED DROP
5 PAIR BURIED DROP

COMPOSITE HANDHOLE S5FTX3FTX3FT

Unit of
Measure

EACH
L.F.
EACH
EACH
L.F.

EACH

EACH

EACH

EACH

L.F.
L.F.

EACH

Average
Region Unit Price
4 $2.10
STATE $2.21
2 $52.78
STATE $52.78
2 $1.72
STATE $1.72
2 $150.00
STATE $150.00
2 $137.67
STATE $137.67
2 $8.06
4 $8.00
STATE $8.04
2 $7.95
4 $8.25
STATE $8.09
2 $11.65
4 $10.00
STATE $11.38
2 $15.00
4 $13.00
STATE $14.70
4 $16.00
STATE $16.00
2 $5.90
4 $20.00
STATE $12.25
2 $9.74
STATE $9.74
2 $152.61
STATE $152.61
2 $1,000.00
4 $665.00
STATE $677.41
2 $1,250.00
4 $701.00
STATE $779.43
2 $775.00
4 $746.00
STATE $771.95
2 $924.92
STATE $924.92
1 $330.00
2 $178.09
4 $185.00
STATE $186.61
2 $3.09
STATE $3.09
2 $3.09
STATE $3.09
1 $8,435.00

Awarded Contracts

Total
Cost

$4,620.
$10,451.
$63,435.
$63,435.
$9,669.
$9,669.
$900.
$900.
$137.
$137.
$6,785.
$2,288.
$9,073.
$1,590.
$1,361.
$2,951.
$5,825.
$1,000.
$6,825.
$11,100.
$1,716.
$12,816.
$704.
$704.
$71,154.
$197,740.
$268,894.
$38,050.
$38,050.
$1,526.
$1,526.
$1,000.
$17,290.
$18,290.
$1,250.
$4,206.
$5,456.
$13,175.
$1,492.
$14,667.
$5,549.
$5,549.
$1,980.
$17,809.
$925.
$20,714.
$4,448.
$4,448.
$12,822.
$12,822.
$25,305.

00
10
76
76
84
84
00
00
67
67
32
00
32
00
25
25
00
00
00
00
00
00
00
00
40
00
40
80
80
10
10
00
00
00
00
00
00
00
00
00
50
50
00
24
00
24
00
00
00
00
00
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Total
Quantity

2200.
4730.
1202.
1202.
5622.
5622.
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
100.
-00

111.
1440.
1440.
4150.
4150.
.00

00
00
00
00
00
00

00

00
00
00
00
00



Item
Number

793-11.

793-11.

793-11.
793-11.
793-11.
793-11.
793-11.
793-11.
793-11.
793-11.
793-12.

793-12.

793-12.

793-12.

793-12.

793-12.

793-12.
793-13.

793-13.

793-13.

793-13.

19

20

23
24
25
26
36
50
51
58
01
02

05

06

07

08

18
06

07

09

10

Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts

Description

MARKER POST

HANDHOLE 30INX48IN

HANDHOLE 241INX36INX24N

HANDHOLE 36INX60INX361IN

CONCRETE HANDHOLE 4FT X 4FT X 4FT
HANDHOLE 30INX60INX30IN

3 PAIR BURIED DROP

REARRANGE EX SPLICE CASE
REARRANGE WORKING FIBER SPLICE
REMOVE HANDHOLE

DIG SPLICE PIT 80 C.F.

REARRANGEMENT EXISTING CABLE

200 PAIR UG CABLE

300 PAIR UG CABLE

400 PAIR UG CABLE

600 PAIR UG CABLE

UG CABLE(DESCRIPTION)
25 PAIR GROUP UG SPLICE

4IN SCHEDULE 40 PVC

2IN SCHEDULE 40 PVC

3IN SCHEDULE 40 PVC

Unit of
Measure

EACH

EACH

EACH
EACH
EACH
EACH
L.F.
EACH
EACH
EACH
EACH

EACH

L.F.

L.F.
EACH

L.F.

Average
Region Unit Price
STATE $8,435.00
1 $173.47
4 $88.00
STATE $168.63
2 $2,500.00
4 $1,650.00
STATE $2,150.00
2 $7,500.00
STATE $7,500.00
2 $7,375.00
STATE $7,375.00
1 $6,310.58
STATE $6,310.58
1 $2,955.95
STATE $2,955.95
2 $3.38
STATE $3.38
2 $523.26
STATE $523.26
2 $64.25
STATE $64.25
1 $799.08
STATE $799.08
1 $421.30
STATE $421.30
2 $193.91
4 $178.00
STATE $191.14
1 $19.15
2 $9.50
STATE $14.05
1 $31.10
2 $13.25
STATE $17.37
2 $50.10
STATE $50.10
1 $46.20
2 $26.00
STATE $30.48
2 $3.91
STATE $3.91
1 $239.00
STATE $239.00
2 $8.80
3 $14.94
STATE $12.11
1 $26.75
2 $42.50
STATE $27.04
2 $57.50
STATE $57.50

Total
Cost

$25,305.
$8,673.
$264.
$8,937.
$25,000.
$11,550.
$36,550.
$7,500.
$7,500.
$14,750.
$14,750.
$189,317.
$189,317.
$14,779.
$14,779.
$1,419.
$1,419.
$5,755.
$5,755.
$49,665.
$49,665.
$6,392.
$6,392.
$3,791.
$3,791.
$11,052.
$2,136.
$13,188.
$10,245.
$5,700.
$15,945.
$2,799.
$3,975.
$6,774.
$2,004.
$2,004.
$13,167.
$26,000.
$39,167.
$1,915.
$1,915.
$9,560.
$9,560.
$27,808.
$55,060.
$82,868.
$56,415.
$1,700.
$58,115.
$4,600.
$4,600.

00
45
00
45
00
00
00
00
00
00
00
52
52
75
75
60
60
90
90
25
25
64
64
70
70
72
00
72
25
00
25
00
00
00
00
00
00
00
00
90
90
00
00
00
50
50
75
00
75
00
00
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Total
Quantity

3.00
50.00
3.00
53.00
10.00
7.00
17.00
1.00
1.00
2.00
2.00
30.00
30.00
5.00
5.00
420.00
420.00
11.00
11.00
773.00
773.00
8.00
8.00
9.00
9.00
57.00
12.00
69.00
535.00
600.00
1135.00
90.00
300.00
390.00
40.00
40.00
285.00
1000.00
1285.00
490.00
490.00
40.00
40.00
3160.00
3685.00
6845.00
2109.00
40.00
2149.00
80.00
80.00



Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts 141

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
793-13.12 1 DUCT FORMATION @ 36IN DEPTH L.F. 1 $20.99 $166,764.20 7945 .00
3 $27.64 $50,048.00 1811.00
4 $25.10 $187,421.70 7467 .00
STATE $23.47 $404,233.90 17223.00
793-13.17 2 DUCT FORMATION @ 36IN DEPTH L.F. 1 $50.94 $1,294,822.85 25420.00
2 $35.00 $55,300.00 1580.00
3 $37.60 $35,231.00 937.00
4 $29.40 $125,361.60 4264 .00
STATE $46.92 $1,510,715.45 32201.00
793-13.22 3 DUCT FORMATION @ 36IN DEPTH L.F. 1 $67.69 $57,536.50 850.00
2 $65.00 $6,500.00 100.00
STATE $67.41 $64,036.50 950.00
793-13.27 4 DUCT FORMATION @ 36IN DEPTH L.F. 1 $71.71 $92,147.35 1285.00
STATE $71.71 $92,147.35 1285.00
793-13.32 6 DUCT FORMATION @ 36IN DEPTH L.F. 2 $85.00 $17,000.00 200.00
STATE $85.00 $17,000.00 200.00
793-14.01 SAND ENCASEMENT PER DUCT L.F. 1 $4.35 $3,088.50 710.00
STATE $4.35 $3,088.50 710.00
793-14.02 CONCRETE ENCASEMENT PER DUCT L.F. 1 $15.54 $119,633.80 7700.00
2 $5.00 $1,700.00 340.00
STATE $15.09 $121,333.80 8040.00
793-14.09 BRIDGE CONDUIT HANGER SYSTEM LS 3 $18,640.00 $18,640.00 1.00
STATE $18,640.00 $18,640.00 1.00
793-14.10 41N CORE DRILL INTO MANHOLE EACH 1 $1,270.92 $1,270.92 1.00
STATE $1,270.92 $1,270.92 1.00
793-14.12 1 1/41IN INNERDUCT L.F. 1 $8.15 $13,936.50 1710.00
2 $2.60 $4,108.00 1580.00
STATE $5.48 $18,044.50 3290.00
793-14.14 MULTI DUCT L.F. 1 $4.26 $123,012.85 28865.00
STATE $4.26 $123,012.85 28865.00
793-14.19 4IN SCH 80 ORANGE FLEXPIPE L.F. 3 $18.70 $5,684.80 304.00
4 $162.00 $1,620.00 10.00
STATE $23.26 $7,304.80 314.00
793-14.21 ROD DUCTS L.F. 2 $2.50 $3,950.00 1580.00
STATE $2.50 $3,950.00 1580.00
793-14.26 UNDERGROUND TO OVERHEAD RISER EACH 2 $510.00 $9,690.00 19.00
STATE $510.00 $9,690.00 19.00
793-15.01 TRANSFER CABLE ATTACHMENT EACH 2 $119.77 $10,539.54 88.00
STATE $119.77 $10,539.54 88.00
793-15.02 TRANSFER DROP ATTACHMENT EACH 2 $62.55 $5,316.65 85.00
STATE $62.55 $5,316.65 85.00
793-15.03 TRANSFER OH GUY ATTACHMENT EACH 2 $189.48 $189.48 1.00
STATE $189.48 $189.48 1.00
793-15.04 TRANSFER DOWN GUY ATTACHMENT EACH 2 $182.53 $365.06 2.00
STATE $182.53 $365.06 2.00
793-15.06 CARRIER SITE PREPARATION EACH 2 $22,937.50 $45,875.00 2.00
STATE $22,937.50 $45,875.00 2.00
793-15.07 PAD MOUNTED CARRIER EACH 2 $128,621.10 $257,242.20 2.00
STATE $128,621.10 $257,242.20 2.00
793-16.01 MH(RETIRE/REMOVE/GRAVEL BACKFILL) EACH 2 $763.00 $6,104.00 8.00
STATE $763.00 $6,104.00 8.00



Item
Number

793-16.
793-16.

793-16.

793-98.

793-98.

793-98.

793-98.
793-98.
793-98.

793-98.

793-98.
793-98.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

02
03

04

01

02

04

05
06
07

08

09
21

01

03

04

05

06

07
08

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description
DIRECTIONAL BORE 2IN/FLEX SLEEVE
DIRECTIONAL BORE 3IN/FLEX SLEEVE

DIRECTIONAL BORE 4IN/FLEX SLEEVE

REMOVE AERIAL CABLE AND WIRE

REMOVE CROSSCONNECT CABINET

REMOVE POLES ALL SIZES

RETIRE BURIED FACILITIES IN PLACE
REMOVE PEDESTALS
REMOVE UNDERGROUND TO OVERHEAD RISER

REMOVE ANCHOR (ANY SIZE)

REMOVE DOWN GUY
TRIM UTILITY RIGHT-OF-WAY

4IN DIP RESTRAINED JOINT WATER LINE

6IN DIP RESTRAINED JOINT WATER LINE

G6IN DIP SLIP JOINT WATER LINE

8IN DIP RESTRAINED JOINT WATER LINE

8IN DIP SLIP JOINT WATER LINE

10IN DIP RESTRAINED JOINT WATER LINE

10IN DIP SLIP JOINT WATER LINE

Unit of
Measure

L.F.
L.F.

L.F.

L.F.

EACH

EACH

L.F.
EACH
EACH

EACH

Average
Region Unit Price
2 $35.83
STATE $35.83
2 $41.75
STATE $41.75
1 $35.00
3 $41.55
STATE $37.20
1 $2.73
2 $0.86
4 $1.40
STATE $0.90
2 $200.00
STATE $200.00
1 $384.98
2 $143.05
3 $166.60
4 $140.00
STATE $154.72
2 $1.00
STATE $1.00
2 $79.05
STATE $79.05
2 $390.00
STATE $390.00
1 $138.00
2 $54.66
STATE $55.09
2 $45.66
STATE $45.66
2 $2.21
STATE $2.21
1 $130.69
2 $71.92
STATE $103.10
1 $113.10
2 $91.49
3 $109.14
STATE $103.51
1 $113.96
2 $67.72
STATE $76.38
1 $109.33
2 $120.63
STATE $112.66
1 $77.52
2 $93.96
3 $109.00
STATE $93.94
2 $103.77
STATE $103.77
1 $239.00

Awarded Contracts

Total
Cost

$230,674.
$230,674.
$34,235.
$34,235.
$21,000.
$12,631.
$33,631.
$14,359.
$198,047.
$623.
$213,029.
$400.
$400.
$7,699.
$56,502.
$499.
$280.
$64,982.
$14,926.
$14,926.
$2,529.
$2,529.
$2,730.
$2,730.
$138.
$10,494.
$10,632.
$3,744.
$3,744.
$28,384.
$28,384.
$91,744.
$44,661.
$136,405.
$426,623.
$350,667.
$192,088.
$969,378.
$199,426.
$513,970.
$713,396.
$520,979.
$239,458.
$760,437.
$62,791.
$494,684.
$95,375.
$652,850.
$98,585.
$98,585.
$8,126.

50
50
00
00
00
20
20
80
10
00
90
00
00
66
94
80
00
40
00
00
75
75
00
00
00
12
12
40
40
50
50
38
50
88
04
20
00
24
00
20
20
91
00
91
20
25
00
45
90
90
00
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Total
Quantity

6438.00
6438.00
820.00
820.00
600.00
304.00
904.00
5260.00
230529.00
445.00
236234.00
2.00
2.00
20.00
395.00
3.00
2.00
420.00
14926.00
14926.00
32.00
32.00
7.00
7.00
1.00
192.00
193.00
82.00
82.00
12816.00
12816.00
702.00
621.00
1323.00
3772.00
3833.00
1760.00
9365.00
1750.00
7590.00
9340.00
4765.00
1985.00
6750.00
810.00
5265.00
875.00
6950.00
950.00
950.00
34.00



Item
Number

795-01.

795-01.

795-01.
795-01.

795-01.
795-01.
795-01.
795-01.
795-01.

795-02.

795-02.
795-02.

795-02.

795-03.

795-03.

795-03.

795-03.
795-03.

795-03.

09

10

12

13

14
15
16
19
20

01

05
07

34

02

04

05

06
07
08

Average Unit

Description

12IN DIP RESTRAINED JOINT

12IN DIP SLIP JOINT WATER

14IN DIP SLIP JOINT WATER

16IN DIP RESTRAINED JOINT

16IN DIP SLIP JOINT WATER
18IN DIP RESTRAINED JOINT
18IN DIP SLIP JOINT WATER
241N DIP RESTRAINED JOINT
24IN DIP SLIP JOINT WATER

2IN HDPE WATER LINE

8IN HDPE WATER LINE

12IN HDPE WATER LINE

8IN HDPE WATER LINE (HDD)

2IN PVC WATER LINE

41N PVC WATER LINE

6IN PVC WATER LINE

8IN PVC WATER LINE
10IN PVC WATER LINE

12IN PVC WATER LINE

Prices - 01JAN2021 thru 31DEC2021 -

WATER LINE

LINE

LINE

WATER LINE

LINE

WATER LINE

LINE

WATER LINE

LINE

Unit of
Measure

m T T M M m M

m

Average
Region Unit Price
2 $80.19
STATE $80.69
1 $126.61
2 $143.51
3 $196.38
STATE $151.25
1 $111.15
2 $126.00
3 $106.84
STATE $113.17
1 $383.00
STATE $383.00
2 $173.32
3 $159.15
STATE $168.60
3 $151.00
STATE $151.00
1 $373.00
STATE $373.00
1 $298.00
STATE $298.00
2 $281.19
STATE $281.19
2 $233.29
STATE $233.29
1 $80.91
2 $40.00
STATE $73.37
1 $105.00
STATE $105.00
1 $189.00
3 $97.00
STATE $135.53
2 $71.86
STATE $71.86
1 $56.91
2 $40.22
4 $28.00
STATE $42.32
1 $83.07
2 $48.63
STATE $54.79
2 $56.07
4 $40.50
STATE $55.52
4 $49.00
STATE $49.00
2 $63.00
STATE $63.00
2 $98.00
STATE $98.00

Awarded Contracts

Total
Cost

$863,646.
$871,772.
$212,835.
$149,396.
$215,228.
$577,460.
$354,568.
$214,200.
$259,089.
$827,857.
$30,640.
$30,640.
$1,181,349.
$541,100.
$1,722,449.
$758,624.
$758,624.
$48,490.
$48,490.
$788,210.
$788,210.
$30,930.
$30,930.
$215,793.
$215,793.
$75,246.
$8,400.
$83,646.
$1,050.
$1,050.
$92,610.
$65,960.
$158,570.
$16,887.
$16,887.
$143,694.
$419,572.
$29,400.
$592,666.
$161,986.
$435,705.
$597,691.
$3,030,523.
$80,595.
$3,111,118.
$115,150.
$115,150.
$1,838,970.
$1,838,970.
$85,750.
$85,750.

30
30
70
60
00
30
50
00
00
50
00
00
12
00
12
00
00
00
00
00
00
90
90
25
25
80
00
80
00
00
00
00
00
10
10
00
80
00
80
50
20
70
00
00
00
00
00
00
00
00
00
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Total
Quantity

10770.
10804.
1681.
1041.
1096.
3818.
3190.
1700.
2425.
7315.
80.
80.
6816.
3400.
10216.
5024.
5024.
130.
130.
2645.
2645.
110.
110.
925.
925.
930.
210.
1140.
10.
10.
490.
680.
1170.
235.
235.
2525.
10431.
1050.
14006.
1950.
8959.
10909.
54049.
1990.
56039.
2350.
2350.
29190.
29190.
875.
875.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

795-03.
795-05.
795-05.
795-05.
795-05.

795-05.

795-05.

795-05.

795-05.

795-05.

795-05.
795-05.

795-05.

795-05.
795-05.
795-05.

795-05.

795-05.
795-05.

795-06.

795-06.

10
01
14
16
22
60

61
62

63

65

66
67
68

70
71
75
77

82
99

01

02

Average

Description
16IN PVC WATER LINE
HDD 2IN HDPE CARRIER

HDD ___IN HDPE CASING

Unit Prices - 01JAN2021 thru 31DEC2021 -

P1PE-UNCON

PIPE-UNCON

HDD 4IN HDPE CASING PIPE-ROCK

HDD 16IN HDPE CASING

PIPE-ROCK

BORE/JACK 6IN STEEL CASING PIPE-UNCON.

BORE/JACK 8IN STEEL CASING PIPE-UNCON.

BORE/JACK 10IN STEEL

BORE/JACK 12IN STEEL

BORE/JACK 16IN STEEL

BORE/JACK 18IN STEEL

BORE/JACK 20IN STEEL
BORE/JACK 24IN STEEL

BORE/JACK 36IN STEEL

BORE/JACK __IN STEEL

CASING PIPE-UNCON.

CASING PIPE-UNCON.

CASING PIPE-UNCON.

CASING PIPE-UNCON.

CASING PIPE-UNCON.

CASING PIPE-UNCON.

CASING PIPE-UNCON.

CASING PIPE-UNCON

BORE/JACK 8IN STEEL CASING PIPE-ROCK.

BORE/JACK 12IN STEEL

BORE/JACK 24IN STEEL

CASING PIPE-ROCK.

CASING PIPE-ROCK.

FLOWABLE FILL (TRENCH PLUGS)

CONNECT TO 2IN WATER

CONNECT TO 3IN WATER

LINE

LINE

Unit of
Measure

L.F.

L.

F
F

L.F.
F
F

-
T

-
m

m M M T

Average
Region Unit Price
2 $121.00
STATE $121.00
3 $47.00
STATE $47.00
2 $58.02
STATE $58.02
1 $162.09
STATE $162.09
3 $1,392.75
STATE $1,392.75
1 $382.24
2 $361.78
STATE $368.38
2 $456 .64
STATE $456 .64
1 $539.97
2 $538.00
STATE $538.31
2 $386.68
3 $785.89
STATE $437.76
1 $321.30
2 $592.01
3 $780.00
STATE $601.43
2 $416.58
STATE $416.58
3 $632.00
STATE $632.00
2 $693.00
3 $716.69
STATE $705.08
2 $624 .86
STATE $624 .86
3 $1,403.00
STATE $1,403.00
1 $539.97
STATE $539.97
1 $573.41
2 $450.00
3 $513.90
STATE $527.29
3 $744.60
STATE $744.60
3 $395.00
STATE $395.00
1 $4,056.12
2 $2,776.80
STATE $3,560.90
2 $3,124.30

STATE $3,124.30

Awarded Contracts

Total
Cost

$38,720.
$38,720.
$5,640.
$5,640.
$121,850.
$121,850.
$32,418.
$32,418.
$181,057.
$181,057.
$97,471.
$193,552.
$291,023.
$68,496.
$68,496.
$70,196.
$369,068.
$439,264.
$384,744.
$114,740.
$499,484.
$27,310.
$1,083,968.
$179,400.
$1,290,678.
$318,683.
$318,683.
$53,088.
$53,088.
$173,250.
$186,340.
$359,590.
$49,988.
$49,988.
$182,390.
$182,390.
$137,692.
$137,692.
$189,225.
$85,500.
$20,556.
$295,281.
$44,676.
$44,676.
$9,875.
$9,875.
$77,066.
$33,321.
$110,387.
$9,372.
$9,372.

00
00
00
00
40
40
00
00
50
50
05
30
35
00
00
10
00
10
10
00
10
50
00
00
50
70
70
00
00
00
00
00
80
80
00
00
35
35
30
00
00
30
00
00
00
00
22
54
76
90
90

144

Total

Quant

320
320
120
120
2100
2100

200.
200.
130.
130.
255.
535.
790.
150.
150.
130.
686.
816.
995.
146.
1141.
85.
1831.
230.
2146.
765.
765.
84.
84.
250.
260.
510.
80.
80.
130.
130.
255.
255.
330.
190.
40.
560.
60.
60.
25.
25.
19.
12.
31.
3.
3.

ity

.00
.00
-00
-00
.00
.00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.
795-06.
795-06.
795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-07.

795-07.

03

04

05

06

07

08

09
12
30
31

32

33

34

35
37

39

01
02

Description

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

CONNECT TO 4IN WATER LINE

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT
CONNECT
CUT/CAP
CUT AND

CUT AND

CUT AND

CUT AND

CUT AND

CUT AND

CUT AND

TO

TO

TO

TO

TO

TO
TO
EXI
CAP

CAP

CAP

CAP

CAP

CAP

CAP

6IN WATER LINE

8IN WATER LINE

10IN WATER LINE

12IN WATER LINE

14IN WATER LINE

16IN WATER LINE

241N WATER LINE

STING LINES (ALL SIZES)
2IN WATER LINE

4IN WATER LINE

6IN WATER LINE

8IN WATER LINE

SERVICE LINE

12IN WATER LINE

16IN WATER LINE

4IN X 4IN TAPPING SLEEVE AND VALVE

6IN X 4IN TAPPING SLEEVE AND VALVE

Unit of
Measure
EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Awarded Contracts

Average
Region Unit Price
1 $3,140.57
2 $2,557.36
STATE $2,678.02
1 $4,807.68
2 $3,215.86
3 $2,125.50
STATE $3,544.81
1 $4,463.43
2 $5,777.01
3 $3,316.50
STATE $4,779.38
1 $5,510.00
2 $5,915.85
STATE $5,865.12
1 $6,686.20
2 $4,441.65
3 $5,377.64
STATE $5,223.16
1 $6,270.00
2 $7,366.44
STATE $6,635.48
2 $8,449.73
STATE $8,449.73
2 $18,745.83
STATE $18,745.83
3 $1,480.00
STATE $1,480.00
1 $1,785.86
STATE $1,785.86
1 $3,343.18
2 $1,550.47
STATE $2,984.64
1 $4,677.22
2 $1,333.28
3 $1,565.50
STATE $2,960.53
1 $2,103.83
3 $1,870.00
STATE $2,035.63
1 $1,530.00
STATE $1,530.00
1 $2,008.58
3 $2,506.55
STATE $2,373.75
2 $8,666.39
3 $4,156.00
STATE $5,659.46
2 $3,963.87
STATE $3,963.87
1 $7,091.60

STATE $7,091.

60

Total
Cost

$18,843.
$58,819.
$77,662.
$91,346.
$192,951.
$6,376.
$290,674.
$71,414.
$46,216.
$6,633.
$124,263.
$5,510.
$41,410.
$46,920.
$20,058.
$31,091.
$37,643.
$88,793.
$12,540.
$7,366.
$19,906.
$76,047.
$76,047.
$37,491.
$37,491.
$2,960.
$2,960.
$21,430.
$21,430.
$13,372.
$1,550.
$14,923.
$60,803.
$15,999.
$3,131.
$79,934.
$35,765.
$13,090.
$48,855.
$1,530.
$1,530.
$8,034.
$27,572.
$35,606.
$8,666.
$8,312.
$16,978.
$55,494.
$55,494.
$14,183.
$14,183.

42
17
59
00
86
50
36
88
04
00
92
00
98
98
60
55
50
65
00
44
44
57
57
66
66
00
00
28
28
72
47
19
88
36
00
24
19
00
19
00
00
30
00
30
39
00
39
21
21
20
20

145

Total
Quantity

6.
23.
29.
19.
60.

3.
82.
16.
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
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Item
Number

795-07.

795-07.

795-07.
795-07.

795-07.

795-07.

795-07.

795-07.

795-07.

795-07.

795-08.

795-08.

795-08.

795-08.

795-08.

795-08.

795-08.

795-08.

03

06

10
13

15

17

20

21

30

31

01

03

04

05

06

08
09

12

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

6IN X 6IN TAPPING SLEEVE AND VALVE

8IN X 8IN TAPPING SLEEVE AND VALVE

10IN
12IN

12IN

161IN
161N

161IN

X

X
X

X

10IN TAPPING SLEEVE AND VALVE
8IN TAPPING SLEEVE AND VALVE

12IN TAPPING SLEEVE AND VALVE

6IN TAPPING SLEEVE AND VALVE
12IN TAPPING SLEEVE AND VALVE

16IN TAPPING SLEEVE AND VALVE

INSERTION VALVE (4IN)

INSERTION VALVE (61IN)

2IN GATE VALVE ASSEMBLY

41IN GATE VALVE ASSEMBLY

6IN GATE VALVE ASSEMBLY

8IN GATE VALVE ASSEMBLY

10IN GATE VALVE ASSEMBLY

12IN BUTTERFLY VALVE ASSEMBLY

12IN GATE VALVE ASSEMBLY

14IN GATE VALVE ASSEMBLY

Unit of
Measure

EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$5,200.
$8,406.
$5,419.
$5,250.
$7,700.
$4,779.
$7,628.
$6,043.
$6,658.
$6,658.
$6,305.
$6,305.
$12,125.
$12,359.
$12,287.
$8,666.
$8,666.
$14,450.
$14,450.
$29,289.
$29,289.
$7,200.
$7,200.
$7,600.
$7,600.
$1,329.
$1,122.
$989.
$1,210.
$1,772.
$1,425.
$1,497.
$2,025.
$1,677.
$1,799.
$1,413.
$1,725.
$1,975.
$3,009.
$2,358.
$2,441.
$4,190.
$3,092.
$3,111.
$5,925.
$5,925.
$4,330.
$18,421.
$4,181.
$9,016.
$15,400.

77
08
32
00
00
00
00
93
01
01
00
00
00
06
04
39
39
00
00
00
00
00
00
00
00
93
01
00
47
90
64
48
12
28
94
00
18
53
08
33
04
00
78
38
00
00
99
28
50
68
00

Total
Cost

$213,231.
$25,218.
$238,449.
$5,250.
$15,400.
$33,453.
$30,512.
$84,615.
$19,974.
$19,974.
$6,305.
$6,305.
$48,500.
$111,231.
$159,731.
$8,666.
$8,666.
$28,900.
$28,900.
$117,156.
$117,156.
$14,400.
$14,400.
$38,000.
$38,000.
$26,598.
$24,684.
$1,978.
$53,260.
$10,637.
$32,789.
$43,427.
$48,602.
$229,788.
$7,199.
$4,239.
$289,829.
$53,339.
$69,208.
$14,150.
$136,698.
$4,190.
$179,381.
$183,571.
$11,850.
$11,850.
$69,295.
$165,791.
$8,363.
$243,450.
$30,800.

64
25
89
00
00
00
00
00
03
03
00
00
00
50
50
39
39
00
00
00
00
00
00
00
00
54
16
00
70
40
66
06
97
00
75
00
72
21
90
00
11
00
26
26
00
00
80
55
00
35
00

146

Total
Quantity

41.
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
137.
.00
.00
168.
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00

N
NP Row
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[y
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00

00

00



Item
Number

795-08.

795-08.
795-08.
795-08.

795-09.

795-09.

795-09.
795-09.
795-09.
795-09.

795-09.

795-09.

795-09.
795-09.

795-09.
795-09.
795-09.

795-09.

795-09.

13

16
19
31

01

02

03
04
06
07
09

10

12

14

19
20
22
24

25

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

16IN BUTTERFLY VALVE ASSEMBLY

18IN GATE VALVE ASSEMBLY
241N BUTTERFLY VALVE ASSEMBLY
WATER VALVE EXTENSION ROD

374IN WATER SERVICE METER ASSEMBLY

1IN WATER SERVICE METER ASSEMBLY

1-1/21IN WATER SERVICE METER ASSEMBLY
2IN WATER SERVICE METER ASSEMBLY
4IN WATER SERVICE METER ASSEMBLY
6IN WATER SERVICE METER ASSEMBLY
RELOCATE/RECONNECT SERVICE ASSEMBLY

SAMPLE TAP

2IN COPPER SERVICE PIPE

3/4IN HDPE SERVICE PIPE

374IN PVC SERVICE PIPE
1IN PVC SERVICE PIPE
2IN PVC SERVICE PIPE

TI OF 2IN HDPE CASING FOR SERVICE PIPE-U

TI OF 2IN HDPE CASING FOR SERVICE PIPE-R

Unit of
Measure

EACH

EACH
EACH
L.F.

EACH

EACH

EACH
EACH
EACH
EACH
EACH

EACH

-
m T T M

Region

STATE
2
3
STATE
1
STATE
2
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$15,400.
$8,449.
$8,673.
$8,584.
$26,000.
$26,000.
$21,870.
$21,870.
$104.
$104.
$3,910.
$1,232.
$1,200.
$865.
$1,461.
$3,830.
$1,794.
$2,496.
$5,000.
$5,000.
$3,176.
$3,176.
$35,000.
$35,000.
$41,000.
$41,000.
$2,029.
$914.
$1,354.
$1,500.
$1,178.
$791.
$2,000.
$1,045.
$254.
$254.
$31.
$17.
$18.
$28.
$15.
$15.
$19.
$19.
$20.
$20.
$59.
$77.
$66.
$126.
$126.

00
73
92
24
00
00
13
13
15
15
00
81
00
00
71
00
60
46
00
00
52
52
00
00
00
00
48
84
17
00
82
20
00
68
00
00
01
00
00
09
48
48
59
59
83
83
00
30
84
64
64

Total
Cost

$30,800.
$67,597.
$104,087.
$171,684.
$104,000.
$104,000.
$43,740.
$43,740.
$4,166.
$4,166.
$82,110.
$263,820.
$8,400.
$865.
$355,195.
$38,300.
$34,097.
$72,397.
$5,000.
$5,000.
$25,412.
$25,412.
$70,000.
$70,000.
$41,000.
$41,000.
$85,238.
$150,033.
$16,250.
$25,500.
$277,021.
$11,868.
$8,000.
$19,868.
$31,750.
$31,750.
$77,525.
$5,015.
$7,200.
$89,740.
$41,100.
$41,100.
$4,800.
$4,800.
$3,124.
$3,124.
$11,800.
$11,595.
$23,395.
$122,080.
$122,080.

00
84
00
84
00
00
26
26
00
00
00
28
00
00
28
00
48
48
00
00
14
14
00
00
00
00
07
55
00
00
62
00
00
00
00
00
00
00
00
00
00
00
00
00
50
50
00
00
00
96
96

147

Total
Quantity

2.
8.
12.
20.
4.
4.
2.
2.
40.
40.
21.
214.
7.
1.
243.
10.
19.
29.
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

795-09.

795-09.

795-09.

795-09.

795-09.

795-09.
795-09.

795-10.

795-10.

795-10.

795-10.

795-11.

795-11.

795-11.

795-11.

795-11.

795-12.

28

29

51

60

62

70
75
03

05

09

31

01

02

04

10
12

01

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

3/4IN COPPER SERVICE PIPE

1IN COPPER SERVICE PIPE

RECONNECT SERVICE ASSEMBLY

3/4IN PEXa SERVICE PIPE

1IN PEX SERVICE PIPE

5/8IN WATER SERVICE METER ASSEMBLY
5/8IN COPPER SERVICE PIPE
1IN AUTO AIR RELEASE VALVE ASSEMBLY

2IN AUTO AIR RELEASE VALVE ASSEMBLY

4IN AUTO AIR RELEASE VALVE ASSEMBLY

2IN BLOW-OFF ASSEMBLY

BLOW-OFF ASSEMBLY

FIRE HYDRANT ASSEMBLY

RELOCATE FIRE HYDRANT

FIRE HYDRANT RISER
RETIRE IN PLACE EXISTING WATER MAIN

REMOVE FIRE HYDRANT

Unit of
Measure

L.F.

L.F.

EACH

L.F.

EACH
L.F.
EACH

EACH

EACH

EACH

EACH

EACH

EACH

V.F.
L.F.

EACH

Region

TATE
TATE

TATE

>
]
m

TATE

RPOWNODARWNONWNONDEFEONWNE

Awarded Contracts

Average
Unit Price

$32.
$18.
$39.
$32.
$44.
$44.
$312.
$1,559.
$435.
$29.
$20.
$19.
$23.
$18.
$20.
$19.
$2,790.
$2,790.
$232.
$232.
$3,030.
$2,756.
$2,893.
$7,040.
$3,249.
$7,600.
$6,260.
$11,455.
$11,455.
$2,041.
$1,863.
$1,942.
$4,936.
$4,728.
$4,797.
$8,670.
$5,323.
$8,281.
$6,073.
$1,100.
$6,046.
$4,397.
$417.
$417.
$6.

$7.
$10.
$7.
$1,467.
$565.
$575.

44
00
00
04
68
68
43
00
72
41
74
50
48
83
96
08
00
00
00
00
44
63
53
00
90
00
88
78
78
86
37
70
17
57
77
40
15
00
76
00
75
83
07
07
18
67
30
14
20
28
67

Total
Cost

$77,376.
$1,440.
$975.
$79,791.
$48,790.
$48,790.
$25,619.
$14,031.
$39,650.
$35,120.
$8,090.
$29,445.
$72,655.
$85,462.
$12,367.
$97,829.
$5,580.
$5,580.
$34,800.
$34,800.
$18,182.
$16,539.
$34,722.
$21,120.
$9,749.
$38,000.
$68,869.
$11,455.
$11,455.
$8,167.
$9,316.
$17,484.
$34,553.
$66,200.
$100,753.
$86,704.
$340,681.
$82,810.
$510,195.
$1,100.
$12,093.
$13,193.
$834.
$834.
$63,414.
$43,593.
$22,410.
$129,417.
$8,803.
$7,348.
$3,454.

60
00
00
60
56
56
26
00
26
00
00
00
00
80
00
80
00
00
00
00
64
76
40
00
70
00
70
78
78
44
83
27
20
00
20
00
61
00
61
00
50
50
14
14
12
15
00
27
18
64
00

148

Total
Quantity

2385.
80.
25.

2490.

1092.

1092.
82.

9.
91.
1194.
390.

1510.

3094.

4538.

590.
5128.
2.

2.
150.
150.

.00

-00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

-00

.00

.00

.00

.00

-00

-00

.00

.00

.00

.00

10266 .

5680.
2175.

18121.

.00

13.

.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00

00



Item
Number

795-12.

795-12.

795-12.

795-13.

795-13.
795-13.
795-13.
795-13.
795-13.
795-13.
795-13.
795-13.
795-13.
795-13.
795-13.
795-13.
795-13.
795-13.
795-13.
795-13.
795-13.
795-14.

02

03

08

01

03
05
06
07
08
09
10
11
12
13
14
15
16
17
18
19
20

01

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

REMOVAL OF EXISTING LINE

PIPE GROUTING

REMOVE WATER METER

DI FITTINGS

PVC FITTINGS

CREEK
CREEK
CREEK
CREEK
CREEK
CREEK
CREEK
CREEK
CREEK
CREEK
CREEK
CREEK
CREEK
CREEK
CREEK
CREEK

CLASS

CROSSING
CROSSING
CROSSING
CROSSING
CROSSING
CROSSING
CROSSING
CROSSING
CROSSING
CROSSING
CROSSING
CROSSING
CROSSING
CROSSING
CROSSING
CROSSING

A CONCRETE

Unit of
Measure

LS

LS

EACH
LB.

LB.
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS

C.Y.

Average
Region Unit Price
STATE $784.23
1 $42,600.00
2 $31,766.35
STATE $37,183.18
1 $5,100.00
2 $25,000.00
3 $24,970.00
STATE $20,017.50
1 $510.00
STATE $510.00
1 $12.14
2 $9.10
3 $9.80
STATE $9.29
2 $1.00
STATE $1.00
2 $29,661.10
STATE $29,661.10
2 $8,500.00
STATE $8,500.00
2 $7,000.00
STATE $7,000.00
2 $6,500.00
STATE $6,500.00
2 $7,500.00
STATE $7,500.00
2 $30,000.00
STATE $30,000.00
2 $6,500.00
STATE $6,500.00
2 $6,500.00
STATE $6,500.00
2 $5,250.00
STATE $5,250.00
2 $6,000.00
STATE $6,000.00
2 $6,000.00
STATE $6,000.00
2 $6,000.00
STATE $6,000.00
2 $7,500.00
STATE $7,500.00
2 $6,000.00
STATE $6,000.00
2 $9,500.00
STATE $9,500.00
2 $6,000.00
STATE $6,000.00
2 $1,093.51
3 $760.00

STATE $1,037.93

Awarded Contracts

Total
Cost

$19,605.
$85,200.
$63,532.
$148,732.
$5,100.
$50,000.
$24,970.
$80,070.
$1,530.
$1,530.
$92,725.
$1,554,255.
$198,700.
$1,845,680.
$40.
$40.
$88,983.
$88,983.
$17,000.
$17,000.
$14,000.
$14,000.
$6,500.
$6,500.
$7,500.
$7,500.
$30,000.
$30,000.
$6,500.
$6,500.
$6,500.
$6,500.
$5,250.
$5,250.
$6,000.
$6,000.
$6,000.
$6,000.
$6,000.
$6,000.
$7,500.
$7,500.
$6,000.
$6,000.
$9,500.
$9,500.
$6,000.
$6,000.
$27,337.
$3,800.
$31,137.

82
00
70
70
00
00
00
00
00
00
26
00
00
26
00
00
30
30
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
75
00
75

149

Total
Quantity

25.
2.

00
00

2.00
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.00
.00
.00
.00
.00
-00
.00
7639.
170750.
20280.
198669.
40.

40.

.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00



Item
Number

795-14.

795-14.

795-14.

795-14.

795-14.

795-15.

795-15.

795-15.

795-15.

795-15.

795-15.

795-15.

795-15.

795-15.

795-15.
795-16.
795-20.
795-21.

795-21.

03

05

08

09

10

01

02

03

04

05

07

11

24

25

26
14
01
01
02

Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts

Description

CLASS C CONCRETE

CONCRETE ENCASEMENT

RESTORE ASPHALT

RESTORE CONCRETE

RESTORE GRAVEL

8IN STEEL CASING PIPE OPEN CUT METHOD

12IN STEEL CASING PIPE OPEN CUT METHOD

141N STEEL CASING PIPE
18IN STEEL CASING PIPE

20IN STEEL CASING PIPE

24IN STEEL CASING PIPE

36IN STEEL CASING PIPE

10IN STEEL CASING PIPE

16IN STEEL CASING PIPE

32IN STEEL CASING PIPE
RELOCATE WATER PUMPING

OPEN
OPEN

OPEN

OPEN

OPEN

OPEN

OPEN

CUT
CUT

CUT

CUT

CUT

CUT

CuT

METHOD
METHOD

METHOD

METHOD

METHOD

METHOD

METHOD

OPEN CUT METHOD

STATION FACILITIE

RECONNECT SERVICE ASSEMBLY

RETIRE WATER METER ASSEMBLIES

RETIRE WATER VALVES AND HYDRANTS

Unit of
Measure

C.Y.

L.F.
EACH
EACH
LS

LS

Average
Region Unit Price
2 $300.00
3 $520.00
STATE $401.54
1 $329.25
2 $105.16
3 $60.20
STATE $120.05
1 $45.59
2 $73.95
3 $71.67
STATE $61.98
1 $45.59
2 $145.96
STATE $79.49
1 $10.13
2 $9.34
STATE $9.47
1 $198.90
2 $200.00
STATE $199.72
1 $240.72
2 $324 .85
3 $153.16
STATE $310.99
2 $300.00
STATE $300.00
1 $280.50
2 $259.56
STATE $268.85
2 $325.00
STATE $325.00
2 $548.33
3 $208.39
STATE $482.03
2 $234.33
STATE $234.33
1 $283.66
2 $190.00
STATE $198.59
1 $280.50
2 $219.78
STATE $248.35
3 $520.00
STATE $520.00
2 $41,345.84
STATE $41,345.84
3 $1,481.50
STATE $1,481.50
2 $10,414.35
STATE $10,414.35

2 $2,708.25

Total
Cost

$4,200.
$6,240.
$10,440.
$4,938.
$5,258.
$2,408.
$12,604.
$40,848.
$81,714.
$10,750.
$133,313.
$22,795.
$37,219.
$60,014.
$5,409.
$25,979.
$31,388.
$29,835.
$87,600.
$117,435.
$31,293.
$510,007.
$12,252.
$553,553.
$62,400.
$62,400.
$68,722.
$79,684.
$148,407.
$35,100.
$35,100.
$248,940.
$22,923.
$271,863.
$4,686.
$4,686.
$42,549.
$282,340.
$324,889.
$168,300.
$148,350.
$316,650.
$20,800.
$20,800.
$41,345.
$41,345.
$11,852.
$11,852.
$10,414.
$10,414.
$2,708.

00
00
00
75
00
00
75
64
80
00
44
00
00
00
42
00
42
00
00
00
60
51
80
91
00
00
50
72
22
00
00
42
00
42
60
60
00
00
00
00
00
00
00
00
84
84
00
00
35
35
25

150

Total
Quantity

14.
12.
26.
15.
50.
40.
105.
896.
1105.
150.
2151.
500.
255.
755.
534.
2780.
3314.
150.
438.
588.
130.
1570.
80.
1780.
208.
208.
245.
307.
552.
108.
108.
454.
110.
564.
20.
20.
150.
1486.
1636.
600.
675.
1275.
40.
40.
-00
-00
.00
.00
.00
.00
.00

RPRR OO,

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

795-30.
795-51.
795-70.
795-70.
797-01.
797-02.
797-02.
797-02.
797-02.

797-03.

797-03.
797-03.
797-03.
797-03.
797-05.

797-05.

797-05.
797-05.
797-05.
797-05.
797-05.

797-05.

797-05.

08
01
01
02
18
04
06
07
08

04

05
06
07
08
01
02

03
05
06
14
51

52

53

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

2IN HDPE CASING OPEN CUT

BOLLARD

POLYETHYLENE PIPE PROTECT - 8"
POLYETHYLENE PIPE PROTECT - 12"
16IN EPOXY COATED DIP FORCE MAIN
2IN HDPE FORCE MAIN

4IN HDPE FORCE MAIN

6IN HDPE FORCE MAIN

8IN HDPE FORCE MAIN

2IN PVC FORCE MAIN

3IN PVC FORCE MAIN
4IN PVC FORCE MAIN
8IN PVC FORCE MAIN
6IN PVC FORCE MAIN
8IN DIP GRAVITY SEWER OFT-6FT DEPTH

8IN DIP GRAVITY SEWER 6FT-12FT DEPTH

8IN DIP GRAVITY SEWER 12FT-18FT DEPTH
10IN DIP GRAVITY SEWER OFT-6FT DEPTH
10IN DIP GRAVITY SEWER 6FT-12FT DEPTH
16IN DIP GRAVITY SEWER 6FT-12FT DEPTH
8IN PVC GRAVITY SEWER OFT-6FT DEPTH

8IN PVC GRAVITY SEWER 6FT-12FT DEPTH

8IN PVC GRAVITY SEWER 12FT-18FT DEPTH

Unit of
Measure
L.F.
EACH

L.

F.

m M M M M m m T T M M M m

m T T M M T

T

Average
Region Unit Price
STATE $2,708.25
2 $40.00
STATE $40.00
3 $2,078.00
STATE $2,078.00
2 $2.08
STATE $2.08
2 $4.17
STATE $4.17
2 $239.53
STATE $239.53
1 $61.20
STATE $61.20
1 $66.30
STATE $66.30
1 $71.40
STATE $71.40
1 $65.24
STATE $65.24
2 $39.00
4 $30.00
STATE $37.73
4 $34.00
STATE $34.00
2 $43.63
STATE $43.63
2 $69.33
STATE $69.33
2 $63.15
STATE $63.15
2 $198.14
STATE $198.14
1 $239.00
2 $235.78
3 $130.00
STATE $233.27
2 $286.47
STATE $286.47
1 $306.00
STATE $306.00
3 $171.50
STATE $171.50
1 $608.00
STATE $608.00
2 $127.61
STATE $127.61
2 $119.66
3 $136.00
STATE $120.29
2 $148.39
3 $170.00

Awarded Contracts

Total
Cost

$2,708.
$2,000.
$2,000.
$2,078.
$2,078.
$416.
$416.
$18,556.
$18,556.
$114,974.
$114,974.
$54,468.
$54,468.
$90,168.
$90,168.
$44,982.
$44,982.
$218,877.
$218,877.
$23,790.
$3,000.
$26,790.
$25,500.
$25,500.
$965,835.
$965,835.
$12,826.
$12,826.
$267,453.
$267,453.
$26,748.
$26,748.
$482,780.
$290,010.
$18,460.
$791,250.
$373,848.
$373,848.
$76,500.
$76,500.
$10,633.
$10,633.
$36,480.
$36,480.
$170,863.
$170,863.
$669,149.
$30,600.
$699,749.
$225,545.
$2,550.

25
00
00
00
00
00
00
50
50
40
40
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
05
05
60
60
60
60
00
00
00
00
40
40
00
00
00
00
00
00
21
21
76
00
76
60
00

151

Total
Quantity

1.00
50.00
50.00

1.00

1.00

200.00
200.00
4450.00
4450.00
480.00
480.00
890.00
890.00
1360.00
1360.00
630.00
630.00
3355.00
3355.00
610.00
100.00
710.00
750.00
750.00
22139.00
22139.00
185.00
185.00
4235.00
4235.00
135.00
135.00
2020.00
1230.00
142.00
3392.00
1305.00
1305.00
250.00
250.00
62.00
62.00
60.00
60.00
1339.00
1339.00
5592.00
225.00
5817.00
1520.00
15.00



Item
Number

797-05.
797-05.
797-05.
797-05.
797-05.
797-05.
797-05.
797-05.
797-06.
797-06.

797-06.

797-06.
797-06.
797-06.
797-06.
797-06.

797-06.

797-06.

797-06.

797-06.

797-06.

797-06.

797-06.

55
56
57
60
68
79
80
81
60
62
64

65
66
67
71
75

87

89

90

91

92

93

97

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

10IN
10IN
10IN
121N
18IN

IN

_IN

PVvC
PVC
PvC
PVvC
PVC
PVC
PVvC
PVC

GRAVITY
GRAVITY
GRAVITY
GRAVITY
GRAVITY
GRAVITY
GRAVITY
GRAVITY

SEWER
SEWER
SEWER
SEWER
SEWER
SEWER
SEWER
SEWER

OFT-6FT DEPTH

6FT-12FT DEPTH
12FT-18FT DEPTH
6FT-12FT DEPTH
6FT-12FT DEPTH
OFT-6FT DEPTH

6FT-12FT DEPTH

12FT-18FT DEPTH

BORE/JACK 8IN STEEL CASING PIPE-UNCON.

BORE/JACK 12IN STEEL
BORE/JACK 16IN STEEL

BORE/JACK 18IN STEEL
BORE/JACK 20IN STEEL
BORE/JACK 24IN STEEL
BORE/JACK __IN STEEL
BORE/JACK 12IN STEEL

CASING PIPE-UNCON.

CASING PIPE-UNCON.

CASING PIPE-UNCON.
CASING PIPE-UNCON.
CASING PIPE-UNCON.
CASING PIPE-UNCON.

CASING PIPE-ROCK.

OPEN CUT 8IN STEEL CASING PIPE

OPEN

OPEN

OPEN
OPEN
OPEN

OPEN

CUT

CUT

CuT
CUT
CuT

CUT

12IN STEEL CASING PIPE

16IN STEEL CASING PIPE

18IN STEEL CASING PIPE

20IN STEEL CASING PIPE

24IN STEEL CASING PIPE

_ IN STEEL CASING PIPE

Unit of
Measure

-
m MMM M T M m M T M M T

m T M M M T

Region

STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
4
STATE
4
STATE
4
STATE
2
STATE
2
STATE
2
3
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
1
2
STATE
1
2
STATE
1
2
3
STATE
2
STATE
2
STATE
2
STATE
1

Awarded Contracts

Average
Unit Price

$148.
$181.
$181.
$204.
$204.
$324.
$324.
$182.
$182.
$182.
$182.
$111.
$111.
$121.
$121.
$131.
$131.
$556.
$556.
$502.
$502.
$471.
$912.
$640.
$468.
$468.
$823.
$823.
$729.
$729.
$416.
$416.
$450.
$450.
$198.
$190.
$192.
$240.
$246.
$246.
$201.
$346.
$295.
$260.
$177.
$177.
$379.
$379.
$182.
$182.
$178.

60
71
71
05
05
00
00
28
28
94
04
00
00
00
00
00
00
00
00
36
36
52
09
09
64
64
03
03
01
01
00
00
00
00
90
00
62
72
79
44
32
00
00
43
51
51
16
16
25
25
50

Total
Cost

$228,095.
$39,976.
$39,976.
$39,585.
$39,585.
$78,084.
$78,084.
$216,913.
$216,913.
$86,896.
$86,896.
$106,782.
$106,782.
$195,052.
$195,052.
$28,820.
$28,820.
$144,560.
$144,560.
$371,748.
$371,748.
$167,390.
$200,660.
$368,050.
$177,145.
$177,145.
$145,675.
$145,675.
$80,191.
$80,191.
$66,560.
$66,560.
$36,000.
$36,000.
$24,862.
$57,000.
$81,862.
$33,700.
$567,614.
$601,314.
$47,311.
$44,980.
$23,600.
$115,891.
$52,544.
$52,544.
$142,185.
$142,185.
$24,603.
$24,603.
$24,097.

60
20
20
60
60
00
00
20
20
50
50
00
00
00
00
00
00
00
00
80
80
70
00
70
92
92
50
50
10
10
00
00
00
00
50
00
50
80
00
80
25
00
00
25
24
24
00
00
75
75
50

152

Total

Quanti

1535.
220.
220.
194.
194.
241.
241.

1190.

1190.
475.
475.
962.
962.

1612.

1612.
220.
220.
260.
260.
740.
740.
355.
220.
575.
378.
378.
177.
177.
110.
110.
160.
160.

80.
80.
125.
300.
425.
140.

2300.

2440.
235.
130.

80.
445.
296.
296.
375.
375.
135.
135.
135.

ty

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.
797-07.

797-07.

797-07.

797-07.

797-07.

797-08.
797-08.

797-08.

01

02

03

04

05

06

07

08

09
18
56

60

62

80

01
02
03

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

48IN MANHOLE OFT-4FT DEPTH

481N MANHOLE 4FT-6FT DEPTH

48IN MANHOLE 6FT-8FT DEPTH

48IN MANHOLE 8FT-10FT DEPTH

48IN MANHOLE 10FT-12FT DEPTH

481N MANHOLE 12FT-14FT DEPTH

48IN MANHOLE 14FT-16FT DEPTH

481N MANHOLE 16FT-20FT DEPTH

48IN MANHOLE 20FT-24FT DEPTH
60IN MANHOLE 14FT-16FT DEPTH

MANHOLE DROP CONNECTION ASSEMBLY

ADJUST EXISTING MANHOLE

MANHOLE MODIFICATION

REMOVE SEWER MANHOLE

DI FITTINGS
PVC FITTINGS

HDPE FITTINGS

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

LB.
LB.

LB.

Region

2
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$160.
$167.
$4,792.
$4,792.
$4,846.
$4,722.
$5,000.
$4,814.
$5,190.
$5,041.
$6,026.
$5,860.
$5,195.
$7,180.
$5,115.
$8,000.
$6,720.
$5,672.
$6,185.
$7,580.
$6,476.
$6,876.
$8,440.
$6,996.
$8,315.
$8,500.
$8,361.
$8,349.
$10,020.
$8,535.
$9,800.
$9,800.
$10,310.
$10,310.
$4,948.
$7,000.
$5,461.
$2,500.
$1,200.
$2,066.
$2,016.
$2,078.
$2,057.
$1,661.
$1,655.
$1,656.
$13.
$13.
$22.
$22.
$12.

00
24
11
11
15
33
00
96
00
18
00
00
59
00
25
00
00
21
a7
00
00
01
00
31
93
00
95
41
00
03
00
00
20
20
34
00
26
00
00
67
00
00
33
85
81
27
48
48
80
80
00

Total
Cost

$33,600.
$57,697.
$9,584.
$9,584.
$14,538.
$42,500.
$20,000.
$77,039.
$51,900.
$95,782.
$12,052.
$11,720.
$171,454.
$14,360.
$97,189.
$8,000.
$33,600.
$153,149.
$117,523.
$37,900.
$155,423.
$82,512.
$8,440.
$90,952.
$24,947.
$8,500.
$33,447.
$66,795.
$10,020.
$76,815.
$9,800.
$9,800.
$10,310.
$10,310.
$14,845.
$7,000.
$21,845.
$5,000.
$1,200.
$6,200.
$2,016.
$4,156.
$6,172.
$3,323.
$39,739.
$43,063.
$195,725.
$195,725.
$17,671.
$17,671.
$5,400.

00
50
21
21
45
94
00
39
00
37
00
00
37
00
67
00
00
67
98
00
98
08
00
08
78
00
78
25
00
25
00
00
20
20
02
00
02
00
00
00
00
00
00
70
40
10
00
00
00
00
00

153

Total
Quantity

210.
345.
2.
2.
3.
9.
4.
16.
10.
19.
2.
2.
33.
2.
19.
1.
5.
27.
19.
5.
24.
12.
1.
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
14520.
14520.
.00
775.
450.

[EY
w
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00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00

00
00



Item
Number

797-08.

797-08.

797-08.

797-08.

797-08.

797-08.

797-08.
797-08.
797-09.

797-09.

797-09.
797-09.

797-09.

797-09.

797-09.
797-09.
797-09.
797-09.
797-09.
797-09.

797-09.

04

05

07
08

09

20

62
67
04
06

07
08
19

26

40
41
43
a4
46
a7

51

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

4IN PVC PIPE FOR SERVICE LATERAL

6IN PVC PIPE FOR SERVICE LATERAL

4IN CLEAN OUT ASSEMBLY

6IN CLEAN OUT ASSEMBLY

8IN CLEAN OUT ASSEMBLY

CONNECT SERVICE LINES (ALL SIZES)

6IN GATE VALVE ASSEMBLY
16IN GATE VALVE ASSEMBLY
2IN PVC BALL VALVE

4IN PLUG VALVE ASSEMBLY

6IN PLUG VALVE ASSEMBLY

8IN PLUG VALVE ASSEMBLY

1IN COMBO AIR RELEASE VALVE ASSEMBLY

2IN AIR/VAC VALVE ASSEMBLY

CUT AND CAP (ALL LINES)
CUT AND CAP 2IN FORCE MAIN
CUT AND CAP 4IN FORCE MAIN
CUT AND CAP 8IN GRAVITY
CUT AND CAP 6IN FORCE MAIN

CUT AND CAP 8IN FORCE MAIN

2IN PLUG VALVE W/CHECK VALVE ASSEMBLY

Unit of
Measure

L.F.

L.F.

EACH

EACH

EACH

EACH

EACH
EACH
EACH

EACH

EACH
EACH
EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH

EACH

Average
Region Unit Price
STATE $12.00
2 $42.68
3 $98.70
STATE $45.16
1 $88.09
2 $51.52
3 $98.70
STATE $64.84
2 $1,015.00
STATE $1,015.00
1 $1,680.00
2 $1,021.15
3 $1,559.00
STATE $1,225.75
2 $524.70
STATE $524.70
2 $3,516.62
4 $5,800.00
STATE $3,842.81
2 $4,165.74
STATE $4,165.74
2 $18,745.83
STATE $18,745.83
2 $943.73
STATE $943.73
1 $1,650.36
2 $2,074.96
STATE $2,027.78
1 $2,157.30
STATE $2,157.30
1 $3,181.83
STATE $3,181.83
1 $9,180.00
2 $3,966.56
STATE $5,921.60
1 $3,515.65
2 $4,375.00
STATE $4,267.58
1 $2,032.45
STATE $2,032.45
1 $1,020.00
STATE $1,020.00
1 $1,020.00
STATE $1,020.00
1 $1,020.00
STATE $1,020.00
1 $1,020.00
STATE $1,020.00
1 $1,248.02
STATE $1,248.02
1 $4,284.00

Awarded Contracts

Total
Cost

$5,400.
$29,448.
$3,158.
$32,606.
$38,760.
$46,883.
$5,527.
$91,170.
$1,015.
$1,015.
$28,560.
$41,866.
$3,118.
$73,544.
$524.
$524.
$21,099.
$5,800.
$26,899.
$8,331.
$8,331.
$37,491.
$37,491.
$3,774.
$3,774.
$6,601.
$66,398.
$73,000.
$4,314.
$4,314.
$9,545.
$9,545.
$27,540.
$19,832.
$47,372.
$7,031.
$61,250.
$68,281.
$2,032.
$2,032.
$2,040.
$2,040.
$2,040.
$2,040.
$2,040.
$2,040.
$2,040.
$2,040.
$3,744.
$3,744.
$8,568.

00
00
40
40
00
00
20
20
00
00
00
98
00
98
70
70
69
00
69
48
48
66
66
90
90
44
76
20
60
60
50
50
00
80
80
30
00
30
45
45
00
00
00
00
00
00
00
00
05
05
00

154

Total
Quantity

450.
690.
32.
722.
440.
910.
56.
1406.
-00
-00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
-00
-00
.00
.00
.00
.00
.00
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NWWNNNNNNNNRPRPORANOUTWWWNNONDBEABRANNNNNRORE

2=

00
00
00
00
00
00
00
00



Item
Number

797-10.

797-10.

797-10.

797-10.

797-10.

797-10.

797-10.

797-10.

797-10.

797-10.

797-10.

797-10.
797-10.
797-10.
797-10.
797-11.
797-11.

02

03

05

06

09

10

14

15

16

17

18

21
24
26
31
15
20

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

CONNECT 8IN SEWER TO EXIST. MANHOLE

CONNECT 10-18IN SEWER TO EXIST. MANHOLE

CONNECT 4IN LATERAL TO SEWER LINE

CONNECT 6IN LATERAL TO SEWER LINE

CONNECT EX. 8IN SEWER TO NEW MANHOLE

CONNECT EX.10-18IN SEWER TO NEW MANHOLE

CONNECT TO 2IN FORCE MAIN

CONNECT TO 3IN FORCE MAIN

CONNECT TO 4IN FORCE MAIN

CONNECT TO 6IN FORCE MAIN

CONNECT TO 8IN FORCE MAIN

CONNECT TO 16IN FORCE MAIN

REMOVE & REPLACE SEWER PUMP STATION
CONNECT PUMP STATION TO FORCE MAIN
RESIDENTIAL GRINDER PUMP STATION
48IN MH ADJUSTMENT INCREASE HEIGHT

48IN MH ADJUSTMENT DECREASE HEIGHT

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
LS

EACH
EACH
V.F.

V.F.

Region

STATE

Awarded Contracts

Average
Unit Price

$4,284.
$5,130.
$2,245.
$4,828.
$2,916.
$1,176.
$5,195.
$3,185.
$980.
$1,767.
$1,040.
$362.
$1,865.
$1,974.
$1,434.
$4,763.
$2,083.
$6,299.
$2,769.
$6,813.
$4,357.
$6,234.
$5,527.
$1,632.
$2,033.
$4,000.
$2,084.
$4,500.
$4,500.
$2,040.
$2,404.
$2,371.
$3,264.
$5,860.
$4,821.
$3,978.
$6,499.
$4,986.
$24,994.
$24,994.
$20,000.
$20,000.
$6,499.
$6,499.
$5,100.
$5,100.
$364.
$364.
$746.
$1,100.
$808.

00
00
64
00
40
00
00
50
34
00
86
00
75
00
30
00
40
00
65
75
70
00
75
00
30
00
94
00
00
00
97
79
00
03
62
13
80
80
43
43
00
00
80
80
00
00
50
50
29
00
71

Total
Cost

$8,568.
$5,130.
$20,210.
$9,656.
$34,996.
$1,176.
$5,195.
$6,371.
$23,528.
$3,534.
$27,062.
$6,154.
$76,495.
$1,974.
$84,623.
$14,289.
$39,584.
$12,598.
$66,471.
$27,255.
$21,788.
$6,234.
$55,277.
$6,528.
$4,066.
$4,000.
$14,594.
$4,500.
$4,500.
$4,080.
$48,099.
$52,179.
$6,528.
$17,580.
$24,108.
$11,934.
$12,999.
$24,934.
$49,988.
$49,988.
$20,000.
$20,000.
$12,999.
$12,999.
$10,200.
$10,200.
$12,393.
$12,393.
$10,448.
$3,300.
$13,748.

00
00
75
00
75
00
00
00
23
00
23
00
60
00
60
00
53
00
53
00
49
00
49
00
59
00
59
00
00
00
30
30
00
08
08
40
60
00
86
86
00
00
60
60
00
00
00
00
12
00
12

155

Total
Quantity
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.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00



Item
Number

797-11.

797-11.

797-11.

797-11.

797-11.

797-11.

797-11.

797-11.

797-11.
797-11.
797-11.
797-11.
797-11.
797-11.
797-11.
797-11.

797-13.

797-40.

798-06.
798-06.

798-08.

25

30

31

32

34

35

36
38

39
40
a1
42
46
a7
48
51
03

01

48
56
02

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

RETIREIN PLACE 48IN MANHOLE

RETIREIN PLACE EXISTING SEWER <8IN

RETIREIN PLACE EXISTING SEWER 8IN-14IN

RETIREIN PLACE EXISTING SEWER 15IN-241IN

REMOVE EXISTING SEWER <8IN

REMOVE EXISTING SEWER 8IN-14IN

REMOVE EXISTING SEWER 15IN-241IN

BY-PASS PUMPING

TV INSPECTION
RESTORE ASPHALT
RESTORE CONCRETE
RESTORE GRAVEL
CONCRETE CAP

STREAM CROSSING (#)
STREAM CROSSING (#)
REMOVE SEPTIC SYSTEM

FIRE HYDRANT ASSEMBLY

CONCRETE ENCASEMENT

FIBER STORAGE LOOP
FIBER OPTIC CABLE ENCLOSURE (INSTALL)

TRANSFER CABLE / FIBER

Unit of
Measure

EACH

L.F.
S.Y.
S.Y.
S.Y.
C.Y.
LS

LS

EACH

EACH

EACH
EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE
TATE

TATE

WONRFPONONRPONRPONODWNRPONRPODWNPRE

Awarded Contracts

Average
Unit Price

$1,660.00
$468.38
$1,247.00
$704.35
$24.48
$8.33
$15.25
$25.01
$10.99
$27.00
$18.05
$26.04
$26.04
$51.00
$30.51
$32.63
$34.35
$24.47
$25.43
$37.06
$37.06
$79,530.45
$119,504.30
$96,662.10
$3.65
$3.65
$74.75
$74.75
$104.15
$104.15
$9.36
$9.36
$966.67
$966.67
$5,750.00
$5,750.00
$5,500.00
$5,500.00
$5,500.00
$5,500.00
$10,050.00
$7,300.00
$8,216.67
$102.00
$55.66
$60.13
$750.00
$750.00
$1,900.00
$1,900.00
$1,600.00

Total
Cost

$13,280.
$17,330.
$2,494.
$33,104.
$11,016.
$4,998.
$16,014.
$121,564.
$63,787.
$21,465.
$206,817.
$2,604.
$2,604.
$37,485.
$194,375.
$231,860.
$24,385.
$162,625.
$187,010.
$22,976.
$22,976.
$318,121.
$358,512.
$676,634.
$5,153.
$5,153.
$65,403.
$65,403.
$10,415.
$10,415.
$6,848.
$6,848.
$29,000.
$29,000.
$5,750.
$5,750.
$5,500.
$5,500.
$88,000.
$88,000.
$10,050.
$14,600.
$24,650.
$3,264.
$16,699.
$19,963.
$1,500.
$1,500.
$3,800.
$3,800.
$9,600.

00
24
00
24
00
00
00
65
40
00
05
00
00
00
00
00
00
20
20
70
70
78
91
69
80
80
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
20
20
00
00
00
00
00

156

Total
Quantity

8.00
37.00
2.00
47.00
450.00
600.00
1050.00
4860.00
5805.00
795.00
11460.00
100.00
100.00
735.00
6370.00
7105.00
710.00
6645.00
7355.00
620.00
620.00
4.00
3.00
7.00
1412.00
1412.00
875.00
875.00
100.00
100.00
732.00
732.00
30.00
30.00
1.00
1.00
1.00
1.00
16.00
16.00
1.00
2.00
3.00
32.00
300.00
332.00
.00
.00
.00
.00
.00

ONNNN



Item
Number

798-13.

798-13.

801-01

801-01.

801-01.

801-01.

801-01.

801-01.

801-01.
801-01.

801-01.

801-01.

801-01.

801-01.

801-01.

801-01.

03

07

02

04

07

08

16

17
30

34

35

36

37
38

40

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

STRAND TANGENT ASSEMBLY
STRAND DOUBLE DEADEND ASSEMBLY

SEEDING (WITH MULCH)

CROWN VETCH MIXTURE (WITH MULCH)

SEEDING (WILDFLOWER MIXTURE)
TEMPORARY SEEDING (WITH MULCH)

SEEDING (SPECIAL MIXTURE) WITH MULCH

BONDED FIBER MATRIX HY(W/PERMANENT SEED)

BONDED FIBER MATRIX HHYDRO (W/TEMP SEED)
COVER CROP SEED MIX (RIPZN/FLPL) W/MULCH
GRASS SEED MIX (RIPZN/FLPL)

GRASS SEED MIX (RIPZN/FLPL) W/MULCH

SPECIAL WETLAND SEED MIXTURE

NATVE SEED MX ENCAPSULATION & CLEAR ZONE

NATVE SEED MX FINAL STABLIZATN OF SLOPES

HYDRAULIC EROSION CONTR PROD(HECP)TYPE 1

Unit of
Measure

EACH
EACH

UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

UNIT
UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

Region

STATE
2
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$1,600.
$1,200.
$1,200.
$1,350.
$1,350.
$29.
$29.
$31.
$29.
$30.
$130.
$35.
$50.
$36.
$105.
$105.
$29.
$21.
$25.
$15.
$25.
$99.
$58.
$109.
$30.
$49.
$4,000.
$186.
$299.
$71.
$71.
$24.
$24.
$72.
$73.
$72.
$93.
$40.
$55.
$55.
$64.
$95.
$73.
$46.
$46.
$70.
$44.
$500.
$49.
$75.
$75.

00
00
00
00
00
79
62
41
11
50
00
90
00
92
00
00
74
96
38
98
52
20
52
30
00
42
00
00
85
00
00
50
50
25
62
84
00
00
00
36
65
90
10
30
30
82
03
00
83
00
00

Total
Cost

$9,600.
$3,600.
$3,600.
$4,050.
$4,050.
$95,056.
$63,276.
$165,301.
$13,100.
$336,734.
$1,820.
$72,798.
$2,950.
$77,568.
$57,015.
$57,015.
$485,420.
$217,367.
$390,130.
$52,620.
$1,145,538.
$13,987.
$26,334.
$5,792.
$22,080.
$68,194.
$8,000.
$12,090.
$20,090.
$102,595.
$102,595.
$18,326.
$18,326.
$11,054.
$8,392.
$19,447.
$20,646.
$21,720.
$2,915.
$45,281.
$3,840.
$2,109.
$5,950.
$34,037.
$34,037.
$14,093.
$52,134.
$3,000.
$69,227.
$375,525.
$375,525.

00
00
00
00
00
90
15
30
00
35
00
00
00
00
00
00
41
20
85
00
46
20
00
90
00
10
00
00
00
00
00
00
00
76
70
46
00
00
00
00
40
80
20
61
61
01
97
00
98
00
00

157

Total
Quantity

.00
.00
-00
.00
.00
.39
.00
.80
-00
.19
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.40
.00
.40

735.

735.

199.
1184.
.00
1389.
5007.
5007.

10
10
00
16

16
00
00



Average Unit Prices - 01JAN2021 thru 31DEC2021 - Awarded Contracts 158

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
801-01.41 HYDRAULIC EROSION CONTR PROD(HECP)TYPE 2 UNIT 2 $689.00 $2,067.00 3.00
3 $105.00 $769,335.00 7327.00
STATE $105.24 $771,402.00 7330.00
801-01.42 HYDRAULIC EROSION CONTR PROD(HECP)TYPE 3 UNIT 3 $125.00 $230,500.00 1844 .00
STATE $125.00 $230,500.00 1844.00
801-01.43 HYDRAULIC EROSION CONTR PROD(HECP)TYPE 4 UNIT 2 $865.00 $2,595.00 3.00
3 $185.00 $177,785.00 961.00
STATE $187.12 $180,380.00 964 .00
801-01.44 HYDRAULIC EROSION CONTR PROD(HECP)TYPE 5 UNIT 3 $198.00 $157,806.00 797.00
STATE $198.00 $157,806.00 797.00
801-01.65 TEMPORARY MULCH UNIT 2 $16.43 $47,920.09 2916.81
3 $61.43 $430.00 7.00
STATE $16.54 $48,350.09 2923.81
801-02 SEEDING (WITHOUT MULCH) UNIT 1 $22.75 $222,444 .50 9778.00
2 $20.87 $85,825.10 4111.93
3 $23.07 $103,804.64 4500.00
4 $18.00 $5,976.00 332.00
STATE $22.33 $418,050.24 18721.93
801-02.08 TEMPORARY SEEDING (WITHOUT MULCH) UNIT 3 $25.00 $150.00 6.00
4 $19.09 $2,100.00 110.00
STATE $19.40 $2,250.00 116.00
801-02.15 FERTILIZER TON 1 $1,218.80 $48,752.00 40.00
2 $209.88 $209.88 1.00
3 $776.95 $49,725.00 64 .00
STATE $939.88 $98,686.88 105.00
801-03 WATER (SEEDING & SODDING) M.G. 1 $102.70 $143,017.53 1392.63
2 $31.31 $326,548.25 10429.39
3 $44 .31 $163,342.66 3686.06
4 $4.73 $20,894.45 4416.45
STATE $32.81 $653,802.89 19924 .53
801-07 SEED (SUPPLEMENTAL APPLICATION) LB. 1 $5.10 $26,346.60 5166.00
2 $14.44 $3,337.60 231.10
3 $4.26 $7,777.25 1827.00
STATE $5.19 $37,461.45 7224.10
801-08 FERTILIZER (SUPPLEMENTAL APPLICATION) TON 2 $1,090.12 $8,720.96 8.00
3 $517.86 $7,250.00 14 .00
4 $724.50 $7,245.00 10.00
STATE $725.50 $23,215.96 32.00
801-09 AGRICULTURAL LIME TON 2 $32.00 $661,312.00 20666 .00
STATE $32.00 $661,312.00 20666 .00
802-01.10 TREES EACH 2 $25.00 $23,750.00 950.00
STATE $25.00 $23,750.00 950.00
802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH) EACH 1 $25.50 $229.50 9.00
2 $6.34 $9,023.30 1424 .00
3 $15.00 $1,680.00 112.00
4 $4.00 $1,240.00 310.00
STATE $6.56 $12,172.80 1855.00
802-02.31 CUTTINGS: SALIX SERICEA (18IN-24IN) EACH 2 $6.34 $9,023.30 1424 .00
4 $4.00 $1,240.00 310.00
STATE $5.92 $10,263.30 1734.00

802-02.32 CUTTINGS: CORNUS AMOMUM (18IN-241IN) EACH 2 $6.34 $9,023.30 1424.00



Item
Number

802-02.

802-02.

802-11.

802-11.

802-11.
802-11.

802-11.

802-11.
802-11.

802-11.

802-11.
802-11.

802-11.

802-11.
802-11.
802-11.
802-11.
802-12.

802-12.

33

37

01

02

08
12

16

18
21
26

28
29
44

45
62
64
67
01

02

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

CUTTNGS: SAMBUCUS CANADENSIS (18IN-241IN)

CUTTINGS: ALNUS SERRULATA (18IN-241IN)

ACER NEGUNDO (BOX ELDER 2-5FT)

ACER RUBRUM (RED MAPLE 2-5FT)

CARYA GLABRA (PIGNUT HICKORY 2-5FT)
CORNUS FLORIDA (FLWRNG DGWD 2-5FT)

FRAXINUS PENNSYLVANICA (GRN ASH 2-5FT)

LIQUIDAMBER STYRACIFLUA (SWTGM 2-5FT)
NYSSA SYLVATICA (BLACKGUM 2-5FT)
PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT)

PRUNUS SEROTINA (BLACK CHERRY 2-5FT)
QUERCUS ALBA (WHITE OAK 2-5FT)
ULMUS AMERICANA (AMERICAN ELM 2-5FT)

CARPINUS CAROLINIANA (AMRCN HRNBM 2-5FT)
CORNUS ALTERNIFOLIA (ALTERNATE LEAF DGWO
ILEX DECIDUA (DECIDUOUS HOLLY 2-5FT CNTN
EUONYMUS AMERICAN (STRWBRY BSH 2-5FT CG)
ACER NEGUNDO (BOX ELDER SEEDLNG)

ACER RUBRUM (RED MAPLE SEEDLNG)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH
EACH
EACH

EACH
EACH

EACH

EACH
EACH
EACH
EACH
EACH

EACH

Region

4
STATE
2
4
STATE
2
STATE

Awarded Contracts

Average

Unit Pr

$4.
$5.

$27.
$25.
$25.
$25.
$25.
$35.
$65.
$62.
$35.
$35.
$25.
$25.
$103.
$65.
$70.
$25.
$25.
$25.
$25.
$35.
$80.
$65.
$65.
$25.
$25.
$35.
$35.
$65.
$65.
$65.
$65.
$21.
$21.
$8.
$9.
$20.

$9

ice

00
92
.18
.00
.09
.00
.00
.70
.36
.60
-89
.70
.58
.60
86
00
00
00
00
70
60
28
70
70
00
00
36
60
32
00
00
33
33
70
00
60
11
00
00
70
70
60
60
60
60
60
60
78
00
00
.55

Total
Cost

$1,240.
$10,263.
$1,400.
$1,240.
$2,640.
$7,623.
$7,623.
$249.
$826.
$3,739.
$4,815.
$249.
$24,323.
$3,673.
$28,247.
$8,625.
$8,625.
$8,625.
$8,625.
$249.
$3,673.
$3,923.
$249.
$249.
$8,625.
$8,625.
$826.
$3,673.
$4,500.
$8,625.
$8,625.
$24,163.
$24,163.
$249.
$960.
$3,673.
$4,883.
$14,975.
$14,975.
$249.
$249.
$4,067.
$4,067.
$4,067.
$4,067.
$1,685.
$1,685.
$5,750.
$873.
$1,060.
$7,683.

00
30
30
00
30
00
00
90
88
20
98
90
52
60
02
00
00
00
00
90
60
50
90
90
00
00
88
60
48
00
00
44
44
90
00
60
50
00
00
90
90
20
20
20
20
00
00
90
00
00
90

159

Total

Quant

310
1734
335
310
645
1089
1089
7

8

57
72

7
951
56
1014
345

345.
345.
345.
7.
56.
63.
7.
7.
345.
345.
8.
56.
64.
345.
345.
954.
954.
7.
12.
56.
75.
599.
599.

62.
62.
62.
62.
78.
78.
655.
97.
53.
805.

ity

.00
.00
-00
.00
.00
.00
.00
.00
-00
.00
.00
.00
.00
.00
.00
.00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
.00
.00
00
00
00
00
00
00
00
00
00
00



Item
Number

802-12.

802-12.

802-12.
802-12.
802-12.
802-12.
802-12.
802-12.

802-12.

802-12.

802-12.
802-12.

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.
802-12.

802-12.

04

07

11
12
14
15
16
17

18

19

21
22

26

33

37

38

39
40

44
51

55

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description
ACER SACCHARUM (SUGAR MAPLE SEEDLNG)

BETULA NIGRA (RIVER BIRCH SEEDLNG)

CERCIS CANADENSIS (REDBUD SEEDLNG)
CORNUS FLORIDA (FLWRNG DGWD SEEDLNG)
DIOSPYROS VIRGINIANA (PERSIMON SEEDLNG)
FAGUS GRANDIFOLIA (BEECH SEEDLNG)
FRAXINUS PENNSYLVANICA (GRN ASH SEEDLNG)
JUGLANS NIGRA (BLACK WALNUT SEEDLNG)

LIQUIDAMBER STYRACIFLUA (SWTGM SEEDLNG)

LIRIODENDRON TULIPIFERA (PPLR SEEDLNG)

NYSSA SYLVATICA (BLACKGUM SEEDLNG)
OSTRYA VIRGINIANA (IRONWOOD SEEDLNG)
PLATANUS OCCIDENTALIS (SCMRE SEEDLNG)

QUERCUS MICHAUXII (SW CHST OAK SEEDLNG)

QUERCUS PALUSTRIS (PIN OAK SEEDLNG)

QUERCUS PHELLOS (WILLOW OAK SEEDLNG)

QUERCUS RUBRA (NORTHERN RED OAK SEEDLNG)

SALIX NIGRA (BLACK WILLOW SEEDLNG)

ULMUS AMERICANA (AMERICAN ELM SEEDLNG)
CORNUS AMOMUM (SILKY DOGWOOD SDLNG B.R.)

CARYA LACINIOSA (SHELLBARK HICKORY SDLNG

Unit of
Measure

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH

EACH

Average
Region Unit Price
1 $8.78
STATE $8.78
1 $7.23
2 $5.22
4 $4.50
STATE $6.31
2 $7.75
STATE $7.75
1 $11.62
STATE $11.62
4 $4.50
STATE $4.50
1 $11.62
STATE $11.62
3 $25.00
STATE $25.00
3 $25.00
STATE $25.00
2 $9.00
3 $20.00
STATE $12.89
1 $4.39
2 $5.22
STATE $4.56
2 $5.22
STATE $5.22
2 $5.22
STATE $5.22
1 $11.62
2 $5.22
4 $4.50
STATE $7.67
2 $5.22
STATE $5.22
1 $4.39
4 $4.50
STATE $4.44
2 $6.31
4 $4.50
STATE $5.13
1 $11.62
STATE $11.62
2 $11.90
3 $24.63
STATE $14.54
3 $20.00
STATE $20.00
2 $5.22
STATE $5.22
4 $4.50
STATE $4.50

Awarded Contracts

Total
Cost

$5,750.
$5,750.
$4,735.
$1,247.
$859.
$6,842.
$1,123.
$1,123.
$4,345.
$4,345.
$1,143.
$1,143.
$3,265.
$3,265.
$625.
$625.
$625.
$625.
$873.
$1,060.
$1,933.
$1,233.
$375.
$1,609.
$375.
$375.
$250.
$250.
$7,611.
$1,247.
$2,835.
$11,693.
$1,247.
$1,247.
$2,875.
$2,835.
$5,710.
$2,120.
$2,835.
$4,955.
$4,345.
$4,345.
$1,225.
$665.
$1,890.
$1,060.
$1,060.
$2,077.
$2,077.
$2,835.
$2,835.

90
90
65
58
50
73
56
56
88
88
00
00
22
22
00
00
00
00
00
00
00
59
84
43
84
84
56
56
10
58
00
68
58
58
45
00
45
58
00
58
88
88
76
00
76
00
00
56
56
00
00

160

Total
Quantity

655.
655.
655.
239.
191.
1085.
145.
145.
374.
374.
254.
254.
281.
281.
25.
25.
25.
25.
97.
53.
150.
281.
72.
353.
72.
72.
48.
48.
655.
239.
630.
1524.
239.
239.
655.
630.
1285.
336.
630.
966.
374.
374.
103.
27.
130.
53.
53.
398.
398.
630.
630.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

802-12.
802-13.
802-13.
802-13.
802-13.

802-13.

802-13.
802-13.
802-13.

802-13.

802-13.
802-13.

802-13.

802-13.

802-13.

802-13.

802-13.
802-15.
802-15.
802-15.

802-16.

802-16.

63
03
04
09
14

15

16
28
33

51

53
54

57

59

60
62

63
01
03
04

01

02

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

HAMAMELIS VIRGINIANA (AMERICAN WITCHHAZE
CEPHALANTHUS OCCIDENTALIS (BTNBSH 2-5FT)
CORNUS AMOMUM (SLKY DGWD 2-5FT)

LINDERA BENZOIN (SPICEBUSH 2-5FT)
CALLICARPA AMERICANA (A. BUT) 2-5FT C.G.
PHYSOCARPUS OPULIFOLIUS (NIN) 2-5FT C.G.

CORYLUS AMERICANA (HAZELNU) 2-5FT C.G.
AMORPHA FRUTICOSA (INDIGOBUSH 2-5 FT CNT
RHUS COPALLINUM (WINGED SUMAC 2-5 FT CNT

ALNUS SERRULATA (HAZEL ALDER SDLNG)

CEPHALANTHUS OCCIDENTALIS (BTNBSH SDLNG)

CORNUS AMOMUM (SLKY DGWD SDLNG)

ILEX OPACA (AMERICAN HOLLY SDLNG)

LINDERA BENZOIN (SPICEBUSH SDLNG)

SAMBUCUS CANADENSIS (ELDERBERRY SDLNG)

ILEX VERTICILLATA (CMN WNTRBRY SDLNG B.R

VACCINIUM STAMINEUM (DEERBRY SDLNG B.R.)
ELEOCHARIS ACICULARIS (SLENDER SPIKERUSH
ELEOCHARIS PALUSTRIS (CREEPING SPIKERUS)
JUNCUS EFFUSUS (SOFT RUSH)

SALIX NIGRA (BL WILLOW 3FT LIVE STAKES)

PHYSOCARP OPUL(NINEBARK 3FT LIVE STAKES)

Unit of
Measure

EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH

EACH

EACH

Average
Region Unit Price
2 $12.00
STATE $12.00
1 $35.70
STATE $35.70
2 $92.00
STATE $92.00
1 $35.70
STATE $35.70
3 $65.60
STATE $65.60
2 $25.00
3 $65.60
STATE $29.17
2 $25.00
STATE $25.00
1 $35.70
STATE $35.70
2 $100.00
STATE $100.00
2 $100.00
4 $4.50
STATE $4.86
3 $20.00
STATE $20.00
2 $100.00
3 $20.00
STATE $24.71
4 $4.50
STATE $4.50
2 $5.22
3 $20.00
4 $4.50
STATE $5.19
2 $44.00
STATE $44.00
2 $5.22
4 $4.50
STATE $4.70
2 $12.00
STATE $12.00
1 $25.50
STATE $25.50
1 $25.50
STATE $25.50
1 $25.50
STATE $25.50
1 $8.78
3 $65.60
STATE $23.10
1 $8.78
STATE $8.78

Awarded Contracts

Total
Cost

$6,396.
$6,396.
$4,819.
$4,819.
$368.
$368.
$4,819.
$4,819.
$4,001.
$4,001.
$13,325.
$4,001.
$17,326.
$13,500.
$13,500.
$4,819.
$4,819.
$400.
$400.
$400.
$4,725.
$5,125.
$960.
$960.
$300.
$960.
$1,260.
$859.
$859.
$2,077.
$960.
$4,725.
$7,762.
$1,100.
$1,100.
$2,077.
$4,725.
$6,802.
$6,480.
$6,480.
$3,442.
$3,442.
$3,570.
$3,570.
$3,570.
$3,570.
$3,125.
$7,872.
$10,997.
$3,125.
$3,125.

00
00
50
50
00
00
50
50
60
60
00
60
60
00
00
50
50
00
00
00
00
00
00
00
00
00
00
50
50
56
00
00
56
00
00
56
00
56
00
00
50
50
00
00
00
00
68
00
68
68
68
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Total
Quantity

533.
533.
135.
135.
4.

4.
135.
135.
61.
61.
533.
61.
594.
540.
540.
135.
135.
4.

4.

4.
1050.
1054.
48.
48.
3.
48.
51.
191.
191.
398.
48.
1050.
1496.
25.
25.
398.
1050.
1448.
540.
540.
135.
135.
140.
140.
140.
140.
356.
120.
476.
356.
356.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
802-16.03 CEPHAL OCCIDENT (BTNBSH 3FT LIVE STAKES) EACH 1 $8.78 $3,125.68 356.00
STATE $8.78 $3,125.68 356.00
802-16.04 CORNUS AMOMUM (SLK DGWD 3FT LIVE STAKES) EACH 1 $8.78 $3,125.68 356.00
STATE $8.78 $3,125.68 356.00
802-16.05 LINDERA BENZOIN (SPBSH 3FT LIVE STAKES) EACH 1 $8.78 $3,125.68 356.00
STATE $8.78 $3,125.68 356.00
802-16.06 VIBURNUM DENT (ARWD VIB 3FT LIVE STAKES) EACH 1 $8.78 $3,125.68 356.00
STATE $8.78 $3,125.68 356.00
803-01 SODDING (NEW SOD) S.Y. 1 $5.99 $588,756.38 98342.00
2 $4.74 $1,981,832.25 418378.98
3 $4.57 $837,258.90 183203.00
4 $2.71 $1,161,244.50 428817 .00
STATE $4.05 $4,569,092.03 1128740.98
805-01.01 TURF REINFORCEMENT MAT (CLASS 1) S.Y. 1 $4.71 $7,392.68 1569.57
2 $20.00 $540.00 27.00
3 $3.55 $603.50 170.00
4 $6.50 $5,954.00 916.00
STATE $5.40 $14,490.18 2682 .57
805-01.02 TURF REINFORCEMENT MAT (CLASS 11) S.Y. 2 $3.20 $1,344.41 420.13
3 $14.00 $3,285.32 234.67
STATE $7.07 $4,629.73 654.79
805-01.03 TURF REINFORCEMENT MAT (CLASS 111) S.Y. 1 $8.00 $11,152.00 1394.00
2 $3.20 $118,105.60 36908.00
STATE $3.37 $129,257.60 38302.00
805-05.03 REINFORCED SHOTCRETE FACING S.F. 1 $60.00 $54,000.00 900.00
STATE $60.00 $54,000.00 900.00
805-12.01 EROSION CONTROL BLANKET (TYPE 1) S.Y. 1 $1.48 $13,982.58 9443.00
2 $1.16 $27,939.20 23995.00
4 $1.20 $5,400.00 4500.00
STATE $1.25 $47,321.78 37938.00
805-12.02 EROSION CONTROL BLANKET (TYPE 11) S.Y. 1 $1.00 $850,830.37 846625.00
2 $0.82 $273,015.83 333971.96
3 $1.17 $15,445.89 13192.91
4 $1.20 $5,400.00 4500.00
STATE $0.96 $1,144,692.09 1198289.88
805-12.03 EROSION CONTROL BLANKET (TYPE 111) S.Y. 1 $1.50 $29,175.00 19450.00
2 $1.08 $23,945.00 22115.00
3 $1.17 $74,564 .50 63974.00
STATE $1.21 $127,684.50 105539.00
805-12.05 TURF REINFORCEMENT MAT S.Y. 2 $5.68 $5,759.52 1014.00
4 $5.00 $1,205.00 241.00
STATE $5.55 $6,964 .52 1255.00
805-12.08 700 GRAM COIR FIBER EROSION BLANKET S.Y. 1 $6.20 $37,200.00 6000.00
2 $4.76 $39,924.00 8380.00
3 $10.00 $4,960.00 496.00
4 $5.15 $16,480.00 3200.00
STATE $5.45 $98,564.00 18076.00
806-01 MOWING ACRE 1 $73.87 $3,334,713.00 45143.00
2 $65.67 $3,613,999.70 55035.00
3 $62.86 $4,544,625.73 72300.00
4 $35.08 $3,753,778.00 107004 .00



Item
Number

806-02.

806-02.

806-02.

908-21.

908-21.

920-10.

920-11.

920-12

920-12.
920-13.
920-14.
920-15.
920-20.
930-08.
930-08.
930-08.

930-08.

03

13

14

01

02

04

04

04
04
04
04
04
26
28
29
30

Average Unit Prices - 01JAN2021 thru 31DEC2021 -

Description

PROJECT MOWING

SWATH MOWING

SIDEWALK FINISH MOWING

BEARINGS

BEARINGS

(DESCRIPTION)

(DESCRIPTION)

(DESCRIPTION)

(DESCRIPTION)

(DESCRIPTION)

(DESCRIPTION)

(DESCRIPTION)

(DESCRIPTION)

LOADING TEST (SOIL NAILS)

LOADING TEST (GROUTED ANCHOR)

PROOF LOADING TEST (GROUTED ANCHOR)
EXTENDED CREEP LOADING TEST (GRTD ANCHR)

Unit of
Measure

CYCL

ACRE

ACRE

EACH

EACH

EACH

EACH
L.F.
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

Average
Region Unit Price
STATE $54.55
1 $3,040.39
2 $3,769.79
3 $4,068.59
4 $8,250.00
STATE $3,932.67
2 $47.00
3 $53.20
4 $48.92
STATE $51.20
1 $190.00
STATE $190.00
2 $3,202.68
3 $492.80
STATE $793.90
3 $2,013.20
STATE $2,013.20
3 $15.00
4 $300.00
STATE $16.35
4 $5,400.00
STATE $5,400.00
4 $70.00
STATE $70.00
4 $5,000.00
STATE $5,000.00
4 $16,000.00
STATE $16,000.00
4 $2,000.00
STATE $2,000.00
4 $7,000.00
STATE $7,000.00
3 $250.00
STATE $250.00
2 $250.00
STATE $250.00
2 $1,500.00
STATE $1,500.00
2 $850.00
STATE $850.00
2 $2,000.00

STATE $2,000.00

Awarded Contracts

Total
Cost

$15,247,116.
$170,261.
$143,251.
$130,195.
$99,000.
$542,708.
$133,433.
$613,625.
$236,363.
$983,421.
$26,220.
$26,220.
$3,202.
$3,942.
$7,145.
$16,105.
$16,105.
$60,000.
$5,700.
$65,700.
$10,800.
$10,800.
$3,500.
$3,500.
$5,000.
$5,000.
$16,000.
$16,000.
$2,000.
$2,000.
$7,000.
$7,000.
$500.
$500.
$25,750.
$25,750.
$45,000.
$45,000.
$91,800.
$91,800.
$4,000.
$4,000.

43
98
92
00
00
90
00
98
00
98
00
00
68
40
08
60
60
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Total
Quantity

279482.00
56.00
38.00
32.00
12.00

138.00
2839.00
11535.00
4832.00
19206.00
138.00
138.00
1.00
8.00
9.00
8.00
8.00
4000.00
19.00
4019.00
2.00
2.00
50.00
50.00

.00

.00

-00

.00

.00

.00

.00

.00

-00

.00

.00

103.00

.00

.00

108.00

108.00

2.00
2.00
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