Item
Number

104-03.

105-01

105-01.

105-01.

105-08.

108-03

109-04.

109-04.

109-09.

109-10.

201-01

201-05.

201-07.

202-01

202-01.

202-01.

202-01.

71

20
55

20

20
50
90

01

31

01

01
02

03

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description
ADDITIONAL WORK

CONSTRUCTION STAKES, LINES AND GRADES

DESIGN-BUILD CONSTR STAKES, LINES&GRADES

DESIGN-BUILD DESIGN ENG SERVICES
DESIGN-BUILD CONTRACT MANAGEMENT

CPM PROJECT SCHEDULE

FORCE ACCOUNT
DESIGN-BUILD ROW SERVICES
MATERIAL STORAGE/STAGING YARD

TRAINEE

CLEARING AND GRUBBING

VEGETATION REMOVAL

REMOVAL AND DISPOSAL OF BRUSH & TREES

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

REMOVAL OF ASBESTOS

REMOVAL OF TRASH AND DEBRIS

unit of
Measure

S.F.
LS

LS
LS
LS
LS

DOLL
LS
MNTH

HOUR

LS

LS

LS

LS

LS
LS

LS

Region

2
STATE

Awarded Contracts

Average
Unit Price

$1.

$1.
$93,895.
$51,694.
$228,486.
$215,171.
$145,487.
$1,000,000.
$1,000,000.
$6,900,000.
$6,900,000.
$2,175,000.
$2,175,000.
$156,513.
$78,374.
$133,812.
$124,458.
$1.

$1.

$1.

$1.

Total
Cost

$12,560.
$12,560.
$1,877,907.
$930,509.
$4,226,997.
$3,657,917.
$10,693,332.
$1,000,000.
$1,000,000.
$6,900,000.
$6,900,000.
$2,175,000.
$2,175,000.
$313,027.
$156,748.
$401,437.
$871,212.
$25,000.
$25,000.
$1.

$1.
$757,200.
$757,200.
$9,168.
$4.,544.
$9,568.
$13,184.
$36,464.
$7.,464,162.
$1,327,364.
$1,517,778.
$1,890,881.
$12,200,186.
$39,131.
$10,000.
$49,131.
$69,000.
$48,329.
$117,329.
$82,610.
$55,958.
$198,480.
$911,547.
$1,248,595.
$7,040.
$7,040.
$23,772.
$75,637.
$266,530.
$365,940.
$19,381.

Total
Quantity

25000.
25000.

12.

11460.

5680.
11960.
16480.
45580.
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Item
Number

202-01.

202-01.

202-01.

202-01.
202-01.
202-01.
202-01.

202-02.

202-02.

202-02.

202-02.
202-02.

202-02.

202-02.

202-02.

202-02.

202-02.

202-03

05

13

14

15
50
57
58

01

02

03

04
20

21

22

23

24
51

Description

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

REMOVAL OF ASBESTOS

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL
REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF
OF

OF

OF

OF

OF

PIPE

PIPE

PIPE

STRUCTURES AND OBSTRUCTIONS

STRUCTURES & OBSTRUCTIONS

STRUCTURES & OBSTRUCTIONS

PIPE

PIPE

PIPE

PIPE
PIPE

PIPE

PIPE

PIPE

PIPE

REMOVE CNC EW & PIPE FROM EX DRIVEWAY

REMOVAL

OF

RIGID PVMT, SIDEWALK, ETC.

unit of
Measure

LS

LS
S.Y.

Region

STATE
3
4
STATE

Awarded Contracts

Average
Unit Price

$19,381.
$200,000.
$126,259.
$163,129.
$72.
$27.
$23.
$22.
$38.
$34.
$20.
$31.
$94.
$94.
$2,150.
$2,150.
$4,727.
$4,727.
$3,214.
$3,214.
$41.
$26.
$82.
$53.
$30.
$18.
$22.
$30.
$22.
$26.
$22.
$22.
$28.
$28.
$125.
$28.
$37.
$18.
$35.
$28.
$26.
$18.
$25.
$28.
$25.
$26.
$30.
$30.
$1,686.
$1,686.
$64.

68
00
51

Total
Cost

$19,381.
$200,000.
$126,259.
$326,259.
$5,510.
$3,102.
$1,460.
$594.
$10,666.
$6,678.
$800.
$7.,478.
$3,110.
$3,110.
$15,050.
$15,050.
$4,727.
$4,727.
$3,214.
$3,214.
$3,603.
$1,740.
$8,048.
$13,391.
$1,230.
$1,501.
$2,731.
$4,620.
$2,112.
$6,732.
$2,332.
$2,332.
$6,580.
$6,580.
$2,500.
$7,056.
$57,915.
$3,924.
$71,395.
$12,068.
$18,660.
$3,978.
$34,706.
$5,796.
$8,825.
$14,621.
$6,420.
$6,420.
$1,686.
$1,686.
$31,665.

Total
Quantity

1364.

214.

490.



Item
Number

202-03.

202-03.
202-03.

202-04.

202-04.

202-04.

202-04.
202-04.

202-06.

202-06.

202-06.
202-06.
202-06.
202-06.
202-06.
202-06.
202-06.
202-06.

202-06.

01

02
03
01

02

03

04
50
01

02

03
04
05
06
07
08
09
10

11

Description

REMOVAL

REMOVAL
REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL
REMOVAL

REMOVAL

REMOVAL

REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL

REMOVAL

OF

OF
OF
OF

OF

OF

OF
OF
OF

OF

OF
OF
OF
OF
OF
OF
OF
OF

OF

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

ASPHALT PAVEMENT

RIGID PAVEMENT

ASPHALT PAVEMENT

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES
STRUCTURES

BUILDINGS

BUILDINGS

BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS

BUILDINGS

unit of
Measure

S.Y.

C.Y.
C.Y.

LS

LS

LS

LS
LS
LS

LS

LS
LS
LS
LS
LS
LS
LS
LS

LS

Awarded Contracts

Average
Region uUnit Price
2 $74.54
3 $19.64
4 $32.11
STATE $32.48
1 $21.51
2 $3.38
3 $22.34
4 $29.90
STATE $21.18
1 $220.00
STATE $220.00
4 $15.65
STATE $15.65
1 $149,755.56
2 $78,329.08
3 $529,443.57
4 $72,512.09
STATE $254,123.82
3 $89,343.33
4 $32,834.55
STATE $66,739.82
3 $35,000.00
4 $229,426.07
STATE $164,617.38
4 $216,406.83
STATE $216,406.83
2 $13,030.09
STATE $13,030.09
1 $17,172.89
3 $25,000.00
STATE $19,781.93
1 $4,107.48
3 $25,000.00
STATE $14,553.74
1 $4,107.48
STATE $4,107.48
1 $4,107.48
STATE $4,107.48
1 $4,107.48
STATE $4,107.48
1 $4,107.48
STATE $4,107.48
1 $4,107.48
STATE $4,107.48
1 $4,107.48
STATE $4,107.48
1 $4,107.48
STATE $4,107.48
1 $4,107.48
STATE $4,107.48
1 $4,107.48

Total
Cost

$11,553.
$28,462.
$311,968.
$383,649.
$104,805.
$58,761.
$1,289,521.
$828,017.
$2,281,105.
$12,760.
$12,760.
$13,490.
$13,490.
$898,533.
$704,961.
$5,294,435.
$217,536.
$7,115,467.
$268,030.
$65,669.
$333,699.
$35,000.
$458,852.
$493,852.
$432,813.
$432,813.
$13,030.
$13,030.
$34,345.
$25,000.
$59,345.
$4,107.
$25,000.
$29,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.

Total
Quantity

155.00
1449.00
9717.00
11811.00
4872.00
17385.00
57730.00
27696 .00
107683.00
58.00
58.00
862.00

862.00
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Item
Number

202-06.
202-06.
202-06.
202-06.
202-06.
202-06.
202-06.
202-06.
202-06.
202-06.

202-08.

202-08.

202-08.

202-08.

203-01

203-01.

203-01.

203-01.

203-01.

203-01.

12
13
14
15
16
17
18
19
20
21

10

15

25
28

06
07
11
13

60

Description

REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

OF
OF
OF
OF
OF
OF
OF
OF
OF
OF

OF

OF

OF
OF

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS
BUILDINGS

CURB

CURB AND GUTTER

MEDIAN BARRIER

MEDIAN BARRIER

ROAD & DRAINAGE EXCAVATION (UNCLIFIED)

ROAD & DRAINAGE EXCAVATION (UNCLASS)

RD & DRNG EXCV (ACID PRODUCING OFF SITE)

PRESPLITTING OF ROCK EXCAVATION

ROAD & DRAINAGE EXC (STREAM MITIGATION)

ROAD & DRAINAGE EXCAVATION

unit of
Measure
LS
LS
LS
LS
LS
LS
LS
LS
LS

LS

C.Y.

LS

C.Y.
S.Y.
C.Y.

C.Y.

Average
Region Unit Price
STATE $4,107.48
1 $4,107.48
STATE $4,107.48
1 $4,107.48
STATE $4,107.48
1 $4,107.48
STATE $4,107.48
1 $4,107.48
STATE $4,107.48
1 $4,107.48
STATE $4,107.48
1 $4,107.48
STATE $4,107.48
1 $4,107.48
STATE $4,107.48
1 $4,107.48
STATE $4,107.48
1 $4,107.48
STATE $4,107.48
1 $4,107.48
STATE $4,107.48
1 $11.52
2 $220.00
3 $93.00
4 $8.61
STATE $26.36
1 $21.50
3 $10.00
4 $15.50
STATE $11.72
2 $16,000.00
STATE $16,000.00
2 $24.25
3 $25.00
4 $26.43
STATE $26.07
1 $10.42
2 $29.55
3 $15.18
4 $8.14
STATE $12.35
2 $25,856.08
STATE $25,856.08
1 $130.00
STATE $130.00
3 $66.00
STATE $66.00
1 $41.32
3 $20.00
STATE $40.43

3 $185.29

Awarded Contracts

Total
Cost

$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$4,107.
$17,663.
$2,420.
$152,334.
$42,949.
$215,366.
$7,009.
$24,100.
$3,875.
$34,984.
$16,000.
$16,000.
$8,730.
$30,000.
$145,904.
$184,634.
$7,745,619.
$2,671,799.
$14,074,926.
$5,306,428.
$29,798,774.
$25,856.
$25,856.
$464,620.
$464,620.
$75,966.
$75,966.
$581,147.
$12,280.
$593,427.
$731,328.

Total
Quantity

1533.
11.
1638.
4988.
8170.
326.
2410.
250.
2986.
1.

1.

360.
1200.
5521.
7081.
743438.
90417.
927345.
651898.
2413098.
1.

1.
3574.
3574.
1151.
1151.
14063.
614.
14677.
3947.
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Item
Number

203-01.
203-01.
203-01.

203-02.

203-02.

203-02.

203-03

203-03.

203-03.

203-04

203-05

203-06

203-07

203-08

61
79
95
01

02

05

01

10

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

ROAD & DRAINAGE EXCAVATION
EXCAVATION/BACKFILL
DESIGN-BUILD GRADING AND ROADWAYS

BORROW EXCAVATION (GRADED SOLID ROCK)

BORROW EXCAVATION (GRADED SOLID ROCK)

BORROW EXCAVATION

BORROW EXCAVATION (UNCLASSIFIED)

BORROW EXCAVATION (SELECT MATERIAL)
SELECT GRANULAR MATERIAL

PLACING AND SPREADING TOPSOIL

UNDERCUTTING

WATER

FURNISHING & SPREADING TOPSOIL

CHANNEL EXCAVATION (UNCLASSIFIED)

unit of
Measure

C.Y.
C.Y.
LS
TON

C.Y.

C.Y.
TON

C.Y.

C.Y.

M.G.

Region

STATE
3
STATE
3
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$185.
$30.
$30.
$60.
$60.
$9,200,000.
$9,200,000.
$33.
$50.
$23.
$60.
$25.
$175.
$46.
$48.
$56.
$62.
$56.
$33.
$33.
$17.
$5.
$10.
$28.
$28.
$21.
$21.
$7.

Total
Cost

$731,328.
$310,380.
$310,380.
$21,900.
$21,900.
$9,200,000.
$9,200,000.
$3,968,799.
$106,000.
$10,726,712.
$322,800.
$15,124,311.
$53,025.
$1,060,072.
$1,113,097.
$2,729,818.
$13,812.
$2,743,630.
$99,308.
$410,162.
$5,894,586.
$2,905,576.
$9,309,633.
$2,072.
$2,072.
$470,941.
$470,941.
$400,995.
$106,234.
$706,274.
$350,597.
$1,564,102.
$38,250.
$2,267.
$2,033,850.
$309,715.
$2,384,082.
$51,260.
$27,992.
$2,075,703.
$186,809.
$2,341,765.
$62,777.
$169,340.
$56,115.
$48,948.
$337,182.
$24,799.
$6,915.
$2,645.
$34,359.

Total
Quantity

3947.00
10346.00
10346.00

365.00
365.00
1.00

1.00
119134.00
2120.00
459737.00
5380.00
586371.00
303.00
22828.00
23131.00
48487.00
221.00
48708.00

2928.00

12245.00
340413.00
524701.63
880287.63



Item
Number

203-10

203-10.

203-10.

203-11

203-15.

203-20.

203-30.

203-40.

203-40.

203-50

203-50.

204-01

204-02.

204-02.

204-02.

204-02.

204-03.

204-04.

05

15

03

01

01

02

17

01

01

10

11

21

01

01

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

EMBANKMENT (COMPACTED IN PLACE)

SETTLEMENT PLATE / MONITORING DEVICE
WASTE MATERIAL

SCALING AND TRIMMING

COMPACTED CLAY

CHANNEL SUBSTRATE

ROADWAY APPROACHES

ROCK ANCHORS
ROCK DOWEL

CONSTRUCTION OF HAUL ROAD

CONSTRUCTION OF HAUL ROAD

CULVERT EXCAVATION (UNCLASSIFIED)

DRY EXCAVATION (BRIDGES)

DRILLED CAISSON - EARTH

DRILLED CAISSON - EARTH

DRILLED CAISSON - ROCK

WET EXCAVATION

ROCK EXCAVATION (BRIDGES)

unit of
Measure

C.Y.

EACH
C.Y.
S.Y.
C.Y.

C.Y.

LS

LS
C.Y.

Region

Awarded Contracts

Average
Unit Price

$7.

$15.

$13.
$8,500.
$8,500.
$25.

$25.

$52.

$52.
$115.
$100.
$113.
$214.
$26.
$200.
$91.
$33,445.
$125,000.
$79,222.
$117.
$117.
$159.
$159.
$465,000.
$169,134.
$286,300.
$198,000.
$289,776.
$125,000.
$125,000.
$63.

$23.

$61.

$29.

$43.
$468.
$24.
$106.
$81.
$103.
$101.
$102.
$67.

$91.
$360.
$360.
$78.

$55.

$62.
$273.
$300.

00
00

Total
Cost

$248,129.
$1,729,860.
$1,977,989.
$17,000.
$17,000.
$356,250.
$356,250.
$551,722.
$551,722.
$53,935.
$5,200.
$59,135.
$22,319.
$5,922.
$2,800.
$31,042.
$33,445.
$125,000.
$158,445.
$230,490.
$230,490.
$59,700.
$59,700.
$930,000.
$338,269.
$1,431,500.
$198,000.
$2,897,769.
$125,000.
$125,000.
$11,054.
$184.
$11,238.
$22,268.
$48,534.
$1,059,849.
$206,733.
$1,337,384.
$27,945.
$326,943.
$354,888.
$60,078.
$17,383.
$77.,461.
$17,280.
$17,280.
$14,833.
$23,742.
$38,575.
$12,843.
$158,534.

Total
Quantity

35447.00
115324 .00
150771.00

2.00
2.00

14250.00

14250.00

10509.00

10509.00

469.00
52.00
521.00
104.00
222.00
14.00
340.00
1.00
1.00
2.00
1970.00
1970.00
375.00
375.00



Item
Number

204-04.

204-05

204-05.
204-05.

204-06.

204-06.

204-06.

204-08

204-08.

204-10.

204-10.

204-14

204-15

208-01.

209-01.

209-01.

10

01
50

01

02
03

01

01

02

05

31

50

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

STRUCTURE EXCAVATION UNCLASSIFIED

ROCK DRILLING (BRIDGES)

CORE DRILLING AND SAMPLING
DESIGN-BUILD GEOTECHNICAL

FLOWABLE FILL (GENERAL)

FLOWABLE FILL (EXCAVATABLE)
FLOWABLE FILL (EARLY STRENGTH)

FOUNDATION FILL MATERIAL

BACKFILL MATERIAL (FLOWABLE FILL)

FOUNDATION PREPARATION

FOUNDATION PREPARATION

CORE DRILLING FOR PILES(ROCK)

CORE DRILLING FOR PILES(SOIL)

BROOMING & DEGRASSING SHOULDERS

TEMPORARY MULCH FILTER BERM

DESIGN-BUILD ENVIR MANAGMNT (INCL. EPSC)

unit of
Measure

C.Y.

LS

C.Y.

C.Y.
C.Y.
C.Y.

LS

LS

C.Y.

LS

Average
Region Unit Price
STATE $298.05
1 $117.09
3 $25.00
STATE $83.40
1 $26.45
3 $121.92
STATE $106.77
3 $75.00
STATE $75.00
2 $1,900,000.00
STATE $1,900,000.00
1 $713.21
2 $453.69
3 $280.77
4 $450.00
STATE $441.87
1 $247.00
STATE $247.00
3 $2,807.36
STATE $2,807.36
1 $47.34
2 $67.88
3 $129.83
4 $68.77
STATE $63.54
1 $289.29
2 $400.79
3 $325.73
4 $341.41
STATE $334.27
1 $61,344 .86
3 $43,100.00
STATE $48,312.82
1 $74,207.83
3 $64,333.33
STATE $68,283.13
1 $315.48
3 $730.40
STATE $484 .27
1 $125.87
3 $639.60
4 $155.95
STATE $169.96
1 $1,353.37
2 $804.16
3 $1,227.35
4 $1,123.49
STATE $1,139.97
2 $35.00
STATE $35.00
2 $4,300,000.00

Awarded Contracts

Total
Cost

$171,377.
$12,176.
$1,500.
$13,676.
$1,587.
$38,772.
$40,359.
$57,900.
$57,900.
$1,900,000.
$1,900,000.
$19,256.
$38,790.
$14,600.
$2,250.
$74,897.
$4,446.
$4,446.
$5,614.
$5,614.
$43,222.
$1,900.
$11,295.
$117,136.
$173,555.
$186,014.
$157,429.
$155,635.
$328,918.
$827,997.
$122,689.
$215,500.
$338,189.
$148,415.
$193,000.
$341,415.
$104,425.
$165,800.
$270,225.
$13,845.
$193,800.
$1,530,658.
$1,738,304.
$769,415.
$431,272.
$947,264.
$591,260.
$2,739,213.
$4,445.
$4,445.
$4,300,000.

Total
Quantity

575.00
104.00

60.00
164.00

60.00
318.00
378.00
772.00
772.00

9815.00
10228.00
568.52
536.30
771.79
526.27
2402 .88
127.00
127.00



Item
Number

209-02.

209-02.

209-02.

209-02.

209-02.

209-03.

209-03.

209-03.

209-03.

209-03.

209-03.

209-03.

209-03.

209-03.

209-03.

209-03.

03

04
05

06
07

20

21

22

23

31

34
36

37

38

41

42

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

8" TEMPORARY SLOPE DRAIN

10" TEMPORARY SLOPE DRAIN

12" TEMPORARY SLOPE DRAIN

15" TEMPORARY SLOPE DRAIN

18" TEMPORARY SLOPE DRAIN

FILTER

FILTER

FILTER

FILTER

STREAM

STREAM

STREAM

STREAM

STREAM

STREAM

STREAM

SOCK (8 INCH)

SOCK (12 INCH)

SOCK (18 INCH)

SOCK (24 INCH)

MITIGATION-COCONUT FIBER ROLLS

MITIGATION-LOG VANES

MITIGATION-STEP POOL

MITIGATION CROSS VANE STRUCTURE

MITIGATION -J -HOOK

MITIGATION - BOULDER RIFFLE

MITIGATION - LIVE BRUSH LAYERING

Region

STATE
1
3
STATE
1
STATE
1
3
STATE
1
STATE

Awarded Contracts

Average
Unit Price

$4,300,000.
$15.
$42.
$29.
$16.
$16.
$19.
$34.
$27.
$22.
$22.
$18.
$24.
$85.
$20.
$19.
$10.
$2.
$5.
$8.
$4.
$3.
$4.
$4.
$4.
$5.
$10.

$3.600.
$3.266.

$210.
$319.

Total
Cost

$4,300,000.
$10,983.
$34,000.
$44,983.
$3,997.
$3,997.
$35,979.
$74,188.
$110,167.
$97,482.
$97,482.
$182,169.
$1,711.
$1,360.
$6,860.
$192,100.
$14,480.
$162.
$3,332.
$17,974.
$38,630.
$43,815.
$20,699.
$50,520.
$153,665.
$6,174.
$50,696.
$16,870.
$73,741.
$16,587.
$2,486.
$8,128.
$26,980.
$54,181.
$76,577.
$12,105.
$88,682.
$126,000.
$126,000.
$169,062.
$6,800.
$175,862.
$5,000.
$4,000.
$9,000.
$15,000.
$14,400.
$29,400.
$10,080.
$10,080.
$242,812.

00

Total
Quantity

1.
700.
800.

1500.
243.
243.

1804.

2182.

3986.

4401.

4401.

9628.

70.
16.
343.
10057.
1395.
60.
570.
2025.
9588.
11320.
4288.
11508.
36704.

1036.

4929.

2560.

8525.

2680.
185.
533.

2540.

5938.

1740.
300.

2040.
280.
280.

62.
1.
63.

ODMOINRF P

48.
759.



Item
Number

209-03.
209-03.
209-03.

209-03.

209-03.

209-03.

209-05

209-06.

209-08.

209-08.

209-08.
209-08.

209-08.

209-08.

209-08.

209-08.

54
62
66
67

68
99

03
02

03

04
05
06

07

08

09

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

STREAM MITIGATION-CROSS VANE STR W/STEP
STRM MITIG - ROOT WAD
PLACING NATIVE STONE IN NEW CHANNEL

STRM MTIGATION — WOOD TOE W/REINFO EARTH

STREAM MITIGATION — BOULDER TOE

PROTECTED AREA MARKER (WHITE W/DECAL)

SEDIMENT REMOVAL

16" DIA COIR LOG (DESCRIPTION)
TEMPORARY SILT FENCE (WITH BACKING)

TEMPORARY SILT FENCE (WITHOUT BACKING)

TEMPORARY ENHANCED SILT FENCE
ENHANCED SILT FENCE CHECK (V-DITCH)

ENHANCED SILT FENCE CHECK (TRAPEZOIDAL)

ROCK CHECK DAM

ENHANCED ROCK CHECK DAM

FILTER SOCK CHECK DAM

unit of
Measure

EACH
EACH

S.Y.

EACH

EACH

EACH

EACH

EACH

Region

STATE
1
STATE
1
STATE
1
STATE
1
4
STATE
1
STATE

Awarded Contracts

Average
uUnit Price

$319.
$10,319.
$10,319.
$1,750.
$1,750.
$175.
$175.
$86.
$75.
$81.
$402.
$402.
$262.
$146.

Total
Cost

$242,812.
$20,638.
$20,638.
$82,250.
$82,250.
$45,150.
$45,150.
$61,146.
$41,250.
$102,396.
$19,341.
$19,341.
$12,862.
$2,340.
$1,260.
$16,462.
$46,721.
$30,586.
$119,998.
$74,796.
$272,103.
$3,760.
$3,760.
$291,345.
$83,718.
$390,882.
$624,458.
$1,390,405.
$104,387.
$34,116.
$73,936.
$107,107.
$319,547.
$968.
$968.
$6,000.
$6,000.
$5,000.
$1,500.
$6,500.
$365,724.
$87,091.
$128,888.
$121,380.
$703,084.
$105,598.
$56,875.
$106,525.
$117,231.
$386,230.
$1,920.

Total
Quantity

759.00
2.00
2.00
47.00
47.00
258.00

258.00

1600.00



Item
Number

209-09.

209-09.

209-09.

209-09.
209-09.
209-09.
209-09.
209-09.
209-09.

209-09.

209-10.

209-10.

209-11.
209-11.
209-11.
209-13.

209-20.

01

03

04

21
22
23
40
41
42

43

01
20

01
02
20
04
03

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

SANDBAGS

SEDIMENT FILTER BAG (15" X 15°%)

SEDIMENT FILTER BAG(15" X 10%)

POLYACRYLAMIDE GEL LOGS
POLYACRYLAMIDE POWDER
POLYACRYLAMIDE LIQUID

CURB INLET PROTECTION (TYPE 1)
CURB INLET PROTECTION (TYPE 2)
CURB INLET PROTECTION (TYPE 3)

CURB INLET PROTECTION (TYPE 4)

TEMPORARY DEWATERING STRUCTURE
TEMPORARY SEDIMENT TRAP

SEDIMENT BASIN RISER
SEDIMENT BASIN RISER
SEDIMENT BASIN BAFFLES

TURBIDITY CURTAIN

POLYETHYLENE SHEETING (6 MIL. MINIMUM)

unit of
Measure

BAG

EACH

EACH

EACH
LB.

GAL.
EACH
EACH
EACH

EACH

C.Y.
C.Y.

EACH

EACH

L.F.

S.Y.

Region

Awarded Contracts

Average
Unit Price

$441.
$389.
$350.

Total
Cost

$2,646.00
$31,170.00
$35,736.00
$67,660.02
$101,015.00
$59,487.96
$19,342.92
$247,505.90
$19,575.28
$2,760.36
$15,737.50
$34,037.00
$72,110.14
$6,470.00
$3,970.00
$1,000.00
$6,819.25
$18,259.25
$53,550.00
$53,550.00
$13,015.00
$13,015.00
$17,940.00
$17,940.00
$570.00
$570.00
$840.00
$840.00
$3,842.72
$3,842.72
$11,755.00
$15,748.83
$50,960.00
$43,590.40
$122,054.23
$400.00
$400.00
$26,530.00
$1,881.00
$28,411.00
$1,500.00
$1,500.00
$1,750.00
$1,750.00
$2,400.00
$2,400.00
$4,781.70
$4,781.70
$3,581.44
$2,877.00
$65,258.00

10

Total
Quantity

6.00
80.00
102.00
7974 .00
10605.00
8865.00
4136.00
31580.00
28.00

29582 .00



Item
Number

209-20.

209-40.

209-40.

209-40.

209-40.

209-40.

209-40.

209-40.

209-40.

209-40.

209-40.

209-40.

04

30

31

32

33

34

41

42

43

44

45

46

Description

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

POLYETHYLENE SHEETING (10 MIL.)

CATCH BASIN PROTECTION (TYPE A)

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

BASIN

BASIN

BASIN

BASIN

BASIN

BASIN

BASIN

BASIN

BASIN

BASIN

PROTECTION (TYPE B)

PROTECTION (TYPE C)

PROTECTION (TYPE D)

PROTECTION (TYPE E)

FILTER ASSEMBLY(TYPE

FILTER ASSEMBLY(TYPE

FILTER ASSEMBLY(TYPE

FILTER ASSEMBLY(TYPE

FILTER ASSEMBLY(TYPE

FILTER ASSEMBLY(TYPE

D

2)

3

4)

5)

6)

unit of
Measure

S.Y.
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE
4

STATE

Awarded Contracts

Average
Unit Price

$724.

Total
Cost

$9,023.
$80,739.
$5,820.
$5,820.
$2,210.
$7.,367.
$7,300.
$15,979.
$32,856.
$3,050.
$7.,136.
$10,186.
$3,780.
$4,800.
$2,000.
$10,580.
$15,708.
$11,570.
$12,751.
$22,310.
$62,339.
$9,222.
$9,222.
$7,352.
$1,120.
$2,250.
$4,400.
$15,122.
$2,037.
$13,767.
$8,700.
$1,000.
$25,504.
$2,940.
$2,400.
$3,000.
$2,000.
$10,340.
$1,575.
$1,670.
$89,700.
$10,500.
$103,445.
$8,190.
$3,200.
$2,000.
$13,390.
$10,165.
$46,711.
$108,275.
$165,151.

00

Total
Quantity

2430.
33417.
780.
780.
3.

8.
13.
16.
40.
6.
10.
16.

228.

11



Item
Number

209-40.

209-40.

209-65.

209-65.

209-65.

209-65.

209-70.

301-50.

303-01

303-01.

303-01.

303-01.

303-01.

303-02

303-10.

47

48

01

03

04

14
01
50

01

02

03

09

01

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

CATCH BASIN FILTER ASSEMBLY(TYPE 7)

CATCH BASIN FILTER ASSEMBLY(TYPE 8)

TEMPORARY STREAM DIVERSION

TEMPORARY DIVERSION CHANNEL

TEMPORARY IN STREAM DIVERSION

TEMPORARY STREAM DIVERSION
VACUUM TRUCK/SWEEPER FOR ROADWAY DEBRIS
DESIGN-BUILD PAVEMENT

MINERAL AGGREGATE, TY A BASE, GRADING D

GRANULAR BACKFILL (ROADWAY)

GRANULAR BACKFILL (BRIDGES)

GRANULAR BACKFILL (RETAINING WALLS)

MINERAL AGGR,TY A BS,GRADING D LIMESTONE
MINERAL AGGR,TY B BASE, GR

MINERAL AGGREGATE (SIZE 57)

unit of
Measure

EACH

EACH

LS

LS
HOUR
LS

TON

TON

TON

TON

TON
TON

TON

Region

TATE

TATE

TATE

Awarded Contracts

Average
Unit Price

$642.
$1,920.
$966.
$1,172.
$1,403.
$476.
$1,094.
$200,000.
$200,000.
$110.
$35.
$14.
$26.
$22.
$73.
$108.
$48.
$75.
$63.
$1,000.
$1,000.
$370.
$370.
$35,500,000.
$35,500,000.
$33.
$36.
$31.
$36.
$33.
$39.
$37.
$26.
$48.
$44.
$46.
$48.
$63.
$112.
$52.
$199.
$47.
$33.
$44.
$34.
$34.
$39.
$39.
$43.
$44.
$38.

Total
Cost

$1,284.
$9,600.
$12,560.
$23,444.
$5,615.
$953.
$6,568.
$200,000.
$200,000.
$28,046.
$9,625.
$85,562.
$193,905.
$317,139.
$146,159.
$69,019.
$163,247.
$27,000.
$405,426.
$1,000.
$1,000.
$44,400.
$44,400.
$35,500,000.
$35,500,000.
$7,790,033.
$3,356,479.
$8,633,272.
$4,837,733.
$24,617,520.
$375,271.
$40,640.
$27,164.
$979,396.
$1.,422,472.
$109,483.
$14,009.
$25,770.
$21,329.
$170,592.
$498.
$302,022.
$45,956.
$348,477.
$1,087,499.
$1,087,499.
$2,951,285.
$2,951,285.
$966,507 .
$234,618.
$1,650,842.

12

Total
Quantity

2.00
5.00
13.00

5990.00
7329.00
13847.00
1999.00
638.00
3345.00
360.00
6342.00
1.00

1.00
120.00
120.00
1.00

1.00
233860.00
91774.20
270440.74
131505.89
727580.82
9472.00
1071.00
1016.00
20186.34
31745.34
2348.00
289.00
407.00
190.00
3234.00
2.50

6426 .00
1378.00
7806 .50
31814.05
31814.05
74170.05
74170.05
22367.00
5243.00
43084 .06



Item
Number

303-10.
303-10.
303-20.
304-01.
304-01.

307-01.

307-01.

307-01.

307-01.

307-01.

307-01.

307-01.

307-01.

307-01.

307-02.

307-02.

03
04
02
04
08
01

07
08

10
15

20

21

22

25

01

08

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

MINERAL AGGREGATE (SIZE 68)

MINERAL AGGREGATE

RIVER GRAVEL

PROCESSING (RECLAIMED BASE MATERIAL)
PORTLAND CEMENT (FULL DEPTH RECLAMATION)

ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A

ASPHALT CONC MIX(PG64-22) (BPMB-HM)GR B-M

ASPHALT CONC MX(PG64-22) (BPMB-HM)GR B-M2

ASPHALT CONC MIX(PG64-22) (BPMB-HM)GR C-W

ASC MIX (PG64-22) (BPMLC-HM) GR. CS

ASP. CONC. MIX(PG64-22) (BPMB-HM) GR A-S

ASP. CONC. MIX(PG70-22) (BPMB-HM) GR A-S

ASP. CONC. MIX(PG76-22) (BPMB-HM) GR A-S

ASP CONC MIX(PG76-22) (BPMB-HM) GR ACRL

ASPHALT CONC. MIX (PG70-22)(BPMB-HM)GR A

ASPHALT CONC MX(PG70-22)(BPMB-HM)GR B-M2

unit of
Measure

TON

TON

TON

S.Y.

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

Region

4
STATE
4
STATE
2
STATE
3
STATE
4
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$48.01
$41.52
$57.00
$57.00
$46.00
$46.00
$90.00
$90.00

$5.29

$5.29
$294 .41
$294 .41
$163.74
$109.32
$107.23
$146.18
$129.81
$85.00
$85.00
$161.12
$117.64
$103.50
$127.08
$123.56
$137.57
$137.57
$133.92
$172.76
$92.94
$123.18
$116.42
$140.98
$119.19
$179.87
$207.83
$115.27
$126.47
$126.52
$300.00
$120.00
$101.78
$110.19
$76.00
$76.00
$86.81
$113.67
$114.64
$134.22
$105.00
$95.79
$117.59

Total
Cost

$617,117.
$3,469,086.
$239.

$239.
$56,028.
$56,028.
$136,800.
$136,800.
$472,428.
$472,428.
$933,585.
$933,585.
$259,522.
$1,133,719.
$185,604.
$1,765,410.
$3,344,256.
$25,500.
$25,500.
$940,109.
$1,681,041.
$1,210,556.
$3,605,198.
$7,436,905.
$3,456,083.
$3,456,083.
$4,019,403.
$80,508.
$1,061,706.
$5,161,618.
$1,179,123.
$181,163.
$1,360,286.
$236,354.
$143,400.
$1,288,334.
$1,197,512.
$2,865,602.
$48,300.
$255,120.
$622,064.
$925,484.
$2,224,672.
$2,224,672.
$3,858,988.
$703,395.
$3,032,067.
$2,297,518.
$9,891,969.
$1,979,150.
$2,636,267.

13

Total
Quantity

12855.00
83549.06
4.20
4.20
1218.00
1218.00
1520.00
1520.00
89255.00
89255.00
3171.00
3171.00
1585.00
10370.50
1730.85
12077 .00
25763.35
300.00
300.00
5835.00
14289.50
11696.58
28368.58
60189.66
25123.00
25123.00
30013.00
466.00
11423.00
41902.00
10128.00
1285.00
11413.00
1314.00
690.00
11177 .00
9468 .45
22649.45
161.00
2126.00
6112.00
8399.00
29272 .00
29272 .00
44455 .00
6188.00
26448.00
17116.96
94207 .96
20662 .00
22420.00



Item
Number

307-02.

307-03.

307-03.

307-03.

307-03.

307-03.

307-03.

308-01.
308-01.
309-01.

309-01.

309-02

309-10.
311-03.

311-03.

313-03

402-01

09

01

07

08

09

10

11

10
15
01
02

01
04

10

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

ASPHALT CONC MIX(PG70-22) (BPMB-HM)GR CAM

ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR A

ASPHALT CONC MIX(PG76-22)(BPMB-HM)GR B-M

ASPHALT CONC MX(PG76-22)(BPMB-HM)GR B-M2

ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR C

ASPHALT CONC MIX (PG76-22)(BPMB-HM)GR CS

ASPHALT CONC MIX(PG76-22)(BPMB-HM) GR CW

COLD IN PLACE RECYCLED BITUMINOUS PVMNT
ENGINEERED ASPHALT EMULSION

MINERAL AGGREGATE (A-CBC)

PORTLAND CEMENT (A-CBC)

BITUMINOUS MATERIAL (A-CBC)

PORTLAND CEMENT

HOT IN PLACE RECYCLING OF ASPHALT PAVEME
ASPHALT REJUVENATING AGENT

TREATED PERMEABLE BASE

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

unit of
Measure

TON

TON

TON

TON

TON

TON

TON

S.Y.
TON
TON
TON
TON
TON
S.Y.
GAL.

S.Y.

TON

Region

Awarded Contracts

Average
Unit Price

$111.40
$150.96
$114.18
$203.27
$213.50
$204 .92
$180.00
$116.40
$102.94
$108.07
$142.00
$142.00
$83.50
$108.26
$126.12
$106.86
$95.76
$127.35
$93.97
$121.67
$315.37
$144 .30
$153.28
$118.27
$110.61
$116.96

Total
Cost

$3,211,300.
$1,575,258.
$9,401,977.
$5,064,005.
$1,021,170.
$6,085,175.
$91,080.
$1,352,435.
$2,672,094.
$4,115,609.
$71,000.
$71,000.
$6,403,384.
$3,663,565.
$1,555,329.
$1,382,844.
$13,005,123.
$8,669,800.
$1,311,562.
$9,981,362.
$51,090.
$422,074.
$473,164.
$20,174,654.
$3,890,750.
$24,065,405.
$387,342.
$387,342.
$418,275.
$418,275.
$666,633.
$666,633.
$288,756.
$288,756.
$91,088.
$91,088.
$75,205.
$75,205.
$3,574,981.
$3,574,981.
$1,075,566.
$1,075,566.
$413,247.
$1,032,905.
$1,895,258.
$3,341,411.
$311,770.
$259,987.
$299,805.
$225,864.
$1,097,427.

14

Total
Quantity

28826.00
10434.99
82342.99
24913.00
4783.00
29696.00
506.00
11619.00
25958.00
38083.00
500.00
500.00
76690.00
33840.00
12332.00
12941.00
135803.00
68079.00
13957.00
82036.00
162.00
2925.00
3087.00
170585.00
35174.00
205759.00
86076.00
86076.00
507.00
507.00
17265.12
17265.12
840.50
840.50
50.34
50.34
169.00
169.00
570483.00
570483.00
228193.00
228193.00
4353.00
29461.81
52106.00
85920.81
3048.76
233.00
316.99
320.97
3919.72



Average Unit Prices - 01JAN2022 thru 31DEC2022 - Awarded Contracts 15

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
402-02 AGGREGATE FOR COVER MATERIAL (PC) TON 1 $347.26 $5,000.60 14.40
2 $261.15 $123,341.97 472.30
3 $41.85 $45,889.81 1096.61
4 $33.88 $36,783.75 1085.75
STATE $79.06 $211,016.13 2669.06
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 1 $789.14 $3,562,550.78 4514 .50
2 $839.84 $140,086.12 166.80
3 $836.95 $3,565,728.34 4260.40
4 $993.02 $924,123.73 930.62
STATE $829.84 $8,192,488.97 9872.32
403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO TON 1 $704.00 $23,936.00 34.00
2 $570.08 $123,136.44 216.00
3 $575.00 $11,500.00 20.00
4 $524 .86 $44,088.00 84.00
STATE $572.49 $202,660.44 354.00
403-01.10 HIGH PERFORMANCE FOG SEALS S.Y. 2 $0.47 $207,542.60 443449 .00
3 $0.64 $172,308.72 270284 .00
4 $0.68 $705,842.59 1037515.00
STATE $0.62 $1,085,693.91 1751248.00
403-01.14 BITUMINOUS PAVEMENT TREATMENTS S.Y. 4 $3.00 $73,767.00 24589.00
STATE $3.00 $73,767.00 24589.00
403-02.01 TRACKLESS TACK COAT TON 1 $1,576.16 $1,152,172.00 731.00
2 $917.55 $1,504,596.58 1639.80
3 $922.22 $617,887.40 670.00
4 $1,054.17 $1,327,194.00 1259.00
STATE $1,070.25 $4,601,849.98 4299 .80
403-02.02 HOT APPLIED TACK COAT TON 1 $1,553.44 $20,350.00 13.10
3 $1,994.50 $1,777,100.00 891.00
STATE $1,988.11 $1,797,450.00 904.10
403-05 BIT MATERIAL(TC/FOG SEAL)(UNDILUTED) TON 2 $1,020.00 $24,480.00 24._.00
STATE $1,020.00 $24,480.00 24.00
403-05.01 BITUMINOUS MATERIAL (FOG SEAL) SHOULDER TON 1 $1,571.13 $13,040.40 8.30
3 $1,052.53 $104,200.00 99.00
4 $2,000.00 $2,400.00 1.20
STATE $1,102.68 $119,640.40 108.50
403-05.05 MINERAL AGGREGATE (SAND FOR FOG SEAL) TON 2 $140.00 $12,180.00 87.00
STATE $140.00 $12,180.00 87.00
405-01.01 BITUMINOUS MATERIAL (BSC) TON 2 $987.64 $195,552.00 198.00
3 $775.58 $135,725.91 175.00
4 $1,332.17 $3,413,027.50 2562.00
STATE $1,275.74 $3,744,305.41 2935.00
405-01.02 MINERAL AGGREGATE (BSC) TON 2 $53.77 $92,854.88 1727 .00
4 $66.52 $1,320,433.61 19849.00
STATE $65.50 $1,413,288.49 21576.00
406-04.02 HIGH FRICTION SURFACE TREATMENT S.Y. 2 $42.00 $123,480.00 2940.00
STATE $42.00 $123,480.00 2940.00
407-02.14 ASPHALT PAVEMENT REPAIR S.Y. 2 $925.00 $30,525.00 33.00
STATE $925.00 $30,525.00 33.00
407-10.03 FIBER GLASS MAT (PAVEMENT REINFORCING) S.Y. 4 $28.00 $33,964.00 1213.00
STATE $28.00 $33,964.00 1213.00

407-20.05 SAW CUTTING ASPHALT PAVEMENT L.F. 1 $5.35 $749.00 140.00



Average Unit Prices - 01JAN2022 thru 31DEC2022 - Awarded Contracts 16

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
2 $4.92 $27,218.75 5528.00
3 $7.35 $459,166.72 62432.00
4 $5.60 $176,054.00 31463.00
STATE $6.66 $663,188.47 99563.00
407-80.01 TRAFFIC SPEED TABLE (ASPHALT) EACH 1 $2,100.00 $27,300.00 13.00
STATE $2,100.00 $27,300.00 13.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER TON 1 $95.95 $3,148,756.04 32816.00
2 $118.65 $1,705,036.85 14370.00
4 $120.07 $2,186,313.26 18208.78
STATE $107.66 $7,040,106.15 65394 .78
411-01.10 ACS MIX(PG64-22) GRADING D TON 1 $147 .63 $4,236,867.06 28700.00
2 $132.72 $6,207,490.55 46772.80
3 $97.57 $14,362,548.71 147208.87
4 $140.48 $7,293,548.83 51918.00
STATE $116.90 $32,100,455.15 274599.67
411-01.11 ACS MIX(PG64-22) GRADING E RDWY TON 3 $280.00 $5,600.00 20.00
4 $195.00 $294,450.00 1510.00
STATE $196.11 $300,050.00 1530.00
411-01.12 LONGITUDINAL JOINT STABILIZATION S.F. 4 $0.30 $95,040.00 316800.00
STATE $0.30 $95,040.00 316800.00
411-01.21 LONGITUDINAL JOINT SEALANT L.M. 1 $2,666.46 $591,954.94 222.00
2 $3,065.61 $531,576.10 173.40
3 $2,726.19 $240,776.80 88.32
4 $3,107.03 $302,624.73 97.40
STATE $2,868.48 $1,666,932.57 581.12
411-02.10 ACS MIX(PG70-22) GRADING D TON 1 $124.57 $14,942,133.29 119950.00
2 $141.24 $9,477,007.44 67098.00
3 $107.95 $18,814,581.47 174292 .00
4 $158.94 $5,393,563.19 33933.95
STATE $123.02 $48,627,285.39 395273.95
411-02.11 ACS MIX(PG70-22) GRADING E RDWY TON 4 $252.78 $36,906.00 146.00
STATE $252.78 $36,906.00 146.00
411-03.05 ACS MIX(PG64-22) THIN LIFT ASPHALT S.Y. 2 $3.06 $198,379.80 64830.00
STATE $3.06 $198,379.80 64830.00
411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT TON 2 $136.33 $5,259,060.80 38575.00
3 $220.00 $11,000.00 50.00
STATE $136.44 $5,270,060.80 38625.00
411-03.10 ACS MIX(PG76-22) GRADING D TON 1 $111.78 $3,431,458.00 30699.00
2 $138.94 $6,775,393.57 48764 .00
3 $135.56 $19,796,991.98 146043.00
4 $135.04 $4,509,306.72 33392.00
STATE $133.31 $34,513,150.27 258898.00
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT TON 1 $130.77 $7,084,985.12 54177.00
2 $123.56 $1,430,925.60 11581.00
3 $96.46 $1,858,373.00 19265.00
4 $120.81 $2,180,270.20 18047 .00
STATE $121.81 $12,554,553.92 103070.00
411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT TON 1 $132.79 $4,393,263.12 33085.00
2 $128.30 $1,104,663.00 8610.00
3 $102.25 $237,731.25 2325.00
4 $128.98 $3,088,895.90 23949.00



Item
Number

411-03.

411-03.
411-03.

411-03.

411-04

411-04.

411-12.

411-12.

411-12.

411-12.

411-12.

411-51.

411-51.

411-51.

414-03.

23

24
26
28

10
01

02

03

04

05

01

02

10
01

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

ACS MIX (PG76-22) OGFC

ACS MIX(PG64-22) THIN LIFT E ASPHALT
ACS MIX(PG70-22) THIN LIFT E ASPHALT
ACS MIX (PG76-22) OGFC GRADING E SHLD

CRACK SEALANT

ACS MIX(PG82-22) GRADING D

SCORING SHOULDERS (CONT. 161IN)

SCORING SHOULDERS (NON-CONT. 161IN)

SCORING RUMBLE STRIPE (NON-CONT. 8IN)

SCORING RUMBLE STRIPE (NON-CONT. 4IN)

SCORING FOR CENTERLINE RUMBLE (4IN WIDTH

POTHOLE TEMPORARY REPAIR (ASPHALT)
POTHOLE PERMANENT REPAIR (ASPHALT)
INFRARED POTHOLE REPAIR (ASPHALT)

EMULSIFIED ASPHALT FOR MICRO-SURFACING

unit of
Measure

TON

TON
TON
TON

LB.

TON

L.M.

L.M.

L.M.

L.M.

L.M.

TON

TON

S.F.
TON

Region

STATE

Awarded Contracts

Average
uUnit Price

$129.83
$168.71
$134.90
$156.17
$153.65
$158.84
$132.00
$132.00
$132.70
$132.70
$140.51
$140.51

Total
Cost

$8,824,553.
$11,054,127.
$1,192,396.
$16,928,173.
$4,280,505.
$33,455,203.
$792,528.
$792,528.
$247,220.
$247,220.
$1,657,262.
$1,657,262.
$708,265.
$206,326.
$914,591.
$38,750.
$38,750.
$131,592.
$55,709.
$183,825.
$154,621.
$525,749.
$97,829.
$27,058.
$39,258.
$41,306.
$205,452.
$48,605.
$64,854.
$89,686.
$4,761.
$207,907.
$33,309.
$66,282.
$35,641.
$88,661.
$223,895.
$5,994.
$165.
$6,159.
$72,500.
$72,500.
$140,000.
$140,000.
$60,000.
$60,000.
$450,681.
$2,211,135.
$214,921.
$1,126,369.
$4,003,108.

17

Total
Quantity

67969 .00
65522 .00
8839.00
108397.00
27858.00
210616.00
6004 .00
6004 .00
1863.00
1863.00
11795.00
11795.00
330965.00
132207.00
463172.00
250.00
250.00
151.20
84.95
387.00
152.34

1000.00
1000.00
5000.00
5000.00

349.00
2286.00

198.70
1143.00
3976.70



Item
Number

414-03.

414-03.

414-04.

414-04.

415-01.

415-01.

501-01

501-01.

501-01.
501-01.
501-01.
501-01.

501-03.

502-01.

502-02

502-03.

502-03.

02

03
03

04

01

02

03

04
06
16
42
10

02

05

13

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

AGGREGATE FOR MICRO SURFACING

MICRO SURFACING

ASPHALT EMULSION (SCRUB SEAL)

MINERAL AGGREGATE(SCRUB SEAL)

COLD PLANING BITUMINOUS PAVEMENT

COLD PLANING BITUMINOUS PAVEMENT

PORTLAND CEM CONC. PVMT(REPLACEMENT)

PORTLAND CEM CONCRETE PVMT (PLAIN) 10"

PORTLAND CEM CONCRETE PVMT (PLAIN) 11"
PORTLAND CEM CONCRETE PVMT (PLAIN) 13"
PORTLAND CEM CNC PVMT (PL) 13"FAST TRACK
PARTIAL DEPTH PCC PAVEMENT REPAIR

CONCRETE SHOULDER RUMBLE STRIPS
CLEANING JOINTS

HOLES

HOT APPLIED FIBER-POLYMER PATCHING MATER

CONCRETE PAVEMENT REMOVAL

unit of
Measure

TON

S.Y.
TON

TON

TON

nw unu u om

< < =< =

L.F.

EACH

LB.

S.Y.

Region

TATE

TATE
TATE

TATE
TATE

TATE

1
2
3
4
S
2
S
2
3
4
S
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
STATE
1
3
4
S

TATE
4
STATE
4
STATE
2
STATE
3
STATE
2
4
STATE
4
STATE
1
2
3
STATE
2
STATE
4

Awarded Contracts

Average
Unit Price

$155.15
$116.44
$131.64
$119.09
$121.36
$2.87
$2.87
$1,950.00
$1,895.00
$190.00
$1,458.09
$80.00
$76.00
$86.00
$80.05
$27.54
$28.95
$30.05
$32.46
$29.80

Total
Cost

$451,641.
$2,213,681.
$215,231.
$1,126,394.
$4,006,949.
$707,399.
$707,399.
$251,550.
$274,775.
$19,000.
$545,325.
$85,280.
$91,580.
$71,380.
$248,240.
$5,773,420.
$6,921,204.
$16,507,225.
$6,557,259.
$35,759,109.
$530,249.
$637,251.
$252,032.
$789,396.
$2,208,929.
$219,958.
$219,958.
$537,074.
$3,933,699.
$3,413,002.
$7,883,775.
$4,422,570.
$4,422,570.
$1,068,370.
$1,068,370.
$3,274,181.
$3,274,181.
$100,000.
$100,000.
$15,925.
$7,148.
$23,073.
$1,240.
$1,240.

$7.

$7.

$14.

$29.
$36,000.
$36,000.
$76,500.

65
98
40
25

18

Total
Quantity

2911.00
19012.00
1635.00
9458.00
33016.00
246437.00
246437 .00
129.00
145.00
100.00
374.00
1066.00
1205.00
830.00
3101.00
209623.00
239049.00
549369.00
201991.00

1200032.00

73763.00
93118.00
45796.00
114949.00
327626.00
1549.00
1549.00
2472 .00
29504.79
19080.00
51056.79
27403.00
27403.00
5623.00
5623.00
8639.00
8639.00
250.00
250.00
4550.00
455.00
5005.00
248.00



Item
Number

502-03.

502-03.

502-03.

502-04.

502-04.

502-04.

502-08

502-08.

502-08.

502-08.

502-08.

502-08.

21

25

26

01

02

03

01
02

03

07

10

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

PARTIAL DEPTH PCC PAVEMENT REPAIR

FULL DEPTH PCC PAVEMENT REP HIGH EARLY

PARTIAL DPTH PCC PAVEMENT REP HIGH EARLY

SAWING CONCRETE PAVEMENT (FULL DEPTH)

LOAD TRANSFER DOWELS

TRANSVERSE TIE-BARS

PRE-ROLLING

RESEALING JOINTS (HOT POURED ELASTIC)

RESEALING JOINTS (SILICONE SEALANT)

SEALING SHOULDER JOINTS

SEALING RANDOM CRACKS (SILICONE SEALANT)

SAWING & RESEAL JOINTS (SILICONE SLNT)

unit of
Measure

S.Y.

C.Y.

S.Y.

EACH

EACH

Region

STATE
1
STATE

Awarded Contracts

Average
Unit Price

$30.00
$625.00
$625.00
$800.00
$750.00
$765.00
$777.98
$773.25
$110.00
$100.00
$105.00
$150.00
$111.21
$4.22
$13.60
$17.06
$19.64
$8.53
$22.59
$23.93
$22.00
$14.83
$20.75
$21.84
$18.33
$16.50

Total
Cost

$76,500.
$1,875.
$1,875.
$1,400,000.
$1,312,500.
$1,338,750.
$1,367,690.
$5,418,940.
$11,000.
$10,000.
$5,250.
$6,000.
$32,250.
$369,888.
$281,259.
$203,902.
$304,335.
$1,159,385.
$68,820.
$162,176.
$83,600.
$79,828.
$394,424.
$19,962.
$32,805.
$9,900.
$11,075.
$73,743.
$37.

$3.

$6.

$47.
$143,206.
$143,206.
$7,150.
$42,900.
$37,400.
$39,000.
$126,450.
$4,000.
$5,000.
$3,200.
$195,373.
$207,573.
$6,462.
$37.,424.
$1,687.
$2,500.
$48,074.
$1,686,793.
$1,686,793.

19

Total
Quantity

2550.00
3.00
3.00

1750.00

1750.00

1750.00

1758.00

7008.00

100.00
100.00
50.00
40.00
290.00
87720.00
20684 .00
11952.00
15496.00
135852.00

3047.00

6776.00

3800.00

5384.00

19007.00
914.00
1790.00
600.00
1148.00
4452 .00
50.00

650.00
5872.00
375.00
250.00
7147 .00
746369.00
746369.00



Item
Number

502-10

503-01

503-60

505-01

602-01

602-02.

602-02.
602-02.
602-02.
602-02.

602-04.

602-04.
602-04.
602-04.
602-10.

602-10.

602-10.
602-10.

602-10.

01

02
03
04
05

01

02
03
99
01
05

14
28
32

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

CEMENT-FLY ASH GROUT

GRINDING CONCRETE PAVEMENT

RETROFIT DOWEL BAR

RUBBLIZATION OF CONCRETE PAVEMENT

STRUCTURAL STEEL

STRUCTURAL STL

STRUCTURAL STL
STRUCTURAL STL
STRUCTURAL STL
STRUCTURAL STL

STL STRUCTURES

STL STRUCTURES
STL STRUCTURES
STL STRUCTURES
STRUCTURAL STEEL REPAIRS
BRACING REPAIRS

NAVIGATION LIGHTS
PEDESTRIAN SIDEWALK REPAIRS

STRUCTURAL STEEL (REPAIRS)

unit of
Measure

C.F.

EACH

S.Y.

LB.

LB.

LB.
LB.
LB.
LB.

LS

LS
LS
LS
LS
LS

LS
LS

LB.

Region

TATE
TATE

TATE

TATE

1
2
3
S
1
2
3
4
S
1
2
3
4
S
1
S
1
3
4
STATE
2
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
3
4
STATE
4
STATE
4
STATE
3
STATE
2
STATE
1
2
3
STATE
4
STATE
2
STATE
1

Awarded Contracts

Average
Unit Price

$0.
$0.
$0.
$0.
$20.
$3.
$20.
$25.
$3.
$10.
$10.
$11.
$150.

$2,508,000.
$2,627,598.
$2,587,732.
$12,107,000.
$12,107,000.
$10,500,000.
$10,500,000.
$7,353,785.
$7,353,785.
$21,900.
$21,900.
$10,249.
$5,000.
$280,000.
$143,812.
$164,686.
$164,686.
$17,500.
$17,500.
$125.

Total
Cost

$30.

$27.

$22.

$79.
$10,000.
$1,770,076.
$7,500.
$12,500.
$1,800,076.
$500.

$250.

$550.
$2,250.
$3,550.
$482,685.
$482,685.
$9,816.
$34,160.
$110,193.
$154,169.
$260,712.
$181,314.
$442,026.
$2,545,536.
$2,545,536.
$493,163.
$493,163.
$1,333,803.
$1,333,803.
$103,053.
$103,053.
$2,508,000.
$5,255,197.
$7,763,197.
$12,107,000.
$12,107,000.
$10,500,000.
$10,500,000.
$7,353,785.
$7,353,785.
$43,800.
$43,800.
$10,249.
$5,000.
$560,000.
$575,249.
$164,686.
$164,686.
$17,500.
$17,500.
$114,000.

Total
Quantity

©
[
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Item
Number

602-10.

602-10.

602-10.

602-10.

603-01

603-01.

603-02.

603-02.

603-02.

603-05.

603-05.

604-01.

604-01.

604-01.

604-01.

604-02.

604-02.

51
60

61

62

01
01

15

20

20

40

01

02

04
20

01

02

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

STRUCTURAL STEEL REPAIR(DESCRIPTION)

BEARING DEVICE

BEARING DEVICE
BEARING DEVICE

PAINT STEEL STRUCTURE
PNTG STL STR

REPNTG EX STEEL STRUCTURES

REPAINT EXISTING BEARINGS

SPOT PAINTING EXISTING STEEL STRUCTURES

CTMT & DISPOSAL WASTE

CTMT & DISPOSAL WASTE

CLASS A CONCRETE (ROADWAY)

STEEL BAR REINFORCEMENT (ROADWAY)

1-1/72" STEEL PIPE HANDRAIL

BOX TUBE SAFETY RAIL

CLASS A CONCRETE (BOX BRIDGES)

STEEL BAR REINFORCEMENT (BOX BRIDGES)

unit of
Measure

EACH

EACH

EACH
EACH
LS
LS
LS

LS

S.F.

LS

GAL.

C.Y.

LB.

C.Y.

LB.

Region

4
STATE
4
STATE
3
4
STATE
4
STATE
4
STATE
4
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$242 .09
$175.22
$28,769.00
$28,769.00
$7.,642.31
$4,500.04
$7,223.34
$5,182.46
$5,182.46
$4,874.33
$4,874.33
$144,771.65
$144,771.65
$8,000.00
$8,000.00
$332,500.00
$70,000.00
$30,000.00
$191,250.00
$14,545.50
$14,545.50
$100.00
$99.38
$99.38
$152,500.00
$17,500.00
$200,000.00
$108,000.00

Total
Cost

$165,831.65
$279,831.65
$57,538.00
$57,538.00
$1,192,200.00
$108,000.96
$1,300,200.96
$155,473.80
$155,473.80
$58,491.96
$58,491.96
$144,771.65
$144,771.65
$8,000.00
$8,000.00
$665,000.00
$70,000.00
$30,000.00
$765,000.00
$43,636.49
$43,636.49
$2,700.00
$2,814,441.60
$2,817,141.60
$305,000.00
$35,000.00
$200,000.00
$540,000.00
$4,340.00
$4,340.00
$1,560,803.80
$61,318.73
$355,400.00
$2,894,055.27
$4,871,577.80
$404,861.76
$258.30
$72,534.75
$614,762.41
$1,092,417.22
$7,056.00
$7,056.00
$15,225.00
$168,640.00
$183,865.00
$802,798.11
$279,437.30
$1,082,235.41
$174,595.44
$75,943.98
$250,539.42

Total
Quantity

685.00
1597.00

339.30
1089.30
135429.00
68418.00
203847 .00

21



Item
Number

604-02.

604-02.

604-03.

604-03.

604-03.

604-03.

604-03.

604-03.

604-03.
604-03.

604-03.

604-03.

604-03.

604-03.

604-04.

03

30
01

02

04

06

07

09

20
31

32

35

74

75
01

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

EPOXY COATED REINFORCING STEEL

CONCRETE CULVERT ENCASEMENT

CLASS A CONCRETE (BRIDGES)

STEEL BAR REINFORCEMENT (BRIDGES)

PAVEMENT @ BRIDGE ENDS

BRIDGE DRAIN APRON

CLASS A CONCRETE

CLASS D CONCRETE (BRIDGE DECK)

BRIDGE JOINT MODIFICATION
CLASS D CONCRETE (DESCRIPTION)

CLASS DS CONCRETE

CLASS L CONCRETE

CLASS X CONCRETE

CLASS X CONCRETE

APPLIED TEXTURE FINISH (NEW STRUCTURES)

unit of
Measure

LB.

C.Y.

LB.

(2]
<

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

NOPAPWONFRPORPPLOORPORARWONFPODAWONFRPODORARWONFRORPORAWNE

N WD
3
>
3
m

Awarded Contracts

Average
Unit Price

Total
Cost

$1,283,582.
$353,194.
$1,747,940.
$2,694,826.
$6,079,543.
$121,228.
$121,228.
$755,611.
$142,132.
$4,563,504.
$2,502,248.
$7,963,496.
$215,176.
$35,619.
$1,297,136.
$1,162,926.
$2,710,859.
$402,675.
$847,243.
$1,025,325.
$774,547.
$3,049,791.
$11,311.
$11,311.
$194,142.
$955,962.
$1,150,104.
$134,900.
$77,600.
$1,524,859.
$561,043.
$2,298,403.
$6,945.
$6,945.
$176,280.
$176,280.
$464,907.
$469,130.
$2,155,000.
$5,584,161.
$8,673,198.
$1,310,609.
$1,310,609.
$83,760.
$5,867,526.
$1,273,630.
$7,224,916.
$151,230.
$151,230.
$22,372.
$4,396.

Total
Quantity

694593.00
166735.00
1131006.00
1697513.00
3689847.00
80.00
80.00
773.00
67.00
3531.00
3743.00
8114.00
157575.00
22004.00
804497.00
856086.00
1840162 .00
917.00
1383.00
2175.00
2426.00
6901.00



Item
Number

604-04.

604-04.

604-04.

604-04.

604-05.

604-05.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

02

03

05

41

31

32
01

02

03

04

05

06

07

08

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

APPLIED TEXTURE FINISH (EX STRUCTURES)

BRIDGE END DRAINS(2°X8%)

BRIDGE END DRAINS

THREE STAR STATE EMBLEM

BRIDGE DECK GROOVING (MECHANICAL)

BRIDGE DECK GRINDING AND GROOVING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

WALL

WALL

WALL

WALL

WALL

WALL

WALL

WALL

unit of
Measure

S.Y.

EACH
EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$10.
$9.
$10.
$11.
$13.
$11.
$11.
$3,731.
$3,731.
$3,000.
$3,000.
$1,200.
$1,688.
$4,452.

Total
Cost

$288,745.
$96,510.
$412,024.
$120,332.
$50,628.
$176,126.
$347,088.
$3,731.
$3,731.
$3,000.
$3,000.
$4,800.
$30,400.
$115,770.
$150,970.
$53,907.
$26,780.
$74,213.
$128,119.
$283,020.
$45,475.
$45,475.
$593,920.
$242,304.
$1,048,188.
$1,199,008.
$3,083,421.
$351,031.
$550,860.
$922,097.
$1,823,989.
$367,026.
$30,956.
$1,461,172.
$2,123,396.
$3,982,551.
$355,992.
$607,320.
$1,216,919.
$2,180,232.
$2,352,158.
$353,716.
$2,705,874.
$226,071.
$1,250,945.
$1,477,016.
$294,769.
$136,455.
$431,224.
$91,128.
$135,928.

Total
Quantity

27962 .46
10445.00
41065.46
10074.00
3890.00
15790.00
29754 .00

23



Item
Number

604-07.
604-07.
604-07.
604-07.
604-07.
604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.
604-10.

604-10.

604-10.

604-10.

604-10.

09
10
11
12
28
02
05

07

14

18

20

22

26
29
30

34

39

42

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

RETAINING WALL

RETAINING WALL

RETAINING WALL

RETAINING WALL

RETAINING WALL EXCAVATION
CONCRETE REPAIRS

CONCRETE

CONCRETE REMOVAL

REMOVE EXISTING WEARING SURFACE

REINFORCING STEEL (REPAIRS)

HYDRODEMOLITION

CONCRETE PARAPET REPAIR

BRACING

CONCRETE SLOPE PAVING REPAIRS

BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)

CNCRTE OVRLYD BRDGE DECK REP (FULL DEPT)

PRECAST REINFORCED CONCRETE UNITS

CONCRETE REPAIRS

unit of
Measure

nw O O u un u umw
< < T

LS

LS

LB.

S.Y.

L.F.

EACH
S.Y.

S.Y.

S.Y.

Region

STATE
4
STATE
4
STATE
4
STATE
4
STATE
2
STATE
3
STATE

Awarded Contracts

Average
Unit Price

$130.42
$94.90
$94.90
$134.02
$134.02
$96.76
$96.76
$70.37
$70.37

Total
Cost

$227,056.
$324,368.
$324,368.
$278,895.
$278,895.
$101,694.
$101,694.
$90,847.
$90,847.
$20,493.
$20,493.
$81,317.
$81,317.
$392,568.
$204,044.
$136,053.
$165,870.
$898,536.
$45,000.
$112,262.
$157,262.
$86,360.
$121,007.
$228,750.
$225,770.
$661,888.
$1,989.
$14,372.
$44,280.
$60,641.
$1,710,200.
$1,710,200.
$32,200.
$23,154.
$55,354.
$15,000.
$15,000.
$10,500.
$10,500.
$15,417.
$35,355.
$147,531.
$139,178.
$337,482.
$3,575.
$4,651.
$8,227.
$492,000.
$492,000.
$113,724.
$225,380.

Total
Quantity

1741.00
3418.00
3418.00
2081.00
2081.00
1051.00
1051.00
1291.00
1291.00
594 .00
594 .00
5.60
5.60
1635.00
870.00
587.09
1099.00
4191.09

24



Item
Number

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.
604-10.
604-10.
604-10.

604-10.

44

47

50

51

53

54

55
56

58

62

63
67
69
70
83

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

EXPANSION JOINT REPAIRS

EXPANSION JOINT REPAIRS (TYPE H)

BRIDGE DECK REPAIRS (PARTIAL DEPTH SLAB)

SCARIFYING

CONCRETE REPAIRS

CONCRETE REPAIRS

CONCRETE (FOUNDATION REPAIRS)
CNCRTE OVLYD BRDGE DCK RPAIR (PART DEP)

EPOXY INJECTION (INJECTION)

EPOXY INJCTN REPAIR (CMPLT AND IN PLACE)

CONCRETE REPAIRS (CRACKS)
CONCRETE REPAIRS
PRESTRESSING STRAND SPLICE
EXPANSION JOINT REPAIRS

COMPOSITE FIBER ENCASEMENT

unit of
Measure

GAL.

L.F.

L.F.
EACH
L.F.

S.F.

Region

STATE

Awarded Contracts

Average
uUnit Price

$172.
$370.
$259.
$229.
$100.
$198.
$1,200.
$1,200.
$276.
$501.
$471.
$335.
$351.
$25.
$35.
$27.
$1,071.
$883.
$579.
$1,142.
$992.
$255.
$217.
$229.
$138.
$197.
$1,892.
$1,892.
$394.
$277.
$605.
$1,600.
$653.
$227.
$322.
$259.
$77.
$180.
$143.
$115.
$185.
$185.
$1.

$1.
$2,616.
$2,616.
$12,023.
$12,023.
$100.
$46.
$74.

Total
Cost

$339,104.
$557,295.
$405,990.
$157,539.
$378,038.
$1,498,862.
$112,800.
$112,800.
$129,747.
$45,120.
$222,314.
$694,932.
$1,092,114.
$20,217.
$3,850.
$24,067.
$64,300.
$37,972.
$19,700.
$106,244.
$228,216.
$182,348.
$166,444.
$132,137.
$177,000.
$657,931.
$32,171.
$32,171.
$3,947.
$1,389.
$27,244.
$11,200.
$43,781.
$19,116.
$13,867.
$32,983.
$139,066.
$135,645.
$97.,445.
$372,156.
$40,345.
$40,345.
$27,091.
$27,091.
$13,084.
$13,084.
$613,182.
$613,182.
$131,800.
$191,176.
$45,021.

25

Total
Quantity

1969.00
1506.00
1562.00
685.00
3780.00
7533.00
94 .00
94 .00
469.00
90.00
472.00
2072.00
3103.00



Item
Number

604-10.

604-10.

604-10.
604-10.

604-11.

604-11.

604-11.
604-11.

604-12.

604-15.

604-36

604-50.

606-02.

606-02.

606-03.

606-03.
606-09.

606-09.

89
90

91
95
01

02

03
04

15

01

50
03

06

03

06
01

02

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

MISCELLANEOUS BRIDGE ITEMS

MISCELLANEOUS BRIDGE ITEMS

MISCELLANEOUS BRIDGE ITEMS (Description)
DESIGN-BUILD BRIDGES

EXPANSION DEVICE

EXPANSION DEVICE

EXPANSION DEVICE
EXPANSION DEVICE

DRILL & GROUT STEEL BARS

PORTLAND CEMENT GROUT

SCARIFYING

DESIGN-BUILD MINOR STRUCTURES (OTHER)

STEEL PILES (10 INCH)

PILE TIPS (STEEL PILES, 10 INCH)

STEEL PILES (12 INCH)

PILE TIPS (STEEL PILES, 12 INCH)
TEST PILES (PRECAST CONCRETE, SIZE 1)

LOADING TEST (PRECAST CONCRETE, SIZE 1)

unit of
Measure

LS

LS

LS

EACH

Average
Region Unit Price
4 $31.00
STATE $44.21
1 $12,000.00
STATE $12,000.00
2 $10,000.00
3 $37,940.32
4 $13,918.69
STATE $20,619.67
4 $430,000.00
STATE $430,000.00
2 $15,700,000.00
STATE $15,700,000.00
3 $649.25
4 $3,486.27
STATE $1,067.27
3 $392.00
4 $3,486.27
STATE $892.66
4 $5,149.07
STATE $5,149.07
4 $6,178.89
STATE $6,178.89
2 $130.00
4 $25.00
STATE $29.80
2 $389.00
3 $357.00
4 $252.52
STATE $303.46
1 $7.50
2 $27.22
STATE $10.37
2 $22,800,000.00
STATE $22,800,000.00
1 $73.74
2 $73.00
3 $134.48
STATE $126.92
1 $300.00
2 $340.00
3 $160.10
STATE $168.66
1 $125.00
3 $210.88
STATE $197.69
3 $300.00
STATE $300.00
4 $93.74
STATE $93.74
4 $10,905.20

STATE $10,905.20

Awarded Contracts

Total
Cost

$233,368.
$601,365.
$12,000.
$12,000.
$10,000.
$37,940.
$13,918.
$61,859.
$430,000.
$430,000.
$15,700,000.
$15,700,000.
$229,187.
$212,662.
$441,849.
$123,872.
$212,662.
$336,534.
$278,049.
$278,049.
$333,660.
$333,660.
$4,940.
$19,850.
$24,790.
$28,008.
$79,254.
$89,442.
$196,704.
$4.,440.
$2,749.
$7,189.
$22,800,000.
$22,800,000.
$65,852.
$17,520.
$1,076,084.
$1,159,456.
$2,100.
$4,760.
$62,120.
$68,980.
$49,750.
$462,660.
$512,410.
$7,200.
$7,200.
$164,322.
$164,322.
$76,336.
$76,336.

Total
Quantity

7528.
13603.

RPRRRPRORRRRP

26



Item
Number

606-09.
606-12.
606-19.
606-19.
606-19.
606-20.
606-20.
606-24.

606-24.

606-24.
606-28.
606-28.
606-28.
606-28.
606-28.
606-28.
606-30.
607-01.
607-02.

607-03.

607-03.

607-03.

03
01
01
02
03
03
06
10

12

13
01
05
06
12
14
99
01
02
30
02

05

30

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

PRECAST CONCRETE PILES (SIZE 1)

PILE ANCHORAGE SYSTEM (SEISMIC)

TEST PILES (STEEL PIPE PILES, 16-INCH)
LOADING TEST (STEEL PIPE PILES, 16-INCH)
STEEL PIPE PILES (16-INCH)

STEEL PIPE PILES (18-1INCH)

PILE TIPS (STEEL PIPE PILES, 18-INCH)
SHEET PILES

TEMPORARY SHEET PILES

TEMPORARY SHEET PILES

TEST PILES (7 5/8" S .500" MICROPILE)
VERIFICATION LOADING TEST

PROOF LOADING TEST

MICROPILE (9 5/8" x .500" MICROPILE)
MICROPILE (10 3/4'" x .545" MICROPILE)
MICROPILE (9 5/8™ x .500" MICROPILE)
PILE DRIVER NOISE SHROUDS

12" CONCRETE PIPE CULVERT (CLASS 111)
15IN PIPE CULVERT

18" CONCRETE PIPE CULVERT (CLASS I111I)

18"CNC PIPE CULV(CL I1V)JACKED-IN-PLACE

18" PIPE CULVERT

unit of
Measure

L.F.
EACH
L.F.
EACH

L.F.

EACH
S.F.
S.F.

LS

EACH

EACH

L.F.

LS

Region

4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
3
STATE
3
STATE
2
STATE
3
4
STATE
1
STATE
3
STATE
3
STATE
3
STATE
3
STATE
2
STATE
3
STATE
4
STATE
3
STATE
3
STATE

Awarded Contracts

Average
Unit Price

$82.
$82.
$187.
$187.
$200.
$200.
$7,000.
$7,000.
$130.
$130.
$176.
$176.
$1,363.
$1,363.
$37.
$37.
$39.
$15.
$24.
$25,737.
$25,737.
$492.
$492.
$4,195.
$4,195.
$527.
$527.
$205.
$205.
$313.
$313.
$583,624.
$583,624.
$46.
$46.
$456.
$456.
$110.
$110.
$110.
$160.
$119.
$88.
$119.
$660.
$1,250.
$655.
$798.
$125.
$106.
$82.

11
11
35

Total
Cost

$4,386,442.
$4,386,442.
$258,172.
$258,172.
$32,000.
$32,000.
$7,000.
$7,000.
$478,400.
$478,400.
$181,200.
$181,200.
$30,000.
$30,000.
$65,786.
$65,786.
$27,300.
$16,095.
$43,395.
$25,737.
$25,737.
$54,120.
$54,120.
$16,780.
$16,780.
$5,270.
$5,270.
$1,238,343.
$1,238,343.
$1,591,292.
$1,591,292.
$583,624.
$583,624.
$162,645.
$162,645.
$5,928.
$5,928.
$4,400.
$4,400.
$83,382.
$1,132,302.
$606,984.
$786,437.
$2,609,106.
$91,758.
$286,250.
$385,315.
$763,323.
$356,391.
$1,894,524.
$251,843.

27

Total
Quantity

53423.00
53423.00
1378.00
1378.00
160.00
160.00
1.00
1.00
3680.00
3680.00
1024.00
1024.00



Item
Number

607-05.

607-05.

607-05.
607-05.

607-05.

607-06.

607-06.
607-06.
607-06.
607-06.
607-06.
607-06.

607-07.

607-07.

607-07.

607-07.

607-08.

607-08.

02

03

05
06
30

02

03
04
05
06
07
30
02

03
04

30

02

03

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

24"

24"

24"CNC PIPE CULV (CL 1V)JACKED-IN-PLACE

24"

24"

30"

30"

30"

CONCRETE PIPE CULVERT (CLASS 111)

CONCRETE PIPE CULVERT (CLASS 1V)

PIPE CULVERT (JACKED-IN-PLACE)

PIPE CULVERT

CONCRETE PIPE CULVERT (CLASS 111)

CONCRETE PIPE CULVERT (CLASS 1V)
CONCRETE PIPE CULVERT (CLASS V)

30""CNC PIPE CLV(CL 1V)JACKED-IN-PLACE

30"

36"

30"

36"

36"

36"

36"

42"

42"

PIPE CULVERT (JACKED-IN-PLACE)
PIPE CULVERT (JACKED-IN-PLACE)
PIPE CULVERT

CONCRETE PIPE CULVERT (CLASS I111)

CONCRETE PIPE CULVERT (CLASS 1V)

CONCRETE PIPE CULVERT (CLASS V)

PIPE CULVERT

CONCRETE PIPE CULVERT (CLASS 111)

CONCRETE PIPE CULVERT (CLASS 1V)

L.

unit of
Measure

F.

Region

STATE

Awarded Contracts

Average
Unit Price

$105.
$155.
$190.
$141.
$99.
$129.
$290.
$160.
$182.
$1,700.
$1,700.
$797.
$797.
$150.
$87.
$148.
$179.
$259.
$215.
$112.
$138.
$180.
$180.
$225.
$225.
$1,200.
$1,200.
$1,058.
$1,058.
$1,217.
$1,217.
$220.
$220.
$170.
$139.
$268.
$174.
$177.
$180.
$180.
$287.
$210.
$240.
$260.
$142.
$220.
$213.
$320.
$274.
$244 .
$233.

Total
Cost

$2,502,759.12
$94,293.86
$109,093.15
$151,460.00
$218,665.76
$573,512.77
$13,050.00
$34,400.00
$47,450.00
$86,700.00
$86,700.00
$98,054.37
$98,054.37
$539,680.00
$11,154.41
$550,834.41
$4,665.70
$5,183.60
$49,960.00
$95,226.50
$155,035.80
$47,340.00
$47,340.00
$59,850.00
$59,850.00
$112,800.00
$112,800.00
$119,626.32
$119,626.32
$450,293.70
$450,293.70
$92,180.00
$92,180.00
$94,909.20
$8,952.96
$28,500.00
$234,144.00
$366,506.16
$21,639.60
$21,639.60
$58,953.90
$66,360.00
$125,313.90
$89,440.00
$24,835.02
$114,275.02
$81,411.84
$2,880.00
$105,287.04
$189,578.88
$12,617.64

Total
Quantity

23756.
605.
572.

1069.
2187.
4433.
45.
215.
260.
51.
51.

382.

383.
774.
54.

28



Item
Number

607-08.

607-08.
607-08.
607-09.
607-09.
607-11.
607-11.
607-11.
607-11.
607-11.
607-13.

607-16.

607-16.
607-16.
607-25.
607-25.
607-37.
607-37.

607-39.

607-39.

607-39.

04

05
30
02
30
03
04
05
06
30
03
01

05
09
01
02
02
04

02

03

04

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

42" CONCRETE PIPE CULVERT (CLASS V)

42"CNC PIPE CULV (CL I1V)JACKED-IN-PLACE
42" PIPE CULVERT

48" CONCRETE PIPE CULVERT (CLASS 111)
48" PIPE CULVERT

60" CONCRETE PIPE CULVERT (CLASS 111)
60" CONCRETE PIPE CULVERT (CLASS 1V)
60" CONCRETE PIPE CULVERT (CLASS V)
60"CNC PIPE CULV (CL 1V)JACKED-IN-PLACE
60" PIPE CULVERT

72" CONCRETE PIPE CULVERT (CLASS 111)

23"X 14"HORIZONTAL OVAL CNC PIPE CULVERT

45"X29"HORIZ OVAL CNC PIPE CULV (CL _ )
60X 38'""HORIZONTAL OVAL CNC PIPE CULVERT
SAPL TYPE 1 GROUT (REPAIR)

SPRAY APPLIED PIPE LINER (SAPL)

18" CORRUGATED METAL PIPE CULVERT

30" CORRUGATED METAL PIPE CULVERT

18" PIPE CULVERT (SIDE DRAIN)

24" PIPE CULVERT (SIDE DRAIN)

30" PIPE CULVERT (SIDE DRAIN)

unit of
Measure

Average
Region Unit Price
4 $320.00
STATE $290.49
3 $310.00
4 $420.00
STATE $331.77
1 $1,498.95
STATE $1,498.95
4 $329.37
STATE $329.37
1 $334.45
STATE $334.45
3 $200.00
STATE $200.00
1 $536.74
STATE $536.74
3 $836.32
STATE $836.32
3 $925.00
STATE $925.00
1 $2,654.94
STATE $2,654.94
3 $720.00
STATE $720.00
1 $2,656.92
STATE $2,656.92
2 $155.00
3 $498.46
STATE $440.94
3 $465.00
STATE $465.00
3 $500.00
STATE $500.00
2 $90.67
STATE $90.67
2 $263.00
STATE $263.00
2 $175.00
STATE $175.00
4 $140.00
STATE $140.00
1 $45.76
2 $144 .08
3 $78.19
4 $68.99
STATE $68.84
1 $59.53
3 $111.13
4 $83.64
STATE $74.42
1 $89.93

4 $95.00

Awarded Contracts

Total
Cost

$33,280.
$45,897.
$256,370.
$85,680.
$342,050.
$203,857.
$203,857.
$42,159.
$42,159.
$36,120.
$36,120.
$7,400.
$7,400.
$161,558.
$161,558.
$821,270.
$821,270.
$274,725.
$274,725.
$323,902.
$323,902.
$261,360.
$261,360.
$50,481.
$50,481.
$5,270.
$84,240.
$89,510.
$24,645.
$24,645.
$2,500.
$2,500.
$37,900.
$37,900.
$329,276.
$329,276.
$10,500.
$10,500.
$11,480.
$11,480.
$130,174.
$114,975.
$45,975.
$68,642.
$359,767.
$27,740.
$15,780.
$15,641.
$59,162.
$8,273.
$9,690.

Total
Quantity

104.
158.
827.
204.
1031.
136.
136.
128.
128.
108.
108.
37.
37.
301.
301.
982.
982.
297.
297.
122.
122.
363.
363.
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Item
Number

607-39.
607-39.

607-41.

607-50.

607-65.

607-65.
607-65.
607-65.
607-65.
610-07.
610-07.
610-10.
610-10.

610-10.

610-10.
611-01.

611-01.

611-01.

611-01.

611-01.

05
06
03

06
20

62
66
67
80
01
03
04
40

45

50
01
02

03

04

05

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

36" PIPE CULVERT (SIDE DRAIN)
42" PIPE CULVERT (SIDE DRAIN)

18" SLOPE DRAIN PIPE

PRECAST CONCRETE BOX CULVERT (12° X 8%)

SITE PREPARATION

12"MINIMUM 1D PIPE TO SLIP LINE 15"PIPE
30"MINIMUM 1D PIPE TO SLIP LINE 36"PIPE
33"MINIMUM 1D PIPE TO SLIP LINE 42"PIPE
60IN MIN ID PIPE TO SLIP LINE 66IN PIPE
12" PIPE DRAIN (BRIDGE DRAIN)

18" PIPE DRAIN (BRIDGE DRAIN)

DRAINAGE SYSTEM - BRIDGE DECK

BRIDGE DECK DRAINS

DECK DRAINS

DESIGN-BUILD DRAINAGE
MANHOLES, 0" - 4" DEPTH

MANHOLES ,> 4° - 8" DEPTH

MANHOLES, > 8" - 12" DEPTH

MANHOLES, > 12" - 16" DEPTH

MANHOLES, > 16" - 20" DEPTH

unit of
Measure

L.F.

EACH

LS
LS

EACH

LS
EACH

EACH

EACH

EACH

EACH

Region

STATE
1
STATE
1
STATE

Awarded Contracts

Average
Unit Price

$92.60
$97.53
$97.53
$138.43
$138.43
$40.18
$41.93
$109.79
$61.18
$3,660.00
$3,660.00
$131,000.00
$161,593.55
$120,000.00
$137,531.18
$351.00
$351.00
$459.00
$459.00
$594 .00
$594.00
$458.29
$458.29
$60.00
$60.00
$170.00
$170.00
$293,650.00
$293,650.00
$4,900.00
$4,900.00
$364 .65
$5,604.00
$4,256.74
$14,600,000.00
$14,600,000.00
$5,489.54
$5,489.54
$12,742.86
$7,313.68
$9,313.90
$17,148.30
$8,938.07
$22,116.67
$9,951.59
$12,855.26
$15,583.33
$14,500.00
$15,428.57
$22,000.00
$14,848.55

Total
Cost

$17,963.56
$7,802.40
$7,802.40
$5,260.34
$5,260.34
$2,450.98
$3,773.70
$6,806.98
$13,031.66
$270,840.00
$270,840.00
$131,000.00
$161,593.55
$120,000.00
$412,593.55
$40,365.00
$40,365.00
$245,106.00
$245,106.00
$242,946.00
$242,946.00
$46,745.58
$46,745.58
$600.00
$600.00
$24,650.00
$24,650.00
$293,650.00
$293,650.00
$9,800.00
$9,800.00
$3,281.84
$145,704.00
$148,985.84
$14,600,000.00
$14,600,000.00
$5,489.54
$5,489.54
$89,200.00
$87,764.10
$176,964.10
$17,148.30
$26,814.21
$66,350.00
$69,661.10
$179,973.61
$93,500.00
$14,500.00
$108,000.00
$22,000.00
$133,636.92

Total
Quantity
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Item
Number

611-01.

611-01.

611-02.

611-02.

611-02.

611-02.

611-02.
611-02.
611-02.
611-02.
611-03.

611-04.

611-05.
611-05.

611-07.

611-07.

611-07.

06
20

01

10

11

12

13
14
42
43
04

40

01
02

01

02

10

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

MANHOLES, > 20* - 24" DEPTH

ADJUSTMENT OF EXISTING MANHOLE

SPRING DRAIN BOX, TYPE 1

JUNCTION BOX, TYPE 1

JUNCTION BOX, TYPE 2

JUNCTION BOX, TYPE 3

JUNCTION BOX, TYPE 4
JUNCTION BOX, TYPE 5
60IN ROUND JUNCTION BOX
72IN ROUND JUNCTION BOX

GRAY IRON CASTINGS (CATCHBASIN)

ADJUSTMENT OF EXISTING BRIDGE DRAIN

TRENCH DRAINS
12IN PVC PIPE FOR TRENCH DRAINS

CLASS A CONCRETE (PIPE ENDWALLS)

STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

CLEAN DRAIN (TRENCH DRAIN)

unit of
Measure
EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
LB.

EACH

L.F.

C.Y.

LB.

Region

STATE
3
STATE

Awarded Contracts

Average
Unit Price

$15,563.69
$19,500.00
$19,500.00
$2,543.53
$907.90
$2,670.00
$1,968.73
$5,400.00
$5,400.00
$8,609.39
$12,375.00
$7,058.30
$8,814.96
$10,589.35
$7,389.80
$10,666.67
$8,275.00
$9,504.16
$17,423.70
$11,763.84
$16,909.17
$42,762.67
$42,762.67
$42,981.48
$42,981.48
$10,000.00
$10,000.00
$18,365.25
$18,365.25

Total
Cost

$155,636.
$39,000.
$39,000.
$162,786.
$32,684.

$5,340.
$200,810.
$10,800.
$10,800.
$77.,484.
$24,750.
$21,174.
$123,409.
$10,589.

$7.,389.
$32,000.
$16,550.
$66,529.
$174,237.
$11,763.
$186,000.
$128,288.
$128,288.
$42,981.
$42,981.
$10,000.
$10,000.
$18,365.
$18,365.
$146,475.
$146,475.

$3,600.
$158,401.
$162,001.
$101,200.
$101,200.
$16,392.
$16,392.
$262,564 .
$29,044.
$166,120.
$28,167.
$485,896.
$23,635.

$1,965.
$12,916.

$5,897.
$44,415.
$72,000.
$35,042.
$107,042.

31

Total
Quantity

10.00
2.00
2.00

64.00

36.00
2.00
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Item
Number

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

11

12

13

14

20

31

32

33

34

35

51

54

55

Description

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

CLEAN DRAIN(WITH GRATE)

CLEAN DRAIN(WALL DRAIN)

PIPE CLEANING (<18IN DIA.)

PIPE CLEANING (>OR=18IN DIA.)

HEAVY DRAIN CLEANING

18IN ENDWALL

241N ENDWALL

30IN ENDWALL

36IN ENDWALL

421N ENDWALL

15IN ENDWALL

18IN ENDWALL

18IN ENDWALL

(SIDE DRAIN)

(SIDE DRAIN)

(SIDE DRAIN)

(SIDE DRAIN)

(SIDE DRAIN)

(CROSS DRAIN) 3:1

(CROSS DRAIN) 3:1

(CROSS DRAIN) 4:1

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE
TATE

TATE

TATE

TATE

NFPODRARWONFRPOPOPARPORPORAPRPORWORORWONPFPORARWONFPORARWONFRPORPRWONPFPORWONFPODAWNE

Awarded Contracts

Average
Unit Price

$40.
$45.
$69.
$98.
$74.
$32.
$40.
$49.
$75.
$55.
$2.

$2.

$3.

$7.

$3.

$3.

$3.

$4.
$10.
$5.
$175.
$175.
$225.
$225.
$207.
$6,486.
$4.,747.
$3,216.
$4,390.
$4,700.
$9,996.
$3,500.
$6,075.
$5,899.
$8,400.
$11,000.
$9,050.
$9,975.
$9,975.
$12,600.
$14,300.
$13,450.
$2,000.
$2,000.
$4,289.
$3,109.
$4,113.
$3,285.
$3,647.
$2,277.
$2,500.

00
00
00
00
22
00
00
00
00

Total
Cost

$61,080.
$36,000.
$1,131,531.
$664,244.
$1,892,855.
$4.,512.
$20,000.
$136,906.
$108,300.
$269,718.
$3,000.
$24,000.
$32,000.
$33,000.
$92,000.
$750.
$3,000.
$25,600.
$20,000.
$49,350.
$13,125.
$17,500.
$49,500.
$25,875.
$106,000.
$103,776.
$194,655.
$51,470.
$96,600.
$446,502.
$9,996.
$7,000.
$24,300.
$41,296.
$50,400.
$22,000.
$72,400.
$19,950.
$19,950.
$25,200.
$28,600.
$53,800.
$4,000.
$4,000.
$17,156.
$27,984.
$61,695.
$42,716.
$149,552.
$22,779.
$5,000.

Total
Quantity

1527.00
800.00
16399.00
6778.00
25504.00
141.00
500.00
2794 .00
1444 .00
4879.00
1500.00
12000.00
8100.00
4400.00
26000.00
250.00
1000.00
6400.00
2000.00
9650.00
75.00
100.00
220.00
115.00

32



Item
Number

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

56

57

58

59

60

61

62

63

64

65

66

67

68

69

Description

18IN

24IN

24IN

241N

30IN

30IN

30IN

36IN

361N

36IN

421N

421N

421N

48IN

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
uUnit Price

$1,450.
$3,691.
$2,635.
$5,193.
$2,500.
$3,100.
$5,120.
$4,659.
$2,996.
$3,420.
$4.,455.
$3,782.
$3,681.
$5,419.
$4,900.
$3,771.
$4,276.
$4,887.
$6,825.
$4,733.
$5,933.
$5,582.
$5,966.
$4,250.
$5,710.
$5,538.
$8,000.
$8,000.
$7,578.
$7.,578.
$3,465.
$6,600.
$7,462.
$5,590.
$4,200.
$7,575.
$7,200.
$5,775.
$6,740.
$6,096.
$4,200.
$8,250.
$6,900.
$5,250.
$8,000.
$12,000.
$8,416.
$7,875.
$10,400.
$8,506.
$5,250.

Total
Cost

$4,350.
$25,840.
$57,970.
$20,772.
$7,500.
$12,400.
$117,762.
$158,434.
$14,984.
$13,680.
$22,275.
$22,695.
$73,634.
$10,839.
$9,800.
$26,400.
$47,039.
$24,437.
$27,300.
$14,200.
$17,800.
$83,737.
$5,966.
$4,250.
$28,550.
$38,766.
$8,000.
$8,000.
$15,157.
$15,157.
$13,860.
$6,600.
$29,850.
$50,310.
$8,400.
$121,200.
$129,600.
$11,550.
$6,740.
$18,290.
$4,200.
$16,500.
$20,700.
$5,250.
$8,000.
$12,000.
$25,250.
$23,625.
$10,400.
$34,025.
$10,500.

Total
Quantity

3.
7.
22.
4.
3.
4.
23.
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Item
Number

611-07.

611-07.
611-07.

611-09.

611-09.

611-09.
611-10.

611-10.

611-10.

611-12.

611-12.

611-12.

611-12.

611-13.
611-14.

611-14.

70

71
73

01

03

04
01
02

03

01

02

03

04

02
01
02

Description

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

48IN ENDWALL (CROSS DRAIN) 4:1

48IN ENDWALL (CROSS DRAIN) 6:1

18IN ENDWALL (MEDIAN DRAIN)

ADJUSTMENT OF EXISTING CATCHBASIN

CAPPING EXISTING CATCHBASIN

CATCHBASIN RETROFIT

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH
CATCH

CATCH

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,
BASINS,

BASINS,

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

10,

10,

10,

12,

12,

12,

12,

13,
14,

14,

0" - 4" DEPTH

> 4"

> 8"

- 8" DEPTH

- 12" DEPTH

0" - 4" DEPTH

> 4"

> 8

> 12°

> 4F

- 8" DEPTH

- 12" DEPTH

- 16" DEPTH

- 8" DEPTH

0" - 4% DEPTH

> 4F

- 8" DEPTH

unit of
Measure

EACH

EACH
EACH

EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$5,000.
$7,500.
$6,312.
$6,825.
$8,000.
$9,200.
$8,010.
$14,000.
$14,000.
$7,233.
$7,233.
$599.
$1,883.
$810.
$5,170.
$2,188.
$2,505.
$1,730.
$2,385.
$2,400.
$5,000.
$5,000.
$4,940.
$4,940.
$10,750.
$6,038.
$8,394.
$8,234.
$8,234.
$5,683.
$8,709.
$4,345.
$6,956.
$7.,067.
$12,042.
$5,928.
$9,742.
$7,800.
$11,700.
$8,234.
$10,436.
$10,560.
$11,666.
$10,975.
$11,300.
$11,300.
$15,850.
$15,850.
$9,200.
$16,680.
$11,528.

Total
Cost

$10,000.00
$30,000.00
$50,500.00
$13,650.00
$8,000.00
$18,400.00
$40,050.00
$14,000.00
$14,000.00
$43,400.00
$43,400.00
$5,990.00
$455,858.00
$96,453.75
$439,500.00
$997,801.75
$17,536.76
$1,730.00
$9,540.00
$28,806.76
$5,000.00
$5,000.00
$4,940.59
$4,940.59
$10,750.00
$6,038.50
$16,788.50
$8,234.32
$8,234.32
$164,830.79
$235,150.00
$17,380.00
$417,360.79
$155,485.40
$927,280.00
$183,782.50
$1,266,547.90
$23,400.00
$93,600.00
$8,234.32
$125,234.32
$52,800.00
$35,000.00
$87,800.00
$22,600.00
$22,600.00
$15,850.00
$15,850.00
$73,600.00
$133,445.00
$46,112.16

Total
Quantity
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Item
Number

611-14.
611-16.

611-25.

611-25.

611-25.

611-25.

611-26.

611-27.

611-31.

611-31.

611-38.

611-38.

611-38.

611-38.

611-39.

611-39.

611-40.

611-41.

611-41.

03
02

01

02

03

04

02

02
02

03
01

02

03
05

01
02

02
01

02

Description

CATCH
CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

BASINS,
BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

14,
16,

25,

25,

25,

25,

26,

27,

31,

31,

38,

38,

38,

38,

39,

39,

40,

41,

41,

> 8"

> 4"

> 4"

> 8"

> 12°

> 4"

> 4F

> 4"

12 DEPTH

8" DEPTH

4" DEPTH

8" DEPTH

12* DEPTH

- 16" DEPTH

8" DEPTH

8" DEPTH

8" DEPTH

12 DEPTH

4% DEPTH

- 8" DEPTH

12* DEPTH

- 20" DEPTH

4% DEPTH

8" DEPTH

8" DEPTH

4" DEPTH

- 8" DEPTH

unit of
Measure

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
3
STATE
4
STATE
1
3
STATE

Awarded Contracts

Average
Unit Price

$12,657.86
$12,000.00
$12,000.00
$15,160.00
$15,160.00
$5,876.03
$7,220.59
$7,018.90
$6,152.39
$10,659.09
$6,075.00
$9,690.61
$8,242.76
$11,700.00
$11,267.85
$14,300.00
$14,300.00
$12,503.15
$11,400.00
$11,951.58
$11,000.00
$11,000.00
$25,000.00
$20,000.00
$23,023.26
$30,000.00
$30,000.00
$3,140.00
$6,071.92
$5,461.10
$7,294 .53
$6,863.04
$6,893.86
$10,430.13
$10,430.13
$15,619.43
$16,468.63
$16,044.03
$12,100.00
$12,100.00
$14,100.00
$14,500.00
$14,300.00
$18,809.92
$18,809.92
$10,597.83
$11,000.00
$8,500.00
$10,258.70
$12,599.01
$13,100.00

Total
Cost

$253,157.
$12,000.
$12,000.
$45,480.
$45,480.
$35,256.
$245,500.
$280,756.
$61,523.
$469,000.
$12,150.
$542,673.
$8,242.
$81,900.
$90,142.
$14,300.
$14,300.
$25,006.
$22,800.
$47,806.
$11,000.
$11,000.
$650,000.
$340,000.
$990,000.
$30,000.
$30,000.
$15,700.
$115,366.
$131,066.
$7.,294.
$89,219.
$96,514.
$31,290.
$31,290.
$15,619.
$16,468.
$32,088.
$12,100.
$12,100.
$14,100.
$14,500.
$28,600.
$56,429.
$56,429.
$31,793.
$11,000.
$8,500.
$51,293.
$25,198.
$117,900.

Total
Quantity

20.
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Item
Number

611-42.

611-42.

611-42.

611-42.

611-43.
611-43.
611-44.
611-44.

611-45.

611-46.

611-46.
611-51.
611-51.
611-51.
612-06.
615-01.
615-01.
615-01.
615-01.

615-01.

01

02

03

04

01
02
02
03
02

02

03
01
02
03
01
01
03
04
10

11

Description

CATCH

CATCH

CATCH

CATCH

CATCH
CATCH
CATCH
CATCH

CATCH

CATCH

CATCH
CATCH
CATCH

CATCH

REPOINTING OF
PRESTRESSED CONCRETE
PRESTRESSED CONCRETE
PRESTRESSED CONCRETE
PRESTR CONC BULB TEE

PRESTR CONC BULB TEE

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,
BASINS,
BASINS,
BASINS,

BASINS,

BASINS,

BASINS,
BASINS,
BASINS,

BASINS,

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

42,

42,

42,

42,

43,
43,
44,
44,

45,

46,

46,
51,
51,

51,

> 4F

> 4"

> 8

> 4F

> 4F

> 8"

o" -

> 4F

> 8

STONE MASONRY

BEAM

BEAM

BEAM

4% DEPTH

8" DEPTH

12 DEPTH

- 16" DEPTH

4% DEPTH

8" DEPTH

8" DEPTH

12* DEPTH

8" DEPTH

8" DEPTH

12" DEPTH
4" DEPTH

8" DEPTH

- 12" DEPTH
JOINTS
(TYPE 1)
(TYPE 111)

(TYPE 1V)

BEAM (6"WEB)(BT-54)

BEAM (6"WEB)(BT-63)

unit of
Measure

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH

EACH

EACH

EACH
EACH
EACH

EACH

Average
Region Unit Price
4 $9,000.00
STATE $12,674.84
1 $7,038.99
2 $8,537.50
3 $8,400.00
STATE $8,202.54
1 $10,688.41
2 $8,482.92
3 $11,580.00
STATE $10,892.54
1 $17,021.39
2 $6,912.73
4 $13,000.00
STATE $10,961.71
3 $12,000.00
4 $18,000.00
STATE $15,000.00
2 $8,700.00
STATE $8,700.00
3 $8,500.00
STATE $8,500.00
1 $38,244.24
STATE $38,244 .24
1 $44,620.12
STATE $44,620.12
1 $18,005.38
3 $12,100.00
STATE $16,036.92
3 $18,300.00
4 $27,000.00
STATE $24,825.00
4 $27,000.00
STATE $27,000.00
4 $10,979.09
STATE $10,979.09
4 $16,544.54
STATE $16,544.54
4 $21,958.18
STATE $21,958.18
2 $25.00
STATE $25.00
1 $319.00
STATE $319.00
4 $375.00
STATE $375.00
1 $405.72
STATE $405.72
3 $505.53
STATE $505.53
3 $455.00

STATE $455.00

Awarded Contracts

Total
Cost

$9,000.
$152,098.
$28,155.
$68,300.
$84,000.
$180,455.
$53,442.
$25,448.
$138,960.
$217,850.
$17,021.
$13,825.
$13,000.
$43,846.
$12,000.
$18,000.
$30,000.
$8,700.
$8,700.
$8,500.
$8,500.
$76,488.
$76,488.
$44,620.
$44,620.
$36,010.
$12,100.
$48,110.
$18,300.
$81,000.
$99,300.
$54,000.
$54,000.
$43,916.
$43,916.
$231,623.
$231,623.
$43,916.
$43,916.
$1,125.
$1,125.
$97,295.
$97,295.
$1,054,875.
$1,054,875.
$862,966.
$862,966.
$939,785.
$939,785.
$746,655.
$746,655.

Total
Quantity

1.
12.
4.
8.
10.
22.

=
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Item
Number

615-01.

615-02.

615-02.
615-02.
615-02.
615-02.
615-03.
615-04.
615-04.
615-04.
615-04.
615-04.
615-04.
615-04.

615-04.

617-01

617-02

617-03

617-04.

617-05

14

02

03
12
37
52
03
03
04
10
11
30
31
40
99

01

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description
PRESTR CONC BULB TEE BEAM (8"WEB)(BT-63)

PRESTRESSED CONCRETE BOX BEAM (17X 36')

PRESTRESSED CONCRETE BOX BEAM (21X 36')
PRESTRESSED CONCRETE BOX BEAM (42X 48™)
PRESTRESSED CONCRETE BOX BEAM (30"X 36')
PRESTRESSED CONCRETE BOX BEAM

CONCRETE CHANNEL (17' X 42')

PRECAST DECK PANEL (5,000 PSI)

FULL DEPTH PRECAST DECK PANEL (5000 PSI)
NON-SHRINK GROUT

EPOXY GROUT

PRECAST BRIDGE ABUTMENT WALL

PRECAST BRIDGE ABUTMENT WINGWALL

PRECAST BRIDGE CAP BEAM

FDPTH PRCST DK PNL(5000PSI)MTLONLY4750SY

BRIDGE DECK SEALANT

BRIDGE DECK CRACK SEALING

BRIDGE DECK CRACK SEALING

TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHAN

SEALANT

unit of
Measure

L.F.

L.F.

O O o o o unun o - -
m T < < T

< =< <

n
v
<

GAL.

S.Y.

GAL.

Awarded Contracts

Average
Region Unit Price
3 $515.00
STATE $515.00
3 $328.91
4 $480.00
STATE $345.05
3 $360.00
STATE $360.00
3 $600.00
STATE $600.00
3 $394.23
STATE $394.23
2 $1,042.00
STATE $1,042.00
2 $529.05
STATE $529.05
3 $2,500.00
STATE $2,500.00
3 $305.50
STATE $305.50
3 $228.60
STATE $228.60
3 $850.00
STATE $850.00
3 $5,825.00
STATE $5,825.00
3 $1,925.00
STATE $1,925.00
3 $8,000.00
STATE $8,000.00
3 $3,832,299.00
STATE $3,832,299.00
1 $33.27
2 $37.57
3 $48.74
4 $72.00
STATE $40.85
1 $51.89
2 $53.00
3 $6.11
4 $3.11
STATE $4.70
3 $500.00
STATE $500.00
1 $53.71
2 $59.12
3 $48.84
4 $42.35
STATE $45.82
1 $5,844 .06
2 $1,200.00

3 $467.94

Total
Cost

$3,099,270.
$3,099,270.
$283,190.
$49,440.
$332,630.
$279,360.
$279,360.
$316,200.
$316,200.
$569, 660.
$569,660.
$118,788.
$118,788.
$241,246.
$241,246.
$502,500.
$502,500.
$1,447,459.
$1,447,459.
$44,806.
$44,806.
$6,800.
$6,800.
$419,400.
$419,400.
$32,725.
$32,725.
$288,000.
$288,000.
$3,832,299.
$3,832,299.
$78,183.
$63,485.
$101,040.
$16,128.
$258,836.
$12,868.
$23,744.
$3,171.
$66,496.
$106,280.
$500.

$500.
$214,016.
$217,636.
$1,967,876.
$2,461,828.
$4,861,358.
$11,688.
$4,800.
$2,177.

Total
Quantity

6018.
6018.
861.
103.
964 .
776.
776.
527.
527.
1445.
1445.
114.
114.
456.
456.
201.
201.
4738.
4738.
196.
196.

224.
6336.
248.
448.
519.
21383.
22598.
1.

1.
3985.
3681.
40296.
58125.
106087.
2.

4.

4.
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Item
Number

619-01

620-05

620-05.

620-05.

620-06

620-09

620-15

621-01.
621-01.
621-03.

621-03.

621-03.

621-03.

621-03.

621-03.
621-03.
621-03.

621-03.

01

10

01
02
01
02

03

04

05

06
07
08
09

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

BRIDGE DECK OVERLAY (PMC)

CONCRETE PARAPET WITH STRUCTURAL TUBING

CONC PARAPET SINGLE SLOPE (STD-1-1SS)

CONCRETE PARAPET CURVED WALL(<=TO 40MPH)

CONCRETE RAILING

REMOVAL & REPLACEMENT EXISTING BR RAIL
HANDRAIL ASSEMBLY

TEMPORARY STRUCTURE

TEMPORARY STRUCTURE

15" TEMPORARY DRAINAGE PIPE

18" TEMPORARY DRAINAGE PIPE

24" TEMPORARY DRAINAGE PIPE

30" TEMPORARY DRAINAGE PIPE

36" TEMPORARY DRAINAGE PIPE

42" TEMPORARY DRAINAGE PIPE
48" TEMPORARY DRAINAGE PIPE
54" TEMPORARY DRAINAGE PIPE

60" TEMPORARY DRAINAGE PIPE

unit of
Measure

LS

LS

Region

4
STATE
4
STATE
3
4
STATE

Awarded Contracts

Average
Unit Price

$220.
$290.
$106.
$106.
$397.
$294.
$362.
$112.
$160.
$154.
$88.
$112.
$714.
$650.
$677.
$264.
$197.
$210.
$600.
$600.
$180.
$180.
$675,000.
$675,000.
$660,000.
$660,000.
$81.
$81.
$76.
$78.
$51.
$77.
$69.
$68.
$74.
$83.
$77.
$185.
$100.
$85.
$155.
$215.
$141.
$171.
$140.
$140.
$132.
$132.
$199.
$199.
$220.

75
28

Total
Cost

$49,448.
$68,114.
$2,138,600.
$2,138,600.
$362,064.
$139,430.
$501,494.
$223,953.
$122,880.
$597,196.
$729,974.
$1,674,003.
$12,860.
$15,600.
$28,460.
$105,000.
$338,920.
$443,920.
$34,220.
$34,220.
$33,840.
$33,840.
$675,000.
$675,000.
$660,000.
$660,000.
$7,776.
$7,776.
$28,038.
$28,795.
$26,695.
$42,329.
$125,859.
$5,922.
$41,168.
$32,969.
$80,059.
$209,224.
$37,700.
$15,640.
$262,564.
$40,205.
$38,472.
$78,677.
$16,800.
$16,800.
$32,570.
$32,570.
$78,406.
$78,406.
$128,833.

Total
Quantity

224.00
234.65
20000.00
20000.00
912.00
473.00
1385.00
1982.00
768.00
3872.00
8213.00
14835.00

1799.00

1035.00
1126.00
377.00
184.00
1687.00
187.00
272.00
459.00
120.00
120.00
245.00
245.00
394.00

585.00
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Item
Number

621-03.

621-05.

621-05.
621-05.
621-05.
621-05.
621-05.
621-05.

624-03.

625-02.
625-02.
625-02.

625-02.

625-02.
625-02.
630-01.
680-01.
680-01.
680-01.
680-01.
680-01.

680-02.

11

01

02
10
11
12
13
14

01

01
13
25

40

44
46
15
06
09
10
11
15
01

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

72" TEMPORARY DRAINAGE PIPE

TEMPORARY SHORING

TEMPORARY SHORING
TEMPORARY SHORING
TEMPORARY SHORING
TEMPORARY SHORING
TEMPORARY SHORING
TEMPORARY SHORING

RETAINING WALL REINFORCING STEEL

DRILLED SHAFT-SOIL
DRILLED SHAFT-ROCK
DRILLED SHAFT CASING-PERMANENT

DRILLED SHAFT (SH-SCC) CONCRETE

DRILLED SHAFT REINFORCING STEEL
SONIC LOGGING TESTING

6" PVC (SCHEDULE 40) PIPE

SALT BIN, ROOF ONLY (40" x 607-8")
SALT BIN, ROOF ONLY (40" x 120%)
SALT BIN (40" X 40" ROOF ONLY)
SALT BIN

SALT BIN, ROOF ONLY (40" x 807)
BUILDING

unit of
Measure

LS
LS
LS
LS
LS
LS

LB.

V.F.
V.F.
V.F.

C.Y.

LB.

EACH

EACH
LS
EACH
EACH
LS
EACH

Average
Region Unit Price
STATE $220.23
1 $275.00
STATE $275.00
2 $39.25
3 $40.00
4 $13.17
STATE $26.77
2 $16,625.00
STATE $16,625.00
1 $261,502.50
STATE $261,502.50
1 $317,263.33
STATE $317,263.33
1 $118,241.94
STATE $118,241.94
1 $115,132.50
STATE $115,132.50
1 $115,132.50
STATE $115,132.50
2 $2.20
4 $1.23
STATE $1.32
3 $947.36
STATE $947.36
3 $1,496.05
STATE $1,496.05
3 $680.00
STATE $680.00
3 $489.87
4 $351.33
STATE $366.13
3 $1.29
STATE $1.29
3 $6,050.00
STATE $6,050.00
4 $10.00
STATE $10.00
2 $114,308.51
STATE $114,308.51
3 $202,289.91
STATE $202,289.91
2 $79,697.02
STATE $79,697.02
4 $577,962.00
STATE $577,962.00
2 $136,433.54
STATE $136,433.54
1 $243,000.00
2 $50,050.81
4 $230,000.00

STATE $91,483.97

Awarded Contracts

Total
Cost

$128,833.
$52,800.
$52,800.
$203,118.
$201,360.
$127,037.
$531,516.
$33,250.
$33,250.
$261,502.
$261,502.
$317,263.
$317,263.
$118,241.
$118,241.
$115,132.
$115,132.
$115,132.
$115,132.
$47,511.
$265,801.
$313,312.
$323,050.
$323,050.
$341,100.
$341,100.
$110,160.
$110,160.
$209,665.
$1,257,410.
$1,467,075.
$95,139.
$95,139.
$60,500.
$60,500.
$200.
$200.
$114,308.
$114,308.
$202,289.
$202,289.
$79,697.
$79,697.
$577,962.
$577,962.
$136,433.
$136,433.
$243,000.
$350,355.
$230,000.
$823,355.

80
00
00
75
00
82

Total
Quantity

585.
192.
192.
5175.
5034.
9646.
19855.

RPRRPRRPRRPRRPRPRRERNN
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Item
Number

680-02.

701-01.

701-01.

701-02

701-02.

701-02.

701-02.

701-02.

701-03

702-01

702-01.

702-02

702-03

02

01

02

01

02

03

06

01

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

BUILDING

CONCRETE SIDEWALK (4 ™)

CONCRETE SIDEWALK (6 ™)

CONCRETE DRIVEWAY

CONCRETE CURB RAMP (RETROFIT)

CONCRETE DRIVEWAY (8™)

CONCRETE CURB RAMP

DETECTABLE WARNING SURFACE (REHAB)

CONCRETE MEDIAN PAVEMENT

CONCRETE CURB

EXTRUDED SLOPING CURB

CONCRETE GUTTER

CONCRETE COMBINED CURB & GUTTER

unit of
Measure

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

PUWONPFPORAAPORPROVLOPAPONFRPORRONFPORPOONAWONRPODWOWORWONRFRPRORWONPONFRPODRAWONRFRPOBRMNE

Awarded Contracts

Average
Unit Price

$264,390.10
$244,100.00
$243,740.50
$250,743.53
$8.50
$9.37
$11.78
$10.68
$10.15
$23.68
$11.25
$18.33
$13.15
$19.09
$12.68
$35.00
$13.62
$41.10
$49.20
$39.77
$40.84
$42.16
$13.35
$13.35
$36.16
$31.21
$27.49
$35.42
$34.65
$43.68
$94.91
$58.14
$906.11
$529.40
$419.80
$475.00
$435.79
$788.72
$1,113.26
$532.90
$1,405.86
$692.18
$30.66
$35.00
$32.09
$667.63
$667.63
$637.77
$654 .01
$419.15
$625.64

Total
Cost

$264,390.
$244,100.
$243,740.
$752,230.
$13,914.
$796,209.
$164,567.
$948,273.
$1,922,964.
$132,277.
$47,587.
$179,865.
$458,081.
$78,038.
$180,638.
$12,600.
$729,358.
$1,945,274.
$1,126,717.
$1,410,428.
$799,703.
$5,282,122.
$79,152.
$79,152.
$479,594 .
$121,608.
$68,297.
$514,927.
$1,184,426.
$73,775.
$63,019.
$136,794.
$16,310.
$29,646.
$455,480.
$44,175.
$545,611.
$55,210.
$67,908.
$442,840.
$196,819.
$762,778.
$35,475.
$19,845.
$55,320.
$22,375.
$22,375.
$401,155.
$931,440.
$1,056,224.
$481,121.

40

Total
Quantity



Item
Number

703-01

703-02

705-01.

705-01.

705-01.

705-01.
705-01.

705-02.

705-02.

705-02.
705-02.

705-02.

705-02.

01

02

04

13
50
01

02

03
05
10

20

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

PORTLAND CEMENT CONCRETE DITCH PAVING

CEM CONCRETE DITCH PAVING (REINFORCED)

GUARDRAIL AT BRIDGE ENDS

GUARDRAIL AT BRIDGE PIERS

METAL BEAM GUARD FENCE

ROCK DRILLING FOR GUARDRAIL POST
SHOP CURVED GUARDRAIL AT BR ENDS

SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)

SINGLE GUARDRAIL (TYPE 2)

SINGLE GUARDRAIL (TYPE 2) LONG POST
RUB-RAIL (ONLY)

GUARDRAIL TRANSITION 27IN TO 31IN

SING GRDRL (TY 2) LONG POST (6 FT-9 FT)

unit of
Measure

C.Y.

C.Y.
L.F.

Region

STATE

Awarded Contracts

Average

unit Pr

$537
$1,032
$580
$1,100

$1,223.
$1,073.
$1,273.
$1,273.
$68.
$85.
$79.
$107.
$83.
$30.
$35.
$50.
$85.
$46.
$67.
$85.
$79.
$87.
$81.
$85.
$85.
$30.
$30.
$18.
$35.
$39.
$36.
$29.
$24.
$33.
$30.
$35.
$29.
$39.
$39.
$13.
$13.
$71.
$63.
$103.
$145.
$104.
$33.
$38.
$35.
$37.
$34.

ice

.23
.63
-00
.00
02

Total
Cost

$2,869,941.
$128,045.
$34,800.
$4,400.
$284,230.
$451,475.
$75,140.
$75,140.
$25,500.
$22,950.
$27,825.
$27,814.
$104,089.
$1,200.
$630.
$1,750.
$1,700.
$5,280.
$17,829.
$47,344.
$7,950.
$18,100.
$91,224.
$53,025.
$53,025.
$1,050.
$1,050.
$3,650.
$875.
$5,139.
$4,500.
$14,164.
$655,191.
$1,003,500.
$900,000.
$210,000.
$2,768,691.
$129,244.
$129,244.
$550.
$550.
$29,059.
$14,405.
$71,645.
$83,205.
$198,315.
$665,800.
$154,000.
$84,000.
$75,000.
$978,800.

Total
Quantity

5342.
124.
60.
4.
232.
420.
59.
59.
375.
270.
350.

41



Item
Number

705-02.

705-02.

705-03.

705-03.

705-03.

705-03.

705-04.

705-04.

705-04.

705-04.

705-04.

25

50
01

02

03

04

02

03

05

09

10

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

SING GRDRL (TY 2) LONG POST (9 FT-12 FT)

SHOP CURVED GUARDRAIL

MEDIAN DV GUARDRAIL,WITH RUB-RAIL (TY 2)

MEDIAN DIVIDER GUARDRAIL (TYPE 2)

MEDIAN DV GUARDRAIL (TY 2) (27"MT HT)

MEDIAN DIVIDER GUARDRAIL AT CONC. BARR

GUARDRAIL TERMINAL (TYPE 12)

GUARDRAIL TERMINAL (TYPE 13)

GUARDRAIL TERMINAL (TYPE-IN-LINE)

EARTH PAD FOR TYPE 38 GR END TREATMENT

EARTH PAD FOR GUARD RAIL END TREATMENT

unit of
Measure

L.F.

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

APWONFRPORMONPFPORARONFRPODAONFRPORPONPORWONPFPOOAONRPORAWONFRPORRWONPFPORPORAWONE

Awarded Contracts

Average
Unit Price

$36.
$41.
$37.
$39.
$38.
$25.
$25.
$18.
$34.
$50.
$58.
$24.
$22.
$32.
$49.
$55.
$37.
$22.
$32.
$49.
$54.
$37.
$10.
$25.
$60.
$60.
$44.
$650.
$2,500.
$1,566.
$1,550.
$1,736.
$1,045.
$1,500.
$1,418.
$1,667.
$1,424.
$850.
$1,174.
$1,210.
$1,500.
$1,173.
$1,615.
$1,368.
$762.
$1,138.
$1,172.
$1.,448.
$1,359.
$638.
$1,620.

Total
Cost

$36,200.00
$4,100.00
$26,250.00
$59,250.00
$125,800.00
$516.00
$516.00
$4,140.00
$862.50
$1,250.00
$1,160.00
$7,412.50
$3,740.00
$1,920.00
$1,225.00
$8,250.00
$15,135.00
$3,300.00
$800.00
$7,350.00
$2,700.00
$14,150.00
$250.00
$450.00
$1,500.00
$3,000.00
$5,200.00
$1,300.00
$10,000.00
$4,700.00
$3,100.00
$19,100.00
$6,270.00
$7,500.00
$65,243.00
$15,010.00
$94,023.00
$6,800.00
$39,919.04
$19,365.00
$9,000.00
$75,084.04
$252,070.50
$43,800.00
$136,567.00
$76,253.01
$508,690.51
$114,396.86
$20,390.16
$32,545.00
$11,342.00

Total
Quantity

1000.
100.
700.

1500.

3300.

20.

42



Item
Number

705-04.

705-04.

705-04.

705-04.

705-04.

705-04.

705-04.

705-04.

705-05.

705-06.

705-06.

705-06.

11

20
21

22

23

24

29

50

36

01

02

09

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

STONE FOR GD END TERMINAL PAD

GUARDRAIL DELINEATION ENHANCEMENT

GUARDRAIL DELINEATION ENHANCEMENT

GUARDRAIL DELINEATION ENHANCEMENT (BI-DI

GUARDRAIL DELINEATION ENHANCEMENT (BI-DI

GUARDRAIL END TERMINAL DELINEATION SHEET

C-A-T CRASH CUSHION ATTENUATING TERMINAL

PORTABLE BARRIER RAIL DELINEATOR

CONCRETE PAD (SCI1100GM)

W BEAM GR (TYPE 2) MASH TL-3

W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)

WEAK-POST GR ATTCH CULV(MASH TL-3)(TY )

unit of
Measure

TON

EACH

L.F.

EACH

S.F.

EACH

EACH

EACH

L.F.

L.F.

Region

STATE

Awarded Contracts

Average
Unit Price

$1,175.
$45.
$55.
$15.
$50.

$11.

$1,366.
$2,048.
$1,354.
$2,048.
$1,704.
$32.
$34.
$34.
$36.
$34.
$38.
$37.
$44.
$38.
$38.
$245.
$346.
$175.

Total
Cost

$178,674.
$20,250.
$13,750.
$26,250.
$100,000.
$160,250.
$83,329.
$83,329.
$185,106.
$135,038.
$23,171.
$104,475.
$447,791.
$120,334.
$120,334.
$29,475.
$2,000.
$31,475.
$5,168.
$5,000.
$5,000.
$21,653.
$36,821.
$25,500.
$2,000.
$32,500.
$21,000.
$81,000.
$4,833.
$3,202.
$212.
$6,361.
$14,610.
$1,366.
$2,048.
$1,354.
$2,048.
$6,817.
$1,591,129.
$1,247,339.
$1,358,396.
$1,303,748.
$5,500,612.
$243,144.
$321,525.
$36,975.
$42,375.
$644,019.
$24,500.
$53,675.
$17,500.

43

Total
Quantity

152.00
450.00
250.00
1750.00
2000.00
4450.00
20229.00
20229.00
45240.00
25964 .50
5615.00
23084 .00
99903.50
20445.00
20445.00
9825.00
250.00
10075.00
190.00
100.00
100.00
283.25
673.25



Item
Number

705-06.

705-06.

705-06.

705-06.

705-06.

705-06.

705-06.

705-06.

705-06.

705-07.

10

11

20

21

25

26

30

40

41

11

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

GR TERM TRAILING END (TYPE 13) MASH TL-3

GR TERMINAL (IN-INLINE) MASH TL-3

TANGENT ENERGY ABSORBING TERM MASH TL-3

TAN. ENERGY ABSORB. TERM MASH TL-3 (PC)

THRIE BEAM BRIDGE TRANSITION MASH TL-3

THRIE BEAM BRIDGE TRANSITION MASH TL-2

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

CABLE BARRIER (MASH TL-3)

CABLE BARRIER ANCHOR (MASH TL-3)

TRUCK MOUNTED ENERGY ATTENUATOR

unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE

Awarded Contracts

Average
Unit Price

$200.00

$244 .46
$1,342.01
$1,567.80
$1,554 .55
$1,748.07
$1,513.50
$1,001.33
$1,302.75
$1,290.75
$1,653.80
$1,140.27
$2,927.34
$3,406.68
$3,263.32
$3,760.99
$3,302.72
$4,800.00
$6,000.00
$6,000.00
$5,400.00
$2,794.69
$3,128.00
$2,817.84
$2,760.75
$2,815.87
$2,517.50
$2,900.00
$1,635.47
$2,500.00
$2,196.76
$3,085.72
$2,948.09
$3,068.69
$4,371.04
$3,330.83

$42.95

$40.10

$43.45

$47.82

$43.56
$4,978.89
$4,843.75
$5,038.75
$5,763.92
$5,197.24

$100.00

$100.00
$4,917.86

$100.00
$1,449.00

Total
Cost

$40,000.
$135,675.
$104,677.
$29,788.
$85,500.
$75,167.
$295,132.
$84,111.
$23,449.
$30,978.
$16,538.
$155,077.
$2,429,688.
$1,924,771.
$3,579,861.
$2,429,602.
$10,363,924.
$28,800.
$6,000.
$30,000.
$64,800.
$89,430.
$28,152.
$104,260.
$110,430.
$332,272.
$35,245.
$8,700.
$24,532.
$15,000.
$83,477.
$333,257.
$79,598.
$177,984.
$218,551.
$809,392.
$2,192,481.
$2,747,345.
$2,299,724.
$3,078,197.
$10,317,748.
$179,240.
$232,500.
$201,550.
$317,015.
$930,305.
$600.

$600.
$34,425.
$600.
$36,225.

44

Total
Quantity



Item
Number

705-07.

705-07.

705-07.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

20

21

22

11

18

19

23

24

25

26

27

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

TRANSITION TO SAFETY SHAPE (2005 TRACC)

TRNSTN TO BARRER WLL END CP (2005 TRACC)

SPLIT FRAME KT-30IN BACK-UP (2005 TRACC)

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

TAU-11 XXXL BULKHEAD (WIDE UNIT)

TAU-11 XXXXL BULKHEAD (WIDE UNIT)

REPOSITIONING IMPACT ATTENUATOR (TAU-11)

TAU-11 CABLE GUIDE KIT (UNIVERSAL)

TAU-11 ENERGY ABSORB CART TYPE A (UNIV)

TAU-11 ENERGY ABSORB CART TYPE B (UNIV)

TAU-11 END PANEL (UNIVERSAL)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

APWONFRPORWONPFPORARONFPOAONRPORRONPORONRFPODAONRPODOONPAPWONFRORRWONPFPORWONE

Awarded Contracts

Average
Unit Price

$835.
$835.
$835.
$835.
$835.
$212.
$212.
$212.
$212.
$212.
$759.
$759.
$759.
$759.
$759.
$9,500.
$9,500.
$1,500.
$1,500.
$1,500.
$1,500.
$1,500.
$2,000.
$2,000.
$2,000.
$2,000.
$2,000.
$442.
$512.
$1,111.
$539.
$843.
$500.
$500.
$500.
$500.
$500.
$501.
$546.
$550.
$574.
$554.
$501.
$546.
$521.
$546.
$530.
$275.
$275.
$275.
$275.

Total
Cost

$835.
$835.
$835.
$835.
$3,340.
$212.
$212.
$212.
$212.
$850.
$759.
$759.
$759.
$759.
$3,037.
$19,000.
$19,000.
$1,500.
$1,500.
$1,500.
$1,500.
$6,000.
$2,000.
$2,000.
$2,000.
$2,000.
$8,000.
$442.
$512.
$5,557.
$1,079.
$7,592.
$500.
$500.
$500.
$500.
$2,000.
$501.
$546.
$8,260.
$3,448.
$12,756.
$501.
$546.
$5,212.
$3,822.
$10,082.
$275.
$275.
$275.
$275.

Total
Quantity

=

N
PRRPRPONORRWOURRARRRRLRONURRPARRRPREPARRPRRRERNNARRRPRERIARRRRARRRR
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Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

28

29

30

31

32

33

34

35

36

37

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

TAU-11 FRONT SUPPORT ASSEMBLY(UNIVERSAL)

TAU-11 FRONT SUPPORT LEG KIT (UNIVERSAL)

TAU-11 MID SUPPORT ASSEMBLY (UNIVERSAL)

TAU-11 PIPE PANEL MOUNT (UNIVERSAL)

TAU-11 SLIDER KIT (UNIVERSAL)

TAU-11 SLIDING PANEL (UNIVERSAL)

TAU-11 NOSE PIECE (PARALLEL UNIT)

TAU-11 PCB BACKSTOP (PARALLEL UNIT)

TAU-11 NOSE PIECE (WIDE UNIT)

TAU-11 WIDE SUPT LEG ADAPTER (WIDE UNIT)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$275.
$619.
$423.
$611.
$546.
$549.
$186.
$198.
$152.
$198.
$173.
$826.
$804.
$819.
$1,608.
$1,080.
$120.
$120.
$120.
$120.
$120.
$199.
$159.
$254.
$318.
$232.
$216.
$213.
$296.
$426.
$340.
$584.
$255.
$579.
$536.
$534.
$800.
$800.
$800.
$800.
$800.
$454 .
$594.
$558.
$594.
$550.
$200.
$200.
$200.
$200.
$200.

Total
Cost

$1,100.
$619.
$423.
$611.
$546.
$2,199.
$186.
$198.
$456.
$198.
$1,038.
$3,304.
$3,216.
$3,276.
$9,648.
$19,444.
$120.
$120.
$120.
$120.
$480.
$199.
$159.
$254.
$318.
$930.
$216.
$213.
$1,779.
$2,556.
$4,765.
$1,168.
$510.
$5,791.
$1,610.
$9,080.
$800.
$800.
$800.
$800.
$3,200.
$454 .
$594.
$558.
$594.
$2,201.
$200.
$200.
$200.
$200.
$800.

Total
Quantity

=

=

'—\
ARPRRPRPARRPRRPARRRPREPNWONNAMNOORRPARRPRRPRPARRRPRLROORMDMDNORPWRREPARRREL
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Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

38

39

40

41

43

44

51

52

54

55

56

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

TAU-11 WING ASSEMBLY (WIDE UNIT)

TAU-11 WING BRACE (WIDE UNIT)

TAU-11 XL BULKHEAD (WIDE UNIT)

TAU-11 XXL BULKHEAD (WIDE UNIT)

FORMED ANGLE 05 TRACC

WIDE QUADGUARD ATTENUATOR W/ BACKWALL MO

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

QUADGUARD MONORAIL ASSEMBLY, 3 BAY

TRACC WASHER 1/4™ X 3" X 2-1/4"

TRACC DOUBLER PL X 38-1/2"

TRACC BEAM GUIDE 72"

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

DA WONFPONAWONFRPORARWONFRPORWONPORARORPORPROPRWONPORARONFRPODORARWONFRPORRWONPFPORWONE

TATE

Awarded Contracts

Average
Unit Price

$400.
$400.
$400.
$400.
$400.
$50.
$50.
$50.
$50.

Total
Quantity

ARPRRPRPARRPRRPARRRPREPIARRPREPRPANONMNRRPARRRPRPIARRPRRRPARRRPRARRRRPRARRRR
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Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

59

66

67

68

69

74

76

77

80

81

84

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

IMPACT ATTEN. REPOSIT. (QUADGUARD ELITE)

RIP PLATE REPAIR KIT, STAGE 1

RIP PLATE REPAIR KIT, STAGE 2

RIP PLATE REPAIR KIT, STAGE 3

PLASTIC NOSE PIECE/REFLECTOR

BASE ASSEMBLY - 9~

BEAM GUIDE - 20~

END SHOE (LEFT OR RIGHT)

SIDE PANEL - 35"

SIDE PANEL - 62"

SLOT PLATE

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

PORWNPFPORWONFPONOAONRPOPPONFRPORWONPFPORARONRFPORARWONRFRPORPRWONPFPORWONFPONDAWONE

Awarded Contracts

Average
Unit Price

$352.
$170.
$193.
$170.
$222.
$92.
$67.
$67.
$116.
$89.
$171.
$67.
$112.
$116.
$117.
$1,620.
$1,620.
$1,620.
$1,620.
$1,620.
$345.
$352.
$362.
$197.
$331.
$833.
$833.
$833.
$833.
$833.
$636.
$636.
$636.
$636.
$636.
$238.
$238.
$238.
$238.
$238.
$60.
$42.
$40.
$57.
$51.
$160.
$186.
$129.
$240.
$156.
$20.

Total
Cost

$1,764.10
$854.85
$969.65
$854 .85
$4,443.45
$463.15
$338.15
$135.72
$580.00
$1,517.02
$855.50
$338.15
$224.96
$580.00
$1,998.61
$1,620.25
$1,620.25
$1,620.25
$1,620.25
$6,481.00
$2,070.00
$2,116.14
$2,175.00
$591.00
$6,952.14
$833.00
$833.00
$833.00
$833.00
$3,332.00
$636.65
$636.65
$636.65
$636.65
$2,546.60
$238.00
$238.00
$238.00
$238.00
$952.00
$182.31
$85.96
$122.85
$172.80
$563.92
$640.76
$746.32
$1,037.28
$240.00
$2,664.36
$20.85

Total
Quantity

= N

N =

PNFRPORARMRPWWNWARPRRPRPPARPRPRPRPARPRRPRPRPPWOWOOOORRPRPREPENNONOCNOCIOIOCOIOOO
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Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

85

86

88

91

92

93

94

95

97

98

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

CROSSTIE

FORM CHANNEL - 3 X 2

SLED/CUTTER ASSEMBLY

REPOSITIONING VEHCULR IMP ATTN(2005TRACC

05

05

05

05

05

05

RIP PLATE REPAIR KIT STAGE 2

RIP PLATE REPAIR KIT STAGE 3

FRONT ANCH WELDMENT

SECTION MODULE

SLED/SHREDDER ASSEMBLY

FRAME WELDMENT

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
uUnit Price

$20.
$20.
$20.
$20.
$109.
$109.
$109.
$109.
$109.
$187.
$187.
$187.
$187.
$187.
$2,465.
$2,465.
$2,465.
$2,465.
$2,465.
$824.
$759.
$702.
$1,052.
$835.
$1,000.
$150.
$1,051.
$356.
$761.
$1,119.
$1,119.
$1,119.
$1,119.
$1,119.
$410.
$410.
$410.
$410.
$410.
$1,415.
$1,415.
$1,415.
$1,415.
$1,415.
$2,465.
$2,465.
$2,465.
$2,465.
$2,465.
$310.
$310.

Total
Cost

$20.85
$20.85
$20.85
$83.40
$109.65
$109.65
$109.65
$109.65
$438.60
$187.00
$187.00
$187.00
$187.00
$748.00
$2,465.00
$2,465.00
$2,465.00
$2,465.00
$9,860.00
$5,773.74
$759.83
$4,914.00
$5,260.40
$16,707.97
$5,002.50
$450.87
$5,256.25
$713.84
$11,423.46
$1,119.45
$1,119.45
$1,119.45
$1,119.45
$4.,477.80
$410.00
$410.00
$410.00
$410.00
$1,640.00
$1,415.00
$1,415.00
$1,415.00
$1,415.00
$5,660.00
$2,465.00
$2,465.00
$2,465.00
$2,465.00
$9,860.00
$310.25
$310.25

Total
Quantity

PRARRRPRPARRPRRRPARRRPRPARRPRRLRRLRUNUUOWIOCUINRNARRRPRARRPRRRPARRRRARRR
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Item
Number

705-08.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

99

10

11

12

13

14

15

16

17

18

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

05 BACK-UP FRAME

IMPACT ATTENUATOR (SCI100GM)

REPOSITIONING OF IMPACT ATTENUATOR (SCI1

CONCRETE ANCHOR BOLT SET (374 IN X 7 IN)

ASPHALT ANCHOR BOLT SET (374 IN X 18 IN)

BOLT CABLE ADJUSTER

BOLT SLED SIDE PANEL

BOLT FRONT STOP

BOLT SHEAR

BOLT SIDE GUIDE

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$310.
$310.
$310.
$473.
$473.
$473.
$473.
$473.
$25,530.
$29,647.
$24,050.
$27,500.
$26,681.
$590.
$341.
$936.
$402.
$601.
$306.
$306.
$306.
$306.
$306.
$871.
$871.
$871.
$871.
$871.
$120.
$120.
$120.
$120.

Total
Cost

$310.25
$310.25
$1,241.00
$473.45
$473.45
$473.45
$473.45
$1,893.80
$25,530.00
$29,647.06
$24,050.00
$27,500.00
$106,727.06
$590.00
$341.93
$1,872.00
$804 .54
$3,608.47
$306.00
$306.00
$306.00
$306.00
$1,224.00
$871.00
$871.00
$871.00
$871.00
$3,484.00
$120.00
$120.00
$120.00
$120.00

Total
Quantity

PRRARRPRRRPARRRPRPARRPRRRPARRRPRPARRPRRPARRRPRLRONNRRPARRRPRIARRRRARR
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Item
Number

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

19

20

21

22

23

24

25

26

27

28

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

BOLT TERMINAL BRACE

BRACE TERMINAL

CABLE WIRE ROPE W/ SPELTER SOCKET

CLIP WIRE ROPE

CYLINDER SHOCK ARRESTING

STRAP CYLINDER

FRAME MOBILE #1

FRAME MOBILE #2

FRAME MOBILE #3

FRAME MOBILE #4

unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE

Awarded Contracts

Average
Unit Price

$20.
$20.
$9.

$9.

$9.

$9.

$9.
$414.
$414.
$414.
$414.
$414.
$1,083.
$1,083.
$1,083.
$1,083.
$1,083.
$34.
$34.
$34.
$34.
$34.
$3,143.
$3,143.
$3,143.
$3,143.
$3,143.
$89.
$89.
$89.
$89.
$89.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.

$136.
$3,143.
$3,143.
$3,143.
$3,143.
$12,572.
$89.
$89.
$89.
$89.
$356.
$414.
$414.
$414.
$414.
$1,656.
$414.
$414.
$414.
$414.
$1,656.
$414.
$414.
$414.
$414.
$1,656.
$414.
$414.
$414.
$414.

Total
Quantity

RPRRPRRPARRRPRRPARRRPREPARRPRRRPARRRPREPARRPRRPARRRPREPARRPRRRARRRRERARRRRAR
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Item
Number

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

29

30

31

32

33

34

35

36

37

38

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

FRAME MOBILE #5

FRAME MOBILE #6

GUIDE SIDE

KEEPER SIDE #1 (SLED PANEL)

KEEPER SIDE #2 (SIDE PANEL)

KEEPER SIDE #3 (REAR PANEL)

PANEL DELINEATOR (W/REFLECTIVE HAZARD M

PANEL SIDE

PANEL SLED

PANEL REAR

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$94.
$94.
$94.
$94.
$94.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$146.
$211.
$148.
$248.
$175.
$223.
$223.
$223.
$223.
$223.
$414.
$414.
$414.
$414.
$414.
$206.
$206.
$206.
$206.
$206.

Total
Cost

$1,656.
$414.
$414.
$414.
$414.
$1,656.
$414.
$414.
$414.
$414.
$1,656.
$94.
$94.
$94.
$94.
$376.
$23.
$23.
$23.
$23.
$92.
$23.
$23.
$23.
$23.
$92.
$23.
$23.
$23.
$23.
$92.
$146.
$211.
$445.
$248.
$1,051.
$223.
$223.
$223.
$223.
$892.
$414.
$414.
$414.
$414.
$1,656.
$206.
$206.
$206.
$206.
$824.

Total
Quantity

ARPRRPRPARRPRRRPARRRPRRLRORPRWRRPARRRPREPARRPRRRPARRRPRERIARRRERRPARRRRERINARRRERA
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Item
Number

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-10.

705-10.

705-10.

705-10.

39

40

41

42

43

44

50

30

31

32

38

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

SHEAVE (PULLEY)

SLED

TRANSITION JERSEY BARRIER RIGHT

TRANSITION JERSEY BARRIER LEFT

TRANSITION 24IN CONCRETE

BOOT CYLINDER

IMPACT ATTENUATOR (SCI100GM WIDE)

GUARDRAIL ATT TO SLOPE FACE ENDPOST

GUARDRAIL ATT TO VERTICAL FACE ENDPOST

GUARDRAIL ATT TO EX BR PIER PROTECTION

GUARDRAIL BRIDGERAIL ATT TO BRIDGE CURBS

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

L.F.

EACH

L.F.

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

PORAWONRFRPORPWONPFPORWONFRPODAWONRPOPPONFRPORWONPORARONFRPODORAWONFRORRWONPFPORWONE

Awarded Contracts

Average
Unit Price

$103.
$103.
$103.
$103.
$103.
$1,917.
$1,917.
$1,917.
$1,917.
$1,917.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$794.
$794.
$794.
$794.
$794.
$57.
$57.
$57.
$57.
$57.
$17,995.
$39,500.
$17,842.
$39,500.
$28,709.
$90.
$50.
$50.
$50.
$77.
$50.
$50.
$50.
$50.
$50.
$50.
$200.
$100.
$100.
$119.
$107.

Total
Cost

$103.
$103.
$103.
$103.
$412.
$1,917.
$1,917.
$1,917.
$1,917.
$7.,668.
$1,263.
$1,263.
$1,263.
$1,263.
$5,052.
$1,263.
$1,263.
$1,263.
$1,263.
$5,052.
$794.
$794.
$794.
$794.
$3,176.
$57.
$57.
$57.
$57.
$228.
$17,995.
$39,500.
$17,842.
$39,500.
$114,837.
$22,500.
$2,000.
$1,000.
$2,750.
$28,250.
$4,250.
$750.
$1,250.
$900.
$7,150.
$100.
$1,000.
$1,000.
$400.
$2,500.
$10,700.

Total
Quantity

DARPRRPRRPRARRRPRRPARRPRRPARRRPRREPARRRRARRRRERIARRRR
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Item
Number

705-11.

705-11.

705-11.

705-11.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

01

03

08

42

21

22

30

31

32

33

34

35

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

GUARDRAIL AT BRIDGE ENDS (POWDER COATED)

SINGLE GUARDRAIL (TY 2) (POWDER COATED)

GDRL TERMINAL (TYPE 13) POWDER COATED

GR TERMINAL(ENERGY ABSORB)MASH TL-2(PWC)

SC B-U CABLE STRAP ASSY

CONC. B-U CABLE STRAP ASSY

REPOSITIONING IMPACT ATTN(REACT 350)

CYLINDER 0.8

CYLINDERS 1 & 2

CYLINDER 0.9"

CYLINDERS 3 & 4

CYLINDER 1.0"

CYLINDERS 5 & 6

CYLINDER 1.108'" CYLINDER 7

CYLINDER 1.385" CYLINDERS 8 & 9

unit of
Measure

L.F.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$107.
$50.
$100.
$105.
$81.
$48.
$100.
$42.
$52.
$1,475.
$1,000.
$3,000.
$1,737.
$5,275.
$5,275.
$7.
$39.
$7.
$55.
$27.
$14.
$55.
$14.
$60.
$36.
$551.
$203.
$405.
$170.
$332.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.

Total
Quantity

PARRPRRRPARRRPRPIARRPRRPRPARRRPREPONNNNARRRPRARRRLRROOAMARREN
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Item
Number

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

36

37

38

50

51

53

54

55

56

57

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

U-BOLTS (172" X 3™)

U-BOLTS (3/8" X 3")

BOX BEAM (8" X 6" X 3/16')

CYLINDER RETAINER (1* 3™ X 5')

FRONT ANCHOR PIN (1/4™ X 1 1/2" X 3™)

1/2" GALVANIZED CHAIN W/HARDWARE

POLYVINYL COVER

ANCHOR BOLT SET (CONCRETE/ASPHALT)

REFLECTIVE NOSE LEFT/RIGHT

BACKUP SINGLE CABLE-(4 BARREL)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$2,120.
$2,120.
$2,120.
$2,120.
$12.
$12.
$12.
$12.
$12.
$12.
$12.
$12.
$12.
$12.
$35.
$35.
$35.
$35.
$35.
$60.
$60.
$60.
$60.
$60.
$23.
$23.
$23.
$23.
$23.
$82.
$82.
$82.
$82.
$82.
$71.
$71.
$71.
$71.
$71.
$895.
$895.
$895.
$895.
$895.
$207.
$107.
$143.
$187.
$161.
$660.
$660.

Total
Cost

$2,120.
$2,120.
$2,120.
$8,480.
$12.
$12.
$12.
$12.
$48.
$12.
$12.
$12.
$12.
$48.
$35.
$35.
$35.
$35.
$140.
$60.
$60.
$60.
$60.
$240.
$23.
$23.
$23.
$23.
$92.
$82.
$82.
$82.
$82.
$328.
$71.
$71.
$71.
$71.
$284.
$895.
$895.
$895.
$895.
$3,580.
$414.
$215.
$286.
$375.
$1,291.
$660.
$660.

Total
Quantity

RPRONNNNRMRRRRPARRRPRPRARRPRPRRARRPRRPARPRRPRPARRPRRERRPARRRPRPARRPRRARRR

55



Item
Number

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

58

59

60

61

62

63

64

65

66

67

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

BACKUP SINGLE CABLE-(6 BARREL)

BACKUP SINGLE CABLE-(9 BARREL)

CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)

CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)

CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)

BOTTOM CABLE-(4 BARREL)

BOTTOM CABLE-(6 BARREL)

BOTTOM CABLE-(9 BARREL)

SIDE MNT ANCHR/CABLE ANCHR CVR PLT

PULLOUT BRACKET ASSEMBLY

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$660.
$660.
$660.
$840.
$840.
$840.
$840.
$840.
$1,050.
$1,050.
$1,050.
$1,050.
$1,050.
$1,975.
$1,975.
$1,975.
$1,975.
$1,975.
$2,415.
$2,415.
$2,415.
$2,415.
$2,415.
$2,690.
$2,690.
$2,690.
$2,690.
$2,690.
$550.
$550.
$550.
$550.
$550.
$890.
$890.
$890.
$890.
$890.
$1,407.
$1,407.
$1,407.
$1,407.
$1,407.
$925.
$925.
$925.
$925.
$925.
$185.
$185.
$185.

Total
Cost

$660.
$660.
$2,640.
$840.
$840.
$840.
$840.
$3,360.
$1,050.
$1,050.
$1,050.
$1,050.
$4,200.
$1,975.
$1,975.
$1,975.
$1,975.
$7,900.
$2,415.
$2,415.
$2,415.
$2,415.
$9,660.
$2,690.
$2,690.
$2,690.
$2,690.
$10,760.
$550.
$550.
$550.
$550.
$2,200.
$890.
$890.
$890.
$890.
$3,560.
$1,407.
$1,407.
$1,407.
$1,407.
$5,628.
$925.
$925.
$925.
$925.
$3,700.
$185.
$185.
$185.

Total
Quantity

RPRRARRRPRRPARRPRRPRRPARRRPREPARRPRRRPARRRPREPARRRRPARRRPRERARRPRRRARRRRERARR
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Item
Number

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-15.

705-15.

705-15.

705-15.

68

69

70

71

72

73

65

68

69

71

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

3IN X 3IN TUBING

GALVANIZED STABALIZER BAR

TRANSITION PLATE

TOP CABLE (OLD UNIT)-(4 BARREL)

TOP CABLE (OLD UNIT)-(6 BARREL)

TOP CABLE (OLD UNIT)-(9 BARREL)

QUADGUARD 11 IMPACT ATTENUATOR (REPOSITI

NOSE ASSEMBLY QGII STEEL

SHIM KIT QGI1

HEX FOAM CARTRIDGE, TYPE I

unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE

Awarded Contracts

Average
uUnit Price

$185.
$185.
$92.
$92.
$92.
$92.
$92.
$255.
$255.
$255.
$255.
$255.
$580.
$580.
$580.
$580.
$580.
$665.
$665.
$665.
$665.
$665.
$895.
$895.
$895.
$895.
$895.
$1,145.
$1,145.
$1,145.
$1,145.
$1,145.
$1,014.
$603.
$813.
$789.
$805.
$959.
$625.
$761.

Total
Cost

$185.
$740.
$92.
$92.
$92.
$92.
$368.
$255.
$255.
$255.
$255.
$1,020.
$580.
$580.
$580.
$580.
$2,320.
$665.
$665.
$665.
$665.
$2,660.
$895.
$895.
$895.
$895.
$3,580.
$1,145.
$1,145.
$1,145.
$1,145.
$4,580.
$8,114.
$4,827.
$8,131.
$6,312.
$27,385.
$4,795.
$3,126.
$11,418.
$7,215.
$26,556.
$655.
$310.
$921.
$912.
$2,800.
$10.
$4,073.
$20.
$16,462.

Total
Quantity

=

W
QUINUROOWONRRPRRPRRPARRRPRRARRRRPARRRRERIARRRRARRRREINR
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Item
Number

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

72

74

75

77

79

80

82

83

84

85

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

HEX FOAM CARTRIDGE, TYPE 11

DIAPHRAGM ASSEMBLY, QC

FENDER PANEL ASSEMBLY

BACKUP ASSEMBLY, TENSION STRUT

MONORAIL ASSEMBLY, 4-6 BAY

MONORAIL ASSEMBLY, 7-9 BAY

TRANSITION PANEL, NEW JERSEY BARRIER

TRANSITION PANEL, QUAD TO W

DIAPHRAGM ASSEMBLY, WIDE

BACKUP ASSEMBLY, TENSION STRUT, WIDE

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$411.

Total
Cost

$20,566.
$10.
$4,282.

$23,050.
$27,362.
$824.
$3,066.
$6,525.
$11,261.
$21,678.
$1,239.
$564.
$2,603.
$5,066.
$9,473.
$2,657.
$2,657.
$2,657.
$2,657.
$10,628.
$3,522.
$3,522.
$3,522.
$3,522.
$14,091.
$3,450.
$3,450.
$3,450.
$3,450.
$13,800.
$1,039.
$1,039.
$1,039.
$1,039.
$4,156.
$1,575.
$1,575.
$1,575.
$1,575.
$6,303.
$1,850.
$1,850.
$1,850.
$1,850.
$7,400.
$3,485.
$3,485.
$3,485.
$3,485.
$13,940.

Total
Quantity

50.
10.

ARPRRPRPARRPRRPARRRPRRPARRPRRRPARRRPRREPARRPRRRPARRRPRLRWUCRERNOOODOWR
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Item
Number

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-16.

705-16.

705-17.

705-17.

87

88

89

90

91

92

93

75

77

08

24

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

BACKUP ASSEMBLY, CONCRETE

END SHOE, CONCRETE

BACKUP ASSEMBLY, CONCRETE, WIDE

EXTENSION PANEL

PIVOT SUPPORT BRACKET

TRANS PANEL NEW JERSEY BARRIER WIDE

TRANS PANEL QUAD TO W WIDE

HAZARD REFLECTORS

REPAIR OF CONCRETE BACKUP WALL

CARTRIDGE SUPPORT BRACKETS

HDPE NOSE PIECE

unit of
Measure

C.Y.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

PORWNPFPORWONFPONOAONRPOPPONFRPORWONPFPORARONRFPORARWONRFRPORPRWONPFPORWONFPONDAWONE

Awarded Contracts

Average
Unit Price

$1,775.
$1,775.
$1,775.
$1,775.
$1,775.
$735.
$735.
$735.
$735.
$735.
$2,906.
$2,906.
$2,906.
$2,906.
$2,906.
$475.
$475.
$475.
$475.
$475.
$115.
$115.
$115.
$115.
$115.
$472.
$347.
$344.
$802.
$491.
$700.
$526.
$497.
$1,092.
$704.
$85.
$34.
$61.
$34.
$53.
$15.
$37.
$11.
$37.
$26.
$17.
$41.
$15.
$73.
$37.
$1.

Total
Cost

$1,775.
$1,775.
$1,775.
$1,775.
$7,100.
$735.
$735.
$735.
$735.
$2,940.
$2,906.
$2,906.
$2,906.
$2,906.
$11,624.
$475.
$475.
$475.
$475.
$1,900.
$115.
$115.
$115.
$115.
$460.
$472.
$347.
$344.
$802.
$1,966.
$700.
$526.
$497.
$1,092.
$2,816.
$853.
$341.
$617.
$341.
$2,153.
$235.
$562.
$57.
$187.
$1,042.
$70.
$164.
$62.
$295.
$593.
$2.

Total
Quantity

ARPRRPRRARRPRRRPARRRPRRARRRRPARRRRARRRRERARRRR
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Item
Number

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

32

33

40

41

42

43

71

72

73

74

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

BREAKAWAY

BREAKAWAY

WIDETRACC

WIDETRACC

WIDETRACC

WIDETRACC

WIDETRACC

WIDETRACC

WIDETRACC

WIDETRACC

POST (TOP)

BOLT ASSEMBLY

LONG WING POST

SHORT WING POST

EXT CHANNEL

PANEL

CABLE SYSTEM (W/ HARDWARE)

FRAME (W/ HARDWARE)

EXT FOOT (RIGHT) (W/ HARDWARE)

EXT FOOT (LEFT) (W/ HARDWARE)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$224 .59
$110.00
$255.60
$147.80

$1.00
$47.25

$1.00
$47.25
$16.42

$1.00

$5.15

$1.00

$5.15

$2.38
$374.00
$374.00
$374.00
$374.00
$374.00
$306.00
$306.00
$306.00
$306.00
$306.00
$743.75
$743.75
$743.75
$743.75
$743.75
$348.50
$348.50
$348.50
$348.50
$348.50
$160.33
$94 .53
$121.55
$94 .53
$117.74
$240.14
$116.39
$198.90
$116.39
$167.96
$231.59
$127.10
$216.45
$127.10
$175.56
$231.59
$127.10

Total
Quantity

PRARRRPRPARRPRRPRPARRRPRPARRPRRPRPARRRPRLPARRPRRRPARRRPRLPORNRLRNORNREPNONNN
o
o
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Item
Number

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

01

02

03

04

05

06

07

08

09

10

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

IMPACT ATTENUATOR (REACT M)

BACKUP &

CYLINDER

CYLINDER

CYLINDER

CYLINDER

CYLINDER

CYLINDER

BASE TRACK ASSEMBLY (REACT M)

ASSEMBLY 1 (REACT M)

ASSEMBLY 2 (REACT M)

ASSEMBLY 3 (REACT M)

ASSEMBLY 4 (REACT M)

ASSEMBLY 5 (REACT M)

ASSEMBLY 6 (REACT M)

DIAPHRAGM (REACT M)

HDPE 1 1/2 X 12 3/16 X 18 (REACT M)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$216.
$127.
$175.
$30,030.
$36,460.
$25,050.
$36,460.
$32,000.
$18,000.
$2,648.
$18,000.
$311.
$9,739.
$2,650.
$2,018.
$2,650.
$65.
$1,845.
$2,650.
$2,018.
$2,650.
$65.
$1,845.
$2,850.
$1,009.
$2,850.
$70.
$1,694.
$2,650.
$1,258.
$2,650.
$81.
$1,659.
$2,950.
$1,514.
$2,950.
$98.
$1,878.
$2,650.
$1,258.
$2,650.
$81.
$1,659.
$500.
$692.
$500.
$22.
$428.
$350.
$71.
$350.

Total
Cost

$216.
$127.
$702.
$30,030.
$36,460.
$25,050.
$36,460.
$128,001.
$18,000.
$2,648.
$18,000.
$311.
$38,959.
$2,650.
$2,018.
$2,650.
$65.
$7,383.
$2,650.
$2,018.
$2,650.
$65.
$7,383.
$2,850.
$1,009.
$2,850.
$70.
$6,779.
$2,650.
$1,258.
$2,650.
$81.
$6,639.
$2,950.
$1,514.
$2,950.
$98.
$7,512.
$2,650.
$1,258.
$2,650.
$81.
$6,639.
$500.
$692.
$500.
$22.
$1,715.
$350.
$71.
$350.

Total
Quantity

PRRARRPRRRPARRRPRPARRPRRRPARRRPRLPARRPRRPARRRPRRARRPRRRPRARRRRIARRRRARR
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Item
Number

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

11

12

13

14

15

16

17

18

19

20

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

RAIL GUIDE, INNER (REACT M)

RAIL GUIDE, OUTER (REACT M)

CYLINDER SPACER (REACT M)

CABLE ASSEMBLY (REACT M)

PIN, RESTRAINING CABLE (REACT M)

ADAPTER, TRANSITION (REACT M)

SUPPORT, TRANSITION (REACT M)

NOSE COVER ASSEMBLY (REACT M)

REPOSITIONING IMPACT ATTENUATOR(REACT M)

CONCRETE PAD (REACT M)

unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE

Awarded Contracts

Average
Unit Price

$5.
$194.
$55.
$23.
$55.
$1.
$33.
$65.
$17.
$65.
$1.
$37.
$85.
$5.
$85.
$1.
$44.
$350.
$41.
$350.
$30.
$192.
$35.
$26.
$35.
$1.
$24.
$75.
$346.
$75.
$2.
$124.
$45.
$296.
$45.
$1.
$96.
$425.
$113.
$425.
$7.
$242.
$350.
$379.
$350.
$6.
$271.
$1,600.
$1,453.
$1,600.
$1,453.

Total
Cost

$777.

$346.

$498.
$45.
$296.
$45.

$387.
$425.
$113.
$425.

$970.
$350.
$379.
$350.

$1,086.
$1,600.
$1,453.
$1,600.
$1,453.

Total
Quantity

PRRPRRPRARRRPRARRPRRPRARRRPRLPARRPRRPARRRPRERARRPRRRPARRRRERIARRRRPRARRRREINR
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Item
Number

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

50

51

52

53

54

55

56

57

58

59

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

IMPACT ATTENUATOR (DELTA)

FRONT ATTENUATION MODULE KIT (DELTA)

FRONT IMPACT HEAD KIT (DELTA)

FRONT MODULE OBJECT MARKER KIT (DELTA)

STEEL DIAPHRAGM (DELTA)

TRACK WELDMENT (DELTA)

FENDER PANEL (IN) (DELTA)

FENDER PANEL (2N) (DELTA)

FENDER PANEL (3N) (DELTA)

FENDER PANEL (45N) (DELTA)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$1,526.
$25,705.
$22,498.
$25,150.
$22,498.
$23,963.
$1,750.
$1,610.
$1,750.
$1,610.
$1,680.
$3,200.
$210.
$3,200.
$210.
$1,705.
$375.
$52.
$375.
$52.
$213.
$1,250.
$1,730.
$1,250.
$1,730.
$1,490.
$2,000.
$6,250.
$2,000.
$6,250.
$4,125.
$999.
$889.
$999.
$889.
$944.
$875.
$891.
$875.
$891.
$883.
$855.
$892.
$855.
$892.
$873.
$835.
$893.
$835.
$893.
$864.

Total
Cost

$6,106.
$25,705.
$22,498.
$25,150.
$22,498.
$95,852.
$1,750.
$1,610.
$1,750.
$1,610.
$6,721.
$3,200.
$210.
$3,200.
$210.
$6,821.
$375.
$52.
$375.
$52.
$855.
$1,250.
$1,730.
$1,250.
$1,730.
$5,961.
$2,000.
$6,250.
$2,000.
$6,250.
$16,500.
$999.
$889.
$999.
$889.
$3,777.
$875.
$891.
$875.
$891.
$3,532.
$855.
$892.
$855.
$892.
$3,494.
$835.
$893.
$835.
$893.
$3,457.

Total
Quantity

ARPRRPRPARRPRRPARRRPRREPIARRPRRPARRRPRREPARRPRRRPARRRPRRERARRRERRPARRRRERINARRRERA
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Item
Number

705-18.

705-18.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

60

61

01

03

04

07

08

09

10

11

12

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

STEEL TRANSITION LEFT/RIGHT (DELTA)

REPOSITIONING IMPACT ATTENUATOR (DELTA)

IMACT ATTENUATOR (QUADGUARD M10)

REPOSITIONING IMPACT ATTENUATOR (M10)

NOSE ASSEMBLY, M10

IMACT ATTENUATOR (QUADGUARD ELITE M10)

REPOSITION IMPACT ATTNTR (QDG ELITE M10)

TENSION STRUT BACKUP 24 (QGEM)

DIAPHRAGM 24 (QGEM)

DIE SPRING, 5/8" X 1 1/2" (QGEM)

MUSHROOM WASHER (QGEM)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

PORWNPFPORWONFPONOAONRPOPPONFRPORWONPFPORARONRFPORARWONRFRPORPRWONPFPORWONFPONDAWONE

Awarded Contracts

Average
Unit Price

$750.
$3,347.
$750.
$3,347.
$2,048.
$350.
$719.
$350.
$719.
$534.
$25,755.
$19,709.
$24,225.
$19,727.
$22,354.
$100.
$738.
$819.
$789.
$670.
$917.
$769.
$797.
$1,446.
$982.
$25,755.
$24,777.
$24,225.
$33,246.
$28,250.
$584.
$526.
$555.
$526.
$547.
$702.
$843.
$696 .
$1,934.
$1,044.
$607.
$404.
$579.
$930.
$630.
$7.

Total
Cost

$750.00
$3,347.37
$750.00
$3,347.37
$8,194.74
$350.00
$719.84
$350.00
$719.84
$2,139.68
$25,755.00
$19,709.33
$24,225.00
$19,727.50
$89,416.83
$100.50
$738.80
$819.00
$2,367.18
$4,025.48
$2,753.10
$2,308.89
$2,392.50
$4,338.45
$11,792.94
$25,755.00
$24,777.89
$24,225.00
$66,492.93
$141,250.82
$584.10
$526.05
$555.75
$526.05
$2,191.95
$702.10
$843.76
$696.15
$1,934.00
$4,176.01
$607.70
$404.80
$579.15
$930.00
$2,521.65
$7.19
$4.54
$6.96
$7.00
$25.69
$24.40

Total
Quantity

RPARRRPRPARRPRRRPARRRPREPARRPRRRLRUNRPRPENOOWWOWRRPRREPARRRRPARRRRERARRRR
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Item
Number

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

13

14

15

16

17

18

19

20

25

26

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

EXTENSION BACKUP, M10 QGE (QGEM)

PANEL, FENDER, QG (QGEM)

MONORAIL GUIDE (QGEM)

PANEL, SIDE, QG (QGEM)

EXTENSION, DIAPHRAGM, FLAT (QGEM)

FLT ST 3/16''X2"'X13", W/HOLES (QGEM)

STOP, TAB, WELDMENT, G (QGEM)

LOW MAINT CRASH CUSHN NARROW (MASH TL-3)

TEMPORARY CRASH CUSHION (MASH TL-3)

PLATE, NOSE CYLINDER, G (QGEM)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
uUnit Price

$12.
$26.
$24.
$21.
$539.
$408.
$535.
$144.
$407.
$351.
$211.
$348.
$381.
$323.
$46.
$30.
$46.
$53.

$12.

Total
Cost

$12.85
$26.62
$24.00
$87.87
$539.94
$408.86
$535.37
$144.00
$1,628.17
$351.64
$211.68

$1,292.98

$77.00
$141.71
$32,000.00
$49,500.00
$81,500.00
$442,290.00
$70,000.00
$84,000.00
$596,290.00
$13.38
$8.44
$12.46
$16.00
$50.28

Total
Quantity

[N
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Item
Number

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

27

28

29

30

31

32

33

34

35

36

37

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

CYLINDER NOSE, HDPE, 28" X 20" (QGEM)

NOSE ASSY 24, M10 QGE, Y (QGEM)

BELT NOSE, Y (QGEM)

BELT NOSEPIECE YELLOW 24-36IN (QGE-QGEM)

BELT NOSEPIECE YELLOW 69-90IN (QGE-QGEM)

QGE

QGE

QGE

QGE

QGE

QGE

HIT INDICATOR

CYLINDER TYPE I (QGE)

CYLINDER TYPE 11 (QGE)

CYLINDER ME1 (QGEM)

CYLINDER ME2 (QGEM)

CYLINDER ME3 (QGEM)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

POAWONRFRPORWONPFPORWONFRPODAWONFRPORPONFRPORWONPORARONRPODORAWONFRORRWONPFPORWONE

Awarded Contracts

Average
Unit Price

$698.
$528.
$692.
$1,448.
$841.
$1,351.
$1,066.
$1,340.
$1,852.
$1,402.
$718.
$422.
$663.
$2,315.
$1,029.
$4,095.
$422.
$663.
$920.
$1,525.
$880.
$518.
$860.
$1,127.
$846.
$114.
$77.
$86.
$135.
$103.
$926.
$713.
$754.
$1,240.
$908.
$536.
$987.
$547.
$1,716.
$947.
$443.
$1,101.
$452.
$991.
$747.
$445.
$1,113.
$452.
$1,001.
$753.
$903.

Total
Cost

$698.
$528.
$692.
$1,448.
$3,366.
$1,351.
$1,066.
$1,340.
$1,852.
$5,609.
$718.
$422.
$663.
$2,315.
$4,119.
$8,190.
$845.
$1,327.
$1,840.
$12,203.
$1,761.
$1,036.
$1,720.
$2,254.
$6,772.
$342.
$231.
$259.
$405.
$1,238.
$2,779.
$2,141.
$2,262.
$3,720.
$10,903.
$1,610.
$2,962.
$1,643.
$5,148.
$11,364.
$1,330.
$3,303.
$1,357.
$2,973.
$8,964.
$1,337.
$3,339.
$1,358.
$3,003.
$9,039.
$2,711.

Total
Quantity

B P P P
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Item
Number

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

41

42

43

44

45

46

48

50

55

56

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

MONORAIL, ONE BAY, QG, G (QGEM)

CLAMP, NOSE BELT, QG, G (QGEM)

END CAP, MONORAIL, QG, G (QGEM)

APPROVED ADHESIVE (QGEM)

CONCRETE PAD (QGEM)

CONCRETE PAD (QGM10)

CONCRETE PAD (QGEM WIDE)

IMACT ATTENUATOR (QDGRD ELITE M10 WIDE)

CARTRIDGE ASSEMBLY TYPE I (QGIl & QGM10)

CARTRIDGE ASSEMBLY TYPE I1(QGII & QGM10)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$1,098.
$860.
$1,880.
$1,185.
$485.
$254 .
$481.
$467.
$421.
$172.
$33.
$146.
$41.
$98.
$56.
$35.
$56.
$81.
$57.
$22.
$24.
$21.
$44.
$28.
$1,593.
$2,902.
$1,579.
$2,902.
$2,244.
$1,593.
$2,176.
$1,579.
$2,176.
$1,881.
$4,897.
$2,176.
$4,855.
$2,176.
$3,526.
$39,950.
$37,961.
$39,950.
$46,401.
$42,132.
$1,138.
$814.
$1,196.
$1,097.
$1,061.
$1,179.
$856.

Total
Cost

$3,295.65
$2,580.66
$5,640.00
$14,227.41
$485.16
$254 .40
$481.05
$467.00
$1,687.61
$172.50
$33.56
$146.25
$41.50
$393.81
$56.63
$35.92
$56.15
$81.00
$229.70
$22.09

$24 .86
$21.90
$44.00
$112.85
$1,593.00
$2,902.00
$1,579.50
$2,902.00
$8,976.50
$1,593.00
$2,176.50
$1,579.50
$2,176.50
$7,525.50
$4,897.00
$2,176.50
$4,855.50
$2,176.50
$14,105.50
$39,950.00
$37,961.67
$39,950.00
$92,802.21
$210,663.88
$3,415.50
$2,444 .31
$3,588.75
$3,292.50
$12,741.06
$3,539.70
$2,569.74

Total
Quantity

(=Y
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Item
Number

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

01

03

04

06

07

09
10

12

14

15

17

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

LONGITUDINAL CABLE BARRIER

LONGITUDE CABLE BARRIER (END TERM) TL-3

SOCKETED LINE POST W/ALL ACCESSORIES

TERMINAL POST W/ALL ACCESSORIES

CABLE RELEASE POST (TOP) W/ALL ACC

DRIVEN SOCKETED LINE POST W/ALL ACC.

LINE POST W/FTNG & ALL ACC.

CHECK CABLE TENSION

END TERM HARDWARE/ZATTACHING SINGLE CABLE

RETENSIONING CABLE BARRIER SECTION

LONGITUDINAL CABLE BARRIER TRAINING

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

LS

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$1,239.
$1,152.
$1,107.
$13.
$13.
$10.
$45.
$36.
$1,975.
$1,043.
$1,250.
$3,921.
$2,515.
$176.
$188.
$189.
$196.
$186.
$142.
$175.
$185.
$175.
$163.
$354.
$147.
$375.
$295.
$321.
$175.
$175.
$155.
$175.
$175.
$200.
$166.
$4,000.
$8,775.
$8,000.
$7.,500.
$7,068.
$47.
$48.
$85.
$105.
$54.
$23.
$29.
$99.
$100.
$45.
$200.

Total
Cost

$3,719.25
$3,457.50
$13,286.19
$6,760.00
$6,675.00
$2,000.00
$155,216.75
$170,651.75
$5,925.00
$3,129.75
$3,750.00
$27,450.00
$40,254.75
$566,240.00
$320,450.00
$472,500.00
$425,320.00
$1,784,510.00
$28,400.00
$12,250.00
$23,125.00
$12,250.00
$76,025.00
$14,160.00
$1,470.00
$5,625.00
$4,425.00
$25,680.00
$26,250.00
$26,250.00
$10,850.00
$3,500.00
$5,250.00
$2,000.00
$21,600.00
$4,000.00
$8,775.00
$8,000.00
$7,500.00
$28,275.00
$7,837.50
$1,223.75
$1,275.00
$1,575.00
$11,911.25
$7,360.00
$2,900.00
$9,900.00
$6,000.00
$26,160.00
$200.00

68

Total
Quantity

3.00
3.00
12.00
520.00



Item
Number

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

706-01

706-02

706-02.

706-02.

706-03.

19

20

21

22

23

24

01

21

01

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

HRDWRE FOR ATTCHNG ALL CABLES TO SINGLE

LONGITUDINAL CABLE BARRIER SPLICE (TORPE

LONGITUDINAL CABLE BARRIER CABLE

TERMINAL POST W/FOOTING AND ALL ACCESSOR

LONGITUDE CABLE BARRIER (END TERM) TL-4

CONC MONO BLCK CABLE END TERM FOUNDATION

GUARDRAIL REMOVED

GUARDRAIL RESET
GUARDRAIL REMOVED AND RESET

RESET SINGLE GUARDRAIL (TYPE 2)

POSTS FURNISHED

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$200.
$750.
$750.
$475.
$66.
$72.
$87.
$82.
$72.
$70.
$50.
$50.

Total
Cost

$200.
$750.
$750.
$1,900.
$132,000.
$36,000.
$36,105.
$49,200.
$253,305.
$2,450.
$1,750.
$1,500.
$3,800.
$9,500.
$2,040.
$518.
$500.
$400.
$3,458.
$115.
$230.
$675.
$1,500.
$2,520.
$1,700.
$3,400.
$3,500.
$4,500.
$13,100.
$1,785.
$595.
$600.
$2,980.
$7.,469.
$55,209.
$26,983.
$63,772.
$153,434.
$1,791.
$1,791.
$4,200.
$4,200.
$97.
$3,237.
$600.
$3,000.
$6,935.
$12,500.
$1,500.
$800.
$2,000.

69

Total
Quantity



Item
Number

706-05

706-06.

706-06.

706-06.

706-06.

706-06.

706-10.

706-10.

706-10.

706-10.

706-10.

706-10.

01

02

03

05

06

26

54

56

71

72

74

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

GUARDRAIL ADJUSTMENT

SINGLE THRIE RAIL (TYPE 2)

MEDIAN DIVIDER THRIE RAIL (TYPE 2)

RADIUS RAIL

RADIUS RAIL LONG POST (6-9 FT)

RADIUS RAIL LONG POST (9-12 FT)

ROUNDED END ELEMENT

RE-ALIGN GUARDRAIL

BUFFER ENDS 88"

HAZARD MARKERS

PULL AND RENSTALL GURDRAIL POST FOR VERI

CONCRETE BARRIER WALL REPAIR

unit of
Measure

EACH

EACH

EACH

EACH

C.Y.

Region

STATE
2
STATE
2
4
STATE

Awarded Contracts

Average
Unit Price

$103.
$26.
$26.
$10.
$40.
$32.
$38.
$35.
$50.
$50.
$45.
$25.
$46.
$34.
$37.
$35.
$29.
$45.
$37.
$38.
$31.
$34.
$50.
$38.
$39.
$40.
$95.
$109.
$128.
$265.
$121.
$1.
$5.
$5.
$7.
$2.
$10.
$50.
$100.
$46.
$15.
$20.
$20.
$45.
$27.
$25.
$150.
$200.
$300.
$163.
$3,000.

Total
Cost

$16,800.
$14,575.
$14,575.
$180.
$2,000.
$2,180.
$1,155.
$639.
$1,250.
$2,500.
$5,544.
$46,956.
$88,137.
$92,544.
$25,312.
$252,950.
$18,732.
$2,275.
$1,875.
$1,925.
$24,807.
$1,700.
$1,767.
$962.
$1,975.
$6,405.
$11,478.
$4,485.
$13,620.
$5,310.
$34,893.
$37,000.
$12,500.
$2,500.
$7,000.
$59,000.
$50.
$250.
$300.
$600.
$150.
$80.
$80.
$450.
$760.
$200.
$750.
$2,000.
$1,800.
$4,750.
$36,000.

70

Total
Quantity

163.00
550.00



Item
Number

706-10.

706-10.

706-10.

706-10.

706-80.

706-80.

707-01.

707-01.

707-01.

707-01.

707-01.

707-01.

80

81

82

83

18

19

02

11

12

13

14

22

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

MICHIGAN AND MODIFIED MICHIGAN END SHOE

GUARDRAIL REFLECTORS

CONC BR END OR PIER PROTECTION REPAIR

DRILL BR. PAR. WALL, MICHIGAN END SHOE

CABLE BARRIER TERMINAL (REMOVAL)

CABLE BARRIER (REMOVAL)

END & CORNER POST ASSEMBLY(CL FENCE 4%)

CHAIN LINK FENCE (6 FOOT)

END & CORNER POST ASM(CL FENCE 6%)

GATE - CL FENCE-6 FOOT

GATE - CL FENCE-6 FOOT

TEMP GATE - CHAIN LINK FENCE-6FT

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$5,700.00
$4,800.00
$5,521.74
$4,748.39
$92.31
$67.50
$110.71
$275.00
$122.11
$4.75
$17.00
$20.00

Total
Cost

$11,400.00
$120,000.00
$127,000.00
$294,400.00
$1,200.00
$540.00
$3,875.00
$2,200.00
$7,815.00
$95.00
$51,000.00
$400.00
$900.00
$52,395.00
$9,000.00
$10,500.00
$14,400.00
$45,920.00
$79,820.00
$4,500.00
$1,500.00
$600.00
$1,000.00
$7,600.00
$55.00
$12,044.00
$112.00
$11,975.00
$24,186.00
$53,160.00
$25,780.00
$78,940.00
$1,000.00
$1,000.00
$19,916.04
$50,503.00
$223,674.00
$250,253.40
$544,346.44
$2,250.00
$2,100.00
$29,750.00
$35,831.41
$69,931.41
$2,600.00
$1,750.00
$3,500.00
$7,850.00
$7,000.00
$7,000.00
$2,000.00

Total
Quantity

RPRRPWRRE
o
o

71



Item
Number

707-01.
707-01.
707-02.
707-02.
707-02.

707-03.

707-03.

707-03.

707-05

707-06.

707-06.

707-06.

707-06.

707-07.
707-08.
707-08.

707-08.

707-10.
707-10.
707-10.

707-10.

50
52
01
02
43
01

02

12

01

03

04
05

01
01
02

11

01
05
06
08

Description

CHAIN-LINK FENCE

GATE - CL FENCE

CHAIN-LINK FENCE (4") (VINYL COATED)
END & CORNER POST ASMIES (4°VINYL CTD)

ROCK ANCHOR, TYPE 1

STOCK FENCE

END,BRACED LINE,CORNER POST ASM (S.F.)

THREE STRAND BARBED WIRE FENCE

WATER GATE

REMOVAL OF FENCE

REMOVAL AND RESET FENCE

REMOVAL AND RESET GATE

REMOVAL OF FENCE

CHAIN-LINK FENCE (BRIDGES)

FENCE

GATE

HIGH-VISIBILITY CONSTRUCTION FENCE

ROCKFALL FENCE (TYPE 1)
ROCKFALL DRAPE (TYPE 1)
ROCKFALL DRAPE (TYPE 11)

WIRE MESH (DESCRIPTION)

unit of
Measure

EACH
L.F.
EACH
L.F.

EACH
LS

S.Y.
S.Y.

S.Y.

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Region

STATE
4
STATE
4
STATE
2
STATE
2
STATE
1
STATE
1
4
STATE
1
4
STATE
4
STATE
1
STATE

Awarded Contracts

Average
Unit Price

$2,000.00
$37.62
$37.62
$3,842.68
$3,842.68
$26.00
$26.00
$260.00
$260.00
$137.24
$137.24
$17.00

Total
Cost

$2,000.00
$54,213.94
$54,213.94
$7,685.36
$7,685.36
$17,680.00
$17,680.00
$1,300.00
$1,300.00
$310,297.95
$310,297.95
$7,650.00
$283,578.00
$291,228.00
$1,100.00
$54,235.00
$55,335.00
$5,435.10
$5,435.10
$945.12
$945.12
$6,453.00
$44,988.75
$75,335.65
$126,777.40
$6,825.00
$6,250.00
$13,075.00
$2,150.00
$2,150.00
$12,500.00
$5,000.00
$17,500.00
$1,051,677.00
$1,051,677.00
$17,300.00
$17,300.00
$6,740.00
$6,740.00
$90,717.33
$32,499.43
$94,520.30
$76,465.91
$294,202.97
$430,000.00
$430,000.00
$138,720.00
$138,720.00
$881,970.68
$881,970.68
$6,936.60

72

Total
Quantity

1.00
1441.00
1441.00

2.00

2.00

680.00
680.00

5.00

5.00
2261.00
2261.00

450.00
34836.00
35286.00

2.00

239.00

241 .00

165.00

165.00

24.00
24.00

717 .00
11997.00
12282.00
24996 .00

195.00



Item
Number

707-11.

708-02.

708-02.
709-01.

709-05.

709-05.

709-05.

709-05.

709-05.

709-10.

710-02

710-04

710-05

01

01

02
01
05

06

08

09

81

01

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

PEDESTRIAN CONSTRUCTION BARRIER FENCE

MARKERS (CONCRETE R.O.W. POSTS)

MARKERS
RUBBLE STONE RIP-RAP

MACHINED RIP-RAP (CLASS A-3)

MACHINED RIP-RAP (CLASS A-1)

MACHINED RIP-RAP (CLASS B)

MACHINED RIP-RAP (CLASS C)

ROCK RIFFLES

GABIONS

AGGREGATE UNDERDRAINS (WITH PIPE)

FILTER CLOTH UNDERDRAIN (WITH PIPE)

LATERAL UNDERDRAIN

unit of
Measure

EACH

EACH
C.Y.
TON

TON

TON

TON

LS

C.Y.

L.F.

Region

STATE
3
4
STATE

Awarded Contracts

Average
uUnit Price

$23.
$84.
$5.
$56.
$496.
$476.
$471.
$281.
$442.
$100.
$100.
$329.
$329.
$65.
$50.
$55.
$48.
$54.
$55.
$59.
$48.
$47.
$49.
$52.
$48.
$45.
$55.
$50.
$50.
$71.
$49.
$54.
$51.
$41,749.
$30,000.
$37,833.
$594.
$93.
$116.
$13.
$10.
$14.
$10.
$11.
$10.
$13.
$31.
$21.
$18.
$12.
$28.

Total
Cost

$6,936.
$160,272.
$5,000.
$165,272.
$180,588.
$55,260.
$47,575.
$45,911.
$329,334.
$4,500.
$4,500.
$987.

$987.
$238,269.
$97,764.
$237,434.
$281,577.
$855,045.
$874,970.
$193,689.
$1,030,757.
$2,044,542.
$4,143,959.
$240,151.
$120,747.
$285,303.
$339,193.
$985,394.
$201,750.
$3,834.
$349,654.
$277,441.
$832,681.
$83,499.
$30,000.
$113,499.
$10,694.
$34,503.
$45,197.
$591,341.
$152,699.
$57,033.
$569,699.
$1,370,773.
$85,803.
$918,511.
$1,139,374.
$252,612.
$2,396,300.
$95,840.
$245,481.

Total
Quantity

301.
1908.
1000.
2908.

364.

116.

101.

163.

744.

45.
45.

3.

3.
3658.
1931.
4293.
5783.
15666.
15804.
3272.
21155.
43373.
83605.
4537.
2483.
6301.
6141.
19462.
4014.
54.
7119.
5045.
16232.
2.

1.

3.

18.
371.
389.
43165.
14990.
4017.
53570.
115742.
8019.
70438.
36754.
11695.
126906.
7528.
8510.

73



Item
Number

710-06.

710-06.

710-06.

710-06.

710-06.

710-09.

710-09.

710-10.

710-10.

710-10.

711-04

711-05.

711-05.

711-05.

11

12

13

14

15

01

02

01
02

08

69
71

72

Description

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

LATERAL UNDERDRAIN ENDWALL

LATERAL UNDERDRAIN ENDWALL

LATERAL UNDERDRAIN ENDWALL

LATERAL UNDERDRAIN ENDWALL

LATERAL UNDERDRAIN ENDWALL

(:

(3:

4:

(5:

(6:

6""PERFORATED PIPE WITH VERTIC

6" PIPE UNDERDRAIN

4" PERFORATED PLASTIC PIPE

6" PERFORATED PLASTIC PIPE

18" PERFORATED PLASTIC PIPE

D

DRN SYSTEM

CONCRETE GLARE SCREEN MEDIAN BARR WALL

36IN SINGLE SLOPE CONCRETE BARRIER WALL

51IN SINGLE SLOPE CONCRETE BARRIER WALL

SINGLE SLOPE HALF CONCRETE BARRIER WALL

unit of
Measure

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$37.97
$9.77
$18.39
$1,070.00
$1,500.00
$1,754.00
$1,508.00
$1,025.80
$1,660.71
$1,013.13
$1,108.97
$1,655.00
$1,108.02
$1,140.28
$1,136.43
$3,500.00
$1,600.00
$1,108.33
$1,468.75
$1,120.61
$1,128.60
$1,300.00
$1,025.93
$1,104.87
$58.38
$27.39
$48.21
$58.05
$51.98
$56.32
$23.32
$21.25
$11.95
$27.40
$17.00
$17.00
$23.00
$15.00
$21.86
$59.64
$59.64
$465.00
$465.00
$135.00
$135.00
$302.17
$375.00
$133.07
$222 .51
$166.93
$180.00

Total
Cost

$53,689.
$83,976.
$478,986.
$5,350.
$4,500.
$15,786.
$25,636.
$57,444.
$23,250.
$32,420.
$113,114.
$9,930.
$128,529.
$54,733.
$193,193.
$3,500.
$1,600.
$6,650.
$11,750.
$256,620.
$213,305.
$67,600.
$236,990.
$774,515.
$23,704.
$7.,176.
$63,203.
$83,936.
$178,019.
$9,349.
$3,615.
$9,498.
$1,099.
$23,561.
$18,581.
$18,581.
$4,140.
$450.
$4,590.
$1,133.
$1,133.
$46,500.
$46,500.
$556,875.
$556,875.
$16,619.
$963,750.
$589,525.
$1,569,894.
$119,855.
$245,160.

10
34

Total
Quantity

1414.
8591.
26043.

74



Item
Number

711-05.

711-05.

711-05.

712-01

712-01.

712-01.

712-01.

712-01.

712-01.
712-01.

712-01.

712-01.

712-01.

712-01.

712-01.

74

77

78

02

03

05

06

08
09
50

51

52

53

54

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

CONC MEDIAN BARR SING SLOPE (STD-1-3SS)

FLARED S/S CONCRETE MEDIAN BARRIER WALL

GRADE SEPARATED SINGE SLOPE MEDIAN WALL

TRAFFIC CONTROL

LANE CLOSURE

LANE CLOSURE(NIGHT WORK)

FLAGMAN

LANE CLOSURE

LANE CLOSURE (INTERSTATE & CTRLD ACCESS)
LANE CLOSURE (STATE ROUTES)

MAINTENANCE OF TRAFFIC

PORTABLE BARRIER RAIL DELINEATOR (DOUBLE

MAINTENANCE OF TRAFFIC

MAINTENANCE OF TRAFFIC

MAINTENANCE OF TRAFFIC

unit of
Measure

LS

EACH

EACH

HOUR

DAY

EACH
EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE
4
STATE
3
4
STATE
3
4
STATE

Awarded Contracts

Average
Unit Price

$176.21
$175.85
$180.00
$180.00
$730.00
$453.54
$552.00
$660.00
$397.44
$422.78
$105,670.31
$82,102.58
$112,860.47
$91,165.14
$98,387.89
$515.55
$762.46
$1,018.61
$1,186.04
$897.69
$656 .96
$899.47
$797.18
$877.78
$812.03
$60.63
$100.00
$68.50
$2,000.00
$2,000.00
$2,000.00
$2,000.00
$2,000.00
$1,900.00
$1,900.00
$1,496.43
$1,088.35
$1,160.01
$1,271.08
$1,263.76
$19.21
$19.21
$590.00
$2,186.64
$1,087.50
$8,141.56
$4,894.94
$1,850.00
$2,744.77
$2,113.17
$1,650.00

Total
Cost

$376,736.
$741,752.
$93,240.
$93,240.
$246,740.
$277,116.
$523,856.
$135,300.
$762,687.
$897,987.
$6,868,570.
$6,404,001.
$9,988,151.
$6,108,064.
$29,368,786.
$396,460.
$835,660.
$2,140,100.
$773,300.
$4,145,520.
$15,110.
$17,090.
$56,600.
$39,500.
$128,300.
$19,400.
$8,000.
$27,400.
$14,000.
$8,000.
$22,000.
$150,000.
$150,000.
$237,500.
$237,500.
$62,850.
$34,827.
$48,720.
$34,319.
$180,717.
$5,378.
$5,378.
$7,080.
$39,359.
$13,050.
$366,370.
$425,859.
$22,200.
$13,723.
$35,923.
$19,800.

Total
Quantity

2138.
4218.
518.
518.
338.
611.

75



Item
Number

712-01.

712-01.
712-01.

712-02.

712-02.

712-02.

712-02.

712-02.

712-02.

712-02.

712-04.

712-04.

712-04.

712-04.

712-05.

56

60
75

02

10

12

36

45

47

60

01

08

10

50

01

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

MAINTENANCE OF TRAFFIC

MAINTENANCE OF TRAFFIC (HENLEY STREET)
DESIGN-BUILD MAINTENANCE OF TRAFFIC

INTERCONNECTED PORTABLE BARRIER RAIL

PORTABLE BARRIER RAIL (MASH TL-3)

PRTBL BAR RL, REDUCED DEFLCT (MASH TL-3)

REMOVE & RELOCATE PORTABLE BARRIER RAIL

INTERCONNCTD PRT BARR RAIL(TO REMAIN)

BRIDGE MOUNTED INTERCON PORT BAR RAIL

TEMPORARY WZ CRASH CUSHION (MASH TL-3)

FLEXIBLE DRUMS (CHANNELIZING)

RAISED RUMBLE STRIP

TEMPORARY FLEXIBLE TUBULAR DELINEATOR

BARRIER RAIL DELINEATOR

WARNING LIGHTS (TYPE A)

unit of
Measure

EACH

EACH
LS
L.F.

EACH

EACH

L.F.

EACH

EACH

EACH

Awarded Contracts

Average
Region Unit Price
STATE $1,650.00
1 $1,650.00
3 $984.14
STATE $1,183.90
1 $1,650.00
STATE $1,650.00
2 $11,600,000.00
STATE $11,600,000.00
1 $41.64
2 $39.84
3 $39.71
4 $42.51
STATE $41.15
1 $61.69
3 $55.10
STATE $59.25
1 $115.41
3 $56.44
4 $58.00
STATE $76.95
3 $36.50
4 $17.97
STATE $23.79
4 $82.34
STATE $82.34
1 $57.90
2 $70.95
3 $200.00
4 $93.04
STATE $82.96
1 $7,689.16
2 $8,254.33
3 $9,109.23
4 $8,797.99
STATE $8,631.60
1 $33.07
2 $34.88
3 $34.89
4 $35.36
STATE $34.66
3 $15.80
STATE $15.80
1 $50.00
4 $40.00
STATE $41.67
1 $15.08
2 $22.90
3 $18.79
4 $10.48
STATE $15.23
1 $11.98

Total
Cost

$19,800.
$19,800.
$27,556.
$47,356.
$19,800.
$19,800.
$11,600,000.
$11,600,000.
$2,398,015.
$1,242,301.
$3,176,831.
$4,035,343.
$10,852,492.
$417,636.
$219,278.
$636,915.
$385,716.
$290,431.
$70,296.
$746,443.
$43,800.
$47,081.
$90,881.
$4,940.
$4,940.
$11,580.
$177,862.
$28,000.
$172,870.
$390,312.
$576,686.
$668,600.
$1,585,005.
$958,981.
$3,789,274.
$293,831.
$259,564.
$419,667.
$478,207.
$1,451,272.
$2,275.
$2,275.
$1,850.
$7.,400.
$9,250.
$71,770.
$16,792.
$71,327.
$40,629.
$200,520.
$23,630.

Total
Quantity

4758.00

3795.12
3877.00
13163.45
1973.00

76



Item
Number

712-05.

712-06

712-06.

712-06.

712-07.

712-07.

712-08.

712-08.

712-08.

712-08.

712-08.

03

16

20
02

03

03

08

09

10

12

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

WARNING LIGHTS (TYPE C)

SIGNS (CONSTRUCTION)

SIGNS (CNSTR)(REDUCED SPEED WARNING)

OVERHEAD SIGN COVERING

TEMPORARY BARRICADES (TYPE 11)

TEMPORARY BARRICADES (TYPE 111)

ARROW BOARD (TYPE C)

SPEED FEEDBACK SIGN ASSEMBLY

DIGITAL SPEED LIMIT SIGN ASSMBLY

MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

QUEUE PROTECTION TRUCK

unit of
Measure

EACH

EACH

EACH

EACH

EACH

HOUR

DAY

Region

Awarded Contracts

Average
Unit Price

$29.
$33.
$21.
$21.
$28.
$23.
$27.
$23.

73
01

Total
Cost

$24,024.
$30,668.
$96,047.
$174,371.
$9,745.
$4,903.
$1,682.
$35,721.
$52,052.
$658,834.
$607,946.
$1,013,241.
$682,537.
$2,962,560.
$13,476.
$34,217.
$18,494.
$66,187.
$15,000.
$15,000.
$155.
$1,254.
$1,200.
$2,841.
$5,450.
$28,337.
$31,615.
$32,045.
$64,272.
$156,271.
$118,552.
$171,585.
$387,840.
$198,990.
$876,968.
$76,062.
$40,589.
$107,057.
$62,347.
$286,055.
$328,692.
$173,551.
$547,434.
$199,470.
$1,249,148.
$127,440.
$199,515.
$686,000.
$198,450.
$1,211,405.
$585,200.

77

Total
Quantity

808.00
929.00
4381.00
8091.00
345.00



Item
Number

712-08.

712-08.

712-08.

712-09.

712-09.

712-09.

712-09.

712-09.

712-09.

712-09.

712-09.
712-09.

712-09.

13

14

20

01

02

03

04

05

07

08

09
20
30

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

QUEUE PROTECTION TRUCK (EMRGNCY CLL OUT)

PORTABLE QUEUE WARNING SYSTEM

TRUCK MOUNTED ATTENUATOR W/MESSAGE BOARD

REMOVABLE

REMOVABLE

REMOVABLE

REMOVABLE

REMOVABLE

REMOVABLE

REMOVABLE

REMOVABLE
TEMPORARY

REMOVABLE

PAVEMENT MARKING LINE

PAVEMENT MKG (8™ BARRIER LINE)

PVMT MKG(CHNZIZING STRIPING)

PAVEMENT MARKING (STOP LINE)

PAVEMENT MARKING (ARROW)

PAVEMENT MARKING (STOP AHEAD)

PAVEMENT MARKING (6™ line)

PAVEMENT MARKING (4" line)
PLASTIC PVMT MKG(NOISE STRIP)

BLACK-OUT TAPE (6™)

unit of
Measure

DAY

DAY

DAY

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$1,400.00
$1,455.29
$1,232.95
$1,399.05
$1,537.07
$1,537.07

$750.00
$2,216.40
$4,400.00
$3,326.20
$1,232.08

$726.58

$957.53
$1,175.92
$1,416.99
$1,126.20

$25.82
$290.00
$165.00
$458.00
$329.37
$429.41
$1,175.00
$1,175.00
$3.30
$3.95
$1.59
$4.81
$4.02
$5.00
$5.00
$60.39
$60.39
$13.00

Total
Cost

$14,000.
$4,077,715.
$1,982,580.
$6,659,495.
$46,112.
$46,112.
$390,000.
$110,820.
$70,400.
$239,486.
$810,706.
$144,590.
$217,360.
$633,820.
$443,518.
$1,439,288.
$676,301.
$44,354.
$47,042.
$96,821.
$864,519.
$550,881.
$110,168.
$292,052.
$950,500.
$1,903,601.
$11,730.
$349,242.
$360,972.
$7,030.
$6,938.
$6,426.
$11,001.
$31,397.
$580.

$165.
$11,908.
$658.
$13,311.
$14,100.
$14,100.
$156,914.
$89,300.
$102,989.
$1,180,168.
$1,529,371.
$600.

$600.
$2,536.
$2,536.
$2,600.

78

Total
Quantity

10.00
2802.00
1608.00
4760.00

30.00



Item
Number

712-09.

712-09.
712-09.

712-10.

712-12.

713-01.

713-01.

713-02.

713-02.

713-02.

713-02.

713-02.

713-02.

713-02.

31

32
33
02

10

01

02

04

11

14

15

17
20

21

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

REMOVABLE BLACK-OUT TAPE (8IN)

TEMPORARY SIGN SHEETING
MODIFY EXISTING OVERHEAD SIGNS

TEMPORARY TRANSVERSE RUMBLE STRIPS

TEMPORARY CURB W/FLEXIBLE DELINEATOR

CL A CNC (FOUNDATION FOR SIGN SUPPORTS)

STEEL B. REINFORCEM(F FOR SIGN SUPPORTS)

DELINEATOR (MILE MARKER) & STEEL POST

REMOVAL OF EXISTING DELINEATORS

FLEXIBLE DELINEATOR (WHITE)

FLEXIBLE DELINEATOR (YELLOW)

RMV & REPLACE DELINEATORS (SINGLE WHITE)

ROADSIDE OBSTACLE DELINEATION

SIGN POST DELINEATION ENHANCEMENT

unit of
Measure

S.F.
EACH

L.F.

LB.

EACH

EACH

EACH

EACH

EACH

S.F.

Region

STATE
1
3
STATE
3
STATE
4
STATE
2
4
STATE
1
3
STATE

Awarded Contracts

Average
Unit Price

$13.
$4.

$5.

$4.
$20.
$20.
$1,015.
$1,015.
$15.
$32.
$22.
$41.
$39.
$41.
$1,157.
$630.
$1,045.
$883.

Total
Cost

$2,600.
$197,353.
$69,412.
$266,765.
$1,240.
$1,240.
$385,916.
$385,916.
$19,872.
$24,597.
$44,469.
$117,420.
$10,335.
$127,755.
$23,960.
$7.,076.
$28,890.
$28,446.
$88,373.
$20,756.
$11,156.
$14,480.
$30,559.
$76,953.
$2,025.
$2,915.
$4,940.
$4,801.
$2,189.
$100.
$7,090.
$161,309.
$29,008.
$38,808.
$91,847.
$320,973.
$3,488.
$1,077.
$24,676.
$25,651.
$54,893.
$75.

$75.
$15,305.
$15,706.
$17,018.
$48,030.
$33,052.
$35,925.
$34,749.
$51,635.

79

Total
Quantity

200.00
46810.00
12982.00
59792.00
62.00
62.00
380.00
380.00
1248.00

762.00



Item
Number

713-02.

713-02.

713-02.

713-02.

713-02.

713-02.

713-04.

713-05

713-06

713-09.

713-09.

713-09.

713-09.

713-09.

713-09.

22

25

26

27

30

34

02

01
02

03

04

05

06

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

BARRIER WALL DELINEATION ENHANCEMENT

MEDIAN BARRIER DELINEATOR (DOUBLE)

CONCRETE BARRIER/PARAPET DELINEATOR

CNCRTE BAR/PARAPET DELINEATOR (BI-DIR)

FLEXIBLE TUBULAR DELINEATOR

DELINEATORS (ALL)

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

I1-BEAMS & W-F BEAMS-SIGN SUPPORTS

HOLLOW SQ PST (BKWY) SIGN SUPORTS

1-BMs & WF-BMs(BKWY) SIGN SUPPORT

OVERHEAD SIGN STRUCTURE

OVERHEAD SIGN STRUCTURE

OVERHEAD SIGN STRUCTURE

OVERHEAD SIGN STRUCTURE

OVERHEAD SIGN STRUCTURE

OVERHEAD SIGN STRUCTURE

unit of
Measure

EACH

EACH

EACH

EACH

EACH

LB.

LB.

LB.

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$5.

$5.
$10.

$5.

$6.
$16.
$16.
$22.
$15.
$14.
$19.
$14.
$50.
$25.
$60.
$57.
$59.

$5.
$15.
$15.
$10.
$11.

$4.

$4.

$4.
$162,180.
$162,180.
$142,800.
$134,458.
$137,239.
$142,800.
$144,054.
$143,427.
$121,500.
$151,002.
$136,251.
$124,000.
$135,236.
$129,618.
$130,000.
$189,633.

Total
Cost

$155,362.
$33,950.
$33,425.
$8,985.
$76,360.
$411.
$411.
$2,043.
$45.
$813.
$2,902.
$663.
$1,000.
$1,663.
$14,460.
$1,598.
$16,058.
$5,000.
$15,000.
$15,000.
$5,000.
$40,000.
$24,750.
$12,750.
$4,350.
$156,539.
$198,389.
$1,726.
$100.
$1,826.
$60,305.
$69,306.
$150,523.
$77,805.
$357,940.
$486,542.
$486,542.
$142,800.
$268,917.
$411,717.
$142,800.
$144,054.
$286,854.
$121,500.
$151,002.
$272,502.
$124,000.
$135,236.
$259,236.
$130,000.
$189,633.

40
00
00
80

Total
Quantity

26314.
6790.
3245.
1790.

11825.

RPRNRPRNRREPNRPRONRE WO®

80



Item
Number

713-09.

713-09.

713-09.
713-09.

713-09.

713-11.

713-11.

713-11.
713-11.

713-11.

713-11.

713-11.

713-11.

713-13.

713-13.

07

08

09
10

20

01

02

03
04
05

21

22

23
02

03

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

STEEL OVERHEAD SIGN STRUCTURE

STEEL OVERHEAD SIGN STRUCTURE

STEEL OVERHEAD SIGN STRUCTURE
STEEL OVERHEAD SIGN STRUCTURE

STEEL OVERHEAD SIGN STRUCTURE

"U" SECTION STEEL POSTS

PERFORATED/KNOCKOUT SQUARE TUBE POST

2 1/2' DIA ROUND STEEL TUBE SIGN POST
SURFACE MNT BREAKAWAY BASE FOR SIGN POST
SQUARE TUBE SIGN SUPPORT

P POST SLIP BASE

U POST SLIP BASE

ROUND POST SLIP BASE

FLAT SHEET ALUMINUM SIGNS (0.080"™ THICK)

FLAT SHEET ALUMINUM SIGNS (0.100"™ THICK)

unit of
Measure

EACH

EACH

EACH
EACH

EACH

LB.

LB.

LB.
EACH
LB.

EACH

EACH

EACH
S.F.

S.F.

Region

STATE
3
4
STATE
3
4
STATE
3
STATE
3
STATE
3
4
STATE

Awarded Contracts

Average
uUnit Price

$159,816.
$160,000.
$160,887.
$160,444.
$124,000.
$137,815.
$130,907.
$104,000.
$104,000.
$138,000.
$138,000.
$134,362.
$271,647.
$180,124.

Total
Cost

$319,633.
$160,000.
$160,887.
$320,887.
$124,000.
$137,815.
$261,815.
$104,000.
$104,000.
$138,000.
$138,000.
$268,725.
$271,647.
$540,372.
$78,549.
$57,270.
$129,073.
$86,130.
$351,023.
$265,095.
$197,134.
$190,912.
$203,858.
$857,000.
$662.
$662.
$37,328.
$37,328.
$74.
$5,341.
$89.
$10,450.
$15,955.
$11,060.
$43,939.
$29,237.
$294,659.
$378,897.
$1,600.
$4,351.
$90,815.
$96,766.
$1,260.
$1,260.
$96,914.
$72,468.
$52,824.
$109,827.
$332,035.
$103,008.
$114,098.

Total
Quantity

WRNRPRRREPNRRNRRN
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Item
Number

713-13.

713-13.

713-14

713-14.

713-14.

713-15

713-15.

713-15.

713-15.

713-15.

713-15.

12

14

21

22

01

02

03

06

07

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

FLAT SHEET ALUM SIGNS OVLY (0.080"THICK)

FLORESCENT YELLOW SIGN SHEETING

EXTRUDED ALUMINUM PANEL SIGNS

STREET NAME SIGN (RIGID 0.100IN THICK

STREET NAME SGN (SUSPENDED O.100IN THICK

REMOVAL OF SIGNS, POSTS AND FOOTINGS

REMOVAL OF EXISTING SIGN POST

REMOVAL & RELOCATION OF SIGN & SUPPORT

RMVL OF LG BARRIER MOUNT SGNS W/SDL SUP

MILE POST SIGN

SUSPENDED FLAT SHT ALM SGN (0.080""THICK)

unit of
Measure

S.F.

LS

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$16.
$20.
$18.
$15.
$16.
$16.
$15.
$15.
$5.
$9.
$5.
$12.
$11.
$23.
$23.
$24.
$29.
$26.
$99.
$33.
$45.
$92.
$63.
$68.
$32.
$53.
$3,061.
$2,000.
$3,350.
$22,192.
$8,648.
$50.
$51.
$50.
$51.
$51.
$195.
$391.
$181.
$163.
$272.
$50.
$45.
$45.
$45.
$45.
$266.
$251.
$257.
$577.
$515.

Total
Cost

$125,960.
$186,365.
$529,432.
$450.
$487.
$1,440.
$4,500.
$6,877.
$1,650.
$1,243.
$1,100.
$51,169.
$55,162.
$120,253.
$64,735.
$351,457.
$412,408.
$948,854.
$15,766.
$4,389.
$16,145.
$16,562.
$52,863.
$6,347.
$2,048.
$8,395.
$36,743.
$22,003.
$56,954 .
$377,277.
$492,977.
$250.
$514.
$150.
$8,289.
$9,204.
$979.
$11,353.
$3,264.
$2,121.
$17,717.
$750.
$1,350.
$675.
$1,350.
$4,125.
$800.
$1,004.
$1,804.
$10,389.
$3,605.

78
87

Total
Quantity

7863.
9311.
28186.

82



Item
Number

713-15.

713-15.
713-15.
713-15.
713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-16.

713-16.

713-16.

10

11
12
13
25
35

36

37

38

40

41

01

02

05

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

RMVL OF SM BARRIER MOUNT SGN W/FL PL SP

SIGN SUPPORT ASM ON BRIDGES
SIGN SUPPORT ASM ON BRIDGES
SIGN SUPPORT ASM ON BRIDGES
DESIGN-BUILD SIGNING

METAL BARRICADE (TYPE 111)

REMOVE SIGN, SUPPORT & FOOTING

INSTALLATION OF SIGN MESSAGE(LETTER,#,AR

EXTRD ALM PANELS FOR OVERLAYING BKGROUND

SIGN INSTALLATION (DESCRIPTION)

SIGN REMOVAL (DESCRIPTION)

CHANGEABLE MESSAGE SIGN UNIT

TRUCK MTD IMP ATTN (W/FLSHG ARROW BOARD)

RAILROAD CROSS-BUCK SIGN & SUPPORT

unit of
Measure

EACH

LS
LS
LS
LS

EACH

EACH

S.F.

S.F.

LS

LS

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$490.00
$765.00
$576.11
$45.00
$40.00
$40.00
$40.00
$41.43
$17,670.00
$17,670.00
$18,898.00
$18,898.00
$17,869.00
$17,869.00
$3,750,000.00
$3,750,000.00
$1,375.00
$800.00
$1,205.88
$38.20
$177.00
$59.76
$48.91
$72.82
$100.00
$13.00
$13.00
$13.00
$32.33
$15.00
$14.00
$14.00
$14.00
$14.19
$2,526.00
$2,190.00
$410.00
$1,913.00
$1,263.61
$32,937.26
$17,100.44
$7,112.04
$5,356.48
$6,987.13
$7,422.95
$6,478.33
$50,000.00
$31,459.21
$42,053.95
$400.00
$433.33

Total
Cost

$7,350.00
$6,885.00
$28,229.58
$1,350.00
$1,200.00
$600.00
$1,200.00
$4,350.00
$17,670.00
$17,670.00
$18,898.00
$18,898.00
$17,869.00
$17,869.00
$3,750,000.00
$3,750,000.00
$16,500.00
$4,000.00
$20,500.00
$28,420.00
$76,465.00
$35,916.45
$23,329.16
$164,130.61
$1,000.00
$195.00
$130.00
$130.00
$1,455.00
$150.00
$140.00
$322.00
$140.00
$752.00
$5,052.00
$2,190.00
$410.00
$7,652.00
$1,263.61
$32,937.26
$34,200.87
$433,834.72
$980,236.42
$1,159,863.00
$645,797.08
$3,219,731.22
$200,000.00
$94,377.63
$294,377.63
$800.00
$2,600.00

Total
Quantity

ON~NWA
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Item
Number

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

06

07

09

20

21

22

23

24

25

26

27

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

DEAD END SIGN AND SUPPORT

END OF ROADWAY SIGN AND SUPPORT

RAILROAD ADVANCE WARNING SIGN AND SUPORT

SIGNS

SIGNS

SIGNS

SIGNS

SIGNS

SIGNS

SIGNS

SIGNS

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE

Awarded Contracts

Average
Unit Price

$325.
$350.
$390.
$350.
$225.
$349.
$401.
$350.
$185.
$316.
$500.
$508.
$349.
$278.
$351.
$1,556.
$234.
$219.
$308.
$321.
$387.
$236.
$190.
$274.
$257.
$183.
$453.
$294.
$289.
$299.
$357.
$499.
$337.
$250.
$300.
$350.
$360.
$287.
$314.
$414.
$124.
$146.
$188.
$201.
$421.
$430.
$399.
$332.
$393.
$575.
$433.

Total
Cost

$7.,820.
$11,220.
$1,171.

$350.

$225.
$1,746.
$2,006.
$1,050.

$740.
$3,796.
$3,000.
$3,050.
$16,435.
$6,676.
$29,161.
$21,792.
$4,688.
$32,082.
$16,368.
$74,931.
$14,355.
$1,653.
$15,018.
$10,712.
$41,738.

$551.
$1,812.
$8,552.
$4,054.
$14,970.
$1,071.

$998.
$3,372.
$4,765.
$10,207.

$701.
$2,161.
$3,731.
$6,594 .
$2,071.

$620.
$2,776.
$5,468.

$201.

$843.
$2,153.
$3,198.

$332.

$393.

$575.
$1,300.

Total
Quantity

24.
32.

OONPMWOOREFEPW
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Item
Number

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.
713-16.

713-16.

713-17.

713-17.

713-17.

713-17.

713-17.

28

30

41

50

51

52

53

54

55
56
90

02

04

30

46

50

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

SIGNS

SIGNS

RELOCATE SIGN

REMOVE AND REPLACE SIGN

REMOVE AND REPLACE SIGN

REMOVE AND REPLACE SIGN

REMOVE AND REPLACE SIGN

REMOVE AND REPLACE SIGN

REMOVE AND REPLACE SIGN
REMOVE AND REPLACE SIGN

RESET GROUND MOUNTED SIGN

INST AUX SUPPORT FOR EXIT NUMBER PANEL

INSTALL AUX SUPPORT ON EXISTING SIGN

MOD EXISTING OVERHEAD SIGN STRUCTURE

MOD TO EXISTING BR MOUNTED SIGN SUPPORT

SIGN MOUNTED ON BRIDGE PARAPET

unit of
Measure
EACH

EACH
LS

EACH

EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH

LS

LS
EACH

Region

Awarded Contracts

Average
Unit Price

$332.
$190.
$261.
$285.
$285.
$215.
$325.
$288.
$94.
$416.
$235.
$542.
$270.
$472.
$384.
$397.
$472.
$244 .
$282.
$500.
$256.
$297.
$416.
$3,532.
$1,974.
$416.
$416.
$472.
$472.
$500.
$500.
$265.
$500.
$391.
$80.
$75.
$55.
$89.
$77.
$8.

$8.

$8.

$7.

$8.
$312,650.
$231,870.
$5,489.
$183,336.
$8,533.
$8,533.
$713.

Total
Cost

$332.11
$190.00
$522.11
$6,555.00
$6,555.00
$215.00
$650.00
$865.00
$377.05
$416.00
$9,182.00
$3,795.84
$13,770.89
$472.00
$2,307.00
$2,779.00
$472.00
$1,224.00
$1,696.00
$500.00
$1,284.00
$1,784.00
$416.00
$3,532.00
$3,948.00
$416.00
$416.00
$472.00
$472.00
$5,000.00
$5,000.00
$6,900.00
$5,000.00
$21,900.00
$1,920.00
$750.00
$1,650.00
$4,589.73
$8,909.73
$825.00
$480.00
$800.00
$785.00
$2,890.00
$312,650.00
$231,870.00
$5,489.54
$550,009.54
$8,533.13
$8,533.13
$13,559.16

Total
Quantity

NN

a W
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Item
Number

713-17.

713-20.

713-20.

713-30.

713-30.

713-30.

714-01

714-01.

714-01.
714-01.
714-02.

714-02.

714-03

714-03.

714-03.

714-04.

60
30

40

08
09

10

01

02
20
01

02

01

02
01

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Unit of
Description Measure
SIGN MOUNTED ON CONC MEDIAN B.R EACH
SIGN ADJUSTMENTS EACH
GRAFFITI REMOVAL S.F.
BARRIER MOUNTED PERF/KNOCKOUT SIGN SUPP. LB.
BARRIER MOUNTED SIGN SUPPORT EACH
BARRIER MOUNTED SIGN SUPPORT (PERF) EACH
STRUCTURAL LIGHTING LS
STRUCTURAL LIGHTING LS
STRUCTURAL LIGHTING LS
STRUCTURAL LIGHTING LS
ENCASED CONDUIT (2'" PVC, SCHEDULE 80) L.F.
ENCASED CONDUIT (2" PVC, SCHEDULE 40) L.F.
JACKED OR BORED CONDUIT L.F.
DIRECT BRL CONDUIT (2"PVC, SCHEDULE 40) L.F.
DIRECT BRL CONDUIT (3'"PVC, SCHEDULE 40) L.F.
CONDUIT (STRUCTURES - 1" RGS) L.F.

Region

STATE
4
STATE

Awarded Contracts

Average
Unit Price

$713.64
$713.64
$713.64
$350.00
$325.00
$520.00
$300.00

Total
Cost

$13,559.
$9,277.
$9,277.
$1,750.
$650.
$27,040.
$15,000.
$44,440.
$1,575.
$1,575.
$1,575.
$875.
$5,600.
$318.
$318.
$6,600.
$1,650.
$8,025.
$5,601.
$21,876.
$2,125.
$850.
$425.
$425.
$3,825.
$7,350.
$7,350.
$260,000.
$64,895.
$324,895.
$54,895.
$54,895.
$42,000.
$42,000.
$295,800.
$295,800.
$25,517.
$37,884.
$63,401.
$2,485.
$144,457.
$9,060.
$156,002.
$28,175.
$1,393,803.
$236,327.
$1,658,306.
$13,020.
$13,020.
$2,136.
$31,190.

Total
Quantity

19.
13.
13.
5.
2.
52.
50.
109.
500.

3400.
3400.
1343.
4620.
5963.
175.
1725.
370.
2270.
2450.
41423.
15168.
59041.
840.
840.
240.
2011.

RPRRRPONRRRORRNU
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Item
Number

714-04.

714-05.

714-05.

714-05.

714-05.

714-05.

714-06.

714-06.

714-06.

714-06.

714-06.

714-06.

714-06.

714-08.
714-08.
714-08.
714-08.

714-08.

03

02

03

04

05

06

03
04

05

06

07

08

09

01
02
04
08
09

Description

CONDUIT

PULL BOXES

PULL BOXES

PULL BOXES

PULL BOXES

PULL BOXES

CABLE (1/C

CABLE (1/C

CABLE (1/C

CABLE (1/C

CABLE (1/C

CABLE

CABLE

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

(TYPE A)

(TYPE B)

(TYPE C)

# 10 AWG)

# 8 AWG)

# 6 AWG)

# 4 AWG)

# 2 AWG)

LIGHT
LIGHT
LIGHT
LIGHT

LIGHT

STANDARDS
STANDARDS
STANDARDS
STANDARDS

STANDARDS

(45" M.H.
(50" M.H.
(45" M.H.

(NEW MED

, 15" ARM)
, 15" ARM)

, 2 - 15" ARMS)

BARR MOUNTED)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH

EACH

Region

STATE
1
4
STATE
1
4
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$14.81
$23.58
$191.80
$62.40
$3,150.00
$713.02
$2,540.76
$1,200.00
$1,200.00
$1,038.76
$2,194.23
$1,397.62
$2,023.09
$473.00
$1,842.91
$1,759.89
$2,295.00
$502.28
$1,053.89
$1.78
$1.78
$0.65
$2.25
$1.17
$1.00
$9.57
$3.15
$7.77
$3.10
$4.18
$3.90
$10.09
$6.00
$9.71
$2.78
$2.85
$2.82
$3.42
$2.09
$2.34
$8,321.93
$8,321.93
$8,617.64
$8,617.64
$9,758.09
$9,758.09
$6,100.00
$6,100.00
$4,200.00
$9,052.68
$15,324.51

Total
Cost

$33,326.
$2,358.
$5,754.
$8,112.
$18,900.
$1,426.
$20,326.
$8,400.
$8,400.
$3,116.
$206,258.
$29,350.
$238,724.
$946.
$57,130.
$58,076.
$27,540.
$13,561.
$41,101.
$15,948.
$15,948.
$2,925.
$4,857.
$7,782.
$8,900.
$1,110,886.
$101,598.
$1,221,384.
$28,039.
$107,721.
$135,760.
$551,917.
$33,396.
$585,313.
$41,066.
$46,927.
$87,993.
$14,915.
$40,324.
$55,240.
$233,014.
$233,014.
$8,617.
$8,617.
$29,274.
$29,274.
$128,100.
$128,100.
$21,000.
$724,214.
$429,086.

87

Total
Quantity

2251.00
100.00
30.00
130.00



Item
Number

714-08.

714-08.

714-08.

714-08.
714-08.

714-08.

714-08.

714-08.
714-08.

714-08.

714-08.

714-08.
714-08.
714-08.
714-08.
714-08.
714-09.

714-09.

714-09.

714-09.

10
11

12

13
14

20

23

26
30
32

34

43
44
45
46
50
03
09

10

11

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

LIGHT STANDARDS

LIGHT STANDARDS

LIGHT STANDARDS

LIGHT STANDARDS
LIGHT STANDARDS

FOUNDATION (ONLY) FOR LIGHT STANDARD

FOUNDATION (ONLY) FOR LIGHT STANDARDS

FOUNDATION FOR LIGHT STANDARDS(MED BARR)
REMOVE & RELOCATE LIGHT STANDARD

REMOVAL OF LIGHT STANDARD & FOUNDATION

REMOVAL OF LIGHT STANDARD

FOUND FOR LIGHT STANDARDS - ROADWAY
FOUND FOR LIGHT STANDARDS - ROADWAY
FOUND FOR LIGHT STANDARDS - ROADWAY
FOUND (ONLY) FOR HI MST LITE STNDRD
REMOVE WOOD POLE & ROADWAY LUMINARE
LUMINAIRES (250 WATT)

LUMINAIRES

LUMINAIRES

LUMINAIRES

unit of
Measure
EACH

EACH

EACH

EACH
EACH

EACH

EACH

EACH
EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH

Region

STATE
3
STATE
3
4
STATE
3
4
STATE
3
STATE
3
STATE
1
3
STATE
3
4
STATE
3
STATE
3
STATE
3
4
STATE
1
3
STATE
4
STATE
4
STATE
4
STATE
3
STATE
1
STATE
1
STATE

Awarded Contracts

Average
Unit Price

$10,392.04
$26,386.40
$26,386.40
$11,836.52
$6,617.72
$11,550.56
$10,700.00
$7,467.28
$7,552.35
$8,000.00
$8,000.00
$9,000.00
$9,000.00
$3,150.00
$7,000.00
$6,842.21
$2,190.00
$2,000.00
$2,120.33
$5,500.00
$5,500.00
$6,500.00
$6,500.00
$1,406.62
$770.44
$1,043.84
$1,050.00
$1,025.00
$1,029.69
$1,936.88
$1,936.88
$1,936.92
$1,936.92
$1,936.86
$1,936.86
$33,719.00
$33,719.00
$1,131.70
$1,131.70
$1,481.16
$1,481.16
$1,575.00
$2,841.61
$1,490.37
$1,932.16
$1,885.16
$1,946.63
$1,895.41
$1,786.37
$2,269.02
$2,062.17

Total
Cost

$1,174,300.
$263,864.
$263,864.
$816,720.
$26,470.
$843,190.
$10,700.
$276,289.
$286,989.
$48,000.
$48,000.
$45,000.
$45,000.
$15,750.
$819,000.
$834,750.
$41,610.
$22,000.
$63,610.
$16,500.
$16,500.
$26,000.
$26,000.
$73,144.
$53,160.
$126,304.
$3,150.
$13,325.
$16,475.
$60,043.
$60,043.
$71,666.
$71,666.
$1,936.
$1,936.
$269,752.
$269,752.
$1,131.
$1,131.
$2,962.
$2,962.
$7,875.
$196,071.
$205,671.
$409,617.
$188,516.
$38,932.
$227,448.
$48,232.
$81,684.
$129,916.

Total
Quantity
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Item
Number

714-09.

714-09.

714-10.

714-12

714-12.

714-12.

714-14.

714-16.

714-25

714-25.

714-25.

714-26.

714-40

714-40.

714-70.

715-01

716-01.

716-01.

716-01.

12

47

01

01

02

03
05

01
02

05

75

56

05

06

07

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

LUMINAIRES

LED LUMINAIRES
OVERHEAD CONDUCTORS
CONTROL CENTER

CONTROL CENTER (NO. 1)

CONTROL CENTER (NO. 2)

MASTARM
TEMPORARY NAVIGATIONAL LIGHTING

ELECTRICAL CONNECTION

ELECTRICAL CONNECTION

ELECTRICAL CONNECTION

TEMPORARY ROADWAY LIGHTING

LOCATING UTILITIES

DESIGN-BUILD UTILITIES

#6 AWG GRND WIRE BARE SOLID COPPER
ASPHALTIC CONCRETE CURB (4 INCHES)

TEMPORARY RAISED PAVEMENT MARKER

TEMPORARY RAISED PAVEMENT MARKER,WHITE

TEMPORARY RAISED PAVEMENT MARKER, YELLOW

unit of
Measure

EACH

EACH
L.F.
LS

LS

LS

EACH
LS

EACH

LS

LS

LS

LS

LS

L.F.

EACH

EACH

EACH

Awarded Contracts

Average
Region uUnit Price
3 $2,000.00
4 $950.00
STATE $1,475.00
3 $2,525.00
STATE $2,525.00
4 $11.85
STATE $11.85
4 $15,000.00
STATE $15,000.00
3 $22,591.00
4 $66,037.08
STATE $39,969.43
3 $26,136.50
4 $13,500.00
STATE $21,924.33
3 $8,600.00
STATE $8,600.00
4 $109,790.88
STATE $109,790.88
1 $3,675.00
3 $4,200.00
4 $10,000.00
STATE $6,535.71
3 $20,928.00
STATE $20,928.00
3 $6,856.00
4 $44,465.31
STATE $25,660.66
3 $303,000.00
4 $33,085.87
STATE $168,042.94
2 $4,220.00
STATE $4,220.00
2 $2,750,000.00
STATE $2,750,000.00
3 $6.35
STATE $6.35
1 $743.40
STATE $743.40
1 $10.55
2 $15.50
3 $20.71
4 $20.00
STATE $18.33
1 $15.01
2 $10.00
3 $15.50
4 $22.08
STATE $18.63
1 $15.02

Total
Cost

$8,000.
$3,800.
$11,800.
$32,825.
$32,825.
$8,603.
$8,603.
$15,000.
$15,000.
$67,773.
$132,074.
$199,847.
$52,273.
$13,500.
$65,773.
$17,200.
$17,200.
$109,790.
$109,790.
$7,350.
$8,400.
$30,000.
$45,750.
$41,856.
$41,856.
$6,856.
$44,465.
$51,321.
$303,000.
$33,085.
$336,085.
$4,220.
$4,220.
$2,750,000.
$2,750,000.
$212,490.
$212,490.
$3,717.
$3,717.
$26,733.
$1,767.
$161,030.
$18,240.
$207,770.
$10,491.
$440.
$3,162.
$22,765.
$36,858.
$7,780.
$5,698.

Total
Quantity

4.
4.
8.
13.
13.
726.
726.

33463.
33463.

2534.
114.
7776.
912.
11336.
699.

204.
1031.
1978.

518.

449.
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Item
Number

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

10

11

12

13

14

21

22

23

30

40

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

SNOWPLOWABLE REFLECTIVE MARKER

RAISED PVMT MARKERS (BI-DIR. 1 COLOR)

RAISED PVMT MRKRS (MONO-DIR. 1 COLOR)

RAISED PVMT MARKERS (BI-DIR. 2 COLOR)

RAISED PAVEMENT MARKER REMOVAL

SNWPLWBLE PVMT MRKRS (BI-DIR)(1 COLOR)

SNPLWBLE PVMT MRKRS (MONO-DIR) (1 COLOR)

SNWPLWBLE PVMT MRKRS (BI-DIR)(2 COLOR)

RMVL OF SNOWPLOWABLE REFLECTIVE MARKER

RMV AND RPLC LENS ON SNOWPLW RFLCTV MKR

unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

3
STATE

Awarded Contracts

Average
Unit Price

$15.50
$14.30
$100.00
$300.00
$100.00
$250.00
$175.00
$11.58
$6.02
$8.95
$12.52
$10.54

Total
Cost

$4,588.
$18,066.
$500.
$900.
$500.
$1,250.
$3,150.
$18,763.
$3,041.
$8,370.
$13,031.
$43,205.
$3,125.
$3,750.
$3,125.
$750.
$10,750.
$1,750.
$2,100.
$1,875.
$3,750.
$9,475.
$1,122.
$56,657.
$7,600.
$65,379.
$632,031.
$699,627.
$586,415.
$356,186.
$2,274,260.
$144,788.
$31,040.
$265,212.
$131,043.
$572,085.
$500,123.
$691,408.
$804,177.
$421,619.
$2,417,330.
$290,973.
$308,778.
$323,099.
$212,075.
$1,134,926.
$319,888.
$362,146.
$211,583.
$169,225.
$1,062,843.

90

Total
Quantity

296.00
1263.00
5.00
3.00
5.00
5.00
18.00
1620.00
505.00
935.00
1041.00
4101.00
625.00
625.00
625.00
375.00
2250.00
350.00
350.00
375.00
750.00
1825.00
187.00
5417.00
760.00
6364.00
17369.00
18683.00
18229.00
8696.00
62977.00
4184.00
773.00
8242.00
2801.00
16000.00
14686.00
17978.00
23233.00
9780.00
65677 .00
25305.00
26262.00
30174.00
11806.00
93547.00
81063.00
89598.00
50945.00
37594 .00
259200.00



Item
Number

716-02.

716-02.

716-02.

716-02.

716-02.

716-02.

716-02.

716-02.

716-02.

716-02.
716-02.

716-02.

03

04

05

06

07

08

09

11

12

23
24
32

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

PLASTIC PAVEMENT MARKING (CROSS-WALK)

PLASTIC PAVEMENT MARKING (CHNZ STRIPING)

PLASTIC PAVEMENT MARKING (STOP LINE)

PLASTIC PAVEMENT MKG (TURN LANE ARROW)

PLASTIC PAVEMENT MKG (24" BARRIER LINE)

PLASTIC PAVEMENT MKG (8™ DOTTED LINE)

PLASTIC PVMT MKG (LONGITUDINAL X-WALK)

PLASTIC PAVEMENT MKG (6" DOTTED LINE)

PLASTIC PAVEMENT MARKING (8IN LINE)

PLASTIC PAVEMENT MARKING (12IN BARRIER
PLASTIC PAVEMENT MARKING (12IN DWL)

RETRACING PVMT MKG-PLASTIC (6™ LINE)

unit of
Measure

L.F.

S.Y.

L.F.

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

PODPDWONPFPORONFPONOAONRPOPPONFRPORPRONPORARONFPODOAONFRPORRWONPFPORWONE

STATE
STATE

STATE

Awarded Contracts

Average
Unit Price

$8.
$10.
$9.
$30.
$16.
$20.
$20.
$22.
$32.
$23.
$12.
$13.
$19.
$24.
$17.
$160.
$196.
$176.
$228.

$38,500.
$38.500.

Total
Cost

$2,381.
$50,253.
$19,025.
$92,784.
$164,444.
$167,558.
$132,105.
$580,890.
$319,336.
$1,199,890.
$193,387.
$301,406.
$340,779.
$360,025.
$1,195,598.
$98,673.
$127,260.
$178,876.
$104,325.
$509,136.
$238,356.
$152,352.
$282,314.
$227,920.
$900,943.
$19,420.
$48,415.
$107,871.
$17,107.
$192,814.
$191,058.
$36,001.
$403,185.
$188,586.
$818,831.
$1,680.
$7,767.
$60,940.
$1,712.
$72,100.
$32,641.
$112,830.
$156,977.
$36,225.
$338,675.
$3,558.
$3,558.
$840.
$840.
$3,080.
$3,080.

Total
Quantity

294.00
4708.00
1929.00
3036.00
9967 .00
8090.00
6424 .00

25972 .30
9952.00
50438.30
15606.00
22393.00
17269.00
14813.27
70081.27

616.00

647.00
1014.00

457.00
2734.00

24776.00
11864.00
19286.00
11273.59
67199 .59
6682.00
17705.00
31657.83
4846.00
60890.83
7789.00
1393.00
11455.00
3853.00
24490.00
1098.00
3237.00
70783.00
442 .47
75560.47
2.49
6.86
11.83
2.00
23.18
331.00
331.00
42.00
42.00
0.08
0.08
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Item
Number

716-03.

716-03.

716-03.

716-03.

716-03.

716-03.

716-03.

716-03.

716-03.

716-03.

716-03.

01

02

03

04

05

06

07

08

09

10

11

Description

PLASTIC WORD

PLASTIC WORD

PLASTIC WORD

PLASTIC WORD

PLASTIC WORD

PLASTIC WORD

PLASTIC WORD

PLASTIC WORD

PLASTIC WORD

PLASTIC WORD

PLASTIC WORD

Average Unit

PVMT

PVMT

PVMT

PVMT

PVMT

PVMT

PVMT

PVMT

PVMT

PVMT

PVMT

MARKING

MARKING

MARKING

MARKING

MARKING

MARKING

MARKING

MARKING

MARKING

MARKING

MARKING

Prices - 01JAN2022 thru 31DEC2022 -

(ONLY)

(RXR)

(STOP AHEAD)

(SCHOOL)

(BIKE LANE)

(SIGNAL AHEAD)

(STOP)

(PED-XING)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

WFROPRP,WRORPRWONPFPORWONRFPODAWONFRPOPRPWONFRPORRWONPORARONFRPODORAWONFRPORRWONPFPORWONE

Awarded Contracts

Average
Unit Price

$221.
$192.
$270.
$198.
$225.
$395.
$414.
$318.
$629.
$420.
$235.
$377.
$639.
$684.
$553.
$318.
$422.
$400.
$350.
$367.
$225.
$200.
$242.
$150.
$205.
$250.
$350.
$427.
$528.
$422.
$225.
$200.
$295.
$215.
$230.
$225.
$411.
$250.
$100.
$280.
$735.
$450.
$528.
$340.
$535.
$845.
$520.
$340.
$578.
$735.
$875.

Total
Cost

$12,842.
$8,288.
$28,915.
$23,405.
$73,450.
$7.,120.
$16,590.
$21,943.
$23,273.
$68,926.
$1,415.
$7,937.
$15,339.
$18,480.
$43,171.
$3,498.
$3,800.
$2,000.
$2,450.
$11,748.
$2,250.
$2,000.
$2,670.
$1,500.
$8,420.
$2,000.
$5,250.
$4,700.
$12,160.
$24,110.
$2,250.
$5,800.
$5,325.
$3,010.
$16,385.
$900.
$2,880.
$1,250.
$300.
$5,330.
$4,410.
$1,800.
$5,281.
$1,361.
$12,852.
$3,380.
$1,040.
$1,361.
$5,781.
$4.,410.
$2,625.

Total
Quantity

58.
43.
107.
118.

=

[

N
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=

92



Item
Number

716-03.
716-03.

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

12
13
01

02

03
04

05

06

07

08

09

10

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

PLASTIC PVMT MARKING

PLASTIC PVMT MARKING (NO TRUCKS THIS LN)

PLASTIC PVMT MKG

(STRAIGHT-TURN ARROW)

PLASTIC PVMT MKG(DOUBLE TURNING ARROW)

PLASTIC PAVEMENT

PLASTIC PVMT MKG

PLASTIC PAVEMENT

PLASTIC PAVEMENT

PLASTIC PAVEMENT

PLASTIC PAVEMENT

PLASTIC PAVEMENT

PLASTIC PAVEMENT

MARKING(4" DOTTED LINE)

(TRANSVERSE SHOULDER)

MKG (STRAIGHT ARROW)

MKG (WRONG WAY ARROW)

MKG (EXIT ONLY ARROW)

MKG (OPTION LANE ARROW)

MKG (H.O.V. DIAMOND)

MKG (HANDICAP SYMBOL)

unit of
Measure

EACH
EACH

EACH

EACH

L.F.

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
2
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$781.
$540.
$540.
$400.
$400.
$246.
$338.
$302.
$291.
$308.
$234.
$252.
$349.
$227.
$319.

$1.

Total
Cost

$7,035.00
$540.00
$540.00
$1,200.00
$1,200.00
$5,182.12
$20,281.50
$13,904.50
$4,087.48
$43,455.60
$2,809.75
$1,767.50
$32,839.00
$3,180.00
$40,596.25
$78.40
$78.40
$247,126.97
$16,684 .20
$102,271.30
$27,982.01
$394,064.48
$15,114.25
$12,272.00
$14,602.75
$7,135.00
$49,124.00
$750.00
$5,161.82
$4,593.00
$4,608.74
$15,113.56
$4,125.00
$11,146.00
$7,400.00
$3,550.00
$26,221.00
$5,420.00
$4,476.00
$3,624.00
$2,650.00
$16,170.00
$3,000.00
$2,000.00
$11,888.00
$2,150.00
$19,038.00
$625.00
$2,097.00
$5,700.00
$4,940.00

Total
Quantity
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Item
Number

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.
716-04.
716-04.
716-04.

716-05.

716-05.

716-05.

11

12

13

14

15

16

18

21

23

24

25

01

02

03

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

PLAS PVMNT MKG(BICYCLE SYMBOL W/RIDER)

PLASTIC PAVEMENT MARKING (YIELD LINE)

PLASTIC PAVEMENT MARKING(BLANE SY ARROW)

PLASTIC PAVEMENT MARKING(LANE RED ARROW)

PLASTIC PAVEMT MARKING-BIKE SYMBOL/AR SH

PLASTIC PAVEMENT MARKING (NOISE STRIP)

PLASTIC PAVEMENT MARKING (BIKE/ZXING)

GREEN TEXTURED BIKE LANE

PLASTIC PVMNT MKG (FISH-HOOKS W/1 ARROW)
PLASTIC PVMNT MKG (FISH-HOOK W/2 ARROWS)
PLASTIC PVMNT MKG (FISH-HOOK W/3 ARROWS)

PAINTED PAVEMENT MARKING (4" LINE)

PAINTED PAVEMENT MKG (8" BARRIER LINE)

PAINTED PAVEMENT MARKING (CROSS-WALK)

unit of
Measure

EACH

S.F.

EACH

EACH

EACH

EACH

S.Y.
EACH
EACH

EACH

Region

STATE
1
STATE

Awarded Contracts

Average
Unit Price

$272.
$540.
$540.
$24.
$16.

Total
Cost

$13,362.
$1,080.
$1,080.
$27,756.
$17,426.
$62,171.
$43,242.
$150,597.
$2,218.
$17,595.
$50,350.
$3,628.
$73,792.
$21,293.
$19,139.
$46,993.
$4,200.
$91,626.
$6,250.
$8,260.
$28,575.
$6,056.
$49,141.
$2,990.
$10,248.
$35,448.
$48,686.
$1,560.
$500.
$2,060.
$6,765.
$6,765.
$9,222.
$9,222.
$6,916.
$6,916.
$2,305.
$2,305.
$62,325.
$30,073.
$51,040.
$99,514.
$242,953.
$58,157.
$18,389.
$8,958.
$51,633.
$137,138.
$3,712.
$5,000.
$8,712.

94

Total
Quantity

49.00
2.00
2.00

1129.00
1087.00
2064 .00
1362.67
5642 .67



Item
Number

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

04

05

06

08

09

10

11

20

21

22

49

51

52
69

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

PAINTED

PAINTED

PAINTED

PAINTED

PAINTED

PAINTED

PAINTED

PAINTED

PAINTED

PAINTED

PAINTED

PAINTED

PAINTED

PVMT MKG (CHNZ STRIPING)

PAVEMENT MARKING (STOP LINE)

PAVEMENT MKG (TURN LANE ARROW)

PAVEMENT MARKING (PARKING LINE)

PAVEM®T MARK"G(STR*T-TURN ARROW)

PAVEMENT MARKING (RXR)

PAVEMENT MARKING(STRAIGHT ARROW)

PAVEMENT MARKING (6" LINE)

PAVEMENT MARKING(4"DOTTED LINE)

PAVEMENT MARKING (LONG CRSS-WALK

PAVEMENT MARKINGS(8™ LINE)

PAVEMENT MARKINGS(12"™ LINE)

PAVEMENT MARKING(AREA)

PERFORMANCE BASED RETRACING PAINTED 4IN

unit of
Measure

S.Y.

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

WRONOWRONARWONFRPODWOANPFPODRARWONRPODRPLOONORPRLOONRARWONFRPODAWONFRPORRWONPFPORWONPE

Awarded Contracts

Average
Unit Price

$15.
$15.
$36.
$18.

Total
Cost

$9,009.
$3,000.
$13,920.
$3,811.
$29,741.
$9,196.
$35,202.
$14,449.
$24,412.
$83,260.
$1,945.
$2,674.
$5,127.
$6,350.
$16,097.
$2,650.
$16,000.
$900.
$67,428.
$86,978.
$487.
$5,610.
$6,097.
$795.
$795.
$2,158.
$5,852.
$8,010.
$511,811.
$1,832,265.
$1,788,983.
$2,161,391.
$6,294,452.
$7.

$248.
$3,239.
$3,495.
$1,220.
$1,220.
$254,348.
$9,275.
$165,705.
$171,581.
$600,909.
$4,226.
$3,311.
$7,538.
$528.
$528.
$633,050.
$1,852,760.

95

Total
Quantity

595.00



Item
Number

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.
716-05.

716-05.

716-06.

716-08.

716-08.

716-08.

716-08.

70

71

72

73

74

75
77

79

01

01

02

03

04

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

PERFORMANCE BASED RETRACING PAINTED 6IN

PERFORMANCE BASED RETRACING PAINTED 8IN

PRFRMNCE BASED RETRCNG SPRA THRMO 4IN

PRFRMNCE BASED RETRCNG SPRA THRMO 6IN

PRFRMNCE BASED RETRCNG SPRA THRMO 8IN

PRFRMNCE BSED RETRCNG SPRA THRMO 6IN DOT
PERFORMANCE BASED RETRACING PAINTED 6IN

PRFRMNCE BASED RETRCNG SPRA THRMO 121N

PAINTED WORD PVMT MARK ( )

REMOVAL OF PAVEMENT MARKING (LINE)

REMOVAL OF PVMT MKG (8" BARRIER LINE)

REMOVAL OF PAVEMENT MARKING (CROSS-WALK)

REMOVAL PAVEMENT MKG (CHNZ STRIPING)

unit of
Measure

S.Y.

Region

STATE
2
4
STATE
2
4
STATE
1
3
STATE

Awarded Contracts

Average
Unit Price

$527.32
$750.00
$610.00
$634.48
$10.00
$0.35
$0.41
$1,225.00
$1,745.00
$1,543.59
$1,750.00
$1,950.00
$2,265.00
$1,690.00
$1,919.24
$0.40
$0.50
$0.75
$0.36
$0.60
$0.50
$0.50
$10.00
$10.00
$1,400.00
$4,000.00
$1,636.36
$720.00
$210.00

Total
Cost

$2,485,810.
$513,750.
$1,972,130.
$2,485,880.
$1,660.
$8,750.
$10,410.
$553,700.
$1,247,675.
$1,801,375.
$2,612,750.
$3,777,150.
$3,343,140.
$2,338,960.
$12,072,000.
$46,675.
$35,339.
$237,600.
$21,780.
$341,394.
$8,059.
$8,059.
$4,700.
$4,700.
$14,000.
$4,000.
$18,000.
$2,160.
$840.
$5,300.
$8,300.
$84,028.
$45,324.
$79,374.
$69,222.
$277,949.
$2,295.
$2,000.
$1,131.
$40,063.
$45,489.
$890.
$4,630.
$2,751.
$3,265.
$11,536.
$300.
$18,170.
$2,777.
$6,267.
$27,514.

96

Total
Quantity

4714.00
685.00
3233.00
3918.00
166.00
25000.00
25166.00
452 .00
715.00
1167.00
1493.00
1937.00
1476.00
1384.00
6290.00
116688.00
70679 .00
316800.00
60500.00
564667.00
16119.00
16119.00
470.00
470.00
10.00
1.00
11.00
3.00
4.00
11.00
18.00
129290.00
44925.00
77955.00
77463.00
329633.00
1302.00
2000.00
653.00
17150.58
21105.58
200.00
1190.00
205.00
442 .00
2037.00
50.00
1418.00
617.00
406.00
2491 .00



Item
Number

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.
716-08.

716-08.

05

06

07

08

09

10

11

12

13

14
15
16

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL
REMOVAL

REMOVAL

OF PAVEMENT MARKING (STOP LINE)

OF PVMT MKG (TURN LANE ARROW)

PVMT MKG (STRAIGHT-TURN ARROW)

PVMT MKG (DOUBLE TURNING ARROW)

OF PAVEMENT MKG (DOTTED LINE)

PVMT MKG (TRANSVERSE SHOULDER)

OF WORD PVMT MKG

OF WORD PVMT MKG

OF WORD PVMT MKG

OF WORD PVMT MKG
OF WORD PVMT MKG

OF WORD PVMT MKG

unit of
Measure

L.F.

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

NORAWNRPORARWNRFRPORWONFPOAWONFRPOPAPWONFRPRORPRWONPFPORARWONFPODAWONFRPORRWNE

STATE

STATE

STATE

Awarded Contracts

Average
uUnit Price

$4.
$3.
$5.
$13.
$6.
$72.
$85.
$92.
$48.
$78.
$98.
$168.
$76.
$271.
$185.
$25.
$175.
$42.
$30.
$65.

Total
Cost

$1,373.
$12,108.
$10,551.
$19,589.
$43,622.
$1,453.
$16,302.
$9,485.
$4,065.
$31,306.
$593.
$2,190.
$688.
$5,420.
$8,891.
$50.
$350.
$126.
$60.
$586.
$66.
$266.
$600.
$2,155.
$3,087.
$250.
$250.
$75.
$80.
$655.
$558.
$3,080.
$4,245.
$9,280.
$17,163.
$225.
$600.
$300.
$1,940.
$3,065.
$150.
$400.
$60.
$60.
$670.
$600.
$600.
$600.
$600.
$600.
$600.

Total
Quantity

342.
3429.
1928.
1468.
7167.

20.
191.
102.

84.
397.

6.
13.
9.
20.
48.

WWWWWWONNNNONWWW

97



Item
Number

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.

716-09.

716-09.

716-09.

716-09.

716-09.

716-09.

17

19

20

21
22

30

33

34

86

87

88

89

90

94

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description
REMOVAL OF WORD PVMT MKG
REMOVAL OF PAVEMENT MARKING (YIELD LINE)

REMOVAL OF PAVEMENT MARKING (LINE)

REMOVAL OF PVMT MKG (24IN BARRIER LINE)
REMOVAL OF PAVEMENT MRKNG (NOISE STRIP)

HYDROBLAST REMOVAL OF PVMT MRKG (LINE)

HYDROBLAST REMOVAL OF PVMT MRKG

HYDROBLAST REMOVAL OF PVMT MRKG

CONTRAST PAVEMENT MARKING 6"

CONTRAST PVMT MARK WORDS & SYMBOLS

CONTRAST PAVEMENT MARKING 8"

CONTRAST PAVEMENT MARKING 12"

CONTRAST PAVEMENT MARKING 6* DOTTED

CONTRAST PAVEMENT SHADOW MARKING 6"

unit of
Measure

EACH

S.F.

L.M.

L.M.

EACH

S.Y.

L.M.

EACH

L.M.

Region

2
STATE

Awarded Contracts

Average
Unit Price

$200.
$200.
$26.

$8.

$25.
$22.
$1,824.
$1,347.
$3,092.
$1,253.
$1,673.
$12.
$12.
$22.
$10.
$12.
$7,900.
$5,306.
$3,600.
$6,522.
$5,514.
$1,128.
$425.
$776.
$30.
$30.
$48,750.
$57,160.
$20,101.
$37,274.
$42,369.
$650.
$838.
$1,756.
$821.
$68,950.
$21,987.
$50,455.

Total
Cost

$600.
$600.
$157.
$288.
$5,729.
$6,175.
$155,111.
$461,048.
$525,774.
$425,466.
$1,567,401.
$45,309.
$45,309.
$1,056.
$2,400.
$3,456.
$7,900.
$532,206.
$2,520.
$128,792.
$671,418.
$3,386.
$1,275.
$4,661.
$21,145.
$21,145.
$193,537.
$2,034,920.
$472,153.
$210,970.
$2,911,581.
$12,350.
$23,471.
$5,269.
$41,090.
$82,740.
$30,452.
$11,655.
$124,847.
$229,319.
$27,471.
$10,750.
$267,540.
$11,775.
$151,080.
$32,930.
$4,850.
$200,635.
$22,500.
$488,468.
$30,000.

Total
Quantity

3.

3.

6.
36.
229.
271.
85.
342.
170.
339.
936.
3713.
3713.
48.
240.

98



Item
Number

716-10.
716-10.

716-10.

716-10.

716-12.

716-12.

716-12.

716-12.

716-12.

716-12.

716-12.

716-12.

07
15
50

52
01

02

03

04

05

06

07

08

Description

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

PREFORMED PLASTIC PVMT MKG (STOP LINE)

PREFORMED PLASTIC PVMT MKG (NO TRUCKS)

PRFRMED PLSTC PVMNT MRKNG (ISTATE SHLD)

PRFRMED PLSTC

ENHANCED FLAT

ENHANCED FLAT

ENHANCED FLAT

ENHANCED FLAT

ENHANCED FLAT

ENHANCED FLAT

ENHANCED FLAT

ENHANCED FLAT

PVMNT MRKNG

THERMO P .M.

THERMO P.M.

THERMO P .M.

THERMO P .M.

THERMO P .M.

LINE THERMO

LINE THERMO

LINE THERMO

(US SHLD)
41N)

(61N)

(8IN BARR)

(4IN DOTTED)

(61N DOTTED)

(8IN LINE)

(8IN BROKEN LN

(121N BARRIER

unit of
Measure

L.F.
EACH

EACH

EACH

L.M.

Region

4
STATE
2
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$500.
$22,750.
$28.
$28.
$1,200.
$1,200.
$1,432.
$1,300.
$2,100.
$1,746.
$1,668.
$1,685.
$1,685.
$5,065.
$3,993.
$2,250.
$6,247.
$5,054.
$6,892.
$6,581.
$6,740.
$7,311.
$6,855.
$2.

Total
Cost

$500.
$541,468.
$3,737.
$3,737.
$3,600.
$3,600.
$74,485.
$5,200.
$52,500.
$66,376.
$198,561.
$6,740.
$6,740.
$57,745.
$23,960.
$11,250.
$106,204.
$199,159.
$4,850,280.
$7,191,900.
$8,717,887.
$6,757,522.
$27,517,590.
$63,675.
$57,303.
$65,045.
$148,395.
$334,420.
$350.
$350.
$750.
$375.
$1,825.
$66,450.
$49,358.
$162,602.
$37,778.
$316,189.
$5,278.
$16,245.
$79,683.
$8,700.
$109,906.
$3,854.
$150.
$508.
$200.
$4,712.
$32,923.
$500.
$361.

99

Total
Quantity

1.00
23.80
130.00
130.00

1092.74
1293.43
924 .28
4014.16
29911.00
23131.00
23008.00
44094 .89
120144 .89
350.00
350.00
750.00
375.00
1825.00
26671.00
22512.00
69957.00
11170.29
130310.29
620.00
6110.00
35488.00
2375.00
44593.00
1840.00
100.00

100.00
2240.00
6760.00

100.00



Average Unit Prices - 01JAN2022 thru 31DEC2022 - Awarded Contracts 100

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $15.31 $13,776.00 900.00
STATE $6.05 $47,560.75 7860.00
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE L.F. 1 $6.15 $4,947.50 805.00
2 $4.65 $823.40 177.00
3 $4.61 $118,828.20 25793.00
4 $12.33 $12,862.90 1043.30
STATE $4.94 $137,462.00 27818.30
716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED) L.F. 1 $4.67 $28,777.40 6157.00
2 $4.37 $3,038.50 695.00
3 $3.60 $87,040.00 24210.00
4 $12.82 $72,838.96 5683.07
STATE $5.22 $191,694.86 36745.07
716-13.01 SPRAY THERMO P.M. (60 mil 4IN) L.M. 1 $2,441.16 $701,590.70 287.40
2 $9,200.00 $9,200.00 1.00
3 $2,004.63 $945,622.30 471.72
4 $2,632.90 $735,644 .53 279.41
STATE $2,301.11 $2,392,057.53 1039.53
716-13.02 SPRAY THERMO P.M. (60 mil 61IN) L.M. 1 $3,830.28 $1,408,394.62 367.70
2 $2,746.83 $477,261.95 173.75
3 $4,672.46 $101,350.39 21.69
4 $3,865.11 $67,987.30 17.59
STATE $3,538.63 $2,054,994.26 580.73
716-13.03 SPRAY THERMO P_.M. (60 mil 8IN BARRIER) L.F. 1 $2.30 $391.00 170.00
2 $2.00 $720.00 360.00
3 $2.20 $970.20 441 .00
STATE $2.14 $2,081.20 971.00
716-13.04 SPRAY THERMO P.M. (60 mil 4IN DOTTED) L.F. 1 $1.14 $18,794.00 16480.00
3 $1.76 $58,386.35 33173.00
4 $1.44 $5,153.49 3573.00
STATE $1.55 $82,333.84 53226.00
716-13.05 SPRAY THERMO P.M. (60 mil 6IN DOTTED) L.F. 1 $1.40 $56.00 40.00
2 $1.65 $7,556.25 4581 .00
3 $4.00 $4,896.00 1224 .00
4 $2.19 $24,001.25 10955.00
STATE $2.17 $36,509.50 16800.00
716-13.06 SPRAY THERMO P.M. (40 mil 4IN) L.M. 1 $1,275.00 $76,500.00 60.00
2 $1,500.00 $15,000.00 10.00
3 $1,250.00 $37,500.00 30.00
4 $1,000.00 $250,000.00 250.00
STATE $1,082.86 $379,000.00 350.00
716-13.07 SPRAY THERMO P.M. (40 mil 6IN) L.M. 1 $1,651.83 $67,725.00 41.00
2 $2,100.00 $210,000.00 100.00
3 $1,920.50 $63,184.50 32.90
4 $1,400.00 $28,000.00 20.00
STATE $1,902.58 $368,909.50 193.90
716-13.08 SPRAY THERMO P.M. (40 mil 8IN BARRIER) L.F. 1 $0.38 $1,900.00 5000.00
2 $0.75 $15,000.00 20000.00
3 $0.25 $2,500.00 10000.00
4 $0.24 $4,800.00 20000.00
STATE $0.44 $24,200.00 55000.00

716-13.09 SPRAY THERMO P.M. (40 mil 4IN DOTTED) L.F. 1 $1.00 $300.00 300.00



Item
Number

716-13.

716-14.

716-50.

716-99.

717-01

717-01.

717-01.

717-01.
717-01.
717-01.

717-10.

717-99.

718-01.

718-01.

10

02
01

50

03

04

11
20
21
01

95
01

02

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

SPRAY THERMO P.M. (40 mil 6IN DOTTED)

PROFILED THERMO PVMT MRKNG AUDIBLE (6IN)

ROADWAY CLEANING FOR PAVEMENT MARKING

DESIGN-BUILD STRIPING/PAVEMENT MARKINGS

MOBILIZATION

MOBILIZATION (PER CALL-0OUT)

MOBILIZATION

MOBILIZATION
MOBILIZATION (INTERSTATE & CTRLD ACCESS)
MOBILIZATION (STATE ROUTES)

INVOLUNTARY WORK SUSPENSION

MOBILIZATION (DEISGN-BUILD)

NOISE BARRIER

NOISE BARRIER

unit of
Measure

L.M.

L.M.

LS

LS

EACH

EACH

LS
EACH
EACH

DAY

LS
S.F.

Region

Awarded Contracts

Average
Unit Price

$1.25
$1.00
$1.00
$1.04

$153.60

$2,000,000.00
$2,000,000.00

$146,993.07
$83,515.30
$247,097.95
$215,362.96
$173,254.28
$848.00
$730.00
$1,038.46
$741.67
$868.99
$1,289.38
$2,808.82
$1,519.40
$2,710.14
$1,968.83

$4,051,230.00
$4,051,230.00

$8,000.00
$8,000.00
$7,500.00
$7,500.00

$75.92

$7,475,000.00
$7,475,000.00

$74.00
$68.45
$70.59
$61.85
$61.85

Total
Cost

$125.

$200.

$100.

$725.
$3,935.
$1,875.
$750.

$600.
$7,160.
$261,146.
$261,146.
$1,100.
$2,350.
$2,600.
$11,000.
$17,050.
$2,000,000.
$2,000,000.
$10,289,515.
$7.,683,407.
$23,350,756.
$15,936,859.
$57,260,538.
$25,440.
$20,440.
$67,500.
$37,825.
$151,205.
$94,125.
$95,500.
$101,800.
$187,000.
$478,425.
$4,051,230.
$4,051,230.
$600,000.
$600,000.
$1,312,500.
$1,312,500.
$12.

$18.

$62.
$7,500.
$7,592.
$7.,475,000.
$7,475,000.
$1,358,492.
$2,003,556.
$3,362,048.
$2,205,509.
$2,205,509.

101

Total
Quantity

100.
200.
100.
700.



Item
Number

718-01.

719-01

719-01.
719-01.
719-01.
719-01.
719-01.
719-01.
719-01.
719-01.
719-01.
719-01.
719-01.
719-01.

719-01.

719-02

719-02.

719-02.

719-02.

719-02.

95

02
11
21
22
23
24
25
26
27
28
41
42

43

01

11

12

13

Description

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

DESIGN-BUILD NOISE

SWEEPING

ROADWAY SWEEPING

SWEEPING

STRUCTURE
STRUCTURE
STRUCTURE
STRUCTURE
STRUCTURE
STRUCTURE
STRUCTURE

STRUCTURE

AND

AND

AND

AND

AND

AND

AND

AND

SITE
SITE
SITE
SITE
SITE
SITE
SITE

SITE

SWEEPING (YEAR 1)

SWEEPING (YEAR 2)

SWEEPING (YEAR 3)

WALL BARRIER

CLEANING
CLEANING
CLEANING
CLEANING
CLEANING
CLEANING
CLEANING

CLEANING

REMOVAL AND DISPOSAL OF LITTER

REMOVAL AND DISPOSAL OF LITTER

REMOVAL AND DISPOSAL OF LITTER (YEAR 1)

REMOVAL AND DISPOSAL OF LITTER (YEAR 2)

REMOVAL AND DISPOSAL OF LITTER (YEAR 3)

unit of
Measure

LS

L.M.

L.M.
LS
LS
LS
LS
LS
LS
LS

LS

CYCL

Region

2
STATE

Awarded Contracts

Average
Unit Price

$15,700,000.
$15,700,000.
$40.
$38.
$43.
$42.
$69.
$69.
$69.
$69.
$1,006.
$1,006.
$1,006.
$1,006.
$1,006.
$1,006.
$1,006.
$1,006.
$1,006.
$1,006.
$1,006.
$1,006.
$1,006.
$1,006.
$1,006.
$1,006.
$89.
$89.
$89.
$89.
$89.
$89.
$190.
$194.
$254 .
$155.
$189.
$500.
$500.
$228.
$283.
$350.
$200.
$257.
$235.
$297.
$375.
$210.
$278.
$242.
$312.

00
00
20

Total
Cost

$15,700,000.
$15,700,000.
$708,065.
$292,000.
$1,974,819.
$2,974,885.
$129,004.
$129,004.
$1,068,039.
$1,068,039.
$2,013.
$2,013.
$2,013.
$2,013.
$2,013.
$2,013.
$2,013.
$2,013.
$2,013.
$2,013.
$2,013.
$2,013.
$2,013.
$2,013.
$2,013.
$2,013.
$1,374,658.
$1,374,658.
$1,374,658.
$1,374,658.
$1,374,658.
$1,374,658.
$3,087,740.
$807,850.
$1,783,184.
$2,332,265.
$8,011,039.
$18,000.
$18,000.
$632,016.
$61,694.
$3,113,950.
$2,577,400.
$6,385,060.
$651,420.
$64,746.
$3,336,375.
$2,305,380.
$6,357,921.
$670,824.
$68,016.

102

Total
Quantity

1.00
1.00
17613.00
7644 .00
45320.00
70577 .00
1849.00
1849.00
15308.00
15308.00
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Item
Number

725-02.
725-02.
725-02.
725-03.
725-03.
725-03.
725-03.
725-03.

725-04.

725-05.
725-07.

725-10.

725-10.

725-10.

725-10.

725-10.

725-10.

725-20.
725-20.
725-20.

725-20.

01
16
79
09
22
23
50
80
20

88
95

75

76

77

78

79

80

01
02
04

06

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

CLOSED CIRCUIT TELEVISION(CCTV) TYPE 1
CONDUIT

FIBER SPLICE ENCLOSURE

ETHERNET SWITCH (TYPE A)

CABINET (TYPE B)

CABINET (TYPE C)

RADAR DETECTION SYSTEM

CCTV CAMERA SYSTEM

OVERHEIGHT VEHICLE DETECTION SYSTEM

CELLULAR MODEM
DESIGN-BUILD ITS

TDOT SMARTWAY ITS SYSTEM MAINTENANCE (3

REPAIR MAINTENANCE LABOR

SPARE PARTS AND EQUIPMENT REPLACEMENT

ONE CALL SERVICE

SOFTWARE AND NETWORK MAINTENANCE AND SUP

SPECIAL MAINTENANCE REPAIR

CCTV POLE & FOUNDATION (50FT POLE W/LWRN
CCTV POLE & FOUNDATION (80FT POLE W/LWRN
CCTV POLE REMOVE AND RELOCATE

CCTV MAINTENANCE WORKPAD

unit of
Measure

EACH

EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH
LS

LS

HOUR

DOLL

HOUR

DOLL

DOLL

EACH
EACH
EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$400.
$222.
$294.
$7,466.
$7.,466.
$50.
$50.
$3,643.
$3,643.
$10,597.
$10,597.
$6,076.
$6,076.
$24,315.
$24,315.
$38,879.
$38,879.
$3,696.
$3,696.
$60,740.
$36,960.
$52,813.
$9,550.
$9,550.
$2,500,000.
$2,500,000.
$2,287,000.
$1,609,773.
$1,948,386.
$90.
$61.
$76.

$1.

$1.

$1.

$60.
$41.
$55.

$1.

$1.

$1.

$1.

$1.

$1.
$28,713.
$28,713.
$62,995.
$62,995.
$11,327.
$11,327.
$2,252.

00
00

Total
Cost

$3,558,800.
$2,437,116.
$6,734,756.
$14,932.
$14,932.
$27,720.
$27,720.
$7,286.
$7,286.
$10,597.
$10,597.
$18,230.
$18,230.
$24,315.
$24,315.
$77,759.
$77,759.
$7,392.
$7,392.
$121,480.
$36,960.
$158,440.
$28,650.
$28,650.
$2,500,000.
$2,500,000.
$2,287,000.
$1,609,773.
$3,896,773.
$540,000.
$306,250.
$846,250.
$2,000,000.
$1,000,000.
$3,000,000.
$360,000.
$82,000.
$442,000.
$900,000.
$500,000.
$1,400,000.
$7,500,000.
$4,000,000.
$11,500,000.
$229,704.
$229,704.
$1,133,920.
$1,133,920.
$11,327.
$11,327.
$67,584.

00
00

103

Total
Quantity

8897.00
10978.00
22865.00

2.00
2.00
550.00
550.00
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6000.00
5000.00
11000.00
2000000.00
1000000.00
3000000.00
6000.00
2000.00
8000.00
900000.00
500000.00
1400000.00
7500000.00
4000000.00
11500000.0
8.00

8.00

18.00
18.00

1.00

1.00

30.00



Item
Number

725-20.
725-20.
725-20.
725-20.
725-20.

725-20.

725-20.

725-20.

725-20.

725-20.

725-20.
725-20.

725-20.

725-20.
725-20.
725-20.

725-21.

725-21.

725-21.

725-21.

22
23
24
28
31

43

44

45

54

55

57
58
71

76
91
96
02

04

11

12

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

STEEL OVERHEAD SIGN STRUCTURE (51 TO 70)
STEEL OVERHEAD SIGN STRUCTURE (71 TO 90F
STEEL OVERHEAD SIGN STRUCTURE (91 TO 110
STEEL OVERHEAD SIGN STRUCTURE (151 TO 18
STEEL SIGN STRUCTURE (MULTI-COLOR DMS)

PULL BOX (TYPE C)

PULL BOX (TYPE D)

PULL BOX (TYPE E)

CABLE (1/C #8 AWG.)

CABLE (1/C #6 AWG.)

CABLE (1/C #2 AWG.)
CABLE (1/C #1/0 AWG.)

ELECTRICAL CONNECTION

COMMUNICATION CONNECTION (DESCRIPTION)
CCTV CAMERA SYSTEM (PAN TILT & ZOOM)
CCTV CAMERA SYSTEM REMOVE AND RELOCATE

DYNAMIC MESSAGE SIGN (MULTI-COLOR)

DYNAMIC MESSAGE SIGN REMOVAL

NETWORK SWITCH (TYPE A)

NETWORK SWITCH (TYPE B)

unit of
Measure

EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH

LS

LS
EACH
EACH

EACH

EACH

EACH

EACH

Region

STATE
3
STATE
3
STATE
3
STATE
3
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$2,252.
$144,650.
$144,650.
$180,820.
$180,820.
$197,800.
$197,800.
$332,260.
$332,260.
$184,370.
$184,370.
$3,650.
$2,447.
$1,737.
$2,368.
$7,399.
$5,044.
$4,134.
$5,054.
$8,598.
$4.,482.
$7,731.
$6.

$2.

$2.

$5.

$2.

Total
Cost

$67,584.
$144,650.
$144,650.
$723,280.
$723,280.
$197,800.
$197,800.
$332,260.
$332,260.
$1,474,960.
$1,474,960.
$25,551.
$249,648.
$46,924.
$322,123.
$66,598.
$842,375.
$86,823.
$995,797.
$257,944 .
$35,862.
$293,806.
$1,926.
$25,432.
$27,358.
$8,463.
$227,550.
$236,013.
$99,871.
$99,871.
$95,295.
$95,295.
$12,798.
$297,837.
$310,635.
$2,658.
$2,658.
$138,912.
$138,912.
$35,000.
$35,000.
$2,551,920.
$6,661,640.
$9,213,560.
$62,832.
$140,690.
$203,522.
$542,281.
$31,792.
$574,073.
$65,398.

104

Total
Quantity

30.

102.

167.
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Item
Number

725-21.
725-21.
725-21.
725-21.
725-21.
725-21.
725-21.
725-21.
725-21.

725-21.

725-21.
725-21.
725-21.
725-21.
725-21.
725-21.
725-22.

725-22.

725-22.

725-22.
725-22.

725-22.

725-22.

14
15
18
19
26
44
49
52
73

85

91
92
93
95
96
98
06
22

24

25
32
34

35

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

NETWORK CONFIGURATION

NETWORK SWITCH (DESCRIPTION)

DMS COMM CABLE

DMS POWER CABLE

DYNAMIC MESSAGE SIGN (OVER SHOULDER DMS)
DEMARCATION SITE (UNDERGROUND POWER)
MODIFY ELECTRICAL DEMARCATION POINT
REMOVAL & REPLACE TYPE B CABINET
TRANSFORMER (DESCRIPTION)

UNINTERRUPTIBLE POWER SUPPLY

RADAR DETECTION SYSTEM

RADAR DETECTION SYSTEM (DESCRIPTION)
RADAR DETECTION SYSTEM (DESCRIPTION)
RADAR DETECTION SYSTEM REMOVAL

RDS COMM CABLE

RDS COMM AND LOGIC CONTROLLER

HAR FLASHING BEACON SIGN REMOVE & RELOCA

CONDUIT BANK (TYPE 2)

CONDUIT BANK (TYPE 4)

CONDUIT BANK (DESCRIPTION)
CONDUIT BANK BORED (TYPE 2)

CONDUIT BANK BORED (TYPE 4)

CONDUIT BANK BORED (DESCRIPTION)

unit of
Measure
EACH
EACH
L.F.
L.F.
EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH
EACH
EACH

EACH

EACH

Average
Region uUnit Price
STATE $65,398.00
3 $191,837.00
STATE $191,837.00
3 $35,000.00
STATE $35,000.00
2 $7.03
STATE $7.03
2 $8.69
STATE $8.69
2 $49,576.59
STATE $49,576.59
3 $8,520.62
STATE $8,520.62
4 $14,821.77
STATE $14,821.77
4 $2,419.84
STATE $2,419.84
3 $3,919.00
STATE $3,919.00
2 $4,841.45
3 $3,450.00
STATE $3,534.33
3 $12,557.00
STATE $12,557.00
3 $25,800.00
STATE $25,800.00
3 $10,000.00
STATE $10,000.00
4 $4,573.88
STATE $4,573.88
3 $4.40
STATE $4.40
4 $5,359.61
STATE $5,359.61
4 $5,263.95
STATE $5,263.95
2 $26.30
3 $14.38
STATE $16.72
3 $10.50
4 $12.80
STATE $10.80
3 $54.00
STATE $54.00
3 $55.50
STATE $55.50
3 $66.39
4 $24.36
STATE $60.71
3 $87.00

STATE $87.00

Awarded Contracts

Total
Cost

$65,398.
$383,674.
$383,674.
$105,000.
$105,000.
$1,406.
$1,406.
$3,476.
$3,476.
$99,153.
$99,153.
$110,768.
$110,768.
$14,821.
$14,821.
$2,419.
$2,419.
$82,299.
$82,299.
$9,682.
$106,950.
$116,632.
$351,596.
$351,596.
$25,800.
$25,800.
$30,000.
$30,000.
$13,721.
$13,721.
$2,200.
$2,200.
$10,719.
$10,719.
$5,263.
$5,263.
$25,248.
$56,523.
$81,771.
$598,874.
$107,670.
$706,545.
$75,870.
$75,870.
$144,646.
$144,646.
$452,565.
$25,940.
$478,505.
$222,546.
$222,546.

105

Total
Quantity

200.
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Item
Number

725-22.
725-22.

725-22.

725-22.

725-22.

725-22.

725-22.

725-22.

725-23.

725-23.

725-23.

725-23.

725-23.

725-23.

725-23.

725-23.

725-23.

725-23.

725-24.

44
45

64

71

72

74

75

76

01

10

16

21

25

26

27

28

29
31

01

Description

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

CONDUIT BANK IN ROCK (TYPE 4)

CONDUIT BANK BORED (DESCRIPTION)

STRUCTURE CONDUIT BANK (TYPE 4)

2IN CONDUIT

2IN CONDUIT BORED

2IN CONDUIT W/BANK

2IN CONDUIT BORED W/BANK

2IN CONDUIT STRUCTURE W/BANK

ITS CABLE MARKER

FIBER

FIBER

FIBER

FIBER

FIBER

FIBER

FIBER

FIBER

FIBER

OPTIC

OPTIC

OPTIC

OPTIC

OPTIC

OPTIC

OPTIC

OPTIC

OPTIC

CABLE (72 F)

CABLE (144F)

DROP CABLE (12 F)

CLOSURE (72 F )

CLOSURE (12 F)

CLOSURE (DESCRIPTION)

SPLICE FUSION

TERMINATION CABINET

DROP PANEL ( 12 F )

CABINET (TYPE A)

unit of
Measure

L.F.

L.F.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Average
Region Unit Price
3 $44_15
STATE $44 .15
3 $90.00
STATE $90.00
3 $175.00
4 $134.38
STATE $167.47
3 $10.07
STATE $10.07
2 $40.12
3 $35.00
STATE $39.11
3 $6.52
4 $7.63
STATE $6.75
3 $84.00
4 $16.32
STATE $30.88
4 $49.04
STATE $49.04
2 $255.07
3 $134.65
4 $306.21
STATE $155.01
3 $6.15
STATE $6.15
3 $3.30
4 $6.13
STATE $3.39
2 $4.94
3 $2.01
4 $2.11
STATE $2.57
3 $7,600.00
STATE $7,600.00
3 $1,422.35
4 $1,212.22
STATE $1,382.33
3 $1,112.00
4 $3,039.57
STATE $1,705.10
3 $100.79
4 $74.03
STATE $100.70
3 $16,632.00
STATE $16,632.00
3 $992.94
4 $1,428.81
STATE $1,038.82
3 $1,737.00

Awarded Contracts

Total
Cost

$1,277,920.
$1,277,920.
$2,979,630.
$2,979,630.
$495,775.
$86,676.
$582,451.
$18,898.
$18,898.
$30,892.
$6,615.
$37,507.
$212,770.
$64,212.
$276,982.
$24,528.
$17,381.
$41,909.
$31,633.
$31,633.
$1,020.
$31,643.
$8,880.
$41,543.
$55,448.
$55,448.
$414,123.
$26,021.
$440,145.
$12,424.
$18,974.
$2,901.
$34,299.
$15,200.
$15,200.
$24,180.
$4,848.
$29,028.
$10,008.
$12,158.
$22,166.
$496,890.
$1,184.
$498,074.
$16,632.
$16,632.
$33,760.
$5,715.
$39,475.
$10,422.
$10,422.

106

Total
Quantity

28948.00
28948.00
33107.00
33107.00
2833.00
645.00
3478.00
1877.00
1877.00
770.00
189.00
959.00
32629.00
8415.00
41044.00
292.00
1065.00
1357.00
645.00
645.00
4.00
235.00
29.00
268.00
9016.00
9016.00
125492 .00
4245.00
129737.00
2515.00
9446.00
1375.00
13336.00
2.00
2.00
17.00
4.00
21.00
9.00
4.00
13.00
4930.00
16.00
4946.00
1.00
1.00
34.00
4.00
38.00
6.00
6.00



Item
Number

725-24.

725-24.

725-24.

725-24.
725-24.

725-24.

725-24.

725-24.

725-24.

725-24.

725-28.
730-01.

730-01.

730-01.

730-01.

730-01.
730-01.

730-01.

02

03
09

11
25

31

41

51

55

61

07
01
02

03
04

05
08
95

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

CABINET (TYPE B)

CABINET (TYPE C)

CABINET MODIFICATION (TYPE C - DMS)

ITS COMMUNICATIONS HUB (DESCRIPTION)
UNSCHEDULED MAINTENANCE LABOR

SPARE PARTS

BURN-IN PERIOD

SYSTEM INTEGRATION

AS-BUILT PLANS

TRAINING

ETHERNET SWITCH (FIELD LAYER 2)
REMOVE & RELOCATE EX TRAFFIC SIGNAL EQP

REMOVAL OF SIGNAL EQUIPMENT

MODIFICATION EXISTING TRAFFIC SIGNAL EQP

MODIFICATION EXISTING TRAFFIC SIGNAL EQP

REMOVE & RELOCATE SCHOOL SIGNAL EQP
SCHOOL SPEED LIMIT FLASHG SIGNAL INSTED

DESIGN-BUILD TRAFFIC SIGNALS

unit of
Measure

EACH

EACH

EACH

EACH
HOUR

LS

LS

LS

LS

LS

EACH
EACH

EACH

EACH

LS

LS
EACH
LS

Region

Awarded Contracts

Average
Unit Price

$7,503.
$6,112.
$7.,294.
$9,165.
$9,165.
$5,754.
$5,988.
$5,901.
$48,387.
$48,387.
$236.
$236.
$5,378.
$76,671.
$118,574.
$70,793.
$13,799.
$120,422.
$11,116.
$77,236.
$27,799.
$98,041.
$28,161.
$62,980.
$10,235.
$25,474.
$18,384.
$19,590.
$40,576.
$56,322.
$48,449.
$16,023.
$16,023.
$1,200.
$1,200.
$3,798.
$2,066.
$3,210.
$5,625.
$3,698.
$500.
$500.
$4,260.
$25,088.
$19,881.
$4,685.
$4,685.
$1,575.
$1,575.
$1,100,000.
$1,100,000.

Total
Cost

$127,552.
$18,336.
$145,888.
$82,485.
$82,485.
$138,096.
$245,508.
$383,604.
$48,387.
$48,387.
$23,600.
$23,600.
$5,378.
$230,015.
$118,574.
$353,967.
$13,799.
$361,266.
$11,116.
$386,181.
$55,598.
$294,124.
$28,161.
$377,883.
$10,235.

$1,100.000.
$1.100.000.

107

Total
Quantity

17.

20.
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Item
Number

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-03.

730-03.

01

08

09

10

17

18
21

27

30

31

32

33

36

11
20

Description

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

ASSEMBLY (110)

ASSEMBLY (130 POLE MOUNTED)

ASSEMBLY (130 WITH BACKPLATE)

ASSEMBLY (130 A2)

ASM (150 A2H WITH BACKPLATE)

ASSEMBLY (150 A2V)

ASSEMBLY (220)

ASSEMBLY (440)

ASSEMBLY

ASSEMBLY

ASSEMBLY

SIGNAL HEAD ASSEMBLY

SGNL AHD SGN W/FLSHNG LGHTS (GRND MNTD)

INSTALL SPLICE BOX

INSTALL PULL BOX (TYPE A)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$684.

$760.

$701.
$1,134.
$1,200.
$3,775.

$950.
$1,457.
$1,309.
$1,199.
$1,065.
$1,218.
$1,177.

$996.

$996.
$1,709.
$1,872.
$1,516.
$1,862.
$1,684.
$1,140.
$1,140.

$984.

$520.
$1,100.

$935.
$1,442.
$1,250.
$1,346.
$1,400.
$1,383.
$2,608.
$1,434.
$2,027.
$1,453.
$2,252.
$1,476.
$1,821.
$1,377.
$1,851.
$2,625.
$1,807.
$1,350.
$1,350.
$2,898.
$2,898.
$2,640.
$2,640.

$527.

$780.
$1,000.

Total
Cost

$4,794.
$1,520.
$6,314.
$4,537.
$2,400.
$3,775.
$950.
$11,662.
$39,294.
$11,990.
$54,325.
$47,527.
$153,136.
$1,992.
$1,992.
$20,517.
$14,980.
$25,778.
$11,175.
$72,450.
$1,140.
$1,140.
$6,888.
$1,040.
$3,300.
$11,228.
$1,442.
$1,250.
$2,692.
$11,203.
$15,221.
$75,633.
$11,475.
$113,532.
$10,177.
$22,520.
$7,380.
$40,077.
$8,265.
$5,553.
$7,875.
$21,693.
$1,350.
$1,350.
$2,898.
$2,898.
$5,280.
$5,280.
$2,110.
$780.
$7,000.

108

Total
Quantity
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Item
Number

730-03.

730-03.

730-03.

730-03.

730-03.

730-03.
730-03.
730-03.
730-03.
730-03.
730-03.

730-03.

730-05.

730-05.
730-05.
730-05.

730-08.

21

23

24

32
33

34
35
36
40
50
51

55

01

02
04
05
02

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

INSTALL PULL BOX (TYPE B)

INSTALL PULL BOX (FIBER OPTIC-TYPE A)

INSTALL PULL BOX (FIBER OPTIC-TYPE B)

FIBER OPTIC DROP CABLE

FIBER OPTIC SPLICE FUSION

FIBER OPTIC TERMINATION CABINET
FIBER OPTIC TERMINATION SPLICE UNIT
FIBER SPLICE ENCLOSURE

NETWORK SWITCH

FIBER OPTIC CABLE (48F)

FIBER OPTIC CABLE (12F)

FIBER OPTIC DROP CABLE (6F)

ELECTRICAL SERVICE CONNECTION

SERVICE CABLE (2 CONDUCTOR, # 8 AWG)
MODIFY EXISTING ELECTRICAL SERVICE CONN
ELECTRICAL SERVICE CONNECTION

SIGNAL CABLE - 5 CONDUCTOR

unit of
Measure

EACH

EACH

EACH

EACH

EACH
EACH
EACH

EACH

EACH

L.F.
EACH

EACH

Region

4
STATE

Awarded Contracts

Average
Unit Price

$1,154.
$1,038.
$1,625.
$1,033.
$1,319.
$686.
$1,137.
$2,717.
$1,992.
$2,395.
$3,262.
$2,800.
$5,101.
$2,902.
$4,173.
$47 .
$47.
$262.
$125.
$342.
$286.
$4,001.
$4,001.
$667.
$667.
$1,200.
$1,200.
$13,354.

Total
Cost

$25,406.
$35,296.
$55,278.
$15,500.
$102,906.
$44,640.
$218,324.
$13,585.
$7,970.
$21,555.
$13,050.
$5,600.
$56,115.
$8,706.
$83,471.
$472.
$472.
$2,100.
$1,000.
$8,914.
$12,014.
$20,008.
$20,008.
$1,334.
$1,334.
$3,600.
$3,600.
$26,708.
$26,708.
$15,466.
$15,466.
$1,534.
$1,534.
$378.
$1,110.
$1,488.
$28,367.
$20,632.
$39,869.
$32,369.
$121,237.
$1,810.
$1,810.
$1,329.
$1,329.
$69,000.
$69,000.
$13,698.
$10,965.
$16,541.
$12,432.

109

Total
Quantity

590.



Item
Number

730-08.

730-08.

730-08.

730-08.
730-08.

730-08.

730-08.

730-09.

730-10.

730-11.

730-12.

730-12.

730-12.

03

04

05

10
11

40

41
20

01

01

01

02

03

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

SIGNAL CABLE 7 CONDUCTOR

SIGNAL CABLE 9 CONDUCTOR

SIGNAL CABLE - 12 CONDUCTOR

SIGNAL CABLE

SIGNAL CABLE

INTRCNNCT CABLE-FIBER OPTIC

INTRCNNCT CABLE-FIBER OPTIC

SPAN WIRE ASSEMBLY

TETHER WIRE ASSEMBLY - 1/4" DIAMETER

STEEL CONDUIT RISER ASSEMBLY

CONDUIT 1" DIAMETER (PVC)

CONDUIT 2' DIAMETER (PVC)

CONDUIT 3' DIAMETER (PVC)

unit of
Measure

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$2.
$3.
$2.
$2.
$3.

Total
Cost

$53,637.
$27,541.
$7,585.
$28,580.
$17,672.
$81,379.
$2,839.
$1,526.
$378.
$2,409.
$7,152.
$1,914.
$2,415.
$4,329.
$3,119.
$3,119.
$1,224.
$1,224.
$848.
$39.
$2,178.
$3,065.
$993.
$993.
$2,368.
$3,144.
$3,598.
$5,388.
$14,498.
$1,401.
$3,144.
$2,628.
$2,939.
$10,112.
$3,811.
$553.
$2,000.
$6,364.
$9,600.
$69,043.
$78,643.
$32,853.
$14,472.
$197,800.
$31,375.
$276,501.
$7,799.
$2,002.
$23,015.
$75,661.
$108,478.

110

Total
Quantity

20211.00
7048.00
3556.00

11032.00
5678.00

27314 .00

636.00
727 .00
180.00
470.00
2013.00
580.00
500.00
1080.00
1330.00
1330.00
360.00
360.00
320.00

15.00
165.00
500.00
216.00

3974.00
4774.00
2261.00
767.00
6397.00
1447.00
10872.00
357.00

655.00
2525.00
3628.00



Item
Number

730-12.

730-12.

730-12.

730-12.

730-12.

730-12.

730-12.

730-12.
730-13.
730-13.
730-13.

730-13.

730-13.

730-13.
730-13.

730-13.

730-13.

730-14.

04

08

09
13

14

16

17

42
03
05
06
08

09

10
12
13

14

01

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description
CONDUIT 4" DIAMETER (PVC)

CONDUIT 2' DIAMETER (RGS)

CONDUIT 3' DIAMETER (RGS)

CONDUIT 2' DIAMETER (JACK AND BORE)

CONDUIT 3" DIAMETER (JACK AND BORE)

CONDUIT

CONDUIT

CURB MARKER

VEHICLE DETECTOR (4-CHANNEL, RACK MOUNT)
VEHICLE DETECTOR (EXT. CALL-DELAY CALL)
VEHICLE DETECTOR(OPT. ACT. PRIOR. CONT.)

VEHICLE DETECTOR

VEHICLE DETECTOR

VEHICLE DETECTOR
VEHICLE DETECTOR

VEHICLE DETECTOR (RADAR)

VEHICLE DETECTOR (360-DEGREE CAMERA)

SHIELDED DETECTOR CABLE

unit of
Measure

L.

L.

EACH
EACH
EACH
EACH

EACH

EACH

EACH
EACH

EACH

EACH

F.

F.

-F.

Region

4
STATE
1
2
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$48.
$48.
$35.
$28.
$32.
$34.
$34.
$23.
$62.
$64.
$28.
$45.
$32.
$45.
$59.
$45.
$19.
$55.
$25.
$38.
$74.
$58.
$19.
$19.
$483.
$483.
$300.
$300.
$4,575.
$4,575.
$10,713.
$4,646.
$10,003.
$15,651.
$7,243.
$9,450.
$9,929.
$11,252.
$12,100.
$11,045.
$6,600.
$6,600.
$11,596.
$11,596.
$6,170.
$10,250.
$22,858.
$15,178.
$36,334.
$36,334.
$1.

Total
Cost

$36,715.
$36,715.
$5,302.
$2,576.
$7.,878.
$10,676.
$10,676.
$57,471.
$29,328.
$223,361.
$30,490.
$340,650.
$29,550.
$31,815.
$53,263.
$114,628.
$13,053.
$8,250.
$21,303.
$26,106.
$69,746.
$95,852.
$2,318.
$2,318.
$483.
$483.
$4,200.
$4,200.
$22,875.
$22,875.
$117,850.
$223,032.
$100,034.
$109,557.
$550,473.
$18,900.
$19,858.
$180,038.
$24,200.
$242,996.
$26,400.
$26,400.
$23,192.
$23,192.
$74,041.
$30,750.
$365,742.
$470,533.
$109,003.
$109,003.
$14,730.

111

Total
Quantity

760.00
760.00
149.00
92.00
241.00
314.00
314.00
2484 .00
470.00
3460.00
1053.00
7467 .00
912.00
707 .00
900.00
2519.00
687.00
150.00
837.00
687.00
940.00
1627.00
120.00
120.00
1.00
1.00
14.00

7570.00



Average Unit Prices - 01JAN2022 thru 31DEC2022 - Awarded Contracts 112

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $1.67 $22,970.25 13723.00
STATE $1.77 $37,701.00 21293.00
730-14.02 SAW SLOT L.F. 1 $7.23 $458,476.50 63390.00
2 $4.73 $75,464.79 15958.00
3 $4.04 $294,754.25 72882 .00
4 $10.86 $184,280.20 16974 .00
STATE $5.99 $1,012,975.74 169204 .00
730-14.03 LOOP WIRE L.F. 1 $2.14 $263,739.00 122980.00
2 $1.25 $67,123.59 53853.00
3 $1.08 $190,094.74 175436 .00
4 $1.49 $63,351.80 42582.00
STATE $1.48 $584,309.13 394851.00
730-15.07 CABINET EACH 1 $9,710.22 $58,261.31 6.00
2 $2,637.33 $7,912.00 3.00
3 $12,585.20 $62,926.00 5.00
4 $3,280.00 $3,280.00 1.00
STATE $8,825.29 $132,379.31 15.00
730-15.09 CABINET EACH 4 $7,005.25 $14,010.50 2.00
STATE $7,005.25 $14,010.50 2.00
730-15.11 MODIFY CABINET EACH 2 $3,440.00 $34,400.00 10.00
3 $886.00 $1,772.00 2.00
STATE $3,014.33 $36,172.00 12.00
730-15.12 MODIFY CABINET EACH 2 $1,840.00 $1,840.00 1.00
STATE $1,840.00 $1,840.00 1.00
730-15.31 CABINET (FOUR PHASE BASE MOUNTED) EACH 3 $17,900.00 $35,800.00 2.00
STATE $17,900.00 $35,800.00 2.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) EACH 1 $23,051.60 $161,361.22 7.00
2 $20,801.33 $62,404.00 3.00
3 $36,219.29 $253,535.00 7.00
4 $27,790.42 $166,742.54 6.00
STATE $28,001.86 $644,042.76 23.00
730-16.02 EIGHT PHASE ACTUATED CONTROLLER EACH 4 $4,830.80 $4,830.80 1.00
STATE $4,830.80 $4,830.80 1.00
730-16.03 CONTROLLER (FLASHING BEACON) EACH 2 $951.00 $2,853.00 3.00
3 $1,260.00 $1,260.00 1.00
4 $1,260.00 $1,260.00 1.00
STATE $1,074.60 $5,373.00 5.00
730-16.04 CONTROLLER (ATC) EACH 1 $6,538.04 $52,304.28 8.00
2 $5,847.27 $64,320.00 11.00
3 $8,389.91 $92,289.00 11.00
4 $5,420.00 $27,100.00 5.00
STATE $6,743.24 $236,013.28 35.00
730-16.14 CONTROLLER EACH 1 $826.08 $1,652.16 2.00
3 $3,400.00 $6,800.00 2.00
STATE $2,113.04 $8,452.16 4.00
730-17.01 INSTALL MODEM EACH 3 $6,554.00 $6,554.00 1.00
STATE $6,554.00 $6,554.00 1.00
730-21.01 WOOD POLE (SIGNAL SUPPORT) CL 3, 35" LNG EACH 1 $2,381.92 $2,381.92 1.00
STATE $2,381.92 $2,381.92 1.00
730-21.02 WOOD POLE (SIGNAL SUPPORT) CL 3, 40" LNG EACH 1 $2,462.29 $2,462.29 1.00
STATE $2,462.29 $2,462.29 1.00



Item
Number

730-21.
730-22.

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.
730-23.
730-23.
730-23.
730-23.

730-23.

730-23.
730-23.
730-24.
730-24.

730-24.

03
02
01

30

31

36

37

38

39

40
72
80
86
87
88

95
97
03
04

05

Average Unit Prices - 01JAN2022 thru 31DEC2022 - Awarded Contracts

Description

WOOD POLE (SIGNAL SUPPORT) CL 3, 45" LNG
GUYING DEVICE (ANGLE ANCHOR)

STEEL STRAIN POLE (SIGNAL SUPPORT)

PEDESTAL POLE

PEDESTAL POLE

CANTILEVER SIGNAL SUPPORT

CANTILEVER SIGNAL SUPPORT

CANTILEVER SIGNAL SUPPORT

CANTILEVER SIGNAL SUPPORT

CANTILEVER SIGNAL SUPPORT (1 ARM @ 15*%)
CANTILEVER SIGNAL SUPPORT (1 ARM @ 35%)
CANTILEVER SIGNAL SUPPORT (1 ARM @ 40°%)
CANTILEVER SIGNAL SUPPORT(2 @ 40" & 40°%)
CANTILEVER SIGNAL SUPPORT(2 @ 40" & 457)

CANTILEVER SIGNAL SUPPORT (1 ARM @ 45%)

CANTILEVER SIGNAL SUPPORT(2 @ 45" & 45°%)
CANTILEVER SIGNAL SUPPORT
FOUNDATION-CNTLV SIGNAL SUPPORT,
FOUNDATION-CNTLV SIGNAL SUPPORT,

FOUNDATION_CNTLV SIGNAL SUPPORT,

unit of
Measure

EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH
EACH
EACH

EACH

Average
Region Unit Price
1 $3,767.31
STATE $3,767.31
1 $1,000.00
STATE $1,000.00
2 $29,396.75
3 $22,688.00
4 $18,972.00
STATE $23,277.64
1 $3,722.45
2 $2,668.33
3 $5,588.46
4 $2,736.50
STATE $3,981.30
2 $3,000.00
3 $8,500.00
STATE $7,125.00
1 $32,688.83
3 $95,000.00
STATE $63,844.41
1 $39,894.70
3 $101,000.00
STATE $70,447.35
1 $45,745.35
3 $134,000.00
STATE $75,163.57
1 $42,262.78
3 $135,000.00
STATE $88,631.39
4 $38,646.39
STATE $38,646.39
3 $20,070.76
STATE $20,070.76
1 $27,800.00
STATE $27,800.00
4 $42,900.00
STATE $42,900.00
3 $39,347.00
STATE $39,347.00
1 $32,535.00
3 $91,000.00
4 $45,892.58
STATE $42,795.37
3 $135,000.00
STATE $135,000.00
3 $141,000.00
STATE $141,000.00
3 $12,000.00
STATE $12,000.00
3 $12,000.00
STATE $12,000.00

3 $12,000.00

Total
Cost

$15,069.22
$15,069.22
$2,000.00
$2,000.00
$235,174.00
$226,880.00
$189,720.00
$651,774.00
$26,057.17
$16,010.00
$72,650.00
$24,628.50
$139,345.67
$3,000.00
$25,500.00
$28,500.00
$65,377.65
$190,000.00
$255,377.65
$119,684.10
$303,000.00
$422,684.10
$91,490.70
$134,000.00
$225,490.70
$42,262.78
$135,000.00
$177,262.78
$38,646.39
$38,646.39
$20,070.76
$20,070.76
$55,600.00
$55,600.00
$42,900.00
$42,900.00
$39,347.00
$39,347.00
$162,675.00
$91,000.00
$45,892.58
$299,567.58
$135,000.00
$135,000.00
$141,000.00
$141,000.00
$12,000.00
$12,000.00
$12,000.00
$12,000.00
$12,000.00

113

Total
Quantity
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Item
Number

730-24.
730-24.
730-24.

730-24.

730-24.
730-24.
730-24.

730-25.

730-25.

730-25.

730-25.

730-25.
730-25.

730-25.

730-25.

730-25.

730-25.

730-25.

730-26.

730-26.

07
41
42

81

88
89
90
01

03

07

11

12
13

14

15

16

17

18

06

07

Description

FOUNDAT ION
CANTILEVER
CANTILEVER

CANTILEVER

CANTILEVER
CANTILEVER
CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER
CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

SIGNAL
SIGNAL

SIGNAL

SIGNAL
SIGNAL
SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL
SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SUPPORT

SUPPORT

SUPPORT(2 @ 35" & 557)

SUPPORT(2 @ 40" & 65%)

SUPPORT(2 @ 40" & 707)

SUPPORT(2 @ 45" & 50%)

SUPPORT (1

ARM @ 507)

SUPPORT(2 @ 50" & 55%)

SUPPORT (1

SUPPORT (1

ARM @ 557)

ARM @ 607)

SUPPORT(2 @ 60" & 60)

SUPPORT (1

SUPPORT (1

SUPPORT (1

SUPPORT (1

SUPPORT (1

SUPPORT (1

PEDESTRIAN PUSHBUTTON POST

FLASHING WARNING BEACON

ARM @ 65")

ARM @ 707)

ARM @ 757)

ARM @ 80")

ARM @ 85")

ARM @ 907)

unit of
Measure
EACH
EACH
EACH

EACH

EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
3
STATE
3
STATE
3
STATE
1
2
STATE
3
STATE
3
STATE
4
STATE
1
3
STATE
3
STATE

Awarded Contracts

Average
Unit Price

$12,000.00
$1,500.00
$1,500.00
$52,905.00
$52,905.00
$62,383.00
$62,383.00
$60,500.00
$44,500.00
$52,500.00
$41,094.00
$41,094.00
$46,004.00
$46,004.00
$49,500.00
$49,500.00
$28,612.50
$33,748.67
$32,464.63
$38,551.00
$38,551.00
$29,925.00
$33,741.00
$36,830.00
$34,831.20
$34,125.00
$33,500.00
$53,900.00
$40,508.33
$44,100.00
$44,100.00
$58,300.00
$58,300.00
$44,691.00
$61,600.00
$51,454.60
$48,231.50
$48,231.50
$42,959 .47
$50,000.00
$45,306.31
$49,766.00
$49,766.00
$51,650.00
$60,000.00
$57,912.50
$3,330.00
$1,320.00
$2,325.00
$8,340.20
$4,020.00

Total
Cost

$12,000.
$1,500.
$1,500.
$52,905.
$52,905.
$62,383.
$62,383.
$60,500.
$44,500.
$105,000.
$41,094.
$41,094.
$46,004.
$46,004.
$49,500.
$49,500.
$28,612.
$101,246.
$129,858.
$38,551.
$38,551.
$29,925.
$33,741.
$110,490.
$174,156.
$34,125.
$33,500.
$53,900.
$121,525.
$44,100.
$44,100.
$58,300.
$58,300.
$134,073.
$123,200.
$257,273.
$96,463.
$96,463.
$85,918.
$50,000.
$135,918.
$99,532.
$99,532.
$51,650.
$180,000.
$231,650.
$3,330.
$1,320.
$4,650.
$83,402.
$8,040.

114

Total
Quantity
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Item
Number

730-26.

730-26.

730-26.

730-26.
730-35.

730-35.

730-35.

730-40

730-40.

730-50.

730-50.
730-99.

740-06.

740-07.
740-07.
740-07.

740-07.

08

10

11

14
01
06

50

02

10

20
01

01

01
02
03

04

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

FLASHING WARNING BEACON

PED SIGNAL HEAD W/PUSHBUTTON & 15IN SIGN

CNTDD W/ZAUDIBLE PUSH BTTN & 15IN SIGN

PEDESTRIAN PUSHBUTTON ADJUSTMENT
RF DATA SYSTEM

BATTERY BACK-UP AND POWER CONDITIONER

ROAD SIDE UNIT (RSU)

TEMPORARY TRAFFIC SIGNAL SYSTEM

TEMPORARY TRAFFIC SIGNAL SYSTEM

SOLAR POWERED FLASHING ASSEMBLY

RECT RAPID FLASHING BEACON ASSM(SOLAR P)
TRAINING

GEOMEMBRANE

GEO GRID REINFORCEMENT
GEOGRID REINFORCEMENT (SOIL SLOPES)
GEOGRID REINFORCEMENT TYPE 1

GEOGRID REINFORCEMENT TYPE 2

unit of
Measure

EACH

EACH

EACH

EACH
EACH

EACH

EACH

EACH

LS

EACH

EACH
LS

S.Y.

S.Y.
S.Y.
S.Y.

S.Y.

Region

3
STATE
2
3
STATE
3
STATE

Awarded Contracts

Average
Unit Price

$2,850.
$6,938.
$2,600.
$3,915.
$3,351.
$3,000.
$3,000.
$1,593.
$1,436.
$1,941.
$2,062.
$1,746.
$868.
$868.
$6,038.
$6,038.
$10,750.
$9,045.
$49,000.
$11,665.
$15,733.
$10,815.
$10,815.
$28,294.
$17,660.
$70,040.
$25,000.
$37,081.
$40,655.
$43,477.
$41,058.
$3,500.
$3,594.
$8,350.
$5,666.
$12,378.
$12,378.
$54,895.
$54,895.
$25.
$15.
$22.

$4.

Total
Cost

$5,700.
$97,142.
$15,600.
$31,320.
$46,920.
$18,000.
$18,000.
$25,494.
$22,976.
$23,296.
$33,000.
$104,766.
$26,040.
$26,040.
$6,038.
$6,038.
$21,501.
$99,500.
$147,000.
$46,661.
$314,663.
$21,630.
$21,630.
$254,653.
$52,980.
$420,240.
$125,000.
$852,873.
$243,931.
$43,477.
$287,408.
$28,000.
$7,189.
$66,800.
$101,989.
$74,273.
$74,273.
$54,895.
$54,895.
$73,227.
$21,872.
$95,099.
$5,701.
$5,701.
$19,446.
$19,446.
$22,764.
$22,764.
$28,512.
$54,789.
$53,260.

115

Total
Quantity

2.
14.
6.

14.

11.

N
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2841.
1446.
4287 .
1326.
1326.
2315.
2315.
4139.
4139.
4562.
8599.
17292.



Item
Number

740-10.

740-10.

740-10.

740-11.

740-11.

740-11.

740-11.

740-11.

740-11.
760-01.
760-01.
760-01.
760-01.

760-01.

01
03

04

01

02

03

04

05

06
01
02
03
04
05

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

GEOTEXTILE (TYPE 1)(SUBSURFACE DRAINAGE)

GEOTEXTILE (TYPE 111)(EROSION CONTROL)

GEOTEXTILE (TYPE 1V) (STABILIZATION)

TEMPORARY SEDIMENT TUBE 8IN

TEMPORARY SEDIMENT TUBE 12IN

TEMPORARY SEDIMENT TUBE 18IN

TEMPORARY SEDIMENT TUBE 20IN

TEMPORARY SEDIMENT TUBE 24IN

TEMPORARY SEDIMENT TUBE CHECK DAM
TUNNEL CLEANING (MCCALLIE TUNNELS)
TUNNEL CLEANING (BACHMAN TUNNELS)
TUNNEL CLEANING (STRINGER RIDGE TUNNEL)
TUNNEL CLEANING (HENLEY STREET TUNNELS)

TUNNEL CLEANING (THOMPSON LANE TUNNELS)

unit of
Measure

S.Y.

EACH
EACH
EACH
EACH
EACH

EACH

Region

4
STATE
1

STATE

Awarded Contracts

Average
Unit Price

$5.
$4.
$5.
$5.
$4.
$4.
$2.
$3.
$3.
$5.
$3.
$1.
$2.

$3.900.

Total
Cost

$102,913.
$239,475.
$748.
$748.
$114,419.
$30,095.
$68,396.
$218,703.
$431,615.
$104,743.
$35,050.
$215,840.
$117,663.
$473,298.
$3,000.
$10,655.
$53,407.
$22,538.
$89,600.
$108,930.
$20,508.
$123,876.
$165,702.
$419,017.
$79,421.
$44,031.
$385,761.
$7,074.
$516,289.
$52,165.
$2,892.
$33,920.
$36,362.
$125,339.
$13,574.
$4,439.
$5,235.
$406,078.
$429,326.
$123,375.
$123,375.
$58,200.
$58,200.
$43,800.
$43,800.
$42,000.
$42,000.
$45,600.
$45,600.
$46,800.
$46,800.

116

Total
Quantity

19185.00
49638.00
125.00
125.00
24668 .00
7501.00
29765.00
71638.05
133572.05
20305.00
10419.00
193237.00
55338.97
279299 .97
60.00
2670.00
9936.00
5134.00
17800.00
28442 .00
1381.00
21576 .00
63361.00
114760.00
17535.00
9946.00
90139.00
1560.00
119180.00
12494 .00
733.00
7880.00
5772.00
26879.00
2193.00
862.00
698.00
168019.00



Item
Number

760-01.
790-01.

790-02.

790-03.
790-03.

790-03.

790-03.

790-04.

790-04.

790-04.
790-04.
790-05.

790-05.

790-05.

790-06.

790-06.

790-06.

790-07.

790-07.

790-08.

07
05

04

01
02
03

31

02

03

04
07
01

02

06

01

02

06
01

02
01

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

TUNNEL CLEANING

POLE 30FT

POLE 35FT

POLE 40FT
POLE 40FT

POLE 40FT

POLE 40FT

POLE 45FT

POLE 45FT

POLE 45FT
POLE 45FT
POLE 50FT

POLE S50FT

POLE 50FT

POLE 55FT

POLE 55FT

CLASS

CLASS

CLASS
CLASS

CLASS

CLASS

CLASS

CLASS

CLASS
CLASS
CLASS

CLASS

CLASS
CLASS

CLASS

(SMARTFIX 1-40 RAMP)

6

5

2

WOOD

WOOD

WOOD
WOOD

WOOD

METAL

WOOD

WOOD

WOOD
METAL
WOOD

WOOD

METAL

WOOD

WOOD

POLE 55 FT CLASS 2 METAL

POLE 60FT CLASS 1 WOOD

POLE 60FT CLASS 2 WOOD

POLE 65FT CLASS 2 WOOD

unit of
Measure

EACH
EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Average
Region Unit Price
1 $3,500.00
STATE $3,500.00
2 $1,400.00
STATE $1,400.00
1 $1,644.62
3 $2,475.95
STATE $1,748.54
3 $3,706.45
STATE $3,706.45
4 $2,500.00
STATE $2,500.00
1 $2,018.88
2 $2,600.00
STATE $2,164.16
3 $7,405.00
STATE $7,405.00
1 $2,382.60
3 $3,417.80
4 $3,000.00
STATE $2,960.08
1 $2,319.34
2 $3,430.00
3 $5,790.00
STATE $2,448_25
3 $4,613.80
STATE $4,613.80
3 $9,600.00
STATE $9,600.00
4 $4,000.00
STATE $4,000.00
1 $3,262.89
2 $4,600.00
3 $5,843.15
STATE $3,451.22
3 $9,907.00
STATE $9,907.00
2 $6,000.00
4 $4,500.00
STATE $4,650.00
1 $4,032.49
3 $6,940.25
STATE $4,203.53
3 $11,790.00
STATE $11,790.00
1 $6,051.37
4 $5,500.00
STATE $5,885.96
1 $5,861.60
STATE $5,861.60
1 $7,000.19

STATE $7,000.19

Awarded Contracts

Total
Cost

$42,000.
$42,000.
$1,400.
$1,400.
$11,512.
$2,475.
$13,988.
$3,706.
$3,706.
$7.,500.
$7,500.
$18,169.
$7,800.
$25,969.
$7,405.
$7,405.
$2,382.
$3,417.
$9,000.
$14,800.
$215,698.
$6,860.
$17,370.
$239,928.
$4,613.
$4,613.
$9,600.
$9,600.
$8,000.
$8,000.
$101,149.
$13,800.
$5,843.
$120,792.
$49,535.
$49,535.
$6,000.
$40,500.
$46,500.
$64,519.
$6,940.
$71,460.
$23,580.
$23,580.
$42,359.
$16,500.
$58,859.
$5,861.
$5,861.
$14,000.
$14,000.

117

Total
Quantity
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Item
Number

790-08.
790-12.
790-12.
790-20.
790-21.
790-21.
790-21.
790-21.
790-21.

790-21.

790-21.
790-21.

790-22.

790-22.
790-22.
790-22.
790-22.

790-22.

790-22.
790-25.

790-25.

790-25.

790-25.

30
05
07
30
01
04
05
06
07
09

10
18
01

07
10
13
14

15

16
01

07

08

11

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

POLE 65FT CLASS 1 WOOD

POLE 85FT CLASS H2 METAL

POLE 85FT CLASS H4 METAL

TOP
1PH
1PH
1PH
1PH
1PH

1PH

1PH
1PH

1PH

1PH
1PH
1PH
1PH

1PH

1PH
3PH

3PH

3PH

3PH

EXISTING POLE

SGL PRIMARY SUPPORT 15KV
SGL SUPPORT 15KV

DBL PRIMARY SUPPORT 15KV
PRIMARY MED ANGLE 15KV
PRIMARY LG ANGLE 15KV

PRIMARY TAP 15KV

VERTICAL DDE 15KV
DDE FEED THROUGH 15KV

SGL PRIMARY SUPPORT 25KV

DBL PTS ANGLE 25KV
SUSPENSION ANGLE 25KV
DEAD END 25KV

DEAD END TAP 25KV

DEAD END TAP W/ EXTENSION 25KV

DDE TANGENT 25KV
CROSSARM SGL 15KV

CROSSARM DBL LRG COND 15KV

CROSSARM SGL LRG COND 15KV

CROSSARM DBL PRIM SUP LRG COND 15KV

unit of
Measure

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH

EACH

EACH
EACH
EACH
EACH

EACH

EACH
EACH

EACH

EACH

EACH

Average
Region uUnit Price
1 $6,562.68
STATE $6,562.68
2 $17,250.00
STATE $17,250.00
2 $19,675.00
STATE $19,675.00
3 $93.15
STATE $93.15
1 $432.24
STATE $432.24
4 $381.00
STATE $381.00
4 $579.00
STATE $579.00
1 $463.87
STATE $463.87
4 $658.00
STATE $658.00
1 $453.33
4 $731.00
STATE $467.94
1 $585.11
STATE $585.11
4 $871.55
STATE $871.55
2 $440.00
3 $525.00
STATE $482.50
2 $680.00
STATE $680.00
3 $465.00
STATE $465.00
3 $508.43
STATE $508.43
2 $520.00
STATE $520.00
2 $600.00
3 $543.53
STATE $571.76
2 $880.00
STATE $880.00
4 $1,542.85
STATE $1,542.85
1 $2,466.93
4 $3,265.40
STATE $2,559.06
1 $1,686.79
4 $1,812.00
STATE $1,690.70
4 $3,780.90

STATE $3,780.90

Awarded Contracts

Total
Cost

$13,125.
$13,125.
$17,250.
$17,250.
$19,675.
$19,675.
$93.
$93.
$3,890.
$3,890.
$381.
$381.
$579.
$579.
$463.
$463.
$658.
$658.
$32,639.
$2,924.
$35,563.
$9,361.
$9,361.
$871.
$871.
$440.
$525.
$965.
$680.
$680.
$465.
$465.
$1,016.
$1,016.
$520.
$520.
$1,200.
$1,087.
$2,287.
$2,640.
$2,640.
$1,542.
$1,542.
$56,739.
$9,796.
$66,535.
$104,580.
$3,624.
$108,204.
$30,247.
$30,247.
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Total
Quantity
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Item
Number

790-25.
790-25.
790-25.

790-25.

790-25.
790-25.

790-26.

790-26.
790-26.
790-26.
790-26.
790-26.
790-26.
790-26.

790-26.

790-26.

790-26.

790-30.

790-30.

790-30.

790-30.

790-30.

15
17
19

21

24
29
02

06
12
14
15
16
21
25

26

27

32

01

03

04

06

12

Description

3PH
3PH
3PH

3PH

3PH
3PH

3PH

3PH
3PH

VERTICAL
VERTICAL
VERTICAL

CROSSARM

CROSSARM
CROSSARM
CROSSARM

CROSSARM
CROSSARM

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

15KV
DEADEND LARGE ANGLE 15KV
DEADEND 15KV

DEADEND SGL 15KV

DDE LRG COND 15KV
SGL 10FT LRG COND 15KV

DBL LRG COND 25KV

SGL FBRGLS DBL PRIM SUP25KV
DBL SM ANGLE 25KV

3 PH CROSSARM DBL 10FT SM ANGLE 25KV

3PH
3PH
3PH
3PH

3PH

3PH

3PH

XARM DBL

10FT LRG COND SM ANGLE 25KV

XARM FBRGLS LRG COND MED ANGLE 25KV

VERTICAL
CROSSARM

CROSSARM

CROSSARM

CROSSARM

DDE ANGLE 25KV
DDE 25KV

DEAD END 25KV

DBL DDE 25KV

10FT FBRGLS X-ARM DDE 25KV

SECONDARY ASSEMBLIES SMALL ANGLE

SECONDARY ASSEMBLIES DEADEND

SECONDARY ASSEMBLIES MISC

SECONDARY CONDUCTOR 6 AL DUPLEX

SECONDARY CONDUCTOR 4 AL TRIPLEX

unit of
Measure

EACH
EACH
EACH

EACH

EACH
EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH
L.F.

Region

1
STATE
1
STATE
1
STATE
1
4
STATE
1
STATE
4
STATE
2
3
STATE
3
STATE
3
STATE
3
STATE
2
STATE
3
STATE
3
STATE
3
STATE
2
3
STATE
2
3
STATE
3
STATE
3
4
STATE
1
3
4
STATE
3
STATE
1
3
STATE
3

Awarded Contracts

Average

$2,820.
$2,820.
$1,802.
$1,802.
$1,154.
$1,154.
$1,813.
$2,341.
$1,915.
$3,963.
$3,963.
$1,886.
$1,886.
$3,100.
$4,900.
$3,820.
$2,255.
$2,255.
$3,265.
$3,265.
$2,406.
$2,406.
$3,000.
$3,000.
$2,880.
$2,880.
$2,337.
$2,337.
$3,206.
$3,206.
$2,300.
$2,230.
$2,244.
$3,520.
$3,760.
$3,640.
$4,787.
$4,787.

$125.

$132.

$127.

$115.

$245.

$215.

$146.

$170.

$170.

Unit Price

Total
Cost

$14,100.55
$14,100.55
$3,605.52
$3,605.52
$1,154.40
$1,154.40
$83,411.80
$25,754.85
$109,166.65
$63,423.36
$63,423.36
$11,318.70
$11,318.70
$9,300.00
$9,800.00
$19,100.00
$2,255.00
$2,255.00
$3,265.00
$3,265.00
$2,406.95
$2,406.95
$3,000.00
$3,000.00
$2,880.00
$2,880.00
$4,675.90
$4,675.90
$12,826.90
$12,826.90
$2,300.00
$8,920.00
$11,220.00
$3,520.00
$3,760.50
$7,280.50
$9,575.00
$9,575.00
$250.00
$132.30
$382.30
$5,334.62
$2,945.50
$647.25
$8,927.37
$850.00
$850.00
$1,357.08
$759.00
$2,116.08
$202.40
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Total
Quantity
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Item
Number

790-30.

790-30.

790-31.

790-31.

790-32.

790-32.

790-32.

790-32.

790-32.

790-32.
790-32.

790-32.

790-32.
790-33.

790-33.

790-33.
790-33.
790-33.
790-33.

790-36.

13

14
02

11
01

02

03
06

07

08
21
23

30
02
04

17
20
31
32

04

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

SECONDARY CONDUCTOR 2 AL TRIPLEX

SECONDARY CONDUCTOR 170 AL TRIPLEX

SERVICE ASSEMBLY-POLE TYPE

SERVICE CONDUCTOR 2 AL TRIPLEX

DOWN GUY - THROUGH BOLT TYPE

DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY
DOWN GUY - THROUGH BOLT ST PL
DOWN GUY - INSULATED

OH GUY - THROUGH BOLT TYPE

OH GUY - THROUGH BOLT TYPE HEAVY DUTY
OH GUY HVY CONST -THROUGH BOLT TYPE

GUY GUARD

OH GUY HVY CONST - PREFORM
EXPANDING TYPE ANCHOR 10,000LB-12,000LB

SCREW TYPE ANCHOR 10,000LB-12,000LB

ROCK ANCHOR EXPANDING TYPE

ANCHOR TRIPLE EYE POWER INSTALLED
SCREW TYPE ANCHOR 23,000LB (F1-5D-P)
SCREW TYPE ANCHOR 36,000LB (F1-6T-P)

TRANSFER SERVICE

unit of
Measure

L.F.

EACH

L.F.

EACH

EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH
EACH
EACH

EACH
EACH
EACH
EACH

EACH

Region

STATE
1
2
STATE
1
STATE
2
3
STATE
2
STATE
2
3
STATE

Awarded Contracts

Average

$9.

Unit Price

Total
Cost

$202.
$2,452.
$2,208.
$4,660.
$2,204.
$2,204.
$1,620.
$145.
$1,765.
$952.
$952.
$465.
$10,840.
$11,305.
$105,846.
$5,510.
$15,540.
$126,896.
$1,060.
$1,060.
$4,480.
$2,380.
$6,860.
$475.
$1,518.
$1,993.
$1,530.
$1,530.
$11,638.
$11,638.
$693.
$1,428.
$1,742.
$3,863.
$770.
$770.
$11,221.
$11,221.
$26,000.
$3,020.
$29,020.
$15,625.
$15,625.
$54.,477.
$54,477.
$12,760.
$12,760.
$4,040.
$4,040.
$270.
$270.

120

Total
Quantity

22.00
573.00
276.00
849.00
409.00
409.00



Item
Number

790-36.
790-36.
790-36.
790-36.
790-36.
790-36.

790-36.

790-40.

790-40.

790-40.

790-40.

790-40.

790-40.
790-40.

790-40.

790-40.
790-41.
790-42.
790-42.
790-42.

790-42.

05
09
11
12
13
14

15

01

02

03

05

09

39
43

49

76
55
04
08
16
18

Descript
TRANSFER
TRANSFER
TRANSFER
TRANSFER
TRANSFER
TRANSFER

TRANSFER

OH COND

OH COND

OH COND

OH COND

OH COND

OH COND
OH COND

OH COND

OH STATI
UG SEC C
2IN DIA
2IN DIA
1 DUCT @

3 DUCT B

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

ion

SECONDARY

- 1TR XFMR ASSEMBLY
1PH XFMR/RECLOSER
3PH XFMR/RECLOSER
STREET LIGHT
CONDUCTOR

FRAMING/ASSOCIATED APPARATUS

4 7/1 ACSR SWANATE

2 7/1 ACSR SPARATE

170 6/1 ACSR RAVEN

370 6/1 ACSR PIGEON

336.4 18/1 ACSR MERLIN

4/0 7 AAC OXLIP
397.5 19 AAC CANNA

795 37 AAC ARBUTUS

C COND

OND 1/0 AL QPLX
GALVINIZED METAL PIPE
PVC PIPE

36IN-48IN DEPTH

ANK @ 36IN-48IN DEPTH

unit of
Measure

EACH
EACH
EACH
EACH
EACH
EACH

EACH

Region

3
STATE
3
STATE
1
STATE
1
STATE
1
STATE
4
STATE
1
3
STATE
3
4
STATE
3
4
STATE
1
2
STATE

Awarded Contracts

Average

$325.
$325.
$1,062.
$1,062.
$1,017.
$1,017.
$6,657.
$6,657.
$305.
$305.
$285.
$285.
$2,893.
$1,169.
$2,261.
$4.

$2.

$4.

$3.

$3.

$3.

$3.

$4.

$3.

Unit Price

Total
Cost

$325.
$325.
$2,125.
$2,125.
$8,138.
$8,138.
$6,657.
$6,657.
$611.
$611.
$21,090.
$21,090.
$54,984.
$12,860.
$67,844.
$23,322.
$3,755.
$27,077.
$18,107.
$14,561.
$32,668.
$96,198.
$9,539.
$105,737.
$3,140.
$5,184.
$13,183.
$21,508.
$6,305.
$17,201.
$50,943.
$74,449.
$61,929.
$61,929.
$16,148.
$16,148.
$372,932.
$21,623.
$394,555.
$1,050.
$1,050.
$517.
$517.
$9,200.
$9,200.
$6,256.
$6,256.
$1,035.
$1,035.
$1,173.
$1,173.

121

Total
Quantity
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Item
Number

790-43.
790-43.
790-43.
790-43.
790-46.

790-46.

790-46.
790-47.
790-52.
790-52.
790-52.
790-54.

790-54.

11
46
50
52
01
02

03
02
03
05
06
03
04

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

OUTDOOR TERMINATOR URD 15KV
SECONDARY PULLBOX LARGE
SECONDARY RISER W/ 2IN CONDUIT
SECONDARY RISER W/ 4IN CONDUIT
1PH TRANSFORMER

1PH TRANSFORMER CONV W/POLE MTD FUSE &LA

1PH TRANSFORMER CONV W/XARM MTD FUSE &LA
2PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS
10KVA 1PH OH XFORMER 7.2KV 120/240

15KVA 1PH OH XFORMER 7.2KV DUAL VOLTAGE
25KVA 1PH OH XFORMER 7.2KV 120/240

10KVA 1PH OH XFORMER 14_4KV 120/240

15KVA 1PH OH XFORMER 14.4KV 120/240

unit of
Measure

EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH

EACH

Region

1
STATE
1
STATE
3
STATE
1
STATE
4
STATE
1
2
3
STATE
2
STATE
3
STATE
2
STATE
2
STATE
4
STATE
3
STATE
3
STATE

Awarded Contracts

Average

$5,144.
$5,144.
$7,295.
$7,295.
$3,930.
$3,930.
$1,776.
$1,776.
$5,500.
$5,500.
$1,170.

$650.
$1,447.
$1,154.

$600.

$600.
$7,678.
$7,678.
$1,000.
$1,000.
$1,000.
$1,000.
$5,500.
$5,500.
$2,485.
$2,485.
$2,993.
$2,993.

Unit Price

Total
Cost

$10,289.
$10,289.
$14,590.
$14,590.
$19,653.
$19,653.
$3,552.
$3,552.
$11,000.
$11,000.
$25,744.
$1,950.
$5,790.
$33,484.
$2,400.
$2,400.
$7,678.
$7,678.
$5,000.
$5,000.
$2,000.
$2,000.
$11,000.
$11,000.
$2,485.
$2,485.
$2,993.
$2,993.
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Quantity

N
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Item
Number

790-68.

790-68.
790-68.

790-68.

790-69.

790-69.

790-69.
790-69.
790-69.
790-69.
790-69.
790-70.
790-71.
790-72.
790-72.
790-73.
790-74.
790-74.
790-74.

790-98.

790-98.

01

06
07

10

08
09

11
22
31
32
41
22
33
01
19
06
07
19
25

01

02

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

POLE GROUND ROD TYPE

POLE TOP PROTECTION ASSEMBLY
POLE GROUND FOR AIR BREAK SWITCH

MISCELLANEOUS ASSEMBLIES

GROUND-GROUND ROD

GND-ASSY GND ROD WITH ALUMINUM

GROUND-GROUND ROD FOR ST POLE
POLE TOP PIN

STICK PIN

ARM PIN

EXTENSION LINK - EPOXY -8FT
STREET LIGHT (DESCRIPTION)
DDE LRG VERT ANG 69KV MAX

ANCHOR POWER SCREW

ANGLE GUYING & DE POLE TIE ASSEMBLY

POLE GROUND & BUTT WRAP GROUND ASSEMBLY

48 FIBER(MATERIAL ONLY)
12-96 FIBER(INSTALLATION ONLY)
FIBER SPLICE-12 FIBER RIBBON

REMOVE WIRE

REMOVE POLES

unit of
Measure

EACH

EACH
EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
L.F.

EACH

Average
Region Unit Price
STATE $440.00
1 $716.89
3 $510.00
4 $550.00
STATE $664 .80
3 $510.60
STATE $510.60
3 $2,150.00
STATE $2,150.00
3 $625.00
4 $750.00
STATE $650.00
3 $420.90
STATE $420.90
2 $350.00
3 $595.00
STATE $416.82
3 $490.00
STATE $490.00
3 $211.60
STATE $211.60
3 $254.15
STATE $254.15
3 $212.73
STATE $212.73
3 $175.71
STATE $175.71
2 $1,400.00
STATE $1,400.00
2 $8,375.00
STATE $8,375.00
4 $1,500.00
STATE $1,500.00
2 $2,600.00
STATE $2,600.00
2 $650.00
STATE $650.00
2 $13.50
STATE $13.50
2 $10.40
STATE $10.40
2 $85.00
STATE $85.00
1 $2.29
2 $3.50
3 $2.73
4 $1.65
STATE $2.24
1 $890.84
2 $440.00

Awarded Contracts

Total
Cost

$2,640.
$37,995.
$1,530.
$11,000.
$50,525.
$2,553.
$2,553.
$2,150.
$2,150.
$5,000.
$1,500.
$6,500.
$1,683.
$1,683.
$2,800.
$1,785.
$4,585.
$2,450.
$2,450.
$211.
$211.
$1,524.
$1,524.
$1,276.
$1,276.
$1,230.
$1,230.
$2,800.
$2,800.
$16,750.
$16,750.
$33,000.
$33,000.
$46,800.
$46,800.
$1,300.
$1,300.
$5,764.
$5,764.
$4.,440.
$4,440.
$8,160.
$8,160.
$227,470.
$31,080.
$31,039.
$62,655.
$352,245.
$138,080.
$4,400.
$15,439.

123

Total
Quantity

6.
53.
3.
20.
76.
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Item
Number

790-98.

790-98.

790-98.

791-01.
791-02.

791-02.

791-02.

791-02.
791-02.
791-03.
791-03.
791-04.
791-04.
791-04.
791-04.
791-05.
791-05.
791-05.

791-06.

791-06.

03

04
20

02
01

02

04

06
27
02
04
01
02
06
13
03
31
53
02

03

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

REMOVE FRAMING/ASSOCIATED APPARATUS

REMOVE FIBER OPTIC CABLE
TREE AND BRUSH REMOVAL OFF ROW

2IN STEEL GAS MAIN
<2IN MDPE GAS MAIN

2IN MDPE GAS MAIN

41N MDPE GAS MAIN

8IN MDPE GAS MAIN

<=2 IN PE TEMP. BYPASS FOR TIE-IN
2IN HDPE GAS MAIN

41N HDPE GAS MAIN

HDD <2IN PE PIPE - UNCONSOLIDATED
HDD 2IN PE PIPE - UNCONSOLIDATED
HDD 8IN PE PIPE - UNCONSOLIDATED
HDD 4IN PE PIPE - ROCK

BORE/JACK 8IN - STEEL CASING PIPE - UNCO
4IN STEEL CASING PIPE OPEN CUT
8IN STEEL CASING OPEN CUT

CONNECT TO 2IN EX. PE MAIN

CONNECT TO 4IN EX. PE MAIN

unit of
Measure

EACH

L.F.
LS

EACH

Region

4
STATE

Awarded Contracts

Average
Unit Price

$450.
$781.
$442.
$485.
$560.
$300.
$440.

00
96

Total
Cost

$21,150.
$179,069.
$340,055.
$58,685.
$93,052.
$57,600.
$549,392.
$1,440.
$1,440.
$24,885.
$7.,312.
$32,198.
$82,768.
$82,768.
$66,830.
$66,830.
$16,946.
$124,608.
$141,554.
$206,790.
$81,184.
$287,974.
$808,922.
$808,922.
$4,888.
$4,888.
$48,659.
$48,659.
$146,281.
$146,281.
$93,225.
$93,225.
$21,508.
$21,508.
$70,066.
$70,066.
$49,468.
$49,468.
$19,530.
$19,530.
$15,435.
$15,435.
$25,389.
$25,389.
$5,648.
$29,400.
$20,400.
$55,448.
$5,974.
$21,500.
$27,474.

124

Total
Quantity

47.
229.
768.
121.
166.
192.

1247.
565.
565.

1.
1.
2.
1478.
1478.



Item
Number

791-06.
791-06.
791-06.
791-06.

791-07.

791-07.
791-07.
791-07.
791-07.
791-08.
791-08.
791-08.

791-08.

791-08.
791-08.
791-09.
791-09.
791-09.
791-09.

791-10.

791-10.

791-10.

05
13
24
31
01

02
04
10
21
02
03
07

08

40
41
04
05
06
07
04

05

10

Average Unit Prices -

Description
CONNECT TO 8IN EX. PE MAIN
CONNECT TO 8IN EX. STL MAIN
CONNECT TO 4IN EX. PE MAIN

CONNECT TO 2IN EX. STL MAIN W/ STOP

2IN PE GAS VALVE ASSEMBLY

4IN PE GAS VALVE ASSEMBLY
8IN PE GAS VALVE ASSEMBLY
4IN STEEL GAS VALVE ASSEMBLY
EXCESS FLOW VALVE (EFV)
3/4IN SERVICE ASSEMBLY

1IN SERVICE ASSEMBLY

3/74IN PE SERVICE PIPE

1IN PE SERVICE PIPE

RECONNECT SERVICE ASSEMBLY
GAS MAIN REMOVAL

REGULATOR STATION

RESTORE ASPHALT

RESTORE CONCRETE

RESTORE GRAVEL

RETIRE IN PLACE 2IN SERV CUT & PLUG

RETIRE IN PLACE 4IN SERV CUT & PLUG

RETIRE GAS MAIN

01JAN2022 thru 31DEC2022 -

unit of
Measure

EACH
EACH
EACH
PLE EACH

EACH

EACH
EACH
EACH
EACH
EACH

EACH

EACH
L.F.
EACH
S.Y.
S.Y.
S.Y.
EACH

EACH

LS

Region

1
STATE
3
STATE
4
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$11,949.24
$11,949.24
$29,900.00
$29,900.00
$2,520.00
$2,520.00
$3,255.00
$3,255.00
$923.35
$210.00
$1,050.00
$751.83
$4,140.00
$4,140.00
$2,715.74
$2,715.74
$1,050.00
$1,050.00
$244 .42
$244 .42
$115.00
$115.00
$2,172.59
$2,172.59
$150.00
$150.00
$16.29
$35.35
$19.47
$1,215.00
$1,215.00
$44 .54

$44 .54
$155,250.00
$155,250.00
$54.31
$54.31
$247.68
$247.68
$45.62
$45.62
$2,300.00
$315.00
$1,307.50
$2,300.00
$262.50
$553.57
$53,228.42
$5,750.00
$1,050.00
$20,009.47

Total
Cost

$35,847.
$35,847.
$29,900.
$29,900.
$10,080.
$10,080.
$13,020.
$13,020.
$5,540.
$630.
$2,100.
$8,270.
$8,280.
$8,280.
$5,431.
$5,431.
$2,100.
$2,100.
$977.
$977.
$230.
$230.
$8,690.
$8,690.
$4,050.
$4,050.
$8,145.
$3,535.
$11,680.
$23,085.
$23,085.
$8,908.
$8,908.
$155,250.
$155,250.
$27,155.
$27,155.
$24,768.
$24,768.
$4,562.
$4,562.
$4,600.
$630.
$5,230.
$2,300.
$1,575.
$3,875.
$53,228.
$5,750.
$1,050.
$60,028.

125

Total
Quantity
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Item
Number

791-99.
791-99.
793-01.
793-01.

793-01.

793-01.
793-01.
793-01.

793-01.

793-02.
793-02.
793-02.
793-03.
793-03.
793-03.
793-03.
793-03.
793-04.
793-04.
793-04.

793-04.

793-04.
793-04.

793-07.

01
02
01
02
08

12
18
40

41

08
92
99
01
02
03
19
40
01
02
06

07

08
25

05

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

ADDER FOR FULL CLEAN STONE BACKFILL

CLEAN UP RESTORATION & CLOSEOUT

POLE 30FT CLASS 4 WOOD
POLE 30FT CLASS 5 WOOD

POLE 35FT CLASS 5 WOOD

POLE 40FT CLASS 4 WOOD
POLE 45FT CLASS 4 WOOD
ANCHOR 3/4IN

ANCHOR 1IN

GUY WIRE 10M OR 3/8IN

OVERHEAD GUY WIRE (DESCRIPTION)

INSTALL GUY GUARD

25 PAIR GROUP AERIAL SPLICE
6M STRAND

10M STRAND

600 PAIR CABLE

INSTALL STRAND BOND
RELASH/DELASH CABLE

2 PAIR AERIAL DROP

READY ACCESS CLOSURE

AERIAL SPLICE CLOSURE

TRANSFER AERIAL CABLE
HOT SPLICE EXISTING CABLES

96 FIBER(MATERIAL ONLY)

unit of
Measure

L.F.
LS

EACH
EACH

EACH

EACH
EACH
EACH

EACH

EACH
EACH
EACH

EACH

L.F.
L.F.
EACH

L.F.

EACH

EACH

EACH

EACH

Average
Region Unit Price
1 $33.68
STATE $33.68
1 $11,949.24
STATE $11,949.24
4 $1,646.86
STATE $1,646.86
3 $4,000.00
STATE $4,000.00
1 $1,968.75
3 $2,070.00
STATE $2,029.50
3 $5,000.00
STATE $5,000.00
2 $1,710.00
STATE $1,710.00
2 $540.00
STATE $540.00
1 $1,076.25
3 $2,976.43
4 $713.64
STATE $1,412.32
2 $160.00
STATE $160.00
2 $285.00
STATE $285.00
2 $26.00
STATE $26.00
2 $13.00
STATE $13.00
3 $12.60
STATE $12.60
2 $3.85
STATE $3.85
2 $53.00
STATE $53.00
2 $41.00
STATE $41.00
2 $2.70
STATE $2.70
2 $3.30
STATE $3.30
2 $785.00
STATE $785.00
2 $1,665.00
3 $4,600.00
STATE $1,787.29
2 $135.00
STATE $135.00
2 $14.60
STATE $14.60
2 $2.25

Awarded Contracts

Total
Cost

$16,840.
$16,840.
$11,949.
$11,949.
$3,293.
$3,293.
$4,000.
$4,000.
$3,937.
$6,210.
$10,147.
$5,000.
$5,000.
$17,100.
$17,100.
$16,740.
$16,740.
$65,651.
$41,670.
$1.,427.
$108,748.
$4,960.
$4,960.
$285.
$285.
$78.
$78.
$325.
$325.
$10,420.
$10,420.
$23,377.
$23,377.
$265,000.
$265,000.
$205.
$205.
$14,040.
$14,040.
$16,500.
$16,500.
$23,550.
$23,550.
$38,295.
$4,600.
$42,895.
$1,350.
$1,350.
$10,512.
$10,512.
$11,250.

126

Total
Quantity

500.
500.
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Item
Number

793-07.
793-07.
793-07.

793-07.

793-07.
793-07.
793-07.
793-07.
793-11.
793-11.
793-11.
793-12.
793-12.

793-13.

793-13.

793-13.

793-13.
793-14.
793-14.
793-14.
793-14.

793-15.

10
16
19
23

25
41
75
90
13
17
50
01
02

07

12

17

37
10
19
36
37
01

Average Unit Prices - 01JAN2022 thru 31DEC2022 - Awarded Contracts

Description

288 FIBER(MATERIAL ONLY)
12-96 FIBER(INSTALLATION ONLY)
288-432 FIBER(INSTALLATION ONLY)

FIBER OPTIC MAINTENANCE LOOP

SINGLE FIBER OPTIC CABLE SPLICE
HOT SPLICE EXISTING FIBER CABLES
AERIAL FIBER SNOWSHOE

INSTALL FIBER STORAGE BRACKET
BURIED RISER GUARD

COMPOSITE HANDHOLE SFTX3FTX3FT
REARRANGE EX SPLICE CASE

DIG SPLICE PIT 80 C.F.
REARRANGEMENT EXISTING CABLE

41N SCHEDULE 40 PVC

1 DUCT FORMATION @ 36IN DEPTH

2 DUCT FORMATION @ 36IN DEPTH

9 DUCT FORMATION @ 36IN DEPTH
4IN CORE DRILL INTO MANHOLE

4IN SCH 80 ORANGE FLEXPIPE
TEMPORARY CONDUIT SUPPORT SYSTEM
PERMANENT CONDUIT SUPPORT SYSTEM

TRANSFER CABLE ATTACHMENT

unit of
Measure

EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

LS
LS

EACH

Average
Region uUnit Price
3 $5.70
STATE $2.81
2 $4.60
STATE $4.60
2 $2.18
STATE $2.18
2 $2.18
STATE $2.18
2 $160.00
3 $3,700.00
STATE $481.82
2 $43.00
STATE $43.00
2 $70.00
STATE $70.00
3 $3,700.00
STATE $3,700.00
2 $160.00
STATE $160.00
2 $198.00
STATE $198.00
3 $4,025.00
STATE $4,025.00
2 $512.00
STATE $512.00
1 $2,808.75
STATE $2,808.75
2 $335.00
STATE $335.00
3 $41.42
4 $16.47
STATE $40.23
1 $67.20
3 $40.25
4 $54.90
STATE $56.40
3 $51.75
4 $65.87
STATE $52.68
3 $660.00
STATE $660.00
3 $4,000.00
STATE $4,000.00
3 $14.38
STATE $14.38
3 $664,577.00
STATE $664,577.00
3 $1,555,138.00
STATE $1,555,138.00
2 $135.00

STATE $135.00

Total
Cost

$5,568.
$16,818.
$6,127.
$6,127.
$10,900.
$10,900.
$2,903.
$2,903.
$1,600.
$3,700.
$5,300.
$24,768.
$24,768.
$90,720.
$90,720.
$3,700.
$3,700.
$320.
$320.
$1,188.
$1,188.
$16,100.
$16,100.
$512.
$512.
$11,235.
$11,235.
$2,680.
$2,680.
$595,835.
$11,891.
$607,726.
$22,512.
$7.,848.
$17,128.
$47,489.
$150,851.
$13,503.
$164,354.
$356,400.
$356,400.
$72,000.
$72,000.
$4,170.
$4,170.
$664,577.
$664,577.
$1,555,138.
$1,555,138.
$1,080.
$1,080.

127

Total
Quantity

977.
5977.
1332.
1332.
5000.
5000.
1332.
1332.

10.
1.
11.

576.

576.
1296.
1296.

14385.

15107.
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Item
Number

793-15.
793-16.
793-16.
793-16.
793-16.
793-80.
793-98.

793-98.

793-98.
793-98.
793-98.
795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

02
04
19
21
25
03
01

04

08
09
12
02
03

04

05

06

07

08

09

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

TRANSFER DROP ATTACHMENT
DIRECTIONAL BORE 4IN/FLEX SLEEVE
REMOVE TRANSITE CONDUIT

ADJUST MANHOLE LID

MH(RETIRE/REMOVE/SAND BACKFILL)

PLACE 4IN SPLIT DCT ON CABLE/INNER DUCTS

REMOVE AERIAL CABLE AND WIRE

REMOVE POLES ALL SIZES

REMOVE ANCHOR (ANY SIZE)

REMOVE DOWN GUY

REMOVAL OF STRUCTURES (AT&T CONDUIT)
4IN DIP SLIP JOINT WATER LINE

6IN DIP RESTRAINED JOINT WATER LINE

6IN DIP SLIP JOINT WATER LINE

8IN DIP RESTRAINED JOINT WATER LINE

8IN DIP SLIP JOINT WATER LINE

10IN DIP RESTRAINED JOINT WATER LINE

10IN DIP SLIP JOINT WATER LINE

12IN DIP RESTRAINED JOINT WATER LINE

unit of
Measure

EACH

L.F.

EACH

EACH

EACH

LS

Average
Region Unit Price
2 $44._75
STATE $44.75
3 $74.75
STATE $74.75
3 $26.67
STATE $26.67
3 $39,000.00
STATE $39,000.00
1 $11,156.25
STATE $11,156.25
3 $43.00
STATE $43.00
2 $1.62
STATE $1.62
1 $420.00
2 $130.00
3 $1,148.00
4 $548.96
STATE $471.12
2 $65.00
STATE $65.00
2 $52.00
STATE $52.00
3 $236,494.00
STATE $236,494.00
1 $90.11
STATE $90.11
1 $66.01
2 $145.00
3 $200.00
4 $151.63
STATE $82.26
1 $59.57
4 $159.20
STATE $59.61
1 $112.24
3 $201.25
4 $89.25
STATE $133.26
1 $104.86
4 $78.75
STATE $101.11
2 $200.00
4 $96.60
STATE $144.73
2 $155.00
4 $95.55
STATE $147.99
1 $107.57
3 $246.20

4 $206.41

Awarded Contracts

Total
Cost

$1,790.
$1,790.
$21,677.
$21,677.
$226,695.
$226,695.
$78,000.
$78,000.
$11,156.
$11,156.
$365,500.
$365,500.
$17,952.
$17,952.
$420.
$1,300.
$5,740.
$548.
$8,008.
$1,885.
$1,885.
$52.

$52.
$236,494.
$236,494.
$7,208.
$7,208.
$137,304.
$10,150.
$14,000.
$46,247.
$207,702.
$1,356,891.
$1,592.
$1,358,483.
$59,486.
$106,460.
$50,337.
$216,283.
$800,081.
$100,800.
$900,881.
$25,600.
$14,200.
$39,800.
$355,725.
$29,333.
$385,058.
$135,968.
$478,850.
$163,886.

128

Total
Quantity

40.00
40.00
290.00
290.00
8500.00
8500.00

2295.00

2602.00
1264.00
1945.00
794 .00



Item
Number

795-01.

795-01.
795-01.
795-01.

795-02.

795-02.

795-03.

795-03.

795-03.

795-03.

795-03.
795-05.
795-05.
795-05.
795-05.
795-05.
795-05.

795-05.

795-05.
795-05.

795-05.

10

19
27
31

01

04
02

04

05

06

11
01
02
03
06
60
62
63

65
67

68

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

12IN DIP SLIP JOINT WATER LINE

24IN DIP RESTRAINED JOINT WATER LINE
3IN DIP SLIP JOINT WATER LINE
3IN DIP RESTRAINED JOINT WATER LINE

2IN HDPE WATER LINE

6IN HDPE WATER LINE

2IN PVC WATER LINE

41N PVC WATER LINE

6IN PVC WATER LINE

8IN PVC WATER LINE

18IN PVC WATER LINE

HDD 2IN HDPE CARRIER PIPE-UNCON
HDD 4IN HDPE CASING PIPE-UNCON
HDD 6IN HDPE CASING PIPE-UNCON
HDD 12IN HDPE CASING PIPE-UNCON

BORE/JACK 6IN STEEL CASING PIPE-UNCON.

BORE/JACK 10IN STEEL CASING PIPE-UNCON.

BORE/JACK 12IN STEEL CASING PIPE-UNCON.

BORE/JACK 16IN STEEL CASING PIPE-UNCON.
BORE/JACK 20IN STEEL CASING PIPE-UNCON.

BORE/JACK 241N STEEL CASING PIPE-UNCON.

unit of
Measure

Average
Region Unit Price
STATE $194 .53
1 $105.25
2 $193.00
STATE $114.57
3 $2,500.00
STATE $2,500.00
1 $112.34
STATE $112.34
1 $104.96
STATE $104.96
1 $17.63
2 $92.00
STATE $42.87
1 $36.01
STATE $36.01
1 $21.79
2 $100.00
3 $46.00
STATE $33.58
3 $53.52
STATE $53.52
2 $143.00
3 $78.04
STATE $81.01
1 $95.37
3 $210.00
4 $85.00
STATE $101.20
4 $238.44
STATE $238.44
1 $244 .27
STATE $244 .27
1 $186.68
STATE $186.68
1 $525.00
STATE $525.00
1 $367.50
STATE $367.50
1 $295.13
STATE $295.13
1 $302.16
STATE $302.16
1 $297.87
3 $740.00
4 $795.98
STATE $326.96
1 $497.55
STATE $497.55
4 $960.67
STATE $960.67

1 $483.53

Awarded Contracts

Total
Cost

$778,704.
$239,970.
$52,303.
$292,273.
$307,500.
$307,500.
$22,468.
$22,468.
$2,833.
$2,833.
$3,878.
$10,396.
$14,274.
$23,046.
$23,046.
$51,866.
$41,600.
$1,610.
$95,076.
$15,520.
$15,520.
$29,172.
$333,005.
$362,177.
$95,370.
$14,700.
$9,350.
$119,420.
$7,630.
$7,630.
$271,142.
$271,142.
$230,553.
$230,553.
$13,125.
$13,125.
$290,325.
$290,325.
$79,685.
$79,685.
$8,158.
$8,158.
$607,059.
$22,200.
$79,598.
$708,857.
$34,828.
$34,828.
$259,380.
$259,380.
$65,276.

76
00

129

Total
Quantity

4003.
2280.
271.
2551.
123.
123.
200.
200.
27.
27.
220.
113.
333.
640.
640.
2380.
416.
35.



Item
Number

795-05.
795-05.
795-05.
795-05.
795-05.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

75
77
79
80
99
01

02
03

04

05

06

07

12

14

31

32

33

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

BORE/JACK 8IN STEEL CASING PIPE-ROCK.
BORE/JACK 12IN STEEL CASING PIPE-ROCK.
BORE/JACK 16IN STEEL CASING PIPE-ROCK.
BORE/JACK 18IN STEEL CASING PIPE-ROCK.

FLOWABLE FILL (TRENCH PLUGS)

CONNECT TO 2IN WATER LINE

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

CUT AND

CUT AND

CUT AND

TO 3IN WATER LINE

TO 4IN WATER LINE

TO 6IN WATER LINE

TO 8IN WATER LINE

TO 10IN WATER

TO 12IN WATER

TO 241IN WATER

TO 36IN WATER

CAP 2IN WATER

CAP 4IN WATER

CAP 6IN WATER

LINE

LINE

LINE

LINE

LINE

LINE

LINE

unit of
Measure

L.F.
L.F.
L.F.
L.F.
C.Y.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
2
STATE
2
STATE
1
STATE
2
STATE
1
STATE

Awarded Contracts

Average
Unit Price

$483.
$895.
$895.
$895.
$895.
$802.
$802.
$1,190.
$1,190.
$425.
$425.
$2,117.
$4,000.
$4,075.
$2,986.
$2,331.
$2,331.
$3,124.
$4,687.
$3,385.
$4,146.
$4,000.
$3,300.
$2,510.
$3,806.
$4,673.
$5,500.
$3,255.
$4,631.
$4,600.
$4,200.
$4,400.
$9,138.
$4,900.
$12,550.
$3,843.
$7,055.
$7,500.
$7.,500.
$9,954.
$9,954.
$1,193.
$3,500.
$1,800.
$1,889.
$1,284.
$2,375.
$1,647.
$1,126.
$2,575.
$3,129.

Total
Cost

$65,276.
$40,275.
$40,275.
$53,700.
$53,700.
$120,375.
$120,375.
$41,650.
$41,650.
$14,037.
$14,037.
$12,702.
$12,000.
$8,150.
$32,852.
$9,325.
$9,325.
$15,623.
$4,687.
$20,310.
$66,350.
$4,000.
$19,800.
$5,021.
$95,171.
$32,714.
$33,000.
$13,020.
$78,734.
$4,600.
$4,200.
$8,800.
$36,554.
$14,700.
$25,100.
$15,373.
$91,727.
$30,000.
$30,000.
$29,863.
$29,863.
$10,740.
$14,000.
$3,600.
$28,340.
$2,568.
$2,375.
$4,943.
$43,924.
$20,600.
$6,258.
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Total
Quantity
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Item
Number

795-06.

795-06.
795-06.

795-06.

795-06.
795-06.

795-07.

795-07.
795-07.

795-07.

795-07.
795-07.

795-08.

795-08.

795-08.

795-08.

795-08.

795-08.

34

35
36

37

40
43

03

06
14

15

35
61

01

02
03

04

05

06

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

CUT AND CAP 8IN WATER LINE

CUT AND CAP SERVICE LINE
CUT & CAP 10IN WATER LINE

CUT AND CAP 12IN WATER LINE

CUT AND CAP 3IN WATER LINE
CUT AND CAP 241N WATER LINE

6IN X 6IN TAPPING SLEEVE AND VALVE

8IN X 8IN TAPPING SLEEVE AND VALVE

12IN X 10IN TAPPING SLEEVE AND VALVE

12IN X 12IN TAPPING SLEEVE AND VALVE

2IN X 2IN TAPPING SADDLE AND VALVE

__IN X __IN TAPPING SLEEVE AND VALVE

2IN GATE VALVE ASSEMBLY

3IN GATE VALVE ASSEMBLY

41N GATE VALVE ASSEMBLY

6IN GATE VALVE ASSEMBLY

8IN GATE VALVE ASSEMBLY

10IN GATE VALVE ASSEMBLY

unit of
Measure

EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH
EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$1.,444.
$2,479.
$3,800.
$3,150.
$2,996.
$499.
$499.
$2,900.
$2,900.
$4,300.
$3,766.
$4,940.
$4,406.
$612.
$612.
$2,100.
$2,100.
$7,747.
$5,350.
$9,332.
$7,585.
$6,457.
$6,457.
$14,900.
$14,900.
$18,800.
$19,250.
$21,958.
$20,491.
$6,250.
$6,250.
$4,700.
$4,700.
$1,836.
$1,960.
$1,857.
$2,142.
$2,142.
$2,158.
$2,382.
$2,186.
$2,884.
$2,500.
$3,080.
$1,760.
$2,800.
$3,434.
$3,500.
$2,413.
$3,275.
$5,300.

Total
Cost

$70,782.
$9,916.
$7,600.
$9,450.
$26,966.
$12,982.
$12,982.
$2,900.
$2,900.
$8,600.
$11,300.
$19,762.
$39,662.
$3,677.
$3,677.
$4,200.
$4,200.
$23,242.
$5,350.
$9,332.
$37,925.
$12,915.
$12,915.
$14,900.
$14,900.
$18,800.
$19,250.
$43,916.
$81,966.
$6,250.
$6,250.
$4,700.
$4,700.
$18,369.
$3,920.
$22,289.
$6,426.
$6,426.
$15,108.
$2,382.
$17,490.
$173,094.
$5,000.
$30,800.
$12,320.
$221,214.
$106,483.
$3,500.
$14,478.
$124,461.
$21,200.
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Total
Quantity
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Item
Number

795-08.

795-08.

795-08.
795-08.
795-09.
795-09.

795-09.

795-09.
795-09.
795-09.

795-09.

795-09.

795-09.
795-09.
795-10.

795-10.

795-11.

795-11.

08
09

20
26
01
05

09

10
14
15

28

29

51
60
01

03

01

02

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

12IN BUTTERFLY VALVE ASSEMBLY
12IN GATE VALVE ASSEMBLY

24IN GATE VALVE ASSEMBLY

12IN CHECK VALVE ASSEMBLY

3/74IN WATER SERVICE METER ASSEMBLY
3IN WATER SERVICE METER ASSEMBLY

RELOCATE/RECONNECT SERVICE ASSEMBLY

SAMPLE TAP
3/4IN HDPE SERVICE PIPE
1IN HDPE SERVICE PIPE

3/74IN COPPER SERVICE PIPE

1IN COPPER SERVICE PIPE

RECONNECT SERVICE ASSEMBLY
3/74IN PEXa SERVICE PIPE
3/74IN AUTO AIR RELEASE VALVE ASSEMBLY

1IN AUTO AIR RELEASE VALVE ASSEMBLY

BLOW-OFF ASSEMBLY

FIRE HYDRANT ASSEMBLY

unit of
Measure

EACH
EACH

EACH
EACH
EACH
EACH

EACH

EACH

L.F.

EACH
L.F.
EACH

EACH

EACH

EACH

Average
Region Unit Price
4 $3,176.00
STATE $4,875.20
1 $14,305.50
STATE $14,305.50
1 $6,015.76
3 $6,875.00
4 $8,508.80
STATE $6,717.68
3 $5,000.00
STATE $5,000.00
3 $10,075.00
STATE $10,075.00
2 $2,150.00
STATE $2,150.00
3 $16,000.00
STATE $16,000.00
1 $1,113.61
2 $1,570.00
3 $2,850.00
4 $2,210.00
STATE $1,500.51
2 $1,580.00
STATE $1,580.00
1 $16.69
STATE $16.69
1 $17.36
STATE $17.36
1 $33.18
2 $56.00
3 $220.00
STATE $38.40
2 $97.00
3 $200.00
STATE $118.37
1 $1,252.32
STATE $1,252.32
1 $38.15
STATE $38.15
1 $1,669.75
STATE $1,669.75
1 $2,757.36
2 $9,100.00
STATE $5,928.68
1 $2,398.97
2 $3,700.00
STATE $2,659.18
1 $7,232.09
2 $8,400.00
3 $10,000.00
4 $7,613.07

STATE $7,780.59

Awarded Contracts

Total
Cost

$3,176.
$24,376.
$42,916.
$42,916.
$18,047.
$13,750.
$8,508.
$40,306.
$5,000.
$5,000.
$40,300.
$40,300.
$10,750.
$10,750.
$16,000.
$16,000.
$123,610.
$23,550.
$85,500.
$4.,420.
$237,080.
$18,960.
$18,960.
$23,199.
$23,199.
$15,276.
$15,276.
$139,358.
$11,984.
$22,000.
$173,342.
$37,054.
$20,000.
$57,054.
$17,532.
$17,532.
$11,445.
$11,445.
$26,716.
$26,716.
$11,029.
$36,400.
$47,429.
$9,595.
$3,700.
$13,295.
$159,1065.
$33,600.
$50,000.
$68,517.
$311,223.
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Quantity
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Item
Number

795-11.

795-11.

795-12.

795-12.

795-12.
795-12.
795-12.
795-12.

795-13.

795-13.
795-13.
795-13.
795-13.
795-14.
795-14.
795-14.

795-14.

795-14.

795-14.

03
12

01

02

03
08
30
31

01

03
04
05
06
01
02
07
08

09

10

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description
RECONNECT FIRE HYDRANT

RETIRE IN PLACE EXISTING WATER MAIN

REMOVE FIRE HYDRANT

REMOVAL OF EXISTING LINE

PIPE GROUTING

REMOVE WATER METER

REMOVAL OF PIPE (EXISTING WATER MAIN)
BACKFILL MATERIAL (FLOWABLE FILL)

DI FITTINGS

PVC FITTINGS

BRIDGE HANGER SYSTEM
CREEK CROSSING

CREEK CROSSING

CLASS A CONCRETE
CLASS B CONCRETE
CONCRETE VAULT

RESTORE ASPHALT

RESTORE CONCRETE

RESTORE GRAVEL

unit of
Measure

EACH

L.F.

EACH

LS

LS

EACH
L.F.
C.Y.

LB.

LB.
LS
LS
LS
C.Y.
C.Y.
EACH

S.Y.

S.Y.

Region

3
STATE

Awarded Contracts

Average
Unit Price

$3,200.
$3,200.
$19.
$10.
$20.

$8.

$15.
$1,149.
$1,050.
$1,125.
$3,083.
$1,813.
$16,050.
$2,167.
$9,108.
$1,000.
$1,000.
$460.
$460.
$375.
$375.
$800.
$800.
$19.

$5.

$15.
$12.
$22.
$22.
$68,380.
$68,380.
$19,260.
$19,260.
$19,260.
$19,260.
$561.
$561.
$650.
$650.
$35,770.
$35,770.
$130.
$46.
$181.
$101.
$546.
$100.
$93.
$275.
$13.
$38.

Total
Cost

$3,200.00
$3,200.00
$164,346.90
$39,031.20
$21,040.00
$18,742.50
$243,160.60
$3,448.82
$3,150.00
$3,375.00
$15,416.16
$25,389.98
$16,050.00
$2,167.33
$18,217.33
$1,000.00
$1,000.00
$35,032.20
$35,032.20
$18,750.00
$18,750.00
$16,000.00
$16,000.00
$118,665.00
$41,800.00
$63,799.20
$224,264.20
$13,464.00
$13,464.00
$68,380.58
$68,380.58
$19,260.00
$19,260.00
$19,260.00
$19,260.00
$2,805.00
$2,805.00
$1,950.00
$1,950.00
$35,770.90
$35,770.90
$172,400.00
$37,904.00
$19,926.50
$230,230.50
$43,688.00
$3,000.00
$8,398.80
$55,086.80
$151.80
$5,034.33

133

Total
Quantity



Item
Number

795-15.

795-15.

795-15.
795-15.

795-15.

795-15.
795-16.
795-16.
795-16.
795-16.
795-20.
795-21.
795-25.
795-51.

797-01.

797-01.
797-01.
797-01.
797-02.
797-02.
797-02.
797-03.
797-03.

797-03.

01
02

03
04

25

51
16
40
46
47
01
02
01
01

01

02
31
53
06
07
62
04
06
08

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

8IN STEEL CASING PIPE OPEN CUT METHOD

12IN STEEL CASING PIPE OPEN CUT METHOD

14IN STEEL CASING PIPE OPEN CUT METHOD
18IN STEEL CASING PIPE OPEN CUT METHOD

16IN STEEL CASING PIPE OPEN CUT METHOD

42IN SPLIT STEEL CASING PIPE OP CUT METH

RELOCATE/RECONNECT 3/4IN WTR METER ASSM
6IN EXISTING WM TERMINATION

6IN NEW WM TERMINATION

12IN NEW WM TERMINATION

RECONNECT SERVICE ASSEMBLY

RETIRE WATER VALVES AND HYDRANTS

REMOVE WATER MAIN FROM BRIDGE

BOLLARD

4IN DIP FORCE MAIN

6IN DIP FORCE MAIN

4IN DIP FORCE MAIN (SLIP JOINT)

VENT PIPE ASSEMBLY

41N HDPE FORCE MAIN

6IN HDPE FORCE MAIN

18IN HDPE GRAVITY SEWER 6FT-12FT DEPTH
2IN PVC FORCE MAIN

41N PVC FORCE MAIN

6IN PVC FORCE MAIN

unit of
Measure

EACH
EACH
EACH
EACH
EACH
LS

LS

EACH

Average
Region Unit Price
STATE $36.52
2 $235.00
STATE $235.00
1 $337.05
2 $245.00
STATE $301.65
1 $544.17
STATE $544 .17
2 $338.00
STATE $338.00
1 $379.85
4 $341.25
STATE $362.03
3 $1,100.00
STATE $1,100.00
3 $2,300.00
STATE $2,300.00
3 $900.00
STATE $900.00
1 $2,496.54
STATE $2,496.54
1 $2,822.52
STATE $2,822.52
1 $909.50
STATE $909.50
3 $6,000.00
STATE $6,000.00
4 $8,171.34
STATE $8,171.34
3 $3,650.00
STATE $3,650.00
1 $94.20
3 $175.00
STATE $150.81
1 $56.89
STATE $56.89
1 $117.25
STATE $117.25
4 $5,000.00
STATE $5,000.00
3 $200.00
STATE $200.00
4 $87.83
STATE $87.83
1 $205.00
STATE $205.00
1 $36.45
STATE $36.45
1 $51.19
STATE $51.19

1 $38.89

Awarded Contracts

Total
Cost

$5,186.
$10,575.
$10,575.
$13,482.
$6,125.
$19,607.
$54,417.
$54,417.
$27,040.
$27,040.
$79,768.
$61,425.
$141,193.
$77,000.
$77,000.
$9,200.
$9,200.
$900.
$900.
$2,496.
$2,496.
$2,822.
$2,822.
$29,104.
$29,104.
$6,000.
$6,000.
$8,171.
$8,171.
$7,300.
$7,300.
$70,838.
$308,000.
$378,838.
$19,797.
$19,797.
$8,676.
$8,676.
$5,000.
$5,000.
$62,000.
$62,000.
$54,893.
$54,893.
$266,500.
$266,500.
$39,071.
$39,071.
$192,685.
$192,685.
$289,419.
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Total
Quantity
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1300.

1072.
1072.
3764.
3764.
7442 .



Item
Number

797-03.
797-03.

797-05.

797-05.

797-05.
797-05.

797-05.

797-05.
797-05.
797-05.
797-05.
797-05.
797-05.
797-06.
797-06.
797-06.
797-06.
797-06.
797-06.
797-06.
797-06.
797-06.

797-06.

30
38

01

02

03
04

09

10
18
26
51
53
61
02
21
61
62
64
66
71
74
84
87

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

unit of
Description Measure
2IN PVC FORCE MAIN (0-8FT) L.F.
41N PVC FORCE MAIN (0-8FT) L.F.
8IN DIP GRAVITY SEWER OFT-6FT DEPTH L.F.
8IN DIP GRAVITY SEWER 6FT-12FT DEPTH L.F.
8IN DIP GRAVITY SEWER 12FT-18FT DEPTH L.F.
8IN DIP GRAVITY SEWER >18FT DEPTH L.F.
12IN DIP GRAVITY SEWER OFT-6FT DEPTH L.F.
12IN DIP GRAVITY SEWER 6FT-12FT DEPTH L.F.
18IN DIP GRAVITY SEWER 6FT-12FT DEPTH L.F.
36IN DIP GRAVITY SEWER 6FT-12FT DEPTH L.F.
8IN PVC GRAVITY SEWER OFT-6FT DEPTH L.F.
8IN PVC GRAVITY SEWER 12FT-18FT DEPTH L.F.
12IN PVC GRAVITY SEWER 12FT-18FT DEPTH L.F.
HDD 4IN HDPE CARRIER PIPE-UNCON L.F.
HDD 12IN HDPE CASING PIPE-ROCK L.F.
BORE/JACK 10IN STEEL CASING PIPE-UNCON. L.F.
BORE/JACK 12IN STEEL CASING PIPE-UNCON. L.F.
BORE/JACK 16IN STEEL CASING PIPE-UNCON. L.F.
BORE/JACK 20IN STEEL CASING PIPE-UNCON. L.F.
BORE/JACK __ IN STEEL CASING PIPE-UNCON. L.F.
BORE/JACK 10IN STEEL CASING PIPE-ROCK. L.F.
BORE/JACK __IN STEEL CASING PIPE-ROCK L.F.
OPEN CUT 8IN STEEL CASING PIPE L.F.

Average
Region Unit Price
STATE $38.89
3 $100.00
STATE $100.00
2 $106.00
STATE $106.00
1 $123.52
4 $179.00
STATE $173.59
1 $169.62
3 $405.00
4 $187.95
STATE $206.49
1 $307.90
STATE $307.90
1 $307.90
STATE $307.90
3 $960.00
4 $230.00
STATE $240.98
4 $230.00
STATE $230.00
3 $410.00
STATE $410.00
3 $3,500.00
STATE $3,500.00
4 $164.69
STATE $164.69
4 $219.58
STATE $219.58
4 $329.37
STATE $329.37
1 $214.00
STATE $214.00
3 $600.00
STATE $600.00
3 $775.00
STATE $775.00
1 $275.66
STATE $275.66
1 $590.18
STATE $590.18
4 $1,427.28
STATE $1,427.28
1 $294.50
STATE $294.50
1 $359.90
STATE $359.90
3 $2,870.00
STATE $2,870.00
1 $283.55

STATE $283.55

Awarded Contracts

Total
Cost

$289,419.
$10,000.
$10,000.
$29,680.
$29,680.
$4,940.
$66,230.
$71,170.
$6,784.
$70,470.
$335,114.
$412,369.
$15,395.
$15,395.
$30,790.
$30,790.
$9,600.
$150,650.
$160,250.
$14,490.
$14,490.
$138,580.
$138,580.
$297,500.
$297,500.
$3,293.
$3,293.
$4,391.
$4,391.
$197,951.
$197,951.
$37,450.
$37,450.
$186,000.
$186,000.
$54,250.
$54,250.
$277,313.
$277,313.
$110,953.
$110,953.
$171,273.
$171,273.
$128,991.
$128,991.
$17,995.
$17,995.
$728,980.
$728,980.
$22,684.
$22,684.
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7442.
100.
100.
280.
280.

40.
370.

ty



Item
Number

797-06.
797-06.

797-07.

797-07.

797-07.
797-07.
797-07.
797-07.
797-07.
797-07.
797-07.
797-07.
797-07.
797-07.

797-07.

797-07.
797-07.

797-07.

797-07.
797-08.
797-08.
797-08.

797-08.

93
94
02

03

04
06
07
13
14
15
16
17
29
30
56

62
63
80

86
01
02
04

07

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description
OPEN CUT 24IN STEEL CASING PIPE
OPEN CUT 30IN STEEL CASING PIPE

48IN MANHOLE 4FT-6FT DEPTH

48IN MANHOLE 6FT-8FT DEPTH

48IN MANHOLE 8FT-10FT DEPTH
48IN MANHOLE 12FT-14FT DEPTH
48IN MANHOLE 14FT-16FT DEPTH
60IN MANHOLE 4FT-6FT DEPTH

60IN MANHOLE 6FT-8FT DEPTH

60IN MANHOLE 8FT-10FT DEPTH
60IN MANHOLE 10FT-12FT DEPTH
60IN MANHOLE 12FT-14FT DEPTH
72IN MANHOLE 14FT-16FT DEPTH
72IN MANHOLE 16FT-20FT DEPTH

MANHOLE DROP CONNECTION ASSEMBLY

MANHOLE MODIFICATION
REPLACE MANHOLE CASTING
REMOVE SEWER MANHOLE

CAST-IN-PLACE MANHOLE

DI FITTINGS

PVC FITTINGS

4IN PVC PIPE FOR SERVICE LATERAL

41N CLEAN OUT ASSEMBLY

unit of
Measure

L.F.
L.F.

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH
EACH

EACH
LB.
LB.
L.F.

EACH

Average
Region Unit Price
4 $577.50
STATE $577.50
1 $415.00
STATE $415.00
3 $6,600.00
4 $7,093.73
STATE $6,929.15
3 $5,575.00
4 $10,290.00
STATE $9,564.62
3 $34,000.00
STATE $34,000.00
4 $9,881.18
STATE $9,881.18
4 $12,077.00
STATE $12,077.00
4 $10,979.08
STATE $10,979.08
1 $12,000.00
STATE $12,000.00
3 $20,000.00
STATE $20,000.00
3 $58,000.00
STATE $58,000.00
3 $64,000.00
STATE $64,000.00
3 $70,000.00
STATE $70,000.00
4 $19,000.00
STATE $19,000.00
3 $15,000.00
4 $8,234.32
STATE $13,308.58
3 $1,860.00
STATE $1,860.00
4 $2,250.00
STATE $2,250.00
1 $1,700.00
3 $10,000.00
STATE $4,466.67
1 $18,499.59
STATE $18,499.59
3 $16.00
STATE $16.00
1 $27.82
STATE $27.82
1 $34.46
STATE $34 .46
1 $537.68
3 $7,000.00

STATE $4,415.07

Awarded Contracts

Total
Cost

$326,865.
$326,865.
$74,700.
$74,700.
$6,600.
$14,187.
$20,787.
$11,150.
$113,190.
$124,340.
$68,000.
$68,000.
$39,524.
$39,524.
$12,077.
$12,077.
$10,979.
$10,979.
$72,000.
$72,000.
$20,000.
$20,000.
$116,000.
$116,000.
$64,000.
$64,000.
$70,000.
$70,000.
$19,000.
$19,000.
$45,000.
$8,234.
$53,234.
$3,720.
$3,720.
$4,500.
$4,500.
$10,200.
$30,000.
$40,200.
$18,499.
$18,499.
$11,200.
$11,200.
$8,346.
$8,346.
$7,443.
$7.,443.
$1,075.
$21,000.
$22,075.
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Total
Quantity

566.
566.
180.
180.

700.
700.
300.
300.
216.
216.
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Item
Number

797-08.
797-08.
797-09.

797-09.

797-09.

797-09.

797-09.

797-09.

797-09.
797-09.
797-09.

797-10.

797-10.

797-10.

797-10.

797-10.

797-10.

797-10.

797-10.

12
20
04
06

20

40

41

43

51
52
53
02

03

04

09

10

11

14

16

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

2IN END OF LINE FLUSHING ASSEMBLY
CONNECT SERVICE LINES (ALL SIZES)
2IN PVC BALL VALVE

41N PLUG VALVE ASSEMBLY

2IN COMBO AIR RELEASE VALVE ASSEMBLY

CUT AND CAP (ALL LINES)

CUT AND CAP 2IN FORCE MAIN

CUT AND CAP 4IN FORCE MAIN

2IN PLUG VALVE W/CHECK VALVE ASSEMBLY
4IN PLUG VALVE W/CHECK VALVE ASSEMBLY
6IN PLUG VALVE W/CHECK VALVE ASSEMBLY

CONNECT 8IN SEWER TO EXIST. MANHOLE

CONNECT 10-18IN SEWER TO EXIST. MANHOLE

CONNECT >18IN SEWER TO EXIST. MANHOLE

CONNECT EX. 8IN SEWER TO NEW MANHOLE

CONNECT EX.10-18IN SEWER TO NEW MANHOLE

CONNECT EX. >18IN SEWER TO NEW MANHOLE

CONNECT TO 2IN FORCE MAIN

CONNECT TO 4IN FORCE MAIN

unit of
Measure

EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Average
Region Unit Price
1 $2,675.00
STATE $2,675.00
3 $3,750.00
STATE $3,750.00
1 $918.06
STATE $918.06
1 $2,049.05
3 $4,000.00
STATE $3,163.88
1 $8,702.74
4 $5,489.54
STATE $8,345.72
1 $1,032.54
3 $6,500.00
STATE $1,385.28
1 $1,070.00
STATE $1,070.00
1 $1,605.00
2 $4,100.00
3 $1,500.00
STATE $2,401.67
1 $1,100.38
STATE $1,100.38
1 $4,477.49
STATE $4,477.49
1 $4,442.83
STATE $4,442.83
3 $2,475.00
4 $6,100.00
STATE $4,287.50
1 $8,000.00
3 $13,500.00
STATE $9,833.33
3 $10,000.00
STATE $10,000.00
1 $2,828.41
3 $6,150.00
4 $6,300.00
STATE $5,646.40
3 $2,500.00
4 $7,260.00
STATE $4,086.67
3 $10,000.00
STATE $10,000.00
1 $2,249.01
3 $1,530.00
STATE $2,177.11
1 $1,906.79
2 $3,700.00
3 $1,675.00

STATE $2,014.48

Awarded Contracts

Total
Cost

$2,675.
$2,675.
$3,750.
$3,750.
$1,836.
$1,836.
$6,147.
$16,000.
$22,147.
$69,621.
$5,489.
$75,111.
$59,887.
$26,000.
$85,887.
$2,140.
$2,140.
$3,210.
$8,200.
$3,000.
$14,410.
$4.,401.
$4,401.
$13,432.
$13,432.
$8,885.
$8,885.
$2,475.
$6,100.
$8,575.
$16,000.
$13,500.
$29,500.
$20,000.
$20,000.
$2,828.
$18,450.
$12,600.
$33,878.
$10,000.
$14,520.
$24,520.
$10,000.
$10,000.
$20,241.
$1,530.
$21,771.
$47,669.
$7.,400.
$3,350.
$58,419.
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Total
Quantity

[9)]

(9]
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Item
Number

797-10.
797-10.
797-10.

797-10.

797-10.
797-10.
797-10.
797-10.
797-10.

797-11.

797-11.

797-11.

797-11.

797-11.
797-11.
797-11.

797-11.

797-11.
797-11.
797-11.
797-11.

797-11.

797-11.

17
26
28
32

33
34
35
39
43

15

25

26
30

31
32
33
38

39
40
41
45
46

50

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

CONNECT TO 6IN FORCE MAIN

CONNECT PUMP STATION TO FORCE MAIN
CONNECT EX. 4IN SEWER TO NEW MANHOLE

PUMP  STATION

PUMP STATION #2

REMOVE EXISTING PUMP STATION
REMOVE EXISTING PUMP STATION #2
CONNECT TO 36IN SEWER

CONNECT 8IN GRAVITY TO PUMP STATION

48IN MH ADJUSTMENT INCREASE HEIGHT

RETIREIN PLACE 48IN MANHOLE

RETIREIN PLACE 60IN MANHOLE

RETIREIN PLACE EXISTING SEWER <8IN

RETIREIN PLACE EXISTING SEWER 8IN-141IN
RETIREIN PLACE EXISTING SEWER 15IN-241IN
RETIREIN PLACE EXISTING SEWER >24IN

BY-PASS PUMPING

TV INSPECTION
RESTORE ASPHALT
RESTORE CONCRETE
PIPE CHECK DAM
CONCRETE CAP

FRAME AND COVER (WATERTIGHT)

unit of
Measure

EACH
EACH
EACH

LS

LS
LS
LS
LS
EACH

V_F.

EACH

EACH

L.F.

S.Y.
S.Y.
C.Y.
C.Y.

EACH

Average
Region Unit Price
1 $2,828.43
STATE $2,828.43
3 $2,500.00
STATE $2,500.00
1 $2,682.40
STATE $2,682.40
1 $183,771.75
4 $274,477.19
STATE $229,124 .47
1 $488,183.35
STATE $488,183.35
1 $27,355.47
STATE $27,355.47
1 $28,693.35
STATE $28,693.35
3 $17,500.00
STATE $17,500.00
1 $6,914.84
STATE $6,914.84
3 $925.00
4 $878.33
STATE $902.26
3 $2,508.33
4 $3,615.00
STATE $3,104.23
3 $5,500.00
STATE $5,500.00
1 $32.10
3 $12.00
STATE $20.65
4 $11.00
STATE $11.00
3 $46.10
STATE $46.10
3 $275.00
STATE $275.00
1 $49,405.14
3 $331,325.00
STATE $162,173.08
3 $6.00
STATE $6.00
1 $243.91
STATE $243.91
1 $775.32
STATE $775.32
1 $2,500.00
STATE $2,500.00
3 $1,600.00
4 $1,000.00
STATE $1,335.29
3 $1,500.00

Awarded Contracts

Total
Cost

$5,656.
$5,656.
$2,500.
$2,500.
$2,682.
$2,682.
$183,771.
$274,477.
$458,248.
$488,183.
$488,183.
$27,355.
$27,355.
$28,693.
$28,693.
$17,500.
$17,500.
$13,829.
$13,829.
$18,500.
$16,688.
$35,188.
$15,050.
$25,305.
$40,355.
$5,500.
$5,500.
$47,829.
$23,652.
$71.,481.
$28,820.
$28,820.
$54,625.
$54,625.
$27,500.
$27,500.
$148,215.
$662,650.
$810,865.
$7,200.
$7,200.
$56,098.
$56,098.
$15,506.
$15,506.
$12,500.
$12,500.
$30,400.
$15,000.
$45,400.
$4,500.
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Total
Quantity

13.

W N
NOOOONNRRRRRPRPRRENRRREPRPRPREPNN



Item
Number

797-11.
797-11.
797-11.
797-11.
797-14.

797-14.

801-01

801-01.

801-01.

801-01.
801-01.

801-01.

801-01.
801-01.
801-01.
801-01.

801-01.

801-01.

801-02

70
71
72
73
51

60

02
07

08
16

17

30
34
35
36
38

65

Average Unit Prices - 01JAN2022 thru 31DEC2022 - Awarded Contracts

Description

REMOVAL OF PIPE (RETIRED SEWER LINES)
REMOVAL OF FENCE (GATE BY UNION STATION)
FENCE (WOOD FENCE/GATE BY UNION STATION)
TEMPORARY SHORING

18IN RCP GRAVITY SEWER 6FT-12FT DEPTH
36IN RCP GRAVITY SEWER 6FT-12FT DEPTH

SEEDING (WITH MULCH)

CROWN VETCH MIXTURE (WITH MULCH)

TEMPORARY SEEDING (WITH MULCH)

SEEDING (SPECIAL MIXTURE) WITH MULCH
BONDED FIBER MATRIX HY(W/PERMANENT SEED)

BONDED FIBER MATRIX HHYDRO (W/TEMP SEED)

COVER CROP SEED MIX (RIPZN/FLPL) W/MULCH
GRASS SEED MIX (RIPZN/FLPL)

GRASS SEED MIX (RIPZN/FLPL) W/MULCH
SPECIAL WETLAND SEED MIXTURE

NATVE SEED MX FINAL STABLIZATN OF SLOPES

TEMPORARY MULCH

SEEDING (WITHOUT MULCH)

unit of
Measure

L.F.

UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

Average
Region Unit Price
STATE $1,500.00
3 $900.00
STATE $900.00
3 $300.00
STATE $300.00
3 $400.00
STATE $400.00
3 $418,000.00
STATE $418,000.00
3 $269.00
STATE $269.00
3 $388.00
STATE $388.00
1 $43.81
2 $143.80
3 $60.56
4 $40.21
STATE $55.87
3 $241.75
STATE $241.75
1 $33.64
2 $48.34
3 $31.20
4 $31.00
STATE $31.85
1 $133.22
STATE $133.22
1 $112.50
STATE $112.50
2 $106.00
3 $140.00
STATE $136.52
4 $250.00
STATE $250.00
3 $234.84
STATE $234.84
3 $200.00
STATE $200.00
3 $300.00
STATE $300.00
1 $91.35
3 $160.00
STATE $92.20
3 $26.00
4 $25.00
STATE $25.78
1 $30.95
2 $54 .42
3 $44.74
4 $22.33

STATE $33.94

Total
Cost

$4,500.00
$213,300.00
$213,300.00
$21,600.00
$21,600.00
$28,800.00
$28,800.00
$418,000.00
$418,000.00
$152,254 .00
$152,254 .00
$97,776.00
$97,776.00
$43,714.60
$9,778.25
$155,064.30
$15,243.37
$223,800.52
$13,780.00
$13,780.00
$85,316.88
$14,453.09
$369,249.30
$62,777.31
$531,796.58
$29,043.00
$29,043.00
$900.00
$900.00
$7,208.00
$83,580.00
$90,788.00
$1,000.00
$1,000.00
$14,879.28
$14,879.28
$13,400.00
$13,400.00
$1,890.00
$1,890.00
$102,129.30
$2,240.00
$104,369.30
$3,380.00
$925.00
$4,305.00
$94,835.09
$5,986.54
$37,224.90
$4,037.65
$142,084.18

139

Total
Quantity

3.00
237.00
237.00

3064.10

4186.93



Item
Number

801-02.

801-02.

801-02.

801-03

801-07

801-08

801-09

802-02.

802-02.

802-02.

802-02.

802-02.

802-02.
802-02.
802-02.
802-02.
802-02.

802-02.

01

08

15

03
30

31
32

33

37
38
39
40
41

42

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

CROWN VETCH MIXTURE (WITHOUT MULCH)

TEMPORARY SEEDING (WITHOUT MULCH)

FERTILIZER

WATER (SEEDING & SODDING)

SEED (SUPPLEMENTAL APPLICATION)

FERTILIZER (SUPPLEMENTAL APPLICATION)

AGRICULTURAL LIME
SEEDLINGS

CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)

CUTTINGS: SALIX SERICEA (18IN-24IN)

CUTTINGS: CORNUS AMOMUM (18IN-241IN)

CUTTNGS: SAMBUCUS CANADENSIS (18IN-241IN)

CUTTINGS: ALNUS SERRULATA (18IN-241IN)
CUTTINGS: PLATANUS OCCIDENTALIS(18-241IN)
CUTTINGS: POPULUS DELTOIDES (18IN-241IN)
CUTTINGS: SALIX NIGRA (24-48IN LENGTH)
CUTTINGS: SALIX SERICEA (24-48IN)

CUTTINGS: CORNUS AMOMUM (24-48IN)

unit of
Measure

UNIT

UNIT

TON

M.G.

LB.

TON

TON
EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$50.
$300.
$133.
$18.
$22.
$18.
$1,750.
$2,278.
$777.
$2,189.
$67.
$80.
$161.
$3.
$59.
$10.
$6.

$9.
$1,575.
$2,300.
$750.

Total
Cost

$1,215.12
$3,600.00
$4,815.12
$12,102.00
$2,437.00
$14,539.00
$3,500.00
$349,020.00
$7,000.00
$359,520.00
$58,188.25
$45,410.12
$529,186.50
$20,091.52
$652,876.39
$12,310.00
$306.00
$12,616.00
$61,425.00
$66,700.00
$750.00
$128,875.00
$115.00
$115.00
$560.00
$560.00
$1,207.50
$4,905.00
$804 .00
$6,916.50
$3,654.00
$3,654.00
$3,654.00
$4,905.00
$8,559.00
$3,654.00
$15,625.00
$19,279.00
$4,905.00
$4,905.00
$1,600.50
$1,600.50
$1,196.25
$1,196.25
$6,300.00
$6,300.00
$9,000.00
$9,000.00
$9,000.00
$1,196.25
$10,196.25

140

Total
Quantity

1667.
2015.
327.
327.
194.
194.
145.
145.
700.

1000.
1000.
1000.

145.
1145.



Item
Number

802-02.
802-03.

802-11.

802-11.
802-11.
802-11.
802-11.
802-11.

802-11.

802-11.
802-11.
802-11.
802-11.
802-11.
802-11.

802-11.

802-11.

802-12.

802-12.
802-12.

802-12.

802-12.

802-12.

43
01

01

02
07
09
11
12

16

18
19
26
35
39
42

44

46
01

02
06
07

11

12

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description
CUTTINGS: SAMBUCUS CANADENSIS (24-48IN)
SHRUBS

ACER NEGUNDO (BOX ELDER 2-5FT)

ACER RUBRUM (RED MAPLE 2-5FT)

BETULA NIGRA (RIVER BIRCH 2-5FT)
CARYA OVATA (SHAGBARK HICKORY 2-5FT)
CERCIS CANADENSIS (REDBUD 2-5FT)
CORNUS FLORIDA (FLWRNG DGWD 2-5FT)

FRAXINUS PENNSYLVANICA (GRN ASH 2-5FT)

LIQUIDAMBER STYRACIFLUA (SWTGM 2-5FT)
LIRIODENDRON TULIPIFERA (PPLR 2-5FT)
PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT)
QUERCUS NIGRA (WATER OAK 2-5FT)

QUERCUS RUBRA (NORTHERN RED OAK 2-5FT)
TAXODIUM DISTICHUM (BALD CYPRESS 2-5FT)

ULMUS AMERICANA (AMERICAN ELM 2-5FT)

QUERCUS SHUMARDII (SHUMARD OAK 2-5 FT CN
ACER NEGUNDO (BOX ELDER SEEDLNG)

ACER RUBRUM (RED MAPLE SEEDLNG)
ASIMINA TRILOBA (PAWPAW SEEDLNG)

BETULA NIGRA (RIVER BIRCH SEEDLNG)

CERCIS CANADENSIS (REDBUD SEEDLNG)

CORNUS FLORIDA (FLWRNG DGWD SEEDLNG)

unit of
Measure

EACH
EACH

EACH

EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH

EACH
EACH

EACH

EACH

EACH

Average
Region Unit Price
1 $11.00
STATE $11.00
3 $75.00
STATE $75.00
3 $40.00
4 $35.61
STATE $36.91
3 $67.02
STATE $67.02
4 $33.00
STATE $33.00
4 $115.00
STATE $115.00
3 $66.03
STATE $66.03
3 $35.00
STATE $35.00
3 $75.00
4 $60.00
STATE $74.08
4 $49.38
STATE $49.38
4 $60.00
STATE $60.00
4 $115.00
STATE $115.00
4 $33.00
STATE $33.00
4 $115.00
STATE $115.00
3 $75.00
STATE $75.00
3 $40.00
4 $49.14
STATE $47.18
4 $33.00
STATE $33.00
1 $13.50
3 $10.00
4 $15.00
STATE $12.64
3 $32.26
STATE $32.26
3 $10.00
STATE $10.00
1 $13.67
3 $10.00
STATE $13.37
3 $40.00
STATE $40.00
1 $15.75

Awarded Contracts

Total
Cost

$7,700.
$7,700.
$1,050.
$1,050.
$520.
$1,104.
$1,624.
$3,820.
$3,820.
$1,122.
$1,122.
$1,150.
$1,150.
$3,830.
$3,830.
$490.
$490.
$3,450.
$180.
$3,630.
$2,222.
$2,222.
$180.
$180.
$920.
$920.
$363.
$363.
$920.
$920.
$2,400.
$2,400.
$480.
$2,162.
$2,642.
$957.
$957.
$1,350.
$350.
$45.
$1,745.
$3,000.
$3,000.
$430.
$430.
$4,443.
$290.
$4,733.
$1,840.
$1,840.
$252.

141

Total
Quantity



Item
Number

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.
802-12.
802-12.
802-12.
802-12.
802-12.

802-12.

802-12.
802-12.
802-13.

802-13.

14

16

17

18
19

26

35

37
38

40
42
44
45
46
55
61

62
63
15
53

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

DIOSPYROS VIRGINIANA (PERSIMON SEEDLNG)

FRAXINUS PENNSYLVANICA (GRN ASH SEEDLNG)

JUGLANS NIGRA (BLACK WALNUT SEEDLNG)

LIQUIDAMBER STYRACIFLUA (SWTGM SEEDLNG)

LIRIODENDRON TULIPIFERA (PPLR SEEDLNG)

PLATANUS OCCIDENTALIS (SCMRE SEEDLNG)

QUERCUS NIGRA (WATER OAK SEEDLNG)

QUERCUS PALUSTRIS (PIN OAK SEEDLNG)

QUERCUS PHELLOS (WILLOW OAK SEEDLNG)

SALIX NIGRA (BLACK WILLOW SEEDLNG)
TAXODIUM DISTICHUM (BLD CYPRESS SEEDLNG)
ULMUS AMERICANA (AMERICAN ELM SEEDLNG)
CARPINUS CAROLINIANA (AMRCN HRNBM SDLNG)
QUERCUS SHUMARDII (SHUMARD OAK SEEDLING
CARYA LACINIOSA (SHELLBARK HICKORY SDLNG

ALNUS SERRULATA (HAZEL ALDER SEEDLING B.

CORNUS ALTERNIFOLIA (ALTERNATE LEAF DOGW
HAMAMELIS VIRGINIANA (AMERICAN WITCHHAZE
PHYSOCARPUS OPULIFOLIUS (NIN) 2-5FT C.G.

CEPHALANTHUS OCCIDENTALIS (BTNBSH SDLNG)

unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH
EACH

EACH

Average
Region uUnit Price
STATE $15.75
1 $13.50
3 $10.00
STATE $13.06
1 $13.50
3 $40.00
4 $15.00
STATE $19.94
1 $13.50
3 $16.00
STATE $14.08
4 $15.00
STATE $15.00
1 $13.50
3 $12.47
4 $15.00
STATE $13.31
1 $13.67
3 $10.00
STATE $12.96
1 $15.75
3 $10.00
STATE $12.66
1 $15.75
STATE $15.75
1 $13.50
3 $10.00
STATE $13.06
3 $10.00
STATE $10.00
3 $40.00
STATE $40.00
4 $15.00
STATE $15.00
1 $13.50
STATE $13.50
3 $10.00
STATE $10.00
1 $15.75
STATE $15.75
1 $15.75
3 $10.00
STATE $15.59
1 $15.75
STATE $15.75
1 $13.50
STATE $13.50
1 $52.50
STATE $52.50
3 $10.00

STATE $10.00

Awarded Contracts

Total
Cost

$252.
$2,700.
$290.
$2,990.
$2,700.
$2,600.
$45.
$5,345.
$1,350.
$480.
$1,830.
$45.
$45.
$4,050.
$910.
$45.
$5,005.
$4,443.
$780.
$5,223.
$393.
$290.
$683.
$393.
$393.
$2,700.
$290.
$2,990.
$350.
$350.
$1,200.
$1,200.
$45.
$45.
$2,970.
$2,970.
$430.
$430.
$393.
$393.
$567.
$10.
$577.
$567.
$567.
$2,970.
$2,970.
$4,672.
$4.,672.
$30.
$30.

142

Total
Quantity

16.00
200.00
29.00
229.00
200.00
65.00
3.00
268.00
100.00
30.00
130.00



Item
Number

802-13.

802-13.

802-13.

802-13.

802-13.

803-01

805-01.

805-01.

805-01.
805-05.

805-12.

805-12.

805-12.

805-12.

806-01

806-01.

57
58
59

62

73

01

02

03
02

01

02

03

08

11

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

ILEX OPACA (AMERICAN HOLLY SDLNG)

ITEA VIRGINICA (VIRGINIA SWEETSPIRE SDLN
LINDERA BENZOIN (SPICEBUSH SDLNG)

ILEX VERTICILLATA (CMN WNTRBRY SDLNG B.R
VIBURNUM DENTATUM (ARROWWOOD VIBURNUM SD

SODDING (NEW SOD)

TURF REINFORCEMENT MAT (CLASS 1)

TURF REINFORCEMENT MAT (CLASS 11)

TURF REINFORCEMENT MAT (CLASS 111)
SOIL NAIL STABILIZATION

EROSION CONTROL BLANKET (TYPE 1)

EROSION CONTROL BLANKET (TYPE 11)

EROSION CONTROL BLANKET (TYPE I11)

700 GRAM COIR FIBER EROSION BLANKET

MOWING

MOWING (YEAR 1)

unit of
Measure

EACH
EACH
EACH

EACH
EACH

S.Y.

ACRE

ACRE

Region

1
STATE
3
STATE
1
3
STATE
1
STATE
3
STATE

Awarded Contracts

Average
uUnit Price

$15.75
$15.75
$10.00
$10.00
$14.15
$10.00
$14.11
$15.75
$15.75
$10.00

Total
Cost

$252.

$252.

$30.

$30.
$4,371.
$30.
$4.,401.
$1,401.
$1,401.
$10.

$10.
$117,042.
$341,356.
$411,997.
$2,041,201.
$2,911,597.
$10,753.
$3,432.
$65,081.
$79,267.
$1,528.
$3,024.
$6,103.
$110.
$10,765.
$3,482.
$3,482.
$1,159,750.
$1,159,750.
$48,895.
$8,291.
$57,186.
$236,975.
$4,201.
$58,543.
$1,250.
$300,970.
$54,367.
$5,799.
$60,167.
$28,372.
$8,802.
$5,500.
$42,674.
$3,038,379.
$3,323,048.
$4,384,687.
$3,316,239.
$14,062,355.
$643,536.
$652,907.
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Total
Quantity

16.00
16.00
3.00
3.00
309.00
3.00
312.00



Item
Number

806-01.

806-01.

806-02.

806-02.

806-02.

806-02.
908-21.
908-21.
908-21.
908-21.
930-08.
930-08.
930-08.
940-01.
940-01.
999-99.
999-99.
999-99.

999-99.

12

13

03

12
13

14
01
02
03
04
28
29
30
01
03
92
93
94

96

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

MOWING (YEAR 2)

MOWING (YEAR 3)

PROJECT MOWING

MOWING, WEEDEATING & LITTER PICKUP(URBN)

SWATH MOWING

SIDEWALK FINISH MOWING

BEARINGS

BEARINGS

BEARINGS

BEARINGS

LOADING TEST (GROUTED ANCHOR)

PROOF LOADING TEST (GROUTED ANCHOR)
EXTENDED CREEP LOADING TEST (GRTD ANCHR)
LIGHTWEIGHT FILL (DESCRIPTION)

EPS PERMANENT PROTECTIVE COVERING
PAYMENT & PERFORMANCE BOND

ON-SITE CONST MGMT & SUPP STAFF
GENERAL CONDITIONS DIRECT COST

CM/GC FEE (% OF COST OF WORK)

unit of
Measure

ACRE

ACRE

CYCL

CYCL

ACRE

ACRE
EACH
EACH
EACH
EACH
EACH
EACH
EACH
C.Y.
S.F.
LS

LS

LS

LS

Awarded Contracts

Average
Region Unit Price
3 $79.00
4 $50.00
STATE $73.35
1 $117.00
2 $107.00
3 $86.00
4 $52.50
STATE $78.99
1 $125.00
2 $112.00
3 $92.00
4 $55.00
STATE $83.56
1 $1,595.98
2 $2,067.49
3 $3,912.50
4 $8,863.64
STATE $3,769.62
4 $11,199.24
STATE $11,199.24
2 $52.00
3 $57.35
4 $60.00
STATE $57.23
1 $185.00
STATE $185.00
4 $16,147.58
STATE $16,147.58
4 $16,147.58
STATE $16,147.58
4 $16,147.58
STATE $16,147.58
4 $16,147.58
STATE $16,147.58
2 $8,330.00
STATE $8,330.00
2 $1,330.00
STATE $1,330.00
2 $16,700.00
STATE $16,700.00
3 $124 .50
STATE $124 .50
3 $141.50
STATE $141.50
3 $186,500.00
STATE $186,500.00
3 $5,318,000.00
STATE $5,318,000.00
3 $3,234,000.00
STATE $3,234,000.00
3 $4,114,000.00

Total
Cost

$836,452.
$919,750.
$3,052,645.
$690,768.
$720,217.
$910,568.
$965,737.
$3,287,290.
$738,000.
$753,872.
$974,096.
$1,011,725.
$3,477,693.
$30,323.
$20,674.
$62,600.
$97,500.
$211,098.
$134,390.
$134,390.
$147,628.
$661,548.
$289,920.
$1,099,096.
$25,530.
$25,530.
$96,885.
$96,885.
$96,885.
$96,885.
$96,885.
$96,885.
$96,885.
$96,885.
$33,320.
$33,320.
$47,880.
$47,880.
$33,400.
$33,400.
$1,097,343.
$1,097,343.
$233,475.
$233,475.
$186,500.
$186,500.
$5,318,000.
$5,318,000.
$3,234,000.
$3,234,000.
$4,114,000.
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Total
Quantity

10588.00
18395.00
41618.00
5904.00
6731.00
10588.00
18395.00
41618.00
5904.00
6731.00
10588.00
18395.00
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8814.00
8814.00
1650.00
1650.00
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Item
Number

999-99.97

Average Unit Prices - 01JAN2022 thru 31DEC2022 -

Description

CM/GC RISK CONTINGENCY

unit of
Measure

DOLL

Region

STATE
3
STATE

Awarded Contracts

Average
Unit Price

$4,114,000.00
$1.00
$1.00

Total
Cost

$4,114,000.00
$2,743,500.00
$2,743,500.00

145

Total
Quantity

1.00
2743500.00
2743500.00



