
Estimated Quantities -- Letting December 04, 2015

Quantities shown are for information only and should not be used for bidding purposes. The official bid files
should be obtained from www.bidx.com

Contract ID CNP929 - BEDFORD

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

109-10.01 TRAINEE 1,040.000 HOUR

201-01 CLEARING AND GRUBBING (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 5,518.000 C.Y.

203-03 BORROW EXCAVATION (UNCLASSIFIED) 22,118.000 C.Y.

203-04 PLACING AND SPREADING TOPSOIL 100.000 C.Y.

203-06 WATER 266.000 M.G.

204-08 FOUNDATION FILL MATERIAL 12.000 C.Y.

209-02.04 10" TEMPORARY SLOPE DRAIN 50.000 L.F.

209-02.06 15" TEMPORARY SLOPE DRAIN 115.000 L.F.

209-05 SEDIMENT REMOVAL 125.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 6,700.000 L.F.

209-08.07 ROCK CHECK DAM PER 15.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 14.000 EACH

209-08.09 FILTER SOCK CHECK DAM 35.000 EACH

209-09.04 SEDIMENT FILTER BAG(15' X 10') 10.000 EACH

209-40.30 CATCH BASIN PROTECTION (TYPE A) 1.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 12,319.000 TON

303-01.01 GRANULAR BACKFILL (ROADWAY) (SEE PLANS) 972.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 200.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

956.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

1,326.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 21.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 85.000 TON



Contract ID CNP929 - BEDFORD

Item No. Description Quantity Units

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 5.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 326.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 712.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE
(NON-CONTINUOUS) (8IN WIDTH)

1.000 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 750.000 S.Y.

604-01.01 CLASS A CONCRETE (ROADWAY) 42.000 C.Y.

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY) 7,042.000 LB.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 136.000 L.F.

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III) 140.000 L.F.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 289.000 L.F.

607-39.03 24" PIPE CULVERT (SIDE DRAIN) 44.000 L.F.

610-07.03 18" PIPE DRAIN (BRIDGE DRAIN) 200.000 L.F.

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 8.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 561.000 LB.

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1 2.000 EACH

611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH

611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH 1.000 EACH

621-03.02 18" TEMPORARY DRAINAGE PIPE 270.000 L.F.

621-03.08 54" TEMPORARY DRAINAGE PIPE 40.000 L.F.

705-01.01 GUARDRAIL AT BRIDGE ENDS 216.000 L.F.

705-01.04 METAL BEAM GUARD FENCE 150.000 L.F.

705-02.02 SINGLE GUARDRAIL (TYPE 2) 2,088.000 L.F.

705-04.04 GUARDRAIL TERMINAL (TYPE 21) 4.000 EACH

705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE) 7.000 EACH

705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) 15.000 EACH

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 211.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 22.000 EACH

706-01 GUARDRAIL REMOVED 240.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 39.000 EACH



Contract ID CNP929 - BEDFORD

Item No. Description Quantity Units

709-01.02 RUBBLE STONE RIP-RAP 16.000 TON

709-05.05 MACHINED RIP-RAP (CLASS A-3) 360.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 60.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 1,789.000 TON

709-05.09 MACHINED RIP-RAP (CLASS C) 3,391.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 4,200.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 250.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 32.000 EACH

712-06 SIGNS (CONSTRUCTION) 2,067.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 80.000 L.F.

712-09.01 REMOVABLE PAVEMENT MARKING LINE 25,840.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 210.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

713-16.20 SIGNS (DESCRIPTION) (STOP AHEAD) 3.000 EACH

713-16.21 SIGNS (DESCRIPTION) (STOP) 2.000 EACH

716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) 34.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 50.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 6.000 L.M.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 4.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

2.000 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 2.000 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 4.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 725.000 S.Y.

740-11.05 TEMPORARY SEDIMENT TUBE 24IN (DESCRIPTION)
(DESCRIPTION)

2,850.000 L.F.

801-01 SEEDING (WITH MULCH) 1.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 123.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 22.000 UNIT



Contract ID CNP929 - BEDFORD

Item No. Description Quantity Units

801-03 WATER (SEEDING & SODDING) 139.000 M.G.

803-01 SODDING (NEW SOD) 12,808.000 S.Y.

805-01.02 TURF REINFORCEMENT MAT (CLASS II) 3,303.000 S.Y.

805-01.03 TURF REINFORCEMENT MAT (CLASS III) 75.000 S.Y.

805-12.03 EROSION CONTROL BLANKET (TYPE III) 100.000 S.Y.

202-04.50 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(STEEL I BEAM, L = 24', STA.251+75)

(1) LS

202-04.51 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(STEEL I BEAM, L = 26', STA.287+85.5)

(1) LS

604-02.01 CLASS A CONCRETE (BOX BRIDGES) 272.000 C.Y.

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES) 53,581.000 LB.

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EXIST. BR. NO. 02-SR130-8.30)

(1) LS

202-04.02 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EXIST. BR. NO. 02-SR130-9.83)

(1) LS

204-02.01 DRY EXCAVATION (BRIDGES) 408.000 C.Y.

204-03.01 WET EXCAVATION (BRIDGES) (BRIDGES) 259.000 C.Y.

204-04.01 ROCK EXCAVATION (BRIDGES) 59.000 C.Y.

204-05 ROCK DRILLING (BRIDGES) 132.000 L.F.

204-10.01 FOUNDATION PREPARATION(PR NO.  ,STA          )
(PIER NO. 1 - STA. 438+80.00)

(1) LS

204-10.02 FOUNDATION PREPARATION(PR NO.  ,STA          )
(PIER NO. 2 - STA. 439+60.00)

(1) LS

204-10.03 FOUNDATION PREPARATION(PR NO.  ,STA          )
(ABUT. NO. 1 - STA. 518+65.00)

(1) LS

204-10.04 FOUNDATION PREPARATION(PR NO.  ,STA          )
(ABUT. NO. 2 - STA. 519+77.00)

(1) LS

303-01.02 GRANULAR BACKFILL (BRIDGES) 77.000 TON

604-01.32 CLASS A CONCRETE (LEVELING) 20.000 C.Y.

604-02.03 EPOXY COATED REINFORCING STEEL 111,236.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 488.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 72,688.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 408.000 S.Y.



Contract ID CNP929 - BEDFORD

Item No. Description Quantity Units

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 397.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 1,855.000 S.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 1,711.000 S.Y.

604-07.01 RETAINING WALL (DESCRIPTION) (NO. 1) 295.260 S.F.

606-02.03 STEEL PILES (10 INCH) 290.000 L.F.

606-02.06 PILE TIPS (STEEL PILES, 10 INCH) 20.000 EACH

615-01.03 PRESTRESSED CONCRETE I-BEAM (TYPE III) 1,005.000 L.F.

615-01.11 PRESTRESSED CONCRETE BULB TEE BEAM (6"
WEB)(BT-63)

528.000 L.F.

617-02 BRIDGE DECK CRACK SEALING 418.000 L.F.

617-05 SEALANT (DESCRIPTION) (HMWM) 2.000 GAL.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 792.000 L.F.

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

312.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 71.000 L.F.

790-02.04 POLE 35FT CLASS 5 WOOD 6.000 EACH

790-03.03 POLE 40FT CLASS 4 WOOD 4.000 EACH

790-04.04 POLE 45FT CLASS 4 WOOD 10.000 EACH

790-05.02 POLE 50FT CLASS 2 WOOD 10.000 EACH

790-06.02 POLE 55FT CLASS 2 WOOD 3.000 EACH

790-22.01 1PH SGL PRIMARY SUPPORT 25KV 1.000 EACH

790-22.02 1PH DBL PRIMARY SUPPORT 25KV 1.000 EACH

790-22.13 1PH DEAD END 25KV 1.000 EACH

790-22.14 1PH DEAD END TAP 25KV 1.000 EACH

790-22.15 1PH DEAD END TAP W/ EXTENSION 25KV 5.000 EACH

790-22.17 1PH DDE FEED THROUGH 25KV 1.000 EACH

790-26.01 3PH CROSSARM 25KV 9.000 EACH

790-26.03 3PH CROSSARM SGL LRG COND 25KV 1.000 EACH

790-26.10 3PH VERTICAL TANGENT 25KV 1.000 EACH

790-26.12 3PH CROSSARM DBL SM ANGLE 25KV 4.000 EACH

790-26.15 3PH XARM DBL 10FT LRG COND SM ANGLE 25KV 2.000 EACH



Contract ID CNP929 - BEDFORD

Item No. Description Quantity Units

790-26.21 3PH VERTICAL DDE ANGLE 25KV 1.000 EACH

790-26.26 3PH CROSSARM DEAD END 25KV 1.000 EACH

790-26.27 3PH CROSSARM DBL DDE 25KV 2.000 EACH

790-26.29 3PH DDE UNBALANCED LOAD 25KV 2.000 EACH

790-26.30 3PH CROSSARM DBL-DDE-INV ARM 25KV 2.000 EACH

790-30.03 SECONDARY ASSEMBLIES DEADEND 2.000 EACH

790-32.01 DOWN GUY - THROUGH BOLT TYPE 36.000 EACH

790-32.07 OH GUY - THROUGH BOLT TYPE 8.000 EACH

790-33.02 EXPANDING TYPE ANCHOR 10,000LB-12,000LB 6.000 EACH

790-33.04 SCREW TYPE ANCHOR 10,000LB-12,000LB 12.000 EACH

790-33.14 3/4IN TWIN EYE 8.000 EACH

790-33.15 1IN TRIPLE EYE 1.000 EACH

790-40.01 OH COND 4 7/1 ACSR SWANATE 12,266.000 L.F.

790-40.03 OH COND 1/0 6/1 ACSR RAVEN 2,340.000 L.F.

790-40.05 OH COND 3/0 6/1 ACSR PIGEON 781.000 L.F.

790-40.09 OH COND 336.4 18/1 ACSR MERLIN 2,343.000 L.F.

790-40.73 OH PRI COND _____ _____ ____ ________ (2 6/1
ACSR SPARROW)

780.000 L.F.

790-46.03 1PH TRANSFORMER CONV W/XARM MTD FUSE &
LA

3.000 EACH

790-59.02 HOOK STICK SWITCH VERTICAL - SINGLE 25KV 6.000 EACH

790-61.01 1PH FUSE CUTOUT XARM MOUNT 25KV 3.000 EACH

790-65.05 LIGHTNING ARRESTER ARM MTD 18 KV 6.000 EACH

790-68.10 MISCELLANEOUS ASSEMBLIES 9.000 EACH

790-68.13 SGL PHASE MOUNTING BRACKET - FIBERGLASS 1.000 EACH

790-69.08 GROUND-GROUND ROD 20.000 EACH

790-69.12 GROUND ASSEMBLY GROUND PLATE TYPE 6.000 EACH

790-98.01 REMOVE WIRE 18,325.000 L.F.

790-98.02 REMOVE POLES 19.000 EACH

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS 84.000 EACH

790-98.20 TREE AND BRUSH REMOVAL OFF ROW (1) LS



Contract ID CNP929 - BEDFORD

Item No. Description Quantity Units

791-01.05 6IN STEEL GAS MAIN 1,575.000 L.F.

791-03.05 6IN HDPE GAS MAIN 400.000 L.F.

791-05.15 BORE/JACK 2IN - STEEL CASING PIPE - ROCK 250.000 L.F.

791-06.04 CONNECT TO 6IN EX. PE MAIN 2.000 EACH

791-06.33 CONNECT TO 6IN EX. STL MAIN W/ STOPPLE 9.000 EACH

791-07.11 6IN STEEL GAS VALVE ASSEMBLY 9.000 EACH

791-09.03 17LB MAGNESIUM ANODES 3.000 EACH

791-09.05 RESTORE ASPHALT 20.000 S.Y.

791-10.06 RETIRE IN PLACE 6IN SERV CUT & PLUG 10.000 EACH

791-11.01 CLASS A CONCRETE 100.000 C.Y.

795-01.06 8IN DIP SLIP JOINT WATER LINE 800.000 L.F.

795-03.05 6IN PVC WATER LINE 3,400.000 L.F.

795-05.18 HDD 8IN HDPE CASING PIPE-ROCK 500.000 L.F.

795-05.19 HDD 10IN HDPE CASING PIPE-ROCK 150.000 L.F.

795-05.77 BORE/JACK 12IN STEEL CASING PIPE-ROCK. 250.000 L.F.

795-05.79 BORE/JACK 16IN STEEL CASING PIPE-ROCK. 100.000 L.F.

795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE 10.000 EACH

795-08.03 4IN GATE VALVE ASSEMBLY 4.000 EACH

795-08.04 6IN GATE VALVE ASSEMBLY 16.000 EACH

795-08.05 8IN GATE VALVE ASSEMBLY 5.000 EACH

795-09.01 3/4IN WATER SERVICE METER ASSEMBLY 6.000 EACH

795-09.14 3/4IN HDPE SERVICE PIPE 300.000 L.F.

795-09.15 1IN HDPE SERVICE PIPE 250.000 L.F.

795-09.27 TI OF 2IN PVC CASING FOR SERVICE PIPE-ROCK 200.000 L.F.

795-11.01 BLOW-OFF ASSEMBLY 3.000 EACH

795-11.02 FIRE HYDRANT ASSEMBLY 2.000 EACH

795-13.01 DI FITTINGS 4,000.000 LB.

795-14.05 CONCRETE ENCASEMENT 100.000 L.F.

795-14.08 RESTORE ASPHALT 50.000 S.Y.



Contract ID CNP928 - FRANKLIN

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 1,248.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 850.000 TON

203-03 BORROW EXCAVATION (UNCLASSIFIED) 240.730 C.Y.

203-06 WATER 23.000 M.G.

203-10.15 WASTE MATERIAL 486.000 C.Y.

209-03.20 FILTER SOCK (8 INCH) 40.000 L.F.

209-05 SEDIMENT REMOVAL 96.000 C.Y.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 1,500.000 L.F.

209-08.07 ROCK CHECK DAM PER 5.000 EACH

209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2) 3.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 2,484.900 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 120.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

414.300 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 5.500 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 22.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 0.800 TON

411-01.10 ACS MIX(PG64-22) GRADING D 205.300 TON

411-12.04 SCORING FOR RUMBLE STRIPE
(NON-CONTINUOUS) (4IN WIDTH)

1.000 L.M.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 69.000 L.F.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 309.000 L.F.

611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH

611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1 2.000 EACH

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH 1.000 EACH

611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH 2.000 EACH

621-03.02 18" TEMPORARY DRAINAGE PIPE 34.000 L.F.



Contract ID CNP928 - FRANKLIN

Item No. Description Quantity Units

703-01 CEMENT CONCRETE DITCH PAVING 3.000 C.Y.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 16.000 EACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 40.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 118.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 75.000 EACH

712-06 SIGNS (CONSTRUCTION) 406.500 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 40.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 497.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 357.000 LB.

713-11.21 P POST SLIP BASE 2.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 121.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 36.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

716-01.05 TEMPORARY RAISED PAVEMENT MARKER 56.000 EACH

716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) 56.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

21.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 14.000 L.F.

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

208.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 1.000 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 1.000 L.M.

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 370.000 S.Y.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 22.000 UNIT

801-03 WATER (SEEDING & SODDING) 22.000 M.G.

803-01 SODDING (NEW SOD) 1,950.000 S.Y.



Contract ID CNP930 - FRANKLIN

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(BR. NO. 26-SR476-3.39)

(1) LS

202-04.02 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(BR. NO. 26-SR476-7.40)

(1) LS

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 80.000 L.F.

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

407.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 2.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 6.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 425.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 1,067.000 S.Y.

602-10.32 STRUCTURAL STEEL (REPAIRS) 2,820.000 LB.

603-02.01 REPAINTING EXISTING STEEL STRUCTURES (LOC.
& DES.) (BR. NO. 26-SR476-3.39 & BR. NO.
26-SR476-7.40)

(1) LS

603-05.20 CONTAINMENT & DISPOSAL OF WASTE(LOCATION
& DESCRP) (BR. NO. 26-SR476-3.39 & BR. NO.
26-SR476-7.40)

(1) LS

604-02.03 EPOXY COATED REINFORCING STEEL 1,692.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 26.000 C.Y.

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

4,425.000 S.Y.

604-10.14 REMOVE EXISTING WEARING SURFACE (1) LS

604-10.17 NON-PENETRATING CONCRETE SEAL 218.000 S.Y.

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) 40.000 S.Y.

604-10.32 EXPANSION JOINT REPAIRS (TYPE A) 93.000 L.F.

604-10.35 EXPANSION JOINT REPAIRS (TYPE C) 31.000 L.F.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 890.000 S.Y.

604-10.54 CONCRETE REPAIRS 107.000 S.F.

604-10.58 EPOXY INJECTION (INJECTION) 10.000 GAL.



Contract ID CNP930 - FRANKLIN

Item No. Description Quantity Units

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN
PLACE)

455.000 L.F.

604-10.70 EXPANSION JOINT REPAIRS 507.000 L.F.

604-20.10 MODIFY BRIDGE RAIL 3,344.000 L.F.

610-10.35 MODIFY BRIDGE DECK DRAIN SYSTEM (1) LS

617-01 BRIDGE DECK SEALANT 4,262.000 S.Y.

617-02 BRIDGE DECK CRACK SEALING 1,830.000 L.F.

617-05 SEALANT (DESCRIPTION) (HMWM) 5.000 GAL.

705-01.01 GUARDRAIL AT BRIDGE ENDS 216.000 L.F.

705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 4.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,252.000 L.F.

712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL 818.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 45.000 EACH

712-04.50 PORTABLE BARRIER RAIL DELINEATOR 80.000 EACH

712-06 SIGNS (CONSTRUCTION) 838.000 S.F.

712-09.01 REMOVABLE PAVEMENT MARKING LINE 7,910.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 52.000 L.F.

716-01.10 SNOWPLOWABLE REFLECTIVE MARKER 20.000 EACH

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 2.640 L.M.

717-01 MOBILIZATION (1) LS

730-05.01 ELECTRICAL SERVICE CONNECTION 2.000 EACH

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

908-21.01 BEARINGS (DESCRIPTION) (ABUT. NO. 2
ELASTOMERIC BEARING 20" X 16" X 4")

4.000 EACH



Contract ID CNP927 - GILES

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

109-10.01 TRAINEE 2,860.000 HOUR

201-01 CLEARING AND GRUBBING (1) LS

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

202-03.01 REMOVAL OF ASPHALT PAVEMENT 59,762.000 S.Y.

202-04.51 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(3' X 3' X 40' BOX CULVERT, 102+20.17)

(1) LS

202-04.52 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(3' X 3' X 41' BOX CULVERT, 164+13.81)

(1) LS

202-04.53 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(6' X 6' X 38' BOX CULVERT, 172+75.13)

(1) LS

202-04.54 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(2' X 2' X 43' BOX CULVERT, 191+85.18)

(1) LS

202-06.01 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
7 WOODEN SHED)

(1) LS

202-06.02 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
7 WOODEN SHED)

(1) LS

202-06.03 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
7 WOODEN SHED)

(1) LS

202-06.04 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
7 WOODEN SHED)

(1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 229,113.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 6,500.000 TON

203-06 WATER 1,800.000 M.G.

203-08 CHANNEL EXCAVATION (UNCLASSIFIED) 2,075.000 C.Y.

204-08 FOUNDATION FILL MATERIAL 216.000 C.Y.

209-01.31 TEMPORARY MULCH FILTER BERM 2,000.000 C.Y.

209-02.06 15" TEMPORARY SLOPE DRAIN 197.000 L.F.

209-02.07 18" TEMPORARY SLOPE DRAIN 1,419.000 L.F.

209-05 SEDIMENT REMOVAL 1,160.000 C.Y.

209-06.02 12" DIA COIR LOG (DESCRIPTION) (CULVERT
INSTALLATION)

1,370.000 L.F.



Contract ID CNP927 - GILES

Item No. Description Quantity Units

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 19,615.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 15,019.000 L.F.

209-08.07 ROCK CHECK DAM PER 174.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 106.000 EACH

209-09.01 SANDBAGS 1,000.000 BAG

209-09.03 SEDIMENT FILTER BAG (15' X 15') 7.000 EACH

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 30.000 S.Y.

209-65.03 TEMPORARY DIVERSION CHANNEL 130.000 L.F.

209-65.04 TEMPORARY IN STREAM DIVERSION 608.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 158,030.000 TON

303-01.01 GRANULAR BACKFILL (ROADWAY) (ROADWAY) 2,875.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 233.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

19,037.000 TON

307-01.02 ASPHALT CEMENT (PG64-22) (BPMB-HM) GRADING
A-S

467.000 TON

307-01.03 AGGREGATE (BPMB-HM) GRADING A-S MIX 13,864.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

12,966.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 300.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 1,176.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 98.000 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 550.000 L.F.

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 1,390.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 8,255.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE
(NON-CONTINUOUS) (8IN WIDTH)

6.000 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 13,000.000 S.Y.

604-01.01 CLASS A CONCRETE (ROADWAY) 145.000 C.Y.

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY) 33,623.000 LB.

604-02.41 ENERGY DISSIPATER (DESCRIPTION) (STA.
102+00.00 LT.)

1.000 EACH



Contract ID CNP927 - GILES

Item No. Description Quantity Units

604-02.42 ENERGY DISSIPATER (DESCRIPTION) (STA.
164+14.50 LT.)

1.000 EACH

604-02.43 ENERGY DISSIPATER (DESCRIPTION) (STA.
191+50.00 LT.)

1.000 EACH

604-02.44 ENERGY DISSIPATER (DESCRIPTION) (STA.
216+35.00 LT.)

1.000 EACH

607-03.03 18" CONCRETE PIPE CULVERT (CLASS IV) 56.000 L.F.

607-03.30 18" PIPE CULVERT 822.000 L.F.

607-05.30 24" PIPE CULVERT 529.000 L.F.

607-06.30 30" PIPE CULVERT 137.000 L.F.

607-07.30 36" PIPE CULVERT 300.000 L.F.

607-08.30 42" PIPE CULVERT 60.000 L.F.

607-09.30 48" PIPE CULVERT 290.000 L.F.

607-16.01 23"X 14" HORIZONTAL OVAL CONCRETE PIPE
CULVERT

40.000 L.F.

607-16.04 38"X 24" HORIZONTAL OVAL CONCRETE PIPE
CULVERT

92.000 L.F.

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 6.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 347.000 LB.

611-07.31 18IN ENDWALL (SIDE DRAIN) 8.000 EACH

611-07.32 24IN ENDWALL (SIDE DRAIN) 2.000 EACH

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1 3.000 EACH

611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1 2.000 EACH

611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1 4.000 EACH

611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1 6.000 EACH

611-07.62 30IN ENDWALL (CROSS DRAIN) 6:1 1.000 EACH

611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1 1.000 EACH

611-07.67 42IN ENDWALL (CROSS DRAIN) 4:1 2.000 EACH

611-07.70 48IN ENDWALL (CROSS DRAIN) 4:1 2.000 EACH

621-03.02 18" TEMPORARY DRAINAGE PIPE 351.000 L.F.

621-03.03 24" TEMPORARY DRAINAGE PIPE 93.000 L.F.



Contract ID CNP927 - GILES

Item No. Description Quantity Units

621-03.04 30" TEMPORARY DRAINAGE PIPE 20.000 L.F.

621-03.05 36" TEMPORARY DRAINAGE PIPE 128.000 L.F.

621-03.07 48" TEMPORARY DRAINAGE PIPE 60.000 L.F.

705-01.04 METAL BEAM GUARD FENCE 127.000 L.F.

705-02.02 SINGLE GUARDRAIL (TYPE 2) 1,576.000 L.F.

705-04.04 GUARDRAIL TERMINAL (TYPE 21) 1.000 EACH

705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) 11.000 EACH

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 195.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 6.000 EACH

707-03.01 STOCK FENCE 214.000 L.F.

707-03.02 END, BRACED LINE, CORNER POST
ASSEMBLY(STOCK FENCE)

23.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 5,255.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 127.000 EACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 150.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 6,681.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 443.000 TON

709-05.09 MACHINED RIP-RAP (CLASS C) 91.000 TON

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 29,260.000 L.F.

710-05 LATERAL UNDERDRAIN 5,120.000 L.F.

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1) 74.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 3,950.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 580.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 12.000 EACH

712-06 SIGNS (CONSTRUCTION) 285.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 84.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

713-02.21 SIGN POST DELINEATION ENHANCEMENT 12.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 263.000 LB.



Contract ID CNP927 - GILES

Item No. Description Quantity Units

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 1,229.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 153.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 180.000 S.F.

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK 24.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080"
THICK)

4.000 EACH

713-16.04 CHANGEABLE MESSAGE SIGN UNIT  (DESCRIPT) 2.000 EACH

713-16.20 SIGNS (DESCRIPTION) (STOP) 2.000 EACH

713-16.21 SIGNS (DESCRIPTION) (DEAD END) 1.000 EACH

713-16.22 SIGNS (DESCRIPTION) (END ROADWAY) 2.000 EACH

713-16.23 SIGNS (DESCRIPTION) (INTERSECTION WARNING) 2.000 EACH

714-03 JACKED OR BORED CONDUIT 391.000 L.F.

714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40) 690.000 L.F.

714-05.03 PULL BOXES (TYPE B) 2.000 EACH

714-05.04 PULL BOXES (TYPE C) 5.000 EACH

714-06.06 CABLE (1/C # 4 AWG) 2,380.000 L.F.

714-06.08 CABLE (DESCRIPTION) (SEE PLANS) 430.000 L.F.

714-06.09 CABLE (DESCRIPTION) (SEE PLANS) 760.000 L.F.

714-08.09 LIGHT STANDARDS (DESCRIPTION) (SEE PLANS) 4.000 EACH

714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD (SEE
PLANS)

4.000 EACH

714-08.34 REMOVAL OF LIGHT STANDARD (SEE PLANS) 4.000 EACH

714-09.03 LUMINAIRES (250 WATT) 4.000 EACH

714-09.09 LUMINAIRES (DESCRIPTION) (SEE PLANS) 3.000 EACH

714-09.10 LUMINAIRES (DESCRIPTION) (SEE PLANS) 4.000 EACH

714-09.11 LUMINAIRES (DESCRIPTION) (SEE PLANS) 3.000 EACH

714-25 ELECTRICAL CONNECTION (SEE PLANS) 1.000 EACH

716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE 123.000 EACH

716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW 175.000 EACH

716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) 490.000 EACH



Contract ID CNP927 - GILES

Item No. Description Quantity Units

716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color) 375.000 EACH

716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) 85.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

100.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 418.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

32.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 80.000 L.F.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 2.000 EACH

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 4.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 10.500 L.M.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 9,650.000 L.F.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 60.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 1.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

23.000 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.100 L.M.

717-01 MOBILIZATION (1) LS

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 1.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 6.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

3.000 EACH

730-02.30 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130 A3
WITH BACKPLATE)

2.000 EACH

730-03.20 INSTALL PULL BOX (TYPE A) 4.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 17.000 EACH

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 556.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 1,103.000 L.F.

730-12.01 CONDUIT 1" DIAMETER (PVC) 1,961.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 306.000 L.F.

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE) 391.000 L.F.

730-12.16 CONDUIT (DESCRIPTION) (2" SCHEDULE 80) 152.000 L.F.



Contract ID CNP927 - GILES

Item No. Description Quantity Units

730-13.03 VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT) 1.000 EACH

730-13.08 VEHICLE DETECTOR (DESCRIPTION) (ITERIS
INDICATOR CAMERA)

4.000 EACH

730-14.01 SHIELDED DETECTOR CABLE 2,591.000 L.F.

730-14.02 SAW SLOT 249.000 L.F.

730-14.03 LOOP WIRE 780.000 L.F.

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 1.000 EACH

730-16.02 EIGHT PHASE ACTUATED CONTROLLER 1.000 EACH

730-23.36 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 66')

2.000 EACH

730-23.38 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 80')

1.000 EACH

730-23.39 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 88')

1.000 EACH

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 3,512.000 S.Y.

740-11.05 TEMPORARY SEDIMENT TUBE 24IN (DESCRIPTION)
(DESCRIPTION)

180.000 L.F.

801-01 SEEDING (WITH MULCH) 345.000 UNIT

801-01.02 CROWN VETCH MIXTURE (WITH MULCH) 255.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 3,075.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 577.000 UNIT

801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH) 480.000 UNIT

801-02.15 FERTILIZER 0.200 TON

801-03 WATER (SEEDING & SODDING) 2,048.000 M.G.

801-07 SEED (SUPPLEMENTAL APPLICATION) 649.000 LB.

801-08 FERTILIZER (SUPPLEMENTAL APPLICATION) 5.000 TON

802-11.16 FRAXINUS PENNSYLVANICA (GREEN ASH 2-5FT
CNTNR GRWN)

9.000 EACH

802-11.26 PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT
CNTNR GRWN)

9.000 EACH

802-11.37 QUERCUS PALUSTRIS (PIN OAK 2-5FT CNTNR
GRWN)

9.000 EACH



Contract ID CNP927 - GILES

Item No. Description Quantity Units

802-12.01 ACER NEGUNDO (BOX ELDER SEEDLNG B.R.) 14.000 EACH

802-12.22 OSTRYA VIRGINIANA (IRONWOOD SEEDLNG B.R.) 13.000 EACH

803-01 SODDING (NEW SOD) 160,349.000 S.Y.

805-12.01 EROSION CONTROL BLANKET (TYPE I) 101,305.000 S.Y.

806-02.03 PROJECT MOWING 4.000 CYCL

202-04.50 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(2 @ 10' X 5' X 27' BOX CULVERT, 141+87.75)

(1) LS

604-02.01 CLASS A CONCRETE (BOX BRIDGES) 494.000 C.Y.

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES) 97,823.000 LB.

791-01.02 2IN STEEL GAS MAIN 365.000 L.F.

791-01.06 8IN STEEL GAS MAIN 5,255.000 L.F.

791-01.40 RELOCATE SERVICE 1.000 EACH

791-05.02 BORE/JACK 6IN - STEEL CASING PIPE - UNCON. 70.000 L.F.

791-05.05 BORE/JACK 16IN - STEEL CASING PIPE - UNCON. 365.000 L.F.

791-06.13 CONNECT TO 8IN EX. STL MAIN 6.000 EACH

791-07.12 8IN STEEL GAS VALVE ASSEMBLY 8.000 EACH

791-08.02 3/4IN SERVICE ASSEMBLY 1.000 EACH

791-08.12 3/4IN STEEL SERVICE PIPE 250.000 L.F.

791-10.07 RETIRE IN PLACE 8IN SERV CUT & PLUG 5.000 EACH

795-01.04 6IN DIP SLIP JOINT WATER LINE 18,000.000 L.F.

795-01.10 12IN DIP SLIP JOINT WATER LINE 4,870.000 L.F.

795-01.26 2IN DIP SLIP JOINT WATER LINE 155.000 L.F.

795-05.60 BORE/JACK 6IN STEEL CASING PIPE-UNCON. 145.000 L.F.

795-05.63 BORE/JACK 12IN STEEL CASING PIPE-UNCON. 2,165.000 L.F.

795-05.71 BORE/JACK __IN STEEL CASING PIPE-UNCON (22
IN)

150.000 L.F.

795-06.07 CONNECT TO 12IN WATER LINE 4.000 EACH

795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE 6.000 EACH

795-07.34 INSERTION VALVE (12IN) 6.000 EACH

795-08.01 2IN GATE VALVE ASSEMBLY 1.000 EACH

795-08.04 6IN GATE VALVE ASSEMBLY 44.000 EACH



Contract ID CNP927 - GILES

Item No. Description Quantity Units

795-08.09 12IN GATE VALVE ASSEMBLY 8.000 EACH

795-10.01 3/4IN AUTO AIR RELEASE VALVE ASSEMBLY 1.000 EACH

795-11.02 FIRE HYDRANT ASSEMBLY 3.000 EACH

795-13.01 DI FITTINGS 7,145.000 LB.

795-14.01 CLASS A CONCRETE 18.000 C.Y.

797-03.09 10IN PVC FORCE MAIN 5,020.000 L.F.

797-06.66 BORE/JACK 20IN STEEL CASING PIPE-UNCON. 370.000 L.F.

797-08.02 PVC FITTINGS 305.000 LB.

797-09.26 2IN AIR/VAC VALVE ASSEMBLY 1.000 EACH

797-10.17 CONNECT TO 6IN FORCE MAIN 1.000 EACH

797-10.19 CONNECT TO 10IN FORCE MAIN 4.000 EACH



Contract ID CNP926 - LEWIS

Item No. Description Quantity Units

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

293.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 2.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 174.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 440.000 TON

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-01.51 PORTABLE BARRIER RAIL DELINEATOR (DOUBLE) 25.000 EACH

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 620.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 72.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 8.000 EACH

712-06 SIGNS (CONSTRUCTION) 307.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 22.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 1.000 L.M.

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 2,873.000 L.F.

716-11.01 SPRAY THERMO PAVEMENT MARKING (4IN LINE) 2.250 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(BRIDGE ID NO. 51SR0990017)

(1) LS

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

919.000 S.Y.

604-10.02 CONCRETE REPAIRS 10.000 C.Y.

604-10.60 EXPANSION JOINT REPAIRS (MODULAR TYPE) 40.000 L.F.

604-10.61 EXPANSION JOINT REPAIRS (MODULAR TYPE) 40.000 L.F.

604-10.70 EXPANSION JOINT REPAIRS 68.000 L.F.

617-01 BRIDGE DECK SEALANT 1,530.000 S.Y.

617-02 BRIDGE DECK CRACK SEALING 440.000 L.F.



Contract ID CNP926 - LEWIS

Item No. Description Quantity Units

617-05 SEALANT (DESCRIPTION) (HMWM) 3.000 GAL.

620-03.11 CONCRETE PARAPET (DESCRIPTION) (NATCHEZ
TRACE RAIL)

968.000 L.F.



Contract ID CNP295 - ANDERSON

Item No. Description Quantity Units

201-01 CLEARING AND GRUBBING (1) LS

208-01 SHOULDERS AND DITCHES 27.700 L.M.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 1,000.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 385.000 TON

307-03.09 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING C

29,966.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 242.000 TON

403-05 BITUMINOUS MATERIAL(TC/FOG SEAL)(UNDILUTED) 33.000 TON

411-03.23 ACS MIX (PG76-22) OGFC 17,052.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

27.700 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 27,984.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 314.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 157.000 EACH

712-06 SIGNS (CONSTRUCTION) 4,210.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

10.000 EACH

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 300.000 HOUR

713-02.04 DELINEATOR (MILE MARKER) & STEEL POST 14.000 EACH

713-02.14 FLEXIBLE DELINEATOR (WHITE) 265.000 EACH

713-02.15 FLEXIBLE DELINEATOR (YELLOW) 78.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

713-16.50 REMOVE AND REPLACE SIGN (DESCRIPTION)
(R1-1)

1.000 EACH

716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) 1,202.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

1,150.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 143.000 L.F.

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 2,950.000 L.F.



Contract ID CNP295 - ANDERSON

Item No. Description Quantity Units

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 3.000 EACH

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY
ARROW)

4.000 EACH

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 990.000 L.F.

716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE) 17.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

34.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

1,980.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

1,919.000 L.F.

717-01 MOBILIZATION (1) LS

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) 50.000 S.Y.

604-10.34 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(FULL DEPTH)

185.000 S.Y.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 250.000 S.Y.

604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(PARTIAL DEPTH)

340.000 S.Y.

617-01 BRIDGE DECK SEALANT 4,075.000 S.Y.



Contract ID CNP329 - ANDERSON ,  BEDFORD, ETC.

Item No. Description Quantity Units

712-01.02 LANE CLOSURE 12.000 EACH

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 71,255.000 LB.

713-16.31 SIGNS (DESCRIPTION) (EMR-SIGN FACES) 5,208.000 EACH

713-16.32 SIGNS (DESCRIPTION) (EMR-CONCETE MOUNT) 254.000 EACH

717-01 MOBILIZATION (1) LS



Contract ID CNP326 - ANDERSON ,  BLOUNT, ETC.

Item No. Description Quantity Units

502-02 HOLES 10.000 EACH

502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY 911.000 C.Y.

502-03.26 PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH
EARLY

1,367.000 S.Y.

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) 7,360.000 L.F.

502-04.02 LOAD TRANSFER DOWELS 2,100.000 EACH

502-04.03 TRANSVERSE TIE-BARS 1,650.000 EACH

502-07 SPALL REPAIR 80.000 S.Y.

502-08 PRE-ROLLING 40.000 S.Y.

502-08.02 RESEALING JOINTS (SILICONE SEALANT) 8,370.000 L.F.

502-08.03 SEALING SHOULDER JOINTS 3,700.000 L.F.

502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT) 2,400.000 L.F.

502-10 CEMENT-FLY ASH GROUT 200.000 C.F.

502-25 SAWING CONCRETE JOINTS 4,400.000 L.F.

503-01 GRINDING CONCRETE PAVEMENT 3,000.000 S.Y.

503-60 RETROFIT DOWEL BAR 280.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 120.000 EACH

712-06 SIGNS (CONSTRUCTION) 336.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-09.01 REMOVABLE PAVEMENT MARKING LINE 1,000.000 L.F.

716-01.10 SNOWPLOWABLE REFLECTIVE MARKER 15.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

15.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

2.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

500.000 L.F.

717-01 MOBILIZATION (1) LS



Contract ID CNP324 - ANDERSON ,  BLOUNT, ETC.

Item No. Description Quantity Units

611-07.11 CLEAN DRAIN(WITH GRATE) 1,066.000 EACH

611-07.12 CLEAN DRAIN(WALL DRAIN) 141.000 EACH

611-07.13 PIPE CLEANING (<18IN DIA.) 3,000.000 L.F.

611-07.14 PIPE CLEANING (>OR=18IN DIA.) 800.000 L.F.

712-01.02 LANE CLOSURE 60.000 EACH

717-01 MOBILIZATION (1) LS

719-01 SWEEPING 15,739.000 L.M.



Contract ID CNP320 - BENTON ,  CARROLL, ETC.

Item No. Description Quantity Units

611-07.11 CLEAN DRAIN(WITH GRATE) 633.000 EACH

611-07.12 CLEAN DRAIN(WALL DRAIN) 832.000 EACH

611-07.13 PIPE CLEANING (<18IN DIA.) 1,200.000 L.F.

611-07.14 PIPE CLEANING (>OR=18IN DIA.) 400.000 L.F.

712-01.02 LANE CLOSURE 40.000 EACH

717-01 MOBILIZATION (1) LS

719-01.02 ROADWAY SWEEPING 1,443.000 L.M.

719-01.11 SWEEPING 4,887.000 L.M.



Contract ID CNP328 - BENTON ,  CARROLL, ETC.

Item No. Description Quantity Units

502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY 1,023.000 C.Y.

502-03.26 PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH
EARLY

1,534.000 S.Y.

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) 9,200.000 L.F.

502-04.02 LOAD TRANSFER DOWELS 2,600.000 EACH

502-04.03 TRANSVERSE TIE-BARS 2,000.000 EACH

502-08.02 RESEALING JOINTS (SILICONE SEALANT) 7,610.000 L.F.

502-08.03 SEALING SHOULDER JOINTS 3,400.000 L.F.

502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT) 1,600.000 L.F.

502-25 SAWING CONCRETE JOINTS 4,000.000 L.F.

503-01 GRINDING CONCRETE PAVEMENT 3,000.000 S.Y.

706-10.74 CONCRETE BARRIER WALL REPAIR 20.000 C.Y.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 120.000 EACH

712-06 SIGNS (CONSTRUCTION) 336.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-09.01 REMOVABLE PAVEMENT MARKING LINE 1,000.000 L.F.

716-01.10 SNOWPLOWABLE REFLECTIVE MARKER 15.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

15.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

3.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

500.000 L.F.

717-01 MOBILIZATION (1) LS



Contract ID CNP296 - BLOUNT

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 1,325.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 2,200.000 TON

203-03 BORROW EXCAVATION (UNCLASSIFIED) 5,682.000 C.Y.

203-04.02 STRIPPING & STOCKPILE TOPSOIL 633.000 C.Y.

203-06 WATER 50.000 M.G.

204-01 CULVERT EXCAVATION (UNCLASSIFIED) 160.000 C.Y.

204-08 FOUNDATION FILL MATERIAL 9.000 C.Y.

209-05 SEDIMENT REMOVAL 34.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 557.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 410.000 L.F.

209-08.07 ROCK CHECK DAM PER 5.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 2.000 EACH

209-09.01 SANDBAGS 1,200.000 BAG

209-09.03 SEDIMENT FILTER BAG (15' X 15') 2.000 EACH

209-09.43 CURB INLET PROTECTION (TYPE 4) 5.000 EACH

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 32.000 S.Y.

209-40.30 CATCH BASIN PROTECTION (TYPE A) 10.000 EACH

209-40.33 CATCH BASIN PROTECTION (TYPE D) 4.000 EACH

209-65.01 TEMPORARY STREAM DIVERSION (DESCRIPTION) (1) LS

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 6,095.000 TON

303-01.01 GRANULAR BACKFILL (ROADWAY) 230.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 22.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

55.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

1,105.000 TON

307-02.02 ASPHALT CEMENT (PG70-22)(BPMB-HM) GRADING
A-S

5.000 TON



Contract ID CNP296 - BLOUNT

Item No. Description Quantity Units

307-02.03 AGGREGATE (BPMB-HM) GRADING A-S MIX 105.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

565.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 1.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 0.500 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 7.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 85.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 40.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 850.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

0.500 L.M.

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

0.500 L.M.

411-12.03 SCORING FOR RUMBLE STRIPE
(NON-CONTINUOUS) (8IN WIDTH)

0.250 L.M.

415-01.03 COLD PLANING BITUMINOUS PAVEMENT 20.000 C.Y.

604-01.01 CLASS A CONCRETE (ROADWAY) 40.000 C.Y.

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY) 7,800.000 LB.

607-02.02 15" CONCRETE PIPE CULVERT(CLASS III) 115.000 L.F.

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 769.000 L.F.

611-02.10 JUNCTION BOX, TYPE 1 2.000 EACH

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH 3.000 EACH

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH 1.000 EACH

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH 2.000 EACH

621-03.02 18" TEMPORARY DRAINAGE PIPE 80.000 L.F.

701-03 CONCRETE MEDIAN PAVEMENT 300.000 C.Y.

702-01 CONCRETE CURB 145.000 C.Y.

705-02.02 SINGLE GUARDRAIL (TYPE 2) 350.000 L.F.

705-04.03 GUARDRAIL TERMINAL (TYPE 13) 1.000 EACH

705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) 1.000 EACH

705-08.10 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-2 10.000 EACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 50.000 TON



Contract ID CNP296 - BLOUNT

Item No. Description Quantity Units

709-05.06 MACHINED RIP-RAP (CLASS A-1) 25.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 50.000 TON

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 600.000 L.F.

710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1) 1.000 EACH

710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1) 1.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 3,500.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 120.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 30.000 EACH

712-06 SIGNS (CONSTRUCTION) 804.000 S.F.

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN
SUPPORTS)

2.000 C.Y.

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR
SIGN SUPPORTS)

225.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 875.000 LB.

713-11.03 2 1/2" DIA ROUND STEEL TUBE SIGN POST 200.000 LB.

713-11.05 SQUARE TUBE SIGN SUPPORT 801.000 LB.

713-11.21 P POST SLIP BASE 20.000 EACH

713-11.23 ROUND POST SLIP BASE 5.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 171.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 97.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) 6.000 EACH

716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color) 2.000 EACH

716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) 35.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

106.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 12.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

8.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 555.000 L.F.

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 60.000 S.F.



Contract ID CNP296 - BLOUNT

Item No. Description Quantity Units

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

3.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 2.000 L.M.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 5,800.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 1.000 L.M.

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN
LINE)

0.250 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

2.000 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.250 L.M.

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 201.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 500.000 S.Y.

740-11.03 TEMPORARY SEDIMENT TUBE 18IN (DESCRIPTION)
(DESCRIPTION)

1,820.000 L.F.

801-02 SEEDING (WITHOUT MULCH) 35.000 UNIT

801-03 WATER (SEEDING & SODDING) 5.000 M.G.

805-12.03 EROSION CONTROL BLANKET (TYPE III) 2,745.000 S.Y.



Contract ID CNP327 - BRADLEY ,  COFFEE, ETC.

Item No. Description Quantity Units

502-02 HOLES 10.000 EACH

502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY 934.000 C.Y.

502-03.26 PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH
EARLY

1,400.000 S.Y.

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) 7,200.000 L.F.

502-04.02 LOAD TRANSFER DOWELS 2,420.000 EACH

502-04.03 TRANSVERSE TIE-BARS 1,800.000 EACH

502-07 SPALL REPAIR 100.000 S.Y.

502-08 PRE-ROLLING 20.000 S.Y.

502-08.02 RESEALING JOINTS (SILICONE SEALANT) 7,460.000 L.F.

502-08.03 SEALING SHOULDER JOINTS 3,900.000 L.F.

502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT) 1,800.000 L.F.

502-10 CEMENT-FLY ASH GROUT 200.000 C.F.

502-25 SAWING CONCRETE JOINTS 5,120.000 L.F.

503-01 GRINDING CONCRETE PAVEMENT 3,000.000 S.Y.

503-60 RETROFIT DOWEL BAR 210.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 120.000 EACH

712-06 SIGNS (CONSTRUCTION) 336.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-09.01 REMOVABLE PAVEMENT MARKING LINE 1,000.000 L.F.

716-01.10 SNOWPLOWABLE REFLECTIVE MARKER 10.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

10.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

2.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

500.000 L.F.

717-01 MOBILIZATION (1) LS



Contract ID CNP325 - BRADLEY ,  GRUNDY, ETC.

Item No. Description Quantity Units

611-07.10 CLEAN DRAIN (TRENCH DRAIN) 10,000.000 L.F.

611-07.11 CLEAN DRAIN(WITH GRATE) 675.000 EACH

611-07.12 CLEAN DRAIN(WALL DRAIN) 250.000 EACH

611-07.13 PIPE CLEANING (<18IN DIA.) 6,000.000 L.F.

611-07.14 PIPE CLEANING (>OR=18IN DIA.) 1,500.000 L.F.

712-01.02 LANE CLOSURE 125.000 EACH

717-01 MOBILIZATION (1) LS

719-01 SWEEPING 7,616.000 L.M.



Contract ID CNP278 - BRADLEY &  MCMINN

Item No. Description Quantity Units

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 3,172.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 251.000 TON

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT 4,070.000 TON

411-03.09 ACS MIX(PG76-22) THIN LIFT ASPHALT 8,531.000 TON

411-03.23 ACS MIX (PG76-22) OGFC 17,457.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

16.000 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 356,249.000 S.Y.

705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-01.51 PORTABLE BARRIER RAIL DELINEATOR (DOUBLE) 75.000 EACH

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,500.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 400.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 35.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 56.000 EACH

712-06 SIGNS (CONSTRUCTION) 2,874.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

3.000 EACH

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 2,000.000 HOUR

713-02.14 FLEXIBLE DELINEATOR (WHITE) 1,062.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1
COLOR LENS)

10,540.000 EACH

716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) 10,680.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

6,602.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

3,422.000 S.Y.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 119.900 L.M.



Contract ID CNP278 - BRADLEY &  MCMINN

Item No. Description Quantity Units

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

46.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

7,080.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

4,367.000 L.F.

717-01 MOBILIZATION (1) LS

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) 20.000 S.Y.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 920.000 S.Y.

617-01 BRIDGE DECK SEALANT 9,386.000 S.Y.



Contract ID CNP323 - CARTER ,  SULLIVAN, ETC.

Item No. Description Quantity Units

717-01 MOBILIZATION (1) LS

719-01 SWEEPING 1,439.000 L.M.



Contract ID CNP321 - CHEATHAM ,  DAVIDSON, ETC.

Item No. Description Quantity Units

502-02 HOLES 10.000 EACH

502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY 973.000 C.Y.

502-03.26 PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH
EARLY

1,460.000 S.Y.

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) 8,460.000 L.F.

502-04.02 LOAD TRANSFER DOWELS 4,210.000 EACH

502-04.03 TRANSVERSE TIE-BARS 2,100.000 EACH

502-08 PRE-ROLLING 30.000 S.Y.

502-08.02 RESEALING JOINTS (SILICONE SEALANT) 9,120.000 L.F.

502-08.03 SEALING SHOULDER JOINTS 3,840.000 L.F.

502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT) 2,000.000 L.F.

502-10 CEMENT-FLY ASH GROUT 180.000 C.F.

502-25 SAWING CONCRETE JOINTS 3,660.000 L.F.

503-01 GRINDING CONCRETE PAVEMENT 4,000.000 S.Y.

503-60 RETROFIT DOWEL BAR 240.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 120.000 EACH

712-06 SIGNS (CONSTRUCTION) 336.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-09.01 REMOVABLE PAVEMENT MARKING LINE 1,000.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

716-01.10 SNOWPLOWABLE REFLECTIVE MARKER 25.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

25.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

3.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

500.000 L.F.

717-01 MOBILIZATION (1) LS



Contract ID CNP299 - CUMBERLAND

Item No. Description Quantity Units

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 4,122.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

7,563.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

19,215.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 166.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 4,308.000 TON

411-03.10 ACS MIX(PG76-22) GRADING D 11,265.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

18.000 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 225,685.000 S.Y.

705-04.25 GUARDRAIL & BARRIER DELINEATOR 120.000 EACH

705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-01.51 PORTABLE BARRIER RAIL DELINEATOR (DOUBLE) 75.000 EACH

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,500.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 220.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 24.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 56.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,817.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

4.000 EACH

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 2,000.000 HOUR

713-02.14 FLEXIBLE DELINEATOR (WHITE) 250.000 EACH

713-02.15 FLEXIBLE DELINEATOR (YELLOW) 75.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) 790.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

790.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 200.000 L.F.



Contract ID CNP299 - CUMBERLAND

Item No. Description Quantity Units

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

11.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 1,810.000 L.F.

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY
ARROW)

4.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 15.000 S.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 46.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

25.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

4,240.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

1,796.000 L.F.

717-01 MOBILIZATION (1) LS

730-03.31 FIBER DISTRIBUTION BOX 4.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC) 48.000 L.F.

730-14.02 SAW SLOT 600.000 L.F.

730-14.03 LOOP WIRE 2,440.000 L.F.

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

1,306.000 S.Y.

604-10.05 CONCRETE REPAIR (BRIDGERAIL) 120.000 S.F.

604-10.34 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(FULL DEPTH)

125.000 S.Y.

604-10.44 EXPANSION JOINT REPAIRS 190.000 L.F.

604-10.53 CONCRETE REPAIRS (PARTIAL DEPTH OF
APPROACH PVT)

5.000 S.Y.

604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(PARTIAL DEPTH)

50.000 S.Y.

604-10.58 EPOXY INJECTION (INJECTION) 8.000 GAL.

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN
PLACE)

400.000 L.F.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 3,452.000 S.Y.



Contract ID CNP061 - CUMBERLAND

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

109-10.01 TRAINEE 4,000.000 HOUR

201-01 CLEARING AND GRUBBING (1) LS

202-06.01 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT
NO.1)

(1) LS

202-06.02 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT
NO.4)

(1) LS

202-06.03 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT
NO.32)

(1) LS

202-06.04 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT
NO.36)

(1) LS

202-06.05 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT
NO.55)

(1) LS

202-06.06 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT
NO.58)

(1) LS

202-06.07 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT
NO.59)

(1) LS

202-06.08 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT
NO.62)

(1) LS

202-06.09 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT
NO.66)

(1) LS

202-06.10 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT
NO.74)

(1) LS

202-06.11 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT
NO.75)

(1) LS

202-06.12 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT
NO.76)

(1) LS

202-06.13 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT
NO.79)

(1) LS

202-06.14 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT
NO.80)

(1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 67,807.970 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 5,646.000 TON

203-03 BORROW EXCAVATION (UNCLASSIFIED) 65,868.800 C.Y.

203-04 PLACING AND SPREADING TOPSOIL 1,131.000 C.Y.



Contract ID CNP061 - CUMBERLAND

Item No. Description Quantity Units

203-06 WATER 23,979.747 M.G.

204-08 FOUNDATION FILL MATERIAL 30.140 C.Y.

209-02.07 18" TEMPORARY SLOPE DRAIN 154.000 L.F.

209-05 SEDIMENT REMOVAL 3,518.900 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 3,653.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 39,196.000 L.F.

209-08.07 ROCK CHECK DAM PER 20.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 88.000 EACH

209-09.01 SANDBAGS 1,173.600 BAG

209-09.03 SEDIMENT FILTER BAG (15' X 15') 4.000 EACH

209-09.21 POLYACRYLAMIDE GEL LOGS 886.000 EACH

209-09.22 POLYACRYLAMIDE POWDER 4,897.961 LB.

209-09.41 CURB INLET PROTECTION (TYPE 2) 27.000 EACH

209-09.43 CURB INLET PROTECTION (TYPE 4) 177.000 EACH

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 81.440 S.Y.

209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1) 14.000 EACH

209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2) 12.000 EACH

209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5) 1.000 EACH

209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6) 84.000 EACH

209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7) 39.000 EACH

209-65.03 TEMPORARY DIVERSION CHANNEL 431.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 117,606.220 TON

303-01.01 GRANULAR BACKFILL (ROADWAY) (SEE PLANS) 391.110 TON

303-01.03 GRANULAR BACKFILL (RETAINING WALLS) 67.861 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 772.800 TON

303-10.03 MINERAL AGGREGATE (SIZE 68) 38.889 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

1,911.050 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

22,593.610 TON



Contract ID CNP061 - CUMBERLAND

Item No. Description Quantity Units

307-02.02 ASPHALT CEMENT (PG70-22)(BPMB-HM) GRADING
A-S

547.570 TON

307-02.03 AGGREGATE (BPMB-HM) GRADING A-S MIX 16,300.640 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

16,225.990 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 246.360 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 942.080 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 140.310 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 882.770 TON

411-01.10 ACS MIX(PG64-22) GRADING D 2,306.910 TON

411-02.10 ACS MIX(PG70-22) GRADING D 9,467.450 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

1.500 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 5,707.000 TON

604-01.01 CLASS A CONCRETE (ROADWAY) 186.813 C.Y.

604-02.01 CLASS A CONCRETE (BOX BRIDGES) 94.960 C.Y.

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 17,098.180 L.F.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 1,921.780 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 437.250 L.F.

607-09.02 48" CONCRETE PIPE CULVERT (CLASS III) 80.000 L.F.

611-07.31 18IN ENDWALL (SIDE DRAIN) 34.000 EACH

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1 15.000 EACH

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1 2.000 EACH

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1 3.000 EACH

611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH

611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1 1.000 EACH

611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH 37.000 EACH

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH 35.000 EACH

611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH 17.000 EACH

611-12.04 CATCH BASINS, TYPE 12, > 12' - 16' DEPTH 6.000 EACH



Contract ID CNP061 - CUMBERLAND

Item No. Description Quantity Units

611-14.01 CATCH BASINS, TYPE 14, 0' - 4' DEPTH 11.000 EACH

611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH 16.000 EACH

611-14.03 CATCH BASINS, TYPE 14, > 8' - 12' DEPTH 4.000 EACH

611-14.04 CATCH BASINS, TYPE 14, > 12' - 16' DEPTH 1.000 EACH

611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH 1.000 EACH

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH 1.000 EACH

611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH 1.000 EACH

611-42.03 CATCH BASINS, TYPE 42, > 8' - 12' DEPTH 2.000 EACH

621-03.02 18" TEMPORARY DRAINAGE PIPE 444.000 L.F.

621-03.04 30" TEMPORARY DRAINAGE PIPE 220.000 L.F.

701-01.02 CONCRETE SIDEWALK (6 ") 55,155.000 S.F.

701-02.03 CONCRETE CURB RAMP 9,555.000 S.F.

702-03 CONCRETE COMBINED CURB & GUTTER 699.917 C.Y.

705-02.02 SINGLE GUARDRAIL (TYPE 2) 405.700 L.F.

705-04.03 GUARDRAIL TERMINAL (TYPE 13) 1.000 EACH

705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) 5.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 5.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 92.000 EACH

705-09.07 REPOSITIONING IMPACT ATTENUATOR (NCHRP350
TL-3)

109.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 2,501.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 154.000 EACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 1,457.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 3,315.500 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 696.000 TON

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 22,885.780 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 15,480.000 L.F.

712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL 14,560.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 521.000 EACH



Contract ID CNP061 - CUMBERLAND

Item No. Description Quantity Units

712-06 SIGNS (CONSTRUCTION) 2,547.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 1,214.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 1.000 EACH

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 20.000 L.F.

713-02.36 FLEXIBLE BARRIER DELINEATOR 43.000 EACH

713-11.01 "U" SECTION STEEL POSTS 720.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 984.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 133.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 291.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.40 SIGN INSTALLATION (DESCRIPTION) (1) LS

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 3.000 EACH

713-16.07 END OF ROADWAY SIGN AND SUPPORT 2.000 EACH

716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1
COLOR LENS)

905.000 EACH

716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2
COLOR LENS)

289.000 EACH

716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) 423.000 EACH

716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) 403.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

87.600 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 410.000 L.F.

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 200.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

160.000 L.F.

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

1.000 EACH

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 1.000 EACH

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 34.290 L.M.

716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION
STRIPING)

174.810 S.Y.



Contract ID CNP061 - CUMBERLAND

Item No. Description Quantity Units

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 774.000 L.F.

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE
ARROW)

45.000 EACH

716-05.11 PAINTED PAVEMENT MARKING(STRAIGHT ARROW) 2.000 EACH

716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE) 400.000 L.F.

716-05.22 PAINTED PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

160.000 L.F.

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 42,243.000 L.F.

716-08.04 REMOVAL OF PAVEMENT MARKING
(CHANNELIZATION STRIPING)

107.000 S.Y.

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) 60.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

19.900 L.M.

717-01 MOBILIZATION (1) LS

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 1.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 5.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

1.000 EACH

730-03.20 INSTALL PULL BOX (TYPE A) 4.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 2.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 1.000 EACH

730-08.01 SIGNAL CABLE - 3 CONDUCTOR 371.000 L.F.

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 379.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 495.000 L.F.

730-09.01 SPAN WIRE ASSEMBLY(____LBS.MIN.BRK
STRENGTH) (21,234 LBS.MIN.BRK STRENGTH)

446.000 L.F.

730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER 333.000 L.F.

730-12.01 CONDUIT 1" DIAMETER (PVC) 516.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 254.000 L.F.

730-13.03 VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT) 2.000 EACH

730-14.01 SHIELDED DETECTOR CABLE 834.000 L.F.

730-14.02 SAW SLOT 1,340.000 L.F.

730-14.03 LOOP WIRE 3,318.000 L.F.



Contract ID CNP061 - CUMBERLAND

Item No. Description Quantity Units

730-15.30 CABINET (FOUR PHASE POLE MOUNTED) 1.000 EACH

730-16.02 EIGHT PHASE ACTUATED CONTROLLER 1.000 EACH

730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT) 2.000 EACH

730-23.02 STEEL STRAIN POLE (DESCRIPTION) (SIGNAL
SUPPORT)

2.000 EACH

730-23.30 PEDESTAL POLE (DESCRIPTION) (PEDESTRIAN
SIGNAL SUPPORT)

3.000 EACH

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH
BUTTON & 15IN SIGN

4.000 EACH

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 11,332.430 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 4,840.000 S.Y.

740-11.03 TEMPORARY SEDIMENT TUBE 18IN (DESCRIPTION)
(DESCRIPTION)

13,530.000 L.F.

801-01 SEEDING (WITH MULCH) 152.636 UNIT

801-01.02 CROWN VETCH MIXTURE (WITH MULCH) 154.300 UNIT

801-02 SEEDING (WITHOUT MULCH) 66.912 UNIT

801-03 WATER (SEEDING & SODDING) 2,443.015 M.G.

801-07 SEED (SUPPLEMENTAL APPLICATION) 34.343 LB.

801-07.01 CROWN VETCH SEED (SUPPLEMENTAL
APPLICATION)

34.718 LB.

801-08 FERTILIZER (SUPPLEMENTAL APPLICATION) 1.000 TON

802-11.02 ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN) 7.000 EACH

802-11.39 QUERCUS RUBRA (NORTHERN RED OAK 2-5FT
CNTNR GRWN)

8.000 EACH

802-12.01 ACER NEGUNDO (BOX ELDER SEEDLNG B.R.) 8.000 EACH

802-12.02 ACER RUBRUM (RED MAPLE SEEDLNG B.R.) 7.000 EACH

802-12.40 SALIX NIGRA (BLACK WILLOW SEEDLNG B.R.) 8.000 EACH

803-01 SODDING (NEW SOD) 25,521.333 S.Y.

805-01.02 TURF REINFORCEMENT MAT (CLASS II) 1,858.667 S.Y.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 9,962.000 S.Y.

806-02.03 PROJECT MOWING 6.000 CYCL

000-01.12 TRAFFIC CONTROL SYSTEMS 1.000 DAY



Contract ID CNP061 - CUMBERLAND

Item No. Description Quantity Units

201-01.03 CLEARING AND GRUBBING 1.000 ACRE

203-01.79 EXCAVATION/BACKFILL 650.000 C.Y.

203-40.02 ROCK ANCHORS (DESCRIPTION) (SEE PLANS) 264.000 L.F.

209-03.22 FILTER SOCK (18 INCH) 25,750.000 L.F.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 7,400.000 L.F.

209-09.01 SANDBAGS 962.000 BAG

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 3,375.000 S.Y.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 6,450.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 1,500.000 TON

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 2,400.000 S.Y.

773-25.26 INSTALL 35-2 SYP WOOD POLE 1.000 EACH

773-25.27 INSTALL 35-4 SYP WOOD POLE 1.000 EACH

773-25.28 INSTALL 3" SLIC SPLICE CASE 22.000 EACH

773-25.29 INSTALL 5" SLIC SPLICE CASE 57.000 EACH

773-25.30 INSTALL 7" SLIC SPLICE CASE 4.000 EACH

773-25.31 INSTALL 9" SLIC SPLICE CASE 4.000 EACH

773-25.32 INSTALL AKF25-24(.25M) COMM. CA. 128.000 L.F.

773-25.33 INSTALL AKF25-24(10M) COMM. CA. 1,751.000 L.F.

773-25.34 INSTALL AKF50-24(10M) COMM. CA. 316.000 L.F.

773-25.35 INSTALL AKF100-24(10M) COMM. CA. 934.000 L.F.

773-25.36 INSTALL AKF100-24(E) COMM. CA. 426.000 L.F.

773-25.38 INSTALL AKF300-24(10M) COMM. CA. 536.000 L.F.

773-25.39 INSTALL AKF400-24(10M) COMM. CA. 12,238.000 L.F.

773-25.40 INSTALL AKF400-26(10M) COMM. CA. 94.000 L.F.

773-25.41 INSTALL AKF600-24(10M) COMM. CA. 4,670.000 L.F.

773-25.43 INSTALL BM80 1 INCH RISER GUARD 2.000 EACH

773-25.44 INSTALL BM83 SERVICE GUARD 4.000 EACH

773-25.45 INSTALL FOSB(A)2 SNOW SHOE 22.000 EACH

773-25.46 INSTALL HACO(12) FIBER SPLICE CASE 1.000 EACH

773-25.47 INSTALL HACO(24) FIBER SPLICE CASE 1.000 EACH
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773-25.48 INSTALL HACO(72) FIBER SPLICE CASE 4.000 EACH

773-25.50 INSTALL HO1 FIBER CA. SPLICING 96.000 EACH

773-25.51 INSTALL PE1-3G DOWN GUY ASSEMBLY 81.000 EACH

773-25.52 INSTALL PE2-3G OVHD GUY ASSEMBLY 13.000 EACH

773-25.53 INSTALL PF1-5A ANCHOR ASSEMBLY 1.000 EACH

773-25.54 INSTALL PF3-5A SCREW IN ANCHOR ASSMBLY 34.000 EACH

773-25.55 INSTALL PF5-3A ROCK ANCHOR ASSMBLY 36.000 EACH

773-25.56 INSTALL PG31-100(88) LOAD COIL 1.000 EACH

773-25.57 INSTALL PG32-12(88) LOAD COIL 3.000 EACH

773-25.58 INTALL PM11 GUY GUARD ASSEMBLY 77.000 EACH

773-25.59 INSTALL PM2A POLE GRND ASSMBLY 181.000 EACH

773-25.60 INSTALL PM52 POLE NUMBER 47.000 EACH

773-25.61 INSTALL PM91-25-24-20 CABLE STUB 2.000 EACH

773-25.62 INSTALL PM91-50-24-20 CABLE STUB 2.000 EACH

773-25.63 INSTALL PM91-200-24-24 CABLE STUB 2.000 EACH

773-25.64 INSTALL SEA2-22 AERIAL DROP 7,012.000 L.F.

773-25.65 INSTALL SEB2-22 BURIED DROP 422.000 L.F.

773-25.66 INSTALL SEB5-22 BURIED DROP 300.000 L.F.

773-25.67 INSTALL UO12 UNDGRD FIBER CABLE 100.000 L.F.

773-25.68 INSTALL YFD12-SMDE(10M) FIBER CA. 38.000 L.F.

773-25.69 INSTALL YFD12-SMDE(E) FIBER CA. 874.000 L.F.

773-25.70 INSTALL YFD12-SMDE LOOP FIBER CA. 450.000 L.F.

773-25.71 INSTALL YFD24-SMDE(.25M) FIBER CA. 156.000 L.F.

773-25.72 INSTALL YFD24-SMDE LOOP FIBER CA. 200.000 L.F.

773-25.73 INSTALL YFD72-SMDE(10M) FIBER CA. 15,714.000 L.F.

773-25.74 INSTALL YFD72-SMDE LOOP FIBER CA. 1,800.000 L.F.

773-25.75 REARRANGE EXISTING BURIED CA. 3.000 EACH

773-25.76 REARRANGE CABLE STRAIGHT LINE POLE 4.000 EACH

773-25.77 REARRANGE CABLE ANGLE POLE 20.000 EACH

773-25.78 REARRANGE COMM. CABLE 600.000 L.F.
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773-25.79 REARRANGE COMM. CA. SPLICING 5,190.000 EACH

773-25.80 REARRANGE FIBER CA. SPLICING 132.000 EACH

773-25.81 REARRANGE COMM. SPLICE CASE 2.000 EACH

773-25.82 REARRANGE PM4 CABLE ARM 1.000 EACH

773-25.83 REARRANGE AERIAL DROP WIRE 77.000 EACH

773-25.84 REARRANGE RISER GUARD 2.000 EACH

773-25.85 REARRANGE WIRE TERMINAL 29.000 EACH

773-25.86 REMOVE COMM. CABLE 51,931.000 L.F.

773-25.87 REMOVE DISTRIBUTION WIRE 2.000 L.F.

773-25.88 REMOVE COMM. SPLICE CASE 1.000 EACH

773-25.89 REMOVE GUY ASSEMBLY 91.000 EACH

773-25.90 REMOVE ANCHOR ASSEMBLY 42.000 EACH

773-25.91 REMOVE PM4 CROSS ARM 7.000 EACH

773-25.92 REMOVE SYP POLE 99.000 EACH

773-25.93 REMOVE AERIAL DROP 152.000 EACH

773-25.94 REMOVE RISER GUARD 10.000 EACH

773-25.95 REMOVE WIRE TERMINAL 7.000 EACH

773-25.96 INSTALL AKFS104-24(10M) COMM. CA. 296.000 L.F.

773-25.97 INSTALL AKF200-24(10M) COMM. CA. 224.000 L.F.

773-25.98 INSTALL HC3 COMM. CA. SPLICING 4,302.000 EACH

790-01.05 POLE 30FT CLASS 6 WOOD 1.000 EACH

790-02.04 POLE 35FT CLASS 5 WOOD 1.000 EACH

790-03.02 POLE 40FT CLASS 3 WOOD 9.000 EACH

790-03.03 POLE 40FT CLASS 4 WOOD 11.000 EACH

790-04.03 POLE 45FT CLASS 3 WOOD 3.000 EACH

790-05.02 POLE 50FT CLASS 2 WOOD 4.000 EACH

790-06.02 POLE 55FT CLASS 2 WOOD 61.000 EACH

790-07.01 POLE 60FT CLASS 1 WOOD 13.000 EACH

790-10.05 POLE 75FT CLASS H2 METAL 1.000 EACH

790-10.07 POLE 75FT CLASS H4 METAL 1.000 EACH



Contract ID CNP061 - CUMBERLAND

Item No. Description Quantity Units

790-11.05 POLE 80FT CLASS H2 METAL 7.000 EACH

790-11.06 POLE 80FT CLASS H3 METAL 3.000 EACH

790-12.05 POLE 85FT CLASS H2 METAL 6.000 EACH

790-12.07 POLE 85FT CLASS H4 METAL 1.000 EACH

790-13.05 POLE 90FT CLASS H2 METAL 3.000 EACH

790-13.06 POLE 90FT CLASS H3 METAL 12.000 EACH

790-14.06 POLE 95FT CLASS H3 METAL 3.000 EACH

790-14.07 POLE 95FT CLASS H4 METAL 2.000 EACH

790-15.01 POLE 100FT CLASS H4 METAL 1.000 EACH

790-16.01 POLE 105FT CLASS H4 METAL 1.000 EACH

790-17.01 POLE 110FT CLASS H4 METAL 1.000 EACH

790-17.02 POLE 110FT CLASS H5 METAL 5.000 EACH

790-18.01 POLE 115FT CLASS H4 METAL 1.000 EACH

790-20.01 POLE(DESCRIPTION) (H1-85) 2.000 EACH

790-20.01 POLE(DESCRIPTION) (SEE PLANS) 3.000 EACH

790-20.02 POLE(DESCRIPTION) (H1-95) 3.000 EACH

790-20.03 POLE(DESCRIPTION) (H2-100) 3.000 EACH

790-20.04 POLE(DESCRIPTION) (H2-105) 2.000 EACH

790-20.05 POLE(DESCRIPTION) (H2-110) 1.000 EACH

790-20.06 POLE(DESCRIPTION) (H3-100) 2.000 EACH

790-20.07 POLE(DESCRIPTION) (H3-110) 1.000 EACH

790-20.08 POLE(DESCRIPTION) (H2-85) 10.000 EACH

790-22.01 1PH SGL PRIMARY SUPPORT 25KV 2.000 EACH

790-22.10 1PH SUSPENSION ANGLE 25KV 1.000 EACH

790-22.11 1PH DDE ANGLE 25KV 3.000 EACH

790-22.12 1PH DEAD END MISC 25KV 41.000 EACH

790-22.13 1PH DEAD END 25KV 12.000 EACH

790-22.16 1PH DDE TANGENT 25KV 2.000 EACH

790-24.08 2PH DEAD END CROSSARM 25KV 3.000 EACH

790-24.10 2PH DDE XARM 25KV 1.000 EACH



Contract ID CNP061 - CUMBERLAND

Item No. Description Quantity Units

790-26.02 3PH CROSSARM DBL LRG COND 25KV 8.000 EACH

790-26.03 3PH CROSSARM SGL LRG COND 25KV 35.000 EACH

790-26.15 3PH XARM DBL 10FT LRG COND SM ANGLE 25KV 9.000 EACH

790-26.18 3PH VERTICAL SM ANGLE SUSP BKT 25KV 3.000 EACH

790-26.20 3PH VERTICAL ANGLE LRG COND 25KV 4.000 EACH

790-26.21 3PH VERTICAL DDE ANGLE 25KV 2.000 EACH

790-26.24 3PH VERTICAL DEAD END LRG COND 25KV 6.000 EACH

790-26.26 3PH CROSSARM DEAD END 25KV 6.000 EACH

790-26.27 3PH CROSSARM DBL DDE 25KV 3.000 EACH

790-26.28 3PH DBL 10FT XARM DDE 25KV 1.000 EACH

790-30.03 SECONDARY ASSEMBLIES DEADEND 2.000 EACH

790-31.02 SERVICE ASSEMBLY-POLE TYPE 62.000 EACH

790-31.04 SERVICE CONDUCTOR 6 AL DUPLEX 95.000 L.F.

790-31.11 SERVICE CONDUCTOR 2 AL TRIPLEX 1,321.000 L.F.

790-31.13 SERVICE CONDUCTOR 2/0 AL TRIPLEX 96.000 L.F.

790-31.20 SERVICE CONDUCTOR 1/0 AL QPLEX 364.000 L.F.

790-32.01 DOWN GUY - THROUGH BOLT TYPE 78.000 EACH

790-32.06 DOWN GUY - INSULATED 52.000 EACH

790-32.23 GUY GUARD 133.000 EACH

790-33.18 ROCK ANCHOR GUY BOLT TYPE 126.000 EACH

790-40.02 OH COND 2 7/1 ACSR SPARATE 11,120.000 L.F.

790-40.03 OH COND 1/0 6/1 ACSR RAVEN 3,052.000 L.F.

790-40.05 OH COND 3/0 6/1 ACSR PIGEON 18,855.000 L.F.

790-40.10 OH COND 336.4 26/7 ACSR LINNET 306.000 L.F.

790-40.24 OH COND 795 26/7 ACSR DRAKE 135,466.000 L.F.

790-40.76 OH STATIC COND _____ _____ ___________ (SEE
PLANS)

27,748.000 L.F.

790-43.59 SECONDARY RISER (DESCRIPTION) (SEE PLANS) 4.000 EACH

790-46.01 1PH TRANSFORMER 9.000 EACH

790-49.01 3PH XFMR BNK POLE MTD NO FUSE/ARRESTERS 1.000 EACH



Contract ID CNP061 - CUMBERLAND

Item No. Description Quantity Units

790-58.06 GOAB SWITCH 15KV 1.000 EACH

790-60.04 2 - 1PH SECTIONALIZERS OR RECLOSERS 15KV 2.000 EACH

790-61.01 1PH FUSE CUTOUT XARM MOUNT 25KV 2.000 EACH

790-61.05 2 - 1PH SECTIONALIZERS OR RECLOSERS 25KV 1.000 EACH

790-61.10 3PH SECTLR OR RECL W/ BYPASS SW 25KV 1.000 EACH

790-62.03 1PH HYDR RECL 50A CONT 1250A INT 15KV 4.000 EACH

790-62.08 1PH HYDR RECL 560A CONT 10000A INT 15KV 1.000 EACH

790-64.01 SEC MTG 1PH 120/240 VOLTS 2.000 EACH

790-64.10 SEC MTG 3PH 120/240 VOLTS (4 WIRE ?) 3.000 EACH

790-64.14 PRI MTG 3PH CLUSTER MOUNT 3.000 EACH

790-65.06 LIGHTNING ARRESTER POLE MTD 18 KV 2.000 EACH

790-68.01 POLE GROUND ROD TYPE 163.000 EACH

790-68.12 LARGE BRACES 1.000 EACH

790-69.21 1-SGL PHASE RECLOSER 2.000 EACH

790-70.12 STREET LIGHT - HPS  (DESCRIPTION) (SEE PLANS) 10.000 EACH

790-70.13 STREET LIGHT - HPS  (DESCRIPTION) (SEE PLANS) 1.000 EACH

790-70.14 STREET LIGHT - HPS  (DESCRIPTION) (SEE PLANS) 1.000 EACH

790-70.20 STREET LIGHT (DESCRIPTION) (SEE PLANS) 2.000 EACH

790-70.21 STREET LIGHT (DESCRIPTION) (SEE PLANS) 3.000 EACH

790-71.66 TANGENT W/ UPSWEPT ARMS 161KV MAX 53.000 EACH

790-71.67 HORIZ POST TANGENT 161KV MAX 1.000 EACH

790-71.68 HORIZ POST SM ANG 161KV MAX 2.000 EACH

790-71.69 VERTICAL DDE 161KV MAX 14.000 EACH

790-71.70 INTERMEDIATE ANGLE SINGLE POLE 161KV
ASSEMBLY

2.000 EACH

790-71.71 LARGE ANGLE SINGLE POLE 161KV ASSEMBLY 1.000 EACH

790-72.15 MEDIUM DUTY GUYING TEE 264.000 EACH

790-73.02 INS STRING W/ CUSHIONED SUSP 1.000 EACH

790-98.02 REMOVE POLES 1.000 EACH

793-02.90 GUY WIRE (DESCRIPTION) (SEE PLANS) 264.000 EACH



Contract ID CNP061 - CUMBERLAND

Item No. Description Quantity Units

795-03.02 2IN PVC WATER LINE 320.000 L.F.

795-03.04 4IN PVC WATER LINE 680.000 L.F.

795-03.05 6IN PVC WATER LINE 3,500.000 L.F.

795-03.06 8IN PVC WATER LINE 3,000.000 L.F.

795-03.07 10IN PVC WATER LINE 3,400.000 L.F.

795-03.08 12IN PVC WATER LINE 160.000 L.F.

795-05.74 BORE/JACK 6IN STEEL CASING PIPE-ROCK. 100.000 L.F.

795-05.75 BORE/JACK 8IN STEEL CASING PIPE-ROCK. 130.000 L.F.

795-05.76 BORE/JACK 10IN STEEL CASING PIPE-ROCK. 310.000 L.F.

795-05.79 BORE/JACK 16IN STEEL CASING PIPE-ROCK. 115.000 L.F.

795-05.80 BORE/JACK 18IN STEEL CASING PIPE-ROCK. 120.000 L.F.

795-05.81 BORE/JACK 20IN STEEL CASING PIPE-ROCK. 100.000 L.F.

795-06.01 CONNECT TO 2IN WATER LINE 2.000 EACH

795-06.03 CONNECT TO 4IN WATER LINE 4.000 EACH

795-06.04 CONNECT TO 6IN WATER LINE 8.000 EACH

795-06.05 CONNECT TO 8IN WATER LINE 8.000 EACH

795-06.06 CONNECT TO 10IN WATER LINE 12.000 EACH

795-06.07 CONNECT TO 12IN WATER LINE 2.000 EACH

795-07.01 4IN X 4IN TAPPING SLEEVE AND VALVE 2.000 EACH

795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE 2.000 EACH

795-07.04 8IN X 4IN TAPPING SLEEVE AND VALVE 2.000 EACH

795-07.05 8IN X 6IN TAPPING SLEEVE AND VALVE 1.000 EACH

795-07.08 10IN X 6IN TAPPING SLEEVE AND VALVE 1.000 EACH

795-08.01 2IN GATE VALVE ASSEMBLY 1.000 EACH

795-08.03 4IN GATE VALVE ASSEMBLY 1.000 EACH

795-08.04 6IN GATE VALVE ASSEMBLY 5.000 EACH

795-08.05 8IN GATE VALVE ASSEMBLY 7.000 EACH

795-08.06 10IN GATE VALVE ASSEMBLY 3.000 EACH

795-08.25 ELECTRONIC CONTROL VALVE VAULT W/BYPASS 1.000 EACH

795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY 56.000 EACH



Contract ID CNP061 - CUMBERLAND

Item No. Description Quantity Units

795-09.10 SAMPLE TAP 16.000 EACH

795-11.04 RELOCATE FIRE HYDRANT 4.000 EACH

795-13.01 DI FITTINGS 1,241.000 LB.

797-03.04 2IN PVC FORCE MAIN 660.000 L.F.

797-03.06 4IN PVC FORCE MAIN 600.000 L.F.

797-06.72 BORE/JACK 6IN STEEL CASING PIPE-ROCK. 180.000 L.F.

797-06.74 BORE/JACK 10IN STEEL CASING PIPE-ROCK. 220.000 L.F.

797-08.01 DI FITTINGS 1,054.000 LB.

797-08.02 PVC FITTINGS 10.000 LB.

797-09.28 4IN AIR/VAC VALVE ASSEMBLY 2.000 EACH

801-01 SEEDING (WITH MULCH) 400.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 1,800.000 UNIT

801-01.16 BONDED FIBER MATRIX HYDROMULCH
(W/PERMANENT SEED)

400.000 UNIT

802-11.11 CERCIS CANADENSIS (REDBUD 2-5FT CNTNR
GRWN)

100.000 EACH

802-13.57 ILEX OPACA (AMERICAN HOLLY SDLNG BARE
ROOT)

100.000 EACH



Contract ID CNP280 - DAVIDSON

Item No. Description Quantity Units

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 475.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

4,100.000 TON

307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS 16,105.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 279.000 TON

411-03.23 ACS MIX (PG76-22) OGFC 20,842.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

14.600 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 24,868.000 TON

705-02.02 SINGLE GUARDRAIL (TYPE 2) 1,370.000 L.F.

705-04.03 GUARDRAIL TERMINAL (TYPE 13) 2.000 EACH

705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) 1.000 EACH

706-01 GUARDRAIL REMOVED 1,370.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,500.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 540.000 EACH

712-04.50 PORTABLE BARRIER RAIL DELINEATOR 75.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,814.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

5.000 EACH

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 1,250.000 HOUR

713-02.14 FLEXIBLE DELINEATOR (WHITE) 75.000 EACH

713-02.15 FLEXIBLE DELINEATOR (YELLOW) 30.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) 2,500.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

2,500.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

690.000 S.Y.



Contract ID CNP280 - DAVIDSON

Item No. Description Quantity Units

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

9.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

2.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 66.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

33.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

14,930.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

2,250.000 L.F.

717-01 MOBILIZATION (1) LS

730-03.20 INSTALL PULL BOX (TYPE A) 2.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC) 40.000 L.F.

730-14.02 SAW SLOT 620.000 L.F.

730-14.03 LOOP WIRE 2,100.000 L.F.

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) 150.000 S.Y.

604-10.32 EXPANSION JOINT REPAIRS (TYPE A) 463.000 L.F.

604-10.34 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(FULL DEPTH)

40.000 S.Y.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 585.000 S.Y.

604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(PARTIAL DEPTH)

370.000 S.Y.

617-01 BRIDGE DECK SEALANT 3,764.000 S.Y.



Contract ID CNP285 - DAVIDSON

Item No. Description Quantity Units

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

3,400.000 TON

307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS 3,395.000 TON

307-50.24 ASPHALT CONC. MAINT. MIX (PG76-22) GRADING
BM2 (PLACED)

3,000.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 151.000 TON

411-03.09 ACS MIX(PG76-22) THIN LIFT ASPHALT 3,232.000 TON

411-03.23 ACS MIX (PG76-22) OGFC 11,215.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

10.400 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 13,382.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,900.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 650.000 EACH

712-04.50 PORTABLE BARRIER RAIL DELINEATOR 90.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 2,036.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

4.000 EACH

712-08.03 ARROW BOARD (TYPE C) 7.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 450.000 HOUR

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 8.000 EACH

716-01.12 RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1
COLOR LENS)

975.000 EACH

716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) 1,968.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

2,943.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

2,609.000 S.Y.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

3.000 EACH



Contract ID CNP285 - DAVIDSON

Item No. Description Quantity Units

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

3.000 EACH

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) 3.000 EACH

716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE
ARROW)

3.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 25.100 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

15.400 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

9,454.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

20,634.000 L.F.

717-01 MOBILIZATION (1) LS

604-10.34 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(FULL DEPTH)

700.000 S.Y.

604-10.44 EXPANSION JOINT REPAIRS 463.000 L.F.

604-10.53 CONCRETE REPAIRS 150.000 S.Y.

604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(PARTIAL DEPTH)

690.000 S.Y.

617-01 BRIDGE DECK SEALANT 4,242.000 S.Y.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 838.000 S.Y.



Contract ID CNP332 - DAVIDSON

Item No. Description Quantity Units

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 461.000 C.Y.

203-11 SCALING AND TRIMMING 467.000 S.Y.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 100.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 150.000 TON

707-02.41 ROCK ANCHOR, TYPE I 16.000 EACH

707-10.06 ROCKFALL DRAPE (TYPE II) 1,334.000 S.Y.

709-05.06 MACHINED RIP-RAP (CLASS A-1) 250.000 TON

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 30.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 10.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 10.000 EACH

712-06 SIGNS (CONSTRUCTION) 224.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

713-16.04 CHANGEABLE MESSAGE SIGN UNIT  (DESCRIPT) 2.000 EACH

717-01 MOBILIZATION (1) LS

740-11.03 TEMPORARY SEDIMENT TUBE 18IN (DESCRIPTION)
(SEE PLANS)

300.000 L.F.

801-01 SEEDING (WITH MULCH) 10.000 UNIT



Contract ID CNP319 - DAVIDSON ,  MONTGOMERY, ETC.

Item No. Description Quantity Units

603-05.40 CONTAINMENT & DISPOSAL OF WASTE(LOCATION
& DESCRP) (DAVIDSON CO BRIDGE CLEANING)

14,000.000 GAL.

611-07.10 CLEAN DRAIN (TRENCH DRAIN) 5,000.000 L.F.

611-07.11 CLEAN DRAIN(WITH GRATE) 7,862.000 EACH

611-07.12 CLEAN DRAIN(WALL DRAIN) 114.000 EACH

611-07.13 PIPE CLEANING (<18IN DIA.) 3,400.000 L.F.

611-07.14 PIPE CLEANING (>OR=18IN DIA.) 2,600.000 L.F.

712-01.02 LANE CLOSURE 70.000 EACH

712-01.56 MAINTENANCE OF TRAFFIC (                       ) (BRIDGE
CLEANING)

7.000 EACH

717-01 MOBILIZATION (1) LS

719-01 SWEEPING 14,912.000 L.M.

719-01.21 STRUCTURE AND SITE CLEANING(LOCATION)
(I-40@CHARLOTTE AVE)

(1) LS

719-01.23 STRUCTURE AND SITE CLEANING(LOCATION)
(I-40@40TH STREET)

(1) LS

719-01.24 STRUCTURE AND SITE CLEANING(LOCATION)
(I-40@BATAVIA STREET)

(1) LS

719-01.25 STRUCTURE AND SITE CLEANING(LOCATION)
(I-40@CLIFTON STREET)

(1) LS

719-01.26 STRUCTURE AND SITE CLEANING(LOCATION)
(I-40@CLIFTON STREET #2)

(1) LS

719-01.27 STRUCTURE AND SITE CLEANING(LOCATION)
(I-40@28TH AVENUE)

(1) LS

719-01.28 STRUCTURE AND SITE CLEANING(LOCATION)
(I-40@21ST AVENUE)

(1) LS



Contract ID CNP316 - DYER

Item No. Description Quantity Units

202-01.02 REMOVAL OF ASBESTOS (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 285.000 C.Y.

203-03 BORROW EXCAVATION (UNCLASSIFIED) 900.000 C.Y.

203-50 CONSTRUCTION OF HAUL ROAD (1) LS

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 400.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 650.000 TON

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (DESCRIPTION)

650.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

155.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

160.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 3.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 4.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 157.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE
(NON-CONTINUOUS) (8IN WIDTH)

0.250 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 2,350.000 S.Y.

602-10.50 STRUCTURAL STEEL REPAIR 26.000 EACH

602-10.60 BEARING DEVICE (DESCRIPTION) (ELASTOMERIC
ASSEMBLY)

40.000 EACH

604-03.60 BRIDGE JOINT SEISMIC MODIFICATION
(DESCRIPTION) (LONGITUDINAL)

49.000 EACH

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

5,165.000 S.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 5,850.000 S.Y.

604-10.02 CONCRETE REPAIRS 10.000 C.Y.

604-10.05 CONCRETE 100.000 S.F.

604-10.07 CONCRETE REMOVAL (1) LS

604-10.09 CONCRETE 1,450.000 C.Y.

604-10.13 CONCRETE SLAB REMOVAL (1) LS



Contract ID CNP316 - DYER

Item No. Description Quantity Units

604-10.14 REMOVE EXISTING WEARING SURFACE (1) LS

604-10.18 REINFORCING STEEL (REPAIRS) 602,350.000 LB.

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) 60.000 S.Y.

604-10.41 EXPANSION JOINT REPAIRS (TYPE E) 67.000 L.F.

604-10.42 CONCRETE REPAIRS 5,200.000 C.F.

604-10.45 EXPANSION JOINT REPAIRS (TYPE F) 202.000 L.F.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 180.000 S.Y.

604-10.51 SCARIFYING 1,655.000 S.Y.

604-10.54 CONCRETE REPAIRS 100.000 S.F.

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN
PLACE)

100.000 L.F.

604-10.83 COMPOSITE FIBER ENCASEMENT 610.000 S.F.

615-02.02 PRESTRESSED CONCRETE BOX BEAM (17" X 36") 5,700.000 L.F.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 3,868.000 L.F.

621-01.01 TEMPORARY STRUCTURE (DESCRIPTION -
STATION) (CROSS OVER)

(1) LS

705-01.01 GUARDRAIL AT BRIDGE ENDS 162.000 L.F.

705-02.02 SINGLE GUARDRAIL (TYPE 2) 450.000 L.F.

705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) 2.000 EACH

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 356.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 4.000 EACH

706-10.73 REMOVAL OF GUARDRAIL & POST FOR REUSE 30.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 4,080.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 92.000 EACH

712-04.10 TEMPORARY FLEXIBLE TUBULAR DELINEATOR 42.000 EACH

712-06 SIGNS (CONSTRUCTION) 693.000 S.F.

712-06.01 VERTICAL PANELS 48.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 80.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-09.01 REMOVABLE PAVEMENT MARKING LINE 24,290.000 L.F.



Contract ID CNP316 - DYER

Item No. Description Quantity Units

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

715-01.01 ASPHALTIC CONCRETE CURB (DESCRIPTION)
(DESCRIPTION)

2,480.000 L.F.

716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) 60.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

1.500 L.M.

717-01 MOBILIZATION (1) LS

801-03 WATER (SEEDING & SODDING) 70.000 M.G.

803-01 SODDING (NEW SOD) 70,000.000 S.Y.



Contract ID CNP311 - FRANKLIN

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

202-01.02 REMOVAL OF ASBESTOS (1) LS

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

50.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 1.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 1.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 175.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 2,400.000 S.Y.

603-02.01 REPAINTING EXISTING STEEL STRUCTURES (LOC.
& DES.) (BRIDGE NO. 26-SR16-12.73)

(1) LS

604-02.03 EPOXY COATED REINFORCING STEEL 46,935.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 96.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 2,478.000 LB.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 331.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 435.000 S.Y.

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

664.000 S.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 1,565.000 S.Y.

604-10.05 CONCRETE 180.000 S.F.

604-10.14 REMOVE EXISTING WEARING SURFACE (1) LS

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) 10.000 S.Y.

604-10.43 PENETRATING WATER REPELLENT CONCRETE
SEAL

14.000 S.Y.

604-10.45 EXPANSION JOINT REPAIRS (TYPE F) 60.500 L.F.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 470.000 S.Y.

604-10.51 SCARIFYING 1,956.000 S.Y.

604-10.54 CONCRETE REPAIRS 502.000 S.F.

620-05.02 STANDARD CONCRETE CLASSIC PARAPET RAIL 587.000 L.F.

701-01.01 CONCRETE SIDEWALK (4 ") 80.000 S.F.



Contract ID CNP311 - FRANKLIN

Item No. Description Quantity Units

705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 248.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 50.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 2.000 EACH

712-06 SIGNS (CONSTRUCTION) 404.000 S.F.

712-07.02 TEMPORARY BARRICADES (TYPE II) 25.000 L.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 25.000 L.F.

712-09.01 REMOVABLE PAVEMENT MARKING LINE 5,850.000 L.F.

714-01.01 STRUCTURAL LIGHTING (BRIDGE NO.) (BR. NO.
26-SR016-12.75)

(1) LS

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 130.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.568 L.M.

717-01 MOBILIZATION (1) LS

719-01.08 CLEAN DRAIN 100.000 EACH

730-41.25 REWORK OF CONTROLLER 1.000 EACH

740-11.02 TEMPORARY SEDIMENT TUBE 12IN (DESCRIPTION)
(SEE PLANS)

240.000 L.F.



Contract ID CNP229 - FRANKLIN

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-04.50 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(15X6 BOX CULV LT STA 312+65)

(1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 10,694.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 49,516.000 TON

203-04 PLACING AND SPREADING TOPSOIL 1,850.000 C.Y.

203-05 UNDERCUTTING 24,330.000 C.Y.

203-06 WATER 150.000 M.G.

209-02.04 10" TEMPORARY SLOPE DRAIN 50.000 L.F.

209-05 SEDIMENT REMOVAL 400.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 2,534.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 1,530.000 L.F.

209-08.07 ROCK CHECK DAM PER 41.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 19.000 EACH

209-09.01 SANDBAGS 42.000 BAG

209-09.02 TEMPORARY SEDIMENT FILTER BAG (14'6" X 2'0" X
13'3")

4.000 BAG

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 400.000 S.Y.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 20,465.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 269.000 TON

303-10.03 MINERAL AGGREGATE (SIZE 68) 49.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

5,074.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

3,381.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 43.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 168.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 17.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 2,277.000 TON



Contract ID CNP229 - FRANKLIN

Item No. Description Quantity Units

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 4,000.000 S.Y.

604-01.01 CLASS A CONCRETE (ROADWAY) 50.000 C.Y.

607-03.30 18" PIPE CULVERT 8.000 L.F.

607-05.30 24" PIPE CULVERT 134.000 L.F.

607-06.30 30" PIPE CULVERT 4.000 L.F.

607-08.30 42" PIPE CULVERT 63.000 L.F.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 228.000 L.F.

610-07.03 18" PIPE DRAIN (BRIDGE DRAIN) 20.000 L.F.

611-02.10 JUNCTION BOX, TYPE 1 1.000 EACH

611-02.11 JUNCTION BOX, TYPE 2 1.000 EACH

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 16.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 1,312.000 LB.

611-07.03 STRUCTURAL STEEL (PIPE ENDWALLS) 442.000 LB.

621-03.02 18" TEMPORARY DRAINAGE PIPE 500.000 L.F.

621-03.07 48" TEMPORARY DRAINAGE PIPE 200.000 L.F.

705-01.01 GUARDRAIL AT BRIDGE ENDS 108.000 L.F.

705-02.02 SINGLE GUARDRAIL (TYPE 2) 888.000 L.F.

705-04.04 GUARDRAIL TERMINAL (TYPE 21) 9.000 EACH

705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE) 2.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

706-01 GUARDRAIL REMOVED 300.000 L.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 1,460.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 150.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 2,160.000 TON

710-13.03 FILTER CLOTH 1,806.000 S.Y.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 200.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 50.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 6.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 20.000 EACH



Contract ID CNP229 - FRANKLIN

Item No. Description Quantity Units

712-06 SIGNS (CONSTRUCTION) 399.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 108.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-09.01 REMOVABLE PAVEMENT MARKING LINE 500.000 L.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

713-16.20 SIGNS (DESCRIPTION) (R1-1 w/ 1-P8 SUPPORT) 5.000 EACH

713-16.21 SIGNS (DESCRIPTION) (R2-1 w/ 1-P8 SUPPORT) 3.000 EACH

713-16.23 SIGNS (DESCRIPTION) (W3-1 w/ 1-P8 SUPPORT) 2.000 EACH

713-16.24 SIGNS (DESCRIPTION) (OM4-1 w/ 1-P8 SUPPORT) 2.000 EACH

713-16.25 SIGNS (DESCRIPTION) (W14-1 w/ 1-P8 SUPPORT) 1.000 EACH

713-16.26 SIGNS (DESCRIPTION) (R3-8 (MODIFIED) 1.000 EACH

713-16.27 SIGNS (DESCRIPTION) (R6-1R w/ 1-P8 SUPPORT) 1.000 EACH

713-16.28 SIGNS (DESCRIPTION) (R6-3 w/ 1-P8 SUPPORT) 1.000 EACH

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

1.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 100.000 L.F.

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP
AHEAD)

1.000 EACH

716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP) 1.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

1.000 EACH

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING
ARROW)

1.000 EACH

716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP) 72.000 L.F.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 125.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 2.000 L.M.

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 1,416.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 52,528.000 S.Y.

740-11.03 TEMPORARY SEDIMENT TUBE 18IN (DESCRIPTION)
(DESCRIPTION)

6,100.000 L.F.



Contract ID CNP229 - FRANKLIN

Item No. Description Quantity Units

801-01 SEEDING (WITH MULCH) 3.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 3.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 3.000 UNIT

801-03 WATER (SEEDING & SODDING) 7.000 M.G.

803-01 SODDING (NEW SOD) 7,550.000 S.Y.

806-02.03 PROJECT MOWING 2.000 CYCL

204-02.01 DRY EXCAVATION (BRIDGES) 335.000 C.Y.

204-03.01 WET EXCAVATION (BRIDGES) (BRIDGES) 142.000 C.Y.

204-14 CORE DRILLING FOR PILES(ROCK) 307.000 L.F.

204-15 CORE DRILLING FOR PILES(SOIL) 179.000 L.F.

303-01.02 GRANULAR BACKFILL (BRIDGES) 77.000 TON

604-02.03 EPOXY COATED REINFORCING STEEL 214,948.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 479.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 83,601.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 290.000 S.Y.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 532.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 1,476.000 S.Y.

606-03.03 STEEL PILES (12 INCH) 1,816.000 L.F.

606-03.06 PILE TIPS (STEEL PILES, 12 INCH) 104.000 EACH

615-01.10 PRESTRESSED CONCRETE BULB TEE BEAM (6"
WEB)(BT-54)

1,907.000 L.F.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 636.000 L.F.

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

187.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 33.000 L.F.



Contract ID CNP292 - GREENE

Item No. Description Quantity Units

201-01 CLEARING AND GRUBBING (1) LS

202-03.01 REMOVAL OF ASPHALT PAVEMENT 8,146.000 S.Y.

208-01 SHOULDERS AND DITCHES 24.000 L.M.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 1,000.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 616.000 TON

307-03.09 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING C

24,115.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 195.000 TON

403-05 BITUMINOUS MATERIAL(TC/FOG SEAL)(UNDILUTED) 30.000 TON

411-03.23 ACS MIX (PG76-22) OGFC 13,269.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

24.000 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 25,364.000 TON

502-08.01 RESEALING JOINTS (HOT POURED ELASTIC) 9,348.000 L.F.

705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) 1.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 314.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 157.000 EACH

712-06 SIGNS (CONSTRUCTION) 3,770.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

10.000 EACH

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 300.000 HOUR

713-02.04 DELINEATOR (MILE MARKER) & STEEL POST 12.000 EACH

713-02.14 FLEXIBLE DELINEATOR (WHITE) 180.000 EACH

713-02.15 FLEXIBLE DELINEATOR (YELLOW) 50.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) 902.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

902.000 EACH



Contract ID CNP292 - GREENE

Item No. Description Quantity Units

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 32.000 L.F.

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 1,721.000 L.F.

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY
ARROW)

1.000 EACH

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 4,530.000 L.F.

716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE) 20.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

27.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

4,530.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

2,263.000 L.F.

717-01 MOBILIZATION (1) LS

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

572.000 S.Y.

604-10.22 CONCRETE PARAPET REPAIR 292.000 L.F.

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) 140.000 S.Y.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 330.000 S.Y.

617-01 BRIDGE DECK SEALANT 3,308.000 S.Y.



Contract ID CNP281 - GRUNDY &  PUTNAM

Item No. Description Quantity Units

411-01.12 LONGITUDINAL JOINT STABILIZATION 351,014.000 S.F.

712-01 TRAFFIC CONTROL (1) LS

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 170.000 HOUR

717-01 MOBILIZATION (1) LS



Contract ID CNP310 - HAMILTON

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

202-01.03 REMOVAL OF TRASH AND DEBRIS (1) LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(BR. NO. 33-3588-4.32 LEFT AND RIGHT LANES)

(1) LS

204-02.01 DRY EXCAVATION (BRIDGES) 76.000 C.Y.

303-01.02 GRANULAR BACKFILL (BRIDGES) 40.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

8.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

45.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 2.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 6.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 85.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 1,067.000 S.Y.

603-02.01 REPAINTING EXISTING STEEL STRUCTURES (LOC.
& DES.) (BR. NO. 33-3588-4.32 LT. & RT. LANES)

(1) LS

604-02.03 EPOXY COATED REINFORCING STEEL 58,736.000 LB.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 250.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 974.000 S.Y.

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

2,386.000 S.Y.

604-10.05 CONCRETE 29.000 S.F.

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) 15.000 S.Y.

604-10.43 PENETRATING WATER REPELLENT CONCRETE
SEAL

84.000 S.Y.

604-10.45 EXPANSION JOINT REPAIRS (TYPE F) 77.000 L.F.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 75.000 S.Y.

604-10.51 SCARIFYING 1,064.000 S.Y.

604-10.54 CONCRETE REPAIRS 70.000 S.F.



Contract ID CNP310 - HAMILTON

Item No. Description Quantity Units

604-10.58 EPOXY INJECTION (INJECTION) 9.000 GAL.

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN
PLACE)

333.000 L.F.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 736.000 L.F.

705-01.01 GUARDRAIL AT BRIDGE ENDS 108.000 L.F.

705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) 4.000 EACH

705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 4.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 20.000 L.F.

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

222.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 10.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 440.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 125.000 EACH

712-04.50 PORTABLE BARRIER RAIL DELINEATOR 25.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 10.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 10.000 EACH

712-06 SIGNS (CONSTRUCTION) 583.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-09.01 REMOVABLE PAVEMENT MARKING LINE 11,150.000 L.F.

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN
LINE)

0.760 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.610 L.M.

717-01 MOBILIZATION (1) LS

725-03.84 PORTABLE ITS DYNAMIC MESSAGE SIGN 4.000 EACH

740-11.02 TEMPORARY SEDIMENT TUBE 12IN (DESCRIPTION)
(SEE PLANS)

60.000 L.F.



Contract ID CNP166 - HENRY

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-01.02 REMOVAL OF ASBESTOS (1) LS

203-03 BORROW EXCAVATION (UNCLASSIFIED) 20.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 800.000 L.F.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (DESCRIPTION)

100.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

20.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

100.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 1.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 75.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 380.000 S.Y.

602-10.50 STRUCTURAL STEEL REPAIR 4.000 EACH

602-10.60 BEARING DEVICE (DESCRIPTION) (SEE PLANS) 8.000 EACH

604-03.60 BRIDGE JOINT SEISMIC MODIFICATION
(DESCRIPTION) (LONGITUDINAL)

8.000 EACH

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

390.000 S.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 460.000 S.Y.

604-10.05 CONCRETE 150.000 S.F.

604-10.07 CONCRETE REMOVAL (1) LS

604-10.09 CONCRETE 150.000 C.Y.

604-10.13 CONCRETE SLAB REMOVAL (1) LS

604-10.14 REMOVE EXISTING WEARING SURFACE (1) LS

604-10.18 REINFORCING STEEL (REPAIRS) 75,500.000 LB.

604-10.42 CONCRETE REPAIRS 600.000 C.F.

604-10.45 EXPANSION JOINT REPAIRS (TYPE F) 34.000 L.F.

604-10.54 CONCRETE REPAIRS 80.000 S.F.



Contract ID CNP166 - HENRY

Item No. Description Quantity Units

606-09.03 PRECAST CONCRETE PILES (SIZE 1) 640.000 L.F.

606-24.10 SHEET PILES 9,000.000 S.F.

615-02.02 PRESTRESSED CONCRETE BOX BEAM (17" X 36") 569.000 L.F.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 332.000 L.F.

705-01.01 GUARDRAIL AT BRIDGE ENDS 108.000 L.F.

705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) 4.000 EACH

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 66.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 350.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 643.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 15.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 12.000 EACH

712-06 SIGNS (CONSTRUCTION) 357.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 10.000 L.F.

712-09.01 REMOVABLE PAVEMENT MARKING LINE 4,943.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 24.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.700 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-11.01 TEMPORARY SEDIMENT TUBE 8IN (DESCRIPTION)
(SEE PLANS)

300.000 L.F.

801-03 WATER (SEEDING & SODDING) 9.000 M.G.

803-01 SODDING (NEW SOD) 900.000 S.Y.

805-12.01 EROSION CONTROL BLANKET (TYPE I) 900.000 S.Y.



Contract ID CNP312 - HICKMAN &  HUMPHREYS

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

202-01.13 REMOVAL OF PIPE (SIZE ,STA.) (18", I-40 STA.
706+01.94)

19.000 L.F.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 8,214.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 2,868.000 TON

203-03 BORROW EXCAVATION (UNCLASSIFIED) 7,553.000 C.Y.

203-06 WATER 44.000 M.G.

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 27.000 C.Y.

209-03.22 FILTER SOCK (18 INCH) 3,547.000 L.F.

209-05 SEDIMENT REMOVAL 180.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 826.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 4,780.000 L.F.

209-08.07 ROCK CHECK DAM PER 7.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 3.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 13,701.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 616.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

587.000 TON

307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING A

2,118.000 TON

307-03.02 PERF. GRADE ASPH. CEMENT(PG76-22)GRADING
AS

22.000 TON

307-03.03 AGGREGATE(BPMB-HM) GRADING AS 652.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

521.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 7.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 27.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 4.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 354.000 TON



Contract ID CNP312 - HICKMAN &  HUMPHREYS

Item No. Description Quantity Units

411-03.10 ACS MIX(PG76-22) GRADING D 307.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

0.760 L.M.

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 6.000 L.F.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 19.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 49.000 L.F.

611-02.11 JUNCTION BOX, TYPE 2 4.000 EACH

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 14.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 622.000 LB.

705-02.02 SINGLE GUARDRAIL (TYPE 2) 3,334.000 L.F.

705-04.03 GUARDRAIL TERMINAL (TYPE 13) 1.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

706-01 GUARDRAIL REMOVED 1,851.000 L.F.

707-01.11 CHAIN LINK FENCE (6 FOOT) 3,131.000 L.F.

707-06.04 REMOVAL AND RESET GATE (DESCRIPTION)
(WOVENWIRE)

2,992.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 865.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 468.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 39.000 TON

709-05.09 MACHINED RIP-RAP (CLASS C) 299.000 TON

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 3,456.000 L.F.

710-05 LATERAL UNDERDRAIN 782.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 5,100.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 176.000 EACH

712-04.50 PORTABLE BARRIER RAIL DELINEATOR 255.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 15.000 EACH

712-06 SIGNS (CONSTRUCTION) 536.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

8,000.000 L.F.



Contract ID CNP312 - HICKMAN &  HUMPHREYS

Item No. Description Quantity Units

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN
SUPPORTS)

1.600 C.Y.

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR
SIGN SUPPORTS)

436.000 LB.

713-02.04 DELINEATOR (MILE MARKER) & STEEL POST 1.000 EACH

713-02.14 FLEXIBLE DELINEATOR (WHITE) 52.000 EACH

713-05 STEEL HOLLOW SQUARE POST (BREAKAWAY)
SIGN SUPPORTS

115.000 LB.

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN
SUPPORT

1,874.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 21.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 20.000 S.F.

713-14 EXTRUDED ALUMINUM PANEL SIGNS 320.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-16.04 CHANGEABLE MESSAGE SIGN UNIT  (DESCRIPT) 2.000 EACH

716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE 190.000 EACH

716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW 190.000 EACH

716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) 16.000 EACH

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

2.000 EACH

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 4,520.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.820 L.M.

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 344.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 1,850.000 S.Y.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 167.000 UNIT

801-03 WATER (SEEDING & SODDING) 1,677.000 M.G.

803-01 SODDING (NEW SOD) 6,146.000 S.Y.



Contract ID CNP293 - KNOX

Item No. Description Quantity Units

201-01 CLEARING AND GRUBBING (1) LS

208-01 SHOULDERS AND DITCHES 7.400 L.M.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 500.000 L.F.

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

20,911.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 184.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 3,461.000 TON

411-03.10 ACS MIX(PG76-22) GRADING D 9,823.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

7.400 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 32,422.000 TON

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 1.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 620.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 147.000 EACH

712-04.50 PORTABLE BARRIER RAIL DELINEATOR 31.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 74.000 EACH

712-06 SIGNS (CONSTRUCTION) 3,226.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

10.000 EACH

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 300.000 HOUR

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

2,000.000 L.F.

712-09.03 REMOVABLE PAVEMENT MARKING(CHANNELIZING
STRIPING)

2,000.000 S.Y.

713-02.14 FLEXIBLE DELINEATOR (WHITE) 20.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 3.000 EACH

716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) 982.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

982.000 EACH



Contract ID CNP293 - KNOX

Item No. Description Quantity Units

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 1,436.000 L.F.

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

282.000 L.F.

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) 7.000 EACH

716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE
ARROW)

3.000 EACH

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 19.000 L.M.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 5,584.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

9.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

5,584.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

750.000 L.F.

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED) 5,280.000 L.F.

717-01 MOBILIZATION (1) LS

604-10.34 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(FULL DEPTH)

10.000 S.Y.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 5.000 S.Y.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 2,348.000 S.Y.



Contract ID CNP074 - LAKE

Item No. Description Quantity Units

203-03 BORROW EXCAVATION (UNCLASSIFIED) 20.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 400.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 20.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 95.000 TON

411-01.11 ACS MIX(PG64-22) GRADING E RDWY 95.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 560.000 S.Y.

604-03.10 CONCRETE OVERLAY (DESCRIPTION) (SEE PLANS) 520.000 S.Y.

604-10.05 CONCRETE 200.000 S.F.

604-10.09 CONCRETE 500.000 C.Y.

604-10.13 CONCRETE SLAB REMOVAL (1) LS

604-10.14 REMOVE EXISTING WEARING SURFACE (1) LS

604-10.18 REINFORCING STEEL (REPAIRS) 112,000.000 LB.

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) 25.000 S.Y.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 95.000 S.Y.

604-10.54 CONCRETE REPAIRS 200.000 S.F.

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN
PLACE)

580.000 L.F.

604-10.90 MISCELLANEOUS BRIDGE ITEMS (1) LS

617-01 BRIDGE DECK SEALANT 825.000 S.Y.

705-01.01 GUARDRAIL AT BRIDGE ENDS 81.000 L.F.

705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE) 2.000 EACH

705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) 1.000 EACH

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 43.000 EACH

705-08.13 PERMANENT IMPACT ATTENUATOR NCHRP350 TL-3 1.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 430.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 18.000 EACH



Contract ID CNP074 - LAKE

Item No. Description Quantity Units

712-05.03 WARNING LIGHTS (TYPE C) 16.000 EACH

712-06 SIGNS (CONSTRUCTION) 561.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 168.000 L.F.

712-09.01 REMOVABLE PAVEMENT MARKING LINE 5,780.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 48.000 L.F.

716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE) 0.380 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

801-03 WATER (SEEDING & SODDING) 8.000 M.G.

803-01 SODDING (NEW SOD) 700.000 S.Y.



Contract ID CNP216 - MADISON

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 6,937.000 C.Y.

203-03 BORROW EXCAVATION (UNCLASSIFIED) 7,174.000 C.Y.

203-06 WATER 19.000 M.G.

209-05 SEDIMENT REMOVAL 142.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 2,250.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 1,891.000 L.F.

209-08.07 ROCK CHECK DAM PER 11.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 14.000 EACH

209-09.01 SANDBAGS 2,790.000 BAG

209-09.03 SEDIMENT FILTER BAG (15' X 15') 3.000 EACH

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 877.000 S.Y.

209-65.03 TEMPORARY DIVERSION CHANNEL 230.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 2,639.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 18.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

621.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

544.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 6.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 18.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 3.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 318.000 TON

604-03.04 PAVEMENT @ BRIDGE ENDS 323.000 S.Y.

604-04.03 BRIDGE END DRAINS(2'X8') 4.000 EACH

607-39.03 24" PIPE CULVERT (SIDE DRAIN) 30.000 L.F.

610-07.03 18" PIPE DRAIN (BRIDGE DRAIN) 96.000 L.F.

611-07.32 24IN ENDWALL (SIDE DRAIN) 2.000 EACH



Contract ID CNP216 - MADISON

Item No. Description Quantity Units

621-03.02 18" TEMPORARY DRAINAGE PIPE 108.000 L.F.

705-01.01 GUARDRAIL AT BRIDGE ENDS 216.000 L.F.

705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) 8.000 EACH

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 28.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 4.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 884.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 17.000 EACH

709-01.01 RUBBLE STONE RIP-RAP 11.000 C.Y.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 300.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 718.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 3,001.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 560.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 54.000 EACH

712-06 SIGNS (CONSTRUCTION) 310.000 S.F.

712-09.01 REMOVABLE PAVEMENT MARKING LINE 1.245 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 24.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 2.045 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 1.023 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 1,870.000 S.Y.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN (DESCRIPTION)
(12IN)

800.000 L.F.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 110.000 UNIT

801-03 WATER (SEEDING & SODDING) 109.000 M.G.

802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH) 454.000 EACH

802-11.07 BETULA NIGRA (RIVER BIRCH 2-5FT CNTNR GRWN) 34.000 EACH

802-11.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM 2-5FT
CNTNR GRWN)

35.000 EACH



Contract ID CNP216 - MADISON

Item No. Description Quantity Units

802-11.26 PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT
CNTNR GRWN)

34.000 EACH

803-01 SODDING (NEW SOD) 9,715.000 S.Y.

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EX. BR. NO. 57-SR197-8.56)

(1) LS

202-04.02 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EX. BR. NO. 57-SR197-8.66)

(1) LS

204-02.01 DRY EXCAVATION (BRIDGES) 275.000 C.Y.

303-01.02 GRANULAR BACKFILL (BRIDGES) 48.000 TON

604-02.03 EPOXY COATED REINFORCING STEEL 41,416.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 134.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 18,328.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 322.000 S.Y.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 158.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 747.000 S.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 820.000 S.Y.

606-09.01 TEST PILES (PRECAST CONCRETE, SIZE 1) 135.000 L.F.

606-09.02 LOADING TEST (PRECAST CONCRETE, SIZE 1) 2.000 EACH

606-09.03 PRECAST CONCRETE PILES (SIZE 1) 665.000 L.F.

606-12.01 PILE ANCHORAGE SYSTEM (SEISMIC) 24.000 EACH

615-01.03 PRESTRESSED CONCRETE I-BEAM (TYPE III) 616.000 L.F.

617-02 BRIDGE DECK CRACK SEALING 160.000 L.F.

617-05 SEALANT (DESCRIPTION) (SEE PLANS) 2.000 GAL.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 434.000 L.F.

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

212.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 60.000 L.F.

795-03.05 6IN PVC WATER LINE 210.000 L.F.

795-05.03 HDD 6IN HDPE CASING PIPE-UNCON 900.000 L.F.

795-06.03 CONNECT TO 4IN WATER LINE 2.000 EACH

795-06.30 CUT/CAP EXISTING LINES (ALL SIZES) 2.000 EACH

795-08.04 6IN GATE VALVE ASSEMBLY 2.000 EACH



Contract ID CNP216 - MADISON

Item No. Description Quantity Units

795-11.02 FIRE HYDRANT ASSEMBLY 1.000 EACH

795-13.01 DI FITTINGS 270.000 LB.

795-13.02 HDPE FITTINGS 74.000 LB.



Contract ID CNP289 - MARSHALL

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 18.000 S.Y.

202-03.01 REMOVAL OF ASPHALT PAVEMENT 80.000 S.Y.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 32.000 C.Y.

209-05 SEDIMENT REMOVAL 3.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 42.000 L.F.

209-40.30 CATCH BASIN PROTECTION (TYPE A) 4.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 36.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

14.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

9.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 1.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 101.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 1,440.000 S.Y.

604-10.07 CONCRETE REMOVAL (1) LS

610-07.03 18" PIPE DRAIN (BRIDGE DRAIN) 70.000 L.F.

611-01.20 ADJUSTMENT OF EXISTING MANHOLE 1.000 EACH

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN 4.000 EACH

709-01.01 RUBBLE STONE RIP-RAP 3.000 C.Y.

712-01 TRAFFIC CONTROL (1) LS

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,100.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 106.000 L.F.

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT 1.000 EACH

713-16.20 SIGNS (DESCRIPTION) (OM3-L) 2.000 EACH

713-16.21 SIGNS (DESCRIPTION) (OM3-R) 2.000 EACH

716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) 8.000 EACH



Contract ID CNP289 - MARSHALL

Item No. Description Quantity Units

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.400 L.M.

717-01 MOBILIZATION (1) LS

740-11.01 TEMPORARY SEDIMENT TUBE 8IN (DESCRIPTION)
(8 INCH)

157.000 L.F.

801-01 SEEDING (WITH MULCH) 1.000 UNIT

801-03 WATER (SEEDING & SODDING) 1.000 M.G.

201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES (1) LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(BR. NO. 59-SR50-06.57)

(1) LS

303-01.02 GRANULAR BACKFILL (BRIDGES) 76.000 TON

602-10.05 BRACING REPAIRS (1) LS

604-02.03 EPOXY COATED REINFORCING STEEL 94,240.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 78.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 11,507.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 175.000 S.Y.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 364.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 780.000 S.Y.

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

837.000 S.Y.

604-04.41 THREE STAR STATE EMBLEM 6.000 EACH

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 1,166.000 S.Y.

604-10.05 CONCRETE 180.000 S.F.

604-10.54 CONCRETE REPAIRS 395.000 S.F.

604-10.90 MISCELLANEOUS BRIDGE ITEMS (1) LS

615-02.02 PRESTRESSED CONCRETE BOX BEAM (17" X 36") 976.000 L.F.

617-02 BRIDGE DECK CRACK SEALING 526.000 L.F.

617-05 SEALANT (DESCRIPTION) (HMWM) 3.000 GAL.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 361.000 L.F.

620-10.01 CONCRETE PARAPET (BRIDGERAIL
REPLACEMENT)

60.000 L.F.

714-01 STRUCTURAL LIGHTING (1) LS



Contract ID CNP315 - MAURY

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-02.01 REMOVAL OF PIPE (SIZE ,STA.) (SIZE 24" ,STA.
71+01.03, OFFSET 57.63' LT.)

37.000 L.F.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 3,299.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 4.000 TON

203-04 PLACING AND SPREADING TOPSOIL 270.000 C.Y.

203-06 WATER 31.000 M.G.

204-06.01 FLOWABLE FILL (GENERAL) 5.000 C.Y.

209-05 SEDIMENT REMOVAL 38.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 1,730.000 L.F.

209-08.07 ROCK CHECK DAM PER 16.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 3.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 1,841.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 17.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

244.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

135.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 6.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 22.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 3.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 202.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 62.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 306.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

1.000 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 4,585.000 S.Y.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 60.000 L.F.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 18.000 L.F.



Contract ID CNP315 - MAURY

Item No. Description Quantity Units

611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1 2.000 EACH

705-01.04 METAL BEAM GUARD FENCE 50.000 L.F.

705-02.02 SINGLE GUARDRAIL (TYPE 2) 325.000 L.F.

705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) 4.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 3.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 950.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 100.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 76.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 2,800.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 34.000 EACH

712-04.50 PORTABLE BARRIER RAIL DELINEATOR 140.000 EACH

712-06 SIGNS (CONSTRUCTION) 192.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

3,660.000 L.F.

716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) 84.000 EACH

716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color) 10.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

115.000 S.Y.

716-04.03 PLASTIC PAVEMENT MARKING (4" DOTTED LINE) 110.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 1.000 L.M.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 40.000 L.F.

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE
ARROW)

2.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

1.000 L.M.

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 332.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 8.000 S.Y.

740-11.03 TEMPORARY SEDIMENT TUBE 18IN (DESCRIPTION)
(DESCRIPTION)

850.000 L.F.



Contract ID CNP315 - MAURY

Item No. Description Quantity Units

801-01.07 TEMPORARY SEEDING (WITH MULCH) 15.000 UNIT

801-03 WATER (SEEDING & SODDING) 19.000 M.G.

803-01 SODDING (NEW SOD) 1,700.000 S.Y.

805-12.01 EROSION CONTROL BLANKET (TYPE I) 900.000 S.Y.



Contract ID CNP297 - MAURY

Item No. Description Quantity Units

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 3,515.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

1,360.000 TON

307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS 9,731.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 227.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 538.000 TON

411-03.23 ACS MIX (PG76-22) OGFC 16,538.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

27.000 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 20,294.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 725.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 540.000 EACH

712-04.50 PORTABLE BARRIER RAIL DELINEATOR 29.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,750.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

3.000 EACH

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 1,250.000 HOUR

713-02.14 FLEXIBLE DELINEATOR (WHITE) 250.000 EACH

713-15.41 SIGN REMOVAL (DESCRIPTION) (1) LS

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

713-16.20 SIGNS (DESCRIPTION) (W4-2 LANE ENDS) 1.000 EACH

716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) 1,007.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

992.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

255.000 S.Y.

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

1.000 EACH



Contract ID CNP297 - MAURY

Item No. Description Quantity Units

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 2,175.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 69.500 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

34.100 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

3,590.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

4,500.000 L.F.

717-01 MOBILIZATION (1) LS

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 170.000 S.Y.

617-01 BRIDGE DECK SEALANT 1,748.000 S.Y.



Contract ID CNP309 - MCMINN

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 7,043.000 C.Y.

203-03 BORROW EXCAVATION (UNCLASSIFIED) 8,092.000 C.Y.

203-06 WATER 536.247 M.G.

209-02.05 12" TEMPORARY SLOPE DRAIN 47.000 L.F.

209-05 SEDIMENT REMOVAL 95.880 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 1,785.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 4,232.000 L.F.

209-08.07 ROCK CHECK DAM PER 41.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 15.000 EACH

209-40.33 CATCH BASIN PROTECTION (TYPE D) 1.000 EACH

209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8) 1.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 7,405.304 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 40.400 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

1,283.120 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

1,865.583 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 12.924 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 51.178 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 8.010 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 207.400 TON

411-01.10 ACS MIX(PG64-22) GRADING D 789.163 TON

411-12.03 SCORING FOR RUMBLE STRIPE
(NON-CONTINUOUS) (8IN WIDTH)

0.600 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 10,000.000 S.Y.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 38.000 L.F.

607-09.02 48" CONCRETE PIPE CULVERT (CLASS III) 41.000 L.F.

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 13.200 C.Y.



Contract ID CNP309 - MCMINN

Item No. Description Quantity Units

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 200.000 LB.

611-07.32 24IN ENDWALL (SIDE DRAIN) 1.000 EACH

611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH 1.000 EACH

703-01 CEMENT CONCRETE DITCH PAVING 45.170 C.Y.

705-02.02 SINGLE GUARDRAIL (TYPE 2) 1,739.000 L.F.

705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE) 3.000 EACH

705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) 3.000 EACH

706-01 GUARDRAIL REMOVED 1,944.000 L.F.

709-05.06 MACHINED RIP-RAP (CLASS A-1) 68.100 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 74.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-01.51 PORTABLE BARRIER RAIL DELINEATOR (DOUBLE) 23.000 EACH

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,900.000 L.F.

712-04.02 FLEXIBLE DRUMS (CHANNELIZATION) 41.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 41.000 EACH

712-06 SIGNS (CONSTRUCTION) 211.500 S.F.

713-11.01 "U" SECTION STEEL POSTS 268.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 833.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 79.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 102.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 3.000 EACH

716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW 103.000 EACH

716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) 93.000 EACH

716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) 50.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

76.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 133.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

9.000 EACH



Contract ID CNP309 - MCMINN

Item No. Description Quantity Units

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 5.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 18.000 S.F.

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

1.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 3.000 L.M.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 190.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 2.076 L.M.

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 363.200 S.Y.

740-11.03 TEMPORARY SEDIMENT TUBE 18IN (DESCRIPTION)
(DESCRIPTION)

2,226.000 L.F.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 147.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 73.521 UNIT

801-03 WATER (SEEDING & SODDING) 2.000 M.G.

803-01 SODDING (NEW SOD) 8,169.000 S.Y.



Contract ID CNP148 - PERRY

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-06.01 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
6)

(1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 4,666.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 2,584.000 TON

203-06 WATER 39.000 M.G.

209-05 SEDIMENT REMOVAL 450.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 4,223.000 L.F.

209-08.07 ROCK CHECK DAM PER 15.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 4.000 EACH

209-09.03 SEDIMENT FILTER BAG (15' X 15') 2.000 EACH

209-65.04 TEMPORARY IN STREAM DIVERSION 100.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 2,639.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 29.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

543.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

178.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 3.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 13.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 2.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 235.000 TON

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 47.000 L.F.

610-07.03 18" PIPE DRAIN (BRIDGE DRAIN) 52.000 L.F.

705-01.01 GUARDRAIL AT BRIDGE ENDS 108.000 L.F.

705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) 4.000 EACH

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 21.000 EACH

705-05.01 IMPACT ATTENUATOR (SCI100GM) 2.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 200.000 L.F.



Contract ID CNP148 - PERRY

Item No. Description Quantity Units

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 24.000 EACH

709-01.01 RUBBLE STONE RIP-RAP 6.000 C.Y.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 135.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 470.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 390.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 14.000 EACH

712-06 SIGNS (CONSTRUCTION) 327.000 S.F.

712-09.01 REMOVABLE PAVEMENT MARKING LINE 4,690.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 24.000 L.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT 2.000 EACH

713-16.20 SIGNS (DESCRIPTION) (W11-8 - 30 X 30) 1.000 EACH

713-17.50 SIGN MOUNTED ON BRIDGE PARAPET 2.000 EACH

716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) 19.000 EACH

716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE) 1.070 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 1,922.000 S.Y.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN (DESCRIPTION)
(FOR SLOPES)

1,060.000 L.F.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 47.000 UNIT

801-03 WATER (SEEDING & SODDING) 57.000 M.G.

803-01 SODDING (NEW SOD) 5,239.000 S.Y.

805-12.03 EROSION CONTROL BLANKET (TYPE III) 5,239.000 S.Y.

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EXIST. BR. NO. 68SR61740003)

(1) LS

204-02.01 DRY EXCAVATION (BRIDGES) 126.000 C.Y.

204-03.01 WET EXCAVATION (BRIDGES) (BRIDGES) 18.000 C.Y.

204-04.01 ROCK EXCAVATION (BRIDGES) 6.000 C.Y.

204-05 ROCK DRILLING (BRIDGES) 24.000 L.F.



Contract ID CNP148 - PERRY

Item No. Description Quantity Units

303-01.02 GRANULAR BACKFILL (BRIDGES) 22.000 TON

604-02.03 EPOXY COATED REINFORCING STEEL 56,149.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 103.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 29,123.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 151.000 S.Y.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 165.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 823.000 S.Y.

606-02.03 STEEL PILES (10 INCH) 245.000 L.F.

606-02.06 PILE TIPS (STEEL PILES, 10 INCH) 8.000 EACH

615-01.02 PRESTRESSED CONCRETE I-BEAM (TYPE II) 736.000 L.F.

617-02 BRIDGE DECK CRACK SEALING 190.000 L.F.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 432.000 L.F.

625-02.01 DRILLED SHAFT-SOIL (DIA.) 52.000 V.F.

625-02.02 DRILLED SHAFT-SOIL (DIA.) 72.000 V.F.

625-02.13 DRILLED SHAFT-ROCK (DIA.) 28.000 V.F.

625-02.14 DRILLED SHAFT-ROCK (DIA.) 20.000 V.F.

625-02.40 DRILLED SHAFT CONCRETE 26.000 C.Y.

625-02.46 SONIC LOGGING TESTING 4.000 EACH

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

98.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 36.000 L.F.



Contract ID CNP247 - PUTNAM

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

109-10.01 TRAINEE 4,420.000 HOUR

201-01 CLEARING AND GRUBBING (1) LS

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 294,000.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 43,589.470 TON

203-03 BORROW EXCAVATION (UNCLASSIFIED) 117,655.000 C.Y.

203-04 PLACING AND SPREADING TOPSOIL 26,292.000 C.Y.

203-04.02 STRIPPING & STOCKPILE TOPSOIL 6,963.000 C.Y.

203-05 UNDERCUTTING 21,064.000 C.Y.

203-06 WATER 1,960.000 M.G.

203-07 FURNISHING & SPREADING TOPSOIL 2,774.000 C.Y.

204-06.01 FLOWABLE FILL (GENERAL) 12.000 C.Y.

204-08 FOUNDATION FILL MATERIAL 250.000 C.Y.

209-02.03 8" TEMPORARY SLOPE DRAIN 399.000 L.F.

209-02.05 12" TEMPORARY SLOPE DRAIN 116.000 L.F.

209-02.06 15" TEMPORARY SLOPE DRAIN 292.000 L.F.

209-02.07 18" TEMPORARY SLOPE DRAIN 44.000 L.F.

209-05 SEDIMENT REMOVAL 2,232.000 C.Y.

209-06.02 12" DIA COIR LOG (DESCRIPTION) (SEE PLANS) 355.000 L.F.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 85,206.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 28,145.000 L.F.

209-08.07 ROCK CHECK DAM PER 659.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 251.000 EACH

209-09.01 SANDBAGS 13,680.000 BAG

209-09.03 SEDIMENT FILTER BAG (15' X 15') 9.000 EACH

209-09.22 POLYACRYLAMIDE POWDER 6,760.000 LB.

209-10.20 TEMPORARY SEDIMENT TRAP 2,078.900 C.Y.

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 760.000 S.Y.
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Item No. Description Quantity Units

209-65.03 TEMPORARY DIVERSION CHANNEL 825.000 L.F.

209-65.04 TEMPORARY IN STREAM DIVERSION 200.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 86,115.000 TON

303-01.01 GRANULAR BACKFILL (ROADWAY) 5,161.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 3,019.500 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

7,380.000 TON

307-01.02 ASPHALT CEMENT (PG64-22) (BPMB-HM) GRADING
A-S

192.000 TON

307-01.03 AGGREGATE (BPMB-HM) GRADING A-S MIX 5,656.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

9,394.000 TON

307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING A

3,225.000 TON

307-03.02 PERF. GRADE ASPH. CEMENT(PG76-22)GRADING
AS

49.000 TON

307-03.03 AGGREGATE(BPMB-HM) GRADING AS 1,443.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

1,389.000 TON

313-03 TREATED PERMEABLE BASE 21,071.000 S.Y.

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 131.700 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 518.800 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 66.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 1,769.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 4,704.000 TON

411-03.10 ACS MIX(PG76-22) GRADING D 3,631.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

4.940 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 4,112.000 TON

501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT
(PLAIN) 10"

21,071.000 S.Y.

604-01.01 CLASS A CONCRETE (ROADWAY) 790.580 C.Y.

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY) 146,752.000 LB.
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607-03.30 18" PIPE CULVERT 641.000 L.F.

607-05.30 24" PIPE CULVERT 294.000 L.F.

607-06.30 30" PIPE CULVERT 365.000 L.F.

607-07.30 36" PIPE CULVERT 60.000 L.F.

607-39.01 15" PIPE CULVERT (SIDE DRAIN) 31.000 L.F.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 825.000 L.F.

607-40.02 CORRUGATED METAL PIPE ARCH (SIZE EQUIV. 18"
ROUND)

135.000 L.F.

610-07.03 18" PIPE DRAIN (BRIDGE DRAIN) 202.000 L.F.

611-06.10 BRIDGE END DRAIN (2' X 3') 4.000 EACH

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 6.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 192.000 LB.

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1 14.000 EACH

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1 9.000 EACH

611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH

611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1 2.000 EACH

611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1 2.000 EACH

611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1 2.000 EACH

621-03.02 18" TEMPORARY DRAINAGE PIPE 727.000 L.F.

621-03.08 54" TEMPORARY DRAINAGE PIPE 560.000 L.F.

701-01.01 CONCRETE SIDEWALK (4 ") 590.000 S.F.

701-02.03 CONCRETE CURB RAMP 250.000 S.F.

702-03 CONCRETE COMBINED CURB & GUTTER 12.000 C.Y.

705-01.01 GUARDRAIL AT BRIDGE ENDS 216.000 L.F.

705-02.02 SINGLE GUARDRAIL (TYPE 2) 5,700.000 L.F.

705-04.03 GUARDRAIL TERMINAL (TYPE 13) 13.000 EACH

705-04.04 GUARDRAIL TERMINAL (TYPE 21) 2.000 EACH

705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE) 3.000 EACH

705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) 17.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 4.000 EACH
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706-01 GUARDRAIL REMOVED 1,667.000 L.F.

707-03.01 STOCK FENCE 8,805.000 L.F.

707-03.02 END, BRACED LINE, CORNER POST
ASSEMBLY(STOCK FENCE)

60.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 5,497.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 38.000 EACH

709-01.02 RUBBLE STONE RIP-RAP 12.000 TON

709-05.05 MACHINED RIP-RAP (CLASS A-3) 2,303.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 15,503.500 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 4,871.300 TON

709-05.09 MACHINED RIP-RAP (CLASS C) 1,320.700 TON

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 22,082.000 L.F.

710-05 LATERAL UNDERDRAIN 3,604.000 L.F.

710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1) 19.000 EACH

710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1) 53.000 EACH

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1) 19.000 EACH

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1) 20.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 14,400.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 443.000 EACH

712-04.50 PORTABLE BARRIER RAIL DELINEATOR 720.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 20.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,645.670 S.F.

712-06.01 VERTICAL PANELS 60.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 464.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-09.01 REMOVABLE PAVEMENT MARKING LINE 4,600.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 60.000 L.F.

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN
SUPPORTS)

5.000 C.Y.
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713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR
SIGN SUPPORTS)

1,162.000 LB.

713-02.04 DELINEATOR (MILE MARKER) & STEEL POST 2.000 EACH

713-02.14 FLEXIBLE DELINEATOR (WHITE) 130.000 EACH

713-02.15 FLEXIBLE DELINEATOR (YELLOW) 18.000 EACH

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN
SUPPORT

656.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 1,010.000 LB.

713-11.03 2 1/2" DIA ROUND STEEL TUBE SIGN POST 174.000 LB.

713-11.21 P POST SLIP BASE 6.000 EACH

713-11.23 ROUND POST SLIP BASE 4.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 260.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 430.000 S.F.

713-14 EXTRUDED ALUMINUM PANEL SIGNS 1,290.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.04 INSTALLATION OF LETTERS & ARROWS (1) LS

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

713-16.07 END OF ROADWAY SIGN AND SUPPORT 8.000 EACH

713-16.20 SIGNS (DESCRIPTION) (STREET NAME SIGNS -
INSTALL ONLY)

6.000 EACH

713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER
PANEL

6.000 EACH

713-99.91 SIGNS (1) LS

714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40) 1,560.000 L.F.

714-05.04 PULL BOXES (TYPE C) 32.000 EACH

716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE 1,192.000 EACH

716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW 624.000 EACH

716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) 370.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 95.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

282.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 571.000 L.F.
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716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

58.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 1,151.000 L.F.

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 1,222.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

68.000 L.F.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 4.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

9.000 EACH

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 11.000 EACH

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY
ARROW)

2.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 12.000 S.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 24.850 L.M.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 26,400.000 L.F.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 408.000 L.F.

716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE) 25.600 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

8.920 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

3,629.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

1,405.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 7.120 L.M.

716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE) 4.540 L.M.

716-13.08 SPRAY THERMO PVMT MRKNG (40 mil) (8IN
BARRIER LINE)

592.000 L.F.

716-13.09 SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED
LINE)

479.000 L.F.

717-01 MOBILIZATION (1) LS

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 14.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

3.000 EACH

730-02.30 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130 A3
WITH BACKPLATE)

12.000 EACH
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730-03.20 INSTALL PULL BOX (TYPE A) 5.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 26.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 3.000 EACH

730-05.03 SERVICE CABLE (DESCRIPTION) (#2 AWG) 1,270.000 L.F.

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 165.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 3,400.000 L.F.

730-08.40 INTERCONNECT CABLE - FIBER OPTIC
(DESCRIPTION) (HYBRID)

860.000 L.F.

730-12.01 CONDUIT 1" DIAMETER (PVC) 965.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 3,520.000 L.F.

730-13.01 VEHICLE LOOP DETECTOR (SHELF MOUNT) 20.000 EACH

730-13.07 VEHICLE DETECTOR (SIREN ACTIVATED PRIORITY
CONTROL)

6.000 EACH

730-14.01 SHIELDED DETECTOR CABLE 5,310.000 L.F.

730-14.02 SAW SLOT 4,404.000 L.F.

730-14.03 LOOP WIRE 10,688.000 L.F.

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 3.000 EACH

730-16.02 EIGHT PHASE ACTUATED CONTROLLER 3.000 EACH

730-18.01 MASTER CONTROLLER 1.000 EACH

730-21.01 WOOD POLE (SIGNAL SUPPORT) CLASS 3, 35'
LENGTH

1.000 EACH

730-23.36 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 65')

1.000 EACH

730-23.37 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 70')

1.000 EACH

730-23.38 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (2
@ 45' & 65')

1.000 EACH

730-23.80 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40') 1.000 EACH

730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45') 1.000 EACH

730-23.97 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 55')

2.000 EACH

730-23.98 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 60')

1.000 EACH



Contract ID CNP247 - PUTNAM

Item No. Description Quantity Units

730-23.99 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 65')

1.000 EACH

730-35.01 RF DATA SYSTEM (DESCRIPTION) (BROAD
SPECTRUM)

2.000 EACH

730-35.05 DATA SYSTEM POWER SUPPLY 2.000 EACH

730-35.11 ANTENNA (YAGI) 2.000 EACH

730-35.20 RF DATA SYSTEM CABLE 150.000 L.F.

730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 27,574.100 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 46,927.000 S.Y.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN (DESCRIPTION)
(12IN)

18,004.000 L.F.

740-11.03 TEMPORARY SEDIMENT TUBE 18IN (DESCRIPTION)
(18IN)

132,499.000 L.F.

740-11.04 TEMPORARY SEDIMENT TUBE 20IN (DESCRIPTION)
(20IN)

4,590.000 L.F.

801-01 SEEDING (WITH MULCH) 331.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 4,443.000 UNIT

801-01.34 GRASS SEED MIX (RIPZN/FLPL) 2.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 889.000 UNIT

801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH) 893.000 UNIT

801-03 WATER (SEEDING & SODDING) 756.000 M.G.

801-07 SEED (SUPPLEMENTAL APPLICATION) 222.000 LB.

801-07.01 CROWN VETCH SEED (SUPPLEMENTAL
APPLICATION)

201.000 LB.

801-08 FERTILIZER (SUPPLEMENTAL APPLICATION) 3.000 TON

802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH) 3.000 EACH

802-02.31 CUTTINGS: SALIX SERICEA (18IN-24IN) 2.000 EACH

802-02.32 CUTTINGS: CORNUS AMOMUM (18IN-24IN) 2.000 EACH

802-02.33 CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN) 2.000 EACH

802-02.34 CUTTINGS: SALIX INTERIOR (18IN-24IN) 2.000 EACH

802-02.35 CUTTINGS: CEPHALANTHUS OCCIDENTALIS
(18IN-24IN)

2.000 EACH
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802-11.02 ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN) 3.000 EACH

802-11.07 BETULA NIGRA (RIVER BIRCH 2-5FT CNTNR GRWN) 2.000 EACH

802-11.16 FRAXINUS PENNSYLVANICA (GREEN ASH 2-5FT
CNTNR GRWN)

2.000 EACH

802-11.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM 2-5FT
CNTNR GRWN)

2.000 EACH

802-11.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR 2-5FT
CNTNR GRWN)

2.000 EACH

802-11.26 PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT
CNTNR GRWN)

2.000 EACH

802-11.40 SALIX NIGRA (BLACK WILLOW 2-5FT CNTNR GRWN) 2.000 EACH

802-12.02 ACER RUBRUM (RED MAPLE SEEDLNG B.R.) 3.000 EACH

802-12.07 BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.) 2.000 EACH

802-12.16 FRAXINUS PENNSYLVANICA (GREEN ASH
SEEDLNG B.R.)

2.000 EACH

802-12.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM
SEEDLNG B.R.)

2.000 EACH

802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR
SEEDLNG B.R.)

2.000 EACH

802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG
B.R.)

2.000 EACH

802-12.40 SALIX NIGRA (BLACK WILLOW SEEDLNG B.R.) 2.000 EACH

803-01 SODDING (NEW SOD) 26,381.000 S.Y.

805-01.01 TURF REINFORCEMENT MAT (CLASS I) 1,084.000 S.Y.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 198,684.000 S.Y.

805-12.03 EROSION CONTROL BLANKET (TYPE III) 5,215.000 S.Y.

806-02.03 PROJECT MOWING 6.000 CYCL

604-02.01 CLASS A CONCRETE (BOX BRIDGES) 698.580 C.Y.

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES) 139,054.000 LB.

202-01.02 REMOVAL OF ASBESTOS (1) LS

202-01.05 REMOVAL OF ASBESTOS (#) 1.000 LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EXISTING BRIDGE NO. 71-0A525-2.64)

(1) LS
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202-04.02 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EXISTING BRIDGE NO. 71-0A525-2.68)

(1) LS

204-02.01 DRY EXCAVATION (BRIDGES) 400.000 C.Y.

303-01.02 GRANULAR BACKFILL (BRIDGES) 176.000 TON

604-02.03 EPOXY COATED REINFORCING STEEL 162,990.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 496.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 46,890.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 1,006.000 S.Y.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 820.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 8,254.000 S.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 4,086.000 S.Y.

606-03.03 STEEL PILES (12 INCH) 4,368.000 L.F.

606-03.06 PILE TIPS (STEEL PILES, 12 INCH) 88.000 EACH

615-01.12 PRESTRESSED CONCRETE BULB TEE BEAM (6"
WEB)(BT-72)

3,528.000 L.F.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 768.000 L.F.

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

516.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 76.000 L.F.

790-03.01 POLE 40FT CLASS 2 WOOD 1.000 EACH

790-03.03 POLE 40FT CLASS 4 WOOD 4.000 EACH

790-03.06 POLE 40FT CLASS 2 METAL 2.000 EACH

790-04.04 POLE 45FT CLASS 4 WOOD 1.000 EACH

790-05.05 POLE 50FT CLASS 1 METAL 10.000 EACH

790-05.06 POLE 50FT CLASS 2 METAL 3.000 EACH

790-06.05 POLE 55 FT CLASS 1 METAL 14.000 EACH

790-06.06 POLE 55 FT CLASS 2 METAL 2.000 EACH

790-06.07 POLE 55FT CLASS H1 METAL 6.000 EACH

790-06.08 POLE 55FT CLASS H2 METAL 3.000 EACH

790-07.05 POLE 60FT CLASS 1 METAL 2.000 EACH

790-07.07 POLE 60FT CLASS H1 METAL 3.000 EACH
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790-07.08 POLE 60FT CLASS H2 METAL 2.000 EACH

790-07.09 POLE 60FT CLASS H3 METAL 2.000 EACH

790-09.05 POLE 70FT CLASS H2 METAL 1.000 EACH

790-20.01 POLE(DESCRIPTION) (SEE PLANS) 1.000 EACH

790-21.05 1PH DBL PRIMARY SUPPORT 15KV 1.000 EACH

790-21.07 1PH PRIMARY LG ANGLE 15KV 1.000 EACH

790-21.08 1PH DEADEND 15KV 3.000 EACH

790-21.09 1PH PRIMARY TAP 15KV 2.000 EACH

790-21.11 1PH CROSSARM DEADEND 15KV 3.000 EACH

790-25.08 3PH CROSSARM SGL LRG COND 15KV 26.000 EACH

790-25.11 3PH CROSSARM DBL PRIM SUP LRG COND 15KV 11.000 EACH

790-25.16 3PH VERTICAL LRG COND 15KV 2.000 EACH

790-25.18 3PH VERTICAL DEADEND LRG ANG LG COND 15KV 5.000 EACH

790-25.20 3PH VERTICAL DEADEND LG COND 15KV 2.000 EACH

790-25.21 3PH CROSSARM DEADEND SGL 15KV 12.000 EACH

790-25.24 3PH CROSSARM DDE LRG COND 15KV 5.000 EACH

790-25.27 3PH CROSSARM DDE 10FT ARMS LRG COND 15KV 4.000 EACH

790-25.29 3PH CROSSARM SGL 10FT LRG COND 15KV 10.000 EACH

790-25.30 3PH CROSSARM DBL 10FT LRG COND 15KV 6.000 EACH

790-30.03 SECONDARY ASSEMBLIES DEADEND 3.000 EACH

790-31.10 SERVICE CONDUCTOR 4 AL TRIPLEX 73.000 L.F.

790-31.12 SERVICE CONDUCTOR 1/0 AL TRIPLEX 145.000 L.F.

790-32.01 DOWN GUY - THROUGH BOLT TYPE 113.000 EACH

790-32.03 DOWN GUY - THROUGH BOLT ST PL 98.000 EACH

790-32.07 OH GUY - THROUGH BOLT TYPE 10.000 EACH

790-32.23 GUY GUARD 80.000 EACH

790-33.04 SCREW TYPE ANCHOR 10,000LB-12,000LB 14.000 EACH

790-33.20 ANCHOR TRIPLE EYE POWER INSTALLED 63.000 EACH

790-40.09 OH COND 336.4 18/1 ACSR MERLIN 4,624.000 L.F.

790-40.18 OH COND 556.5 18/1 ACSR OSPREY 672.000 L.F.
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790-40.35 OH COND 2 7 AAC IRIS 1,570.000 L.F.

790-40.49 OH COND 795 37 AAC ARBUTUS 44,716.000 L.F.

790-40.74 OH PRI COND _____ _____ ____ ________ (SEE
PLANS)

1,480.000 L.F.

790-41.03 UG PRI COND 1/0 AL 15KV 290.000 L.F.

790-41.06 UG PRI COND 4/0 AL 15KV 3,072.000 L.F.

790-41.49 UG SEC COND 4/0 AL TPLX 547.000 L.F.

790-42.09 3IN DIA PVC PIPE 1,646.000 L.F.

790-42.11 6IN DIA PVC PIPE 80.000 L.F.

790-42.15 CONDUIT - POLE MTD - 6IN SCH 80 PVC 100.000 L.F.

790-42.16 1 DUCT @ 36IN-48IN DEPTH 687.000 L.F.

790-42.18 3 DUCT BANK @ 36IN-48IN DEPTH 919.000 L.F.

790-43.01 LOADBREAK ELBOW 200A 15KV 20.000 EACH

790-43.05 LOADBREAK JUNCTION 3 PT 200A 15KV 12.000 EACH

790-43.08 ELBOW ARRESTER 200A 15KV 10.000 EACH

790-43.33 UG FAULT INDICATOR 9.000 EACH

790-43.34 UG GROUND ROD ASSEMBLY 5.000 EACH

790-46.01 1PH TRANSFORMER 3.000 EACH

790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE & LA 2.000 EACH

790-50.01 1PH PAD MTD TRANSFORMER RADIAL FEED 1.000 EACH

790-68.01 POLE GROUND ROD TYPE 6.000 EACH

790-68.02 POLE GROUND PLATE TYPE 1.000 EACH

790-68.10 MISCELLANEOUS ASSEMBLIES 80.000 EACH

790-68.11 DEAD END SHOE 7.000 EACH

790-68.13 SGL PHASE MOUNTING BRACKET - FIBERGLASS 4.000 EACH

790-69.11 GROUND-GROUND ROD FOR ST POLE 51.000 EACH

790-69.28 EXTENSION LINK - EPOXY -6FT 10.000 EACH

790-98.01 REMOVE WIRE 58,562.000 L.F.

790-98.02 REMOVE POLES 60.000 EACH

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS 399.000 EACH



Contract ID CNP247 - PUTNAM

Item No. Description Quantity Units

791-01.02 2IN STEEL GAS MAIN 390.000 L.F.

791-01.06 8IN STEEL GAS MAIN 5,100.000 L.F.

791-06.11 CONNECT TO 4IN EX. STL MAIN 1.000 EACH

791-06.12 CONNECT TO 6IN EX. STL MAIN 1.000 EACH

791-06.32 CONNECT TO 4IN EX. STL MAIN W/ STOPPLE 1.000 EACH

791-06.33 CONNECT TO 6IN EX. STL MAIN W/ STOPPLE 1.000 EACH

791-07.09 2IN STEEL GAS VALVE ASSEMBLY 2.000 EACH

791-07.11 6IN STEEL GAS VALVE ASSEMBLY 5.000 EACH

791-10.05 RETIRE IN PLACE 4IN SERV CUT & PLUG 4.000 EACH

791-10.06 RETIRE IN PLACE 6IN SERV CUT & PLUG 7.000 EACH

793-01.40 ANCHOR 3/4IN 5.000 EACH

793-02.08 GUY WIRE 10M OR 3/8IN 5.000 EACH

793-04.01 RELASH/DELASH CABLE 900.000 L.F.

793-04.06 READY ACCESS CLOSURE 2.000 EACH

793-04.07 AERIAL SPLICE CLOSURE 5.000 EACH

793-04.08 TRANSFER AERIAL CABLE 5.000 EACH

793-04.21 3 PAIR AERIAL DROP 500.000 L.F.

793-04.25 HOT SPLICE EXISTING CABLES 1,036.000 EACH

793-07.03 36 FIBER(MATERIAL ONLY) 1,720.000 L.F.

793-07.04 48 FIBER(MATERIAL ONLY) 4,640.000 L.F.

793-07.05 96 FIBER(MATERIAL ONLY) 3,000.000 L.F.

793-07.07 144 FIBER(MATERIAL ONLY) 2,556.000 L.F.

793-07.22 FIBER SPLICE-12 FIBER RIBBON 12.000 EACH

793-07.23 FIBER OPTIC MAINTENANCE LOOP 2.000 EACH

793-07.25 SINGLE FIBER OPTIC CABLE SPLICE 128.000 EACH

793-07.41 HOT SPLICE EXISTING FIBER CABLES 296.000 EACH

793-09.02 50 PAIR BURIED CABLE 3,710.000 L.F.

793-09.04 100 PAIR BURIED CABLE 130.000 L.F.

793-09.07 300 PAIR BURIED CABLE 8,520.000 L.F.

793-09.08 400 PAIR BURIED CABLE 2,250.000 L.F.



Contract ID CNP247 - PUTNAM

Item No. Description Quantity Units

793-10.02 BURIED CABLE @ 36IN DEPTH 11,916.000 L.F.

793-11.01 25 GROUP BURIED SPLICE 2,708.000 EACH

793-11.06 8IN PEDESTAL 5.000 EACH

793-11.08 10IN PEDESTAL 10.000 EACH

793-11.10 12IN PEDESTAL 8.000 EACH

793-11.13 BURIED RISER GUARD 18.000 EACH

793-11.14 2 PAIR BURIED DROP 882.000 L.F.

793-11.21 HANDHOLE (36IN X 24IN X 24IN) 6.000 EACH

793-12.02 REARRANGEMENT EXISTING CABLE 8.000 EACH

793-16.02 DIRECTIONAL BORE 2IN/FLEX SLEEVE 1,790.000 L.F.

793-16.03 DIRECTIONAL BORE 3IN/FLEX SLEEVE 820.000 L.F.

793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE 1,600.000 L.F.

793-98.01 REMOVE  AERIAL CABLE AND WIRE 13,994.000 L.F.

793-98.04 REMOVE POLES ALL SIZES 30.000 EACH

793-98.06 REMOVE PEDESTALS 14.000 EACH

793-98.08 REMOVE ANCHOR (ANY SIZE) 22.000 EACH

793-98.21 TRIM UTILITY RIGHT-OF-WAY 300.000 L.F.

795-01.02 4IN DIP SLIP JOINT WATER LINE 60.000 L.F.

795-01.04 6IN DIP SLIP JOINT WATER LINE 1,540.000 L.F.

795-01.06 8IN DIP SLIP JOINT WATER LINE 160.000 L.F.

795-01.09 12IN DIP RESTRAINED JOINT WATER LINE 520.000 L.F.

795-01.10 12IN DIP SLIP JOINT WATER LINE 6,670.000 L.F.

795-01.21 30IN DIP RESTRAINED JOINT WATER LINE 585.000 L.F.

795-01.22 30IN DIP SLIP JOINT WATER LINE 3,015.000 L.F.

795-03.01 1-1/2IN PVC WATER LINE 870.000 L.F.

795-03.02 2IN PVC WATER LINE 1,365.000 L.F.

795-05.71 BORE/JACK __IN STEEL CASING PIPE-UNCON (SEE
PLANS)

50.000 L.F.

795-05.81 BORE/JACK 20IN STEEL CASING PIPE-ROCK. 80.000 L.F.

795-06.03 CONNECT TO 4IN WATER LINE 1.000 EACH



Contract ID CNP247 - PUTNAM

Item No. Description Quantity Units

795-06.07 CONNECT TO 12IN WATER LINE 4.000 EACH

795-06.13 CONNECT TO 30IN WATER LINE 5.000 EACH

795-07.61 __IN X __IN TAPPING SLEEVE AND VALVE (30IN X
12IN)

1.000 EACH

795-08.01 2IN GATE VALVE ASSEMBLY 2.000 EACH

795-08.03 4IN GATE VALVE ASSEMBLY 6.000 EACH

795-08.04 6IN GATE VALVE ASSEMBLY 6.000 EACH

795-08.05 8IN GATE VALVE ASSEMBLY 5.000 EACH

795-08.09 12IN GATE VALVE ASSEMBLY 16.000 EACH

795-08.21 30IN BUTTERFLY VALVE ASSEMBLY 5.000 EACH

795-09.01 3/4IN WATER SERVICE METER ASSEMBLY 3.000 EACH

795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY 5.000 EACH

795-09.14 3/4IN HDPE SERVICE PIPE 420.000 L.F.

795-09.28 3/4IN COPPER SERVICE PIPE 100.000 L.F.

795-10.03 1IN AUTO AIR RELEASE VALVE ASSEMBLY 1.000 EACH

795-10.05 2IN AUTO AIR RELEASE VALVE ASSEMBLY 2.000 EACH

795-11.01 BLOW-OFF ASSEMBLY 2.000 EACH

795-11.02 FIRE HYDRANT ASSEMBLY 9.000 EACH

795-12.02 REMOVAL OF EXISTING LINE (1) LS

795-12.03 PIPE GROUTING (1) LS

795-13.01 DI FITTINGS 38,500.000 LB.

795-13.05 CREEK CROSSING (SEE PLANS) (1) LS

795-14.01 CLASS A CONCRETE 24.000 C.Y.

795-14.02 CLASS B CONCRETE 100.000 C.Y.

795-14.05 CONCRETE ENCASEMENT 240.000 L.F.

795-14.08 RESTORE ASPHALT 400.000 S.Y.

795-14.10 RESTORE GRAVEL 100.000 S.Y.

795-15.02 12IN STEEL CASING PIPE OPEN CUT METHOD 100.000 L.F.

795-15.05 20IN STEEL CASING PIPE OPEN CUT METHOD 190.000 L.F.

795-15.07 24IN STEEL CASING PIPE OPEN CUT METHOD 120.000 L.F.



Contract ID CNP247 - PUTNAM

Item No. Description Quantity Units

795-15.12 42IN STEEL CASING PIPE OPEN CUT METHOD 505.000 L.F.

797-05.06 10IN DIP GRAVITY SEWER 6FT-12FT DEPTH 148.000 L.F.

797-05.07 10IN DIP GRAVITY SEWER 12FT-18FT DEPTH 30.000 L.F.

797-05.51 8IN PVC GRAVITY SEWER 0FT-6FT DEPTH 14.000 L.F.

797-05.52 8IN PVC GRAVITY SEWER 6FT-12FT DEPTH 120.000 L.F.

797-05.55 10IN PVC GRAVITY SEWER 0FT-6FT DEPTH 38.000 L.F.

797-05.56 10IN PVC GRAVITY SEWER 6FT-12FT DEPTH 933.000 L.F.

797-05.57 10IN PVC GRAVITY SEWER 12FT-18FT DEPTH 541.000 L.F.

797-05.69 18IN PVC GRAVITY SEWER 12FT-18FT DEPTH 189.000 L.F.

797-06.68 BORE/JACK 30IN STEEL CASING PIPE-UNCON. 40.000 L.F.

797-06.94 OPEN CUT 30IN STEEL CASING PIPE 105.000 L.F.

797-07.03 48IN MANHOLE 6FT-8FT DEPTH 1.000 EACH

797-07.04 48IN MANHOLE 8FT-10FT DEPTH 4.000 EACH

797-07.06 48IN MANHOLE 12FT-14FT DEPTH 1.000 EACH

797-07.07 48IN MANHOLE 14FT-16FT DEPTH 1.000 EACH

797-07.18 60IN MANHOLE 14FT-16FT DEPTH 1.000 EACH

797-07.56 MANHOLE DROP CONNECTION ASSEMBLY 2.000 EACH

797-10.03 CONNECT 10-18IN SEWER TO EXIST. MANHOLE 2.000 EACH

797-11.20 48IN MH ADJUSTMENT DECREASE HEIGHT 4.000 V.F.



Contract ID CNP218 - ROANE

Item No. Description Quantity Units

201-05.31 VEGETATION REMOVAL (1) LS

202-01.02 REMOVAL OF ASBESTOS (1) LS

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 3.000 C.Y.

209-05 SEDIMENT REMOVAL 2.000 C.Y.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 350.000 L.F.

209-08.08 ENHANCED ROCK CHECK DAM 2.000 EACH

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

218.000 TON

411-03.10 ACS MIX(PG76-22) GRADING D 420.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

0.300 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 4,614.000 S.Y.

602-10.01 STRUCTURAL STEEL REPAIRS (1) LS

602-10.20 BOLTS 30.000 EACH

602-10.32 STRUCTURAL STEEL (REPAIRS) 332.000 LB.

603-02.20 SPOT PAINTING EXISTING STEEL STRUCTURES 23,500.000 S.F.

603-05.20 CONTAINMENT & DISPOSAL OF WASTE(LOCATION
& DESCRP) (BRIDGE NO. 73-I0040-11.15)

(1) LS

604-03.01 CLASS A CONCRETE (BRIDGES) 1.000 C.Y.

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

5,813.000 S.Y.

604-10.05 CONCRETE 589.000 S.F.

604-10.14 REMOVE EXISTING WEARING SURFACE (1) LS

604-10.18 REINFORCING STEEL (REPAIRS) 200.000 LB.

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) 10.000 S.Y.

604-10.32 EXPANSION JOINT REPAIRS (TYPE A) 75.000 L.F.

604-10.34 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(FULL DEPTH)

345.000 S.Y.

604-10.35 EXPANSION JOINT REPAIRS (TYPE C) 225.000 L.F.

604-10.44 EXPANSION JOINT REPAIRS 268.000 L.F.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 260.000 S.Y.



Contract ID CNP218 - ROANE

Item No. Description Quantity Units

604-10.54 CONCRETE REPAIRS 589.000 S.F.

604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(PARTIAL DEPTH)

150.000 S.Y.

604-10.58 EPOXY INJECTION (INJECTION) 10.000 GAL.

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN
PLACE)

190.000 L.F.

604-10.91 MISCELLANEOUS BRIDGE ITEMS (Description) (1) LS

617-01 BRIDGE DECK SEALANT 1,632.000 S.Y.

617-05 SEALANT (DESCRIPTION) (HMWM) 101.000 GAL.

705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) 3.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 2.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 8.000 EACH

706-01 GUARDRAIL REMOVED 126.000 L.F.

709-05.06 MACHINED RIP-RAP (CLASS A-1) 20.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 5,060.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 390.000 EACH

712-04.50 PORTABLE BARRIER RAIL DELINEATOR 395.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 8.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 245.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,932.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

4.000 EACH

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 3,300.000 HOUR

712-09.01 REMOVABLE PAVEMENT MARKING LINE 4,165.000 L.F.

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

53,025.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 20.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 6.000 EACH

714-16.01 NAVIGATIONAL LIGHTING (1) LS



Contract ID CNP218 - ROANE

Item No. Description Quantity Units

716-01.12 RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1
COLOR LENS)

460.000 EACH

716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2
COLOR LENS)

42.000 EACH

716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) 67.000 EACH

716-02.23 PLASTIC PAVEMENT MARKING (12IN BARRIER LINE) 650.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 0.500 L.M.

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN
LINE)

0.800 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

5.300 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH



Contract ID CNP282 - RUTHERFORD

Item No. Description Quantity Units

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 1,000.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

1,000.000 TON

307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS 9,940.000 TON

411-03.23 ACS MIX (PG76-22) OGFC 15,786.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

14.000 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 20,070.000 TON

501-01 PORTLAND CEMENT CONCRETE
PAVEMENT(REPLACEMENT)

5,605.000 S.Y.

502-01 CLEANING AND SEALING JOINTS 5,800.000 L.F.

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) 20,374.000 L.F.

502-04.02 LOAD TRANSFER DOWELS 4,142.000 EACH

502-04.03 TRANSVERSE TIE-BARS 2,257.000 EACH

502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT) 1,442.000 L.F.

705-04.26 REMOVE AND REPLACE BARRIER DELINEATOR 70.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 300.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,280.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

2.000 EACH

712-08.03 ARROW BOARD (TYPE C) 5.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 1,250.000 HOUR

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) 2,150.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

2,150.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 16.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

2.000 EACH



Contract ID CNP282 - RUTHERFORD

Item No. Description Quantity Units

716-02.23 PLASTIC PAVEMENT MARKING (12IN BARRIER LINE) 2,700.000 L.F.

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

1,170.000 L.F.

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 1.000 EACH

716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND) 19.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 44.000 S.F.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 21,800.000 L.F.

716-05.07 PAINTED PAVEMENT MARKING (24" BARRIER LINE) 3,600.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 40.500 L.M.

716-05.51 PAINTED PAVEMENT MARKINGS(12" LINE) 24,000.000 L.F.

716-09.32 EXIT ONLY ARROW 7.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

20.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

10,900.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

1,560.000 L.F.

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE) 12,000.000 L.F.

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED) 1,350.000 L.F.

717-01 MOBILIZATION (1) LS

730-03.20 INSTALL PULL BOX (TYPE A) 6.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC) 120.000 L.F.

730-14.02 SAW SLOT 1,860.000 L.F.

730-14.03 LOOP WIRE 4,800.000 L.F.



Contract ID CNP277 - RUTHERFORD

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 3,300.000 C.Y.

203-06 WATER 22.000 M.G.

209-05 SEDIMENT REMOVAL 70.000 C.Y.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 1,450.000 L.F.

209-08.07 ROCK CHECK DAM PER 2.000 EACH

209-09.43 CURB INLET PROTECTION (TYPE 4) 1.000 EACH

209-40.33 CATCH BASIN PROTECTION (TYPE D) 3.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 2,589.000 TON

303-01.03 GRANULAR BACKFILL (RETAINING WALLS) 26.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 240.000 TON

303-10.03 MINERAL AGGREGATE (SIZE 68) 20.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

867.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

474.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 7.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 28.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 2.600 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 150.000 L.F.

411-01.10 ACS MIX(PG64-22) GRADING D 286.000 TON

604-01.01 CLASS A CONCRETE (ROADWAY) 19.000 C.Y.

604-01.20 BOX TUBE SAFETY RAIL 94.000 L.F.

607-02.02 15" CONCRETE PIPE CULVERT(CLASS III) 267.000 L.F.

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 329.000 L.F.

611-07.30 15IN ENDWALL (SIDE DRAIN) 2.000 EACH

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1 2.000 EACH



Contract ID CNP277 - RUTHERFORD

Item No. Description Quantity Units

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH 1.000 EACH

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH 2.000 EACH

702-01 CONCRETE CURB 5.000 C.Y.

702-03 CONCRETE COMBINED CURB & GUTTER 24.000 C.Y.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 160.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 60.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 47.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 5.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 26.000 EACH

712-06 SIGNS (CONSTRUCTION) 371.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 160.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

713-16.09 RAILROAD ADVANCE WARNING SIGN AND
SUPPORT

2.000 EACH

713-16.20 SIGNS (DESCRIPTION) (R1-1) 2.000 EACH

713-16.21 SIGNS (DESCRIPTION) (R8-8) 2.000 EACH

713-16.22 SIGNS (DESCRIPTION) (W10-1) 2.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

35.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 94.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

4.000 EACH

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR) 2.000 EACH

716-04.03 PLASTIC PAVEMENT MARKING (4" DOTTED LINE) 40.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 0.300 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.900 L.M.

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 180.000 S.Y.

740-11.01 TEMPORARY SEDIMENT TUBE 8IN (DESCRIPTION)
(8 INCH)

20.000 L.F.

801-01 SEEDING (WITH MULCH) 29.000 UNIT



Contract ID CNP277 - RUTHERFORD

Item No. Description Quantity Units

801-01.07 TEMPORARY SEEDING (WITH MULCH) 23.000 UNIT

801-03 WATER (SEEDING & SODDING) 5.000 M.G.

790-07.07 POLE 60FT CLASS H1 METAL 5.000 EACH

790-21.09 1PH PRIMARY TAP 15KV 1.000 EACH

790-25.01 3PH CROSSARM SGL 15KV 3.000 EACH

790-25.21 3PH CROSSARM DEADEND SGL 15KV 2.000 EACH

790-25.23 3PH CROSSARM DDE 15KV 4.000 EACH

790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX 471.000 L.F.

790-30.11 SECONDARY CONDUCTOR 6 AL TRIPLEX 20.000 L.F.

790-31.02 SERVICE ASSEMBLY-POLE TYPE 7.000 EACH

790-32.01 DOWN GUY - THROUGH BOLT TYPE 17.000 EACH

790-40.03 OH COND 1/0 6/1 ACSR RAVEN 20.000 L.F.

790-40.05 OH COND 3/0 6/1 ACSR PIGEON 20.000 L.F.

790-40.42 OH COND 336.4 19 AAC TULIP 646.000 L.F.

790-40.49 OH COND 795 37 AAC ARBUTUS 1,938.000 L.F.

790-46.01 1PH TRANSFORMER 2.000 EACH

790-58.03 CUTOUT KNIFE SWITCH, SNGL LOADBREAK 15KV 4.000 EACH

790-58.06 GOAB SWITCH 15KV 1.000 EACH

790-70.20 STREET LIGHT (DESCRIPTION) (DESCRIPTION) 4.000 EACH

790-72.01 ANCHOR POWER SCREW 9.000 EACH

790-98.01 REMOVE WIRE 2,482.000 L.F.

790-98.02 REMOVE POLES 5.000 EACH

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS 41.000 EACH



Contract ID CNP245 - SHELBY

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 8,652.000 C.Y.

203-03 BORROW EXCAVATION (UNCLASSIFIED) 17,826.000 C.Y.

203-03.01 BORROW EXCAVATION (SELECT MATERIAL) 20,708.000 C.Y.

203-06 WATER 623.000 M.G.

203-50 CONSTRUCTION OF HAUL ROAD (1) LS

209-05 SEDIMENT REMOVAL 300.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 7,597.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 250.000 L.F.

209-08.08 ENHANCED ROCK CHECK DAM 4.000 EACH

209-09.01 SANDBAGS 1,500.000 BAG

209-09.03 SEDIMENT FILTER BAG (15' X 15') 2.000 EACH

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 1,550.000 S.Y.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 14,905.000 TON

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (SEE PLANS)

150.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 224.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

1,226.000 TON

307-01.02 ASPHALT CEMENT (PG64-22) (BPMB-HM) GRADING
A-S

32.000 TON

307-01.03 AGGREGATE (BPMB-HM) GRADING A-S MIX 938.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

1,465.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 11.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 44.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 9.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 326.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 648.000 TON



Contract ID CNP245 - SHELBY

Item No. Description Quantity Units

604-04.04 BRIDGE END DRAINS(4'X8') 4.000 EACH

607-37.19 120" CORRUGATED METAL PIPE CULVERT 132.000 L.F.

607-39.07 48" PIPE CULVERT (SIDE DRAIN) 32.000 L.F.

610-07.03 18" PIPE DRAIN (BRIDGE DRAIN) 120.000 L.F.

611-07.36 48IN ENDWALL (SIDE DRAIN) 2.000 EACH

621-03.02 18" TEMPORARY DRAINAGE PIPE 72.000 L.F.

621-03.04 30" TEMPORARY DRAINAGE PIPE 70.000 L.F.

621-03.07 48" TEMPORARY DRAINAGE PIPE 152.000 L.F.

705-02.02 SINGLE GUARDRAIL (TYPE 2) 974.000 L.F.

705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) 5.000 EACH

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 38.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 7,836.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 9.000 EACH

709-01.01 RUBBLE STONE RIP-RAP 6.000 C.Y.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 6,190.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 1,526.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 765.000 TON

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 5,710.000 L.F.

710-05 LATERAL UNDERDRAIN 573.000 L.F.

710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1) 2.000 EACH

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1) 12.000 EACH

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1) 11.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 809.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 84.000 EACH

712-04.10 TEMPORARY FLEXIBLE TUBULAR DELINEATOR 46.000 EACH

712-04.50 PORTABLE BARRIER RAIL DELINEATOR 38.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 26.000 EACH

712-06 SIGNS (CONSTRUCTION) 262.000 S.F.



Contract ID CNP245 - SHELBY

Item No. Description Quantity Units

712-07.03 TEMPORARY BARRICADES (TYPE III) 48.000 L.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-16.20 SIGNS (DESCRIPTION) (TN-5) 2.000 EACH

713-16.21 SIGNS (DESCRIPTION) (W1-2R) 1.000 EACH

713-16.22 SIGNS (DESCRIPTION) (W3-5) 1.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 3.133 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

3.133 L.M.

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 597.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 68,557.000 S.Y.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN (DESCRIPTION)
(12 INCH)

200.000 L.F.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 193.000 UNIT

801-01.36 SPECIAL WETLAND SEED MIXTURE 181.000 UNIT

801-03 WATER (SEEDING & SODDING) 144.000 M.G.

802-12.07 BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.) 155.000 EACH

802-12.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM
SEEDLNG B.R.)

155.000 EACH

802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG
B.R.)

155.000 EACH

802-12.37 QUERCUS PALUSTRIS (PIN OAK SEEDLNG B.R.) 155.000 EACH

802-12.38 QUERCUS PHELLOS (WILLOW OAK SEEDLNG B.R.) 155.000 EACH

803-01 SODDING (NEW SOD) 10,672.000 S.Y.

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EXISTING BRIDGE NO. 79-SR001-30.36)

(1) LS

204-02.01 DRY EXCAVATION (BRIDGES) 2,318.000 C.Y.

204-03.01 WET EXCAVATION (BRIDGES) (SEE PLANS) 594.000 C.Y.

204-10.01 FOUNDATION PREPARATION(PR NO.  ,STA          )
(BENT NO. 1, STA. 1195+55.00)

(1) LS

204-10.02 FOUNDATION PREPARATION(PR NO.  ,STA          )
(BENT NO. 2, STA. 1197+55.00)

(1) LS



Contract ID CNP245 - SHELBY

Item No. Description Quantity Units

204-10.03 FOUNDATION PREPARATION(PR NO.  ,STA          )
(BENT NO. 3, STA. 1199+55.00)

(1) LS

303-01.02 GRANULAR BACKFILL (BRIDGES) 38.000 TON

602-04.01 STEEL STRUCTURES (LOCATION & DESCRIPTION)
(WELDED PLATE GIRDER 66" WEB)

(1) LS

604-02.03 EPOXY COATED REINFORCING STEEL 353,626.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 854.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 145,413.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 225.000 S.Y.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 898.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 2,168.000 S.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 3,484.000 S.Y.

604-11.01 EXPANSION DEVICE (DESCRIPTION) (STRIP-SEAL 4"
MOVEMENT)

90.000 L.F.

606-09.01 TEST PILES (PRECAST CONCRETE, SIZE 1) 160.000 L.F.

606-09.02 LOADING TEST (PRECAST CONCRETE, SIZE 1) 1.000 EACH

606-09.03 PRECAST CONCRETE PILES (SIZE 1) 5,115.000 L.F.

606-12.01 PILE ANCHORAGE SYSTEM (SEISMIC) 263.000 EACH

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 1,522.000 L.F.

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

152.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 52.000 L.F.

712-12.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE
BARRIER RAIL

768.000 L.F.

920-10.04 (DESCRIPTION) (SEE PLANS) 9.000 EACH



Contract ID CNP300 - SHELBY

Item No. Description Quantity Units

202-03.01 REMOVAL OF ASPHALT PAVEMENT 2,000.000 S.Y.

203-06 WATER 46.000 M.G.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (C OR D)

6,090.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

920.000 TON

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 5,746.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

53,899.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 474.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 13,701.000 TON

411-03.10 ACS MIX(PG76-22) GRADING D 28,309.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

29.800 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 100,812.000 TON

501-01 PORTLAND CEMENT CONCRETE
PAVEMENT(REPLACEMENT)

3,055.000 S.Y.

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) 4,025.000 L.F.

502-04.02 LOAD TRANSFER DOWELS 3,685.000 EACH

502-04.03 TRANSVERSE TIE-BARS 850.000 EACH

502-08.02 RESEALING JOINTS (SILICONE SEALANT) 46,835.000 L.F.

502-08.03 SEALING SHOULDER JOINTS 35,960.000 L.F.

502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT) 1,895.000 L.F.

502-25 SAWING CONCRETE JOINTS 42,845.000 L.F.

705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) 3.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 4,198.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 1,000.000 HOUR

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

716-01.05 TEMPORARY RAISED PAVEMENT MARKER 7,328.000 EACH



Contract ID CNP300 - SHELBY

Item No. Description Quantity Units

716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) 5,871.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

4,571.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 804.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

256.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 202.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

36.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 4,880.000 L.F.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 1.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

1,400.000 L.F.

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY
ARROW)

9.000 EACH

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) 8.000 EACH

716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE
ARROW)

3.000 EACH

716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND) 52.000 EACH

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

3.000 EACH

716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE) 100.156 L.M.

716-05.51 PAINTED PAVEMENT MARKINGS(12" LINE) 72,442.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

50.078 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

12,800.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

11,900.000 L.F.

716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER
LINE)

3,390.000 L.F.

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE) 36,220.000 L.F.

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED) 3,720.000 L.F.

717-01 MOBILIZATION (1) LS

730-03.20 INSTALL PULL BOX (TYPE A) 2.000 EACH



Contract ID CNP300 - SHELBY

Item No. Description Quantity Units

730-03.21 INSTALL PULL BOX (TYPE B) 7.000 EACH

730-12.01 CONDUIT 1" DIAMETER (PVC) 120.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 64.000 L.F.

730-14.02 SAW SLOT 1,920.000 L.F.

730-14.03 LOOP WIRE 4,960.000 L.F.



Contract ID CNP286 - SHELBY

Item No. Description Quantity Units

411-01.12 LONGITUDINAL JOINT STABILIZATION 537,293.000 S.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 204.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 26.000 EACH

712-06 SIGNS (CONSTRUCTION) 459.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

717-01 MOBILIZATION (1) LS



Contract ID CNP302 - WHITE

Item No. Description Quantity Units

201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES (1) LS

209-05 SEDIMENT REMOVAL 7.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 190.000 L.F.

209-09.04 SEDIMENT FILTER BAG(15' X 10') 1.000 EACH

303-01.02 GRANULAR BACKFILL (BRIDGES) 17.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 14.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

138.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 3.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 9.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 111.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 667.000 S.Y.

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

784.000 S.Y.

604-10.05 CONCRETE 4.000 S.F.

604-10.14 REMOVE EXISTING WEARING SURFACE (1) LS

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 140.000 S.Y.

604-10.83 COMPOSITE FIBER ENCASEMENT 2,240.000 S.F.

617-01 BRIDGE DECK SEALANT 967.000 S.Y.

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 16.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

709-05.08 MACHINED RIP-RAP (CLASS B) 257.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 464.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 13.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 13.000 EACH

712-06 SIGNS (CONSTRUCTION) 459.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 12.000 L.F.



Contract ID CNP302 - WHITE

Item No. Description Quantity Units

712-09.01 REMOVABLE PAVEMENT MARKING LINE 3,728.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 48.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 1.000 L.M.

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 1.410 L.M.

716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE) 0.300 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 40.000 S.Y.



Contract ID CNP317 - WILLIAMSON

Item No. Description Quantity Units

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 500.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

3,000.000 TON

307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS 10,710.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 243.000 TON

411-03.23 ACS MIX (PG76-22) OGFC 18,124.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

7.000 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 21,625.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 350.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 778.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

2.000 EACH

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 700.000 HOUR

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 6.000 EACH

716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) 1,900.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

1,900.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

100.000 S.Y.

716-02.24 PLASTIC PAVEMENT MARKING (12IN DWL) 20,600.000 L.F.

716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND) 30.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 43.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

28.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

1,200.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

1,600.000 L.F.



Contract ID CNP317 - WILLIAMSON

Item No. Description Quantity Units

717-01 MOBILIZATION (1) LS

730-03.20 INSTALL PULL BOX (TYPE A) 2.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC) 30.000 L.F.

730-14.02 SAW SLOT 816.000 L.F.

730-14.03 LOOP WIRE 2,520.000 L.F.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 5.000 S.Y.

604-10.53 CONCRETE REPAIRS 5.000 S.Y.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 2,430.000 S.Y.



Contract ID CNP301 - WILSON

Item No. Description Quantity Units

602-10.35 STEEL BRIDGERAIL REPAIRS 129.000 L.F.

602-10.51 STRUCTURAL STEEL REPAIR(DESCRIPTION) 39.000 EACH

705-02.02 SINGLE GUARDRAIL (TYPE 2) 125.000 L.F.

705-04.04 GUARDRAIL TERMINAL (TYPE 21) 4.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 69.000 S.F.

717-01 MOBILIZATION (1) LS




